



NEW MANGALORE PORT AUTHORITY MECHANICAL ENGINEERING DEPARTMENT

ADDENDUM – 1

No. EE(M)II/2023-24/Telescopic Gangway

Date: 13/04/2023

Sub: Design, Supply, Installation, Testing & Commissioning of 01No.Column Type Vessel access telescopic gangway at Oil Berth No. 13 of NMPA along with Comprehensive Operation & Maintenance for a period of Five Years, after the expiry of free guarantee period of one year - Reg.

Ref: NIT No. CME-09/2022-23 dated 11/02/2023

New Mangalore Port Authority by way of this Addendum – 1 is modifying/adding the clauses for the subject tender which is as follows:

SI No	Clause No	Tender Condition	Amended
1	5.7.6.2	Implementation/Delivery Schedule: The DSITC scheme of the complete Gangway system shall be completed within 12 months (9 months for Supply + 3 months for Installation) from the date of issue of work order/LOA failing which Liquidated damages as per clause No 3.4 is applicable.	The Clause is modified as given below: <u>Implementation/Delivery Schedule:</u> The DSITC scheme of the complete Gangway system shall be completed within 12 months from the date of issue of work order/LOA failing which Liquidated damages as per clause No 3.4 is applicable. For installation/erection and commissioning of gangway, Berth No.13 shall be made available to the Contractor for 3 days only.
2	Additional Clause	The gangway shall be designed according to the area available at the Berth without altering the existing pipelines, towers and other installations.	
3.	Additional Clause	<u>Location of installation of Gangway:</u> The Gangway shall be installed near to Berthing Dolphin No.2 of Berth No. 13 and the foundation of gangway shall be positioned in the area available adjacent to Tower Monitor No.3 (Northern side) without hindrance to berthing & cargo operation of the Vessels and fire fighting facilities.	

Note: The Addendum so issued shall form part of the Contract and shall be binding upon the Bidders. The Bidder shall acknowledge receipt of such Addenda/Corrigenda and submit the same along with his Tender duly signed and sealed in all pages.

Sd/-
Superintending Engineer(Mech)
NMPA, Panambur