
TENDER No. NMPA/DM/OIL SPILL/2022/46 dated 21-09-2023; e-tender No. 2023_NMPT_772488_1 
TENDER FOR “Supply of two boats with manning and manpower for operation & maintenance of Oil Spill 

Response equipment & combating oil pollution for a period of 05 years” 
PRE –BID CLARIFICATIONS 

Sl. 
No. 

Chapter Name 
& Clause No. / 
Actual Clause 

Clarification Sought / Change Suggested 
Clarification 

by NMPA 

1 Clause No. 37 of 
GCC, Page No. 
34  
Supply of Boat 
within 45 days 
with the option 
of supply owned 
boat OR New 
built with 
alternative boat 
OR New built 
with hired 
alternative boat. 

While we appreciate the options given for supply of boats with various options, we 
would like to raise our concern as below:  
1. In all options given, the primary objective is the successful bidder has to deploy the 
boat within 45 days. As per your tender the bidder has to make arrangements for four 
boats, if they are not having ready boats to be deployed within 45 days. Such 
conditions are not financial feasible for any prospective bidder. We believe such 
conditions will limit the number of participants for this tender and in a way denial of 
opportunities for prospective bidder, which defeats the overall purpose and essence of 
competitive bidding. In case of supply of alternative boat/ hired boat, to meet the 
deadline of supply within 45 days for successful bidder from the date of work order, 
we would request Port Authority to relax the rules for deploying vessels with IV Act 
Registration / IV Act manning and without having IACS class to be permitted. The 
New boat supplied within 6 months period will comply with all the specification as per 
tender document. 

Please refer 
Corrigendum 
Sl. No. 1 & 2 

 

2 Clause No. 36 (d) 
& (e) of GCC, 
Page No. 33 
Main engine BHP 
(including both 
engines) shall not 
be less than 150 
BHP and Twin 
screw. 

Please clarify if single engine of 
capacity not less than 150 BHP is 
permitted or not. 
By having two engines in a vessel of 
LOA 9-12 meters gives no space 
inside engine room compartment, 
making it congestive and unsafe 
working environment for the manning 
crews. 

Twin engine boats with total Main Engine BHP (including both 
engines) shall be not less than 150BHP. All Port crafts presently 
operating at NMPA like pilot launches, security patrol boat etc. are 
fitted with twin engines for carrying out smooth & safe operations and 
safe manoeuverability. At close proximity & in confined harbour 
waters, twin engines are safe for manoeuvring. Also twin engine boats 
will be advantageous for deployment of OSR equipment close to shore. 



 
Sl. 
No. 

Chapter Name & Clause No. 
/ Actual Clause 

Clarification Sought / Change Suggested Clarification by NMPA 

3 Clause No. 33 (c), (d), (e) & 
(h) of GCC, Page No. 31 
The Operation and 
Maintenance of OSR 
equipment which includes 
periodic and routine 
maintenance of equipment. 

The bidder is not aware of the present conditions of 
the OSR equipment which is available for OSR 
operation. 
1. Pl let us know the age and make of the OSR 

equipment. 
2. Is there any Authorized service representative 

locally or in India for supply of essential spares 
and service support of these OSR equipment? 

3. Can prospective bidder inspect the OSR 
equipment, prior to participating in the bid? 

OSR equipment are procured 
in the year 2016 & 2017 and 
owned by the Port. Presently 
all OSR equipment are in 
working condition and will be 
handed over ‘as is where is’ 
condition. 
 

 

4 Clause No. 19 of GCC,  
Page No. 26 
PERFORMANCE 
SECURITY  
Performance Security should 
be 10% of Total Contract 
value + GST. 

The Performance Bank Guarantee/ Security Deposit shall be 3% of the 
Annualized Order / Contract value in case the contract period is more 
than one year. As Mumbai Port Authority, ONGC and other 
Government Organizations are also implementing 3% PBG as a security 
deposit. 
You are requested to implement 3% as PBG of the annualized contract 
value. 

Tender 
condition 
prevails 

 
 

5 Clause No. 2 of GCC, Page No. 21 
COMMENCEMENT OF CONTRACT  
The successful bidder shall commence the work within 45 days from the 
date of issue of Work Order. 
Please refer clause No. 37 of GCC regarding supply of Boats. 

Commencement of 
contract should be not 
less than 04 months 
after issuance of the 
work order. 

Please refer 
Corrigendum 

Sl. No. 1  

 



Sl. 
No. 

Clarification Sought / Change Suggested 
Clarification by NMPA 

6 Preference to MSE: In addition to the above queries, you are requested to implement the 
MSME preference clause, as now-a-days almost in all government tenders, there is a MSE 
Clauses, which elaborates about the various benefits and preferences of MSEs. A copy of the 
Government Notification/order regarding preferences and other benefits to MSE is attached 
herewith for your reference. 
MSE Clauses are as follows: 
MSEs registered under Udyam Registration are eligible to avail following Benefits /facilities: 
a. Tender sets to be given free of cost and shall be exempted from payment of EMD. 
b. Relaxation of 10% on prior experience and prior turnover shall be granted to the eligible 
MSEs. 
c. Price matching facility for procurement from MSEs over large scale: 

(i) The participating Micro and Small Enterprises, quoting price within price band of L1+15 
percent shall be allowed to supply a portion of requirement by bringing down their price to 
L1 price in a situation where L1 price is from someone other than a Micro and Small 
Enterprise and such MSE shall be allowed to supply up to 25 per cent of total tender 
value. In case of more than one such Micro and Small Enterprise, the supply shall be 
shared proportionately (to tendered quantity). 

Tender condition prevails 

 Relaxation in Tender Fees 
and EMD has already 
been included in this 
tender. 

 MQC includes 
Annualized Value of 
Work to allow more 
bidders. 

 Price matching for 
procurement from MSEs 
is not possible since this 
contract is a service 
contract comprising many 
activities rather than a 
supply contract. 

 
 
 
 

7 Clause No. 36 (d) & (e) 
of GCC, Page No. 33 
Main engine BHP 
(including both 
engines) shall not be 
less than 150 BHP and 
Twin screw. 

The Boat engine 
should be equal to 
or more than       
150 BHP as a total 
of either a single 
engine or double 
engines. 

Twin engine boats with total Main Engine BHP (including both 
engines) shall be not less than 150BHP. All Port crafts presently 
operating at NMPA like pilot launches, security patrol boat etc. are fitted 
with twin engines for carrying out smooth & safe operations and safe 
manoeuverability. At close proximity & in confined harbour waters, 
twin engines are safe for manoeuvring. Also twin engine boats will be 
advantageous for deployment of OSR equipment close to shore. 

 



Sl. 
No. 

Chapter Name & Clause No. / Actual Clause Clarification Sought / Change Suggested Clarification by 
NMPA 

8 Clause No. 50 (C) of GCC, Page No. 41 
PENALTY ON NON AVAILABILITY OF 
BOAT DURING THE CONTRACT PERIOD  
1 to 7 days = 25 % of hire charges per day+ 
Non-payment of hire charges 
8 to 14 days = 50% of hire charges per day+ 
Non-payment of hire charges 
15 to 21 days = 75% of hire charges per day+ 
Non-payment of hire charges 
22 to 30 days = 100% of hire charges per day + 
Non-payment of hire charges  
1 to 23 hours = 25% of hire charges per hour + 
Non-payment of hire charges per hour on pro 
rata basis. 

Request NMPA to consider & reduce penalty as 
follows:  
1 to 7 days = 10% of hire charges per day + 
Non-payment of hire charges 
8 to 14 days = 15% of hire charges per day + 
Non-payment of hire charges 
15 to 21 days = 20% of hire charges per day + 
Non-payment of hire charges 
22 to 30 days = 25% of hire charges per day + 
Non-payment of hire charges 
1 to 23 hours = 10% of hire charges per hour + 
Non-payment of hire charges per hour on pro 
rata basis. 

Tender condition 
prevails 

 
9 Clause No. 56 of GCC, Page No. 43 

If any OSR Equipment is unrepairable or disposable, the third 
party surveyor shall arranged by the contractor at his own cost 
to certify the OSR equipment is unrepairable or disposable. 
Then, the replacement of the equipment will be borne by Port 
after accepting the survey report. 

If any OSR Equipment is 
unrepairable or disposable, the 
third party surveyor shall arranged 
by the contractor, request the 
charges for survey shall be borne 
by NMPA. 

Tender condition 
prevails 

 

 

 

 



CORRIGENDUM  
 
 

1 Clause No. 2 of GCC to read as: 

COMMENCEMENT OF CONTRACT  

The successful bidder shall commence the work within 120 days from the date of issue of Work Order. 

2 Clause No. 37 of GCC to read as: 

At the time of submission of bids, the BOATS offered by the bidder in Annexure -7 should be either of the 

following: 

A IN CASE BIDDER INTENDS TO SUPPLY BOATS OWNED BY THE BIDDER 

Bidder should submit the following along with Technical bid: 

i. Technical details of boats as in Annexure - 7  

ii. Fuel Consumption of boats as in Annexure – 8 

iii. Valid Class Certificate (IACS) 

iv. Boat Registration Certificate 

v. Boat GA Plan 

The owned boats shall be deployed within 120 days from the date of issue of Work Order, failing which penalty 

will be imposed as per Clause No. 50(A) of GCC up to period of 60 days (penalty period). After completion 

of 60 days of penalty period, the contract shall liable to be terminated and the EMD / Performance Security 

will be forfeited.  

OR 



B IN CASE BIDDER INTENDS TO SUPPLY NEW BUILT BOATS CONSTRUCTION IN INDIA (As per 
Make in India Policy)  

Bidder should submit the following along with Technical bid: 
i. An undertaking of new built boats as in Annexure - 11 

ii. Technical details of new built boats as in Annexure - 7  
iii. Fuel Consumption of new built boats as in Annexure – 8 

However, the successful bidder shall submit MOU / Agreement for New Built boats in a non-judicial stamp 
paper (₹100) between the bidder and the shipyard in India confirming arrangement for construction of boats 
meeting the specification within Twenty (20) working days from the date of issue of Work Order, failing which 
the same will be recorded in his service/completion certificate. 

If the successful bidder is providing new built boats, they will be allowed to provide alternative boats (owned / 
hired) as per the clause No. 36 of GCC Boat requirements or higher capacity for commencement of contract. 
The alternative boats shall be deployed within 120 days from the date of issue of Work Order. The newly built 
boats as per the specification in Annexure-7 shall be deployed within 180 days from the date of issue of Work 
Order.  

In case alternative boats are not deployed within 120 days from the date of issue of Work Order, penalty will be 
imposed as per Clause No. 50(A) of GCC. If the newly built boats are not deployed within 180 days from the 
date of issue of Work Order, Penalty will be imposed as per Clause No. 50 (B) of GCC. 
However, alternative boats deployed by the contractor shall be permitted till the newly built boats are deployed 
for operation or maximum period of 240 days (180 days from the date of issue of Work Order + 60 days penalty 
period) from the date of issue of Work Order. Any delay in delivery of the Boats by the owner or builder of the 
Boat or transshipment delays or any other reason excluding force majeure will not be accepted and penalty shall 
be imposed as mentioned above.  

If the fuel consumption of the alternative boats exceeds the declared fuel oil consumption of offered boats as in 
Annexure-8, the Port would recover the cost towards the excess consumption of fuel from the monthly bill, as 
per fuel rates prevailing at that time. 

OR 



C IN CASE BIDDER INTENDS TO SUPPLY INITIALLY HIRED BOATS AND SUBSEQUENTLY 

OWNED BOATS as detailed below 

Bidder should submit the following along with Technical bid:       
i. Technical details of boats as in Annexure - 7  

ii. Fuel Consumption of boats as in Annexure – 8 
iii. Undertaking as in Annexure – 12  
iv. Valid Class Certificate (IACS) 
v. Boat Registration Certificate 

vi. Boat GA Plan 
vii. Charter Hire Agreement from the concerned party from whom he intends to hire the boats as per the 

clause No. 36 of GCC Boat requirements. Charter Hire Agreement should be in a non-judicial stamp 
paper (₹100) duly signed by both the bidder and the concern party mentioning that the boats is hired 
exclusively for NMPA. 

However, bidder shall submit MOU / Agreement for purchase (complying with Make in India policy of 

Govt. of India) from concerned party from whom he intends to own the boats as per the clause No. 36 of GCC 

Boat requirements in a non-judicial stamp paper (₹100) within Twenty (20) working days from the date of 

issue of Work Order, failing which the same will be recorded in his service/completion certificate. 

Initially hired boats shall be deployed within 120 days from the date of issue of Work Order. However, the bidder 

should supply owned boats or own the initially hired boats within 180 days from the date of issue of Work Order 

and documentary evidence for the same to be submitted, failing which the contract shall liable to be terminated and 

the Performance Security will be forfeited.  
 

 



3 Clause No. 32 (N) of GCC to read as: 

The speed of boat at different RPM for Dead slow, Slow, Half and full as per manufacturing data shall be submitted. 

4 Annexure -11 to read as: 
UNDERTAKING  

(IN CASE OF NEW BUILT BOATS) 
 

        We hereby undertake that new built boats as per Specification in Annexure - 7 will be deployed for operation 

within 180 days from the date of issue of Work Order.  

      Also, we undertake that alternative boats as per Boat requirements - clause No. 36 of GCC or higher capacity 

will be deployed for commencement of contract within 120 days from the date of issue of work order. 

5 Annexure -12 to read as: 
UNDERTAKING  

(IN CASE BIDDER INTENDS TO SUPPLY INITIALLY HIRED BOATS AND SUBSEQUENTLY OWNED BOATS) 
 
 We hereby undertake that hired boats as per Specification in Annexure - 7 will be deployed for operation 

within 120 days from the date of issue of Work Order.  

Also, we undertake that owned boats as per Boat requirements - clause No. 36 of GCC will be deployed 

within 180 days from the date of issue of work order. 

The Tender Committee recommends uploading the Pre-bid clarifications and Corrigendum in NMPA and CPP websites, 

subject to approval of the Competent Authority. 
 

 

 
 
 

 


