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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/02/2024-25 Date: 5/15/2024 
TENDER ID: 2024_NMPT_807329_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, 
Mangalore-575010through https://www.eprocure.gov.in/eprocure/app of 
CPP portal from the reputed Contractor fulfilling the Minimum Eligibility 
Criteria stipulated in this notice in two cover bidding procedure for the work 
of “Replacement of Galvalume sheet with Aluminium sheet and other Allied 
works at Overflow shed no.2 in Wharf area”   
Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month previous 

to the one in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount 

equal to Rs.44.67 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 55.84 lakhs each 

or 

At least One similar completed works costing not less than the amount equal 

to  Rs. 89.34 lakhs  

Note1:* Similar work(s) means Civil Construction Works or Renovation 

Works or Fabrication for roofing works. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2020-21, 2021-22 and 2022-23 shall be at least Rs.33.51 lakhs.  

The financial capacity of bidders would be evaluated considering the   works 

in hand at NMPA. The port would award the work not exceeding the 

remaining financial capacity of the bidder. The financial capacity to be 3.33 

times of the average financial turnover of last three years of the bidder 

minus works in hand at NMPA. The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates 

https://www.eprocure.gov.in/eprocure/app
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along with the tender. 
Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs.11166844/- 

ii) Earnest Money Deposit (EMD)     Rs.263600/- (Rupees Two Lakh 
SixtyThree Thousand Six Hundred  
Only). The EMD shall be in the form of 
Insurance Surety Bonds, Account Payee 
Demand draft, Fixed Deposit Receipt, 
Bankers Cheque, Bank Guarantee as per 
Annexure 9 or shall be paid by RTGS in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
The benefit of Exemption of EMD to all 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs.1120/- (Rupees One Thousand One 
Hundred Twenty Only). Payment of 
Tender fee by NEFT in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. Scanned copy 
should be uploaded along with bid. The 
benefit of Exemption of Tender Fees to all 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iv) Document download start date 
and time 

15-05-2024  at 15.30 HRS 

v) Seek clarification start date 
and time 
 
 

21-05-2024 at 10.00 HRS 
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vi) Seek clarification end date and 
time 

22-05-2024 at 15.00 HRS 

vii) Bid submission start date and 
time 

29-05-2024 at 10.00 HRS 

vii) Bid submission closing date 
and time 

05-06-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
06-06-2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 6 (Six  ) Months (including monsoon) 
xi) Validity of Tender 120 days from the date of closing of 

online submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.1120/-(Rupees One 

Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: bhagyalaxmi.b@nmpt.gov.in and chiefengineer@nmpt.gov.in Amendments 

/ further information etc. pertaining to the tender, if any shall be uploaded only on 

websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be 

referred by the prospective Tenderer from time to time.            

              -sd- 
       Executive Engineer (Civil)  

  

mailto:bhagyalaxmi.b@nmpt.gov.in
mailto:chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/02/2024-25 
E-Tender event No. NMPT/2024_NMPT_807329_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service 
provider is https://www.eprocure.gov.in/eprocure/app of CPP portal. You 
are requested to read the terms & conditions of this tender before submitting 
your online tender. Tenderers who do not comply with the conditions with 
documentary proof (wherever required) will not qualify in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 
enrollment has to be done with the e-token, after logging into the 
portal. 

2. Bidder then logs into the portal giving user id / password chosen 
during enrollment. 

3. The e-token that is registered should be used by the bidder and should 
not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 
account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 
certificates, purchase order details etc., under My Documents option 
and these can be selected as per tender requirements and then 
attached along with bid documents during bid submission. This will 
ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 
through them carefully and then submit the documents as per the 
tender document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and 
the same should be uploaded after filling the relevant columns, else the 
bidder is liable to be rejected for that tender. Bidders are allowed to 
enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the 
e-Procurement Portal, or through the contact details given in the tender 
document. Bidder should take into account of the corrigendum 

https://www.eprocure.gov.in/eprocure/app
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published before submitting the bids online on the portal or on 
www.newmangaloreport.gov.in Bidder, in advance, should prepare the 
bid documents to be submitted as indicated in the tender schedule and 
they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 
tender. The benefit of Exemption of EMD and Tender Fees to all Micro 
and small enterprises (MSE) registered with district industries center 
(DIC) or Khadhi and village industries commission or Khadhi and 
Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or 
Udyam Registration Certificate or any other body specified by Ministry 
of MSME, will be considered. Necessary valid document should be 
submitted along with Technical Bid. The bidders who avail exemption 
from payment of EMD, shall submit "Bid Security Declaration" in the 
prescribed format as per Annexure 14, accepting that if they withdraw 
or modify their bids during period of validity etc., they will be 
suspended for the time specified in the tender document.   

10. The bidder should read the terms and conditions and accepts the same 
to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance 
before the prescribed time to avoid any delay or problem during the bid 
submission process. 

12. There is no limit on the size of the file uploaded at the server end. 
However, the upload is decided on the Memory available at the Client 
System as well as the Network bandwidth available at the client side at 
that point of time. In order to reduce the file size, bidders are suggested 
to scan the documents in 75-100 DPI so that the clarity is maintained 
and the size of file gets reduced. This will help in quick uploading even 
at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid 
Button, to ensure that, he/she completes the Bid Submission Process. 
Bids, which are not frozen, are considered as Incomplete/Invalid bids 
and are not considered for evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any 
sort of delay or the difficulties faced during the submission of bids 
online by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through 
this portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 
successful bid updating message after uploading all the bid documents 
submitted and then a bid summary will be shown with the bid no., date 

http://www.newmangaloreport.gov.in
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& time of submission of the bid with all other relevant details. The 
documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept 
as an acknowledgement as a token of the submission of the bid. The 
bid summary will act as a proof of bid submission for a tender floated 
and will also act as an entry point to participate in the bid opening 
event. 

18. Successful bid submission from the system means, the bids as 
uploaded by the bidder is received and stored in the system. System 
does not certify for its correctness. 

19. The bidder should see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, 
during tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender 
Portal, will be valid for all actions of requesting bid submission, bid 
opening etc., in the e-Procurement portal. The Time followed in this 
portal is as per Indian Standard Time (IST) which is GMT+5:30. The 
bidders should adhere to this time during bid submission. 

21. The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before 
the bid submission end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical 
BID. BID submitted without fees, as mentioned above will not be 
considered for evaluation and shall be rejected summarily. The benefit 
of Exemption of EMD to all Micro and small enterprises (MSE) will be 
considered. The bidders shall  upload with their offer, the proof of their 
being MSE registered with district industries center (DIC) or Khadhi 
and village industries commission or Khadhi and Industries board 
(KVIV) or Coir board or National Small Industries Corporation (NSIC) or 
Directorate of handicrafts and handlooms or Udyam Registration 
Certificate or any other body specified by Ministry of MSME. The 
bidder/tenderer/contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

23. The bidder/tenderer/contractor shall file the applicable returns with 
Tax departments in time and submit the same as documentary proof. 

24. The GST applicable shall be shown as a separate line items in the Tax 
invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
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The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate  
2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to 
be submitted by post or by hand immediately after the closing date for 
submission of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 
volume-I (Original power of attorney i.e. Annexure 2 to be submitted by 
post or by hand immediately after the closing date for submission of 
online e-tender). 

4. The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 
agreement executed as per Appendix II the Original copy to be submitted 
by post or by hand so as to reach the Executive Engineer (Civil) 
immediately after closing date for submission of online tender 

5. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 
6. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 
7. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
8. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill Of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 
template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant columns, else the bidder is liable to be 
rejected for that tender. The Bidder shall fill in the rate in respective column 
in the Bill of Quantities through CPP e-portal Bidders are allowed to enter 
the Bidder Name and Values only. 
Any indication of ‘Quoted price’ in the online technical bid documents shall 
lead to rejection of the bid outright. 
The price bid submitted through e-portal mode only will be taken up for the 
purpose for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. Bidder(s) can witness electronic 
opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 
Part I Techno-Commercial Bid is found to be Techno-Commercially 
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acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 
of Part II Price bid, through valid email confirmed by them 
Note: The tenderers are advised to offer their best possible rates.  There 
would generally be no negotiations hence most competitive prices may be 
quoted while submitting the price bid. However in case the lowest rate 
appears to be reasonable taking into account the prevailing market 
conditions, the work may be awarded to the lowest bidder and if the rate 
is still considered high, action as per prevailing instructions / guidelines 
shall be taken. All entries in the tender should be entered in online 
Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been 
provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 
criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any 
substantial way, the scope, quality, or performance of the Tenderer or (2) 
which limits in any substantial way, inconsistent with the Tender 
document, or (3) whose rectification would affect unfairly the competitive 
position of other Qualified Applicant presenting substantially responsive 
bids. 

j. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 
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l. Since the tender involves selection based on pre-qualification criteria and 
technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened and 
EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified 
date and time 

n. The cost of stamping Agreement must be borne by the successful 
Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  
Only detailed complete offers received through online prior to closing time 
and date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Replacement of Galvalume sheet with 
Aluminium sheet and other Allied works at Overflow shed no.2 in Wharf 
area”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should 
apply for the tender document.  The successful bidder will be expected to 
complete the works by the intended completion date specified in the 
Contract document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in the 
NIT through e-tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.go
v.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits 
or participates in more than one Bid will cause all the proposals with the 
Bidder’s participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and 
liable for those costs. 

https://www.eprocure.go
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7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the work site and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the Works.  The costs of visiting the site shall be at the 
Bidders’ own expense.  

8. Content of Bidding Documents: 
 Tender Document will consist of: 
 

Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 12) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - E: 

General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume 
III 

Section VI Preamble 
Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection 

of the bid outright. For evaluation purpose the uploaded offer documents will 

be treated as authentic and final. No hard copy shall be submitted, upload 

the entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred 

to the Chief Engineer (Civil) in writing, so as to reach at least three days 

before start date of submission of bid.  It is to be noted that queries asked 

after closing date of pre bid meeting will not be answered. Employer’s 



19 

 

 
  

 

clarifications shall be furnished in the CPP e-portal or shall be issued a 

corrigendum in the web site after closing date of online pre-bid meeting 

without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 

date mentioned in the NIT. The bidders can ask queries if any during the 

period of pre-bid meeting through online. The queries of the bidders shall be 

answered online or a separate consolidated list of queries and clarifications 

shall be uploaded in web sites after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall 

be shall be made exclusively through the issue of an Addendum. Any 

addendum thus issued shall be part of the tender documents and will be 

uploaded in CPP e-portal and Port website to all the bidders. Prospective 

bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as 

part of Part I of their bid.  The Addendum can also be downloaded from 

NMPA official website from ‘Ongoing Project link’. The responsibility of 

downloading such addendum / amendment from NMPA website and CPP e-

portal fully lies with the bidder. 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of the 

following 

At least Three similar completed works costing not less than the amount 

equal to Rs. 44.67 lakhs each  

or 

At least Two similar completed works costing not less than the amount 

equal to Rs. 55.84.00 lakhs each  

or 

At least One similar completed works costing not less than the amount 

equal to Rs. 89.34 lakhs  

Note1:*** Similar work(s) means Civil Construction Works or Renovation 
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Works or Fabrication for roofing works. 

Note2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial 

years 2020-21, 2021-22 and 2022-23 shall be at least Rs.33.51 lakhs. 

The financial capacity of bidders would be evaluated considering the 

works in hand at NMPA. The port would award the work not exceeding 

the remaining financial capacity of the bidder. The financial capacity to 

be 3.33times of the average financial turnover of last three years of the 

bidder minus works in hand at NMPA.  The bidder must fill the 

annexure-6. In case the average turnover is Rs. 3.00crores,the financial 

capacity of the contractor will considered as (3x3.333) Rs.10.00crores. 

Illustration:- Average turnover for 3 years is the Financial capacity or 

construction will be3.00cr(3x3.33) i.e10.0crores. 

The turnover means sales/ contract receipts excluding taxes other 

income shall not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration 

Certificates along with the tender. 

Copy of the work order, Client’s satisfactory work completion Certificate, 

along with any other documentary proof certifying the year of completion, 

brief description of the project and project completion cost shall be 

submitted in support of the assignments performed and claimed by the 

tenderer to fulfill the eligibility criteria for qualification. Work completion 

certificate issued by a private organization shall be considered, only if 

Tax Deducted at Source Certificate with respect to referred work, issued 

by Competent Authority is enclosed along with the tender. In case work 

executed on subcontract, only approved or authorized subcontract shall 

be considered for eligible assignment. 

A statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years shall be 

submitted. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  
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ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc.,  

13. Bid Prices: 

The contract shall be for the whole works as described in based on the 

priced Bill of Quantities submitted through CPP e-portal by the Bidder .The 

Bidder shall fill in the rate in respective column in the Bill of Quantities 

through CPP e-portal. Items for which no rate or price is entered will not be 

paid for by the Employer when executed and shall be deemed covered by the 

other rates and prices in the Bill of Quantities 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than one hundred twenty days 

(120 days) after the last date for online bid submission. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity 

period, the Employer may request that the bidders may extend the period of 

validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder agreeing to the 

request will not be permitted to modify his bid and also shall submit an 

extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or Bank 

Guarantee as per Annexure 9 or shall be paid by RTGS/NEFT in favour 

of Financial Adviser & Chief Accounts Officer, New Mangalore Port 

Authority, Mangalore  

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 
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3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011. 

The Techno Commercial Bid shall be accompanied by the Bank 

Guarantee or RTGS/NEFT deposit details towards Earnest Money 

Deposit of Rs.2,63,600/- (Rupees Two Lakh Sixty Three Thousand Six 

Hundred Only) as stipulated in the tender. The tender without EMD shall 

be treated invalid. The benefit of Exemption of EMD to all Micro and 

small enterprises (MSE) will allowed. Shall upload with their offer, the 

proof of their being MSE registered with district industries center (DIC) or 

Khadhi and village industries commission or Khadhi and Industries 

board (KVIV) or Coir board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME.  

ii. In the event of Bidder withdrawing his Bid before the expiry of tender 

validity period of 120 days from the last date for online bid submission, 

the tender shall be cancelled and EMD shall be forfeited. 

iii. The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest on conclusion of contract. The Earnest Money Deposit of 

the successful bidder shall be refunded (without interest) after he has 

signed the agreement and furnished required performance security. 

iv. The Bid Security of a successful bidder will be forfeited in the following 

cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security and Submission of statutory 

documents. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing 

and specifications. Alternatives will not be considered.  
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18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online 

only through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final.  

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  “Disclosure/indication 

of Price in the Techno Commercial Bid shall render the tender 

disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for                            

Rs.2,63,600/- (Rupees Two Lakh Sixty Three Thousand Six Hundred  

Only) by RTGS/NEFT to NMPA Bank Account, failing which the 

Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: 

Rs. 1,120/-(Rupees One Thousand One Hundred Twenty Only) (To be 

paid by RTGS/NEFT to NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill in the 

rate in respective column in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time 

and date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be 

uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender(vide 
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Annexure-2) (Original power of attorney i.e. Annexure 2 to be 

submitted by post or by hand so as to reach the Executive Engineer 

(Civil) immediately after the closing date for submission of online e-

tender).However, such Power of Attorney would not be required if the 

Application is signed by an authorized partner or Director (on the 

Board of Directors) of the Applicant, in case the Applicant is a 

Partnership firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction 

to Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The 

following specific instruction may be noted; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 

with the criteria specified in Clause No. 12 (a) for “Minimum 

eligibility”. 

ii) A separate sheet should be filled for each of the eligible 

assignments. 

iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly 

certified by client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant showing Average 

Financial turnover of the tenderer over the last three financial years 

(vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure-6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form 

part of contract agreement and as such the bidders are requested to 

indicate the availability of the equipment at site at what stage of the 

construction period the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, 

temporary work and personnel for site organization considered 
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necessary and sufficient for the work have been furnished in 

the Annexure to Conditions of Contract in Volume I and that 

such plant, temporary works and personnel for site 

organization will be available at appropriate time of relevant 

works for which the equipment have been proposed at site till 

the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be 

rejected summarily without making any further reference to the 

bidder. 

c. We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to 

influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 

propose to be made to any intermediaries (agents) etc. in 

connection with the bid. 

i) NEFT Payment details towards cost of tender. 

j) RTGS/NEFT Payment details towards EMD / documentary evidence 

of exemption of EMD. 

k) The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 

agreement executed as per Appendix II. The Original copy to be 

submitted by post or by hand so as to reach the Executive Engineer 

(Civil) immediately after closing date for submission of online tender. 

l) Tenderer should submit copy of Permanent Account Number. (PAN), 

ESI, PF and GST Registration (GSTIN) Number along with certificates 

issued by the authority as applicable 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the 

date and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause 10, in which case 

all rights and obligations of the Employer and the bidders previously 

subject to the original deadline will thereafter be subject to the 
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deadline as extended. 

iii)  Price should be quoted in CPP e-portal. Any indication of ‘Quoted 

price’ in the online technical bid documents shall lead to rejection of 

the bid outright. For evaluation purpose the uploaded offer 

documents will be treated as authentic and final. No hard copy shall 

be submitted for reference purpose. The bid submitted through e-

tendering mode only will be taken up for the purpose for evaluation. 

iv)  The uploaded Port Tender Document will be treated as authentic 

tender and if any discrepancy is noticed at any stage between the 

Port’s tender document and the one submitted/uploaded by the 

tenderer, the conditions mentioned in the Port’s uploaded document 

shall prevail. Besides, the tenderer shall be liable for legal action for 

the lapses.   

21. Late Bids: 

The tenderer should ensure that their tender is received online at NMPA 

before the deadline prescribed in Clause 20  

The time that is displayed from the server clock at the top of the CPP e-

portal, will be valid for all actions of requesting bid submission, bid opening 

etc., The bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in 

online only through CPP e-portal (after submission of bid) and 

resubmit/upload the revised offer before the deadline prescribed in Clause 

20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their 

Bids by Resubmitting Bid only in accordance with this clause through 

CPP e-portal. 
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23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will On 

the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of 

the Bidders or their representatives who choose to attend. In the event of 

specified date for bid opening is declared as holiday by the Employer, the 

bid will be opened at the appointed time and location on the next working 

day. 

b. In the first instance the Techno Commercial Bid containing the 

RTGS/NEFT payment details of EMD & Cost of tender document will be 

verified.  If EMD and Tender Fee is in line with the Tender Condition 

there after the Techno Commercial Bid will be considered for evaluation. 

The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 

will allowed. Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any 

other body specified by Ministry of MSME 

c. If all Bidders have submitted unconditional Bids together with requisite 

Bid security, then all Bidders will be so informed then and there. If any 

Bid contains any deviation from the Bids documents and / or if the same 

does not contains Bid security in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder informed 

accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid 

(cover-II) of such eligible bidders shall be opened on the specified date and 

time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 
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25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall 

be in writing, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he 

should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his 

bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide, 

within the time specified by the Employer, the clarification sought for by the 

Employer for proper evaluation of the Bid  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorized signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall interalia include a provision to bind the Bidder to 

settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

i. which affects in any substantial way the scope, quality or 

performance of the Works; 

ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 

iii. whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  
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The tenderer shall submit a certificate in the tender schedule in the 

Technical Bid that he has not incorporated any conditions in the Financial 

Bid and in case any conditions are specified in the financial bid his tender 

will be rejected without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal 

of the non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the 

Employer will determine for each Bid the evaluated Bid Price by adjusting 

the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and 

conditions of the tender document.  The Employer may however ask any 

tenderer for clarifications of his tender if required.  Nevertheless, no tenderer 

will be permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be 

acceptable. Tenders containing any qualifying conditions or even Bidder's 

clarifications in any form will be treated as non-responsive and will run the 

risk of rejection.   Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered 

the lowest evaluated bid price, provided that such bidder has been 
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determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the 

award by the Employer prior to expiration of the Bid validity period 

by, fax or e-mail and confirmed by registered letter.  This letter 

(hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 

with the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 28 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the 

performance security and sign the Agreement with the Employer. The 

contractor shall make 20 copies of the Agreement and submit to the 

employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder shall be returned (in case 

of BG) or refunded without interest by RTGS/NEFT on conclusion of 

Contract. The Earnest Money Deposit of the successful bidder shall be 

refunded (without interest) after he has signed the agreement and furnished 

required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a Performance Security in the 

form in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt from a commercial bank, remittance by 
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RTGS or Bank Guarantee (BG) for an amount equivalent to 5% of the 

Contract price including GST, as applicable rounded off to the nearest 

1000. 

ii) If the performance security is provided by the successful Bidder in the 

form of a Bank Guarantee, it shall be issued by a 

Nationalized/Scheduled Indian bank having its branch at Mangalore 

acceptable by NMPT and cashable at Mangalore. The BG shall be 

issued in favor of FA&CAO, New Mangalore Port Authority in the 

Format enclosed in Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the 

Port shall reject the tender without being liable in any manner whatsoever to 

the bidder, if it determines that the bidder has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port 

shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Bid Security or Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated compensation and damages payable 

to the Port for, inter alia, time, cost and effort of the Authority, in regard to 

the Tender, including consideration and evaluation of such Bidder’s 

Proposal.  Such Bidder shall not be eligible to participate in any tender or 

RFP issued by the Authority during a period of 2 (two) years from the date 

such Bidder is found by the Authority to have directly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a)  “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with 

the Selection Process (for avoidance of doubt, offering of employment  
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to or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of the Authority who is or has been associated 

in any manner, directly or indirectly with the Selection Process or the 

LOA or has dealt with matters concerning the Agreement or arising 

there from, before or after the execution thereof, at any time prior to 

the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be 

deemed to constitute influencing the actions of a person connected 

with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time 

has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair 

or harm, directly or indirectly, any persons or  property to influence any 

person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Selection 

Process; or 

ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest or any 

tender and has the right to reject any tender without assigning any reason 
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thereof. No representation whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-

09-2020 in respect of Local Content and furnish an undertaking in the 

prescribed format as per Annexure 13, to that effect, failing which, the bid 

may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
 
To 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Replacement of Galvalume sheet with Aluminium sheet 

and other Allied works at Overflow shed no.2 in Wharf area” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood 
all of the requirements of the bid document and information provided, the 
undersigned hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - 

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at NMPA(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 
xii. Pre-Integrity pact agreement executed as per Appendix II 
xiii. Copy of valid ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 500/- 

“REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM SHEET AND 
OTHER ALLIED WORKS AT OVERFLOW SHED NO.2 IN WHARF AREA” 

-- 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying 
on our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work) or 
any other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and 
contracts and also to bind the (name of the Co.) to the arbitration clause 
included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements and to 
perform such other acts, matters, things as the Attorney shall consider requisite 
or advisable as full and effectively as the Company could do, if present and 
acting there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me 
by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 
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and things done by the said Attorney by virtue of this power of attorney, shall be 
construed as acts, deeds and things done by the Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate 
powers, delegated on him by the Board of Directors), further undertake to ratify 
and confirm whatever our said attorney shall do or cause to be done for the 
Company, the said Company, in the premises, by virtue of the powers hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he 
signs and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to 
sub-delegate/delegate powers, delegated on him by the Board of Directors) has, this 
______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 

SIGNED AND RECEIVED ON 
 _____________________ BY 

(Name & designation of Attorney) 
 

 

 

Note: i) This Document to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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Annexure – 3 
 

“REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM SHEET AND 
OTHER ALLIED WORKS AT OVERFLOW SHED NO.2 IN WHARF AREA” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering Contract etc..) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project 
etc. 

9. Name and address of the companies / Sub-contractors who will be involved 
in the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM SHEET 
AND OTHER ALLIED WORKS AT OVERFLOW SHED NO.2 IN WHARF 

AREA” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 

documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 
Sl. 
No. 

Description Bidder to fill up the details here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible Assignment  
4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  

 
Signature 

(Authorised Signatory) 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual accounts 
of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments 

in this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM 
SHEET AND OTHER ALLIED WORKS AT OVERFLOW SHED 

NO.2 IN WHARF AREA” 
 

FINANCIAL CAPABLITY 
 

(A)  Net worth & Average Annual Turnover of the Bidder 
 
Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 
will be the Financial Year 2020-21. Year 2 shall be the year immediately preceding 
Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall 
provide audited Annual Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand 

for the work) 
Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific 
mention to be made to this effect and proof for such resources shall be enclosed. 
 

Certified by C.A Signature 
              (Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

““REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM SHEET 
AND OTHER ALLIED WORKS AT OVERFLOW SHED NO.2 IN WHARF 

AREA 
 

 LIST OF ONGOING WORKS IN HAND AT  NMPA 
 

The Tenderer shall furnish in the format given below details of works 
being carried out by him at the time of bidding in NMPA 

 
Sl.No. Name of 

work  
Work order No. 
and Date 

Value of 
Work Order 
in Rs. 

Average 
annual 
financial 
turnover as 
per MEC for 
the work 

  
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

      
 

Contractor 
 



41 

 

 
  

 

Annexure – 6A (Not applicable) 
 

NEW MANGALORE PORT AUTHORITY 
“REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM SHEET 
AND OTHER ALLIED WORKS AT OVERFLOW SHED NO.2 IN WHARF 

AREA” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out 
of the works, along with a construction programme showing sequence of operation 
and the time frame for various segments of temporary and permanent works. 

 
 
 
 
 
 

          Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM 
SHEET AND OTHER ALLIED WORKS AT OVERFLOW SHED 

NO.2 IN WHARF AREA” 
---- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descript
ion  of 
equipme
nt 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procure
d 

Nos. / 
capac
ity 

Age / 
conditi
on 

Remarks 
(from 
whom to 
be 
purchased) 

At what stage  of 
contract period 
the equipment  
will be  available 

       
       
       
       
       
       
       
       
       
       
       

Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate 
column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM 
SHEET AND OTHER ALLIED WORKS AT OVERFLOW SHED 

NO.2 IN WHARF AREA” 
 

DECLARATION  
  

We M/s. (Name & address of the bidder) hereby declare that:- 
 
i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions 
mentioned therein. 
 

ii. All details regarding construction plant, temporary work, deployment of 
minimum One Graduate Key personnel having similar work experience of 
minimum 05 years and personnel for site organization considered necessary 
and sufficient for the work have been furnished in the Annexures to 
Conditions of Contract in Volume I and that such plant, temporary works and 
personnel for site organization will be available at the site till the completion of 
the respective work.  
 

iii. No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 
 

iv. We have not made any payment or illegal gratification to any persons/ 
authority connected with the bid process so as to influence the bid process 
and have not committed any offence under PC Act in connection with the bid. 

 
v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of 
any accident or injury to any workman or other person in the employment of 
the Contractor or Sub-Contractor against all claims, demands, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation 
thereto and the Employer shall be at liberty to deduct or adjust from the 
Contactor's bills an amount that Employer may be called upon to pay towards 
claims, demands, proceedings, costs, charges and expenses Whatsoever in 
respect of or in relation to any accident or injury referred to above without any 
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reference to the Contractor.  
 

vi. We shall comply with all the Central State and Municipal Laws and Rules and 
we shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages 
act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. The 
Workmen Compensation Act or any other applicable legislation and the 
Municipal by-laws or other statutory Rules and Regulations whatsoever in 
force if these are applicable. Any obligations finding or othenrvise missed 
under any statutory enactments, rules & regulations there under shall be the 
responsibility of the Contractor and the NMPA will take no responsibility for 
the same. The Contractor should take Workmen's Compensation Policy for his 
Workers, who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work. 

 
vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 
lf any claim is made against New Mangalore Port Authority on this work, the 
Port Authority shall have the right to deduct the same from the bill amount 
payable to the contractor after verification of the validity and if admissible as 
per rules 

 
viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 
 
* Note: Delete whichever is not applicable. 

 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) 

 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Replacement 
of Galvalume sheet with Aluminium sheet and other Allied works at Overflow shed 
no.2 in Wharf areaPASS(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered 
office at ____________________________ (hereinafter called “the Bank”) are bound 
unto ___________________________________ [name of Employer] (hereinafter called 
“the Employer”) in the sum of _________________________ i* for which payment well 
and truly to be made to the said Employer the Bank binds itself, his successors 
and assigns by these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 
______  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  
or 
(2) If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity:  
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by 
him is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date _________ ii* days 
after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
 
Notwithstanding anything mentioned above, 
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Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
……………………………………. only) and unless a claim in writing is lodged with us 
within 3 months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day 
of …… 20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL_____________________________________
_____________________________________________________ 
_________________________ 
 
 [Signature, name and address]  
_____________ _________ _________________ ____________________ 
________________ _____________ 
 
i. *The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16 of the Instructions to Bidders.  

 
ii. *30 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                 
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Annexure-11 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
                                                                     Signature of the party with seal 
 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 
 

       Signature of the HOD/HOO with seal 
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Annexure-12 
INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, Administrator, representatives and 

assignees in favour of New Mangalore Port Authority, Panambur, Mangalore 

575010, herein after referred to as ‘Indemnified’ which expression shall 

unless repugnant to the context or meaning there of include its 

representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for ……………….………… on terms and conditions set out 

interalia in the work order No……….. valued at Rs……………… 

AND whereas, the clauses No………….. of the above mentioned work order 

provides for indemnifying the indemnified by the indemnifier for any 

accident, damage or compensation payable to any workmen or other person 

in the employment of the contractor or any sub-contractor during the period 

of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect 

of or in consequence of any accident or injury to any workmen or other 

person in the employment of the contractor or sub-contractor against all 

claims, demands, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto and the indemnified shall be at liberty 

to deduct or adjust from the bills payable to the indemnifier by the 

indemnified for an amount that the indemnified may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect of or in relation to any accident or injury referred to 

above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws 

and Rules and shall be solely responsible for complying with the provisions 

of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 

labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 

and the enactments that may be applicable including ESI Act, the payment 
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of wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, 

the Workmen Compensation Act or any other applicable legislation and the 

Muncipal by-laws or other statutory Rules and Regulations whatsoever in 

force if these are applicable. Any obligations finding or otherwise missed 

under any statutory enactments rules & regulations there under shall be the 

responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s 

Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers 

/ persons engaged by him for the satisfactory execution of the works. If any 

claim is made against Indemnified arising out of this work, the Port shall 

have the right to deduct the same from the bill amount payable to the 

Indemnifier after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, 

nose masks, hand gloves, safety harness or any other equipment as required 

depending on nature of work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby 

undertakes to indemnify the indemnified against any unforeseen incidents / 

accidents, which may lead to fatality including death, permanent/ partial 

disablement, injury, financial loss, legal issues or any other etc of the 

labourers / workmen’s/ staffs of the contractor / sub-contractor for which 

the indemnified and its officers / representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 
(Signature with Name and 

Designation) 
Company Seal 

Station: 

Date: 
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Annexure-13 
 

Format for Self Certification under Preference to               

“MAKE IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable 

on the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as 

defined in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

___________________________________________________________________________

___________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

----------------------------------------------------------------------------------------------

--- -------------------------------------------  

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per 

Rule 151 (iii) of the General Financial Rules along with such other actions as 

may be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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Annexure-14 
BID SECURITY DECLARATION FORM 

 
Date: [insert date (as day, month and year)] 
Bid No.: [insert number of bidding process] 
To: [insert complete name of the Employer] 

 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a  

Bid security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract 
with New Mangalore Port Trust for a period of 2 (Two) years starting from the date 
of notification from the Employer, if the undertaking of the affidavit submitted by 
us or our constituents in pursuance to any of the declarations of Letter of Technical 
Bid or Letter of Price Bid submitted by us are found to be false at any stage during 
the process of bid evaluation; or 

I am / We are in a breach of any obligation(s) under the bid conditions, because 
I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / 
our Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 
Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 
period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we 
are not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 
ii. 28 (Twenty-eight) days after the expiration of the validity of my/our Bid 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing 
Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
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Duly authorized to sign the bid for and behalf of [insert complete name of the 
Bidder] 
Dated on ______________ day of _______________, _______________ [insert date of 
Signing]       
 

Corporate seal [where appropriate] 
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    SECTION - II 

iii) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") 
of the one part and _____________ _________________ __________ 
__________________________________________________________________________________
__________  

 
(Hereinafter called "the Contractor") of the other part WHEREAS the Employer is 
desirous that certain works should be executed by the Contractor, 
Viz-------------------------------------- and has accepted a Tender by the Contractor for 
the execution and Completion of such works and the remedying of any defects 
therein at a contract price of Rs .....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1 In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the General Conditions hereinafter 
referred to. 

 
2. The following documents shall be deemed to form and be read and construed 

as part of this Agreement, viz.- 
 a)  The Letter of Acceptance; 
 b)  The Said Tender (Technical Bid); 
 c)  The Conditions of Contract (Parts I and II) 
 d)  The Specifications;  
 e)  The Drawings;  
 f)  The Bill of Quantities and 
 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the 
issue of Letter of Acceptance as separately listed and annexed here to. 

 
3. In consideration of the payments to be made by the Employer to the 

contractor as hereinafter mentioned the Contractor hereby covenants with 
the Employer to execute and complete the works and remedy any defects 
therein in conformity in all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and the remedying of defects therein 
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the Contract Price or and such other sum as may become payable under the 
Provisions of the Contract at the times and in the manner prescribed by the 
Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed the day and year first above written in accordance with their respective 
laws.  
 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... 
/20XX-XX. 
 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of:                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are 
used to identify defined terms.  
 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid.  
 
Compensation Events are those defined in Clause 44. 
 
The Completion Date is the date of completion of the Works as certified by 
the Engineer or his nominee in accordance with Sub Clause 54 
 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents 
listed in Clause 2.3 below.  
 
The Contract Data defines the documents and other information which 
comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract.  
 
Days are calendar days, months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the 
Contract.  
 
The Defects Liability Period is the period named in the Contract Data and 
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calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the 
Works.  
Equipment is the Contractor’s machinery and vehicles brought temporarily 
to the Site to construct the Works.  
The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance.  
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be 
revised only by the Engineer or his nominee by issuing an extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
The Engineer or his nominee is the person named in the Contract Data (or 
any other competent person appointed and notified to the contractor to act 
in replacement of the Engineer or his nominee) who is responsible for 
supervising the Contractor, administering the Contract, certifying payments 
due to the Contractor, issuing and valuing Variations to the Contract, 
awarding extensions of time and valuing the Compensation Events.  
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Site Investigation Reports are those which are included in the Bidding 
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.  
Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Engineer or his 
nominee.  
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes 
work on the Site.  
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the 
Works. 
A Variation is an instruction given by the Engineer or his nominee which 
varies the Works.  
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The Works are what the Contract requires the Contractor to construct, 
install and turn over to the Employer as defined in the Contract Data.  
The Trained Work Person are those employed / proposed to be employed by 
the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a programme run 
under the auspices of a University, State Technical Board, Ministry of 
Government of India. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter and the other way around. 
Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The 
Engineer or his nominee will provide instructions clarifying queries 
about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date, and 
the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended 
Completion date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of 

the Contract.  
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his 

nominee will decide contractual matters between the Employer and 
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the Contractor in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 

cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall make 
20 copies of Contract Documents in hardbound cover which shall cover 
documents used in Contract/Agreement and provide the same to the 
Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer 
(Civil) of the New Mangalore Port Authority (by prior appointment with the 
Engineer). 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of other contractors. The Contractor shall 
as referred to in the Contract Data, also provide facilities and services 
for them as described in the Schedule. The employer may modify the 
schedule of other contractors and shall notify the contractor of any 
such modification.  
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9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule 

of Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Engineer or his nominee. The Engineer or his nominee will approve 
any proposed replacement of key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal to or better 
than those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 
who is a member of the contractor’s staff of his work force stating the 
reasons, the contractor shall ensure that the person leaves the site 
within seven days and has no further connections with the work in 
the contract.  

10. Employer’s and Contractor’s Risks 
10.1   The Employer carries the risks which this Contract states are 

Employer’s risks and the contractor carries the risks which this 
Contract states are contractor’s risks.  

11. Employer’s Risks 
11.1  The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or 
civil war;  

iii) ionizing radiations, or contamination by radioactivity from any 
nuclear fuel, or from any nuclear waste, from the combustion of 
nuclear fuel, radioactive toxic explosive or other hazardous properties 
of any explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees 
of the Contractor or of his Subcontractors and arising from the 
conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 
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b) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for in 
the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for which 
the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal 

injury and death which arise during and in consequence of the 
performance of the Contract other than the excepted risks are the 
responsibility of the Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the 
Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 
nominee’s approval before the start date. All such insurances shall 
provide for compensation to be payable in the types and proportions 
of currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor 
should have provided and recover the premiums the Employer has 
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paid from payments otherwise due to the contractor or, if no payment 
is due, the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any information 
available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 
approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the 

contractor’s responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 
Engineer or his nominee before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 
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discovered on the Site is the property of the Employer.  The Contractor is to 
notify the Engineer or his nominee of such discoveries and carry out the 
Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the start date 
stated in the Contract Data the Employer is deemed to have delayed the 
start of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his 
nominee which comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Board (DRB) within 28 days 
of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with, or arising out of the Contract or 
the execution of the Works, whether during the execution of the 
Works or after their completion and whether before or after 
repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Engineer or 
his nominee, the matter in dispute shall, in the first place be referred 
to the Disputes Review Board [DRB] established pursuant to 
Appendix 1 hereto.  
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Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Engineer or his 
nominee unless and until the same shall be revised, as hereinafter 
provided, in a Dispute Review Board Recommendation / Arbitral 
Award.  

25.2 Arbitration 
Any dispute in respect of in respect of contracts where party is 
dissatisfied by the Dispute Review Board’s (DRB) decision shall be 
decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or 
any statutory amendment thereof. The arbitral tribunal shall consist 
of 3 arbitrators, one each to be appointed by the Employer and the 
contractor, and the third to be appointed by the mutual consent of 
both the arbitrators, failing which by making a reference to CIDC-
SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such 
arbitrators to the evidence or arguments already put before the 
Engineer or his nominee or the Board, as the case may be, for the 
purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Engineer or his 
nominee or any of the members of the Board, as the case may be, 
from being called as a witness and giving evidence before the 
arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided always 
that the obligations of the Employer, the Engineer or his nominee and 
the Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be 
entitled to suspend the works to which the dispute relates, and 
payment to the Contractor shall be continued to be made as provided 
by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of 
sub-clause [i], within 14 days after receipt of the notice of the 
appointment of its arbitrator by the other party, then 
President/Chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the 
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nominated institution. A certified copy of the President’s/ Chairman’s 
order, making such an appointment shall be furnished to both the 
parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language 
of the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding 
upon both parties. The expenses of the arbitrators as determined by 
the arbitrators shall be shared equally by the Employer and the 
Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, 
during and after the arbitration proceedings shall be borne by each 
party itself. 

viii) All arbitration awards shall be in writing and shall state the 
reasons for the award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer 
shall not be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit 

to the Engineer or his nominee for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities 
in the works along with monthly cash flow forecast. 

 
27.2  An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work including any changes to 
the sequence of the activities. 

 
27.3  The Contractor shall submit to the Engineer on the first day of each 

week or such longer period as the Engineer may from time to time 
direct, a progress report in an approved form showing up-to-date total 
progress, progress achieved against planned progress, during the 
previous week and progress forecast for the following week for all 
important items in each section or portion of the Works, in relation with 
the approved Program. 

 
27.4 The Contractor shall submit to the Engineer or his nominee, for 

approval an updated Program at intervals no longer than the period 
stated in the Contract Data. If the Contractor does not submit an 
updated Program within this period, the Engineer or his nominee may 
withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program has been 
submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit 
it to the Engineer or his nominee again at any time. A revised Program is to 
show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended 
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Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur 
additional cost.  

 
29.2  The Engineer or his nominee shall decide whether and by how much 

to extend the Intended Completion Date within 21 days of the 
Contractor asking the Engineer or his nominee for a decision upon 
the effect of a Compensation Event or Variation and submitting full 
supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new 
Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start 
or progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning 
procedure.  

31.2  The Engineer or his nominee shall record the business of 
management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer.  The responsibility of the 
parties for actions to be taken is to be decided by the Engineer or his 
nominee either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may 
require the Contractor to provide an estimate of the expected effect of 
the event or circumstance on the Contract Price and Completion Date. 
The estimate is to be provided by the Contractor as soon as 
reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
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making and considering proposals for how the effect of such an event 
or circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Engineer or 
his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect 
the Contractor’s responsibilities.  The Engineer or his nominee may instruct 
the Contractor to search for a Defect and to uncover and test any work that 
the Engineer or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a Defect 
and the test shows that it does the Contractor shall pay for the test and any 
samples. If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or 
his nominee’s notice. To the intent that the works shall, at or as soon 
as practicable after the expiration of the Defects Liability Period, be 
delivered to the Employer in the condition required by the Contract, 
fair wear and tear excepted, to the  satisfaction of the Engineer, the 
Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in 

the Taking-Over Certificate within the date to be intimated by 
the engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer 
may, during the Defects Liability Period or within 14 days after 
its expiration, as a result of an inspection made by or on behalf 
of the Engineer prior to its expiration, instruct the Contractor 
to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the 
contractor at his own cost if the necessity thereof is, in the opinion of 
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the Engineer, due to: 
a) The use of materials, Plant or workmanship not in accordance 

with the Contract, or 
b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or 
failure on the part of the Contractor to comply with any obligation, 
expressed or implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects 
Liability Certificate shall have been signed by the Engineer and 
delivered to the Employer, with a copy to the Contractor, stating the 
date on which the Contractor shall have completed his obligations to 
execute and complete the Works and remedy any defects therein to 
the Engineer's satisfaction.  The Defects Liability Certificate shall be 
given by the Engineer within 28 days after the expiration of the 
Defects Liability Period, or, if different defects liability periods shall 
become applicable to different Sections or parts of the Permanent 
Works, the expiration of the latest such period, or as soon thereafter 
as any works instructed, pursuant to Clauses 35, have been 
completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of 
any obligation incurred under the provisions of the Contract prior to 
the issue of the Defects Liability Certificate which remains 
unperformed at the time such Defects Liability Certificate is issued 
and, for the purposes of determining the nature and extent of any 
such obligation, the Contract shall be deemed to remain in force 
between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 
Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the 
Bill of Quantities for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the 

Bill of Quantities for the particular item by more than +25 % provided 
the change exceeds +10% of initial Contract Price, the Engineer or his 
nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more 
than 15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) 
of any item(s) is abnormally high, the Contractor shall provide the 
Engineer or his nominee with a detailed cost breakdown of such rate 
in the Bill of Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity 

of the Works or any part thereof that may, in his opinion, be 
necessary and for that purpose, or if for any other reason it shall, in 
his opinion, be appropriate, he shall have the authority to instruct the 
Contractor to do and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the 
Contract, 

b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the 

Works, 
e) execute additional work of any kind necessary for the completion of 

the Works, 
f) change any specified sequence or timing of construction of any part of 

the Works. 
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No such variation shall in any way vitiate or invalidate the Contract, 
by the effect, if any, of all such variations shall be valued in 
accordance with Clause 40. Provided that where the issue of an 
instruction to vary the works is necessitated by some default of or 
breach of contract by the contractor or for which he is responsible, 
any additional cost attributable to such default shall be borne by the 
contractor. All Variations shall be included in updated Programs 
produced by the contractor.  

 
39.2 Instructions for Variations 

The Contractor shall not make any such variation without an 
instruction of the Engineer. Provided that no instruction shall be 
required for increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an instruction given 
under this clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each 

individual item, and +10% of the total contract price. Within 14 days 
of the date of instruction for executing varied work, extra work or 
substitution, and before the commencement of such work, notice 
shall be given either (a) by the contractor to the Employer of his 
intention to claim extra payment or a varied rate or price, or (b) by the 
Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items 
in the Bill of Quantities, rate payable should be determined by 
methods given below and in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as 

per contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of 
contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of 
the quantity in the Bill of Quantity plus the permissible variation 
should be:  
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i) Rates and prices in contract, if reasonable plus escalation, 
failing which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the 
contract plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 
machinery used plus 10% for overheads and profits of 
contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 
agreement on the rate of an extra item, rates as proposed by the 
Employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the 

Engineer or his nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 
cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month 
in question in respect of materials for the works in the relevant 
amounts and under conditions set forth in sub-clause 51.6 of the 
Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities 
of the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations 
and Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information.  
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43. Payments 
43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. 

Joint measurements shall be taken continuously and need not be 
connected with billing stage. System of 4 copies of measurements, one 
each for Contractor, Employer and Engineer or his nominee, and 
signed by both Contractor and Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the 
bill. Balance amount of the verified bill shall be paid within 28 days of 
the submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects 
liability certificate. Client’s Engineer or his nominee shall check the 
bill within 60 days after its receipt and return the bill to Contractor 
for corrections, if any. 50% of undisputed amount shall be paid to the 
Contractor at the stage of returning the bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 
days of its return by the Engineer or his nominee. The re-submitted 
bill shall be checked and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of 
an award by the DRB or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a 

way which affects the work of the contractor under the 
contract.  

(c) The Engineer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution 
of works on time.  

(d) The Engineer or his nominee instructs the Contractor to 
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uncover or to carry out additional tests upon work which is 
then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve 
for a subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including 
the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing 
with an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer 
does not work within the dates and other constraints stated in 
the Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event.  
 
44.2  If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended Completion 
Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Engineer or his nominee shall 
decide whether and by how much he Contract Price shall be increased 
and whether and by how much the Intended Completion Date shall be 
extended.  

44.3  As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast has been 
provided by the Contractor, it is to be assessed by the Engineer or his 
nominee and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Engineer or his 
nominee shall adjust the Contract Price based on Engineer or his 
nominee’s own forecast. The Engineer or his nominee will assume 
that the Contractor will react competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of Taxes if any 
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excluding GST that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties 
in regard to the deduction of such taxes at sources as per applicable 
law. Any new Taxes, levies, duties imposed after signing the Contract 
shall be reimbursed by the employer on production of documentary 
evidence.  
The GST shall be quoted separately in tax invoice.  
The Contractor shall file the applicable returns with tax department in 
time and submit the same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically 
mentioned.  

47. Price Adjustment. (Not Applicable) 
47.1  Contract price shall be adjusted for increase or decrease in rates and 

prices of labour, materials, fuels and lubricants in accordance with 
the following principles and procedures and as per formula given 
below:  
(a) The price adjustment shall apply for the work done from the 

start date given in the contract data up to end of the initial 
intended completion date or extensions granted by the 
Engineer or his nominee and shall not apply to the work 
carried beyond the stipulated time for reason attributable to 
the contractor.  

(b) The price adjustment shall be determined during each quarter 
from the mutually agreed formula given in the contract data 
based on the following premises.  

 
I (A) Formula for Labour Component  
 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 
Where V1 =  Amount of variation payable for a value R of work done. 
 
R =  Value of work done during the period under consideration. 
 
C =  Cost of Cement & steel calculated on star rates for quantity as per 
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design, incorporated in to the work during the period under consideration to 
be taken from II A and II B. 
 
K1 =  Percentage of Labour Component to be taken as 25%. 
 
I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) 
for industrial workers declared as per the Labour Bureau, Ministry of Labour 
& Employment, Government of India as prevailing on the Base Date (28 days 
prior to the latest date for submission of the Bid). 
 
I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 
100) for industrial workers declared by the Labour Bureau, Ministry of 
Labour & Employment, Government of India for the period in which the 
value R of work is done. If the period covered by a bill does not coincide with 
a calendar month, then weighted time average for the period will be taken for 
I.  
 
I (B)  Formula for Balance Material Component (excluding cement, steel). 
 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 
Where V2 =  Amount of variation payable for a value R of work done on 
account of material.  
 
R = Value of work done during the period under consideration. 
 
C =  Cost of Cement and steel at Star rate calculated on star rates for 
quantity as per design, incorporated in to the work during the period under 
consideration to be taken from II A and II B.  
 
K2 =  Percentage of Material Component to be taken as 70%. 
 
M0=  Wholesale price index for all commodities prepared by the office of 
Economic Advisor, Ministry of Industry, Government of India as prevailing 
on the Base Date (28 days prior to the latest date for submission of the Bid). 
 
M = Average wholesale price index for all commodities prepared by the 
office of Economic Advisor, Ministry of Industry, Government of India, during 
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the period under consideration. If the period covered by a bill does not 
coincide with a calendar month, then weighted time average for the period 
will be taken for M.  
 
I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 
Where V3 =  Amount of variation payable for a value R of work done on 
account of POL component. 
 
 R=  Value of work done during the period under consideration. 
 
C =  Cost of Cement & steel calculated on star rates for quantity as per 
design/specification, incorporated in to the work during the period under 
consideration to be taken from II A  and II B .  
 
K3 =  Percentage of POL Component to be taken as 5%.  
 
P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD 
for Mangalore on the Base Date (28 days prior to the latest date for 
submission of the Bid).  
 
P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of 
HSD-RSP (Rs/litre) for Mangalore during the period under consideration.  
 
After removal of actual cost of cement & steel for B above, price adjustment 
for the cost of cement and steel will be made as follows: 
 
Price Adjustment 
 
(II) (A) For Cement 
 

Pc = Rc x Qcc x 
lc – l0c  

l0c 

 
Where Pc =  Price adjustment for cement 
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R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to 
the latest date for submission of the Bid) i.e. Star Rate. 
 
Ic =  Average Index for cement published by the Reserve Bank of India 
(source: office of the economic advisor, Ministry of commerce & Industry 
Government of India) under “Index numbers of Wholesale Prices by Group 
and Sub-Groups (Monthly data) under Group (1) – Non Metallic Mineral 
Products Sub-Group (C) – Cement and Lime, ” or Monthly whole sale price 
index published by the office of economic advisor, government of India under 
cement & Lime forming the base forming the base of calculation for index of 
wholesale prices during the period under consideration. 
 
Ioc =  Index for cement published by the Reserve Bank of India (source: 
office of the economic advisor, Ministry of commerce & Industry Government 
of India) under Index numbers of Wholesale Prices by Group and Sub-Group 
(Monthly data) under Group (1) – Non Metallic Mineral Products Sub-Group 
(C) – Cement & Lime or Monthly whole sale price index published by the 
office of economic advisor, government of India under cement & Lime 
forming the base of calculation for index of wholesale prices on the date 28 
days preceding the latest date prescribed for the receipt of the Bid.  
Qcc=  Quantity in MT of cement as per design incorporated in to the work 
during the period under consideration.  
 
II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 
Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the 
latest date for submission of the Bid). i.e. Star rate. 
Is =  Average Index for iron and steel published by the Reserve Bank of 
India (source: office of the economic advisor, Ministry of commerce & 
Industry Government of India) under “Index numbers of Wholesale Prices by 
Group and Sub-Groups (Monthly data) under Group (J) – Basic Metals, 
Alloys & Metal Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis” 
or Monthly whole sale price index published by the office of economic 
advisor, government of India under Iron & Semis forming the base of 
calculation for index of wholesale prices during the period under 
consideration. 
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a. Ios = Average Index for Iron and Steel published by the Reserve Bank 
of India (source: office of the economic advisor, Ministry of commerce & 
Industry Government of India) under “Index numbers of Wholesale Prices 
by Group and Sub-Groups (Monthly data) under Group (J) – Basic 
Metals, Alloys & Metal Products, Sub-Group (a) Ferrous metals – (a1) Iron 
& Semis”  or Monthly whole sale price index published by the office of 
economic advisor, government of India under Iron & Semis forming the 
base forming the base of calculation for index of prices on the date 28 
days preceding the latest date prescribed for the receipt of the Bid.  
Qsc =  Quantity in MT of steel as per design incorporated in to the 
work during the period under consideration. 
Notes: 
(i) The quantities of cement and steel considered for working out price 

variation shall be certified by the Engineer based on approved 
designs and as consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period 
commencing from the date of the commencement of the contract 
and ending on the date when the time allowed for the work specified 
expires, taking into consideration the extension of time, if any, for 
completion of the work granted by the Engineer under the relevant 
clause or the conditions of contract in cases other than those where 
such extension is necessitated on account of default of the 
contractor. The decision of the Engineer as regards the time of 
completion of the contract shall be final, conclusive and binding on 
the contractor, where compensation for delay is levied on the 
contractor on account of delay in completion or inadequate progress 
under the relevant contract provision the escalation amount for the 
balance work from the date of levy of such compensation shall be 
worked out as follows: 
Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to 
the date from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of 
calculation of escalation for the period under consideration will be 
compared and lower of the two will be taken for calculating actual 
escalation amount. 
(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and 
POL components, as well as for price adjustment for cement and 
steel in accordance with formulae mentioned at (II) (A) and(B) 
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above. The relevant websites for ascertaining the various indices 
are as follows: 
http://www.iocl.com/Products/HighSpeedDiesel.aspx 
http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.p
df 
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
07/chapt2007/tab53.pdf 
http://www.eaindustry.nic.in/default.html 
http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the 
extra items required to be executed during the progress of the 
work and  where the rates payable for the extra items have been 
fixed as per the current market rates provided under Clause of 
General Conditions of Contract or mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation 
in the said Wholesale Price Index for all commodities, Consumer 
Price Index (New Series) or price of HSD of Bangalore or cost of 
cement or steel or bitumen is on the plus side, payment on 
account of the price variation shall be allowed to the Contractor 
and if it is on the negative side, the NMPA shall be entitled to 
recover the same from the contractor and the amount shall be 
deductible from the Contractor’s bill for the respective period in 
which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made 
under clause 47.1 the contractor shall keep such books of 
accounts and other documents as are necessary. The contractor 
shall allow inspection of the same by an Engineer or his nominee 
and shall at the request of the Engineer may require true copies of 
any document so kept and such other information as the Engineer 
may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the 
time of preparation of interim and final bill will be based on 
confirm indices and the prices of the POL products and bitumen 
products declared by IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, 
nothing herein shall be construed to entitle the contractor to 
reimbursement of any increase in the price of materials or in the 
wages of labour occurring at any time and for any reason 
whatsoever, including the imposition of any tax, duty or fee or an 

http://www.iocl.com/Products/HighSpeedDiesel.aspx
http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.p
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
http://www.eaindustry.nic.in/default.html
http://labourbureau.nic.in/indnum.htm
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increase in the price of any petroleum product, coal, electricity or 
water effected by or under the order of the Central Government of 
a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at 
the time of invitation of the tender before 28 days from date of 
submission of the tenders. 

(x) The mobilization and de-mobilization shall not be considered for 
calculation of Price Variations and the price variation for the items 
quoted on Lump sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in 
the contract, the unit rates and prices included in the contract shall 
be deemed to include amount to cover the contingency of such other 
rise or fall in costs.  

47.3  Subsequent Legislation  
If, after the date 28 (Twenty eight) days prior to the date for 
submission of tenders for the contract there occur changes to any 
National or Statute Stature, Ordinance or Decree or other Law or any 
regulation or bye law of any local or other duly constituted authority 
or introduction of any such state statute, Ordinance, Decree, Law, 
regulation or  bye law which causes additional or reduced cost to the 
contractor in execution of the contract, such additional or reduced 
cost shall, after due consultation with the Employer and the 
contractor be determined by the Engineer or his nominee and shall be 
added to or deducted from the contract price and the Engineer or his 
nominee shall notify the contractor accordingly with a copy to the 
Employer.  

 

48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Contract Data until Completion of the 
whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first 
Running Bill onwards subject to a max. of 5% of the contract price 
including GST. Retention money shall be refunded after completion of 
defect liability period along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages 
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(L.D) may be levied at the rate of half per cent (½%) of the contract 
price per week of delay, or part thereof subject to a maximum of 10 
per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with 
or without the levy of L.D. In the event of extension granted being with 
L.D, the Employer will be entitled without prejudice to any other right 
or remedy available in that behalf, to recover from the contractor as 
agreed damages equivalent to half per cent (½%) of the contract value 
of the works for each week or part of the week subject to the ceiling 
defined in sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD 
performance guaranty and while imposing penalty GST at applicable 
rate is applicable. 

 
49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the 
mutually agreed time frame, shall be entitled to terminate the 
contract.  

 
49A(iv)In the event of such termination of the contract as described in 

clauses 49A(ii) or 49A(iii) or both the Employer shall be entitled to 
recover L.D. up to ten per cent (10%) of the contract value and forfeit 
the security deposit made by the contractor besides getting the work 
completed by other means at the risk and cost of the contractor.  

 
49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being 
on the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums 
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are included in the Contract, who may have been or be nominated or 
selected or approved by the Employer or the Engineer, and all persons to 
whom by virtue of the provisions of the Contract, the Contractor is required 
to subcontract shall, in the execution of such work or the supply of such 
goods, materials, Plant or services, be deemed to be subcontractors to the 
Contractor and are referred to in this Contract as “Nominated 
Subcontractors”. 

51. Advance payment (not applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, 

payable in two equal installments. The first installment shall be paid 
after mobilization has started and next installment shall be paid after 
satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% 
of Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be 
paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 
discretion of the employer and against Bank Guarantee for 
Mobilization Advance and against hypothecation of Construction 
Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at 
the site and next installment shall be paid after satisfactory utilization 
of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will 
start when 15% of the work is executed and recovery of total advance 
should be completed by the time 80% of the original Contract work is 
executed.  

 
51.6 Secured Advance:The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation 
into the works only shall be paid as Secured Advance. Materials 
which are of perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  



85 

 

 
  

 

a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of 
which 5% of contract price should be submitted as Bank Guarantee 
within 21 days of receipt of letter of acceptance and balance 5% 
recovered as retention money from running bills.  Recovery of 5% of 
retention money shall commence from the first RA bill onwards @ 
10% for each bill.  The retention money shall be refunded after 
completion of defect liability period. The performance security shall be 
released after completion of defect liability period.  

53. Removal of Craft or Plant which has sunk 
The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any 
sub-contractor employed by him (including also any plant which is held by 
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion 
or maintenance of the Works or otherwise deal with the same as the 
Engineer may direct or until the same shall be raised and removed, the 
contractor shall set al such buoys and display at night such lights and do all 
such things for the safety of navigation as may be required by the Engineer 
or by Employer.  In the event of the Contractor not carrying out his 
obligation imposed upon him by this clause the Employer may provide buoy 
and light such sunken craft or plant and raise and remove the same (without 
prejudice to the right of the Employer to hold the Contractor liable under 
General Conditions) and the Contractor shall refund to the Employer all 
costs incurred in connection therewith. 
 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in 
location and manner approved by the Engineer subject to all necessary 
permissions being first obtained by the Contractor from the authorities 
concerned.  The Contractor shall not lay his temporary moorings such as to 
interfere with the port traffic and such moorings shall be removed if and 
when required by the Employer. 
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54. Cost of Repairs 
53.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 
period shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The 
defects pointed out by the Engineer or his nominee/Employer would be 
rectified by the contractor within 14 days and thereafter acceptance report 
be signed jointly by the contractor and the Employer. This joint acceptance 
report shall be treated as ‘Completion Certificate’.  

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of 
the Engineer or his nominee issuing a certificate of Completion.  

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed 
account of the total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period. The Engineer or his 
nominee shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 60 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Engineer or 
his nominee shall issue within 15 days a schedule that states the scope of 
the corrections or additions that are necessary for the correction and certify 
payment of 50% of the undisputed amount to the contractor. If the Final 
Account is still unsatisfactory after it has been resubmitted the Engineer or 
his nominee shall decide on the amount payable to the Contractor and issue 
a payment certificate, within 60 days of receiving the Contractor’s revised 
account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the amount 
stated in the Contract Data from payments due to the Contractor.  
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59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract.  
59.2  Fundamental breaches of Contract include, but shall not be limited to 

the following:  
(a) The Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 
not been authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay the 
progress of the Works and the instruction is not withdrawn within 
28 days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid 
by the Employer to the Contractor within 50 days of the date of 
the Engineer or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct 
a particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  
(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged 
in corrupt or fraudulent practices in competing for or in the 
executing the Contract.  

(i) Non deployment of minimum one Graduate Key personnel 
having similar work experience of minimum 05 years, during 
work execution. 

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process or in 
contract execution.  “Fraudulent practice” means a misrepresentation 
of facts in order to influence a procurement process or the execution 
of a contract to the detriment of the Employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive 
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the Employer of the benefits of free and open competition.”  
59.3  When either party to the Contract gives notice of a breach of contract 

to the Engineer or his nominee for a cause other than those listed 
under Sub Clause 59.2 above, the Engineer or his nominee shall 
decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract 
for convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of 
extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 
immediately, make the Site safe and secure and leave the Site as soon 
as reasonably possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 
certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted 
at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply.  If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Engineer or his nominee shall issue a certificate for the value of the 
work done, the reasonable cost of removal of Equipment repatriation 
of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and loss of 
profit on uncompleted works  less advance payments received up to 
the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable 
law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for 
which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
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because of a Contractor’s default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Engineer or 
his nominee shall certify that the Contract has been frustrated. The 
Contractor shall leave the Site and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment 
was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 
Section-III (v) as modified or added by the following condition of special 
conditions as provided in Section – III(vi) herein, which shall be read and 
construed with the general condition in Section – 3 A to E as if they were 
incorporated therein. In so far as any of the condition of the special 
conditions may conflict or be in consisting with any of general conditions of 
in Section -3F- Special condition of the contract shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to 
the Engineer or his nominee a return in detail, in such form and at such 
intervals as the Engineer or his nominee may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer or 
his nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub-contractors 
shall abide at all times by all existing labour enactment and rules made 
there under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or 
the local authority. Salient features of some of the fmajor labour laws that 
are applicable to construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of 
the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of 
the Contractor the Engineer or his nominee/Employer shall have the right to 
deduct any money due to the Contractor including his amount of 
performance security. The Employer / Engineer or his nominee shall also 
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have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer.  
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including 

percolating water) to prevent 
(j) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality 

thereof. 
(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting 
of Works, Temporary Works, Materials and Plant and shall provide all 
such marks and lights as may be required by the Employer or the 
Engineer or any other authority having jurisdiction over the Site 
together with all labour stores and services required for their efficient 
working and use at any time, day or night. 
The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, 
and all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works 
are handed over to the Employer, or till such time when the Engineer 
decides that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such 
as not to interfere with any navigation lights or with any traffic or 
signal lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
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The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover 
the liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the 
premium paid under such policy/policies as and when required by the 
Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the 
employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury 
to any workman or other person in the employment of the Contractor or 
Sub-Contractor against all claims, demands, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in 
respect of or in relation to any accident or injury referred to above 
without any reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal 
Laws and Rules and shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & 
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 
rules there under and the enactments that may be applicable including 
ESI Act, the payment of wages act, Provident Fund Act, the Minimum 
Wages Act, the Factory's Act. The Workmen Compensation Act or any 
other applicable legislation and the Municipal by-laws or other statutory 
Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or otherwise missed under any statutory enactments, 
rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, 
who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and 
if admissible as per rules. 
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v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, 
Safety Harness or any other equipment as required depending on nature 
of work by his staff at site. 

 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against 
war risks, such insurance if normally available shall be effected, at the cost 
of the Employer, with the Insurance Company acceptable to the Employer 
and shall be in the joint names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if 
any, for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the rates 
and such conditions as notified by the State Government. The applicable 
rates for royalty is enclosed as Schedule-A in Volume –III. The contractor 
should submit the Mineral Dispatch Permit (MDP) in original for the quantity 
executed by the contractor for the requisite quantity of material incorporated 
in works for which MDP is issued by the authorized supplier. If contractor 
fails to submit the MDP in original the amount equal to 5 times the royalty 
charges shall be deducted from the contractor’s bills as per prevailing orders 
issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or 
parts of units of work over roads, highways or bridges on which such 
oversized and overweight items are not normally allowed to be moved, the 
Contractor shall obtain prior permission from the concerned authorities. 
Payments for complying with the requirements, if any, for protection of or 
strengthening of the roads, highways or bridges shall be deemed to be 
included in his contract price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of 
all claims, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any claim made by the concerned authorities 
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in respect of damage or injury to roads, highways or bridges. In case of 
failure of the Contractor to settle such claims and in case the Employer is 
held responsible for payment to the authorities, then the Employer shall 
settle the claim and the Employer’s expenses in this regard, as certified by 
the Engineer, may be deducted by the Employer from any money due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly with a copy to the Employer. 

71. Labor Laws & Regulations. 
The Contractor shall at all times during the continuance of the Contract 
comply fully with all existing Acts, regulations and bye-laws including all 
statutory amendments and re-enactment of State or Central Govt. and other 
local authorities and any other enactments and act that may be passed in 
future either by the State or the Central Govt. or local authority, including 
Indian Workmen’s Compensation Act, Contract Labour (Regulation And 
Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 
Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 
Regulations. Employees’ Provident Fund Act and schemes made under the 
same Act, Health and Sanitary Arrangements for Workmen, Insurance and 
other benefits and shall keep the Employer indemnified in case any action is 
commenced for contravention by the Contractor. If the Employer is caused to 
pay or reimburse any amounts as may be necessary to cause or observe, or 
for non-observance of the provisions stipulated here-forth on the part of the 
Contractor, the Engineer shall have the right to recover from the Contractor 
any sum required estimated to be required for making good the loss or 
damage suffered by the Employer. The Tenderers must have valid ESI and 
PF registration and shall maintain the records prescribed under ESI 
Regulations and PF Act & make the contribution towards ESI and PF in 
respect of persons employed by the Contractor. These contributions on the 
part of Employer paid by the contractor shall be reimbursed by the Engineer 
–in –charge to the contractor on actual basis. The contractor shall make 
available such records for inspection by ESI and PF authorities during 
inspection and furnish the copies of such records to the employer regularly. 
The EPF and ESI contribution on the part of the employer in respect of this 
contract shall be paid by the contractor. These contributions on the part of 
Employer paid by the contractor shall be reimbursed by the Engineer –in –
charge to the contractor on actual basis. The minimum wages applicable for 
Mangalore City is enclosed as Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with 
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all matters regarding safety and protection against, accidents of all 
staff and labour. This officer shall be qualified for this work and shall 
have the authority to issue instructions and shall take protective 
measures to prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst his 
staff and labour and for the preservation of peace and protection of 
Persons and property in the neighborhood of the Works from the 
same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own 
cost, to ensure the safety of his staff and labour and, in collaboration 
with and to the requirements of the local health authorities, to ensure 
that medical staff, first aid equipment and stores, sick bay and 
suitable ambulance services are available at the camps, housing and 
on the site at all times throughout the period of the Contract and that 
suitable arrangements are made for the prevention of epidemics and 
for all necessary welfare and hygiene requirements. 

71.4 Supply of Water 
 

The Contractor shall, so far as is reasonably practicable, having 
regard to local conditions provide on the Site, to the satisfaction of the 
Engineer’s Representative, an adequate supply of drinking and other 
water for the use of the Contractor’s staff and work people. 

 
71.5 Alcoholic Liquor or Drugs 
 

The Contractor shall not, otherwise than in accordance with the 
Statues, Ordinances and Government Regulations or Orders for the 
time being in force, import, sell, give, barter or otherwise dispose of 
any alcoholic liquor, or drugs or permit or suffer any such 
importation, sale, and gift, barter disposal by his sub-contractions 
agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or 
suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 
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The Contractor shall in all dealings with labour in his employment 
have due regard to all recognized festivals, days of rest and religious 
or other customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders 
and requirements as may be made by the Govt., or the local medical 
or sanitary authorities for the purpose of dealing with and overcoming 
the same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and 
labour from amongst persons in the service of the Employer or other 
agencies engaged for any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour employed for the 
purposes of or in connection with the Contract, including all fencing 
water supply (both for drinking and other purposes), electricity 
supply, sanitation, cook houses fire prevention and fire-fighting 
equipment, crèche for children of his staff and labour employed for 
the purposes, furniture other requirements in connection with such 
accommodation or amenities. On completion of the Contract, unless 
otherwise agreed with the Employer, the temporary camps/housing 
provided by the Contractor shall be removed and the site reinstated to 
its original condition, all to the approval of the Engineer. The land for 
construction of labour camps shall be allotted outside the security 
area to the extent available and such area allotted for labour camps 
will be charged a ground rent at TAMP approved rates depending 
upon the location. The ground rent is liable for change as per the 
prevailing TAMP rates from time to time during the currency of the 
contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work 
not less than a fair wage which expression shall mean whether for 
time or piecework the respective rates of wages as fixed by the Public 
Works Department as fair wages for Dakshina Kannada District 
payable to the different categories of labourers of those notified under 
the Minimum Wages Act. 
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The Contractor shall maintain records of Wages and other 
remuneration paid to his employee in such form as may be convenient 
and to the requirements of the Employer/Engineer and the Labour 
Enforcement Officer (Central), Ministry of Labour, Govt. of India, or 
such other authorized person appointed by the Central Govt. The 
Contractor shall allow inspection of the aforesaid Wage Records and 
Wage Slips to the Engineer and to any of his workers or to his agent 
at a convenient time and place after due notice is received, or to any 
other person authorized by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as 
soon as possible after its occurrence. In the case of any fatality or 
serious accident, the Contractor shall, in addition, notify the local 
police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission (Not applicable to this contract) 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority for his Materials, labours and the staffs 
engaged in the works. The Contractor has to get the vehicle and 
labour RIFD based passes for the entry inside the wharf area based 
on prevailing rates. 

71.15 Site - Protected Area (Not applicable to this contract) 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 
Employer. The Contractor should furnish a list of person for whom 
the passes are to be issued to the Engineer and arrange to obtain the 
passes from the appropriate authority, based on the recommendation 
of the Engineer and abide by the Rules of the New Mangalore Port 
Authority with regard to entry etc. For the entry of trucks and other 
vehicles also, the Contractor should obtain necessary permits.  
The Contractor shall retain the original passes obtained by them in 
respect of their labour and staffs engaged in the Works and produce 
the same to the Engineer as and when called for. It should not be 
either destroyed or allowed to be taken by the labour/staff after its 
use. 
The entry and exit of construction equipment, Plants, construction 
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materials etc., into the Port premises is also regulated by Gate passes. 
These gate passes will be issued by the Engineer and the Contractor 
shall produce the same at the security Gate during the entry and exit 
of the materials. The duplicate copy of the inward pass shall be 
retained by the Contractor and shall be produced at the Gate during 
the exit of the materials along with the outward gate pass. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper 
and efficient lifesaving appliances and first aid equipment to the approval of 
the Engineer. The appliances and equipment shall be available for use at all 
times. 

73. Diving Operations  
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals 
to be employed and is to have a copy of such Code Prominently 
displayed on the craft or structure from which the operations take 
place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 

give to any person any bribe, gift, gratuity or commission as an inducement or 

reward for doing or forbearing to do any action in relation to the Contract or any 

other contract with the Employer, or for showing or forbearing to show favour or 

disfavor to any person in relation to the Contract or to any other contract with the 

Employer, then the Employer may enter upon the Site and the works and terminate 

the employment of the Contractor and the provisions of Clause 63 hereof shall apply 

as if such entry and termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or 

illegal gratification to any person/authority connected with the bid process so as to 

influence the bid process and have not committed any offence under the PC Act in 

connection with the bid. 

The bidders shall disclose any payments made or proposed to be made to any 

intermediaries (agents etc) in connection with the bid. 

The bidder shall execute Integrity Pact Agreement with NMPA as per the Integrity 

Pact Agreement Appendix II. The following Independent External Monitor (IEM) is 
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nominated. 

Dr. Sudhash Chandra Khuntia, IAS (Retd.)  

16-C, MCHS Colony,  

HSR Layout(sector–6), 

Bangalore- 560102 E-mail ID : skhuntia@hotmail.com,  

Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, 

save insofar as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper of 

elsewhere without the previous consent in writing of the employer. If any dispute 

arises as to the necessity of any publication or disclosure for the purpose of the 

Contract the same shall be referred to the decision of the Employer whose award 

shall be final. 

75. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less 

than 15 days before commencement of erection of any part of 

Temporary Works, drawings and detailed proposals for the method of 

construction of Temporary works such as office, store, false work and 

temporary platforms etc. which he intends to construct for the execution 

of the contract and no such work shall be constructed before obtaining the 

written approval of Chief Engineer. These temporary works, office, store etc. 

shall be erected at or near the work area subject to approval of the Employer 

and the land space for the same will be allotted free of ground rent to the 

extent available. The Contractor shall obtain permission for any Temporary 

Works and would ensure that during execution of works the statutory 

requirements of the concerned authorities such as New Mangalore Port 

Authority, Police, Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of the 

Works, shall be furnished in triplicate without any additional cost. 

76. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed 
point on the main water supply line within the Port area. The plumbing 
connection and extension of necessary supply pipeline to the working area 
shall be arranged by the Contractor at his own cost. The Contractor shall 

mailto:skhuntia@hotmail.com,
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also provide a water meter at his cost for metering the quantity of water 
used. Charges for the consumption of the water will be paid by the 
Contractor to the Employer at the prevailingratenotified time to time during 
the currency of the Contract. For non-supply of water at any stage port will 
not be responsible and the Contractor shall not have any claim whatever for 
loss or damage. 

77. Power Supply 
The Electricity connection for lighting, welding and other mechanical works 
to the extent available will be made available by the Employer within the Port 
area. Drawing of power lines etc. from the available point of supply of power 
to the actual work site either by overhead lines or underground cables shall 
be arranged by the contractor at his cost. The temporary lines and 
connections by the Contractor shall be approved by the Engineer's 
representative before availing power. The Contractor shall provide Trivector 
Meter to read consumption in units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer 
within 15 days from the date of the letter of acceptance of the tender. lf the 
power requirement is more than 50 KW, the Contractor has to avail the 
power supply at 11 KV and install his own transformer of suitable capacity 
and work carried out as per IE Rules & Regulations as approved by the CEA. 
The Contractor shall pay to the Employer, the power charges as per the 
prevailing Tariff schedule of MESCOM in force during the work of the 
Contractor with applicable demand charges and security deposit along with 
departmental charges @ 23.75% of the bill amount. The Contractor shall 
also pay the connection and disconnection charges as applicable. 
The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity 
capacitors bank to maintain the Power Factor of all power loads. If the 
capacity of the capacitor found less than stipulated as per regulation during 
inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 
pay refundable Security Deposit before availing the power supply. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along 
with the completion report. The Trivector Meter provided is calibrated either 
by M/s. MESCOM or NITK, Surathkal, and such a Certificate to be 
produced. For non supply of power at any stage port will not be responsible 
and the Contractor shall not have any claim whatever for loss or damage. 
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78. Taxes and Duties 
79.1 The Contractor shall pay tax if any, and other levies as applicable 
from time to time. GST at applicable rate shall be shown separate line items 
in the tax invoice. 
 
79.2 Sales / Turnover Tax on Works Contract(DELETED) 
79.3 Income Tax 
The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time 
to time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or 
such other rates as may be specified by the Central Government from time to 
time, on the gross amount of the Contractor’s bill for payment. 
79.4  Goods and Service Tax  
The contractor shall not include GST component in rate. The GST shall be 
paid to the contractor separately as applicable. The contractor shall submit 
running account bills indicating GST separately as applicable. The 
Contractor shall be responsible for the payment of GST applicable, to the 
GST authority.  

79. Price Adjustment (not applicable to this contract) 
The following clause shall be read in continuation to clause no. 47 of GCC. 
The sanction towards the compensation for escalation or deduction on 
account of de-escalation and the amount thus sanctioned will be included in 
the next running account bill or final bill as the case may be. The cost of 
work for which escalation/de-escalation is applicable / deductible shall be 
worked out as per cl. 32.8.6.1., CPWD works manual, 2003. 
The cost of work for which escalation/de-escalation is applicable / 
deductible shall be worked out as below: 
(a) Gross value of work done up to this quarter (A) 
(b) Gross value of work done up to the last quarter (B) 
(c) Gross value of work done since previous quarter (a) – (b) (C) 
(d) Full assessed value of SA fresh paid in this quarter (D) 
(e) Full assessed value of SA recovered in this quarter (E) 
(f) Full assessed value of SA for which escalation is payable in this quarter 
     (d) – (e) (F) 
(g) Advance payment made during the quarter (G) 
(h) Advance payment recovered during the quarter (H) 
(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 
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(j) EI paid based on prevailing M/R during the quarter (J) 
      X = C ± F ± I – J 
                  Y = 0.85 X 
(k) Less cost of materials supplied by the department & recovered during the   
quarter (K) 
(l) Less cost of services tendered at fixed charges & recovered during the 
quarter (L) 
(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + 
L) 

80. Noise and Disturbance 
All works shall be carried out without unreasonable noise and disturbance.  
The Contractor shall indemnify the Employer from and against any liability 
for damages on account of noise or other disturbance created while or in 
carrying out the work and from and against all claims demands proceedings 
damages costs charges and expenses whatsoever in regard or in relation to 
such liability. 

81. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered 
to by the contractor and he will be held responsible for any violations of the 
same. The set of such conditions (regulation) is available with NMPA and the 
contractor is required to go through it before tendering. 
 
Besides the above, the Contractor shall also scrupulously adhere to and 
observe the following safety codes:  
 
The Contractor has to provide sufficient barricades to site of work so that 
traffic plying nearby should not damage the recently concreted work. In case 
of any damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account. 
 
Suitable and strong scaffolds should be provided for the workmen for all 
work that cannot be safely done from ground.  No portable single ladder 
shall be over 8 meters in length.   
 
Hoisting machines and tackles used in the works including their 
attachments, and supports shall be in perfect condition as per stipulations 
of the relevant Rules.  The ropes used for hoisting or lowering materials or as 
means or suspension shall be of durable quality and adequate strength and 
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free from defects. 
 
The excavated material shall no be placed within 1.5 meters of the edge of 
the trench or half of the depth of the trench, whichever is more.  All trenches 
and excavation shall be provided with necessary fencing to lighting.  Every 
opening in the floor of a building or in a working platform shall be provided 
with suitable fence to prevent the fall of persons or materials.  No floor, roof 
or other parts of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 
 
Workers employed on mixing and handling materials such cement, cement 
mortar, concrete, lime mortar and asphalt shall be provided with protective 
footwear and rubber hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye 
shield and glove. 
 
All safety rules shall be strictly followed while working on live electrical 
systems or installations as stipulated in the relevant Rules. 

82. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour 
and shall always take such necessary additional steps to keep the harbour 
waters free of noxious or unhygienic matters coming from his works as are 
required by the Employer.  Under no circumstances shall inflammable 
materials be allowed to spill into the harbour waters. 
 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

83. Execution of work 
The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference with port activities going on 
in the area or nearby. He should not also deposit the materials at such 
places which may cause inconvenience to the public and the work going on 
in the nearby area The Contractor shall have to make good all damages done 
by him to the structures nearby while executing the work and no extra 
payment shall be made to him on that account. 
 
All the materials required to be used in the work shall have to be got 
approved from the Engineer-in-Charge before stacking at the site of work. 
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Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the contractor at his own cost, 
including necessary arrangements for proper movement of traffic by carefully 
maintained approaches and road diversions with suitable sign boards for 
indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38 
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, 
Government of India.  
Customs Duty leviable shall be paid directly by the Contractor to the 
Customs Authorities, Government of India. The Employer shall reimburse 
this amount upon submission of documentary evidence in original for the 
proof of payment of such Customs Duty. The reimbursement of such 
amount towards Customs Duty shall be limited to the Ceiling amount 
quoted by the Contractor in the Bill of Quantities as above. If the Contractor 
incurs Customs Duty Levy less than the said Ceiling Amount, the 
reimbursement by the Employer shall be limited to the documented cost of 
Customs Duty levies actually paid to the Customs Authorities, Government 
of India. If the Actual Customs Duty levies paid by the Contractor exceeds 
the said Ceiling Amount, then the reimbursement by the Employer shall be 
limited to the Ceiling Amount. The reimbursement of the Customs Duty will 
be limited only to the Imported Materials listed in “Preamble and Bill of 
Quantities”, BOQ No.__. During the execution of the Works, if it necessitates 
for expeditious completion of the Works, Contractor may resort to import of 
any of the materials not listed aforesaid, with the approval of the Employer. 
However, the aggregate amount of Customs Duty to be reimbursed shall not 
exceed the lump sum amount offered in the Priced Bill of Quantities.  
 
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government 
authorities and get the Imported Materials cleared and transported in time. 
The Contractor shall be fully responsible for port and Customs clearance 
including stevedoring, handling, unloading, loading, storage, inland 
transportation, if any of materials, equipment’s and plant to storage 
godowns, yards, sites etc. The contractor shall be fully responsible for any 
delays, penalties charges and losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at 
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concession rate or Customs Duty as applicable. However, the responsibility 
for obtaining such concession rate of customs duty shall be that of the 
Contractor. 
 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any 
liability on the account. For bill of Lading, the “Consignee” for permanent 
materials to be incorporated into the Works will be the New Mangalore Port 
Authority. The Contractor will be “Notify Party”. Notwithstanding the above, 
obtaining “Essentiality Certificate” (if any), payment of deposit (if any) 
towards Customs Duty, etc. shall be the responsibility of the Contractor. 
 
The Contractor shall give an undertaking follows: 
 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ 
_____ we request New Mangalore Port Authority to be consignee in the 
matter of permanent materials to be imported by us at our cost 
(covering payments of materials by letter of credit) including freight, 
insurances, taxes and any other charges whatsoever payable in 
connection with the import and its incorporation into the work.  

 
b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
Contractor) and New Mangalore Port Authority.  

 
c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses 
etc. at our own cost. New Mangalore Port Authority’s responsibilities 
in this regard will be the same as under the said contract and limited 



107 

 

 
  

 

to issuing required recommendatory letters for obtaining such permits 
and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities 
and obligations cast upon us by Contract No. SCB II/ 2009 dated 
………….. between ……………………….(the Contractor) and New 
Mangalore Port Authority.  

85. Drawings & Designs 
(a)  General details of the works are shown on the drawings 

accompanying this tender document. The Engineer will supply to the 
Contractor from time to time during the progress of the works such 
further working drawings as will be necessary in his opinion for the 
proper and adequate execution and maintenance of the Works in 
accordance with the Engineer’s designs and/or any modification 
thereof as decided by the Engineer and the Contractor shall carry out 
the work in accordance with the said working drawings. Two sets of 
such working drawings will be issued. If the Contractor requires more 
sets he will have to make his own arrangement at his cost. Residual 
Design, Detailing & Engineering: - The Engineer to the project has 
done the detailed design and engineering for the subject tender. 
During execution of the work the residual design, detailing and 
engineering, if needed, is to be carried out by the contractor at no 
extra cost to the Employer. For equipment/ Installations detailed 
drawings need to be produced by the contractor at no extra cost to the 
Employer. The contractor shall also get approved such design, 
detailing & engineering from the Engineer.  

 
(b) In the event of the Contractor proposing any alteration/modification 

to the Engineer’s design, detail, method of construction, he shall at 
his own expenses prepare and submit for approval of the Engineer 
copies in duplicate (in the first instance) of detailed working drawings 
which may be required for such alteration/modification and at the 
same time call the attention of the Engineer to any alternative detail 
or modification of the contract drawings which the Contractor may 
wish to make at least 30 days prior to the commencement of the work 
or part of the work to which such drawings relate. The contractor 
shall at the same time, if so required by the Engineer, furnish 
calculation sheets in duplicate relating to the strength and 
anticipated deflections in respect of such altered/modified works. The 
Engineer will, after any such alteration which he may approve, record 
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on the copies as amended his approval and will return one copy of the 
drawings and calculation sheets to the contractor, who shall carryout 
the work in accordance therewith. The contractor shall forward to the 
Engineer three additional copies of the working drawings and 
calculation sheets as approved in additions to these working drawings 
and calculation sheets as approved. In addition to these working 
drawings are also to be submitted (the same procedure as in the ease 
of the contractor) in respect of any work proposed to be executed by 
sub-contractors. The approval of the Engineer of all or any of the 
calculation sheets, drawings shall not relieve the contractor of 
responsibility in connection with the execution of the altered/modified 
or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  
“As built” Drawings are required to be submitted by the Contractor 
and shall be supplied by them by the dates stated in the Contract 
Data. If the Contractor does not supply the Drawings and/or manuals 
by the dates stated in the Contract Data, or they do not receive the 
Engineer or his nominee’s approval, the Engineer or his nominee shall 
withhold the amount stated in the Contract Data from payments due 
to the Contractor.  

86. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 
The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of 
Contract.   

87.1  Daily reports   
The contractor shall submit daily report indicating daily activities, 
weather condition, actual manpower, equipment and the prominent 
materials available and arriving to site. The contractor shall submit the 
daily report format to the Department for prior approval.  

87.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and 
submitted to the Engineer in triplicate. The first report shall cover the 
period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, 
each within 7days after the last day of the period to which it relates. 
Reporting shall continue until the Contractor has completed all work, 
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which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  

Each report shall include:  
Charts and detailed descriptions of progress, including each stage of 
design (if any), Contractor’s Documents, procurement, manufacture, 
delivery to Site, construction, erection and testing; and including these 
stages for work by each Sub-Contractor,  
Photographs in hardcopy & digital copy and videography in two sets 
showing the various stages of progress on the Site monthly;  
For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected 
dates of:  
Commencement of manufacture, 
Contractor’s/Engineer’s inspections,  

Tests,  
Shipment and arrival at the Site;  
Copies of quality assurance documents, test results and certificates of 
Materials;  
Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; and  
Comparisons of actual and planned progress, with details of any 
events or circumstances which may jeopardize the completion In 
accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

88. Completion Documents 
To treat that the work has been completed and issue a final payment 
certificate, the following documents will be deemed to form the completion 
documents:  
The Technical documents according to which the work was carried out. 
Certificates of final levels and dimensions as set out for various works. 
Certificates of tests performed for various works. 

89. Facilities / Services to be provided at the site (Not Applicable) 
After the issue of Engineer's notice to commence, the Contractor shall as 
soon as possible, make available of the following facilities for the staff of the 
Engineer at the Site of Work, all to the approval of the Engineer or his 
Representative and the Contract Price shall be deemed to be inclusive of the 
provision for these facilities:  
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Provide and maintain, throughout the period of Contract, one no of Office 
accommodation at site office / Porta cabin measuring not less than 4m x 
5m. each, with electricity and water supply and adequate ventilation for the 
sole use of Engineer's Representative, his staff. 
 
Provide and maintain suitable furniture for the office, including: Tables with 
two lockable drawers and chairs, Almirah with shelves and necessary 
electrical fittings. 
 
Provide and maintain, throughout the period of Contract, a Toilet along with 
washroom facilities with electricity and water supply and adequate 
ventilation for the sole use of Engineer's Representative, his staff. 
 
Desk top Computers of latest configuration with printers and all other 
necessary accessories, internet and loaded with the latest version of software 
like M.S. Office, AutoCAD etc. with windows operating system. 
 
One photocopying machine capable of Black & White copying / Scanning A4 
& A3 size of paper, with auto feed of papers (Source to be copied) along with 
sorting facilities. 
 
The contractor shall make available during the currency of contract all the 
Survey instruments and various measuring devices necessary for the 
execution of the project. 
 
A lock and four (4) keys for the office room. There shall be no spare keys in 
the possession of any person other than Engineer's Representative. 

90. Payments 
 The Clause No. 43 payments shall be replaced as follows  

i. The Contractor has to submit the bill within 7 days of joint 
measurement taken along with the concerned Engineer. The Engineer 
has to ensure that joint measurement to be completed within 7 days 
of completing of part work / running work.  The concerned Engineer 
i/c shall check and make entries into bill/M.B within 10 days of 
submission of the interim bill and submit to Executive Engineer/ 
Superintending Engineer (Civil).  The Executive Engineer/ 
Superintending Engineer (Civil) shall check the bills and after 
certification of the quantities as per manual shall forward to the 
Finance Department within 3 working days.  The Contractor and 
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Assistant Engineer both jointly complete the measurements, if 
Contractor due to any reason does not attend/avoid joint 
survey/measurements the Executive Engineer shall give notice to the 
contractor to be present at the site for joint measurement within 7 
days’ notice.  If the contractor fails to attend the joint measurement 
second notice shall be issued to the contractor to attend the joint 
measurement within 3 days failure to attend the site for joint 
measurement the Assistant Engineer and AEE or EE would record the 
reason and complete the measurements in a transparent manner 
departmentally and submit the bill. Bills shall be prepared and 
submitted by the Contractor. Joint measurements shall be taken 
continuously and need not be connected with billing stage. System of 
4 copies of measurements, one each for Contractor, Employer and 
Engineer or his nominee, and signed by both Contractor and 
Employer shall be followed.  

ii. Interim of bill amount will be paid within 14 days of submission of the 
bill.  

iii. Contractor shall submit final Bill within 60 days from the date of 
completion of work and the same will be paid by the Port within 30 
days from the date of submission 

iv. The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of 
an award by the DRB or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

91. Retention 
The Clause No. 48 Retention shall be replaced as follows:- 
The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Contract Data until Completion of the whole of the 
Works. 
Retention Money shall be deducted at 10% from Running Bills subject to a 
max. of 5% of the contract price plus Goods Service tax applicable. Retention 
money shall be refunded after issue of No defects certificate. 
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92. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall 
submit self-attested copy of statutory documents such PAN card, GST 
registration certificate, ESI registration certificate, EPF registration 
certificate, Labour Identification Number (LIN) and any other documents 
required for successful completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  

(a) Workmen Compensation Act 1923:- The Act provides for 
compensation in case of injury by accident arising out of and during 
the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death at the rate 
of 15 days wages for every completed year of service. The Act is 
applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act 
Provides for monthly contributions by the employer and workers @ 
13.61% and 12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or 
miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides 
for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law.  The 
Principal Employer is required to- take Certificate of Registration and 
the Contractor is required to take license from the designated Officer.  
The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled 
employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the 
wages are to be paid when it will be paid and what deductions can be 
made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for 
not making discrimination against Female employees in the matters of 
transfers, training and promotions etc.  
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i) Payment of Bonus Act 1965: The Act is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payments of annual bonus subject to a minimum of 8.33% of wages 
and maximum of 20% of wages to employees drawing Rs.3,500/- per 
month or less. The bonus to be paid to employees getting Rs.2,500/- 
per month or above up to Rs.3,500/- per month shall be worked out 
by taking wages as Rs.2,500/- per month only.  The Act does not 
apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. Some of the State 
Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979:The Act is applicable to an 
establishment which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The 
Inter-State migrant workmen, in establishment to which this Act 
becomes applicable, are required to be provided certain facilities such 
as housing, medical aid, travelling expenses from home upon the 
establishment and back,  

k) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996:-All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate 
not exceeding 2% of the cost of construction as may be modified by 
the Government. The Employer of the establishment is required to 
provide safety measures at the Building or Construction work and 
other welfare measures, such as Canteens, First-Aid facilities. 
Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the 
Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract          
 The Schedule of other contractors    (8) 
 The Schedule of Key personnel   (9) 
2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  
 

3 The Employer is  (1) 
                     New Mangalore Port Authority, 

                    Panambur,  
                    Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
                   Panambur,  
                   Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (SE(C-II)) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Replacement of Galvalume sheet with 

Aluminium sheet and other Allied works at Overflow shed 
no.2 in Wharf area” 
Tender no: CIVIL/DyCE(C)/EE(C)/02/2024-25 

(1) 

6 The works consist of Replacement of Galvalume sheet with 
Aluminium sheet and other Allied works at Overflow shed 
no.2 in Wharf area.  

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

7  The start date shall be 
15 days from the date of Issue of Letter of Acceptance  

Conditions 
of contract       
A-General  
1.Definitions  

8 The Contract Price is the price stated in the letter of 
acceptance and thereafter as adjusted in accordance with 
the provisions of the Contract. However payment will be 
made as per actual work done accordance with the 
contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 
6 (Six  ) Months (including monsoon) with the following 
milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work 

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work for 
completion of the work as per the scheduled date. 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions 

of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the 
Bid and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or modified 
in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works 
within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     (21) 
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Sl. 
No. 

Description Reference 
Cl. No. 

The site will be handed over immediately after issue of 
Letter of acceptance and the site is free from 
encumbrances.   

14 The site is located at Panambur in NMP area and is 
defined in drawing No. 21/75-LP 

 

15 The Defects Liability Period is 1 (One ) year.  (35) 

16 The minimum insurance cover for physical property, 
injury and death is Rs.5,00,000/- (Rupees five Lakhs) per 
occurrence with the number of occurrences limited to four.  
After each occurrence, contractor will pay additional 
premium necessary to make insurance valid for four 
occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week 
for the number of weeks delayed beyond the stipulated 
date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union 

of India. 
(3) 

23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by 
both the parties. 

(25) 

25 The Dispute Review Board shall be constituted after 
signing of the agreement on mutually agreed terms. 
(Appendix 1). 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each running 
bill subject to a maximum of 5% of the contract price 

(48) 
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Sl. 
No. 

Description Reference 
Cl. No. 

including GST as applicable.  

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and 
duties. The half per cent (½%) per week L.D is applicable 
for delay period of ଵ

ଷ
 of contract period and thereafter 10% 

L.D is applicable.  

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 
5% of contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 
the Employer shall be an unconditional Bank Guarantee 
of the type as presented in Section III (iv) of the Bidding 
Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 
reimbursement of ESI and EPF contribution on the part of 
the employer in respect of this contract within 60 days 
from the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be 
required to provide Performance and Advance Payment Securities in 
accordance with one of the forms, or in a similar form acceptable to the 
Employer.  
 
 
Annexure A:  

Performance Bank Guarantee  

 
 
Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 

 
To____________________________________[name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of 

Contractor] (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract _______________________________ No._________ 

dated_____________ to execute ______________________________ 

___________________[name of Contract and brief description of Works] 

(hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank 

for the sum specified therein as security for compliance with his obligations 

in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible to you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being 

payable in the types and proportions of currencies in which the Contract 

Price is payable, and we undertake to pay you, upon your first written 

demand, and without cavil or argument, any sum or sums within the limits 

of _____________________________________ [amount of guarantee]1 as aforesaid 

without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any 

of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or 
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modification.  

This guarantee shall be valid until 28 days from the date of expiry of the 

Defects Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this 

……… day of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date________

__________________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the 

percentage of the Contract Price specified in the Contract and denominated 

in Indian Rupees.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



122 

 

 
  

 

Annexure B 
BANK GUARANTEE FOR ADVANCE PAYMENT 

 
To  ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter called 

“the Contractor”) shall deposit with________________________[name of 

Employer] a bank guarantee to guarantee his proper and faithful 

performance under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand 

without whatsoever right of objection on our part and without his first claim 

to the Contractor, in the amount not exceeding ________________[amount of 

guarantee]1 ___________________________________________[in words].  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of Works to be performed there under or of any of 

the Contract documents which may be made 

between__________________________[name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract 

until___________________________________[name of Employer] receives full 

repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 
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3 months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or 

financial institution representing the amount of the Advance Payment, and 

denominated in Indian Rupees.  
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APPENDIX – I 
 

TO GENERAL CONDITIONS OF CONTRACT (NA to this Contract) 
 

DISPUTES REVIEW BOARD AGREEMENT  
 

THIS AGREEMENT, made and entered into this ................……………. Day of 
………….. 20.............…. Between ….......…….....…….. (“the Employer”) 
and................................................................................................................
........................................................................ (“the Contractor”),and the 
Disputes Review Board (“the Board”) consisting of One / three Board  
Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the 
construction of the ……………………………………………………………… 
……………………………….…………………………………………………………………
……………………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the 
Board NOW THEREFORE, the parties hereto agree as follows: 
 
The parties agree to the establishment and operation of the Board in 
accordance with this Board Agreement.  
 
Except for providing the services required hereunder, the Board Members 
should not give any advice to either party or to the Engineer or his nominee 
concerning conduct of the Works.  
 
The Board Members:  
(a) shall have no financial interest in any party to the contract or the 

Engineer or his nominee, or a financial interest in the contract, except 
for payment for services on the Board.  
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(b) shall have had no previous employment by, or financial ties to, any 
party to the contract, or the Engineer or his nominee, except for fee 
based consulting services on other projects, all of which must be 
disclosed prior to appointment to the Board.  

 
(c) shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or 
personal relationships with any director, officer, or employee of any 
party to the contract, or the Engineer or his nominee, and any and all 
prior involvement in the project to which the contract relates;  

 
(d) shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 
Engineer or his nominee, except as a Board Member. 

 
(e) shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 
nominee, regarding employment whether as a consultant or otherwise 
either after the contract is completed or after services as a Board 
Member is completed;  

 
(f) shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the Engineer 
or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to 
question the continued existence of the impartiality and independence 
required of Board Members.  

 
Except for its participation in the Board’s activities as provided in the 
contract and in this Agreement none of the Employer, the Contractor, the 
Engineer or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to question 
the continued existence of the impartiality and independence required of 
Board Members.  
 
The Contractor shall : 
 
a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 
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variation orders, and other documents, pertinent to the performance 
of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 
Board, including conference facilities, and secretarial and copying 
services.  
The Board shall serve throughout the operation of the contract. It 
shall begin operation following execution of this Agreement, and shall 
terminate its activities after issuance of the taking over Certificate and 
the Board’s issuance of its Recommendations on all disputes referred 
to it.  

 
Board Member shall not assign or subcontract any of their work under this 
Agreement.  
 
The Board Members are independent and not employees or agents of either 
the Employer or the Contractor.  
 
The Board Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the Board.  
 
Fees and expenses of the Board Member[s] shall be agreed to and shared 
equally by the Employer and the Contractor. If the Board requires special 
services, such as accounting, data research, and the like, both parties must 
agree and the costs shall be shared by them as mutually agreed.  
 
Board Site visits : 
 
a) The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 
regular intervals, at times of critical construction events, and at the 
written request of either party. The timing of Site failing agreement 
shall be fixed by the Board.  

 
b) Site meetings shall consist of an informal discussion of the status of 

the construction of the works followed by an inspection of the works, 
both attended by personnel from the Employer, the Contractor and 
the Engineer or his nominee.  

 
c) If requested by either party or the Board, the Employer will prepare 
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minutes of the meetings and circulate them for comments of the 
parties and the Engineer or his nominee.  

 
11. Procedure for disputes referred to the Board:  
a) If either party objects to any action or inaction of the other party or 

the Engineer or his nominee, the objecting party may file a written 
Notice of Dispute to the other party with a copy to the Engineer or his 
nominee stating that it is given pursuant to Clause 65 and stating 
clearly and in detail the basis of the dispute.  

b) The party receiving the Notice of Dispute will consider it and respond 
in writing within 7 days after receipt.  

 
c) This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party 
within 7 days of receiving the response. Both parties are encouraged 
to pursue the matter further to attempt to settle the dispute. When it 
appears that the dispute cannot be resolved without the assistance of 
the Board either party may refer the dispute to the Board by written 
Request for Recommendation to the Board, the other party and the 
Engineer or his nominee stating that it is made pursuant to Clause 
65.  

 
d) The Request for recommendation shall state clearly and in full detail 

the specific issues of the dispute to be considered by the Board.  
e) When a dispute is referred to the Board, and the Board is satisfied 

that the dispute requires the Board’s assistance, the Board shall 
decide when to conduct a hearing on the dispute. The Board may 
request that written documentation and arguments from both parties 
be submitted to each Board Member before the hearing begins. The 
parties shall submit insofar as possible agreed statements of the 
relevant facts.  

f) During the hearing, the Contractor, the Employer, and the Engineer 
or his nominee shall each have ample opportunity to be heard and to 
offer evidence. The Board’s Recommendations for resolution of the 
dispute will be given in writing, to the Employer, the Contractor and 
the Engineer or his nominee as soon as possible, and in any event not 
more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings:  
a) Normally hearing will be conducted at the Site, but any location that 
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would be more convenient and still provide all required facilities and 
access to necessary documentation may be utilised by the Board. 
Private Sessions of the Board may be held at any location convenient 
to the Board.  

b) The Employer, the Engineer or his nominee and the Contractor shall 
have representatives at all hearings.  

c) During the hearings, no Board Member shall express any opinion 
concerning the merit of any facet of the case.  
After the hearings are concluded, the Board shall meet privately to 
formulate its Recommendations. All Board deliberations shall be 
conducted in private, with all individual views kept strictly 
confidential. The Board’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both 
parties and to the Engineer or his nominee. The Recommendations 
shall be based on the pertinent contract provisions, applicable laws 
and regulations, and the facts and circumstances involved in the 
dispute.  

The Board shall make every effort to reach a unanimous Recommendation. If 
this proves impossible, the majority shall decide, and the dissenting member 
any prepare a written minority report for submission to both parties.  
[Note: Delete if it is one member Board]  
13. If during the contract period, the Employer and the Contractor are of 

the opinion that the Dispute Review Board is not performing its 
functions properly; the Employer and the Contractor may together 
disband the Disputes Review Board. In such an event, the disputes 
shall be referred to Arbitration straightaway.  

The Employer and the Contractor shall jointly sign a notice specifying that 
the Board shall stand disbanded with effect from the date specified in the 
notice. The notice shall be posted by a registered letter with AD or delivery of 
the letter, even if he refuses to do so.  
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APPENDIX – II 
TO SPECIAL CONDITIONS OF CONTRACT 

PRE CONTRACT INTEGRITY PACT AGREEMENT 
General 

 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 

on______ day of the month of ____________ 20__, between, on one hand, the Board of 

Trustees of New Mangalore Port Authority acting through                             

_____________________________, Chief Engineer (Civil), (Name & Designation of the 

Officer) New Mangalore Port Authority (hereinafter called the 'BUYER/EMPLOYER', 

which expression shall mean and include, unless the context otherwise requires, his 

successors in office and assigns) of the First Part and M/s ____________________ 

represented by Shri ___________________________, Chief Executive Officer (hereinafter 

called the ‘BIDDER’ which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns) of the Second Part. 

WHEREAS the 'BUYER/EMPLOYER' has invited bids forReplacement of Galvalume 

sheet with Aluminium sheet and other Allied works at Overflow shed no.2 in Wharf 

areaand the BIDDER  is submitting his bid for the same and  

WHEREAS the BIDDER is a Private company / Public company / Government 

undertaking / registered partnership firm, constituted in accordance with the 

relevant law in the matter and the 'BUYER/EMPLOYER' is New Mangalore Port 

Authority. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and 

free from any influence/prejudiced dealings prior to, during and subsequent to the 

currency of the contract to be entered into with a view to:- 

Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said 

stores/equipment/services/works at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and  

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in 

order to secure the contract by providing assurance to them that their competitors 

will also abstain from bribing and other corrupt practices and the 

'BUYER/EMPLOYER' will commit to prevent corruption, in any form, by its officials 

by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the 'BUYER/ EMPLOYER' 
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1.1 The 'BUYER/EMPLOYER' undertakes that no official of the 

'BUYER/EMPLOYER', connected directly or indirectly with the contract, will 

demand, take a promise for or accept, directly or through intermediaries, any 

bribe, consideration, gift, reward, favour or any material or immaterial 

benefit or any other advantage from the BIDDER, either for themselves or for 

any person, organisation or third party related to the contract in exchange 

for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract. 

1.2 The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all 

BIDDERS alike and will provide to all BIDDERS the same information and 

will not provide any such information to any particular BIDDER which could 

afford an advantage to that particular BIDDER in comparison to other 

BIDDERS. 

1.3  All the officials of the 'BUYER/EMPLOYER' will report to the appropriate 

Government office any attempted or completed breaches of the above 

commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable facts and the same 

is prima facie found to be correct by the 'BUYER/EMPLOYER' necessary disciplinary 

proceedings, or any other action as deemed fit, including criminal proceedings may 

be initiated by the 'BUYER/ EMPLOYER' and such a person shall be debarred from 

further dealings related-to the contract process. In such a case while an enquiry is 

being conducted by the 'BUYER/ EMPLOYER' the proceedings under the contract 

would not be stalled. 

Commitments of BIDDERS 
3. The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during 

any pre-contract or post-contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following.:- 

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

'BUYER/EMPLOYER' connected directly or indirectly with the bidding 

process, or to any person, organisation or third party related to the contract 

in exchange for any advantage in the bidding, evaluation, contracting and 

implementation of the contract. 

3.2. The BIDDER further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
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material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the 'BUYER/EMPLOYER' or 

otherwise in procuring the Contract or forbearing to do or having done any 

act in relation to the obtaining or execution of the contract or any other 

contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the contract or any other contract with 

the Government. 

3.3. BIDDERS shall disclose the name and address of agents and representatives 

and Indian BIDDERS shall disclose their foreign principals or associates. 

3.4. BIDDERS shall disclose the payments to be made by them to agents/brokers 

or any other intermediary, in connection with this bid/contract. 

3.5. The BIDDER further confirms and declares to the 'BUYER/EMPLOYER' that 

the BIDDER has not engaged any individual or firm or company whether 

Indian or foreign to intercede, facilitate or in any way to recommend to the 

‘BUYER/EMPLOYER' or any of its functionaries, whether officially or 

unofficially to the award of the contract to the BIDDER, nor has any amount 

been paid, promised or intended to be paid to any such individual, firm or 

company in respect of any such intercession, facilitation or recommendation. 

3.6. The BIDDER, either while presenting the bid or during pre-contract 

negotiations or before signing the contract, shall disclose any payments he 

has made, is committed to or intends to make to officials of the 'BUYER/ 

EMPLOYER' or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 

3.7. The BIDDER will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

3.8. The BIDDER will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

3.9. The BIDDER shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the 

'BUYER/ EMPLOYER' as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in 

any electronic data carrier. The BIDDER also undertakes to exercise due and 

adequate care lest any such information is divulged. 

3.10. The BIDDER commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable 

facts. 
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3.11. The BIDDER shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

3.12. If the BIDDER or any employee of the BIDDER or any person acting on 

behalf of the BIDDER, either directly or indirectly, is a relative of any of the 

officers of the 'BUYER/EMPLOYER' or alternatively, if any relative of an 

officer of the 'BUYER/EMPLOYER' has financial interest/stake in the 

BIDDER's firm, the same shall be disclosed by the BIDDER at the time of 

filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the 

Companies Act 1956. 

3.13. The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee 

of the 'BUYER/EMPLOYER'. 

3.14. The bidder signing IP shall not approach courts while representing the 

matters to IEMs and he / she / they will wait their decision in the matter.  

4. Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 

company in any country in respect of any corrupt practices envisaged 

hereunder or with any Public Sector Enterprise in India or any Government 

Department in India that could justify bidder's exclusion from the tender 

process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, 

BIDDER can be disqualified from the tender process or the contract, if 

already awarded, can be terminated for such reason. 

5. Earnest Money (Security Deposit) 

5.1 While submitting commercial bid, the BIDDER shall deposit an amount 

263600/- (Rupees Two Lakh SixtyThree Thousand Six Hundred  Only) as 

Earnest Money/Security Deposit, with the 'BUYER/ EMPLOYER' through 

any of the following instruments: 

i) Paid by RTGS  in favour of FA&CAO, NMPA 

The EMD is exempted on submission of Bid Security Declaration in the 

prescribed format as per Annexure 13 of this tender document. 

The benefit of Exemption of EMD to all Microand small enterprises (MSE) will 

allowed. Shall upload with their offer, the proof of their being MSE registered 

with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) or Directorate of handicrafts and 
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handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME 

5.2 The Earnest Money/Security Deposit shall be valid upto a period of 148days 

or the complete conclusion of the contractual obligations to the complete 

satisfaction of both the BIDDER and the ‘BUYER/EMPLOYER', including 

warranty period, whichever is later. 

5.3 In case of the successful BIDDER, a clause would also be incorporated in the 

Article pertaining to Performance Security in the Project Contract that the 

provisions of Sanctions for Violation shall be applicable for forfeiture of 

Performance Security in case of a decision by the ‘BUYER/EMPLOYER’ to 

forfeit the same without assigning any reason for imposing sanction for 

violation of this Pact. 

5.4 No interest shall be payable by the 'BUYER/EMPLOYER' to the BIDDER on 

Earnest Money/Security Deposit for the period of its currency. 

6. Sanctions for Violations 

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 

BIDDER) shall entitle the 'BUYER/EMPLOYER' to take all or any one of the 

following actions, wherever required:- 

i. To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) would continue. 

ii. The Earnest Money Deposit (in pre-contract stage) and/or Security 

Deposit/Performance Bond (after the contract is signed) shall stand 

forfeited either fully or partially, as decided by the 'BUYER/EMPLOYER' 

and the 'BUYER/ EMPLOYER' shall not be required to assign any reason 

therefore. 

iii. To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

iv. To recover all sums already paid by the ‘BUYER/EMPLOYER', and in case 

of an Indian BIDDER with interest thereon at 2% higher than the 

prevailing Prime Lending Rate of State Bank of India, while in case of a 

BIDDER from a country other than India with interest thereon at 2% 

higher than the LIBOR.  If any outstanding payment is due to the BIDDER 

from the ‘BUYER/EMPLOYER' in connection with any other contract, such 

outstanding payment could also be utilized to recover the aforesaid sum 

and interest. 

v. To encash the advance bank guarantee and performance bond/warranty 
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bond, if furnished by the BIDDER, in order to recover the payments, 

already made by the ‘BUYER/EMPLOYER', along with interest. 

vi. To cancel all or any other Contracts with the BIDDER. The BIDDER shall, 

be liable to pay compensation for any loss or damage to the 

'BUYER/EMPLOYER' resulting from such cancellation/rescission and the 

'BUYER/EMPLOYER' shall be entitled to deduct the amount so payable 

from the money(s) due to the BIDDER. 

vii. To debar the BIDDER from participating in future bidding processes for a 

minimum period of five years, which may be further extended at the 

discretion of the 'BUYER/EMPLOYER’. 

viii. To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

ix. In cases where irrevocable Letters of Credit have been received in respect 

of any contract signed by the ‘BUYER/EMPLOYER' with the BIDDER, the 

same shall not be opened.  

x. Forfeiture of Performance Guarantee in case of a decision by the 'BUYER/ 

EMPLOYER' to forfeit the same without assigning any reason for imposing 

sanction for violation of this Pact. 

6.2 The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions 

mentioned at para 6.1(i) to (x) of this Pact also on the Commission by the 

BIDDER or any one employed by it or acting on its behalf (whether with or 

without the knowledge of the BIDDER), of an offence as defined in Chapter IX 

of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any 

other statute enacted for prevention of corruption. 

6.3 The decision of the 'BUYER/EMPLOYER' to the effect that a breach of the 

provisions of this Pact has been committed by the BIDDER shall be final and 

conclusive on the BIDDER. However, the BIDDER can approach the 

Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 

7.1 The BIDDER undertakes that it has not performed/is not performing similar 

project at a price lower than that offered in the present bid in respect of any 

other Ministry/Department of the Government of India or PSU and if it is found 

at any stage that similar project was performed by the BIDDER in any other 

Ministry/Department of the Government of India or a PSU at a lower price, then 

that very price, with due allowance for elapsed time, will be applicable to the 

present case and the difference in the cost would be refunded by the BIDDER to 

the 'BUYER/EMPLOYER', if the contract has already been concluded. 

8. Independent Monitors 
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1. The 'BUYER/EMPLOYER' has appointed the following Independent Monitor (hereinafter 
referred to as Monitor) for this Pact in consultation with the Central Vigilance 
Commission Name and Address of the Monitor:  
Dr. Sudhash Chandra Khuntia, IAS (Retd.)  

16-C, MCHS Colony, HSR Layout(sector–6),  

Bangalore- 560102  

E-mail ID : skhuntia@hotmail.com,  

8.1 The task of the Monitor shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this 

Pact. 

8.2 The Monitor shall not be subject to instructions by the representatives of the 

parties and perform his functions neutrally and independently. 

8.3 Both the parties accept that the Monitor has the right to access all the 

documents relating to the project/bidding, including minutes of meetings. 

8.4 As soon as the Monitor notices, or has reason to believe, a violation of this 

Pact, he will so inform the Authority designated by the ‘BUYER/EMPLOYER’. 

8.5 The BIDDER(s) accepts that the Monitor has the right to access without 

restriction to all Project documentation of the ‘BUYER/EMPLOYER’, including 

that provided by the BIDDER. The BIDDER will also grant the Monitor, upon 

his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to 

Subcontractors. The Monitor shall be under contractual obligation to treat the 

information and documents of the BIDDER/Subcontractor(s) with 

confidentiality. 

8.6 The ‘BUYER/EMPLOYER’, will provide to the Monitor sufficient information 

about all meetings among the parties related to the Project provided such 

meetings could have an impact on the contractual relations between the 

parties. The parties will offer to the Monitor the option to participate in such 

meetings. 

8.7 The Monitor will submit a written report to the designated Authority of 

‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference or 

intimation to him by the BUYER / EMPLOYER / BIDDER and, should the 

occasion arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this pact or payment of 

commission, the ‘BUYER/EMPLOYER’ or its agencies shall be entitled to examine all 

the documents including the Books of Accounts of the BIDDER and the BIDDER 

shall provide necessary information and documents in English and shall extend all 

mailto:skhuntia@hotmail.com,
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possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law.' The place of performance and jurisdiction is the 

seat of the ‘BUYER/EMPLOYER’. 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

12. Validity 

12.1 The validity of this Integrity Pact shall be from date of its signing and extend 

upto 5 years or the complete execution of the contract to the satisfaction of 

both the ‘BUYER/EMPLOYER’ and the BIDDER, including warranty period, 

whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall 

expire after six months from the date of the signing of the contract. 

12.2  Should one or several provisions of this Pact turn out to be invalid, the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 

come to an agreement to their original intentions. 

12.3 If the BIDDER is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members. 

13. The parties hereby sign this Integrity Pact at _______                on ________  

 

BUYER/EMPLOYER      BIDDER   

 

 

Name of the Officer       CHIEF EXECUTIVE OFFICER 

and Designation 

 

Witness       Witness 
1. ________________     1.___________________ 

2. _________________     2.___________________, 

 

 

* Provisions of these clauses would need to be amended/ deleted in line with the 

policy of the BUYER/ EMPLOYER in regard to involvement of Indian agents of 

foreign bidders. 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 

1. INTRODUCTION  
The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the Consultant 

/ Owner and the specification provided by the Consultant / Owner. All standard drawings 

are enclosed with the tender documents. In case any item is not covered under specification 

then the same shall be carried out as per CPWD specification and applicable Standards and 

Codes. Any item for which specification is not provided herein and is not covered under 

CPWD specification shall be executed as per manufacturer guidelines. All materials shall be 

of best quality conforming to relevant Standards and Codes. In case of any conflict between 

Standards / Code and Technical Specification, the provisions of Technical Specification 

shall prevail, and the Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental 

items not shown or specified but as may be required for complete performance of the Works 

in accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor at his 

own cost. The contractor shall execute the work as per the standard Field Quality Plan 

(FQP) of NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site-specific 

parameters and shall include for all such conditions and contingent measures in the bid, 

including those which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level 

with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at 

all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 
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The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPA. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing. The Contractor shall 

confine his activities strictly to the allotted site area(s) and shall not allow his personnel to 

trespass upon any other areas occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of New 

Mangalore Port). This bench mark and base line will be the basis for the setting-out for all 

the Works. The main levels and lines for each portion of the Works shall be established from 

the bench mark and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature 

of 36C. The average annual rainfall is approximately 3330 mm and concentrated in the 
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south-west monsoon months of June, July, August and September during which period the 

average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from south-

west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds in the 

remaining months of the year are predominantly from the north-west and the maximum 

intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 

Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 

cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 

speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 

m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 

(26.9 m/sec.) 

1.5.5 Visibility 

Thirty-year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 

days in the south-west monsoon period. The maximum number of foggy days in a 

year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. Clearing 

shall mean to completely demolish, remove and dispose with all leads, lifts and 

descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 

roots, stumps, snogs, boulders, mounds, existing structures and other 

objectionable materials. The areas required to be cleared shall consist of the work 

Site, ditches, borrow pits, diversions and all other areas necessary for the 

construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for 

the execution of the Works in advance to the Engineer for approval.  The Contractor 

shall also submit his calculations relating to the design of temporary works, 

strength, etc. if required by the Engineer and shall carry out the modifications that 

the Engineer may require of such temporary works at Contractor's own cost.  The 



143 
 

                             
 

Contractor shall be solely responsible for the stability and safety of all Temporary 

Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6  Site Information 

The detailed drawing of the construction site for adaptation of methodology for the 

construction. However, on account of this change in the geographical profile of site, 

no extra cost for additional arrangement required to be made will be paid for. 

1.7  The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim 

for any deviation in the actual subsoil profile encountered at site.  

1.8     Records 

Complete records of all operations connected with the work shall be kept by the Contractor. 

The Contractor shall submit to the Engineer-in-charge for approval his proposal of the 

manner of presentation of these records. Three copies of all such records shall be furnished 

to the Engineer-in-charge on completion of each test or operation. 
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B.  Works. 

1. Removing Galvalume Sheets 
Removing existing Galvalume sheets including all lead, lift, loading and 

unloading and stacking the suitable locations in Port limits as directed by the 

Engineer in-charge including cost of all materials, labours complete as per 

specifications.  

2. Installing Aluminum roofing sheets 
Providing and installing Aluminium roofing sheets of Hi-Crest Profile - 1144 mm 

overall width , Alloy AA 3105 Bare Finish/ Mill Finish with thickness 0.91 mm, 

as per IS 1254-2007 or any relevant British/International standards, nominal 

46 mm deep ribs, Aluminium coil made from virgin aluminum 

confirming/compliance to chemical composition & mechanical properties as per  

IS 737-2008 and temper H18 or any relevant British/International standards 

with minimum warranty period of 15-20 years,  to be fixed with Aluminium J/L 

Bolts over the existing purlins, rafters, channels and trusses etc., complete. 

(Rate excluding the cost of J/L Bolts) including all other incidental charges with 

all lead, lift etc.as directed by the Engineer in-charge. To provide aluminum 

sheet with H 18 temper & accept the manufacturer test, artifact claiming 

hardness test on their letter head. 

3. Aluminium "L" Bolt 
Providing and supplying of Aluminium "L" Bolt of 8 mm dia. rod , tread diameter 

9.35, tread length 65 mm, "L" Bolt size: 360 x 65 x 30mm of Alloy AA6082 

Temper T4 of reputed manufacturer with square nut 16x16x6 mm Alloy 6082 

temper T4 or T6, Aluminium plain washer 32 mm dia., 1.22 mm thickness of  

reputed manufacturer, Alloy 8011 h14, Bituminous Washer 20mm dia. 1.5mm 

thickness, EPDM 22mm dia 1.5mm thickness with all lead, lift, etc. complete as 

directed by Engineer in-charge. 

4. M.S. steel 
Providing, fabrication and erection, of M.S. steel channels, angles M.S. flats, 

fixing in position for roof top to fix the roofing sheet as per approved design, 

drawing including cutting steel sections and welding the same to required 

pattern with a coat of red lead primer, cost of materials, fixtures, labour with all 

incidental charges with all lead, lift, machinery equipment etc. complete. As 

directed by Engineer in-charge.  
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5. Epoxy Paint 
Finishing with Epoxy paint (two  coats)  at  all  locations prepared and applied 

as per manufacturer's specifications including appropriate priming coat, 

preparation of surface, etc. complete. On steel work  including preparing the 

surface after thoroughly cleaning oil, grease, dirt and foreign matter, cost of 

materials, labour complete as per specifications and as per directions of 

Engineer-in-charge. 

Material  
This product has got excellent adhesion properties and offers a balanced 

aesthetic and corrosion protective surface. Epoxy offers good resistance to water 

and humidity. Epoxy coating are used because of their outstanding chemical 

resistance, durability, low porosity and strong bond strength and it provides dry 

tough and protective coatings. Epoxy coatings are created, by chemical reaction 

using an epoxide resin and polyamine hardener. 

Painting new surface 

Surface must be dried, cleaned & made free from oil, grease, dirt, dust & all 

other contaminants that could interfere with adhesion of coating. 

Application 
The application of priming coat for relevant steel or cement surface shall be as 

per the description of para no. 13.24. Epoxy paint is supplied in two parts i.e. 

(base and hardener). Stir the base and hardener separately. Mix hardener 

gradually into the base under continuous stirring as per mixing ratio as 

specified by the manufacturers. 

The epoxy paint shall be consumed with in the working pot life as specified by 

the manufacturers. Part mixing should be avoided. To achieve optimum 

performance of the product, minimum 2-3 coats by brushing would be required 

to get the desired dry film thickness (DFT) as specified by the manufacturer. 

Relative humidity in the environment should preferably be below 85%. 

Cleaning 
All equipment’s/apparatus shall be cleaned immediately after use with thinner 

especially the hose pipes, gun, all spray equipment’s etc. All surplus material 

should be disposed of in compliance with environmental pollution rules etc. 

Measurement 
Measurements, Rate and other details shall be as specified in Para 13.23 as far 

as they are applicable which shall include the cost of all labour and material 
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involved in all operation including priming coat as described above. 

6. Turbo Ventilators 
Providing, Supplying & fixing turbo ventilators with necessary fixing 

arrangements as per specification including cost of all materials, labour, 

scaffolding and usage charges of machinery & other incidental charges etc.,  

7. Brick Work 
Providing  Brick  work  with  common  burnt  clay Non  Modular bricks  of  class 

designation 3.5 in superstructure above plinth level in all shapes and sizes in 

Cement mortar 1:4 (1 cement : 4 coarse sand)  including cost of all materials, 

labour, scaffolding and usage charges of machinery & other incidental charges 

complete as per the direction of Engineer in-charge of work. 

DESCRIPTION  

This work shall consist of construction of structures with bricks jointed together 

by cement mortar, in accordance with the details shown on the drawings or as 

approved by the Engineer. 

MATERIALS  

All materials to be used in the work shall conform to the requirements laid down 

in Section 1000 of these specifications. 

PERSONNEL  

Construction of brick work shall be carried out only by masons having sufficient 

experience/ training in the work. 

CEMENT MORTAR 

Proportioning and Mixing of Mortar 

Cement and sand shall be mixed in specified proportions given on the drawings. 

Cement shall be proportioned by weight, taking the unit weight of cement as 

1.44 tonne per cubic metre. Sand shall be proportioned by volume with due 

allowance for bulking. All mortar shall be mixed with a minimum quantity of 

water to produce desired workability consistent with required density. The mix 

shall be clean and free from soil, acid, alkali, organic matter or other deleterious 

substances. 

The mixing shall be done in a mechanical mixer operated manually or by power. 

As an exception hand mixing can also be resorted to as long as uniform density 

of the mix and its strength are assured. Hand mixing shall be permitted only for 

very small and isolated works like works, subject to the prior approval of the 

Engineer. Hand mixing shall be carried out L.r1 a clean watertight platform, 
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where cement and sand shall be first mixed dry in the required proportion by 

being turned over and over, backwards and forwards, several times till the 

mixture is of uniform colour. Thereafter, minimum quantity of water shall be 

added to bring the mortar to the consistency of a stiff paste. The mortar shall be 

mixed for at least two minutes after addition of water. 

Mortar shall be mixed only in such quantity as required for immediate use. The 

mix which has developed initial set shall not be used. Initial set of mortar with 

ordinary Portland Cement shall normally be considered to have taken place in 

30 minutes after mixing. In case the mortar has stiffened during initial setting 

�time because of evaporation of water, it can be re tempered by adding water as 

frequently as needed to restore the requisite consistency, but tempering shall 

not be permitted 30 minutes after mixing. Mortar remaining unused for ri than 

30 minutes after mixing, shall be rejected and removed from site of work. 

Testing of Mortar  

Necessary tests to determine compressive strength of the mortar, its consistency 

and water resistivity shall be carried out in accordance with IS:2250. For 

compressive strength tests the frequency of testing shall be 1 cube for every 2 

cu.m of mortar, subject to a minimum of 3 cubes for a day's work. 

SOAKING OF BRICKS  

All bricks shall be thoroughly soaked in a tank filled with water for a minimum 

period of one hour prior to being laid. Soaked bricks shall be removed from the 

tank sufficiently in advance so that they are skin dry at the time of actual 

laying. Such soaked bricks shall be stacked at a clean place where they are not 

contaminated with dirt, earth, etc. 

JOINTS  

The thickness of joints shall not exceed 10 mm. All joints on exposed faces shall 

be tooled to give concave finish. 

LAYING  

All brickwork shall be laid in an English bond, even and true to line, plumb and 

level a all joints accurately kept in accordance with the drawing or as directed 

by the Engineer. Half and cut bricks shall not be used except when necessary to 

complete the bond. Closer in such cases shall be cut to the required size and 

used near the ends of the walls. The bricks used at the face and also at all 

angles forming the junction of any two walls shall be selected whole bricks of 

uniform size, with true and rectangular faces. 
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All bricks shall be laid with frogs up on a full bed of mortar except in the case of 

tile bricks. Each brick shall be properly bedded and set in position by slightly 

pressing while laying, so that the mortar gets into all its surface pores to ensure 

proper adhesion. All head and side joints shall be completely filled by applying 

sufficient mortar to brick already placed and on brick to be placed. All joints 

shall be properly flushed and packed with mortar so that no hollow spaces are 

left. No bats or cut bricks shall be used except to obtain dimensions of the 

different courses for specified bonds or wherever a desired shape so requires. 

The brick work shall be built in uniform layers and for this purpose, wooden 

straight edge with graduations indicating thickness of each course including 

joint shall be used. Corners and other advanced work shall be raked back. 

Brickwork shall be done true to plumb or in specified batter. All courses shall be 

laid truly horizontal, and vertical joints shall be truly vertical. Vertical joints in 

alternate courses shall come directly one over the other. During construction, no 

part of work shall rise more than one metre above the general construction level, 

to avoid unequal settlement and improper jointing. Where this is not possible, 

the work shall be raked back according to the bond (and not toothed) at an 

angle not steeper than 45 degree with prior approval of the Engineer Tooting 

may also be permitted where future extension is contemplated. 

Before laying bricks in foundation, the foundation slab shall be thoroughly 

hacked, swept dean and wetted. A layer of mortar not less than 12 mm thick 

shall be spread on the surface of the foundation slab before the first course of 

bricks is laid. 

JOINTING OLD AND NEW WORK 

Where fresh masonry is to join with masonry that is partially/entirely set, the 

exposed jointing surface of the set masonry shall be cleaned, roughened and 

wetted, so as to achieve the best possible bond with the new work. All loose 

bricks and mortar or other material shall be removed. In the case of vertical or 

inclined joints, it shall be further ensured that proper bond between the old and 

new masonry is obtained by interlocking the bricks. Any portion of the 

brickwork that has been completed, shall remain undisturbed until thoroughly 

set. In case of sharp corners specially in skew bridges, a flat cutback of 100 mm 

shall be provided so as to have proper and bonded laying of bricks. 

CURING  

Green work shall be protected from rain by suitable covering and shall be kept 
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constantly moist on all faces for a minimum period of seven days. Brick work 

carried out during the day shall be suitably marked indicating the date on 

which the work was done, so as to keep a watch on the curing period. The top of 

the masonry work shall be left flooded with water at the close of the day. 

Watering shall be done carefully so as not to disturb or wash out the green 

mortar. During hot weather, all finished or partly completed work shall be 

covered or wetted in such a manner as to prevent rapid drying of the brickwork. 

Jou e period of curing, the brick work shall be suitably protected from all 

damages. At c e of day's work or for other period of cessation, watering and 

curing shall have to be maintained. Should the mortar perish i.e. become dry, 

white or powdery through neglect of curing, work shall be pulled down to the 

extent required and rebuilt as directed by the Engineer. If any stains appear 

during watering, the same shall be removed from the surface. 

SCAFFOLDING  

The scaffolding shall be sound, strong and safe to withstand all loads likely to 

come upon it. The holes which provide resting space for horizontal members 

shall not be left in masonry under one metre in width or immediately near the 

skew backs of arches. The holes left in the masonry work for supporting the 

scaffolding shall be filled and made good. Scaffolding shall be approved by the 

Engineer, but its safety shall be the responsibility of the Contractor. 

8. Position plain cement concrete 
Providing and laying in position plain cement concrete for levelling course for all 

works in foundation. The granite/trap/basalt crushed graded coarse aggregates 

and fine aggregates as per relevant IS Codes machine mixed, laid in layers not 

exceeding 150 mm thickness, well compacted using plate vibrators, including all 

lead & lifts, cost of all materials of quality, labour, Usage charges of 

machineries, curing, and all the other appurtenances required to complete the 

work as per technical specifications. (The cost of steel reinforcement & formwork 

shall be paid separately).Mix 1:3:6 (M10) Using 20 mm nominal size graded 

crushed coarse aggregates. 

9. Reinforced cement concrete 
GENERAL  

Reinforced cement concrete work may be cast-in-situ or Precast as may be 

directed by Engineer-in-Charge according to the nature of work. Reinforced 

cement concrete work shall comprise of the following which may be paid 
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separately or collectively as per the description of the item of work.  

(a) Form work (Centering and Shuttering)  

(b) Reinforcement  

(c) Concreting: (1– Cast-in-situ), (2 – Precast) 

MATERIALS 

Water, cement, fine and coarse aggregate shall be as specified under respective 

clauses of chapter 03 mortars and chapter 04 concrete work as applicable. 

Fly Ash admixed cement concrete (FACC) and fly ash Blended cements in 

Cement Concrete (PPCC) in RCC structures. 

Fly ash Blended Cements conforming to IS 1489 (Part I) may be used in RCC 

structures as per guidelines given below: 

General  

(i) IS 456- 2000 Code of Practice for Plain and Reinforced Concrete (as amended 

up to date) shall be followed in regard to Concrete Mix Proportion and its 

production as under: (a) The concrete mix design shall be done as “Design Mix 

Concrete” as prescribed in clause-9 of IS 456 mentioned above.  

(b) Concrete shall be manufactured in accordance with clause 10 of above 

mentioned IS 456 covering quality assurance measures both technical and 

organizational, which shall also necessarily require a qualified Concrete 

Technologist to be available during manufacture of concrete for certification of 

quality of concrete. 

(ii) Minimum M -25 grade of concrete shall be used in all structural elements 

made with RCC both in load bearing and framed structure.  

(iii) The mechanical properties such as modulus of elasticity, tensile strength, 

creep and shrinkage of fly ash mixed concrete or concrete using fly ash blended 

cements (PPCs) are not likely to be significantly different and their values are to 

be taken same as those used for concrete made with OPC. 

(iv) To control higher rate of carbonation in early ages of concrete both in fly ash 

admixed as well as PPC based concrete, water/binder ratio shall be kept as low 

as possible, which shall be closely monitored during concrete manufacture. If 

necessitated due to low water/binder ratio, required workability shall be 

achieved by use of chloride free chemical admixtures conforming to IS 9103. The 

compatibility of chemical admixtures and super plasticizers with each set OPC, 

fly ash and /or PPC received from different sources shall be ensured by trials. 

(v) In environment subjected to aggressive chloride or sulphate attach in 
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particular, use of fly ash admixed or PPC based concrete is recommended. In 

cases, where structural concrete is exposed to excessive magnesium sulphate, 

fly ash substitution/content shall be limited to 18% by weight. Special type of 

cement with low C3A content may also be alternatively used. Durability criteria 

like minimum binder content and maximum water /binder ratio also need to be 

given due consideration in such environment. 

(vi)  Wet curing period shall be enhanced to a minimum of 10 days or its 

equivalent. In hot & arid regions, the minimum curing period shall be 14 days 

or its equivalent. 

Stacking and Storage  

Steel for reinforcement shall be stored in such a way as to prevent distorting 

and corrosion. Care shall be taken to protect the reinforcement from exposure to 

saline atmosphere during storage, fabrication and use. It may be achieved by 

treating the surface of reinforcement with cement wash or by suitable methods. 

Bars of different classifications, sizes and lengths shall be stored separately to 

facilitate issue in such sizes and lengths to cause minimum wastage in cutting 

from standard length. 

Identification  

Care shall also be taken to properly identify these bars at site. The staff shall be 

specially trained for looking for identification marks on these bars given by the 

manufacturers which are generally given colour code. It will be advisable to see 

that only one type/grade of bars are brought to site and used in the project after 

conducting tests for each lot. 

5.2 FORM WORK (CENTRING & SHUTTERING)  

5.2.1 Form Work Form work shall include all temporary or permanent forms or 

moulds required for forming the concrete which is cast-in-situ, together with all 

temporary construction required for their support.  

5.2.2 Design & Tolerance in Construction Form work shall be designed and 

constructed to the shapes, lines and dimensions shown on the drawings with 

the tolerance given below. 

Material for Form Work  

(a) Propping and Centering: All propping and centering should be either of steel 

tubes with extension pieces or built up sections of rolled steel.  

5.2.3.2 (a) Centering/Staging : Staging should be as designed with required 

extension pieces as approved by Engineer-in-Charge to ensure proper slopes, as 



152 
 

                             
 

per design for slabs/ beams etc. and as per levels as shown in drawing. All the 

staging to be either of Tubular steel structure with adequate bracings as 

approved or made of built up structural sections made form rolled structural 

steel sections.  

(b) In case of structures with two or more floors, the weight of concrete, 

centering and shuttering of any upper floor being cast shall be suitably 

supported on one floor below the top most floor already cast. 

(c ) Form work and concreting of upper floor shall not be done until concrete of 

lower floor has set at least for 14 days. 

5.2.3.3 Shuttering: Shuttering used shall be of sufficient stiffness to avoid 

excessive deflection and joints shall be tightly butted to avoid leakage of slurry. 

If required, rubberized lining of material as approved by the Engineer-in-Charge 

shall be provided in the joints. Steel shuttering used or concreting should be 

sufficiently stiffened. The steel shuttering should also be properly repaired 

before use and properly cleaned to avoid stains, honey combing, seepage of 

slurry through joints etc. (a) Runner Joists: RSJ, MS Channel or any other 

suitable section of the required size shall be used as runners. (b) Assembly of 

beam head over props. Beam head is an adopter that fits snugly on the head 

plates of props to provide wider support under beam bottoms. (c) Only steel 

shuttering shall be used, except for unavoidable portions and very small works 

for which 12 mm thick water proofing ply of approved quality may be used. 

5.2.3.4 Form work shall be properly designed for self-weight, weight of 

reinforcement, weight of fresh concrete, and in addition, the various live loads 

likely to be imposed during the construction process (such as workmen, 

materials and equipment). In case the height of centering exceeds 3.50 metres, 

the prop may be provided in multi-stages. A typical detail of multistage 

shuttering is given in Fig. 5.9. 5.2.3.5 Camber: Suitable camber shall be 

provided in horizontal members of structure, especially in cantilever spans to 

counteract the effect of deflection. The form work shall be so assembled as to 

provide for camber. The camber for beams and slabs shall be 4 mm per metre (1 

to 250) or as directed by the Engineer-in- Charge, so as to offset the subsequent 

deflection, For cantilevers the camber at free end shall be 1/50th of the 

projected length or as directed by the Engineer-in-Charge. 

5.2.3.5.1                                                                                                                                                       

Typical arrangement of form work for ‘beams, columns and walls’ are shown in 
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Figures 5.1 to 5.8 and form secured by wall ties is shown in Fig. 5.3. 5.2.3.6 

Walls: The form faces have to be kept at fixed distance apart and an 

arrangement of wall ties with spacer tubes or bolts is considered best. A typical 

wall form with the components identified is given in Fig. 5.1, 5.2 & 5.3. The two 

shutters of the wall are to be kept in place by appropriate ties, braces and studs, 

some of the accessories used for wall 

5.2.4 Surface Treatment 5.2.4.1 Oiling the Surface: Shuttering gives much 

longer service life if the surfaces are coated with suitable mould oil which acts 

both as a parting agent and also gives surface protections. A typical mould oil is 

heavy mineral oil or purified cylinder oil containing not less than 5% 

pentachlorophenol conforming to IS 716 well mixed to a viscosity of 70-80 

centipoises. After 3-4 uses and also in cases when shuttering has been stored 

for a long time, it should be recoated with mould oil before the next use. The 

second categories of shuttering oils / leavening agents are Polymer based water 

soluble Compounds. They are available as concentrates and when used diluted 

with water in the ratio of 1:20 or as per manufacturer specifications. The diluted 

solution is applied by brush applications on the shuttering both of steel as well 

as ply wood. The solution is applied after every use. 

5.2.4.2 The design of form work shall conform to sound Engineering practices 

and relevant IS codes. 5.2.5 Inspection of Form Work The completed form work 

shall be inspected and approved by the Engineer-in-Charge before the 

reinforcement bars are placed in position. Proper form work should be adopted 

for concreting so as to avoid honey combing, blow holes, grout loss, stains or 

discoloration of concrete etc. Proper and accurate alignment and profile of 

finished concrete surface will be ensured by proper designing and erection of 

form work which will be approved by Engineer-in-Charge. Shuttering surface 

before concreting should be free from any defect/ deposits and full cleaned so as 

to give perfectly straight smooth concrete surface. Shuttering surface should be 

therefore checked for any damage to its surface and excessive roughness before 

use. 

5.2.5.1 Erection of Form Work (Centering and shuttering): Following points shall 

be borne in mind while checking during erection.  

(a) Any member which is to remain in position after the general dismantling is 

done, should be clearly marked.  

(b) Material used should be checked to ensure that, wrong items/ rejects are not 
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used. 

(c) If there are any excavations nearby which may influence the safety of form 

works, corrective and strengthening action must be taken.  

(d) (i) The bearing soil must be sound and well prepared and the sole plates shall 

bear well on the ground.  

(ii) Sole plates shall be properly seated on their bearing pads or sleepers. (iii) The 

bearing plates of steel props shall not be distorted.  

(iv) The steel parts on the bearing members shall have adequate bearing areas.  

(e) Safety measures to prevent impact of traffic, scour due to water etc. should 

be taken. Adequate precautionary measures shall be taken to prevent accidental 

impacts etc.  

(f) Bracing, struts and ties shall be installed along with the progress of form 

work to ensure strength and stability of form work at intermediate stage. Steel 

sections (especially deep sections) shall be adequately restrained against tilting, 

overturning and form work should be restrained against horizontal loads. All the 

securing devices and bracing shall be tightened.  

(g) The stacked materials shall be placed as catered for, in the design.  

(h) When adjustable steel props are used. They should:  

1. be undamaged and not visibly bent.  

2. have the steel pins provided by the manufacturers for use.  

3. be restrained laterally near each end.  

4. Have means for centralizing beams placed in the fork heads. (i) Screw 

adjustment of adjustable props shall not be over extended. 

Double wedges shall be provided for adjustment of the form to the required 

position wherever any settlement/ elastic shorting of props occurs. Wedges 

should be used only at the bottom end of single prop. Wedges should not be too 

steep and one of the pair should be tightened/ clamped down after adjustment 

to prevent shifting.  

(k) No member shall be eccentric upon vertical member.  

(l) The number of nuts and bolts shall be adequate 

10. Cement plaster 
Providing   12 mm cement plaster  with cement mortar 1:4 (1 cement: 4 fine 

sand) to brick masonry including rounding off corners wherever required 

smooth rendering, providing and removing scaffolding, including cost of 

materials, labour, curing complete as per specifications and as per directions of 
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Engineer-in-charge. 

Plastering: Cement plaster 1:4 (1 cement: 4 sand) shall be used. The sand shall 

be fine or coarse, as used in the original work. The surface shall be finished with 

two or more coats of white wash, colour wash, distemper or painting as 

required, but where the surface is not to be white washed, colour washed, 

distempered or painted, it shall be finished as required to match with the 

surrounding surface. 

11. Water proofing cement paint 
Finishing walls with water proofing cement paint of required shade:New work 

(Two coats  applied @ 4.84 kg/10 m²)   to give an even shade after thoroughly 

brooming the surface to remove all dirt, dust, mortar drops and foreign matter 

including preparing the surface even and sand paper smooth, cost of materials, 

labour complete as per specifications and as per directions of Engineer-in-

charge. 

Material  

The cement Paint shall be (conforming to IS 5410) of approved brand and 

manufacture. The cement Paint shall be brought to the site of work by the 

contractor in its original containers is sealed condition. The material shall be 

brought in at a time in adequate quantities to suffice for the whole work or at 

least a fortnight’s work. The materials shall be kept in the joint custody of the 

Contractor and the Engineer-in- Charge. The empty containers shall not be 

removed from the site of work till the relevant item of the work has been 

completed and permission obtained from t �he Engineer in-Charge. 

Preparation of Surface  

For New Work, the surface shall be thoroughly cleaned of all mortar dropping, 

dirt dust, algae, grease and other foreign matter by brushing and washing. 

Pitting in plaster shall be made good and a coat of water proof cement Paint 

shall be applied over patches after wetting them thoroughly. 

13.21.3 Preparation of Mix 

Cement Paint shall be mixed in such quantities as can be used up within an 

hour of its mixing as otherwise the mixture will set and thicken, affecting flow 

and finish. Cement Paint shall be mixed with water in two stages. The first stage 

shall comprise of 2 parts of cement Paint and one part of water stirred 

thoroughly and allowed to stand for 5 minutes. Care shall be taken to add the 

cement Paint gradually to the water and not vice versa. The second stage shall 
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comprise of adding further one part of water to the mix and stirring thoroughly 

to obtain a liquid of workable and uniform consistency. In all cases the 

manufacturer’s instructions shall be followed meticulously. 

The lids of cement Paint drums shall be kept tightly closed when not in use, as 

by exposure to atmosphere the cement Paint rapidly becomes air set due to its 

hygroscopic qualities. In case of cement Paint brought in gunny bags, once the 

bag is opened, the contents should be consumed in full on the day of its 

opening. If the same is not likely to be consumed in full, the balance quantity 

should be transferred and preserved in an airtight container to avoid its 

exposure to atmosphere. 

13.21.4 Application  

13.21.4.1 The solution shall be applied on the clean and wetted surface with 

brushes or spraying machine. The solution shall be kept well stirred during the 

period of application. It shall be applied on the surface which is on the shady 

side of the building so that the direct heat of the sun on the surface is avoided. 

The method of application of cement Paint shall be as per manufacturer’s 

specification. The completed surface shall be watered after the day’s work.  

13.21.4.2 The second coat shall be applied after the first coat has been set for at 

least 24 hours. Before application of the second or subsequent coats, the 

surface of the previous coat shall not be wetted.  

13.21.4.3 For new work, the surface shall be treated with three or more coats of 

water proof cement Paint as found necessary to get a uniform shade.  

13.21.4.4 For old work, the treatment shall be with one or more coats as found 

necessary to get a uniform shade.  

13.21.5 Precaution Water proof cement Paint shall not be applied on surfaces 

already treated with white wash, colour wash, distemper dry or oil bound, 

varnishes, Paints etc. It shall not be applied on gypsums, wood and metal 

surfaces. If water proofing cement is required to be applied on existing surface, 

previously treated with white wash, colour wash etc., the surface shall be 

thoroughly cleaned by scrapping off all the white wash, colour wash etc. 

completely. Thereafter, a coat of cement primer shall be applied followed by two 

or more coat of water proof cement.  

13.21.6 The specifications in respect of scaffolding, protective measures, 

measurements and rate shall be as described under  

13.14. The coefficient for cement Paint on RCC Jalli shall be the same as 
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provided in Sl. No. 7 of Table 1 under para  

13.23.6.4 for painting trellis for Jaffri work.  

13.22 EXTERIOR PAINTING ON WALL  

13.22.1 Material The paint shall be (Texured exterior paint/Acrylic smooth 

exterior paint/premium acrylic smooth exterior paint/100% premium acrylic 

emulsion paint) of approved brand and manufacture. 

12. Synthetic enamel Paint 
Painting with synthetic enamel paint of approved brand and manufacture of 

required colour to give an even shade :One coats on old work as per 

specifications and as per directions of Engineer in charge. 

Synthetic enamel Paint  

Suitable for painting over G.S. sheets, of approved brand and manufacture and 

of the required shade shall be used. New or weathered G.S. sheets shall be 

painted with a priming coat of one coat of red oxide zinc chromate Paint. Primer 

shall be applied before fixing sheets in place. 

13.25.1 Preparation of Surface 13.25.1.1 Painting New Surface: The painting of 

new G.S. sheets shall not usually be done till the sheets have weathered for 

about a year. When new sheets are to be painted before they have weathered 

they shall be treated with a mordant solution prepared by mixing 38 gm of 

copper acetate in a liter of soft water or 13 gm hydrochloric acid in a solution of 

13 gm each of copper chloride, copper nitrate and ammonium chloride dissolved 

in a litre of soft water. This quantity of solution is sufficient for about 235 sqm. 

to 280 sqm of area and is applied for ensuring proper adhesion of Paint. The 

painting with the mordant solution will be paid for separately. Before painting 

on new or weathered G.S. sheets, rust patches shall be completely cleaned with 

coarse emery paper and brush. All grease marks shall also be removed and the 

surface washed and dried and rusted surface shall be touched with synthetic 

enamel paint of approved brand, manufacturer and shade. 

13.25.1.2 Painting Old Surface: If the old Paint is firm and sound, it shall be 

cleaned of grease, smoke etc. The surface shall then be rubbed down with sand 

paper and dusted. Rusty patches shall be cleaned up and touched with 

synthetic enamel paint. If the old Paint is blistered and flaked, it shall be 

completely removed as described in 13.41. Such removal shall be paid for 

separately and painting shall be treated as on new work 

3.25.2 Application The number of coats to be applied shall be as in the 
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description of item. In the case of C.G.S. sheets, the crowns of the corrugations 

shall be painted first and when these get dried the general coat shall be given to 

ensure uniform finish over the entire surface without the crowns showing signs 

of thinning. The second or additional coats shall be applied when the previous 

coat has dried. 13.25.3 The specifications described in 13.23 shall hold good so 

far as they are applicable. 

13. Dismantling of ventilators 
Dismantling  of  Ventilator from existing overflow shed No. 2 including all lead, 

lift, loading and unloading and stacking the suitable locations in Port limits as 

directed by the Engineer in-charge including cost of all materials, labours 

complete as per specifications.  

(i) Deconstruction – Means a selective demolition in which salvage, reuse and 

recycling of demolished structure is maximized. The term ‘Dismantling’ implies 

carefully separating the parts without damage and removing. This may consist 

of dismantling one or more parts of the building as specified or shown on the 

drawings.  

(ii) Demolition: The term ‘Demolition’ implies breaking up. This shall consist of 

demolishing whole or part of work either manually or using mechanical force 

(various equipment) or by implosion using explosion, including all relevant items 

as specified or shown on the drawings. 

15.1 GENERAL  

This chapter relates to buildings only. 

15.1.1 Precautions  

15.1.1.1 All materials obtained from dismantling or demolition shall be the 

property of the Government unless otherwise specified and shall be kept in safe 

custody until they are handed over to the Engineer- �in Charge/ authorized 

representative.  

15.1.1.2 The demolition shall always be well planned before hand and shall 

generally be done in reverse order of the one in which the structure was 

constructed. The operations shall be got approved from the Engineer-in-Charge 

before starting the work. Due care shall be taken to maintain the safety 

measures prescribed in IS 4130 and construction and demolition waste 

management rules 2016 shall be followed.  

15.1.1.3 Necessary propping, shoring and or under pinning shall be provided to 

ensure the safety of the adjoining work or property before dismantling and 
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demolishing is taken up and the work shall be carried out in such a way that no 

damage is caused to the adjoining work or property. Wherever specified, 

temporary enclosures or partitions and necessary scaffolding with suitable 

double scaffolding and proper cloth covering shall also be provided, as directed 

by the Engineer-in-Charge. It shall be ensured that no dust is generated while 

demolishing. Demolition Rules – 2016 shall be followed.  

15.1.1.4 Necessary steps shall be taken to keep noise and dust nuisance to the 

minimum. All work needs to be done under the direction of Engineer-in-Charge. 

Helmets, goggle, safety belts etc., should be used whenever required and as 

directed by the Engineer-in-Charge. The demolition work shall be proceeded 

with in such a way that it causes the least damage and nuisance to the 

adjoining building and the public. Barricading shall be provided as per NGT 

guidelines.  

15.1.1.5 Dismantling shall be done in a systematic manner. All materials which 

are likely to be damaged by dropping from a height or by demolishing roofs, 

masonry etc. shall be carefully removed first. Chisels and cutters may be used 

carefully as directed. The dismantled articles shall be removed manually or 

otherwise, lowered to the ground (and not thrown) and then properly stacked as 

directed by the Engineer-in-Charge.  

15.1.1.6 Where existing fixing is done by nails, screws, bolts, rivets, etc., 

dismantling shall be done by taking out the fixing with proper tools and not by 

tearing or ripping off. 15.1.1.7 Any serviceable material, obtained during 

dismantling or demolition, shall be separated out and stacked properly as 

directed by the Engineer-in-Charge within a lead of 50 meters. All unserviceable 

materials, rubbish etc. shall be disposed of fat authorized locations by urban 

local bodies as directed by the Engineer-in-Charge.  

15.1.1.8 The contractor shall maintain/disconnect existing services, whether 

temporary or permanent, wherever required by the Engineer-in-Charge 

15.1.1.9 No demolition work should be carried out at night especially when the 

building or structure to be demolished is in an inhabited area. 1 

5.1.1.10 Appropriate screens shall be placed where necessary to prevent injuries 

due to falling pieces.  

15.1.1.11 Water spray shall be used to reduce dust while tearing down plaster 

from brick work.  

15.1.1.12 Safety belts shall be used by labourers while working at higher level to 
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prevent falling from the structure. Wherever, possible mechanized working 

platform shall be used.  

15.1.1.13 First-aid equipment shall be made available at all demolition works of 

any magnitude. 

Doors and Windows dismantling of doors, windows, clerestory windows, 

ventilators etc. (wood or metal) whether done separately or along with removal of 

wall by making recess in the wall shall be enumerated. Those exceeding 3sqm 

each in area shall be measured separately. The item shall include removal of 

chow hats architraves, holdfasts and other attachments. If only shutters are to 

be taken out it shall be measured separately 

 
2. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

 
S. 
No. 

IS Code Description 

A. EARTHWORK IN EXCAVATION AND BACKFILLING 

1 IS: 783 Code of Practice for laying of concrete pipes. 

2 IS: 1200 
(Part 1) 

Method of measurement of building and civil engineering works - Earth 
Work. 

3 IS: 1489 Specification for Portland Pozzolana Cement 

4 IS:2720 
(All 
Parts) 

Methods of test for soils. 

5 IS:2809 Glossary of terms and symbols relating to soil engineering. 

6 IS:3764 Safety code for excavation work. 

7 IS:4081 Safety code for blasting and related drilling operations. 

8 IS:4988 
(All 
Parts) 

Glossary of terms and classifications of earth moving machinery. 

B. PLAIN, REINFORCED AND PRESTRESSED CONCRETE 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 303 Specification for Plywood for General Purpose. 

3 IS: 383 Specification for Coarse and Fine Aggregates from Natural Source for 
Concrete. 

4 IS: 432 
(All 
Parts) 

Specifications for Mild Steel and Medium-tensile Steel Bars and Hard-
drawn Steel Wire for Concrete Reinforcement. 

5 IS: 432 
(Part - I) 

Mild Steel and Medium-tensile Bars. 

6 IS: 432 
(Part - II) 

Hard-drawn Steel Wire. 
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7 IS: 455 Specification for Portland Slag Cement. 

8 IS: 456 Code of Practice for Plain and Reinforced Concrete. 

9 IS: 460 Specification for Test Sieves. 

10 IS: 515 Specification for Natural and Manufactured Aggregates for use in Mass 
Concrete. 

11 IS: 516 Methods of Tests for Strength of Concrete. 

12 IS: 650 Standard Sand for Testing of Cement. 

13 IS:1199 Sampling and Analysis of Concrete. 

14 IS:1200 Method of Measurement of Building Works. 

15 IS:1489 Specification for Portland Pozzolana Cement. 

16 IS:1542 Sand for Plaster. 

17 IS:1566 Specification for Hard-drawn Steel Wire Fabric for Concrete 
Reinforcement. 

18 IS:1785 Specification for Plain Hard-drawn Steel Wire for Prestressed Concrete 
(Part - I) - Cold Drawn Stress Relieved Wire. 

19 IS:1786 Specification for High Strength Deformed Steel Bars and Wires for 
Concrete Reinforcement. 

20 IS:1791 Batch Type Concrete Mixers. 

21 IS:2386 Methods of Test for Aggregates for Concrete (8 Parts). 

22 IS:2502 Code of Practice for Bending and Fixing of Bars for Concrete 
Reinforcement. 

23 IS:2505 General Requirements for Concrete Vibrators. 

24 IS:2506 General Requirements for Screed Board Concrete Vibrators. 

25 IS:2722 Specification for Portable Swing Weigh Batcher (single and double 
bucket type). 

26 IS:2911 Code of Practice for Design and Construction of Pile Foundation. 

27 IS:3366 Pan Vibrators. 

28 IS:3558 Code of Practice for the use of Immersion Vibrators for Consolidating 
Concrete. 

29 IS:3370 Code of Practice for Concrete Structures for the (All Parts) Storage of 
Liquids. 

30 IS:4656 Form Vibrators for Concrete. 

31 IS:5525 Recommendation for Detailing of Reinforcement in Reinforced Concrete 
Works. 

32 IS:5640 Method of Test for Determining Aggregate Impact Value of Soft, Coarse 
Aggregate. 

33 IS:5816 Method of Test for Splitting Tensile Strength of Concrete Cylinder. 

34 IS:6006 Specification for Uncoated Stress Relieved Strand for Prestressed 
Concrete. 

35 IS:6461 Cement Concrete : Glossary of Terms. 

36 IS:8041 Specifications for Rapid Hardening Portland Cement. 
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37 IS:8043 Specifications for Hydrophobic Cement. 

38 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

C. STEEL REINFORCEMENT 

1 IS:1785 Cold Drawn Stress relieved wire (Part I). 

2 IS:1786 Specification for Cold Twisted Steel Bars for Concrete Reinforcement. 

3 IS:2751 Code of Practice for Welding of M.S.Bars. 

4 IS:5525 Recommendation for detailing of Reinforcement in Reinforced Concrete 
Works. 

5 IS:6006 Uncoated Stress Relieved Strand for Prestressed Concrete. 

6 IS:14268 Specifications for uncoated stress Relieved Low Relaxation Seven Ply 
Strand for Prestressed Concrete. 

7 IS:800 General Construction in Steel 

8 IS:816 Metal-arc welding for general construction in mild steel 

9 IS:817 Training & Testing of metal-arc welders 

10 IS:226 Structural Steel Sections 

11 IS:2062 Weldable Structural Steel 

12 IS:814 Welding Electrodes 

13 IS:919 Recommendations for limits and fits for Structural Engineering. 

14 IS:1477 Code of Practice for painting of ferrous metals in buildings. 

15 IS:1977 Structural Steel (Ordinary quality) 

16 IS:7205 Safety Code for erection of structural steel work 

17 IS:7215 Tolerances for fabrication of steel structures 

18 IS:8500 Weldable structural steel (medium and high strength qualities). 

D. RUBBLE MASONRY 

1 IS:1121 
(All 
Parts) 

Methods of test for determination of strength properties of natural 
building stones. 

2 IS:1122 Methods of test for determination of true specific gravity of natural 
building stones. 

3 IS:1123 Method of identification of natural building stone. 

4 IS:1124 Method of test for determination of water absorption, apparent specific 
gravity and porosity of natural building stones. 

5 IS:1125 Method of test for determination of weathering of natural building 
stones. 

6 IS:1126 Method of test for determination of durability of natural building stones. 

7 IS:1127 Recommendations for dimensions and workmanship of natural building 
stones for masonry work. 

8 IS:1129 Recommendation for dressing of natural building stones. 

9 IS:1597 Code of Practice for construction of stone masonry. 
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10 IS:1597 
(Part I) 

Rubble stone masonry 

11 IS:1597 
(Part II) 

Ashlar masonry 

12 IS:2250 Code of Practice for preparation and use of masonry mortars. 

E. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 

3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and pointing work. 

5 IS:1661 Code of Practice for application of cement lime plaster finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 

8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

F. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use over 
primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings - 
Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings - Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based materials - 
Operations and Workmanship for finishing. 

9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based materials - 
Schedules. 

10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster surfaces - 
Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster surfaces - 
Schedules. 

12 IS:2524 
(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - Pre-
treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 
Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 

G. STEEL, ALUMINIUM AND IRON WORK 
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1 IS:1956 Glossary of terms relating to iron and steel. 

2 IS:814 
(Part I) 

Specifications for covered electrodes for metal arc welding of structural 
steel - For welding products other than sheets. 

3 IS:814 
(Part II) 

Specifications for covered electrodes for metal arc welding of structural 
steel - For welding sheets. 

4 IS:815 Classification and Coding of covered electrodes for metal arc welding of 
structural steel. 

5 IS:818 Code of Practice for safety and health requirements in electric and gas. 
welding and cutting operations. 

6 IS:1182 Recommended Practice for Radiographic examination of fusion welded 
butt joint in steel plates. 

7 IS:1148 Specification for Rivet Bars for structural purposes. 

8 IS:816 Code of Practice for use of metal arc for general construction in mild 
steel. 

9 IS:3600 Method of testing fusion welded joints and weld metal in steel. 

10 IS:6227 Code of Practice for use of metal arc welding in tubular structure. 

11 IS:6248 Specifications for metal rolling shutter and rolling grill. 

12 IS:1081 Code of Practice for fixing and glazing of metal (steel and aluminium) 
Doors, Windows and Ventilators. 

13 IS:1361 Specifications for steel windows for Industrial Buildings. 

14 IS:1200 
(part 
VIII) 

Method of Measurement of steel work and iron work 

15 IS:1038 Specifications for steel doors, windows and ventilators. 

16 IS:226 Specifications for structural steel (Standard Quality). 

17 IS:823 Code of Procedure for manual metal arc welding of metal steel. 

18 IS:102 Ready mixed paint, brushing, red lead non-sitting, priming. 

19 IS:1363 For black hexagonal bolts, nuts and lock-nuts (dia 6 to 39 mm) & black 
hexagonal screws (dia 6 to 24 mm) 

20 IS:813 Scheme of symbols for welding. 

21 IS:817 Code of Practice for training and testing of metal arc welders. (Revised) 

22 IS:800 Code of Practice for use of structural steel in general building 
construction. 

 

SECTION V 

DRAWINGS 
Brief Description of drawing 
The Works are shown in the following drawings that are issued as a part of the Tender 
Documents: 

 

Sl. No Drawing No. Description 
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1 21/75-LP Location plan 

2 21/75-01 Cross section 

3 21/75-02 Plan 
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21/75-LP Location plan 
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21/75-01 Cross section 
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21/75-02 Plan 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
 

1.1 General  
 

1.1.1 This Bill of Quantities must be read with the Drawings, 
Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the Drawings, 
Specifications, Conditions of Contract and to have acquainted 
himself with the detailed descriptions of the Works to be done, 
and the way in which they are to be carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every part 

of it shall be deemed to be supplementary to and complementary 
of every other part and shall be read with it or into it so far as it 
may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 
Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the 
conditions under which the work will proceed and all other 
matters affecting the carrying out of the works and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarised himself with all 

local conditions, in so far as they affect the work, means of 
access and the locality of existing services, in order to execute 
the Works measured and described hereinafter. No claims for 
want of knowledge in this respect will be reimbursed.  

 
1.2 Rates and Prices to be Inclusive  

 
1.2.1 Rates and prices set against items are to be the all inclusive 

value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
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plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, care 
of works, insurance, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever 
including taxes if any excluding GST including every kind of 
temporary work executed or used in connection therewith 
(except those items in respect of which provision has been 
separately made in the general condition of contract) and all the 
Contractor's obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of 
the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing 
and/or described in the Specification or which can reasonably 
be inferred the reform and to cover the cost of every description 
of Temporary Works executed or used in connection therewith 
(except those items in respect of which specific provision has 
been separately made in these Bills of Quantities) and all the 
Contractor's obligations under the Contract including testing, 
giving samples and all matters and things necessary for the 
proper execution, completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of material 

and the execution of all work necessary to complete the works. 
Should there be any details of construction or material which 
have not been referred to in the Specifications or in the Bill of 
Quantities and Drawings, but the necessity for which may 
reasonably be implied or inferred there from, or which are usual 
or essential to the completion of all works in all trades, the same 
shall be deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the item 
as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done 
according to General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken 
as a guarantee that the quantities scheduled will be carried out 
or required or that they will not be exceeded. The Employer / 
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Engineer reserves the right to delete any item and / or increase 
/ reduce quantities indicated in the Bills of Quantities at any 
time. Payment will be made according to the actual quantities of 
work ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity of 
each individual item provided that the total contract value does 
not get altered by more than indicated in conditions of contract. 
No claim whatsoever for extra payment due to variation of 
quantities within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work 

to be carried out. However, the Tenderer must allow within his 
price for the items of work included in the Tender Documents for 
the details which will appear on subsequent drawings developed 
for construction purposes. Rate and price shall include any 
additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items 

are given) for the provision and operation of the following items, 
for compliance with the Conditions of Contract, Special 
Conditions, the specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and every 
incidental and contingent costs and charges whatsoever 
including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) Taxes if on the transfer of property in goods in the 
execution of works, other than GST, Customs Duty for 
materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 
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ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
xiii) Complete Engineering design as per relevant IS codes and 

preparation of shop / detailed drawings including 
furnishing of design, working drawings, calculations, data 
sheets, records and getting the same approved from the 
Government Institutions as directed by the Engineer in 
Charge. 

xiv) Deployment of minimum One Graduate Key personnel 
having similar work experience of minimum 05 years 
during execution of work till completion of the work. 

xv) All incidental items not specifically mentioned but 
reasonably implied and necessary for successful 
completion of work. 

xvi) Third party inspection for the project as per Ministry, 
Development wing OM dated 28.04.2023 which is 
applicable for the projects above Rs. 10.00 Crores. 
 

1.2.7  Pre – Engineered steel structure includes various components of 
Structural Steel sections, including all fittings / fixtures like 
purlins, flashing, bracing & Anchor bolts, nuts, washer, 
permanent both with templates etc., complete. 

 
1.2.8 All labour, supervision, materials, consumables, fuel, 

construction equipment, tools & plants, supplies, 
transportation, all sampling, testing and quality assurance, 
providing necessary facilities and equipment to Engineer in 
Charge / Authority representatives for carrying out the 
inspection & quality checks, setting out layout & levels, safety 
measures, carrying out erection in a mechanized manner, 
storage, repair / rectification / maintenance until handing over, 
etc., complying with statutory provisions & applicable laws etc. 
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1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 and 

shall be net off the dimensions of the works shown on the 
drawings except as mentioned below:  

 
1.4.2  Units of Measurement: The units of measurement used in this 

Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeterormillimeter abbreviated 
to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  
 

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 
Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities shall be 

priced in Indian Rupee Currency.  

2. Civil Works 
 

2.2 Precast Concrete  
 
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
 
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

 
2.2.3 The precast concrete units shall be measured as shown on the 

detailed drawings.  
 
2.3 In-situ Concrete  
 
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 
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for separately.  
 
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes 

and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6   Unless otherwise noted, the rates for concrete items shall 

include for finishing the top surface to levels and slopes and 
surface finish as specified. Rates for concrete shall include for 
finishing the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  
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2.4.2 The rates shall include for cutting, weldinglaps, and waste, 

straightening short and long lengths, bending, fixing, rolling 
margin and the provision of spacer bars or support, chairs, 
binding wire, saddles, forks and all dense concrete spacer 
blocks, etc., including preparing bending schedules from the 
Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
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stains and spots, etc.  
 

3.4.1 The Contractor's unit rates and prices shall include all 
equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 
sq.m. /m

2 

/SQMT: 
square metre 

sq.cm. : square centimeters 
mm 

2 
:  Square Millimetre 

Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
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Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
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ii) BILL OF QUANTITIES
NAME OF WORK:- REPLACEMENT OF GALVALUME SHEET WITH ALUMINIUM 
SHEET AND OTHER ALLIED WORKS AT OVERFLOW SHED NO.2 IN WHARF AREA 

Ite
m 
No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 
figures  

AMOUNT 
(Rs. Ps.) 

1. Removing existing Galvalume sheets 
including all lead, lift, loading and 
unloading and stacking the suitable 
locations in Port limits as directed by 
the Engineer in-charge including cost 
of all materials, labours complete as 
per specifications.  

6785.00 Sqm 50.00 3,39,250.00 

2. Providing and installing Aluminum 
roofing sheets of Hi-Crest Profile - 1144 
mm overall width , Alloy AA 3105 Bare 
Finish/ Mill Finish with thickness 0.91 
mm, as per IS 1254-2007 or any 
relevant British/International 
standards, nominal 46 mm deep ribs, 
Aluminum coil made from virgin 
aluminum  confirming/compliance to 
chemical composition & mechanical 
properties as per  IS 737-2008 and 
temper H18 or any relevant 
British/International standards 
with minimum warranty period of 15-
20 years,  to be fixed with Aluminum 
J/L Bolts over the existing purlins, 
rafters, channels and trusses etc., 
complete. (Rate excluding the cost of 
J/L Bolts) including all other incidental 
charges with all lead, lift etc.as directed 
by the Engineer in-charge. 

7275.00 SQM 1183.00 86,06,325.00  

3. Providing and supplying of Aluminum "L" 
Bolt of 8 mm dia. rod , tread diameter 9.35, 
tread length 65 mm, "L" Bolt size: 360 x 65 x 
30mm of Alloy AA6082 Temper T4 of 
reputed manufacturer with square nut 
16x16x6 mm Alloy 6082 temper T4 or T6, 
Aluminum plain washer 32 mm dia. 1.22 
mm thickness of  reputed manufacturer, 
Alloy 8011 h14, Bituminous Washer 20mm 
dia. 1.5mm thickness, EPDM 22mm dia. 
1.5mm thickness with all lead, lift, etc. 
complete as directed by Engineer in-
charge. 
 

12,100.00 Sets 41.00 4,96,100.00 
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4. Providing, fabrication and erection, of 
M.S. steel channels, angles M.S. flats, 
fixing in position for roof top to fix the 
roofing sheet as per approved design, 
drawing including cutting steel 
sections and welding the same to 
required pattern with a coat of red lead 
primer, cost of materials, fixtures, 
labour with all incidental charges with 
all lead, lift, machinery equipment etc. 
complete. As directed by Engineer in-
charge.  

7,390.00 Kgs 102.45 7,57,105.50 

5. Finishing with  Epoxy  paint  (two    
coats)  at  all  locations prepared and 
applied as per manufacturer's 
specifications including appropriate 
priming coat, preparation of surface, 
etc. complete. On steel work  including 
preparing the surface after thoroughly 
cleaning oil, grease, dirt and foreign 
matter, cost of materials, labour 
complete as per specifications and as 
per directions of Engineer-in-charge. 

575.00 SQM 138.00 79,350.00 

6. Providing, Supplying & fixing turbo 
ventilators with necessary fixing 
arrangements as per specification 
including cost of all materials, labour, 
scaffolding and usage charges of 
machinery & other incidental charges 
etc., complete as per the direction of 
engineer in charge of work. 

20.00 No 15000.00 3,00,000.00 

7. Providing Brick  work  with  common  
burnt  clay Non  Modular bricks  of  
class designation 3.5 in superstructure 
above plinth level in all shapes and 
sizes in Cement mortar 1:4 (1 cement : 4 
coarse sand)  including cost of all 
materials, labour, scaffolding and 
usage charges of machinery & other 
incidental charges complete as per the 
direction of Engineer in-charge of 
work. 

57.00 Cum 7036.00 4,01,052.00 

8. Providing and laying in position plain 
cement concrete for levelling course for 
all works in foundation. The 
granite/trap/basalt crushed graded 
coarse aggregates and fine Aggregates  
as per relevant IS Codes machine 

5.00 Cum 5,926.00 29,630.00 
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mixed, laid in layers not exceeding 150 
mm thickness, well compacted using 
plate vibrators,  including all lead & 
lifts,  cost of all materials of quality, 
labour, Usage charges of machineries, 
curing,  and all the other  
appurtenances  required to complete 
the work as per technical specifications. 
(The cost of steel reinforcement & 
formwork shall be paid separately) . 
Mix 1:3:6 (M10) Using 20 mm nominal 
size graded crushed coarse  aggregates. 

9. Providing and laying in position 
Reinforced cement concrete  for all 
Foundation  works. The  
granite/trap/basalt  crushed graded 
coarse aggregates  and fine aggregates  
as per relevant IS Codes machine 
mixed with super plasticizers  laid in 
finished layers, well compacted using 
needle vibrators,  including all lead & 
lifts,  cost of all materials, quality 
confirming to the requirements of  
relevant IS codes , labour, Usage 
charges of machinery,  curing and all 
the other  appurtenances required to 
complete the work as per technical 
specifications. (The cost of steel 
reinforcement to be paid separately)  
M30   Design Mix Using 20 mm 
nominal size graded crushed coarse  
aggregates 

20.00 CUM 6633.00 132660.00 

10. Providing   12 mm cement plaster  with 
cement mortar 1:4 (1 cement: 4 fine 
sand) to brick masonry including 
rounding off corners wherever 
required smooth rendering, providing 
and removing scaffolding, including 
cost of materials, labour, curing 
complete as per specifications and as 
per directions of Engineer-in-charge. 

1375.00 SQM 218.00 299750.00 

11. Finishing walls with water proofing 
cement paint of required shade :New 
work (Two coats  applied @ 4.84 kg/10 
m²)   to give an even shade after 
thoroughly brooming the surface to 
remove all dirt, dust, mortar drops and 
foreign matter including preparing the 

4745.00 SQM 66.00 313170.00 
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surface even and sand paper smooth, 
cost of materials, labour complete as 
per specifications and as per directions 
of Engineer-in-charge. 

12. Painting  with  synthetic  enamel  paint  
of  approved  brand  and manufacture 
of required colour to give an even 
shade :One coats on old work as per 
specifications and as per directions of  
Engineer in charge 
 

1040.00 SQM 59.00 61360.00 

13. Dismantling of  Ventilator from 
existing overflow shed No. 2 including 
all lead, lift, loading and unloading and 
stacking the suitable locations in Port 
limits as directed by the Engineer in-
charge including cost of all materials, 
labours complete as per specifications.  
 

52.00 NO 225.00 11700.00 

14. Credit to taking away (Buy back) all 
the salvage/serviceable and 
unserviceable materials viz dismantled 
ventilators inclusive of cost of labour, 
hire charges of machineries, cost of 
tools and plants,  loading unloading 
and all other incidental charges 
etc.with all lead  and lift  complete  as 
directed by the department.   
 

165.00 SQM -415.00 -68475.00 

15 Credit to taking away of existing 
galvalume sheet(scrap) including all 
lead, lift, loading & unloading labour 
charges and transportation etc., as 
directed by Engineer in charge. 
 

-18,780.00 KG 31.53 -5,92,133.40 

TOTAL Rs. 1,11,66,844.10   
 
(Quoted amount - Rupees …………………………………………….) 

Note: 
1) GST as applicable will be paid separately in the Tax invoice. 
2) Contractor shall file the applicable returns with Tax department in 
time and submit the same as documentary evidence. 
 
 
 
  SIGNATURE OF THE BIDDER 



184 
 

(iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
 The Chairman  
 New Mangalore Port Trust 
 Panambur 
 Mangalore - 575 010 
 

Gentlemen, 
 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the undersigned, offer 

to execute and complete such Works and remedy any defects 

therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda 

2. We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works 

as soon as is reasonably possible after the receipt of the Engineer's 

notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Appendix to 

Tender.  

4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding 

upon us and may be accepted at any time before the expiration of 

that period. 

5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall 

constitute a binding Contract between us. 

6. We understand that you are not bound to accept the lowest or any 

tender you may receive. 

Dated this_____________________________ day of ____________ 20____ 

Signature _____________________ in the Capacity of __________________ duly  
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authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 

____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 
(See sub rule (1) of Rule 36) 

SI.
No
. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domesti
c 

1 Ornamental and 
Decorative Building 
Stones as defined 
under clause(m) of 
Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or 
of Average Selling 
Price on 
advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,20
0 per 
MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts 
other than(a)above 

 

15% of Sale Value 
or of  Average 
Selling· Price on 
advalorem basis 
orRs.1,500 per m3 
which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of 
dyke other than black 
granites(Entire State) 

15% of Sale Value 
or of Average 
Selling Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red 
Granites (Ilkal Pink 
Variety) 
(i) Hungunda and 
BadamiTaluk of 
Bagalkot District, 
Kustagi of Koppal 
District. 

 
 
15%of Sale Value 
or of Average 
Selling Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,00
0 per 
MT 
 

 
 
Rs.400p
erMT 
 

 (ii) Pink and Red 15% of Sale Value Rs.600 Rs.350  
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Granites, Gneissess and 
their structural verities 
(other than Ilkal Pink 
Variety) 

or Average Selling 
Price on 
advalorem basis 
or Rs.1,800 
Variety) per m3 
which is higher 

per MT 
 

per MT 
 

 C)Grey and White 
Granites and their 
varieties: 
(i) Very fine grained 

Grey granite 
(SiragreyVariety)
 Price on 
Chintanmi, 
SiddlaghattaofChikk
aballapuraDistrictHo
skote of Bangalore 
District. 

15% of SaleValue 
or of Average 
Selling Price on 
advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
 

 

 (ii) Greyandwhite 
granites and 
textural varieties 
having shades of 
grey,     balckand 
white colours (other 
than (i) above Entire 
State. 

 

15% of SaleValue 
or of Average 
Selling Price on 
advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural 
District and 
Chikkaballapurtalu
k of Chikkaballapur 
District 

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.600 per m3 
which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  
varieties suitable for  
use as   Ornamental  
Stone- Entire State  

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their 
varieties suitable for 
use as  Ornamental  

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 

Rs.900 per MT 



188 
 

Stone- Entire State  Rs.1800 per m3 
which is higher.    

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  
notexceed20%  of 
permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  
Rs.70 per MT 

Rs.50 per 10 
Sqmeters or  
Rs.50 per MT 

9 Limestone(non-
cement) when used  
for  building   stone-
Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under 
clause(g) of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand 
stone used 
formakinghousehold 
utensils / articles-
Entire State. 

40 Per MT 80 Per MT 

16 (i)Murram (All types 20 per MT 40 per MT 



189 
 
  of soils)-Entire 

State 
(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated 
in ornamental stone  
quarry-which is suitable 
for ornamental purpose 
Entire State (See 
explanation under 
Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone 
quarry, which is not 
suitable for ornamental 
purpose (used for 
making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated 
in Shahabad stone 
quarry-Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, 
White shell, Fireclay and 
white clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 
8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 
12% of average 
selling price or of 
sale value 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 



190 
 

whichever is higher 
on ad-valorem 
basis 

24 Corundum 12% of average 
sellingpriceor of 
sale value 
whichever is higher 
on ad-valorem 
basis 

15% of Sale Value 
or of Average 
Selling Price on ad 
valorem basis 
which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

150 per MT 

29 Jasper 12% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

100 per MT 

31 Mica 
i. Crude 
ii. Waste 

4% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not 
suitable for use as 
Ornamental 

12% of average 
selling price or of 
sale value 
whichever  is 

100 per MT 
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/Gemstones higher on ad-
valorem basis 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified 
by IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average 
selling  price  or of 
sale value 
whichever is 
higher on ad-
valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals 

(which is not specified 
in schedule-II) Entire 
State 

30% of sale value on 
ad-valorem  basis 

30% of Sale 
Value or of 
Average Selling 
Price on ad-
valorem basis 
which is higher. 
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As per order of Deputy Director mines and Geological department dated 11-
11-2021. The prevailing rates as per the updated order of the Geological 
Department during the course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority 
all tonnage and other royalties, rent and other payments or compensation if 
any, for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the rates 
and such conditions as notified by the State Government. The contractor 
should submit the Mineral Dispatch Permit (MDP) in original for the quantity 
executed by the contractor for the requisite quantity of material incorporated 
in works for which MDP is issued by the authorized supplier. If contractor fails 
to submit the MDP in original the amount will be deducted at 5 times the 
royalty charges from the contractor’s bills as per prevailing orders issued by 
the Authority. 
 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 

Unskilled 778.00 651.00 522.00 
Semiskilled/ 

Unskilled Supervisory 
862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 
Highly Skilled 1028.00 948.00 862.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/7(3)/2023-LS-II dated 02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 778.00 
‘B’ 651.00 
‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 948.00 1028.00 
‘B’ 862.00 948.00 
‘C’ 734.00 862.00 

For further details log on to Ministry of Employment 
 
   


