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PART -1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE
BIDS ONLINE THROUGH E-PROCUREMENT PORTAL

N. I. T. No. CMO-06-08/2022-23/X-Ray Date: 22.08.2022

Name of Work: “Supply, Installation, Testing and Commissioning of High
frequency mobile X Ray unit with Computed Radiography
system to Port Authority Hospital”

1. FATETAT T g IS § I f3aeh GFT € TAN & ITANT Fh e H AAaATsT ATHET Fedl
FTRUl fFT e 9T ART 39 F39 F 979 2-2rhd & a1 RiSes e A @A T grm |
Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll
available in the Home Page. Then the Digital Signature enroliment has to be done with the
e-token, after logging into the portal.

2. TCHATT IENUTE AT % I FH T STTRTERAT ST / ITHEE qIed H T 29 FHT IO |

Bidder then logs into the portal giving user id / password chosen during enroliment.

3.  TAU G TRIART 7 FTd gU USiiahd S-ardd &1 STANT ATATETdT g7 & 36a7 ST /1T The
e-token that is registered should be used by the Bidder and should not be misused by
others.

4. el =T § A9 3w S aw DSC it R s | ® ST A8 9T ST 9aT g A Ao Rivw
CUSETIE

DSC once mapped to an account cannot be remapped to any other account. It can only be
inactivated.

5.  ATATETAr AW T F AT FT T g, TEATAS ST THTTH, T Areer faawor sufe, 9% se=qmasr
foeT & dgd 3T g (MIAQT AE@eTHATSA 6 ATATT AT ST Tl g 3 T FAT ST T A
FOE AT TEATAST F A1 §Ad 7T ST GhaT g1 AE AIAT IEATASIT h FH ATATS Rl AT
FTT The Bidders can update well in advance, the documents such as certificates,
purchase order details etc., under My Documents option and these can be selected as per

tender requirement and then attach them along with bid documents during bid submission.
This will ensure easier upload of bid documents.

6. THAEET FEFA SBAAE FA / IH FA & 1%, AT H AEgEIga® 396 A1eqdq o ST
TR 37 T [AfEaT aeares & JqETe TEarest STHT F7AT ALY, T=IAT, qIAT AR FT &F

STUAft After downloading / getting the tender schedules, the Bidder should go through them
carefully and then submit documents as stated in the tender document; otherwise, the bid
will be rejected.

7. TSI TFISE FT ATATETAT T HeTterd / Staeanfod 7 B STHT A1 u 3w gaferd wiew 93
F T2 IH ATAIES AT ST ATRY, T=AT At tarar 39 Afaar & o swefwr fFe s+ & form
SALETAT 81 ARTaTst &l Fad (oY AT 3 47 T Fed il ATA 2

The BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are
allowed to enter the Bidder Name and Values only.
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10.

11.

12.

13.

14.

7T s TSIHOT §, A7 T S-TRHE g & qreaw 7 A7 [MfEer s § R dv fEer
T HTAH H AT W AT ST |dar gl deiEar &0 qed 97 siqdrsd 4T
http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in 9% aTelT T&Id
FA H T TR 0 0 FIRAEH i eae § TEAT AT, aretrarar &1 TR # et seqras
TATT FXA AT HEET T =T | IAT0 AT TET hAT STET AMMRY 3T F LU =i §
29 ATRTI  If there are queries connected with this tender, have to be clarified online
through the e-Procurement Portal, or through the contact details given in the tender
document. Bidder should take into account the corrigendum published before submitting
the bids online on the portal or on htip://eprocure.gov.in/eprocure/app or

http://www.newmangaloreport.gov.in. All documents to be submitted, as indicated in the
tender schedule should be in PDF formats.

Freftarar & AfeeT § AfE T grarht SHaer F1 (9T aR] 21) SUAST oY HiaaT s/
AT A T [MTEET & ForT St ST e df [ o 797 & sfae, [fEeEr st w2
TTTERTET 7 ST &9 | TIEeal hTd &9 & &7 ST Jmie v /& T/

Bidder should arrange for the EMD & tender fee (as applicable) as specified in the tender.
The original should be posted/couriered/given in person to the Tender Inviting Authority,
within the bid submission date and time for the tender.

AT T AT KT AT S o1t T TZAT ATRT AL FTATT T STHT FXA o6 oI W7 @ & forw
IHT T TR FLAT AR |

The Bidder should read the terms and conditions of the tender and accept the same before
proceeding with submission to tender.

FTAT STEQT FEA ¥ THAT 6 a0 TRt Y 38 =1 a8 & g9 % forg Fyett e arer iy gt
T °  Uga  AfEer swqresr EDl ATATET ST FHAT AR |

The Bidder has to submit the tender document(s) online well in advance, before the
prescribed time to avoid any delay or problem during the bid submission process.

AT F T | ATATS il T BISA F AR T Fls AT qG1 21 ZTATF, AIATE FATe S Aeeq 12
U HHART & ATI-ATT 39 THT FATee A2 ¥ U dea® sefagd 9 aF Fhar Smar 2
TS T SR FH FA & [0, A @rarat & 75-100 DPI § ITEATasli &l Thel Hd & AT [&AT
STTAT g qTfeh TTEar a1 ¥ ST WISd &7 ATHE FF7 gl 0| g 9gd FH Seagd Aif Ta 9% A
[CIRK dAIATS FA ) g FTT |

There is no limit on the size of the file that can be uploaded at the server end. However, the
upload is dependent on the Memory available at the Client System as well as the Network
bandwidth available at the client side at that point of time. In order to reduce the file size,
bidders are suggested to scan the documents in 75-100 DPI so that the clarity is
maintained and file size is optimum. This will help in quick uploading even at very low
bandwidth speeds.

Tg AT T@AT Hgcd Ul ¢ T, Tt T a1 &l ST Aol ded 92 s w1 g, T8 geread
¥ % forw f ag areft sweqa we it b @ At g1 Sifert, ST dass gu el §, F A /
FHTT AT % & H AIFHT JAT AThT 32271 F o7 qgT ATHT ST |

It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that,

Bid Submission Process is completed. Bids, which are not frozen, are considered as
Incomplete/lnvalid bids and are not considered for evaluation purposes.

I 2l & FHIOT FrAararelt T Adared aidl v & g REr o9 e &1 a3 41
FHISATSAT T ATHAT x o Torw [AferaT sresror yrfereRor (TIA) FT ST 781 8T S|
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15.

16.

17.

18.

19.

20.

The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local issues.

FIATETAT T T o HIEAH F g drAl SedqTasi| &l AaaTed I § STHT Y THRdT g1 57 TOrTet! &
HATLTH F SHEHATST IEATASI 0 TATAT Tal SATUATI TRATT el FT Faer gre widr <2 () |,
TATHAET &7 7 aE ¥ 95 9gaHl A1eu| aiardr g gEted w6 [ aw Fegar
Teferd Tt TEATASIT T THATRT AT 6 G AT €T & qAre oharm o, o\ 96 g
T AT T FEHTE F 2T AT | The

bidder may submit the bid documents in online mode only, through this portal. Offline
documents will not be accepted. The bidder shall ensure that all the documents pertaining
to minimum qualification shall be compulsorily uploaded along with the technical Bid failing
which the bid shall be rejected.

TAT T B 99 F 90, - ey 7t 9o eeqmeasit i A9 F79 % 918 UE g6
FIAT TSI HI9T T ¥ THT vett Frever =7 At Ja%, [t e a7 % au7 = a7 ffemar
STTURTT| 317 |t YR Eawort & |1 Frefl a0 S shatel g0 Seqd aearasii &l ard [&rar &
T-2T T STANT Fleh (e T F FEATATT (AT STOT 37 o6 seqa v S

At the time of freezing the bid, the e-Procurement system will give a successful bid
updating message after uploading all the bid documents submitted and then a bid summary
will be shown with the bid no., date & time of submission of the bid along with all other
relevant details. The documents submitted by the bidder should then digitally signed using
the e-token of the bidder and then submitted.

AT TET FLA F AT, ATAT AL H AT FIAT SR ST AT T6GT FLA & 2049 % &7 § TF
UFHIASTHE % & § T@T1 20| Aret qreier [iaar ffaer % forg areft seqq F27 % J9 & =9 F
T FHIT 3T ATAT IHTEA FIAHH § TN A o [T Jaer &g & & 7 o F71F FHam|

After the bid submission, the bid summary has to be printed and kept as proof of
submission of the bid. Entry to bid opening event will be restricted to bidders having proof
of bid submission of the subject tender.

Torees & T AT T FOA AT AAAT ¢, [ FIARTAT ZIRT I ¥ T qferat I grae ffreew
¥ wuga w @t i g Rew @R gear ¥ fw oymita Agt #=ar g
Successful bid submission means, the bids as uploaded by the bidder is received and
stored in the system. System does not certify for correctness of the bid.

ATCAT ST AT 7 A2 JAT A1 o seqe o 10 areft geqrast arawa & 4 ¢ o 7fs e
G & I ATALE F HE0 TEATAS gl G 9T g & a7 AT AR FT & ATUIAT| THeh o
AnTATESteTT SH=TT 98T g The bidder should ensure that the bid documents submitted
are free from virus. If NMPA is unable to open documents due to virus or any other reason
during tender opening, the bid is liable to be rejected. NMPA will not be responsible for
rejection of such bids.

=T e % ofiT 9¥ HAT AST F TR S aTAT T0HT, S-IFITHE Ted H aret Teqd Hed, arer
G AT F AU % TAT FIT 6 0 7T R 37 A § Aqadt 0T AT qHF THT
(IST) % &qHT 8 ST GMT + 5: 30 2| el o1 F S S rararet # T8 q0F FT qred FHLAm
21| The time displayed from the server clock at the top of the tender Portal, will be valid
for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal.
The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.
The bidders should adhere to this time during bid submission.
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21.

22.

23.

24.

25.

Freftaaret & sy o Srar g & 3 aveft yeqa w7 sifaw [ siw w7 (wd feeq =11
& AIA) T Uz Haar afhar & o staers S-eHe feew & Areaw § [feers sw=qa w4
The bidders are requested to submit the bids through online e-Procurement system to the
Tender Inviting Authority (TIA) well before the bid submission end date and time (as per
Server System Clock).

AT |- TRt ST % aror Afaer w g, SuRet v el geear Jroor s R srom)
6, AT LT JH & ATy At Ser F e Seew R @ g, g & o
=TT Agl R SO S Jasr q1¢ 9% gl 7 {241 Sruam Tender form Fee, EMD and Bid
security declaration shall be submitted with the Part I- Technical BID. BID submitted without

fees and Bid security declaration, as mentioned above will not be considered for
evaluation and shall be rejected.

AT A ATAT / AR / Sha FT 9T & 979 AR Red 999 § S FH3T ST T&dresi

THTOT % &9 § T&QT HAT 21T | The Bidder/Contractor shall file the applicable returns with
Tax departments in time and submit the same as documentary proof.

TS T e FIA 6 (o0 SHUHET AT ST ATATH § TF AT ATSH ATZeH &9 § fa@mar [

The GST applicable shall be shown as a separate line items in the Tax invoices to avail
input credit to Port.

SUHST [ UAST [ THST &1 Sfeq F2A 61 (AT H, STUH AW & TAT AT 0 F IR SATwaet
AN BRI STTRTT |

In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD
applicable GST shall be collected.
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Part-ll

SCHEDULE OF TENDER (SOT)

NIT No. : CMO-06-08/2022-23/X-Ray

Dated: 22/08/2022

NOTICE INVITING TENDER

(Through E-Procurement only)
E-Tenders are invited by Port Authority Hospital, New Mangalore Port Authority through

electronic tendering system under

http://eprocure.gov.in/eprocure/app,

two bid system through CPP Portal

Name of the Work

“Supply, Installation, Testing and
Commissioning of High frequency mobile X
Ray unit with Computed Radiography system
to Port Authority Hospital”

Mode of tender

E-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il - Price Bid) through
e-procurement portal
https://eprocure.gov.in/cppp/

Estimated cost

Rs. 10,35,800/- (Rupees Ten Lakh thirty five
thousand Eight hundred only) including GST

Tender Fees

Rs. 1680/- (Rupees One thousand six hundred
eighty only) inclusive of 12% GST - Non-
refundable OR exemption certificate as per
clause No 2.2.1(n) of ITB.

Earnest Money Deposit

Rs. 24500/- (Rupees Twenty four thousand five
hundred only) inclusive of 18% GST ‘OR’
exemption certificate as per clause No 2.2.1(n) of
ITB

Date of Tender Document available to
parties to download

22/08/2022 at 15:00 Hrs.

Date of Starting of e-Tender for
submission Bid on line at
http://eprocure.gov.in/eprocure/cpp

22/08/2022 at 15:00 Hrs.

Date of closing of e-Tender for
submission of Bid.

05/09/2022 at 16.00 Hrs.

Date & Time of opening of Technical
Bids

06/09/2022 at 16.00 Hrs.

Date & Time of opening of Price Bid

Will be communicated separately to the qualified
Bidders

Contract Period

60 days from the date of issue of LOA.

Validity of Tender

120 days from the date of opening of Tender
(Technical Bids)

Amendments to the tender (if any) will be issued only through web site
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app
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2. INSTRUCTIONS TO THE BIDDERS (ITB)

2.1 SCOPE OF BID

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by Chief
Medical officer on behalf of New Mangalore Port Authority for the work of “Supply,
Installation, Testing and Commissioning of High frequency mobile X Ray unit with
Computed Radiography system to Port Authority Hospital’ from the
manufacturers/ Dealers/ Distributors of X-Ray.

TENDER SUBMISSION:

The Tender shall be uploaded as follows:
2.2.1 Technical Bid shall contain the following :

a)

b)

d)

9|Page

EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft or Fixed
Deposit Receipt or Banker’'s Cheque or Bank Guarantee from any of the Commercial
Banks or payment online is accepted.

Earnest Money Deposit of Rs. 24,500/- (Rupees Twenty four thousand five hundred
only) inclusive of 18% GST- NEFT Receipt shall be uploaded along with the
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB. Failure in
submission of EMD will render the Bidders disqualified, except in the case as per
clause No. 2.2.1 (n) below.

TENDER FEE for Rs.1680/- (Rupees One thousand six hundred eighty only)
inclusive of 12% GST - non-refundable - NEFT Receipt shall be uploaded along with
the Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB. Failure
in submission of Tender fee will render the Bidders disqualified, except in the case as
per clause No. 2.2.1 (n) below.

All the documents should be as per the MQC. Technical Bid should not contain Price
Bid. “Disclosure/indication of Price in the Technical Bid shall render the tender
disqualified and rejected.

The Tender document duly signed and sealed by the Bidder on each page along with
Annexure duly filled along with amendments issued by NMPA if any.

Particulars of Bidder - Annexure — 1.

Supporting documentary evidence of work orders and also satisfactory completion

certificate issued by the client,

Tender Form as per Annexure - 2.

Bank Details of the Bidder for E-Payment — Annexure - 7.

Copies of the, GST Registration Certificate, ESI & PF Registration Certificate and

PAN card to be submitted.

Copies of Audited profit and loss statements, balance sheet for the last three

financial year ending on 31.03.2021.

Form of Declaration — Annexure - 5

Power of Attorney: - Annexure - 6

Micro and Small Enterprises (MSE) registered with District Industries Centre (DIC) or
Khadi and Village Industries commission or Khadi & Industries Board (KVIB) or Coir
Board or National Small Industries Corporation (NSIC) or Directorate of Handicrafts
and Handlooms or Udyog Aadhar memorandum or any other body specified by
Ministry of MSME shall be exempted of EMD & Tender Fee on producing self
attested supporting certificates and Bid Security Declaration as per Annexure-1 along




with Technical Bid.

o) Dispute review Board — Annexure - 8

p) Verification of Local Content — Annexure -9

gq) Undertaking on Indemnification — Annexure - 10

2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price Bid

shall be uploaded through online only. Price bid should be quoted in the BOQ template
available in the CPP portal only. The BOQ template must not be modified/ replaced by
the bidder and the same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder
Name and Values only. Any condition imposed in the price bid shall make the tender
liable for out-right rejection. The contract shall be for the whole works as described in
the scope of work based on the priced Bill of Quantities submitted through CPP portal
by the Bidder. The Bidder shall fill in rates and prices for all items of the works described
in the Bill of Quantities through CPP portal. Items for which no rate or price is entered by
the Bidder will not be paid for by the Port when executed and shall be deemed covered
by the other rates and prices in the Bill of Quantities.

2.3 ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility
criteria as defined in clause No.2.4.

2.3.2 Tender Form information as per Annexure 3.

2.3.3 Government owned Enterprises may only participate if they are legally and
financially autonomous operate under commercial law and are not a
dependent agency of the employer subject to fulfillment of minimum qualifying
criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the employer in accordance with clause
No.2.21

24 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC)
2.4.1 EINANCIAL CRITERIA

The Bidder should have an average Annual financial turnover of

Rs. 3, 10,740/- for the last 3 financial years 2018-19, 2019-20 & 2020-21
Note:- 1. Documentary evidence duly self attested viz — Copies of Audited Profit and
loss a/c statement and Balance sheet for last 3 financial year shall be

submitted.
2.4.2 TECHNICAL_CRITERIA
i) The Bidder shall have successfully completed Similar Works during last 7

(Seven) years ending last day of month previous to the one in which tenders
are invited should be either of the following:

One similar completed work costing not less than Rs. 8, 28,640/- (Excluding GST)

OR
Two similar completed works each costing not less than Rs. 5,17,900/- (Excluding
GST).

OR
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Three similar completed works each costing not less than Rs. 4,14,320/-
(Excluding GST).

“Similar _Work” means “Supply & Installation of X Ray unit / CR
System /DR System’.

i) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the bidder
shall submit the following documents along with the technical bid:-

a. Self attested photo copies of LOA/Work Order/Agreements showing the awarded
contract value for “similar works” and satisfactory Completion Certificates issued
by the Client, indicating the date of Completion and completed Contract Value.
The Bidder shall also enclose detailed BOQ with rates and scope of work
supporting the LOA/work order/agreements/completion certificates. TDS
certificate clearly showing the tax deduction from client for related work

orders/agreements shall be attached for verification.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are
subject to be disqualified and debarred for a period of three (3) years from
participating for tenders at New Mangalore Port Authority duly informing the
MSME authorities if applicable, if they have:

2.4.3.1 made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
2.4.3.2 Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history
with New Mangalore Port Authority or financial failures etc.
244 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion
reserves the right to extend the date for receipt of tender.

2.5 RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

2.5.1 The contractor may visit the Port Authority area before quoting. The Bidder should
quote the rate by taking into consideration all expenses.

2.5.2 The GST as applicable will be paid extra by the Port. The GST Registration
Number of the Bidder shall be furnished invariably in the tender as well as the
Bills/Invoices. Copy of GST registration certificate shall be enclosed along with the
tender.

2.5.3 GST will be paid on production of documentary proof of registration with the
Central Excise Department only.

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS:

2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either by
all the partners or some of the partners or other person/s holding a valid “Power of
Attorney” from other partners or all the partners constituting the firm.

11| Page




2.6.2

In case of a Company, the tender should be signed by a person holding a valid
Power of Attorney executed in his favour in accordance with the constitution of the
Company.

2.7 ONE BID PER BIDDER

2.7.1

2.7.2

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the Bidder's participation to be disqualified.

A Bidder shall not have a conflict of interest. All Bidders found to have conflict of
interest shall be disqualified. Bidders may be considered to have a conflict of
interest with one or more parties in this Tendering process, if they are or

. have been associated in the past, with a firm or any of its affiliates which have

been engaged by the Employer to provide consulting services for the preparation
of the design, specifications, and other documents to be used for the services to
be rendered under these Tendering Documents ; or

2. Submit more than one Tender in this Tendering process.

2.7.3 A Bidder that is under a declaration of ineligibility by the Employer in

accordance with ITB Clause 2.21, at the date of contract award, shall be
disqualified.

2.7.4 Bidders shall provide such evidence of their continued eligibility satisfactory to

the Employer, as the Employer shall reasonably request.

2.8 BIDDER TO INFORM HIMSELF FULLY

2.8.1 The Bidder is expected to examine carefully the contents of all the documents

provided like instructions to the Bidders, Tender Conditions, Scope of work
etc. Failure to comply with the requirements of the tender will be at the Bidders
own risk. The Bidder to ensure to make a complete and careful examination of
requirements and other information set out in the tender document. The
Bidder shall be deemed to have, visited the site and surroundings and have
obtained all necessary information in all the matters whatsoever that might
influence while carrying out the Works as per the conditions of the tender and
to satisfy himself to sufficiency of his tender etc.

2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender

documents supplied herewith. Though every effort is made herein to give
basic data as exhaustively as possible, the Bidder is advised to visit the New
Mangalore Port and its approaches and get himself thoroughly acquainted
with all necessary data concerning weather conditions, working conditions,
sea conditions, etc. for the purposes of making a correct offer. All costs,
charges and expenses that may be incurred by the Bidder in connection with
such investigations for the submission of his offer shall be borne by him and
the Board accepts no liability or responsibility whatsoever therefore.
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2.8.3 Bidder shall bear all costs associated with the preparation and submission of

his tender and NMPA will in no case be responsible or liable for these costs,
regardless of the conduct or outcome of the tendering process.

2.9 Earnest Money Deposit:

2.91

292

293

294

2.9.5

2.9.6

The tender shall be accompanied by proof (NEFT/RTGS) of Earnest Money deposit
of Rs. 24,500/- inclusive of 18% GST ‘OR’ exemption certificate as per clause No
2.2.1(n) of ITB. The tender without EMD shall be rejected, except in the case as per
clause No.2.2.1 (n).

In the event of Tenderer withdrawing his tender before the expiry of tender validity

period of 120 days from the date of opening, the tender shall be cancelled and EMD
shall be forfeited. Applicable GST shall be recovered on forfeiture of EMD.

The Earnest Money Deposit of unsuccessful Tenderers shall be returned without
interest as early as possible on award of Contract to the successful Tenderer. The
Earnest Money Deposit of the successful Tenderer shall be refunded (without
interest) only on receipt of Insurance Surety Bonds or Account Payee Demand
Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from
any of the Commercial Banks or payment online as stipulated in the tender
clause 2.20. In the event of forfeiting of EMD/LD/SD and while imposing penalty GST
shall be collected.

NMPA reserves the right to forfeit the Earnest Money Deposit in respect of
successful Tenderer, if he fails to enter into a Contract and furnish the necessary
Performance Guarantee towards performance within 28 days from the date of issue
of Letter of Acceptance, otherwise penalty @ 0.25% of the amount of the
Performance Guarantee for each week or part thereof for the number of weeks
delayed beyond the stipulated date of submission shall be levied maximum up to
2.5% of the amount of the Performance Security.

In the event of forfeiting the Performance Security, GST is applicable and while
imposing penalty & Liquidated damages GST as applicable shall be collected.

The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) and may
be debarred for a period of three (3) years from participating for tenders at New
Mangalore Port Authority duly informing the MSME authorities if applicable, if

2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity;

2.9.6.2

The successful Bidder fails within the specified time limit to:

a. Sign the Agreement AND / OR furnish the required Performance security.

. Fail to commence the work on the specified date as per LOA/Work order.

c. If the bid is varied or modified in a manner not acceptable to the Employer during
the validity or extended validity period duly agreed by the Bidder.

d. If any information or representation submitted by Bidder is found to be false or
incorrect.

e. Any effort by the Bidder to influence the Employer on bid evaluation, bid
comparison or contract award decision.

o

210 TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 120
days from the date of opening of Technical Bid. NMPA reserves their right to extend the
period of validity for a specific time. The request and the response, thereto, shall be
made in writing by post or by Fax/e-mail. A bidder may refuse the request which may be
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2.11
2.11.1

2.11.2

212

213

214

215

2.16

accepted by NMPA. However, in the event of the Bidder agreeing to the request; he shall
not be permitted to modify his tender.

AMENDMENTS:

At any time, prior to the last date for submission of tenders, NMPA reserves the right to
amend and modify the tender document by issuing Addendum/Corrigendum which
shall be uploaded in the CPP/PORT Websites.

The Addendum/Corrigendum so issued shall form part of the Contract and shall be
binding upon the Bidders. NMPA may at their discretion, extend the last date for
submission of the tender, to enable the Bidders to have reasonable time to submit their
tender after taking into consideration such amendments, which shall also be uploaded
to the Websites. The Bidder shall acknowledge receipt of such Addenda/ Corrigenda
and submit the same along with his Tender duly signed and sealed in all pages.

LANGUAGE OF TENDER :

The Tender submitted by the Bidder and all correspondence and documents relating to
the Tender exchanged by the Bidder and the NMPA shall be written in the English
language. Any printed literature, other than English language, shall be accompanied by
an English translation, in which case, for purpose of interpretation of the tender, the
English translation shall govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL.:

No offer shall be modified, substituted or withdrawn by the Bidder after the closing time on
due date. Withdrawal of a proposal during the interval between closing time on proposed
due date and expiry of the proposal validity period would result in disqualification of the
bidder as per clause 2.9 of Tender Document.

TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in Indian
Rupees.
PRE BID QUERIES

Not Applicable
TENDER OPENING AND EVALUATION:

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to closing

time on stipulated date, shall be opened as per the Important Instructions of CPP.

2.16.2 SCRUTINY AND EVALUATION OF THE TENDER

2.16.2.1  Perior to the detailed evaluation of bid, the employer will determine whether each

bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been
properly signed by an authorized signatory holding Power of Attorney in his favor
(c) accompanied by Tender fee (if applicable), EMD (if applicable) and (d) is
responsive to the requirement of the bidding documents. If any of the above
conditions are not satisfied, the bid shall be rejected outright.

2.16.2.2 Conditional offer or alternative offers will not be considered further in the process

of tender evaluation.

2.16.2.3 A substantially responsive technical and Financial Bid is one which conforms to
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2.16.2.4

2.16.2.5

2.16.2.6

all the terms, conditions and specifications of the bidding documents, without
material deviation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality or performance of the works; (b) which
limits in any substantial way, the employers right or bidders obligations under the
contract or (c) whose rectification would affect unfairly the competitive position of
others bidders presenting responsive bids. The Bidder who does not fulfill the
tender requirements shall not be considered for further evaluation.

After the tender opening, the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and recommendations regarding award of
Contract shall be confidential. Any efforts on part of any Bidder to influence the
Port Authority in any way in the process of scrutiny, evaluation, comparison of
tenders and decision concerning award of Contract may result in rejection of the
Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port Authority
may ask Bidder individually for clarifications. Clarifications shall be sought only
on the documents submitted along with the bid. No new documents/work orders
shall be entertained which was not part of the original submission whose
acceptance would affect unfairly the competitive position of others bidders
presenting responsive bids. Request for clarification and response thereto shall
be in writing/email or through fax. If the Bidder fails to submit the requested
documents within the time specified by the department, his bid is liable to be
rejected. No change in Price or substance of the tender shall be sought, offered
or permitted nor is the Bidder permitted to withdraw the tender before the expiry
of the validity period of the tenders in the process of clarifications.

If a Technical Bid is not substantially responsive, it will be rejected by the
employer, and may not subsequently be made responsive by correction or
withdrawal of the non conforming deviation or reservation. The Price/Financial
Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:

1.

ii.

iii.

iv.
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Tenders, which are found to be in conformity with NMPA’s Tender requirement,
shall be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about the date
and time of opening of their Price Bids. On the stipulated date and time the Price
Bids of such Bidders shall be opened online.

The Bidders has to quote the rate for the subject work in the price Bid format—
PART Il excluding GST.

The evaluation shall be done on the basis of Total lowest value (L1) quoted. The
GST element if any will not be considered for comparison.

Further, in order to promote the Make in India Initiative by the Government of India,
Class 1 Local suppliers shall get purchase preference over Class Il local suppliers
as well as non Local supplier as per the following procedure (Refer GCC Clause 3.1
definitions) :-

Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class | Local
supplier, the contract will be awarded to L1.

If L1 is not a Class-l Local Supplier, the lowest bidder among the Class-I local
supplier, will be invited to match the L1 price subject to Class-I local Supplier’s
quoted price falling within the margin of Purchase preference, and the contract




shall be awarded to such Class-I Local supplier subject to matching the L1 price.
c. In case such Lowest eligible Class- | local supplier fails to match the L1 price, the
Class-I local supplier with the next higher bid within the margin of purchase
preference shall be invited to match the L1 price and so on and contract shall be
awarded accordingly. In case none of the Class | supplier within the margin of
purchase preference matched the L1 price, the contract may be awarded to the
L1 bidder.
Note: The Class-I local supplier/Class-Il Local Supplier shall submit the self attested copy of
Annexure-10 compulsorily along with the Bid clearly indicating the percentage of local content
(local staffs that the contractor shall be deploying, in case the contract is awarded to him) and
provide self certification that the services/items offered meets the local content requirement for
Class | supplier/Class Il local supplier, as the case may be.

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in
writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the
Bidder shall submit draft Contract agreement in the format approved by the Port
Authority as in the ANNEXURE-3 of Tender Document, and within a week thereafter
the Contract agreement shall be signed between the Port Authority and the
successful Bidder.

vii.  If the Bid of the successful Bidder is seriously unbalanced in relation to the CMO or
his Representative’s estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analysis for any or all
items of the Bill of Quantities, to demonstrate the internal consistency of those prices
with the implementation/construction methods and schedule proposed.

viii. Offers, deviations & other factors which are in excess of the requirement of the
Tender document or otherwise result in the accrual of unsolicited benefits to the
Employer shall not be taken into account in Tender evaluation.

ix. The price Bid with any counter conditions will be summarily rejected.

217 AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder whose bid has been
determined to be responsive to the bidding documents and who has offered the lowest
evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in
accordance with the provisions of Clause No.2.3 and (b) qualified in accordance with the
provisions of clause No.2.4.

2.18 EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY ORALL :
Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject any bid
and to cancel the bidding process and reject all bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or bidders of the
grounds for employer’s action. Further, NMPA does not bind them to accept the lowest
offer.

2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

2.19.1 The bidder whose bid has been accepted will be notified of the award by the
employer prior to expiration of the bid validity period. This letter (herein after and in
the conditions of contract called the “letter of acceptance”) will state the sum that the
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2

employer will pay the contractor in consideration of the execution completion and
maintenance of the works by the contractor as prescribed by the contract (hereinafter
and in the contract called the “contract price”).

.19.2  The notification of award will constitute the formation of the contract subject only to

the furnishing of a performance security in accordance with the provision of clause
2.20.

.19.3 The agreement will incorporate all correspondence between the employer and the

successful bidder. The Contractor shall enter into and execute the Contract
Agreement, to be prepared and completed at the cost of the Contractor, in the
Annexure-3 with such modifications as may be necessary within 14 Days from the
Date of issue of LOA. The agreement to be executed on a non-judicial Stamp paper
of value Rs.100/-. The completion period of the contract shall be as mentioned in the
LOA/Work order. The Bidder shall submit 10 sets of Agreement copies at his
own cost.

2.20 PERFORMANCE _SECURITY:

Performance security for a sum equivalent of 3% of the total contract value including GST
shall be submitted in the form of Insurance Surety Bonds or Account Payee Demand
Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of the
Commercial Banks or payment online in the approved format within 28 days from the
date of issue of LOA. The Performance Security shall also en-cashable at Mangalore. The
Performance Security shall be kept valid for the total contract period and Guarantee for One
year plus Three Months claim Period. Thereafter, the total of 3% of Performance Security
shall be released to the Contractor after successful completion of the Guarantee Period,
deducting any dues payable to the Port. Failure to comply with the above shall lead to
termination of contract as per clause No. 2.9 of ITB. If the contract is extended on mutual
consent at the same rates, terms and conditions of the contract, then the Performance
Security shall also be extended for the same period plus Three Months claim period.

Note:- i)The Penalty for the delay in submission of the Performance Security within the

2.21

17 |

stipulate date above shall be at the rate of 0.25% of the amount of performance
guarantee for each week or part of the week for the number of weeks delayed beyond
the stipulated date of submission.

ii) The performance security shall be complied as per the orders/amendments issued by
the Authorities

CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe
the highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the Employer

i. defines, for the purpose of these provisions, the terms set forth below as follows:

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution; and

b. “fraudulent practice" means a misrepresentation of facts in order to influence a

procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.
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ii. Will reject a proposal for award of work if he determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in
question.

iii. Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has engaged

in corrupt or fraudulent practices in competing for, or in executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed by the
Indian Contract Act and under the Indian Law. The Arbitration for settlement of disputes
shall be held in Mangalore, Karnataka, India.

Apart from the above, conciliation through conciliation committees/ councils comprising of
independent subject experts may also be explored to settle the disputes.

Dy. Chief Medical Officer
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3 GENERAL TERMS & CONDITIONS OF CONTRACT

A: GENERAL:

3.1

DEFINITIONS:

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used to
identify defined terms;

i

ii.

iii.

iv.

Vi.

Vii.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified by the CMO
or his Representative in accordance with Clause No.3.36.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause No.
3.2(iii).

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor’'s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as

ix.

Xi.

Xii.

adjusted in accordance with the provisions of the Contract.
Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

xiii. The Site is the area defined as such in the Contract Data.

xiv. The Intended Completion Date is the date on which it is intended that the

XV.
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Contractor shall complete the works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the CMO
or his Representative by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

age




xvi. The CMO or his Representative is the person named in the Contract Data (or any
other competent person appointed and notified to the contractor to act in replacement
of the CMO or his Representative) who is responsible for supervising the Contractor,
administering the Contract, certifying payments due to the Contractor, issuing and
valuing Variations to the Contract, awarding extensions of time and valuing the
Compensation Events.

xvii. Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the CMO or his Representative.

xviii. The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with
any of the Site Possession Date.

xix. A Variation is an instruction given by the CMO or his Representative which
varies the Works.

xx. The Works are what the Contract requires the Contractor to Supply, install and
turn over to the Employer as defined in the Contract Data.

xxi. “Local Content” means the amount of value added in India which shall unless
otherwise prescribed by the Nodal Ministry, be the total value of the item
procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total
value, in percent.

xxii. “Class — | local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement , has local content equal to or more
than 50%.

xxiii “Class — Il Local Supplier“ means a supplier or service provider, whose goods,
services or works offered for procurement, has local content more than 20% but
less than 50%.

xxiv. “Non Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than or equal to
20%.

xxv “Margin of purchase preference” means the maximum extent to which the price
quoted by a Class — | local supplier may be above the L1 for the purpose of
purchase preference, which shall be 20%.

xxvi “L1” means the lowest tender or lowest bid or the lowest quotation received in a
tender, bidding process or other procurement solicitation as adjudged in the
evaluation process as per the tender or other procurement solicitation.

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this
order in respect of a particular item of goods or services or works.

xxviii “Procurement entity” means a Ministry of Department or attached or
subordinate office of or autonomous body controlled by, the Government of India
and includes Government companies as defined in the companies act.
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3.2

INTERPRETATION:

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The CMO or his Representative will
provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole of the
Works).

The documents forming the Contract shall be interpreted in the following order
of priority:

a. Agreement

Letter of Intent and work order.

Contractors Bid

Contract Data

Conditions of Contract including Special Conditions of Contract.
Specifications

Drawings, if any

Bill of quantities and

any other documents listed in the Contract Data as forming part of the
Contract.

T T@ "o ao0CT

3.3 LANGUAGE AND LAW:

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

3.4 CMO OR HIS REPRESENTATIVES DECISION:

3.5

3.6

3.7

Except where otherwise specifically stated, the CMO or his Representative will
decide contractual matters between the Employer and the Contractor in the role
representing the Employer.

DELEGATION:

The CMO or his Representative may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel any
delegation after notifying the Contractor.

COMMUNICATIONS:

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act 1872).

PERSONNEL:

The Contractor shall employ the personnel as Onsite Support Resource as
referred to in the Contract Data to carry out the functions stated in the Schedule
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or other personnel approved by the CMO or his Representative. The CMO or his
Representative will approve any proposed replacement of key personnel only if
their qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the schedule.

If the CMO or his Representative asks the contractor to remove a person who is
a member of the contractor’s staff of his work force stating the reasons, the
contractor shall ensure that the person leaves the site within seven days and has
no further connections with the work in the contract.

3.8 EMPLOYERS AND CONTRACTORS RISKS:
The Employer carries the risks which this Contract states are Employer’s risks
and the contractor carries the risks which this Contract states are contractor’s
risks.

3.9 EMPLOYERS RISKS:
The Employers risks are

a. in so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

1. war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

2. rebellion, revolution, insurrection, or military or usurped power, or civil
war;

3. ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof;

4. pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and

5. riot, commotion or disorder, unless solely restricted to the employees of
the Contractor or of his Subcontractors and arising from the conduct of
the Works;

6. Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

b. loss or damage due to the use or occupation by the Employer of any Section
or part of the Permanent Works, except as may be provided for in the
Contract;

c. loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

d. any operation of the forces of nature (in so far as it occurs on the Site) which
an experienced contractor:

1. could not have reasonably foreseen, or

2. could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:
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3.10

3.1

A. prevent loss or damage to physical property from occurring by taking
appropriate measures, or
B. Insure against.

CONTRACTORS RISKS:

All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

INSURANCE:

The insurance shall be as follows;

All the materials shall stand insured in the name of New Mangalore Port Authority
from the time of arrival at site till commencement of installation against fire,
pilferage and damage for the value of 90% of each item. The charges for the
insurance shall be borne by the Contractor.

During erection and till the work is completed and satisfactory taken over by the
N.M.P.A after testing the materials shall stand covered by suitable erection
Insurance also for the value of 110% of the item. The charges for the insurance
shall be borne by the Contractor.

All the men/women to be deployed by the Contractor for performing the contract
shall be insured against injury/accidents/death by the Contractor at his own cost.

The Contractor shall indemnify New Mangalore Port Authority against all losses
and claims In case of death or injury caused to any person by him during the
execution of the work.

The Contractor shall effect and maintain the following policies at no cost to
NMPA, during Contract period with an Indian Insurance Company approved by
Insurance Regulatory Development Authority of India (IRDA).

Commercial General Liability (CGL):

The Contractor is required to take a Commercial General Liability (CGL)
Insurance policy during execution of contract work to the extent of 50% of the
contract value to cover Third party Liability with cross liability extension. The
following third party liabilities shall be covered;

a. Third party bodily injuries / death / disablement (persons not belonging to
Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/cargo/inventories/equipment/other facilities belonging to
third party and inclusive of properties during construction/erection/
Government properties.

c. The value of third party legal liability for compensation for loss of human life
or partial / total disablement as well as for damage to others
equipment/material/property shall be of required statutory limit where
applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the

23| Page




contract period (including defect liability period) and be also valid during the
extended period if any.

The policy will be having claim series clause and extended notification clause
with cross liability extension.

ii. Employer Liability Insurance:
The Contractor shall indemnify and keep indemnified the Employer against all
damages or compensation payable at Law in respect of or in consequence of
any accident or injury to any workman or other person in the employment of the
Contractor or Sub-Contractor against all claims, demands, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto and
the Employer shall be at liberty to deduct or adjust from the Contactor’s bills an
amount that Employer may be called upon to pay towards claims, demands,
proceedings, costs, charges and expenses whatsoever in respect of or in
galation to any accident or injury referred to above without any reference to the
ontractor.

The Contractor shall be registered under ESI as per the relevant statute and act
and shall continue such insurance till completion of the Contract covering all
the employees/workers/casual labour/contract labour/outsourced persons
under his supervision deputed for the said contract work. The Contractor shall
also submit such policy of insurance as and when required by the Employer /
Employers representatives.

iii. Automobile Liability Insurance covering use of vehicles / mobile equipments
used by Contractor or sub-contractor(s) (whether or not owned by them) in
connection with the execution of the contract.

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the
underwriters and also settle the claims. All claims shall be settled in India.
However, the Contractor shall proceed with the repairs and/or replacement of
the damaged structures / facilities without waiting for the settlement of the
claims. In case seizure of materials by concerned authorities the Contractor
shall arrange prompt release against bond, securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and keep the
Employer, its officers, employees and other related parties hold harmless from all
claims for bodily injury and property damage that may arise from the performance
of the work

3.12 THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION
PERIOD:
The Contractor may commence execution of the works on the Start Date and shall
carry out the works in accordance with the Bar Chart submitted by the contractor
as updated with the approval of the CMO or his Representative, and complete
them by the Intended Completion Date.

3.13 SAFETY: The Contractor shall be responsible for the safety of all activities on
the Site.

3.14 POSSESSION OF THE SITE:
The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the start date stated in
the Contract Data the Employer is deemed to have delayed the start of the relevant
activities and this will be a Compensation Event.
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3.15

3.16

3.17

3.17.

ACCESS TO THE SITE:
The Contractor shall allow the CMO or his Representative and any person
authorized by the CMO or his Representative access to the Site to any place
where work in connection with the Contract is being carried out or is intended to be
carried out and to any place where materials or plant are being manufactured,
fabricated and/or assembled for the works.

INSTRUCTIONS:
The Contractor shall carry out all instructions of the CMO or his Representative
which comply with the applicable laws where the Site is located.

DISPUTES:

If the Contractor believes that a decision taken by the CMO or his Representative
was either outside the authority given to the CMO or his Representative by the
Contract or that the decision was wrongly taken, the decision shall be referred to
the Dispute Review Board (DRB) within 28 days of the notification of the CMO or
his Representative’s decision.

1 SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of the
Works, whether during the execution of the Works or after their completion and
whether before or after repudiation or after termination of the Contract, including
any disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the CMO or his Representative, the matter
in dispute shall, in the first place be referred to the Disputes Review Board [DRB].

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the CMO or his Representative unless and until the same shall be
revised, as hereinafter provided, in a Dispute Review Board Recommendation /
Arbitral Award.

3.17.2 Arbitration:

Any dispute in respect of in respect of contracts where party is dissatisfied by the
Dispute Review Board’s (DRB) decision shall be decided by arbitration as set
forth below:

i) A dispute with contractor shall be finally settled by arbitration in accordance with

the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the contractor, and the third to be appointed by the
mutual consent of both the arbitrators, failing which by making a reference to
CIDC-SIAC Arbitration Center from their panel.

i) Neither party shall be limited in the proceedings before such arbitrators to the

evidence or arguments already put before the CMO or his Representative or the
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3.18

Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify
the CMO or his Representative or any of the members of the Board, as the case
may be, from being called as a witness and giving evidence before the arbitrators
or any matter whatsoever relevant to the dispute.

iii) The reference to arbitration shall proceed notwithstanding that the works shall not

then be or be alleged to be complete, provided always that the obligations of the
Employer, the CMO or his Representative and the Contractor shall not be altered
by reason of the arbitration being conducted during the progress of the works.
Neither party shall be entitled to suspend the works to which the dispute relates,
and payment to the Contractor shall be continued to be made as provided by the
contract.

iv)If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i],

within 14 days after receipt of the notice of the appointment of its arbitrator by the
other party, then President/Chairman of the nominated Institution shall appoint
arbitrator within 14 days of the receipt of the request by the nominated institution.
A certified copy of the President’s/ Chairman’s order, making such an appointment
shall be furnished to both the parties.

v) Arbitration proceedings shall be held at Mangalore, and the language of the

arbitration proceedings and that of all documents and communications between
the parties shall be ‘English

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC

Arbitration Center.

vii) The decision of the majority of arbitrators shall be final and binding upon

both parties. The expenses of the arbitrators as determined by the arbitrators shall
be shared equally by the Employer and the Contractor. However, the expenses
incurred by each party in connection with the preparation, presentation, etc. of its
case prior to, during and after the arbitration proceedings shall be borne by each
party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the

award.

ix) Performance under the contract shall continue during the arbitration proceedings

and payments due to the contractor by the Employer shall not be withheld, unless
they are subject matter of the arbitration proceedings.

BAR CHART:

. Bar Chart showing stage wise activities of the work should be uploaded along with

the Technical Bid. However, the successful Bidder shall review the Bar Chart &
take prior approval from the CMO before commencement of work.
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3.19

. An update of the Bar Chart shall be a program showing the actual progress

achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

. The Contractor shall submit to the CMO on the first day of each week or such

longer period as the CMO may from time to time direct, a progress report in an
approved form showing up-to-date total progress, progress achieved against
planned progress, during the previous week and progress forecast for the following
week for all important items in each section or portion of the Works, in relation with
the approved Program.

. The Contractor shall submit to the CMO or his Representative, for approval an

updated Program at intervals no longer than the period stated in the Contract Data.
If the Contractor does not submit an updated Program within this period, the CMO
or his Representative may withhold the amount stated in the Contract Data from
the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program has been submitted.

. The CMO or his Representative’s approval of the Bar Chart shall not alter the

Contractor’s obligations. The Contractor may revise the Bar Chart and submit it to
the CMO or his Representative again at any time. A revised Bar Chart is to show
the effect of Variations and Compensation Events.

EXTENSION OF INTENDED COMPLETION DATE:

1. The CMO or his Representative shall extend the Intended Completion Date if a

Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost.

. The CMO or his Representative shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking the CMO or
his Representative for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended
Completion Date.

3.20 DELAYS ORDERED BY THE CMO OR HIS REPRESENTATIVE:

The CMO or his Representative may instruct the Contractor to delay the start or
progress of any activity within the Works.

3.21 MANAGEMENT MEETINGS:

1. Either the CMO or his Representative or the Contractor may require the other to

attend a management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

. The CMO or his Representative shall record the business of management meetings

and is to provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be decided
by the CMO or his Representative either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.
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3.22 EARLY WARNING:

1. The Contractor is to warn the CMO or his Representative at the earliest opportunity
of specific likely future events or circumstances that may adversely affect the quality
of the work, increase the Contract Price or delay the execution of works. The CMO
or his Representative may require the Contractor to provide an estimate of the
expected effect of the event or circumstance on the Contract Price and Completion
Date. The estimate is to be provided by the Contractor as soon as reasonably
possible.

2. The Contractor shall cooperate with the CMO or his Representative in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the CMO or his Representative.

B. QUALITY CONTROL.:

3.23 IDENTIFY DEFECTS:
The CMO or his Representative shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The CMO or his Representative may instruct the
Contractor to search for a Defect and to uncover and test any work that the CMO
or his Representative considers may have a Defect.

3.24 TESTS:
If the CMO or his Representative instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and the test
shows that it does the Contractor shall pay for the test and any samples. If there is
no Defect the test shall be a Compensation Event.

3.25 CORRECTION OF DEFECTS:

1. The CMO or his Representative shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for as
long as Defects remain to be corrected.

2. Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the CMO or his Representative’s
notice.

3.26 UNCORRECTED DEFECTS:
If the Contractor has not corrected a Defect within the time specified in the CMO or
his Representative’s notice the CMO or his Representative will assess the cost of
having the Defect corrected, and the Contractor will pay this amount.

C. COST CONTROL.:

3.27 BILL OF QUANTITIES:
1. The Bill of Quantities shall contain items for the supply, installation, testing and
commissioning work.
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2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for the
item.

3.28 VARIATIONS AND ITS VALUATION:

i. The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or correct
quantities of the works to be executed by the contractor in fulfilment of his
obligation under the contract.

i. The CMO shall have the power to order the Contractor in writing to make any
variation of the Quantity, quantity or form of the works or any part thereof that may,
in his opinion, be necessary and the Contractor upon receipt of such an order shall
act as follows;

a. Increase or decrease the quantity of any work included in the Contract.
b. Omit any work included in the contract.
c. Change the routes, position and dimensions of any part of the work.

d. Execute extra and additional work of any kind necessary for completion of
the works.

iii. No such variation shall in any way vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the CMO’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

iv. Provided variation in the quantity of any work will be permitted up to 25% of
individual item which is necessary to complete the works subject to within 10%
of overall Contract Value where such increase is not the result of any
variation order given under this clause but is the result of the quantities
exceeding those stated in the bill of quantities. Provided the variation shall be
complied with by the Contractor and the CMO’s subsequent written
confirmation of such variation shall be deemed to be an order in writing within
the meaning of this clause. If any variation in the quantity of any item of work
increase more than 25% but within 10% of overall Contract value, then the
same will be executed after getting the approval of the Competent
Authority.

v. No price escalation is allowed. The rate(s) quoted against the work shall
remain firm during the entire contract period. Any change in Forex/rate shall
not be considered for price variation.

vi. The purpose of this document is to define the minimum requirements for the
supply, design & CMOing, manufacturing, installation, inspection,
Commissioning and documentation of all the items and other activities as per
BOQ (Bill of Quantities) attached with tender document, for the Job
/construction contractor in performing the work of “Supply, Installation,
Testing and Commissioning of High frequency mobile X Ray unit with
Computed Radiography system to Port Authority Hospital”

vii. The Contractor shall note that all the activities that are required to be
performed for completion and successful commissioning of the project needs
to be considered in his scope of work. Any missing activities/ supplies in BOQ
or in any other project issued documents, but essential for the completion and
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viii.

success full implementation of the project shall be the sole responsibility of the
contractor at his cost.

a. The Contractor shall not be entitled to any claim of extra or additional work
unless they have been carried out under the written orders of the CMO.

. The CMO shall solely determine the amount (if any) to be added to or

deducted from the sum named in the tender in respect of any extra work done
or work omitted by his order.

. All extra, additional or substituted work done or work omitted by order of the

CMO shall be valued on the basis of the rates and prices set out in the
contract, if in the opinion of the CMO, the same shall be applicable. If the
contract does not contain any rates or prices directly applicable to the extra
additional or substituted work, then the CMO may decide the suitable rates on
the basis of Schedule of Rates, if any thereon. In all other cases the CMO
shall solely determine suitable rates in the manner deemed by him as fair and
reasonable, and his decision shall be final, binding and conclusive.

3.29 PAYMENTS:

L

Running bills will be paid for at quoted rates for the items in schedule, after

acceptance of Performance Security which shall be valid for whole contract
period including Guarantee period. Payment will be made within 15 days from
the date of receipt of bill, after receipt of items / satisfactory testing &
commissioning of system.

Running Account Bill claim shall be submitted separately and

corresponding GST for the value of service shall be shown in the tax

invoice/ Bill Claim. Following are the stages of Payment;

70% (Seventy percent) of supplied Item rate against receipt of material at site
in good condition and after inspection of the same.

20% (Twenty Percent) of supplied item rate after completion of Installation,
Testing and commissioning etc. and 90 % (Ninety Percent) of payment
against items covering only Installation, Testing and commissioning.

10% (ten percent) will be paid on successful completion of the work and issue
of Taking Over Certificate in respect of the subject works (totally 100%) after
acceptance of Performance Security Deposit for 3% (Three percent) value of
Contract Price to cover guarantee period.

For BOQ items having “Supply and laying/installation/fixing/running/
testing/commissioning etc.....”, 70% of quoted rate will be considered for
supply of items and balance 30% wil be considered for
laying/installation/fixing/running/testing/commissioning etc. and payment terms

at a, b & c above will be applied accordingly.
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Payment along with applicable GST will be released within 15 days
subject to recoveries if any, from the date of submission of Tax Invoice
after satisfactory completion of work in all respect.

3.30 COMPENSATION EVENTS:

The following mutually agreed Compensation Events unless they are caused by
the Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site

Possession Date stated in the Contract Data.

The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

. The CMO or his Representative orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

. The CMO or his Representative instructs the Contractor to uncover or to
carry out additional tests upon work which is then found to have no Defects.

The CMO or his Representative gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract that cause
delay or extra cost to the Contractor.

. Other Compensation Events listed in the Contract Data or mentioned in the
contract.

Whenever any compensation event occurs, the Contractor will notify the
employer, within 14 days in writing. If a compensation event would prevent the
work being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The CMO or his Representative shall
decide whether and by how much the Intended Completion Date shall be
extended.

3.31 LIQUIDATED DAMAGES:

In case of delay in completion of the contract, liquidated damages (L.D) may
be levied at the rate of 0.5% of the contract price plus applicable GST per
week of delay or part thereof subject to a maximum of 10 per cent of the
contract price.

The Employer, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion, may allow
further extension of time at its discretion with or without the levy of L.D. In the
event of extension granted being with L.D, the Employer will be entitled
without prejudice to any other right or remedy available in that behalf, to
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vi.

recover from the Contractor as agreed damages equivalent to 0.5% of the
contract value plus applicable GST for each week or part thereof subject to the
ceiling defined in Clause 3.31(i).

The Employer, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to complete
work within further extension of time allowed as aforesaid, shall be entitled,
without prejudice to any other right, or remedy available in that behalf, to
rescind the contract.

The Employer, if not satisfied with the progress of the contract and in the
event of failure of the contractor to recoup the delays in the mutually agreed
time frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses
3.31(iii) or 3.31(iv) or both the Employer shall be entitled to recover L.D. up to
ten per cent (10%) of the contract value and forfeit the security deposit made
by the Contractor besides getting the work completed by other means at the
risk and cost of the Contractor.

Contractor hereby agree after due assessment of damages that there will be
definite loss to the Employer in case of delay in completion of work and the
amount of Liquidated damages fixed above is genuine and reasonable to be
recovered. Contractor hereby further agrees that Employer is not required to
prove the loss suffered to him before recovery of LD.

3.32 OBLIGATIONS OF THE CONTRACTOR:

The Contractor shall exercise all reasonable care and diligence in the
discharge of all technical, professional and contractual duties to be performed
by them under this Contract within the Time for Completion. The Contractor
shall be fully responsible to the NMPA for proper, efficient and effective
discharge of their duties.

The Contractor shall when called upon so to do enter into and execute a
Contract agreement as per clause 2.19 of this tender document.

The successful Tenderer shall furnish Performance Security towards the
performance of the work as per clause 2.20 of this tender document.

If the Board shall consider itself entitled to any claim under the performance
Security it shall forth with so inform the Contractor specifying the default of the
Contractor upon which he relies. If the Contractor fails to remedy such default
within 20 days after the receipt of such notice the Board shall be entitled to
forfeit to the extent of the loss or damage incurred by reason of the default.

The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the CMO in accordance with the condition of
the Contract.

3.33 EXECUTION:

The Contractor shall execute and do the works set forth as described in the scope
of the work and specifications, including any amendments.
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3.34 EXTRAS:

3.35

3.36

3.37

Any extra expenses incurred in connection to the Works by the NMPA in the
performance of the Works owing to the neglect or omission on the part of the
Contractor in any of the case mentioned in this Contract shall be deducted from any
sum due or which may thereafter become due to the Contractor or from any amount
lying with them or under their control or he may be called upon to pay the amount of
such extra expense to such person or persons as the NMPA may appoint to receive
the same and in the event of the Contractor failing to make such payment, the said
amount shall be recoverable from him in such manner as the NMPA may
determine.

EXISTING SERVICES: The Contractor shall not store any materials or
otherwise occupy any part of the site in a manner likely to hinder the Port
operation. Any damage/loss caused by the contractor to the Port property,
same shall be rectified at his own cost without any delay with the satisfaction
of the CMO.

COMPLETION PERIOD:

“Supply, Installation, Testing and Commissioning of High frequency
mobile X Ray unit with Computed Radiography system to Port Authority
Hospital “shall be completed within 60 days from the date of issue of Letter of
Acceptance (LOA).

INSPECTION & TESTS:

The Employer or his representative shall have right to inspect the work being
carried out under this Contract and to test the system to confirm conformity with the
specifications. The employer shall notify the Contractor in writing of the identity of a
representatives retained for these purposes.

The tests may be conducted on the premises of the Contractor or its subcontractor
(s) at point of delivery and at the final destination. Where conducted on the
premises of the Contractor or its subcontractor (s), all reasonable facilities and
assistance shall be furnished to the inspector at no discharge to the Employer.
Should any tested systems fail to conform to the specification, the Employer may
reject them, and the Contractor shall make suitable alterations with prior approval
of Employer to meet the requirements of the specifications, without any effect on
cost of delivery times / project schedules.

The Employer’s right to inspect, test and where necessary, reject the system shall
be in no way limited or waived by reason of the systems having previously been
tested and passed by the Employer or its representatives prior to dispatch of the
system.

The Contractor shall submit the Quality Assurance Plan (QAP), Technical drawings
for prior approval before commencement of Inspection / Test at manufacturer’'s
work / Site to the Inspection Agencies / CMOs representatives.

3.38 FINAL ACCEPTANCE:

Upon completion of the work under the Contract a meeting shall be held for the
purpose of accepting the system and services. Such meeting shall constitute the
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Final Acceptance Test under the Contract. In case defects or shortcomings or both
which are considered essential, a new meeting shall be convened when the
contractor has given notice of completion of the corrective work carried out.
Otherwise NMPA may accept the system if the defects or shortcomings or both are
not considered essential and the Contractor has agreed to carry out the
modifications in conformity with this Contract.

3.39 REJECTION OF DEFECTIVE WORK:

If the complete system at site or any portion thereof before being taken over, is
defective, or fail to fulfill the requirements of the Contract, the CMO shall give
notice to the Contractor setting forth particulars of such defects and the Contractor
shall forthwith make the defective supply/Installation good or alter the same to
make it comply with the requirements of the Contract.

If Contractor fails to do so within a reasonable time, NMPA may reject and replace
the same at the cost of Contractor, the whole, or any portion of the work, as the
case may be, which is defective or fails to fulfill the requirements of the Contract.
The Contractor's fails and extreme liability under this clause shall be satisfied by
the payment to NMPA, the extra cost, if any, of such replacement delivered and
erected. Such extra cost being ascertained shall be deducted from the Contractor's
bill.

If any supply of defective items shall have caused delay in the completion of the
Contract so as to give rise to a claim for damage on the part of the NMPA under
Clause 3.26 of Tender Document nothing contained in this clause shall interfere
with or prejudice any rights of the Board of Directors with respect to such claim.

3.40 TAKING OVER CERTIFICATE:

When the whole of the works have been substantially completed and have
satisfactorily passed any tests on completion prescribed by the contract, the
contractor may give a notice to that effect to the CMO, with a copy to the employer,
accompanied by a written undertaking to finish with due expedition any outstanding
work during the defects liability period. Such notice and undertaking shall be
deemed to be a request by the contractor for the CMO to issue a taking over
certificate in respect of the works. The CMO shall, within 21 days of the date of
delivery of such notice, either issue to the contractor, with a copy to the employer, a
taking over certificate, stating the date on which, in his opinion, the works were
substantially completed in accordance with the contract, or give instruction in writing
to the contractor specifying all the work which in the CMO opinion, is required to be
done by the contractor before the issue of such certificate. The CMO shall also notify
the contractor of the any defects in the works affecting substantial completion that
may appear after such instructions and before completion of the works specified
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3.41
I

there in. The contractor shall be entitled to receive such taking over certificate within
21 days of completion, to the satisfaction of the CMO, of the works so specified and
remedying any defects so noticed.

DEFECT LIABILITY PERIOD AFTER TAKING OVER:

In this condition the expression 'Defect liability period’ shall mean a period of 1
year calculated from the date of Taking Over in accordance with clause 3.40 of
Tender Document for all works.

The Contractor shall be responsible for making good with all possible speed at his
expense any defect in or damage to any portion of the Works which may appear or
occur during the defect liability period without extra cost to NMPA and which arises
either;

a. From any defective materials, workmanship or Design or

b. From any act or omission of the Contractor done or omitted during
the said period.

If any such defects shall appear or damage occur the CMO shall forthwith inform the
Contractor thereof stating in writing the nature of defect or damage. The provision
of this clause shall apply to all replacements or renewals carried out by the
Contractor to remedy defects and damage as if the said replacements and
renewals had been taken over on the date they were completed to the satisfaction
of CMO but not so as to extend the Defects Liability Period in respect thereof
beyond three years from the date of taking over decided by the CMO as the
respective case of remedying may warrant.

If any such defect or damages were not remedied within a reasonable time, NMPA
may proceed to do the work at the Contractor's risk and expense provided that he
does so in a reasonable manner.

3.42 INCOME TAX DEDUCTION:

Income Tax as at such rates applicable from time to time will be deducted at source
from all running bills and Final Bill and a certificate to this effect will be issued. The
deduction of Income Tax can, however, is waived if exemption certificate is
produced from Income Tax Authorities. Deduction of income tax at reduced rate can
be considered subject to production of valid certificate for the period from Income tax
authorities.

The GST applicable shall be shown as a separate line item in the tax invoices, and
shall be paid extra. Contractor should provide proper tax invoice as per GST act.
The Tenderer / Contractor shall file the applicable returns with tax departments in
time and submit the same as documentary proof.

Contractor shall submit all the GST returns with in time specified. Any ITC lost by
NMPA due to non filling of return will be recovered from the contractor.
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3.43

3.44

The payment will be made through E-Payment. The Tenderers are required to
furnish Bank details for making E-Payment as per the schedule- Il of this Tender
document.

MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:

The Instruction Book is to be kept by the Contractor at the site. Any order or
instructions issued by the EIC or his authorized representative shall be entered in
the book. The Contractor shall sign each entry in token of having seen the same.
This shall be returned to the EIC in good condition after the completion of the
Contract period.

NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for
interest will not be entertained by the NMPA with respect to any payment or
balance which may be in their hands owing to any disputes between
themselves and the Contractor or with respect to any delay on the part of the
NMPA in making payment.

3.45 GUARANTEE PERIOD:

3.46

The items to be supplied under this Contract shall be guaranteed for a period of
1 years for all works towards satisfactory performance. The Contractor shall be
responsible for any defects that may develop under proper use arising from faulty
materials, Designs, workmanship in the work but not otherwise and shall at his own
cost remedy such defects when called upon to do so by the CMO who shall state in
writing in what respect any portion is faulty.

If it becomes necessary for the Contractor to replace or renew any defective
portions of the supply of the items under this clause, the provisions of this clause
shall apply to the portions of the supply so replaced or renewed until the expiry of
Guarantee Period from the date of such replacement or renewal of the above
mentioned Guarantee Period, whichever may be later. If any defects are not
remedied within a reasonable time, the Port may proceed to do the work at the
Contractors' risk and expenses but without prejudice to any other rights, which the
Port may have against the Contractor in respect of such defects.

EXTENSION OF COMPLETION PERIOD:
If the quantum of total work increases due to additional work against the BOQ

for the subject works “Supply, Installation, Testing and Commissioning of
High frequency mobile X Ray unit with Computed Radiography system
to Port Authority Hospital “suitable extension of completion period shall be
taken during the approval of additional work from the Competent Authority.

3.47 DEFAULT OF THE CONTRACTOR & TERMINATION:

If the Contractor makes any default or on the happenings of anyone or more of

the following events that is to say;

a. If the Contractor without reasonable cause abandons the Contract or

b. Suspends the carrying out of the Works for a reasonable time after receiving
written notice from the NMPA without any lawful excuse or fails to make
proper progress with Works after receiving written notice from the CMO or
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Fails to proceed diligently with the work or

Fails to give the NMPA proper facilities for inspection of the Works of any

part thereof for three days after receiving notice in writing by the NMPA

demanding the same or

e. The Contractor has become insolvent or

f. The Contractor has gone into liquidation or passes the resolution for winding
up or

g. Upon the Contractor making an arrangement with or assignment in favour of
his creditor or Upon his assigning this contract or

h. Upon an execution being levied upon the Contractor's good or

i. Upon winding up order being passed by the court or a Receiver or manager
is appointed in respect of any of the property of the Contractor or

j. Possession is taken by or on behalf of any holder of any debentures
secured by floating charges of any of the property of the Contractor or

k. Fails to complete all or any part of the Works during the time specified for

completion of the Contract or such extended time as may be granted by the

NMPA.

3.48 TERMINATION OF THE CONTRACT

In the event of repeated instances of unsatisfactory service or any failure at any
time on the part of the contractor to comply with the terms and provisions of this
contract to the satisfaction of NMPA (who shall be the sole judge and whose
decision shall be final, it shall also be open to NMPA to terminate this contract by
giving not less than 90 (ninety )days notice in writing to that effect and if the
contractor, does not make good his default within the notice period, NMPA shall
be entitled to terminate the contract as a whole or in part.

oo

i. In the event of such termination of the contract, NMPA shall be entitled to:

1. forfeit the Performance Security as it may consider fit;

2. get the balance/remaining work done by making alternative arrangements as
deemed necessary and until such time NMPA is able to appoint a new regular
Contractor; and recover from the contractor (appointed under this tender) any
extra expenditure incurred by NMPA in getting the work done and damages
which NMPA may sustain as a consequence of such action.

i. If the extra expenditure incurred by NMPA on account of unsatisfactory
performance of the contractor as mentioned in paragraphs above is more than the
Security Deposit proposed to be forfeited, the expenditure over and in excess of the
Security Deposit may be recovered by deducting the said amount from pending bills
of the contractor under this tender or from money due to the contractor by NMPA
under this or any other contract or otherwise. The contractor shall have no claim
whatsoever against NMPA, in consequence on such recoveries or termination of
the contract, as stated above.

iii. if at any time the contractor becomes insolvent or files an application for
insolvency or any creditor of his moves the court for adjudicating him as an
insolvent or, if he is convicted by any court of law, withdraws from the contract,
NMPA will have the absolute option of terminating the contract forthwith and he
shall have no right for damages or compensations on this account.
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Further, NMPA reserves the right to terminate/pre-close the contract at its
convenience, without assigning reasons to the contractor by giving a notice period
of 90 days. The contractor shall not have right of any claim on NMPA on account of
such termination.

3.49 DEBARRING OF BUSINESS DEALINGS:

In the event of premature termination of contract in terms of provisions of clause
3.48 above, NMPA shall also be entitled to debar the Contractor for participation in
future tenders of NMPA for a period of three (03) years.

Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has
used forged documents or misrepresented the facts in any manner either to get the
contract or during the pendency of the contract, in such cases NMPA at its sole
discretion may disqualify the bid / terminate the contract and debar such
Bidder/Contractor for participation in future tenders of NMPA for a period of three
(03) years.

3.50 NMPA'’s LIEN:
The NMPA shall have a lien on and over all or any money that may become due and
payable to the Contractor under this Contract or any other Contract or from any
amount lying with them or under their control and in respect of any debt or sum that
may become due and payable by the NMPA to the Contractor either alone or jointly
with another or other and either under this Contract or under any other Contracts or
transaction of any nature whatsoever the NMPA and the Contractor.

3.51 FORCE MAJEURE:
If the supply, Commissioning and Testing of equipment/materials is hindered due to
force majeure such as war, riots, civil commotion, fire, epidemics, natural calamities,
heavy/continuous rain for 8 hrs in a day time during monsoon such period shall be
exempted from Liquidated Damages as mentioned in clause 3.31 of this tender
document.

3.52 LABOUR LAWS:
The Contractor shall comply with all the provisions of the Labour Laws and the

rules and regulations made there under as amended from time to time and as
applicable from time to time with regard to the employees to be deployed by the
Contractor for Electrification, Testing, Commissioning and Maintenance of the
system.

3.53 ACTS & STATUTORY RULES:

The contractor shall comply with all the Central State and Municipal laws and rules
and shall be solely responsible for complying with the provisions of the contract
labour (regulations and abolition) Act 1970 and rules there under and the other
enactments that may be applicable including ESI Act, the payment of wages Act,
Provident Fund Act, the minimum wages Act, the factories Act, the workmen
compensation act or any other applicable legislation and the Municipal by laws or
other statutory rules and regulations whatsoever in force in so far as these are
applicable. Any obligations finding or otherwise missed under any statutory
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enactments, rules and regulations there under shall be the responsibility of the
contractor and the NMPA will take no responsibility for the same.

i) The Tenderer must posses documents certifying registration under
Employees State Insurance Act, EPF & MP Act and GST.

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for the
reasons that he has not employed 10 or more workers as required under
said laws, he shall submit an affidavit in this regard that he has never
employed 10 or more workers on any given day preceding 12 months
from the inception of its operations.

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall
mandatorily cover his workers deployed at NMPA site/premises under
Employees Compensation Act Policy declaring proper wages.

iv) The Tenderer shall submit “Indemnity Bond” as per Annexure - 11 for
undertaking to indemnify NMPA both loss/legal expenses incurred in
case of any claims filed against NMPA by EPFO/ESIC authorities with
regard to the workers of the bidder/contractor.

3.54 SAFETY GEARS:
The Contractor shall at his own expenses provide all safety gears for all labours
engaged during the work and failing to do so, the NMPA shall provide the same and
recover the cost there of from any amount due or which may become due to the
Contractor or from any amount lying with them or under their control.

3.55 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-10) to indemnify, keep
indemnifies, depended and hold harmless the NMPA and its Officers against all
losses, penalties, costs and expenses, duties of any kind whatsoever which may arise
on account of breach un-authorized act, fraud deed or any other acts of Contractor or
any of its personnel. The Contractor shall also agree and undertake to indemnify and
keep indemnifies against any order passed by any executive, quasi judicial or judicial
authority wherein the NMPA is compelled to obey the order which arise due to breach
of contract by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New Mangalore

Port Authority and its agents & employees from & against any/all actions, claims,

losses or damages arising out of;

i. Any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties.

ii. Contractor's failure to exercise the skill and care required for satisfactory
execution of the contract.

iii. The Contractor shall indemnify NMPA against all claims for compensation by or on
behalf of any workman employed by him in connection with the contract, for injury
or death by accident under the Workman Compensation Act (Act VIII of 1923) as
amended from time to time.
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iv. The Contractor shall be responsible for all commissions and omissions on part
of manpower engaged for the purpose. NMPA shall not be responsible in any
manner whatsoever, in matters of injury/death/health etc. of the Contractor’s
employees performing duties under the contract.

v. Undertake to indemnify NMPA both loss/legal expenses incurred in case of any
claims filed against NMPA by EPFO/ESIC authorities with regard to the workers of
the bidder/contractor.

vi. Shall mandatorily cover our workers with Employees Compensation Act Policy if
ESI Act and EPF & MP Act does not apply.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

4. SPECIAL CONDITIONS OF CONTRACT

The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive of
applicable GST. The Employer shall not provide any concessional “C” or “D” Form.

The Contractor should have GST & PAN and the same shall be uploaded along with
the tender. GST will be paid on production of documentary evidences.

The Contractor shall carryout the work as a complete job i.e. Supply materials, their
storage, keeping under safe custody, transporting to work site, fixing, testing and
commissioning of the whole work. The Tenderers should satisfy themselves about
the quantities indicated in the Schedule and it is the responsibility of the supplier to
supply and make the system operational to the satisfaction of CMO.

The supply items should have Test Certificates/warranty certificates and the same
shall be submitted along with supply of materials.

Delay in making the execution site available to the Contractor will not form a cause
for any claims. The Port Authority will inform the Contractor of such possible delay in
advance and a suitable extension of time for completion shall be considered.

The Successful Contractor shall take approval from the CMO in charge for technical
datasheets, drawings etc. before procurement of material / fabrication of materials
etc. and should supply all materials/equipments as per relevant standard & Tender
specifications and carryout the complete work including Testing and commissioning
as per applicable act.

Any part or whole of the system, which requires the approval of the statutory body, if
any, should be arranged by the Contractor at his cost. It is the responsibility of the
Contractor to submit the system drawings with all details to the statutory body and
obtain their approval, if any.

All related Civil works if any shall be responsibility of the Contractor. The Contractor
should take timely action to complete all civil works in all respects.

Power supply, if available, will be given to the Contractor on free of cost. Wherever
such source is not available, the contractor has to make his own arrangements.
Tapping of power from the source point of NMPA to the required location will have to
be arranged by the Contractor at his cost conforming to IE Rules / Standards.

The Contractor has to make his own arrangement for engaging all tools & tackles,
testing equipments etc.

The Equipment shall be insured in the name of Employer for 110% of Ex-works cost
from the place of dispatch to the place of destination & till handing over / taking over
of the Equipment to the satisfaction of the Employer.
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412

4.13

4.14

4.15

4.16

417

4.18

4.19

The Contractor has to make his own arrangements for construction of temporary
stores; office work sheds etc., for their requirements at his own cost. Land for such
temporary work sheds, stores, site office etc., till the work is completed will be given
free of rent at spot approved by NMPA. The sheds shall be constructed with non-
inflammable materials like G.l. sheets etc., and shall be removed in reasonable time
after the work is completed. In case the Contractor fails to remove the same, the
Department will remove the same and the cost of such removal will be recovered
from any amount due from the Contractor.

Site Register is to be maintained at site on daily basis with details of works carried
out on that particular day, defects noticed and instructions given to the Contractor
etc. Any orders or instructions issued by the CMO or his Representative or Higher
Authorities shall be entered in the book and shall be deemed to have been legally
issued.

Hindrance Register is to be maintained at site & should contain all the Hindrances
to the work due to the reasons attributed either to the Contractor or Port date wise
and date of resumption of work. The Contractor and CMO or his Representative
should sign each entry in token of having seen the same.

The Contractor is responsible for taking precautionary measures for the safety of the
lives of the workmen working under him and the responsibility arising due to any
mishap during the execution of work, the payment of any compensation etc., lies
entirely on the part of the Contractor. Safety nets, life jackets, Helmets required while
working in site and Danger Boards, barricades are to be provided by the Contractor
without any extra cost to the Port Authority.

The Contractor should ensure, that all necessary arrangements for the safety of
others and also his men and materials while performing the work, are well
maintained at his cost, risk and responsibility. He should ensure proper watch of the
signals by providing barricades, lights, vigils, precautionary measures etc., to ensure
safety at his work.

The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00
P.M. If any work is carried out by the Contractor requiring supervision beyond Port
working hours, the Contractor shall apply in writing well in advance of such work to
the CMO to arrange for such supervision.

All rules and regulations governing the New Mangalore Port Authority shall be
applicable.

The site for the work will be handed over to the Contractor in phases for the
execution as soon as the work order is given. In case the entire site is not handed
over to the Contractor, he should programme his work in such a way so as not to
hamper the progress in any way and a suitable extension of time shall be
considered.
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4.20

4.21

4.22

4.23

4.24

4.25

4.26

4.27

Any damages caused to the Port property either directly or indirectly shall be made
good by the Contractor at his own cost.

The Tenderer(s) shall be required to quote his / their rates in figures as well as in
words without any correction(s). If there is any correction(s) in the tender, such
corrections should be attested by the Tenderer(s) before submission of the tender.
However the rates shall be quoted in words and figures, in case of dispute, rates in
words shall be taken as final.

Port entry passes to the Contractor and his workmen and vehicle during the period
of work will be issued on a chargeable basis to carry out the work as per rules.

Completion Drawing & Documentation:
On the basis of drawings issued and additional drawings generated during the
course of execution of works & documentation required for various components and
sub-components, the Contractor should prepare completion documents generally as
below but not limited to;

a. Supply items - The contractor shall furnish one set of original manuals, leaflets
etc. All drawings and documents are to be neatly filed in a heavy duty binder and
indexed.

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be
presented separately in a folder for records and reference.

The successful Bidder / Contractor shall furnish an undertaking on their Firm’s
letterhead for the following before executing the Contract agreement;

a. We will ensure that our workforce will be provided with and use all necessary
safety gears and equipments required for the job.

b. We will follow all the required safety procedures while executing the job.

c. We indemnify the Port for any accidents / incidents while carrying out the
Contract.

The Department’'s Standard Operating Procedure (SOP) will be shared with the

successful Bidder / Contractor at the time of signing of agreement. The successful

Bidder / Contractor have to give an undertaking for complying with the same. In case

if the successful Bidder / Contractor does have a defined SOP for carrying out the

tendered work, the same shall be submitted to the CMO for scrutiny and approval for

its applicability before commencement of the work.

Addition/Alteration:
The Contractor shall not be entitled to any claim of extra or additional work unless
they have been carried out under the written orders of the CMO in charge.
Others:
1) Accommodation for the deployed staff shall be arranged by the Contractor at his
own cost; however the Port quarters may be allotted on chargeable basis if
available as per applicable rules of NMPA.
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2) At the end of the period of contract, all the equipment under this tender shall be
handed over to the Port on as is where basis is in good working condition.

3) The hardware, software and all related licenses thereto shall be under the
ownership of the Port. The bidder shall obtain/issue licenses or such other
certification/documentation required for the purpose in the name of the NEW
MANGALORE PORT AUTHORITY.

4) The successful Bidder shall be responsible for insurance of all the manpower &
hardware/network supplied and installed by vendor for risk coverage including
accidental hazards, death & disability of person, material breakage due to
negligence, theft, storm, fire or any other hazards which may occur due to
trespassing of vehicles & /or natural adverse climatic conditions and calamities -
War, Fire, Cyclone, salinity problems at shore etc.
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5. SCOPE OF WORK / TECHNICAL SPECIFICATIONS

1. Scope of Work:

New Mangalore Port Authority (NMPA) located at Panambur, in Mangalore, Karnataka state.
It is proposed to “Supply, Installation, Testing and Commissioning of High
frequency mobile X Ray unit with Computed Radiography system to Port
Authority Hospital”.

The purpose of this document is to define the minimum requirements for the Supply,
Installation, Testing, Commissioning and documentation of all the items and other activities
as per BOQ (Bill of Quantities) attached with tender document, for the work “Supply,
Installation, Testing and Commissioning of High frequency mobile X Ray unit
with Computed Radiography system to Port Authority Hospital”.

The contractor shall note that all the activities that are required to be performed
for completion and successful commissioning of the project needs to be
considered in his scope of work. Any missing activities / supplies in BOQ or in
any other project issued documents, but essential for the completion and
success full implementation of the project shall be the sole responsibility of the
contractor at his cost.

2. CONTRACTOR SCOPE OF WORK.

The Scope of work includes but not limited to the activities listed below.
Sl. No Description
1 “Supply, Installation, Testing and Commissioning of High frequency
mobile X Ray unit with Computed Radiography system to Port
Authority Hospital”

3. ADDITIONAL POINTS

The contractor shall take care of the following

» Shall provide proper storage facility for the materials at site in consultation with NMPA

» The electronic items fitted in the devices and equipment being supplied shall be
properly protected against entry of dust and prevented from excessive heat during
storage at site as per vendor recommendation.

» Insurance for material supply / performance / operation / storage etc., as required for
the project shall be discussed with NMPA and considered accordingly in contractor
scope.

» Loading and unloading of materials and movement of materials from store to the place
of installation shall be considered in contractor scope.

» All necessary site access pass and permit to work approval needs to be organized by
contractor as per NMPA standard practice.
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4. TESTING AND COMMISSIONING

“Supply, Installation, Testing and Commissioning of High frequency mobile X
Ray unit with Computed Radiography system to Port Authority Hospital “units
& accessories shall be performed by the contractor in co-ordination with NMPA officials.

All required Test and commissioning Formats / Certificates shall be prepared and
submitted to NMPA.

5. Specification for High frequency mobile X-Ray Unit

State of Art High frequency microprocessor controlled Mobile X Ray having following
features:

Compact, lightweight, easily transportable mobile X Ray unit suitable for bedside
x-rays, trauma, Intensive care units, Operations theatres and also in the Radiology
department.

The unit should be fully counterbalanced and can be positioned to suit different
bed heights. The unit should have facility of vertical swing and horizontal rotation
of the tube head to ensure x ray of any anatomy even within limited space.

The unit must have an effective braking system for parking and transport.

The tube stand must be fully counterbalanced with rotation in all directions.

The unit must have intelligent graphical LCD display with at least 60 user-
configurable anatomy presets for ease of operation to the operator.

The exposure release switch should be detachable with a cord of sufficient length
(atleast 3 m)

The unit should have integrated cassette box of size 542 mm (W) x 420 mm(H)
The Generator:

a. Microprocessor controlled high frequency / inverter type of high frequency
(40 KHz or more) for constant output. Higher Frequency will be preferred.
It should have power rating of 4 kW or more
It should have a digital display of mAs and kV.

KV range: 40 kv to 100kV or more

mA range: 10 mA to 100 mA or more

KV selection: 40 kV to 100 kv or more, selectable in 1 kV steps
mAS selection: 0.1 to 250 mAS or more

It should have over loading protection.

It should have APR feature

Line Voltage Regulation : Automatic

Operation : Radiography

Digital Display / Operation switches :

KV, mA and mAs with feather Touch
Self Diagnostic Error messages

KV (+) KV (-) switch

mAs (+), Mas (-)

mA (+), mA (-) switch

T T Ta@ e 00

VVVYY
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» ON/OFF Switch
. Exposure time : 4ms to 10 sec

Exposure switch : Two steps with cable
Anatomical Program radiography (APR) : more than 200 program
X ray technique : 3 point technique KV, mA & mAs
Filament Voltage stabilization : Available

Power Requirement : Single Phase

Line Resistance : <0.4 ohm

Operating Temperature : 10- 40 degree Celsius
Relative Humidity : 25% - 80%

Safety standards : AERB

Stand Type : Spring Balance

Rotation of Stand : Up and Down

Tube Rotation : +360 Celsius

Drive : 4 Wheel

N<Xs<Eg™®0=aDo0 S5 3

e X-Ray Tube Stationary Anode and Collimator:

e Stationary / Rotating anode having focal spot size less than 2mm.

e Output of tube should match with that of generator.

e LED Light Beam diaphragm / Double layer Collimator with auto cut off switch. The
light intensity of LED shall be at least 160 lux at 1 mtr distance from focal spot.

e Collimator rotation +/- 90degrees, Tube Head rotation — Vertical — at least 280
degrees, Horizontal — at least 350 degrees should be possible

e The unit should operate on single phase power supply and should have plug in
facility to any standard wall outlet with automatic adaptation to line voltage 207 to
250 volts, 15 Amp plug.

e The Leakage radiation level at 1 meter from the focus should be less than 70 mR.
Products having minimal leakage radiation level will be preferred. (Please
attached relevant test report)

e The weight of unit should be less than 100 kg
e The Systems should be fully safe with respect to
» Over current
» Over Voltage
» Maximum loading of tube
APR 200 Programs
e Manufacturer / supplier should have ISO 13485 & ISO 9001 certification
e The product should have CE certification or USFDA approval.
e Should be an AERB &BIS approved product.
e User/Technical/Maintenance manuals to be supplied in English

Company should have well established after sales service network with Toll Free
Service Call login facility. Companies should also have a local service representative
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or service facility to provide fastest response time in case of breakdown of the
equipment.
Essential accessories:

» Comprising the 0.5 mm PB Coat Lead apron of standard size 2nos
» 2.5ft width & 7 ft length Horizontal bucky table
» One year Guarantee from the date of Installation.

Specification for Computed Radiography system

1. Image Reader System

vi.

Vii.
viii.

Xi.
Xii.

Xiii.

XIV.

XV.

XVi.

XVii.
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The system should be compatible for general radiography,

Should have the capability to process at least 57 plates per hour of size
14*17 inches @ 10 pixels.

The initial film preview time should be less than 50 seconds for cassette
size 14*17.

Should have the following sizes of image plates and compatible cassettes.
The rates for cassette and plates have to be offered separately and orders
will be issued as per requirement.

a. 35cmx43 cmor (147-17”) — 01 cassettes and IPs

b. 24 cm x 30 cm or (10" — 12”)- 01 cassettes and IPs

Should be possible to take print outs directly. Mechanism for printing
multiple images in one film, with the possibility of slide and true size
printing.

Should have a protocol for verifying the connectivity status of configured
image destinations.

Should have Customizable Graphic User Interface.

Should be capable to store more than 500 images.

Indication of Over Exposure on the preview module.

Customizable Graphic User Interface (GUI) in identification station with
facility of selecting DICOM print & Storage destination.

Mechanism for user release from preview terminal in case of Auto-routing
Images to Pre-defined DICOM Destinations.

It should be possible to put a custom configurable data field in the
demographic information of the patient linked with the image.

CD and DVD Burner.

Various image-processing protocols should be available for the respective
regions of the body.

Built in routine for using predefined image processing parameters for image
quality enhancement.

Mechanism for storing the Patient image based on name, date, exam etc.
Capability of storing user defined image processing parameters.

Capability of overwriting predefined image parameters with user-defined
parameters & storing these two images separately.




xviii. Manual correction typographically in Patient Demographic module.

xix.  Capability of changing WI/L, Flipping, Rotating, Zooming, Collimating
Annotating incoming image.

xX.  The compact size of the reader features improved versatility and simplified
functions for more practical and efficient operations.

xxi. The system is a single-cassette reader with automatic feed/load
mechanism resulting in an efficient operation for streamlined workflow

xxii. Image processing parameters are automatically selected through the
anatomical region selection menu.

xxiii. CR system is integrated with the console unit, making it possible to review
the images close to the X-Ray Room and it’s also possible to network with
other systems, CR system with 21” monitor LED including all software.

xxiv. “Image a set of sophisticated digital image-processing software
technologies available through the CR Console — processes image data

and optimizes final output.

» Multi Frequency Processing (MFP):As an optional software applicable
for all types of FCR imaging, MFP is an improved version which uses
frequency enhancement to provide more diagnostic data from a single
exposure image, using Fujiflm’s renowned Dynamic Range Control
(DRC).

» MFP improves visibility of both dense and peripheral tissue by
simultaneously applying edge enhancement processing to small and
large structures within an image.

DRY IMAGER SYTEM .

Dry imager should take dry imaging to new levels offering outstanding
performance, remarkable efficiency and superb quality, fulfilling all the medical
imaging needs.

» Automatic Film density correction (FDC) and unrivalled image quality.

Option up to minimum one online trays.

Offers flexibility to use minimum 1 sizes of films.

Processing minimum capacity: up to 60 films / hour.

Should be a dry laser camera with a resolution minimum 500 DPI or more,

Pixel size 84.7 micron.

Should have a gray scale resolution of at least 14 bits.

Capable of Printing Images in DICOM 3.0 format or newer version.

Should have to online universal trays and have mechanism to print images

14x17”, 10x12 and 8x10” film sizes.

The successful bidder should arrange/liaison support to obtain AERB

certification from the Authority without no extra cost.

The following pre installation facility requirements for the CR setup
1) READER UNITS : - 1 NO.

2) CR CONSOLE -1 NO.
3) FILM PRINTER -1 NO.

YVVVYVVVYYVYY
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1. Reader unit (Electrical requirement):
» Electrical requirement: UPS protected 240/230V, 50 HZ AC, 5A,
1PHASE and 3pin Point - 1No
» Space requirement: Dimensions (W x D x H): 590 x 380 X 810 mm (23"
x 18" x 32") 1000mm X1000mm space is required to use the reader
unit.
» Floor on which the reader unit to be kept should be flat.
» Network requirement: 10/100 MBPS active network point- 1No.
» Temperature to be maintained is in the range of 20 - 25 C
2. CRCONSOLE: PC + MONITOR (ELECTRICAL REQUIREMENT):
» UPS protected 240/230V 50 HZ AC, 5A, 1 PHASE and 3pin Point - 2No
» Space & furniture requirement: Normal computer table is required to
keep the PC, monitor, keyboard and mouse
» Network requirement: 10/100 MBPS active network point - 1No.

» Temperature to be maintained is in the range of 20 - 25 C

3. FILM PRINTER (ELECTRICAL REQUIREMENT):

» UPS protected 240/230V, 50 HZ AC, 15A, and 3pin “point - 1No.

» Space requirement: Dimensions (W X D X H): 735 X 680 X 1240 mm (29"
X 27" X 49")

1500mm x 1700mm space is required to use the printer

Floor on which the printer unit to be kept should be flat and strong

Network requirement: 10/100 MBPS active network point -1No.
Temperature to be maintained is in the range of 20 - 25 C

YV V V

3. UPS IS REQUIRED FOR THE ABOVE SETUP — 3 KVA, SINE WAVE AND
ONLINE WITH 20 - 30 MINUTES BACK UP TIME.
Essential accessories:
e 3KVA ups (20-30 minutes backup)
e One year guarantee to the equipments installed from the date of installation.
e Date of Completion : 60 days from the date of issue of LOA.
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Annexure -1

PARTICULARS OF BIDDER:

All individual firms or each of the partners of an organization submitting the tender

must complete the information in this form.

1. Full name of the Firm:

2. Head Office address:

3. Contact person name at
Head office:

4. Telephone number/s:

5. Fax number/s:

6 E-mail Id

7. Branch Office address if any:

8. Contact person name at
Branch office:

9. Telephone number/s:

10. | Fax number/s:

11. | E-mail Id

12. | Works address:

13. | Contact person name at
Works:

14. | Telephone number/s:

15. | Fax number/s:

16. | E-mail Id

17. | Place of Registration/
Incorporation:

18. | Year of Registration/
Incorporation
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Annexure -2

TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

To,

The Chief Medical Officer,

New Mangalore Port Authority,
Panambur, Mangalore — 575 010.
India

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and having
satisfied ourselves of the site conditions for the Tender for “Supply, Installation,
Testing and Commissioning of High frequency mobile X Ray unit with
Computed Radiography system to Port Authority Hospital’” we the
undersigned, offer to execute the Contract as per conditions of contract, at rates

for items of work in the Schedule of items of work and rates attached herewith.

. We further undertake, if our tender is accepted, to deposit within 28 days from the

date of receipt of the letter of acceptance, Bank Guarantee (or) Insurance
Security Bond (or) Account payee DD (or) Fixed Deposit Receipt (or) Bakers
Cheque to the extent of 3% (Three percent) of the contract price in the manner
set forth in the GCC of tender.

. We further undertake, if our tender is accepted, to enter into and execute within 14

days of our being called upon to do so, an Agreement in the form annexed and the

conditions of contract with such modifications as are agreed upon.

. Unless and until a formal agreement is prepared and executed, this tender

together with your written acceptance thereof, shall constitute a binding contract

between us.

5. We have submitted the EMD as per the instructions.

6. We further agree that in the event of our withdrawing the tender before the receipt

of the final decision or in the event of our failing to deposit the Performance
Security in such form as contained in the GCC of tender or in the event of our
tender being accepted, fail to execute an agreement in the form aforesaid within
14 days or extended time thereafter from the date of receipt of letter of

acceptance, we may be disqualified and debarred for a period of three (3) years
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from participating for tenders at New Mangalore Port Authority duly informing the

MSME authorities if applicable.

7. We agree that the payment shall be made direct to us by the Port Authority in

Rupees.
8. We understand that you are not bound to accept the lowest or any tender you may

receive.

Dated this Day of in the capacity of duly
authorized to sign the Tender for and on behalf of

(IN BLOCK CAPITALS) Signature:

Witness

Address:
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Annexure -3

FORM OF AGREEMENT

THIS AGREEMENT made at Mangalore this day of BETWEEN

M/s. (hereinafter called "the Contractor") which

expression shall unless excluded by or repugnant to the context or meaning thereof be
deemed to include his heirs, executors, administrators successors and permitted
assigns) of the one part and THE BOARD OF NEW MANGLORE PORT AUTHORITY
having its Office at Panambur, Mangalore ( herein after called "The Board") which
expression shall unless excluded by or repugnant to the context or meaning hereof, be
deemed to include their successors and assigns) of other part, WHEREAS the Board
have accepted a tender by the Contractor for “Supply, Installation, Testing and
Commissioning of High frequency mobile X Ray unit with Computed Radiography

system to Port Authority Hospital” vide work order

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of Contract hereinafter referred to.

2. The following documents annexed herein shall be deemed to form and be read
and construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

c) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures

f) The Contractor’'s all correspondence, by which the Contract is added,
amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as hereinafter
mentioned the Contractor HEREBY COVENANT with the Board for “Supply,
Installation, Testing and Commissioning of High frequency mobile X Ray
unit with Computed Radiography system to Port Authority Hospital” in

conformity in all respects with the provision of the Contract.
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The Board HEREBY COVENANT to pay to the Contractor in consideration of the
work of “Supply, Installation, Testing and Commissioning of High frequency
mobile X Ray unit with Computed Radiography system to Port Authority
Hospital”, the Contract Price or and such other sum as may be payable at the
time and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals, the

day and year first above written. This Agreement is assigned as

CMEA...../12022......... dated...../..../2022 and contains with.......... pages in all.

Signed, sealed and delivered

by for and on behalf of
(Contractor) Witness: 1.
COMPANY SEAL
2.
CHIEF MEDICAL OFFICER
For and On behalf of the NMPA
(Board)
Witness 1.
2.
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1.

Annexure — 4
FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE

In consideration of the Board of the New Mangalore Port Authority (hereinafter called
“The Board”) which expression shall unless excluded by or repugnant to the context
or meaning thereof be deemed to include its successors and assigns has awarded
the Contract for “Supply, Installation, Testing and Commissioning of High
frequency mobile X Ray unit with Computed Radiography system to Port
Authority Hospital”’vide Work Order No._ (hereinafter called ‘the Contract’) to
M/s. “Name of the Contractor’ (hereinafter called the ‘Contractor’) which expression
shall unless excluded by or repugnant to the context or meaning thereof be deemed
to include his heirs, executives, administrators, successors and permitted assigns
under the terms and conditions of the Contract, made between the Contractors and
the Board, the Contractor is bound to submit a performance Guarantee of Rs.----- /-
(Rupees-----) to Board, we the Corporation Bank, full address of the bank to be
mentioned(hereinafter referred to as ‘the Bank’ ) at the request of the Contractors do

hereby undertake to pay to the Board an amount not exceeding Rs. /-(

Rupees ) against any loss or damage caused to or suffered or which

would be caused to or suffered by the Board by reason of any breach by the

Contractors of any of the terms and conditions of the said Contract.

We, (Name of the Bank), do hereby undertake to pay Rs. /-

(Rupees ) as the amounts due and payable under this guarantee

without any demur, merely on a demand from the Board stating that the amount
claimed is due by way of loss or damage caused to or which would be caused to or
suffered by the Board by reason of the Contractor's failure to perform the said
Contract. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability
under this Guarantee shall be restricted to an amount not exceeding Rs. /-

(Rupees ).
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3. We, (Name of the Bank), undertake to pay to the Board any money so
demanded notwithstanding any dispute or disputes raised by the Contractor in any
suit or proceeding before any court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment there under and the

Contractor shall have no claim against us for making such payment.

4. We, (Name of the Bank), further agree with the Board that the guarantee
herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said Contract and it shall continue to be enforceable
till all the dues of the Board under or by virtue of the said Contract have been fully
paid and its claims satisfied or discharged or till the Chief Medical Officer of the said
Board certified that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
Unless the demand or claim under this guarantee is made on us in writing on or
before , we shall be discharged from all liabilities under this guarantee
thereafter. This Guarantee will remain in force from the date hereof, i.e. till

and unless a demand or suit or action to enforce any claim under the

guarantee is made within three months from the date of expiry of this guarantee, i.e.
on or before , all your rights under this guarantee shall be forfeited and
we shall be relieved and discharged from all liabilities under this guarantee thereafter
PROVIDED, that the Bank shall at the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the

Board may require from time to time.

5. We, (Name of the Bank), further agree with the Board that the Board shall
have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Contract or
to extend the time of performance by the said Contractors from time to time to
postpone from any time or from time to time any of the powers exercisable by the
Board against the said Contractors and to forebear or enforce any of the terms and

conditions relating to the said Contract and we shall not be relieved from our liability
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10.

11.

by reason of any such variation or extension being granted to the Contractors or for
any forbearance, act or omission on the part of the Board or any indulgence shown by
the Board to the Contractors or by any such matter or thing whatsoever which under

the law relating to sureties would but for this provision, have effect of so relieving us.

This Guarantee will remain valid for the entire period as agreed, even though there

happens to be change in the constitution of the bank or that of the Contractor.

We, (Name of the Bank), lastly undertake not to revoke this guarantee

during its currency except with the previous consent of the Board in writing.

Our liability under this Guarantee shall not exceed Rs. /-

(Rupees ).

This Guarantee shall valid up to

We, are liable to pay the guaranteed amount or any part thereof under this guarantee

only & only if you serve us a written claim or demand on or before ----/-----/202 .

The Bank Guarantee is en-cashable at our branch at

Mangalore, Karnataka

For

(Authorised Signatory/s)

(Name & Code No.)

(For and on behalf of Bank.)

58| Page




Annexure -5
Format for Declaration
(To be executed on bidder’s letter head)

To

“Supply, Installation, Testing and Commissioning of High frequency mobile
X Ray unit with Computed Radiography system to Port Authority Hospital”
Ref:
The undersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

(@)  The information furnished in our bid is true and accurate to the best of my
knowledge.

(b)  That in case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the opening of Price cover of the tender
on the basis of provisions made in the tender documents to follow.

(c) When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture changes, we
commit ourselves to inform you and acknowledge your sole right to review the
pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-qualification
evaluation.

(e) We state that no changes have been made by us in the downloaded tender
documents and also understand that in the event of any discrepancies
observed, the printed tender document No. is full and final for all
legal/contractual obligations (delete if not required).

(f) No conditions are incorporated in the Financial Bid. In case any conditions
are specified in the Financial Bid, the Tender will be rejected summarily
without making any further reference to the Bidder.

(9) We also state that we have not made any payment or illegal gratification to any
person/authority connected with the bid process so as to influence the bid
process and have not committed any offence under the PC Act in connection
with the bid.

(h)  We also undertake that, currently we don’t have any litigation.

Date:

Place:
Name of the Applicant

Represented by (Name & capacity)
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Annexure - 6

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)
FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF (Name,
Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, |, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by
the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation

& address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying on

our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents,
prepare, sign, execute and submit tenders for execution of “Supply,
Installation, Testing and Commissioning of High frequency mobile X Ray
unit with Computed Radiography system to Port Authority Hospital” Or
any other works incidental to such works

b) To discuss the technical and financial matters, negotiate and accept prices and
take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause
included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and
to perform such other acts, matters, things as the Attorney shall consider
requisite or advisable as full and effectively as the Company could do, if

present and acting there.
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I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated to me by
the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and
things done by the said Attorney by virtue of this power of attorney, shall be construed as

acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said
Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &
designation of the Attorney), on this day of , 20 (Two
thousand ).

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this

day of 20 (Two thousand ) set my hands and subscribed my

signature unto this instrument.

SIGNED AND DELIVERED ON

BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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Annexure -7

Bank Information for E-Payment

1 Name and full address of
the Bidder
2 Credit Account No.

(Should be full 14 digit)

3 Account type
(SB or CA or OD)
4 Name of the Bank
5 Branch (Full address with

Telephone No.)

6 MICR code
(should be 9 digit)

7 Telephone/Mobile/Fax/ e- | Telephone:
mail of the Bidder

Mobile:

e-mail:

8 Xerox copy of a cheque
should be enclosed

9 PAN
(Xerox copy of
Permanent Account
Number shall be
enclosed)

Signature and seal of the Bidder
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ANNEXURE - 8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between ("the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either party, i.e
contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have contracted for
the execution of (Project name) (the "Contract") and
WHEREAS, the contract provides for the establishment and operation of the
DR Board NOW THEREFORE, the parties hereto agree as follows -

1. The parties agree to the establishment and operation of the DR Board in
accordance with this DR Board Agreement.

2. Except for providing the services required here under, the DR Board
Members should not give any advice to either party or to the CMO or CMO'’s
Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the CMO or
CMOQO’s Representative, or a financial interest in the contract, except for
payment for services on the DR Board.

(b) shall have had no previous employment by, or financial ties to, any party to the
contract, or the CMO or CMO’s Representative, except for fee based
consulting services on other projects, all of which must be disclosed prior to
appointment to the DR Board.

(c) shall have disclosed in writing to the parties prior to signature of this Agreement
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any and all recent or close professional or personal or personal relationships
with any director, officer, or employee of any party to the contract, or the
CMO or CMO’s Representative, and any and all prior involvement in the
project to which the contract relates;

(d) shall not, while a DR Board Member, be employed whether as a consultant or
otherwise by either party to the contract, or the CMO or CMO’s
Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the CMO or CMO’s
Representative, regarding employment whether as a consultant or
otherwise either after the contract is completed or after services as a DR
Board Member is completed;

(f) shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/ Board, the Contractor, the CMO or CMO’s
Representative, and one another any fact or circumstances which might be
such to cause either the Port or the Contractor to question the continued
existence of the impartiality and independence required of DR Board
Members.

3 Except for its participation in the DR Board's activities as provided in the
contract and in this Agreement none of the Employer/ Board, the Contractor,
the CMO or CMO’s Representative, and one a nother any fact or
circumstances which might be such to cause either the Employer/ Board or
the Contractor to question the continued existence of the impartiality and
independence required of DR Board Members.

4 The Contractor shall
a) furnish to each DR Board Members one copy of all documents which the DR
Board may request including contract documents, progress reports, variation
orders, and other documents, pertinent to the performance of the Contract.
b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR
Board, including conference facilities and secretarial and copying services.

5. The DR Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities -
after issuance of the taking over Certificate and the DR Board's issuance of its
Recommendations on all disputes referred to it.

6. DR Board Member, shall not assign or subcontract any of their work under this
Agreement
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10.

11.

The DR Board Members are independent and not employees or agents of either
the Employer/ Board or the Contractor.

The DR Board Members are absolved of any personal or professional liability
arising from the activities and the Recommendations of the DR Board.

Fees and expenses of the DR Board Member[s] shall be agreed to and shared
equally by the Employer/ Board and the Contractor. If the DR Board requires special
services, such as accounting, data research, and the like, both parties must agree
and the costs shall be shared by them as mutually agreed

DR Board Site visits:

a)

The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the CMO or CMO’s Representative
at regular intervals, at times of critical construction events, and at the written
request of either party. The timing of Site visit failing agreement shall be fixed
by the DR Board.

Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both attended
by personnel from the Employer/ Board, the Contractor and the CMO or
CMOQO’s Representative.

If requested by either party or the DR Board, the Employer/ Board will prepare
minutes of the meetings and circulate them for comments of the parties and
the CMO or CMQO'’s Representative.

Procedure for disputes referred to the DR Board :

a)
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If either party objects to any action or inaction of the other party or the CMO
or CMO’s Representative, the objecting party may file a written notice of
Dispute to the other party with a copy to the CMO or CMO’s Representative
stating that it is given pursuant to Clause [number] and stating clearly and in
detail the basis of the dispute.

The party receiving the notice of Dispute will consider it and respond in writing
within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written

appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the matter
further to attempt to settle the dispute. When it appears that the dispute can
not be resolved without the assistance of the DR Board either party may refer
the dispute to the DR Board by written Request for Recommendation to the




Board, the other party and the CMO or CMO’s Representative stating that it
is made pursuant to (insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail the
specific issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied
that the dispute requires the DR Board's assistance, the DR Board shall
decide when to conduct a hearing on the dispute. The DR Board may request
that written documentation and arguments from both parties be submitted to
each DR Board Members before the hearing begins. The parties shall submit
insofar as possible agreed statements of the relevant facts

During the hearing, the Contractor, the Employer/ Board, and the CMO or
CMO’s Representative shall each have ample opportunity to be heard and
to offer evidence. The DR Board's Recommendations for resolution of the
dispute will be given in writing, to the Employer/ Board, the Contractor
and the CMO or CMOQO'’s Representative as soon as possible, and in any
event not more than 28 days after the DR Board's final hearing on the
dispute.

12 Conduct of Hearings:

a)

b)

d)
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normally hearing will be conducted at the Site, but any location that would
be more convenient and still provide all required facilities and access to
necessary documentation may be utilised by the DR Board. Private
sessions of the DR Board may be held at any location convenient to the
DR Board,

The Employer/ Board, the CMO or CMO’s Representative and the
Contractor shall have representatives at all hearings.

During the hearings, no DR Board Member shall express any opinion
concerning the merit of any facet of the case.

After the hearing is concluded, the DR Board shall meet privately
to formulate its Recommendations. All DR Board deliberations shall be
conducted in private, with all individual views kept strictly confidential. The
DR Board's Recommendations, together with an explanation of its
reasoning shall be submitted in writing to both parties and to the CMO or
CMO’s Representative. The Recommendations shall be based on the
pertinent contract provisions, applicable laws and regulations, and the
facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous




13.

Recommendation. If this proves impossible, the majority shall decide
and the dissenting member any prepare a written mi nority report for
submission to both parties.

[ Note: Delete if it is one member DR Board]

If during the contract period, the Employer/Board and the Contractor are of the
opinion that the Dispute Review Board is not performing its functions properly,
the Employer/Board and the Contractor may together disband the Disputes
Review Board. In such an event, the disputes shall referred to Arbitration
straightway.

The Employer / Board and the Contractor shall jointly sign a notice specifying
that the DR Board shall stand disbanded with effect from the date specified in
the notice. The notice shall be posted by a registered letter with AD or
delivery of the letter, even if he refuses to do so.
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ANNEXURE - 09

VERIFICATION OF LOCAL CONTENT

Tender no & Name of the work Bidder shall enter, the %
of Local Content (%)

Tender ID. 2022_NMPT_707737_1
Dated : 22.08.2022

“Supply, Installation, Testing and Commissioning
of High frequency mobile X Ray unit with
Computed Radiography system to Port Authority
Hospital”

Sign & Seal of the Contractor
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ANNEXURE - 10

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake to
indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers
against all losses, penalties, costs and expenses, duties of any kind whatsoever which
may arise on account of breach un-authorized act, fraud deed or any other acts of ours
or any of our personnel. We hereby further agree and undertake to indemnify and keep
indemnifies against any order passed by any executive, quasi judicial or judicial authority
wherein the NMPA is compelled to obey the order which arise due to breach of contract
by us.

We (Bidders name ) shall indemnify, protect and defend at
our own cost, New Mangalore Port Authority and its agents & employees from & against
any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions or any
right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of the
contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any
workman employed by us in connection with the contract, for injury or death by
accident under the Workman Compensation Act (Act VIl of 1923) as amended
from time to time.

iv. Undertake to indemnify NMPA both loss/legal expenses incurred in case of any
claims filed against NMPA by EPFO/ESIC authorities with regard to the workers of
the bidder/contractor.

v. Shall mandatorily cover our workers with Employees Compensation Act Policy if
ESI Act and EPF & MP Act does not apply.

We (Bidders name ) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose. NMPA
shall not be responsible in any manner whatsoever, in matters of injury/death/health
etc. of our employees performing duties under the contract.

We (Bidders name ) hereby undertake that ,

a. The workforce deployed under this contract will be provided with all the necessary
safety gears and equipment for the job.

b. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure 11
INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as ‘Indemnifier’
which expression shall unless repugnant to the context or meaning thereof, include its
successors, Administrator, representatives and assignees in favour of New Mangalore Port
Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which
expression shall unless repugnant to the context or meaning thereof include its representatives
and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for

supply of / Construction of ............ on terms and conditions set out interalia in the work order
No........... valued atRs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides for

indemnifying the indemnified by the indemnifier for any accident, damage or compensation
payable to any workmen or other person in the employment of the contractor or any sub
contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against all
damages or compensation payable at law in respect of or in consequence of any accident or
injury to any workmen or other person in the employment of the contractor or sub-contractor
against all claims, demands, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto and the indemnified shall be at liberty to deduct or adjust from the
bills payable to the indemnifier by the indemnified for an amount that the indemnified may be
called upon to pay towards claims, demands, proceedings, costs, charges and expenses
whatsoever in respect of or in relation to any accident or injury referred to above without any
reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall
be solely responsible for complying with the provisions of the Contract Labour (Regulations &
Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka Rules 1974 and
rules there under and the enactments that may be applicable including ESI Act, the payment of
wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen
Compensation Act or any other applicable legislation and the Muncipal by-laws or other statutory
Rules and Regulations whatsoever in force if these are applicable. Any obligations finding or
otherwise missed under any statutory enactments rules & regulations there under shall be the
responsibility of the Indemnifier and the Indemnified will have no responsibility for the same. The
Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are not covered
under ESI and submit the same to the ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons engaged
by him for the satisfactory execution of the works. If any claim is made against Indemnified
arising out of this work, the Port shall have the right to deduct the same from the bill amount
payable to the Indemnifier after verification of the validity and if admissible as per rules.
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The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand
gloves, safety harness or any other equipment as required depending on nature of work by his

staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the
indemnified against any unforeseen incidents / accidents, which may lead to fatality including
death, permanent/ partial disablement, injury, financial loss, legal issues or any other etc of the
labourers / workmen'’s/ staffs of the contractor / sub-contractor for which the indemnified and its

officers / representation are in no way responsible.

Station:
Date:

Witness:

Signature with Name, Designation & Address
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Part-lll

Validate Print Help

e Bo

Tender Inviting Authority: Chief Medical Officer i/c, Port Authority Hospital, New Mangalore Port Authority,
Panambur, Mangalore, Karnataka-575010

Name of Work: “Supply, Installation, Testing and Commissioning of High frequency mobile X Ray unit with
Computed Radiography system to Port Authority Hospital” NIT No. CMO-06-08/2022-23/X Ray

Bidder Name :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the

rel

event columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl

No.

Item Description Item Quantity Units BASIC RATE Proposed TOTAL TOTAL TOTAL
Code / PER UNIT In GST in % AMOUNT AMOUNT | AMOUN
Make Figures To be % without Tax With TIn
entered by the Taxes Words
Bidder

Part A

“Supply, Installation,
Testing and
Commissioning of High
frequency mobile X Ray
unit with bucky table to
Port Authority Hospital”
As per the Technical
Specifications clause No.
5 of Scope of
work/Technical INR
Specifications of the item Zero
Tender 1 1 Nos. 0 0 | Only

Part B

4

“Supply, Installation,
Testing and
Commissioning of
Computerized
Radiography System
comprising of 21 inch
monitor LED including
laser printer with all
software, tools,
35cm/43cm 24cm/30cm
cassettes, NX Platform
Hardware with starter kit,
with 3KVA UPS to Port
Authority Hospital”

As per the Technical
Specifications clause No.
5 of Scope of
work/Technical INR
Specifications of the item Zero
Tender 2 1 Nos. 0 0 | Only

Total in Figures INR

Zero
0 0 | Only

Quoted Rate in Words INR Zero Only
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PART- IV
NMPA BANK DETAILS

Name of the Payee:

The FA & CAO, NMPA, Panambur, Mangalore for remitting EMD/Tender Fee through

NEFT / RTGS etc.
State Bank of India,
1 Name of the bank Panambur,
Mangalore -575 010
2 Bank Account no. 10205649448
3 IFSC Code. SBIN0002249
4 MICR Code. 575002011
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NIT No: CMO-06-08/2022-23/X-Ray

CHECK LIST

Dated: 22/08/2022

PART -V

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH
TECH NO-COMMERCIAL BID

DETAILS OF DOCUMENT TO BE SUBMITTED

YES

NO

EMD and RTGS receipt of Cost of Tender or supporting document for
exemption of Tender Fee as per clause 2.2.1

Supporting documentary evidence of work orders and satisfactory
completion certificate issued by the client duly self attested and TDS
certificate of the supporting work.

Copies of profit and loss Account statements, balance sheet and
Auditor’s report for the last three years, endorsed by Chartered
Accountant with attestation.

TECHNICAL BID

Certificates
a) GST Registration Certificate.
b) Pan card copy
c) ESI Registration Certificate
d) PF Registration Certificate

Tender Document, sealed and signed by the bidder along with Pre-bid
replies, Corrigendum/Addendums if any.

a) Annexure — 1 -Particulars of Bidder.

b) Annexure — 2 — Tender Form

¢) Annexure — 5 — Format of Declaration

d) Annexure — 6 —Power of Attorney

e) Annexure — 7 — Bank information for E-payment
f) Annexure -8 - Dispute review Board agreement
g) Annexure — 9- Verification of Local Content

h) Annexure — 10- Undertaking on indemnification

i) Annexure - 11 - Indemnity Bond

PRICE
Bid

PART-III - Price Schedule (Online Mode Only)
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NIT No. : CMO-06-08/2022-23/X-Ray

Dated: 22/08/2022

NOTICE INVITING TENDER
(Through E-Procurement only)

E-Tenders are invited by Port Authority Hospital, New Mangalore Port Authority through

electronic tendering system under two bid system through CPP Portal
http://eprocure.gov.in/eprocure/app,
“Supply, Installation, Testing and

Name of the Work

Commissioning of High frequency mobile X
Ray unit with Computed Radiography system
to Port Authority Hospital”

Mode of tender

E-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il - Price Bid) through
e-procurement portal
https://eprocure.gov.in/cppp/

Estimated cost

Rs. 10,35,800/- (Rupees Ten Lakh thirty five
thousand Eight hundred only) including GST

Tender Fees

Rs. 1680/- (Rupees One thousand six hundred
eighty only) inclusive of 12% GST - Non-
refundable OR exemption certificate as per
clause No 2.2.1(n) of ITB.

Earnest Money Deposit

Rs. 24500/- (Rupees Twenty four thousand five
hundred only) inclusive of 18% GST ‘OR’
exemption certificate as per clause No 2.2.1(n) of
ITB

Date of Tender Document available to
parties to download

22/08/2022 at 15:00 Hrs.

Date of Starting of e-Tender for
submission Bid on line at
http://eprocure.gov.in/eprocure/cpp

22/08/2022 at 15:00 Hrs.

Date of closing of e-Tender for
submission of Bid.

05/09/2022 at 16.00 Hrs.

Date & Time of opening of Technical
Bids

06/09/2022 at 16.00 Hrs.

Date & Time of opening of Price Bid

Will be communicated separately to the qualified
Bidders

Contract Period

60 days from the date of issue of LOA.

Validity of Tender

120 days from the date of opening of Tender
(Technical Bids)

Amendments to the tender (if any) will be issued only through web site
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app




