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PART - I 

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 
THE BIDS ONLINE THROUGH E-PROCUREMENT PORTAL 

N.I.T. No.6/HT-Cable/EE(E)II/2023                                  Dated: 03 / 07 /2023 

TITLE OF WORK: TENDER FOR “Rectifying the fault in 33 KV HT UG cable 
between Custom House and NH 66 Road Crossing”. 

1. बोलीदाता को होम पेज मᱶ उपल᭣ध ि᭍लक िहयर टू एनरोल का उपयोग करके पोटᭅल मᱶ ऑनलाइन नामांकन 
करना चािहए। ᳰफर पोटᭅल पर लॉग इन करने के बाद ई-टोकन के साथ िडिजटल िसᲨेचर एनरोलमᱶट करना 
होगा । Bidder should do Online Enrolment in the Portal using the option Click 
Here to Enroll available in the Home Page. Then the Digital Signature 
enrollment has to be done with the e-token, after logging into the portal. 

2. त᭜प᳟ात बोलीधारक  नामाकंन के दौरान चुने गए उपयोगकताᭅ आईडी / पासवडᭅ पोटᭅल मᱶ लॉग इन कर 
पाएगें । Bidder then logs into the portal giving user id / password chosen 
during enrollment. 

3. दसूरᲂ ᳇ारा दᱧुपयोग न करते ᱟए पंजीकृत ई-टोकन का उपयोग बोलीदाता ᳇ारा ही ᳰकया जाना चािहए ।         
The e-token that is registered should be used by the Bidder and should not 
be misused by others. 

4. ᳰकसी खाते मᱶ मैप ᳰकए जान ेपर DSC को ᳰकसी अ᭠य खाते मᱶ दोबारा नहᱭ भेजा जा सकता ह।ै यह 
केवल िनि᭬ᮓय हो सकता ह ै                                                                                                                             
DSC once mapped to an account cannot be remapped to any other 
account. It can only be inactivated. 

5. बोलीदाता अिᮕम ᱨप से अ᳒तन कर सकते ह,ᱹ द᭭तावज़े जैसे ᮧमाणपᮢ, खरीद आदशे िववरण आᳰद, मेरे 
द᭭तावज़े िवक᭨प के तहत और इ᭠हᱶ िनिवदा आव᭫यकताᲐ के अनुसार चुना जा सकता ह ैऔर ᳰफर बोली 
जमा करन ेके दौरान बोली द᭭तावजेᲂ के साथ संलᲨ ᳰकया जा सकता ह।ै यह बोली द᭭तावजेᲂ के कम अपलोड 
को सुिनि᳟त करेगा। The Bidders can update well in advance, the documents such 
as certificates, purchase order details etc., under My Documents option and 
these can be selected as per tender requirements and then attach them along 
with bid documents during bid submission. This will ensure easier upload of 
bid documents. 

6. िनिवदा कायᭅᮓम डाउनलोड करने / ᮧा᳙ करने के बाद, बोलीदाता को सावधानीपूवᭅक उनके मा᭟यम स े
जाना चािहए और ᳰफर िनिवदा द᭭तावजे के अनुसार द᭭तावजे जमा करना चािहए; अ᭠यथा, बोली 
अ᭭वीकार कर दी जाएगी After downloading / getting the tender schedules, the 
Bidder should go through them carefully and then submit documents as 
stated in the tender document; otherwise, the bid will be rejected. 

7. बीओ᭍यू टे᭥पलेट को बोलीदाता ᳇ारा संशोिधत / ᮧित᭭थािपत नहᱭ ᳰकया जाना चािहए और संबंिधत 
कॉलम भरने के बाद उसे अपलोड ᳰकया जाना चािहए, अ᭠यथा बोलीदाता उस िनिवदा के िलए अ᭭वीकार 
ᳰकए जाने के िलए उᱫरदायी ह।ै बोलीदाताᲐ को केवल िबडर नाम और वै᭨यू दजᭅ करने कᳱ अनुमित ह।ै                                      
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The BOQ template must not be modified/replaced by the bidder and the 
same should be uploaded after filling the relevant columns, else the bid is 
liable to be rejected. Bidders are allowed to enter the Bidder Name and 
Values only. 

8. यᳰद कोई ᭭प᳥ीकरण ह,ᱹ तो यह ई-ᮧो᭍योरमᱶट पोटᭅल के मा᭟यम से या िनिवदा द᭭तावजे मᱶ ᳰदए गए संपकᭅ  
िववरण के मा᭟यम से ऑनलाइन ᮧा᳙ ᳰकया जा सकता ह।ै बोलीदाता को पोटᭅल पर ऑनलाइन या 
http://eprocure.gov.in/eprocure/app or www.newmangalore-port.com पर 
बोली ᮧ᭭तुत करने से पहले ᮧकािशत ᳰकए गए कोᳯरगᱶडम को ᭟यान मᱶ रखना चािहए, बोलीदाता को अिᮕम 
मᱶ बोली द᭭तावजे तैयार करने चािहए। िनिवदा अनुसूची मᱶ दशाᭅए अनुसार ᮧ᭭तुत ᳰकया जाना चािहए और 
वे पीडीएफ ᮧाᱨपᲂ मᱶ होने चािहए।   If there are queries connected with this tender, 
have to be clarified online through the e-Procurement Portal, or through the 
contact details given in the tender document. Bidder should take into 
account the corrigendum published before submitting the bids online on the 
portal or on http://eprocure.gov.in/eprocure/app or www.newmangalore-
port.com.  All documents to be submitted, as indicated in the tender 
schedule and they should be in PDF formats. 

9. िनिवदाकताᭅ को िनिवदा मᱶ िन᳸दᭅ᳥  अनुसार बोली सुरᭃा घोषणा और िनिवदा शु᭨क कᳱ ᳞व᭭था करनी 
होगी । िनिवदा के िलए िनिवदा ᮧ᭭तुत करन ेकᳱ ितिथ और समय के भीतर मूल को ᳞िᲦ को िनिवदा 
आमंᮢण ᮧािधकरण मᱶ पो᭭ट / कुᳯरयर / ᳰदया करना होगा ।                                                                                                  
Bidder should arrange for the EMD and tender fee as specified in the 
tender. The original should be posted/couriered/given in person to the 
Tender Inviting Authority, within the bid submission date and time for the 
tender. 

10. बोली लगाने वाले को िनयमᲂ और शतᲄ को पढ़ना चािहए और बोिलयᲂ को जमा करने के िलए आग ेबढ़ने 
के िलए उसी को ᭭वीकार करना चािहए |                                                                                                               
The Bidder should read the terms and conditions of the tender and accept 
the same before proceeding with submission to tender. 

11. बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया के दौरान ᳰकसी भी दरेी या सम᭭या से बचन ेके िलए बोली लगाने वाले को 
िनधाᭅᳯरत समय स ेपहले िनिवदा द᭭तावजेो  को  ऑनलाइन जमा करना चािहए ।                                                          
The Bidder has to submit the tender document(s) online well in advance 
before the prescribed time to avoid any delay or problem during the bid 
submission process. 

12. सवᭅर के अतं मᱶ अपलोड कᳱ गई फ़ाइल के आकार कᳱ कोई सीमा नहᱭ ह।ै हालाᳰँक, अपलोड ᭍लाइंट िस᭭टम 
पर उपल᭣ध मेमोरी के साथ-साथ उस समय ᭍लाइंट साइड पर उपल᭣ध नेटवकᭅ  बᱹडिव᭙थ पर तय ᳰकया 
जाता ह।ै फ़ाइल का आकार कम करने के िलए, बोलीदाताᲐ को 75-100 DPI मᱶ द᭭तावज़ेᲂ को ᭭कैन 
करने का सुझाव ᳰदया जाता ह ैताᳰक ᭭प᳥ता बनी रह ेऔर फ़ाइल का आकार कम हो जाए। यह बᱟत कम 
बᱹडिव᭙थ कᳱ गित पर भी ᭜वᳯरत अपलोड करन े मᱶ मदद करेगा |                                                                                                                  
There is no limit on the size of the file that can be uploaded at the server end. 
However, the upload is dependent on the Memory available at the Client 
System as well as the Network bandwidth available at the client side at that 
point of time. In order to reduce the file size, bidders are suggested to scan 
the documents in 75-100 DPI so that the clarity is maintained and file size 
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is optimum. This will help in quick uploading even at very low bandwidth 
speeds. 

13. यह ᭟यान रखना मह᭜वपूणᭅ ह ैᳰक, बोली लगाने वाले को ᮨᳱज बोली बटन पर ि᭍लक करना होगा, यह 
सुिनि᳟त करने के िलए ᳰक वह बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया पूरी करता ह।ै बोिलया,ं जो अव᯶᳍ ᱟए नहᱭ 
ह,ᱹ को अपूणᭅ / अमा᭠य बोिलयᲂ के ᱨप मᱶ मानकर तथा  मू᭨यांकन उ᳎े᭫ यᲂ के िलए नहᱭ माना जायेगा  It 
is important to note that, the bidder has to click on the Freeze Bid Button, 
to ensure that, Bid Submission Process is completed. Bids, which are not 
frozen, are considered as Incomplete/Invalid bids and are not considered for 
evaluation purposes. 

14. ᭭थानीय मु᳎ᲂ के कारण बोलीदाताᲐ ᳇ारा ऑनलाइन बोली लगाने के दौरान ᳰकसी भी ᮧकार कᳱ दरेी या 
कᳯठनाइयᲂ का सामना करने के िलए िनिवदा आमंᮢण ᮧािधकरण (TIA) को िज᭥मेदार नहᱭ ठहराया 
जाएगा।     The Tender Inviting Authority (TIA) will not be held responsible for 
any delay or the difficulties faced during submission of bids online by the 
bidders due to local issues. 

15. बोलीदाता इस पोटᭅल के मा᭟यम से ही बोली द᭭तावजेᲂ को ऑनलाइन मोड मᱶ जमा कर सकता ह।ै इस 
ᮧणाली के मा᭟यम से ऑफ़लाइन द᭭तावजेᲂ को संभाला नहᱭ जाएगा। तकनीकᳱ बोली कᳱ केवल हाडᭅ कॉपी 
ईई (एम) III, एनएमपीटी को िनयत तारीख से पहले पᱟचंनी चािहए   | बोलीदाता यह सुिनि᳟त करेगा 
ᳰक ᭠यूनतम यो᭏यता से संबंिधत सभी द᭭तावजेᲂ को तकनीकᳱ बोली के साथ अिनवायᭅ ᱨप से अपलोड ᳰकया 
जाएगा, िजसमᱶ असफल होने पर बोली को सरसरी तौर पर अ᭭वीकार कर ᳰदया जाएगा । इस संबंध मᱶ 
कोई ᭭प᳥ीकरण नहᱭ मांगा जाएगा                                                                             The 
bidder may submit the bid documents in online mode only, through this 
portal. Offline documents will not accepted. The bidder shall ensure that all 
the documents pertaining to minimum qualification shall be compulsorily 
uploaded along with the technical Bid failing which the bid shall be rejected 
summarily. No clarifications shall be sought in this regard. 

16. बोली को ᮨᳱज़ करन ेके समय, ई-ᮧो᭍योरमᱶट िस᭭टम सभी बोली द᭭तावजेᲂ को अपलोड करने के बाद एक 
सफल बोली अपडᳳेटंग संदशे दगेा और ᳰफर बोली साराशं को बोली नंबर, ितिथ और जमा करने के समय 
के साथ ᳰदखाया जाएगा। अ᭠य सभी ᮧासंिगक िववरणᲂ के साथ बोली लगाए।ं बोलीकताᭅᲐ ᳇ारा ᮧ᭭तुत 
द᭭तावजेᲂ को बोलीदाता के ई-टोकन का उपयोग करके िडिजटल ᱨप से ह᭭ताᭃᳯरत ᳰकया जाएगा और ᳰफर 
ᮧ᭭तुत ᳰकया जाएगा। At the time of freezing the bid, the e-Procurement system will 
give a successful bid updating message after uploading all the bid documents 
submitted and then a bid summary will be shown with the bid no., date & 
time of submission of the bid along with all other relevant details. The 
documents submitted by the bidder should then be digitally signed using the 
e-token of the bidder and then submitted. 

17. बोली ᮧ᭭तुत करने के बाद, बोली सारांश को ᳲᮧंट करना होगा और बोली ᮧ᭭तुत करने के टोकन के ᱨप मᱶ 
एक  एᲣॉलेजमᱶट के ᱨप मᱶ रखना होगा। बोली सारांश िनिवदा िनिवदा के िलए बोली ᮧ᭭तुत करने के ᮧमाण 
के ᱨप मᱶ कायᭅ करेगा और बोली उ᳃ाटन कायᭅᮓम मᱶ भाग लेने के िलए ᮧवेश ᳲबंद ुके ᱨप मᱶ भी कायᭅ करेगा। 
After the bid submission, the bid summary has to be printed and kept as 
proof of submission of the bid. Entry to bid opening event will be restricted 
to  bidders having proof of bid submission of the subject tender. 
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18. िस᭭टम से सफल बोली ᮧ᭭ततु करने का मतलब ह,ैᳰक बोलीदाता ᳇ारा अपलोड कᳱ गई बोिलयां ᮧा᳙ 
होकर  िस᭭टम मᱶ संᮕहीत कर ली गयी  ह;ᱹ िस᭭टम इसकᳱ शु᳍ता के िलए ᮧमािणत नहᱭ करता ह।ै                                    
Successful bid submission from the system means, the bids as uploaded by the 
bidder is received and stored in the system. System does not certify for 
correctness of the bid. 

19. बोली लगाने वाले को यह दखेना चािहए ᳰक ᮧ᭭ततु ᳰकए गए बोली द᭭तावजे वायरस से मुᲦ ह ᱹऔर यᳰद 
िनिवदा खोलने के दौरान वायरस के कारण द᭭तावेज नहᱭ खुल पा रह ेह ᱹ तो बोली अ᭭वीकार कर दी जाएगी 
। इसके िलए आगᱷनाइजेशन िज᭥मेदार नहᱭ होगी। The bidder should ensure                                                                                                            
that the bid documents submitted are free from virus. If NMPA is unable to open 
documents due to virus or any other reason during tender opening, the bid is liable 
to be rejected. NMPA will not be responsible for rejection of such bids 

20. टᱶडर पोटᭅल के शीषᭅ पर सवᭅर घड़ी से ᮧदᳶशᭅत होन ेवाला समय, ई-ᮧो᭍योरमᱶट पोटᭅल मᱶ बोली ᮧ᭭तुत करन,े 
बोली खोलने आᳰद के अनरुोध के सभी कायᲄ के िलए मा᭠य होगा। इस पोटᭅल मᱶ अनवुतᱮ समय भारतीय 
मानक समय (IST) के अनसुार ह ैजो GMT + 5: 30 ह।ै बोली लगाने के दौरान बोलीदाताᲐ को इस 
समय का पालन करना होगा| The time that is displayed                                                                       
The from the server clock at the top of the tender Portal, will be valid for all actions 
of requesting bid submission, bid opening etc., in the e-Procurement portal. The 
Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. 
The bidders should adhere to this time during bid submission. 

21. बोलीकताᭅᲐ से अनरुोध ᳰकया जाता ह ैᳰक वे बोली ᮧ᭭ततु करने कᳱ अंितम ितिथ और समय (सवᭅर िस᭭टम 
᭍लॉक के अनुसार) स ेपहले िनिवदा ᮧᳰᮓया के िलए ऑनलाइन ई-ᮧो᭍योरमᱶट िस᭭टम के मा᭟यम स ेिनिवदाए ं
ᮧ᭭तुत करᱶ।  The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the bid 
submission end date and time (as per Server System Clock). 

22. भाग I- तकनीकᳱ बीआईडी के साथ िनिवदा फामᭅ शु᭨क और ईएमडी जमा ᳰकया जाएगा। फᳱस, ईएमडी 
के िबना ᮧ᭭तुत बीआईडी, जैसा ᳰक ऊपर उ᭨लेख ᳰकया गया ह,ै म᭨ूयांकन के िलए िवचार नहᱭ ᳰकया 
जाएगा और सरसरी तौर पर खाᳯरज कर ᳰदया जाएगा।                                                                                                                    
Tender form Fee and EMD declaration shall be submitted with the Part I- 
Technical BID. BID submitted without fees and EMD, as mentioned above will not 
be considered for evaluation and shall be rejected summarily. 

23. बोली लगाने वाला / िनिवदाकार / ठेकेदार कर िवभागᲂ के साथ लागू ᳯरटनᭅ समय मᱶ दािखल करेगा और 
द᭭तावजेी ᮧमाण के ᱨप मᱶ ᮧ᭭तुत करना होगा ।                                                                                                         
The Bidder/Bidder/Contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. पोटᭅ को ᮓेिडट करने के िलए जीएसटी लागू टै᭍स चालान मᱶ एक अलग लाइन आइटम के ᱨप मᱶ ᳰदखाया 
जाएगा। The GST applicable shall be shown as a separate line items in the Tax 
invoices to avail in put credit to Port. 

25. ईएमडी / एलडी / एसडी को ज᭣त करने कᳱ ि᭭थित मᱶ, जीएसटी लागू ह;ै तथा  जुमाᭅना लगाने के दौरान 
जीएसटी लागू ᳰकया जायेगा ।                                                                                                                             
In the event of forfeiting the LD/SD, GST is applicable and while imposing 
penalty, applicable GST shall be collected. 
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 PART-II 

SCHEDULE OF TENDER (SoT) 

NOTICE INVITING TENDER 

N.I.T. No. 6/HT-Cable/EE(E)II/2023                     Date:  03 / 07 /2023  

TITLE OF WORK: TENDER FOR “Rectifying the fault in 33 KV HT UG cable 
between Custom House and NH-66 Road Crossing”. 

1 TENDER NO.  6/HT-Cable/EE(E)II/2023  dtd. 03.07.2023   

2 MODE OF TENDER E-Procurement System (Online Two Cover 
Techno-Commercial & Price Bid,) through 
e-procurement portal  
https://eprocure.gov.in/cppp/ 

3 Estimated Cost Rs.9,94,300/- (Rupees Nine Lakhs Ninety 
Four Thousand Three hundred only)    
excluding applicable GST. 

4 Earnest Money Deposit Rs.23,500/-     (Rupees Twenty Three 
Thousand Five hundred only) inclusive of 
18% GST ‘OR’ exemption certificate as per 
clause No 2.2.1(n) of ITB 

5 Tender Fees 
 

Rs.560/- (Rupees Five Hundred and Sixty 
only) inclusive of 12% GST - Non-
refundable or exemption certificate as per 
clause No 2.2.1(n) of ITB 

6 Date of NIT available to parties to 
download 

    03/07/2023     at 18.00 HRS 

7 Date of Starting of e-Tender for 
submission Bid on line at 
http://eprocure.gov.in/eprocure/cpp 

    04/07/2023     at 10.00 HRS 

8 Date of closing of e-Tender for 
submission of Bid. 

    24/07/2023     at 15.00 HRS 

9 Date & Time of opening of 
Technical Bid. 

    25/07/2023     at 15.00 HRS    

 10 Price Bid.    To be communicated separately 
 11 Contract period 3 (Three) Months from the date of Signing   

of Contract Agreement.  

 12 Validity of Tender 120 days from the date of opening of 
tender (Tech. Bid) 

             
               Sd/- 

                                                                            Executive Engineer (E)II 
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2. INSTRUCTIONS TO THE BIDDERS (ITB) 

2.1 SCOPE OF BID 

E - tenders in Two Cover system (Techno-Commercial Bid & Price Bid) are 
invited by Executive Engineer(E)-II on behalf of New Mangalore Port Authority 
from the reputed, bonafide, resourceful & experienced firms for the work of 
“Rectifying the fault in 33 KV HT UG cable between Custom House and 
NH-66 Road Crossing”.  

2.2 TENDER SUBMISSION:  
            The Tender shall be uploaded as follows: 
 
2.2.1 Technical Bid shall contain the following:  

a) Earnest Money Deposit (EMD) in the form of Insurance Surety Bonds or 
Account Payee Demand Draft or Fixed Deposit Receipt or Banker’s Cheque or 
Bank Guarantee from any of the Commercial Banks or payment online is 
accepted. 

b) Earnest Money Deposit of Rs.23,500/- (Rupees Twenty Three Thousand 
Five hundred  only) inclusive of 18% GST - paid Receipt shall be uploaded 
along with the Technical Bid ‘OR’ exemption certificate as per clause No 
2.2.1(n) of ITB. Failure in submission of EMD will render the Bidders 
disqualified, except in the case as per clause No. 2.2.1 (n) below.  

c) TENDER FEE for Rs.560/- (Rupees five hundred sixty only) inclusive of 12% 
GST - non-refundable - NEFT Receipt shall be uploaded along with the 
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB.  
Failure in submission of Tender fee will render the Bidders disqualified, except 
in the case as per clause   No. 2.2.1 (n) below. 

d) All the documents should be as per the MQC. Technical Bid should not contain 
Price Bid. “Disclosure/indication of Price in the Technical Bid shall render the 
tender disqualified and rejected. 

e) The Tender document duly signed and sealed by the Bidder on each page along 
with Annexure duly filled along with amendments issued by NMPA if any. 

f) Particulars of Bidder - Annexure – 1. 
g) Supporting documentary evidence of work orders and also satisfactory 

completion certificate issued by the client,  
h) Tender Form as per Annexure - 2.  
i) Copies of the Valid Electrical Contract License, GST Registration 

Certificate, ESI & PF Registration Certificate (all in same Bidders name) 
and PAN card to be submitted. 

j) Copies of profit and loss statements, balance sheet and Auditor’s report for 
the last three years. 

k) Form of Declaration – Annexure - 5 
l) Power of Attorney: - Annexure – 6 
m) Bank Details of the Bidder for E-Payment – Annexure - 7. 
n) Micro and Small Enterprises (MSE) registered with District Industries Centre 



10 
 

(DIC) or Khadi and Village Industries commission or Khadi & Industries Board 
(KVIB) or Coir Board or National Small Industries Corporation (NSIC) or 
Directorate of Handicrafts and Handlooms or Udyog Aadhar memorandum or 
any other body specified by Ministry of MSME shall be exempted of EMD & 
Tender Fee on producing self-attested supporting certificates along with 
Technical Bid. 

o) Dispute review Board – Annexure - 8 
p) Details of ongoing contracts at NMPA – Annexure - 9 
q) Verification of Local Content – Annexure  - 10 
r) Undertaking on Indemnification – Annexure - 11 
s) Indemnity Bond – Annexure -12. 
t) Supporting documentary evidence of work orders and also satisfactory 

completion certificate issued by the client, shall be submitted as per 
Annexure-13. 

u) Bid Security Declaration - Annexure-14   (All self-attested with Seal  
                                                                     & Signature). 
  

 
2.2.2 Price Bid shall be uploaded only through ONLINE:  Technical Bid and 

Price Bid shall be uploaded through online only. Price bid should be quoted 
in the BOQ template available in the CPP portal only. The BOQ template 
must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns, else the bidder is liable to be 
rejected for that tender. Bidders are allowed to enter the Bidder Name and 
Values only. Any condition imposed in the price bid shall make the tender 
liable for out-right rejection. The contract shall be for the whole works as 
described in the scope of work based on the priced Bill of Quantities 
submitted through CPP portal by the Bidder. The Bidder shall fill in rates 
and prices for all items of the works described in the Bill of Quantities 
through CPP portal. Items for which no rate or price is entered by the Bidder 
will not be paid for by the Port when executed and shall be deemed covered 
by the other rates and prices in the Bill of Quantities. 

2.3 ELIGIBLE BIDDER:- 

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the 

experience as defined in clause No 2.4.  
 

2.3.2 Tender Form information as per Annexure - 2 
 
2.3.3 Government owned enterprises may only participate if they are legally 

and financially autonomous operate under commercial law and are 

not a dependent agency of the employer subject to fulfillment of 

minimum qualifying criteria. 
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2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt 
and fraudulent practices issued by the employer in accordance with 
clause No 2.21. 
 

2.4   MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS (MQC):  

2.4.1 FINANCIAL CRITERIA: 

      The Bidder should have an average Annual financial turnover of       

Rs.2,98,300/- for the last 3 financial years 2019-20, 2020-21 & 2021-22. 

Note:- 1. Documentary evidence duly self attested viz–Auditor’s Certificates 
(with UDIN No)/balance sheet / latest income tax return filed/profit 
and loss statement for three years shall be uploaded along with the 
bid.  

              2. If the bidder is already having ongoing contracts in NMPA, then his 
combined work order value of all the ongoing contracts shall be 
deducted from his Financial Capacity. The Financial Capacity of the 
bidder shall be assessed from the Average Annual Financial Turnover 
of the Bidder for the last three years ending March-2022. The Bidder 
shall be technically qualified, only if his balance Financial Capacity 
after reduction, is equal to or more than the estimate put to tender. 

{Example: If the Average Annual Turnover of the bidder is 
Rs.3,00,000/- (Rupees Three lakhs only), then the Financial Capacity 
of the Bidder is considered to be Rs.10,00,000/-(Rupees Ten lakhs 
only). If the contractor declares total ongoing works at NMPA of value 
Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the 
contractor can Bid only for the remaining Financial Capacity i.e 
Rs.6,00,000/-(Rupees Six lakhs only)} 

2.4.2   TECHNICAL CRITERIA: 

i) The Bidder shall have successfully completed Similar Works during last 
7 (Seven) years ending last day of month previous to the one in which 
tenders are invited should be either of the following: 
 

One similar completed work costing not less than Rs.7,95,500/-   
                                                                      (Excluding GST) 

                    OR 
Two similar completed works each costing not less than Rs.4,97,200/-   
                                                                          (Excluding GST). 

                       OR 
Three similar completed works each costing not less than Rs.3,97,700/-   
                                                                          (Excluding GST).   
 
“Similar Work” means “HT/LT Electrical works”. 
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In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the 
bidder shall submit the following documents along with the technical bid. 
 

a. Self attested photo copies of LoA/Work Order/Agreements showing the 
awarded contract value for “similar works” and satisfactory Completion 
Certificates issued by the Client, indicating the date of Completion and 
completed Contract Value. TDS certificate clearly showing the tax 
deduction from client for related work orders/agreements shall be 
attached for verification. 
 

           Note: i. The BOQ & Scope of work supporting the LoA/Work 
order/Agreements should have Clients endorsement. 

                      ii. Valid Electrical Contract License, GST Registration  
Certificate-shall be in same Bidders name. 

 
2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they 

are subject to be disqualified and debarred for a period of three (3) years 
from participating for tenders at New Mangalore Port Authority duly 
informing the MSME authorities if applicable, if they have: 
 

2.4.3.1 made misleading or false representations in the forms, statements 
and attachments submitted in proof of the qualification 
requirements; and/or 
 

2.4.3.2 Record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history with New Mangalore Port Authority or financial 
failures etc. 

 
2.4.4 Copy of GST registration certificate shall be enclosed along with the tender. The 

GST as applicable will be paid extra by the Port.  The GST Registration Number of 
the Bidder shall be furnished invariably in the tender as well as the Bills/Invoices.   
 

2.5 RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES: 
 

2.5.1 The contractor may visit the Port Authority area before quoting.  The Bidder 
should quote the rate by taking into consideration all expenses.   

 
2.5.2  GST will be paid on production of documentary proof of registration with the 

Central Excise Department only. 
 

2.5.3 LAST DATE FOR SUBMISSION OF TENDER:  NMPA may at its sole 
discretion reserves the right to extend the date for receipt of tender. 

 
2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS: 

2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either 
by all the partners or some of the partners or other person/s holding a valid 
“Power of Attorney” from other partners or all the partners constituting the firm.  
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2.6.2 In case of a Company, the tender should be signed by a person holding a valid 
Power of Attorney executed in his favour in accordance with the constitution of the 
Company.  
 

2.7 ONE BID PER BIDDER 

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals 
with the Bidder's participation to be disqualified. 
 

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of 
interest shall be disqualified.  Bidders may be considered to have a conflict of 
interest with one or more parties in this Tendering process, if they are or 
 
1. have been associated in the past, with a firm or any of its affiliates which have 

been engaged by the Employer to provide consulting services for the 
preparation of the design, specifications, and other documents to be used for 
the services to be rendered  under these Tendering Documents ; or  

2.   Submit more than one Tender in this Tendering process.   

 
2.7.3 A Bidder that is under a declaration of ineligibility by the Employer in accordance 

with ITB Clause 2.21, at the date of contract award, shall be disqualified. 
2.7.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 
 

2.8 BIDDER TO INFORM HIMSELF FULLY 

2.8.1 The Bidder is expected to examine carefully the contents of all the documents 
provided like instructions to the Bidders, Tender Conditions, Scope of work 
etc. Failure to comply with the requirements of the tender will be at the Bidders 
own risk. The Bidder to ensure to make a complete and careful examination 
of requirements and other information set out in the tender document. The 
Bidder shall be deemed to have, visited the site and surroundings and have 
obtained all necessary information in all the matters whatsoever that might 
influence while carrying out the Works as per the conditions of the tender and 
to satisfy himself to sufficiency of his tender etc.  
 

2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender 
documents supplied herewith.  Though every effort is made herein to give basic 
data as exhaustively as possible, the Bidder is advised to visit the New 
Mangalore Port and its approaches and get himself thoroughly acquainted with 
all necessary data concerning weather conditions, working conditions, sea 
conditions, etc. for the purposes of making a correct offer.  All costs, charges 
and expenses that may be incurred by the Bidder in connection with such 
investigations for the submission of his offer shall be borne by him and the 
Board accepts no liability or responsibility whatsoever therefore. 
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2.8.3 Bidder shall bear all costs associated with the preparation and submission of 
his tender and NMPA will in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the tendering process. 

 
2.9 Earnest Money Deposit:  

2.9.1 The tender shall be accompanied by proof (NEFT/RTGS) of Earnest Money 
deposit of Rs.23,500/-    (Rupees Twenty Three Thousand Five hundred  
only) inclusive of 18% GST ‘OR’ exemption certificate as per clause No 2.2.1(n) 
of ITB. The tender without EMD shall be rejected, except in the case as per 
clause No.2.2.1(n).  
 

2.9.2 In the event of Tenderer withdrawing his tender before the expiry of tender 
validity period of 120 days from the date of opening, the tender shall be 
cancelled and EMD shall be forfeited. Applicable GST shall be recovered on 
forfeiture of EMD. 
 

2.9.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned 
without interest as early as possible on award of Contract to the successful 
Tenderer. The Earnest Money Deposit of the successful Tenderer shall be 
refunded (without interest) only on receipt of Security Deposit cum 
Performance Guarantee as stipulated in the tender clause 2.20. In the event 
of forfeiting of EMD/SD and while imposing LD/penalty GST shall be 
collected. 

 

2.9.4 NMPA reserves the right to forfeit the Earnest Money Deposit in respect of 
successful Tenderer, if he fails to enter into a Contract and furnish the 
necessary Bank Guarantee towards performance within 21 days from the date 
of issue of Letter of Acceptance, otherwise penalty @ 0.25% of the amount 
of the Performance Guarantee for each week or part thereof for the number of 
weeks delayed beyond the stipulated date of submission shall be levied 
maximum up to 2.5% of the amount of the Performance Bank Guarantee. 
 

2.9.5 In the event of forfeiting the Performance Security, GST is applicable and while 
imposing penalty & Liquidated damages GST as applicable shall be collected. 

 
2.9.6 The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) 

and may be debarred for a period of three (3) years from participating for 
tenders at New Mangalore Port Authority duly informing the MSME authorities 
if applicable, if 

 
2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid 

Validity. 
 

2.9.6.2  The successful Bidder fails within the specified time limit to: 
a.  Sign the Agreement AND / OR furnish the required Performance security.  
b. Fail to commence the work on the specified date as per LOA/Work order. 
c. If the bid is varied or modified in a manner not acceptable to the Employer 

during the validity or extended validity period duly agreed by the Bidder. 
d. If any information or representation submitted by Bidder is found to be false 

or incorrect. 
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e. Any effort by the Bidder to influence the Employer on bid evaluation, bid 
comparison or contract award decision. 
 

2.10 TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 
120 days from the date of opening of Technical Bid. NMPA reserves their right to 
extend the period of validity for a specific time. The request and the response, 
thereto, shall be made in writing by post or by Fax/e-mail. A bidder may refuse 
the request which may be accepted by NMPA. However, in the event of the Bidder 
agreeing to the request; he shall not be permitted to modify his tender. 

 
2.11 AMENDMENTS: 

 
2.11.1 At any time, prior to the last date for submission of tenders, NMPA reserves the 

right to amend and modify the tender document by issuing Addendum/ 
Corrigendum which shall be uploaded in the CPP/PORT Websites.  

 
2.11.2 The Addendum/Corrigendum so issued shall form part of the Contract and 

shall be binding upon the Bidders. NMPA may at their discretion, extend the 
last date for submission of the tender, to enable the Bidders to have reasonable 
time to submit their tender after taking into consideration such amendments, 
which shall also be uploaded to the Websites. The Bidder shall acknowledge 
receipt of such Addenda/ Corrigenda and submit the same along with his 
Tender duly signed and sealed in all pages.  

 
 

2.12 LANGUAGE OF TENDER : 

The Tender submitted by the Bidder and all correspondence and documents 
relating to the Tender exchanged by the Bidder and the NMPA shall be written in 
the English language. Any printed literature, other than English language, shall 
be accompanied by an English translation, in which case, for purpose of 
interpretation of the tender, the English translation shall govern.  
 
 

2.13 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL: No offer 
shall be modified, substituted or withdrawn by the Bidder after the closing time 
on due date.  Withdrawal of a proposal during the interval between closing time 
on proposed due date and expiry of the proposal validity period would result in 
disqualification of the bidder as per clause 2.9 of Tender Document.  
 

2.14 TENDERED CURRENCIES:  

Prices shall be quoted in Indian Rupees only and all payments will be made in 
Indian Rupees.  
 

2.15      PRE_BID QUERIES:   Not Applicable 
 
 

2.16  TENDER OPENING AND EVALUATION: 
 

2.16.1   OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to 
closing time on stipulated date, shall be opened as per the Important Instructions 
of CPP.  

2.16.2   SCRUTINY AND EVALUATION OF THE TENDER  

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine whether 
each bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has 
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been properly signed by an authorized signatory holding Power of Attorney 
in his favor (c) accompanied by EMD & Tender fee (if applicable), and (d) 
is responsive to the requirement of the bidding documents. If any of the 
above conditions are not satisfied, the bid shall be rejected outright. 
 

2.16.2.2 Conditional offer or alternative offers will not be considered further in the 
process of tender evaluation. 

 
2.16.2.3 A substantially responsive technical and Financial Bid is one which 

conforms to all the terms, conditions and specifications of the bidding 
documents, without material deviation. A material deviation or reservation 
is one (a) which affects in any substantial way the scope, quality or 
performance of the works; (b) which limits in any substantial way, the 
employers right or bidders obligations under the contract or (c) whose 
rectification would affect unfairly the competitive position of others bidders 
presenting responsive bids. The Bidder who does not fulfill the tender 
requirements shall   not be considered for further evaluation. 

 
2.16.2.4 After the tender opening, the whole process involving scrutiny, 

clarifications, evaluation and comparison of tenders and 
recommendations regarding award of Contract shall be confidential. Any 
efforts on part of any Bidder to influence the Port Authority in any way in 
the process of scrutiny, evaluation, comparison of tenders and decision 
concerning award of Contract may result in rejection of the Bidder’s bid. 

 
2.16.2.5 To assess the scrutiny, evaluation and comparison of tenders, the Port 

Authority may ask Bidder individually for clarifications. Clarifications 
shall be sought only on the documents submitted along with the bid. No 
new documents/work orders shall be entertained which was not part of 
the original submission whose acceptance would affect unfairly the 
competitive position of others bidders presenting responsive bids. Request 
for clarification and response thereto shall be in writing/email or through 
fax. If the Bidder fails to submit the requested documents within the time 
specified by the department, his bid is liable to be rejected. No change in 
Price or substance of the tender shall be sought, offered or permitted nor 
is the Bidder permitted to withdraw the tender before the expiry of the 
validity period of the tenders in the process of clarifications. 

 
2.16.2.6 If a Technical Bid is not substantially responsive, it will be rejected by the 

employer, and may not subsequently be made responsive by correction or 
withdrawal of the non conforming deviation or reservation. The 
Price/Financial Bid of those bidders shall not be opened. 

 
 

2.16.3 OPENING OF PRICE BID:  
 

i. Tenders, which are found to be in conformity with NMPA’s Tender 
requirement, shall be considered for opening of Price Bid.  

ii. The Bidders found to be qualified and responsive shall be informed about the 
date and time of opening of their Price Bids. On the stipulated date and time 
the Price Bids of such Bidders shall be opened online.  

iii. The Bidders has to quote the rate for the subject work in the price Bid format– 
PART III excluding GST. 

iv. The evaluation shall be done on the basis of lowest value (L1) quoted.  The 
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GST element if any will not be considered for comparison.  
v. Further, in order to promote the Make in India Initiative by the Government 

of India, Class 1 Local suppliers shall get purchase preference over Class II 
local suppliers as well as non Local supplier as per the following procedure 
(Refer GCC Clause 3.1 definitions):- 
 

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is 
Class I Local supplier, the contract will be awarded to L1. 

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I 
local supplier, will be invited to match the L1 price subject to Class-I local 
Supplier’s quoted price falling within the margin of Purchase preference, 
and the contract shall be awarded to such Class-I Local supplier subject 
to matching the L1 price. 

c. In case such Lowest eligible Class- I local supplier fails to match the L1 
price, the Class-I local supplier with the next higher bid within the margin 
of purchase preference shall be invited to match the L1 price and so on 
and contract shall be awarded accordingly. In case   none of the Class I 
supplier within the margin of purchase preference matched the L1 price, 
the contract may be awarded to the L1 bidder. 
 

Note: The Class-I local supplier/Class-II Local Supplier shall submit the self attested 
copy of Annexure-11 compulsorily along with the Bid clearly indicating the percentage of 
local content (local staffs that the contractor shall be deploying, in case the contract is 
awarded to him) and provide self certification that the services/items offered meets the 
local content requirement for Class I supplier/Class II local supplier, as the case may be.  

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly 
informed in writing. Within 7 days of receipt of intimation, regarding 
acceptance of its bid, the Bidder shall submit draft Contract agreement in 
the format approved by the Port Authority as in the ANNEXURE-3 of Tender 
Document, and within a week thereafter the Contract agreement shall be 
signed between the Port Authority and the successful Bidder. 

vii.  If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer or his Representative’s estimate of the cost of work to be performed 
under the contract, the Employer may require the Bidder to produce detailed 
price analysis for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the implementation/construction 
methods and schedule proposed. 

viii. Offers, deviations & other factors which are in excess of the requirement of 
the Tender document or otherwise result in the accrual of unsolicited benefits 
to the Employer shall not be taken into account in Tender evaluation. 

ix. The price Bid with any counter conditions will be summarily rejected. 
 
 

2.17  AWARD OF CONTRACT: 

 

 Award Criteria: The employer will award the contract to the L1 Bidder whose bid 
has been determined to be responsive to the bidding documents and who has offered 
the lowest evaluated Bid Price, provided that such bidder has been determined to 
be (a) eligible in accordance with the provisions of Clause No.2.3 and (b) qualified 
in accordance with the provisions of clause No.2.4.  
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2.18   EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL: 
 

  Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject 
any bid and to cancel the bidding process and reject all bids, at any time prior to 
the award of contract, without thereby incurring any liability to the affected bidder 
or bidders of the grounds for employer’s action. Further, NMPA does not bind them 
to accept the lowest offer. 

 
2.19   NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
i. The bidder whose bid has been accepted will be notified of the award by the 

employer prior to expiration of the bid validity period. This letter (herein after and 
in the conditions of contract called the “letter of acceptance”) will state the sum 
that the employer will pay the contractor in consideration of the execution 
completion and maintenance of the works by the contractor as prescribed by the 
contract (hereinafter and in the contract called the “contract price”).  

 
ii. The notification of award will constitute the formation of the contract subject only 

to the furnishing of a performance security in accordance with the provision of 
clause 2.20. 

  
iii. The agreement will incorporate all correspondence between the employer and the 

successful bidder. The Contractor shall enter into and execute the Contract 
Agreement, to be prepared and completed at the cost of the Contractor, in the 
Annexure-3 with such modifications as may be necessary and furnish the 
performance security within 21 days from the date of issue of LOA/Work order.  
The agreement to be executed on a non-judicial Stamp paper of value Rs.100/- 
issued from Mangaluru jurisdiction. The contract Agreement shall be signed 
between the Port Authority and the successful Bidder within 14 Days from 
the Date of issue of LOA/Work order. The completion period of the contract shall 
be as mentioned in the LOA/Work order. The Bidder shall submit 10 sets of 
Agreement copies at his own cost. 

2.20 PERFORMANCE SECURITY:  Performance security for a sum equivalent of 10% of 

the total contract value including GST shall be submitted in the form of Bank 

Guarantee from any Nationalized/Scheduled Bank in the approved format or 

Insurance Surety Bonds or Account Payee Demand Draft or Fixed Deposit Receipt or 

payment online within 21 days from the date of issue of LOA/Work order.  The Bank 

Guarantee shall also en-cashable at Mangaluru. 

The Bank Guarantee shall be kept valid for the total contract period and Guarantee 
for one year plus Three Months claim Period. Thereafter, the total of 10% of 
Performance Security shall be released to the Contractor after successful completion 
of the Guarantee Period, deducting any dues payable to the Port. Failure to comply 
with the above shall lead to termination of contract as per clause No. 2.9 of ITB. If 
the contract is extended on mutual consent at the same rates, terms and conditions 
of the contract, then the Bank Guarantee shall also be extended for the same period 
plus Three Months claim period. 
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  Note:- i) The Penalty for the delay in submission of the Performance Guarantee within 

the stipulate date above shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week for the number of 
weeks delayed beyond the stipulated date of submission.   

            ii) The performance security shall be complied as per the orders/amendments 
issued by the Authorities. 

2.21    CORRUPT OR FRAUDULENT PRACTICES 

The Employer requires that Bidders/Suppliers/Contractors under this contract, 
observe the highest standard of ethics during the procurement and execution of 
this contract. In pursuance of this policy, the Employer;  
 

i.   defines, for the purpose of these provisions, the terms set forth below as follows: 

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process 
or in contract execution; and 

b. “fraudulent practice" means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition. 

ii. Will reject a proposal for award of work if he determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

iii.  Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to 
be awarded a contract/contracts if he at any time determines that the Bidder has 
engaged in corrupt or fraudulent practices in competing for, or in executing, the 
contract. 

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed 
by the Indian Contract Act and under the Indian Law.  The Arbitration for settlement 
of disputes shall be held in Mangalore, Karnataka, India. 

Apart from the above, conciliation through conciliation committees/councils 
comprising of independent subject experts may also be explored to settle the 
disputes.  
 
                                                                                Executive Engineer (Ele)II. 
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3. GENERAL TERMS & CONDITIONS OF THE CONTRACT 
 
A:  GENERAL: 
 

3.1 DEFINITIONS: 
Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are used 
to identify defined terms; 

 
i. Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 
 

ii. Compensation Events are those defined in Clause No.3.30. 
 

iii. The Completion Date is the date of completion of the Works as certified by 
the Engineer or his nominee in accordance with Clause No.3.36. 
 

iv. The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents listed 
in Clause No. 3.2(iii). 
 

v. The Contract Data defines the documents and other information which 
comprise the Contract. 
 

vi. The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by the Employer. 
 

vii. The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 
 

viii. The Contract Price is the price stated in the letter of acceptance and thereafter 
as adjusted in accordance with the provisions of the Contract. 
 

ix. Days are calendar days, months are calendar months. 
 

x. A Defect is any part of the Works not completed in accordance with the 
Contract. 
 

xi. The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date. 
 

xii. The Employer is the party who will employ the Contractor to carry out the 
Works. 
 

xiii. The Site is the area defined as such in the Contract Data. 
 

xiv. The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be revised 
only by the Engineer or his nominee by issuing an extension of time. 
 

xv. Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
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xvi. The Engineer or his nominee is the person named in the Contract Data (or 
any other competent person appointed and notified to the contractor to act in 
replacement of the Engineer or his nominee) who is responsible for supervising 
the Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extensions 
of time and valuing the Compensation Events. 

 
xvii. Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Engineer or his 
nominee. 

 
xviii. The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Date. 

 
xix. A Variation is an instruction given by the Engineer or his nominee which varies 

the Works. 
 

xx. The Works are what the Contract requires the Contractor to Supply, install and 
turn over to the Employer as defined in the Contract Data. 

 
xxi. “Local Content” means the amount of value added in India which shall  unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item 
procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total 
value, in percent. 

 
xxii. “Class – I local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement , has local content equal to or more 
than 50%. 

 
xxiii “Class – II Local Supplier“ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content more than 20% but 
less than 50%. 

 
xxiv  “Non Local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content less than or equal 
to 20%. 

 
xxv “Margin of purchase preference” means the maximum extent to which the price 

quoted by a Class – I local supplier may be above the L1 for the purpose of 
purchase preference, which shall be 20%. 

 
xxvi “L1”  means the lowest tender or lowest bid or the lowest quotation received in a 

tender, bidding process or other procurement solicitation as adjudged in the 
evaluation process as per the tender or other procurement solicitation. 

 
xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this 

order in respect of a particular item of goods or services or works. 
 
xxviii “Procurement entity” means a Ministry of Department or attached or 

subordinate office of or autonomous body controlled by, the Government of India 
and includes Government companies as defined in the companies act.  
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3.2 INTERPRETATION: 
 

i. In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract. 
 

ii. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works). 
 

iii. The documents forming the Contract shall be interpreted in the following order 
of priority: 
 
a. Agreement 
b. Letter of Intent and work order. 
c. Contractors Bid 
d. Contract Data 
e. Conditions of Contract including Special Conditions of Contract. 
f. Specifications 
g. Drawings, if any 
h. Bill of quantities and 
i. any other documents listed in the Contract Data as forming part of  the 

Contract. 
           
 

3.3 LANGUAGE AND LAW: 
The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 
 

3.4 ENGINEER OR HIS NOMINEES DECISION: 
Except where otherwise specifically stated, the Engineer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 
 

3.5  DELEGATION: 
The Engineer or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 
 

3.6 COMMUNICATIONS: Communications between parties which are referred to in 
the conditions are effective only when in writing.  A notice shall be effective only 
when it is delivered (in terms of Indian Contract Act 1872). 
 

3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite Support 
Resource as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer or his nominee. The 
Engineer or his nominee will approve any proposed replacement of key personnel 
only if their qualifications, abilities, and relevant experience are substantially 
equal to or better than those of the personnel listed in the schedule. 
 
If the Engineer or his nominee asks the contractor to remove a person who is a 
member of the contractor’s staff of his work force stating the reasons, the 
contractor shall ensure that the person leaves the site within seven days and has 
no further connections with the work in the contract. 
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3.8 EMPLOYERS AND CONTRACTORS RISKS:  The Employer carries the risks 
which this Contract states are Employer’s risks and the contractor carries the 
risks which this Contract states are contractor’s risks. 
 

3.9 EMPLOYERS RISKS:   The Employers risks are; 
 

a. in so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

 
1. war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
 

2. rebellion, revolution, insurrection, or military or usurped power, or civil 
war; 

 
3. ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof; 

 
4. pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and 
 

5. riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

 
6. Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 
 

b. loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the Contract; 
 

c. loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and 
 

d. any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor: 

 
1. could not have reasonably foreseen, or 
2. could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 
 

i. prevent loss or damage to physical property from occurring by taking 
appropriate measures, or 

ii.  Insure against. 
 

 
3.10 CONTRACTORS RISKS:   All risks of loss of or damage to physical property 

and of personal injury and death which arise during and in consequence of the 
performance of the Contract other than the excepted risks are the responsibility 
of the Contractor. 
 

3.11 INSURANCE:     The insurance shall be as follows; 
 

1. All the materials shall stand insured in the name of New Mangalore Port Authority 
from the time of arrival at site till commencement of installation against fire, 
pilferage and damage for the value of 90% of each item. The charges for the 
insurance shall be borne by the Contractor. 
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2. During erection and till the work is completed and satisfactory taken over by the 
N.M.P.A after testing the materials shall stand covered by suitable erection 
Insurance also for the value of 110% of the item. The charges for the insurance 
shall be borne by the Contractor.  
 

3. All the men/women to be deployed by the Contractor for performing the contract 
shall be insured against injury/accidents/death by the Contractor at his own 
cost. 
 

4. The Contractor shall indemnify New Mangalore Port Authority against all losses 
and claims In case of death or injury caused to any person by him during the 
execution of the work. 
 

5. The Contractor shall effect and maintain the following policies at no cost to NMPA, 
during Contract period with an Indian Insurance Company approved by 
Insurance Regulatory Development Authority of India (IRDA). 
 

i. Commercial General Liability (CGL):   
 
The Contractor is required to take a Commercial General Liability (CGL) 
Insurance policy during execution of contract work to the extent of 50% of the 
contract value to cover Third party Liability with cross liability extension. The 
following third party liabilities shall be covered; 
 
a. Third party bodily injuries / death / disablement (persons not belonging to 

Employer and/or Contractors. 
b. Third party Property damage which includes damages to others 

materials/pipeline/cargo/inventories/equipment/other facilities belonging 
to third party and inclusive of properties during construction/erection/ 
Government properties. 

c. The value of third party legal liability for compensation for loss of human 
life or partial / total disablement as well as for damage to others 
equipment/material/property shall be of required statutory limit where 
applicable or as awarded by Court of Law. 

  The policy will be on claim made basis with retroactive date from the date of 
commencement of the contract and shall be valid throughout the tenure of the 
contract period (including defect liability period) and be also valid during the 
extended period if any. 

  The policy will be having claim series clause and extended notification clause 
with cross liability extension. 

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer against all damages or compensation payable at Law 
in respect of or in consequence of any accident or injury to any workman or 
other person in the employment of the Contractor or Sub-Contractor against 
all claims, demands, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto and the Employer shall be at liberty to 
deduct or adjust from the Contactor’s bills an amount that Employer may be 
called upon to pay towards claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect of or in relation to any accident or injury 
referred to above without any reference to the Contractor. 

 
     The Contractor shall be registered under ESI as per the relevant statute and act 

and shall continue such insurance till completion of the Contract covering all 
the employees/workers/casual labour/contract labour/outsourced persons 
under his supervision deputed for the said contract work. The Contractor shall 
also submit such policy of insurance as and when required by the Employer / 
Employers representatives. 
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iii. Automobile Liability Insurance covering use of vehicles / mobile equipments 
used by Contractor or sub-contractor(s) (whether or not owned by them) in 
connection with the execution of the contract. 
 

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the 
underwriters and also settle the claims. All claims shall be settled in India. 
However, the Contractor shall proceed with the repairs and/or replacement of 
the damaged structures / facilities without waiting for the settlement of the 
claims. In case seizure of materials by concerned authorities the Contractor 
shall arrange prompt release against bond, securities or cash as required. 

The Contractor will indemnify to the fullest extent permitted by law and keep the 
Employer, its officers, employees and other related parties hold harmless from all 
claims for bodily injury and property damage that may arise from the performance 
of the work 
 

3.12 THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD: 
The Contractor may commence execution of the works on the Start Date and shall 
carry out the works in accordance with the Bar Chart submitted by the contractor 
as updated with the approval of the Engineer or his nominee, and complete them 
by the Intended Completion Date. 
 

3.13 SAFETY:  The Contractor shall be responsible for the safety of all activities on 
the Site. 
 

3.14     POSSESSION OF THE SITE: 
The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the start date stated in 
the Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 
 

3.15     ACCESS TO THE SITE: 
The Contractor shall allow the Engineer or his nominee and any person authorized 
by the Engineer or his nominee access to the Site to any place where work in 
connection with the Contract is being carried out or is intended to be carried out 
and to any place where materials or plant are being manufactured, fabricated 
and/or assembled for the works. 
 
 

3.16     INSTRUCTIONS: 
The Contractor shall carry out all instructions of the Engineer or his nominee which 
comply with the applicable laws where the Site is located. 
 

3.17        DISPUTES: 
If the Contractor believes that a decision taken by the Engineer or his nominee was 
either outside the authority given to the Engineer or his nominee by the Contract 
or that the decision was wrongly taken, the decision shall be referred to the Dispute 
Review Board (DRB) within 28 days of the notification of the Engineer or his 
nominee’s decision. 

3.17.1  SETTLEMENT OF DISPUTES: 
 If a dispute of any kind whatsoever arises between the Employer and the Contractor 

in connection with, or arising out of the Contract or the execution of the Works, 
whether during the execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review Board [DRB].  
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Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Engineer or his nominee unless and until the same shall be revised, 
as hereinafter provided, in a Dispute Review Board Recommendation / Arbitral 
Award.  

3.17.2   Arbitration:  Any dispute in respect of in respect of contracts where party is 

dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided by 

arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with 

the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment 

thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be 

appointed by the Employer and the contractor, and the third to be appointed by 

the mutual consent of both the arbitrators, failing which by making a reference to 

CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the 

Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall disqualify 

the Engineer or his nominee or any of the members of the Board, as the case may 

be, from being called as a witness and giving evidence before the arbitrators or any 

matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall 

not then be or be alleged to be complete, provided always that the obligations of 

the Employer, the Engineer or his nominee and the Contractor shall not be altered 

by reason of the arbitration being conducted during the progress of the works. 

Neither party shall be entitled to suspend the works to which the dispute relates, 

and payment to the Contractor shall be continued to be made as provided by the 

contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by the 

other party, then President/Chairman of the nominated Institution shall appoint 

arbitrator within 14 days of the receipt of the request by the nominated institution. 

A certified copy of the President’s/ Chairman’s order, making such an 

appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications between 

the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC 

Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 
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parties. The expenses of the arbitrators as determined by the arbitrators shall be 

shared equally by the Employer and the Contractor. However, the expenses 

incurred by each party in connection with the preparation, presentation, etc. of its 

case prior to, during and after the arbitration proceedings shall be borne by each 

party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings 

and payments due to the contractor by the Employer shall not be withheld, unless 

they are subject matter of the arbitration proceedings. 

 
3.18      BAR CHART: 

1. Bar Chart showing stage wise activities of the work should be uploaded along with 
the Technical Bid. However, the successful Bidder shall review the Bar Chart & 
take prior approval from the Engineer before commencement of work. 

2. An update of the Bar Chart shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

3. The Contractor shall submit to the Engineer on the first day of each week or such 
longer period as the Engineer may from time to time direct, a progress report in an 
approved form showing up-to-date total progress, progress achieved against 
planned progress, during the previous week and progress forecast for the following 
week for all important items in each section or portion of the Works, in relation 
with the approved Program. 

4. The Contractor shall submit to the Engineer or his nominee, for approval an 
updated Program at intervals no longer than the period stated in the Contract Data. 
If the Contractor does not submit an updated Program within this period, the 
Engineer or his nominee may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program has been submitted. 

5. The Engineer or his nominee’s approval of the Bar Chart shall not alter the 
Contractor’s obligations.  The Contractor may revise the Bar Chart and submit it 
to the Engineer or his nominee again at any time. A revised Bar Chart is to show 
the effect of Variations and Compensation Events. 

 
3.19      EXTENSION OF INTENDED COMPLETION DATE: 

1. The Engineer or his nominee shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it impossible 
for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would cause 
the Contractor to incur additional cost. 

 
2. The Engineer or his nominee shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Engineer 
or his nominee for a decision upon the effect of a Compensation Event or Variation 
and submitting full supporting information.  If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 
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3.20     DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE: 
The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works. 
 

3.21    MANAGEMENT MEETINGS: 
1. Either the Engineer or his nominee or the Contractor may require the other to attend 

a management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

 
2. The Engineer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the Employer.  
The responsibility of the parties for actions to be taken is to be decided by the 
Engineer or his nominee either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

 
3.22 EARLY WARNING: 

 
1. The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price or delay the execution 
of works. The Engineer or his nominee may require the Contractor to provide 
an estimate of the expected effect of the event or circumstance on the Contract 
Price and Completion Date. The estimate is to be provided by the Contractor as 
soon as reasonably possible. 

 
2. The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer or his nominee. 

 
B.  QUALITY CONTROL: 
 
3.23   IDENTIFY DEFECTS: 

The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect. 

3.24   TESTS: 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there 
is no Defect the test shall be a Compensation Event. 
 

3.25   CORRECTION OF DEFECTS: 
1. The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 
2. Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer or his nominee’s notice.  
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3.26   UNCORRECTED DEFECTS: 

If the Contractor has not corrected a Defect within the time specified in the Engineer 
or his nominee’s notice the Engineer or his nominee will assess the cost of having 
the Defect corrected, and the Contractor will pay this amount. 
 
 

C.   COST CONTROL: 
 

3.27    BILL OF QUANTITIES: 
 

1. The Bill of Quantities shall contain items for the supply, installation, testing 
and commissioning work. 

 
2. The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item. 

3.28   VARIATIONS AND ITS VALUATION: 
i. The Quantities set out in the Bill of Quantities of the tender shall be treated 

as estimated quantities of the work and shall never be deemed as actual or 
correct quantities of the works to be executed by the contractor in fulfillment 
of his obligation under the contract. 
 

ii. The Engineer shall have the power to order the Contractor in writing to make 
any variation of the Quantity, quantity or form of the works or any part thereof 
that may, in his opinion, be necessary and the Contractor upon receipt of such 
an order shall act as follows; 
 
a. Increase or decrease the quantity of any work included in the Contract. 

 
b. Omit any work included in the contract. 

 
c. Change the routes, position and dimensions of any part of the work. 

 
d. Execute extra and additional work of any kind necessary for completion of 

the works. 
 

iii. No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such variations 
evaluated in accordance with the Engineer’s sole decision shall be taken into 
account and the contract price shall be varied accordingly. 
 

iv. Provided variation in the quantity of any work will be permitted which is 
necessary to complete the works where such increase is not the result of any 
variation order given under this clause but is the result of the quantities 
exceeding those stated in the bill of quantities. Provided the variation shall be 
complied with by the Contractor and the Engineer’s subsequent written 
confirmation of such variation shall be deemed to be an order in writing within 
the meaning of this clause.  
 

v. No price escalation is allowed. The rate(s) quoted against the work shall remain 
firm during the entire contract period. Any change in Forex/rate shall not be 
considered for price variation. 
 

vi. The purpose of this document is to define the minimum requirements for the 
supply, design & engineering, manufacturing, installation, inspection, 
Commissioning and documentation of all the items and other activities as per 
BOQ (Bill of Quantities) attached with tender document, for the Job/ 
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construction contractor in performing the work of “Rectifying the fault in 33 
KV HT UG cable between Custom House and NH 66 Road Crossing”. 
 

vii. The Contractor shall note that all the activities that are required to be 
performed for completion and successful commissioning of the project 
needs to be considered in his scope of work. Any missing activities/ 
supplies in BOQ or in any other project issued documents, but essential 
for the completion and success full implementation of the project shall 
be the sole responsibility of the contractor at his cost. 
 

viii. a. The Contractor shall not be entitled to any claim of extra or additional work 
unless they have been carried out under the written orders of the Engineer. 

 
b. The Engineer shall solely determine the amount (if any) to be added to or 

deducted from the sum named in the tender in respect of any extra work done 
or work omitted by his order. 

 
c. All extra, additional or substituted work done or work omitted by order of the 

Engineer shall be valued on the basis of the rates and prices set out in the 
contract, if in the opinion of the Engineer, the same shall be applicable. If the 
contract does not contain any rates or prices directly applicable to the extra 
additional or substituted work, then the Engineer may decide the suitable 
rates on the basis of Schedule of Rates, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed by him 
as fair and reasonable, and his decision shall be final, binding and conclusive. 

 
3.29   PAYMENTS: 

Running bills will be paid for at quoted rates for the items in schedule, after 
acceptance of Bank Guarantee which shall be valid for whole contract period 
including Guarantee period. Payment will be made within 15 days from the date 
of receipt of bill, after receipt of items / satisfactory testing & commissioning of 
system. 
 
Running Account Bill claim shall be submitted separately and 
corresponding GST for the value of service shall be shown in the tax 
invoice / Bill Claim. Following are the stages of Payment; 
 

a. 70% (Seventy percent) of supplied Item rate against receipt of material at site 
in good condition and after inspection of the same. 
 

b. 20% (Twenty Percent) of supplied item rate after completion of Installation, 
Testing and commissioning etc. and 90 % (Ninety Percent) of payment against 
items covering only Installation, Testing and commissioning. 
 

c. 10% (ten percent) will be paid on successful completion of the work and issue 
of Taking over Certificate in respect of the subject works (totally 100%) after 
acceptance of Performance Security Deposit (performance Bank Guarantee) 
for 3% (Three percent) value of Contract Price to cover guarantee period. 
 

d. For BOQ items having “Supply and laying/installation/fixing/running/ 
testing/commissioning etc…..”,  70% of quoted rate will be considered for 
supply of items and balance 30% will be considered for 
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laying/installation/fixing/running/testing/commissioning etc. and payment 
terms at a, b & c above will be applied accordingly.  
 
Payment along with applicable GST will be released within 15 days 
subject to recoveries if any, from the date of submission of Tax Invoice 
after satisfactory completion of work in all respect. 
 

3.30    COMPENSATION EVENTS: 
  

The nominee gives an instruction for dealing with an unforeseen following 
mutually agreed Compensation Events unless they are caused by the 
Contractor would be applicable; 
 
a. The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data. 
 

b. The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

 
c. The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 
 

d. The Engineer or his nominee instructs the Contractor to uncover or to carry 
out additional tests upon work which is then found to have no Defects. 

 
e. The Engineer or his condition, caused by the Employer, or additional work 

required for safety or other reasons. 
 

f. Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor. 

 
g. Other Compensation Events listed in the Contract Data or mentioned in the 

contract. 
 

Whenever any compensation event occurs, the Contractor will notify the 
employer, within 14 days in writing. If a compensation event would prevent the 
work being completed before the Intended Completion Date, the Intended 
Completion Date shall be extended. The Engineer or his nominee shall decide 
whether and by how much the Intended Completion Date shall be extended. 
   
 

3.31 LIQUIDATED DAMAGES: 
i. In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of 0.5% of the contract price plus applicable GST per week 
of delay or part thereof subject to a maximum of 10 per cent of the contract 
price. 

 
ii. The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In 
the event of extension granted being with L.D, the Employer will be entitled 
without prejudice to any other right or remedy available in that behalf, to 
recover from the Contractor as agreed damages equivalent to 0.5% of the 
contract value plus applicable GST for each week or part thereof subject to the 
ceiling defined in Clause 3.31(i).  
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iii. The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract. 

 
iv. The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract. 
 

v. In the event of such termination of the contract as described in clauses 
3.31(iii) or 3.31(iv) or both the Employer shall be entitled to recover L.D. up 
to ten per cent (10%) of the contract value and forfeit the security deposit made 
by the Contractor besides getting the work completed by other means at the 
risk and cost of the Contractor. 
 

vi. Contractor hereby agree after due assessment of damages that there will be 
definite loss to the Employer in case of delay in completion of work and the 
amount of Liquidated damages fixed above is genuine and reasonable to be 
recovered. Contractor hereby further agrees that Employer is not required to 
prove the loss suffered to him before recovery of LD. 
 

3.32  OBLIGATIONS OF THE CONTRACTOR: 
 

i. The Contractor shall exercise all reasonable care and diligence in the discharge 
of all technical, professional and contractual duties to be performed by them 
under this Contract within the Time for Completion. The Contractor shall be 
fully responsible to the NMPA for proper, efficient and effective discharge of 
their duties. 

 
ii. The Contractor shall when called upon so to do enter into and execute a 

Contract agreement as per clause 2.19 of this tender document. 
 

iii. The successful Tenderer shall furnish bond in the form of Bank Guarantee 
towards the performance of the work as per clause 2.20 of this tender 
document. 

iv. If the Board shall consider itself entitled to any claim under the performance 
Guarantee it shall forth with so inform the Contractor specifying the default 
of the Contractor upon which he relies. If the Contractor fails to remedy such 
default within 20 days after the receipt of such notice the Board shall be 
entitled to forfeit to the extent of the loss or damage incurred by reason of the 
default. 

 
v. The Contractor shall proceed with the Works in accordance with the decisions, 

instructions and orders given by the Engineer in accordance with the condition 
of the Contract. 
 

3.33 EXECUTION: 
The Contractor shall execute and do the works set forth as described in the scope 
of the work and specifications, including any amendments. 

3.34 EXTRAS: 
Any extra expenses incurred in connection to the Works by the NMPA in the 
performance of the Works owing to the neglect or omission on the part of the 
Contractor in any of the case mentioned in this Contract shall be deducted from 
any sum due or which may thereafter become due to the Contractor or from any 
amount lying with them or under their control or he may be called upon to pay the 
amount of such extra expense to such person or persons as the NMPA may appoint 
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to receive the same and in the event of the Contractor failing to make such payment, 
the said amount shall be recoverable from him in such manner as the NMPA may 
determine. 

3.35 EXISTING SERVICES: The Contractor shall not store any materials or 
otherwise occupy any part of the site in a manner likely to hinder the Port 
operation. Any damage/loss caused by the contractor to the Port property, same 
shall be rectified at his own cost without any delay with the satisfaction of the 
Engineer. 

 
3.36   COMPLETION PERIOD: 
 
        Rectifying the fault in 33 KV HT UG cable between Custom House and NH 66 

Road Crossing shall be completed within 3 (Three) Months from the date of 
Signing of Contract Agreement.          

3.37   INSPECTION & TESTS: 
 

i. The Employer or his representative shall have right to inspect the work being 
carried out under this Contract and to test the system to confirm conformity with 
the specifications. The employer shall notify the Contractor in writing of the identity 
of a representatives retained for these purposes. 
 

ii. The tests may be conducted on the premises of the Contractor or its subcontractor 
(s) at point of delivery and at the final destination. Where conducted on the 
premises of the Contractor or its subcontractor (s), all reasonable facilities and 
assistance shall be furnished to the inspector at no discharge to the Employer. 
 

iii. Should any tested systems fail to conform to the specification, the Employer may 
reject them, and the Contractor shall make suitable alterations with prior approval 
of Employer to meet the requirements of the specifications, without any effect on 
cost of delivery times / project schedules. 
 

iv. The Employer’s right to inspect, test and where necessary, reject the system shall 
be in no way limited or waived by reason of the systems having previously been 
tested and passed by the Employer or its representatives prior to dispatch of the 
system. 
 

v. The Contractor shall submit the Quality Assurance plan (QAP), Technical drawings 
for prior approval before commencement of Inspection / Test at manufacturer’s 
work / Site to the Inspection Agencies / Engineers representatives.  

3.38   FINAL ACCEPTANCE: 
Upon completion of the work under the Contract a meeting shall be held for the 
purpose of accepting the system and services. Such meeting shall constitute the 
Final Acceptance Test under the Contract. In case defects or shortcomings or both 
which are considered essential, a new meeting shall be convened when the 
contractor has given notice of completion of the corrective work carried out. 
Otherwise NMPA may accept the system if the defects or shortcomings or both are 
not considered essential and the Contractor has agreed to carry out the 
modifications in conformity with this Contract. 
 

3.39   REJECTION OF DEFECTIVE WORK: 
 

i. If the complete system at site or any portion thereof before being taken over, is 
defective, or fail to fulfill the requirements of the Contract, the Engineer shall give 
notice to the Contractor setting forth particulars of such defects and the Contractor 
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shall forthwith make the defective supply/Installation good or alter the same to make 
it comply with the requirements of the Contract. 

 
ii. If Contractor fails to do so within a reasonable time, NMPA may reject and replace 

the same at the cost of Contractor, the whole, or any portion of the work, as the case 
may be, which is defective or fails to fulfill the requirements of the Contract. The 
Contractor's fails and extreme liability under this clause shall be satisfied by the 
payment to NMPA, the extra cost, if any, of such replacement delivered and erected. 
Such extra cost being ascertained shall be deducted from the Contractor's bill. 

 
iii. If any supply of defective items shall have caused delay in the completion of the 

Contract so as to give rise to a claim for damage on the part of the NMPA under 
Clause 3.26 of Tender Document nothing contained in this clause shall interfere 
with or prejudice any rights of the Authority with respect to such claim. 

 
3.40 TAKING OVER CERTIFICATE: 

When the whole of the works have been substantially completed and have 
satisfactorily passed any tests on completion prescribed by the contract, the 
contractor may give a notice to that effect to the engineer, with a copy to the 
employer, accompanied by a written undertaking to finish with due expedition any 
outstanding work during the defects liability period. Such notice and undertaking 
shall be deemed to be a request by the contractor for the engineer to issue a taking 
over certificate in respect of the works. The Engineer shall, within 21 days of the 
date of delivery of such notice, either issue to the contractor, with a copy to the 
employer, a taking over certificate, stating the date on which, in his opinion, the 
works were substantially completed in accordance with the contract, or give 
instruction in writing to the contractor specifying all the work which in the engineer 
opinion, is required to be done by the contractor before the issue of such certificate. 
The Engineer shall also notify the contractor of the any defects in the works affecting 
substantial completion that may appear after such instructions and before 
completion of the works specified there in. The contractor shall be entitled to receive 
such taking over certificate within 21 days of completion, to the satisfaction of the 
engineer, of the works so specified and remedying any defects so noticed. 
 

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER: 
 

i.   In this condition the expression 'Defect liability period’ shall mean a period of 12 
months calculated from the date of Taking Over in accordance with clause 3.40 of 
Tender Document for all works. 

ii.  The Contractor shall be responsible for making good with all possible speed at his 
expense any defect in or damage to any portion of the Works which may appear or 
occur during the defect liability period without extra cost to NMPA and which arises 
either; 

a. From any defective materials, workmanship or Design or 
 

b. From any act or omission of the Contractor done or omitted during 
the said period. 
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iii. If any such defects shall appear or damage occur the Engineer shall forthwith inform 
the Contractor thereof stating in writing the nature of defect or damage. The 
provision of this clause shall apply to all replacements or renewals carried out by 
the Contractor to remedy defects and damage as if the said replacements and 
renewals had been taken over on the date they were completed to the satisfaction 
of Engineer but not so as to extend the Defects Liability Period in respect thereof 
beyond three years from the date of taking over decided by the Engineer as the 
respective case of remedying may warrant. 

iv. If any such defect or damages were not remedied within a reasonable time, NMPA 
may proceed to do the work at the Contractor's risk and expense provided that he 
does so in a reasonable manner. 

 
3.42 INCOME TAX DEDUCTION: 

 
Income Tax as at such rates applicable from time to time will be deducted at source 
from all running bills and Final Bill and a certificate to this effect will be issued. The 
deduction of Income Tax can, however, is waived if exemption certificate is produced 
from Income Tax Authorities. Deduction of income tax at reduced rate can be 
considered subject to production of valid certificate for the period from Income tax 
authorities.  
The GST applicable shall be shown as a separate line item in the tax invoices, and 
shall be paid extra. Contractor should provide proper tax invoice as per GST act. 
The Tenderer / Contractor shall file the applicable returns with tax departments in 
time and submit the same as documentary proof. 
Contractor shall submit all the GST returns with in time specified. Any ITC lost by 
NMPA due to non filling of return will be recovered from the contractor. 

3.43 The payment will be made through E-Payment. The Tenderers are required to furnish 
Bank details for making E-Payment as per the schedule- III of this Tender document. 
 

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK: 
The Instruction Book is to be kept by the Contractor at the site. Any order or 
instructions issued by the EIC or his authorized representative shall be entered in 
the book. The Contractor shall sign each entry in token of having seen the same.  
This shall be returned to the EIC in good condition after the completion of the 
Contract period. 

 
3.45  NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS:  
        Any claim for interest will not be entertained by the NMPA with respect to any 

payment or balance which may be in their hands owing to any disputes between 
themselves and the Contractor or with respect to any delay on the part of the 
NMPA in making payment. 

 
 

3.46  GUARANTEE PERIOD: 
i. The 33KV HT Cable and all items to be supplied under this Contract shall be 

guaranteed for a period of 12 (twelve) months for all works towards satisfactory 
performance. The Contractor shall be responsible for any defects that may develop 
under proper use arising from faulty materials, Designs, workmanship in the work 
but not otherwise and shall at his own cost remedy such defects when called upon 
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to do so by the Engineer who shall state in writing in what respect any portion is 
faulty. 

 
ii. If it becomes necessary for the Contractor to replace or renew any defective portions 

of the supply of the items under this clause, the provisions of this clause shall 
apply to the portions of the supply so replaced or renewed until the expiry of 12 
months from the date of such replacement or renewal of the above mentioned 
period of 12 months, whichever may be later. If any defects are not remedied 
within a reasonable time, the Port may proceed to do the work at the Contractors' 
risk and expenses but without prejudice to any other rights, which the Port may 
have against the Contractor in respect of such defects. 
 

3.47  EXTENSION OF COMPLETION PERIOD: 
If the quantum of total work increases due to additional work against the BOQ for 
the subject works “Rectifying the fault in 33 KV HT UG cable between Custom 
House and NH 66 Road Crossing” suitable extension of completion period shall be 
taken during the approval of additional work from the Competent Authority. 
 

3.48  DEFAULT OF THE CONTRACTOR & TERMINATION: 
If the Contractor makes any default or on the happenings of anyone or more of 
the following events that is to say; 
 
a. If the Contractor without reasonable cause abandons the Contract or 

 
b. Suspends the carrying out of the Works for a reasonable time after receiving 

written notice from the NMPA without any lawful excuse or fails to make 
proper progress with Works after receiving written notice from the Engineer 
or 

 
c. Fails to proceed diligently with the work or 

 
d. Fails to give the NMPA proper facilities for inspection of the Works of any 

part thereof for three days after receiving notice in writing by the NMPA 
demanding the same or 
 

e. The Contractor has become insolvent or 
f. The Contractor has gone into liquidation or passes the resolution for winding 

up or 
g. Upon the Contractor making an arrangement with or assignment in favour 

of his creditor or  Upon his assigning this contract or 
h. Upon an execution being levied upon the Contractor's good or 
i. Upon winding up order being passed by the court or a Receiver or manager 

is appointed in respect of any of the property of the Contractor or 
j. Possession is taken by or on behalf of any holder of any debentures secured 

by floating charges of any of the property of the Contractor or 
k. Fails to complete all or any part of the Works during the time specified for 

completion of the Contract or such extended time as may be granted by the 
NMPA. 
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3.49   TERMINATION OF THE CONTRACT  

In the event of repeated instances of unsatisfactory service or any failure at any 
time on the part of the contractor to comply with the terms and provisions of this 
contract to the satisfaction of NMPA (who shall be the sole judge and whose 
decision shall be final, it shall also be open to NMPA to terminate this contract by 
giving not less than 30 (thirty) days notice in writing to that effect and if the 
contractor, does not make good his default within the notice period, NMPA shall 
be entitled to terminate the contract as a whole or in part. 

 
i. In the event of such termination of the contract, NMPA shall be entitled to: 

1. forfeit the Performance Guarantee as it may consider fit;  
2. get the balance/remaining work done by making alternative arrangements as 

deemed  necessary and until such time NMPA is  able to appoint a new regular 
Contractor; and recover from the contractor (appointed under this tender) any 
extra expenditure incurred by NMPA in getting the work done and damages 
which NMPA may sustain as a consequence of such action.  

 
ii. If the extra expenditure incurred by NMPA on account of unsatisfactory 

performance of the contractor as mentioned in paragraphs above is more than the 
Security Deposit proposed to be forfeited, the expenditure over and in excess of the 
Security Deposit may be recovered by deducting the said amount from pending bills 
of the contractor under this tender or from money due to the contractor by NMPA 
under this or any other contract or otherwise. The contractor shall have no claim 
whatsoever against NMPA, in consequence on such recoveries or termination of the 
contract, as stated above.  
 

iii. if at any time the contractor becomes insolvent or files an application for 
insolvency or any creditor of his moves the court for adjudicating him as an 
insolvent or, if he is convicted by any court of law, withdraws from the contract, 
NMPA will have the absolute option of terminating the contract forthwith and he 
shall have no right for damages or compensations on this account. 
Further, NMPA reserves the right to terminate/pre-close the contract at its 
convenience, without assigning reasons to the contractor by giving a notice period 
of 30 days. The contractor shall not have right of any claim on NMPA on account of 
such termination. 
 
 

3.50 DEBARRING OF BUSINESS DEALINGS: 

In the event of premature termination of contract in terms of provisions of clause 
3.48 above, NMPA shall also be entitled to debar the Contractor for participation in 
future tenders of NMPA for a period of three (03) years. 
 
Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has 
used forged documents or misrepresented the facts in any manner either to get the 
contract or during the pendency of the contract, in such cases NMPA at its sole 
discretion may disqualify the bid / terminate the contract and debar such 
Bidder/Contractor for participation in future tenders of NMPA for a period of three 
(03) years. 
 

3.51 NMPA’s LIEN: 
The NMPA shall have a lien on and over all or any money that may become due and 
payable to the Contractor under this Contract or any other Contract or from any 
amount lying with them or under their control and in respect of any debt or sum 
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that may become due and payable by the NMPA to the Contractor either alone or 
jointly with another or other and either under this Contract or under any other 
Contracts or transaction of any nature whatsoever the NMPA and the Contractor. 
 
 

3.52 FORCE MAJEURE: 
 

If the supply, Commissioning and Testing of equipment/materials is hindered due 
to force majeure such as war, riots, civil commotion, fire, epidemics, natural 
calamities, heavy/continuous rain for 8 hrs in a day time during monsoon such 
period shall be exempted from Liquidated Damages as mentioned in clause 3.31 of 
this tender document. 
 

3.53 LABOUR LAWS: 
 

The Contractor shall comply with all the provisions of the Labour Laws and the 
rules and regulations made there under as amended from time to time and as 
applicable from time to time with regard to the employees to be deployed by the 
Contractor for Electrification, Testing, Commissioning and Maintenance of the 
system. 
 

3.54 ACTS & STATUTORY RULES: 

The contractor shall comply with all the Central State and Municipal laws 
and rules and shall be solely responsible for complying with the provisions of 
the contract labour (regulations and abolition) Act 1970 and rules there 
under and the other enactments that may be applicable including ESI Act, 
the payment of wages Act, Provident Fund Act, the minimum wages Act, the 
factories Act, the workmen compensation act or any other applicable 
legislation and the Municipal by laws or other statutory rules and regulations 
whatsoever in force in so far as these are applicable. Any obligations finding 
or otherwise missed under any statutory enactments, rules and regulations 
there under shall be the responsibility of the contractor and the NMPA will 
take no responsibility for the same. 
 

i) The Tenderer must possess documents certifying registration under 
Employees State Insurance Act, EPF & MP Act and GST. 

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for the 
reasons that he has not employed 10 or more workers as required under 
said laws, he shall submit an affidavit in this regard that he has never 
employed 10 or more workers on any given day preceding 12 months 
from the inception of its operations. 
 

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall 
mandatorily cover his workers deployed at NMPA site/premises under 
Employees Compensation Act Policy declaring proper wages. 

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 12 for 
undertaking to indemnify NMPA both loss/legal expenses incurred in 
case of any claims filed against NMPA by EPFO/ESIC authorities with 
regard to the workers of the Bidder/Contractor. 
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3.55 SAFETY GEARS: 
The Contractor shall at his own expenses provide all safety gears for all labours 
engaged during the work and failing to do so, the NMPA shall provide the same and 
recover the cost there of from any amount due or which may become due to the 
Contractor or from any amount lying with them or under their control. 
 

3.56 INDEMNIFICATION: 
The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep 
indemnifies, depended and hold harmless the NMPA and its Officers against all losses, 
penalties, costs and expenses, duties of any kind whatsoever which may arise on 
account of breach un-authorized act, fraud deed or any other acts of Contractor or 
any of its personnel. The Contractor shall also agree and undertake to indemnify and 
keep indemnifies against any order passed by any executive, quasi judicial or judicial 
authority wherein the NMPA is compelled to obey the order which arise due to breach 
of contract by the Contractor. 
 
The Contractor shall indemnify, protect and defend at its own cost, New Mangalore 
Port Authority and its agents & employees from & against any/all actions, claims, 
losses or damages arising out of; 
i. Any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties. 
ii. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
iii. The Contractor shall indemnify NMPA against all claims for compensation by or 

on behalf of any workman employed by him in connection with the contract, for 
injury or death by accident under the Workman Compensation Act (Act VIII of 
1923) as amended from time to time. 

iv. The Contractor shall be responsible for all commissions and omissions on part 
of manpower engaged for the purpose. NMPA shall not be responsible in any 
manner whatsoever, in matters of injury/death/health etc. of the Contractor’s 
employees performing duties under the contract.  
 
 

****** 
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4.    SPECIAL CONDITIONS OF CONTRACT  

4.1 The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive 
of applicable GST. The Employer shall not provide any concessional “C” or 
“D” Form. 

4.2 The Contractor should have valid GST registration and the same should be 
uploaded along with the tender. GST will be paid on production of 
documentary evidences. 

4.3 The Contractor shall carryout the work as a complete job i.e. Supply 
materials, their storage, keeping under safe custody, transporting to work 
site, fixing, testing and commissioning of the whole work. The Tenderers 
should satisfy themselves about the quantities indicated in the Schedule and 
it is the responsibility of the supplier to supply and make the system 
operational to the satisfaction of Engineer. 

4.4 The supply items should have Test Certificates/warranty certificates and the 
same shall be submitted along with supply of materials. 

4.5 Delay in making the execution site available to the Contractor will not form a 
cause for any claims. The Port Authority will inform the Contractor of such 
possible delay in advance and a suitable extension of time for completion shall 
be considered. 

4.6 The Successful Contractor shall take approval from the Engineer in charge 
for technical datasheets, drawings etc. before procurement of material / 
fabrication of materials etc. and should supply all materials/equipments as 
per relevant standard & Tender specifications and carryout the complete work 
including Testing and commissioning as per applicable act. 

4.7 Any part or whole of the system, which requires the approval of the statutory 
body, if any, should be arranged by the Contractor at his cost. It is the 
responsibility of the Contractor to submit the system drawings with all details 
to the statutory body and obtain their approval, if any. 

4.8 All related Civil works shall be responsibility of the Contractor. The Contractor 
should take timely action to complete all civil works in all respects. 

4.9 Power supply, if available, will be given to the Contractor on free of cost. 
Wherever such source is not available, the contractor has to make his own 
arrangements. Tapping of power from the source point of NMPA to the 
required location will have to be arranged by the Contractor at his cost 
conforming to IE Rules / Standards. 

4.10 The Contractor has to make his own arrangement for engaging all tools & 
tackles, testing equipments etc. 

4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-
works cost from the place of dispatch to the place of destination & till handing 
over / taking over of the Equipment to the satisfaction of the Employer. 

4.12 The Contractor has to make his own arrangements for construction of 
temporary stores; office work sheds etc., for their requirements at his own 
cost. Land for such temporary work sheds, stores, site office etc., till the work 
is completed will be given free of rent at spot approved by NMPA. The sheds 
shall be constructed with non-inflammable materials like G.I. sheets etc., and 
shall be removed in reasonable time after the work is completed. In case the 
Contractor fails to remove the same, the Department will remove the same 
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and the cost of such removal will be recovered from any amount due from the 
Contractor. 

4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site 
on daily basis with details of works carried out on that particular day, defects 
noticed by the Site Engineer (AE/AEE/EE) and instructions given to the 
Contractor etc. Any orders or instructions issued by the Engineer-in-Charge 
or Higher Authorities shall be entered in the book and shall be deemed to 
have been legally issued. 

4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) 
at site & should contain all the Hindrances to the work due to the reasons 
attributed either to the Contractor or Port date wise and date of resumption 
of work. The Contractor and Engineer in charge should sign each entry in 
token of having seen the same. 

4.15 The Contractor is responsible for taking precautionary measures for the 
safety of the lives of the workmen working under him and the responsibility 
arising due to any mishap during the execution of work, the payment of any 
compensation etc., lies entirely on the part of the Contractor. Safety nets, life 
jackets, Helmets required while working in site and Danger Boards, 
barricades are to be provided by the Contractor without any extra cost to the 
Port Authority. 

4.16 The Contractor should ensure, that all necessary arrangements for the safety 
of others and also his men and materials while performing the work, are well 
maintained at his cost, risk and responsibility. He should ensure proper 
watch of the signals by providing barricades, lights, vigils, precautionary 
measures etc., to ensure safety at his work. 

4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 
5.00 P.M. If any work is carried out by the Contractor requiring supervision 
beyond Port working hours, the Contractor shall apply in writing well in 
advance of such work to the Engineer to arrange for such supervision. 

4.18 All rules and regulations governing the New Mangalore Port Authority shall be 
applicable. 

4.19 The site for the work will be handed over to the Contractor in phases for the 
execution as soon as the work order is given. In case the entire site is not 
handed over to the Contractor, he should programme his work in such a way 
so as not to hamper the progress in any way and a suitable extension of time 
shall be considered. 

4.20 Any damages caused to the Port property either directly or indirectly shall be 
made good by the Contractor at his own cost. 

4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well 
as in words without any correction(s). If there is any correction(s) in the 
tender, such corrections should be attested by the Tenderer(s) before 
submission of the tender. However the rates shall be quoted in words and 
figures, in case of dispute, rates in words shall be taken as final. 

4.22 Port entry passes to the Contractor and his workmen and vehicle during the 
period of work will be issued on a chargeable basis to carry out the work 
as per rules. 

 
4.23 Completion Drawing & Documentation: On the basis of drawings issued 

and additional drawings generated during the course of execution of works & 



42 
 

documentation required for various components and sub-components, the 
Contractor should prepare completion documents generally as below but not 
limited to; 
 
a. Supply items - The contractor shall furnish one set of original manuals, 

leaflets etc. All drawings and documents are to be neatly filed in a heavy 
duty binder and indexed. 

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to 
be presented separately in a folder for records and reference. 

 
4.24 The successful Bidder / Contractor shall furnish an undertaking on their 

Firm’s letterhead for the following before executing the Contract agreement; 
 
a. We will ensure that our workforce will be provided with and use all 

necessary safety gears and equipments required for the job. 
b. We will follow all the required safety procedures while executing the job. 
c. We indemnify the Port for any accidents / incidents while carrying out the 

Contract. 
4.25 The Department’s Standard Operating Procedure (SOP) will be shared with 

the successful Bidder / Contractor at the time of signing of agreement. The 
successful Bidder / Contractor have to give an undertaking for complying 
with the same. In case if the successful Bidder / Contractor does have a 
defined SOP for carrying out the tendered work, the same shall be submitted 
to the Executive Engineer (E) for scrutiny and approval for its applicability 
before commencement of the work.    
 

4.26   Addition/Alteration: 
     The Contractor shall not be entitled to any claim of extra or additional work 

unless they have been carried out under the written orders of the Engineer 
in charge. 

 
4.27   Others: 

1) Accommodation for the deployed staff shall be arranged by the Contractor at his 
own cost; however the Port quarters may be allotted on chargeable basis if 
available as per applicable rules of NMPA. 

2) At the end of the period of contract, all the equipment under this tender shall be 
handed over to the Port on as is where basis is in good working condition.  

3) The hardware, software and all related licenses thereto shall be under the 
ownership of the Port. The bidder shall obtain/issue licenses or such other 
certification/documentation required for the purpose in the name of the NEW 
MANGALORE PORT AUTHORITY.  

4) The successful Bidder shall be responsible for insurance of all the manpower & 
hardware/network supplied and installed by vendor for risk coverage including 
accidental hazards, death & disability of person, material breakage due to 
negligence, theft, storm, fire or any other hazards which may occur due to 
trespassing of vehicles & /or natural adverse climatic conditions and calamities 
- War, Fire, Cyclone, salinity problems at shore etc. 
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                          5.    TECHNICAL SPECIFICATION 

 
5.1  Scope of work:  
 
        The proposed work is to be carried out at New Mangalore Port Authority premises 

near NH-66, Panambur, Mangaluru. It is proposed for rectifying the fault in 33 
KV HT UG cable between Custom House and NH 66 Road Crossing by laying 
new piece of cable through HDD boring & jointing works etc.  

 
5.2.  Technical Specifications. 

    Technical specifications for 3 C x 240 sqmm, XLPE 33 KV UG cable 

1) Nos. of Core - 3.00 
2) Nominal cross sectional area - 240 SQ.MM 
3)  Type of Cable(Cable Code) - A2XFY  
4)  Applicable Standard- IS: 7098 PART-2/2011, IS: 8130/2013, IS: 

5831/84 With up to date amendment 
5)  Voltage Grade - 19/33 KV  
6)  Conductor  Material :-ALUMINIUM E. C. GRADE   
7) Shape of Conductor : Stranded compacted Circular  
8)  Nominal size:  Main - 240.00 SQMM 
9) Min. Size of strand shall be corresponding to meet the requirements of 

conductor Resistance as per relevant clause of I.S. -8130 with upto date 
amendment  

10)  Screening on Conductor : Semiconducting Compound by extrusion, 
Thickness Approx  0.30 mm 

11)  Continuous working temperature. -90.00 Deg.C 
12) Insulation (Type & Material) - Extruded X.L.P.E. conforming to IS: 7098 

PT-2, Thickness Nominal  Main 8.8 mm, Screening on Insulation(Non-
Metallic Part) : Semiconducting Compound by extrusion, Thickness 
Approx 0.30mm 

13) Copper Taping/Metallic2 Part ( Type & Material): Copper tape shall be 
wrapped helically with 100% coverage , Approx. thickness : 0.040mm 

14) Cores Identification: By providing identification tape of Red, Yellow & 
Blue colour 

15) Inner Sheath ( Type & Material):  Extruded PVC Type ST-2, conforming to 
IS : 5831 ,  

16) Filler Material : PVC  
17) Armour  (Type & Material ): Single Layer of Galvanized steel Flat Strip, 

Conforming to IS : 7098 PT-2  
18) Outer Sheath (Type & Material):  Extruded PVC Type ST-2, conforming to 

IS : 5831 
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5.2.1   Manufacturer’s Identification: 

         The manufacturer shall be identified throughout the length of cable by 
manufacturers name or trade-mark and the voltage grade and year of 
manufacture indented, printed or embossed or by means of a tape bearing 
this information. The indentation, printing or embossing shall be done 
only on the outer sheath.  

5.2.2    Cable Laying and Handling 
The cable shall be laid directly in ground on bedding free from large stones, 
pieces of rocks, etc. and drawn in Hume pipes or ducts wherever necessary. 
Cables shall be laid carefully to avoid any damage. It should be ensured that 
both ends of the cable are properly sealed to prevent absorption of moisture 
during transportation, storage, etc. Sufficient number of sealing caps shall be 
available at site to ensure sealing of cable ends in case of part use of drum. 
When cable drums have to be moved over short distances, they should be rolled 
in the direction of the arrow, marked on the drum. While removing cables the 
drums shall be properly mounted on jacks or on a cable wheel. The Tenderer 
should store the cable drums at site on hard packed surface, protect from the 
sun and rain, duly allowing free circulation of air. Where gradients and changes 
in depths are unavoidable, they shall be gradual. The bottom of the trench shall 
be level and free from stone, brick bats etc. Cable laying on existing trench, 
Drain, Duct, GI pipe, On wall, Hume pipe and Structure as required. If it is 
removed, pavor blocks and re fixing the blocks. Any minor civil work during 
laying of cables will be carried out by the contractor as required.        

5.2.3   Packing and Markings: 
        The cable shall be wound on a drum conforming to IS:10418-1982 

and packed.  The  ends of  the  cable  shall  be sealed by means of  
non -hygroscopic sealing material. 

 
The cable drum shall carry the following information stenciled on the 
drum: 
 

i) Manufacturer’s Name and Trademark. 
ii) Type of Cable and Voltage Grade.  
iii) Number of Cores.  

iv) Nominal cross-sectional area of conductor.  

v) Cable code.  

vi) Length of Cable on drum.  

vii)   No. of lengths on the drum if more than one  

viii) Direction of rotation of Drum  

ix) Gross weight  

x) Weight of Drum with Battens (if any)  
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xi) Weight of cable 
xii) Reference of any Indian Standard, ISI Mark. 
xiii) Year of Manufacturing. 

 
 
5.3   ALLIED WORKS: 
 

          a)   All All allied works as per the Bill of Quantities to be carried out by the Contractor 
in all respects invariably mentioned or not in the specification to complete the work 
in all respects.            

 b)  The materials required / intended for the work should be handled carefully and neatly 
installed / laid / commissioned and any damages during installation will be 
Contractors account and same shall be rectified immediately to its original 
condition. 

      c)  The Miscellaneous works to be carried out invariably whether clearly   
mentioned or not in the specifications and BOQ, to be completed in all 
respects the said work. 

 
General Notes:  
 

i)  All the drawings, catalogues/Brochures of Cable & jointing Kits, related Test 
certificates, should be submitted by the contractor in THREE sets invariably 
mentioned or not in the Tender Schedule.  

i) All the make & model, drawings & Specifications to be got approved by the 
Engineer-in-charge before supply.  

ii) All the works of installation, testing & commissioning to be carried out in the 
presence of Engineer-in-charge.  

iii) The components not specifically mentioned but required, shall be considered and 
included in the quoted price at the time of submission of bid. No claim will be 
entertained after opening of Price bid.  

iv) All the Hardware materials/Miscellaneous materials should be got approved by the 
Engineer–in-charge before installation and commissioning.  

v) The Items to be supplied for the work should conform to Applicable Standards 
as per Technical specifications of Tender Document. Related Test certificates/ 

specifications shall be furnished & got approved before dispatch. The 

contractor should provide all facilities to test the materials. 
 

** ** 
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Annexure - 1 

PARTICULARS OF BIDDER: 

All individual firms or each of the partners of an organization submitting the 
tender must complete the information in this form.    

1 Full name of the Firm:  

2 Head Office address: 

3 Contact person name 
at Head office: 

 

4 Telephone number/s:  

5 Fax number/s:  

6 E-mai Id  

7 Branch Office address, if any: 

8 Contact person name 
at Branch office: 

 

9 Telephone number/s:  

10 Fax number/s:  

11 E-mail Id  

12 Works address: 

13 Contact person name 
at Works: 

 

14 Telephone number/s:  

15. Fax number/s:  

16. E-mail Id  

17. Place of Registration/ 
Incorporation: 

 

18. Year of Registration/ 
Incorporation 

 

     

  Signature & seal of the Bidder 
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       Annexure – 2 

TENDER FORM  

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form) 

To, 

 The Chief Mechanical Engineer, 

 New Mangalore Port Authority, 

 Panambur, Mangalore – 575 010. 

 Karnataka, India 

1. Having examined the Instructions to Bidders, Conditions of Contract, 

Specifications and Schedules attached to the Tender with Annexure and 

having satisfied ourselves of the site conditions for the Tender for  

“Rectifying the fault in 33 KV HT UG cable between Custom House and NH 

66 Road Crossing” we the undersigned, offer to execute the work as per 

conditions of contract, at rates for items of work in the Schedule of items of 

work and rates attached herewith. 

 

2. We further undertake, if our tender is accepted, to enter into and execute 

within 14 days of our being called upon to do so, an Agreement in the form 

annexed and the conditions of contract with such modifications as are 

agreed upon. 

 

3. Unless and until a formal agreement is prepared and executed, this tender 

together with your written acceptance thereof, shall constitute a binding 

contract between us. 

 

4. We have submitted the EMD & Tender Fees/exemption documents as per 

the instructions. 

 

5. We further agree that in the event of our withdrawing the tender before the 

receipt of the final decision or in the event of our failing to deposit the 

Performance Security in such form as contained in the GCC of tender or in 

the event of our tender being accepted, fail to execute an agreement in the 
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form aforesaid within 14 days or extended time thereafter from the date of 

receipt of letter of acceptance, we may be disqualified and  debarred for a 

period of three (3) years from participating for tenders at New Mangalore 

Port Authority duly informing the MSME authorities if applicable. 

 

6. We agree that the payment shall be made direct to us by the Port Authority 

in Rupees. 

 

7. We understand that you are not bound to accept the lowest or any tender 

you may receive. 

 

Dated this _________   Day of __________   in the capacity of ________  duly 
authorized to sign the Tender for and on behalf of  

(IN BLOCK CAPITALS) 

 

        Signature: 

Witness 

        Address: 
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Annexure – 3 

FORM OF AGREEMENT 

THIS AGREEMENT  made at Mangalore this ______ day of __________ BETWEEN 

M/s. ____________________________ (hereinafter called "the Contractor") which 

expression shall unless excluded by or repugnant to the context or meaning 

thereof be deemed to include his heirs, executors, administrators successors and 

permitted assigns) of the one part and THE BOARD, NEW MANGLORE PORT 

AUTHORITY incorporated by Major Port Trust Act 1963 having its Regional Office 

at Panambur, Mangalore ( herein after called "The Board") which expression shall 

unless excluded by or repugnant to the context or meaning hereof, be deemed to 

include their successors and assigns) of other part, WHEREAS the Board have 

accepted a tender by the Contractor for “Rectifying the fault in 33 KV HT UG cable 

between Custom House and NH 66 Road Crossing” vide work order 

No……………………………dated………………. 

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meaning as 

are respectively assigned to them in the conditions of Contract hereinafter 

referred to. 

2. The following documents annexed herein shall be deemed to form and be 

read and construed as part of this Agreement, viz – 

a) The said tender 

b) The acceptance of tender 

c) The conditions of Contract 

d) The scope of work/specifications. 

e) The Price schedule and all other Annexures. 

f) The Contractor’s all correspondence, by which the Contract is added, 

amended, varied or modified in any way by mutual consent. 

 

3. In consideration of the payments to be made to the Contractor as 

hereinafter mentioned the Contractor HEREBY COVENANT with the Board 

for “Rectifying the fault in 33 KV HT UG cable between Custom House and 
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NH 66 Road Crossing” in conformity in all respects with the provision of the 

Contract. 

 

4. The Board HEREBY COVENANT to pay to the Contractor in consideration 

of the work of “Rectifying the fault in 33 KV HT UG cable between Custom 

House and NH 66 Road Crossing”, the Contract Price or and such other sum 

as may be payable at the time and in the manner prescribed by the 

Contract. 

 

5. IN WITNESS WHEREOF the parties hereunto have set their hands and 

seals, the day and year first above written.  This Agreement is assigned as 

CMEA…../2022-23 dated.…./…./2022 and contains with……….pages in 

all. 

 

Signed, sealed and delivered 

by ____________________ for and on behalf of  

 

(Contractor)     Witness:   1. 

COMPANY SEAL 
          2. 
 
CHIEF MECHANICAL ENGINEER    
For and On behalf of the NMPA 
      (Board) 
        

Witness   1. 
 
          2. 
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Annexure – 4 

 
FORMAT OF PERFORMANCE SECURITY DEPOSIT - BANK GUARANTEE        

 
1. In consideration of the Board of Trustees of the New Mangalore Port  

incorporated by the Major Port Trusts Act, 1963 as amended by the Major Port 
Trust Amendment Act, 1974 (hereinafter called “The Board”) which expression 
shall unless excluded by or repugnant to the context or meaning thereof be 
deemed to include its successors and assigns has awarded the Contract for 
“Rectifying the fault in 33 KV HT UG cable between Custom House and NH 66 

Road Crossing” vide Work Order No.______(hereinafter called ‘the Contract’) to  
M/s. “Name of the Contractor” (hereinafter called the ‘Contractor’) which 
expression shall unless excluded by or repugnant to the context or meaning 
thereof be deemed to include his heirs, executives, administrators, successors 
and permitted assigns under the terms and conditions of the Contract, made 
between the Contractors and the Board, the Contractor is bound to submit a 
performance Guarantee of Rs.----- /-(Rupees-----) to Board, we the Corporation 
Bank, full address of the bank to be mentioned(hereinafter referred to as ‘the 
Bank’ ) at the request of the Contractors do hereby undertake to pay to the 
Board an amount not exceeding Rs.___________/-( Rupees_____________) 
against any loss or damage caused to or suffered or which would be caused to 
or suffered by the Board by reason of any breach by the Contractors of any of 
the terms and conditions of the said Contract. 

 
2. We, _________ (Name of the Bank), do hereby undertake to pay Rs._________/-

(Rupees_____________) as the amounts due and payable under this guarantee 
without any demur, merely on a demand from the Board stating that the 
amount claimed is due by way of loss or damage caused to or which would be 
caused to or suffered by the Board by reason of the Contractor’s failure to 
perform the said Contract.  Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this 
Guarantee.  However, our liability under this Guarantee shall be restricted to 
an amount not exceeding Rs._______/-(Rupees __________________). 

 

3. We, _________(Name of the Bank), undertake to pay to the Board any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor 
in any suit or proceeding before any court or Tribunal relating thereto, our 
liability under this present being absolute and unequivocal.  The payment so 
made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor shall have no claim against us for 
making such payment. 
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4. We, _________(Name of the Bank), further agree with the Board that the 
guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said Contract and it 
shall continue to be enforceable till all the dues of the Board under or by virtue 
of the said Contract have been fully paid and its claims satisfied or discharged 
or till the Chief Mechanical Engineer of the said Board certified that the terms 
and conditions of the said Contract have been fully and properly carried out 
by the said Contractors and accordingly discharge this guarantee.  Unless the 
demand or claim under this guarantee is made on us in writing on or before 
_______, we shall be discharged from all liabilities under this guarantee 
thereafter.  This Guarantee will remain in force from the date hereof, i.e. till 
_____________ and unless a demand or suit or action to enforce any claim under 
the guarantee is made within three months from the date of expiry of this 
guarantee, i.e. on or before __________, all your rights under this guarantee 
shall be forfeited and we shall be relieved and discharged from all liabilities 
under this guarantee thereafter PROVIDED,  that the Bank shall at the request 
of the Board but at the cost of the Contractors, renew or extend this guarantee 
for such further period or periods as the Board may require from time to time. 

 

5. We, _________(Name of the Bank), further agree with the Board  that the Board 
shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of 
the said Contract or to extend the time of performance by the said Contractors 
from time to time to postpone from any time or from time to time any of the 
powers exercisable by the Board against the said Contractors and to forebear 
or enforce any of the terms and conditions relating to the said Contract and 
we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the Contractors or for any forbearance, act or 
omission on the part of the Board or any indulgence shown by the Board to 
the Contractors or by any such matter or thing whatsoever which under the 
law relating to sureties would but for this provision, have effect of so relieving 
us. 

6. This Guarantee will remain valid for the entire period as agreed, even though 
there happens to be change in the constitution of the bank or that of the 
Contractor.   

7. We, _________(Name of the Bank), lastly undertake not to revoke this guarantee 
during its currency except with the previous consent of the Board in writing. 

8. Our liability under this Guarantee shall not exceed Rs._________/-
(Rupees__________). 
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9. This Guarantee shall valid up to _____________. 

10. We, are liable to pay the guaranteed amount or any part thereof under this 
guarantee only & only if you serve us a written claim or demand on or before 
----/-----/202  .   

11. The Bank Guarantee is en-cashable at our ______________________ branch 
at Mangalore, Karnataka 

 

Dated ---------------- day of ----------------2023 

 

For  

(Authorised Signatory/s) 

(Name & Code No.) 

(For and on behalf of Bank.) 
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Annexure – 5 

FORMAT FOR DECLARATION 

(To be executed on bidder’s letter head) 

To ________________________  

Rectifying the fault in 33 KV HT UG cable between Custom House and NH 66 Road 
Crossing.  

Ref: ________________________ 

The undersigned, having studies the pre-qualification submission for the above 
mentioned project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of 
my knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer 
may invite us to participate in due time for the opening of Price cover of 
the tender on the basis of provisions made in the tender documents to 
follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture 
changes, we commit ourselves to inform you and acknowledge your sole 
right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
documents and supplementary information required for the pre-
qualification evaluation. 

(e) We state that no changes have been made by us in the downloaded 
tender documents and also understand that in the event of any 
discrepancies observed, the printed tender document No._______ is full 
and final for all legal/contractual obligations (delete if not required). 

(f) No conditions are incorporated in the Financial Bid.  In case any 
conditions are specified in the Financial Bid, the Tender will be 
rejected summarily without making any further reference to the 
Bidder. 

(g) We also state that we have not made any payment or illegal gratification 
to any person/authority connected with the bid process so as to 
influence the bid process and have not committed any offence under the 
PC Act in connection with the bid. 

(h) We also undertake that, currently we don’t have any litigation. 
 

Date: 
Place: 
       Name of the Applicant :         __________________________________  

       Represented by (Name & capacity) ______________________________ 
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Annexure - 6 

(To be executed on Non-Judicial Stamp Paper of Rs.100/-) 

 

FORMAT OF POWER OF ATTORNEY  (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 
Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of 

the authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors) do hereby sub-delegate/delegate, in terms of the powers 

delegated to me by the Board of Directors, -------------(name of the Co.) to Shri ---

--------- (name, designation & address of the Attorney) the following: 

   NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors), do hereby authorize and empower Shri ----------- (name, 

designation & address of the Attorney) to do severally amongst others, for the 

purpose of carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of 

“Rectifying the fault in 33 KV HT UG cable between Custom House and 

NH 66 Road Crossing”. Or any other works incidental to such works 

b) To discuss the technical and financial matters, negotiate and accept 

prices and take decisions regarding terms and conditions and sign 

agreements and contracts and also to bind the (name of the Co.) to the 

arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise 

execute such deed or deeds, transfer or transfers, endorsement or 

endorsements and to perform such other acts, matters, things as the 

Attorney shall consider requisite or advisable as full and effectively as 

the Company could do, if present and acting there. 
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I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors) in terms of the powers 

delegated to me by the Board of Directors of (name of the Co.), do hereby agree 

that all acts, deeds and things done by the said Attorney by virtue of this power 

of attorney, shall be construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors), further undertake to ratify 

and confirm whatever our said attorney shall do or cause to be done for the 

Company, the said Company, in the premises, by virtue of the powers hereby 

given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 
(name & designation of the Attorney), on this _______ day of ______________, 20____ 
(Two thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to 

sub-delegate/delegate powers, delegated on him by the Board of Directors) has, 

this ______ day of ______ 20_____ (Two thousand ___________ ) set my hands and 

subscribed my signature unto this instrument. 

 SIGNED AND DELIVERED ON  

                                                                                                   
______________________ BY 

                                               (Name of authorized person to delegate powers) 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure-7 

Bank Information for E-Payment 

1 Name and full address 
of the Bidder 

 

2 Credit Account   No. 

(Should be full 14 digit) 

 

3 Account type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch (Full address 
with Telephone  No.) 

 

 

 

 

6 MICR code  

(should be 9 digit) 

 

7 Telephone/Mobile/Fax/ 
e-mail of the Bidder 

 

Telephone: 

Mobile: 

e-mail: 

8 Xerox copy of  a 
cheque should be 
enclosed 

 

9 PAN  

(Xerox copy of 
Permanent Account 
Number shall be 
enclosed) 

 

 

 

                                                          Signature and seal of the Bidder 
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ANNEXURE-8 

 
DISPUTES REVIEW BOARD AGREEMENT 

 
(To be executed on Rs.100/-   non-judicial Stamp Paper) 

 

T H I S  A G R E E M E N T ,  m a d e  a n d  e n t e r e d  i n t o  t h i s      
D a y  o f ____________20_______   Between ("the Employer/  Board" )  
and ("the Contractor"), and the Disputes Review Board ("the DR Board") 
consisting of One/three DR Board Members, (Members from either 
party, i.e contractor and Employer/ Board)  

(1)  ……………………………………………………………….  

(2)  ……………………………………………………………….  

(3)  ……………………………………………………………….  

 

 [  Note Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/ Board and the Contractor have contracted 
for the execution of (P r o j e c t  n a m e )     ( t h e  "Contract") 
and WHEREAS, the contract provides for the establishment and 
operation of the DR Board   NOW THEREFORE, the parties hereto agree as 
follows - 

1.  The parties agree to the establishment and operation of the DR 
Board in accordance with this DR Board Agreement. 

2.  Except for providing the services required hereunder, the DR Board 
Members should not give any advice to either party or to the Engineer 
or Engineer’s Representative concerning conduct of the Works. 

 
The DR Board Members 

(a) shall have no financial interest in any party to the contract or the 
Engineer or Engineer’s Representative, or a financial interest in the 
contract, except for payment for services on the DR Board_ 

(b) shall have had no previous employment by, or financial ties to, any party 

to the contract, or the Engineer or Engineer’s Representative, except 

for fee based consulting services on other projects, all of which must 

be disclosed prior to appointment to the DR Board. 
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(c) shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or 

personal relationships with any director, officer, or employee of any 

party to the contract, or the Engineer or Engineer’s Representative, and 

any and all prior involvement in the project to which the contract relates; 

(d) shall not, while a DR Board Member, be employed whether as a consultant 

or otherwise by either party to the contract, or the Engineer or 

Engineer’s Representative, except as a DR Board Member. 

(e) shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or 

Engineer’s Representative, regarding employment whether as a 

consultant or otherwise either after the contract is completed or after 

services as a DR Board Member is completed; 

(f) shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer/ Board, the Contractor, the 

Engineer or Engineer’s Representative, and one another any fact or 

circumstances which might be such to cause either the Port or the 

Contractor to question the continued existence of the impartiality and 

independence required of DR Board Members. 

3  Except for its participation in the DR Board's activities as provided in 

the contract and in this Agreement none of the Employer/ Board, the 

Contractor, the Engineer or Engineer’s Representative, and one a  

nother any fact or circumstances which might be such to cause either 

the Employer/ Board or the Contractor to question the continued 

existence of the impartiality and independence required of DR Board 

Members. 

 
4  The Contractor shall 

a) furnish to each DR Board Members one copy of all documents which 

the DR Board may request including contract documents, progress 

reports, variation orders, and other documents, pertinent to the 

performance of the Contract. 
b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR Board, 

including conference facilities and secretarial and copying services. 

 

5.  The DR Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its 

activities -after issuance of the taking over Certificate and the DR Board's 

issuance of its Recommendations on all disputes referred to it. 
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6.  DR Board Member, shall   not assign or subcontract any of their work under this Agreement 

7.  The DR Board Members are independent and not employees or agents of either the Employer/ 

Board or the Contractor. 

8.  The DR Board Members are absolved of any personal or professional liability arising from the 

activities and the Recommendations of the DR Board. 

9.  Fees and expenses of the DR Board Member[s] shall be agreed to and shared 

equally by the Employer/ Board and the Contractor. If the DR Board requires 

special services, such as accounting, data research, and the like, both 

parties must agree and the costs shall be shared by them as mutually 

agreed 

10.  DR Board Site visits: 

 

a) The DR Board shall visit the Site and meet with representatives of the 

Employer/ Board and the Contractor and the Engineer or Engineer’s 

Representative at regular intervals, at times of critical construction 

events, and at the written request of either party. The timing of Site 

visit failing agreement shall be fixed by the DR Board. 

 b) Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both 

attended by personnel from the Employer/ Board, the Contractor and 

the Engineer or Engineer’s Representative. 

 c) If requested by either party or the DR Board, the Employer/ Board will 

prepare minutes of the meetings and circulate them for comments of 

the parties and the Engineer or Engineer’s Representative. 

11.  Procedure for disputes referred to the DR Board : 

a) If either party objects to any action or inaction of the other party or 

the Engineer or Engineer’s Representative, the objecting party may 

file a written   notice of Dispute to the other party with a copy to the 

Engineer or Engineer’s Representative stating that it is given 

pursuant to Clause [number] and stating clearly and in detail the basis 

of the dispute. 

b) The party receiving the   notice of Dispute will consider it and respond in 

writing within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written  

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the 

matter further to attempt to settle the dispute. When it appears that 
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the dispute can not be resolved without the assistance of the DR Board 

either party may refer the dispute to the DR Board by written Request 

for Recommendation to the Board, the other party and the Engineer or 

Engineer’s Representative stating that it is made pursuant to (insert 

relevant clause   no.). 

d) The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that the 

dispute requires the DR Board's assistance, the DR Board shall decide 

when to conduct a hearing on the dispute. The DR Board may request 

that written documentation and arguments from both parties be 

submitted to each DR Board Members before the hearing begins. The 

parties shall submit insofar as possible agreed statements of the 

relevant facts 

f)  During the hearing, the Contractor, the Employer/ Board, and the 

Engineer or Engineer’s Representative shall each have ample 

opportunity to be heard and to offer evidence. The DR Board's 

Recommendations for resolution of the dispute will be given in 

writing, to the Employer/ Board, the Contractor and the Engineer 

or Engineer’s Representative as soon as possible, and in any event   

not more than 28 days after the DR Board's final hearing on the 

dispute. 

12  Conduct of Hearings: 

a)   normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 

access to necessary documentation may be utilised by the DR 

Board. Private sessions of the DR Board may be held at any location 

convenient to the DR Board, 

b) The Employer/ Board, the Engineer or Engineer’s Representative 

and the Contractor shall have representatives at all hearings. 

c)  During the hearings,   no DR Board Member shall express any 

opinion concerning the merit of any facet of the case. 

d)  After the hearing is concluded, the DR Board shall meet 

privately to formulate its Recommendations. All DR Board 

deliberations shall be conducted in private, with all individual views 

kept strictly confidential. The DR Board's Recommendations, 

together with an explanation of its reasoning shall be submitted in 

writing to both parties and to the Engineer or Engineer’s 
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Representative. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 

 

The DR Board shall make every effort to reach a unanimous 

Recommendation.  If this proves impossible, the majority shall 

decide and the dissenting member any prepare a written mi  nority 

report for submission to both parties. 

[ Note: Delete if it is one member DR Board] 

 

13. If during the contract period, the Employer/Board and the Contractor are 

of the opinion that the Dispute Review Board is   not performing its 

functions properly, the Employer/Board and the Contractor may together 

disband the Disputes Review Board.  In such an event, the disputes shall 

referred to Arbitration straightway. 

 The Employer / Board and the Contractor shall jointly sign a   notice 

specifying that the DR Board shall stand disbanded with effect from the 

date specified in the   notice.  The   notice shall be posted by a registered 

letter with AD or delivery of the letter, even if he refuses to do so. 
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ANNEXURE - 9 

 

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.05.2023 

 
 
Sl   No  Work Order 

Description 
Work 
Order   
no. & date 

Work 
Order 
Value 

Department 
which has 
issued the 
Work order 

Date of 
completion as 
per work 
order 

 
 
 
 

 
 

    

  
 

    

  
 

    

 
 

Sign & Seal of the Contractor 
 
 

 
ANNEXURE - 10 

VERIFICATION OF LOCAL CONTENT 

Tender   No & Name of the 
work  

Bidder shall enter, the % of Local 
Content 

(%) 

6/HT-Cable/EE(E)II/2023 
dtd.03.07.2023 

Rectifying the fault in 33 KV HT UG 
cable between Custom House and 
NH 66 Road Crossing. 

 

  
                                                         Sign & Seal of the Contractor 
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ANNEXURE - 11 

UNDERTAKING ON INDEMNIFICATION 

We ___________________________ (Bidders Name )  hereby agree and undertake to 
indemnify, keep indemnifies, depended and hold harmless the NMPA and its 
Officers against all losses, penalties, costs and expenses, duties of any kind 
whatsoever which may arise on account of breach un-authorized act, fraud deed 
or any other acts of ours or any of our personnel. We hereby further agree and 
undertake to indemnify and keep indemnifies against any order passed by any 
executive, quasi judicial or judicial authority wherein the NMPA is compelled to 
obey the order which arise due to breach of contract by us. 

We________________________(Bidders name ) shall indemnify, protect and defend 

at our own cost, New Mangalore Port Authority and its agents & employees from 

& against any/all actions, claims, losses or damages arising out of; 

i. Any violation in course of execution of the contract of any legal provisions 

or any right of third parties. 

ii. Failure to exercise the skill and care required for satisfactory execution of 

the contract. 

iii. Shall indemnify NMPA against all claims for compensation by or on behalf 

of any workman employed by us in connection with the contract, for injury 

or death by accident under the Workman Compensation Act (Act VIII of 

1923) as amended from time to time. 

We________________________(Bidders name) shall be responsible for all 
commissions and omissions on part of manpower engaged for the purpose. 
NMPA shall   not be responsible in any manner whatsoever, in matters of 
injury/death/health etc. of our employees performing duties under the 
contract. 

We ______________________(Bidders name ) hereby undertake that,  

a. The workforce deployed under this contract will be provided with all the 
necessary safety gears and equipment for the job. 

b. Bidder/deployed staffs will follow all the required safety procedures while 
executing the job. 

 

Sign and Seal of the Bidder/ Bidders Authorized representative 
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      Annexure - 12 
INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

 

This deed of indemnity is executed by ……………… herein after referred to as 
‘Indemnifier’ which expression shall unless repugnant to the context or meaning 
thereof, include its successors, Administrator, representatives and assignees in 
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein 
after referred to as ‘Indemnified’ which expression shall unless repugnant to the 
context or meaning thereof  include its representatives and assignees witnesses 
as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 
Tender/Contract or for supply of / Construction of ………… on terms and 
conditions set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order 
provides for indemnifying the indemnified by the indemnifier for any accident, 
damage or compensation payable to any workmen or other person in the 
employment of the contractor or any sub contractor during the period of 
tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 
indemnified against all damages or compensation payable at law in respect of or 
in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or sub-contractor against all claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto and the indemnified shall be at liberty to deduct or adjust from 
the bills payable to the indemnifier by the indemnified for an amount that the 
indemnified may be called upon to pay towards claims, demands, proceedings, 
costs, charges and expenses whatsoever in respect of or in relation to any accident 
or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 
Rules and shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages act, 
Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 
Compensation Act or any other applicable legislation and the Muncipal by-laws 
or other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or otherwise missed under any statutory 
enactments rules & regulations there under shall be the responsibility of the 
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Indemnifier and the Indemnified will have no responsibility for the same. The 
Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are 
not covered under ESI and submit the same to the ESIC immediately after 
commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 
persons engaged by him for the satisfactory execution of the works. If any claim 
is made against Indemnified arising out of this work, the Port shall have the right 
to deduct the same from the bill amount payable to the Indemnifier after 
verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 
masks, hand gloves, safety harness or any other equipment as required 
depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, which 
may lead to fatality including death, permanent/ partial disablement, injury, 
financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs 
of the contractor / sub-contractor for which the indemnified and its officers / 
representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure - 13 

PRE-QUALIFICATION OF BIDDERS 

PAYMENT RECEIPT DETAILS OF 
M/s_______________________________________(firms name) CERTIFIED BY 

STATUTORY AUDITOR 

Name of the Work:  Rectifying the fault in 33 KV HT UG cable between Custom 
House and NH 66 Road Crossing. 

E- tender No: 6/HT-Cable/EE(E)II/2023  dated  03/ 07/2023  

Details of payment received for the completed similar work (For similar work, 
please refer Clause No 2.4.2.a of ITB) during the last seven years: 

Sl. 
No 

Name 
of 
Work 

(i) 

Work 
Order 
No. 
and 
Date 

(ii) 

Extensio
n orders 
to the 
work 
order 
mentione
d at Sl No 
(ii) if any 
with order 
No and 
date. 

Complet
ion 
certificat
e No & 
date 

(iii) 

Period 
of 
contrac
t as per 
the 
Work 
order 

(iv) 

Actual 
period of 
contract  
(including 
extensions 
if any) 

(v) 

Final 
completed 
Value as 
per the 
completion 
certificate  
(Excl. of 
GST, ESI & 
PF) (vi) 

Name 
and 
conta
ct 
detail
s of 
the 
client 

(vii) From To 

1  

 

 

        

2  

 

        

3          

 

I hereby declare that the information given in this Annexure-13 is true and 
correct to the best of my knowledge.  

 

Signature & Seal of the Contractor 
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 NOTE: 

a. The bidder has to submit the details of payments received for the works executed in 
Annexure-13 in full, duly signed and sealed by the Bidder. In case any information in 
this annexure is found to be false or incorrect, that particular work shall not be 
considered for evaluation.  
 

b. Self attested photo copies of LoA/work order/agreements showing the awarded 
contract value for “similar works” and satisfactory Completion Certificates issued by 
the Client, indicating the date of Completion and completed Contract Value, for the 
contracts mentioned at Annexure-13. If the bidders does not enclose LOA/work 
order/agreements/completion certificates along with the Technical bid, as desired for 
any of the works mentioned at Annexure-13, that particular work shall not be 
considered for further evaluation. The Bidder shall also enclose detailed BOQ with 
rates and scope of work supporting the LOA/work order/agreements/completion 
certificates submitted as per Annexure-13. TDS certificate clearly showing the tax 
deduction from client for related work orders/agreements shall be produced for 
verification. 

 
Note: The BOQ & scope of work supporting the LOA/work order/agreements should 
have Clients endorsement. 
 

c. The works declared by the bidder in Annexure - 13 only shall be considered for 
technical qualification of the bidders. LoA/Work orders/Agreements other than the 
ones mentioned in this Annexure-13 shall not be considered for evaluation, even 
if they have been uploaded along with the technical bid. Bidder shall not have 
any claim on this account later on. 
 

d. Additional sheets may be used if necessary. 
 

                                                           *** *** 
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ANNEXURE – 14 

 Bid Security Declaration Form 

Date:___________________ Tender No. _________________  

   To 

        The Executive Engineer (Ele), 

        NMPA, Panambur, Mangaluru.  

   Sub:- E-tender for Rectifying the fault in 33 KV HT UG cable between Custom 

House and NH 66 Road Crossing.  

I/We, The undersigned, declare that:  
I/We understand that, according to tender conditions, bids must be 
supported by a Bid Securing Declaration.  
            I/We accept that I/We may be disqualified from bidding for any 
contract with NMPA for a period of three (3) year from the date of 
notification if, I am /We  

a. are in a breach of any obligation under the bid conditions,  
b. made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements;  
c. If the bid is withdrawn or varied or modified in a manner not acceptable 

to the Employer during the validity or extended validity period duly 
agreed by the Bidder  

d. Any effort by the Bidder to influence the Employer on bid evaluation, bid 
comparison or contract award decision. 

e. Fail to commence the work on the specified date as per LOA/Work order 
and/or. 

f. Sign the Agreement AND / OR furnish the required Performance 
security.  
 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we 
are not the successful Bidder, upon the earlier of (i) the receipt of your notification 
of the name of the successful Bidder; or (ii) thirty days after the expiration of the 
validity of my/our Bid.  
Signed: (insert signature of person whose name and capacity are shown)  

in the capacity of (insert legal capacity of person signing the Bid Securing 

Declaration). 

Name: (insert complete name of person signing the Bid Securing Declaration)  
Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)  
Dated on _____________ day of ___________________ (insert date of signing)  
Corporate Seal (where appropriate) 
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Part-III 
PRICE SCHEDULE            

 T.No. 6/HT-Cable/EE(E)II/2023                                     dated: 03.07.2023   
 Name of work:  Rectifying the fault in 33 KV HT UG cable between Custom House 

and NH 66 Road Crossing. 
Sl. 
No 

Description of work Qty Unit Rate /     
Unit(Rs.) 

Amount 
(Rs.) 

1 Supply & laying of 33KV, 3c x 240sq mm 
XLPE flat wire armoured UG cable 

100  Mtrs   

2 Normal Straight through jointing kit 
Suitable for 33 KV 3-core 240 Sq.mm., 
aluminium conductor, XLPE cable as 
indicated above with suitable ferrules 
and accessories. 

2 Nos   

3 Earth work excavation for Test Pits 2M 
and below in width in ordinary/hard 
soil and soft rock including latrerite not 
exceeding 2M in depth including 
refilling 

4  Nos   

4 Horizontal drilling with 6 inches bore 
size with HDPE pipe for Main Road 
Crossings (including HDPE Pipe and 
equipment) etc., complete. 

90  Mtrs   

5 Providing, Supplying and fixing cable 
route marking blocks of size                          
45 x 30 x 15cm over cable trenches in 
RCC 1:2:4 and fixing in CC1:2:4 of size 
75 x 75 x 15cm with 8mm tor steel, 3 
No Each at top and bottom and 6mm 
MS steel rings of required length and 
spacing with plastering for exposed 
faces and engraving necessary details of 
33KV cable routes/Joints, etc. as per 
directions and sketch including cost of 
steel and fabrication charges complete. 

 4  Nos   

6 Providing sand & bricks for cable 
Jointing Place including Supply. 

  -  LS   

7 Charges for Tracing & cutting of 
existing cable including excavation up 
to required length for jointing cable 

 2  Place   

                                Total  (Excl.GST).     
 
 
 
Note:- APPLICABLE GST SHALL BE MENTIONED SEPERATELY, L-1 will be considered 

exclusive of GST.       
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PART- IV 

NMPA BANK DETAILS 

 
Name of Payee: The FA & CAO, NMPA, Panambur, Mangalore for making 

payment of Tender Fee & EMD through RTGS mode. 
 
1 Name of the Bank: State Bank of India, Panambur, 

Mangaluru - Pin: 575 010. 
 

2 Bank A/C No. 10205649448 
3 IFSC Code: SBIN0002249 
4 MICR Code: 575002011 
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PART- V 

CHECK LIST 

Tender No: 6/HT-Cable/EE(E)II/2023      dated: 03/07/2023 

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG 
WITH TECHNO-COMMERCIAL BID. 

DETAILS OF DOCUMENT TO BE UPLOADED/SUBMITTED YES NO 

T
E

C
H

N
IC

A
L
 B

ID
 

1 
EMD and RTGS receipt of Cost of Tender or supporting 
document for exemption of Tender Fee & EMD as per 
clause 2.2.1(n)     

2 

Supporting documentary evidence of work orders and 
satisfactory completion certificate issued by the client 
duly Self attested and TDS certificate of the supporting 
work.      

3 
Copies of profit and loss Account statements, balance 
sheet and Auditor’s report for the last three years, 
endorsed by Chartered Accountant with attestation.     

4 

Certificates: 
a) Valid Electrical Contract License  
b) GST Registration Certificate 
c)  PF Registration Certificate 
d)  ESI Registration Certificate 
e)  Pan card copy 

  

5 
Tender Document, sealed and signed by the bidder 
along with Pre-bid replies, Corrigendum/Addendums if 
any.    

6 

a) Annexure – 1 -Particulars of Bidder. 
b) Annexure – 2 – Tender Form 
c) Annexure – 5 – Format of Declaration (on Bidder’s   

                                                          Letter HEAD) 
d) Annexure - 6 - Power of Attorney - in Original 
e) Annexure - 7 - Bank information for E-payment 
f) Annexure - 8 - Dispute review Board agreement 
g) Annexure - 9 - Details of ongoing Contracts at NMPA 
h) Annexure - 10- Verification of Local Content 
i) Annexure - 11- Undertaking on indemnification 
j) Annexure - 12 - Indemnity Bond  
k) Annexure - 13 - Payment Receipt Details 
l) Annexure - 14 - Bid Security Declaration Form 

  

PRICE 
BID 

PART-III - Price Schedule (Online Mode Only) 

 


