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1.

NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT
NOTICE INVITING TENDER
SECTION I
NOTICE INVITING TENDER

(Through E-Procurement only)

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore-

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the

Contractor fulfilling the following Minimum Eligibility Criteria in two cover bidding

procedure for the work of “Maintenance of Garden at Oil Jetty area for the year 2023-
24 & 2024-25 - Part-C”
Minimum Eligibility Criteria:

a)

The tenderers must have experience of having successfully completed similar works
during last 7 (seven) years ending last day of month previous to the one in which
applications are invited shall be either of the following

At least three similar completed works costing not less than the amount equal to
Rs.8.56 lakhs each

or

At least two similar completed works costing not less than the amount equal to
Rs.10.70 lakhs each

or

At least one similar completed works costing not less than the amount equal to
Rs.17.11 lakhs

Notel: Similar work(s) means : “Any Civil works or Horticulture works or Garden
Maintenance works or Civil Conservancy works”

Note2: Documentary evidence for successful completion of the work shall be
furnished along with work order and work completion certificate.

Average Financial turnover of the tenderer over the last three financial years 2020-
21, 2021-22 and 2022-23 Rs.6.42 lakhs

The financial capacity of bidders would be evaluated considering the works in hand
at NMPA. The port would award the work not exceeding the remaining financial
capacity of the bidder. The financial capacity to be 3.33times of the average
financial turnover of last three years of the bidder minus works in hand at NMPA.
The bidder must fill the annexure-6.

In case the average turnover is Rs.3.00 crores, the financial capacity of the

contractor will considered as (3x3.333) Rs.10.00 crores.


https://www.eprocure.gov.in/eprocure/app

The turnover means sales/ contract receipts excluding taxes other income shall

not be considered for calculation of turnover.

C) The tenderer shall submit a copy of valid ESI, PF registration certificates along with the

tender.

Pertinent information is given in the following table:

i)

Estimated Amount put to

Tender

Rs.42,77,239/-

i)

Earnest Money Deposit (EMD)

Rs.1,01,000/- (Rupees One Lakh One
Thousand Only.)

The EMD shall be in the form of Insurance
Surety Bonds, Account Payee Demand draft,
Fixed Deposit Receipt, Bankers Cheque, Bank
Guarantee as per Annexure 9 or shall be paid
by RTGS in favour of F.A. & C.A.O., NMPA.
Scanned copy should be uploaded along with
bid. The benefit of Exemption of EMD to all
Micro and small enterprises (MSE) will
allowed. Shall upload with their offer, the proof
of their being MSE registered with district
industries center (DIC) or Khadhi and village
industries commission or Khadhi and
Industries board (KVIV) or Coir board or
National Small Industries Corporation (NSIC)
or Directorate of handicrafts and handlooms or
UDYAM Registration Certificate or any other
body specified by Ministry of MSME.

iii)

Cost of Tender (Tender fee)

Rs.560/- (Rupees Five Hundred Sixty Only)
Payment of Tender fee by NEFT in favour of F.A. &
C.A.O., NMPA. Scanned copy should be uploaded
along with bid. The benefit of Exemption of EMD to
all Micro and small enterprises (MSE) will allowed.
Shall upload with their offer, the proof of their
being MSE registered with district industries
center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board
(KVIV) or Coir board or National Small

Industries Corporation (NSIC) or Directorate of




handicrafts and handlooms or any other body
specified by Ministry of MSME, will be
considered.
iv) | Document download start date | 12-12-2023 at 15.00 HRS
and time
V) Seek clarification start date and | NA
time
vi) | Seek clarification end date and | NA
time
vii) | Bid submission start date and | 26-12-2023 at 10.00 HRS
time
viii) | Bid submission closing date | 02-01-2024 at 15.00 HRS
and time
ix) | Date & time of opening of
Cover -1 : Technical 03-01-2023 at 15.30 HRS
Part - 1l : Financial Shall be communicated separately.
X) Completion period 24 (Twenty Four) Months (including monsoon)
xi) | Validity of Tender 120 days from the date of closing of online
submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees Five
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall be

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal,

may have to be referred by the prospective Tenderer from time to time.

-sd-
Executive Engineer (Civil)
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2. INSTRUCTIONS TO TENDERERS
A. INSTRUCTION TO E-TENDERING
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF
THE BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL

This is an e-procurement event of NMPA. The e-procurement service provider

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are

requested to read the terms & conditions of this tender before submitting your

online tender. Tenderers who do not comply with the conditions with

documentary proof (wherever required) will not qualify in the Tender.

1.

Bidder should do Online Enrolment in the Portal using the option Click Here
to Enroll available in the Home Page. Then the Digital Signature enrollment

has to be done with the e-token, after logging into the portal.

. Bidder then logs into the portal giving user id / password chosen during

enrollment.

. The e-token that is registered should be used by the bidder and should not

be misused by others.

. DSC once mapped to an account cannot be remapped to any other account.

It can only be inactivated.

. The Bidders can update well in advance, the documents such as certificates,

purchase order details etc., under My Documents option and these can be
selected as per tender requirements and then attached along with bid
documents during bid submission. This will ensure lesser upload of bid

documents.

. After downloading / getting the tender schedules, the Bidder should go

through them carefully and then submit the documents as per the tender

document; otherwise, the bid will be rejected.

. The BOQ template must not be modified/replaced by the bidder and the

same should be uploaded after filling the relevant columns, else the bidder
is liable to be rejected for that tender. Bidders are allowed to enter the Bidder

Name and Values only.

. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender
document. Bidder should take into account of the corrigendum published
before  submitting the bids online on the portal or on
www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid
documents to be submitted as indicated in the tender schedule and they
should be in PDF formats.
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10.

11.

12.

13.

14.

15.

16.

Bidder should arrange for the EMD and tender fee as specified in the
tender. The benefit of Exemption of EMD and Tender Fees to all Micro and
small enterprises (MSE) registered with district industries center (DIC) or
Khadhi and village industries commission or Khadhi and Industries board
(KVIV) or Coir board or National Small Industries Corporation (NSIC) or
Directorate of handicrafts and handlooms or any other body specified by
Ministry of MSME, will be considered. Necessary document for having
registered with similar category should be submitted along with Technical
Bid.

The bidder should read the terms and conditions and accepts the same
to proceed further to submit the bids.

The bidder has to submit the tender document(s) online well in advance
before the prescribed time to avoid any delay or problem during the bid
submission process.

There is no limit on the size of the file uploaded at the server end. However,
the upload is decided on the Memory available at the Client System as well
as the Network bandwidth available at the client side at that point of time.
In order to reduce the file size, bidders are suggested to scan the
documents in 75-100 DPI so that the clarity is maintained and the size of
file gets reduced. This will help in quick uploading even at very low
bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze Bid
Button, to ensure that, he/she completes the Bid Submission Process.
Bids, which are not frozen, are considered as Incomplete/Invalid bids and
are not considered for evaluation purposes.

The Tender Inviting Authority (TIA) will not be held responsible for any sort
of delay or the difficulties faced during the submission of bids online by
the bidders due to local issues.

The bidder may submit the bid documents online mode only, through this
portal. Offline documents will not be handled through this system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid documents
submitted and then a bid summary will be shown with the bid no., date &
time of submission of the bid with all other relevant details. The
documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted.



17.

18.

19.

20.

21.

22.

23.

24.

After the bid submission, the bid summary has to be printed and kept as
an acknowledgement as a token of the submission of the bid. The bid
summary will act as a proof of bid submission for a tender floated and will
also act as an entry point to participate in the bid opening event.
Successful bid submission from the system means, the bids as uploaded
by the bidder is received and stored in the system. System does not certify
for its correctness.

The bidder should see that the bid documents submitted should be free
from virus and if the documents could not be opened, due to virus, during
tender opening, the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid
opening etc., in the e-Procurement portal. The Time followed in this portal
is as per Indian Standard Time (IST) which is GMT+5:30. The bidders
should adhere to this time during bid submission.

The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the
bid submission end date and time (as per Server System Clock).

Tender form Fee and EMD shall be submitted with the Part I- Technical
BID. BID submitted without fees, as mentioned above will not be
considered for evaluation and shall be rejected summarily. The benefit of
Exemption of EMD to all Micro and small enterprises (MSE) will be
considered. The bidders shall upload with their offer, the proof of their
being MSE registered with district industries center (DIC) or Khadhi and
village industries commission or Khadhi and Industries board (KVIV) or
Coir board or National Small Industries Corporation (NSIC) or Directorate
of handicrafts and handlooms or any other body specified by Ministry of
MSME. The bidder/tenderer/contractor shall file the applicable returns
with Tax departments in time and submit the same as documentary proof.
The bidder/tenderer/contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.

The GST applicable shall be shown as a separate line items in the Tax

invoices to avail in put credit to Port.

. Cover - | Details (Technical)

The following documents shall be uploaded online only.

1.

Covering letter declaring the offer to be unconditional, confirming its

validity for 120 days and a list of all the documents submitted. As per



Annexure |

2. Scanned copy of NEFT Payment details for cost of tender (tender fee)/
documentary evidence for exemption of Tender fee.

3. Scanned copy documentary evidence for exemption of EMD.

4. Copies of original document defining the constitution or legal status, place
of registration and principal place of business of the company or firm or
partnership.

5. Details of experience and past performance of the Tenderer of works of
Civil/ Conservancy within the past 7 years and details of current works in
hand and other contractual commitments in the prescribed Forms
respectively.

The qualifications and experience of key personnel in the prescribed forms.

7. Reports on the financial standing of the tenderer including profit and loss
statements, balance sheets and auditor's report for the past three years
and an authority from the tenderer to seek references from the tenderers
bankers. The financial turnover in the last three years should be indicated
in the prescribed form.

8. List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

9. Tenderer should submit copy of Permanent Account Number (PAN), ESIC,
EPF, TAN and GST Registration certificate.

10. Information regarding any current litigation in which the tenderer is
involved.

11. The tenderer has to meet all the minimum eligibility criteria. Relevant
information supported by documentary evidence regarding fulfillment of
the minimum eligibility criteria as stipulated in Notice Inviting Tender
should be submitted along with the tender
Experience of the tenderer / contractor for completed works in private
organization as stipulated in Eligibility Criteria shall be considered only if
the Tax Deduction Certificate with respect to referred work is issued by
Competent Authority is enclosed by the tenderer for the respective works
along with the offer.

12. Power of attorney for the signatory for the tender and carrying out the
works when awarded.

3. Cover - Il Detail (Finance)

Price should be quoted in the BOQ template available in the portal. The BOQ



template must not be modified/replaced by the bidder and the same should be

uploaded after filling the relevant columns, else the bidder is liable to be rejected

for that tender. Bidders are allowed to enter the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents shall lead

to rejection of the bid outright.

The price bid submitted through e-portal mode only will be taken up for the

purpose for evaluation.

4. Opening of bids

A. Part | Technical bid will be opened electronically on specified date and time

as given in the NIT. Bidder(s) can witnhess electronic opening of bid.

Part Il Price bid will be opened electronically of only those bidder(s) whose
Part | Technical bid is found to be Techno-Commercially acceptable by
NMPA. Such bidder(s) will be intimated, the date of opening of Part Il Price
bid, through valid email confirmed by them. The date and time of opening
of price bid shall be intimated to the qualified bidders based on the
evaluation of the technical bid. The price bid of such eligible bidders shall
be opened on the specified date and time.

The price bid of Part B to C shall be opened on specified date and time in
the sequence of Part - C and Part-B. The tenderer found lowest in Part — C
will be declared as L1 tenderer and the price bid for other part quoted by
the L1 tenderer will not be opened. The procedure will be followed for other

parts respectively.

Note:

i. The tenderers are advised to offer their best possible rates. The estimated
amount put to tender is the bare minimum cost of work. If a firm quotes
less than or equal to estimated cost put to tender, the bid will be
considered as the bid with NIL charges/ NIL Consideration, such bids shall
be treated as unresponsive and will not be considered for evaluation. All
entries in the tender should be entered in online without any ambiguity.

ii. In case if, two or more bidder quote same minimum charges /7 minimum
% and tie occurs, the successful bidder would be finalized by drawing the
lottery with prior intimation to the bidders whose bids are tie, in presence

of eligible bidders and Tender Committee Members.

5. Evaluation process

A proposal shall be considered responsive if -

a.
b.

It is received by the proposed Due Date and Time.

It is Digitally Signed.
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It contains the information and documents as required in the Tender
Document.

It contains information in formats specified in the Tender Document.

It mentions the validity period as set out in the document.

It provides the information in reasonable detail. The Port Authority reserves
the right to determine whether the information has been provided in
reasonable detail.

There are no significant inconsistencies between the proposal and the
supporting documents.

. The Technical qualification conforms to as specified in the qualification
criteria.

A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A
material deviation or reservation is one (1) which affects in any substantial
way, the scope, quality, or performance of the Tenderer or (2) which limits
in any substantial way, inconsistent with the Tender document, or (3) whose
rectification would affect unfairly the competitive position of other Qualified
Applicant presenting substantially responsive bids.

The Port Authority reserves the right to reject any tender which in its opinion
is non-responsive and no request for alteration, modification, substitution
or withdrawal shall be entertained by the Port Authority in respect of such
Tenders.

. The Port Authority would have the right to review the Technical Qualification
and seek clarifications wherever necessary.

Since the tender involves selection based on pre-qualification criteria and
technical specification, the Chief Engineer will examine and seek
clarification if any and list out the firms, which are found technically
suitable and Price Bid of such tenderers only will be opened.

. The date and time will be intimated to tenderers whose offers are found
suitable and price bid of such tenderers will be opened on the specified date
and time.

. The cost of stamping Agreement must be borne by the successful Tenderer
The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only
detailed complete offers received through online prior to closing time and
date of the tenders will be taken as valid.

If a firm quotes NIL charges /NIL Consideration, the bid shall be treated as

unresponsive and will not be considered.
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B. INSTRUCTIONS TO TENDERERS (GENERAL)

1.

E-Tenders are invited by New Mangalore Port Authority, Panambur,

Mangalore-575010 through https:// www. eprocure. gov. in / eprocure

/app of CPP portal from the contractors fulfilling the following Minimum
Eligibility Criteria in two cover bidding procedure for the work of “Maintenance
of Garden at Oil Jetty area for the year 2023-24 & 2024-25 - Part-C”

Tender document can be downloaded from NMPA  website

http://www.newmangaloreport.gov.in,

www.tender.gov.in&https://www.eprocure.gov.in/eprocure/app.

The cost of tender documents 560/-(Rupees Two Thousand Five Hundred
TwentyFour Only Non-refundable) to pay by NEFT. The details of payment
shall be attached to the e-tender.

The Tenderer is advised to acquaint himself with the job involved at the site,
examine soil conditions, hydrological conditions, climatic conditions,
availability of labour, quarry materials, equipment, means of transport,
communication facilities, entry restrictions to the Port being a custom bound
secured area, laws and bylaws of Govt. of Karnataka or Govt. of India and any
other statutory bodies and collect all information that may be necessary for
preparing and submitting the Tender and entering into the contract.

The Tenderers shall bear all the costs of visiting the site, collecting the
information and cost for preparing and submitting the tender.

The Tenderer and or his servants and agents will be granted permission to
visit the site for the purpose of inspection. The Tenderer will be fully
responsible for any injury (whether fatal or otherwise) to himself or his
servants and agents or for any loss or damage to property or for any other
loss, damage, costs and expenses whatsoever caused which but for the
granting of such permission would not have arisen. The Tenderer will be liable
to indemnify the Employer against any loss or damage to the property of the
Employer or neighboring property which may be caused due to any act of the
Tenderer or his servants and agents.

The Tender prepared by the tenderer, all documents and correspondence in
respect of or in connection with the tender and the work to be executed
hereunder shall be in English Language only.

The Tenderer shall examine carefully, all instructions, General Conditions of
Contract, Specifications, Bill of quantities, Scope of work, Drawings etc. and
all documents issued along with and for the purpose of tender, any

amendments made there to from time to time, conditions, nature of the
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ground and substrata, quantity and nature of work, materials necessary for
the completion of work, the surface conditions, the hydrological and climatic
conditions, means of access to the site, the existing roads and other means of
communication, required pollution control measures in the marine areas, and
in general shall be deemed to have been examined and obtained all necessary
information as to risks, contingencies and other circumstances which may
influence or affect his tender. Failure to comply with the requirements of the
tender documents will be on tenderers own risks. Tenders who are not
substantially responsive to the requirement of the tender documents are liable
to be rejected.
Tenderer shall bear all costs for preparation and submission of his tender.
Employer will not be responsible for or pay for any expenses or losses which
might be incurred or suffered by any tenderer in connection with submission
of tender. A prospective tenderer requiring any clarifications on the Tender
documents may request in writing for the same from Executive Engineer
(Civil), New Mangalore Port Authority, Administration Building, Panambur,
Mangalore — 575010. The response /clarifications (without identifying the
source of Enquiry) will be sent to all prospective Tenderers who have received
the Tender documents. These shall form part of Tender documents.
No tender shall be considered which is not accompanied by an Earnest Money
Deposit of Rs.101000/-(Rupees One Lakh One Thousand Only) or
documentary evidence for exemption of EMD. In the event of tenderer
withdrawing his tender before the expiry of 120 days from the last date of
submission of tender, the tender shall be cancelled and the amount payable
by an Earnest Money Deposit shall become forthwith payable to Employer and
decision of the Employer shall be final in that behalf. The earnest Money
Deposit of unsuccessful tenderer will be discharged /returned as promptly as
possible, but not later than 60 days after the expiration of period of tender
validity prescribed by the employer, on award of contract to the successful
bidder.

Tender must be accompanied by Earnest Money Deposit of Rs.101000/-

(Rupees One Lakh One Thousand Only) by NEFT.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore -575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011
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Contact Nos. 0824-2887306 and 0824-2407149

Email ID: yogindra.s@nmpt.gov.in/chiefengineer@nmpt.gov.in

The benefit of Exemption of EMD and Tender Fees to all Micro and small
enterprises (MSE) registered with district industries center (DIC) or Khadhi and
village industries commission or Khadhi and Industries board (KVIV) or Coir
board or National Small Industries Corporation (NSIC) or Directorate of
handicrafts and handlooms or any other body specified by Ministry of MSME,
will be considered.
E.M.D. of unsuccessful Tenderer will be returned immediately after Conclusion
of Contact.
Any Tender not accompanied by an acceptable Earnest Money Deposit or
documentary evidence for exemption of EMD will be rejected and such Tender
will not be considered for evaluation.
The Earnest Money Deposit of the successful bidder shall be refunded
(without interest) after he has signed the agreement and furnished required
performance security.
Earnest Money deposit will be forfeited.
If a Tenderer withdraws his tender during the period of tender validity.
In case of successful tenderer's failure to commence and complete the work,
apart Forfeiture of other claims and dues if any payable to Contractor.
If the applicant submits false or misleading certificate for qualification,
withdrawal of tender leading to black listing from NMPA works for the period
of Three Years.
No interest will be payable by NMPA on the amount of tender security /
Earnest Money deposit.
In case of forfeiture of EMD, GST is applicable.
Pre Tender Meeting: Clause -Deleted -
The tenderer shall submit with his tender Permanent Account Number (PAN)
and also his EPF/ESIC/GST registration number
The tenderer must use metric units in the specifications and on all the
drawings.
The Tenderer shall quote realistic rates in respect of works to be executed by
him. The rates shall be firm and no increase or decrease in prices will be
allowed except as mentioned in the General Conditions and Particular
applications of Tender document.
The Chairman of the NMPA reserve their right to reject all or any tender

without assigning any reasons or to accept any tenders in part and does not
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bind themselves to accept the lowest or any other tender. No reasons will be
assigned for the rejection of any tender.

The Tender shall remain valid and open for acceptance for a period of 120

days from the date fixed for receiving the same. The Employer reserves their

right to extend the period of validity for a specific time. The request and the
response thereto shall be made in writing or by telegram or telex. The

Tenderers will have an option to refuse the request without forfeiting his

tender security. However, in the event of the tenderer agreeing to the request,

he will not be permitted to modify his tender. In the event of the tenderer
agreeing to the extension, the Tenderer shall correspondingly extend the
validity of his tender security.

Eligibility and Qualification Requirement:

16.6 To be eligible for award of contract tenderers shall provide evidence,
satisfactory to the Employer of their eligibility and of their capability and
adequacy of resources to carry out the subject contract effectively in
addition to documents evidencing fulfillment of all the minimum
eligibility criteria as stipulated in the "Notice Inviting Tender". The
tenderer shall also submit following information.

a. Copies of original Documents defining the constitution or legal status,
place of registration and principal place of business of the company or
firm or partnership.

b. Details of the experience and past performance of the Tender on works
of Conservancy / Civil works within the past seven years, and details
of current works in hand and other contractual commitments in the
prescribed format.

c. Qualifications and experience of the key personnel in the format
prescribed in Annexure of the Tender Document.

d. Reports on the financial standing of the Tenderer including profit and
loss statements, balance sheets and auditor's reports for the past
three years. The Chartered Accountant’s certificate /7 TDS certificate
for the work

e. Information regarding any current litigation in which the Tenderer is
involved.

f. List of Ongoing works in hand at NMPA should be indicated in the
prescribed form

For determination of eligibility and responsiveness the tenderer shall, in

addition to satisfying the requirement of sub clause-16.1 also satisfy the
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following criteria.

1. Average annual financial turnover of the tenderer during last three
financial years i.e., 2020-21, 2021-22 and 2022-23 shall be at least
Rs.6.42 lakhs plus the value of ongoing works awarded in NMPA.

The financial capacity of bidders would be evaluated considering the works
in hand at NMPA. The port would award the work not exceeding the
remaining financial capacity of the bidder. The financial capacity to be
3.33times of the average financial turnover of last three years of the bidder
minus works in hand at NMPA. The bidder must fill the Annexure-6.

In case the average turnover is Rs.3.00crores, the financial capacity of the
contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income
shall not be considered for calculation of turnover.

2. The tenderers must have experience of having successfully completed
similar works during last 7 (seven) years ending last day of month previous
to the one in which applications are invited shall be either of the following
At least Three similar completed works costing not less than the amount
equal to Rs.8.56 lakhs each
or
At least Two similar completed works costing not less than the amount
equal to Rs.10.70 lakhs each
or
At least One similar completed work costing not less than the amount
equal to Rs.17.11 lakhs
Notel:*****Similar work(s) means : “Any Civil works or Horticulture
works or Garden Maintenance works or Civil Conservancy works”
Note2: Documentary evidence for successful completion of the work shall
be furnished along with work order and work completion certificate
Documentary evidence for successful completion of the work shall be
furnished other than NMPA work along with work order, work Completion
certificate and TDS certificate.

3. The tenderer shall submit a copy of valid ESIC, PF registration certificates
along with the tender.

At any time prior to the last date for submission of tenders, the employer may

for any reason whatsoever, change or modify the tender documents by

amendments. The amendments so carried out will be published in the web

sites mentioned above for information all the prospective tenderers who have
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obtained the tender documents.

The amendment so carried out will form part of the tender and shall be

binding upon the Tenderers. The Employer may at their discretion extend the

last date for submission of the tenders to enable the Tenderers reasonable
time to submit their tender after taking into consideration such amendments.

Tender shall be prepared, signed and submitted only by that Firm /

Corporation / Company in their name registered in the CPP portal. The

tenderer shall submit complete tender and shall be without alterations,

interlineations or erasures except those to accord with the instructions issued
by the employer or as may be necessary to correct errors made by the

Tenderers. All such cancellations, alterations or amendments shall be

initialed by person or persons signing the tender.

Bid Submission

Tender document including quoted bid price have to be submitted online only

through CPP portal before deadline for online submission of bid.

For evaluation purpose the uploaded offer documents will be treated as

authentic and final except Power of attorney which shall be submitted in hard

copy immediately after the due date of submission.

The Tender shall be submitted in Two parts.

Cover | — Technical:

The following documents shall be uploaded in cover I.

1. Scanned copy of NEFT Payment details for cost of tender / documentary
evidence for exemption of tender fee.

2. Scanned copy of NEFT Payment details for EMD or documentary evidence
for exemption of EMD.

3. Copies of original document defining the constitution or legal status, place
of registration and principal place of business of the company or firm or
partnership.

4. Details of experience and past performance of the Tenderer of works of
Civil/ Conservancy within the past 7 years and details of current works in
hand and other contractual commitments in the prescribed Forms
respectively.

5. Reports on the financial standing of the tenderer including profit and loss
statements, balance sheets and auditor's report for the past three years
and an authority from the tenderer to seek references from the tenderers
bankers. The financial turnover in the last three years should be indicated

in the prescribed form.
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6. List of Ongoing works in hand at NMPA should be indicated in the
prescribed form

7. Tenderer should submit copy of Permanent Account Number (PAN), ESI,
EPF and GST Registration certificate.

8. Information regarding any current litigation in which the tenderer is
involved.

9. The tenderer has to meet all the minimum eligibility criteria. Relevant
information supported by documentary evidence regarding fulfillment of
the minimum eligibility criteria as stipulated in Notice Inviting Tender
should be submitted along with the tender Experience of the tenderer /
contractor for completed works in private organization as stipulated in
Eligibility Criteria shall be considered only if the Tax Deduction Certificate
with respect to referred work is issued by Competent Authority is enclosed
by the tenderer for the respective works along with the offer.

10. Power of attorney for the signatory for the tender and carrying out the
works when awarded.

11. Covering letter declaring the offer to be unconditional, confirming its

validity for 120 days and a list of all the documents submitted.

PRICE BID (Bill Of Quantities)

Price should be quoted in the BOQ template available in the portal. The BOQ
template must not be modified/replaced by the bidder and the same should
be uploaded after filling the relevant columns, else the bidder is liable to be
rejected for that tender. Bidders are allowed to enter the Bidder Name and
Values only.

Any indication of ‘Quoted price’ in the online technical bid documents shall
lead to rejection of the bid outright.

The price bid submitted through e-portal mode only will be taken up for the
purpose for evaluation.

If a firm quotes NIL charges /7 NIL Consideration, the bid shall be treated as

unresponsive and will not be considered

The Tenderer should note the following procedure carefully:

a) The tenderer should quote his basic cost offer only in price bid

b) The work will be awarded to the tenderers who quotes total lowest amount
of the bid as a whole.

c) Tenderer should not indicate his cost offer anywhere directly or indirectly

in technical bid
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The tenderer should quote for the work as per Technical scheme and design

and scope of work as specified in tender document.

Tenderer should note follow before submitting the offer:

a)

b)

Only completed work will be considered for qualification. Partly completed
works or works in progress will not be considered for qualification.

The value of work indicated in completion certificate only be considered for
experience.

If the tenderer have successfully completed the work (Date of completion of
work) during last 7 years ending last day of month previous to the one in
which applications are invited irrespective of date of commencement/start
of work. Such experience of work is also considered for evaluation in work
experience.

If the tenderer have executed the work in Joint venture before submitting
the bid, then experience of such entire work will be considered only for the

lead partner company/firm of the Joint Venture.

Deadline for Submission of the Bids

i)

i)

iii)

The completed bid shall be submitted in the electronic form by the date
and time mentioned in NIT only through CPP portal.

The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause, in which case all rights and
obligations of the Employer and the bidders previously subject to the
original deadline will thereafter be subject to the deadline as extended.
Price should be quoted in CPP portal. Any indication of ‘Quoted price’ in
the online technical bid documents shall lead to rejection of the bid
outright. For evaluation purpose the uploaded offer documents will be
treated as authentic and final. No hard copy shall be submitted for
reference purpose. The bid submitted through e-tendering mode only will
be taken up for the purpose for evaluation.

The uploaded Port Tender Document will be treated as authentic tender
and if any discrepancy is noticed at any stage between the Port’s tender
document and the one submitted/uploaded by the tenderer, the
conditions mentioned in the Port’'s uploaded document shall prevail.

Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids

The tenderer should ensure that their tender is received online at NMPA before

the deadline prescribed. The time that is displayed from the server clock in e-
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portal, will be valid for all actions of requesting bid submission, bid opening

etc., The bidders should adhere to this time during bid submission.

Modification and Withdrawal of Bids

i) Bidders may modify the prices and other required details of their Bids
only in accordance with the provisions available in the CPP portal.

ii)  Withdrawal of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity may result in the forfeiture
of the Bid Security

Bid Opening - Technical Bid

a. On the due date and time, the Employer will first open Techno Commercial
bids of all bids received online in presence of the Bidders or their
representatives who choose to attend. In the event of specified date for bid
opening is declared as holiday by the Employer, the bid will be opened at
the appointed time and location on the next working day.

b. Inthe first instance the Technical bid containing the NEFT payment details
of EMD & Cost of tender document / documentary evidence for exemption
of EMD and tender cost will be verified. If EMD and Tender Fee is in line
with the Tender Condition there after the Technical Bid will be considered
for evaluation.

c. If all Bidders have submitted unconditional Bids together with requisite
Bid security, then all Bidders will be so informed then and there. If any
Bid contains any deviation from the Bids documents and / or if the same
does not contains Bid security in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder informed
accordingly.

Bid Opening - Price Bid

The tenderers are requested to quote the lowest offer. The date and time of

opening of price bid shall be intimated to the qualified bidders based on the

evaluation of the technical bid. The price bid of such eligible bidders shall be
opened on the specified date and time.

The price bid of Part B to C shall be opened on specified date and time in the

sequence of Part - C and Part-B. The tenderer found lowest in Part — C will be

declared as L1 tenderer and the price bid for other part quoted by the L1
tenderer will not be opened. The procedure will be followed for other parts

respectively.
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Note:

i. The tenderers are advised to offer their best possible rates. The estimated
amount put to tender is the bare minimum cost of work. If a firm quotes
less than or equal to estimated cost put to tender, the bid will be
considered as the bid with NIL charges/ NIL Consideration, such bids
shall be treated as unresponsive and will not be considered for
evaluation. All entries in the tender should be entered in online without
any ambiguity.

ii. In case if, two or more bidder quote same minimum charges /7 minimum
% and tie occurs, the successful bidder would be finalized by drawing
the lottery with prior intimation to the bidders whose bids are tie, in
presence of eligible bidders and Tender Committee Members.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at

his discretion, ask any Bidder for clarification of his Bid, including breakdown

of unit rates. The request for clarification and the response shall be in writing,
but no change in the price or substance of the Bid shall be sought, offered, or
permitted.

No Bidder shall contact the Employer on any matter relating to his bid from

the time of the bid opening to the time the contract is awarded. If the Bidder

wishes to bring additional information to the notice of the Employer, he
should do so in writing.

Any effort by the Bidder to influence the Employer’'s bid evaluation, bid

comparison or contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid

a) meets the eligibility criteria.

b) has been properly signed by an authorised signatory (accredited
representative) holding Power of Attorney in his favour. The Power of
Attorney shall interalia include a provision to bind the Bidder to settlement
of disputes clause;

c) is accompanied by the requisite Bid security and;

d) is responsive to the requirements of the Bidding documents. A responsive
Bid is one which conforms to all the terms, conditions and specification of
the Bidding documents, without material deviation or reservation. A
material deviation or reservation is one

i. which affects in any substantial way the scope, quality or performance
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of the Works;

ii. which limits in any substantial way, the Employer’s rights or the Bidder’s
obligations under the Contract; or

iii. Whose rectification would affect unfairly the competitive position of other
Bidders presenting responsive Bids.

e) The tenderer shall submit a certificate in the tender schedule in the
Technical Bid that he has not incorporated any conditions in the Financial
Bid and in case any conditions are specified in the financial bid his tender
will be rejected without making any further reference to him.

f) If a Bid is not substantially responsive, it shall be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

g) If afirm quotes NIL charges/Nil Consideration, the bid shall be treated as

unresponsive and will not be considered

Correction of Errors:(Not Applicable)

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be

responsive. In evaluating the Bids, the Employer will determine for each Bid

the evaluated Bid Price by adjusting the Bid Price as follows:

a) Making appropriate adjustments to reflect discounts or other price
modifications offered.

Alteration of tender documents

No alteration shall be made in any of the tender documents or in the Bill of

Quantities and the tender shall comply strictly with the terms and conditions

of the tender document. The Employer may however ask any tenderer for

clarifications of his tender if required. Nevertheless, no tenderer will be

permitted to alter his tender price after opening of the tender.

Alternative conditions and Proposal:

The Tenderer shall note that alternative or qualifying tender conditions, or

alternative design proposal for whole or part of the work will not be acceptable.

Tenders containing any qualifying conditions or even Bidder's clarifications in

any form will be treated as non-responsive and will run the risk of rejection.

Part Il: Price Bid of such Bidder’s will not be opened.

Award of Contract

The Employer will award the Contract to the bidder whose bid has been

determined to be responsive to the bidding documents and who has offered

the lowest evaluated bid price, provided that such bidder has been determined
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to be

a)
b)

Eligible in accordance with the provisions of Clause 17, and

Qualified in accordance with the provisions of Clause 17. Clause No.30

Notification of Award

i)

The Bidder whose Bid has been accepted will be notified about the award
by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter. This letter (hereinafter and in the
Conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Employer will pay the Contractor in consideration of the
execution, completion and maintenance of the works by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the Contract
subject only to the furnishing of a performance security in accordance with

the provisions of Clause 38.

iii) The Agreement will also incorporate all correspondence exchanged

between the employer and the successful bidder. Within 28 days of receipt
of Letter of Acceptance, the successful bidder will furnish the performance
security and sign the Agreement with the Employer. The contractor shall
make 8 copies of the Agreement and submit to the employer within 7 days

following the date of signing of Agreement.

Release of Bid Security / EMD

The Earnest Money Deposit of unsuccessful bidder shall be returned without

interest as early as possible by NEFT on conclusion of Contract. The Earnest

Money Deposit of the successful bidder shall be refunded (without interest)

after he has signed the agreement and furnished required performance

security.

Performance Security

i)

Within 21 days of receipt of the Letter of Acceptance, the successful Bidder
shall deliver to the Employer a Performance Security in the form of Bank
Guarantee (BG) for an amount equivalent to 5% of the Contract price
including GST rounded off to the nearest 1,000.

If the performance security is provided by the successful Bidder in the
form of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled
Indian bank having its branch at Mangalore and encashable at Mangalore
acceptable by NMPA. The BG shall be issued in favor of New Mangalore

Port Authority in the Format enclosed.
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39 Fraud and Corrupt Practices
The bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Selection Process.
Notwithstanding anything to the contrary contained in this document, the
Port shall reject the tender without being liable in any manner whatsoever to
the bidder, if it determines that the bidder has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice (collectively the
“Prohibited Practices”) in the Selection Process. In such an event, the Port
shall, without prejudice to its any other rights or remedies, forfeit and
appropriate the Performance Security, as the case may be, as mutually agreed
genuine pre-estimated compensation and damages payable to the Port for,
inter alia, time, cost and effort of the Authority, in regard to the Tender,
including consideration and evaluation of such Bidder's Proposal. Such
Bidder shall not be eligible to participate in any tender or RFP issued by the
Authority during a period of 2 (two) years from the date such Bidder is found
by the Authority to have directly or through an agent, engaged or indulged in
any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice, as the case may be.
For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:
(@) “corrupt practice” means
i) the offering, giving, receiving, or soliciting, directly or indirectly, of
ii) anything of value to influence the action of any person connected with
the Selection Process (for avoidance of doubt, offering of employment
to or employing or engaging in any manner whatsoever, directly or
indirectly, any official of the Authority who is or has been associated in
any manner, directly or indirectly with the Selection Process or the LOA
or has dealt with matters concerning the Agreement or arising there
from, before or after the execution thereof, at any time prior to the
expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Authority, shall be deemed
to constitute influencing the actions of a person connected with the
Selection Process; or
iii) engaging in any manner whatsoever, whether during the Selection
Process or after the issue of the LOA or after the execution of the

Agreement, as the case may be, any person in respect of any matter
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relating to the Project or the LOA or the Agreement, who at any time
has been or is a legal, financial or technical consultant/ adviser of the
Authority in relation to any matter concerning the Project;
(b) “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection Process;
(c) “coercive practice” means impairing or harming or threatening to impair
or harm, directly or indirectly, any persons or property to influence any
person’s participation or action in the Selection Process;
(d) “undesirable practice” means
i) establishing contact with any person connected with or employed or
engaged by the Authority with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the Selection
Process; or

ii) having a Conflict of Interest; and

c) “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Selection
Process.

Rejection of Tender

Any Tender not conforming to the foregoing instructions will not be

considered. The Employer does not bind himself to accept the lowest or any

tender and has the right to reject any tender without assigning any reason
thereof. No representation whatsoever will be entertained on this account.

Additional Information

The "Instructions to Tenderers" shall not form part of the Contract. They are

intended only to aid the Tenderers in the preparation of their tender.

Conditional Tender will be rejected outright considering it as non-responsive

offer and Tender will be liable to be rejected outright if it is found that;

a) The Tenderer proposes any alternation in the work specified in the tender
or in time allowed for completing the works or indicate any other
unacceptable condition.

b) The downloading of document is not carried strictly as provided on
website.

c) Disclosure/indication of the price in the technical bid shall render the
tender disqualified and rejected.

Prior to the expiration of the prescribed period of tender validity or such

extended period the Employer will notify the successful tenderer, by cable or
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telex, fax confirming in writing by registered letter that his tender has been
accepted. The notification of award will constitute the formation of the
contract. Upon the furnishing by the successful tenderer of a performance
security in accordance with the provisions of General conditions of contract,
the Employer will promptly notify the unsuccessful tenderers that their
tenders have been unsuccessful.

All costs, charges and expenses including stamp duty in connection with
contract as well as preparations and completion of agreement shall be borne
by the tenderers.

The contractor shall, in accordance with the requirement of the Employer,
afford all reasonable opportunities for carrying out their work to any other
contractors employed by the Employer and their workmen and to the
workmen of the Employer and of any other duly constituted authorities who
may be employed in the execution on or near the site of any work not included
in the contract or of any contract which the employer may enter into in
connection with or ancillary to the works.

If the tenderer submits false / forged documents in support of experience, the
tender will be rejected and the tenderer will be black listed from NMPA for Two

years.
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3. ANNEXURES
ANNEXURE - |
LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)

Date:

To
The Executive Engineer (Civil),
New Mangalore Port Authority,
Administration Building,
Panambur, Mangalore - 575 010

Sir,

Sub: “Maintenance of Garden at Oil Jetty area for the year 2023-24 & 2024-25
- Part-C”
*kkkkk

Being duly authorized to represent and act on behalf of .
(Hereinafter referred to as “the Bidder”) and having reviewed and fuIIy understood aII
of the requirements of the bid document and information provided, the undersigned
hereby apply for the project referred above.

I / We declare that the offer is unconditional, and validity for 120 days
I/ We are submitting our Bid enclosing the following, with the details as per the
requirements of the Bid Document, for your evaluation.
i. Power of Attorney (if any)
ii. Organization Details (Annexure 3)
iii. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure

4)

iv. Average Financial turnover over the last three financial year - (Annexure 5)

V. List of work in hand at New Mangalore Port (Annexure 6)

Vi. List of tools and plants (Annexure 7)

vii. Declaration (Annexure 8)

viii.  Format For Furnishing Bank Information for E-Payment Annexure 10&11

iX. Indemnity Bond (Annexure 12)

X. EMD Paid by NEFT vide UTR No................ datd. ................ of (name and
address of the branch).

Xi. Tender fee paid by NEFT vide vide UTR No................ dtd. ........oeneee. of (name
and address of the branch).

xii.  Copy of valid PAN card, ESI, PF &GST Registration certificate.

Signhature
(Authorized Signatory)
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ANNEXURE - 2
ON STAMP PAPER of Rs 100/-
“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-
25 - PART-C”
FORMAT OF POWER OF ATTORNEY (in original)
In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF —-m-mmmmmommmmooomoo (Name,

Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by
the Board of Directors, ------------- (name of the Co.) to Shri ----------- (name,

designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying on

our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents,
prepare, sign, execute and submit tenders for execution of Construction of New
CISF barrack at New Mangalore Port or any other works incidental to such
construction works.

b) To discuss the technical and financial matters, negotiate and accept prices and
take decisions regarding terms and conditions and sign agreements and contracts
and also to bind the (name of the Co.) to the arbitration clause included in the
contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute such
deed or deeds, transfer or transfers, endorsement or endorsements and to perform
such other acts, matters, things as the Attorney shall consider requisite or
advisable as full and effectively as the Company could do, if present and acting

there.
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I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated to me by
the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and
things done by the said Attorney by virtue of this power of attorney, shall be construed

as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said

Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &
designation of the Attorney), on this day of , 20 (Two

thousand )-

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he signs

and receives this delegation.

IN WITNESS WHEREOF, |, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this
day of 20 (Two thousand ) set my hands and subscribed my

signature unto this instrument.

SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)

WITNESS:

SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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ANNEXURE -3
“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-
25 - PART-C”
ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:
1. Name of the Owner:
2. Address:
Telephone No. :
Fax No.
3. Description of Applicant
(for e.g. General, Civil Engineering etc.,)
Registration and Classification of Contractors:
Name and address of bankers:
Number of years of experience as a general contractor:-
In own Country:
Internationally:
Number of years of experience as a sub-contractor:
Name and Address of partners orassociated companies to be involved in the
project and whether Parent/Subsidiary/other:
9. Name and address of any associates knowledgeable in the procedures of
customs, immigration and local experience in various aspect of the project etc.
10. Name and address of the companies / Sub-contractors who will be involved in

the execution of works, namely:

Signature
(Authorised Signatory)
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NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-

Annexure - 4

25 - PART-C”
LIST OF SIMILAR WORKS COMPLETED
Sl. | Client Descriptio | Value of | Completion Date of Actual Remark
No | with n of Work | Contrac | time as | Commence | completio | s
Address t (Rs.) stated in | ment n time
(cost of | Tender of work (Weeks)
only
Note:

1. Tenderer are specifically requested to furnish all the details about the last

assignment done with the Client.

2. Completion date should be that mentioned in the completion certificate given by

the client.

3. Only a format in which the information is to be given is indicated above. The

contractor shall attach additional sheets of bigger sizes to accommodate the

necessary information, if required.

Contractor




NEW MANGALORE PORT AUTHORITY

ANNEXURE -5

“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-

25 - PART-C”

FINANCIAL TURNOVER

The Tenderer shall furnish in the format given below details of its financial

Turnover during the last three years. The statement shall be duly certified by a

Chartered Accountant.

2020-21

2021-22

2022-23

Turnover in Rs. In
Lakhs

Note:

1. Only a format in which the information is to be given is indicated above. The

contractor shall attach additional sheets of bigger sizes to accommodate the

necessary information, if required

Contractor
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Annexure — 6

NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-
25 - PART-C”

LIST OF ONGOING WORKS IN HAND AT NMPA

The Tenderer shall furnish in the format given below details of works being

carried out by him at the time of bidding in NMPA

SI.No | Name of work Work order | Value of Work | Average annual
No. and | Order in Rs. financial turnover
Date as per MEC for

the work

Bidder
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Annexure — 6A (Not applicable)

NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-
25 - PART-C”

DETAILS OF PROPOSED APPROACH & METHODOLOGY

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of

the works, along with a construction programme showing sequence of operation and

the time frame for various segments of temporary and permanent works.

Signhature
(Authorized Signatory)
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Annexure - 7
NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-
25 - PART-C”
PLANT AND EQUIPMENT PROPOSED FOR THE WORK (Not Applicable)
Please indicate the main plant and equipment considered to be necessary for
undertaking the work and whether this plant is ready in ownership or will be

purchased or hired.

Descript | Require | Owned /7 | Nos 7/ | Age 7/ | Remarks At what stage of

ion of | ment no. | leased / | capac | conditi | (from contract  period

equipme | / to be | ity on whom to be | the equipment

nt capacity | procure purchased) | will be available
d

Note:- The equipment indicated in the above statement will form part of contract
agreement & as such the bidders are requested to indicate the availability of the

equipment at site and at what stage of the construction period in a separate column.

Sighature
(Authorised Signatory)
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Annexure — 8
NEW MANGALORE PORT AUTHORITY

“MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR 2023-24 & 2024-
25 - PART-C”

DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

Vi.

I have read the tender document Vol. | (Section | to Ill) Vol.ll (Section IV and V)
and Vol.lll (Section V and VII) and agreed to the terms and conditions mentioned
therein.

All details regarding construction plant, temporary work and personnel for site
organization considered necessary and sufficient for the work have been
furnished in the Annexures to Conditions of Contract in Volume | and that such
plant, temporary works and personnel for site organization will be available at

the site till the completion of the respective work.

No conditions are incorporated in the financial bid. In case any conditions are
specified in the financial bid, the tender will be rejected summarily without

making any further reference to the bidder.
We have not made any payment or illegal gratification to any persons/ authority
connected with the bid process so as to influence the bid process and have not

committed any offence under PC Act in connection with the bid.

We shall undertake that, the Employer i.e. NMPA is indemnified against all

damages or compensation payable at Law in respect of or in conseqguence of any

accident or injury to any workman or other person in the employment of the

Contractor or Sub-Contractor against all claims, demands, proceedings, costs,

charges and expenses whatsoever in respect thereof or in relation thereto and the

Employer shall be at liberty to deduct or adjust from the Contactor's bills an

amount that Employer may be called upon to pay towards claims, demands,

proceedings, costs, charges and expenses Whatsoever in respect of or in relation

to any accident or injury referred to above without any reference to the

Contractor. Indemnity Bond shall executed in prescribed format.

We shall comply with all the Central State and Municipal Laws and Rules and we

shall be solely responsible for complying with the provisions of the Contract
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Labour (Regulations & Abolition) Act, 1970 & the contract labour (Requlation &

Abolition) Karnataka Rules 1974 and rules there under and the enactments that

may be applicable including ESI Act, the payment of wages act, Provident Fund

Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation Act

or any other applicable legislation and the Municipal by-laws or other statutory

Rules and Requlations whatsoever in force if these are applicable. Any obligations

finding or othenrvise missed under any statutory enactments, rules & requlations

there under shall be the responsibility of the Contractor and the NMPA will take

no responsibility for the same. The Contractor should take Workmen's

Compensation Policy for his Workers, who are not covered under ESI| and submit

the same to the EIC immediately after commencement of the work.

We undertake that, we are liable to pay all Statutory Compensation to the

Labourers/persons engaged by him for the satisfactory execution of the works. If

any claim is made against New Mangalore Port AUTHORITY on this work, the

Port AUTHORITY shall have the right to deduct the same from the bill amount

payable to the contractor after verification of the validity and if admissible as per

rules

*We disclose with that we have made /7 not made payments or propose to be made

to any intermediaries (agents) etc in connection with the bid.

* Note: Delete whichever is not applicable.

Signhature

(Authorised Signatory)
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Annexure-9
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE)

WHEREAS, [Name of Bidder] (hereinafter called “the Bidder”)
has submitted his bid dated [date] for the Maintenance of
Garden at Oil Jetty area for the year 2023-24 & 2024-25 - Part-C (hereinafter called
“the Bid").

KNOW ALL PEOPLE by these presents that We [name
of bank] of (name of country) having our registered office at

(hereinafter called “the Bank” are bound unto

[name of Employer] (hereinafter called *“the

Employer”) in the sum of 1 for which payment well and truly

to be made to the said Employer the Bank binds itself, his successors and assigns by
these presents.

SEALED with the Common Seal of the said Bank this __ day of 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid

validity specified in the Form of Bid;

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer
during the period of bid validity:

(@) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders, or

() does not accept the correction of the Bid Price pursuant to Clause 27;
We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three
conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 2
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this

Guarantee should reach the Bank not later than the above date.

Notwithstanding anything mentioned above,
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Our liability against this guarantee is restricted t0 RS ..........ccooviieinnnns (Rupees
........................................... only) and unless a claim in writing is lodged with us
within 3 months of the date of expiry or the extended date of expiry of this guarantee

all our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this ......... day of
...... 20 ......

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Clause 16

of the Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted by the

Employer before the Bidding documents are issued.
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ANNEXURE-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT
SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party

Bank AZc No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location)

FAX No.

E-Mail ID : (For forwarding information of remittance)

Mobile No

Signhature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address

beneficiary

of the

2 Credit Account No.
(Should be full 14 digit)

3 Account Type
(SB or CA or OD)

Name of the Bank

Branch

(Full address with telephone No.)

6 IFSC Code Number (11 digit)

MICR code
(Should be 9 digit)

8 Telephone/Mobile/Fax No.

beneficiary

of the

Telephone:

Mobile

Fax

9 Photostat copy of a Cheque

Signature of the party with seal

Verified the details furnished by the party and it is ascertained that the

information furnished are in full shape as required. Xerox copy of a Cheque is also

enclosed.

Signature of the HOD/HOO with seal
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Annexure-12
INDEMNITY BOND
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
‘Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in favour
of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred
to as ‘Indemnified’ which expression shall unless repugnant to the context or meaning

thereof include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and conditions
set out interalia in the work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the

contractor or any sub-contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified
against all damages or compensation payable at law in respect of or in consequence
of any accident or injury to any workmen or other person in the employment of the
contractor or sub-contractor against all claims, demands, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto and the indemnified
shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the
indemnified for an amount that the indemnified may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses whatsoever in respect of
or in relation to any accident or injury referred to above without any reference to the
indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules
and shall be solely responsible for complying with the provisions of the Contract
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation &
Abolition) Karnataka Rules 1974 and rules there under and the enactments that may
be applicable including ESI Act, the payment of wages act, Provident Fund Act, the
Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other
applicable legislation and the Muncipal by-laws or other statutory Rules and
Regulations whatsoever in force if these are applicable. Any obligations finding or
otherwise missed under any statutory enactments rules & regulations there under

shall be the responsibility of the Indemnifier and the Indemnified will have no
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responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation
Policy for his workers, who are not covered under ESI and submit the same to the

ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons
engaged by him for the satisfactory execution of the works. If any claim is made against
Indemnified arising out of this work, the Port shall have the right to deduct the same
from the bill amount payable to the Indemnifier after verification of the validity and if

admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending on

nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify
the indemnified against any unforeseen incidents / accidents, which may lead to
fatality including death, permanent/ partial disablement, injury, financial loss, legal
issues or any other etc of the labourers / workmen’s/ staffs of the contractor / sub-

contractor for which the indemnified and its officers / representation are in no way

responsible.
FO . e
INDEMINIFIER
(Signature with Name and
Designation)
Company Seal

Station:

Date:

Witness:

L

Signature with Name, Designation & Address
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4. FORM OF AGREEMENT
Name of work:
Letter of Authority: (work order No. and date)

I. ( Name of Contractor) , do hereby agree to execute the above work at rates
noted in the “Schedule of Quantities and Rate” which amounts to Rs.(Agt. Amount)
(Agt. Amount in words) subject to the conditions and specifications set forth in the
contract, the work shown upon, the drawing described in the said specifications and
comply with the rate of progress noted therein.

This contract document contains Pages including this page and drawing

in all.

Signature and Address of the Contractor with date

Dated signature of the witness to

the contractor’s signature with full address

The contract agreement is hereby accepted by me on behalf of the Board of

members the New Mangalore Port Authority on the ........ day of ..... 20XX and
assigned No. CEA/ /20XX-XX

Signature of the officer who accepts the Chief Engineer (Civil)
agreement on behalf of the Board of New Mangalore Port Authority

members of New Mangalore Port Authority
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5. PERFORMANCE BANK GUARANTEE

In consideration of the Board of members of the New Mangalore Port Authority,
incorporated under the Major Port Trust's Act, 1963, having its Administrative office
at Panambur, Mangalore, which expression shall mean and include its successors and
assigns (hereinafter called “the Board”) having agreed to exempt (Name of Contractor
Processors having its Registered office at (address) which expression shall mean and
include their Successors, and Assignees (hereinafter called ‘the said Contractor’) from
the demand, under the terms and conditions of the Work order No. and date made
between the Board and the said contractor for the work of “ (Name of work) (hereinafter
called “the said Work order”) of security deposit for the due fulfillment by the said
contractor of the terms and conditions contained in the said Agreement on production
of a Bank Guarantee for Rs....... (RUP€ES ..o only), we, M/s
.................................................. (bank)., a company registered under the Companies
Act, 1956 and a banking company within the meaning of Banking Regulation Act,
1949 and having its registered office and one of its branches
AL (bank address) (hereinafter referred to
s the “Bank”) at the request of the Contractor, do hereby irrevocably and
unconditionally undertake to pay to the Board an amount not exceeding Rs.................
(Rupees ........................... only) on demand against any non-performance, loss of
damage caused to or suffered by the Board by reason of any breach by the said
Contractor of any of the terms or conditions contained in the Agreement.
NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER:
1. WeM/s oo (bank) do hereby undertake to pay the amounts due
and payable under this guarantee without any demur, merely on a demand
from the Board stating that the amount claimed is required to meet the

recoveries due or likely to be due from the said Contractor.

2. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability

under this guarantee shall be restricted to an amount not exceeding to

3. We,M/s i, (bank). Undertake to pay to the Board any money
so demanded notwithstanding any dispute or disputes raised by the Contractor
in any suit or proceedings pending before any Court or Tribunal relating

thereto, our liability under this present being absolute and unequivocal. The
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payment so made by us under this guarantee shall be a valid discharge of our
liability for payment there under and the Contractor shall have no claim against

us for making such payment.

We M/S ., (bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be
taken for the performance of the said Agreement and that it shall continue to
be enforceable till all the dues of the Board under or by virtue of the said
Agreement have been fully paid and its claims satisfied or discharged or till the
Engineer i/c on behalf of the board certifies that the terms and conditions of
the said Agreement have been fully and properly carried out by the said

Contractor and accordingly discharges this guarantee.

We, (i (bank) further agree with the board that the Board shall
have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of
the said Agreement or to extend time of performance by the said Contractor
from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Board against the said Contractor and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we
shall not be relieved from our liability by reasons of any such variation, or
extension being granted to the said Contractor or for any forbearance act or
omission on the part of the Board or any indulgence by the Board to the said
Contractor or by any such matter or thing whatsoever which under the law

relating to sureties would but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to change in the constitution of the

Bank or the Contractor.

We. (bank) lastly undertake not to revoke this

guarantee except with the previous consent of the Board in writing.

This guarantee shall remain in full force and effect up to.........................and
extendable from time to time upto the defect liability period as per the relevant
clauses of the tender on demand by the Board.

Notwithstanding anything mentioned above,



46
Our liability against this guarantee is restricted to RS...................... (Rupees
.......................... only) and unless a claim in writing is lodged with us within 3
months of the date of expiry or the extended date of expiry of this guarantee all

our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this

(Seal with Signature of the Bank)

Witness:
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6. SCOPE OF WORK

The scope of work comprises of “MAINTENANCE OF GARDEN AT OIL JETTY AREA
FOR THE YEAR 2023-24 & 2024-25 - PART-C” by awarding the work on contract

basis includes :-
i. Maintenance of Garden daily in all respects like removal of weeds, removal of
debris in and around the plants, shifting debris to a suitable place immediately
so as to keep and maintain the area neat and clean through out the year ,
including watering the plants, putting gravel & organic manure, trimming the
plants, edge cutting, cutting and clearing the grass, bushes, shrubs, vegetation
etc., by manual or mechanical means for the entire area through out the year
etc., complete as per specification and as directed by the Engineer-in-charge
including cost and conveyance of all materials, labour, machineries, tools &
plants and all other incidental charges etc., complete. All registers pertaining
to the work including labour records shall be maintained by the Contractor and
shall be produced to the department at any time during inspection of works.
The payments on account of upward revision or increase in minimum wages of
labours shall be paid by the Port . Note: The contractor should deploy minimum
11 (ELEVEN) Number of labours daily, out of which 04 numbers shall be male
labours. The contractor shall have minimum two numbers of grass cutting

machine at all times at site.
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7. SITE INFORMATION
7.1 Metrological Data

8.1.1 Climate

Temperature Max 34°C

Temperature Min 18°C

Annual Rainfall About 3450 mm

Weather Tropical Climate with high humidity
7.1.2 Wind

The winds in the monsoon months of June, July and August are predominantly from
South-West and West with a maximum intensity of 5 in the Beaufort scale (with
occasional squall up to force 6)

7.1.3 Storms/Cyclones

Even though Mangalore is within the cyclone area of storms originating in the Arabian
sea and those that enter across the Indian Peninsula from the Bay of Bengal cyclones
are not as severe or frequent as in the Bay of Bengal. Historically, there has been no
major cyclone in the region for last many years

7.2 Site

The location and extent of the site is shown on the drawing No0.21/91-LP The work

site falls within notified limit of New Mangalore Port.



8. APPENDIX TO TENDER

49

Important Clauses of Contract Important Clauses of Contract

Clause | Description Remarks
No.
4 Mobilization period 7 days (However no work shall be
commenced without signing contract
agreement
4 Time of completion 24 (Twenty Four ) Months (including
monsoon)
5 Performance Security As per clause
The Penalty for the delay in submission of
the Performance guarantee shall be at the
rate of 0.25% of the amount of performance
guarantee for each week or part of the week
for the number of weeks delayed beyond the
stipulated date of submission.
26 Labour As per clause
28 Minimum amount of | Rs.5 lakhs in any one incident and to be
third party insurance | recouped after every incident till completion
of work
33 Traffic Regulation As per clause
37 Supply of Materials All the materials required for execution of
work are to be arranged only by the Tenderer
38 Water Supply As per clause
39 Power Supply Chargeable basis.
53 Variation Limit +/-10% of the contract award price
58 Payment of taxes| Payment has to be made by the Contractor
Import or a incidental
charges
59 Escalation As pr clause
60(b) | Time within which 30 days
payment to be made
after certification of
bill by the Engineer in
charge
62 Limit of retention 10% of the total tax invoice subject to
money maximum of 5% of contract including GST
as applicable
63 Refund of retention As per clause
money
68 Penalty for As per Clause
unsatisfactorily works
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GENERAL CONDITIONS OF CONTRACT
Definitions and Interpretation:

In the contract (as hereinafter) defined the following words and expressions
shall have the meanings hereby assigned to them except where the context
otherwise requires.

a) “Employer means Board of members of New Mangalore Port Authority a body
corporate under the major ports Trust's Act, 1963 or their successors and
assigns, acting through its Chairman/Dy. Chairman or Chief Engineer (civil) or
any other officers so nominated by the Board.

b) “Contractor and / or Tenderer” means the person or persons, firm, corporation,
joint venture or company whose tender has been accepted by the Employer and
includes the Contractor's servants, agents and workmen, personal
representatives, successors and permitted assigns.

¢) “Contract” means and includes Tender Documents, Instructions to Tenderers,
General Conditions of Contract, drawings, specifications, Bill of Quantities and
Schedules any amendments there to, tender bid, letter of acceptance and the
Contract Agreement.

d) “Contract Price” means the sum named in the tender subject to such additions
thereto or deductions therefrom as may be made under the provisions
hereinafter contained.

“Specification” means the specification referred to in the tender and any

modifications thereof or additions thereto or amendments thereto as may be from

time to time be furnished or approved in writing by the Employer.

e) “Drawings” means the drawings prepared by the Employer and attached to
Tender document.

f) “Site” means the land and other areas on, under in or through which the
permanent works or Temporary works are to be executed or carried out and
any other lands or area provided by the Employer for the purpose of contract.

g) “Engineer-in-charge” means an officer of NMPA as nominated to be in charge of
works of this tender by Chief Engineer (Civil).

h) “Works” means the work to be executed in accordance with the contract as
described in the scope of the work, Bill of Quantities, Technical Specifications
including modified, extra and additional work to be executed under the contract
and other documents forming part of Tender documents. Specification and
drawings submitted by the Contractor and shall include all temporary works
and permanent works.

i) “ Approved/Approval” means the approval in writing.
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Singular and plural:

Words importing the singular only also include the plural and vice versa where
the context requires.

Headings or notes:

The headings and marginal notes in these conditions of contract and
instructions to tenderers or elsewhere in the tender shall not be taken to be
part there of tender document or be taken into consideration in the
interpretation or construction thereof or of the contract.

Completion period:

The work shall be completed in accordance with the provisions of the contract
with any authorised alterations, amendments, addition or omissions within the
completion period stipulated in Tender Notice or such further period as may be
allowed by the Engineer

The Contractor shall commence the work within 7 days from the date of issue
of acceptance letter by the Employer and carry out the same expeditiously at
whatever point or points and in such portion as the Employer may direct. The
completion period of this contract shall be 24 (Twenty Four ) Months (including
monsoon) from the date of issue of acceptance letter excluding first seven days
as mobilization period.

Performance Security:

Within 21 days after the issue of the notification of the award of contract
from the Employer, the successful Bidder shall deliver to the Employer a
Performance Security in the form of Insurance Surety Bonds, Account
Payee Demand draft, Fixed Deposit Receipt from a commercial bank,
remittance by RTGS or in the form of Bank Guarantee of a Scheduled
Bank, having its branch at Mangalore and encashable at Mangalore for
an amount equivalent to 5% of the Contract price (including GST), as
applicable rounded off to the nearest 1000, as per draft annexed hereto
guaranteeing the performance of the contract. The cost of the Bank
Guarantee to be so entered into shall be borne in all respects by the
contractor. Failure of the successful tenderer to furnish the required
Bank Guarantee shall constitute sufficient grounds for the termination
of the contract and EMD shall be forfeited. The validity of the
performance security shall be renewed time to time till completion of the

work. The performance security of 5% of the contract price (including
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GST) shall be valid for contract period and will be extended for further if
required.

In the event of forfeiting the EMD / LD / SD / Performance Security GST is
applicable and while imposing penalty applicable GST shall be collected.

Care and diligence:

The contractor shall exercise all reasonable care and diligence in the discharge
of all technical, professional and contractual duties to be performed by them
under this contract and shall be fully responsible to the Employer for the
proper, efficient and effective carrying out of their duties.

Signing of Agreement:

Upon the receipt of the notification of award, the successful tenderer
shall prepare a draft of the agreement as per form annexed as “FORM OF
AGREEMENT” and submit the same to the Employer. The employer shall
return the draft duly approved and the successful tenderer shall get the
same engrossed, have the correct amount of stamp duty and thereafter
return the same duly signed and executed on behalf of the successful
tenderer, all at his own. No work shall be commenced without signing

contract agreement.

Preparation of copies for the contract documents :

Upon signing the contract agreement, the contractor shall make eight copies of
contract document in hard bound cover which shall comprise all the documents
used in contract/Agreement and provide the same to the Employer at no extra
cost.

Handing over of site -

The Engineer in charge, after the issue or written order to Contractors to
commence the works, give to the Contractor possession of so much of the site
as in the opinion of the Engineer in charge may be required to enable the
Contractor to commence and proceed with the construction of the works in
accordance with the programme referred to in clause 12 of the General
Condition of Contract and will from time to time as the work proceed, due to
the contractor possession of such portion of the site as may in the opinion of
the Engineer in charge be required to enable the Contractor to proceed with the
construction of the work without interruption of the work in accordance with
the said programme. The Engineer in charge reserve the right to take back from
the Contractor the portions of “site” which in the Engineers opinion is

considered unnecessary for the purpose of “Works”. If the Contractor suffers
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any delay due to failure in handing over the site accordance with the terms of
this clause, the Engineer in charge grant an extension of time for the completion
of the works without any financial repercussions on the either side.

Setting out - Blank

Assignment and subletting:

The contractor shall not sublet the works or any part thereof without the
written permission of the Employer nor assign his right and interest in these
presents nor assume a fresh partner or partners nor dissolve the partnership
at present existing between him in reference to this contract without the written
permission of the Employer and such consent, if any, given shall not relieve the
contractor from any liability or obligations under the contract and he shall be
responsible for the acts, defaults and neglects of any Sub contractor or his
servants agents or workmen as fully as if they were the acts, defaults or neglects
of the Contractor provided always that the provisions on labour or a piecework
basis shall not be deemed to be a sub letting under this clause

Programme of work and progress reports:

The contractor shall submit to the Employer within two weeks of the award of
contract six copies of a detailed CPM schedule or bar chart showing them
approved from estimated date or commencement and completion of the various
section of the works. The detailed CPM or schedule or bar chart shall be
supplied to the employer and when it is revised. The Contractor to the employer
before the second day of every week progress during the preceding week on all
items of each section of the work in relation to and in respect of the detailed
CPM schedule.

Rate of Progress:

The Contractor shall submit a weekly progress report to Engineer in-charge. If
for any reason, the rate of progress of the works or any section thereof at any
time in the opinion of the Employer is too slow to comply within the time for
completion, the employer shall so notify the contractor who shall there upon
take such steps as are necessary, subject to the consent of the Employer to
expedite progress so as to comply with the time of completion. The contractor
shall not be entitled to any additional payment for taking such steps, as a result
of any notice given by Employer under this clause. If the contractor considers
that it is necessary to do any work at night or on locally recognized days of rest
he shall be entitled to seek the consent of the Employer to fulfillment of
conditions necessary on account of security, safety and ensuring quality of

works.
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14. Working Hours:

15.

16.
17.

18.

19.

8 (eight) hours per day with one hour recess. No work shall be carried out on
Sunday except with the previous permission in writing of the Employer.
Granting of permission will be entirely at the discretion of the Employer and
cannot be claimed by the Contractor as a matter of right and the refusal to
grant such permission will not be a ground or an excuse for not completing the
work within the stipulated time nor a ground or an excuse for extension of time
for completion of the contract. The work involved shall have to be carried out
in the Custom bound area and hence the entry regulations thereof shall have
to be followed.

Labour Camp Area and area for setting up plant and office:

The contractor shall be allotted a rent free area for site office and plant. The
Contractor shall at his cost and expenses fill the said area up-to a suitable
height including access thereto it so required at his own cost to make it
habitable. The contractor shall at his cost and expenses arrange required water
and electricity, sanitation, cook houses fire prevention and fire-fighting
equipment, furniture, creche for children of his staff and labour employed for
the purposes, other requirements in connection with such accommodation or
amenities. On completion of the Contract, unless otherwise agreed with the
Employer, the temporary camps/housing provided by the Contractor shall be
removed and the site reinstated to its original condition, all to the approval of
the Engineer for their labour camp. The contractor shall have to abide by the
custom and security restrictions, if any.

Use of Ground: (Deleted)

Temporary fencing, gate etc.: not applicable

Tenderer shall provide fencing or gate if necessary during execution of work.
Access to Site:

The Contractor shall obtain prior permission of the Employer before any person
not directly connected with the works visits the site. Contractor shall obtain
prior permissions for his workers gate pass/for materials etc., as may be
required to carry out the works inside the custom area of from the Employer
and shall follow the rules and regulations Employer which may be enforced
from time to time for entry or exit.

Contractor’s Employees:

19.1 The contractor shall provide and employ on the site in connection with

the execution and maintenance of the works:
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19.2

19.3

194
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a) Only such technical assistants as are skilled and experienced in their
respective fields and such foremen and leading hands as are
competent to render proper supervision to the works they are required
to supervise.

b) Such skilled, semiskilled and unskilled labours as are necessary for
the proper and timely execution and maintenance of the works.

When so directed by the Engineer-in-charge the contractor shall remove
forthwith from the works any persons mentioned in Cl.19 above
employed by the Contractor in or about the execution or maintenance of
the works, who in the opinion of the Engineer-in-charge misconduct
himself or is incompetent or is negligent in the proper performance of
his duties or whose employment is otherwise considered by the Engineer-
in-charge to be undesirable and such persons shall not be re-employed
on the works without the written permission of the “Engineer-in-charge”.
Any person so removed from the works shall be replaced without delay
by a competent substitute approved by the “Engineer-in-charge”.
Any person previously employed by the New Mangalore Port Authority on
regular basis is not allowed to work as Contractor or as his employee for
a period of two years from the date of his retirement from the Employer’s
service, without the previous permission of the Employer. The contract
is liable to be cancelled if either the contractor or any his employee is
found at any time to be such a person who had not obtained permission
of Employer as aforesaid before submission of tender or engagement in
the Contractor’s service as the case may be.

The Contractor shall if required by the Engineer-in-charge deliver to the

Engineer-in-charge or his representative return of labour in such form

and at such intervals as the Engineer-in-charge may prescribe showing

the details of the supervisory staff and the numbers of other class of

workers from time to time employed by the Contractor on the works.

Contractors Temporary Structures:

The Contractor may, at his own costs and expenses and subject to the approval

of the Employer and statutory authorities, construct offices, stores, workshop

and accommodation of staff and labour in the area allocated to him and remove

the same as per the orders of the Employer on completion of the contract. Site

office accommodation shall not be provided by the Employer. Whenever

required the Contractor shall furnish such details of his temporary works as

may be called for by the Employer and the Contractor shall satisfy the employer
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as to their safety and efficiency. Employer may direct those temporary works
which he considers unsafe or inefficient be removed and replaced in a
satisfactory manner. The Contractor shall immediately follow Employer’s
directions/instruction, on maintenance of all the equipment’'s and he shall
ensure that they are suitable for the work and is maintained in such a manner
as to ensure their efficient working. The employer, may if they deem fit, direct
the contractor to remove from site any equipment which are not efficient and/or
prejudicial to the quality of work to be replaced by equipment to their
satisfaction. The contractor shall immediately follow Employer’s
directions/instructions.
Protection and care of service lines:
Drains, pipes, cables, overhead wires and similar services whether above or
below the ground and/or not shown on the drawings which may be encountered
in the course of the works shall be saved and kept harmless from injury and
/or loss or damages by the contractor at his own costs and expenses so that
they continue to be in full and uninterrupted use to the Employer. The
contractor shall not store any materials or otherwise occupy any part of the site
in a manner likely to hinder the operation of such services. The contractor shall
at his own costs and expenses and without any delay repair and make good to
the satisfaction of the employer, any injury and/or loss or damage caused by
the contractor to the same.

Environmental Controls:

Safety statistics, including details of any hazardous incidents and activities

relating to environmental aspects and public relations

Not Foreseeable physical obstructions or conditions: Deleted

Care of Works:

The contractor shall take full responsibility for the care of the works and

materials and Plant for incorporation therein from the Commencement Date

until the date of issue of the Substantial Completion Certificate for the whole of
the Works. When the responsibility for the said care shall pass to the Employer
provided that:

a) if the Engineer-in-charge issues Substantial Completion Certificate for any
Section or part of the Permanent Works the Contractor shall cease to be liable
for the care of that Section or part from the date of issue of the Taking-over
Certificate, when the responsibility for the care of that Section or part shall

pass to the Employer, and



57

The contractor shall take full responsibility for the care of any outstanding

works and materials and Plant for incorporation therein which he undertake

to finish during the Defects Liability period until such outstanding works

have been completed.

24.1

24.2

24.3

Responsibility to Rectify Loss or damage:

If any loss or damage occurs to the works, or any part thereof, or
materials or Plant for incorporation therein, during the period for which
the Contractor is responsible for the care thereof from any cause
whatsoever other than the risks defined in sub -clause 24.3,
Contractors, shall, at his own cost rectify such loss or damage so that
the permanent work confirming every aspects with them provisions of
the contract to the satisfaction of the Engineer in charge. The Contractor
shall also be liable for any loss or damage to the works occasioned by
him in the course of any operations carried out by him for the purpose
of complying with his obligations under Clauses -69.

Loss or damage due to Force majeure:

In the event of any such loss or damage occurring from any of the risks
defined in sub - clause 24.3 or in combination with the other risks, the
contractor shall if and to the extent required by the employer, rectify the
loss or damage and the employer shall determine an addition to the
contract price in accordance with Clause 52 and shall notify the
Contractor accordingly. In the case of a combination of a risks causing
loss or damage any such determination shall pay into account the
proportional responsibilities of the Contractor and the Employer.

Force Majeure:

Force majeure even shall mean any events or circumstances or a
combination of events or circumstances set out here and there, which
materially and adversely affect the contractor or the employer claiming
force majeure (“effected Party”) performing its obligations in whole or in
part under this contract and which is/or beyond the reasonable control
of the effected party and which the effected party could not have
prevented by the exercise of the reasonable skill and care and which (or
the consequent of which) material and adversely effects the performance
by the effected party of its obligations under this contract in whole or in
part:

a. Acts of god or events, such as storm, cyclone, hurricane, flood,

landslide, volcanic eruption or fire (to the extent originating from a
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source external to the project) effecting the construction or operation
of the Project/project facilities and services.

b. War, (Whether war be declared or not), invasion, act of foreign
enemies.

c. Rebellion, revolution, insurrection, or military or usurped power or
civil war.

d. Epidemic, famine.

e. lonizing radiation, or contamination by radio-activity from any
nuclear fuel, or from any nuclear waste from the combustion of
nuclear fuel, radio-active toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component
thereof.

f. Pressure waves caused by aircraft or other aerial devices traveling at
sonic or supersonic speeds.

g. Riot, commotion or disorder, unless solely restricted to employees of
the Contractor or of his subcontractors and arising from the conduct
of the works.

h. Loss or damage due to the use of occupation by the Employer of any
section or part of the permanent works, except as may be provided
for in the Contract.

i. Loss or damage to the extent that it is due to the design of the works,
other than any part of the design provided by the Contractor or for
which the Contractor is responsible.

Notice and Licenses

The Contractor shall at his costs and expenses give to the Municipal or

Panchayath, Police and other authorities all notices etc., that may be required

in law to be given and obtain all necessary permissions and licenses etc. for

temporary obstructions, enclosures and pay all fees, taxes charges etc., which
may livable by such authorities for that purpose. The Contractor shall make
good any damage to the adjoining property whether public or private.

Labour :

i. The Contractor shall make his own arrangements for the engagement of all
labour for doing the work at site or in respect of or in connection with the
execution of work as also for the transport, housing, feeding and payment
thereof.

ii. The Contractor shall provide on the site, an adequate supply of drinking

and other water for the use of the contractor’s staff and labours.
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The Contractor shall not import, sell, give, barter or otherwise dispose of
any alcoholic liquor, or drugs, or permit or suffer any such importation,
sale, gift, barter or disposal by his sub-contractor/s, his/their servants,
agents or employees.

The contractor shall not give, barter or otherwise dispose of to any person
or persons, any arms or ammunition of any kind or permit or suffer the
same as aforesaid by his sub-contractor/s, his/their servants, agents or
employees.

The contractor shall in all dealings with labour in his employment have
due regard to all recognised festivals, days of rest and other customs.

In the event of any outbreak of iliness of an epidemic nature, the contractor
shall comply with and carry out such regulations, o3rders and
requirements as may be made by the Government, or the local medical or
sanitary authorities for the purpose of dealing with and overcoming the
same.

The contractor shall at all times take all reasonable precautions to prevent
any unlawful, riots or disorderly conduct by or amongst his
employees/labour and for the preservation of peace and protection of
persons and property in the neighborhood of the works against the same.
The contractor shall at all times during the continuance of the contract
comply fully with all existing Acts, Regulations and bye laws including all
statutory amendments and reenactment of State or Central Government
and other local authorities and any other enactments and acts that may
be passed in future either by the State or the Central Government or local
authority, including Indian Workmen's Compensation Act, Contract
labour(Regulation and Abolition) Act, Minimum wages Act, Provident
Fund Regulations, Employees Provident Fund Act etc., and sanitary
arrangement for the said Act. Health and Sanitary Arrangements for
workmen. Insurance and other benefits, etc., and shall indemnify and
keep the Employer indemnified in case any proceedings are taken/
commenced by any authority against the Employer for any contravention
of any of the laws or scheme by the Contractor. |If as a result or
contractor’s failure, negligence, omission, default or non-observance of
any provisions of any laws, the Employer is called upon by any authority
to pay or reimburse or required to pay or reimburse any amount, the
Employer shall be entitled to deduct the same from any moneys due or

that may become due to the contractor under this contract or any other
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contract or otherwise recover from the contractor any sums which the
Employer is required or called upon to pay or reimburse on behalf of the
contractor. All registration and statutory inspection fees in respect of his
work pursuant to the contract shall be paid by the Contractor.

The contractor shall comply with all the Central State and Municipal laws
and rules and shall be solely responsible for complying with the provisions
of the contract labour (regulations and abolition) Act 1970 and rules
thereunder and the other enactments that may be applicable including
ESI Act, the payment of wages Act, Provident Fund Act, the minimum
wages Act, the factories Act, the workmen compensation act or any other
applicable legislation and the Municipal by laws or other statutory rules
and regulations whatsoever in force in so far as these are applicable. Any
obligations finding or otherwise missed under any statutory enactments,
rules and regulations thereunder shall be the responsibility of the
contractor and the N.M.P.T. will take no responsibility for the same. The
contractor should take workmen's Compensation Policy for this work and
submit the same to the Employer before starting of the work

The contractor shall maintain the records prescribed under ESI
regulations and make the contribution towards ESI in respect of persons
employed by the contractor. The contractor shall also make available such
records for inspection by ESI inspector during the inspection and furnish
copies off all such records to the Employer regularly.

The contractor shall pay the labourers engaged by him on the work not
less than a fair wage, which expression shall mean, whether for time or
piece work, rates of wages as may be fixed by the Public Works Department
as fair wages for Mangalore District payable to the different categories of
labourers or those notified under the Minimum Wages Act for
corresponding employees of the Employer whichever may be higher. The
minimum wages shall be paid per worker per day as per prevailing wages.
The contractor shall notwithstanding the provisions of any contract to the
contrary, cause to be paid a fair wage to the labourers indirectly engaged
by sub-contractors in connection with the said works as if the labourer
had been directly employed by him.

The contractor shall, before he commences the work, display and correctly
maintain in a clean and legible condition at a conspicuous place on the
site notices in English and in a local language spoken by the majority of

the workers, stating therein the rate of wages which have been fixed as fair
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wages and the hours of work for which such wages are earned and send a

copy of such notices to the Employer.

The contractor shall maintain records of wages and other remuneration

paid to his employees in such form as may be convenient and to the

satisfaction of the Employer and the Conciliation Officer(Central), Ministry

of Labour, Government of India, or such other authorised person

appointed by Central or State Government and the same shall interalia

include the following particulars of each worker:

a) Name, works number and grade.

b) Rate of daily or monthly wage

c) Nature of work on which employed

d) Total number of days worked during each wage period.

e) Total amount payable for the work during each wage period.

f) All deductions made from the wage with details in each case of the
ground for which the deduction is made.

g) Wage actually paid for each wage period.

The contractor shall provide a wage slip for each worker employed on the

works.

The wage records and wage slips shall be preserved by the Contractor for

minimum period of 12 months after the last entry or such time as the

Employer may fix in that behalf.

The contractor shall allow inspection of the aforesaid Wage Records and

Wage slip to the Employer at a convenient time and place after notice is

received by him from the Employer demanding such inspection.

The Employer or any other person authorised by them on their behalf shall

have power to make inquiries with a view to ascertaining and enforcing

due and proper observance of the Fair Wages Clauses. The Employer shall

also have the power to investigate into any complaint regarding any default

made by the Contractor or his sub-contractor in regard to such provision.

) A workman shall be entitled to be represented in any investigation or
enquiry against him by :
a) An officer of a registered Trade Union of which he is a member
b) An officer of a federation of Trade Unions to which the Trade Union
referred to in previous sub-clause is affiliated.
c) Where the worker is not a member of any registered Trade Union

by an officer of a registered Trade Union connected with or by any
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other workmen employed in the industry in which the worker is
employed.

I1) The contractor or sub-contractor shall be entitled to be represented
in any investigations or enquiry under this clause by an officer of an
Association of Employers of which he is a member.

1) No party shall be represented by a legal practitioner in any
investigation or enquiry under this clause unless all parties agree.

The contractor shall comply with all the precautions as required for the
safety of the workmen by I.L.O convention (No0.62) as far as they are
applicable to the contract. The contractor shall provide all necessary
safety appliances goggles, helmets, masks, etc. to the workmen and the
staff.
The contractor shall at his own expense provide footwear and other gears
and equipment for all labour engaged on concrete mixing work and all
other types of work involving the use of tar, cement etc. to the satisfaction
of the Employer and on his failure to do so, the Employer shall provide the
same and recover the cost thereof from any amount due or which may
become due to the contractor or from any amount lying with them or under
their control.

Contractor shall furnish particulars of all labour proposed to be employed

by him on the works in NMPA area indicating their names, father’'s name,

present address, permanent address and two photographs. This is in
addition to other requirements regarding security passes etc. if any.

The engineer-in-charge shall have the right to withhold for the benefit of

the worker or workers from the money due to the contractor any sum

required or estimated to be required for making good the loss suffered by

a worker or workers by reason of non-fulfillment of the conditions of the

contract, non-payment of wages or of deductions made from his or their

wages which are not justified by the terms of the contract or non-
observance of the regulations.

For work carried out in the vicinity of any wharf or quay, the Contractor

shall abide by all the provisions of the Dock Workers (Safety, Health and

Welfare) Scheme, 1961.

Insurance for personal injuries:

The contractor shall at his own costs and expenses obtain and shall cause any

subcontractor to obtain such insurance as may be necessary to cover the

liability of the contractor or as the case may be of such subcontractor in respect
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of personal injuries and death arising out of or in the course of or caused during

the execution of the works for a minimum amount of Rs. 25 lakhs and shall

produce or cause any such subcontractor to produce for inspection the relevant

policy or policies together with receipt for the premium paid under such

policy/policies as and when required by the Employer.

The Employer (NMPA) shall not be liable for any accident, damage or

compensation payable to any workman or other person in the employment

of the Contractor or any Subcontractor.

Employer Liability Insurance: The Contractor shall indemnify and keep

indemnified the Employer i.e. NMPA against all damages or compensation

payable at Law in respect of or in consequence of any accident or injury to

any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and

expenses whatsoever in respect thereof or in relation thereto and the

Employer shall be at liberty to deduct or adjust from the Contactor's bills

an amount that Employer may be called upon to pay towards claims,

demands, proceedings, costs, charges and expenses Whatsoever in respect

of or in relation to any accident or injury referred to above without any

reference to the Contractor. The Contractor shall execute indemnity bond in

prescribed format.

The Contractor shall comply with all the Central State and Municipal Laws

and Rules and shall be solely responsible for complying with the provisions
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract

labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under

and the enactments that may be applicable including ESI Act, the payment

of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's

Act. The Workmen Compensation Act or any other applicable legislation and

the Municipal by-laws or other statutory Rules and Requlations whatsoever

in force if these are applicable. Any obligations finding or otherwise missed

under any statutory enactments, rules & requlations there under shall be

the responsibility of the Contractor and the NMPA will take no responsibility

for the same. The Contractor should take Workmen's Compensation Policy

for his Workers, who are not covered under ES| and submit the same to the

EIC immediately after commencement of the work.

. The Contractor is liable to pay all Statutory Compensation to the

Labourers/persons engaged by him for the satisfactory execution of the

works. If any claim is made against New Mangalore Port AUTHORITY on this
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work, the Port AUTHORITY shall have the right to deduct the same from the

bill amount payable to the contractor after verification of the validity and if

admissible as per rules.
v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the

use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety

Harness or any other equipment as required depending on nature of work

by his staff at site.

Third Party Insurance:

Before commencing the execution of the work the contractor shall insure in the
joint names of the employer and the contractor against any damage or loss or
injury which may occur to any property or to any person (including property
and employees of the employer) by or arising out of the execution of the works
or temporary works in the carrying out of the contract. Such insurance shall
be effected with an Indian Insurance Company and in terms approved by the
employer (which approval shall not be unreasonably withheld) and for at least
the amount shown in the Appendix to the tender and the contractor shall have
to produce to the Engineer-in-charge the policy or policies of insurance and the
receipt for the payment of the current premiums.

Provisions of Latrines, Urinals etc.

The Contractor shall provide at his own cost proper latrines and urinals for his
workmen to the satisfaction of the Employer at approved sites in such numbers
as the Employer may require and shall compel his servants, agents and
workmen to resort to the use of such latrines and urinals. The said latrines
and urinals shall be carefully maintained by the Contractor.

Provision of First Aid Box:

The contractor shall at his own cost provide and maintain at the site of works
a standard first aid box as directed and approved by the Employer.

Anti Malaria Precaution.

The Contractor shall at his own costs and expenses take such precautions as
may be necessary to prevent the breeding of mosquitoes on the work during the
construction and all receptacles used for shortage of water for soaking bricks
etc. must be suitably protected for this purpose or must be emptied at the close
of the work every day.

Strike/Lock out by contractors employees:

Non-availability of labour or strike by the contractor's employees or lock out

shall not be a ground or any excuse for not completing the works within the
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stipulated time nor shall be a ground or any excuse for extension of period of
completion of works.
Traffic Regulations:
The area of execution is in Custom bound area. All operations necessary for the
execution of the works shall, so far as compliance with the requirements of the
contract permits, be carried out so as not to interfere unnecessarily or
improperly with the usual operation, or the access to use and occupation of
public and private roads or and foot paths to or of properties whether in the
possession of the Employer or of any other person. The contractor shall
indemnify the employer in respect of all claims, proceedings, damages, costs,
charges and expenses whatsoever arising out of or in relation to any such
matters in so far as the contractor is responsible for.
Opportunities for other contractors -
The Contractor shall, in accordance with the requirements engineering charge
afford all reasonable opportunities for carrying out their work to:
34.1
any other contractors employed by the Employer and their workmen.
b. The workmen of the Employer and
c. The workmen of any duly constituted authorities who may be
employed in the execution on or near the site of any work not included
in the Contract or of any contract which the Employer may enter into
in connection with or ancillary to the works.
34.1 Facilities for Other Contractors:
If, however pursuant to Sub-Clause 34.1 the Contractor shall, on the
written request of the Engineer in charge
a) Make available to any such other contractor, or to Employer or any
such authority, any roads or ways for the maintenance of which the
Contractor is responsible, or
b) Permit the use, by any such, of Temporary works or contractor’'s
equipment on the site, or
c) Provide any other service of whatsoever nature for any such the
Engineer shall determine an addition in the Contract Price in
accordance with Clause 52 and shall notify the contractor
accordingly, with a copy to the Employer.
Plant and equipment:
Contractor shall at his own costs and expenses provide all labour, haulage,

transportation of plant and equipment’s to be used for executing the contract,
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all materials, stores, etc. required for efficiently carrying out and completing the
work to the satisfaction of the Employer.

Insurance of works and Contractors equipment -

36.1 Exclusions:

There shall be no obligation for the insurance in sub clause 24.1 to include loss
or damage cost by Force Majeure events /circumstances as per the Clause
24.3hreinabove.

Materials:

The Employer will not supply any construction materials of whatsoever nature
and kind for the execution of the contractor shall at his own costs and expenses
make his own arrangement for obtaining all materials required, for the
execution of the work and ensure that the requisite materials are procured in
time.

Water supply: (not applicable to this contract)

The Contractor shall be allowed to draw water for the execution of work from
the nearest point of existing water supply line at the rate of Rs.14.50 per cum
or at prevailing notified rates. The contractor shall note that this rate may vary
during the contract period and water charges will be recovered at the prevailing
notified rates. The Contractor shall at his costs and expenses lay their water
pipe line / water meter to meet his requirements considering the fluctuations
in regard to pressure and timings of water supply. The contractor shall at his
own costs and expenses provide storage tank, pumps, water meters etc., to meet
his requirements considering the fluctuations in regard to the pressure and
timings of water supply. Non availability of water for execution of work within
the stipulated time will not be ground or an excuse for not completing the work
within the stipulated period nor a ground or an excuse for claiming any extra
or additional cost which the contractor may have to incur for obtaining the
same from any other or alternate sources nor shall be a ground of any excuse

for extension of period for completion of works.

Power Supply:

The Contractor shall be allowed to draw Electrical supply for the execution of
work from the nearest existing electrical sub station at rate as notified by NMPA
from time to time. The contractor shall at his own cost and expenses, lay the
electrical cables/fittings, etc to meet his requirements. The contractor shall
provide Trivector Meter to read consumption in units, power demand and power

factor. Delay in supply or non availability of electrical supply within stipulated
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time will not be a ground or an excuse for claiming any extra time or additional
cost which the contractor may have to incur for obtaining the same from the
other or alternative sources or shall be a ground if any excuse for extension of
period for completion of work

Fuel Supply: Deleted

Telephone : Deleted

Recommendatory letter:

The Employer shall on written application by the Contractor and without
guaranteeing and / or without assuming any responsibility in that behalf
issue a certificate to the concerned authorities supplying fuel, power etc.
showing the bonafides of the Contractor and detailing the work entrusted
to him under this contract.

Non availability :

Non-availability of water, fuel, power any equipments materials necessary for
execution of work within the stipulated time will not be a ground or an excuse
or for not completing the work within the stipulated time nor a ground or an
excuse for claiming any extra or additional cost which the contractor may have
to incur for obtaining the same from any other or alternate sources nor shall be
a ground or an excuse for extension of period for completion of works.
Keeping the site clean:

The contractor shall at his own costs and expenses, at all times keep the site
free from all obstructions and dispose of all surplus excavated materials,
rubbish etc., and other materials in such manner as he deems fit or as directed

by the Employer.

Workmanship

All the works shall be executed in the best and most substantial workman like
manner in accordance with particulars contained in or implied by the Scope of
work, specifications, Bill of Quantities and schedules, drawing or according to
such other additional particulars, instructions and approved drawings issued
during the execution of the work to the entire satisfaction of the Employer.
Records:

The contractor shall keep and maintain work passing register, attendance
register, EPF and ESI contribution register, the copy of Bank account details of

the labours deployed by the contractor to be submitted to this division,
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material account register, work diary and such other records which they are
bound to keep or which are required to be kept under any provisions of law
time being in force or that may be enacted subsequently and the same shall be
made available for inspection of the employer from time to time as and when
demanded by the Employer.

Quality of Material:

The contractor shall give the specification of quality and workmanship of
materials to be used in the execution of the work as specified in the Tender
document.

Inspection :

Employer shall have full liberty from time to time and at all times to inspect,
examine and test the materials and workmanship and shall at any and every
such time reject any or all of the materials or workmanship, which may seem
to them defective or unfit or improper for the purposes to which they are applied
or intended to be applied or not in accordance with the description mentioned
in or intended by the specification or the drawings submitted by the Contractor.
Defective Materials:

If the employer considers any materials unfit for use or not in accordance with
the specification, the same shall be removed by the contractor from the site and
/ or the work within 3 days after notice to that effect has been given to the
contractor and on the contractor failing to remove such rejected materials, the
same shall be removed by the Employer at the Contractor’s risk and cost.
Defects in workmanship:

The Contractor shall within 24 hours after notice in writing to that effect has
been given by the Employer, pull down and remove such portion of the work as
the Employer may consider to be not in accordance with the specification given
by the Contractor or is executed in an unsatisfactory manner and shall at his
own cost make good, within 7 days by reconstruction or otherwise, as the
Employer may direct, all defects in workmanship, which may appear either
during the progress of the works or any time within the free maintenance period
from the date on which completion certificate is issued by the Employer
although the works or materials may have been previously passed or even if the
Contractor’s attention had not been previously drawn to the unsatisfactory
nature thereof. No certificate that may be granted by the Employer under these
presents shall relieve the Contractor from his liability for and in respect of
unsound work, any defect in workmanship or work or bad materials discovered

subsequent to the date of such certificate.
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Execution :

The contractor shall in consideration of payments to be made to him as
hereinafter provided execute and do the works set forth as described in the
scope of the work, guidelines and specifications, including any amendments or
additions or alterations or changes thereto approved by the Employer.
Additions and alterations:

The Employer shall have power and authority from time to time and at all times
to make amendments or additions or alterations or changes in the scope of the
work, and specifications, drawings and Bill of Quantities and give such further
instructions and directions as may appear to the Employer necessary and
proper for the guidance of the Contractor and the good and efficient execution
of the works and the Contractor and the good and efficient execution of the
works and the Contractor shall receive, obey and be bound by the same
according to the true intent and meaning thereof as if the same had been
mentioned or referred to in the scope of the work, specifications Bill of
Quantities and Schedules and drawings. The Employer may also vary or alter
the levels or positions of any of the works contemplated/by approved
specifications or may order any of the works contemplated thereby to be
omitted, with or without the substitution of any other works in lieu thereof, or
may order any work or any portion of works executed or partially executed to
be removed, changed or altered, if required, and may order that other work
shall be substituted in lieu thereof and any difference in the cost occasioned by
any such diminution or alteration so ordered and directed shall be added to or
deducted from the amount specified by the contractor and where the rates are
not specified, then a suitable rate backed up by rate analysis shall be submitted
by the Contractor and agreed upon between the contractor and the employer.
In the event of disagreement, the Employer shall fix such rates or prices as shall
in their opinion be reasonable and proper having regard to the circumstances.
The contractor shall give to the Employer before the tenth day of every month,
a statement in writing of any extra work which he may have performed during
the preceding month, failing which any claim for which he may afterwards make
for payment on account of any such extra work will not be allowed.

Variation Exceeding +/-10%

If on certified completion of the whole of the works, it shall be found that a
reduction or increase greater than 10 per cent of the sum named in the letter
of acceptance results from:

a) The aggregate effect of all variation orders and
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b) All adjustments upon measurement of estimated quantities set out in the
Bill of Quantities, but not from any other cause the amount of the contract
price shall be adjusted by such sum as may be agreed between the
contractor and the Employer or failing agreement, fixed by the Employer
having regard to all material, and relevant factors, including the contractor’s
site and general overhead costs of the Contract.

Rates and amounts include all charges:

The rates and amounts submitted by the tenderer shall be gross rates and

amounts and must include all payments on account of taxes, levies, duties,

royalties etc, (excluding GST) payable to the State of Karnataka or Government
of India or any other authority or Body Corporate and all other incidental
charges that the tenderer may have to bear for the execution of the works.

Fixing of Rates for Extra items:

The employer shall determine any extra or additional work done or work to be

omitted by his order in writing. All such work shall be valued in the manner

mentioned hereunder:

a) If similar item of work is available in the Bill of quantities then rate in
BOQ or a rate derived from BOQ rate shall be applied.

b) If a similar item of work is not available in the Bill of Quantities hen the
rates as available in PWD SR Mangalore Division shall be applicable.

c) If the rate cannot be fixed as per (a) and (b) above the same shall be decided
based on the market analysis using parameters for labour and materials as
per KPWD, Mangalore or Circle

Provided that no variation of the rate shall be made unless as soon as after the

date of order as practicable and before the commencement of the work or

thereafter as soon as it is practicable notice shall have been given in writing.

Quarry material & Royalty payments -

The Contractor shall at his own cost and expenses obtain fill
material/aggregate, as also find source for obtaining fill material/aggregates
required for execution of works. The Contractor shall also bear all costs and
expenses incurred by him for identification of sources, transport of material to
the site of work, royalty and other expenses in connection with obtaining fill
material/aggregate

A. Tax certificates:

The tender should accompanied by the copy of valid GST registration certificate
along with GST No.
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Deduction of Income Tax, GST as applicable shall be made from any amount
payable to the contractor as per the relevant provisions of income tax act and
GST Act.

The tender shall submit a copy of valid latest GST registration certificate along
with the tender. In case the notice for non compliance is received from the
appropriate agencies the amount due will be deducted from the bills and other
monies available with the Port. The GST returns should be filled within time
period as specified by GST Act and submit the documentary proof / evidence
for the same. Any input tax credit lost by the Port due to non-filing will be
recovered from the bills and other monies available with the Port

B. Provident Fund and ESI

The contractor has to remit the PF & ESI contribution regularly to the
concerned department for the labours engaged by him. The EPF and ESI
contribution on the part of the employer in respect of this contract shall be paid
by the contractor. These contributions on the part of Employer paid by the
contractor shall be reimbursed by the Engineer —in —charge to the contractor
on actual basis.

In case the Notice for non compliance is received from the appropriate agencies
(i.e. PF & ESI), the amount due will be deducted from the bills and other monies
available with the Port

Import duties payment:

The contractor shall at his own costs pay import duties or any such other
payment for the supply of any material and this shall be deemed to be price
quoted by the tenderer.

Escalation/increase or decrease of cost:

Adjustment to the contract price shall not be allowed in respect of rise or fall in
the cost of materials or fuel or any other matters affecting the cost of the
execution of the works i.e. under no circumstances escalation is payable, except
labour component.

Setting out and measuring:

The contractor shall furnish at his own cost all tools, measuring tapes and other
implements and labour required for proper setting out of the work and shall set
out, and be entirely responsible for such setting out. The Contractor shall
provide all men, materials, appliances etc., which the Employer may require for
measuring or inspecting the works.

Certificate and Payment

a) Form of Bill:
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The Contractor shall submit all the bills /7 tax invoice on the printed forms
with an application at the office of the Engineer-in-charge and the amounts
in the bills shall always be entered at the rates specified or decided as per
the “Contract” or in the case of any extra work ordered in pursuance of these
conditions and not mentioned or provided for in the contract at the rates
herein after provided for such work. The bill shall have annexure of
attendance list, PF & ESI payment receipts from authorities, while claiming
the running bill the contractor shall bifurcate the contract bill amount and
GST amount separately to facilitate Port to claim GST input credits.

Payment;

i. Contractor has to submit the bill on monthly basis on or before 15t of
every month for the work carried out for the previous month.

ii. The bill shall be enclosed with pay slip, Attendance Register signed by
the supervising officer, Bank payment details etc., of the work for which
bill is claimed and ESI/EPF payment challans with Annexure of payment
employee wise of the preceding month along with necessary approvals.
In case of deficiency in documents the bills shall be returned to the
contractor within 3 days recording reasons for rejection. Recovery of LD,
Penalty etc., shall be made for non-compliance of contract conditions.

iii. Joint measurement should be taken promptly for all works by the
concerned Assistant Engineer or Assistant Executive Engineer along
with contractor and make the entries into the MB book within first week
of next month. The AE/AEE would check the measurements and
preparation of abstract and certify within 5 working days of the joint
measurement and submit to the AEE/Executive Engineer.

iv. Contractor has to make payment to all workers as per minimum wages
act on or before 7th day of each month through electronic mode to the

bank accounts of workers.

Interest:

No claim of interest will be entertained by the Employer with respect of any
money or balances which may be in its hands owing to any dispute between
itself and the Contractor or with respect to any delays on the part of the
Employer in making interim or final payment or otherwise.

Final Bill :

When the final sum has been ascertained (that is to say the gross payment

for the completion of the whole of the works) due to the Contractor, the
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Engineer-in-charge shall after allowing for the amount of all previous
certificates and after determining and allowing for all other payments due
from the Contractor may recommend to pay the balance due to him.
The contract shall submit the final billZinvoice within 60 days from the date
of completion of the work with all the enclosures viz., PF/ESI contribution,
and detail measurements with any recoveries. The Contractor and Assistant
Engineer both jointly complete the measurements: if Contractor due to any
reason does not attend/avoid joint survey/measurements the Executive
Engineer shall give notice to the contractor to be present at the site for joint
measurement within 7 days. If the Contractor fails to attend the joint
measurement second notice shall be issued to the contractor to attend the
joint measurement within 3 days. Failure to attend the joint measurement
the Assistant Engineer/Assistant Executive Engineer (Civil)/EEI would
record the reason and complete the measurement in a transparent manner
departmentally and submit the bill within 60 days

Engineer-in-charges power to correct/modify certificates:

The Engineer-in-charge shall make any corrections or modifications in any of

the previous certificates issued by him or by his representative and Engineer-

in-charge shall have power to withhold approval of any certificate if the works

or any part thereof are not being carried out to his satisfaction.

Retention Money:

10% of the total tax invoice, due on each Interim Certificate will be deducted

subject to the maximum 5% of the Contract Price including GST. The amount

as stated above will not bear any interest. In case of forfeiture of Retention

Money GST is applicable.

Refund of retention money:

The retention money deducted will be refunded to the Contractor after

satisfactory completion of work and released along with final bill.

Employer’s lien

The employer shall have a lien on and over all or any money that may become
due and payable to the contractor under this contract or any other contract or
from any amount lying with them or under their control and in respect of any
debt or sum that may become due and payable by the employer to the
contractor either alone or jointly with another or other and either under this
contract or under any other contracts or transaction of any nature whatsoever

between the employer and the contractor.
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65. Certification of Substantial completion of works: Deleted
Completion Certificate:
The completion certificate shall be issued by the Engineer-in-charge after
completion of the work
66. Removal of material on completion:
The contractor shall on completion of the works or when directed by the
Employer remove all plant, equipment, tools, materials, temporary
constructions etc. and rubbish which may have accumulated during the
execution of the work, other than those permanently used into the works. All
such rubbish or surplus materials or plant etc. which the Employer may require
the contractor to remove at any time during the progress of the work shall be
removed by the contractor within twenty four hours after the receipt of written
notice from the Employer requiring him to remove the same. In the event of the
Contractor’s failure or default to comply with such notice, the Employer may
forthwith remove all such rubbish, surplus materials, plant etc. at the risk and
cost of the contractor.
67. Extension of Time for Completion:
In the event of:
a) The amount or nature of extra or additional work.
b) Any cause of delay referred to in these conditions.
c) Exceptionally adverse climatic conditions.
d) Any delay, impediment or prevention by the Employer, or
e) Other special circumstances which may occur, other than through a default
of or breach of contract by the Contractor or for which he is responsible.
Being such as fairly to entitle the Contractor to an extension of the Time for
Completion of the Works, or any Section or part there of, the Employer shall
determine the amount of such extension and shall notify the Contractor
accordingly.
Contractor to Provide Notification and Detailed Particulars:
Provided that the Employer is not bound to make any determination of
Extension of Time unless the Contractor has
a) within 30 days after the event warranting request for Extension of Time has
first arisen notified the Employer and
b) within 30 days, or such other reasonable time as may be agreed by the
Employer after such notification submitted to the Employer detailed
particulars of any extension of time to which he may consider himself

entitled in order that such submission may be investigated at the time.



75

Interim Determination of Extension :

Provided also that where an event has a continuing effect such that it is not
practicable for the Contractor to submit detailed particulars within the period
of 30 days referred to in Sub-Clause 67.2(b), he shall nevertheless be entitled
to an extension of time provided that he has submitted to the Employer interim
particulars at intervals of not more than 30 days of the end of the effects
resulting from the event. On receipt of such interim particulars, the employer
shall, without undue delay, make an interim determination of extension of time
and on receipt of the final particulars, the Employer shall review all the
circumstances and shall determine an overall extension of time in regard to the
event. In both such cases the Employer shall make his determination, and
shall notify the Contractor.

No extra payment to the Contractor :

68.

69.

Any extension of time period shall be granted by the Employer subject to

following conditions:

a) No financial repercussions on either side.

b) No dispute/claims arising out of extension of time limit so granted shall
be entertained.

Penalty for non completion/ unsatisfactory work:

For non-completion of work in every item or operation/quantity, penalty of 10%

on the amount payable for each item should be levied on a deducted from the

payment. Engineer in charge may with hold payment to the extent of 20% of

bill amount on account of unsatisfactory work at his discretion. In the event of

contractor rectifying the defects this payment can be released in the next bill.

In the event of the contractor not attending to defective work as pointed out by

Engineer in charge in writing this payment will stand forfeited. In case of

penalty GST is applicable.

68.1Taking-Over Certificate: Deleted

Maintenance period: ( Not applicable)

Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter or thing

arising out of or in connection with the Contract or execution of the Works,

unless the Contractor shall have included a claim in respect thereof in his Final

Statement and (except in respect of matter or things arising after the issue of

the Taking-Over Certificate in respect of the whole of the Works) not later than

60 days after the issue of the Taking-Over Certificate in respect of the whole of

the Works, the Contractor shall submit to the Engineer six copies of a
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Statement at Completion with supporting documents showing in detail, in the

form approved by the Engineer,

(@) the final value of all work done in accordance with the Contract up to the
date stated in such Taking-Over Certificate,

(b) any further sums which the Contractor considers to be due and

(c) An estimate of amounts which the Contractor considers will become due to
him under the Contract.

Unfulfilled Obligations

Notwithstanding the issue of the Defects Liability Certificate the Contractor and

the Employer shall remain liable for the fulfillment of any of the obligation

incurred under the provisions of the Contract prior to the issue of the Defects

Liability Certificate which remains unperformed at the time such Defects

Liability Certificate is issued and, for the purposes of determining the nature

and extent of any such obligation, the Contract shall be deemed to remain in

force between the parties to the Contract.

Urgent Remedial Work

If, by reason of any accident, or failure, or other event occurring to, in, or in

connection with the Works, or any part thereof, either during the execution of

the Works, or during the Defects Liability Period, any remedial or other work is,

in the opinion of the Engineer, urgently necessary for the safety of the Works

and the Contractor is unable or unwilling at once to do such work, the Employer

shall be entitled to employ and pay other persons to carry out such work as the

Engineer may consider necessary. If the work or repair so done by the Employer

is work which, in the opinion of the Engineer, the Contractor was liable to do

at his own cost under the Contract, then all costs consequent thereon or

incidental thereto shall, after due consultation with the Employer and the

Contractor, be determined by the Engineer and shall be recoverable from the

Contractor by the Employer, and may be deducted by the Employer from any

monies due or to become due to the Contractor and the Engineer shall notify

the Contractor accordingly, with a copy to the Employer. Provided that the

Engineer shall, as soon after the occurrence of any such emergency as may be

reasonably practicable, notify the Contractor thereof.

Risk pending completion - Ref clause 84

Indemnity:

Notwithstanding that all reasonable and proper precautions may have been

taken by the contractor at all times during the execution of the work and during

the free period of maintenance, the contractor shall indemnify and keep



72.

73.

77

indemnified the Employer against all losses and/or damages suffered by the
Employer arising out of the contract either to the works or any other property
belonging to the Employer or other works or to the lives, persons or properties
of the others arising directly or indirectly as a result of any acts or omission or
failure or negligence or neglect or default on the part of the Contractor or any
sub-contractor/s, his/their servants, agents or workmen.

Bribes, Commission:

Any bribe, commission, gift or advantage given, promised or offered by or on
behalf of the contractor or his partner, agent or servant or anyone on his or
their behalf to any officer, servant representative or agent of the employer or to
any person on his behalf in relation to the obtaining or to the execution of this
or any other contract or with the employer shall in addition to any criminal
liability which he may incur subject to the contractor to the cancellation of this
and all other contracts with the Employer and the contractor shall be liable to
pay to the Employer such sum or sums which they may have to incur or suffer
as and by way of loss or damage as a result of such cancellation. The Employer
shall be entitled to deduct the amount so payable by the contractor from any
money otherwise due to the contractor under this or any other contract or from
any amount lying with them or under their control. Any question or dispute as
to the commission of any offense under the present Clause shall be settled by
the Employer in such manner and on such evidence or information as they
shall think fit and consider sufficient and their decision shall be final and

conclusive.

Default of Contract:
If the Contractor makes any default or on the happenings of anyone or more of
the following events that is to say:

i.If the contractor without reasonable cause abandons the contract or

ii.Suspends the carrying out of the works for 7 days after receiving written notice

from the Employer without any lawful excuse or fails to make proper progress
with works for 7 days after receiving written notice from the Employer to employ

more men or

iii.Fails to proceed regularly and diligently with the work or

iv. Fails to remove material from the site or pull down or substitute

or repair any works for 7days after receiving notice in writing by the Employer

condemning or rejecting any materials or
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v.Fails to give the Employer proper facilities for inspection of the works or any
part thereof for three days after receiving notice in writing by the Employer
demanding the same or
vi.The contractor has become insolvent or
vii.The contractor gone into liquidation or passed the resolution for winding up or
viii.Upon the contractor making an arrangement with or assigning in favour of his
creditor or
ix.Upon his assigning this contract to a subcontractor or
X.Upon an execution being levied upon the contractor’s goods or
xi.Upon winding up order being passed by the Court or a Receiver or
manager is appointed in respect of any of the property of the
contractor or
xii.Possession is taken by or on behalf of any holders of any debentures secured
by floating charges of any of the property of the contractor or
i.) Fails to complete all or any part of the works during the time specified for
completion of the contract or such extended time as may be granted by the
Employer or
ii.)On his omission or negligence or neglect or default or failure to comply with
any of the conditions of the contract.
iii.)If the tenderer fails to start the work within 15 days from the date of issue
of work order, the EMD shall be forfeited
The Employer may after giving notice by Registered Post A/D specifying the
default or defaults at the address given by the Contractor, and on the
Contractor’s failure to rectify or remedy such default for 14 days after receipt
of such notice or shall at any time thereafter repeat such default the employer
may enter upon the site and the work and expel the contractor therefrom and
may either themselves complete the work or employ any other contractor to
complete the work and upon such entry the contract shall be determined save
and except the rights and powers conferred upon the Employer may use the
materials and the plants/machinery/equipment lying on the site and
belonging to the contractor for completion of the contract. The value of the
materials shall be determined jointly between the Employer and the contractor
or failing by the Employer alone if contractor declines to joint inspection. The
contractor shall not dispute such valuation and the same will be binding upon
the contractor. No amount shall be due to payable to the contractor for the
use of any plants/machinery/equipment in completion of the contract. In the

event of the Employer completing the work or employing any other contractor
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to complete the same, the Employer shall be entitled to recover from the
contractor the amount expended by the Employer and such loss or damage
that they may have suffered as a result of the contractor’'s omission or
negligence or neglect or default or failure to execute the works or to comply
with any of the conditions herein contained and the Employer shall recover the
said amount from any amount that shall become due or thereafter become due
to the contractor or from any amount lying with them or under their control.
Payment after termination :

If the employer terminates the contractor’s employment under this clause he
shall not be liable to pay the contractor any further amount (including damages)
in respect of contract until the expiration for the defects liability period and
thereafter until the cost of execution completion and remedying of any defects
damages for delay in completion if any, and all other expenses certified. The
contractor shall then be entitled to receive only such sum if any, as the
employer may certify that would have been payable to him upon due completion
by him after deducting the said amount. If such amount exceeds the sum which
would have been payable to the contractor on due completion by him then the
contractor shall upon demand pay to the Employer the amount for such excess
and it shall be deemed a debt due by the contractor to the Employer and shall
be recoverable accordingly.

Dispute between the contractor and Employer:

In case of any dispute between the Employer and the contractor, all reasonable
efforts shall be made for an amicable settlement in the first instance.
Unresolved dispute between the contractor and Employer shall be referred to
solve arbitrator to be mutually agreed upon between the parties, failing which
to the arbitrators to be appointed in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 or any statutory amendments and
modifications thereof. Arbitration shall be held in Mangalore. The arbitration
proceedings shall be in English.

Progress Photographs: (As made drawings and progress photographs & video
films)

The contractor shall supply to the Engineer in charge a negative and three
prints of colour progress photographs of such portions of the work in progress
or completed as directed by Engineer in charge.

The negative of the photographs shall become the property of the Employer.
The photographs shall be of approximate size 169 mm x 115 mm each. The

photographs shall be mounted in Albums and shall be suitably inscribed and
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captioned. The albums shall be handed over to the Engineer in charge. No
prints or negatives may be supplied to any person or persons without authority
of Engineer in charge.
Urgent Remedial works:
If by reason of any accident or failure or other even occurring tool in connection
with the works or any part thereof either during the execution of the works, or
during the defect liability period, any remedial or other work is in the opinion
of the employer urgently necessary for the safety of the works and the contractor
is unable or unwilling at once to do such work, the employer shall be entitled
to employ and pay other persons to carry out such works as the employer may
consider necessary. If the work or repair so done by the employer is work
which, in the opinion of the employer the contractor was liable to do at his own
cost under the contract, then all costs consequent thereon or incidental there
to shall be determined by the employer and shall be recovered from the
contractor by the by the employer, and may be deducted by the employer from
any monies due or to become due to the contractor and the employer shall
notify the contractor provided that the employer shall soon after occurrence of
any such emergency as may be reasonably practicable, notify the contractor
thereof.

Watching & Lighting:

78.1 All operations necessary for the execution of the works shall, so far
compliance with the requirements of the Contract permits, be carried on
SO as not to interfere unnecessarily or improperly, with the convenience
of the public, or the access to, use and occupation of public or private
roads and footpaths to or of properties whether in the possession of the
Employer or of any other persons. The Contractor shall save harmless
and indemnify the employer in respect of all claims, proceedings,
damages, costs, charge, and expenses whatsoever arising out of, or in
relation to, any such matters in so far as the Contractor in responsible
therefor.

78.2 If, during the execution of the works or at any time thereafter, the
concerned authorities make any claim in respect of damage or injury to
roads, highways, or bridges, to the Contractor or Employer, then the
Contractor shall settle the claim forthwith. In case of failure of the
Contractor in settling the claim and in case the Employer is held

responsible for payment to the authorities, then the Employer shall settle
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the claim and the Employer’'s expenses in this regard shall be deducted

from the Contractor’s dues.

79. Metric Unit:

80.

Metric Unit shall be adopted for all design drawings and specifications. If the

contractor wishes to adopt any other units in respect of any particular item, he

shall obtain specific approval from the Engineer for each of those items.

Duties of the Engineer-in-charge & its Representative

a)

The Engineer-in-charge shall on behalf of the Employer supervise the works,
exercise site control, scrutinize and approve technical proposals and ensure
that the works are executed as per contract provisions.

The representative of Engineer-in-charge shall on behalf of the Employer

assist Engineer-in-charge and be responsible for day to day supervision,

guality control of materials and workmanship, field and laboratory tests,
keeping the site documents upto date and in safe custody take
measurements of works executed in terms of the contract.

Any written instructions on written approval on all technical matters given

by the Engineer-in-charge to the contractor shall bind the contractor as

through it has been given by the Employer, provided always that:

i. Failure of the Engineer-in-charge’s representative to disapprove any
work or materials shall not prejudice the power of Engineer-in-charge
thereafter to disapprove such work or materials and to order to pulling
down, removal or breaking up thereof and reconstruction at the
contractor's expenses and the contractor shall have no claim to
compensation therefore.

ii. If the contractor shall be dissatisfied with any decision of the Engineer-
in-charge’s representative, he shall be entitled to refer the matter to the
Engineer-in-charge in writing who shall there upon confirm, reverse or
very such decision. It shall be clearly understood that the decision of
the Engineer-in-charge shall be final on all technical matters and shall
not form the matter or any dispute.

Note: Neither the Engineer-in-charge nor its representative shall have
any authority to relieve the contractor of any of his duties or obligations
under the contract or except as provided for in the contract, to order any
work involving delay or any extra payment by the employer or to make

any variations of or in items work or in their quantities or in unit rates.

81. Suspension of work:
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81.1 The Contractor shall, on the instructions of the Employer, suspend the
progress of the works or any part thereof for such time and in such
manner as the employer may consider necessary and shall, during such
suspension, properly protect and secure the works or such part thereof
so far as is necessary in the opinion of the employer. Unless such
suspension is:

a) Otherwise provided for in the contract.

b) Necessary by reason of some default of breach of contract by the
contractor or for which he is responsible.

c) Necessary by reason of adverse climatic conditions on the site or

d) Necessary for the proper execution of the works or for the safety of
the works or any part thereof (save to the extent that such necessity
arises from any act or default by the Employer or from any of the
risks defined in Sub-Clause -24.4.).
Sub-Clause 78.2 shall apply.

81.2 Employer’s Determination following Suspension:

Where pursuant to Sub-Clause-78.1, this sub-clause applies the

employer shall, determine:

a) any extension of time to which the contractor is entitled under Clause
-67 and

b) the amount, which shall be added to the contract price, in respect of
the cost incurred by the contractor by reason of such suspension,
and shall notify the contractor.

81.3 Suspension lasting more than 90 days
If the progress of the works or any part thereof is suspended on the
instructions of the employer and if permission to resume work is not
given by the employer within a period of 90 days from the date of
suspension then, unless such suspension is within paragraph (a) (b) (c)
(d) of sub-Clause 78.1, the contractor may give notice to the Engineer-
in-charge requiring permission, within 30 days from the receipt thereof,
to proceed with the works or that part thereof in regard to which progress
is suspended.

82. Safety Requirements
82.1 Suitable scaffoldings should be provided for workmen for all work which
cannot safely be done from the ground, or from solid construction except
such short period work as can be done safely from ladders. When a ladder

is used an extra mazdoor shall be engaged for holding the ladder and if
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the ladder is used for carrying materials as well, suitable footholds shall
be provided on the ladder.

Scaffolding or staging more than 4 meter above the ground or floor,
swing or suspended from an overhead support or erected with stationary
support, shall have a guard rail properly attached bolted, braced. Such
scaffolding or staging shall be so fastened as to prevent it from swaying
from the building or structure.

Working platform, gang ways and stairways shall be so constructed that
they should not tag unduly or unequally, and if the height of the platform
or the gangway or stairway is more than 12 feet above ground level or
floor level, they should be closely boarded, should have adequate width
and should be suitably fastened, as described in (ii) above.

Every opening in floor of a building or in a working platform be provided
with suitable means to prevent the fall of persons or materials by
providing suitable fencing or failing whose minimum height shall be one
meter.

Safe means of access shall be provided to all working platform and other
working places. Every single ladder shall be securely fixed. No portable
single ladder between side rails 450mm. For longer ladders this width
should be increased by at least 3 cm for each additional meter of length.
Uniform step spacing shall not exceed 25cm. Adequate precautions shall
be taken to prevent danger from electrical equipment. No materials on
any of the sites of work shall be so stacked are placed as to cause danger
or inconvenience to any person or the public. The contractor shall provide
all necessary fencing and lights to protect the public from accident,
Excavation and trenching: All trenches, 1.5 meters or more in depth,
shall at all times be supplied with at least one ladder for each 30 meter
in length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 30 cm above surface of the ground. The sides of the
trenches which are 2 meter or more in depth shall be stopped back to give
suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapse. The excavated materials shall not be placed
within 1.5 meter of the edges of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining
or under cutting shall be done

Demolition: before any demolition work is commenced and also during

the process of the work:
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All roads and open area adjacent to the work site shall either be closed or
suitably protected.

No electric cables or apparatus which is liable to be source of danger, or
a cable or apparatus used by the operator shall remain electrically
charged.

All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of a
building shall be so overloaded with debris of materials as to render it
unsafe.

All necessary personal safety equipment as per statutory requirements or
as considered adequate by the Engineer-in-charge should be kept
available for use of person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned.
Workers employed on mixing epoxy asphaltic material cement and lime
mortars shall be provided with protective footwear and protective goggles.
Those engaged in white washing and mixing or stacking of cement bags
or any material which is injurious to eyes will be provided with protective
goggles.

Those engaged in welding works shall be provided with welder’'s protective
eyesight leads.

Stone breakers shall be provided with protective gloves, goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use,
the contractor shall ensure that the manhole covers are opened and are
ventilated at least for an hour before workers are followed to get into the
manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident
to public.

The contractor shall not employ men below the age of 18 years and women
on the work of painting with products containing lead in any form.
Whenever men above the age of 18 are employed on the work of lead
painting, the following precautions should be taken.

No paint containing lead products shall be used except in the form of

paste or readymade paint.
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Suitable face masks should be supplied for use by the workers when paint
is applied in the form of spray or surface having lead paint dry rubbed
and scrapped.

When work is done near any place where there is risk of crowning, all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and
adequate provision should made for prompt first aid treatment of all
injuries likely to be sustained during the course of the work.

Use of hoisting machines, and tackle including their attachments
anchorage and supports shall conform to the following standards of
conditions:-

These shall be good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in good

repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free
from patent defects.

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in charge of
any hoisting machine including any scaffolding winch or giving signals to
operator.

In case of every hoisting machine and every chain ring hook, shackle,
shrivel and pulley block used in hoisting or as means of suspension the
safe working load shall be ascertained by proper means. Every hoisting
machine and all gear referred to above shall be boldly marked with the
safe working load. In case of hoisting machine having a variable safe
working load, each safe working load and the conditions under which it
is applicable shall be clearly indicated. No part of any machine or any
gear shall be loaded beyond the safe working load except for the purpose
of testing, that too under closely monitored and controlled conditions.

In case of departmental machines, the safe working load, shall be notified
by the Engineer-in-charge. As regards the Contractors, machines the
contractor shall notify the safe working load of the machine to the
Engineer-in-charge whenever he brings any machinery to site of work and

get it verified by the Engineer —-in-charge.
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Motors, gearing, transmission, electric wiring and other dangerous
parts of hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of load, and the
risk of any part of suspended load becoming accidentally displaced.
When workers employed on electrical installations which are already
energized, insulating mats, wearing apparel, such as gloves, allover and
both as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described
therein shall be maintained in safe conditions and no scaffold, ladder or
equipment shall be removed, while it is in use. Ladders and scaffolds
used should be of good quality and properly maintained. Ladders should
have non skid bottom.

Contractor shall appoint a safety inspector or the site-in-charge should
be given responsibility of safety aspects.

All the contractors shall submit details of their employees indicating
designation, identification etc. for Zexit pass and pass/identity card
shall be produced as and when required by the Port officials.

The contractor should take necessary hot work permit from the officer-
in-charge  of the area. The hot work permit should be available with
the person actually performing the job and should be produced as and
when demanded by the Port Officials.

Appropriate personnel protective equipment’s having ISI mark should be
given to labourers employed by the contractor at work site.

All the lifting appliances such as cranes etc., shall have valid test and
examination certificates from prescribed authorities. Certificates/copies
of these shall have to be furnished for record of the employer. Originals
of these certificates shall be verified by the Engineer-in-charge and
returned to the contractor.

Driver/Operators of heavy equipment’s shall possess Heavy Duty License
and shall have sufficient experience in safe operations of the
equipment’s. Licenses should be produced for verification to Engineer-
in-charge.

First aid box should be provided at site with necessary contents.

It is preferable that the labourers employed by the contractor have

adequate knowledge of using the firefighting appliances/equipment.
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82.19 When hot job is being performed appropriate fire extinguishers, water
buckets, sand buckets and asbestos cloth etc. and other appliances/aids
as advised by Fire officer should be kept at site.

82.20 The work area should be barricaded by proper means. Proper sign
boards should be displayed at appropriate places.

82.21 All the electrical equipment’s should be properly maintained and should
be properly earthed. All the rotating parts should be properly guarded.

82.22 Only industrial purpose LPG cylinders with ISI marked pressure
regulator, hose and cutter should be used. It is advisable to use D.A
cylinder instead of LPG cylinder.

82.23 Proper house keeping of the work area is the contractor’s responsibility.
The scrap material generated during work should be kept only at the
places as advised by concerned officer.

82.24 The contractor should instruct the labourers to follow all safety rules like
‘USE OF APPROPRIATE PERSONAL PROTECTIVE EQUIPMENTS’, ‘NO
SMOKING’, ‘DRIVE VEHICLE AT RESTRICTED SPEED ONLY’ etc.,

82.25 The contractor should submit accident report to Deputy Director Dock
Safety and Safety Section, NMPA as per regulation 91 of the Dock
Workers (Safety, Health and Welfare) Regulation, 1990 in prescribed
format.

82.26 In case of any emergency declared by NMPA the contractor has to
suspend all activities in the port area and make arrangement for
immediate evacuation of his employees to safe place..

82.27 The Contractor shall be bound to bear expenses of defense of every suit,
action or other proceedings at law that may be brought by any person
for injury sustained owing to neglect of the above precautions and to pay
any damage and cost which may be awarded in any such suit, action or
proceeding to any such persons or which may with the consent of the
contractor be paid to compromise any claim by any such person.

82.28 Apart from the above conditions, the contractor should comply with
safety Rules laid down by the Safety and Fire & Safety Sections of NMPA
from time to time during the contract period.

82.29 These safety provisions should be brought to the notice of all concerned
by display on a notice board at a prominent place of the work spot. The
person responsible for compliance of safety code shall be named therein
by the contractor

83 Life Saving Appliances and First Aid Equipment:
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The contractor shall provide and maintain upon the works sufficient proper and
efficient life saving appliances and first aid equipment to the approval of the
engineer and in accordance with the requirements of LLO Convention No0.62.
The appliances and equipment’s shall be available for use at all times.

84 Risk pending completion:
All the works comprised in this contract until completion of the contract land
handing over the works to the employer shall stand at the risk of the contractor
who shall be responsible and make good at him own costs all losses land
damaged caused by or due to fire, weather or any other cause and the
contractor shall hand lover such works complete in every respect on completion
of works.

85 Port Entry Permission
The Contractor shall submit prior application for Port entry passes to the
concerned Port authority for his Materials, labours and the staffs engaged in
the works. The Contractor has to get the vehicle and labour RIFD based passes
for the entry inside the wharf area based on prevailing rates.

86 Site - Protected Area
The Site of Work is a protected area. Entry to the Port premises is regulated by
entry passes. These passes will be issued by the Central Industrial Security
Force or any other authority authorized by the Employer. The Contractor
should furnish a list of person with details of ESI, PF and Bank account details
for whom the passes are to be issued to the Engineer and arrange to obtain the
passes from the appropriate authority, based on the recommendation of the
Engineer and abide by the Rules of the New Mangalore Port AUTHORITY with
regard to entry etc. For the entry of trucks and other vehicles also, the
Contractor should obtain necessary permits. However, no charges will be levied
for the individual passes or the permits for the vehicles of the Contractor or his

sub-contractors for the bonafide use of the work.
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10. SPECIFICATIONS - GENERAL

10.1

10.2

10.3

10.4

10.5

General
The following Technical Specifications shall be read in conjunction with General
Conditions of Contract, Conditions of particular applications, Schedules,

Annexures and Drawings.

The normal business will be continued throughout the progress of the works
and the Contractor must conduct his operations so as not to obstruct shipping,

Port traffic and operations.

The Contractor shall obey orders and directions given by the Engineers or his
authorized representative in the course of the discharge of his duties.

Brief Description of drawing

The Works are shown in the following drawings that are issued as a part of the

Tender Documents:

Drawing No. Description

21/91 -LP Location plan

Contractor’s Working Area

The Contractor shall work in close co-ordination with the other contractors
employed by the Board relating to other connected works.

Temporary Works

Before any temporary works are commenced the Contractor shall submit at
least 14 days in advance to the Engineer-in-Charge for approval complete
drawings of all temporary works he may require for the execution of the Works.
The Contractor shall also submit his calculations relating to the design of
temporary works, viz. storage sheds, offices, etc., if required by the Engineer-
in-Charge and shall carry out the modifications that the Engineer-in-Charge
may require of such temporary works at Contractor’'s own cost. The Contractor
shall be solely responsible for the stability and safety of all temporary works.
Technical specification

The work involves the following items:-

Maintenance of Garden daily in all respects like removal of weeds, removal of
debris in and around the plants, shifting debris to a suitable place immediately
so as to keep and maintain the area neat and clean through out the year ,

including watering the plants, putting gravel & organic manure, trimming the
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plants, edge cutting, cutting and clearing the grass, bushes, shrubs, vegetation
etc., by manual or mechanical means for the entire area through out the year
etc., complete as per specification and as directed by the Engineer-in-charge
including cost and conveyance of all materials, labour, machineries, tools &
plants and all other incidental charges etc., complete. All registers pertaining
to the work including labour records shall be maintained by the Contractor and
shall be produced to the department at any time during inspection of works.
The payments on account of upward revision or increase in minimum wages of
labours shall be paid by the Port. Note: The contractor should deploy minimum
11 (ELEVEN) Number of labours daily, out of which 04 numbers shall be male
labours. The contractor shall have minimum two numbers of grass cutting

machine at all times at site.

11. SPECIAL CONDITIONS OF CONTRACT
1. THE SCOPE OF WORK IS TO MAINTENANCE OF GARDEN AT OIL
JETTY AREA FOR THE YEAR 2023-24 & 2024-25 - PART-C” in neat and
tidy conditions by carrying out all such works that may requires as
instructed and as directed by the department staff from time to time and
work is to be carried out to the entire satisfaction of the department whose

decision is final and binding in this respect.
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The contractor or his representative / supervisor should be available at site
premises all the working time to receive instruction from the Department
Staff.

A labour register should be kept at work site and this register should signed
by the contractor for the numbers of labour deployed for item of work done.
The contractor has to pay wages which are not less than the minimum
wages fixed to the labour as prescribed by the competent authority from
time to time. The minimum wage of unskilled labour considered for
preparation of estimate is Rs.616/- per day. If minimum wages increase
and contractor claims the difference in wages including EPF/ESI will be
reimbursed by department on actual basis.

If the contractor fails to complete the specific item of work in time the
penalty of 10% may be deducted from his running bill.

The contractor has to take care regarding the safety of the workers,
Necessary safety belt while cutting the tree shall be provided to workers.
The estimated amount put to tender is the bare minimum cost of work. If a
firm quotes less than or equal to estimated cost put to tender, the bid will
be considered as the bid with NIL charges / NIL Consideration, such bids
shall be treated as unresponsive and will not be considered for evaluation
The contractor should deploy a minimum of 11 nos. of unskilled labours
per day. The contractor shall be available to take the instructions of
departmental Engineer or make necessary arrangements to receive the
instructions.

The contractor shall submit the profile of the personnel engaged by them
along with their ESI & EPF, bank details etc., to the dept. before
commencing the work.

The contactor has to arrange Face recognition attendance to all his workers
and supervisors and make RFID passes for working at and inside security
compound wall.

The contractor should make payment to all the workers as per minimum
wages act on or before 7th day of each month through electronic mode to
the bank account of workers. Further the proof of payment made to the
workmen shall be submitted by the Contractor to the concerned Executive
Engineer on or before 8th day of each month.

The contractor should deploy minimum 11 labours per day for execution

of work out of which 04 numbers shall be male labours.
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12.List of tools and plants

1. Hand Cart -1no

2. Spade -4 no’s
3. Pick Axe -4 no’s
4. chopper -4 no’s
5. Rubber Baskets -6 no’s
6. Broom Sticks - 12 no’s

13. DRAWINGS
The Works are shown in the following drawings that are issued as a part of the
Tender Documents:
Drg. No. 21/91-LP
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-

Drg. No. 22/91-LP
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14. BILL OF QUANTITIES
PREAMBLE

1.

1.1.

1.2.

1.3.

1.4.

2.2

GENERAL INSTRUCTIONS

The Bill of Quantities must be read with the Drawings. Conditions of Contract
and the Specifications and the Contractor shall be deemed to have examined
the drawings, Conditions of Contract and the Specifications, and to have
acquainted himself with all the details of the Work to be done and the way the
works are to be carried out.

Notwithstanding that the work may have been sectionalized, every part of it
shall be deemed to be supplementary to complementary of every other part and
shall be read with it or into it so far as it may be practicable to do so.

The detailed description of work and materials given in the Specifications are
not necessarily repeated in the Bill of Quantities.

The quantities entered in the Bill of Quantities are approximate only and are
given to provided a common base of tendering. Payment will be made for the
actual quantities of work carried out in accordance with the drawings and
orders of the Engineer and will be measured by the Engineer’'s Representative
and valued at the rates and prices quoted in the Bill of Quantities and the rates
fixed by the Engineer for varied work, all in accordance with the provisions of
the terms of this contract. Any increase in the quantities of individual items
from those indicated in the Bill of Quantities shall not form a basis for alteration
of the rates quoted and accepted.

RATE AND PRICES :

The rates and prices set out against the items are to be the full all-inclusive
rates of the finished work as described in the Bill of Quantities and or shown
on the Drawings and described | the Specifications or which can be reasonably
be inferred therefrom and are to cover the cost of provision of plant and
equipment, materials, labour, erection, maintenance, supervision, overheads
and profits and every incidental and contingent cost and charge whatsoever
including all tax if any excluding GST and any other conditions of Contract and
the specifications and every kind of temporary work (except those items for
which separate provision has been made in the Bill of Quantities) and all
matters and things necessary for proper completion and maintenance of the
works.

The Specifications are intended to cover the supply of materials and the
execution of all works necessary to complete the works. Should there be any

details of execution which have not been referred to in the Specification or in
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2.4
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the Bill of materials or construction which have not been mentioned or referred
to in the Specifications or in the Bill of Quantities and Drawings, but the
necessary for which it may reasonably implied or referred therefrom, or which
are usual or essential to the completion of all the works in all trades the same
shall be deemed to be included in the rates and prices named by the Contractor
in the Bill of Quantities. The rates and prices are to cover the items and
described in the Bill of Quantities read with the Drawings and Specifications
and if there is any inconsistency between the Bill of Quantities, Specifications

and the Drawings, the description in the Bill of Quantities shall prevail.

The Contractor is deemed to have ascertained for himself the extent to which
the work has to be carried out for the proposed work including electrical works
and his rates and prices shall include for all costs and charges whatsoever
arising out of such working.

Arithmetical errors in the Bill of Quantities will be rectified on the following

basis.

(i) If the figure entered at percentage rate in the Bill of Quantities does not
tally with the quoted amount the percentage rate, in words will prevail
and the amount will be rectified accordingly.

(i) If the total amount entered does not tally with the sum of the amounts

entered against percentage rate the later will prevail and the total
amount will be rectified accordingly.
(iii) In case of same percentage quotes the two bidders will have to participate

in rebidding for offering a rebate.

3. METHOD OF MEASUREMENT

i)

Standard Method: The work included in Bill of Quantities once completed
will be presented to the Engineer’s representative for checking quality and
quantity of work. The Engineer’s representative after satisfying himself
issue a certificate to that effect. Unless stated or billed otherwise
quantities shall be measured in accordance with the Indian Standard Code
No0.1200 for civil work and shall be not as they are provide in the works.
The rates and prices shall include whatsoever allowance is considered to
be necessary for wastage, working spaces, construction slopes, batters.

The mode of measurement and payment described in the relevant

technical specifications shall apply for the relevant items.
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4. PART RATES

1. Engineer may sanction part rates for partly executed work under any item of
the Bill of Quantities as may be deemed proper and fit by him. For this purpose,
the Contractor shall submit written application for grant of part rates,
furnishing calculations in support of the part rates requested.

2. Part rates will not be sanctioned merely for materials (natural or manufactured)
brought to site by the Contractor, but only for partly executed work which by
its very nature, is not easily removable form the site.

3. Abbreviations

The following abbreviations are used in the Specifications and Bill of Quantities:

IS : | Indian Standard
BS : | British Standard
Qty. : | Quantity
mm : | Millimeters

cm : | Centimeters

M /7 m : | Meters

LM : | linear metre

LS : | lump sum

Rs. : | Rupees

P. : | Paise

Nos. : | Numbers

do : | Ditto
MS : | mild steel

T: | Tones

Kg : | Kilogram

EO : | Extra over (previous sum unless specified otherwise)

2
sqm/m square metre

sg.cm. : | square centimeters

2 | Square Millimetre

Cu.m. : | cubic meters

YST : | yield stress

dia : | Diameter

wt. : | Weight

Drg.No.: | drawing number

max. : | Maximum
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min : | Minimum
approx : | Approximately
n.e.: | not exceeding
incl: | Including
circ: | Circular
set : | set / sets
c/c | centre to centre
@ : | at the rate of

Opn

Operation
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BILL OF QUANTITIES

Name of work:

2023-24 & 2024-25 - PART-C

MAINTENANCE OF GARDEN AT OIL JETTY AREA FOR THE YEAR

No

Description of items

Probable
quantity

Unit

Rate (in
figures
and in

words )

Amount
Rs. Ps.

Maintenance of Garden daily in all
respects like removal of weeds,
removal of debris in and around
the plants, shifting debris to a
suitable place immediately so as to
keep and maintain the area neat
and clean through out the year ,
including watering the plants,
putting gravel & organic manure,
trimming the plants, edge cutting,
cutting and clearing the grass,
bushes, shrubs, vegetation etc., by
manual or mechanical means for
the entire area through out the
year etc., complete as per
specification and as directed by the
Engineer-in-charge including cost
and conveyance of all materials,
labour, machineries, tools & plants
and all other incidental charges
etc., complete. All registers
pertaining to the work including
labour records shall be maintained
by the Contractor and shall be
produced to the department at any
time during inspection of works.
The payments on account of
upward revision or increase in
minimum wages of labours shall
be paid by the Port .

Note:The contractor should deploy
minimum 11 (ELEVEN)
Number of labours daily, out of
which 04 numbers shall be male
labours. The contractor shall have
minimum two numbers of grass
cutting machine at all times at site.

10432290.00 | SOM

0.41

42,77,238.90

TOTAL AMOUNT Rs.

42,77,238.90

Excess / Less (in percentage in two decimals)

Quoted amount in Figures

(Quoted amount : Rupees
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Note :

1. GST as applicable shall be claimed as separate line item in tax invoice and the
same will be paid separately.

2. Contractor shall file the applicable returns with tax department in time and submit
the same as documentary evidence

3. The estimated amount put to tender is the bare minimum cost of work. If a firm
quotes less than or equal to estimated cost put to tender, the bid will be considered
as the bid with NIL charges /7 NIL Consideration, such bids shall be treated as
unresponsive and will not be considered for evaluation.

4. In case if, two or more bidder quote same minimum charges / minimum % and tie
occurs, the successful bidder would be finalized by drawing the lottery with prior
intimation to the bidders whose bids are tie, in presence of eligible bidders and

Tender Committee Members.

SIGNATURE OF THE CONTRACTOR
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15. TENDER FORM

Sub:Maintenance of Garden at Qil Jetty area for the year 2023-24 & 2024-25 - Part-

C
Tender no:- CIVIL/CE(C)/EEC/38/2023-24 dated :-12-12-2023

(Tenderers are required to fill up all the blank space in this tender form)
Sir,

Having visited the site and examined the instructions to Tenderers,
Conditions of Contract, Specifications, Schedules, Bill of Quantities and the
Tender Drawings for the above named works, we offer to execute as per
instructions to Tenderers, Conditions of Contract, Specifications, Bill of
Quantities, Schedules and the Tender Drawings etc., as per the rates quoted
in the price bid.

If our offer is accepted we undertake to commence the work as specified in the
tender document on receipt of the acceptance letter and to execute the entire
work within the stipulated period calculated from the date of issue of letter of
acceptance / dates shown in the letter of acceptance by the Employer.

We undertake to abide by our Tender for a period of 120 days from the bid due
date or such extension of time as may be accepted by us and same shall be
binding on us and you are entitled to accept the same at any time before the
expiration of the said period.

We, undertake that the Price bid submitted along with the tender does not
contain any conditions/ clarifications/ understandings other than the total
cost as specifically sought in the tender documents.

We confirm and give an Undertaking to the effect that, we have not altered,
modified, corrected or substituted contents of Tender Document.

We also confirm that all pages of the submitted Tender Document and
addendum (if any) is duly signed.

Unless and until a formal agreement is prepared and executed, this Tender
together with your written acceptance thereof, shall constitute a binding
contract between us.

We understand that you are not bound to accept the lowest or any tender you

may receive.
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We have independently considered the amount shown in Appendix as
liguidated damages and agree that they represent a fair estimate of the
damages likely to be suffered by you in the event of the work not being
completed in time.

If our Tender is accepted we understand that we are to be held solely
responsible for the due performance of the contract

“I/We hereby indemnify the Port in the event of any notice served by PF & ESI
Authority towards recovery of PF & ESI due to this contract, Port is free to
recover the money from the bills any and any moneys with the Port.”

We also attach herewith NEFT Payment details of Rs.101000/-(Rupees One
Lakh One Thousand Only) as Earnest Money Deposit/Tender security.

Dated this day of 2023

Signature in the capacity of duly authorised to sign tenders for and on behalf

Dated this ---==--======mmmmm oo day of --------------

Signature ---------------mmmmmoo—- in the capacity of --------------------cmmo

on behalf -------------- - - s i i i i p e p i e
Address  —-mmmmmmmmm e

Witness

Address
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16. SCHEDULE

17.MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT
NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C),

MANGALORE WITH EFFECT FROM 01.10.2023

Minimum Wages applicable “Construction or maintenance of roads, runways
or in building operations including laying down underground electric, wireless,
radio, television, telephone and overseas communication cables and similar
other underground cabling work, electric lines, water supply lines and
sewerage pipelines”-

Category
Area: A Area: B Area: C
Unskilled 751.00 628.00 504.00
Semiskilled/ 832.00 709.00 589.00
Unskilled Supervisory
Skilled/Clerical 915.00 832.00 709.00
Highly Skilled 992.00 915.00 832.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA),
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not
specified above as per Ministry of Labour and Employment F.No. 1 /8(3)/2023-
LS-I1 dated 26.09.2023.)

“Employment of Sweeping and Cleaning excluding activities prohibited under
the Employment of Manual Scavengers and Construction of Dry latrines
(Prohibition) Act, 1933".

Area Rates of wages Rs.
‘A 736.00
‘B’ 616.00
‘C 494.00

“Employment of Watch and Ward”-Rates of wages for employees employed in
watch and ward - Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A 915.00 992.00
‘B’ 832.00 915.00
‘C’ 709.00 832.00

For further details log on to Ministry of Employment



