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i)

NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE -575010
NIT No: CIVIL/CE(C)/EE(C)/78/2023-24 Date: 17-01-2024
TENDER ID: 2024 NMPT_788260_1

NOTICE INVITING TENDER

(Through E-Procurement only)

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore-

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from

the Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice

in two cover bidding procedure for the work of “Maintenance of railway track in
the marshalling Yard and at wharf for the year 2023-24 and 2024-25.”

a)

b)

The tenderers must have experience of having successfully completed *similar
works during last 7 (seven) years ending last day of month previous to the one
in which applications are invited shall be either of the following

At least Three similar completed works costing not less than the amount
equal to Rs. 16.31 lakhs each

or

At least Two similar completed works costing not less than the amount equal
to Rs. 20.39 lakhs each

or

At least One similar completed works costing not less than the amount equal
to Rs. 32.61 lakhs

Notel:*Similar work(s) means “Railway track construction / upgradation /
maintenance Works”

Note2: Documentary evidence for successful completion of the work shall be
furnished along with work order and work completion certificate

Average Financial turnover of the tenderer over the last three financial years
2020-21, 2021-22 and 2022-23 shall be at least Rs. 12.23 lakhs.

The financial capacity of bidders would be evaluated considering the works in
hand at NMPA on the due date of submission of bid. The port would deduct
the turnover required for execution of work in hand at NMPA from the average
financial turnover of the bidder. The remaining net financial turnover of the
bidder will be considered for eligibility criteria.

The financial capacity to be 3.33times of the average financial turnover of last
three years of the bidder minus works in hand at NMPA. The bidder must fill
the annexure-6.

In case the average turnover is Rs. 3.00 crores, the financial capacity of the
contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income
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shall not be considered for calculation of turnover
c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate
along with the tender.
Pertinent information is given in the following table:

i) Estimated Amount put to|Rs 81,52,079/-
Tender

i) Earnest Money Deposit (EMD) | Rs. 1,92,400/- (Rupees One Lakh
NinetyTwo Thousand Four Hundred
Only.)

The EMD shall be in the form of
Insurance Surety Bonds, Account Payee
Demand draft, Fixed Deposit Receipt,
Bankers Cheque or shall be paid by
RTGS in favour of F.A. & C.A.O., NMPA.
Scanned copy should be uploaded along
with bid.

The benefit of Exemption of EMD to all
Micro and small enterprises (MSE) will
allowed. Shall upload with their offer, the
proof of their being MSE registered with
district industries center (DIC) or Khadhi
and village industries commission or
Khadhi and Industries board (KVIV) or
Coir board or National Small Industries
Corporation (NSIC) or Directorate of
handicrafts and handlooms or Udyam
Registration Certificate or any other body
specified by Ministry of MSME.

iii) | Cost of Tender (Tender fee) Rs. 1120/- (Rupees One Thousand One
Hundred Twenty Only) Payment of
Tender fee by NEFT in favour of F.A. &
C.A.O., NMPA. Scanned copy should be
uploaded along with bid. Scanned copy
should be uploaded along with bid. The
benefit of Exemption of Tender fee to
Microand small enterprises (MSE) will
allowed. Shall upload with their offer, the
proof of their being MSE registered with
district industries center (DIC) or Khadhi
and village industries commission or
Khadhi and Industries board (KVIV) or
Coir board or National Small Industries
Corporation (NSIC) or Directorate of
handicrafts and handlooms or Udyam
Registration Certificate or any other body
specified by Ministry of MSME.
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iv) Document download start date | 17-01-2024 at 15.00 HRS
and time
V) Seek clarification start date | NA
and time
vi) | Seek clarification end date and | NA
time
vii) | Bid submission start date and | 31-01-2024 at 10.00 HRS
time
vii) | Bid submission closing date | 07-02-2024 at 15.00 HRS
and time
ix) | Date & time of opening of
Cover -l : Technical 08-02-2024 at 15.30 HRS
Part - Il : Financial Shall be communicated separately.
X) Completion period 24 (Twenty Four ) Months including
monsoon
xi) | Validity of Tender 120 days from the date of closing of
online submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 1120/-(Rupees One
Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA.
NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall be
uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP

portal, may have to be referred by the prospective Tenderer from time to time.
-sd-
Executive Engineer (Civil)
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NEW MANGALORE PORT AUTHORITY

PANAMBUR, MANGALORE -575010
NIT No: CIVIL/CE(C)/EE(C)/78/2023-24
E-Tender event No. 2024 _NMPT_788260_1

if) INSTRUCTIONS TO TENDERERS

A. Instructions for E-Tendering

INSTRUCTION TO E-TENDERING
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF
THE BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL

This is an e-procurement event of NMPA. The e-procurement service provider

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are

requested to read the terms & conditions of this tender before submitting your
online tender. Tenderers who do not comply with the conditions with

documentary proof (wherever required) will not qualify in the Tender.

1.

Bidder should do Online Enrolment in the Portal using the option Click
Here to Enroll available in the Home Page. Then the Digital Signature
enroliment has to be done with the e-token, after logging into the portal.
Bidder then logs into the portal giving user id / password chosen during
enrollment.

The e-token that is registered should be used by the bidder and should
not be misused by others.

DSC once mapped to an account cannot be remapped to any other
account. It can only be inactivated.

The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents option and
these can be selected as per tender requirements and then attached
along with bid documents during bid submission. This will ensure lesser
upload of bid documents.

After downloading / getting the tender schedules, the Bidder should go
through them carefully and then submit the documents as per the
tender document; otherwise, the bid will be rejected.

The BOQ template must not be modified/replaced by the bidder and the
same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for that tender. Bidders are allowed to enter
the Bidder Name and Values only.

If there are any clarifications, this may be obtained online through the e-
Procurement Portal, or through the contact details given in the tender
document. Bidder should take into account of the corrigendum
published before submitting the bids online on the portal or on
www.newmangaloreport.gov.in Bidder, in advance, should prepare the
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11.

12.

13.

14.

15.

16.

13
bid documents to be submitted as indicated in the tender
schedule and they should be in PDF formats.
Bidder should arrange for the EMD and tender fee as specified in the
tender. The benefit of Exemption of EMD to all Microand small
enterprises (MSE) will allowed. Bidder Shall upload with their offer, the
proof of their being MSE registered with district industries center (DIC)
or Khadhi and village industries commission or Khadhi and Industries
board (KVIV) or Coir board or National Small Industries Corporation
(NSIC) or Directorate of handicrafts and handlooms or Udyam
Registration Certificate or any other body specified by Ministry of MSME
will be considered. The bidder should read the terms and conditions and
accepts the same to proceed further to submit the bids.
The bidder has to submit the tender document(s) online well in advance
before the prescribed time to avoid any delay or problem during the bid
submission process.
There is no limit on the size of the file uploaded at the server end.
However, the upload is decided on the Memory available at the Client
System as well as the Network bandwidth available at the client side at
that point of time. In order to reduce the file size, bidders are suggested
to scan the documents in 75-100 DPI so that the clarity is maintained
and the size of file gets reduced. This will help in quick uploading even at
very low bandwidth speeds.
It is important to note that, the bidder has to click on the Freeze Bid
Button, to ensure that, he/she completes the Bid Submission Process.
Bids, which are not frozen, are considered as Incomplete/Invalid bids
and are not considered for evaluation purposes.
The Tender Inviting Authority (TIA) will not be held responsible for any
sort of delay or the difficulties faced during the submission of bids online
by the bidders due to local issues.
The bidder may submit the bid documents online mode only, through
this portal. Offline documents will not be handled through this system.
At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid documents
submitted and then a bid summary will be shown with the bid no., date
& time of submission of the bid with all other relevant details. The
documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted.
After the bid submission, the bid summary has to be printed and kept as
an acknowledgement as a token of the submission of the bid. The bid
summary will act as a proof of bid submission for a tender floated and
will also act as an entry point to participate in the bid opening event.
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18.

19.

20.

21.

22.
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Successful bid submission from the system means,
the bids as uploaded by the bidder is received and stored in the system.
System does not certify for its correctness.
The bidder should see that the bid documents submitted should be free
from virus and if the documents could not be opened, due to virus,
during tender opening, the bid is liable to be rejected.
The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid
opening etc., in the e-Procurement portal. The Time followed in this
portal is as per Indian Standard Time (IST) which is GMT+5:30. The
bidders should adhere to this time during bid submission.
The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the
bid submission end date and time (as per Server System Clock).
Tender form Fee and EMD shall be submitted with the Part |- Technical
BID. BID submitted without fees, as mentioned above will not be
considered for evaluation and shall be rejected summarily. The benefit of
Exemption of EMD and tender fee to all Micro and small enterprises
(MSE) registered with district industries center (DIC) or Khadhi and
village industries commission or Khadhi and Industries board (KVIV) or
Coir board or National Small Industries Corporation (NSIC) or
Directorate of handicrafts and handlooms or any other body specified by
Ministry of MSME, will be considered. The bidder shall upload with their
offer, the proof of their being MSE.
The bidder/tenderer/contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof. The
GST applicable shall be shown as a separate line items in the Tax
invoices to avail in put credit to Port.

. Cover - | Details (Technical)

The following documents shall be uploaded online only.

1.

Scanned copy of NEFT Payment details for cost of tender / documentary
evidence for exemption of tender fee.

Scanned copy of RTGS/NEFT Payment details for EMD (bid security) /
documentary evidence for exemption of EMD

Scanned copy of documents as per Annexure 1 to 13 of section I(iii) of
volume-1 (Original power of attorney i.e. Annexure 2 to be submitted by
post or by hand immediately after the closing date for submission of online
e-tender). However, such Power of Attorney would not be required if the
Application is signed by an authorized partner or Director (on the Board of
Directors) of the Applicant, in case the Applicant is a partnership firm or
limited liability partnership.
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4. Scanned copy of valid PAN card, ESI, PF and GST Registration
certificate.

5. List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -I11I

7. Technical bid document — Cover | (Volume | to Volume I11l) along with
amendments and clarifications.

. Cover - |l Detail (Finance)

PRICE BID (Bill of Quantities)

Price should be quoted in the BOQ template available in the portal. The

BOQ template must not be modified/replaced by the bidder and the

same should be uploaded after filling the relevant columns, else the

bidder is liable to be rejected for that tender. Bidders are allowed to
enter the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents

shall lead to rejection of the bid outright.

The price bid submitted through e-portal mode only will be taken up for

the purpose for evaluation.

. Opening of bids

A. Part | Techno-Commercial bid will be opened electronically on specified
date and time as given in the NIT. Bidder(s) can witness electronic opening
of bid.

B. Part Il Price bid will be opened electronically of only those bidder(s) whose
Part | Techno-Commercial Bid is found to be Techno-Commercially
acceptable by NMPA. Such bidder(s) will be intimated, the date of opening
of Part Il Price bid, through valid email confirmed by them
Note: The tenderers are advised to offer their best possible rates. There
would generally be no negotiations hence most competitive prices may be
quoted while submitting the price bid. However in case the lowest rate
appears to be reasonable taking into account the prevailing market
conditions, the work may be awarded to the lowest bidder and if the rate is
still considered high, action as per prevailing instructions / guidelines
shall be taken. All entries in the tender should be entered in online
Technical & Commercial Formats without any ambiguity.

. Evaluation process:

A proposal shall be considered responsive if —

a. lItis received by the proposed Due Date and Time.

b. Itis properly signed.

c. It contains the information and documents as required in the Tender
Document.

d. It contains information in formats specified in the Tender Document.
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e. It mentions the validity period as set out in the document.

It provides the information in reasonable detail. The Port Authority
reserves the right to determine whether the information has been provided
in reasonable detail.

g. There are no significant inconsistencies between the proposal and the
supporting documents.

h. The Technical qualification conforms to as specified in the qualification
criteria.

i. A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A
material deviation or reservation is one (1) which affects in any substantial
way, the scope, quality, or performance of the Tenderer or (2) which limits
in any substantial way, inconsistent with the Tender document, or (3)
whose rectification would affect unfairly the competitive position of other
Qualified Applicant presenting substantially responsive bids.

j. The Port Authority reserves the right to reject any tender which in its
opinion is non-responsive and no request for alteration, modification,
substitution or withdrawal shall be entertained by the Port Authority in
respect of such Tenders.

k. The Port Authority would have the right to review the Technical
Qualification and seek clarifications wherever necessary.

I. Since the tender involves selection based on pre-qualification criteria and
technical specification, the Chief Engineer will examine and seek
clarification if any and list out the firms, which are found technically
suitable and Cover-Il Price Bid of such tenderers only will be opened and
EMD will be returned to the unsuccessful tenderers

m. The date and time will be intimated to tenderers whose offers are found
suitable and Cover — Il of such tenderers will be opened on the specified
date and time

n. The cost of stamping Agreement must be borne by the successful Tenderer
The Fax/E-Mail offers will be treated as defective, invalid and rejected.
Only detailed complete offers received through online prior to closing time
and date of the tenders will be taken as valid.

B. Instructions To Tenderers (General)

1.

Introduction:

This work essentially comprises of “Maintenance of railway track in the
marshalling Yard and at wharf for the year 2023-24 and 2024-25.”

Applicants:

Contractors who wish to bid for the tender for the contract work should apply for
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the tender document. The successful bidder will be expected to
complete the works by the intended completion date specified in the Contract
document.

Invitation for Bids:

The online Invitation for Bids is open to all eligible bidders meeting the eligibility
criteria. The bidders may submit bids for the works detailed in the NIT through e-
tender mode only.

Purchase of Tender Documents:

Tender document can be downloaded from NMPA website
www.newmangaloreport.gov.in, www.tender.gov.in &

https://www.eprocure.gov.in/eprocure/app of CPP portal

. One Bid per Bidder:

Each bidder shall submit only one bid for one package. Bidder who submits or
participates in more than one Bid will cause all the proposals with the Bidder’s
participation to be disqualified.

. Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will in no case be responsible and liable for those
costs.

. Site visit:

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the work site and its surroundings and obtain all information that may
be necessary for preparing the Bid and entering into a contract for construction
of the Works. The costs of visiting the site shall be at the Bidders’ own expense.

. Content of Bidding Documents:

Tender Document will consist of:

Volume Section | Notice Inviting Tenders
| Instructions to Tenderers
Annexure (1 to 13)

Section Il Form of Agreement

Section Il Conditions of Contract: Part A - E:
General Conditions
Conditions of Contract : Part F:
Special Conditions
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Contract Data
Form of Securities (A & B)
Appendix — | and Appendix - Il

Volume Section IV Technical Specifications
1

Section V Drawings
Volume Section VI Preamble

1l Bill of Quantities
For of tender

Section VII Schedules (A & B)

Any indication of “Quoted price” in the technical bid, shall lead to rejection of
the bid outright. For evaluation purpose the uploaded offer documents will be
treated as authentic and final. No hard copy shall be submitted, upload the
entire document on the CPP portal only.

9. Clarification of the Bidding Documents:

The Tenderers are advised to examine the Tender Document carefully and if there
be or appear to be any ambiguity or discrepancy in the documents, or any
clarifications needed on the Tender Documents; these shall be referred to the
Chief Engineer (Civil) in writing, so as to reach at least three days before start
date of submission of bid. It is to be noted that queries asked after due date will
not be answered. Employer’s clarifications shall be furnished in the CPP e-portal
or shall be issued a corrigendum in the web site after closing date of online pre-
bid meeting without identifying the source.

10.Amendment of Bidding Documents:

Any modification of the tender documents as a result of any ambiguity shall be
shall be made exclusively through the issue of an Addendum. Any addendum
thus issued shall be part of the tender documents and will be uploaded in CPP e-
portal and Port website to all the bidders. Prospective bidders shall acknowledge
receipt of each addendum to the Employer. Such addenda will be numbered and
it shall be submitted by the Tenderers as part of Part | of their bid. The
Addendum can also be downloaded from NMPA official website from ‘Ongoing
Project link’. The responsibility of downloading such addendum / amendment
from NMPA website and CPP e-portal fully lies with the bidder

11.Preparation of bids:

All documents relating to the bid shall be in the English language.

12.Minimum Eligibility Criteria:

a) The tenderers must have experience of having successfully completed *similar
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works during last 7 (seven) years ending last day of month
previous to the one in which applications are invited shall be either of the
following
At least Three similar completed works costing not less than the amount
equal to Rs. 16.31 lakhs each
or
At least Two similar completed works costing not less than the amount equal
to Rs. 20.39 lakhs each
or
At least One similar completed works costing not less than the amount equal
to Rs. 32.61 lakhs
Notel:*Similar work(s) means "“Railway track construction / upgradation /
maintenance Works”
Average Financial turnover of the tenderer over the last three financial years
2020-21, 2021-22 and 2022-23 shall be at least Rs.12.23lakhs.
The financial capacity of bidders would be evaluated considering the works in
hand at NMPA on the due date of submission of bid. The port would deduct
the turnover required for execution of work in hand at NMPA from the average
financial turnover of the bidder. The remaining net financial turnover of the
bidder will be considered for eligibility criteria.
The financial capacity to be 3.33times of the average financial turnover of last
three years of the bidder minus works in hand at NMPA. The bidder must fill
the Annexure-6.
In case the average turnover is Rs. 3.00crores, the financial capacity of the
contractor will considered as (3x3.333) Rs.10.00crores.
The turnover means sales / contract receipts excluding taxes other income
shall not be considered for calculation of turnover.
The tenderer shall submit a copy of valid ESIC & EPF registration certificate
along with the tender.
Copy of the work order, Client's satisfactory work completion Certificate,
along with any other documentary proof certifying the date of completion,
brief description of the project and project completion cost shall be submitted
in support of the assignments performed and claimed by the tenderer to fulfill
the eligibility criteria for qualification. Experience of the tenderer / contractor
for completed works, executed in private organization shall be considered only
if the Tax Deducted at Source Certificate with respect to referred work, issued
by Competent Authority is enclosed by the tenderer along with the tender. In
case work executed on subcontract, only approved or authorized subcontract
shall be considered for eligible assignment.
A statement duly certified by the Chartered accountant showing the average
annual Financial Turnover over the last 3 financial years shall be submitted.
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Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:
i) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
ii) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.,

13.Bid Prices:

The contract shall be for the whole works as described in based on the priced Bill
of Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill
in the percentage of Excess or Less in the Bill of Quantities through CPP e-portal.
Items for which no rate or price is entered will not be paid for by the Employer
when executed and shall be deemed covered by the other rates and prices in the
Bill of Quantities.

14.Currencies of Bid and Payment:

The Unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees

15.Bid Validity:

Bids shall remain valid for a period not less than one hundred twenty days (120
days) after the last date for online bid submission. A bid valid for a shorter period
shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original bid validity period,
the Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders responses shall be
made in writing or by cable. A bidder agreeing to the request will not be
permitted to modify his bid and also shall submit an extension for EMD, if itis in
the form of Bank Guarantee

16.Bid Security /7 EMD:

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee
Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by
RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New
Mangalore Port Authority, Mangalore
1. Name of the Bank: State Bank of India, Panambur, Mangalore - 10.

2. Bank A/C No. 10205649448
3. IFSC Code: SBIN0002249
4. MICR Code: 575002011
ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit
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details towards Earnest Money Deposit of Rs. 192400/- (Rupees One
Lakh NinetyTwo Thousand Four Hundred Only) as stipulated in the tender.
The tender without EMD shall be treated invalid.The benefit of Exemption of
EMD and tender fee to all Micro and small enterprises (MSE) registered with
district industries center (DIC) or Khadhi and village industries commission or
Khadhi and Industries board (KVIV) or Coir board or National Small
Industries Corporation (NSIC) or Directorate of handicrafts and handlooms or
any other body specified by Ministry of MSME, will be considered. The bidder
shall upload with their offer, the proof of their being MSE.

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity
period of 120 days from the last date for online bid submission, the tender
shall be cancelled and EMD shall be forfeited.

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without
interest as early as possible by RTGS/NEFT on conclusion of contract. The
Earnest Money Deposit of the successful bidder shall be refunded (without
interest) after he has signed the agreement and furnished required
performance security.

v. The Bid Security of a successful bidder will be forfeited in the following cases:

a) If the bidder withdraws his tender during the period of bid validity.
b) In case of a successful tenderer fails
i) to commence the work, apart forfeiture of other claims
ii) within the specified time limit to sign the Agreement or furnish the
required Performance Security. In the event of forfeiting the EMD / SD
/ LD and while imposing penalty GST as applicable will be collected.

17.No Alternative Proposals by Bidders:

Bidders shall submit offers that comply with the requirements of the bidding
documents, including the basic technical design as indicated in the drawing and
specifications. Alternatives will not be considered.

18.Format and Signing of Bid:

The Bid shall be in online mode. The Bid shall contain no alterations or
additions, except those comply with instructions issued by the Employer

19.Bid Submission:

Tender document including quoted bid price have to be submitted online only
through CPP Portal before deadline for online submission of bid.

For evaluation purpose the uploaded offer documents will be treated as authentic
and final. Any documents submitted in the form of hard copy except Power of
attorney.

The Tender shall be submitted in Two Bids.
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Technical Bid: Shall contain the following.

i) Techno Commercial Bid: Shall contain all the documents. Techno
Commercial Bid should not contain Price Bid. “Disclosure/indication of
Price in the Techno Commercial Bid shall render the tender disqualified
and rejected.

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 192400/-
(Rupees One Lakh NinetyTwo Thousand Four Hundred Only) by
RTGS/NEFT to NMPA Bank Account, failing which the Techno commercial
Bid shall not be considered).

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs.
1120/-(Rupees One Thousand One Hundred Twenty Only) (To be paid by
RTGS/NEFT to NMPA Bank Account).

FINANCIAL BID: shall contain only the Price.

LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date

mentioned in the NIT

NMPA may at its sole discretion reserves the right to extend the date for

receipt of Bid. Bid after the aforesaid time and date or the extended time and

date, if any, shall not be accepted by the portal.

The following details pertaining to Techno Commercial Bid shall be uploaded

online.

a) Letter of Submission- Covering letter (vide Annexure — 1)

b) Power of Attorney in favour of signatory/s to the Tender,(vide Annexure -2)
(Original power of attorney ie. Annexure 2 to be submitted by post or by
hand so as to reach the Executive Engineer (Civil) immediately after the
closing date for submission of online e-tender). However, such Power of
Attorney would not be required if the Application is signed by an
authorized partner or Director (on the Board of Directors) of the Applicant,
in case the Applicant is a partnership firm or limited liability partnership.

c) Organization Details (vide Annexure-3)

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to
Tenderers and certificates (Client Certificates / work completion
certificates or any other documentary evidences with respect to the
eligibility work) (vide Annexure-4) of condition of contract. The following
specific instruction may be noted ;

i) Bidders are expected to provide information in respect of Eligible
Assignments in this Section. The assignments cited must comply with
the criteria specified in Clause No. 12 (a) for “Minimum eligibility”.

ii) A separate sheet should be filled for each of the eligible assignments
the details are to be supplemented by documentary proof from the
respective client for having carried out such assignment duly certified
by client's completion certificates and work orders etc.
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iii) The works indicated in Annexure- 4 will only be considered
for evaluation. Mere submission of work completion certificate will not
be considered as Eligible Assignments

e) A statement duly certified by Chartered Accountant showing Average
Financial turnover of the tenderer over the last three financial years
(vide Annexure-5) with balance sheet.

f) List of Ongoing works in hand at NMPA should be indicated in the
prescribed form (Annexure 6)

g) A list of Plant and equipment proposed to be engaged for work. (vide
Annexure-7) The equipment indicated in the Annexure -7 will form part of
contract agreement and as such the bidders are requested to indicate the
availability of the equipment at site at what stage of the construction
period the equipment would made available.

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI,
PF and GST Registration (GSTIN) Number along with certificates issued by
the authority as applicable

i) A declaration to the effect that (vide Annexure -8):-

a. All details regarding construction plant and machinery, temporary
work and personnel for site organization considered necessary and
sufficient for the work have been furnished in the Annexure to
Conditions of Contract in Volume | and that such plant, temporary
works and personnel for site organization will be available at
appropriate time of relevant works for which the equipment have been
proposed at site till the completion of the respective work.

b. No conditions are incorporated in the financial bid. In case any
conditions are specified in the financial bid, the tender will be rejected
summarily without making any further reference to the bidder.

c. We have not made any payment or illegal gratification to any persons/
authority connected with the bid process so as to influence the bid
process and have not committed any offence under PC Act in
connection with the bid.

d. We disclose with that we have made /7 not made payments or propose
to be made to any intermediaries (agents) etc in connection with the
bid.

j) NEFT Payment details towards cost of tender / documentary evidence for
exemption of tender cost.

k) RTGS/NEFT Payment details towards EMD / documentary evidence for
exemption of EMD

20.Deadline for Submission of the Bids:

i) The completed bid shall be submitted in the electronic form by the date
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and time mentioned in NIT only through CPP e-portal.
The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the
original deadline will thereafter be subject to the deadline as extended.
Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in
the online technical bid documents shall lead to rejection of the bid
outright. For evaluation purpose the uploaded offer documents will be
treated as authentic and final. No hard copy shall be submitted for
reference purpose. The bid submitted through e-tendering mode only will
be taken up for the purpose for evaluation.
The uploaded Port Tender Document will be treated as authentic tender
and if any discrepancy is noticed at any stage between the Port's tender
document and the one submitted/uploaded by the tenderer, the
conditions mentioned in the Port's uploaded document shall prevail.
Besides, the tenderer shall be liable for legal action for the lapses.

21.Late Bids:
The time that is displayed from the server clock at the top of the CPP e-portal,

will be valid for all actions of requesting bid submission, bid opening etc., The
bidders should adhere to this time during bid submission.

22.Modification and Withdrawal of Bids:

i)

iii)

Bidders may modify the offers by deleting their already freezed bids in online
only through CPP e-portal (after submission of bid) and resubmit/upload
the revised offer before the deadline prescribed in Clause 20.

No bid shall be withdrawn and resubmitted through CPP e-portal by the
bidder after the deadline for submission of bids.

Withdrawal of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15 may
result in the forfeiture of the Bid Security or the bidder shall be disqualified
from bidding for any contract with New Mangalore Port Authority for a
period of 2 (two) years in pursuant to Clause 16.

Bidders may only modify the prices and other required details of their Bids
by Resubmitting Bid only in accordance with this clause through CPP e-
portal.

23.Bid Opening - Technical Bid:

a. On the due date and time as specified in Clause 20, the Employer will first

open Techno Commercial bids of all bids received online in presence of the
Bidders or their representatives who choose to attend. In the event of specified



25
date for bid opening is declared as holiday by the Employer,
the bid will be opened at the appointed time and location on the next working
day.

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT
payment details of EMD & Cost of tender document will be verified. If EMD
and Tender Fee is in line with the Tender Condition there after the Techno
Commercial Bid will be considered for evaluation.

c. If all Bidders have submitted unconditional Bids together with requisite Bid
security, then all Bidders will be so informed then and there. If any Bid
contains any deviation from the Bids documents and / or if the same does not
contains Bid security in the manner prescribed in the Bid documents, then
that Bid will be rejected and the Bidder informed accordingly.

24.Bid Opening - Financial Bid:

The date and time of opening of price bid (cover-Il) shall be intimated to the
qualified bidders based on the evaluation of the technical bid. The price bid
(cover-11) of such eligible bidders shall be opened on the specified date and time.
If bidder withdraws his tender after opening of price bid the bidder will be
disqualified for participating in NMPA tender for a period of two years.

25.Clarification of Bids:

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of
unit rates. The request for clarification and the response shall be in writing, but
no change in the price or substance of the Bid shall be sought, offered, or
permitted.

No Bidder shall contact the Employer on any matter relating to his bid from the
time of the bid opening to the time the contract is awarded. If the Bidder wishes
to bring additional information to the notice of the Employer, he should do so in
writing.

Any effort by the Bidder to influence the Employer's bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his bid.
Employer reserves the right to reject any Bid, if the Bidder does not provide the
clarification sought for by the Employer, within the time specified by the
Employer, for proper evaluation of the Bid

26.Examination of Bids and Determination of Responsiveness:

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid

a) meets the eligibility criteria as defined in Clause 12.

b) has been properly signed by an authorised signatory (accredited
representative) holding Power of Attorney in his favour. The Power of Attorney
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shall interalia include a provision to bind the Bidder to
settlement of disputes clause; However, such Power of Attorney would not be
required if the Application is signed by an authorized partner or Director (on
the Board of Directors) of the Applicant, in case the Applicant is a partnership
firm or limited liability partnership.
c) is accompanied by the requisite Bid security and;
d) is responsive to the requirements of the Bidding documents.
A responsive Bid is one which conforms to all the terms, conditions and
specification of the Bidding documents, without material deviation or
reservation. A material deviation or reservation is one
a) which affects in any substantial way the scope, quality or performance of
the Works;
b) which limits in any substantial way, the Employer’s rights or the Bidder's
obligations under the Contract; or
c) whose rectification would affect unfairly the competitive position of other
Bidders presenting responsive Bids.
The tenderer shall submit a certificate in the tender schedule in the Technical
Bid that he has not incorporated any conditions in the Financial Bid and in case
any conditions are specified in the financial bid his tender will be rejected
without making any further reference to him.
If a Bid is not substantially responsive, it shall be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

27.Correction of Errors: (Not Applicable)

28.Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be

responsive in accordance with Clause 26. In evaluating the Bids, the Employer

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as

follows:

a) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with Clause 22.

29. Alteration of tender documents:

No alteration shall be made in any of the tender documents or in the Bill of
Quantities and the tender shall comply strictly with the terms and conditions of
the tender document. The Employer may however ask any tenderer for
clarifications of his tender if required. Nevertheless, no tenderer will be permitted
to alter his tender price after opening of the tender.
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30.Alternative conditions and Proposal:

The Tenderer shall note that alternative or qualifying tender conditions, or
alternative design proposal for whole or part of the work will not be acceptable.
Tenders containing any qualifying conditions or even Bidder's clarifications in
any form will be treated as non-responsive and will run the risk of rejection.
Part Il: Price Bid of such Bidder’s will not be opened.

31. Award of Contract:

The Employer will award the Contract to the bidder whose bid has been
determined to be responsive to the bidding documents and who has offered the
lowest evaluated bid price, provided that such bidder has been determined to be
a) Eligible in accordance with the provisions of Clause 12, and
b) Qualified in accordance with the provisions of Clause 12.

32.Notification of Award:

i) The Bidder whose Bid has been accepted will be notified about the award by
the Employer prior to expiration of the Bid validity period by, fax or e-mail
and confirmed by registered letter. This letter (hereinafter and in the
Conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Employer will pay the Contractor in consideration of the execution,
completion and maintenance of the works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the “Contract Price”).

ii) The notification of award will constitute the formation of the Contract subject

only to the furnishing of a performance security in accordance with the
provisions of Clause 33.
The Agreement will also incorporate all correspondence exchanged between
the employer and the successful bidder. Within 21 days of receipt of Letter of
Acceptance, the successful bidder will furnish the performance security and
sign the Agreement with the Employer. The contractor shall make 12 copies of
the Agreement and submit to the employer within 7 days following the date of
signing of Agreement. No work shall be commenced without signing contract
agreement.

33.Release of Bid Security / EMD:

The Earnest Money Deposit of unsuccessful bidder, shall be returned without
interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of
the successful bidder if deposited in cash, shall be refunded (without interest)
after he has signed the agreement and furnished required performance security.
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34.Performance Security:

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder
shall deliver to the Employer a Performance Security in the form in the form
of Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit
Receipt from a commercial bank, remittance by RTGS or in the form of Bank
Guarantee for an amount equivalent to 5% of the Contract price including
GST, as applicable rounded off to the nearest 1000.

ii) If the performance security is provided by the successful Bidder in the form of
a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian
bank having its branch at Mangalore acceptable by NMPA. The BG shall be
issued in favor of New Mangalore Port Authority in the Format enclosed in
Volume | as Annexure-A.

35.Fraud and Corrupt Practices:

The bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Selection Process.
Notwithstanding anything to the contrary contained in this document, the Port
shall reject the tender without being liable in any manner whatsoever to the
bidder, if it determines that the bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice (collectively the “Prohibited Practices”)
in the Selection Process. In such an event, the Port shall, without prejudice to its
any other rights or remedies, forfeit and appropriate the Bid Security or
Performance Security, as the case may be, as mutually agreed genuine pre-
estimated compensation and damages payable to the Port for, inter alia, time,
cost and effort of the Authority, in regard to the Tender, including consideration
and evaluation of such Bidder’'s Proposal. Such Bidder shall not be eligible to
participate in any tender or RFP issued by the Authority during a period of 2
(two) years from the date such Bidder is found by the Authority to have directly
or through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice, as the case
may be.
For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:
(a) “corrupt practice” means
i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected with the
Selection Process (for avoidance of doubt, offering of employment to or
employing or engaging in any manner whatsoever, directly or indirectly,
any official of the Authority who is or has been associated in any manner,
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directly or indirectly with the Selection Process or the LOA or
has dealt with matters concerning the Agreement or arising there from,
before or after the execution thereof, at any time prior to the expiry of one
year from the date such official resigns or retires from or otherwise ceases
to be in the service of the Authority, shall be deemed to constitute
influencing the actions of a person connected with the Selection Process;
or
ii) engaging in any manner whatsoever, whether during the Selection
Process or after the issue of the LOA or after the execution of the
Agreement, as the case may be, any person in respect of any matter
relating to the Project or the LOA or the Agreement, who at any time has
been or is a legal, financial or technical consultant/ adviser of the
Authority in relation to any matter concerning the Project;
(b) “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection Process;
(c) “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any persons or property to influence any person’s
participation or action in the Selection Process;
(d) “undesirable practice” means
i) establishing contact with any person connected with or employed or
engaged by the Authority with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the Selection Process;
or

ii) having a Conflict of Interest; and

(e) “Restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Selection Process.

36.Rejection of Tender:

Any Tender not conforming to the foregoing instructions will not be considered.

The Employer does not bind himself to accept the lowest or any tender and has

the right to reject any tender without assigning any reason thereof. No

representation whatsoever will be entertained on this account.
37.Additional Information:

The "Instructions to Tenderers" shall not form part of the Contract. They are

intended only to aid the Tenderers in the preparation of their tender.

38.Compliance of Local Content as per Make in India Policy:

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-Il) dtd. 16-09-

2020 in respect of Local Content and furnish an undertaking in the prescribed

format as per Annexure 13, to that effect, failing which, the bid may be liable for

cancellation.
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Annexure - 1

LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)
Date:
To
The Executive Engineer (Civil),
New Mangalore Port Authority,
Administration Building,
Panambur, Mangalore - 575 010
Sir,
Sub: The work of “Maintenance of railway track in the marshalling Yard and
at wharf for the year 2023-24 and 2024-25.”

Being duly authorized to represent and act on behalf of ................
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood aII
of the requirements of the bid document and information provided, the undersigned
hereby apply for the project referred above.

We are submitting our Bid enclosing the following, with the details as per the
requirements of the Bid Document, for your evaluation.

i. Tender Document along with Addendum No ----
ii. Power of Attorney - (Annexure - 2)
iii. Organization Details - (Annexure - 3)

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure
4)

V. Average Financial turnover over the last three financial year - (Annexure 5)

Vi. List of ongoing works at New Mangalore Port (Annexure - 6)

Vii. List of plant and equipment — (Annexure - 7)

viii.  Declaration — (Annexure — 8)

iX. Bid Security / EMD Paid by RTGS/NEFT vide UTR No................ dtd.

. of (name and address of the branch).
X. Bankers Detalls Annexure 10 & 11
Xi. Tender fee paid by NEFT vide vide UTR No................ dtd. ................ of

(name and address of the branch).
Xil. Copy of valid PAN Card ESI, PF &GST Registration certificate.

Signature
(Authorised Signatory)
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Annexure — 2

ON STAMP PAPER of Rs 100/-
“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT
WHARF FOR THE YEAR 2023-24 AND 2024-25.”
FORMAT OF POWER OF ATTORNEY (in original)
In favour of signatory/s to the Tender, duly authenticated by Notary Public.
POWER OF ATTORNEY IN FAVOUR OF ---mmommmm oo
(Name, Designation, Company name)
TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board

of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to

me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name,

designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that |, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board
of Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying
on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents,
prepare, sign, execute and submit tenders for execution of (Name of work)or any
other works incidental to such construction works.

b) To discuss the technical and financial matters, negotiate and accept prices and
take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause included
in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and to
perform such other acts, matters, things as the Attorney shall consider requisite
or advisable as full and effectively as the Company could do, if present and acting
there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,

delegated on him by the Board of Directors) in terms of the powers delegated to me

by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds
and things done by the said Attorney by virtue of this power of attorney, shall be
construed as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said
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Company, in the premises, by virtue of the powers hereby given.
WHEREAS, this sub-delegation is signed and delivered to Shri ------------
(name & designation of the Attorney), on this day of , 20
(Two thousand ).
WHEREAS, even though this sub-delegation is signed on this _ day of
20 (Two thousand ), will have effect from the date he

signs and receives this delegation.
IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this
day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON

BY
(Name & designation of Attorney)
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Annexure — 3

“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT

i

WHARF FOR THE YEAR 2023-24 AND 2024-25.”

ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:
Name of the Owner:
Address:
Telephone No. :
Fax No.

. Description of Applicant

(for e.g. General, Civil Engineering
Contract or Joint Venture/Consortium etc.)
Registration and Classification of Contractors:
Name and address of bankers:
Number of years of experience as a general contractor:-
In own Country:
Internationally:
Number of years of experience as a sub-contractor:
Name and Address of partners orassociated companies to be involved in the
project and whether Parent/Subsidiary/other:

Name and address of any associates knowledgeable in the procedures of
customs, immigration and local experience in various aspect of the project
etc.

Name and address of the companies / Sub-contractors who will be involved in
the execution of works, namely:

Signature
(Authorised Signatory)
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Annexure — 4
NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT
WHARF FOR THE YEAR 2023-24 AND 2024-25.”
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the
following format (Client Certificates/work completion certificates or any other
documentary evidences with respect to the eligibility work)
ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:

Sl. | Description Bidder to fill up the details here
No

1 Name and Address of the Client

2 Title of the Eligible Assignment

3 Date of completion of the Eligible
Assignment

4 Project Cost

5 Reference No of the enclosed work order

6 Reference No of the enclosed Client work
Completion Certificate

7 Reference No of any other documentary
evidence; if enclosed.

8 Name, telephone no, telefax no and email

address of the client’s representative

9 Description and Scope of Work

Signature
(Authorised Signatory)
Certificate from the Statutory Auditor
This is to certify that the information contained in Sl. No 4 above is correct as per
the accounts of the Applicant and/ or the clients.

(Signature, name and designation of the authorised signatory)

Date: Name and seal of the audit firm:

In case the Applicant does not have a statutory auditor, it shall provide the

certificate from its chartered accountant that ordinarily audits the annual accounts

of the Applicant.

Instructions:

i. Bidders are expected to provide information in respect of Eligible Assignments in
this Section. The assignments cited must comply with the criteria specified
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”.

ii. A separate sheet should be filled for each of the eligible assignments.

iii. The details are to be supplemented by documentary proof (Work order and work
completion certificate) from the respective client for having carried out such
assignment duly certified by clients.
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Annexure - 5
NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT
WHARF FOR THE YEAR 2023-24 AND 2024-25.”
FINANCIAL CAPABLITY

(A) Net worth & Average Annual Turnover of the Bidder

Net Turnover
Worth
Year 1 Year 1 Year 2 Year 3 Average

Instructions:

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves +
Miscellaneous expenditure not written off + depreciation not provided for). Year 1
will be the Financial Year 2022-23. Year 2 shall be the year immediately preceding
Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall
provide audited Annual Reports as required under this Bid Document.

Net worth & Annual turnover of the bidder shall be submitted duly verified by
Charted Accountant or Competent Authority.
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for
the work)

Source of Credit line Amount

There should be a letter from the Bank mentioning that line of credit offered is
specifically for this work/contract.

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project
through their internal resources without availing the loan of credit, a specific
mention to be made to this effect and proof for such resources shall be enclosed.

Certified by C.A Signature
(Authorised Signatory)
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Annexure — 6

NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT
WHARF FOR THE YEAR 2023-24 AND 2024-25.”

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT

The Tenderer shall furnish in the format given below details of works being
carried out by him at the time of bidding in New Mangalore Port

Sl Name of work Work  order | Value of | Average annual
No. No. and Date | Work Order | financial turnover
in Rs. as per MEC for the

work

Contractor



37

Annexure — 6A (Not applicable

NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT
WHARF FOR THE YEAR 2023-24 AND 2024-25.”

DETAILS OF PROPOSED APPROACH & METHODOLOGY
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of

the works, along with a construction programme showing sequence of operation and
the time frame for various segments of temporary and permanent works.

Signature
(Authorised Signatory)
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Annexure - 7
NEW MANGALORE PORT AUTHORITY
“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT
WHARF FOR THE YEAR 2023-24 AND 2024-25.”

PLANT AND EQUIPMENT PROPOSED FOR THE WORK
Please indicate the main plant and equipment considered to be necessary for
undertaking the work and whether this plant is ready in ownership or will be
purchased or hired.

Descript | Require | Owned /7 | Nos/ | Age / Remarks At what stage of

ion of ment leased / | capac | conditi | (from contract period

equipme | no. / to be ity on whom to the equipment

nt capacity | procure be will be available
d purchased)

Note: The equipment indicated in the above statement will form part of contract
agreement and as such the bidders are requested to indicate the availability of the
equipment at site and at what stage of the construction period in a separate column.

Signature
(Authorised Signatory)
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Annexure — 8
NEW MANGALORE PORT AUTHORITY

“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND AT

WHARF FOR THE YEAR 2023-24 AND 2024-25.”

DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

Vi.

I have read the tender document Vol. | (Section | to Ill) Vol.ll (Section IV and V)
and Vol.lll (Section V and VII) and agreed to the terms and conditions
mentioned therein.

All details regarding construction plant, temporary work and personnel for site
organisation considered necessary and sufficient for the work have been
furnished in the Annexures to Conditions of Contract in Volume | and that
such plant, temporary works and personnel for site organisation will be
available at the site till the completion of the respective work.

No conditions are incorporated in the financial bid. In case any conditions are
specified in the financial bid, the tender will be rejected summarily without
making any further reference to the bidder.

We have not made any payment or illegal gratification to any persons/
authority connected with the bid process so as to influence the bid process and
have not committed any offence under PC Act in connection with the bid.

We shall undertake that, the Employer i.e. NMPA is indemnified against all
damages or compensation payable at Law in respect of or in consequence of
any accident or injury to any workman or other person in the employment of
the Contractor or Sub-Contractor against all claims, demands, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto
and the Employer shall be at liberty to deduct or adjust from the Contactor's
bills an amount that Employer may be called upon to pay towards claims,
demands, proceedings, costs, charges and expenses Whatsoever in respect of or
in relation to any accident or injury referred to above without any reference to
the Contractor. The contractor shall execute indemnity bond in the prescribed
format as per Annexure - 12

We shall comply with all the Central State and Municipal Laws and Rules and
we shall be solely responsible for complying with the provisions of the Contract
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation
&Abolition) Karnataka Rules 1974 and rules there under and the enactments
that may be applicable including ESI Act, the payment of wages act, Provident
Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen
Compensation Act or any other applicable legislation and the Municipal by-laws
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or other statutory Rules and Regulations whatsoever in force if
these are applicable. Any obligations finding or othenrvise missed under any
statutory enactments, rules & regulations there under shall be the
responsibility of the Contractor and the NMPA will take no responsibility for the
same. The Contractor should take Workmen's Compensation Policy for his
Workers, who are not covered under ESI and submit the same to the EIC
immediately after commencement of the work
We undertake that, we are liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the works.
If any claim is made against New Mangalore Port Authority on this work, the
Port Authority shall have the right to deduct the same from the bill amount
payable to the contractor after verification of the validity and if admissible as
per rules
*We disclose with that we have made / not made payments or propose to be
made to any intermediaries (agents) etc. in connection with the bid.

* Note: Delete whichever is not applicable.

Signature
(Authorised Signatory)
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Annexure-9
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE)

WHEREAS, [Name of Bidder] (hereinafter called “the Bidder”)
has submitted his bid dated [date] for the Maintenance of
railway track in the marshalling Yard and at wharf for the year 2023-24 and 2024-
25.(hereinafter called “the Bid”).

KNOW ALL PEOPLE by these presents that We
[name of bank] of (name of country) having our registered

office at (hereinafter called “the Bank”) are bound unto

[name of Employer] (hereinafter called “the
Employer”) in the sum of 1 for which payment well and

truly to be made to the said Employer the Bank binds itself, his successors and
assigns by these presents.
SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid

validity specified in the Form of Bid,;

or

(2) If the Bidder having been notified of the acceptance of his Bid by the

Employer during the period of bid validity:

(a) fails or refuses to execute the Form of Agreement in accordance with the

Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the

Instructions to Bidders, or

(c) does not accept the correction of the Bid Price pursuant to Clause 27;

We undertake to pay to the Employer up to the above amount upon receipt of his

first written demand, without the Employer having to substantiate his demand,

provided that in his demand the Employer will note that the amount claimed by him

is due to him owing to the occurrence of one or any of the three conditions,

specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 2 days

after the deadline for submission of Bids as such deadline is stated in the

Instructions to Bidders or as it may be extended by the Employer, notice of which

extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee

should reach the Bank not later than the above date.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to RS ............coovivivnnnn. (Rupees
. only) and unless a claim in writing is lodged with us
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within 3 months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this ......... day of
...... 20 ......

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Clause
16 of the Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted by the
Employer before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT
SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party

Bank A/c No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location)

FAX No.

E-Mail ID . (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of the
beneficiary

2 Credit Account No.
(Should be full 14 digit)

3 Account Type
(SB or CA or OD)

4 Name of the Bank

5 Branch
(Full address with telephone No.)

6 IFSC Code Number (11 digit)

7 MICR code
(Should be 9 digit)

8 Telephone/Mobile/Fax No. of the | Telephone:
beneficiary Mabile

Fax
9 Photostat copy of a Cheque

Signature of the party with seal

Verified the details furnished by the party and it is ascertained that the
information furnished are in full shape as required. Xerox copy of a Cheque is also
enclosed.

Signature of the HOD/HOO with seal
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Annexure 12
INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)
This deed of indemnity is executed by .................. herein after referred to as
Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after
referred to as ‘Indemnified’ which expression shall unless repugnant to the context
or meaning thereof include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and conditions
set out interalia in the work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the
indemnified against all damages or compensation payable at law in respect of or in
consequence of any accident or injury to any workmen or other person in the
employment of the contractor or sub-contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto and the indemnified shall be at liberty to deduct or adjust from the bills
payable to the indemnifier by the indemnified for an amount that the indemnified
may be called upon to pay towards claims, demands, proceedings, costs, charges
and expenses whatsoever in respect of or in relation to any accident or injury
referred to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory's Act, the Workmen
Compensation Act or any other applicable legislation and the Muncipal by-laws or
other statutory Rules and Regulations whatsoever in force if these are applicable.
Any obligations finding or otherwise missed under any statutory enactments rules &
regulations there under shall be the responsibility of the Indemnifier and the
Indemnified will have no responsibility for the same. The Indemnifier shall obtain
Workmen’s Compensation Policy for his workers, who are not covered under ESI and
submit the same to the ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers /
persons engaged by him for the satisfactory execution of the works. If any claim is
made against Indemnified arising out of this work, the Port shall have the right to
deduct the same from the bill amount payable to the Indemnifier after verification of
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the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending
on nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to
indemnify the indemnified against any unforeseen incidents / accidents, which may
lead to fatality including death, permanent/ partial disablement, injury, financial
loss, legal issues or any other etc of the labourers / workmen's/ staffs of the
contractor / sub-contractor for which the indemnified and its officers /
representation are in no way responsible.

INDEMINIFIER

(Signature with Name and
Designation)

Company Seal

Station:
Date:
Witness:

Signature with Name, Designation & Address
Signature with Name, Designation & Address
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Annexure-13

Format for Self Certification under Preference to “MAKE
IN INDIA” Policy

(Refer Clause No. 38 of ITT)
CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-
PP(B-Il) dtd. 16-09-2020, as amended from time to time and as applicable on
the date of submission of tender, we hereby certify that we

M/s (name of the Bidder) are local

supplier meeting the requirement of minimum Local content (50%) as defined
in above orders for the material against Tender NIT

No for the work of

Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of
Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for
which a bidder or its successors can be debarred for up two years as per Rule
151 (iii) of the General Financial Rules along with such other actions as may

be permissible under law. Seal and Signature of Authorized Signatory

Signature of the Bidder
Date :

Place :
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SECTION - 11
iii) FORM OF AGREEMENT

THIS AGREEMENT made the day of
20 BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of
the one part and

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is
desirous that certain works should be executed by the Contractor,
ViZmmmmm oo and has accepted a Tender by the Contractor for
the execution and Completion of such works and the remedying of any defects
therein at a coNtract Price Of RS ..o e

NOW THIS AGREEMENT WITNESSETH as follows:
1 In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the General Conditions hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed
as part of this Agreement, viz.-

a) The Letter of Acceptance;

b) The Said Tender (Technical Bid);

C) The Conditions of Contract (Parts | and I1)

d) The Specifications;

e) The Drawings;

f) The Bill of Quantities and

Q) The Addenda
h) Letters exchanged between the Employer and the Tenderer up to the
issue of Letter of Acceptance as separately listed and annexed here to.
3. In consideration of the payments to be made by the Employer to the
contractor as hereinafter mentioned the Contractor hereby covenants with the
Employer to execute and complete the works and remedy any defects therein in
conformity in all respect with the provisions of the Contract.
4, The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying of defects therein the
Contract Price or and such other sum as may become payable under the Provisions
of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be
executed the day and year first above written in accordance with their respective
laws.
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This document contains ....... pages in all. This agreement is assigned No. CEA ......
/20XX-XX.
The Common Seal of

was hereunto affixed in the presence of :
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SECTION - 111

iv) CONDITIONS OF CONTRACT

A.

General

1. Definitions

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are
used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in Clause 44.

The Completion Date is the date of completion of the Works as certified by the
Engineer or his nominee in accordance with Sub Clause 54

The Contract is the contract between the Employer and the Contractor to
execute, complete and maintain the Works. It consists of the documents listed
in Clause 2.3 below.

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’'s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

Equipment is the Contractor’'s machinery and vehicles brought temporarily to
the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter
of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer or his nominee by issuing an extension of time.
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Materials are all supplies, including consumables, used by the
contractor for incorporation in the Works.
The Engineer or his nominee is the person named in the Contract Data (or
any other competent person appointed and notified to the contractor to act in
replacement of the Engineer or his nominee) who is responsible for
supervising the Contractor, administering the Contract, certifying payments
due to the Contractor, issuing and valuing Variations to the Contract,
awarding extensions of time and valuing the Compensation Events.
Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.
The Site is the area defined as such in the Contract Data.
Site Investigation Reports are those which are included in the Bidding
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.
Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Engineer or his
nominee.
The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily
coincide with any of the Site Possession Date.
A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes
work on the Site.
Temporary Works are works designed, constructed, installed and removed by
the Contractor which are needed for construction or installation of the Works.
A Variation is an instruction given by the Engineer or his nominee which
varies the Works.
The Works are what the Contract requires the Contractor to construct, install
and turn over to the Employer as defined in the Contract Data.
The Trained Work Person are those employed / proposed to be employed by
the Contractor at the Project Site, who have participated and are in
possession of a valid Competency Certificate through a programme run under
the auspices of a University, State Technical Board, Ministry of Government of
India.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter and the other way around.
Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The
Engineer or his nominee will provide instructions clarifying queries



52
about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in
the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other
than references to the Completion Date and Intended Completion date
for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with works

(3) Contractor’s Bid

(4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bill of quantities and

(9) any other documents listed in the Contract Data as forming part of
the Contract.

. Language and Law

3.1 The language of the Contract and the law governing the Contract are
stated in the Contract Data.

. Engineer or his nominee’s Decisions

4.1  Except where otherwise specifically stated, the Engineer or his nominee
will decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

. Delegation

5.1 The Engineer or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may
cancel any delegation after notifying the Contractor.

. Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act 1872).

. Contract Agreement

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract
Document. Upon signing the Contract Agreement, the Contractor shall make
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12 copies of Contract Documents in hardbound cover
which shall cover documents used in Contract/Agreement and provide the
same to the Employer at no extra cost. No work shall be commenced without

signing contract agreement.
Data made available by the Employer in accordance with provisions of the

Condition of Contract shall be deemed to include data listed elsewhere in the
Contract and open for inspection at the office of the Deputy Chief Engineer
(Civil) of the New Mangalore Port Authority (by prior appointment with the

Engineer).

8. Subcontracting

8.1 The Contractor may subcontract with the approval of the Engineer or
his nominee but may not assign the Contract without the approval of
the Employer in writing. Subcontracting does not alter the Contractor’s
obligations.

Other Contractors

8.2 The Contractor shall co-operate and share the site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of other contractors. The Contractor shall
as referred to in the Contract Data, also provide facilities and services
for them as described in the Schedule. The employer may modify the
schedule of other contractors and shall notify the contractor of any
such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule
of Key Personnel as referred to in the Contract Data to carry out the
functions stated in the Schedule or other personnel approved by the
Engineer or his nominee. The Engineer or his nominee will approve any
proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better
than those of the personnel listed in the schedule.

9.2 If the Engineer or his nominee asks the contractor to remove a person
who is a member of the contractor’s staff of his work force stating the
reasons, the contractor shall ensure that the person leaves the site
within seven days and has no further connections with the work in the
contract.

10. Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are
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Employer's risks and the contractor carries the risks which
this Contract states are contractor’s risks.

11. Employer’s Risks

111

The Employers risks are

a) in so far as they directly affect the execution of the Works in the country

i)

iii)

Vi)

where the Permanent Works are to be executed:

war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

rebellion, revolution, insurrection, or military or usurped power, or
civil war;

ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof;

pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and

riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the
conduct of the Works;

Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

b) loss or damage due to the use or occupation by the Employer of any

d)

Section or part of the Permanent Works, except as may be provided for in
the Contract;

loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

i) could not have reasonably foreseen, or

ii) could reasonably have foreseen, but against which he could not

reasonably have taken at least one of the following measures:

A) prevent loss or damage to physical property from occurring by taking

appropriate measures, or

B) insure against.

12.Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal
injury and death which arise during and in consequence of the performance
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of the Contract other than the excepted risks are the responsibility
of the Contractor.

Insurance

13.1 The Contractor shall provide in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
Contract Data for the following events which are due to the Contractors
risks.

a) loss of or damage to the Works, Plant and Materials

b) loss of or damage to Equipment;

C) loss of or damage of property (except the Works, Plant, Materials and
Equipment) in connection with the Contract; and

d) personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the
contractor to the Engineer or his nominee for the Engineer or his
nominee’s approval before the start date. All such insurances shall
provide for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

13.3 If the contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

13.4 Alterations to the terms of insurance shall not be made without the
approval of the Engineer or his nominee.

13.5 Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Site Investigation
Report referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract Data

The Engineer or his nominee will clarify queries on the Contract Data.

Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
Specification and Drawings.
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The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the works on the Start Date and
shall carry out the works in accordance with the program submitted by the
contractor as updated with the approval of the Engineer or his nominee, and
complete them by the Intended Completion Date.

Approval by the Engineer or his nominee

18.1 The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Engineer or his nominee, who is to
approve them if they comply with the specifications and Drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer or his nominee’s Approval shall not alter the contractor’'s
responsibility for design of the Temporary Works.

18.4 All Drawings prepared by the contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Engineer or his nominee before their use.

Safety

The contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The Contractor is to
notify the Engineer or his nominee of such discoveries and carry out the
Engineer or his nominee’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor,
free from encumbrances. If possession of a part is not given by the start date
stated in the Contract Data the Employer is deemed to have delayed the start
of the relevant activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Engineer or his nominee and any person
authorised by the Engineer or his nominee access to the Site to any place
where work in connection with the Contract is being carried out or is intended
to be carried out and to any place where materials or plant are being
manufactured, fabricated and/or assembled for the works.
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.Instructions

The Contractor shall carry out all instructions of the Engineer or his nominee
which comply with the applicable laws where the Site is located.

Disputes

If the Contractor believes that a decision taken by the Chief Engineer (Civil) or
his Representative was either outside the authority given to the Chief
Engineer (Civil) or his Representative by the Contract or that the decision was
wrongly taken or there is no decision within a calendar month, the decision
shall be referred to the Conciliation Settlement Committee (CSC) to be
Constituted by the Indian Ports Association as per the guidelines dated
24.09.2021 within 30 days of the notification of the Chief Engineer (Civil) or
his Representative decision or upon expiry of a calendar month as the case
may be.

.Settlement of Disputes

25.1Amicable Settlement/ Conciliation and Settlement Committee
Disputes of any kind arising between the Board of NMPA and the
Contractor in connection with, or arising out of the Contract or the
execution of the contract whether during the execution of the contract
or after the completion and whether before or after repudiation or
termination of the Contract, including any dispute as to any opinion,
decision, instruction, determination, certificate, payment, or valuation
under the contract, the mater in dispute shall in the first place, be
referred in writing to the Chief Engineer (Civill NMPA or his
nominee/representative and an attempt shall first be made by all the
parties to settle such disputes amicably by serving a copy of such
reference in writing to the other party and such reference shall state
that it is made pursuant to this clause.
If the Contractor believes that a decision taken by the Chief Engineer
(Civil) or his Representative was either outside the authority given to
the Chief Engineer (Civil) or his Representative by the Contract or that
the decision was wrongly taken or there is no decision within a
calendar month, the decision shall be referred to the Conciliation
Settlement Committee (CSC) to be Constituted by the Indian Ports
Association as per the guidelines dated 24.09.2021 within 30 days of
the notification of the Chief Engineer (Civil) or his Representative
decision or upon expiry of a calendar month as the case may be.
Unless the Contract has already been repudiated or terminated, the
Contractor shall, in every case, continue to proceed with the Works
with all due diligence and the Contractor and the Principal Employer
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shall give effect forthwith to every such decision of
the Chief Engineer (Civil) unless and until the same shall be revised, as
hereinafter provided, in a CSC or an arbitral award.
Provided that, unless the parties otherwise, have exhausted the above
remedies under the amicable Settlement proviso and the CSC, the
parties shall not invoke arbitration before the expiry of Thirty days after
the day on which the notice of failure to settle such dispute was given
by the CSC.
Procedure of Arbitration:
Except where otherwise provided for in the contract, all questions and
disputes relating to the meaning of the words, terms, specifications,
operations, and instructions, mentioned in this contract and as to the
quality of workmanship or performance of handling and any other
question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, specifications, operating instructions,
orders or these conditions; or otherwise concerning the transport and
handling operations, the execution or failure to execute the same
whether arising during the progress of the work or after the completion
or abandonment thereof, shall be referred to a sole arbitrator to be
appointed by the Tender Accepting Authority of NMPA. There will be no
objection if the sole arbitrator so appointed is not ineligible for being
appointed as an arbitrator under the fifth & sixth schedule of the
Arbitration & conciliation Act 1996.
If the Arbitrator, to whom the matter is originally referred, is
transferred or vacates his office or is unable to act for any reason, the
Tender Accepting Authority of NMPA, as aforesaid at the time of such
transfer, or vacation of the office or inability to act, shall appoint
another person to act as Arbitrator in accordance with the terms of the
contract. Such person shall be entitled to proceed with the reference
from the stage, at which it was left by his predecessor.
Subject to as aforesaid, the provisions of the Arbitration and
Conciliation Act 1996 and the amended provisions thereto, or any
statutory modification or re-enactment thereof, and the rules made
there under, and for the time being in force shall apply to the
arbitration proceedings under this clause.
It is a term of the contract that the party invoking arbitration shall
specify the disputes to be referred to arbitration under this clause
together with the amount or amounts claimed in respect of each
dispute.
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The work under the contract shall, if reasonably possible, continue

during the arbitration proceedings and no payment due or payable to the

contractor shall be withheld on account of such arbitration proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date

on which he issues notices to both the parties fixing the date of the first

hearing.

The Arbitrator shall have power to call for such evidence by way of affidavits

or otherwise as the Arbitrator shall think proper and it shall be the duty of

the parties hereto to do or cause to be done all such things as may be

necessary to enable the Arbitrator to pass the award without any delay.

The Arbitrator shall give a separate award in respect of each dispute or

difference referred to him. The venue of arbitration shall be at Panambur,

Mangalore. The award of the Arbitrator shall be final, conclusive and binding

on all parties to the contract. The Courts at Mangalore shall only have the

Jurisdiction to entertain Arbitration Suits/ Arbitration Applications.
26.Replacement of conciliator (deleted)
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TIME CONTROL

27.Program

27.1

27.2

27.3

27.4

Within the time stated in the Contract Data the Contractor shall submit
to the Engineer or his nominee for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in
the works along with monthly cash flow forecast.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the
sequence of the activities.

The Contractor shall submit to the Engineer on the first day of each
week or such longer period as the Engineer may from time to time direct,
a progress report in an approved form showing up-to-date total progress,
progress achieved against planned progress, during the previous week
and progress forecast for the following week for all important items in
each section or portion of the Works, in relation with the approved
Program.

The Contractor shall submit to the Engineer or his nominee, for approval
an updated Program at intervals no longer than the period stated in the
Contract Data. If the Contractor does not submit an updated Program
within this period, the Engineer or his nominee may withhold the
amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the
date on which the overdue Program has been submitted.

28. Revised Program

29.

The

Engineer or his nominee’s approval of the Program shall not alter the

Contractor’s obligations. The Contractor may revise the Program and submit

it to

the Engineer or his nominee again at any time. A revised Program is to

show the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

29.1

29.2

The Engineer or his nominee shall extend the Intended Completion
Date if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur
additional cost.

The Engineer or his nominee shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
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asking the Engineer or his nominee for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay,
the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

30. Delays Ordered by the Engineer or his nominee

The Engineer or his nominee may instruct the Contractor to delay the start or

progress of any activity within the Works.

31. Management Meetings

31.1

31.2

Either the Engineer or his nominee or the Contractor may require the
other to attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.
The Engineer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the Engineer or his nominee
either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

32. Early Warning

32.1

32.2

The Contractor is to warn the Engineer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price or
delay the execution of works. The Engineer or his nominee may require
the Contractor to provide an estimate of the expected effect of the event
or circumstance on the Contract Price and Completion Date. The
estimate is to be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Engineer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Engineer or his
nominee.
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QUALITY CONTROL

Identify Defects

The Engineer or his nominee shall check the Contractor’'s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Engineer or his nominee considers may have a Defect.

Tests

If the Engineer or his nominee instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and the
test shows that it does the Contractor shall pay for the test and any samples.
If there is no Defect the test shall be a Compensation Event.

Defect Liability

35.1 The Engineer or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at
Completion and is defined in the Contract Data. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Engineer or his
nominee’s notice. To the intent that the works shall, at or as soon as
practicable after the expiration of the Defects Liability Period, be
delivered to the Employer in the condition required by the Contract,
fair wear and tear excepted, to the satisfaction of the Engineer, the
Contractor shall :

(a) Complete the work, if any, outstanding on the date stated in the
Taking-Over Certificate within the date to be intimated by the
engineer and

(b) execute all such work of amendment, reconstruction, and
remedying defects, shrinkages or other faults as the Engineer may,
during the Defects Liability Period or within 14 days after its
expiration, as a result of an inspection made by or on behalf of the
Engineer prior to its expiration, instruct the Contractor to execute.

35.3 Cost of Remedying Defects
All work referred to in Sub-Clause 35.2 shall be executed by the
contractor at his own cost if the necessity thereof is, in the opinion of
the Engineer, due to:

a) The use of materials, Plant or workmanship not in accordance with
the Contract, or
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b) Where the Contractor is responsible for the
design of part of the Permanent Works, any fault in such design, or
the neglect or failure on the part of the Contractor to comply with
any obligation, expressed or implied, on the Contractor's part under
the Contract.
35.4 Defects Liability Certificate
The Contract shall not be considered as completed until a Defects
Liability Certificate shall have been signed by the Engineer and
delivered to the Employer, with a copy to the Contractor, stating the
date on which the Contractor shall have completed his obligations to
execute and complete the Works and remedy any defects therein to the
Engineer's satisfaction. The Defects Liability Certificate shall be given
by the Engineer within 28 days after the expiration of the Defects
Liability Period, or, if different defects liability periods shall become
applicable to different Sections or parts of the Permanent Works, the
expiration of the latest such period, or as soon thereafter as any works
instructed, pursuant to Clauses 35, have been completed to the
satisfaction of the Engineer.
35.5 Unfulfilled Obligations
Notwithstanding the issue of the Defects Liability Certificate the
Contractor and the Employer shall remain liable for the fulfillment of
any obligation incurred under the provisions of the Contract prior to
the issue of the Defects Liability Certificate which remains
unperformed at the time such Defects Liability Certificate is issued
and, for the purposes of determining the nature and extent of any such
obligation, the Contract shall be deemed to remain in force between the
parties to the Contract.

36. Uncorrected Defects.

If the Contractor has not corrected a Defect within the time specified in the
Engineer or his nominee’s notice the Engineer or his nominee will assess the
cost of having the Defect corrected, and the Contractor will pay this amount.
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D. COST CONTROL

37.Bill of Quantities

37.1

37.2

The Bill of Quantities shall contain items for the construction, supply,
installation, testing and commissioning work to be done by the
Contractor.

The Bill of Quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rate in the
Bill of Quantities for each item.

38. Changes in the Quantities

38.1

38.2

38.3

If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than +25 % provided
the change exceeds +10% of initial Contract Price, the Engineer or his
nominee shall adjust the rate(s), to allow for the change.

The Engineer or his nominee shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more than
15 percent except with the Prior approval of the Employer.

If requested by the Engineer or his nominee where the quoted rate(s) of
any item(s) is abnormally high, the Contractor shall provide the
Engineer or his nominee with a detailed cost breakdown of such rate in
the Bill of Quantities.

39. Variations

39.1

The Engineer shall make any variation of the form, quality or quantity

of the Works or any part thereof that may, in his opinion, be necessary

and for that purpose, or if for any other reason it shall, in his opinion,

be appropriate, he shall have the authority to instruct the Contractor

to do and the Contractor shall do any of the following:

a) increase or decrease the quantity of any work included in the
Contract,

b) omit any such work,

c) change the character or quality or kind of any such work,

d) change the levels, lines, position and dimension of any part of the
Works,

e) execute additional work of any kind necessary for the completion of
the Works,

f) change any specified sequence or timing of construction of any part
of the Works.

No such variation shall in any way vitiate or invalidate the Contract, by

the effect, if any, of all such variations shall be valued in accordance
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with Clause 40. Provided that where the issue of an
instruction to vary the works is necessitated by some default of or
breach of contract by the contractor or for which he is responsible, any
additional cost attributable to such default shall be borne by the
contractor. All Variations shall be included in updated Programs
produced by the contractor.

Instructions for Variations

The Contractor shall not make any such variation without an
instruction of the Engineer. Provided that no instruction shall be
required for increase or decrease in the quantity of any work where
such increase or decrease is not the result of an instruction given
under this clause, but is the result of the quantities exceeding or being
less than those stated in the Bill of Quantities.

40. Payments for Variations

40.1

40.2

40.3

Variation permitted shall not exceed +25% in quantity of each

individual item, and +10% of the total contract price. Within 14 days of

the date of instruction for executing varied work, extra work or

substitution, and before the commencement of such work, notice shall

be given either (a) by the contractor to the Employer of his intention to

claim extra payment or a varied rate or price, or (b) by the Employer to

the contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items

in the Bill of Quantities, rate payable should be determined by methods

given below and in the order given below:

i) Rates and prices in Contract, if applicable plus escalation as per
contract.

ii) Rates and prices in the Schedule of Rates applicable to the Contract
plus ruling percentage.

iii) Market rates of materials and labor, hire charges of plant and
machinery used, plus 10% for overheads and profits of contractor.

For items in the Bill of Quantities but where quantities have increased

beyond the variation limits, the rate payable for quantity in excess of

the quantity in the Bill of Quantity plus the permissible variation

should be:

i) Rates and prices in contract, if reasonable plus escalation, failing
which (ii) and (iii) below will apply

ii) Rates and prices in the schedule of Rates applicable to the contract
plus ruling percentage.

iii) Market rates of material and labor, hire charges of plant and
machinery used plus 10% for overheads and profits of contractor.
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40.4 If there is delay in the Employer and the Contractor coming
to an agreement on the rate of an extra item, rates as proposed by the
Employer shall be payable provisionally till such time as the rates are
finally determined or till date mutually agreed.

40.5 If the Engineer or his nominee decides that the urgency of varying the
work prevent a quotation being given and considers not delaying the
work, no quotation shall be given and the Variation shall be treated as
a Compensation Event.

Cash flow forecasts

41.1 When the Program is updated, the contractor is to provide the Engineer
or his nominee with an updated cash flow forecast.

Payment Certificates

42.1 The Contractor shall submit to the Engineer or his nominee monthly
statements of the estimated value of the work completed less the
cumulative amount certified previously.

42.2 The Engineer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the
Contractor after taking into account any credit or debit for the month
in question in respect of materials for the works in the relevant
amounts and under conditions set forth in sub-clause 51.6 of the
Contract Data (Secured Advance).

42.3 The value of work executed shall be determined by the Engineer or his
nominee.

42.4 The value of work executed shall comprise the value of the quantities of
the items in the Bill of quantities completed.

42.5 The value of work executed shall include the valuation of variations
and Compensation Events.

42.6 The Engineer or his nominee may exclude any item certified in a
previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.
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43.Payments

43.1

43.2

43.3

43.4

43.5

43.6

The bills for other Construction/Renovation/Miscellaneous works
which are not paid on monthly basis the Contractor has to submit the
bill within 7 days of joint measurement taken along with the concerned
Engineer. The Engineer has to ensure that joint measurement to be
completed within 7 days of completing of part work /7 running work.
The concerned Engineer i/c shall check and make entries into bill/M.B
within 10 days of submission of the interim bill and submit to
Executive Engineer/ Superintending Engineer (Civil). The Executive
Engineer/ Superintending Engineer (Civil) shall check the bills and
after certification of the quantities as per manual shall forward to the
Finance Department within 3 working days. The Contractor and
Assistant Engineer  both jointly complete the measurements, if
Contractor due to any reason does not attend/avoid joint
survey/measurements the Executive Engineer shall give notice to the
contractor to be present at the site for joint measurement within 7 days
notice. If the contractor fails to attend the joint measurement second
notice shall be issued to the contractor to attend the joint
measurement within 3 days failure to attend the site for joint
measurement the Assistant Engineer and AEE or EE would record the
reason and complete the measurements in a transparent manner
departmentally and submit the bill.

Bills /7 Tax invoice shall be prepared and submitted by the Contractor.
Joint measurements shall be taken continuously and need not be
connected with billing stage. System of 4 copies of measurements, one
each for Contractor, Employer and Engineer or his nominee, and
signed by both Contractor and Employer shall be followed.

Interim of bill amount will be paid within 14 days of submission of the
bill.

Contractor shall submit final Bill within 60 days from the date of
completion of work and the same will be paid by the Port within 30
days from the date of submission

The payment will be made to the contractor after deducting any dues
payable to the Port statutory authorities etc

If an amount certified is increased in a later certificate as a result of an
award by the DRB or an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
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not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

44.Compensation Events

44.1

44.2

The following mutually agreed Compensation Events unless they are

caused by the Contractor would be applicable:

(a) The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way
which affects the work of the contractor under the contract.

(c) The Engineer or his nominee orders a delay or does not issue
drawings, specifications or instructions required for execution of
works on time.

(d) The Engineer or his nominee instructs the Contractor to uncover or
to carry out additional tests upon work which is then found to have
no Defects.

(e) The Engineer or his nominee unreasonably does not approve for a
subcontract to be let.

() Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of Letter of
Acceptance from the information issued to Bidders (including the
Site Investigation Reports), from information available publicly and
form a visual inspection of the site.

(9) The Engineer or his nominee gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does
not work within the dates and other constraints stated in the
Contract that cause delay or extra cost to the Contractor.

(i) The effect on the Contractor of any of the Employer’s Risks.

() Other Compensation Events listed in the Contract Data or
mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the

employer, within 14 days and provide a forecast cost of the

compensation event.

If a Compensation Event would cause additional cost or would prevent

the work being completed before the Intended Completion Date, the

Contract Price shall be increased and/or the Intended Completion Date

shall be extended. The Engineer or his nominee shall decide whether

and by how much he Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.
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As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast has been provided
by the Contractor, it is to be assessed by the Engineer or his nominee
and the Contract Price shall be adjusted accordingly. If the
Contractor's forecast is deemed unreasonable the Engineer or his
nominee shall adjust the Contract Price based on Engineer or his
nominee’s own forecast. The Engineer or his nominee will assume that
the Contractor will react competently and promptly to the event.

The rates quoted by the Contractor to be inclusive of taxes if any
excluding GST that the Contractor will have to pay for the performance
of this Contract. The Employer will perform such duties in regard to
the deduction of such taxes at sources as per applicable law.Any new
Taxes, levies, duties imposed after signing the Contract shall be
reimbursed by the employer on production of documentary
evidence.The GST shall be quoted separately in tax invoice. The
contractor shall file the applicable returns with tax department in time
and submit the same as documentary evidence.

46. Currencies

46.1

All payments shall be made in Indian Rupees unless specifically

mentioned.

47.Price Adjustment. (Not Applicable)

48. Retention

48.1

48.2

The Employer shall retain from each payment due to the Contractor
the proportion stated in the Contract Data until Completion of the
whole of the Works.

Retention Money shall be deducted at the rate of 10% of the toatal tax
invoice, from first Running Bill onwards subject to a max of 5% plus of
the contract price including GST. Retention money shall be refunded
after completion of defect liability period along with performance
security.

49. Liquidated Damages

49A

In case of delay in completion of the contract, liquidated damages (L.D)
may be levied at the rate of half per cent (*2%) of the contract price per
week of delay, or part thereof subject to a maximum of 10 per cent of
the contract price.
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49A(i) The Employer, if satisfied, that the works can be
completed by the contractor within a reasonable time after the specified
time for completion, may allow further extension of time at its
discretion with or without the levy of L.D. In the event of extension
granted being with L.D, the Employer will be entitled without prejudice
to any other right or remedy available in that behalf, to recover from
the contractor as agreed damages equivalent to half per cent (¥2%) of
the contract value of the works including GST for each week or part of
the week subject to the ceiling defined in sub-Clause 49 A.
In the event of forfeiting the LD / EMD / SD performance Guarantee
and while imposing penalty GST at applicable rate is applicable.

49A(ii) The Employer, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work within further extension of time allowed as aforesaid,
shall be entitled, without prejudice to any other right, or remedy
available in that behalf, to rescind the contract.

49A(iii)The Employer, if not satisfied with the progress of the contract and in
the event of failure of the contractor to recoup the delays in the
mutually agreed time frame, shall be entitled to terminate the contract.

49A(iv)In the event of such termination of the contract as described in clauses
49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D.
up to ten per cent (10%) of the contract value and forfeit the security
deposit made by the contractor besides getting the work completed by
other means at the risk and cost of the contractor.

49A(v) In case Part / portions of the work can be commissioned and the Port
operates the portion for commercial purposes, the rate of LD will be
restricted to the uncompleted value of work, the maximum LD being
on the entire contract value.

Nominated Subcontractors

All specialists, merchants, tradesmen and others executing any work or
supplying any good, materials, Plant or services for which provisional Sums
are included in the Contract, who may have been or be nominated or selected
or approved by the Employer or the Engineer, and all persons to whom by
virtue of the provisions of the Contract, the Contractor is required to
subcontract shall, in the execution of such work or the supply of such goods,
materials, Plant or services, be deemed to be subcontractors to the Contractor
and are referred to in this Contract as “Nominated Subcontractors”.

Advance payment (Not Applicable)

The Employer shall make the following advance payments:
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51.1 Mobilisation Advance shall be paid up to 10% of Contract
price, payable in two equal installments. The first installment shall be
paid after mobilisation has started and next installment shall be paid
after satisfactory utilisation of earlier advance.

51.2 Construction / installation equipment Advance shall be paid up to 5%
of Contract price, limited to 90% of assessed cost of machinery.

51.3 Mobilisation Advance and Construction Equipment Advance shall be
paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the
discretion of the employer and against Bank Guarantee for Mobilisation
Advance and against hypothecation of Construction Equipment to the
Employer.

51.4 Equipment advance will be paid in two or more installments. First
installment shall be paid after Construction Equipment has arrived at
the site and next installment shall be paid after satisfactory utilisation
of earlier advance (s).

51.5 Recovery of Mobilisation and Construction Equipment advance will
start when 15% of the work is executed and recovery of total advance
should be completed by the time 80% of the original Contract work is
executed.

51.6 Secured Advance :The Engineer or his nominee shall make advance
payment in respect of materials and plant brought to site but not yet
incorporated and installed in the Works in accordance with conditions
stipulated in the Contract Data.

75% of cost of materials and plant brought to site for incorporation into
the works only shall be paid as Secured Advance. Materials which are
of perishable nature should be adequately insured.

52.Securities

52.1 Security deposit shall consist of two parts
g) Performance security to be submitted at award of the work
h) Retention Money to be recovered from Running Bills.

52.2 The Security deposit at 10% of the contract amount including GST, of
which 5% of contract price should be submitted as Performance
Security within 21 days of receipt of letter of acceptance and balance
5% recovered as retention money from running bills. Recovery of 5% of
retention money shall commence from the first RA bill onwards @ 10%
for each bill. Retention money shall be refunded after completion of
defect liability period. The performance Bank Guarantee will be
released after completion of defect liability period.
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Removal of Craft or Plant which has sunk (not applicable)

The Contractor shall forthwith and with dispatch at his own cost raise and
remove any craft or plant (floating or otherwise) belonging to him or to any
sub-contractor employed by him (including also any plant which is held by
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion or
maintenance of the Works or otherwise deal with the same as the Engineer
may direct or until the same shall be raised and removed, the contractor shall
set al such buoys and display at night such lights and do all such things for
the safety of navigation as may be required by the Engineer or by Employer.
In the event of the Contractor not carrying out his obligation imposed upon
him by this clause the Employer may provide buoy and light such sunken
craft or plant and raise and remove the same (without prejudice to the right of
the Employer to hold the Contractor liable under General Conditions) and the
Contractor shall refund to the Employer all costs incurred in connection
therewith.

Contractor’'s Temporary Moorings

Should the Contractor need, in connection with implementing the Works, to
provide temporary moorings for his craft he may be allowed to do so in
location and manner approved by the Engineer subject to all necessary
permissions being first obtained by the Contractor from the authorities
concerned. The Contractor shall not lay his temporary moorings such as to
interfere with the port traffic and such moorings shall be removed if and when
required by the Employer.

Cost of Repairs

53.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
period shall be remedied by the Contractor at the Contractor’'s cost if
the loss or damage arises from the Contractor’s acts or omissions.
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FINISHING THE CONTRACT

Completion

After completion of the work, the contractor will serve a written notice to the
Engineer or his nominee/Employer to this effect. The Engineer or his
nominee/Employer upon receipt of this notice shall conduct a complete joint
survey of the work within 7 days and prepare a defects list jointly. The defects
pointed out by the Engineer or his nominee/Employer would be rectified by
the contractor within 14 days and thereafter acceptance report be signed
jointly by the contractor and the Employer. This joint acceptance report shall
be treated as ‘Completion Certificate’.

Substantial Completion of Parts

If any part of the Permanent Works has been substantially completed and
satisfactorily passed any Tests on Completion prescribed by the Contract, the
Engineer may issue a Taking-Over Certificate in respect of that part of the
Permanent works before completion of the whole of the Works and, upon the
issue of such Certificate, the Contractor shall be deemed to have undertaken
to complete with due expedition any outstanding work in that part of the
Permanent Works during the Defects Liability Period.

Surfaces Requiring Reinstatement

Provided that a Taking-Over Certificate given in respect of any Section or part
of the Permanent Works before completion of the whole of the Works shall not
be deemed to certify completion of any ground or surfaces requiring
reinstatement, unless such Taking-Over Certificate shall expressly so state.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer or his nominee issuing a certificate of Completion.

Taking-Over Certificate

When the whole of the Works have been substantially completed and have
satisfactorily passed any Tests on Completion prescribed by the Contract, the
Contractor may give a notice to that effect to the Engineer, with a copy to the
Employer, accompanied by a written undertaking to finish with due
expedition any outstanding work during the Defects Liability Period. Such
notice and undertaking shall be deemed to be a request by the Contractor for
the Engineer to issue a Taking- over Certificate in respect of the Works. The
Engineer shall, within 21 days of the date of delivery of such notice, either
issue to the Contractor, with a copy to the Employer, a Taking- Over
Certificate, stating the date on which, in his opinion, the Works were
substantially completed in accordance with the Contract, or give instruction
in writing to the Contractor specifying all the work which in the Engineer's
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opinion, is required to be done by the Contractor before the issue of

such Certificate. The Engineer shall also notify the Contractor of any defects

in the Works affecting substantial completion that may appear after such

instructions and before completion of the Works specified therein. The

Contractor shall be entitled to receive such Taking-Over Certificate within 21

days of completion, to the satisfaction of the Engineer, of the Works so

specified and remedying any defects so notified.

Taking Over of Sections or Parts

Similarly, in accordance with the procedure set out in above Clause, the

Contractor may request and the Engineer shall issue a Taking-Over

Certificate in respect of :

a. any Section in respect of which a separate Time for Completion is provided
in the appendix to Tender, or

b. any substantial part of the Permanent Works which has been both
completed to the satisfaction of the Engineer and, otherwise than as
provided for in the Contract, occupied or used by the Employer, or

c. any part of the Permanent Works which the Employer has elected to
occupy or use prior to completion (where such prior occupation or use is
not provided for in the Contract or has not been agreed by the Contractor
as a temporary measure).

Final Account

The Contractor shall supply to the Engineer or his nominee a detailed account
of the total amount that the Contractor considers payable under the Contract
before the end of the Defects Liability Period. The Engineer or his nominee
shall issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 60 days of receiving the Contractor’s account if it
is correct and complete. If it is not, the Engineer or his nominee shall issue
within 15 days a schedule that states the scope of the corrections or additions
that are necessary for the correction and certify payment of 50% of the
undisputed amount to the contractor. If the Final Account is still
unsatisfactory after it has been resubmitted the Engineer or his nominee shall
decide on the amount payable to the Contractor and issue a payment
certificate, within 60 days of receiving the Contractor’s revised account.

Submission of ‘As built Drawings’

“As built” Drawings are required to be submitted by the Contractor and shall
be supplied by them by the dates stated in the Contract Data. If the
Contractor does not supply the Drawings and/or manuals by the dates stated
in the Contract Data, or they do not receive the Engineer or his nominee’s
approval, the Engineer or his nominee shall withhold the amount stated in
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Contract Data from payments due to the Contractor.

59. Termination

59.1

59.2

59.3

The Employer or the Contractor may terminate the Contract if the

other party causes a fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to

the following:

(a) the Contractor stops work for 28 days when no stoppage of work is
shown on the current Program and the stoppage has not been
authorised by the Engineer or his nominee.

(b) the Engineer or his nominee instructs the Contractor to delay the
progress of the Works and the instruction is not withdrawn within
28 days.

(c) the Employer or the Contractor becomes bankrupt or goes into
liguidation other than for a reconstruction restructure or
amalgamation.

(d) a payment certified by the Engineer or his nominee is not paid by
the Employer to the Contractor within 50 days of the date of the
Engineer or his nominee’s certificate:

(e) the Engineer or his nominee gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Engineer or his nominee.

(f) the Contractor does not maintain a security which is required.

(g) the Contractor has delayed the completion of works by the number
days for which the maximum amount of liquidated damages can be
paid as defined in the Contract data and

(h) if the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in the executing
the Contract.

For the purpose of this paragraph: “corrupt practice” means the

offering, giving, receiving or soliciting of any thing of value to influence

the action of a public official in the procurement process or in contract
execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract
to the detriment of the Employer, and includes collusive practice.

Bidders (prior to or after bid submission) designed to establish bid

prices at artificial non-competitive levels and to deprive the Employer of

the benefits of free and open competition.”

When either party to the Contract gives notice of a breach of contract to

the Engineer or his nominee for a cause other than those listed under
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Sub Clause 59.2 above, the Engineer or his nominee shall
decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience subject to payment of compensation to the contractor
including loss of profit on uncompleted works. Loss of profit shall be
calculated on the same basis as adopted for calculation of
extra/additional items.

If the Contract is terminated the Contractor shall stop work
immediately, make the Site safe and secure and leave the Site as soon
as reasonably possible.

60. Payment upon Termination

60.1

60.2

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer or his nominee shall issue a
certificate for the value of the work done less advance payments
received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted
at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Contract Data. Additional
Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Engineer or
his nominee shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment repatriation of the
Contractor's personnel employed solely on the Works, and the
Contractor’'s costs of protecting and securing the Works and loss of
profit on uncompleted works less advance payments received up to the
date of the certificate, less other recoveries due in terms of the contract
and less taxes due to be deducted at source as per applicable law.

61.Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for

which payment has been made to the contractor by the Employer, are deemed

to be the property of the Employer, if the Contract is terminated because of a

Contractor’s default.

62.Release from Performance

If the Contract is frustrated by the outbreak of war or by other event entirely

outside the control of either the Employer or the Contractor, the Engineer or



77
his nominee shall certify that the Contract has been frustrated. The
Contractor shall leave the Site and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was
made.
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SPECIAL CONDITIONS OF CONTRACT

The conditions of contract shall be the general conditions of contract in
Section-Ill (v) as modified or added by the following condition of special
conditions as provided in Section - Ill(vi) herein, which shall be read and
construed with the general condition in Section — 3 A to E as if they were
incorporated therein. In so far as any of the condition of the special conditions
may conflict or be in consisting with any of general conditions of in Section -
3F- Special condition of the contract shall prevail.

Labour

The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other,
and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer or his nominee, deliver to
the Engineer or his nominee a return in detail, in such form and at such
intervals as the Engineer or his nominee may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer or his
nominee may require.

Compliance with labour regulations

During continuance of the contract, the Contractor and his sub contractors
shall abide at all times by all existing labour enactment and rules made there
under, regulations, notifications and bye laws of the State or Central
Government or local authority and any other labour law (including rules)
regulations, bye laws that may be passed or notification that may be issued
under any labour law in future either by the State or Central Government or
the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given below. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions
of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amounts as
may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor the Engineer or his
nominee/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer /
Engineer or his nominee shall also have right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.
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The employees of the Contractor and the Sub-Contractor in

no case shall be treated as the employees of the Employer at any point of
time.

Safety, Security and Protection of the Environment.

Subject and without prejudice to any other provision of the Contract, the

Contractor shall take all reasonable precautions:

(a) In connection with underground water resources (including percolating
water) to prevent
(i) Any interference with the supply to or abstraction from such sources
(j) Pollution of the water so as to affect adversely the quality thereof.

(b) Al works shall be carried out without unreasonable noise and
disturbance. The Contractor shall indemnify the Employer from and
against any liability for damages on account of noise or other disturbance
created while or in carrying out the work and from and against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever
in regard or in relation to such liability.

(c) The Contractor at his own cost shall make such provisions for lighting of
Works, Temporary Works, Materials and Plant and shall provide all such
marks and lights as may be required by the Employer or the Engineer or
any other authority having jurisdiction over the Site together with all
labour stores and services required for their efficient working and use at
any time, day or night.

(d) The Contractor shall also provide at his own cost every description of
watching and maintenance required in connection with the foregoing, and
all other services for protecting and securing all places dangerous whether
to Contractor's workmen or to other persons until the Works are handed
over to the Employer, or till such time when the Engineer decides that
such services are no longer required.

All lights provided by the Contractor shall be placed or screened such as
not to interfere with any navigation lights or with any traffic or signal
lights of any local or other authority.

Insurance of Works and Contractor’s Equipment

The Insurance shall be issued by Nationalized Insurance Company from its
Mangalore Branch which has been determined by the Contractor to be
acceptable to the Employer.

The contractor shall at his own costs and expenses obtain and shall cause
any subcontractor to obtain such insurance as may be necessary to cover the
liability of the contractor or as the case may be of such subcontractor in
respect of personal injuries and death arising out of or in the course of or
caused during the execution of the works for a minimum amount of Rs. 25
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lakhs and shall produce or cause any such subcontractor to

produce for inspection the relevant policy or policies together with receipt for

the premium paid under such policy/policies as and when required by the

Employer.

i. The Employer (NMPA) shall not be liable for any accident, damage or
compensation payable to any workman or other person in the employment
of the Contractor or any Subcontractor.

ii. Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer i.e. NMPA against all damages or compensation
payable at Law in respect of or in consequence of any accident or injury to
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto and the
Employer shall be at liberty to deduct or adjust from the Contactor's bills
an amount that Employer may be called upon to pay towards claims,
demands, proceedings, costs, charges and expenses Whatsoever in respect
of or in relation to any accident or injury referred to above without any
reference to the Contractor.

iii. The Contractor shall comply with all the Central State and Municipal Laws
and Rules and shall be solely responsible for complying with the
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 &
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and
rules there under and the enactments that may be applicable including
ESI Act, the payment of wages act, Provident Fund Act, the Minimum
Wages Act, the Factory's Act. The Workmen Compensation Act or any
other applicable legislation and the Municipal by-laws or other statutory
Rules and Regulations whatsoever in force if these are applicable. Any
obligations finding or otherwise missed under any statutory enactments,
rules & regulations there under shall be the responsibility of the
Contractor and the NMPA will take no responsibility for the same. The
Contractor should take Workmen's Compensation Policy for his Workers,
who are not covered under ESI and submit the same to the EIC
immediately after commencement of the work.

iv. The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the
works. If any claim is made against New Mangalore Port Authority on this
work, the Port Authority shall have the right to deduct the same from the
bill amount payable to the contractor after verification of the validity and if
admissible as per rules.

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety
Harness or any other equipment as required depending on nature of work
by his staff at site.

67.War Risks Insurance

If the Contractor receives instructions from the Employer to insure against
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war risks, such insurance if normally available shall be effected,
at the cost of the Employer, with the Insurance Company acceptable to the
Employer and shall be in the joint names of the Employer and the Contractor.

Royalty

Except where otherwise stated, the contractor shall pay to the authority all
tonnage and other royalties, rent and other payments or compensation if any,
for getting stone, sand, gravel, clay or other materials by him and his
subordinates and his subcontractors and required for the works, at the rates
and such conditions as notified by the State Government. The applicable rates
for royalty is enclosed as Schedule-A in Volume -Ill. The contractor should
submit the Mineral Dispatch Permit (MDP) in original for the quantity
executed by the contractor for the requisite quantity of material incorporated
in works for which MDP is issued by the authorized supplier. If contractor
fails to submit the MDP in original the amount equal to 5 times the royalty
charges shall be deducted from the contractor’s bills as per prevailing orders
issued by the Authority.

Transport of Contractor’s Equipment or Temporary Works

If it is found necessary for the Contractor to move one or more loads of heavy
constructional plant or equipment materials or pre-constructed units or parts
of units of work over roads, highways or bridges on which such oversized and
over weight items are not normally allowed to be moved, the Contractor shall
obtain prior permission from the concerned authorities. Payments for
complying with the requirements, if any, for protection of or strengthening of
the roads, highways or bridges shall be deemed to be included in his contract
price.

Transport of Materials or Plant

The contractor shall save harmless and indemnify the Employer in respect of
all claims, proceedings, damages, costs, charges and expenses whatsoever
arising out of or in relation to any claim made by the concerned authorities in
respect of damage or injury to roads, highways or bridges. In case of failure of
the Contractor to settle such claims and in case the Employer is held
responsible for payment to the authorities, then the Employer shall settle the
claim and the Employer's expenses in this regard, as certified by the
Engineer, may be deducted by the Employer from any money due or to
become due to the Contractor and the Engineer shall notify the Contractor
accordingly with a copy to the Employer.
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71.Labor Laws & Regulations

The Contractor shall at all times during the continuance of the Contract
comply fully with all existing Acts, regulations and bye-laws including all
statutory amendments and re-enactment of State or Central Govt. and other
local authorities and any other enactments and act that may be passed in
future either by the State or the Central Govt. or local authority, including
Indian Workmen’s Compensation Act, Contract Labour (Regulation And
Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State
Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund
Regulations. Employees’ Provident Fund Act and schemes made under the
same Act, Health and Sanitary Arrangements for Workmen, Insurance and
other benefits and shall keep the Employer indemnified in case any action is
commenced for contravention by the Contractor. If the Employer is caused to
pay or reimburse any amounts as may be necessary to cause or observe, or
for non-observance of the provisions stipulated here-forth on the part of the
Contractor, the Engineer shall have the right to recover from the Contractor
any sum required estimated to be required for making good the loss or
damage suffered by the Employer. The Tenderers must have valid ESI and PF
registration and shall maintain the records prescribed under ESI Regulations
and PF Act & make the contribution towards ESI and PF in respect of persons
employed by the Contractor. The contractor shall make available such records
for inspection by ESI and PF authorities during inspection and furnish the
copies of such records to the employer regularly. The EPF and ESI
contribution on the part of the employer in respect of this contract shall be
paid by the contractor. These contributions on the part of Employer paid by
the contractor shall be reimbursed by the Engineer -in —-charge to the
contractor on actual basis.The minimum wages applicable for Mangalore City
is enclosed as Schedule - B in Volume — III.
71.1. Accident Prevention/Safety Officer
The Contractor shall have on his staff on site an officer dealing with all
matters regarding safety and protection against, accidents of all staff
and labour. This officer shall be qualified for this work and shall have
the authority to issue instructions and shall take protective measures
to prevent accidents.
71.2 Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst his
staff and labour and for the preservation of peace and protection of
Persons and property in the neighborhood of the Works from the same.
71.3 Health and Safety
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Due precautions shall be taken by the Contractor, and at
his own cost, to ensure the safety of his staff and labour and, in
collaboration with and to the requirements of the local health
authorities, to ensure that medical staff, first aid equipment and
stores, sick bay and suitable ambulance services are available at the
camps, housing and on the site at all times throughout the period of
the Contract and that suitable arrangements are made for the
prevention of epidemics and for all necessary welfare and hygiene
requirements.
Supply of Water
The Contractor shall, so far as is reasonably practicable, having regard
to local conditions provide on the Site, to the satisfaction of the
Engineer's Representative, an adequate supply of drinking and other
water for the use of the Contractor’s staff and work people.
Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the
Statues, Ordinances and Government Regulations or Orders for the
time being in force, import, sell, give, barter or otherwise dispose of any
alcoholic liquor, or drugs or permit or suffer any such importation,
sale, and gift, barter disposal by his sub-contractions agents or
employees.
Arms and Ammunition
The Contractor shall not give, barter or otherwise dispose of to any
persons or person, any arms or ammunition of any kind or permit or
suffer the same as aforesaid.
Festivals and Religious Customs
The Contractor shall in all dealings with labour in his employment
have due regard to all recognized festivals, days of rest and religious or
other customs.
Epidemics
In the event of any outbreak of illness of an epidemic nature, the
Contractor shall comply with and carry out such regulations, orders
and requirements as may be made by the Govt., or the local medical or
sanitary authorities for the purpose of dealing with and overcoming the
same.
Employment of Person in the Service of Others
The Contractor shall not recruit or attempt to recruit his staff and
labour from amongst persons in the service of the Employer or other
agencies engaged for any works of the Employer.
Housing for Labour
Save in so far as the Contract otherwise provides, the Contractor shall
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provide and maintain such accommodation and amenities
as he may consider necessary for all his staff and labour employed for
the purposes of or in connection with the Contract, including all
fencing water supply (both for drinking and other purposes), electricity
supply, sanitation, cook houses fire prevention and fire-fighting
equipment, créche for children of his staff and labour employed for
the purposes, furniture, other requirements in connection with such
accommodation or amenities. On completion of the Contract, unless
otherwise agreed with the Employer, the temporary camps/housing
provided by the Contractor shall be removed and the site reinstated to
its original condition, all to the approval of the Engineer. The land for
construction of labour camps shall be allotted outside the security area
to the extent available and such area allotted for labour camps will be
charged a ground rent at TAMP approved rates. The ground rent is
liable for change as per the prevailing TAMP rates from time to time
during the currency of the contract.
Fair Wages, Records, Inspection
The Contractor shall pay the labourers engaged by him on the work not
less than a fair wage which expression shall mean whether for time or
piecework the respective rates of wages as fixed by the Public Works
Department as fair wages for Dakshina Kannada District payable to the
different categories of labourers of those notified under the Minimum
Wages Act.
The Contractor shall maintain records of Wages and other
remuneration paid to his employee in such form as may be convenient
and to the requirements of the Employer/Engineer and the Labour
Enforcement Officer (Central), Ministry of Labour, Govt. of India, or
such other authorized person appointed by the Central Govt. The
Contractor shall allow inspection of the aforesaid Wage Records and
Wage Slips to the Engineer and to any of his workers or to his agent at
a convenient time and place after due notice is received, or to any other
person authorized by him on his behalf.
Reporting of Accidents
The Contractor shall report to the Engineer details of any accident as
soon as possible after its occurrence. In the case of any fatality or
serious accident, the Contractor shall, in addition, notify the local
police authorities immediately by the available means.
Observance by Sub-Contractors
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions.
Port Entry Permission
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The Contractor shall submit prior application for Port
entry passes to the concerned Port authority for his labours and the
staffs engaged in the works. The passes will be issued free of cost.

The Contractor shall retain the original passes obtained by them in
respect of their labour and staff engaged in the Works and produce the
same to the Engineer as and when called for. It should not be either
destroyed or allowed to be taken by the labour/staff after its use.

71.15 Site - Protected Area

The Site of Work is a protected area. Entry to the Port premises is
regulated by entry passes. These passes will be issued by the Central
Industrial Security Force or any other authority authorized by the
Employer. The Contractor should furnish a list of person for whom the
passes are to be issued to the Engineer and arrange to obtain the
passes from the appropriate authority, based on the recommendation
of the Engineer and abide by the Rules of the New Mangalore Port
Authority with regard to entry etc. For the entry of trucks and other
vehicles also, the Contractor should obtain necessary permits.
However, no charges will be levied for the individual passes or the
permits for the vehicles of the Contractor or his sub-contractors for the
bonafide use of the work.

The Contractor shall retain the original passes obtained by them in
respect of their labour and staffs engaged in the Works and produce
the same to the Engineer as and when called for. It should not be
either destroyed or allowed to be taken by the labour/staff after its use.

72.Life Saving Appliances and First Aid

The Contractor shall provide and maintain upon the Works sufficient proper
and efficient life saving appliances and first aid equipment to the approval of
the Engineer. The appliances and equipment shall be available for use at all
times.

73.Diving Operations (NA)

a) Any diving work shall be carried out in accordance with the Diving
Operations Regulations of the Government of India.

b) Before any diving work is undertaken the Contractor shall supply the
Engineer or his representative with two copies of the Code of signals to be
employed and is to have a copy of such Code Prominently displayed on
the craft or structure from which the operations take place

74.Bribes

If the Contractor, or any of his Subcontractors, agents or servants gives or
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offers to give to any person any bribe, gift, gratuity or commission as
an inducement or reward for doing or forbearing to do any action in relation
to the Contract or any other contract with the Employer, or for showing or
forbearing to show favour or disfavor to any person in relation to the Contract
or to any other contract with the Employer, then the Employer may enter
upon the Site and the works and terminate the employment of the Contractor
and the provisions of Clause 63 hereof shall apply as if such entry and
termination had been made pursuant to that Clause.

The bidders shall give an undertaking that they have not made any payment
or illegal gratification to any person/authority connected with the bid process
so as to influence the bid process and have not committed any offence under
the PC Act in connection with the bid.

Details to be Confidential

The Contractor shall treat the details of the contract as private and
confidential, save insofar as may be necessary for the purposes thereof, and
shall not publish or disclose the same or any particulars thereof in any trade
or technical paper of elsewhere without the previous consent in writing of the
employer. If any dispute arises as to the necessity of any publication or
disclosure for the purpose of the Contract the same shall be referred to the
decision of the Employer whose award shall be final.

Contractor’s Temporary works, office, etc.

76.1 The Contractor shall submit to the Engineer for his approval not less
than 15 days before commencement of erection of any part of Temporary
Works, drawings and detailed proposals for the method of construction of
Temporary works such as office, store, false work and temporary platforms
etc. which he intends to construct for the execution of the contract and no
such work shall be constructed before obtaining the written approval of Chief
Engineer. These temporary works, office, store etc. shall be erected at or near
the work area subject to approval of the Employer and the land space for the
same will be allotted free of ground rent to the extent available. The
Contractor shall obtain permission for any Temporary Works and would
ensure that during execution of works the statutory requirements of the
concerned authorities such as New Mangalore Port Authority, Police,
Customs, etc. would be complied with.

76.2 Submission of Reports, Returns, etc.

All reports, statements, returns, drawings, diagrams etc. which the
Contractor is required to submit to the Engineer during the progress of the
Works, shall be furnished in triplicate without any additional cost.
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Water Supply

Water to the extent available will be supplied to the Contractor at a fixed point
on the main water supply line within the Port area. The plumbing connection
and extension of necessary supply pipeline to the working area shall be
arranged by the Contractor at his own cost. The Contractor shall also provide
a water meter at his cost for metering the quantity of water used. Charges for
the consumption of the water will be paid by the Contractor to the Employer
at notify rate as applicable time to time during the currency of the Contract.
For non-supply of water at any stage port will not be responsible and the
Contractor shall not have any claim whatever for loss or damage.

Power Supply

The Electricity connection for lighting, welding and other mechanical works to
the extent available will be made available by the Employer within the Port
area. Drawing of power lines etc. from the available point of supply of power
to the actual work site either by overhead lines or underground cables shall
be arranged by the contractor at his cost. The temporary lines and
connections by the Contractor shall be approved by the Engineer's
representative before availing power. The Contractor shall provide Trivector
Meter to read consumption in units, power demand and power factor.

The Contractor shall indicate his requirement of power to the Engineer within
15 days from the date of the letter of acceptance of the tender. If the power
requirement is more than 50 KW, the Contractor has to avail the power
supply at 11 KV and install his own transformer of suitable capacity and work
carried out as per IE Rules & Regulations as approved by the CEA. The
Contractor shall pay to the Employer, the power charges as per the prevailing
Tariff schedule of MESCOM in force during the work of the Contractor. At
present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00
per KVA or part thereof per month on connected load, security deposit Rs.
4,604.00 per KVA along with departmental charges @ 23.75% of the bill
amount. The Contractor shall also pay the connection and disconnection
charges as applicable.

The Contractor shall ensure that the power factor of the system does not fall
below 0.90 at any time and shall provide at his cost required capacity
capacitors bank to maintain the Power Factor of all power loads. If the
capacity of the capacitor found less than stipulated as per regulation during
inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall
pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned
load, before availing the power supply in the form of a Demand Draft drawn in
favour of FA&CAO, NMPA from any Scheduled Bank.
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The Contractor shall submit a complete drawing of the power points,
wiring, diagram indicating all electrical loads, earthing etc. in complete shape
along with the completion report. The Trivector Meter provided is calibrated
either by M/s. MESCOM or NITK, Surathkal, and such a Certificate to be
produced. For non supply of power at any stage port will not be responsible
and the Contractor shall not have any claim whatever for loss or damage.

Taxes and Duties

79.1 The Contractor shall pay Tax if any and other levies as applicable from

time to time. GST at applicable rate shall be shown separate line items in the

Tax invoice.

79.2 Sales / Turnover Tax on Works Contract (Deleted)

79.3 Income Tax

The Contractor and his staff shall be responsible for payment of all personal

income taxes to the concerned authorities as per the law in force from time to

time. Deduction of Income Tax shall be made by the Employer from each

certificate of payment to the contractor at the rate of 2% plus surcharge or

such other rates as may be specified by the Central Government from time to

time, on the gross amount of the Contractor’s bill for payment.

79.4 Goods and Service tax

The contractor shall not include GST component in rate. The GST shall be

paid to the contractor separately as applicable. The contractor shall submit

running account bills indicating GST separately as applicable. The Contractor

shall be responsible for the payment of GST applicable, to the GST authority.

The contractor shall file the applicable returns with tax department in time

and submit the same as documentary evidence.

The invoice with respect to supplies should contain following information:-

- Name of the Customer : New Mangalore Port Authority

- GSTIN of the Customer : 29AAALNOO57A2ZG

- All other information as specified in GST act and GST tax invoice rules
such as SAC code, Supplier address, Supplier GSTIN, IRN number QR
code etc.

Noncompliance of the above result in rejection of invoice.

The Invoice should be uploaded to GST website on monthly basis with
in the due date as specified by GST act. Input tax credit lost by Port due to
any error, omission or non filing of return will be recovered from any amount
due to the supplier Any input tax credit lost by the Port due to due to any
error, omission or non filing of return will be recovered from the bills and
other monies available with the Port
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Price Adjustment (not applicable to this contract)

Noise and Disturbance

All works shall be carried out without unreasonable noise and disturbance.
The Contractor shall indemnify the Employer from and against any liability
for damages on account of noise or other disturbance created while or in
carrying out the work and from and against all claims demands proceedings
damages costs charges and expenses whatsoever in regard or in relation to
such liability.

Safety Code

Necessary Indian Safety regulations for the safety purpose shall be adhered to
by the contractor and he will be held responsible for any violations of the
same. The set of such conditions (regulation) is available with NMPA and the
contractor is required to go through it before tendering.

Besides the above, the Contractor shall also scrupulously adhere to and
observe the following safety codes:

The Contractor has to provide sufficient barricades to site of work so that
traffic plying nearby should not damage the recently concreted work. In case
of any damage on account of above, the entire responsibility will remain with
contractor and nothing extra will be paid on this account.

Suitable and strong scaffolds should be provided for the workmen for all work
that cannot be safely done from ground. No portable single ladder shall be
over 8 meters in length.

Hoisting machines and tackles used in the works including their attachments,
and supports shall be in perfect condition as per stipulations of the relevant
Rules. The ropes used for hoisting or lowering materials or as means or
suspension shall be of durable quality and adequate strength and free from
defects.

The excavated material shall no be placed within 1.5 meters of the edge of the
trench or half of the depth of the trench, whichever is more. All trenches and
excavation shall be provided with necessary fencing to lighting. Every
opening in the floor of a building or in a working platform shall be provided
with suitable fence to prevent the fall of persons or materials. No floor, roof or
other parts of the structure shall be so overloaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling materials such cement, cement
mortar, concrete, lime mortar and asphalt shall be provided with protective
footwear and rubber hand gloves and thin cloth for covering face and head.
Those engaged in welding work shall be provided with welder protective eye



83.

84.

85.

90
shield and glove.
All safety rules shall be strictly followed while working on live electrical
systems or installations as stipulated in the relevant Rules.

Port Authority Rules

The Contractor shall observe the Conservancy Rules relating to the harbour
and shall always take such necessary additional steps to keep the harbour
waters free of noxious or unhygienic matters coming from his works as are
required by the Employer. Under no circumstances shall inflammable
materials be allowed to spill into the harbour waters.

The Contractor shall always observe and comply with the working rules and
regulations of the Port Authority in force or as issued from time to time.

Execution of work

The contractor shall be required to execute the work in such a way so as not
to cause any damage, hindrance or interference with port activities going on
in the area or nearby. He should not also deposit the materials at such places
which may cause inconvenience to the public and the work going on in the
nearby area The Contractor shall have to make good all damages done by him
to the structures nearby while executing the work and no extra payment shall
be made to him on that account.

All the materials required to be used in the work shall have to be got approved
from the Engineer-in-Charge before stacking at the site of work.

Barricading, including proper lighting arrangement in the night at the
required places shall have to be provided by the contractor at his own cost,
including necessary arrangements for proper movement of traffic by carefully
maintained approaches and road diversions with suitable sign boards for
indications of road signs etc. as directed by the Engineer-in-Charge.

Customs Duty

Being Port Development Project, Customs Duty shall be applicable as per
project import chapter 9801.00 read with Notification 17-2001, serial No. 38
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government
of India.

Customs Duty leviable shall be paid directly by the Contractor to the Customs
Authorities, Government of India. The Employer shall reimburse this amount
upon submission of documentary evidence in original for the proof of payment
of such Customs Duty. The reimbursement of such amount towards Customs
Duty shall be limited to the Ceiling amount quoted by the Contractor in the
Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less
than the said Ceiling Amount, the reimbursement by the Employer shall be
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limited to the documented cost of Customs Duty levies actually paid
to the Customs Authorities, Government of India. If the Actual Customs Duty
levies paid by the Contractor exceeds the said Ceiling Amount, then the
reimbursement by the Employer shall be limited to the Ceiling Amount. The
reimbursement of the Customs Duty will be limited only to the Imported
Materials listed in “Preamble and Bill of Quantities”, BOQ No. . During the
execution of the Works, if it necessitates for expeditious completion of the
Works, Contractor may resort to import of any of the materials not listed
aforesaid, with the approval of the Employer. However, the aggregate amount
of Customs Duty to be reimbursed shall not exceed the lump sum amount
offered in the Priced Bill of Quantities.
It shall be the responsibility of the Contractor to provide the requisite
particulars and documents to the customs and other Government authorities
and get the Imported Materials cleared and transported in time. The
Contractor shall be fully responsible for port and Customs clearance
including stevedoring, handling, unloading, loading, storage, inland
transportation, if any of materials, equipments and plant to storage godowns,
yards, sites etc. The contractor shall be fully responsible for any delays,
penalties charges and losses if any in this regard.
The Employer shall upon request from the Contractor along with necessary
details, provide recommendatory letter(s) for Imported Materials at concession
rate or Customs Duty as applicable. However, the responsibility for obtaining
such concession rate of customs duty shall be that of the Contractor.
It shall be the responsibility of the Contractor to check the latest position on
Customs duty levies applicable and the Employer does not accept any liability
on the account. For bill of Lading, the “Consignee” for permanent materials to
be incorporated into the Works will be the New Mangalore Port Authority. The
Contractor will be “Notify Party”. Notwithstanding the above, obtaining
“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs
Duty, etc. shall be the responsibility of the Contractor.
The Contractor shall give an undertaking follows:
a) Being the ultimate Employer of the materials to be imported and

incorporated into the works covered under the Tender we

request New Mangalore Port Authority to be consignee in the matter of
permanent materials to be imported by us at our cost (covering payments
of materials by letter of credit) including freight, insurances, taxes and any
other charges whatsoever payable in connection with the import and its
incorporation into the work.

b) We hereby confirm, in the event of New Mangalore Port Authority
becoming consignee, it will not absolve us from any of the obligations, and
will not alter the payment terms under the Contract No. SCB 11/ 2009
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dated ... between (the
Contractor) and New Mangalore Port Authority.
New Mangalore Port Authority becoming a consignee is a matter of
convenience and we undertake to abide by all the obligations,
responsibilities etc. as if we are our self a consignee.
In respect of nay consequences arising out of New Mangalore Port
Authority becoming the consignee we hereby unequivocally and
irrevocably agree to indemnify New Mangalore Port Authority for such
consequences.
We also undertake and confirm to obtained all permits and licenses etc. at
our own cost. New Mangalore Port Authority’'s responsibilities in this
regard will be the same as under the said contract and limited to issuing
required recommendatory letters for obtaining such permits and licenses.
This undertaking does not in anyway vitiate our contractual liabilities and
obligations cast upon us by Contract No. SCB I/ 2009 dated ..............
between ............................(the Contractor) and New Mangalore Port
Authority.

86. Drawings & Designs (Not applicable to this contract)

(a)

(b)

General details of the works are shown on the drawings accompanying
this tender document. The Engineer will supply to the Contractor from
time to time during the progress of the works such further working
drawings as will be necessary in his opinion for the proper and adequate
execution and maintenance of the Works in accordance with the
Engineer's designs and/or any modification thereof as decided by the
Engineer and the Contractor shall carry out the work in accordance with
the said working drawings. Two sets of such working drawings will be
issued. If the Contractor requires more sets he will have to make his own
arrangement at his cost. Residual Design, Detailing & Engineering: - The
Engineer to the project has done the detailed design and engineering for
the subject tender. During execution of the work the residual design,
detailing and engineering, if needed, is to be carried out by the contractor
at no extra cost to the Employer. For equipment/ Installations detailed
drawings need to be produced by the contractor at no extra cost to the
Employer. The contractor shall also get approved such design, detailing &
engineering from the Engineer.

In the event of the Contractor proposing any alteration/modification to the
Engineer's design, detail, method of construction, he shall at his own
expenses prepare and submit for approval of the Engineer copies in
duplicate (in the first instance) of detailed working drawings which may be
required for such alteration/modification and at the same time call the
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attention of the Engineer to any alternative detail or modification
of the contract drawings which the Contractor may wish to make at least
30 days prior to the commencement of the work or part of the work to
which such drawings relate. The contractor shall at the same time, if so
required by the Engineer, furnish calculation sheets in duplicate relating
to the strength and anticipated deflections in respect of such
altered/modified works. The Engineer will, after any such alteration which
he may approve, record on the copies as amended his approval and will
return one copy of the drawings and calculation sheets to the contractor,
who shall carryout the work in accordance therewith. The contractor shall
forward to the Engineer three additional copies of the working drawings
and calculation sheets as approved in additions to these working drawings
and calculation sheets as approved. In addition to these working drawings
are also to be submitted (the same procedure as in the ease of the
contractor) in respect of any work proposed to be executed by sub-
contractors. The approval of the Engineer of all or any of the calculation
sheets, drawings shall not relieve the contractor of responsibility in
connection with the execution of the altered/modified or subcontractor’'s
work.
(c) Submission of ‘As built Drawings’

“As built” Drawings are required to be submitted by the Contractor and
shall be supplied by them by the dates stated in the Contract Data. If the
Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract Data, or they do not receive the Engineer or his
nominee’s approval, the Engineer or his nominee shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

Monsoon Period

Monsoon period will be reckoned from 1st June to 30th September.

Progress Report

The following reports shall be submitted for review; as an input to the
Management meeting to be held as per Clause No 31 of Conditions of
Contract.

88.1 Daily reports

The contractor shall submit daily report indicating daily activities, weather
condition, actual manpower, equipment and the prominent materials
available and arriving to site. The contractor shall submit the daily report
format to the Department for prior approval.

88.2 Monthly Reports

Monthly progress reports shall be prepared by the Contractor and submitted
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to the Engineer in triplicate. The first report shall cover the period

up to the end of the first calendar month following the Commencement Date.

Reports shall be submitted monthly thereafter, each within 7days after the

last day of the period to which it relates. Reporting shall continue until the

Contractor has completed all work, which is known to be outstanding at the

completion date, stated in the Taking-Over Certificate for the Works.

Each report shall include:

a) Charts and detailed descriptions of progress, including each stage of
design (if any), Contractor's Documents, procurement, manufacture,
delivery to Site, construction, erection and testing; and including these
stages for work by each Sub-Contractor,

b) Photographs in hardcopy & digital copy and videography in two sets
showing the various stages of progress on the Site monthly;

c) For the supply of manufactured items, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected
dates of:

i) Commencement of manufacture,

ii) Contractor's/Engineer’s inspections,
iii) Tests,

iv) Shipment and arrival at the Site;

d) Copies of quality assurance documents, test results and certificates of
Materials;

e) Safety statistics, including details of any hazardous incidents and
activities relating to environmental aspects and public relations; and

f) Comparisons of actual and planned progress, with details of any events or
circumstances which may jeopardize the completion In accordance with
the Contract, and the measures being (or to be) adopted to overcome
delays.

Completion Documents (not applicable)

To treat that the work has been completed and issue a final payment

certificate, the following documents will be deemed to form the completion

documents:

i) The Technical documents according to which the work was carried out.

ii) The set of construction drawings showing therein the modifications and
corrections made during the course of execution signed by the Engineer.

iii) Certificates of final levels and dimensions as set out for various works.

iv) Certificates of tests performed for various works.

v) “As Built” Drawings.
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90. Submission of statutory documents

The successful bidder, with in 7days from the date of work order, shall submit
self-attested copy of statutory documents such PAN card, GST registration
certificate, Labour Identification Number (LIN) and any other documents
required for successful completion of work.
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SALIENT FEATURES OF SOME MAJOR LAWS

APPLICABLE TO ESTABLISHMENTS ENGAGED IN CONSTRUCTION
WORK
(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of

b)

(c)

d)

f)

(9)

injury by accident arising out of and during the course of employment.
Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed
5 years service or more on death at the rate of 15 days wages for every completed
year of service. The Act is applicable to all establishments employing 10 or more
employees.
Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the employer and workers @ 13.00% and12%
respectively. The benefits payable under the Act are:
(i) Pension to family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii)Payment of P.F accumulation on retirement/death etc.
Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to
workmen/ employees in case of confinement or miscarriage etc.
Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The Principal Employer is required to- take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ 20 or more contract labor.
Minimum Wages Act 1948: The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment Construction of Buildings, Roads,
Runways are scheduled employment.
Payment of Wages Act 1936:-It lays down as to by what date the wages are to be
paid when it will be paid and what deductions can be made from the wages of the
workers.

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for

work of equal nature to Male and Female workers and for not making
discrimination against Female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20% of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs. 2500/- per month or above up to Rs. 3500/- per month
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shall be worked out by taking wages as Rs. 2500/- per month only.
The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. Some of the
State Governments have reduced the employment size from 20 to 10 for the
purpose of applicability of this Act.
Inter-State Migrant workmen’s (Regulation of Employment & Conditions of
Service) Act 1979:The Act is applicable to an establishment which employs 5 or
more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in establishment to which this Act
becomes applicable, are required to be provided certain facilities such as
housing, medical aid, travelling expenses from home upon the establishment and
back,
The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified
by the Government. The Employer of the establishment is required to provide
safety measures at the Building or Construction work and other welfare
measures, such as Canteens, First-Aid facilities. Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the
Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.
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v) CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

Sl

No.

Description

Reference
Cl. No.

1

The following documents are also part of the Contract

The Schedule of other contractors

(8)

The Schedule of Key personnel

)

The above insertions should correspond to the information
provided in the Invitation of Bids.

The Employer is

1)

New Mangalore Port Authority,
Panambur, Mangalore - 575010

Name of Authorized Representative:

Name :

The Chairman,

New Mangalore Port Authority, Panambur,
Mangalore — 575010

The Engineer is

Name :

Chief Engineer (C),

New Mangalore Port Authority, Panambur,
Mangalore- 57501010

Name of Nominee is

Name :

Superintending Engineer (C1)

Civil Engineering Department,

NMPA, Panambur, Mangalore- 575010

The name and identification number of the Contract is

Name of Contract :- “Maintenance of railway track in the
marshalling Yard and at wharf for the year 2023-24 and
2024-25."

Tender no: 78/2023-24

1)

The works consist of ” Maintenance of railway track in the
marshalling Yard and at wharf for the year 2023-24 and
2024-25.".

1)
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Sl. Description Reference

No. Cl. No.

7 The start date shall be 7 days from the date of Issue of | Conditions
Letter of Acceptance. However no work shall be|of contract
commenced without signing contract agreement. A-General

1.Definitions

8 The Contract price is the price stated in the letter of | 1.Definitions
acceptance and thereafter as adjusted in accordance with
the provisions of the Contract. However payment will be
made as per actual work done accordance with the
contract provisions.

9 The Intended completion Date for the whole of the Work is | (17,29)

24 (Twenty Four ) Months including monsoon with the
following milestones:

10 Milestone dates:

Physical works to be | Period from the date of
completed commencement of work
Milestones dates shall be provided to the Contractor by
the Executive Engineer executing the work, for
completion of the work as per the scheduled date.

11 The following shall form part of the Contract Document: (2.3)

(1) Form of Agreement
(2) Letter of Acceptance
(3) Contractor’s Bid
4 Contract Data
(5) Conditions of Contract including Special Conditions
of Contract
(6) Specifications
(7) Drawings
(8) Bill of quantities and
(9) Any other documents listed in the Contract Data as
forming part of the Contract.
(10) Correspondence exchanged after the opening of the
Bid and before the issue of Letter of Acceptance by which
the Condition of Contract are amended, varied or modified
in any way by mutual consent (to be enumerated).

12 The Contractor shall submit a Program for the Works | (27)

within 14 days of delivery of the letter of Acceptance.
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Sl. Description Reference
No. Cl. No.
13 The site possession date (21)

The site will be handed over immediately after issue of

Letter of acceptance and the site is free from

encumbrances. However, no work shall be commenced

without signing contract agreement.

14 The site is defined in drawing No. 2/428/Mtc-1/01-LP -
Location Plan

15 The Defects Liability Period is Nil (35)

16 The minimum insurance cover for physical property, | 13
injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per
occurrence with the number of occurrences limited to four.

After each occurrence, contractor will pay additional
premium necessary to make insurance valid for four
occurrences always.

17 The following events shall also be Compensation Events: (44)
The Employer terminates the contract for his convenience.

18 The period between Programme updates shall be 30 days. | (27)

19 The amount to be withheld for late submission of an | (27)
updated Programme shall be Rs. 25,000/-.

20 The Penalty for the delay in submission of the Performance | (52.2)
guarantee shall be at the rate of 0.25% of the amount of | 34.1
performance guarantee for each week or part of the week
for the number of weeks delayed beyond the stipulated
date of submission.

21 The language of the Contract documents is English. (3)

22 The law, which applies to the Contract, is the law of Union | (3)
of India.

23 The currency of the Contract is Indian Rupees. (46)

24 Fees and types of reimbursable expenses to be paid to the | (25)
Dispute Review Board (Deleted)

As per actuals and equally shared by both the parties. (NA)

25 The Dispute Review Board shall be constituted after | (25)

signing of the agreement on mutually agreed terms.
(Appendix 1). (Deleted) (NA)
26 Price Adjustment (deleted) (47)

(80)
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Sl

No.

Description

Reference
Cl. No.

27

The proportion of payments retained (retention money)
shall be 10% of total tax invoice value from each bill
subject to a maximum of 5% of the contract price
including GST as applicable.

(48)

28

The maximum amount of liquidated damages for the whole
of the works is 10 % of the contract price plus taxes and
duties. The half per cent (¥2%) per week L.D is applicable
for delay period of %of contract period and thereafter 10%

L.D is applicable. (Not applicable to this contract)

[49]

29

Clause No. 49A (v) deleted.

30

Advance payment is not applicable to this contract

[51]

31

Repayment of secured advance: deleted

(51.6)

32

The Securities shall be for the following minimum
amounts equivalent as a percentage of the Contract Price.

(52)

33

Performance Security in the form in the form of Insurance
Surety Bonds, Account Payee Demand draft, Fixed Deposit
Receipt from a commercial bank, remittance by RTGS or in
the form of Bank Guarantee for 5% of the contract price
inclusive of GST.

(52.2)

34

The standard form of Performance Security acceptable to
the Employer shall be an unconditional Bank Guarantee
of the type as presented in Section Il (iv) of the Bidding
Documents.

Annexure-A

35

The Contractor has to submit the final claim for
reimbursement of ESI and EPF contribution on the part of
the employer in respect of this contract within 60 days

from the date of completion of work.

(71)
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vi) FORM OF SECURITIES

Acceptable forms of securities are annexed. Bidders should not complete the
Performance Security form at this time. Only the successful Bidder will be
required to provide Performance and Advance Payment Securities in
accordance with one of the forms, or in a similar form acceptable to the
Employer.

Annexure A: Performance Bank Guarantee

Bank Guarantee for Advance Payment (not
Annexure B: applicable to this contract)
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Annexure A
PERFORMANCE BANK GUARANTEE

To: [name of Employer]

[address of Employer]
WHEREAS [name and address of Contractor]
(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract

No. dated to execute

[name of Contract and brief
description of Works] (hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the

sum specified therein as security for compliance with his obligations in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of
[amount of guarantee]l

[In words], such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand, and without cavil or
argument, any sum or sums within the limits of

[amount of guarantee]l as aforesaid without

your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects
Liability Period.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs...................... (Rupees
. only) and unless a claim in writing is lodged with us within 3
months of the date of expiry or the extended date of expiry of this guarantee all our
liabilities under this guarantee shall stand discharges.
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IN WITNESS WHEREOF this guarantee has been duly executed on

Signature and seal of the guarantor

Name of Bank
Address Date

1 An amount shall be inserted by the Guarantor, representing the percentage of
the Contract Price specified in the Contract and denominated in Indian Rupees.
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Annexure B (NA)

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE)
To: [name of Employer]

[address of Employer]
[name of Contract]

Gentlemen:
In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1

(“Advance Payment”) of the above mentioned Contract, [name
and address of Contractor] (hereinafter called “the Contractor”) shall deposit
with [name of Employer] a bank guarantee to guarantee his
proper and faithful performance under the said Clause of the Contract in an amount
of

1

[amount of guarantee] [in words].
We, the [bank or financial institution], as instructed by
the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment
to [name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding [amount of guarantee]l
[in words].

We further agree that no change or addition to or other modification of the terms of
the Contract or of Works to be performed there under or of any of the Contract
documents which may be made between [name of

Employer] and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modification.

The guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of

Employer] receives full repayment of the same amount from the Contractor.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs......................(Rupees
ivee.0nly) and unless a claim in writing is lodged with us within 3

months of the date of expiry or the extended date of expiry of this guarantee all our

liabilities under this guarantee shall stand discharges.
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Yours truly,

Signature and seal:
Name of Bank/Financial Institution:
Address:

Date: 1. An amount shall be inserted by the bank or financial

institution representing the amount of the Advance Payment, and denominated in
Indian Rupees.
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Annexure — C (NA)
BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE)

New Mangalore Port Authority,
Administrative Building,

Panambur,
Mangalore — 575 010.

1.

In consideration of the Board Members of the New Mangalore Port Authority,
Mangalore (hereinafter called “The Board” having agreed to refund
(hereinafter called

“the said contractor(s)”) under the terms and conditions of an Agreement
No. made between New Mangalore Port Authority

and (hereinafter called “the said Agreement”)

the retention money for the due fulfillment by the said contractor(s) of the terms
and conditions contained in the said agreement on production of a bank

guarantee for . We (hereinafter referred
to as “the Bank”) at the request of M/s. do hereby
undertake to pay the Board an amount not exceeding on
demand.

We do hereby undertake to pay the amounts due

and payable under this guarantee without any demur, merely on a demand from
the Board stating that the amount claimed is required to meet the recoveries due
or likely to be due from the said Contractor(s). Any such demand made on the
bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be

restricted to an amount not exceeding
Rs.
We undertake to pay the Board any money so

demanded notwithstanding any dispute or disputes raised by the Contractor(s) in
any suit or proceeding pending before any Court or Tribunal relating there to, our
liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the Contractor(s) shall have no claim
against us for making such payment.

We further agree that the guarantee herein contained shall
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remain in full force and effect during the period that would be
taken for the performance of the said Agreement and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till Engineer-in-
charge on behalf of the Board certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Contractor(s) and
accordingly discharges this guarantee.

We further agree with the Board that Board shall have the
fullest liberty without our consent and without affecting in any manner our

obligations here under to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor(s) from time
to time or to postpone for any time or from time to time any of the powers
exercisable by the Board against the said Contractor(s) and to forbear or enforce
any of the terms and conditions relating to the said Agreement and we shall not
be relieved from our liability by reason of any such variation, or extension being
granted to the said Contractor(s) or for any forbearance act or omission on the
part of the Board or any indulgence by the Board to the said Contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties
would but for this provision, have effect so relieving us.

This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

We lastly undertake not to revoke this guarantee
except with the previous consent of the Board in writing.

This guarantee shall be valid up to unless extended on demand by
Board Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to
Rs. and unless a

claim in writing is lodged with us within three months of the date of expiry or
such extended date of expiry of this guarantee all our liabilities under this
guarantee shall stand discharged.

Notwithstanding anything contained herein.

1.

2.

Our liability wunder this Bank Guarantee restricted to a sum of
Rs. Only).
This bank guarantee shall be valid up to We are

liable to pay the guaranteed amount or any part thereof under this bank
guarantee only and only if you serve upon us a written claim or demand on or
before
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA)

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE)

THIS AGREEMENT, made and entered into this ........cocooiiiiiiias. Day
of...oiiniiis P24 0 P Between ... (“the Employer”)
= T

.............................................................. (“the Contractor”),and the Disputes
Review Board (“the Board”) consisting of One / three Board Members, (1)

................................................................................................... 2)
................................................................................................... 3)

[Note : Delete whatever is not applicable ]
WITNESSETH, that

WHEREAS, the Employer and the Contractor have contracted for the construction
of TN e

................................................................................. (the “Contract”) and
WHEREAS, the contract provides for the establishment and operation of the Board
NOW THEREFORE, the parties hereto agree as follows :

1. The parties agree to the establishment and operation of the Board in accordance
with this Board Agreement.

2. Except for providing the services required hereunder, the Board Members
should not give any advice to either party or to the Engineer or his nominee
concerning conduct of the Works.

The Board Members :

a. shall have no financial interest in any party to the contract or the Engineer
or his nominee, or a financial interest in the contract, except for payment for
services on the Board.

b. shall have had no previous employment by, or financial ties to, any party to
the contract, or the Engineer or his nominee, except for fee based consulting
services on other projects, all of which must be disclosed prior to
appointment to the Board.

c. shall have disclosed in writing to the parties prior to signature of this
Agreement any and all recent or close professional or personal or personal
relationships with any director, officer, or employee of any party to the
contract, or the Engineer or his nominee, and any and all prior involvement
in the project to which the contract relates;
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d. shall not, while a Board Member, be employed whether as a
consultant or otherwise by either party to the contract, or the Engineer or
his nominee, except as a Board Member.

e. shall not, while a Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or his
nominee, regarding employment whether as a consultant or otherwise either
after the contract is completed or after services as a Board Member is
completed;

f. shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer, the Contractor, the Engineer or his
nominee, and one another any fact or circumstances which might be such to
cause either the Employer or the Contractor to question the continued
existence of the impartiality and independence required of Board Members.

3. Except for its participation in the Board’'s activities as provided in the contract
and in this Agreement none of the Employer, the Contractor, the Engineer or his
nominee, and one another any fact or circumstances which might be such to
cause either the Employer or the Contractor to question the continued existence
of the impartiality and independence required of Board Members.

4. The Contractor shall :

a) furnish to each Board Members one copy of all documents which the Board
may request including contract documents, progress reports, variation
orders, and other documents, pertinent to the performance of the Contract.

b) in co-operation with the Employer, co-ordinate the Site visits of the Board,
including conference facilities, and secretarial and copying services.

5. The Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its
activities after issuance of the taking over Certificate and the Board’s issuance
of its Recommendations on all disputes referred to it.

6. Board Member shall not assign or subcontract any of their work under this
Agreement.

7. The Board Members are independent and not employees or agents of either the
Employer or the Contractor.

8. The Board Members are absolved of any personal or professional liability arising
from the activities and the Recommendations of the Board.

9. Fees and expenses of the Board Member[s] shall be agreed to and shared
equally by the Employer and the Contractor. If the Board requires special
services, such as accounting, data research, and the like, both parties must
agree and the costs shall be shared by them as mutually agreed.

10.Board Site visits :

a. The Board shall visit the Site and meet with representatives of the Employer
and the Contractor and the Engineer or his nominee at regular intervals, at
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times of critical construction events, and at the written request of

either party. The timing of Site failing agreement shall be fixed by the Board.

b. Site meetings shall consist of an informal discussion of the status of the

construction of the works followed by an inspection of the works, both

attended by personnel from the Employer, the Contractor and the Engineer

or his nominee.

c. If requested by either party or the Board, the Employer will prepare minutes

of the meetings and circulate them for comments of the parties and the
Engineer or his nominee.

11.Procedure for disputes referred to the Board:

a.

If either party objects to any action or inaction of the other party or the
Engineer or his nominee, the objecting party may file a written Notice of
Dispute to the other party with a copy to the Engineer or his nominee
stating that it is given pursuant to Clause 65 and stating clearly and in
detail the basis of the dispute.

The party receiving the Notice of Dispute will consider it and respond in
writing within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a
written appeal to the response is filed with the responding party within 7
days of receiving the response. Both parties are encouraged to pursue the
matter further to attempt to settle the dispute. When it appears that the
dispute cannot be resolved without the assistance of the Board either
party may refer the dispute to the Board by written Request for
Recommendation to the Board, the other party and the Engineer or his
nominee stating that it is made pursuant to Clause 65.

The Request for recommendation shall state clearly and in full detail the
specific issues of the dispute to be considered by the Board.

When a dispute is referred to the Board, and the Board is satisfied that
the dispute requires the Board’s assistance, the Board shall decide when
to conduct a hearing on the dispute. The Board may request that written
documentation and arguments from both parties be submitted to each
Board Members before the hearing begins. The parties shall submit
insofar as possible agreed statements of the relevant facts.

During the hearing, the Contractor, the Employer, and the Engineer or
his nominee shall each have ample opportunity to be heard and to offer
evidence. The Board’'s Recommendations for resolution of the dispute will
be given in writing, to the Employer, the Contractor and the Engineer or
his nominee as soon as possible, and in any event not more than 28 days
after the Board's final hearing on the dispute.

12.Conduct of Hearings :

a.

Normally hearing will be conducted at the Site, but any location that
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would be more convenient and still provide all required
facilities and access to necessary documentation may be utilised by the
Board. Private sessions of the Board may be held at any location
convenient to the Board.

b. The Employer, the Engineer or his nominee and the Contractor shall
have representatives at all hearings.

c. During the hearings, no Board Member shall express any opinion
concerning the merit of any facet of the case.

d. After the hearing are concluded, the Board shall meet privately to
formulate its Recommendations. All Board deliberations shall be
conducted in private, with all individual views kept strictly confidential.
The Board’'s Recommendations, together with an explanation of its
reasoning shall be submitted in writing to both parties and to the
Engineer or his nominee. The Recommendations shall be based on the
pertinent contract provisions, applicable laws and regulations, and the
facts and circumstances involved in the dispute.

e. The Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide,
and the dissenting member any prepare a written minority report for
submission to both parties.

[Note : Delete if it is one member Board]

13.If during the contract period, the Employer and the Contractor are of the
opinion that the Dispute Review Board is not performing its functions properly;
the Employer and the Contractor may together disband the Disputes Review
Board. In such an event, the disputes shall referred to Arbitration straightaway.
The Employer and the Contractor shall jointly sign a notice specifying that the
Board shall stand disbanded with effect from the date specified in the notice.
The notice shall be posted by a registered letter with AD or delivery of the letter,
even if he refuses to do so.
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NEW MANGALORE PORT AUTHORITY
Panambur, Mangalore

“MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD AND
AT WHARF FOR THE YEAR 2023-24 AND 2024-25.”

TENDER DOCUMENT
Volume - 1l

TECHNICAL SPECIFICATION
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NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT
Tender no: CIVIL/DyCE(C)/EE(C)/78/2023-24

Tender for

“Maintenance of railway track in the marshalling Yard and at wharf for
the year 2023-24 and 2024-25.”

Volume 1 Section | I) Notice Inviting Tenders
i) Instructions to Tenderers

ii) Annexure (1 to 12)

Section 1l i) Form of Agreement

Section 1l i) Conditions of Contract: Part A - E:
General Conditions
ii) Conditions of Contract : Part F:
Special Conditions
iii) Contract Data
iv) Form of Securities (A & B)

v) Appendix - | and Appendix - 1l

Volume Il Section IV i) Technical Specifications
Section V i) Drawings
Volume Section VI i) Preamble

11} i) Bill of Quantities

iii) For of tender

Section VII i) Schedules (A & B)
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SECTION IV
TECHNICAL SPECIFICATIONS
General

The following Technical Specifications shall be read in conjunction
with General Conditions of Contract, Conditions of particular
applications, Schedules, Annexures and Drawings.

The normal business will be continued through out the progress of the
works and the Contractor must conduct his operations so as not to
obstruct shipping, Port traffic and operations.

The Contractor shall obey orders and directions given by the
Engineers or his authorized representative in the course of the
discharge of his duties.

. Brief Description of drawing

The Works are shown in the following drawings that are issued as a
part of the Tender Documents:

Drawing No. Description

2/428/Mtc-1/-01 Location Plan

. Contractor’'s Working Area

The Contractor will be allocated a working area free of ground rent
allotment can be considered at adjacent vacant lands of NMPT near to
the working area subject to availability. The Tenderer has to indicate
details in Cover-l in this regard. It is expressly understood that non-
availability of additional land for working area shall not be a reason
either for slow progress or any connected claim whatsoever.

The Contractor shall work in close co-ordination with the other
contractors employed by the Board relating to other connected works.

. Temporary Works

Before any temporary works are commenced the Contractor shall
submit at least 14 days in advance to the Engineer-in-Charge for
approval complete drawings of all temporary works he may require for
the execution of the Works. The Contractor shall also submit his
calculations relating to the design of temporary works, viz. storage
sheds, offices, etc., if required by the Engineer-in-Charge and shall
carry out the modifications that the Engineer-in-Charge may require
of such temporary works at Contractor's own cost. The Contractor
shall be solely responsible for the stability and safety of all temporary
works.
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. Supply of Materials by the Contractor

It will be the responsibility of the Contractor to make timely
procurement of all materials for both temporary and permanent
works.

MATERIALS

. Quality

All materials used in the work shall be of the best quality of their
respective kinds as specified herein, obtained from sources and
suppliers approved by the Engineer-in-charge and shall comply strictly
with the tests prescribed hereinafter, or where tests are not laid down
in the specification, with the requirements of the latest issues of the
relevant Indian Standards. Any material not fully specified herein and
for which there is no relevant Indian Standard, shall be the best of
their kind and to the approval of the Engineer-in-Charge.

. Sampling and Testing

All material used in the work shall be subjected to inspection and test.
Samples of all materials proposed to be employed in the permanent
works shall be submitted to the Engineer-in-charge for approval,
before they are brought to site. Material may be rejected if found not
suitable or in accordance with the specifications not withstanding the
results of tests at the manufacturer's works or elsewhere or test
certificates or any approval given earlier.

. Storage of materials on site

Materials used in the works shall be stored on stacks, supports, in
bins, under cover, etc., as per 1S4082 as appropriate to prevent
deterioration or damage from any cause whatsoever to the entire
satisfaction of the Engineer-in-charge and as amplified in the
succeeding clauses.

Materials not specified

All materials not herein fully specified and which may be offered for
use in the works shall be subject to the approval of the Engineer,
without which they shall not be used anywhere in the Permanent
works.

Workmanship

. Workmanship for Important Items

The work of “Maintenance of railway track in the marshalling Yard

and at wharf for the year 2023-24 and 2024-25.” will be carried out

as per the specification detailed in the BOQ and as below

i. Deployment of nine (7 No. in day, 2 No.in Night ) skilled labours
for daily maintenance (Except Sundays, 2nd & 4th Saturday)
such as aligning the track, packing for BG / Mixed gauge by
utilizing ballast collected and stacked already , including lifting
up to required grade of track to the approved longitudinal and
transverses profile as per IRP way manual and disposing the
same within the initial lead, complete and opening of ballast
squaring of sleepers, slewing of track to correct alignment,
gauging, packing and repacking of joints, sleepers lifting to
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correct level boxing and making true to collect profile and directed
by the department spreading of ballast, lubricating the points &
crossing, cleaning the ERC clips and liners, greasing the same
removal of any wild growth in the railway track ,maintaining the
guage, and attending the repair works etc. including all labour
charges ,tools and plants etc.as directed by the Engineer in
charge

Deployment of Four (2 No. in day , 2 No.in Night ) skilled labours
for 2nd & 4th Saturday and Sundays, maintenance such as
aligning the track, packing for BG / Mixed gauge by utilising
ballast collected and stacked already , including lifting up to
required grade of track to the approved longitudinal and
transverses profile as per IRP way manual, and disposing the
same within the initial lead, complete and opening of ballast
squaring of sleepers, slewing of track to correct alignment,
gauging, packing and repacking of joints, sleepers lifting to
correct level boxing and making true to collect profile and directed
by the department spreading of ballast, lubricating the points &
crossing, cleaning the ERC clips and liners, greasing the same
removal of any wild growth in the railway track ,maintaining the
gauge, and attending the repair works etc. including all labour
charges ,tools and plants etc.as directerd by the Engineer in
charge

Deployment of Three unskilled labours for daily maintenance
(Except Sunday, 2nd & 4th Saturday) such as Removing of
debris, grass , wild growth on the track, shifting the ballast,
spreading of ballast for packing, removing the existing ballast,
cleaning of the points & crossing befpre lubricating / oiling and
attending the minor repair works etc., including the cleaning the
debries, dirt, unwanted material thrown during the wagons
unloading at track 1,2,3,4 & in Marshalling yard and inside the
wharf and one labour to carry out the miscellaneous works &
cleaning the drains at platforms and open drains as directed by
the department.(1 labours have to be deployed in the night)for
cleaning the level cross and including removing of plants
vegetation roots etc cleaning the side catch drain , main drain
including all labour charges ,tools and plants etc.as directed by
the engineer in charge

Deploying one skilled person (Key Man) for maintaining the
Railway tracks, points & crossing in perfect condition including
tightening the steel keys/spikes/jaws etc. fixed to the track daily
and as instructed by the department.

Collection of 50mm durable hard stone track ballast as per
Railway/IS specification and stacking neatly at identified
locations along the side of track including all lead, lift and
unloading complete including transportation and contractors
labour as directed by the engineer in charge ( Rate includes
royalty, seignorage, taxes etc., complete)

Repairs to the existing G.l gate at level crossing using Gl 50mm
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dia B class pipe using MS flats or MS angles, or M.S square rods
as directed by the Engineer in charge , including cutting steel
sections and welding the same to required pattern with a coat of
red lead primer, cost of materials, fixtures, labour and HOM of
machinery complete as per specifications.

Providing & applying metal paint Providing and applying enamel
metal paint one coat (excluding priming coat ) on previously
painted steel or other metal surface brushing to give an even
shade after cleaning oil, grease, dirt and other foreign matter,
including cost of materials, labour, complete as per specification.
Painting of chainages with black synthetic enamel paint on rails
on yellow back ground at a spacing of 10m interval including
scraping, wire brushing, cleaning and preparing the surface
including painting lever boxes and numbering the lever points as
directed by the Engineer incharge including all materials like
paint, labour etc. complete with obstructing the normal traffic
movement for once a for entire BG siding tracks(including
Hectometer posts).

Supply of JCB / Excavator for removal of the fallen cargo on the
track and in between the tracks/over catch drains which is
hardened and has formed in nuts and same is to be disposed and
dumped at the location as directed by the Engineer incharge
including all materials, labour etc. complete.

Attending emergency rectification works carried out in case of
derailment, breaches, accidents, or any defects noted and to be
carried on emergency etc.at any time during the 24hrs of the day
including Sundays and public holidays.

. SPECIAL SEPCIFICATIONS APPLICABLE FOR THROUGH PACKING

The through packing of track shall be carried out strictly in the
sequence given in Para 224 of way Manual 1985 which are briefly
given here in for information and guidance of the
tenderer/contractor. More details shall be obtained at site from
the Engineer in charge from time and also by referring the Para of
the book available with Engineer —in-charge at site

Brief details of sequences of operation of through packing:
Opening of the road: Ballast shall be opened out on higher side of
Rail seat of a depth of 2” below the packing surface without
disturbing the 50mm under sleeper from the end of sleeper to
450mm inside of each cores fail seat.

Examination of Rails sleepers and fastening: Rail should be
examined for any cracks and any other defects marked and
brought to the notice of the Railway inspector in charge at site. All
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loose fittings shall be tightened and to ensure the track for regular
traffic.

Squaring of sleepers: All sleepers shall be square to the track and
to correct spacing squaring should be done by planting crow bars
family against sleepers and pushing it under no circumstances the
sleepers shall be hammered.

Slowing of track to correct alignment: Slowing of track shall be
directly by the made who on straight, shall sight the inner rails
land adjust the rail according to degree of curvature.

Gauging of track: Gauge shall be exact or near gauge of 1660 mm
for BG and 1000 mm for MG on straight and sluck as provided in
curve shall be uniform. In points and kings gauge shall be exact
except at toe where it can be kept 600 slack.

Packing of sleepers: Base rails shall be sighted and any dip or low
joint shall be lifted correctly. Adjacent sleepers shall then be
packed and top checked. After the rail lengths have been attended
to rail on the other side be brought to correct level using spirit
level land straight edge. Cross levels shall be checked at over 4th
sleepers. The next two rail lengths shall then be taken up and
process continued.

Repacking of joints sleepers: The joint and shoulder sleepers shall
be repacked and cross levels corrected before boxing of ballast.
Boxing of ballast: Clear and good ballast shall be filled between
sleepers along rail seats. Ballast section shall be dressed to
standard section and finding the top and bottom edges to be done.
Cess to be tided up.

In points and crossings all fitting be tightened. Gauge shall be
exact at all places except at top of switch where stack gauge of
6mm shall be kept. All check rfail and nose and clearance be to
standard as per Schedule of dimensions.

Surface correction if any must be done up 55mm in stages of
25mm

Showing of alignment and gauge of track must be done as found
necessary

Arrange and carryout cleaning job of grass, shrub and small
plants with the complete siding and also along track. The quoted
rate for item No.2 shall inclusive of this work

Handling of any derailment take place including repairing of
damaged track etc carryout derailment of wagons or engines
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through railway if required. In case of derailment additional
manpower may have to be arranged for derailment at the cost of
the contractor.

Arrange to co ordinate with PWI/APWI station Master, Mangalore
Assistant Engineer(S.R) Mangalore DRM( Southern Railway)
Palghat to obtain necessary clearance for repairing maintenance
on the main track.

Carryout inspection of all the point and crossings daily and oiling
greasing the same on regular basis in the Marshaling yard and at
wharf. The rate quoted for the key man deployed will be inclusive
of this expenditure. The key man shall report daily at the Railway
yard Master’s office and sign the register maintained there before
attending the work

. SPECIFICATIONS FOR TRACK BALLAST

SCOPE: Specifications will be applicable to stone ballast to be
used for all types of sleepers on normal track, turnouts, tunnels
land deck slabs etc., on all routes.

DETAILED SPECIFICATION:

GENERAL:

.1 Basic Quality: Ballast should be hard, durable and as far as

possible angular along with edges/corners, free from weathered
portions of parent rock, organic impurities and inorganic
residues.

2 Mode of Manufacture: to insure uniformity of supply, machine
crushed ballast should be preferred. Procurement of hand
broken ballast shall be resorted to only with the prior personal
approval.

PHYSICAL PROPERTIES:

1 Ballast sample should satisfy the following physical properties
in accordance with 1S:2386 Pt.IV-1963 when tested as per the
procedure given in Annexure 1 & 2.

- Aggregate Abrasion Value - 30% Max
- Aggregate Impact Value - 20% Max

2 the shape parameter “Flakiness Index” as determined in
accordance with 1S:2386 Pt.1V-1963 following the procedure
given in Annexure-3 should not be more than 50%. This test
may be dispensed with for ballast supply on Narrow gauge
routes.

3 The water absorption tested as per 1S:2386 Pt.11-1963 following
the procedure given in Annexure-4 should not be more than 1%.
This test may be dispensed with for ballast supply on Narrow
gauge routes.

2.3 SIZE AND GRADATION:
1 Ballast should satisfy the following size land gradation:
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(@) Retained on 65mm sqg.mesh sieve - Nil

(b) Retained on 40mm Sqg.mesh sieve - 40% to 60%

(c) Retained on 20mm sqg.mesh sieve - Not less
than 98% for
Machine

crushed.Not
less that 95%
for hand
broken.

2.3.2 Oversize Ballast:

(i)  In case ballast retained on 65mm square mesh sieve is at
variance from 2.3.1(a) specified above, the stack shall be
rejected.

(i) In case ballast retained on 40mm square mesh sieve
exceed 60% limit prescribed in 2.3.1(b) above, payment lat
following reduced rates shall be made for the full stack.

- 95% of quoted rates if retention on 40mm square
mesh sieve is between 60% (excluding) and 65%
(including).

- 90% of quoted rates if retention on40mm square mesh
sieve is between 65% (excluding) and 70% (including).

(iii) In case retention on 40mm square mesh sieve exceeds 70%
the stack shall be rejected.

2.3.3 UNDERSIZED BALLAST :

The Ballast shall be treated as undersized and shall be rejected

if.

i. retention on 40mm square mesh sieve is less than 40%

ii. retention on 20mm square mesh is less than 98% (for
machine crushed) or 95% (for hand broken).

2.3.4 METHOD SIEVE ANALYSIS.

i. The screens for sieving of ballast shall be square mesh and
shall not be less than 100cm in length 70cm in breadth and
height on sides.

ii. While carrying out sieve analysis, the screen shall not be
kept inclined, but held horizontally and shaken vigorously.
The pieces of ballast retained on screen shall not be pushed
through the screen openings.

iii. The percentages passing through or retained on the sieve
shall be determined by weight only.

4. CONDITION FOR SUBMISSION:

(@)

(b)
(€)

(d)

Three samples of ballast in sealed transparent jars containing three
Kg each.

The bag containing 45 Kg of above sample duly sealed. *

Test reports of impact value, abrasion value, flakiness Index and
water absorption value from reputed laboratory institution.

The above sample received from the tenderer shall be signed by the
tender opening members label as per the following format shall be
pasted by the tenderer on all the above four sample containers.
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Tender No. :

Name of the Work:

Name of the tenderer:

Is the test certificate enclosed Yes /No

Date: Signature of Tender
Signature of Tender

Opening Officials:

The tenderers shall also furnish an undertaking that the ballast
supply at all times will conform to specifications for Track Ballast as
specified by Railways.

RITES reserves the right to retest the ballast sample of any or all
tenders, before finalisation of tender at Railways cost.

5. METHOD OF MEASUREMENT :

5.1
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STACK MEASUREMENT :

Stacking shall be done on a neat, plane and firm ground, with good
drainage. The height of stack shall not be less than 1m except in hilly
areas where it may be 0.5. Top width of stack shall not be less than
1.0m. Top of stack shall be kept parallel to the ground plane. The side
slopes of stack should not be flatter than 1:5:1 (Horizontal : Vertical).
Cubical content of each stack shall normally be not less than 30cum
in plain areas and 15cum in hilly areas.

SHRINKAGE ALLOWANCE :

Payment shall be made for the gross measurements in a stack without
any deduction for Shrinkage voids.

6. SAMPLING AND TESTING : (Applicable for new work)
6.1 On acceptance of tender, three samples in sealed jars submitted by

the successful tenderer as per Clause 3.1 will be kept in NMPA
Office. This will provide visual guidance to check uniformity of
supply. However, fulfillment of size, gradation, shape and physical
properties shall be the criteria for acceptance of supply in the field.
Rest of the samples submitted at the time of tender can be disposed
off after finalisation of the tender.In order to supply of uniform
quality of ballast, the following norms shall be followed in respect of
sampling, testing and acceptance.

6.2 On the supply of the first 100cum, the test for size, Gradation,

Abrasion value, Impact value, Flakiness Index and *Water
Absorption shall be carried out by NMPA. Further supply shall be
accepted only after this ballast satisfies the specification is for these
tests. NMPA reserve the right to terminate the contract as per GCC
at this stage itself in case the ballast supply fails to conform with
any of these Specifications. (Note: Not applicable for ballast supply
on Narrow Gauge routes).

6.3 Subsequent tests shall carried out as follows :-
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SUPPLY OF STACK Supply in Wagons 7/ Tippers For each stack of
volume less than 100cum

Size & Gradation Test

Testing Frequency: one for each stack: one for each stack: one for each wagon

Size of sample **0.027cum 0.027cum for **0.027cum
100cum or part
thereof
(b) Abrasion value, Impactvalue Flakiness Index and Water Absorption Test
Testing frequency one for every 2000cum
Size of sample’ 25 gm

** This sample should be collected using a wooden box of internal
dimensions 0.4m * 0.3m from different parts of the
stack/wagon.

** These tests shall be done for the purpose of maintaining quality
during supply. In case of the test results not being as per the
prescribed specification than at any stage, further supplies
suspended till suitable corrective action is taken and supplies
ensured as per specifications. Tests for Flakiness Index and
Water Absorption are not applicable for ballast supply on
Narrow Gauge routes.

6.4 The above tests may be carried out more frequently if warranted at the
discretion of Railway. If the quality of ballast is noted have changed
during supply, as revealed by visual comparison with the approved
sample, the test shall be redone to confirm that it satisfies the
properties as per Clause 2.2. The approved sample of the changed
supply should be preserved, for future checks, in three sealed
transparent jars jointly signed by the contractor and Assistant
Engineer and distributed as given in Clause 5.1.

6.5 All tests for Abrasion Value, Impact Value, Flakiness Index and Water
Absorption conducted subsequent to award of contract shall be done
at Railways cost.

Aggregate Abrasion
(based on 1S:2386 IV 1963)

1. APPARATUS:

1.1 The abrasion test for track ballast shall be carried out using LOS
Angeles machine as per fig. 1.

1.2 The abrasive charge shall consists of 12 Nos. cast iron or steel
spheresappx. 48mm dia. and each weighing between 390 and 445 gm
ensuring total weight of charge as 5,000+25gm.

1.3 IS sieve of size 50mm, 40mm, 25mm and 1.70mm.

1.4 Drying oven.

2. Test Sample:

2.1 The test sample of 10,000gm shall consist of clean ballast conforming

to
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the following grading:

Passing 50mm and retained on 40mm square mesh sieve
5,000gm
Passing 40mm and retained on 25mm
5,000gm
A tolerance of +2% permitted
2.2 The sample shall be dried in oven at 100-110 C to a constant weight
and weighted (Weight "A").
3. Test Procedure
The test sample and the abrasive charge shall be placed in the Los-Angles
abrasion testing machine and the machine rotated at a speed of 20 to 33
revolutions/minute for 1000 revolutions. At the completion of test, the
material shall be discharged and sieved through 1,70mm IS sieve.

4. Analysis and Reporting of the Result:

4.1 The material coarser than 1.70mm IS sieve shall be washed dried in
oven at 100-110 c to a constant weight A and weight B of the original
weight of the test sample. The value shall be reporter as :

Aggregate Abrasion Value = ﬁ

A

Aggregate abrasion value
(BASED ON 1S:2386 1V 1963)
Aggregate abrasion value
1 APPARATUS:
The apparatus shall consist of the following :
(@) Impact testing machine conforming to 1S:2386 part IV-1963
(b) IS sieves of sizes 12.5mm, 10mm and 2.36mm.
(c) A cylindrical metal measure of 75mm dia and 50mm depth.
(d) A tamping rod 10mm circular cross section and 230mm length,
rounded at one end.
(e) Drying oven
2. Test Sample
2.1 The test sample shall be prepared out of track ballast so as to
conform to following grading :
Passing 12.5mm IS sieve 100%
Retained 10mm IS sieve 100%
2.2  The sample shall be oven dried for 4 hours at a temperature of 100-
110 deg.Cand cooled.
2.3 The measure shall be filled about one-third full with the prepared
aggregate and tamped with 25 strokes of the tamping rod. A further
similar quantity of aggregate shall be added and a further tamping
of 25 strokes given. The measure shall finally be filled to
overflowing, tamped 25 times and the surplus aggregate struck off,
using the tamping rod as a straight edge. The net weight of the
aggregate in the measure shall be determined to the nearest gm
(Weight A").
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Test Procedure :
The cup of Impact testing machine shall be fixed firmly in position on
the base of the machine and whole of the whole of the test sample
placed in it and compacted by 25 strokes of the test sample placed in
it and compacted by 25 strokes of the tamping rod.
The hammer shall be raised 380mm above the upper surface of the
aggregate in the cup and allowed to fall freely on the aggregate. The
test sample shall be subjected to a total of 15 such blows, each being
delivered at an interval of not less than one second.
Analysis and Reporting of the Result:
The sample shall be removed and sieved through 2.36mm IS sieve. The
fraction passing through shall be weighted. (Weight 'B'). The fraction
and retained on the sieve shall be weighted (Weight 'C") and if the total
weight (B+C) is less than the initial weight (Weight A') by more than
one gm., the result shall be discharged and a fresh test made.
The ratio of the weight of the fines formed to the total sample
weight shall be expressed as a percentage.
B
Aggregate Impact Value =-------- * 100
A
Two such tests shall be carried out and the mean of the results
shall be reported to the nearest number as the Aggregate Impact
Value of the tested material.
Flakiness Index
(Based on 1S:2386 PART | — 1963)
1. General
The Flakiness Index of an aggregate is the percentage by weight of
particles in it whose least dimension (Thickness) is less than three-
fifth of their mean dimension.
2. APPARATUS
The Apparatus shall consist of the following
a) Metal gauge for measure thickens as per figure
b) Sieve - IS sieve of sizes as shown in Table -1.
3. Test Sample
A sufficient quality of track ballast shall be gauged in turn for
thickness on a metal gauge of the pattern shown in fit. 1 The width of
the slot used in the gauge shall be of the dimension specified in Table
-1.
4. Test Procedure

4.1 The sample shall be sieved through sieves specified in Table -1.
4.2 Separation Flaky material : Each fraction shall be gauged in turn for

thickness on a metal gauge of the pattern shown in Fig. 1. The width
of the slot used in the gauged shall be of the dimensions specified in
Table -1.
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Table 1+IS Sieve and dimensions of thickness Gauge

Passing Through Retained on
(mm)
IS sieve (mm) IS sieve (mm)

4.3 The total amount of flaky material passing the various thickness
gauge, expressed as a percentage of the total weight of the sample
gauged.

Flakiness Index = E =100

WATER ABSORPTION

(based On IS : 2386 111-1963)

1. Apparatus

The apparatus shall consist of the following:-

a) Wire Basket - Perforated, electroplated or plastic coated with wire
hangers for suspending it from the balance.

b) Water tight container for suspending the basket

c) Dry soft Absorbent cloth 75x75 cm size 2Nos.

d) Shallow Tray of minimum 650 Square cm area

e) Air tight container of capacity similar to basket

f) Drying over

2. Test Sample

A sample of not less than 2000gm shall be used

3. Test Procedure

3.1 The Sample shall be thoroughly washed t remove final particles and
dusts, drained and then placed in the wire basket and immersed in the
distilled water at a temperature between 32-33 deg. C.

3.2 After immersion, the entrapped air shall be removed by lifting the basket
and allowing it to drop 25 times, in 25 seconds. The basket and the
sample shall remain immersed for a period of 24+ % hours afterwards.

3.3 The Basket and the aggregate, shall than be removed from the eater,
allowed to drain for few minutes, after which the aggregate shall gently
be empted from the basket on tone of the dry cloths and gently surface
dry with the cloth, transferring it to second dry cloth when the first will
remove no further moisture. The stone aggregate shall be spread on the
second cloth and exposed to atmosphere (away from direct sun light)
until it appears to be completely surface dry. The aggregate then be
weighed (weight ‘A’).

3.4 The aggregate shall than be placed in an oven to a temperature of 100-
110 deg. C for 24 hours. It shall than be removed from oven, cooled and
weighed (weight ‘B’)

4. Analysis and reporting of the result

Water absorption = (A-B)/Bx100
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4.1 Two such tests shall be made and individual and mean results shall be
reported.

4.2 The total amount of flaky material which is passing through the gauge
shall weighed.

5. Analysis and Reporting of the result
5.1 The Flakiness Index is a total weight of the materials passing the
various thickness gauge, expressed as percentage of the total weight of
the sample gauged
Flakiness Index = (B/A)x100

7. TECHNICAL SPECIFICATIONS FOR LINKING OF TRACK

1.0 Linking

1.1 The contractor shall supply rails & fishier as per RDSO drawing
including transportations & uad.ch taxes as per the convenience
depending upon the site of work either by head loads or other means
and place the sleeper, in required number at specified spacing and string
out, the rails two pairs to facilitate linking of track.

1.2 Necessary cutting of rails and drilling of holes wherever necessary in the
webs of rails to suit fish plate with contractor's drilling machine, tools,
labour, consumables stores, handling all lead and lift etc., will be carried
out by the contractor.

1.3 The holes drilled should be exact to suit the fishplate holes and in case
of drilling a wrong hole, a penalty equal to the cost of rails prevailing at
the time as per SAIL at Mangalore will be levied and the contractors will
have to cut end of the Rail and re-drill holes at each end as required free
of cost.

1.4 The rails shall be connected by means of a pair of fishplates using in the
first instance Only 2 fish bolts and nuts, one in each rail. Where joints
are not welded and provided fishplates jointly. Before fishing the rail
ends, the fishing edges of the fish plates, the rail ends and fish bolts
shall be lubricated with contractor's grease graphite and oil as directed
by the Engineer at site of work. Correct expansion gaps as directed by
the Engineer shall be ensured between ends of rails.

1.5 Paint marks shall be made on the rails with contractor's paint as
directed by the Engineer's representative to indicate the spacing of
sleepers to be adopted.

1.6 Plate screws/rail screws should be screwed with box spanners into the
sleepers for fastening the rails with sleepers and AC bearing plates MS
canted bearing plates as directed by the Engineer-in-charge.

1.7 The linked track shall be aligned correctly to the center line pegs and the
remaining 2 fish bolts and nuts are to be at the each joint and tightened.

2.0 BALLASTING AND INITIAL PACKING

2.1 Lead the stone ballast from the stacks along the alignment and dump
the same over the track to correct profile as directed by the Engineer
or his representative. Lift track correctly as directed by the Engineer’s
representative.



2.2

2.3

2.4

3.0

3.3

3.4

3.5

3.6

129

Pack the ballast under the sleepers. For packing the PSC sleepers the
ballast shall be worked under throughout the length of the sleepers
without damaging the bottom edges of the sleepers and crow bar
packed till no more ballast can be packed in.

Correct the alignment of rails, square the sleepers adjust gauge as
directed by the Engineer's representative, check cross-levels lift and
repack wherever necessary.

FINAL ADJUSTMENT AND PACKING

Any sleeper which have been shifted from correct spacing or gone out
or
square shall be moved back and squared after loosening the
fastenings, care being taken not to band the tie bars. The fastenings
shall be tightened again after squaring.
The track shall be slewed to correct alignment by sighting along the
railhead of the base rail. It should be assured that track does not get
lifted in the process of slewing. Adjusting the liners shall rectify any
defects developed in gauge.
The track shall then be given final packing. For this, sighting shall be
done along the base rail and any dip or low joint lifted correctly and
packed attending also to the packing of adjacent sleepers. After the base
rail is thus packed for 2 or 3 rails length, the cross-levels should be
checked and the opposite rail lifted wherever necessary and sleepers
under that rail seat packed.
The joint and shoulder sleepers shall be repacked and cross, levels
adjusted. The ballast section shall be dressed neatly as directed by
Engineer's representative to be of uniform height and width with correct
side slopes.
Testing - The track completed as above will be rolled with light Railway
Engine. After 4 such movements of the engine, the contractor will make
good of the packing, alignment and gauge of the track. No extra
payment will be made for this.

3.6.1 The following laying standards of track geometry measured on floating

condition during primary renewal for BG should be achieved (Track
laid with new materials)

a. Gauge Sleeper to sleeper +/- 2mm variation
b. Expansion gap Over average gap +/- 2mm worked out by
recording 20 successive gaps
C. Joints Low joints not permitted. High joints not more
than +/- 2mm
Square ness of joints on straight +/- 10mm
d. Spacing of sleepers|With respect to +/- 20mm theoretical spacing
e. Cross level To be recorded on +/- 3mm every 4th sleeper
On straight on 10m chord - 2mm
On curves of radius more than 600m, on20m
f. Alignment chord variation over theoretical versions
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g.

Variation in longitudinal level with reference to
Longitudinal level |approved longitudinal section - 50mm

3.6.2

(a) Gauge: for broad gauge, gauge will be checked with standard gauge
and should be 1673 mm on straight.
(b) On curves, the gauge shall be of the following standards.

On new lines and on lines where complete renewal or through sleeper
renewal is carried out the track should be laid to the uniform gauge to
the following standards.

Broad gauge (1676mm) radius in Gauge

meter

1) Straight including curves of 400 |3mm tighti.e. 1673mm
m radius and more

2) On curves, less than 400mm|Upto 5mm slack, i.e. upto 1681 mm
radius

3.7
3.7.1

3.7.2

3.7.3

3.7.4

3.7.5

SPECIFICATIONS FOR FINISHED WORK

Ballast Section - The ballast section should be uniform in height,
width and side slopes and brought to standard section as directed by
the Engineer's representative with the quantity of ballast made
available.

Alignment, should be straight as verified by sighting. On curves, the
alignment should conform to correct versions as directed by the
Engineer's representative who will pass the work. However, not more
than a variation of (+/-) 20% will be permitted at any of the location
over the prescribed versions. On straights the variation in alignment
should not exceed 3mm over 12/13M rail depending on the rail
length.

Gauge - will be checked with standard gauge and should be 1676mm
(5'6") on straight and on sharper curves upto 4 degree 6mm slack with
a permissible variation of (+) or (-) 3mm but not exceeding 1mm
between any two consecutive length.

Level - will be checked by level board and spirit level. Track should be
free from sags and low joints. Permissible variation of cross levels
being (+) or (-) 3mm but not exceeding 1mm between any two
consecutive sleepers.

Track should be brought to final stage after rolling the track with light
Railway Engine

3.8 SAFE WORKING METHODS

3.8.1

The Contractor shall at all times adopt such safe methods of work as
will ensure safety of structures, equipment and labour as prescribed
by NMPA authorities. If at any time the NMPA find the safety
arrangements inadequate or unsafe, the Contractor shall take
immediate corrective action as directed by NMPA representative at
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site. Any dereliction in the matter shall in no way absolve the
contractor of his sole responsibility to adopt safe working methods.

D. SPECIAL CONDITIONS OF CONTRACT

1. The scope of work is to Maintenance of railway track in the
marshalling Yard and at wharf for the year 2023-24 and 2024-25.

2. The contractor or his representative / supervisor should be available at
the site premises all the working time to receive instructions from the
department staff.

3. A labour register should be kept at work site and this register should
signed by the contractor for the numbers of labours deployed for item of
work done.

4. The contractor has to pay wages which are not less that the minimum
wages fixed to the labours as prescribed to the competent authority
from time to time. If minimum wages increase if contractor claims the
wages including PF/ESI will be reimbursed by department on actual
basis.

5. If the contractor fails to complete the specific item of work in time the
penalty of 10% of non-attended item will be deducted from his running
bill.

SECTION V

8. DRAWINGS

Brief Description of drawing

The Works are shown in the following drawings that are issued as a part of
the Tender Documents:

Sl Drawing No. Description
No
1 2/428/Mtc-1/-01 LOCATION PLAN




132

PR

e

SRR

\\\\A\xﬂmﬂnom,|\\\1\1m«a2

nanding




133

NEW MANGALORE PORT AUTHORITY
Panambur, Mangalore

‘MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD
AND AT WHARF FOR THE YEAR 2023-24 AND 2024-25.”

TENDER DOCUMENT
Volume - 111

BILL OF QUANTITIES
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VOLUME 111
SECTION VI
(1) PREAMBLE TO BILL OF QUANTITIES

1. General Instructions

1.1 General

1.1.1 This Bill of Quantities must be read with the Drawings,
Conditions of Contract and the Specifications, and the
Contractor shall be deemed to have examined the
Drawings, Specifications, Conditions of Contract and to
have acquainted himself with the detailed descriptions of
the Works to be done, and the way in which they are to be
carried out.

1.1.2 Notwithstanding that the work has been sectionalized every
part of it shall be deemed to be supplementary to and
complementary of every other part and shall be read with it
or into it so far as it may practicable to do so.

1.1.3 The detailed descriptions of work and materials given in the
Specifications are not necessarily being repeated in the Bill
of Quantities.

1.1.4 The Contractor shall be deemed to have visited the Site
before preparing his tender and to have examined for
himself the conditions under which the work will proceed
and all other matters affecting the carrying out of the works
and cost thereof.

1.1.5 The Tenderer will be held to have familiarised himself with
all local conditions, in so far as they affect the work, means
of access and the locality of existing services, in order to
execute the Works measured and described hereinafter. No
claims for want of knowledge in this respect will be
reimbursed.

1.2 Rates and Prices to be Inclusive

1.2.1 Rates and prices set against items are to be the all inclusive
value of the finished work shown on the Drawings and/or
described in the Specification or which can reasonably be
inferred there from and are to cover the cost of provision of
plant, labour, supervision, materials, test charges, freight,
transportation, erection, installation, performance of work,
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care of works, insurance, maintenance, overheads and
profits and every incidental and contingent cost and
charges whatsoever including taxes if any excluding GST
including every kind of temporary work executed or used in
connection therewith (except those items in respect of
which provision has been separately made in the general
condition of contract) and all the Contractor's obligations
under the Contract and all matters and things necessary
for the proper completion and maintenance of the Works.

1.2.2 The rates and prices set down against the items are to be
the full inclusive value of the finished work shown on the
Drawing and/or described in the Specification or which can
reasonably be inferred the reform and to cover the cost of
every description of Temporary Works executed or used in
connection therewith (except those items in respect of
which specific provision has been separately made in these
Bills of Quantities) and all the Contractor's obligations
under the Contract including testing, giving samples and
all matters and things necessary for the proper execution,
completion and maintenance of the Works.

1.2.3 The Specifications are intended to cover the supply of
material and the execution of all work necessary to
complete the works. Should there be any details of
construction or material which have not been referred to in
the Specifications or in the Bill of Quantities and Drawings,
but the necessity for which may reasonably be implied or
inferred there from, or which are usual or essential to the
completion of all works in all trades, the same shall be
deemed to be included in the rates and prices entered in
the Bill of Quantities. The rates and prices are to cover the
item as described in the Bill of Quantities and if there is
inconsistency in the description between the Bill of
Quantities, Specifications or Drawings, the interpretation
will be done according to General Conditions of Contract.

1.2.4 The quantities given in the Bill are approximate and are
given to provide a common basis for tendering. They are not
to be taken as a guarantee that the quantities scheduled
will be carried out or required or that they will not be
exceeded. The Employer / Engineer reserves the right to
delete any item and / or increase / reduce quantities
indicated in the Bills of Quantities at any time. Payment
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will be made according to the actual quantities of work
ordered and carried out in the contract. However, the rates
guoted shall be valid for any extent of variation in quantity
of each individual item provided that the total contract
value does not get altered by more than indicated in
conditions of contract. No claim whatsoever for extra
payment due to variation of quantities within the above
said limit would be entertained.

1.2.5 The drawings for tender purposes are indicative only of the
work to be carried out. However, the Tenderer must allow
within his price for the items of work included in the
Tender Documents for the details which will appear on
subsequent drawings developed for construction purposes.
Rate and price shall include any additional design/
detailing to be carried out by contractor.

1.2.6 The rates and prices shall include (except where separate
items are given) for the provision and operation of the
following items, for compliance with the Conditions of
Contract, Special Conditions, the specifications and Tender
drawings:

) Supervision and labour for the Works;

i) All materials, installation/erection, handling and
transportation;

iii)  All Contractor's Equipment;

iv)  All testing, commissioning, insurance, maintenance,
security, welfare facilities, overheads and profit and
every incidental and contingent costs and charges
whatsoever including;

V) All temporary fencing, watching, lighting, sanitary
accommodation, general security arrangements,
welfare facilities and first aid provision;

vi)  Provision and maintenance of Contractor's site offices,
cabins, huts, maintenance and storage areas;

vii) Taxes if on the transfer of property in goods in the
execution of works, other than GST, for materials to
be permanently incorporated into the Works);

viii) All necessary temporary services including fresh
water, compressed air lines, electrical cabling and
switchgear, telephone, walkie-talkie and facsimile
facilities;

iX)  The maintenance of all Contractor's services;

X) All insurances for the Works;
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xi)  Allowance for complying with all environmental
aspects as specified;

xii) Detail design of components of temporary works,
wherever necessary as directed by Engineer.

Method of Measurement

1.4.1 Measurement of Work shall be in accordance with IS 1200

and shall be net off the dimensions of the works shown on
the drawings except as mentioned below:

1.4.2 Units of Measurement: The units of measurement used in

1.5

this Bill of Quantities are in metric units as follows:

) Linear: Linear metre, centimeterormillimeter
abbreviated to 'Rm’, ‘cm' or 'mm’ respectively.

i) Superficial: Square metre or Square centimeter
abbreviated to 'Sq.M' or 'sqg.cm’ respectively.

i)  Volumetric: Cubic metre abbreviated to 'cu.m'. Litre
abbreviated to 'L’

iv)  Weight: Tonne = 1000 Kilograms, abbreviated to 'T", /
'MT’ Kilogram abbreviated to 'kg'

V) Numbers: Numbers abbreviated to Nos. or No.

vi) Lump sum: Lump sum abbreviated to 'L.S."

Currency

1.5.1 All monetary reference herein and the Bill of Quantities

shall be priced in Indian Rupee Currency.

2. Civil Works

2.2
2.2.1

2.2.2

2.2.3

2.3
2.3.1

2.3.2

Precast Concrete

Shuttering for precast concrete shall not be measured and paid
for separately.

Effort for placement of precast concrete at the final locations
shall not be measured unless a specific item is provided in the
Bill of Quantities.

The precast concrete units shall be measured as shown on the
detailed drawings.

In-situ Concrete

Shuttering for In-situ concrete shall not be measured and paid
for separately.

No deduction will be made for chamfers smaller than 50 sq.cm.
sectional area, reinforcement bolts and other embedded parts
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in
volume. No extra volume will be measured for splays or fillets
smaller than 50 sqg.cm. sectional area.
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The rates for reinforced concrete shall include for all batching,
mixing, transporting, hoisting or lowering to any height / depth,
placing in position and compaction in work of any sectional area
or thickness including shuttering, forming necessary
construction joints, shear keys and stop ends, and for curing
and protecting etc. all as specified.

The rates shall include for preparing construction joints, shear
keys and surfaces against which next stage concrete is to be
cast and building in fittings including pipes and bolts except
where specifically billed separately. No separate payment will be
made for making openings/pockets/pits of any size and shape.
Where surfaces are to receive finishes the rates shall include for
leaving the surface rough or for hacking and roughening the
surface to form a key.

Unless otherwise noted, rates shall include for inserting pipes
and other inserts in position accurately, concreting while they
are in position and also for protecting the same as the work
proceeds.

2.3.6 Unless otherwise noted, the rates for concrete items shall include

2.4
2.4.1

2.4.2

2.4.3

2.5

for finishing the top surface to levels and slopes and surface
finish as specified. Rates for concrete shall include for finishing
the slab to specified slope towards drains, etc.

Reinforcement

Steel reinforcement will be measured by weight and fixed in
accordance with Drawings and Specifications. The weight of
reinforcement bars -whether plain, deformed or ribbed etc., -of
various diameters will be calculated in accordance with Table 1
of 1S:1732 'Dimensions for Round and Square Steel Bars for
Structural and General Engineering Purposes'.

The rates shall include for cutting, welding laps, and waste,
straightening short and long lengths, bending, fixing, rolling
margin and the provision of spacer bars or support, chairs,
binding wire, saddles, forks and all dense concrete spacer
blocks, etc., including preparing bending schedules from the
Drawings.

The rates shall include for all necessary descaling, wire brushing
and cleaning to remove all rust and mill scale, dirt, grease and
other deleterious matter before fixing and whilst still exposed
during construction.

Structural and Miscellaneous Steel work
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2.5.1 Rates for structural steel work and iron work shall include
supply, fabrication, delivery and erection/embedment in
concrete at Site and all charges for welding, cutting, bending,
bolting, site connections, fixing to foundations.

2.5.2 The rates for Structural Steelwork shall include:

i) Supply, fabrication, delivery and erection

i) Rolling margin, cutting and waste, weld metal, bolts,
fixings and fittings

iii) Hoisting, drilling, bolting or welding and fixing in the
manner specified or indicated in the drawing

iv) Fabrication drawings

V) Welding trials and tests

Vi) Erection trials

vii)  Protective treatment (painting, hot dip galvanizing etc),
including making good any damage if provided in the BOQ
item.

2.5.3 Metalwork items are described in the Bills of Quantities and the
Tenderer is to include for all the fittings, etc., described. All
items shall include the necessary fabrication, joints, angles,
intersections and ends, all bolts or fixing lugs, all hoisting and
scaffolding required and casting in fixings or later cutting out or
forming pockets for same, grouting, supporting and making
good.

2.5.4 Rates are to include for all necessary scaffolding, working over
water and at any height staging and hoisting and tarpaulin or
other protective covers and the cleaning and removal of paint
stains and spots, etc.

3.4.1 The Contractor's unit rates and prices shall include all
equipment, apparatus, material indicated in the Drawings,
and/or Specifications in connection with the item in question
and also associated labour as well as all additional equipment,
apparatus, material, consumables usually necessary to complete
the system even though not specifically shown, described or

otherwise referred to and also associated labour.

3.4.2 The rate for providing and fixing above items shall include all
fittings, fixtures, base and sole plates, anchor bolts, including
epoxy grouting, etc. all complete as specified, including the
necessary additional supervision to ensure accurate alignment

3. Abbreviations

4.1.1 The following abbreviations are used in the Specifications
and Bill of Quantities:
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IS : Indian Standard

BS : British Standard

Qty. : Quantity

mm : Millimeters

cm: Centimeters

M/ m/ MTR : | Meters

LM : linear metre

LS : lump sum

Rs. : Rupees

P.: Paise

Nos. : Numbers

do: Ditto

MS : mild steel

T: Tones

Kg : Kilogram

EO : Extra over (previous sum unless specified
otherwise)

sqg.m. /m? square metre

/SQMT:

sg.cm. : square centimeters

mm 2 Square Millimetre

Cu.m/CUM. : | cubic meters

YST : yield stress

dia : Diameter

wt. : Weight

Drg.No.: drawing number

max. : Maximum

min : Minimum

approx : Approximately

n.e.: not exceeding

incl: Including

circ: Circular

set : set / sets

c/c centre to centre

@ : at the rate of

Ope /7 Opn

Operation.
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if) BILL OF QUANTITIES

NAME OF WORK: MAINTENANCE OF RAILWAY TRACK IN THE MARSHALLING YARD
AND AT WHARF FOR THE YEAR 2023-24 AND 2024-25.

ltem
No.

DESCRIPTION OF ITEM

QTY

UNIT

RATE IN
figures

AMOUNT
(Rs. Ps.)

1

Deployment of nine (7 No. in day ,
2 No. in Night ) skilled labours for
daily maintenance (Except
Sundays, 2nd & 4th Saturday)
such as aligning the track,
packing for BG / Mixed gauge by
utilising ballast collected and
stacked already , including lifting
up to required grade of track to
the approved longitudinal and
transverse profile as per IRP way
manual., and disposing the same
within the initial lead, complete
and opening of ballast squaring of
sleepers, slewing of track to
correct alignment, gauging,
packing and repacking of joints,
sleepers lifting to correct level
boxing and making true to collect
profile and directed by the
department spreading of ballast,
lubricating the points & crossing,
cleaning the ERC clips and liners,
greasing the same removal of any
wild growth in the railway track
,maintaining the gauge, and
attending the repair works etc.
including all labour charges ,tools
and plants etc. as directed by the
Engineer in charge

578.00

Ope

8,236.80

47,60,870.40

Deployment of Four (2 No. in day,
2 No. in Night) skilled labours for
2nd & 4th Saturday and Sundays,
maintenance such as aligning the
track, packing for BG / Mixed
gauge by utilising ballast collected
and stacked already , including
lifting up to required grade of
track to the approved longitudinal
and transverse profile as per IRP
way manual., and disposing the
same within the initial lead,
complete and opening of ballast
squaring of sleepers, slewing of

152.00

Ope

3,660.80

5,56,441.60
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track to correct alignment,
gauging, packing and repacking of
joints, sleepers lifting to correct
level boxing and making true to
collect profile and directed by the
department spreading of ballast,
lubricating the points & crossing,
cleaning the ERC clips and liners,
greasing the same removal of any
wild growth in the railway track
,maintaining the gauge, and
attending the repair works etc.
including all labour charges ,tools
and plants etc. as directed by the
Engineer in charge

Deployment of Three unskilled 578.00 | Ope 2,072.40 11,97,847.20
labours for daily maintenance
(Except Sunday, 2nd & 4th
Saturday) such as Removing of
debris, grass , wild growth on the
track, shifting the ballast,
spreading of ballast for packing,
removing the existing ballast,
cleaning of the points & crossing
before lubricating / oiling and
attending the minor repair works
etc., including the cleaning the
debris, dirt, unwanted material
thrown during the wagons
unloading at track 1,2,3,4 & in
Marshalling yard and inside the
wharf and one labour to carry out
the miscellaneous works &
cleaning the drains at platforms
and open drains as directed by
the department.(1 labours have to
be deployed in the night)for
cleaning the level cross and
including removing of plants
vegetation roots etc cleaning the
side catch drain , main drain
including all labour charges ,tools
and plants etc. as directed by the
engineer in charge

Deploying one skilled person (Key | 730.00 | Ope 915.20 6,68,096.00
Man) for maintaining the Railway
tracks, points & crossing in
perfect condition including
tightening the steel
keys/spikes/jaws etc. fixed to the
track daily and as instructed by
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the department.

Collection of 50mm durable hard
stone track  Dballast as per
Railway/1S specification and
stacking neatly at identified
locations along the side of track
including all lead, Ilift and
unloading complete including
transportation and contractors
labour as directed by the engineer
incharge ( Rate includes royalty,
seignorage, taxes etc., complete)

150.00

Cum

2,136.70

3,20,505.00

Repairs to the existing G.I gate at
level crossing using Gl 40mm dia
B class pipe using MS flats or MS
angles, or M.S square rods as
directed by the Engineer incharge,
including cutting steel sections
and welding the same to required
pattern with a coat of red lead
primer, cost of materials, fixtures,
labour and HOM of machinery
complete as per specifications.

100.00

Sgm

1,229.80

1,22,980.00

Painting with synthetic enamel
paint of approved brand and
manufacture to give an even
shade :Two coats on new work
after thoroughly brooming the
surface to remove all dirt, dust,
mortar drops and foreign matter
including preparing the surface
even and sand paper smooth, cost
of materials, labour complete as
per specifications and as per
directions of Engineer-in-charge.

145.00

Sgm

90.00

13,050.00

Painting of chainages with black
synthetic enamel paint on rails on
yellow back ground at a spacing of
10m interval including scraping,
wire brushing, cleaning and
preparing the surface including
painting lever boxes and
numbering the lever points as
directed by the Engineer incharge
including all materials like paint,
labour etc. complete with
obstructing the normal traffic
movement for once a for entire BG
siding tracks(including
Hectometer posts).

2.00

NO

6,746.84

13,493.68




145

9 Supply of JCB / Excavator for 48.00 | Ope 8,684.80 4,16,870.40
removal of the fallen cargo on the
track and in between the
tracks/over catch drains which is
hardened and has formed in nuts
and same is to be disposed and
dumped at the location as directed
by the Engineer incharge
including all materials, labour etc.
complete.

10 Attending emergency rectification 6.00 | No 13,654.20 81,925.20
works carried out in case of
derailment, breaches, accidents,
or any defects noted and to be
carried on emergency etc.at any
time during the 24hrs of the day
including Sundays and public
holidays.

Total Rs. 81,52,079.48

Excess / Less (In percentage in two decimals)

Quoted amount in Figures Rs.

(Quoted amount - RUPEes ..........covviiiiiiiiiiiineenns

Note:

1) GST as applicable will be paid separately in the Tax invoice.

2) Contractor shall file the applicable returns with Tax department in
time and submit the same as documentary evidence.

SIGNATURE OF THE BIDDER
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(iii) FORM OF TENDER

NAME OF CONTRACT ...

To

The Chairman

New Mangalore Port Authoroty
Panambur

Mangalore - 575 010

Sir,

1.

We have examined the Conditions of Contract, Specification,
Drawings, Bill of Quantities, and Addenda Nos---------- for the
execution of the above-named Works, and we the undersigned, offer
to execute and complete such Works and remedy any defects
therein in conformity with the Conditions of Contract,

Specifications, Drawings and Bill of Quantities and Addenda

2. We acknowledge that the Appendix forms part of our Tender.

3. We undertake, if our Tender is accepted, to commence the Works as

soon as is reasonably possible after the receipt of the Engineer's
notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Appendix to

Tender.

. We agree to abide by this Tender for the period of 120 days from the

last date fixed for receiving the same and it shall remain binding
upon us and may be accepted at any time before the expiration of

that period.

. Unless and until a formal Agreement is prepared and executed, this

Tender together with your written acceptance thereof shall

constitute a binding Contract between us.

. We understand that you are not bound to accept the lowest or any

tender you may receive.
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Dated this day of 201
Signature in the Capacity of
duly

authorised to sign Tenders for and on behalf of

(IN BLOCK
LETTERS)

Address:

Witnhesses

1. Signature :
Name
Address :

2. Signature :
Name
Address :
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SECTION VII

SCHEDULE - A

ROYALTY

SCHEDULE 11
(See sub rule (1) of Rule 36)

Present Rate of

SI. Name of the Mineral Royalty to be
No. Royalty revised
Export Domestic
1 | Ornamental and
Decorative Building
Stones as defined under
clause(m) of Rule 2
A)Dyke Rock
(i)Black granites: 15% of Sale Value or | Rs.1,200 | Rs.600
(a)Chamarajanagar of Average Selling | per MT per MT
District: Price on
advalorembasisor
Rs.4,500 per m3
which is higher.
(b)All other Districts other | 15% of Sale Value or | Rs.1700 | Rs.400
than(a)above of Average Selling- | per MT per MT
Price on advalorem
basis orRs.1,500 per
m3 which is higher.
(i) Other varieties of dyke | 15% of Sale Value | Rs.500 Rs.375
other than black | or of Average Selling | per MT per MT
granites(Entire State) Price on
advulorembasis or
Rs.1,500per m3
which is higher.
(B)(NPink and Red Granites
(llkal Pink Variety)
(i) Hungunda and | 15%of Sale Value or | Rs.1,000 | Rs.400pe
BadamiTaluk of Bagalkot of Average Selling | per MT rMT
District, Kustagi of Koppal | Price on
District. advalorembasis or
Rs.1,200
(ii) Pink and Red Granites, 15% of Sale Value | Rs.600 Rs.350
Ghneissess and their | or Average Selling | per MT per MT
structural verities (other | Price on advalorem
than llkal Pink Variety) basis or Rs.1,800
Variety) per m3




149

which is higher

C)Grey and White Granites
and their varieties:
(i) Very fine grained Grey

15% of SaleValue or
of Average Selling
Price on
advalorembasisor

granite Rs.500 | Rs.350
i i Rs.1,350 er m3

(S";‘ﬁfeygﬁrgemtanmi, which is higpher. per MT | per MT

SiddlaghattaofChikkab

allapuraDistrictHoskot

e of Bangalore

District.

(i) Greyandwhite 15% of SaleValue or | Rs.375 Rs.250
granites and textural | of Average Selling | per MT | per MT
varieties having | price on
EZ?CdIf;n d of v?/:ﬁ}c/e advalorembasisor
colours (other than (i) RS'_l’O_SO _per m3
above Entire State. which is higher.

(iii) Grey granite of | 15% of SaleValue | Rs.300 Rs.200
DevanahalliTaluk of | or of Average | per MT per MT
Bangalore Rural District | Selling Price on
and advalorembasisor
Chikkaballapurtaluk Rs.600 per m3
of Chikkaballapur | which is higher.

District

Felsite and its varieties | 15% of  SaleValue | Rs.900 per MT

suitable for use as |°9F of Average

Ornamental Stone- | Selling  Price  on

Entire State advalorembasisor

Rs.1800 per m3
which is higher.

Quartzite and sand | 15% of Sale Value | Rs.900 per MT

stone and their varieties | 9F of Average

suitable for use as |Selling Price  on

Ornamental Stone- | @advalorembasisor

Entire State Rs.1800 per m3

which is higher.

Marable and 15% of Sale Value | Rs.1000 per MT

Crystalline Limestone | 9F of Average

as ornamental Stone- | Selling  Price  on

Entire State

advalorembasisor
Rs.1800 per
which is higher.

m3

Bentonite-Entire State

Rs.400 per MT

Rs.500 per MT

Fuller Earth-Entire

State

Rs.125 per MT

Rs.125 per MT
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Buff colour (waste) the
permits notexceed20%
of permit issued For
Fullers Earth

Rs.60 per MT

Rs.70 per MT

Limestone under the
title "Shahabad Stone"

Rs.70 per 10
Sgmeters or Rs.70
per MT

Rs.50 per 10
Sgmeters or Rs.50
per MT

Limestone(non-cement)
when used for building
stone-Entire State

Rs.25 per MT

Rs.60 per MT

10

Ordinary Building
Stone(Entire State as
defined under clause(g)
of Rule2(1)

Rs.60 per MT

Rs.70 per MT

11

Limeshell-Entire State

100 per MT

120 per MT

12

Lime Kankar(non
cement) Entire State

50 per MT

80 per MT

13

Agate, Chalcedony,
Flint-Entire State

240 per MT

300 per MT

14

Ordinary Sand-Entire
State

60 Per MT

80 Per MT

15

Steatite and sand stone
used formakinghousehold
utensils / articles-Entire
State.

40 Per MT

80 Per MT

16

(HMurram (All types of
soils)-Entire State

20 per MT

40 per MT

(inClay used for
manufacturing tile sand
bricks

40 per MT

60 per MT

17

Waste rocks generated in
ornamental stone quarry-
which is suitable for
ornamental purpose Entire
State (See explanation
under Rule36)

300 per MT or 850
CUM

300perMT

18

Irregular shaped waste
rock generated in
Ornamental stone quarry,
which is not suitable for
ornamental purpose (used
for making aggregates and
m-sand) Entire State.

60 per MT

40 per MT

19

Waste rocks generated in
Shahabad stone quarry-
Entire State (See
explanation under Rule-
36)

60 per MT

40 per MT
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20 | Finished Kerb | 110per MT 150 per MT
stones/cubes not
exceeding 30 cms each
face-Entire State.
21 | Barytes 6.5% of average | 400 per MT
) A Grade (Grey colour selling price or of sale | 300 per MT
i) B Grade (Greycolour) value™ whichever is | 200 per MT
i) C, D Grade &Waste higher on ad-valorem
basis
22 | calcite 15% of  average | 80 per MT
selling price or of
sale value whichever
is higher on ad-
valorem basis
23 | China clay and Kaolin
(including Ball clay, White
slhel)l, Fireclay and white
clay
i)Crude/Raw 8% of average selling |80 Per MT
price or of sale value
whichever is
higheronad-valorem
basis.
600 per MT
ii)Processed 12%  of  average
selling price or of
sale value whichever
is higher on ad-
valorem basis
24 | corundum 12% of average |15% of Sale Value or
sellingpriceor of sale |of Average Selling
value whichever is | Price on ad valorem
higher on ad- basis which is
. higher.
valorem basis
25 | Dolomite Rs.75 per MT 100 per MT
26 | Dunite and Pyroxenite Rs. 30 per MT 60 per MT
27 | Felsite (Other than for | 1204 of average 120 per MT
ornamental purpose) selling price or of
sale value whichever
is higher on ad-
valorem basis
28 Gypsum 20% of average | 150 per MT
selling price or of
sale value
whichever is higher
on ad-valorem
basis
29 Jasper 12% of average | 150 per MT
selling price or of
sale value

whichever is higher
on ad-valorem
basis
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30

Quartz, feldspar 15% of average | 100 per MT
selling price or of
sale value
whichever is higher
on ad-valorem
basis
31 | Mica 4% of average | 1500 per MT
i crude selling price or of | 200 per MT
: sale value
ii. Waste whichever is
higher on ad-
valorem basis
32 Quartzite & Fuchsite | 12% of average | 100 per MT
Quartzite not suitable | selling price or of
for use as Ornamental | sale value
/Gemstones whichever is
higher on ad-
valorem basis
33 | Laterite
i) /dispatched for use | RS.60 per MT 160 per MT
in cement or
chemical industries
or Abrasive or
Refractory purpose
(below threshold
value as specified by
IBM from time to
time)
ii) For use as building 60 per MT
stone (below
threshold value as
specified by IBM)
34 | Ochre Rs.24 per MT 60 per MT
35 | pyrophyllite 20% of average | 200 per MT
selling price or of
sale value
whichever is
higher on ad-
valorem basis
36 | shale Rs.60 per MT 150 per MT
37 | Slate Rs.45 per MT 150 per MT
38 | silica Sand 10% of average | 100 per MT
selling price or of
sale value
whichever is higher
on ad-valorem
basis
39 | steatite or Soapstone 18%o0f average | 200perMT
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(Other than for house selling price or of
hold articles) sale value
whichever is higher
on ad-valorem
basis
Talc - 200perMT
40 | All other minerals (which | 30% of sale value on 30% of Sale Value
is not specified in ad-valorem basis or of Average
schedule-I1) Entire State Selling Price on ad-
valorem basis
which is higher.

As per order of Deputy Director mines and Geological department dated
11-11-2021. The prevailing rates as per the updated order of the
Geological Department during the course of the project will be
applicable.

Note: Except where otherwise stated, the contractor shall pay to the
authority all tonnage and other royalties, rent and other payments or
compensation if any, for getting stone, sand, gravel, clay or other
materials by him and his subordinates and his subcontractors and
required for the works, at the rates and such conditions as notified by
the State Government. The contractor should submit the Mineral
Dispatch Permit (MDP) in original for the quantity executed by the
contractor for the requisite quantity of material incorporated in works
for which MDP is issued by the authorized supplier. If contractor fails to
submit the MDP in original the amount will be deducted at 5 times the
royalty charges from the contractor's bills as per prevailing orders
issued by the Authority.

_$$****$ $_
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SECTION VII

SCHEDULE - B

MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT
NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C),

MANGALORE WITH EFFECT FROM 01.10.2023

Minimum Wages applicable “Construction or maintenance of roads, runways
or in building operations including laying down underground electric,
wireless, radio, television, telephone and overseas communication cables and
similar other underground cabling work, electric lines, water supply lines
and sewerage pipelines”-

Category
Area: A Area:B Area:C
Unskilled 751.00 628.00 504.00
Semiskilled/ 832.00 709.00 589.00
Unskilled Supervisory
Skilled/Clerical 915.00 832.00 709.00
Highly Skilled 992.00 915.00 832.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA),
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not
specified above as per Ministry of Labour and Employment F.No. 1
/8(3)/2023-LS-11 dated 26.09.2023.)

“Employment of Sweeping and Cleaning excluding activities prohibited under
the Employment of Manual Scavengers and Construction of Dry latrines
(Prohibition) Act, 1933".

Area Rates of wages Rs.
‘A 736.00
‘B’ 616.00
‘C 494.00

“Employment of Watch and Ward”-Rates of wages for employees employed in
watch and ward — Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A 915.00 992.00
‘B’ 832.00 915.00
‘C 709.00 832.00

For further details log on to Ministry of Employment



