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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/11/2024-25 Date: 45523 

TENDER ID: 2024_NMPT_820919_1 

i) NOTICE INVITING TENDER   

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore-575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the reputed 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover 

bidding procedure for the work of “Painting, repairs of plastering and other repair works at 

JNC Hall, NMPA”Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially completed 

*similar works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal to Rs. 

4.00 Lakhs each (excluding GST)  

or 

At least Two similar completed works costing not less than the amount equal to Rs. 

5.00 Lakhs each (excluding GST)  

or 

At least One similar completed works costing not less than the amount equal to  Rs. 

8.00 Lakhs (excluding GST)  

Note 1: *Similar work(s) means “any building construction or building renovation or 

building repair works.” 

Note 2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or 

more works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of work 

done’ and part-II shall contain ‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2020-21, 

2021-22 and 2022-23 shall be at least Rs.3.00 Lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA on the due date of submission of bid. The port would deduct the turnover 

required for execution of work in hand at NMPA from the average financial turnover of 
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the bidder. The remaining net financial turnover of the bidder will be considered for 

eligibility criteria. The financial capacity to be 3.33 times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA. The bidder 

must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with 

the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs 9,99,745/- (excluding GST)  
 

ii) Earnest Money Deposit (EMD)     Rs. 23,600/- (Rupees TwentyThree Thousand 
Six Hundred  Only.) 
The EMD shall be in the form of Insurance 
Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt, Bankers Cheque, or 
shall be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. 
The benefit of Exemption of EMD to all Micro 
and small enterprises (MSE) will allowed. 
Shall upload with their offer, the proof of their 
being MSE registered with district industries 
center (DIC) or Khadhi and village industries 
commission or Khadhi and Industries board 
(KVIV) or Coir board or National Small 
Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty Only) 
Payment of Tender fee by NEFT in favour of 
F.A. & C.A.O., NMPA. Scanned copy should 
be uploaded along with bid. Scanned copy 
should be uploaded along with bid. The benefit 
of Exemption of Tender Fees to all Micro and 
small enterprises (MSE) registered with district 
industries center (DIC) or Khadhi and village 
industries commission or Khadhi and 
Industries board (KVIV) or Coir board or 
National Small Industries Corporation (NSIC) 
or Directorate of handicrafts and handlooms or 
any other body specified by Ministry of MSME, 
will be considered. 

iv) Document download start date and 
time 

19-08-2024 at 15.00 HRS 
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v) Seek clarification start date and 
time 

NA  

vi) Seek clarification end date and 
time 

NA  

vii) Bid submission start date and time 02-09-2024 at 10.00 HRS 
vii) Bid submission closing date and 

time 
09-09-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
10-09-2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 4 (Four  ) Months excluding monsoon 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-(Rupees Five Hundred 

Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 / 2887308 and 0824- 2407493 

Email id:bhagyalaxmi.b@nmpt.gov.in / praveenkumar.kn@nmpt.gov.in and 

chiefengineer@nmpt.gov.in Amendments / further information etc. pertaining to the tender, if 

any shall be uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 

portal, may have to be referred by the prospective Tenderer from time to time.            

         -sd- 

      Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/11/2024-25 

E-Tender event No. 2024_NMPT_820919_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE  

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. Tenderers 

who do not comply with the conditions with documentary proof (wherever required) will 

not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to 

be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It 

can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid documents 

during bid submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 

them carefully and then submit the documents as per the tender document; 

otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable to 

be rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 
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8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 

Bidder should take into account of the corrigendum published before submitting 

the bids online on the portal or on www.newmangaloreport.gov.in Bidder, in 

advance, should prepare the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD and Tender Fees to all Micro and small enterprises 

(MSE) registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir board or 

National Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME, will be considered. Necessary document should be submitted 

along with Technical Bid. The bidders who avail exemption from payment of EMD, 

shall submit "Bid Security Declaration" in the prescribed format as per Annexure 

14, accepting that if they withdraw or modify their bids during period of validity 

etc., they will be suspended for the time specified in the tender document.   

10. The bidder should read the terms and conditions and accepts the same to 

proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

12. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI 

so that the clarity is maintained and the size of file gets reduced. This will help in 

quick uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the bidders 

due to local issues. 
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15. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a successful 

bid updating message after uploading all the bid documents submitted and then 

a bid summary will be shown with the bid no., date & time of submission of the 

bid with all other relevant details. The documents submitted by the bidders will be 

digitally signed using the e-token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will 

act as a proof of bid submission for a tender floated and will also act as an entry 

point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

19. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, 

the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard 

Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

21. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission end 

date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation 

and shall be rejected summarily. The benefit of Exemption of EMD to all Micro 

and small enterprises (MSE) will be considered. The bidders shall  upload with 

their offer, the proof of their being MSE registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or Udyam Registration Certificate or 

any other body specified by Ministry of MSME. The bidders who avail exemption 

from payment of EMD, shall submit "Bid Security Declaration" in the prescribed 

format as per Annexure 14, accepting that if they withdraw or modify their bids 
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during period of validity etc., they will be suspended for the time specified in the 

tender document.   

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

24. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

25. The GST applicable shall be shown as a separate line items in the Tax invoices 

to avail in put credit to Port. 

2. Cover – I Details (Technical)  

 The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender or exemption certificate  

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 

submitted by post or by hand immediately after the closing date for submission of 

online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I. 

The Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

immediately after the closing date for submission of online e-tender. However, such 

Power of Attorney would not be required if the bid is signed by an authorized partner 

or Director (on the Board of Directors) of the bidder, in case the bidder is a 

partnership firm or limited liability partnership or public limited. 

4. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications if any. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill Of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ template 

must not be modified/replaced by the bidder and the same should be uploaded after 

filling the relevant columns, else the bidder is liable to be rejected for that tender. The 

Bidder shall fill in the rate for each items in the Bill of Quantities through CPP e-portal. 

Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose for 



16 
 

 

  
 

evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose Part I 

Techno-Commercial Bid is found to be Techno-Commercially acceptable by NMPA. 

Such bidder(s) will be intimated, the date of opening of Part II Price bid, through 

valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to 

the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be entered 

in online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority reserves the 

right to determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, inconsistent 

with the Tender document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting substantially 

responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal 
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shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list 

out the firms, which are found technically suitable and Cover-II Price Bid of such 

tenderers only will be opened and EMD will be returned to the unsuccessful 

tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable 

and Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date of 

the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Painting, repairs of plastering and other repair 

works at JNC Hall, NMPA” 

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should download the 

tender document.  The successful bidder will be expected to complete the works by the 

intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility criteria. 

The bidders may submit bids for the works detailed in the NIT through e-tender mode 

only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/eproc

ure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 
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participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

 Tender Document will consist of: 

 

Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume 

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be treated as 
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authentic and final. No hard copy shall be submitted, upload the entire document on 

the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil) 

in writing, so as to reach before seek clarification end date and time. It is to be noted 

that queries asked after due date and time will not be answered. Employer’s 

clarifications shall be furnished in the CPP e-portal or shall be issued a corrigendum in 

the web site without identifying the source. 

A provision is made in the CPP e-portal for seeking clarification online during the date 

mentioned in the NIT. The bidders can ask queries if any during the period through 

online. The queries of the bidders shall be answered online or a separate consolidated 

list of queries and clarifications shall be uploaded in web sites. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall be 

made exclusively through the issue of an Addendum. Any addendum thus issued shall 

be part of the tender documents and will be uploaded in CPP e-portal and Port website 

to all the bidders. Prospective bidders shall acknowledge receipt of each addendum to 

the Employer. Such addenda will be numbered and it shall be submitted by the 

Tenderers as part of Part I of their bid.  The Addendum can also be downloaded from 

NMPA official website from ‘Ongoing Project link’. The responsibility of downloading 

such addendum / amendment from NMPA website and CPP e-portal fully lies with the 

bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal to 

Rs. 4.00 Lakhs each (excluding GST) 

or 
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At least Two similar completed works costing not less than the amount equal to Rs. 

5 Lakhs each (excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to  Rs. 

8.00 Lakhs (excluding GST) 

Note 1: *Similar work(s) means “any building construction or building 

renovation or building repair works.” 

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) 

or more works completed under the contract. Certificate for ‘substantial completion’ 

of project/work/asset should contain two parts. Part -I shall contain ‘financial value 

of work done’ and part-II shall contain ‘certificate of functional completion of 

project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2020-

21, 2021-22 and 2022-23 shall be at least Rs.3.00 Lakhs. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along 

with the tender. 

The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA on the due date of submission of bid. The port would deduct the turnover 

required for execution of work in hand at NMPA from the average financial turnover 

of the bidder. The remaining net financial turnover of the bidder will be considered 

for eligibility criteria. The financial capacity to be 3.33 times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA. The bidder 

must fill the annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall not 

be considered for calculation of turnover 

Copy of the work order, Client’s satisfactory work completion Certificate, along with 

any other documentary proof certifying the date of completion, brief description of 

the project and project completion cost shall be submitted in support of the 

assignments performed and claimed by the tenderer to fulfill the eligibility criteria 

for qualification. Work completion certificate issued by a private organization shall 

be considered, only if Tax Deducted at Source Certificate with respect to referred 

work, issued by Competent Authority is enclosed along with the tender. In case 
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work executed on subcontract, only approved or authorized subcontract shall be 

considered for eligible assignment. 

A statement duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years duly indicating UDIN shall be 

submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i. made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for reasons 

which are attributable to non-performance of the contractor, inordinate delays 

in completion, consistent history of litigation resulting in awards against the 

contractor or any of the constituents, or financial failure due to bankruptcy, and 

so on. The rescission of a contract of venture JV on account of reasons other 

than nonperformance, such as the most experienced partner (major partner) of 

JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill rate in 

the Bill of Quantities through CPP e-portal. Items for which no rate or price is entered 

will not be paid for by the Employer when executed and shall be deemed covered by 

the other rates and prices in the Bill of Quantities 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than ninety days (90 days) after the last 

date for online bid submission. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders may extend the period of validity for a specified 

additional period.  The request and the bidders’ responses shall be made in writing or 

by cable.  A bidder agreeing to the request will not be permitted to modify his bid and 
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also shall submit an extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 

favour of Financial Adviser &  Chief Accounts Officer, New Mangalore Port 

Authority, Mangalore  

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011. 

The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs. 23600/- (Rupees TwentyThree 

Thousand Six Hundred  Only) as stipulated in the tender. The tender without EMD 

shall be treated invalid.  

ii. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the proof of their being MSE registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or  Udyam 

Registration Certificate or any other body specified by Ministry of MSME. 

iii. The bidders who avail exemption from payment of EMD, shall submit "Bid Security 

Declaration" in the prescribed form as per Annexure 14, accepting that if they 

withdraw or modify their bids during period of validity etc., they will be suspended 

for the time specified in the tender document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender validity period 

of 90 days from the last date for online bid submission, the tender shall be cancelled 

and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest on conclusion of contract. The Earnest Money Deposit of the successful 

bidder shall be refunded (without interest) after he has signed the agreement and 

furnished required performance security. 

vi. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 
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i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawing and specifications. 

Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only through 

CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic and 

final.  

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 

Bid should not contain Price Bid.  “Disclosure/indication of Price in the Techno 

Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 23600/- 

(Rupees TwentyThree Thousand Six Hundred  Only)  

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-

(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 

Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the excess or less 

in percentage in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt of 

Bid.  Bid after the aforesaid time and date or the extended time and date, if any, 
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shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, duly authenticated 

public notary (vide Annexure -2) (Original power of attorney ie. Annexure 2 to 

be submitted by post or by hand so as to reach the Executive Engineer (Civil) 

immediately after the closing date for submission of online e-tender). However, 

such Power of Attorney would not be required if the bid is signed by an 

authorized partner or Director (on the Board of Directors) of the bidder, in case 

the bidder is a partnership firm or limited liability partnership or public limited. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates or 

any other documentary evidences with respect to the eligibility work) (vide 

Annexure-4) of condition of contract. The following specific instruction may be 

noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 

criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly certified by 

client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant with UDIN showing  

Average Financial turnover of the tenderer over the last three financial years 

(vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide Annexure-

7) The equipment indicated in the Annexure -7 will form part of contract 

agreement and as such the bidders are requested to indicate the availability of 

the equipment at site at what stage of the construction period the equipment 

would made available. 

h) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work 
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and personnel for site organization considered necessary and sufficient 

for the work have been furnished in the Annexure to Conditions of 

Contract in Volume I and that such plant, temporary works and 

personnel for site organization will be available at appropriate time of 

relevant works for which the equipment have been proposed at site till 

the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder. 

c. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in 

connection with the bid. 

d. We disclose with that we have made / not made payments or propose 

to be made to any intermediaries (agents) etc in connection with the bid. 

e. We have not been barred by the [Central/ State] Government, or any 

entity controlled by it, from participating in any project and the bar 

subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 

j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 

k) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 

and GST Registration (GSTIN) Number along with certificates issued by the 

authority as applicable 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date and time 

mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations 

of the Employer and the bidders previously subject to the original deadline will 

thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the online 

technical bid documents shall lead to rejection of the bid outright. For evaluation 

purpose the uploaded offer documents will be treated as authentic and final. No 

hard copy shall be submitted for reference purpose. The bid submitted through e-
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tendering mode only will be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document and the 

one submitted/uploaded by the tenderer, the conditions mentioned in the Port’s 

uploaded document shall prevail. Besides, the tenderer shall be liable for legal 

action for the lapses.   

21. Late Bids: 

The tenderer should ensure that their tender is received online at NMPA before the 

deadline prescribed in Clause 20  

The time that is displayed from the server clock at the top of the CPP e-portal, will be 

valid for all actions of requesting bid submission, bid opening etc., The bidders should 

adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in online only 

through CPP e-portal (after submission of bid) and resubmit/upload the revised 

offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder after 

the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the expiration 

of the original period of bid validity specified in Clause 15 may result in the forfeiture 

of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will On the due 

date and time as specified in Clause 20, the Employer will first open Techno 

Commercial bids of all bids received online in presence of the Bidders or their 

representatives who choose to attend. In the event of specified date for bid opening 

is declared as holiday by the Employer, the bid will be opened at the appointed time 

and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the Techno Commercial 

Bid will be considered for evaluation.The benefit of Exemption of EMD to all Micro 
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and small enterprises (MSE) will allowed. Shall upload with their offer, the proof of 

their being MSE registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir board or 

National Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME.  

c. If all Bidders have submitted unconditional Bids together with requisite Bid security, 

then all Bidders will be so informed then and there. If any Bid contains any deviation 

from the Bids documents and / or if the same does not contains Bid security in the 

manner prescribed in the Bid documents, then that Bid will be rejected and the 

Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the qualified 

bidders based on the evaluation of the technical bid. The price bid (cover-II) of such 

eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be disqualified 

for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the 

clarification sought for by the Employer, within the time specified by the Employer, for 

proper evaluation of the Bid. 

The employer may proceed to evaluate the bid by construing the particulars requiring 

clarification to the best of its understanding, and the bidder shall be barred from 

subsequently questioning such interpretation of the employer.  
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26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) has been properly signed by an authorised signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall interalia 

include a provision to bind the Bidder to settlement of disputes clause; 

b) is accompanied by the requisite Bid security and; 

c) meets the eligibility criteria as defined in Clause 12.   

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one  

i. which affects in any substantial way the scope, quality or performance of the 

Works; 

ii. which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

iii. whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid that 

he has not incorporated any conditions in the Financial Bid and in case any conditions 

are specified in the financial bid his tender will be rejected without making any further 

reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 26. In evaluating the Bids, the Employer will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities 
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and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his tender 

if required.  Nevertheless, no tenderer will be permitted to alter his tender price after 

opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders containing 

any qualifying conditions or even Bidder's clarifications in any form will be treated as 

non-responsive and will run the risk of rejection.   Part II: Price Bid of such Bidder’s will 

not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to 

be responsive to the bidding documents and who has offered the lowest evaluated bid 

price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and confirmed 

by registered letter.  This letter (hereinafter and in the Conditions of Contract called 

the “Letter of Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion and maintenance of the 

works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder will furnish the performance security and sign 

the Agreement with the Employer. The contractor shall make 10 copies of the 

Agreement and submit to the employer within 7 days following the date of signing 

of Agreement. The work shall not be commenced without signing contract 

agreement. 
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33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder shall be returned (in case of BG) 

or refunded without interest by RTGS/NEFT on conclusion of Contract. The Earnest 

Money Deposit of the successful bidder shall be refunded (without interest) after he has 

signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form in the form of Insurance 

Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt from a 

commercial bank, remittance by RTGS or Bank Guarantee (BG) or for an amount 

equivalent to 5% of the Contract price (Contract price including GST), as applicable 

rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank having 

its branch at Mangalore acceptable by NMPA and cashable at Mangalore. The BG 

shall be issued in favor of FA&CAO, New Mangalore Port Authority in the Format 

enclosed in Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without being 

liable in any manner whatsoever to the bidder, if it determines that the bidder has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port shall, 

without prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed genuine 

pre-estimated compensation and damages payable to the Port for, inter alia, time, cost 

and effort of the Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to participate in 

any tender or RFP issued by the Authority during a period of 2 (two) years from the 

date such Bidder is found by the Authority to have directly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  
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For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Selection 

Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person’s participation 

or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged 

by  the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 
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Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended 

only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in 

respect of Local Content and furnish an undertaking in the prescribed format as per 

Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 
Sir, 

 Sub: The work of “Painting, repairs of plastering and other repair works at JNC Hall, 

NMPA” Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements 

of the bid document and information provided, the undersigned hereby apply for the project 

referred above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 

iii. Organization Details - (Annexure - 3) 

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 4) 

v. Average Financial turnover over the last three financial year - (Annexure 5) 

vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 

vii. List of plant and equipment – (Annexure - 7) 

viii. Declaration – (Annexure – 8) 

ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 

x. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 

xi. Banker’s Details – Annexure 10 & 11 

xii. Indemnity Bond as per Annexure 12  

xiii. Compliance to Make in India & Bid security Declaration Annexure 13 & 14  

xiv. Copy of valid ESI, PF &GST Registration certificate. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 100/- 

“PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA”-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 

Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & address 

of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do 

hereby authorize and empower Shri ----------- (name, designation & address of the Attorney) to 

do severally amongst others, for the purpose of carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, 

sign, execute and submit tenders for execution of (Name of work)or any other works 

incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and also to 

bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed 

or deeds, transfer or transfers, endorsement or endorsements and to perform such other 

acts, matters, things as the Attorney shall consider requisite or advisable as full and 

effectively as the Company could do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 

him by the Board of Directors) in terms of the powers delegated to me by the Board of Directors 

of (name of the Co.), do hereby agree that all acts, deeds and things done by the said Attorney 

by virtue of this power of attorney, shall be construed as acts, deeds and things done by the 

Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
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delegated on him by the Board of Directors), further undertake to ratify and confirm whatever 

our said attorney shall do or cause to be done for the Company, the said Company, in the 

premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two thousand 

__________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he signs 

and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 

of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 

unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

“PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA”-- 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

 

8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA”Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following 

format (Client Certificates/work completion certificates or any other documentary evidences 

with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Sl. 

No. 

Description Bidder to fill up the details here 

1 Name and Address of the Client  

2 Title of the Eligible Assignment  

3 Date of completion of the Eligible Assignment  

4 Project Cost  

5 Reference No of  the enclosed work order  

6 Reference No of  the enclosed Client work 

Completion Certificate 

 

7 Reference No of any other documentary 

evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 

address of the client’s representative 

 

9 Description  and Scope of Work  

 

Signature 

(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per the accounts 

of the Applicant and/ or the clients.  

 

(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate from its 

chartered accountant that ordinarily audits the annual accounts of the Applicant. 

Instructions: 
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i. Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 12.0(a) 

Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 

iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such assignment 

duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 

“PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA”FINANCIAL CAPABLITY 

 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net Worth Turnover 

Year 1 

2022-23 

Year 1 

2022-23 

Year 2 

2021-22 

Year 3 

2020-21 

Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 

Financial Year 2022-23. Year 2 shall be the year immediately preceding Year 1 and Year 3 

shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 

Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 

work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is specifically for 

this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their 

internal resources without availing the loan of credit, a specific mention to be made to this 

effect and proof for such resources shall be enclosed. 

 

Certified by C.A      Signature 

 (Authorised Signatory) 

UDIN :  
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

““PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA” 

 

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 

 

The Tenderer shall furnish in the format given below details of works being carried out 

by him at the time of bidding in New Mangalore Port  

 

Sl.No. Name of work  Work order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial 

turnover as per 

MEC for the 

work 

  

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA” 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the works, 

along with a construction programme showing sequence of operation and the time frame for 

various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA”-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking the 

work and whether this plant is ready in ownership or will be purchased or hired. 

Descrip

tion  of 

equipm

ent 

Requirem

ent no. / 

capacity 

Owned / 

leased / to 

be 

procured 

Nos / 

capaci

ty 

Age / 

conditio

n 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period the 

equipment  will be  

available 

       

       

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract agreement and 

as such the bidders are requested to indicate the availability of the equipment at site and at 

what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“PAINTING, REPAIRS OF PLASTERING AND OTHER REPAIR WORKS AT JNC HALL, 

NMPA” 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and 

Vol.III (Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished in the 

Annexures to Conditions of Contract in Volume I and that such plant, temporary works 

and personnel for site organisation will be available at the site till the completion of the 

respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are specified 

in the financial bid, the tender will be rejected summarily without making any further 

reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not committed 

any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or 

compensation payable at Law in respect of or in consequence of any accident or injury 

to any workman or other person in the employment of the Contractor or Sub-Contractor 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto and the Employer shall be at liberty to deduct or 

adjust from the Contactor's bills an amount that Employer may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses Whatsoever in 

respect of or in relation to any accident or injury referred to above without any reference 

to the Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall 

be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 

Karnataka Rules 1974 and rules there under and the enactments that may be applicable 

including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages 

Act, the Factory's Act. The Workmen Compensation Act or any other applicable 
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legislation and the Municipal by-laws or other statutory Rules and Regulations 

whatsoever in force if these are applicable. Any obligations finding or othenrvise missed 

under any statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no responsibility for the same. 

The Contractor should take Workmen's Compensation Policy for his Workers, who are 

not covered under ESI and submit the same to the EIC immediately after commencement 

of the work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any 

claim is made against New Mangalore Port Authority on this work, the Port Authority shall 

have the right to deduct the same from the bill amount payable to the contractor after 

verification of the validity and if admissible as per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity controlled by 

it, from participating in any project and the bar subsist as on the due date of Tender. 

ix. *We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (Not applicable to this contract)  

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated__________________________ [date] for the Painting, repairs of 

plastering and other repair works at JNC Hall, NMPA”(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ 

[name of bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto The Board 

of New Mangalore Port Authority, a body constituted under Major Port Authority Act 2021 

(hereinafter called “the Employer”) in the sum of Rs. 23600/- (Rupees TwentyThree Thousand 

Six Hundred  Only.) 

 i* for which payment well and truly to be made to the said Employer the Bank binds itself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during 

the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him owing to the occurrence 

of one or any of the three conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ ii* days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as 

it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 

Any demand in respect of this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs. 23600/- (Rupees TwentyThree Thousand 
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Six Hundred  Only.)  and unless a claim in writing is lodged with us within 3 months of the date 

of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 

2024 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_______________________________

___________________________________________________________ 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ ____________________ 

 

________________ _____________ 

 

i*The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions to 

Bidders.  

 

ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

                                                                     Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the information 

furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure-12 

Indemnity Bond 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, Administrator, representatives and assignees in favour of New Mangalore Port 

Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which 

expression shall unless repugnant to the context or meaning thereof  include its 

representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for 

……………….………… on terms and conditions set out interalia in the work order No……….. 

valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or compensation 

payable to any workmen or other person in the employment of the contractor or any sub 

contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against 

all damages or compensation payable at law in respect of or in consequence of any accident 

or injury to any workmen or other person in the employment of the contractor or sub-contractor 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the indemnified shall be at liberty to deduct or adjust from the 

bills payable to the indemnifier by the indemnified for an amount that the indemnified may be 

called upon to pay towards claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect of or in relation to any accident or injury referred to above without any 

reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall 

be solely responsible for complying with the provisions of the Contract Labour (Regulations & 

Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 

rules there under and the enactments that may be applicable including ESI Act, the payment 

of wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or other 

statutory Rules and Regulations whatsoever in force if these are applicable. Any obligations 

finding or otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no responsibility for 



50 
 

 

  
 

the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who 

are not covered under ESI and submit the same to the ESIC immediately after commencement 

of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons engaged 

by him for the satisfactory execution of the works. If any claim is made against Indemnified 

arising out of this work, the Port shall have the right to deduct the same from the bill amount 

payable to the Indemnifier after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand 

gloves, safety harness or any other equipment as required depending on nature of work by his 

staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to fatality 

including death, permanent/ partial disablement, injury, financial loss, legal issues or any other 

etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which the 

indemnified and its officers / representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

Station: 

Date: 
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Annexure-13 

 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020, as amended from time to time and as applicable on the date of submission of tender, 

we hereby certify that we M/s____________________________________ (name of the 

Bidder) are local supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT No____________________________ for 

the work of __________________________ 

__________________________________________________________________________

__________________________________________________________________________

____ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- --------------------------

-----------------  

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can be 

debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with such 

other actions as may be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  
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Annexure-14 

 

BID SECURITY DECLARATION FORM 

 

Date: [insert date (as day, month and year)] 

NIT No: CIVIL/CE(C)/EE(C)/11/2024-25 dtd. 45523 TENDER ID: 2024_NMPT_820919_1 

Name of Work : Painting, repairs of plastering and other repair works at JNC Hall, NMPA”To: 

The Executive Engineer (Civil) 

New Mangalore Port Authority, 

NMPA, Panambur – 575 010 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 

declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with New 

Mangalore Port Trust for a period of 2 (two) years starting from the date of notification from the 

Employer, if the undertaking of the affidavit submitted by us or our constituents in pursuance 

to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted by us are 

found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 

during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of bid 

validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 
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In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       

Signature of the Bidder  

Corporate seal [where appropriate] 
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the one 

part and _____________ _________________ __________ 

__________________________________________________________________________

________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that 

certain works should be executed by the Contractor, Viz-------------------------------------- and has 

accepted a Tender by the Contractor for the execution and Completion of such works and the 

remedying of any defects therein at a contract price of Rs 

.....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.- 

a) The Letter of Acceptance; 

b) The Said Tender (Technical Bid); 

c) The Conditions of Contract (Parts I and II) 

d) The Specifications;  

e) The Drawings;  

f) The Bill of Quantities and 

g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of Letter of 

Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to execute and 

complete the works and remedy any defects therein in conformity in all respect with the 

provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein the Contract Price or 

and such other sum as may become payable under the Provisions of the Contract at the 

times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 
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and year first above written in accordance with their respective laws.  

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-

XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the Engineer 

or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 

to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 



57 
 

 

  
 

Data. The Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

 

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of the 

Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, electronic 

or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the 

site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and turn 

over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 
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2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 

representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation 

after notifying the Contractor.  
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6. Communications 

Communications between parties which are referred to in the conditions are effective 

only when in writing.  A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 10 copies of Contract 

Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the Condition of 

Contract shall be deemed to include data listed elsewhere in the Contract and open for 

inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore Port 

Authority (by prior appointment with the Engineer). The work shall not be commenced 

without signing contract agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 

in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 

of other contractors. The Contractor shall as referred to in the Contract Data, 

also provide facilities and services for them as described in the Schedule. The 

employer may modify the schedule of other contractors and shall notify the 

contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the 

schedule.  
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9.2 If the Engineer or his nominee asks the contractor to remove a person who is a 

member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are contractor’s 

risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 

the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 

earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 

or part of the Permanent Works, except as may be provided for in the 

Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  
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d) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the following 

events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer or his nominee for the Engineer or his nominee’s approval before the start 

date. All such insurances shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

contractor or, if no payment is due, the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval of 

the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  
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14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred 

to in the Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall 

carry out the works in accordance with the program submitted by the contractor as 

updated with the approval of the Engineer or his nominee, and complete them by the 

Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer or his nominee, who is to approve them if they 

comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his nominee before 

their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer.  The Contractor is to notify the Engineer or 

his nominee of such discoveries and carry out the Engineer or his nominee’s 

instructions for dealing with them.  



63 
 

 

  
 

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the start date stated in the 

Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorized by 

the Engineer or his nominee access to the Site to any place where work in connection 

with the Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured, fabricated and/or assembled for the 

works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was 

either outside the authority given to the Engineer or his nominee by the Contract or that 

the decision was wrongly taken, the decision shall be referred to the Dispute Review 

Board (DRB) within 28 days of the notification of the Engineer or his nominee’s 

decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution of the 

Works, whether during the execution of the Works or after their completion and whether 

before or after repudiation or after termination of the Contract, including any 

disagreement by either party with any action, inaction, opinion, instruction, 

determination, certificate or valuation of the Engineer or his nominee, the matter in 

dispute shall, in the first place be referred to the Disputes Review Board [DRB] 

established pursuant to Appendix 1 hereto.  

Unless the Contract has already been repudiated or terminated or frustrated the 

Contractor shall in every case, continue to proceed with the Works with all due diligence 

and the Contractor and the Employer shall give effect forthwith to every decision of the 

Engineer or his nominee unless and until the same shall be revised, as hereinafter 
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provided, in a Dispute Review Board Recommendation / Arbitral Award.  

25.2 Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by the 

Dispute Review Board’s (DRB) decision shall be decided by arbitration as set forth 

below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with 

the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment 

thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be 

appointed by the Employer and the contractor, and the third to be appointed by 

the mutual consent of both the arbitrators, failing which by making a reference 

to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the 

Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, as 

the case may be, from being called as a witness and giving evidence before the 

arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall 

not then be or be alleged to be complete, provided always that the obligations 

of the Employer, the Engineer or his nominee and the Contractor shall not be 

altered by reason of the arbitration being conducted during the progress of the 

works. Neither party shall be entitled to suspend the works to which the dispute 

relates, and payment to the Contractor shall be continued to be made as 

provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by 

the other party, then President/Chairman of the nominated Institution shall 

appoint arbitrator within 14 days of the receipt of the request by the nominated 

institution. A certified copy of the President’s/ Chairman’s order, making such 

an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications between 

the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 

Arbitration Center. 



65 
 

 

  
 

vii) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall 

be shared equally by the Employer and the Contractor. However, the expenses 

incurred by each party in connection with the preparation, presentation, etc. of 

its case prior to, during and after the arbitration proceedings shall be borne by 

each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 

the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall not be 

withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or such 

longer period as the Engineer may from time to time direct, a progress report in 

an approved form showing up-to-date total progress, progress achieved against 

planned progress, during the previous week and progress forecast for the 

following week for all important items in each section or portion of the Works, in 

relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this period, 

the Engineer or his nominee may withhold the amount stated in the Contract Data 

from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Engineer or 

his nominee again at any time. A revised Program is to show the effect of Variations 

and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the 
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Engineer or his nominee for a decision upon the effect of a Compensation Event 

or Variation and submitting full supporting information.  If the Contractor has 

failed to give early warning of a delay or has failed to cooperate in dealing with 

a delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or progress 

of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall 

be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the meeting 

and to the Employer.  The responsibility of the parties for actions to be taken is 

to be decided by the Engineer or his nominee either at the management 

meeting or after the management meeting and stated in writing to all who 

attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price or delay the execution of works. 

The Engineer or his nominee may require the Contractor to provide an estimate 

of the expected effect of the event or circumstance on the Contract Price and 

Completion Date. The estimate is to be provided by the Contractor as soon as 

reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Engineer or his 

nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows that it 

does the Contractor shall pay for the test and any samples. If there is no Defect the 

test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and 

is defined in the Contract Data. The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer or his nominee’s 

notice. To the intent that the works shall, at or as soon as practicable after the 

expiration of the Defects Liability Period, be delivered to the Employer in the 

condition required by the Contract, fair wear and tear excepted, to the  

satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the engineer 

and  

(b) execute all such work of amendment, reconstruction, and remedying 

defects, shrinkages or other faults as the Engineer may, during the 

Defects Liability Period or within 14 days after its expiration, as a result 

of an inspection made by or on behalf of the Engineer prior to its 

expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at 

his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 



69 
 

 

  
 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent 

Works, any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the 

Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the Permanent 

Works, the expiration of the latest such period, or as soon thereafter as any 

works instructed, pursuant to Clauses 35, have been completed to the 

satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and 

the Employer shall remain liable for the fulfillment of any obligation incurred 

under the provisions of the Contract prior to the issue of the Defects Liability 

Certificate which remains unperformed at the time such Defects Liability 

Certificate is issued and, for the purposes of determining the nature and extent 

of any such obligation, the Contract shall be deemed to remain in force between 

the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer or 

his nominee’s notice the Engineer or his nominee will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for each 

item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall adjust 

the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities 

if thereby the Initial Contract Price is exceeded by more than 15 percent except 

with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 

item(s) is abnormally high, the Contractor shall provide the Engineer or his 

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor shall 

do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the 

Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the effect, 

if any, of all such variations shall be valued in accordance with Clause 40. 

Provided that where the issue of an instruction to vary the works is necessitated 
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by some default of or breach of contract by the contractor or for which he is 

responsible, any additional cost attributable to such default shall be borne by 

the contractor. All Variations shall be included in updated Programs produced 

by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or decrease 

in the quantity of any work where such increase or decrease is not the result of 

an instruction given under this clause, but is the result of the quantities 

exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 

for executing varied work, extra work or substitution, and before the 

commencement of such work, notice shall be given either (a) by the contractor 

to the Employer of his intention to claim extra payment or a varied rate or price, 

or (b) by the Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill 

of Quantities, rate payable should be determined by methods given below and 

in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and machinery 

used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in the 

Bill of Quantity plus the permissible variation should be:  

i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and machinery 

used plus 10% for overheads and profits of contractor.  



72 
 

 

  
 

40.4  If there is delay in the Employer and the Contractor coming to an agreement on 

the rate of an extra item, rates as proposed by the Employer shall be payable 

provisionally till such time as the rates are finally determined or till date mutually 

agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount 

certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of materials 

for the works in the relevant amounts and under conditions set forth in sub-

clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. Balance 

amount of the verified bill shall be paid within 28 days of the submission of the 

bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Engineer or his nominee shall check the bill within 60 days 

after its receipt and return the bill to Contractor for corrections, if any. 50% of 

undisputed amount shall be paid to the Contractor at the stage of returning the 

bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days of its 

return by the Engineer or his nominee. The re-submitted bill shall be checked 

and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an award 

by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been certified in the 

absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and prices 

in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 
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specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 

Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the Site 

Investigation Reports), from information available publicly and form a 

visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 

required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that 

cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in 

the contract.  

Whenever any compensation event occurs, the contractor will notify the employer, 

within 14 days and provide a forecast cost of the compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended. The 

Engineer or his nominee shall decide whether and by how much he Contract 

Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to be 

assessed by the Engineer or his nominee and the Contract Price shall be 

adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 

Engineer or his nominee shall adjust the Contract Price based on Engineer or 

his nominee’s own forecast. The Engineer or his nominee will assume that the 

Contractor will react competently and promptly to the event.  
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45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of Taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes 

at sources as per applicable law. Any new Taxes, levies, duties imposed after 

signing the Contract shall be reimbursed by the employer on production of 

documentary evidence.  

The GST shall be quoted separately in tax invoice.  

The Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

47.1  Contract price shall be adjusted for increase or decrease in rates and prices of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given below:  

(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion 

date or extensions granted by the Engineer or his nominee and shall not 

apply to the work carried beyond the stipulated time for reason 

attributable to the contractor.  

(b) The price adjustment shall be determined during each quarter from the 

mutually agreed formula given in the contract data based on the 

following premises.  

I (A) Formula for Labour Component  

 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 

Where V1 =  Amount of variation payable for a value R of work done. 

R =  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per design, 

incorporated in to the work during the period under consideration to be taken from II A 
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and II B. 

K1 =  Percentage of Labour Component to be taken as 25%. 

I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) for 

industrial workers declared as per the Labour Bureau, Ministry of Labour & 

Employment, Government of India as prevailing on the Base Date (28 days prior to the 

latest date for submission of the Bid). 

I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) for 

industrial workers declared by the Labour Bureau, Ministry of Labour & Employment, 

Government of India for the period in which the value R of work is done. If the period 

covered by a bill does not coincide with a calendar month, then weighted time average 

for the period will be taken for I.  

 

I (B)  Formula for Balance Material Component (excluding cement, steel). 

 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 

Where V2 =  Amount of variation payable for a value R of work done on account of 

material.  

R = Value of work done during the period under consideration. 

C =  Cost of Cement and steel at Star rate calculated on star rates for quantity as 

per design, incorporated in to the work during the period under consideration to be 

taken from II A and II B.  

K2 =  Percentage of Material Component to be taken as 70%. 

M0=  Wholesale price index for all commodities prepared by the office of Economic 

Advisor, Ministry of Industry, Government of India as prevailing on the Base Date (28 

days prior to the latest date for submission of the Bid). 

M = Average wholesale price index for all commodities prepared by the office of 

Economic Advisor, Ministry of Industry, Government of India, during the period under 

consideration. If the period covered by a bill does not coincide with a calendar month, 

then weighted time average for the period will be taken for M.  

I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
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V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 

Where V3 =  Amount of variation payable for a value R of work done on account of 

POL component. 

 R=  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per 

design/specification, incorporated in to the work during the period under consideration 

to be taken from II A  and II B .  

K3 =  Percentage of POL Component to be taken as 5%.  

P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 

Mangalore on the Base Date (28 days prior to the latest date for submission of the Bid).  

P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-

RSP (Rs/litre) for Mangalore during the period under consideration.  

 

After removal of actual cost of cement & steel for B above, price adjustment for the cost 

of cement and steel will be made as follows: 

Price Adjustment 

(II) (A) For Cement 

 

Pc = Rc x Qcc x 
lc – l0c  

l0c 

 

Where Pc =  Price adjustment for cement 

R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the latest 

date for submission of the Bid) i.e. Star Rate. 

Ic =  Average Index for cement published by the Reserve Bank of India (source: 

office of the economic advisor, Ministry of commerce & Industry Government of India) 

under “Index numbers of Wholesale Prices by Group and Sub-Groups (Monthly data) 

under Group (1) – Non Metallic Mineral Products Sub-Group (C) – Cement and Lime, 

” or Monthly whole sale price index published by the office of economic advisor, 

government of India under cement & Lime forming the base forming the base of 

calculation for index of wholesale prices during the period under consideration. 

Ioc =  Index for cement published by the Reserve Bank of India (source: office of the 
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economic advisor, Ministry of commerce & Industry Government of India) under Index 

numbers of Wholesale Prices by Group and Sub-Group (Monthly data) under Group 

(1) – Non Metallic Mineral Products Sub-Group (C) – Cement & Lime or Monthly whole 

sale price index published by the office of economic advisor, government of India under 

cement & Lime forming the base of calculation for index of wholesale prices on the date 

28 days preceding the latest date prescribed for the receipt of the Bid.  

Qcc=  Quantity in MT of cement as per design incorporated in to the work during the 

period under consideration.  

II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 

Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 

date for submission of the Bid). i.e. Star rate. 

Is =  Average Index for iron and steel published by the Reserve Bank of India 

(source: office of the economic advisor, Ministry of commerce & Industry Government 

of India) under “Index numbers of Wholesale Prices by Group and Sub-Groups 

(Monthly data) under Group (J) – Basic Metals, Alloys & Metal Products, Sub-Group 

(a) Ferrous metals – (a1) Iron & Semis” or Monthly whole sale price index published by 

the office of economic advisor, government of India under Iron & Semis forming the 

base of calculation for index of wholesale prices during the period under consideration. 

a. Ios = Average Index for Iron and Steel published by the Reserve Bank of India 

(source: office of the economic advisor, Ministry of commerce & Industry 

Government of India) under “Index numbers of Wholesale Prices by Group and 

Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 

Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or Monthly whole 

sale price index published by the office of economic advisor, government of India 

under Iron & Semis forming the base forming the base of calculation for index of 

prices on the date 28 days preceding the latest date prescribed for the receipt of 

the Bid.  

Qsc =  Quantity in MT of steel as per design incorporated in to the work during 

the period under consideration. 

Notes: 

(i) The quantities of cement and steel considered for working out price variation 

shall be certified by the Engineer based on approved designs and as 
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consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period commencing 

from the date of the commencement of the contract and ending on the date 

when the time allowed for the work specified expires, taking into consideration 

the extension of time, if any, for completion of the work granted by the 

Engineer under the relevant clause or the conditions of contract in cases other 

than those where such extension is necessitated on account of default of the 

contractor. The decision of the Engineer as regards the time of completion of 

the contract shall be final, conclusive and binding on the contractor, where 

compensation for delay is levied on the contractor on account of delay in 

completion or inadequate progress under the relevant contract provision the 

escalation amount for the balance work from the date of levy of such 

compensation shall be worked out as follows: 

Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the date 

from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation of 

escalation for the period under consideration will be compared and lower of the two 

will be taken for calculating actual escalation amount. 

(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and POL 

components, as well as for price adjustment for cement and steel in 

accordance with formulae mentioned at (II) (A) and(B) above. The relevant 

websites for ascertaining the various indices are as follows: 

http://www.iocl.com/Products/HighSpeedDiesel.aspx 

http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 

http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-

07/chapt2007/tab53.pdf 

http://www.eaindustry.nic.in/default.html 

http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra items 

required to be executed during the progress of the work and  where the 

rates payable for the extra items have been fixed as per the current market 

rates provided under Clause of General Conditions of Contract or mutually 

agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in the 

said Wholesale Price Index for all commodities, Consumer Price Index (New 
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Series) or price of HSD of Bangalore or cost of cement or steel or bitumen 

is on the plus side, payment on account of the price variation shall be 

allowed to the Contractor and if it is on the negative side, the NMPA shall 

be entitled to recover the same from the contractor and the amount shall be 

deductible from the Contractor’s bill for the respective period in which there 

are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under clause 

47.1 the contractor shall keep such books of accounts and other documents 

as are necessary. The contractor shall allow inspection of the same by an 

Engineer or his nominee and shall at the request of the Engineer may 

require true copies of any document so kept and such other information as 

the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time of 

preparation of interim and final bill will be based on confirm indices and the 

prices of the POL products and bitumen products declared by 

IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing herein 

shall be construed to entitle the contractor to reimbursement of any increase 

in the price of materials or in the wages of labour occurring at any time and 

for any reason whatsoever, including the imposition of any tax, duty or fee 

or an increase in the price of any petroleum product, coal, electricity or water 

effected by or under the order of the Central Government of a State 

Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the time 

of invitation of the tender before 28 days from date of submission of the 

tenders. 

(x) The mobilization and de-mobilization shall not be considered for calculation 

of Price Variations and the price variation for the items quoted on Lump sum 

basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amount to 

cover the contingency of such other rise or fall in costs.  

47.3  Subsequent Legislation  

If, after the date 28 (Twenty eight) days prior to the date for submission of 

tenders for the contract there occur changes to any National or Statute Stature, 
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Ordinance or Decree or other Law or any regulation or bye law of any local or 

other duly constituted authority or introduction of any such state statute, 

Ordinance, Decree, Law, regulation or  bye law which causes additional or 

reduced cost to the contractor in execution of the contract, such additional or 

reduced cost shall, after due consultation with the Employer and the contractor 

be determined by the Engineer or his nominee and shall be added to or 

deducted from the contract price and the Engineer or his nominee shall notify 

the contractor accordingly with a copy to the Employer.  

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running Bill 

onwards subject to a max. of 5% of the contract price (Contract price including 

GST). Retention money shall be refunded after completion of defect liability 

period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of half per cent (½%) of the contract price per week of delay, 

or part thereof subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In the 

event of extension granted being with L.D, the Employer will be entitled without 

prejudice to any other right or remedy available in that behalf, to recover from 

the contractor as agreed damages equivalent to half per cent (½%) of the 

contract value of the works for each week or part of the week subject to the 

ceiling defined in sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD 

performance guaranty and while imposing penalty GST at applicable rate is 

applicable. 

49A(ii) The Employer, if not satisfied that the works can be completed by the contractor, 

and in the event of failure on the part of the contractor to complete work within 

further extension of time allowed as aforesaid, shall be entitled, without 

prejudice to any other right, or remedy available in that behalf, to rescind the 
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contract.  

 

49A(iii)The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 

frame, shall be entitled to terminate the contract.  

 

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 

cent (10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk and 

cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port operates 

the portion for commercial purposes, the rate of LD will be restricted to the 

uncompleted value of work,  the maximum LD being on the entire contract 

value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying any 

good, materials, Plant or services for which provisional Sums are included in the 

Contract, who may have been or be nominated or selected or approved by the 

Employer or the Engineer, and all persons to whom by virtue of the provisions of the 

Contract, the Contractor is required to subcontract shall, in the execution of such work 

or the supply of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as “Nominated 

Subcontractors”. 

51. Advance payment (not applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilization has 

started and next installment shall be paid after satisfactory utilisation of earlier 

advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 
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employer and against Bank Guarantee for Mobilization Advance and against 

hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 

installment shall be paid after satisfactory utilization of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be completed 

by the time 80% of the original Contract work is executed.  

51.6 Secured Advance:The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the Contract 

Data.  

75% of cost of materials and plant brought to site for incorporation into the works 

only shall be paid as Secured Advance. Materials which are of perishable nature 

should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of which 

5% of contract price should be submitted as Bank Guarantee within 21 days of 

receipt of letter of acceptance and balance 5% recovered as retention money 

from running bills.  Recovery of 5% of retention money shall commence from 

the first RA bill onwards @ 10% for each bill.  The retention money shall be 

refunded after completion of defect liability period. The performance Bank 

Guarantee will be released after completion of defect liability period.  

53. Removal of Craft or Plant which has sunk (not applicable to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and remove any 

craft or plant (floating or otherwise) belonging to him or to any sub-contractor employed 

by him (including also any plant which is held by the Contractor or any sub-contractor 

under agreement for hire or hire-purchase) which may be sunk in the course of the 

construction completion or maintenance of the Works or otherwise deal with the same 

as the Engineer may direct or until the same shall be raised and removed, the 

contractor shall set al such buoys and display at night such lights and do all such things 
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for the safety of navigation as may be required by the Engineer or by Employer.  In the 

event of the Contractor not carrying out his obligation imposed upon him by this clause 

the Employer may provide buoy and light such sunken craft or plant and raise and 

remove the same (without prejudice to the right of the Employer to hold the Contractor 

liable under General Conditions) and the Contractor shall refund to the Employer all 

costs incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide 

temporary moorings for his craft he may be allowed to do so in location and manner 

approved by the Engineer subject to all necessary permissions being first obtained by 

the Contractor from the authorities concerned.  The Contractor shall not lay his 

temporary moorings such as to interfere with the port traffic and such moorings shall 

be removed if and when required by the Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the Engineer 

or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 

receipt of this notice shall conduct a complete joint survey of the work within 7 days 

and prepare a defects list jointly. The defects pointed out by the Engineer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the Employer. This joint 

acceptance report shall be treated as ‘Completion Certificate’.  

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the Engineer 

or his nominee issuing a certificate of Completion.  

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the end 

of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor within 60 

days of receiving the Contractor’s account if it is correct and complete. If it is not, the 

Engineer or his nominee shall issue within 15 days a schedule that states the scope of 

the corrections or additions that are necessary for the correction and certify payment 

of 50% of the undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide 

on the amount payable to the Contractor and issue a payment certificate, within 60 

days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall be supplied 

by them by the dates stated in the Contract Data. If the Contractor does not supply the 

Drawings and/or manuals by the dates stated in the Contract Data, or they do not 

receive the Engineer or his nominee’s approval, the Engineer or his nominee shall 

withhold the amount stated in the Contract Data from payments due to the Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 
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causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) The Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 

days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer or 

his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the Contractor 

fails to correct it within a reasonable period of time determined by the 

Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number days 

for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing the 

Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution.  “Fraudulent 

practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice. Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub Clause 

59.2 above, the Engineer or his nominee shall decide whether the breach is 
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fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including 

loss of profit on uncompleted works. Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the value 

of the work done less advance payments received up to the date of the issue of 

the certificate, less other recoveries due in terms of the contract, less taxes due 

to be deducted at source as per applicable law and less the percentage to apply 

to the work not completed as indicated in the Contract Data. Additional 

Liquidated Damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt 

payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works and loss of profit on uncompleted works  less advance payments 

received up to the date of the certificate, less other recoveries due in terms of 

the contract and less taxes due to be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s 

default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside the 

control of either the Employer or the Contractor, the Engineer or his nominee shall 

certify that the Contract has been frustrated. The Contractor shall leave the Site and 

stop work as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to which 
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commitment was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) 

as modified or added by the following condition of special conditions as provided in 

Section – III(vi) herein, which shall be read and construed with the general condition in 

Section – 3 A to E as if they were incorporated therein. In so far as any of the condition 

of the special conditions may conflict or be in consisting with any of general conditions 

of in Section -3F- Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer 

or his nominee a return in detail, in such form and at such intervals as the Engineer or 

his nominee may prescribe, showing the staff and the numbers of the several classes 

of labour from time to time employed by the Contractor on the Site and such other 

information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors shall abide 

at all times by all existing labour enactment and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules) regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or 

rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor 

the Engineer or his nominee/Employer shall have the right to deduct any money due to 

the Contractor including his amount of performance security. The Employer / Engineer 

or his nominee shall also have right to recover from the Contractor any sum required 

or estimated to be required for making good the loss or damage suffered by the 
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Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor 

shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) 

to prevent 

(i) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims, demands, proceedings, damages, 

costs, charges and expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 

Temporary Works, Materials and Plant and shall provide all such marks and 

lights as may be required by the Employer or the Engineer or any other authority 

having jurisdiction over the Site together with all labour stores and services 

required for their efficient working and use at any time, day or night. 

The Contractor shall also provide at his own cost every description of watching 

and maintenance required in connection with the foregoing, and all other 

services for protecting and securing all places dangerous whether to 

Contractor's workmen or to other persons until the Works are handed over to 

the Employer, or till such time when the Engineer decides that such services 

are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to 

interfere with any navigation lights or with any traffic or signal lights of any local 

or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its Mangalore 

Branch which has been determined by the Contractor to be acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the liability of the 
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contractor or as the case may be of such subcontractor in respect of personal injuries 

and death arising out of or in the course of or caused during the execution of the works 

for a minimum amount of Rs. 25 lakhs and shall produce or cause any such 

subcontractor to produce for inspection the relevant policy or policies together with 

receipt for the premium paid under such policy/policies as and when required by the 

Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of the 

Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 

the Employer i.e. NMPA against all damages or compensation payable at Law in 

respect of or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the Employer shall be at liberty to deduct or adjust 

from the Contactor's bills an amount that Employer may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses Whatsoever 

in respect of or in relation to any accident or injury referred to above without any 

reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments, rules 

& regulations there under shall be the responsibility of the Contractor and the NMPA 

will take no responsibility for the same. The Contractor should take Workmen's 

Compensation Policy for his Workers, who are not covered under ESI and submit 

the same to the EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the Labourers/persons 

engaged by him for the satisfactory execution of the works. lf any claim is made 

against New Mangalore Port Authority on this work, the Port Authority shall have 
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the right to deduct the same from the bill amount payable to the contractor after 

verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of 

PPE such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or 

any other equipment as required depending on nature of work by his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war risks, 

such insurance if normally available shall be effected, at the cost of the Employer, with 

the Insurance Company acceptable to the Employer and shall be in the joint names of 

the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all tonnage and 

other royalties, rent and other payments or compensation if any, for getting stone, sand, 

gravel, clay or other materials by him and his subordinates and his subcontractors and 

required for the works, at the rates and such conditions as notified by the State 

Government. The applicable rates for royalty is enclosed as Schedule-A in Volume –

III. The contractor should submit the Mineral Dispatch Permit (MDP) in original for the 

quantity executed by the contractor for the requisite quantity of material incorporated 

in works for which MDP is issued by the authorized supplier. If contractor fails to submit 

the MDP in original the amount equal to 5 times the royalty charges shall be deducted 

from the contractor’s bills as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of units of 

work over roads, highways or bridges on which such oversized and over weight items 

are not normally allowed to be moved, the Contractor shall obtain prior permission from 

the concerned authorities. Payments for complying with the requirements, if any, for 

protection of or strengthening of the roads, highways or bridges shall be deemed to be 

included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all claims, 

proceedings, damages, costs, charges and expenses whatsoever arising out of or in 

relation to any claim made by the concerned authorities in respect of damage or injury 
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to roads, highways or bridges. In case of failure of the Contractor to settle such claims 

and in case the Employer is held responsible for payment to the authorities, then the 

Employer shall settle the claim and the Employer’s expenses in this regard, as certified 

by the Engineer, may be deducted by the Employer from any money due or to become 

due to the Contractor and the Engineer shall notify the Contractor accordingly with a 

copy to the Employer. 

71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, regulations and bye-laws including all statutory amendments and 

re-enactment of State or Central Govt. and other local authorities and any other 

enactments and act that may be passed in future either by the State or the Central 

Govt. or local authority, including Indian Workmen’s Compensation Act, Contract 

Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 

Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident 

Fund Regulations. Employees’ Provident Fund Act and schemes made under the same 

Act, Health and Sanitary Arrangements for Workmen, Insurance and other benefits and 

shall keep the Employer indemnified in case any action is commenced for contravention 

by the Contractor. If the Employer is caused to pay or reimburse any amounts as may 

be necessary to cause or observe, or for non-observance of the provisions stipulated 

here-forth on the part of the Contractor, the Engineer shall have the right to recover 

from the Contractor any sum required estimated to be required for making good the 

loss or damage suffered by the Employer. The Tenderers must have valid ESI and PF 

registration and shall maintain the records prescribed under ESI Regulations and PF 

Act & make the contribution towards ESI and PF in respect of persons employed by 

the Contractor. These contributions on the part of Employer paid by the contractor shall 

be reimbursed by the Engineer –in –charge to the contractor on actual basis. The 

contractor shall make available such records for inspection by ESI and PF authorities 

during inspection and furnish the copies of such records to the employer regularly. The 

EPF and ESI contribution on the part of the employer in respect of this contract shall 

be paid by the contractor. These contributions on the part of Employer paid by the 

contractor shall be reimbursed by the Engineer –in –charge to the contractor on actual 

basis. The minimum wages applicable for Mangalore City is enclosed as Schedule – B 

in Volume – III. 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all matters 
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regarding safety and protection against, accidents of all staff and labour. This 

officer shall be qualified for this work and shall have the authority to issue 

instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and 

for the preservation of peace and protection of Persons and property in the 

neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure 

the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first aid 

equipment and stores, sick bay and suitable ambulance services are available 

at the camps, housing and on the site at all times throughout the period of the 

Contract and that suitable arrangements are made for the prevention of 

epidemics and for all necessary welfare and hygiene requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in force, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs 

or permit or suffer any such importation, sale, and gift, barter disposal by his 

sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 



95 
 

 

  
 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged for 

any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 

and maintain such accommodation and amenities as he may consider 

necessary for all his staff and labour employed for the purposes of or in 

connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his staff and 

labour employed for the purposes, furniture other requirements in connection 

with such accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing provided by 

the Contractor shall be removed and the site reinstated to its original condition, 

all to the approval of the Engineer. The land for construction of labour camps 

shall be allotted outside the security area to the extent available and such area 

allotted for labour camps will be charged a ground rent at TAMP approved rates 

depending upon the location. The ground rent is liable for change as per the 

prevailing TAMP rates from time to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework the 

respective rates of wages as fixed by the Public Works Department as fair 

wages for Dakshina Kannada District payable to the different categories of 

labourers of those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid 

to his employee in such form as may be convenient and to the requirements of 

the Employer/Engineer and the Labour Enforcement Officer (Central), Ministry 

of Labour, Govt. of India, or such other authorized person appointed by the 

Central Govt. The Contractor shall allow inspection of the aforesaid Wage 

Records and Wage Slips to the Engineer and to any of his workers or to his 

agent at a convenient time and place after due notice is received, or to any other 
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person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the local police authorities immediately by 

the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of 

the foregoing provisions. 

71.14 Port Entry Permission(Not applicable to this contract) 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labours and the staffs engaged in the 

works. The Contractor has to get the vehicle and labour RIFD based passes for 

the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area (Not applicable to this contract) 

The Site of Work is a protected area. Entry to the Port premises is regulated by 

entry passes. These passes will be issued by the Central Industrial Security 

Force or any other authority authorized by the Employer. The Contractor should 

furnish a list of person for whom the passes are to be issued to the Engineer 

and arrange to obtain the passes from the appropriate authority, based on the 

recommendation of the Engineer and abide by the Rules of the New Mangalore 

Port Authority with regard to entry etc. For the entry of trucks and other vehicles 

also, the Contractor should obtain necessary permits.  

The Contractor shall retain the original passes obtained by them in respect of 

their labour and staffs engaged in the Works and produce the same to the 

Engineer as and when called for. It should not be either destroyed or allowed to 

be taken by the labour/staff after its use. 

The entry and exit of construction equipment, Plants, construction materials 

etc., into the Port premises is also regulated by Gate passes. These gate 

passes will be issued by the Engineer and the Contractor shall produce the 

same at the security Gate during the entry and exit of the materials. The 

duplicate copy of the inward pass shall be retained by the Contractor and shall 

be produced at the Gate during the exit of the materials along with the outward 

gate pass. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 
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efficient lifesaving appliances and first aid equipment to the approval of the Engineer. 

The appliances and equipment shall be available for use at all times. 

73. Diving Operations (Not Applicable) 

a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer 

or his representative with two copies of the Code of signals to be employed and 

is to have a copy of such Code Prominently displayed on the craft or structure 

from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 

give to any person any bribe, gift, gratuity or commission as an inducement or reward 

for doing or forbearing to do any action in relation to the Contract or any other contract 

with the Employer, or for showing or forbearing to show favour or disfavor to any person 

in relation to the Contract or to any other contract with the Employer, then the Employer 

may enter upon the Site and the works and terminate the employment of the Contractor 

and the provisions of Clause 63 hereof shall apply as if such entry and termination had 

been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person/authority connected with the bid process so as to influence 

the bid process and have not committed any offence under the PC Act in connection 

with the bid. 

The bidders shall disclose any payments made or proposed to be made to any 

intermediaries (agents etc) in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, save 

insofar as may be necessary for the purposes thereof, and shall not publish or disclose 

the same or any particulars thereof in any trade or technical paper of elsewhere without 

the previous consent in writing of the employer. If any dispute arises as to the necessity 

of any publication or disclosure for the purpose of the Contract the same shall be 

referred to the decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, drawings and 

detailed proposals for the method of construction of Temporary works such as office, 

store, false work and temporary platforms etc. which he intends to construct for the 
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execution of the contract and no such work shall be constructed before obtaining the 

written approval of Chief Engineer. These temporary works, office, store etc. shall be 

erected at or near the work area subject to approval of the Employer and the land space 

for the same will be allotted free of ground rent to the extent available. The Contractor 

shall obtain permission for any Temporary Works and would ensure that during 

execution of works the statutory requirements of the concerned authorities such as 

New Mangalore Port Authority, Police, Customs, etc. would be complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is 

required to submit to the Engineer during the progress of the Works, shall be furnished 

in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on the 

main water supply line within the Port area. The plumbing connection and extension of 

necessary supply pipeline to the working area shall be arranged by the Contractor at 

his own cost. The Contractor shall also provide a water meter at his cost for metering 

the quantity of water used. Charges for the consumption of the water will be paid by 

the Contractor to the Employer at theprevailingrate notified time to time during the 

currency of the Contract. For non-supply of water at any stage port will not be 

responsible and the Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the extent 

available will be made available by the Employer within the Port area. Drawing of power 

lines etc. from the available point of supply of power to the actual work site either by 

overhead lines or underground cables shall be arranged by the contractor at his cost. 

The temporary lines and connections by the Contractor shall be approved by the 

Engineer's representative before availing power. The Contractor shall provide Trivector 

Meter to read consumption in units, power demand and power factor. 

 

The Contractor shall indicate his requirement of power to the Engineer within 15 days 

from the date of the letter of acceptance of the tender. lf the power requirement is more 

than 50 KW, the Contractor has to avail the power supply at 11 KV and install his own 

transformer of suitable capacity and work carried out as per IE Rules & Regulations as 

approved by the CEA. The Contractor shall pay to the Employer, the power charges as 
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per the prevailing Tariff schedule of MESCOM in force during the work of the Contractor 

with applicable demand charges and security deposit along with departmental charges 

@ 23.75% of the bill amount. The Contractor shall also pay the connection and 

disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 0.90 

at any time and shall provide at his cost required capacity capacitors bank to maintain 

the Power Factor of all power loads. If the capacity of the capacitor found less than 

stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit will be 

levied. The contractor shall pay refundable Security Deposit before availing the power 

supply. 

The Contractor shall submit a complete drawing of the power points, wiring, diagram 

indicating all electrical loads, earthing etc. in complete shape along with the completion 

report. The Trivector Meter provided is calibrated either by M/s. MESCOM or NITK, 

Surathkal, and such a Certificate to be produced. For non supply of power at any stage 

port will not be responsible and the Contractor shall not have any claim whatever for 

loss or damage. 

79. Taxes and Duties 

79.1 The Contractor shall pay tax if any, and other levies as applicable from time to 

time. GST at applicable rate shall be shown separate line items in the tax invoice. 

79.2 Sales / Turnover Tax on Works Contract (DELETED) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal income 

taxes to the concerned authorities as per the law in force from time to time.  Deduction 

of Income Tax shall be made by the Employer from each certificate of payment to the 

contractor at the rate of 2% plus surcharge or such other rates as may be specified by 

the Central Government from time to time, on the gross amount of the Contractor’s bill 

for payment. 

79.4  Goods and Service Tax  

The contractor shall not include GST component in rate. The GST shall be paid to the 

contractor separately as applicable. The contractor shall submit running account bills 

indicating GST separately as applicable. The Contractor shall be responsible for the 

payment of GST applicable, to the GST authority.  

80. Price Adjustment (not applicable to this contract) 

The following clause shall be read in continuation to clause no. 47 of GCC. The 

sanction towards the compensation for escalation or deduction on account of de-

escalation and the amount thus sanctioned will be included in the next running account 
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bill or final bill as the case may be. The cost of work for which escalation/de-escalation 

is applicable / deductible shall be worked out as per cl. 32.8.6.1., CPWD works manual, 

2003. 

The cost of work for which escalation/de-escalation is applicable / deductible shall be 

worked out as below: 

(a) Gross value of work done up to this quarter (A) 

(b) Gross value of work done up to the last quarter (B) 

(c) Gross value of work done since previous quarter (a) – (b) (C) 

(d) Full assessed value of SA fresh paid in this quarter (D) 

(e) Full assessed value of SA recovered in this quarter (E) 

(f) Full assessed value of SA for which escalation is payable in this quarter 

     (d) – (e) (F) 

(g) Advance payment made during the quarter (G) 

(h) Advance payment recovered during the quarter (H) 

(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 

(j) EI paid based on prevailing M/R during the quarter (J) 

      X = C ± F ± I – J 

                  Y = 0.85 X 

(k) Less cost of materials supplied by the department & recovered during the   quarter 

(K) 

(l) Less cost of services tendered at fixed charges & recovered during the quarter (L) 

(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while or in carrying out the work and from 

and against all claims demands proceedings damages costs charges and expenses 

whatsoever in regard or in relation to such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 

contractor and he will be held responsible for any violations of the same. The set of 

such conditions (regulation) is available with NMPA and the contractor is required to 

go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the 

following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic plying 
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nearby should not damage the recently concreted work. In case of any damage on 

account of above, the entire responsibility will remain with contractor and nothing extra 

will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 meters 

in length.   

Hoisting machines and tackles used in the works including their attachments, and 

supports shall be in perfect condition as per stipulations of the relevant Rules.  The 

ropes used for hoisting or lowering materials or as means or suspension shall be of 

durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more.  All trenches and excavation shall 

be provided with necessary fencing to lighting.  Every opening in the floor of a building 

or in a working platform shall be provided with suitable fence to prevent the fall of 

persons or materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and rubber 

hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield and 

glove. 

All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and shall 

always take such necessary additional steps to keep the harbour waters free of noxious 

or unhygienic matters coming from his works as are required by the Employer.  Under 

no circumstances shall inflammable materials be allowed to spill into the harbour 

waters. 

The Contractor shall always observe and comply with the working rules and regulations 

of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 

nearby. He should not also deposit the materials at such places which may cause 

inconvenience to the public and the work going on in the nearby area The Contractor 
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shall have to make good all damages done by him to the structures nearby while 

executing the work and no extra payment shall be made to him on that account.  

All the materials required to be used in the work shall have to be got approved from the 

Engineer-in-Charge before stacking at the site of work. Barricading, including proper 

lighting arrangement in the night at the required places shall have to be provided by 

the contractor at his own cost, including necessary arrangements for proper movement 

of traffic by carefully maintained approaches and road diversions with suitable sign 

boards for indications of road signs etc. as directed by the Engineer-in-Charge.  

Details of every consignment of paint delivered to site shall be provided to the engineer 

– in – charge and brought to his notice in advance. The materials shall be used for 

consumption only after the approval of the engineer – in – charge. The brand of paint 

along with relevant test certificates shall be submitted for approval prior to 

commencement of work. No change in brand is permitted for reasons whatsoever. A 

register shall be maintained by the contractor in the format specified at Annexure 15, 

wherein signature of the occupant shall be obtained after completing painting of each 

coat prior to application of the next coat. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and Notification 

42-96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount upon 

submission of documentary evidence in original for the proof of payment of such 

Customs Duty. The reimbursement of such amount towards Customs Duty shall be 

limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as above. 

If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, the 

reimbursement by the Employer shall be limited to the documented cost of Customs 

Duty levies actually paid to the Customs Authorities, Government of India. If the Actual 

Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported Materials listed 

in “Preamble and Bill of Quantities”, BOQ No.__. During the execution of the Works, if 

it necessitates for expeditious completion of the Works, Contractor may resort to import 

of any of the materials not listed aforesaid, with the approval of the Employer. However, 

the aggregate amount of Customs Duty to be reimbursed shall not exceed the lump 

sum amount offered in the Priced Bill of Quantities.  
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It shall be the responsibility of the Contractor to provide the requisite particulars and 

documents to the customs and other Government authorities and get the Imported 

Materials cleared and transported in time. The Contractor shall be fully responsible for 

port and Customs clearance including stevedoring, handling, unloading, loading, 

storage, inland transportation, if any of materials, equipments and plant to storage 

godowns, yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or Customs 

Duty as applicable. However, the responsibility for obtaining such concession rate of 

customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on Customs 

duty levies applicable and the Employer does not accept any liability on the account. 

For bill of Lading, the “Consignee” for permanent materials to be incorporated into the 

Works will be the New Mangalore Port Authority. The Contractor will be “Notify Party”. 

Notwithstanding the above, obtaining “Essentiality Certificate” (if any), payment of 

deposit (if any) towards Customs Duty, etc. shall be the responsibility of the Contractor. 

 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated 

into the works covered under the Tender _____ _____ _____ we request New 

Mangalore Port Authority to be consignee in the matter of permanent materials 

to be imported by us at our cost (covering payments of materials by letter of 

credit) including freight, insurances, taxes and any other charges whatsoever 

payable in connection with the import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter 

the payment terms under the Contract No. SCB II/ 2009 dated 

…………………….. between ………………………. (the Contractor) and New 

Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, responsibilities 

etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 

indemnify New Mangalore Port Authority for such consequences.  
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e) We also undertake and confirm to obtained all permits and licenses etc. at our 

own cost. New Mangalore Port Authority’s responsibilities in this regard will be 

the same as under the said contract and limited to issuing required 

recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. 

between ……………………….(the Contractor) and New Mangalore Port 

Authority.  

86. Drawings & Designs (Not applicable to this contract) 

(a)  General details of the works are shown on the drawings accompanying this tender 

document. The Engineer will supply to the Contractor from time to time during the 

progress of the works such further working drawings as will be necessary in his 

opinion for the proper and adequate execution and maintenance of the Works in 

accordance with the Engineer’s designs and/or any modification thereof as decided 

by the Engineer and the Contractor shall carry out the work in accordance with the 

said working drawings. Two sets of such working drawings will be issued. If the 

Contractor requires more sets he will have to make his own arrangement at his 

cost. Residual Design, Detailing & Engineering: - The Engineer to the project has 

done the detailed design and engineering for the subject tender. During execution 

of the work the residual design, detailing and engineering, if needed, is to be carried 

out by the contractor at no extra cost to the Employer. For equipment/ Installations 

detailed drawings need to be produced by the contractor at no extra cost to the 

Employer. The contractor shall also get approved such design, detailing & 

engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the first 

instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer to any 

alternative detail or modification of the contract drawings which the Contractor may 

wish to make at least 30 days prior to the commencement of the work or part of the 

work to which such drawings relate. The contractor shall at the same time, if so 

required by the Engineer, furnish calculation sheets in duplicate relating to the 

strength and anticipated deflections in respect of such altered/modified works. The 

Engineer will, after any such alteration which he may approve, record on the copies 

as amended his approval and will return one copy of the drawings and calculation 
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sheets to the contractor, who shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the working 

drawings and calculation sheets as approved in additions to these working 

drawings and calculation sheets as approved. In addition to these working drawings 

are also to be submitted (the same procedure as in the ease of the contractor) in 

respect of any work proposed to be executed by sub-contractors. The approval of 

the Engineer of all or any of the calculation sheets, drawings shall not relieve the 

contractor of responsibility in connection with the execution of the altered/modified 

or subcontractor’s work. 

(c)  Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer or his nominee’s approval, the Engineer or his 

nominee shall withhold the amount stated in the Contract Data from payments due 

to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the Management 

meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather condition, 

actual manpower, equipment and the prominent materials available and arriving to site. 

The contractor shall submit the daily report format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to the 

Engineer in triplicate. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7days after the last day of the period to which it relates. 

Reporting shall continue until the Contractor has completed all work, which is known to 

be outstanding at the completion date, stated in the Taking-Over Certificate for the 

Works.  

Each report shall include:  

Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 
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erection and testing; and including these stages for work by each Sub-Contractor,  

Photographs in hardcopy & digital copy and videography in two sets showing the 

various stages of progress on the Site monthly;  

For the supply of manufactured items, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

Commencement of manufacture, 

Contractor’s/Engineer’s inspections,  

Tests,  

Shipment and arrival at the Site;  

Copies of quality assurance documents, test results and certificates of Materials;  

 Safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and  

Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the Contract, 

and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents 

To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i. The Technical documents according to which the work was carried out.  

ii. Certificates of final levels and dimensions as set out for various works.  

iii. Certificates of tests performed for various works. 

90. Facilities / Services to be provided at the site (Not Applicable) 

After the issue of Engineer's notice to commence, the Contractor shall as soon as 

possible, make available of the following facilities for the staff of the Engineer at the 

Site of Work, all to the approval of the Engineer or his Representative and the Contract 

Price shall be deemed to be inclusive of the provision for these facilities:  

Provide and maintain, throughout the period of Contract, one no of Office 

accommodation at site office / Porta cabin measuring not less than 4m x 5m. each, with 

electricity and water supply and adequate ventilation for the sole use of Engineer's 

Representative, his staff. 

Provide and maintain suitable furniture for the office, including: Tables with two lockable 

drawers and chairs, Almirah with shelves and necessary electrical fittings. 

Provide and maintain, throughout the period of Contract, a Toilet along with washroom 

facilities with electricity and water supply and adequate ventilation for the sole use of 

Engineer's Representative, his staff. 

Desk top Computers of latest configuration with printers and all other necessary 
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accessories, internet and loaded with the latest version of software like M.S. Office, 

AutoCAD etc. with windows operating system. 

One photocopying machine capable of Black & White copying / Scanning A4 & A3 size 

of paper, with auto feed of papers (Source to be copied) along with sorting facilities. 

The contractor shall make available during the currency of contract all the Survey 

instruments and various measuring devices necessary for the execution of the project. 

A lock and four (4) keys for the office room. There shall be no spare keys in the 

possession of any person other than Engineer's Representative. 

91. Payments 

The Clause No. 43 payments shall be replaced as follows  

i. The Contractor has to submit the bill within 7 days of joint measurement taken along 

with the concerned Engineer. The Engineer has to ensure that joint measurement 

to be completed within 7 days of completing of part work / running work.  The 

concerned Engineer i/c shall check and make entries into bill/M.B within 10 days of 

submission of the interim bill and submit to Executive Engineer/ Superintending 

Engineer (Civil).  The Executive Engineer/ Superintending Engineer (Civil) shall 

check the bills and after certification of the quantities as per manual shall forward 

to the Finance Department within 3 working days.  The Contractor and Assistant 

Engineer both jointly complete the measurements, if Contractor due to any reason 

does not attend/avoid joint survey/measurements the Executive Engineer shall give 

notice to the contractor to be present at the site for joint measurement within 7 days’ 

notice.  If the contractor fails to attend the joint measurement second notice shall 

be issued to the contractor to attend the joint measurement within 3 days failure to 

attend the site for joint measurement the Assistant Engineer and AEE or EE would 

record the reason and complete the measurements in a transparent manner 

departmentally and submit the bill. Bills shall be prepared and submitted by the 

Contractor. Joint measurements shall be taken continuously and need not be 

connected with billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Engineer or his nominee, and signed by both Contractor 

and Employer shall be followed.  

ii. Interim of bill amount will be paid within 14 days of submission of the bill.  

iii. Contractor shall submit final Bill within 60 days from the date of completion of 

work and the same will be paid by the Port within 30 days from the date of 

submission 

iv. The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc 
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v. If an amount certified is increased in a later certificate as a result of an award 

by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been certified in the 

absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and prices 

in the Contract. 

92. Retention 

The Clause No. 48 Retention shall be replaced as follows 

The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 

Retention Money shall be deducted at 10% from Running Bills subject to a max. of 5% 

of the contract price plus Goods Service tax applicable. Retention money shall be 

refunded after issue of No defects certificate. 

93. Submission of statutory documents 

The successful bidder, within 7 days from the date of work order, shall submit self-

attested copy of statutory documents such PAN card, GST registration certificate, ESI 

registration certificate, EPF registration certificate, Labour Identification Number (LIN) 

and any other documents required for successful completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death at the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.61% and 12% respectively. The benefits 

payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law.  

The Principal Employer is required to- take Certificate of Registration and the Contractor 

is required to take license from the designated Officer.  The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract 

labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment 

is a scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum 

of 8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per 
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month or less. The bonus to be paid to employees getting Rs. 2500/- per month or above 

up to Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- per month 

only.  The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. Some of the State Governments 

have reduced the employment size from 20 to 10 for the purpose of applicability of this 

Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996:-All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% 

of the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the Building or Construction work 

and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by 

the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract          

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   (9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

                     New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (C1) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Painting, repairs of plastering and other 

repair works at JNC Hall, NMPA”” 

Tender no: CIVIL/DyCE(C)/EE(C)/11/2024-25 

(1) 

6 The works consist of Painting, repairs of plastering and other 

repair works at JNC Hall, NMPA”.  

(1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

 

7 The start date shall be 

15 days from the date of Issue of Letter of Acceptance. However 

the work shall be commenced only after signing contract 

agreement   

Conditions of 

contract       A-

General  

1.Definitions  

8 The Contract Price is the price stated in the letter of acceptance 

and thereafter as adjusted in accordance with the provisions of the 

Contract. However payment will be made as per actual work done 

accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 4 (Four  

) Months excluding monsoon with the following milestones: 

(17,28) 

10 Milestone dates:  

 

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by the 

Executive Engineer executing the work ,for completion of the 

work as per the scheduled date. 

 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming 

part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid and 

before the issue of Letter of Acceptance by which the Condition of 

(2.3) 
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Sl. 

No. 

Description Reference Cl. 

No. 

Contract are amended, varied or modified in any way by mutual 

consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works within 14 

days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter of 

acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 

drawing No. 5/344/MTC-I - LP 01 

 

15 The Defects Liability Period is 1 (One ) year.  (35) 

 

16 The minimum insurance cover for physical property, injury and 

death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence with 

the number of occurrences limited to four.  After each occurrence, 

contractor will pay additional premium necessary to make 

insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for the 

number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of India. (3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by both 

the parties. 

(25) 

25 The Dispute Review Board shall be constituted after signing of the (25) 
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Sl. 

No. 

Description Reference Cl. 

No. 

agreement on mutually agreed terms.(Appendix 1). (Not 

applicable to this contract) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) shall be 

10% of total tax invoice value from each running bill subject to a 

maximum of 5% of the contract price (Contract price including 

GST) as applicable.  

(48) 

28 The maximum amount of liquidated damages for the whole of the 

works is 10 % of the contract price plus taxes and duties. The half 

per cent (½%) per week L.D is applicable for delay period of 
ଵ

ଷ
 of 

contract period and thereafter 10% L.D is applicable.  

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% of 

contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type as 

presented in Section III (iv) of the Bidding Documents. 

 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be required to 

provide Performance and Advance Payment Securities in accordance with one of the 

forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake 

to pay you, upon your first written demand, and without cavil or argument, any sum or sums 

within the limits of _____________________________________ [amount of guarantee]1 as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may 

be made between you and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 months of the 

date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 
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    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date________

__________________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 
1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as 
covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the 
Consultant / Owner and the specification provided by the Consultant / Owner. All 
standard drawings are enclosed with the tender documents. In case any item is not 
covered under specification then the same shall be carried out as per CPWD 
specification and applicable Standards and Codes. Any item for which specification 
is not provided herein and is not covered under CPWD specification shall be 
executed as per manufacturer guidelines. All materials shall be of best quality 
conforming to relevant Standards and Codes. In case of any conflict between 
Standards / Code and Technical Specification, the provisions of Technical 
Specification shall prevail, and the Engineer’s decision on interpretation shall be 
final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 
works, constructional plant and machinery, fuel supply, transportation and all 
other incidental items not shown or specified but as may be required for complete 
performance of the Works in accordance with drawings, specifications and direction 
of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 
areas and dump yard. The cost of excavation to include for necessary lead and lift 
as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 
arranged by the Contractor. All testing required shall be arranged by the Contractor 
at his own cost. The contractor shall execute the work as per the standard Field 
Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 
site, climatic conditions including monsoon patterns, local conditions and site 
specific parameters and shall include for all such conditions and contingent 
measures in the bid, including those which may not have been specifically brought 
out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every 
floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 
machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 
provide all necessary materials, equipment and labour etc. for the execution and 
maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 
Bill of Quantity and other bidding documents read along with CPWD (Central Public 
Works Department) specifications for civil works and IS codes with up-to-date 
revisions. For non-schedule items specification as given along with tender 
document and similar items of CPWD shall be applicable. 



122 
 

                             
 

The list of references for civil works are CPWD specifications, relevant IS codes and 
best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 
provided by the contractor, after assessing site and soil conditions, and work only 
to be commenced on site after the same is duly approved by NMPT. Any approval if 
required from the Mineral department or any other statutory body that has 
jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

For ready mixed cement concrete, in addition to the CPWD specification, the 
following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 
due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 
shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 
Instructions of Engineer in Charge. 

All paints shall be of best quality, approved by the Engineer in Charge shall be 
used.       

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 5/344/Mtc-
I/01-LP. The Contractor shall confine his activities strictly to the allotted site area(s) 
and shall not allow his personnel to trespass upon any other areas occupied by the 
Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base 
line shall be referenced to the site co-ordinate system (based on the Local 
Coordinates of New Mangalore Port). This bench mark and base line will be the 
basis for the setting-out for all the Works. The main levels and lines for each 
portion of the Works shall be established from the bench mark and base line by the 
Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 
temperature of 36C. The average annual rainfall is approximately 3330 mm and 
concentrated in the south-west monsoon months of June, July, August and 
September during which period the average rainfall is as much as 82% of the total 
annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 
south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 
winds in the remaining months of the year are predominantly from the north-west 
and the maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 
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Even though Mangalore is within the cyclonic area of storms originating in the 
Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 
cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 
speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 
m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 
(26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department 
reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
days in the south-west monsoon period. The maximum number of foggy days in a 
year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, 
equipment and tools for Site Preparation, clearing and all other works. Clearing 
shall mean to completely demolish, remove and dispose with all leads, lifts and 
descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 
roots, stumps, snogs, boulders, mounds, existing structures and other 
objectionable materials. The areas required to be cleared shall consist of the work 
Site, ditches, borrow pits, diversions and all other areas necessary for the 
construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 
proposal along with complete drawings of all Temporary Work, he may require for 
the execution of the Works in advance to the Engineer for approval.  The Contractor 
shall also submit his calculations relating to the design of temporary works, 
strength, etc. if required by the Engineer and shall carry out the modifications that 
the Engineer may require of such temporary works at Contractor's own cost.  The 
Contractor shall be solely responsible for the stability and safety of all Temporary 
Work. 

It will be the responsibility of the Contractor to make timely procurement of all 
materials and mobilize all essential equipment for both Temporary and Permanent 
Works. 

1.6 Site Information 

The detailed drawing No: 5/344/Mtc-I/01-LP. of the construction site for adaptation of 
methodology for the construction. However, on account of this change in the 
geographical profile of site, no extra cost for additional arrangement required to be 
made will be paid for. 

1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 
information/guidelines of the tenderers and the successful contractor shall not 
claim for any deviation in the actual subsoil profile encountered at site.  

 

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 
Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 
proposal of the manner of presentation of these records. Three copies of all such 
records shall be furnished to the Engineer-in-charge on completion of each test or 
operation. 
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B.  WORKS 

 
1. SPECIFICATION OF PAINTING 

1. 1st QUALITY ACRYLIC DISTEMPER  
Materials : 1 st quality acrylic distemper having VOC content less than 50 gms/litre 

of approved brand and manufacture shall be used. The acrylic distemper shall be 

diluted with water or any other prescribed thinner in a manner recommended by 

the manufacturer. Only sufficient quantity of distemper required for day’s work 

shall be prepared.  

FINISHING : The distemper shall be brought by the contractor in sealed tins in 

sufficient quantities at a time to suffice for a fortnight’s work, and the same shall be 

kept in the joint custody of the contractor and the Engineer-in-Charge. The empty 

tins shall not be removed from the site of work, till this item of work has been 

completed and passed by the Engineer-in-Charge.  

Preparation of the Surface : For new work the surface shall be thoroughly cleaned of 

dust, old white or colour wash by washing and scrubbing. The surface shall then be 

allowed to dry for at least 48 hours. It shall then be sand papered to give a smooth 

and even surface. Any unevenness shall be made good by applying putty, made of 

plaster of paris mixed with water on the entire surface including filling up the 

undulations and then sand papering the same after it is dry. In the case of old 

work, all loose pieces and scales shall be removed by sand papering. The surface 

shall be cleaned of all grease, dirt etc. Pitting in plaster shall be made good with 

plaster of paris mixed with the colour to be used. The surface shall then be rubbed 

down again with a fine grade sand paper and made smooth. A coat of the distemper 

shall be applied over the patches. The patched surface shall be allowed to dry 

thoroughly before the regular coat of distemper is applied.  

Application : Priming Coat : The priming coat shall be with distemper primer or 

cement primer, as required in the description of the item. In the case of new work, 

the treatment shall consist of a priming coat of whiting (As per 13.16 of CPWD 

specification Vol 2, 2019) followed by the application of two or more coats of 

distemper till the surface shows an even colour. For old work, the surface prepared 

as described in (13.14 of CPWD specification Vol 2, 2019) shall be applied one or 

more coats of distemper till the surface attains an even colour. The application of 

each coat shall be as follows:  

The entire surface shall be coated with the mixture uniformly, with proper 

distemper brushes (ordinary white wash brushed shall not be allowed) in horizontal 

strokes followed immediately by vertical ones which together shall constitute one 

coat. The subsequent coats shall be applied only after the previous coat has dried. 

The finished surface shall be even and uniform and shall show no brush marks. 

Enough distemper shall be mixed to finish one room at a time. The application of a 

coat in each room shall be finished in one operation and no work shall be started in 

any room, which cannot be completed the same day. After each day’s work, the 

brushes shall be washed in hot water and hung down to dry. Old brushes which are 
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dirty or caked with distemper shall not be used. 

The application of the distemper primer shall be as described in  

Note : If the wall surface plaster has not dried completely, cement primer shall be 

applied before distempering the walls. But if distempering is done after the wall 

surface is dried completely, distemper primer shall be applied. For old work no 

primer coat is necessary. Distemper Coat : For new work, after the primer coat has 

dried for at least 48 hours, the surface shall be lightly sand papered to make it 

smooth for receiving the distemper, taking care not to rub out the priming coat. All 

loose particles shall be dusted off after rubbing. One coat of distemper properly 

diluted with thinner (water or other liquid as stipulated by the manufacturer) shall 

be applied with brushes in horizontal strokes followed immediately by vertical ones 

which together constitutes one coat. The subsequent coats shall be applied in the 

same way. Two or more coats of distemper as are found necessary shall be applied 

over the primer coat to obtain an even shade. A time interval of at least 24 hours 

shall be allowed between successive coats to permit proper drying of the preceding 

coat. For old work the distemper shall be applied over the prepared surface in the 

same manner as in new work. One or more coats of distemper as are found 

necessary shall be applied to obtain an even and uniform shade. 15 cm double 

bristled distemper brushes shall be used. After each days work, brushes shall be 

thoroughly washed in hot water with soap solution and hung down to dry. Old 

brushes which are dirty and caked with distemper shall not be used on the work. 

The specifications in respect of scaffolding, protective measures and measurements 

shall be as described under 13.14. Rate The rate shall include the cost of all labour 

and materials involved in all the above operations (including priming coat) 

described above. 
15.31. SPECIFICATIONS FOR CEMENT PRIMER COAT  

15.31.0. Cement primer coat is used as a base coat on wall finish of cement, lime or lime 

cement plaster or on asbestos cement surfaces before oil emulsion distemper paints are 

applied on them.  The cement primers is composed of a medium and pigment which are 

resistant to the alkalis present in the cement, lime or lime cement in wall finish and provides a 

barrier for the protection of subsequent coats of oil emulsion distemper paints. 

Primer coat shall be preferably applied by brushing and not by spraying.  Hurried priming shall 

be avoided particularly on absorbent surfaces.  New plaster patches in old work should also be 

treated with cement primer before applying oil emulsion paints etc. 

15.31.1. Preparation of the surface: The surface shall be thoroughly cleaned of dust, old white or 

colour wash by washing and scrubbing. The surface shall then be allowed to dry for at least 48 

hours. It shall then be sand papered to give a smooth and even surface. Any unevenness shall 

be made good by applying putty, made of Plaster of Paris mixed with water on the entire 

surface including filling up the undulations and then sand papering the same after it is dry. 

15.31.2. Application: The cement primer shall be applied with a brush on the clean dry and 

smooth surface. Horizontal strokes shall be applied immediately afterwards. This entire 

operation will constitute one coat.  The surface shall be finished as uniformly as possible 

leaving no brush marks.  It shall be allowed to dry for at least 48 hours, before oil emulsion 
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paint is applied. 

The specifications in respect of scaffolding, protective measures, measurements and rate shall 

be as described under 15.25 

15.32. SPECIFICATIONS FOR CEMENT PAINT  

15.32.1. Material -The cement paint shall be (conforming to IS: 5410) of approved brand and 

manufacture. 

The cement paint shall be brought to the site of work by the contractor in its original containers 

is sealed condition.  The material shall be brought in at a time in adequate quantities to suffice 

for the whole work or at least a fortnight’s work. The materials shall be kept in the joint custody 

of the contractor and the engineer.  The empties shall not be removed from the site of work till 

the relevant item of work has been completed and permission obtained from the engineer. 

15.32.2. Preparation of surface - For new work, the surface shall be thoroughly cleaned of all 

mortar dropping, dirt dust, algae grease and other foreign matter by brushing and washing.  

Pitting in plaster shall be made good and a coat of water proof cement paint shall be applied 

over patches after wetting them thoroughly. 

15.32.3. Preparation of mix - Cement paint shall be mixed in such quantities as can be used up 

within an hour of its mixing as otherwise the mixture will set and thicken, affecting flow and 

finish. Cement paint shall be mixed with water in two stages.  The first stage shall comprise of 2 

parts of cement paint of one part of water stirred thoroughly and allowed to stand for 5 

minutes. Care shall be taken to add the cement paint gradually to the water and not vice versa.  

The second stage shall comprise of adding further one part of water to the mix and stirring 

thoroughly to obtain a liquid of workable and uniform consistency.  In all cases the 

manufacturer’s instructions shall be followed meticulously. 

The lids of cement paint drums shall be kept tightly closed when not in use, as by exposure to 

atmosphere the cement paint rapidly becomes air set due to its hygroscopic qualities. 

In case of cement paint brought in gunny bags, once the bag is opened, the contents should be 

consumed in full on the day of its opening.  If the same is not likely to be consumed in full, the 

balance quantity should be transferred and preserved in an airtight container to avoid its 

exposure to atmosphere. 

15.32.4. Application  

15.32.4.1. The solution shall be applied on the clean and wetted surface with brushes or 

spraying machine.  The solution shall be kept well stirred during the period of application.  It 

shall be applied on the surface which is on the shady side of the building so that the direct heat 

of the sun on the surface is avoided. The method of application of cement paint shall be as per 

manufacturer’s specification.  The completed surface shall be watered after the day’s work. 

15.32.4.2. The second coat shall be applied after the first coat has been set for at least 24 hours. 

Before application of the second or subsequent coats, the surface of the previous coat shall not 

be wetted. 

15.32.4.3. For new work, the surface shall be treated with three or more coats of water proof 

cement paint as found necessary to get a uniform shade. 

15.32.4.4. For old work, the treatment shall be with one or more coats as found necessary to get 

a uniform shade. 

15.32.5. Precaution - Water proof cement paint shall not be applied on surfaces already treated 

with white wash, colour wash, distemper dry or oil bound, varnishes, paints etc.  It shall not be 

applied on gypsums, would and metal surfaces. 
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15.32.6. The specifications in respect of scaffolding, protective measures, measurements and 

rate shall be as described in 15.25.  The coefficient for cement paint on RCC jalli shall be the 

same as provided in Sl. No. 7 of Table 1 under para 15.33.6.4 for painting trellis work. 

15.33. SPECIFICATIONS FOR PAINTING  

15.33.1. Materials - Paints, oils, varnishes etc. of approved brand and manufacture shall be 

used. Only ready mixed paint (Exterior grade) as received from the manufacturer without any 

admixture shall be used. 

If for any reason, thinning is necessary in case of ready mixed paint the brand of thinner 

recommended by the manufacturer or as instructed by the Engineer shall be used. 

Approved paints, oil or varnishes shall be brought to the site of work by the contractor in their 

original containers in sealed condition.  The material shall be brought in at a time in adequate 

quantities to suffice for the whole work or at least a fortnight’s work.  The materials shall be 

kept in the joint custody of the contractor and the engineer.  The empties shall not be removed 

from the site of work, till the relevant item of work has been completed and permission 

obtained from the engineer. 

15.33.2. Commencing Work - Painting shall not be started until the engineer has inspected the 

items of work to be painted, satisfied himself about their proper quality and given his approval 

to commence the painting work.  Painting of external surface should not be done in adverse 

weather condition like hail storm and dust storm. 

Painting, except the priming coat, shall generally be taken in hand after practically finishing all 

other building work. 

The rooms should be thoroughly swept out and the entire building cleaned up, at least one day 

in advance of the paint work being started. 

15.33.3. Preparation of Surface - The surface shall be thoroughly cleaned and dusted off.  All 

rust, dirt, scales, smoke splashes, mortar droppings and grease shall the thoroughly removed 

before painting is started. The prepared surface shall have received the approval of the 

engineer after inspection, before painting is commenced. 

15.33.4. Application  

15.33.4.1. Before pouring into smaller containers for use, the paint shall be stirred thoroughly in 

its containers, when applying also, the paint shall be continuously stirred in the smaller 

containers so that its consistency is kept uniform. 

15.33.4.2. The painting shall be laid on evenly and smoothly by means of crossing and laying 

off, the latter in the direction of the grains of wood.  The crossing and laying off consists of 

covering the area over the paint, brushing the surface hard for the first time over and then 

brushing alternately in opposite direction, two or three times and then finally brushing lightly in 

a direction at right angles to the same. In this process, no brush marks shall be left after the 

laying off is finished. The full process of crossing and lying off will constitute one coat. 

15.33.4.3. Where so stipulated, the painting shall be done by spraying.  Spray machine used be 

(a) high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, depending 

on the nature and location of work to be carried out.  Skilled and experienced workmen shall be 

employed to the requisite consistency by adding a suitable thinner.  

15.33.4.4. Spraying should be done only when dry condition prevails.  Each coat shall be 

allowed to dry out thoroughly and rubbed smooth before the next-coat is applied. This should 

be facilitated by thorough ventilation.  Each one except the last coat, shall be lightly rubbed 

down with sand paper or fine pumice stone and cleaned off dust before the next coat is laid. 
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15.33.4.5. No left over paint shall be put back into the stock tins.  When not in use, the 

containers shall be kept properly closed. 

15.33.4.6. No hair marks from the brush or clogging of paint puddles in the corners of panels, 

angles of moldings etc.  shall be left on the work. 

15.33.4.7. In painting doors and windows, the putty round the glass panes must also be painted 

but care must be taken to see that no paint stains etc. are left on the glass.  Tops of shutters and 

surfaces in similar hidden locations shall not be left out in painting.  However, bottom edge of 

the shutters where the painting is not practically possible, need not be done nor any deduction 

on this account will be done but two coats of primer of approved make shall be done on the 

bottom edge before fixing the shutters. 

15.33.4.8. On painting steel work, special care shall be taken while painting over bolts, nuts, 

rivets overlaps etc. 

14.33.4.9. The additional specifications for primer and other coats of paints shall be as 

according to the detailed specifications under the respective headings. 

15.33.5. Brushes and containers - After work, the brushes shall be completely cleaned of paint 

and linseed oil by rinsing with turpentine.  A brush in which paint has dried up is ruined and 

shall on no account be used for painting work.  The containers when not in use shall be kept 

closed and free from air so that paint does not thicken and also shall be kept safe from dust.  

When the paint has been used, the containers shall be washed with turpentine and wiped dry 

with soft clean cloth, so that they are clean, and can be used again. 

15.33.6. Measurements  

15.33.6.1. The length and breadth shall be measured correct to a cm. The area shall be 

calculated in sqm (correct to two places of decimal), except otherwise stated. 

15.33.6.2. Small articles not exceeding 10 sq. decimeter (0.1 sqm) of painted surfaces where not 

in conjunction with similar painted work shall be enumerated. 

15.33.6.3. Painting up to 10 cm in width or in girth and not in conjunction with similar painted 

work shall be given in running meters and shall include cutting to line where so required. 

Note: Components of trusses, compound girders, stanchions, lattices and similar work shall, 

however, be given in sq. meters irrespective of the size or girth of members.  Priming coat of 

painting shall be included in the work of fabrication. 

15.33.6.4. In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The 

coefficients as indicated in following tables shall be used to obtain the area payable. The 

coefficients shall be applied to the areas measured flat and not girthed. 

Table 1 Equivalent plain areas of uneven surface 

Sl. 

No

. 

Description of work How measured Multiplying 

coefficients 

1 2 3 4 

I. Wood work doors, windows etc.  

1 Panelled or framed and braced 

doors, windows etc.  

Measured flat (not girthed 

including) 

1.30 (for each 

side) 

2 Ledged and battened or ledged, 

battened and braced doors, windows 

etc.   

Frame, edges chocks, cleats, 

etc. shall be deemed to be 

included in the item. 
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3 Flush doors etc.  - do -  1.20 (for each 

side) 

4 Part panelled and part glazed or 

gauzed doors, windows etc. 

(Excluding painting of wire gauze 

portion) 

- do -  1.00 (for each 

side) 

5 Fully glazed or gauged doors, 

windows etc. (Excluding painting of 

wire gauze portion) 

  

- do -  0.80 (for each 

side) 

6 Fully venetianed or louvered doors, - do -  1.80 (for each 

windows etc. 

side) 

7 Trellis work one way or two way Measured flat overall, no 

deduction shall be made for 

open spaces, suppor ting 

members shall not be 

measured separately 

2 ( for pain- 

ting all over) 

8 Carved or enriched work  Measured flat 2 ( for each 

side) 

9 Weather boarding  Measured flat (not girthed 

supporting frame work shall 

not be measured separately) 

1.20 (for each 

side) 

10 Wood shingle roofing  Measured flat (not girthed)

  

1.10 (for each 

side) 

11 Boarding with cover fillets and Measured flat (not girthed)

  

1.05 (for each 

match 

boarding side) 

12 Tile and slate battening Measured flat overall no 

deductions shall be made for 

open spaces 

0.80 (for 

painting all 

over) 

II. Steel Work Doors, Windows, etc.  

13 Plain sheeted steel doors or windows Measured flat (not girthed 

including frame edges etc.) 

1.10 (for each 

side) 

14 Fully glazed or gauzed steel doors 

and windows (excluding painting of 

wire gauze portion) 

 

- do -  0.50 (for each 

side) 

 Partly panelled and partly glazed 

doors and windows (excluding 

painting of wire gauze portion) 

 

- do - 0.80 (for each 

side) 

16 Corrugated sheeted steel doors or 

windows  

- do -  1.25 (for each 

side) 
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17 Collapsible gates Measured flat  1.50 (for 

painting all 

over) 

18 Rolling shutters of interlocked laths Measured flat (size of

 opening) all over ; 

jamb guides, bottom rails 

and locking arrangement 

etc. shall be included in the 

item (top cover shall be 

measured separately) 

1.10 (for each 

side) 

III. General   

19 Expanded metal,  hard drawn steel 

Wire fabric  of approved quality, grill 

works and gratings in guard Bars, 

balustrades, railing partitions and MS 

bars in windows frames 

Measured flat overall, no 

deduction shall be made for 

open spaces; supporting 

members shall not be 

measured separately. 

1 (for paint all 

over) 

 Open palisade fencing and gates 

inclu ding standards, braces, rails 

stays etc. in timber or steel. 

- do - (see note No. 12)

  

1 (for paint all 

over) 

 Corrugated iron sheeting in roofs, 

side cladding etc. 

- do – Measured flat (not 

girthed) 

1.14 (for each 

side) 

 AC semi-corrugated  sheeting in 

roofs, side cladding etc.   

- do -  1.20 (for each 

side) 

 AC semi-corrugated sheeting in 

roofs, side cladding etc. or  Nainital 

pattern using plain sheets 

- do - 1.10 (for each 

side) 

 Wire gauze shutters including 

painting of wire gauze.  

- do-  1.00 (for each 

side) 

       

Explanatory notes for Table 1: 

1)  Measurements for doors windows etc., shall be taken flat (and not girthed) over all including 

frames, where provided. Where frames are not provided, the shutter measurements shall be 

taken. 

2)  Where doors, windows, etc., are of composite types other than those included in Table 1 the 

different portion shall be measured separately with their appropriate coefficients, the centre line 

of the common rail being taken as the dividing line between the two portions. 

3)  The coefficients for door and windows shall apply irrespective of the size of frames and 

shutter members. 

4)  In case steel frames are used the area of doors, windows shutters shall be measured flat 

excluding frames. 

5)  When the two faces of a door, window etc. are to be treated with different specified finishes, 

measurable under separate items, the edges of frames and shutters shall be treated with the 

one or the other type of finish as ordered by the Engineer and measurement of this will be 

deemed to be included in the measurement of the face treated with that finish. 
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6)  In the case where shutters are fixed on both faces of the frames, the measurement for the 

door frame and shutter on one face shall be taken in the manner already described, while the 

additional shutter on the other face will be measured for the shutter only excluding the frame. 

7)  Where shutters are provided with clearance at top or / and bottom each exceeding 15 cm 

height, such openings shall be deducted from the overall measurements and relevant 

coefficient shall be applied to obtain the area payable. 

8) Collapsible gates shall be measured for width from outside to outside of gate in its expanded 

position and for height from bottom to top of channel verticals. No separate measurements 

shall be taken for the top and bottom guide rails rollers, fittings etc. 

9)  Coefficients for sliding doors shall be the same as for normal types of doors in the table. 

Measurements shall be taken outside to outside of shutters, and no separate measurements 

shall be taken for the painting guide rails, rollers, fittings, etc. 

10)   Measurements of painting as above shall be deemed to include painting all iron fittings in 

the same or different shade for which no extra will be paid. 

11)  The measurements of guard bars, expanded metal, hard drawn steel wire fabric of 

approved quality, grill work and gratings, when fixed in frame work, painting of which is once 

measured else where shall be taken exclusive of the frames. In other cases the measurements 

shall be taken inclusive of the frames. 

12)  For painting open palisade fencing and gates etc., the height shall be measured from the 

bottom of the lowest rail, if the palisades do not go below it, (or from the lower end of the 

palisades, if they project below the lowest rail), up to the top of rails or palisades whichever are 

higher, but not up to the top of standards when the latter are higher than the top rails or the 

palisades. 

15.33.6.5. Width of moulded work of all other kinds, as in hand rails, cornices, architraves shall 

be measured by girth. 

15.33.6.6. For trusses, compound girders, stanchions, lattice girders, and similar work, actual 

areas shall be measured in sq. meters and no extra shall be paid for painting on bolt heads, 

nuts, washers etc. even when they are picked out in a different tint to the adjacent work. 

15.33.6.7. Painting of rain water, soil, waste, vent and water pipes etc. shall be measured in 

running metres of the particular diameter of the pipe concerned. Painting of specials such as 

bends, heads, branches, junctions, shoes, etc. shall be included in the length and no separate 

measurements shall be taken for those or for painting brackets, clamps etc. 

15.33.6.8. Measurements of wall surfaces and wood and other work not referred to already shall 

be recorded as per actual. 

15.33.6.9. Flag staffs, steel chimneys, aerial masts, spires and other each objects requiring 

special scaffolding shall be measured separately. 

15.33.7. Precautions - All furnitures fixtures, glazing, floors, etc. shall be protected by covering 

and stains, smears, splashings, if any shall be removed and any damages done shall be made 

good by the contractor at his cost. 

15.33.8. Rate - Rates shall include cost of all labour and materials involved in all the operations 

described above and in the particular specifications given under the several items. 

 

15.34. SPECIFICATIONS FOR PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED 

SURFACES 

15.34.1. Primer  
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15.34.1.1. The primer for wood work, iron work or plastered surface shall be as specified in the 

description of item. 

15.34.1.2. Primer for plaster / wood work/ Iron & Steel / Aluminium surfaces shall be as 

specified below: 

S. 

No

. 

Surfaces  Primer to be used 

1 Wood work (hard and soft wood)  Pink conforming to IS: 3536 

2 Resinour wood and plywood Aluminium primer conforming to IS: 3585 

3 (A)  Aluminium and light alloys Zinc chromate primer conforming to IS: 104 

 (B)  Iron, Steel and Galvanized steel  Red Oxide Zinc chromate Primer conforming  

to IS: 2074 

4 Cement / Concrete / RCC / Brick work, 

Plastered surfaces, asbestos surfaces 

to receive Oil bound distemper or paint 

finish  

Cement primer conforming to IS: 109 

15.34.1.3. The primer shall be ready mixed primer of approved brand and manufacture. 

15.34.1.4. Where primer for wood work is specified to be mixed at site, it shall be prepared from 

a mixture of red lead, white lead and double boiled linseed oil in the ratio of 0.7 kg: 0.7 kg: 1 

litre. 

15.34.1.5. Where primer for steel work is specified to be mixed at site, it shall be prepared from 

a mixture of red lead, raw linseed oil and turpentine in the ratio of 2.8 kg: 1 litre: 1 litre. 

15.34.1.6. The specifications for the base vehicle and thinner for mixed on site primer shall be 

as follows: 

a)  White lead -  The White lead shall be pure and free from adulterants like barium sulphate 

and whiting. It shall conform to IS: 103-1962 

b)  Red lead - This shall be in powder form and shall be pure and free from adulterants like brick 

dust etc. It shall conform to IS: 102-1962 

c)  Raw linseed oil - Raw linseed oil shall be lightly viscous but clear and of yellowish colour 

with light brown tinge. Its specific gravity at a temperature of 30 degree C shall be between 

0.923 and 0.928. 

Note - The oil shall be mellow and sweet to the taste with very little smell.  The oil shall be of 

sufficiently matured quality. Oil turbid or thick, with acid and bitter taste and rancid odour and 

which remains sticky for a considerable time shall be rejected. The oil shall conform in all 

respects to IS: 75-1973.  The oil shall be of approved brand and manufacture. 

d)  Double boiled linseed oil - This shall be more viscous than the raw oil, have a deeper colour 

and specific and specific gravity between 0.931 and 0.945 at a temperature of 30 degree C.  It 

shall dry with a glossy surface. It shall confirm in all respects to IS: 77-1976.  The oil shall be of 

approved brand and manufacture. 

e) Turpentine: Mineral turpentine i.e., petroleum distillate which has the same rate of 

evaporation as vegetable turpentine shall be used. It shall have no grease or other residue 

when allowed to evaporate. It shall conform to IS: 533-1998 

15.34.1.7. All the above materials shall be of approved manufacture and brought to site in their 

original packing in sealed condition. 
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15.34.2. Preparation of Surface   

15.34.2.1. Wooden Surface:   The wood work to be printed shall be dry and free from moisture. 

The surface shall be thoroughly cleaned.  All unevenness shall be rubbed down smooth with 

sand paper and shall be well dusted. Knots if any, shall be covered with preparation of red lead 

made by grinding red lead in water and mixing with strong glue sized and used hot.  

Appropriate filler material conforming to IS: 345-1952 with same shade as paint shall be used 

where specified.  The surface treated for knotting shall be dry before paint is applied. After 

obtaining approval of engineer for wood work, the priming coat shall be applied before the 

wood work is fixed in position.  After the priming coat is applied, the holes and indentation on 

the surface shall be stopped with glazier’s putty or wood putty respectively.  Stopping shall not 

be done before the priming coat is applied as the wood will absorb the oil in stopping and the 

latter is therefore liable to crack. 

15.34.2.2. Iron & Steel Surface - All rust and scales shall be removed by scrapping or by 

brushing with steel wire brushes. Hard skin of oxide formed on the surface of wrought iron 

during rolling which becomes loose by rusting, shall be removed. 

All dust and dirt shall be thoroughly wiped away from the surface. 

If the surface is wet, it shall be dried before priming coat is undertaken. 

Plastered Surface - The surface shall ordinarily not be painted until it has dried completely.  

Trial patches of primer shall be laid at intervals and where drying is satisfactory, painting shall 

then be taken in hand.  Before primer is applied, holes and undulations shall be filled up with 

plaster of paris and rubbed smooth. 

15.34.2.3. Application - The primer shall be applied with brushes, worked well into the surface 

and spread even and smooth.  The painting shall be done by crossing and laying off as 

described in 15.33.4 

15.35.2. SPECIFICATION FOR PAINTING ON OLD SURFACE  

The surface which has been painted earlier shall be considered. 

15.35.2.1. Preparation of Surface  

a)  Wood work - If the old paint is sound and firm and its removal is considered unnecessary, 

the surface shall be rubbed down with pumice stone after it has been cleaned of all smoke and 

grease by washing with lime and rinsing with water and drying.  All dust and loose paint shall 

be completely removed. The surface shall then be washed with soap and water. 

If the old painted surface is blistered or flaked badly old paint shall be completely removed as 

described and such removal shall be paid for separately. Holes and cracks if any shall be 

stopped with glazier’s putty or wood putty conforming to IS: 419-1967.  Further the painting 

itself shall be treated as on new surface and paid for, accordingly. 

b)  Iron and steel work -  If the old paint is sound and firm and its removal is considered 

unnecessary, it shall be rubbed with wire brushes and any loosened paint taken off.  All dust 

shall then be thoroughly wiped away. The surface shall then be wiped finally with mineral 

turpentine to remove grease and perspiration of hand marks etc. and then allowed to dry. 

If the old painted surface is in bad condition and blistered and flaked, the old paint shall be 

completely removed and the surface prepared, as described.  Such removal shall be paid for 

separately. The painting including the priming coat shall be treated as on nee work and paid for 

accordingly. 

c)  Plastered surface - It shall be as specified for wood work.  If before painting any portion of 

the wall shows signs of dampness, the causes shall be investigated and the damp surface shall 
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be properly treated. Such treatment shall be paid for separately.  A thin coat of white lead if so 

required shall be applied on the wet or patchy portion of the surface before painting is 

undertaken and this shall be paid extra. 

15.35.2.2. Application - The specifications as described shall hold good as far as possible.  The 

number of coats to be given shall be as stipulated in the description of the item. 

The specifications described 15.3.3 shall hold good in so far as they are applicable. 

15.42. SPECIFICATIONS FOR WALL PAINTING WITH PLASTIC EMULSION PAINT  

15.42.0. The plastic emulsion paint is not suitable for application on external, wood and iron 

surface and surfaces which are liable to heavy condensation.  These paints are to be used on 

internal surfaces except wooden and steel. 

15.42.1. Plastic emulsion paint as per IS: 5411 of approved brand and manufacture and of the 

required shade shall be used. 

15.42.2. Painting on new surface  

15.42.2.1. The wall surface shall be prepared as specified in 15.33.3.  

15.42.2.2. Application - The number of coats shall be as stipulated in the item.  The paint will be 

applied in the usual manner with brush, spray or roller.  The paint dries by evaporation of the 

water content and as soon as the water has evaporated the film gets hard and the next coat can 

be applied. The time of drying varies from one hour on absorbent surfaces to 2 to 3 hours on 

non-absorbent surfaces. 

The thinning of emulsion is to be done with water and not with turpentine.  Thinning with water 

will be particularly required for the under coat which is applied on the absorbent surface.   The 

quantity of water to be added shall be as per manufacturer’s instructions. 

The surface on finishing shall present a flat velvety smooth finish.  If necessary more coats will 

be applied till the surfaces presents a uniform appearance.  

15.42.2.3. Precautions  

a)  Old brushes if they are to be used with emulsion paints should be completely dried of 

turpentine or oil paints by washing in warm soap water. Brushes should be quickly washed in 

water immediately after use and kept immersed in water during break periods to prevent the 

paint from hardening on the brush. 

b)  In the preparation of wall for plastic emulsion painting, no oil base putties shall be used in 

filling cracks, holes etc. 

c)  Splashes on floors etc. shall be cleaned out without delay as they will be difficult to remove 

after hardening. 

d)  Washing of surfaces treated with emulsion paints shall not be done within 3 or 4 weeks of 

application. 

Other details shall be as specified as far as they are applicable. 

15.42.3. Painting on old surface  

15.42.3.1. Preparation of surface 

This shall be done, generally as specified except that the surface before application of paint 

shall be flattened well to get the proper flat velvety finish after painting. 

15.42.3.2. Application: The number of coats to be applied shall be as in description of item. 

The application shall be as specified in 15.42.2.2 except that thinning with water shall not 

normally be required. 

15.42.3.3 Other details shall be as specified in 15.33 as far as applicable. 
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15.43. SPECIFICATIONS FOR PAINTING WITH ENAMEL PAINT 

15.43.1. Enamel paint (conforming to is: 2933) of approved brand and manufacture and of the 

required colour shall be used.  

For the under coat, the paint of same quality but of shade to suit that of the top coat shall be 

used. 

15.43.2. Preparation of surface and application shall be as specified under 15.35 for painting on 

new surfaces or old surfaces, as the case may be. 

15.43.3. Other details shall be as specified in 15.33 as far as applicable.  

15.44. SPECIFICATIONS FOR PAINTING WITH SYNTHETIC ENAMEL PAINT  

15.44.1. Synthetic enamel paint (conforming to IS: 2932) of approved brand and manufacture 

and of the required colour shall be used for the top coat and an undercoat of ordinary paint of 

shade to match the top coat as recommended by the same manufacturer shall be used. 

15.44.2. Painting on new surface  

15.44.2.1 Preparation of surface shall be as specified in 15.35.1.1(a) and (b) as the case may be. 

15.44.2.2. Application: The number of coats including the undercoat shall be as stipulated in the 

item. 

a) Under coat: One coat of the specified ordinary paint of shade suited to the shade of the top 

coat, shall be applied and allowed to dry overnight.  It shall be rubbed next day with the finest 

grade of wet abrasive paper to ensure a smooth and even surface, free from brush marks and 

all loose particles dusted off. 

b)  Top coat:  Top coats of synthetic enamel paint of desired shade shall be applied after the 

undercoat is thoroughly dry.  Additional finishing coats shall be applied if found necessary to 

ensure properly uniform glossy surface. 

15.44.2.3. Other details shall be as specified in 15.33 as far as they are applicable. 

15.44.3. Painting on old surface  

15.44.3.1. Preparation of surface - Where the existing paint is firm and sound it shall be cleaned 

of grease, smoke etc. and rubbed with sand paper to remove all loose particles dusted off. All 

patches and cracks shall then be treated with stopping and filler prepared with the specified 

paint.  The surface shall again be rubbed and made smooth and uniform. 

If the old paint is blistered and flaked it will be necessary to completely remove the same as 

described in 15.54.  Such removal shall be paid for separately and the painting shall be treated 

as on new surface. 

15.44.3.2. Painting - The number of coats as stipulated in the item shall be applied with 

synthetic enamel paint.  Each coat shall be allowed to dry and rubbed down smooth with very 

fine wet abrasive paper, to get an even glossy surface. If however, the surface is not satisfactory 

additional coats as required shall be applied to get correct finish. 

15.44.3.3. Other details shall be specified in 15.33 as far as they are applicable. 

2. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

S. 
No. 

IS Code Description 

E. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 
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3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and pointing 
work. 

5 IS:1661 Code of Practice for application of cement lime plaster finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 

8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

F. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use 
over primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings - 
Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings - 
Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based materials - 
Operations and Workmanship for finishing. 

9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based materials - 
Schedules. 

10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Schedules. 

12 IS:2524 
(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - 
Pre-treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 
Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 
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SECTION V 

DRAWINGS 
Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

 

Sl. 
No 

Drawing No. Description 

1 5/344/MTC-I/-01/LP Location Plan 

2 5/344/Mtc-I/02/PL JNC FLOOR PLAN 

3 5/344/Mtc-I/03/DR DRESSING UNIT 

4 5/344/Mtc-I/04/FP FLOOR PLAN OF GUEST HOUSE 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed 
to have examined the Drawings, Specifications, Conditions of Contract 
and to have acquainted himself with the detailed descriptions of the 
Works to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 
shall be deemed to be supplementary to and complementary of every 
other part and shall be read with it or into it so far as it may practicable 
to do so.  

1.1.3 The detailed descriptions of work and materials given in the 
Specifications are not necessarily being repeated in the Bill of 
Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before 
preparing his tender and to have examined for himself the conditions 
under which the work will proceed and all other matters affecting the 
carrying out of the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarised himself with all local 
conditions, in so far as they affect the work, means of access and the 
locality of existing services, in order to execute the Works measured 
and described hereinafter. No claims for want of knowledge in this 
respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
1.2.1 Rates and prices set against items are to be the all inclusive value of 

the finished work shown on the Drawings and/or described in the 
Specification or which can reasonably be inferred there from and are 
to cover the cost of provision of plant, labour, supervision, materials, 
test charges, freight, transportation, erection, installation, 
performance of work, care of works, insurance, maintenance, 
overheads and profits and every incidental and contingent cost and 
charges whatsoever including taxes if any excluding GST including 
every kind of temporary work executed or used in connection therewith 
(except those items in respect of which provision has been separately 
made in the general condition of contract) and all the Contractor's 
obligations under the Contract and all matters and things necessary 
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for the proper completion and maintenance of the Works.  
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 
described in the Specification or which can reasonably be inferred the 
reform and to cover the cost of every description of Temporary Works 
executed or used in connection therewith (except those items in 
respect of which specific provision has been separately made in these 
Bills of Quantities) and all the Contractor's obligations under the 
Contract including testing, giving samples and all matters and things 
necessary for the proper execution, completion and maintenance of the 
Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 
execution of all work necessary to complete the works. Should there 
be any details of construction or material which have not been referred 
to in the Specifications or in the Bill of Quantities and Drawings, but 
the necessity for which may reasonably be implied or inferred there 
from, or which are usual or essential to the completion of all works in 
all trades, the same shall be deemed to be included in the rates and 
prices entered in the Bill of Quantities. The rates and prices are to 
cover the item as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done according 
to General Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to 
provide a common basis for tendering. They are not to be taken as a 
guarantee that the quantities scheduled will be carried out or required 
or that they will not be exceeded. The Employer / Engineer reserves 
the right to delete any item and / or increase / reduce quantities 
indicated in the Bills of Quantities at any time. Payment will be made 
according to the actual quantities of work ordered and carried out in 
the contract. However, the rates quoted shall be valid for any extent of 
variation in quantity of each individual item provided that the total 
contract value does not get altered by more than indicated in 
conditions of contract. No claim whatsoever for extra payment due to 
variation of quantities within the above said limit would be entertained.  

1.2.5 The drawings for tender purposes are indicative only of the work to be 
carried out. However, the Tenderer must allow within his price for the 
items of work included in the Tender Documents for the details which 
will appear on subsequent drawings developed for construction 
purposes. Rate and price shall include any additional design/ detailing 
to be carried out by contractor.  
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1.2.6 The rates and prices shall include (except where separate items are 
given) for the provision and operation of the following items, for 
compliance with the Conditions of Contract, Special Conditions, the 
specifications and Tender drawings: 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 
contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 
huts, maintenance and storage areas;  

vii) Taxes if on the transfer of property in goods in the execution of 
works, other than GST, Customs Duty for materials to be 
permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall 

be net off the dimensions of the works shown on the drawings except 
as mentioned below:  

1.4.2  Units of Measurement: The units of measurement used in this Bill of 
Quantities are in metric units as follows:  

 
i) Linear: Linear metre, centimeterormillimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  
ii) Superficial: Square metre or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  
iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated 

to 'L'  
iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  
v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

1.5  Currency  
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1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 
in Indian Rupee Currency.  

2. Civil Works 

2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  
2.2.2 Effort for placement of precast concrete at the final locations shall not 

be measured unless a specific item is provided in the Bill of Quantities.  
2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  
2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts unless 
larger than 0.1 sq.m. sectional area and 0.03 cu.m. in volume. No extra 
volume will be measured for splays or fillets smaller than 50 sq.cm. 
sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 
transporting, hoisting or lowering to any height / depth, placing in 
position and compaction in work of any sectional area or thickness 
including shuttering, forming necessary construction joints, shear 
keys and stop ends, and for curing and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys 
and surfaces against which next stage concrete is to be cast and 
building in fittings including pipes and bolts except where specifically 
billed separately. No separate payment will be made for making 
openings/pockets/pits of any size and shape. Where surfaces are to 
receive finishes the rates shall include for leaving the surface rough or 
for hacking and roughening the surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and 
other inserts in position accurately, concreting while they are in 
position and also for protecting the same as the work proceeds.  

2.3.6   Unless otherwise noted, the rates for concrete items shall 
include for finishing the top surface to levels and slopes and surface 
finish as specified. Rates for concrete shall include for finishing the 
slab to specified slope towards drains, etc.  

2.4 Reinforcement  
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
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reinforcement bars -whether plain, deformed or ribbed etc., -of various 
diameters will be calculated in accordance with Table 1 of IS:1732 
'Dimensions for Round and Square Steel Bars for Structural and 
General Engineering Purposes'.  

2.4.2 The rates shall include for cutting, weldinglaps, and waste, 
straightening short and long lengths, bending, fixing, rolling margin 
and the provision of spacer bars or support, chairs, binding wire, 
saddles, forks and all dense concrete spacer blocks, etc., including 
preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 
cleaning to remove all rust and mill scale, dirt, grease and other 
deleterious matter before fixing and whilst still exposed during 
construction.  

2.5 Structural and Miscellaneous Steel work  
2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and 
all charges for welding, cutting, bending, bolting, site connections, 
fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  
i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 
include the necessary fabrication, joints, angles, intersections and 
ends, all bolts or fixing lugs, all hoisting and scaffolding required and 
casting in fixings or later cutting out or forming pockets for same, 
grouting, supporting and making good.  

2.5.4 Rates are to include for all necessary scaffolding, working over water 
and at any height staging and hoisting and tarpaulin or other 
protective covers and the cleaning and removal of paint stains and 
spots, etc.  

3.4.1 The Contractor's unit rates and prices shall include all equipment, 
apparatus, material indicated in the Drawings, and/or Specifications 
in connection with the item in question and also associated labour as 
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well as all additional equipment, apparatus, material, consumables 
usually necessary to complete the system even though not specifically 
shown, described or otherwise referred to and also associated labour.  

3.4.2 The rate for providing and fixing above items shall include all fittings, 
fixtures, base and sole plates, anchor bolts, including epoxy grouting, 
etc. all complete as specified, including the necessary additional 
supervision to ensure accurate alignment  

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and 
Bill of Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 

/SQMT: 

square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
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incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 

 
  



151 
 

ii) BILL OF QUANTITIES 

NAME OF WORK: PAINTING, REPAIRS OF PLASTERING AND OTHER 
REPAIR WORKS AT JNC HALL, NMPA 

--------
Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

1 
 
 

Raking out joints in lime or cement 
mortar and preparing the surface 
for re-pointing or re-plastering, 
including disposal of rubbish to the 
dumping ground, all complete as 
per direction of Engineer-in-
Charge. 

75.00 Sqm 38.00 2,850.00 

2 Chipping unsound weak concrete 
material from slabs. Beams, 
columns & roofs up to 50mm by 
manual means or by standard 
power driven percussion type 
including cleaning reinforcement 
with wire brush complete as per 
direction of Engineer in-charge of 
work. 

50 Sqm 113.00 5,650.00 

3 Cleaning of reinforcement from 
rust by Alkaline solution 
thoroughly as per direction of 
Engineer in charge of work. 

50 Sqm 288.00 14,400.00 

4 KSRRBM 2800-11. Epoxy bonding 
of new concrete to old concrete 
including cost of materials, labour, 
HOM complete as per 
specifications.  MORTH 
Specification  No. 2805 

50 Sqm 631.73 31,586.00 

5 Repairs to plaster in patches of 2.5 
m2 and less in walls, ceilings 10 to 
20mm thick in cement mortar 1:3 
including cutting the patches in 
proper shape and re- plastering the 
surface of the wall including 
disposal of rubbish with a lead of 
50m including curing cost of 
materials, labour, complete as per 
specification. 

85 Sqm 336.00 28,560.00 

6 Providing Brick work with common 
burnt clay Non Modular bricks of 

9 Sqm 6,754.00 60,786.00 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

class designation 3.5 in foundation 
and plinth in Cement mortar 1:6 (1 
cement : 6 coarse sand) including 
cost of all materials, labour, 
scaffolding and usage charges of 
machinery & other incidental 
charges complete as per the 
direction of engineer in charge of 
work. 

7 Providing  and  applying white 
cement  based  putty  of  average 
thickness 1 mm, of  approved  
brand  and manufacturer, over the 
plastered wall  surface to  prepare  
the  surface  even  and  smooth 
complete as per specifications  and 
as per directions of Engineer  in 
charge. 

85 Sqm 83.00 7,055.00 

8 Providing and fixing Name board 
by providing Foam board with 
Vinyl stickers  displaying the 
letters in 3 languages, i.e. Hindi, 
English and Kannada and fixing to 
the Wall of the building, including 
cost of labour, transportation, 
Tools and Plant, etc. all complete. 

10 Sqm 1291.20 12,912.00 

9 Painting to the JNC Hall and JNC 
Guest room and approximate 
area of paining 
a) Applying priming coats with 

primer of approved brand and 
manufacture, having low VOC 
(Volatile Organic Compound) 
content. With water thinnable 
cement primer on wall surface 
having VOC content less than 
50 grams/litre as per 
specifications and as per 
directions of Engineer in 
charge.( As per S.R-PWD+21-
22, code No:8.55.2/ V-II) 
(approximate quantity : 2535 
Sqm-JNC Hall External Wall) 

1 Job 5,51,594.53 5,51,594.53 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

b) Finishing walls with Acrylic 
Smooth exterior paint of 
required shade : Old work (Two 
coat applied @ 1.67 ltr/ 10 m²) 
on existing cement paint 
surface  including preparing the 
surface after thoroughly 
cleaning the surface to remove 
all dirt, dust and foreign matter, 
cost of materials, labour 
complete as per specifications 
and as per directions of 
Engineer- in-charge.(As per S.R-
PWD+21-22, code No:8.74.1/ V-
II)(approximate quantity : 2980 
Sqm -External wall painting for 
JNC HALL and JNC Guest room) 

c) Wall painting with acrylic 
emulsion paint, having VOC 
(Volatile Organic Compound) 
content less than 50 grams/ 
litre, of approved brand and 
manufacture, including 
applying additional coats 
wherever required, to achieve 
even shade and colour. Two 
coats as per specifications and 
as per directions of Engineer in 
charge. As per S.R-PWD+21-22, 
code No:8.53.2/ V-
II)(approximate quantity : 2080 
Sqm internal wall painting for 
JNC HALL and JNC Guest room) 

d) Painting   with   synthetic   
enamel   paint   of   approved   
brand   and manufacture of 
required colour to give an even 
shade: One coats on old work as 
per specifications and as per 
directions of Engineer in charge. 
As per S.R-PWD+21-22, code 
No:8.64/ V-II)(approximate 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

quantity : 812 Sqm- JNC HALL 
and JNC Guest room) 

e) Finishing with Epoxy paint 
(two coats) at all locations 
prepared and applied as per 
manufacturer's specifications 
including appropriate priming 
coat, preparation of surface, etc. 
complete. On steel work 
including preparing the surface 
after thoroughly cleaning oil, 
grease, dirt and foreign matter, 
cost of materials, labour 
complete as per specifications 
and as per directions of 
Engineer-in-charge.( As per S.R-
PWD+21-22, code No:8.76.1/ V-
II)(approximate quantity : 19 
Sqm- JNC Hall ) 

f) Melamine polishing on wood 
work (one coat) including 
preparing the surface after 
thoroughly cleaning the surface 
to remove all dirt, dust and 
foreign matter, cost of materials, 
labour complete as per 
specifications and as per 
directions of Engineer-in-
charge.(As per S.R-PWD+21-22, 
code No:8.70/ V-II)(approximate 
quantity : 23 Sqm- JNC Hall) 

Note: The Area which are not 
painted will be measured at site 
and deducted as per following rate. 
The contractors quoted tender 
premium shall be deducted or 
added as applicable to the following 
rate.  

Sl. 
No 

Description 
Rate 
Per 
Sqm 

a) 
Applying priming coats 
with primer 

40/- 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

b) 
Finishing walls with 
Acrylic Smooth exterior 
paint 

82/- 

c) 
Wall painting with 
acrylic emulsion paint 

74/- 

d) 
Painting   with   synthetic   
enamel   paint 

59/- 

e) 
Finishing with Epoxy 
paint (two coats) 

138/- 

f) 
Melamine polishing on 
wood work 

88/- 
 

10 a) Removing white or colour 
wash by scrapping and sand 
papering and preparing the 
surface smooth including 
necessary repairs to scratches 
etc. complete as per 
specifications and as per 
directions of Engineer in 
charge.(As per S.R-PWD+21-22, 
code No:8.64/ V-
II)(approximate quantity : 920 
Sqm- JNC Hall compound wall) 

b) Finishing walls with Acrylic 
Smooth exterior paint of 
required shade :Old work (One 
coat applied @ 0.90 ltr/10 m²) 
including preparing the surface 
after thoroughly cleaning the 
surface to remove all dirt, dust 
and foreign matter, cost of 
materials, labour complete as 
per specifications and as per 
directions of Engineer-in-
charge. (As per S.R-PWD+21-
22, code No:8.74.2/ V-
II)(approximate quantity : 920 
Sqm- JNC Hall compound wall) 

Sl. 
No 

Description 
Rate 
Per 
Sqm 

a) 
Removing white or 
colour wash by 
scrapping 

59/- 

b) 

Finishing walls 
with Acrylic 
Smooth exterior 
paint 

54/- 

 

1 Job 58,835.84 58,835.84 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

11 Providing and Fixing Dressing unit 
-2ft x 5ft, 12" depth - using first 
quality commercial plywood, 
outside finish with 1mm thick 
laminates and inner finish with 0.7 
mm thick white colourd laminates, 
with all necessary fittings as 
required and detailed below: 
Telescopic Channels, SS 304 
Finnish brass 'L' hinges, SS finish 
handles, including mirror and 
glass works wherever required as 
directed by the Engineer-in-
charge. 

2 No. 18,260.17 36,520.35 

12 Repairs to the sofa set at JNC hall 
green room by providing & fixing 
new cushion and fabric of required 
colour and pattern after removing 
the old cushion including cost and 
conveyance of all materials, cost of 
labour, Transportation, T&P and 
all other incidental charges etc. 
complete for successful completion 
of the job as directed by the 
department. 

1 Job 12,000.00 12,000.00 

13 Providing & fixing window blinds 
with approved quality fabric for the 
zebra blinds, selected colour, 
pattern and design including all 
the necessary fittings as directed 
by the Engineer –in-charge. 

3 Sqm 2,203.11 6,609.33 

14 Scrapping off the old polish 
material from the wooden surface 
of the sofa, cleaning the surface 
free of dirt and dust, applying 
melamine polish by deploying 
machine, to give a even shade in 
matt finish, including cost of all 
material, labour, manpower, 
machinery etc. all complete. 

1 Set 10,867.50 10,867.50 

15 Fixing the pealed out Acoustic 
fabric sheets to the surface with 
suitable adhesive including cost of 

50 Sqm 47.40 2,370.00 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

all materials, labour, T&P etc. 
complete. 

16 Supplying and installing Salts of 
size 2430 x 128x16 mm thick FR 
grades (shade as specified) fixed 
with CC 18 screws fixed 
horizontally/ vertically to the walls 
at every 400mm c/c, metal cleat to 
be fixed on top edges of the panel 
fastened with begin-end fixing cleat 
screw fixed to the back of the panel 
in line with the metal profile of the 
wall including cost of materials, 
transport, labour, T& P etc. all 
complete as directed by the 
Department. 

70 Sqm 2,380.65 1,66,645.50 

17 Providing, erecting and removing of 
MS scaffolding set with cross 
bracings on the sides, for 30 days 
including cost of transportation, 
loading, unloading, labour, fitting 
etc. all complete. 

8 Set 265.00 2,120.00 

18 Credit for taking away dismantling 
materials of wall paneling, 
including steel, wooden fasteners. 

-61 Sqm 190.45 -11,617.57 

Total Rs. 9,99,744.98 

Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 

 

(Quoted amount - Rupees ……………………………. 
 
Note: 
1) The bidder shall quote excess or less over entire estimated cost of Rs. 

9,99,744.98 
2) The successful bidder required to paint JNC hall and JNC Guest room at 

NMPA. Item of painting and approximate area is mentioned in the item no. 
9 and 10. In case any portion of the building not painted for the reason 
other than the default of the contractor, the cost of panting shall be 
deducted from the contractor’s bill for the respective item of painting at 
the rate mentioned below. The contractors quoted tender premium shall 
be deducted or added as applicable to the following rate. 



158 
 

Sl. No Description 
Rate Per 

Sqm 
a) Applying priming coats with primer 40/- 

b) Finishing walls with Acrylic Smooth exterior paint 82/- 

c) Wall painting with acrylic emulsion paint 74/- 

d) Painting   with   synthetic   enamel   paint 59/- 

e) Finishing with Epoxy paint (two coats) 138/- 

f) Melamine polishing on wood work 88/- 

g) Removing white or colour wash by scrapping 59/- 

h) Finishing walls with Acrylic Smooth exterior paint 54/- 

 
3) GST as applicable will be paid separately in the Tax invoice. 
4) Contractor shall file the applicable returns with Tax department in time 

and submit the same as documentary evidence. 

 
   

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
The Chairman  
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Sir, 
 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the undersigned, 

offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the 

Works as soon as is reasonably possible after the receipt of the 

Engineer's notice to commence, and to complete the whole of 

the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 120 days from 

the last date fixed for receiving the same and it shall remain 

binding upon us and may be accepted at any time before the 

expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, 

this Tender together with your written acceptance thereof shall 

constitute a binding Contract between us. 

6. We understand that you are not bound to accept the lowest or 

any tender you may receive. 
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Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ 

duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ 

__ ____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK 
LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 

 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and 
Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or of 
Average Selling Price 
on advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or 
of  Average Selling· 
Price on advalorem 
basis orRs.1,500 per 
m3 which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or 
of Average Selling 
Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400pe
rMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value or 
Average Selling Price 
on advalorem basis 
or Rs.1,800 Variety)
 per m3 which 
is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
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 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite 
(SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkab
allapuraDistrictHoskot
e of Bangalore 
District. 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
 

 

 (ii) Greyandwhite granites 
and textural varieties 
having shades of grey,     
balckand white colours 
(other than (i) above 
Entire State. 

 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk 
of Chikkaballapur 
District 

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.600 per m3 
which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  SaleValue  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  

Rs.60 per MT Rs.70 per MT 
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of permit issued For 
Fullers Earth 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) 
of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 

110per MT 150 per MT 
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face-Entire State. 
21 Barytes 

(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher 
on ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 

8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 

12% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

29 Jasper 12% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value 

100 per MT 
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whichever is higher 
on ad-valorem 
basis 

31 Mica 

i. Crude 

ii. Waste 

4% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is 
higher on ad-
valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use in 

cement or chemical 
industries or Abrasive 
or Refractory purpose 
(below threshold 
value as specified by 
IBM from time to time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average 
selling  price  or of 
sale value 
whichever is higher 
on ad-valorem  
basis 

200perMT 
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Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on 
ad-valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 
11-11-2021. The prevailing rates as per the updated order of the 
Geological Department during the course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the 
authority all tonnage and other royalties, rent and other payments or 
compensation if any, for getting stone, sand, gravel, clay or other 
materials by him and his subordinates and his subcontractors and 
required for the works, at the rates and such conditions as notified by the 
State Government. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for 
the requisite quantity of material incorporated in works for which MDP is 
issued by the authorized supplier. If contractor fails to submit the MDP 
in original the amount will be deducted at 5 times the royalty charges 
from the contractor’s bills as per prevailing orders issued by the 
Authority. 
 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 

Category  
 Area: A Area: B Area: C 
Unskilled 778.00 651.00 522.00 
Semiskilled/ 
Unskilled Supervisory 

862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 

Highly Skilled 1028.00 948.00 862.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/7(3)/2023-LS-II dated 01.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 

Area Rates of wages Rs. 
‘A’ 778.00 
‘B’ 651.00 
‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 948.00 1028.00 
‘B’ 862.00 948.00 
‘C’ 734.00 862.00 

For further details log on to Ministry of Employment 
 

 


