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PART - I 

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS ONLINE 
THROUGH E-PROCUREMENT PORTAL 

N.I.T. No. NMPA/Mech/AEE(E)/EE(E)I/2024/0802                        Date:     02.09.2024 

Name of Work: “Electrification Work to the Toilet Block, Canteen, Dormitory Building, 
Shops & Clinic in Truck Terminal near KK gate at NMPA” 

1. बोलीदाता को होम पेज मᱶ उपल᭣ध ि᭍लक िहयर टू एनरोल का उपयोग करके पोटᭅल मᱶ ऑनलाइन नामांकन करना 
चािहए। ᳰफर पोटᭅल पर लॉग इन करने के बाद ई-टोकन के साथ िडिजटल िसᲨेचर एनरोलमᱶट करना होगा । 
Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll 
available in the Home Page. Then the Digital Signature enrollment has to be done with the 
e-token, after logging into the portal. 

2. त᭜प᳟ात बोलीधारक  नामांकन के दौरान चनेु गए उपयोगकताᭅ आईडी / पासवडᭅ पोटᭅल मᱶ लॉग इन कर पाएगंे । 
Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. दसूरᲂ ᳇ारा दᱧुपयोग न करते ᱟए पंजीकृत ई-टोकन का उपयोग बोलीदाता ᳇ारा ही ᳰकया जाना चािहए      The 
e-token that is registered should be used by the Bidder and should   not be misused by 
others. 

4. ᳰकसी खाते मᱶ मैप ᳰकए जान ेपर DSC को ᳰकसी अ᭠य खात ेमᱶ दोबारा नहᱭ भेजा जा सकता ह।ै यह केवल िनि᭬ᮓय हो 
सकता ह ै                                                                                                                                          
DSC once mapped to an account cannot be remapped to any other account. It can only be 
inactivated. 

5. बोलीदाता अिᮕम ᱨप से अ᳒तन कर सकत ेह,ᱹ द᭭तावज़े जैसे ᮧमाणपᮢ, खरीद आदेश िववरण आᳰद, मेरे द᭭तावज़े 
िवक᭨प के तहत और इ᭠हᱶ िनिवदा आव᭫यकताᲐ के अनुसार चुना जा सकता ह ैऔर ᳰफर बोली जमा करन े के 
दौरान बोली द᭭तावजेᲂ के साथ संलᲨ ᳰकया जा सकता ह।ै यह बोली द᭭तावजेᲂ के कम अपलोड को सुिनि᳟त 
करेगा।    The Bidders can update well in advance, the documents such as certificates, purchase 
order details etc., under My Documents option and these can be selected as per tender 
requirement and then attach them along with bid documents during bid submission. This 
will ensure easier upload of bid documents. 

6. िनिवदा कायᭅᮓम डाउनलोड करन े / ᮧा᳙ करन े के बाद, बोलीदाता को सावधानीपूवᭅक उनके मा᭟यम से जाना 
चािहए और ᳰफर िनिवदा द᭭तावजे के अनुसार द᭭तावजे जमा करना चािहए; अ᭠यथा, बोली अ᭭वीकार कर दी 
जाएगी After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit documents as stated in the tender document; otherwise, the bid 
will be rejected. 

7. बीओ᭍य ूटे᭥पलेट को बोलीदाता ᳇ारा संशोिधत / ᮧित᭭थािपत नहᱭ ᳰकया जाना चािहए और संबंिधत कॉलम भरन े
के बाद उसे अपलोड ᳰकया जाना चािहए, अ᭠यथा बोलीदाता उस िनिवदा के िलए अ᭭वीकार ᳰकए जान े के िलए 
उᱫरदायी ह।ै बोलीदाताᲐ को केवल िबडर नाम और व᭨ैय ूदजᭅ करन ेकᳱ अनुमित ह।ै                                                               

The BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are 
allowed to enter the Bidder Name and Values only. 
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8. यᳰद कोई ᭭प᳥ीकरण ह,ᱹ तो यह ई-ᮧो᭍योरमᱶट पोटᭅल के मा᭟यम से या िनिवदा द᭭तावजे मᱶ ᳰदए गए संपकᭅ  िववरण 
के मा᭟यम से ऑनलाइन ᮧा᳙ ᳰकया जा सकता ह।ै बोलीदाता को पोटᭅल पर ऑनलाइन या 
http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in पर बोली ᮧ᭭तुत 
करन ेसे पहल ेᮧकािशत ᳰकए गए कोᳯरगᱶडम को ᭟यान मᱶ रखना चािहए, बोलीदाता को अिᮕम मᱶ बोली द᭭तावजे 
तैयार करने चािहए। िनिवदा अनुसूची मᱶ दशाᭅए अनुसार ᮧ᭭तुत ᳰकया जाना चािहए और व ेपीडीएफ ᮧाᱨपᲂ मᱶ 
होने चािहए।   If there are queries connected with this tender, have to be clarified online 
through the e-Procurement Portal, or through the contact details given in the tender 
document. Bidder should take into account the corrigendum published before submitting the 
bids online on the portal or on http://eprocure.gov.in/eprocure/app or 
http://www.newmangaloreport.gov.in.  All documents to be submitted, as indicated in the 
tender schedule should be in PDF formats. 

9. बोलीदाता को िनिवदा मᱶ िन᳸दᭅ᳥  अनुसार बोली सुरᭃा/ईएमडी और िनिवदा शु᭨क (जैसा लाग ूहो) कᳱ ᳞व᭭था 

करनी चािहए। मूल ᮧित िनिवदा के िलए बोली जमा करने कᳱ तारीख और समय के भीतर िनिवदा आमंिᮢत 

ᮧािधकारी को ᳞िᲦगत ᱨप से पो᭭ट/कूᳯरयर/ᳰदया जाना चािहए।                                                                                                                            
Bidder should arrange for the Bid Security/EMD & tender fee (as applicable) as specified in 
the tender. The original should be posted/couriered/given in person to the Tender Inviting 
Authority, within the bid submission date and time for the tender. 

10. बोली लगाने वाल ेको िनयमᲂ और शतᲄ को पढ़ना चािहए और बोिलयᲂ को जमा करन ेके िलए आगे बढ़ने के िलए 
उसी को ᭭वीकार करना चािहए |                                                                                                               
The Bidder should read the terms and conditions of the tender and accept the same before 
proceeding with submission to tender. 

11. बोली ᮧ᭭ततु करने कᳱ ᮧᳰᮓया के दौरान ᳰकसी भी दरेी या सम᭭या से बचने के िलए बोली लगाने वाल ेको िनधाᭅᳯरत 
समय से पहले िनिवदा द᭭तावजेो  को  ऑनलाइन जमा करना चािहए ।                                                          
The Bidder has to submit the tender document(s) online well in advance, before the 
prescribed time to avoid any delay or problem during the bid submission process. 

12. सवᭅर के अंत मᱶ अपलोड कᳱ गई फ़ाइल के आकार कᳱ कोई सीमा नहᱭ ह।ै हालाँᳰक, अपलोड ᭍लाइंट िस᭭टम पर 
उपल᭣ध मेमोरी के साथ-साथ उस समय ᭍लाइंट साइड पर उपल᭣ध नेटवकᭅ  बᱹडिव᭙थ पर तय ᳰकया जाता ह।ै 
फ़ाइल का आकार कम करने के िलए, बोलीदाताᲐ को 75-100 DPI मᱶ द᭭तावज़ेᲂ को ᭭कैन करन ेका सुझाव ᳰदया 
जाता ह ैताᳰक ᭭प᳥ता बनी रह ेऔर फ़ाइल का आकार कम हो जाए। यह बᱟत कम बᱹडिव᭙थ कᳱ गित पर भी 
᭜वᳯरत अपलोड करन े मᱶ मदद करेगा |                                                                                                                  
There is no limit on the size of the file that can be uploaded at the server end. However, the 
upload is dependent on the Memory available at the Client System as well as the Network 
bandwidth available at the client side at that point of time. In order to reduce the file size, 
bidders are suggested to scan the documents in 75-100 DPI so that the clarity is maintained 
and file size is optimum. This will help in quick uploading even at very low bandwidth 
speeds. 

13. यह ᭟यान रखना मह᭜वपूणᭅ ह ैᳰक, बोली लगाने वाल ेको ᮨᳱज बोली बटन पर ि᭍लक करना होगा, यह सुिनि᳟त 
करन ेके िलए ᳰक वह बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया परूी करता ह।ै बोिलयां, जो अव᯶᳍ ᱟए नहᱭ ह,ᱹ को अपूणᭅ / 
अमा᭠य बोिलयᲂ के ᱨप मᱶ मानकर तथा  म᭨ूयांकन उ᳎े᭫यᲂ के िलए नहᱭ माना जायेगा ।                                        

 It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that, 
Bid Submission Process is completed. Bids, which are not frozen, are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 
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14. ᭭थानीय म᳎ुᲂ के कारण बोलीदाताᲐ ᳇ारा ऑनलाइन बोली लगाने के दौरान ᳰकसी भी ᮧकार कᳱ देरी या 
कᳯठनाइयᲂ का सामना करन ेके िलए िनिवदा आमंᮢ ण ᮧािधकरण (TIA) को िज᭥मेदार नहᱭ ठहराया जाएगा।      

The Tender Inviting Authority (TIA) will   not be held responsible for any delay or the 
difficulties faced during submission of bids online by the bidders due to local issues. 

15. बोलीदाता इस पोटᭅल के मा᭟यम से ही बोली द᭭तावजेᲂ को ऑनलाइन मोड मᱶ जमा कर सकता ह।ै इस ᮧणाली के 
मा᭟यम से ऑफ़लाइन द᭭तावजेᲂ को संभाला नहᱭ जाएगा। तकनीकᳱ बोली कᳱ केवल हाडᭅ कॉपी ईई (एम) III, 
एनएमपीटी को िनयत तारीख से पहल ेपᱟचंनी चािहए| बोलीदाता यह सुिनि᳟त करेगा ᳰक ᭠यूनतम यो᭏यता से 
संबंिधत सभी द᭭तावजेᲂ को तकनीकᳱ बोली के साथ अिनवायᭅ ᱨप से अपलोड ᳰकया जाएगा,िजसमᱶ असफल होन े
पर बोली को अ᭭वीकार कर ᳰदया जाएगा ।                                                                                              
The bidder may submit the bid documents in online mode only, through this portal. Offline 
documents will not be accepted. The bidder shall ensure that all the documents pertaining to 
minimum qualification shall be compulsorily uploaded along with the technical Bid failing 
which the bid shall be rejected.  

16. बोली को ᮨᳱज़ करन ेके समय, ई-ᮧो᭍योरमᱶट िस᭭टम सभी बोली द᭭तावजेᲂ को अपलोड करने के बाद एक सफल 
बोली अपडेᳳटंग संदेश देगा और ᳰफर बोली सारांश को बोली नबंर, ितिथ और जमा करन ेके समय के साथ ᳰदखाया 
जाएगा। अ᭠य सभी ᮧासंिगक िववरणᲂ के साथ बोली लगाए।ं बोलीकताᭅᲐ ᳇ारा ᮧ᭭ततु द᭭तावेजᲂ को बोलीदाता के 
ई-टोकन का उपयोग करके िडिजटल ᱨप से ह᭭ताᭃᳯरत ᳰकया जाएगा और ᳰफर ᮧ᭭तुत ᳰकया जाएगा।                  

At the time of freezing the bid, the e-Procurement system will give a successful bid updating 
message after uploading all the bid documents submitted and then a bid summary will be 
shown with the bid   no., date & time of submission of the bid along with all other relevant 
details. The documents submitted by the bidder should then digitally signed using the e-
token of the bidder and then submitted. 

17. बोली ᮧ᭭तुत करन े के बाद, बोली सारांश को ᳲᮧंट करना होगा और बोली ᮧ᭭तुत करने के टोकन के ᱨप मᱶ एक  
एᲣॉलेजमᱶट के ᱨप मᱶ रखना होगा। बोली सारांश िनिवदा िनिवदा के िलए बोली ᮧ᭭तुत करने के ᮧमाण के ᱨप मᱶ 
कायᭅ करेगा और बोली उ᳃ाटन कायᭅᮓम मᱶ भाग लेने के िलए ᮧवेश ᳲबंद ुके ᱨप मᱶ भी कायᭅ करेगा।                     

After the bid submission, the bid summary has to be printed and kept as proof of submission 
of the bid. Entry to bid opening event will be restricted to bidders having proof of bid 
submission of the subject tender. 

18. िस᭭टम से सफल बोली ᮧ᭭ततु करन ेका मतलब ह,ैᳰक बोलीदाता ᳇ारा अपलोड कᳱ गई बोिलया ंᮧा᳙ होकर  िस᭭टम 
मᱶ संᮕहीत कर ली गयी  ह;ᱹ िस᭭टम इसकᳱ शु᳍ता के िलए ᮧमािणत नहᱭ करता ह।ै                                    
Successful bid submission means, the bids as uploaded by the bidder is received and stored in 
the system. System does not certify for correctness of the bid. 

19. बोली लगान ेवाल ेको यह देखना चािहए ᳰक ᮧ᭭तुत ᳰकए गए बोली द᭭तावजे वायरस से मᲦु ह ᱹऔर यᳰद िनिवदा 
खोलने के दौरान वायरस के कारण द᭭तावजे नहᱭ खलु पा रह ेह ᱹ  तो बोली अ᭭वीकार कर दी जाएगी। इसके िलए 
आगᱷनाइजेशन िज᭥मेदार नहᱭ होगी। The bidder should ensure that the bid documents submitted 
are free from virus. If NMPA is unable to open documents due to virus or any other reason 
during tender opening, the bid is liable to be rejected. NMPA will not be responsible for 
rejection of such bids.  

20. टᱶडर पोटᭅल के शीषᭅ पर सवᭅर घड़ी से ᮧदᳶशᭅत होने वाला समय, ई-ᮧो᭍योरमᱶट पोटᭅल मᱶ बोली ᮧ᭭ततु करन,े बोली 
खोलने आᳰद के अनरुोध के सभी कायᲄ के िलए मा᭠य होगा। इस पोटᭅल मᱶ अनुवतᱮ समय भारतीय मानक समय 
(IST) के अनुसार ह ैजो GMT + 5: 30 ह।ै बोली लगाने के दौरान बोलीदाताᲐ को इस समय का पालन करना 
होगा| The time displayed from the server clock at the top of the tender Portal, will be valid 
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for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. 
The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. 
The bidders should adhere to this time during bid submission. 

21. बोलीकताᭅᲐ से अनरुोध ᳰकया जाता ह ैᳰक व ेबोली ᮧ᭭तुत करने कᳱ अंितम ितिथ और समय (सवᭅर िस᭭टम ᭍लॉक 
के अनुसार) से पहल ेिनिवदा ᮧᳰᮓया के िलए ऑनलाइन ई-ᮧो᭍योरमᱶट िस᭭टम के मा᭟यम से िनिवदाएं ᮧ᭭तुत करᱶ।  
The bidders are requested to submit the bids through online e-Procurement system to the 
Tender Inviting Authority (TIA) well before the bid submission end date and time (as per 
Server System Clock). 

22. भाग I- तकनीकᳱ बीआईडी के साथ िनिवदा फामᭅ शु᭨क, ईएमडी और बोली सुरᭃा घोषणा जमा ᳰकया जाएगा। 
फᳱस, बोली सुरᭃा घोषणा के िबना ᮧ᭭ततु बीआईडी, जैसा ᳰक ऊपर उ᭨लेख ᳰकया गया ह,ै म᭨ूयांकन के िलए 
िवचार नहᱭ ᳰकया जाएगा और सरसरी तौर पर खाᳯरज कर ᳰदया जाएगा। Tender form Fee, EMD and Bid 
security declaration shall be submitted with the Part I- Technical BID. BID submitted without 
fees and Bid security declaration, as mentioned above will   not be considered for evaluation 
and shall be rejected. 

23. बोली लगान ेवाला / िनिवदाकार / ठेकेदार कर िवभागᲂ के साथ लाग ूᳯरटनᭅ समय मᱶ दािखल करेगा और द᭭तावजेी 
ᮧमाण के ᱨप मᱶ ᮧ᭭ततु करना होगा । The Bidder/Contractor shall file the applicable returns with 
Tax departments in time and submit the same as documentary proof. 

24. पोटᭅ को ᮓेिडट करन ेके िलए जीएसटी लाग ूटै᭍स चालान मᱶ एक अलग लाइन आइटम के ᱨप मᱶ ᳰदखाया जाएगा।  
The GST applicable shall be shown as a separate line items in the Tax invoices to avail input 
credit to Port. 

25. ईएमडी / एलडी / एसडी को ज᭣त करने कᳱ ि᭭थित मᱶ, जीएसटी लाग ूह;ै तथा  जुमाᭅना लगाने के दौरान जीएसटी 
लाग ूᳰकया जायेगा ।                                                                                                                                      
In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD 
applicable GST shall be collected. 
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Part-II 
           SCHEDULE OF TENDER (SoT) 

 
NIT No.: NMPA/Mech/AEE(E)/EE(E)I/2024/0802                                                        Date: 02.09.2024  
 

NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authoritythrough electronic tendering system under two bid 
system through CPP Portal i.e. http://eprocure.gov.in/eprocure/app,  
Name of the Work 

Electrification Work to the Toilet Block, Canteen, 
Dormitory Building, Shops & Clinic in Truck 
Terminal near KK gate at NMPA 
 

Mode of tender E-Procurement System (Online Part I - Techno-
Commercial Bid and Part II - Price Bid) through e-
procurement portal  
https://eprocure.gov.in/cppp/ 

Estimated cost  Rs. 23,00,782/-(Rupees Twenty Three lakhs Seven 
Hundred Eighty Two only) excluding GST 

Tender Fees 
 

Rs.560/- (Rupees Five Hundred Sixty only) inclusive 
of 12% GST -   Non-refundable OR exemption 
certificate as per clause No 2.2.1(m) of ITB 

Earnest Money Deposit     Rs.54,298/- (Rupees Fifty Four Thousand Two 
Hundred Ninty Eight Rupees only) inclusive of 18% 
GST ‘OR’ exemption certificate as per clause No 
2.2.1(m) of ITB. 

Date of Tender Document available to 
parties to download  

As per CPP Portal 

Date of Starting of e-Tender for submission 
Bid on line at   
http://eprocure.gov.in/eprocure/cpp 

Date of closing of e-Tender for 
submission of Bid. 
Date & Time of opening of Technical Bids 

Date & Time of opening of Price Bid  Will be communicated separately to the qualified 
Bidders  

Completion Period 60 Days from the date of execution of Agreement. 
Validity of Tender 120 days from the date of opening of Tender 

(Technical Bids) 
Amendments to the tender (if any) will be issued only through web site 
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app 
 

                 
   
                    
                   Sd/-                                                                                               
Executive Engineer (Ele) - I 
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2. INSTRUCTIONS TO THE BIDDERS (ITB) 

2.1 SCOPE OF BID 

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by Executive Engineer 
(E)I on behalf of New Mangalore Port Authority for the work of “Electrification Work to the Toilet Block, 
Canteen, Dormitory Building, Shops & Clinic in Truck Terminal near KK gate at NMPA” 

2.2 TENDER SUBMISSION:  

The Tender shall be uploaded as follows: 
2.2.1 Technical Bid shall contain the following : 

a) EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft or Fixed Deposit 
Receipt or Banker’s Cheque or Bank Guarantee from any of the Commercial Banks or 
payment online is accepted. 

b) Earnest Money Deposit of Rs.54,298/- (Rupees Fifty Four Thousand Two Hundred Ninty Eight 
only) inclusive of 18% GST- NEFT Receipt shall be uploaded along with the Technical Bid 
‘OR’ exemption certificate as per clause No 2.2.1(m) of ITB. Failure in submission of EMD will 
render the Bidders disqualified, except in the case as per clause No. 2.2.1 (m) below. 

c) TENDER FEE for Rs. 560/- (Rupees five hundred sixty only) inclusive of 12% GST - non-
refundable - NEFT Receipt shall be uploaded along with the Technical Bid ‘OR’ exemption 
certificate as per clause No 2.2.1(m) of ITB.  Failure in submission of Tender fee will render 
the Bidders disqualified, except in the case as per clause   No. 2.2.1 (m) below. 

d) All the documents should be as per the MQC. Technical Bid should not contain Price Bid. 
“Disclosure/indication of Price in the Technical Bid shall render the tender disqualified 
and rejected. 

e) The Tender document duly signed and sealed by the Bidder on each page along with 
Annexure duly filled along with amendments issued by NMPA if any. 

f) Particulars of Bidder - Annexure – 1. 
g) Supporting documentary evidence of work orders and also satisfactory completion certificate 

issued by the client,  
h) Tender Form as per Annexure - 2. 
i) Bank Details of the Bidder for E-Payment – Annexure - 6. 
j) Copies of the Valid Electrical Contract License, GST Registration Certificate and PAN card to 

be submitted. 
k) Copies of profit and loss statements, balance sheet and Auditor’s report for the last three 

years. 
l) Form of Declaration – Annexure - 5 
m) Micro and Small Enterprises (MSE) registered with District Industries Centre (DIC) or Khadi 

and Village Industries commission or Khadi& Industries Board (KVIB) or Coir Board or 
National Small Industries Corporation (NSIC) or Directorate of Handicrafts and Handlooms or 
Udyog Aadhar memorandum or any other body specified by Ministry of MSME shall be 
exempted of EMD & Tender Fee on producing self-attested supporting certificates along with 
Technical Bid. 

n) Dispute review Board – Annexure - 7 
o) Details of ongoing contracts at NMPA – Annexure - 8 
p) Verification of Local Content – Annexure  - 9 
q) Undertaking on Indemnification – Annexure - 10 
r) Indemnity Bond– Annexure -11 in Stamp Paper 
s) Bid Security Declaration - Annexure-12 
t) Format of Power of Attorney – Annexure – 13 in original Hard copy shall be sent by 

post/Courier. 
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2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price Bid shall be 

uploaded through online only. Price bid should be quoted in the BOQ template available in the 
CPP portal only. The BOQ template must not be modified/ replaced by the bidder and the same 
should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for 
that tender. Bidders are allowed to enter the Bidder Name and Values only. Any condition 
imposed in the price bid shall make the tender liable for out-right rejection. The contract shall be 
for the whole works as described in the scope of work based on the priced Bill of Quantities 
submitted through CPP portal by the Bidder. The Bidder shall fill in rates and prices for all items 
of the works described in the Bill of Quantities through CPP portal. Items for which no rate or 
price is entered by the Bidder will not be paid for by the Port when executed and shall be 
deemed covered by the other rates and prices in the Bill of Quantities. 
 

2.3 ELIGIBLE BIDDER:- 

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility criteria as 
defined in clause No.2.4.  

2.3.2 Tender Form information as per Annexure 2. 
2.3.3 Government owned Enterprises may only participate if they are legally and financially 

autonomous operate under commercial law and are not a dependent agency of the employer 
subject to fulfillment of minimum qualifying criteria. 

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
issued by the employer in accordance with clause   No.2.21 

 
2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC) 

2.4.1 FINANCIAL CRITERIA 

      The Bidder should have an average Annual financial turnover of Rs. 6,90,235/- for the last 3 
financial years 2021-22, 2022-23 & 2023-24. 

Note:- 1. Documentary evidence duly self attestedviz – Auditor’s Certificates (with UDIN No) 
/balance sheet / latest income tax return filed/profit and loss statement for the three years 
shall be uploaded along with the bid.  

                2.   If the bidder is already having ongoing contracts in NMPA, then his combined work order 
value of all the ongoing contracts shall be deducted from his Financial Capacity. The 
Financial Capacity of the bidder shall be assessed from the Average Annual Financial 
Turnover of the Bidder for the last three years ending March 2024. The Bidder shall be 
technically qualified, only if his balance Financial Capacity after reduction, is equal to or 
more than the estimate put to tender. 

{Example: If the Average Annual Turnover of the bidder is Rs.3,00,000/- (Rupees Three 
lakhs only), then the Financial Capacity of the Bidder is considered to be Rs.10,00,000/-
(Rupees Ten lakhs only). If the contractor declares total ongoing works at NMPA of value 
Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-8, then the contractor can Bid only for 
the remaining Financial Capacityi.e. Rs.6,00,000/-(Rupees Six lakhs only)} 

2.4.2 TECHNICAL CRITERIA 

i) The Bidder shall have successfully completed Similar Works during last 7 (Seven) years 
ending last day of month previous to the one in which tenders are invited should be either of 
the following: 
 

One similar completed work costing not less than Rs. 18,40,626/-(Excluding GST) 

     OR 

Two similar completed works each costing not less than Rs.11,50,391/-  (Excluding GST). 
      OR 
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Three similar completed works each costing not less than Rs. 9,20,313/-  (Excluding GST).   

“Similar Work” means “Supply and Installation of HT/LT Electrical works”. 

ii) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the bidder shall submit the 
following documents along with the technical bid:- 

a. Self-attested photo copies of LOA / Work Order / Agreements showing the awarded 
contract value for “similar works” and satisfactory Completion Certificates issued by the 
Client, indicating the date of Completion and completed Contract Value. The Bidder shall 
also enclose detailed BOQ with rates and scope of work supporting the LOA/work 
order/agreements/completion certificates. TDS certificate clearly showing the tax 
deduction from client for related work orders/agreements shall be attached for verification. 

b. If the similar work carried out on sub-contract basis, then permission obtained by 
the prime contractor from the client for sub-contracting should be submitted. 

c. Work Order / Work Completion Certificate submitted by the bidder will be sent for 
client confirmation. 

 
iii) The Bidder shall have valid Electrical Contract License- in the Bidder’s name and same should 

be uploaded along with the Technical Bid.   
 

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are subject to be 
disqualified and debarred for a period of two (2) years from participating for tenders at New 
Mangalore Port Authority duly informing the MSME authorities if applicable, if they have: 
 

2.4.3.1 made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

2.4.3.2   Record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history with New Mangalore Port Authority 
or financial failures etc. 

 
2.4.4 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion reserves the right 

to extend the date for receipt of tender. 
 

2.5 RATES TO BE INCLUDED FOR ALL OPERATIONAL  EXPENSES: 
 

2.5.1 The contractor may visit the Port Authority area before quoting.  The Bidder should quote the rate by 

taking into consideration all expenses.   

2.5.2 The GST as applicable will be paid extra by the Port.  The GST Registration Number of the Bidder 

shall be furnished invariably in the tender as well as the Bills/Invoices.  Copy of GST registration 

certificate shall be enclosed along with the tender. 

2.5.3 GST will be paid on production of documentary proof of registration with the Central Excise 

Department only. 

 

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS: 
2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either by all the partners 

or some of the partners or other person/s holding a valid “Power of Attorney” from other partners or 
all the partners constituting the firm.  

2.6.2 In case of a Company, the tender should be signed by a person holding a valid Power of Attorney 
executed in his favour in accordance with the constitution of the Company.  
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2.7 ONE BID PER BIDDER 

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates in 
more than one Bid (other than as a subcontractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder's participation to be 
disqualified. 

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of interest shall be 
disqualified.  Bidders may be considered to have a conflict of interest with one or more parties in 
this Tendering process, if they are or 

1.  have been associated in the past, with a firm or any of its affiliates which have been engaged by 
the Employer to provide consulting services for the preparation of the design, specifications, and 
other documents to be used for the services to be rendered  under these Tendering Documents ; 
or  

2. Submit more than one Tender in this Tendering process.   

 

2.7.3 A Bidder that is under a declaration of ineligibility by the Employer in accordance with ITB 
Clause 2.21, at the date of contract award, shall be disqualified. 

2.7.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, 
as the Employer shall reasonably request. 
 

2.8 BIDDER TO INFORM HIMSELF FULLY 

2.8.1 The Bidder is expected to examine carefully the contents of all the documents provided like 
instructions to the Bidders, Tender Conditions, Scope of work etc. Failure to comply with the 
requirements of the tender will be at the Bidders own risk. The Bidder to ensure to make a 
complete and careful examination of requirements and other information set out in the tender 
document. The Bidder shall be deemed to have, visited the site and surroundings and have 
obtained all necessary information in all the matters whatsoever that might influence while 
carrying out the Works as per the conditions of the tender and to satisfy himself to sufficiency 
of his tender etc.  
 

2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender documents 
supplied herewith.  Though every effort is made herein to give basic data as exhaustively as 
possible, the Bidder is advised to visit the New Mangalore Port and its approaches and get 
himself thoroughly acquainted with all necessary data concerning weather conditions, working 
conditions, sea conditions, etc. for the purposes of making a correct offer.  All costs, charges 
and expenses that may be incurred by the Bidder in connection with such investigations for 
the submission of his offer shall be borne by him and the Board accepts no liability or 
responsibility whatsoever therefore. 
 

2.8.3 Bidder shall bear all costs associated with the preparation and submission of his tender and 
NMPA will in no case be responsible or liable for these costs, regardless of the conduct or 
outcome of the tendering process. 

 
2.9 Earnest Money Deposit: 

2.9.1 The tender shall be accompanied by proofof Earnest Money deposit of Rs.54,298/- (Rupees 
Fifty Four Thousand Two Hundred Ninety Eight only) inclusive of 18% GST ‘OR’ exemption 
certificate as per clause No 2.2.1(m) of ITB. EMD in the form of Insurance Surety Bonds or 
Account Payee Demand Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank 
Guarantee from any of the Commercial Banks or payment online is accepted. The tender 
without EMD shall be rejected, except in the case as per clause No.2.2.1 (m).  
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2.9.2 In the event of Tenderer withdrawing his tender before the expiry of tender validity period of 
120 days from the date of opening, the tender shall be cancelled and EMD shall be forfeited. 
Applicable GST shall be recoveredon forfeiture of EMD. 

2.9.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned without interest as 
early as possible on award of Contract to the successful Tenderer. The Earnest Money 
Deposit of the successful Tenderer shall be refunded (without interest) only on receipt of 
Security Deposit cum Performance Guarantee as stipulated in the tender clause 2.20.In 
the event of forfeiting of EMD/LD/SD and while imposing penalty GST shall be collected. 

2.9.4 NMPA reserves the right to forfeit the Earnest Money Deposit in respect of successful 
Tenderer, if he fails to enter into a Contract and furnish the necessary Bank Guarantee 
towards performance within 21 days from the date of issue of Letter of Acceptance, 
otherwise penalty @ 0.25% of the amount of the Performance Guarantee for each week or 
part thereof for the number of weeks delayed beyond the stipulated date of submission shall 
be levied maximum up to 2.5% of the amount of the Performance Bank Guarantee. 

2.9.5 In the event of forfeiting the Performance Security, GST is applicable and while imposing 
penalty & Liquidated damages GST as applicable shall be collected. 

2.9.6 The bidder shall be disqualified / terminated duly forfeiting EMD (if applicable) and may be 
debarred for a period of two (2) years from participating for tenders at New Mangalore Port 
Authority duly informing the MSME authorities if applicable, if 

     2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity; 
2.9.6.2  The successful Bidder fails within the specified time limit to: 

a. Sign the Agreement AND / OR furnish the required Performance security.  
b. Fail to commence the work on the specified date as per LOA/Work order. 
c. If the bid is varied or modified in a manner not acceptable to the Employer during the 

validity or extended validity period duly agreed by the Bidder. 
d. If any information or representation submitted by Bidder is found to be false or incorrect. 
e. Any effort by the Bidder to influence the Employer on bid evaluation, bid comparison or 

contract award decision. 
 

2.10 TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 120 days from 
the date of opening of Technical Bid. NMPA reserves their right to extend the period of validity for 
a specific time. The request and the response, thereto, shall be made in writing by post or by 
Fax/e-mail. A bidder may refuse the request which may be accepted by NMPA. However, in the 
event of the Bidder agreeing to the request; he shall not be permitted to modify his tender. 

 
2.11 AMENDMENTS: 

 
2.11.1 At any time, prior to the last date for submission of tenders, NMPA reserves the right to amend 

and modify the tender document by issuing Addendum/Corrigendum which shall be uploaded in 
the CPP portal / Port Website.  

 
2.11.2 The Addendum/Corrigendum so issued shall form part of the Contract and shall be binding 

upon the Bidders. NMPA may at their discretion, extend the last date for submission of the 
tender, to enable the Bidders to have reasonable time to submit their tender after taking into 
consideration such amendments, which shall also be uploaded to the Websites. The Bidder 
shall acknowledge receipt of such Addenda/ Corrigenda and submit the same along with his 
Tender duly signed and sealed in all pages.  

 
2.12 LANGUAGE OF TENDER : 

The Tender submitted by the Bidder and all correspondence and documents relating to the Tender 
exchanged by the Bidder and the NMPA shall be written in the English language. Any printed 
literature, other than English language, shall be accompanied by an English translation, in which 
case, for purpose of interpretation of the tender, the English translation shall govern.  
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2.13 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:  

No offer shall be modified, substituted or withdrawn by the Bidder after the closing time on due 
date.  Withdrawal of a proposal during the interval between closing time on proposed due date and 
expiry of the proposal validity period would result in disqualification of the bidder as per clause 2.9 
of Tender Document.  

2.14 TENDERED CURRENCIES: 

Prices shall be quoted in Indian Rupees only and all payments will be made in Indian Rupees.  
2.15 PRE_BID QUERIES 

Not Applicable 
 

2.16 TENDER OPENING AND EVALUATION: 
 

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to closing time on 
stipulated date, shall be opened as per the Important Instructions of CPP.  

 
2.16.2 SCRUTINY AND EVALUATION OF THE TENDER  

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine whether each bid (a) 
meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been properly signed by an 
authorized signatory holding Power of Attorney in his favor (c) accompanied by Tender 
fee (if applicable), EMD (if applicable) and (d) is responsive to the requirement of the 
bidding documents. If any of the above conditions are not satisfied, the bid shall be 
rejected outright. 

2.16.2.2 Conditional offer or alternative offers will not be considered further in the process of 
tender evaluation. 

2.16.2.3  A substantially responsive technical and Financial Bid is one which conforms to all the 
terms, conditions and specifications of the bidding documents, without material deviation. 
A material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality or performance of the works; (b) which limits in any substantial way, the 
employers right or bidders obligations under the contract or (c) whose rectification would 
affect unfairly the competitive position of others bidders presenting responsive bids. The 
Bidder who does not fulfill the tender requirements shall not be considered for further 
evaluation. 

2.16.2.4 After the tender opening, the whole process involving scrutiny, clarifications, evaluation 
and comparison of tenders and recommendations regarding award of Contract shall be 
confidential. Any efforts on part of any Bidder to influence the Port Authority in any way in 
the process of scrutiny, evaluation, comparison of tenders and decision concerning 
award of Contract may result in rejection of the Bidder’s bid. 

2.16.2.5 To assess the scrutiny, evaluation and comparison of tenders, the Port Authority may ask 
Bidder individually for clarifications. Clarifications shall be sought only on the documents 
submitted along with the bid. No new documents/work orders shall be entertained which 
was not part of the original submission whose acceptance would affect unfairly the 
competitive position of others bidders presenting responsive bids. Request for 
clarification and response thereto shall be in writing/email or through fax. If the Bidder 
fails to submit the requested documents within the time specified by the department, his 
bid is liable to be rejected. No change in Price or substance of the tender shall be sought, 
offered or permitted nor is the Bidder permitted to withdraw the tender before the expiry 
of the validity period of the tenders in the process of clarifications. 
 

2.16.2.6 If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 
may not subsequently be made responsive by correction or withdrawal of the non 
conforming deviation or reservation. The Price/Financial Bid of those bidders shall not be 
opened. 
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2.16.3   OPENING OF PRICE BID:  
i. Tenders, which are found to be in conformity with NMPA’s Tender requirement, shall be 

considered for opening of Price Bid.  
ii. The Bidders found to be qualified and responsive shall be informed about the date and time 

of opening of their Price Bids. On the stipulated date and time the Price Bids of such Bidders 
shall be opened online.  

iii. The Bidders has to quote the rate for the subject work in the price Bid format– PART III 
excluding GST. 

iv. The evaluation shall be done on the basis of total lowest value (L1) quoted. The GST 
element if any will not be considered for comparison.  

v. Further, in order to promote the Make in India Initiative by the Government of India, Class 1 
Local suppliers shall get purchase preference over Class II local suppliers as well as non 
Local supplier as per the following procedure (Refer GCC Clause 3.1 definitions) :- 

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class I Local 
supplier, the contract will be awarded to L1. 

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I local supplier, 
will be invited to match the L1 price subject to Class-I local Supplier’s quoted price falling 
within the margin of Purchase preference, and the contract shall be awarded to such 
Class-I Local supplier subject to matching the L1 price. 

c. In case such Lowest eligible Class- I local supplier fails to match the L1 price, the Class-I 
local supplier with the next higher bid within the margin of purchase preference shall be 
invited to match the L1 price and so on and contract shall be awarded accordingly. In 
case   none of the Class I supplier within the margin of purchase preference matched the 
L1 price, the contract may be awarded to the L1 bidder. 
 

Note: The Class-I local supplier/Class-II Local Supplier shall submit the self attested copy of Annexure-11 
compulsorily along with the Bid clearly indicating the percentage of local content (local staffs that the 
contractor shall be deploying, in case the contract is awarded to him) and provide self certification that the 
services/items offered meets the local content requirement for Class I supplier/Class II local supplier, as 
the case may be.  

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in writing. 
Within 7 days of receipt of intimation, regarding acceptance of its bid, the Bidder shall submit 
draft Contract agreement in the format approved by the Port Authority as in the 
ANNEXURE-3 of Tender Document, and within a week thereafter the Contract agreement 
shall be signed between the Port Authority and the successful Bidder. 

vii.  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer or his 
Representative’s estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analysis for any or all items of the 
Bill of Quantities, to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

viii. Offers, deviations & other factors which are in excess of the requirement of the Tender 
document or otherwise result in the accrual of unsolicited benefits to the Employer shall not 
be taken into account in Tender evaluation. 

ix. The price Bid with any counter conditions will be summarily rejected. 
 

2.17  AWARD OF CONTRACT: 

   Award Criteria: The employer will award the contract to the L1 Bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered the lowest evaluated Bid 
Price, provided that such bidder has been determined to be (a) eligible in accordance with the 
provisions of Clause No.2.3 and (b) qualified in accordance with the provisions of clause No.2.4.  

 
2.18 EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL : 

  Notwithstanding Clause No. 2.17, the employer reserves the right to accept or reject any bid and to 
cancel the bidding process and reject all bids, at any time prior to the award of contract, without 
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thereby incurring any liability to the affected bidder or bidders of the grounds for employer’s action. 
Further, NMPA does not bind them to accept the lowest offer. 

 
2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
2.19.1 The bidder whose bid has been accepted will be notified of the award by the employer prior to 

expiration of the bid validity period. This letter (herein after and in the conditions of contract 
called the “letter of acceptance”) will state the sum that the employer will pay the contractor in 
consideration of the execution completion and maintenance of the works by the contractor as 
prescribed by the contract (hereinafter and in the contract called the “contract price”).  
 

2.19.2  The notification of award will constitute the formation of the contract subject only to the 
furnishing of a performance security in accordance with the provision of clause 2.20. 

 
2.19.3 The agreement will incorporate all correspondence between the employer and the successful 

bidder. The Contractor shall enter into and execute the Contract Agreement, to be prepared 
and completed at the cost of the Contractor, in the Annexure-3 with such modifications as 
may be necessary within 14 Days from the Date of issue of LOA.  The agreement to be 
executed on a non-judicial Stamp paper of value Rs.100/- or above issued from Mangaluru 
jurisdiction.The completion period of the contract shall be as mentioned in the LOA /Work 
order. The Bidder shall submit 10 sets of Agreement copies at his own cost. 

 
2.20 PERFORMANCE SECURITY: 

Performance security for a sum equivalent of 10% of the total contract value including GST shall be 
submitted in the form of Insurance Surety Bonds or Account Payee Demand Draft or Fixed Deposit 
Receipt from a Commercial Bank or Bank Guarantee from a Commercial Bank or online payment are 
accepted in the approved format within 21days from the date of issue of LOA. The Performance 
security shall be kept valid for the total contract period and Guarantee for one year plus Three Months 
claim Period. Thereafter, the total of 10% of Performance Security shall be released to the Contractor 
after successful completion of the Guarantee Period, deducting any dues payable to the Port. Failure 
to comply with the above shall lead to termination of contract as per clause No. 2.9 of ITB. If the 
contract is extended on mutual consent at the same rates, terms and conditions of the contract, then 
the Performance security shall also be extended for the same period plus Three Months claim period. 

Note:-i) The Penalty for the delay in submission of the Performance Guarantee within the stipulate date 
above shall be at the rate of 0.25% of the amount of performance guarantee for each week or 
part of the week for the number of weeks delayed beyond the stipulated date of submission. 

              ii) The performance security shall be complied as per the orders / amendments issued by the 
Authorities. 

2.21    CORRUPT OR FRAUDULENT PRACTICES 

The Employer requires that Bidders / Suppliers / Contractors under this contract, observe the 
highest standard of ethics during the procurement and execution of this contract. In pursuance of 
this policy, the Employer 

i. defines, for the purpose of these provisions, the terms set forth below as follows: 

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the procurement process or in contract execution; and 

b. “fraudulent practice" means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the Employer, and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the Employer of the benefits of free and open 
competition. 
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ii.    Will reject a proposal for award of work if he determines that the Bidder recommended for award 
has engaged in corrupt or fraudulent practices in competing for the contract in question. 

iii.   Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract/contracts if he at any time determines that the Bidder has engaged in corrupt or 
fraudulent practices in competing for, or in executing, the contract. 

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed by the Indian 
Contract Act and under the Indian Law.  The Arbitration for settlement of disputes shall be held in 
Mangalore, Karnataka, India. 

Apart from the above, conciliation through conciliation committees/ councils comprising of 
independent subject experts may also be explored to settle the disputes.  
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3    GENERAL CONDITIONS OF CONTRACT 
 
 A:  GENERAL: 
 
3.1 DEFINITIONS: 

 
Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 
keep their defined meanings. Capital initials are used to identify defined terms; 

 
i. Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 
ii. Compensation Events are those defined in Clause No.3.30. 

 
iii. The Completion Date is the date of completion of the Works as certified by the Engineer or 

his nominee in accordance with Clause No.3.36. 
 

iv. The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause No. 3.2(iii). 
 

v. The Contract Data defines the documents and other information which comprise the 
Contract. 
 

vi. The Contractor is a person or corporate body whose Bid to carry out the Works has been 
accepted by the Employer. 
 

vii. The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 
Employer. 
 

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. 
 

ix. Days are calendar days, months are calendar months. 
 

x. A Defect is any part of the Works not completed in accordance with the Contract. 
 

xi. The Defects Liability Period is the period named in the Contract Data and calculated from 
the Completion Date. 
 

xii. The Employer is the party who will employ the Contractor to carry out the Works. 
 

xiii. The Site is the area defined as such in the Contract Data. 
 

xiv. The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer or his nominee by issuing an 
extension of time. 
 

xv. Materials are all supplies, including consumables, used by the contractor for incorporation in 
the Works. 

xvi. The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of the Engineer 
or his nominee) who is responsible for supervising the Contractor, administering the Contract, 
certifying payments due to the Contractor, issuing and valuing Variations to the Contract, 
awarding extensions of time and valuing the Compensation Events. 

 
xvii. Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee. 
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xviii. The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site Possession Date. 

 
xix. A Variation is an instruction given by the Engineer or his nominee which varies the Works. 

 
xx. The Works are what the Contract requires the Contractor to Supply, install and turn over to the 

Employer as defined in the Contract Data. 
 
xxi. “Local Content” means the amount of value added in India which shall  unless otherwise 

prescribed by the Nodal Ministry, be the total value of the item procured (excluding net domestic 
indirect taxes) minus the value of imported content in the item (including all customs duties) as a 
proportion of the total value, in percent. 

 
xxii. “Class – I local supplier” means a supplier or service provider, whose goods, services or works 

offered for procurement , has local content equal to or more than 50%. 
 
xxiii “Class – II Local Supplier“ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content more than 20% but less than 50%. 
 
xxiv  “Non Local supplier” means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than or equal to 20%. 
 
xxv “Margin of purchase preference” means the maximum extent to which the price quoted by a 

Class – I local supplier may be above the L1 for the purpose of purchase preference, which shall 
be 20%. 

 
xxvi “L1”  means the lowest tender or lowest bid or the lowest quotation received in a tender, bidding 

process or other procurement solicitation as adjudged in the evaluation process as per the 
tender or other procurement solicitation. 

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this order in respect of 
a particular item of goods or services or works. 

xxviii “Procurement entity” means a Ministry of Department or attached or subordinate office of or 
autonomous body controlled by, the Government of India and includes Government companies 
as defined in the companies act.  

 
3.2 INTERPRETATION: 

 
i. In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer 
or his nominee will provide instructions clarifying queries about the Conditions of Contract. 
 

ii. If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
date for the whole of the Works). 
 

iii. The documents forming the Contract shall be interpreted in the following order of priority: 
a. Agreement 
b. Letter of Intent and work order. 
c. Contractors Bid 
d. Contract Data 
e. Conditions of Contract including Special Conditions of Contract. 
f. Specifications 
g. Drawings, if any 
h. Bill of quantities and 
i. any other documents listed in the Contract Data as forming part of  the Contract. 
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3.3 LANGUAGE AND LAW: 
The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 
 

3.4 ENGINEER OR HIS NOMINEES DECISION: 
Except where otherwise specifically stated, the Engineer or his nominee will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 
 

3.5  DELEGATION: 
The Engineer or his nominee may delegate any of the duties and responsibilities to other people 
after notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 

3.6 COMMUNICATIONS: Communications between parties which are referred to in the conditions 
are effective only when in writing.  A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872). 
 

3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite Support Resource as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer or his nominee. The Engineer or his nominee will approve 
any proposed replacement of key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal to or better than those of the personnel listed in the schedule. 
 
If the Engineer or his nominee asks the contractor to remove a person who is a member of the 
contractor’s staff of his work force stating the reasons, the contractor shall ensure that the person 
leaves the site within seven days and has no further connections with the work in the contract. 
 

3.8 EMPLOYERS AND CONTRACTORS RISKS:  
The Employer carries the risks which this Contract states are Employer’s risks and the 
contractor carries the risks which this Contract states are contractor’s risks. 
 

3.9 EMPLOYERS RISKS: 
The Employers risks are 
 

a. in so far as they directly affect the execution of the Works in the country where the 
Permanent Works are to be executed: 

 
1. war and hostilities (whether war be declared or not), invasion, act of foreign enemies; 
2. rebellion, revolution, insurrection, or military or usurped power, or civil war; 
3. ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any 

nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or 
other hazardous properties of any explosive nuclear assembly or nuclear component 
thereof; 

4. pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds; and 

5. riot, commotion or disorder, unless solely restricted to the employees of the Contractor 
or of his Subcontractors and arising from the conduct of the Works; 

6. Unforeseen Rains (Rains if any; during the period other than the Monsoon period as 
stated in the Tender), floods, tornadoes, earthquakes and landslides. 
 

b. loss or damage due to the use or occupation by the Employer of any Section or part of the 
Permanent Works, except as may be provided for in the Contract; 

c. loss or damage to the extent that it is due to the design of the Works, other than any part of 
the design provided by the Contractor or for which the Contractor is responsible; and 

d. any operation of the forces of nature (in so far as it occurs on the Site) which an experienced 
contractor: 

 
1. could not have reasonably foreseen, or 
2. could reasonably have foreseen, but against which he could not reasonably have taken at 

least one of the following measures: 
 
A. prevent loss or damage to physical property from occurring by taking appropriate 

measures, or 
B. Insure against. 
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3.10 CONTRACTORS RISKS: 
 
All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks 
are the responsibility of the Contractor. 
 
 

3.11 INSURANCE: 
 
The insurance shall be as follows; 
 

1. All the materials shall stand insured in the name of New Mangalore Port Authority from the time of 
arrival at site till commencement of installation against fire, pilferage and damage for the value of 
90% of each item. The charges for the insurance shall be borne by the Contractor. 

 
2. During erection and till the work is completed and satisfactory taken over by the N.M.P.A after 

testing the materials shall stand covered by suitable erection Insurance also for the value of 110% 
of the item. The charges for the insurance shall be borne by the Contractor.  
 

3. All the men/women to be deployed by the Contractor for performing the contract shall be insured 
against injury/accidents/death by the Contractor at his own cost. 
 

4. The Contractor shall indemnify New Mangalore Port Authority against all losses and claims In 
case of death or injury caused to any person by him during the execution of the work. 
 

5. The Contractor shall effect and maintain the following policies at no cost to NMPA, during Contract 
period with an Indian Insurance Company approved by Insurance Regulatory Development 
Authority of India (IRDA). 
 

i. Commercial General Liability (CGL): TheContractor is required to take a Commercial General 
Liability (CGL) Insurance policy during execution of contract work to the extent of 50% of the 
contract value to cover Third party Liability with cross liability extension. The following third party 
liabilities shall be covered; 

 
a. Third party bodily injuries / death / disablement (persons not belonging to Employer and/or 

Contractors. 
b. Third party Property damage which includes damages to others 

materials/pipeline/cargo/inventories/equipment/other facilities belonging to third party and 
inclusive of properties during construction/erection/ Government properties. 

c. The value of third party legal liability for compensation for loss of human life or partial / total 
disablement as well as for damage to others equipment/material/property shall be of 
required statutory limit where applicable or as awarded by Court of Law. 

  The policy will be on claim made basis with retroactive date from the date of commencement of 
the contract and shall be valid throughout the tenure of the contract period (including defect 
liability period) and be also valid during the extended period if any. 

  The policy will be having claim series clause and extended notification clause with cross liability 
extension. 

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified the 
Employer against all damages or compensation payable at Law in respect of or in 
consequence of any accident or injury to any workman or other person in the employment of 
the Contractor or Sub-Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the Employer shall be at 
liberty to deduct or adjust from the Contactor’s bills an amount that Employer may be called 
upon to pay towards claims, demands, proceedings, costs, charges and expenses whatsoever 
in respect of or in relation to any accident or injury referred to above without any reference to 
the Contractor. 

 
 The Contractor shall be registered under ESI as per the relevant statuteand act and shall continue 

such insurance till completion of the Contract covering all the employees/workers/casual 
labour/contract labour/outsourced persons under his supervision deputed for the said contract 
work. The Contractor shall also submit such policy of insurance as and when required by the 
Employer / Employers representatives. 
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iii. Automobile Liability Insurancecoveringuse of vehicles / mobile equipments used by 
Contractor or sub-contractor(s) (whether or not owned by them) in connection with the 
execution of the contract. 
 

iv. Claim Lodgement: Inall cases the Contractor shall lodge the claim with the underwriters and 
also settle the claims. All claims shall be settled in India. However, the Contractor shall proceed 
with the repairs and/or replacement of the damaged structures / facilities without waiting for the 
settlement of the claims. In case seizure of materials by concerned authorities the Contractor 
shall arrange prompt release against bond, securities or cash as required. 

 
The Contractor will indemnify to the fullest extent permitted by law and keep the Employer, its 
officers, employees and other related parties hold harmless from all claims for bodily injury and 
property damage that may arise from the performance of the work 
 

3.12 THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD: 
The Contractor may commence execution of the works on the Start Date and shall carry out the 
works in accordance with the Bar Chart submitted by the contractor as updated with the approval of 
the Engineer or his nominee, and complete them by the Intended Completion Date. 
 

3.13 SAFETY:  The Contractor shall be responsible for the safety of all activities on the Site. 
 

3.14     POSSESSION OF THE SITE: 
The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the start date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this will be a 
Compensation Event. 
 

3.15     ACCESS TO THE SITE: 
The Contractor shall allow the Engineer or his nominee and any person authorized by the Engineer 
or his nominee access to the Site to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 
 
 

3.16     INSTRUCTIONS: 
The Contractor shall carry out all instructions of the Engineer or his nominee which comply with the 
applicable laws where the Site is located. 
 
 
 

3.17        DISPUTES: 
If the Contractor believes that a decision taken by the Engineer or his nominee was either outside 
the authority given to the Engineer or his nominee by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the Dispute Review Board (DRB) within 28 days of the 
notification of the Engineer or his nominee’s decision. 

3.17.1 SETTLEMENT OF DISPUTES: 

 If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection 
with, or arising out of the Contract or the execution of the Works, whether during the execution of the 
Works or after their completion and whether before or after repudiation or after termination of the 
Contract, including any disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer or his nominee, the matter in dispute shall, in 
the first place be referred to the Disputes Review Board [DRB].  

Unless the Contract has already been repudiated or terminated or frustrated the Contractor shall in 
every case, continue to proceed with the Works with all due diligence and the Contractor and the 
Employer shall give effect forthwith to every decision of the Engineer or his nominee unless and until 
the same shall be revised, as hereinafter provided, in a Dispute Review Board Recommendation / 
Arbitral Award.  
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3.17.2Arbitration:  Any dispute in respect of in respect of contracts where party is dissatisfied by the 

Dispute Review Board’s (DRB) decision shall be decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with the Indian 

Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. The arbitral tribunal 

shall consist of 3 arbitrators, one each to be appointed by the Employer and the contractor, and the 

third to be appointed by the mutual consent of both the arbitrators, failing which by making a 

reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the evidence or 

arguments already put before the Engineer or his nominee or the Board, as the case may be, for 

the purpose of obtaining said recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, as the case may be, 

from being called as a witness and giving evidence before the arbitrators or any matter whatsoever 

relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not then be or be 

alleged to be complete, provided always that the obligations of the Employer, the Engineer or his 

nominee and the Contractor shall not be altered by reason of the arbitration being conducted 

during the progress of the works. Neither party shall be entitled to suspend the works to which the 

dispute relates, and payment to the Contractor shall be continued to be made as provided by the 

contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within 14 days after 

receipt of the notice of the appointment of its arbitrator by the other party, then President/Chairman 

of the nominated Institution shall appoint arbitrator within 14 days of the receipt of the request by 

the nominated institution. A certified copy of the President’s/ Chairman’s order, making such an 

appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the arbitration proceedings 

and that of all documents and communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equally by the 

Employer and the Contractor. However, the expenses incurred by each party in connection with 

the preparation, presentation, etc. of its case prior to, during and after the arbitration proceedings 

shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings and payments 

due to the contractor by the Employer shall not be withheld, unless they are subject matter of the 

arbitration proceedings. 

 
3.18      BAR CHART: 

1. Bar Chart showing stage wise activities of the work should be uploaded along with the Technical 
Bid. However, the successful Bidder shall review the Bar Chart & take prior approval from the 
Engineer before commencement of work. 
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2. An update of the Bar Chart shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

3. The Contractor shall submit to the Engineer on the first day of each week or such longer period as 
the Engineer may from time to time direct, a progress report in an approved form showing 
up-to-date total progress, progress achieved against planned progress, during the previous week 
and progress forecast for the following week for all important items in each section or portion of the 
Works, in relation with the approved Program. 

4. The Contractor shall submit to the Engineer or his nominee, for approval an updated Program at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an 
updated Program within this period, the Engineer or his nominee may withhold the amount stated in 
the Contract Data from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program has been submitted. 

5. The Engineer or his nominee’s approval of the Bar Chart shall not alter the Contractor’s obligations.  
The Contractor may revise the Bar Chart and submit it to the Engineer or his nominee again at any 
time. A revised Bar Chart is to show the effect of Variations and Compensation Events. 

 
3.19      EXTENSION OF INTENDED COMPLETION DATE: 

1. The Engineer or his nominee shall extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost. 

 
2. The Engineer or his nominee shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer or his nominee for a 
decision upon the effect of a Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay or has failed to cooperate 
in dealing with a delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

 
3.20 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE: 

The Engineer or his nominee may instruct the Contractor to delay the start or progress of any 
activity within the Works. 
 

3.21   MANAGEMENT MEETINGS: 
1. Either the Engineer or his nominee or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining work and 
to deal with matters raised in accordance with the early warning procedure. 

 
2. The Engineer or his nominee shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer.  The responsibility of the 
parties for actions to be taken is to be decided by the Engineer or his nominee either at the 
management meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

 
3.22 EARLY WARNING: 

1. The Contractor is to warn the Engineer or his nominee at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the quality of the work, increase the 
Contract Price or delay the execution of works. The Engineer or his nominee may require the 
Contractor to provide an estimate of the expected effect of the event or circumstance on the Contract 
Price and Completion Date. The estimate is to be provided by the Contractor as soon as reasonably 
possible. 

 
2. The Contractor shall cooperate with the Engineer or his nominee in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the Engineer or his 
nominee. 
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B.  QUALITY CONTROL: 
 
3.23   IDENTIFY DEFECTS: 

The Engineer or his nominee shall check the Contractor’s work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor’s responsibilities.  The 
Engineer or his nominee may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer or his nominee considers may have a Defect. 

3.24 TESTS: 
If the Engineer or his nominee  instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does the Contractor 
shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event. 
 

3.25 CORRECTION OF DEFECTS: 
1. The Engineer or his nominee shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

 
2. Every time notice of a Defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Engineer or his nominee’s notice.  
 
 
3.26 UNCORRECTED DEFECTS: 

If the Contractor has not corrected a Defect within the time specified in the Engineer or his nominee’s 
notice the Engineer or his nominee will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 
 

C.  COST CONTROL: 
 

3.27    BILL OF QUANTITIES: 
1. The Bill of Quantities shall contain items for the supply, installation, testing and commissioning 

work. 
 

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rate in the Bill of Quantities for each item. 

3.28   VARIATIONS AND ITS VALUATION: 
i. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 

quantities of the work and shall never be deemed as actual or correct quantities of the works 
to be executed by the contractor in fulfillment of his obligation under the contract. 
 

ii. The Engineer shall have the power to order the Contractor in writing to make any variation of 
the Quantity, quantity or form of the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order shall act as follows; 
 
a. Increase or decrease the quantity of any work included in the Contract. 
b. Omit any work included in the contract. 
c. Change the routes, position and dimensions of any part of the work. 
d. Execute extra and additional work of any kind necessary for completion of the works. 

 
 

iii. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation 
of the contract, but the value (if any) of all such variations evaluated in accordance with the 
Engineer’s sole decision shall be taken into account and the contract price shall be varied 
accordingly. 
 

iv. Provided variation in the quantity of any work will be permitted which is necessary to complete 
the works where such increase is not the result of any variation order given under this clause 
but is the result of the quantities exceeding those stated in the bill of quantities. Provided the 
variation shall be complied with by the Contractor and the Engineer’s subsequent written 
confirmation of such variation shall be deemed to be an order in writing within the meaning of 
this clause.  
 

v. No price escalation is allowed. The rate(s) quoted against the work shall remain firm during 
the entire contract period. Any change in Forex/rate shall not be considered for price variation. 
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vi. The purpose of this document is to define the minimum requirements for the supply, design & 
engineering, manufacturing, installation, inspection, Commissioning and documentation of all 
the items and other activities as per BOQ (Bill of Quantities) attached with tender document, 
for the Job /construction contractor in performing the work of“Electrification Work to the 
Toilet Block, Canteen, Dormitory Building, Shops & Clinic in Truck Terminal near KK 
gate at NMPA. 
 

vii. The Contractor shall note that all the activities that are required to be performed for 
completion and successful commissioning of the project needs to be considered in his scope 
of work. Any missing activities/ supplies in BOQ or in any other project issued documents, but 
essential for the completion and success full implementation of the project shall be the sole 
responsibility of the contractor at his cost. 
 
 

viii. a. The Contractor shall not be entitled to any claim of extra or additional work 
unless they have been carried out under the written orders of the Engineer. 

 
b. The Engineer shall solely determine the amount (if any) to be added to or deducted from 

the sum named in the tender in respect of any extra work done or work omitted by his 
order. 

 
c. All extra, additional or substituted work done or work omitted by order of the Engineer 

shall be valued on the basis of the rates and prices set out in the contract, if in the 
opinion of the Engineer, the same shall be applicable. If the contract does not contain any 
rates or prices directly applicable to the extra additional or substituted work, then the 
Engineer may decide the suitable rates on the basis of Schedule of Rates, if any thereon. 
In all other cases the Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be final, binding and 
conclusive. 

 
 

 
3.29   PAYMENTS: 

Running bills will be paid for at quoted rates for the items in schedule, after acceptance of 
Bank Guarantee which shall be valid for whole contract period including Guarantee period. 
Payment will be made within 15 days from the date of receipt of bill, after receipt of items / 
satisfactory testing & commissioning of system. 

 
Running Account Bill claim shall be submitted separately and corresponding GST for 
the value of service shall be shown in the tax invoice/ Bill Claim. Following are the stages 
ofPayment; 
 

a. 70% (Seventy percent) of supplied Item rate against receipt of material at site in good 
condition and after inspection of the same. 
 

b. 20% (Twenty Percent) of supplied item rate after completion of Installation, Testing and 
commissioning etc. and 90 % (Ninety Percent) of payment against items covering only 
Installation, Testing and commissioning. 
 

c. 10% (ten percent) will be paid on successful completion of the work and issue of Taking Over 
Certificate in respect of the subject works (totally 100%) after acceptance of Performance 
Security Deposit (performance Bank Guarantee) for 10% (Ten percent) value of Contract 
Price to cover guarantee period. 
 

d. For BOQ items having “Supply and laying / installation / fixing / running / testing / 
commissioning etc…..”,  70% of quoted rate will be considered for supply of items and 
balance 30% will be considered for laying/installation/fixing/running/testing/commissioning etc. 
and payment terms at a, b & c above will be applied accordingly.  
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Payment along with applicable GST will be released within 15 days subject to 
recoveries if any, from the date of submission of Tax Invoice after satisfactory 
completion of work in all respect. 
 

3.30    COMPENSATION EVENTS: 
The following mutually agreed Compensation Events unless they are caused by the Contractor 
would be applicable; 
 
a. The Employer does not give access to a part of the Site by the Site Possession Date stated 

in the Contract Data. 
 

b. The Employer modifies the schedule of other contractors in a way which affects the work of 
the contractor under the contract. 

 
c. The Engineer or his nominee orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 
 

d. The Engineer or his nominee instructs the Contractor to uncover or to carry out additional 
tests upon work which is then found to have no Defects. 

 
e. The Engineer or his nominee gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 
 

f. Other contractors, public authorities, utilities or the Employer does not work within the dates 
and other constraints stated in the Contract that cause delay or extra cost to the Contractor. 

 
g. Other Compensation Events listed in the Contract Data or mentioned in the contract. 

 
Whenever any compensation event occurs, the Contractor will notify the employer, within 14 
days in writing. If a compensation event would prevent the work being completed before the 
Intended Completion Date, the Intended Completion Date shall be extended. The Engineer or 
his nominee shall decide whether and by how much the Intended Completion Date shall be 
extended.   
 

3.31 LIQUIDATED DAMAGES: 
i. In case of delay in completion of the contract, liquidated damages (L.D) may be levied at the 

rate of 0.5% of the contract price plus applicable GST per week of delay or part thereof 
subject to a maximum of 10 per cent of the contract price. 

 
ii. The Employer, if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time for completion, may allow further extension of time at 
its discretion with or without the levy of L.D. In the event of extension granted being with L.D, 
the Employer will be entitled without prejudice to any other right or remedy available in that 
behalf, to recover from the Contractor as agreed damages equivalent to 0.5% of the contract 
value plus applicable GST for each week or part thereof subject to the ceiling defined in 
Clause 3.31(i). 
 

iii. The Employer, if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work within further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract. 

 
iv. The Employer, if not satisfied with the progress of the contract and in the event of failure of 

the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 
terminate the contract. 
 

v. In the event of such termination of the contract as described in clauses 3.31(iii) or 3.31(iv) or 
both the Employer shall be entitled to recover L.D. up to ten per cent (10%) of the contract 
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value and forfeit the security deposit made by the Contractor besides getting the work 
completed by other means at the risk and cost of the Contractor. 
 

vi. Contractor hereby agree after due assessment of damages that there will be definite loss to 
the Employer in case of delay in completion of work and the amount of Liquidated damages 
fixed above is genuine and reasonable to be recovered. Contractor hereby further agrees that 
Employer is not required to prove the loss suffered to him before recovery of LD. 
 

3.32 OBLIGATIONS OF THE CONTRACTOR: 

i. The Contractor shall exercise all reasonable care and diligence in the discharge of all 
technical, professional and contractual duties to be performed by them under this Contract 
within the Time for Completion. The Contractor shall be fully responsible to the NMPA for 
proper, efficient and effective discharge of their duties. 

 
ii. The Contractor shall when called upon so to do enter into and execute a Contract agreement 

as per clause 2.19 of this tender document. 
 

iii. The successful Tenderer shall furnish bond in the form of Bank Guarantee towards the 
performance of the work as per clause 2.20 of this tender document. 
 

iv. If the Board shall consider itself entitled to any claim under the performance Guarantee it shall 
forth with so inform the Contractor specifying the default of the Contractor upon which he 
relies. If the Contractor fails to remedy such default within 20 days after the receipt of such 
notice the Board shall be entitled to forfeit to the extent of the loss or damage incurred by 
reason of the default. 

 
v. The Contractor shall proceed with the Works in accordance with the decisions, instructions 

and orders given by the Engineer in accordance with the condition of the Contract. 
 

3.33 EXECUTION: 

The Contractor shall execute and do the works set forth as described in the scope of the work and 
specifications, including any amendments. 

3.34 EXTRAS: 
Any extra expenses incurred in connection to the Works by the NMPA in the performance of the 
Works owing to the neglect or omission on the part of the Contractor in any of the case mentioned in 
this Contract shall be deducted from any sum due or which may thereafter become due to the 
Contractor or from any amount lying with them or under their control or he may be called upon to pay 
the amount of such extra expense to such person or persons as the NMPA may appoint to receive 
the same and in the event of the Contractor failing to make such payment, the said amount shall be 
recoverable from him in such manner as the NMPA may determine. 

3.35 EXISTING SERVICES: The Contractor shall not store any materials or otherwise occupy any part of 
the site in a manner likely to hinder the Port operation. Any damage/loss caused by the contractor to 
the Port property, same shall be rectified at his own cost without any delay with the satisfaction of the 
Engineer. 

3.36 COMPLETION PERIOD: 
          “Electrification Work to the Toilet Block, Canteen, Dormitory Building, Shops & Clinic in Truck 

Terminal near KK gate at NMPA be completed within 60 days from the date of signing of Contract 
Agreement. 

3.37   INSPECTION & TESTS: 
 

i. The Employer or his representative shall have right to inspect the work being carried out under this 
Contract and to test the system to confirm conformity with the specifications. The employer shall 
notify the Contractor in writing of the identity of a representatives retained for these purposes. 
 

ii. The tests may be conducted on the premises of the Contractor or its subcontractor (s) at point of 
delivery and at the final destination. Where conducted on the premises of the Contractor or its 
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subcontractor (s), all reasonable facilities and assistance shall be furnished to the inspector at no 
discharge to the Employer. 
 
 

iii. Should any tested systems fail to conform to the specification, the Employer may reject them, and 
the Contractor shall make suitable alterations with prior approval of Employer to meet the 
requirements of the specifications, without any effect on cost of delivery times / project schedules. 
 

iv. The Employer’s right to inspect, test and where necessary, reject the system shall be in no way 
limited or waived by reason of the systems having previously been tested and passed by the 
Employer or its representatives prior to dispatch of the system. 
 

v. The Contractor shall submit the Quality Assurance plan (QAP), Technical drawings for prior 
approval before commencement of Inspection / Test at manufacturer’s work / Site to the Inspection 
Agencies / Engineers representatives.  

3.38 FINAL ACCEPTANCE: 
Upon completion of the work under the Contract a meeting shall be held for the purpose of accepting 
the system and services. Such meeting shall constitute the Final Acceptance Test under the 
Contract. In case defects or shortcomings or both which are considered essential, a new meeting 
shall be convened when the contractor has given notice of completion of the corrective work carried 
out. Otherwise NMPA may accept the system if the defects or shortcomings or both are not 
considered essential and the Contractor has agreed to carry out the modifications in conformity with 
this Contract. 
 

3.39 REJECTION OF DEFECTIVE WORK: 
 

i. If the complete system at site or any portion thereof before being taken over, is defective, or fail to 
fulfill the requirements of the Contract, the Engineer shall give notice to the Contractor setting forth 
particulars of such defects and the Contractor shall forthwith make the defective supply/Installation 
good or alter the same to make it comply with the requirements of the Contract. 

 
ii. If Contractor fails to do so within a reasonable time, NMPA may reject and replace the same at the 

cost of Contractor, the whole, or any portion of the work, as the case may be, which is defective or 
fails to fulfill the requirements of the Contract. The Contractor's fails and extreme liability under this 
clause shall be satisfied by the payment to NMPA, the extra cost, if any, of such replacement 
delivered and erected. Such extra cost being ascertained shall be deducted from the Contractor's 
bill. 
 

iii. If any supply of defective items shall have caused delay in the completion of the Contract so as to 
give rise to a claim for damage on the part of the NMPA under Clause 3.26 of Tender Document 
nothing contained in this clause shall interfere with or prejudice any rights of the Board of Directors 
with respect to such claim. 
 

3.40 TAKING OVER CERTIFICATE: 
When the whole of the works have been substantially completed and have satisfactorily passed any 
tests on completion prescribed by the contract, the contractor may give a notice to that effect to the 
engineer, with a copy to the employer, accompanied by a written undertaking to finish with due 
expedition any outstanding work during the defects liability period. Such notice and undertaking shall 
be deemed to be a request by the contractor for the engineer to issue a taking over certificate in 
respect of the works. The Engineer shall, within 21 days of the date of delivery of such notice, either 
issue to the contractor, with a copy to the employer, a taking over certificate, stating the date on 
which, in his opinion, the works were substantially completed in accordance with the contract, or give 
instruction in writing to the contractor specifying all the work which in the engineer opinion, is required 
to be done by the contractor before the issue of such certificate. The Engineer shall also notify the 
contractor of the any defects in the works affecting substantial completion that may appear after such 
instructions and before completion of the works specified there in. The contractor shall be entitled to 
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receive such taking over certificate within 21 days of completion, to the satisfaction of the engineer, of 
the works so specified and remedying any defects so noticed. 
 

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER: 
 

i.   In this condition the expression 'Defect liability period’ shall mean a period of 12 months calculated 
from the date of Taking Over in accordance with clause 3.40 of Tender Document for all works. 

ii.  The Contractor shall be responsible for making good with all possible speed at his expense any defect 
in or damage to any portion of the Works which may appear or occur during the defect liability 
period without extra cost to NMPA and which arises either; 

a. From any defective materials, workmanship or Design or 
b. From any act or omission of the Contractor done or omitted during the said period. 

iii. If any such defects shall appear or damageoccur the Engineer shall forthwith inform the Contractor 
thereof stating in writing the nature of defect or damage. The provision of this clause shall apply to 
all replacements or renewals carried out by the Contractor to remedy defects and damage as if the 
said replacements and renewals had been taken over on the date they were completed to the 
satisfaction of Engineer but not so as to extend the Defects Liability Period in respect thereof 
beyond three years from the date of taking over decided by the Engineer as the respective case of 
remedying may warrant. 

iv. If any such defect or damages were not remedied within a reasonable time, NMPA may proceed to 
do the work at the Contractor's risk and expense provided that he does so in a reasonable manner. 

 
3.42 INCOME TAX DEDUCTION: 

 
Income Tax as at such rates applicable from time to time will be deducted at source from all running 
bills and Final Bill and a certificate to this effect will be issued. The deduction of Income Tax can, 
however, is waived if exemption certificate is produced from Income Tax Authorities. Deduction of 
income tax at reduced rate can be considered subject to production of valid certificate for the period 
from Income tax authorities.  
The GST applicable shall be shown as a separate line item in the tax invoices, and shall be paid 
extra. Contractor should provide proper tax invoice as per GST act. 
The Tenderer / Contractor shall file the applicable returns with tax departments in time and submit the 
same as documentary proof. 
Contractor shall submit all the GST returns with in time specified. Any ITC lost by NMPA due to non 
filling of return will be recovered from the contractor. 

3.43   The payment will be made through E-Payment. The Tenderers are required to furnish Bank details for 
making E-Payment as per the schedule- III of this Tender document. 
 

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK: 
The Instruction Book is to be kept by the Contractor at the site. Any order or instructions issued by the 
EIC or his authorized representative shall be entered in the book. The Contractor shall sign each 
entry in token of having seen the same.  This shall be returned to the EIC in good condition after the 
completion of the Contract period. 

 
3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for interest will not be 

entertained by the NMPA with respect to any payment or balance which may be in their hands 
owing to any disputes between themselves and the Contractor or with respect to any delay on 
the part of the NMPA in making payment. 
 

3.46 GUARANTEE PERIOD: 
i. The items to be supplied under this Contract shall be guaranteed for a period of 12 (twelve) months 

for all works towards satisfactory performance. The Contractor shall be responsible for any defects 
that may develop under proper use arising from faulty materials, Designs, workmanship in the work 
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but not otherwise and shall at his own cost remedy such defects when called upon to do so by the 
Engineer who shall state in writing in what respect any portion is faulty. 

 
ii. If it becomes necessary for the Contractor to replace or renew any defective portions of the supply 

of the items under this clause, the provisions of this clause shall apply to the portions of the supply 
so replaced or renewed until the expiry of 12 months from the date of such replacement or renewal 
of the above mentioned period of 12 months, whichever may be later. If any defects are not 
remedied within a reasonable time, the Port may proceed to do the work at the Contractors' risk and 
expenses but without prejudice to any other rights, which the Port may have against the Contractor 
in respect of such defects. 
 

3.47 EXTENSION OF COMPLETION PERIOD: 

If the quantum of total work increases due to additional work against the BOQ for the subject works 
“Electrification Work to the Toilet Block, Canteen, Dormitory Building, Shops & Clinic in 
Truck Terminal near KK gate at NMPA suitable extension of completion period shall be taken 
during theapproval of additional work from the Competent Authority. 
 

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION: 
 

If the Contractor makes any default or on the happenings of anyone or more of the following 
events that is to say; 
a. If the Contractor without reasonable cause abandons the Contract or 
b. Suspends the carrying out of the Works for a reasonable time after receiving written notice 

from the NMPA without any lawful excuse or fails to make proper progress with Works after 
receiving written notice from the Engineer or 

c. Fails to proceed diligently with the work or 
d. Fails to give the NMPA proper facilities for inspection of the Works of any part thereof for 

three days after receiving notice in writing by the NMPA demanding the same or 
e. The Contractor has become insolvent or 
f. The Contractor has gone into liquidation or passes the resolution for winding up or 
g. Upon the Contractor making an arrangement with or assignment in favour of his creditor or  

Upon his assigning this contract or 
h. Upon an execution being levied upon the Contractor's good or 
i. Upon winding up order being passed by the court or a Receiver or manager is appointed in 

respect of any of the property of the Contractor or 
j. Possession is taken by or on behalf of any holder of any debentures secured by floating 

charges of any of the property of the Contractor or 
k. Fails to complete all or any part of the Works during the time specified for completion of the 

Contract or such extended time as may be granted by the NMPA. 
 
3.49   TERMINATION OF THE CONTRACT  

In the event of repeated instances of unsatisfactory service or any failure at any time on the part of 
the contractor to comply with the terms and provisions of this contract to the satisfaction of NMPA 
(who shall be the sole judge and whose decision shall be final, it shall also be open to NMPA to 
terminate this contract by giving not less than 30 (thirty)days notice in writing to that effect and if 
the contractor, does not make good his default within the notice period, NMPA shall be entitled to 
terminate the contract as a whole or in part. 

 
i. In the event of such termination of the contract, NMPA shall be entitled to: 

1. forfeit the Performance Guarantee as it may consider fit;  
2. get the balance/remaining work done by making alternative arrangements as deemed  

necessary and until such time NMPA is  able to appoint a new regular Contractor; and recover 
from the contractor (appointed under this tender) any extra expenditure incurred by NMPA in 
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getting the work done and damages which NMPA may sustain as a consequence of such 
action.  

 
ii. If the extra expenditure incurred by NMPA on account of unsatisfactory performance of the 

contractor as mentioned in paragraphs above is more than the Security Deposit proposed to be 
forfeited, the expenditure over and in excess of the Security Deposit may be recovered by deducting 
the said amount from pending bills of the contractor under this tender or from money due to the 
contractor by NMPA under this or any other contract or otherwise. The contractor shall have no 
claim whatsoever against NMPA, in consequence on such recoveries or termination of the contract, 
as stated above.  
 

iii. if at any time the contractor becomes insolvent or files an application for insolvency or any creditor 
of his moves the court for adjudicating him as an insolvent or, if he is convicted by any court of law, 
withdraws from the contract, NMPA will have the absolute option of terminating the contract forthwith 
and he shall have no right for damages or compensations on this account. 
Further, NMPA reserves the right to terminate/pre-close the contract at its convenience, without 
assigning reasons to the contractor by giving a notice period of 30 days. The contractor shall not 
have right of any claim on NMPA on account of such termination. 
 

3.50 DEBARRING OF BUSINESS DEALINGS: 

In the event of premature termination of contract in terms of provisions of clause 3.48 above, NMPA 
shall also be entitled to debar the Contractor for participation in future tenders of NMPA for a period 
of two (02) years. 
 
Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has used forged 
documents or misrepresented the facts in any manner either to get the contract or during the 
pendency of the contract, in such cases NMPA at its sole discretion may disqualify the bid / terminate 
the contract and debar such Bidder/Contractor for participation in future tenders of NMPA for a period 
of two (02) years. 
 

 
3.51 NMPA’s LIEN: 

The NMPA shall have a lien on and over all or any money that may become due and payable to the 
Contractor under this Contract or any other Contract or from any amount lying with them or under 
their control and in respect of any debt or sum that may become due and payable by the NMPA to 
the Contractor either alone or jointly with another or other and either under this Contract or under any 
other Contracts or transaction of any nature whatsoever the NMPA and the Contractor. 
 

3.52 FORCE MAJEURE: 
If the supply, Commissioning and Testing of equipment/materials is hindered due to force majeure 
such as war, riots, civil commotion, fire, epidemics, natural calamities, heavy/continuous rain for 8 hrs 
in a day time during monsoon such period shall be exempted from Liquidated Damages as 
mentioned in clause 3.31 of this tender document. 
 

3.53 LABOUR LAWS: 
The Contractor shall comply with all the provisions of the Labour Laws and the rules and 
regulations made there under as amended from time to time and as applicable from time to time with 
regard to the employees to be deployed by the Contractor for Electrification, Testing, Commissioning 
and Maintenance of the system. 
 

3.54 ACTS & STATUTORY RULES: 
The contractor shall comply with all the Central State and Municipal laws and rules and shall be 
solely responsible for complying with the provisions of the contract labour (regulations and abolition) 
Act 1970 and rules there under and the other enactments that may be applicable including ESI Act, 
the payment of wages Act, Provident Fund Act, the minimum wages Act, the factories Act, the 
workmen compensation act or any other applicable legislation and the Municipal by laws or other 
statutory rules and regulations whatsoever in force in so far as these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules and regulations there under shall 
be the responsibility of the contractor and the NMPA will take no responsibility for the same. 
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i) The Tenderer must posses documents certifying registration under Employees State 

Insurance Act, EPF & MP Act and GST. 
ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for the reasons that 

he has not employed 10 or more workers as required under said laws, he shall submit 
an affidavit in this regard that he has never employed 10 or more workers on any given 
day preceding 12 months from the inception of its operations. 

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall mandatorily 
cover his workers deployed at NMPA site/premises under Employees Compensation 
Act Policy declaring proper wages. 

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 11 for undertaking to 
indemnify NMPA both loss/legal expenses incurred in case of any claims filed against 
NMPA by EPFO/ESIC authorities with regard to the workers of the bidder/contractor. 

 
3.55 SAFETY GEARS: 

The Contractor shall at his own expenses provide all safety gears for all labours engaged during the 
work and failing to do so, the NMPA shall provide the same and recover the cost there of from any 
amount due or which may become due to the Contractor or from any amount lying with them or under 
their control. 
 

3.56 INDEMNIFICATION: 
The Contractor shall agree and undertake (ANNEXURE-10) to indemnify, keep indemnifies, depended 
and hold harmless the NMPA and its Officers against all losses, penalties, costs and expenses, duties 
of any kind whatsoever which may arise on account of breach un-authorized act, fraud deed or any 
other acts of Contractor or any of its personnel. The Contractor shall also agree and undertake to 
indemnify and keep indemnifies against any order passed by any executive, quasi judicial or judicial 
authority wherein the NMPA is compelled to obey the order which arise due to breach of contract by the 
Contractor. 
 
The Contractor shall indemnify, protect and defend at its own cost, New Mangalore Port Authority and 
its agents & employees from & against any/all actions, claims, losses or damages arising out of; 
i. Any violation by the Contractor in course of its execution of the contract of any legal provisions or 

any right of third parties. 
ii. Contractor’s failure to exercise the skill and care required for satisfactory execution of the contract. 
iii. The Contractor shall indemnify NMPA against all claims for compensation by or on behalf of any 

workman employed by him in connection with the contract, for injury or death by accident under 
the Workman Compensation Act (Act VIII of 1923) as amended from time to time. 

iv. The Contractor shall be responsible for all commissions and omissions on part of manpower 
engaged for the purpose. NMPA shall not be responsible in any manner whatsoever, in 
matters of injury/death/health etc. of the Contractor’s employees performing duties under the 
contract. 
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4.  SPECIAL CONDITIONS OF CONTRACT 

 
4.1 The ratesquoted shall be Firm and inclusive of all cost & Duties and exclusive of applicable GST.The 

Employer shall not provideany concessional “C” or “D” Form. 
 

4.2 The Contractor should have valid Electrical Contract License, GST & PAN - all in the same name 
(Bidder’s name) and same should be uploaded along with the Technical Bid.   
 

4.3 The Contractor shall carryout the work as a complete job i.e. Supply materials, their storage, keeping 
under safe custody, transporting to work site, fixing, testing and commissioning of the whole work. 
The Tenderers should satisfy themselves about the quantities indicated in the Schedule and it is the 
responsibility of the supplier to supply and make the system operational to the satisfaction of 
Engineer. 

 

4.4 The supply items should have Test Certificates/warranty certificates and the same shall be submitted 
along with supply of materials. 

 

4.5 Delay in making the execution site available to the Contractor will not form a cause for any claims. 
The Port Authority will inform the Contractor of such possible delay in advance and a suitable 
extension of time for completion shall be considered. 

 

4.6 The Successful Contractor shall take approval from the Engineer in charge for technical datasheets, 
drawings etc. before procurement of material / fabrication of materials etc. and should supply all 
materials/equipments as per relevant standard & Tender specifications and carryout the complete 
work including Testing and commissioning as per applicable act. 

 

4.7 Any part or whole of the system, which requires the approval of the statutory body, if any, should be 
arranged by the Contractor at his cost. It is the responsibility of the Contractor to submit the system 
drawings with all details to the statutory body and obtain their approval, if any. 

 

4.8 All related Civil works shall be responsibility of the Contractor. The Contractor should take timely 
action to complete all civil works in all respects. 

 

4.9 Power supply, if available, will be given to the Contractor on free of cost. Wherever such source is 
not available, the contractor has to make his own arrangements. Tapping of power from the source 
point of NMPA to the required location will have to be arranged by the Contractor at his cost 
conforming to IE Rules / Standards. 

 

4.10 The Contractor has to make his own arrangement for engaging all tools & tackles, testing equipment’s 
etc. 
 

4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-works cost from the place of 
dispatch to the place of destination & till handing over / taking over of the Equipment to the 
satisfaction of the Employer. 

 

4.12 The Contractor has to make his own arrangements for construction of temporary stores; office work 
sheds etc., for their requirements at his own cost. Land for such temporary work sheds, stores, site 
office etc., till the work is completed will be given free of rent at spot approved by NMPA. The sheds 
shall be constructed with non-inflammable materials like G.I. sheets etc., and shall be removed in 
reasonable time after the work is completed. In case the Contractor fails to remove the same, the 
Department will remove the same and the cost of such removal will be recovered from any amount 
due from the Contractor. 

 

4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on dailybasis with details 
of works carried out on that particular day, defects   noticed by the Site Engineer (AE/AEE/EE) and 
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instructions given to the Contractor etc. Any orders or instructions issued by the Engineer-in-Charge 
or Higher Authorities shall be entered in the book and shall be deemed to have been legally issued. 

 

4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site &should contain all 
the Hindrances to the work due to the reasons attributed either to the Contractor or Port date wise 
and date of resumption of work. The Contractor and Engineer in charge should sign each entry in 
token of having seen the same. 

 

4.15 The Contractor is responsible for taking precautionary measures for the safety of the lives of the 
workmen working under him and the responsibility arising due to any mishap during the execution of 
work, the payment of any compensation etc., lies entirely on the part of the Contractor. Safety nets, 
life jackets, Helmets required while working in site and Danger Boards, barricades are to be provided 
by the Contractor without any extra cost to the Port Authority. 

 

4.16 The Contractor should ensure, that all necessary arrangements for the safety of others and also his 
men and materials while performing the work, are well maintained at his cost, risk and responsibility. 
He should ensure proper watch of the signals by providing barricades, lights, vigils, precautionary 
measures etc., to ensure safety at his work. 

 
4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00 P.M. If any work is 

carried out by the Contractor requiring supervision beyond Port working hours, the Contractor shall 
apply in writing well in advance of such work to the Engineer to arrange for such supervision. 

 

4.18 All rules and regulations governing the New Mangalore Port Authority shall be applicable. 
 

4.19 The site for the work will be handed over to the Contractor in phases for the execution as soon as the 
work order is given. In case the entire site is not handed over to the Contractor, he should programme 
his work in such a way so as not to hamper the progress in any way and a suitable extension of time 
shall be considered. 

 

4.20 Any damages caused to the Port property either directly or indirectly shall be made good by the 
Contractor at his own cost. 

 

4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well as in words without any 
correction(s). If there is any correction(s) in the tender, such corrections should be attested by the 
Tenderer(s) before submission of the tender. However the rates shall be quoted in words and figures, 
in case of dispute, rates in words shall be taken as final. 

 

4.22 Port entry passes to the Contractor and his workmen and vehicle during the period of work will be 
issued on a chargeable basis to carry out the work as per rules. 

 

4.23 Completion Drawing & Documentation: 
On the basis of drawings issued and additional drawings generated during the course of execution of 
works & documentation required for various components and sub-components, the Contractor should 
prepare completion documents generally as below but not limited to; 
 
a. Supply items - The contractor shall furnish one set of original manuals, leaflets etc. All drawings 

and documents are to be neatly filed in a heavy duty binder and indexed. 
 

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be presented separately 
in a folder for records and reference. 

 

4.24 The successful Bidder / Contractor shall furnish an undertaking on their Firm’s letterhead for the 
following before executing the Contract agreement; 
 



36 | P a g e  
 

a. We will ensure that our workforce will be provided with and use all necessary safety gears and 
equipments required for the job. 

b. We will follow all the required safety procedures while executing the job. 
c. We indemnify the Port for any accidents / incidents while carrying out the Contract. 

 

4.25 The Department’s Standard Operating Procedure (SOP) will be shared with the successful Bidder / 
Contractor at the time of signing of agreement. The successful Bidder / Contractor have to give an 
undertaking for complying with the same. In case if the successful Bidder / Contractor does have a 
defined SOP for carrying out the tendered work, the same shall be submitted to the Executive 
Engineer (E) for scrutiny and approval for its applicability before commencement of the work.    

 

4.26   Addition/Alteration: 
     The Contractor shall not be entitled to any claim of extra or additional work unless they have been 

carried out under the written orders of the Engineer in charge. 
 
 

4.27   Others: 
1) Accommodation for the deployed staff shall be arranged by the Contractor at his own cost; 

however the Port quarters may be allotted on chargeable basis if available as per applicable 
rules of NMPA. 

2) At the end of the period of contract, all the equipment under this tender shall be handed over to 
the Port on as is where basis is in good working condition.  

3) The hardware, software and all related licenses thereto shall be under the ownership of the Port. 
The bidder shall obtain/issue licenses or such other certification/documentation required for the 
purpose in the name of the NEW MANGALORE PORT AUTHORITY.  

4) The successful Bidder shall be responsible for insurance of all the manpower & 
hardware/network supplied and installed by vendor for risk coverage including accidental 
hazards, death & disability of person, material breakage due to negligence, theft, storm, fire or 
any other hazards which may occur due to trespassing of vehicles & /or natural adverse climatic 
conditions and calamities - War, Fire, Cyclone, salinity problems at shore etc. 
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6. SCOPE OF WORK  

Scope of Work: “Electrification Work to the Toilet Block, Canteen, Dormitory Building, Shops & 
Clinic in Truck Terminal near KK gate at NMPA’’. 

6.1SCOPE OF WORK 

The scope of work is supply and laying of LT UG XLPE cable of various sizes i.e. 3.5 C X 120 Sq mm , 3.5 
C X 95 Sq mm & 3.5 C X 70 Sq mm and making end termination.  Supplying and laying DWC HDPE pipe 
of 110 mm OD and 75 mm ID and 90 mm OD and 76 mm ID . Supplying and wiring for lighting and power 
circuit including metal boxes, modular switch mounting Polycarbonate plate, modular switches etc.as per 
the BOQ. Supplying and fixing of 48” sweep ceiling fans. SITC of Water cooler. Supplying and fixing of 
LED street lights on suitable brackets as per the BOQ. Supplying and installation of LT panel and 
distribution panel and accessories as per BOQ. Also other works as specified in the BOQ. 

6.2  LT  Cables 
Data sheet for LV cables 
6.2(i)Scope 

Supply, laying, testing, commissioning and making terminations of 1.1 kV grade XLPE insulated, 
PVC extruded inner sheathed armouredCables. 

6.2(ii) Codes & Standards 
The design, construction, manufacture and performance of cables shall comply with all currently 
applicable statutes, regulations and safety codes of the locality where cables shall be installed. 
Nothing in this specification shall be construed to relieve the successful Bidder of his responsibility. 
 
Unless otherwise specified, the cables shall conform to the latest applicable IS/IEC standards. 
Sl.no Description Remarks 
 Voltage Rating 1,1KV grade 
 Working Voltage 415V TPN system 
 Frequency 50Hz 
 Type of Earthing Solidly Grounded 
 No. of Cores / Size Required 3.5 C X 120 Sq mm, 3.5 C X 95 Sq mm, 

3.5 C X 70 Sq mm 
 Core Colours Red-Yellow-Blue for Phase and Black for 

Neutral 
 Conductor Material Stranded Aluminium, IS 8130/1984 with 

latest amendments 
 Type of Insulation XLPE 
 Laying of core Right hand lay for outer most layer cables, 

successive layers in opposite layers 
 Inner sheath thickness As per IS: 7098 (Part-I) 
 Armouring Galvanised steel wire / Taped 
 Outer sheath type As per IS: 5831- 1984 with latest 

amendments 
 Embosing of cable make, Size of cables, 

Running length in meters 
Required  as per relevant IS 

 Type Test Certificate Required as per IS 
 Routine Test Certificate Required as per IS 
 Acceptance Test Required 

Note : The cable to be embossed the length on every running meter and on each meter length on 
the outer sheath, year of Manufacture conforming to IS: 7098(Part-I) 

6.2(iii)  Packing and Markings:-The cable shall be wound on a drum conforming to IS:10418-1982 
and packed. The ends of the cable shall be sealed by means of non-hygroscopic sealing 
material. 
The cable drum shall carry the following information stenciled on the drum: 



38 | P a g e  
 

i) Manufacturer’s Name and Trademark 
ii) Type of Cable and Voltage Grade 
iii) Number of Cores 
iv) Nominal cross-sectional area of conductor 
v) Cable code 
vi) Length of Cable on drum 
vii) No. of lengths on the drum if more than one 
viii) Direction of rotation of Drum 
ix) Gross weight 
x) Weight of Drum with Battens (if any) 
xi) Weight of cable 
xii) Reference of any Indian Standard, 
xiii) ISI Mark 

 
6.2(iv) Cable Laying and Handling 

The cable shall be laid directly in ground on bedding free from large stones, pieces of rocks, etc. 
and drawn in Hume pipes or ducts wherever necessary. Cables shall be laid carefully to avoid 
any damage. It should be ensured that both ends of the cable are properly sealed to prevent 
absorption of moisture during transportation, storage, etc. Sufficient number of sealing caps 
shall be available at site to ensure sealing of cable ends in case of part use of drum. When 
cable drums have to be moved over short distances, they should be rolled in the direction of the 
arrow, marked on the drum. While removing cables the drums shall be properly mounted on 
jacks or on a cable wheel. The Tenderer should store the cable drums at site on hard packed 
surface, protect from the sun and rain, duly allowing free circulation of air. Where gradients and 
changes in depths are unavoidable, they shall be gradual. The bottom of the trench shall be 
level and free from stone, brick bats etc. The LT cable shall be laid on existing trench, Drain, 
Duct, GI pipe, On wall, Hume pipe and Structure as required. If during laying of cables, if 
anypavor blocks are removed it shall be refixed as original condition. Any minor civil work during 
laying of cables will be carried out by the contractor as required. 

6.3 ALLIED ELECTRICAL WORKS: 

     a)   All allied Electrical works as per the Bill of Quantities to be carried out by the Contractor in all 
respects invariably mentioned or not in the specification to complete the work in all respects.            

      b) The materials required / intended for the work should be handled carefully and neatly installed / laid / 
commissioned and any damages during installation will be Contractors account and same shall be 
rectified immediately to its original condition. 

      c)  The Miscellaneous works to be carried out invariably whether clearly   mentioned or not in the 
specifications and BOQ and to be completed in all respects the said project work. 
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Annexure-1 

 

PARTICULARS OF BIDDER 

All individual firms or each of the partners of an organization submitting the tender must complete 
the information in this form.    

1. Full name of the Firm:  

2. Head Office address: 

3. Contact person name at Head 
office:  

 

4. Telephone number/s:  

5. Fax number/s:  

6 E-mail Id  

7. Branch Office address if any:  

8. Contact person name at 
Branch office: 

 

9. Telephone number/s:  

10. Fax number/s:  

11. E-mail Id  

12. Works address: 

13. Contact person name at 
Works: 

 

14. Telephone number/s:  

15. Fax number/s:  

16. E-mail Id  

17. Place of Registration/ 
Incorporation: 

 

18. Year of Registration/ 
Incorporation 

 

     

  

 

 Signature & seal of the Bidder 
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Annexure – 2 
TENDER FORM  

 

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form) 

 

To, 

 The Chief Mechanical Engineer, 

 New Mangalore Port Authority, 

 Panambur, Mangalore – 575 010. 

 India. 

1. Having examined the Instructions to Bidders, Conditions of Contract, Specifications and Schedules 

attached to the Tender with Annexure and having satisfied ourselves of the site conditions for the 

Tender for“Electrification Work to the Toilet Block, Canteen, Dormitory Building, Shops & 

Clinic in Truck Terminal near KK gate at NMPA’’.we the undersigned, offer to execute the 

Contract as per conditions of contract, at rates for items of work in the Schedule of items of work 

and rates attached herewith. 

2. We further undertake, if our tender is accepted, to deposit within 21 days from the date of receipt 

of the letter of acceptance, Performance Security to the extent of 10% (Ten percent) of the 

contract price in the manner set forth in the GCC of tender. 

3. We further undertake, if our tender is accepted, to enter into and execute within 14 days of our 

being called upon to do so, an Agreement in the form annexed and the conditions of contract with 

such modifications as are agreed upon. 

4. Unless and until a formal agreement is prepared and executed, this tender together with your 

written acceptance thereof, shall constitute a binding contract between us. 

5. We have submitted the Tender Fees, EMD/exemption for the same as per the instructions. 

6. We further agree that in the event of our withdrawing the tender before the receipt of the final 

decision or in the event of our failing to deposit the Performance Security in such form as 

contained in the GCC of tender or in the event of our tender being accepted, fail to execute an 

agreement in the form aforesaid within 14 days or extended time thereafter from the date of receipt 

of letter of acceptance, we may be disqualified and  debarred for a period of two (2) years from 

participating for tenders at New Mangalore Port Authority duly informing the MSME authorities if 

applicable. 

7. We agree that the payment shall be made direct to us by the Port Authority in Rupees. 

8. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this _________   Day of __________   in the capacity of ________  duly authorized to sign the 
Tender for and on behalf of  
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(IN BLOCK CAPITALS)        Signature: 

 

 

 

 

Witness 

        Address: 
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Annexure –3 

FORM OF AGREEMENT 

THIS AGREEMENT  made at Mangalore this ______ day of __________ BETWEEN M/s. 

____________________________ (hereinafter called "the Contractor") which expression shall unless 

excluded by or repugnant to the context or meaning thereof be deemed to include his heirs, executors, 

administrators successors and permitted assigns) of the one part and THE BOARD OF NEW 

MANGALORE PORT AUTHORITY, a body constituted under Major Port Authorities Act 2021 having its 

Office at Panambur, Mangalore ( herein after called "The Board") which expression shall unless excluded 

by or repugnant to the context or meaning hereof, be deemed to include their successors and assigns) of 

other part, WHEREAS the Board have accepted a tender by the Contractor for “Electrification Work to 

the Toilet Block, Canteen, Dormitory Building, Shops & Clinic in Truck Terminal near KK gate at 

NMPA’’vide work order   No…………………….……dated………. 

  NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the conditions of Contract hereinafter referred to. 

2. The following documents annexed herein shall be deemed to form and be read and construed as 

part of this Agreement, viz – 

a) The said tender 

b) The acceptance of tender 

c) The conditions of Contract 

d) The scope of work/specifications. 

e) The Price schedule and all other Annexures 

f) The Contractor’s all correspondence, by which the Contract is added, amended, varied or 

modified in any way by mutual consent. 

 
3. In consideration of the payments to be made to the Contractor as hereinafter mentioned the 

Contractor HEREBY COVENANT with the Board for “Electrification Work to the Toilet Block, 
Canteen, Dormitory Building, Shops & Clinic in Truck Terminal near KK gate at NMPA’’in 
conformity in all respects with the provision of the Contract. 

 
4. The Board HEREBY COVENANT to pay to the Contractor in consideration of the work 

of“Electrification Work to the Toilet Block, Canteen, Dormitory Building, Shops & Clinic in 
Truck Terminal near KK gate at NMPA’’the Contract Price or and such other sum as may be 
payable at the time and in the manner prescribed by the Contract. 
 

5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals, the day and year 

first above written.  This Agreement is assigned as CMEA…../2024……… dated.…./…./2024 and 

contains with……….pages in all. 

Signed, sealed and delivered 

by ____________________ for and on behalf of  
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(Contractor)     Witness:   1. 

COMPANY SEAL 

          2. 

 

CHIEF MECHANICAL ENGINEER   

For and On behalf of the NMPA 

      (Board) 

      Witness   1. 

 

          2. 
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Annexure – 4 
 

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE        

1. In consideration of “The Board of New Mangalore Port Authority,a body constituted under Major Port 

Authorities Act (hereinafter called “The Board”) which expression shall unless excluded by or 

repugnant to the context or meaning thereof be deemed to include its successors and assigns has 

awarded the Contract for “Electrification Work to the Toilet Block, Canteen, Dormitory Building, 

Shops & Clinic in Truck Terminal near KK gate at NMPA’’vide Work Order No.______(hereinafter 

called ‘the Contract’) to M/s. “Name of the Contractor” (hereinafter called the ‘Contractor’) which 

expression shall unless excluded by or repugnant to the context or meaning thereof be deemed to 

include his heirs, executives, administrators, successors and permitted assigns under the terms and 

conditions of the Contract, made between the Contractors and the Board, the Contractor is bound to 

submit a performance Guarantee of Rs.----- /-(Rupees-----) to Board, we the Corporation Bank, full 

address of the bank to be mentioned(hereinafter referred to as ‘the Bank’ ) at the request of the 

Contractors do hereby undertake to pay to the Board an amount not exceeding Rs.___________/-( 

Rupees_____________) against any loss or damage caused to or suffered or which would be caused 

to or suffered by the Board by reason of any breach by the Contractors of any of the terms and 

conditions of the said Contract. 

 

2. We, _________ (Name of the Bank), do hereby undertake to pay Rs._________/-

(Rupees_____________) as the amounts due and payable under this guarantee without any demur, 

merely on a demand from the Board stating that the amount claimed is due by way of loss or damage 

caused to or which would be caused to or suffered by the Board by reason of the Contractor’s failure to 

perform the said Contract.  Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, our liability under this 

Guarantee shall be restricted to an amount not exceeding Rs._______/-(Rupees 

__________________). 

 

3. We, _________(Name of the Bank), undertake to pay to the Board any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor in any suit or proceeding before any 

court or Tribunal relating thereto, our liability under this present being absolute and unequivocal.  The 

payment so made by us under this bond shall be a valid discharge of our liability for payment there 

under and the Contractor shall have no claim against us for making such payment. 

 

4. We, _________(Name of the Bank), further agree with the Board that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of the 

said Contract and it shall continue to be enforceable till all the dues of the Board under or by virtue of 

the said Contract have been fully paid and its claims satisfied or discharged or till the Chief Mechanical 
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Engineer of the said Board certified that the terms and conditions of the said Contract have been fully 

and properly carried out by the said Contractors and accordingly discharge this guarantee.  Unless the 

demand or claim under this guarantee is made on us in writing on or before _______, we shall be 

discharged from all liabilities under this guarantee thereafter.  This Guarantee will remain in force from 

the date hereof, i.e. till _____________ and unless a demand or suit or action to enforce any claim 

under the guarantee is made within three months from the date of expiry of this guarantee, i.e. on or 

before __________,all your rights under this guarantee shall be forfeited and we shall be relieved and 

discharged from all liabilities under this guarantee thereafter PROVIDED,  that the Bank shall at the 

request of the Board but at the cost of the Contractors, renew or extend this guarantee for such further 

period or periods as the Board may require from time to time. 

 

5. We, _________(Name of the Bank), further agree with the Board  that the Board shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the said Contract or to extend the time of performance by the said 

Contractors from time to time to postpone from any time or from time to time any of the powers 

exercisable by the Board against the said Contractors and to forebear or enforce any of the terms and 

conditions relating to the said Contract and we shall not be relieved from our liability by reason of any 

such variation or extension being granted to the Contractors or for any forbearance, act or omission on 

the part of the Board or any indulgence shown by the Board to the Contractors or by any such matter 

or thing whatsoever which under the law relating to sureties would but for this provision, have effect of 

so relieving us. 

6. This Guarantee will remain valid for the entire period as agreed, even though there happens to be 

change in the constitution of the bank or that of the Contractor.   

7. We, _________(Name of the Bank), lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Board in writing. 

8. Our liability under this Guarantee shall not exceed Rs._________/-(Rupees__________). 

9. This Guarantee shall valid up to _____________. 

10. We, are liable to pay the guaranteed amount or any part thereof under this guarantee only & only if you 

serve us a written claim or demand on or before ----/-----/202  .   

11. The Bank Guarantee is en-cashable at our ______________________ branch at Mangalore, 

Karnataka 

 

Dated ---------------- day of ----------------2024 
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For  

(Authorised Signatory/s) 

(Name & Code No.) 

(For and on behalf of Bank.) 
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Annexure-5 
Format for Declaration 

(To be executed on bidder’s letter head) 
 

To 
 _______________________ 
 “Electrification Work to the Toilet Block, Canteen, Dormitory Building, Shops & Clinic in 

Truck Terminal near KK gate at NMPA’’ 
Ref: ________________________ 
The undersigned, having studies the pre-qualification submission for the abovementioned project, hereby 
states: 
 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 
(b) That in case of being pre-qualified, we acknowledge that the Employer may invite us to 

participate in due time for the opening of Price cover of the tender on the basis of provisions 
made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial conditions, or the 
contractual capacity of the firm or joint venture changes, we commit ourselves to inform you 
and acknowledge your sole right to review the pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other documents and 
supplementary information required for the pre-qualification evaluation. 

(e) We state that no changes have been made by us in the downloaded tender documents and 
also understand that in the event of any discrepancies observed, the printed tender document 
No._______ is full and final for all legal/contractual obligations (delete if   not required). 

(f) No conditions are incorporated in the Financial Bid.  In case any conditions are specified in 
the Financial Bid, the Tender will be rejected summarily without making any further 
reference to the Bidder. 

(g) We also state that we have not made any payment or illegal gratification to any 
person/authority connected with the bid process so as to influence the bid process and have 
not committed any offence under the PC Act in connection with the bid. 

(h) We also undertake that, currently we don’t have any litigation. 
 

Date: 
Place: 

Name of the Applicant :            __________________________________ 

                __________________________________ 

Represented by (Name & capacity) _________________________________ 

      _________________________________ 
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Annexure - 6 

Bank Information for E-Payment 

1 Name and full address of the 
Bidder 

 

2 Credit Account   No. 

(Should be full 14 digit) 

 

3 Account type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch (Full address with 
Telephone  No.) 

 

 

 

 

6 MICR code  

(should be 9 digit) 

 

7 Telephone/Mobile/Fax/ e-mail 
of the Bidder 

 

Telephone: 

Mobile: 

e-mail: 

8 Xerox copy of  a cheque 
should be enclosed 

 

9 PAN  

(Xerox copy of Permanent 
Account Number shall be 
enclosed) 

 

 
 

 
Signature and seal of the Bidder 
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Annexure - 7 
 

DISPUTES REVIEW BOARD AGREEMENT 
 

(To be executed on Rs.100/-   non-judicial Stamp Paper) 

 

T H I S  A G R E E M E N T ,  m a d e  a n d  e n t e r e d  i n t o  t h i s      D a y  
o f ____________20_______   Between ("the E m p l o ye r /  B o a r d " )  a n d  ("the 
Contractor"), and the Disputes Review Board ("the DR Board") 
consist ing of  One/three DR Board Members, (Members f rom either party, i .e contractor 
and Employer/ Board)  

(1)  ……………………………………………………………….  

(2)  ……………………………………………………………….  

(3)  ……………………………………………………………….  

 

[  Note Delete whatever is not applicable] 

WITNESSETH, that 
W HEREAS,  the Employer /  Board and the Cont rac tor have contrac ted for the execut ion 
of  (P r o j e c t  n a m e )     ( t h e  "Contract") and WHEREAS, the contract 
provides for the establishment and operation of the DR Board   NOW THEREFORE, the parties 
hereto agree as follows - 

1.  The parties agree to the establishment and operation of the DR Board in accordance 
with this DR Board Agreement. 

2.  Except for providing the services required hereunder, the DR Board Members should not 
give any advice to either party or to the Engineer or Engineer’s Representative concerning 
conduct of the Works. 

 
The DR Board Members 

(a) shall have no financial interest in any party to the contract or the Engineer or Engineer’s 
Representative, or a financial interest in the contract, except for payment for services on the 
DR Board_ 

(b) shall have had no previous employment by, or financial ties to, any party to the contract, or the 

Engineer or Engineer’s Representative, except for fee based consulting services on other 

projects, all of which must be disclosed prior to appointment to the DR Board. 

(c) shall have disclosed in writing to the parties prior to signature of this Agreement any and all 

recent or close professional or personal or personal relationships with any director, officer, 

or employee of any party to the contract, or the Engineer or Engineer’s Representative, and 

any and all prior involvement in the project to which the contract relates; 

(d) shall not, while a DR Board Member, be employed whether as a consultant or otherwise by 

either party to the contract, or the Engineer or Engineer’s Representative, except as a DR 

Board Member. 

(e) shall not, while a DR Board Member, engage in discussion or make any agreement with any 
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party to the contract, or with the Engineer or Engineer’s Representative, regarding 

employment whether as a consultant or otherwise either after the contract is completed or 

after services as a DR Board Member is completed; 

(f) shall be and remain impartial and independent of the parties and shall disclose in writing to the 

Employer/ Board, the Contractor, the Engineer or Engineer’s Representative, and one 

another any fact or circumstances which might be such to cause either the Port or the 

Contractor to question the continued existence of the impartiality and independence 

required of DR Board Members. 

3  Except for its participation in the DR Board's activities as provided in the contract and in 

this Agreement none of the Employer/ Board, the Contractor, the Engineer or Engineer’s 

Representative, and one a  nother any fact or circumstances which might be such to cause 

either the Employer/ Board or the Contractor to question the continued existence of the 

impartiality and independence required of DR Board Members. 

 

4  The Contractor shall 

a) furnish to each DR Board Members one copy of all documents which the DR Board may 

request including contract documents, progress reports, variation orders, and other 

documents, pertinent to the performance of the Contract. 

b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR Board, including 

conference facilities and secretarial and copying services. 

 

5.  The DR Board shall serve throughout the operation of the contract. It shall begin operation following 

execution of this Agreement, and shall terminate its activities -after issuance of the taking over 

Certificate and the DR Board's issuance of its Recommendations on all disputes referred to it. 

6.  DR Board Member, shall   not assign or subcontract any of their work under this Agreement 

7.  The DR Board Members are independent and not employees or agents of either the Employer/ 

Board or the Contractor. 

8.  The DR Board Members are absolved of any personal or professional liability arising from the 

activities and the Recommendations of the DR Board. 

9.  Fees and expenses of the DR Board Member[s] shall be agreed to and shared equally by the 

Employer/ Board and the Contractor. If the DR Board requires special services, such as accounting, 

data research, and the like, both parties must agree and the costs shall be shared by them as 

mutually agreed 

10.  DR Board Site visits: 

 

a) The DR Board shall visit the Site and meet with representatives of the Employer/ Board and the 

Contractor and the Engineer or Engineer’s Representativeat regular intervals, at times of 

critical construction events, and at the written request of either party. The timing of Site visit 

failing agreement shall be fixed by the DR Board. 

 b) Site meetings shall consist of an informal discussion of the status of the construction of the works 

followed by an inspection of the works, both attended by personnel from the Employer/ Board, 

the Contractor and the Engineer or Engineer’s Representative. 

 c) If requested by either party or the DR Board, the Employer/ Board will prepare minutes of the 
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meetings and circulate them for comments of the parties and the Engineer or Engineer’s 

Representative. 

11.  Procedure for disputes referred to the DR Board : 

a) If either party objects to any action or inaction of the other party or the Engineer or 

Engineer’s Representative, the objecting party may file a written   notice of Dispute to the 

other party with a copy to the Engineer or Engineer’s Representativestating that it is given 

pursuant to Clause [number] and stating clearly and in detail the basis of the dispute. 

b) The party receiving the   notice of Dispute will consider it and respond in writing within 7 days 

after receipt. 

c) This response shall be final and conclusive on the subject, unless a written  

appeal to the response is filed with the responding party within 7 days of receiving the response. 

Both parties are encouraged to pursue the matter further to attempt to settle the dispute. 

When it appears that the dispute can  not be resolved without the assistance of the DR Board 

either party may refer the dispute to the DR Board by written Request for Recommendation to 

the Board, the other party and the Engineer or Engineer’s Representativestating that it is 

made pursuant to (insert relevant clause   no.). 

d) The Request for recommendation shall state clearly and in full detail the specific issues of the 

dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied that the dispute 

requires the DR Board's assistance, the DR Board shall decide when to conduct a hearing 

on the dispute. The DR Board may request that written documentation and arguments from 

both parties be submitted to each DR Board Members before the hearing begins. The parties 

shall submit insofar as possible agreed statements of the relevant facts 

f)  During the hearing, the Contractor, the Employer/ Board, and the Engineer or Engineer’s 

Representative shall each have ample opportunity to be heard and to offer evidence. The 

DR Board's Recommendations for resolution of the dispute will be given in writing, to the 

Employer/ Board, the Contractor and the Engineer or Engineer’s Representativeas 

soon as possible, and in any event   not more than 28 days after the DR Board's final 

hearing on the dispute. 

12  Conduct of Hearings: 

a) normally hearing will be conducted at the Site, but any location that would be more 

convenient and still provide all required facilities and access to necessary 

documentation may be utilised by the DR Board. Private sessions of the DR Board may 

be held at any location convenient to the DR Board, 

b) The Employer/ Board, the Engineer or Engineer’s Representativeand the 

Contractor shall have representatives at all hearings. 

c)  During the hearings,   no DR Board Member shall express any opinion concerning the 

merit of any facet of the case. 

d)  After the hearing is concluded, the DR Board shall meet privately to formulate 

its Recommendations. All DR Board deliberations shall be conducted in private, with all 

individual views kept strictly confidential. The DR Board's Recommendations, together 

with an explanation of its reasoning shall be submitted in writing to both parties and to 
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the Engineer or Engineer’s Representative. The Recommendations shall be based 

on the pertinent contract provisions, applicable laws and regulations, and the facts 

and circumstances involved in the dispute. 

 

 

 

The DR Board shall make every effort to reach a unanimous Recommendation.  If this 
proves impossible, the majority shall decide and the dissenting member any prepare a 
written mi  nority report for submission to both parties. 

 

[ Note: Delete if it is one member DR Board] 

 

13. If during the contract period, the Employer/Board and the Contractor are of the opinion that the 

Dispute Review Board is   not performing its functions properly, the Employer/Board and the 

Contractor may together disband the Disputes Review Board.  In such an event, the disputes 

shall referred to Arbitration straightway. 

 The Employer / Board and the Contractor shall jointly sign a   notice specifying that the DR 

Board shall stand disbanded with effect from the date specified in the   notice.  The   notice 

shall be posted by a registered letter with AD or delivery of the letter, even if he refuses to do 

so. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



53 | P a g e  
 

Annexure - 8 

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.07.2024 

 
Sl   
no  

Work Order 
Description 

Work Order   
no. & date 

Work Order 
Value 

Department which 
has issued the Work 
order 

Date of completion 
as per work order 

  
 

    

  
 

    

  
 

    

 
 
 

 
Sign & Seal of the Contractor 

 
 
 

 Annexure- 9 

VERIFICATION OF LOCAL CONTENT 

Tender   no & Name of the work  Bidder shall enter, the % of Local Content 

(%) 

Tender 
No.NMPA/Mech/AEE(E)/EE(E)I/2024/0802             
Date: 02.09.2024 

“Electrification Work to the Toilet Block, 
Canteen, Dormitory Building, Shops & 
Clinic in Truck Terminal near KK gate at 
NMPA’’ 

 

 
 
 
 
 Sign & Seal of the Contractor 
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Annexure - 10 

UNDERTAKING ON INDEMNIFICATION 

We ___________________________ (Bidders Name )  hereby agree and undertake to indemnify, keep 

indemnifies, depended and hold harmless the NMPA and its Officers against all losses, penalties, costs 

and expenses, duties of any kind whatsoever which may arise on account of breach un-authorized act, 

fraud deed or any other acts of ours or any of our personnel. We hereby further agree and undertake to 

indemnify and keep indemnifies against any order passed by any executive, quasi judicial or judicial 

authority wherein the NMPA is compelled to obey the order which arise due to breach of contract by us. 

We________________________(Bidders name ) shall indemnify, protect and defend at our own cost, New 

Mangalore Port Authority and its agents & employees from & against any/all actions, claims, losses or 

damages arising out of; 

i. Any violation in course of execution of the contract of any legal provisions or any right of third 
parties. 

ii. Failure to exercise the skill and care required for satisfactory execution of the contract. 
iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any workman 

employed by us in connection with the contract, for injury or death by accident under the Workman 
Compensation Act (Act VIII of 1923) as amended from time to time. 

We________________________(Bidders name ) shall be responsible for all commissions and 
omissions on part of manpower engaged for the purpose. NMPA shall   not be responsible in any 
manner whatsoever, in matters of injury/death/health etc. of our employees performing duties under the 
contract. 

We ______________________(Bidders name ) hereby undertake that ,  

a. The workforce deployed under this contract will be provided with all the necessary safety gears 
and equipment for the job. 

b. Bidder/deployed staffs will follow all the required safety procedures while executing the job. 

 

 

Sign and Seal of the Bidder/ Bidders Authorized representative 
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Annexure - 11 

INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ which 
expression shall unless repugnant to the context or meaning thereof, include its successors, Administrator, 
representatives and assignees in favour of New Mangalore Port Authority, Panambur, Mangalore 575010, 
herein after referred to as ‘Indemnified’ which expression shall unless repugnant to the context or meaning 
thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for supply of / 
Construction of ………… on terms and conditions set out interalia in the work order No……….. valued at 
Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for indemnifying the 
indemnified by the indemnifier for any accident, damage or compensation payable to any workmen or other 
person in the employment of the contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against all damages 
or compensation payable at law in respect of or in consequence of any accident or injury to any workmen 
or other person in the employment of the contractor or sub-contractor against all claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto and the 
indemnified shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the 
indemnified for an amount that the indemnified may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect of or in relation to any accident or injury 
referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall be solely 
responsible for complying with the provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & 
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 
Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other applicable legislation 
and the Muncipal by-laws or other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or otherwise missed under any statutory enactments rules & regulations 
there under shall be the responsibility of the Indemnifier and the Indemnified will have no responsibility for 
the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are not 
covered under ESI and submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons engaged by him for 
the satisfactory execution of the works. If any claim is made against Indemnified arising out of this work, 
the Port shall have the right to deduct the same from the bill amount payable to the Indemnifier after 
verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand gloves, 
safety harness or any other equipment as required depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the indemnified 
against any unforeseen incidents / accidents, which may lead to fatality including death, permanent/ partial 
disablement, injury, financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 
contractor / sub-contractor for which the indemnified and its officers / representation are in no way 
responsible. 
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For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   

 

 

 

 

NMPA/Mech/AEE(E)/EE(E)I/2024/0802 
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Annexure - 12 

 
BidSecurityDeclarationForm 

TenderNo.NMPA/Mech/AEE(E)/EE(E)I/2024/0802                 Date: 02.09.2024 

 

Dated:                                                     

To, 

TheExecutiveEngineer(Ele)-I, NMPA, 
Panambur, Mangaluru. 

Sub:E-tenderfor“Electrification Work to the Toilet Block, Canteen, Dormitory 
Building, Shops & Clinic in Truck Terminal near KK gate at NMPA’’. 

 
I/We.Theundersigned,declarethat: 

I/We understand that, according to tender conditions, bids must be supported by a Bid 
Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contractwith NMPA for a 
period of two (2) year from the date ofnotification if, I am /We 

a. areinabreachofanyobligationunderthebidconditions, 

b. made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; 

c. If the bid is withdrawn or varied or modified in a manner not acceptable to the 
Employer during the validity or extended validity period duly agreed by the 
Bidder 

d. Any effort by the Bidder to influence the Employer on bid evaluation, bid 
comparison or contract award decision. 

e. Fail to commence the work on the specified date as per LOA/Work order 
and/or. 

f. Sign the Agreement AND / OR furnish the required Performance security. 
 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of (i) the receipt of yournotification of the name of the 
successful Bidder ;or (ii) thirty days after the expiration of the validity of my / our Bid.  

Signed: (insert signature of person whose name and capacity are shown) 

In the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

Name:(insert complete name of person signing the Bid Securing Declaration) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) Dated on 
 day of  (insert date of signing) 
Corporate Seal (where appropriate) 
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Annexure – 13 

(To be executed on Non-Judicial Stamp Paper of Rs.100/-) 

FORMAT OF POWER OF ATTORNEY  (in original) 

In favour of signatory/s to the Tender, duly authenticated by  Notary Public. 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, Designation, Company 
name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the authorized person 

to sub-delegate/delegate powers, delegated on him by the Board of Directors) do hereby sub-

delegate/delegate, in terms of the powers delegated to me by the Board of Directors, -------------(name of 

the Co.) to Shri ------------ (name, designation & address of the Attorney) the following: 

   NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized person to 

sub-delegate/delegate powers, delegated on him by the Board of Directors), do hereby authorize and 

empower Shri ----------- (name, designation & address of the Attorney) to do severally amongst others, for 

the purpose of carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, sign, 

execute and submit tenders for execution of “Electrification Work to the Toilet Block, 

Canteen, Dormitory Building, Shops & Clinic in Truck Terminal near KK gate at NMPA’’. 

Or any other works incidental to such works 

b) To discuss the technical and financial matters, negotiate and accept prices and take decisions 

regarding terms and conditions and sign agreements and contracts and also to bind the (name 

of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed or 

deeds, transfer or transfers, endorsement or endorsements and to perform such other acts, 

matters, things as the Attorney shall consider requisite or advisable as full and effectively as 

the Company could do, if present and acting there. 

 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on him 

by the Board of Directors) in terms of the powers delegated to me by the Board of Directors of (name of the 

Co.), do hereby agree that all acts, deeds and things done by the said Attorney by virtue of this power of 

attorney, shall be construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on him 

by the Board of Directors), further undertake to ratify and confirm whatever our said attorney shall do or 

cause to be done for the Company, the said Company, in the premises, by virtue of the powers hereby 

given. 
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 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & designation of 
the Attorney), on this _______ day of ______________, 20____ (Two thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of __________ 

20______ (Two thousand __________ ), will have effect from the date he signs and receives this 

delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors) has, this ______ day of ______ 20_____ (Two 

thousand ___________ ) set my hands and subscribed my signature unto this instrument. 

 SIGNED AND DELIVERED ON  

                                                                                                   
______________________ BY 

                                               (Name of authorized person to delegate powers) 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



60 | P a g e  
 

PART-III 
 

BILL OF QUANTITIES 

Name of Work:“Electrification Work to the Toilet Block, Canteen, Dormitory Building, Shops & 
Clinic in Truck Terminal near KK gate at NMPA’’ 

 
Sl. No. Description Qty Unit Rate Amount 

1. Supplying of 1.1 KV LT  
Aluminium UG cable XLPE 
insulated, PVC extruded inner 
sheath armoured UG LT cable 
as per IS-7098 Part-1, 
Armouring strip thickness in 
average +5% and resistivity  
14 Ohms/Kms as per IS-3975.  
(3.5 Core X 120 Sq mm) 

420 Mtrs 

  

2. Supplying of 1.1 KV LT  
Aluminium UG cable XLPE 
insulated, PVC extruded inner 
sheath armoured UG LT cable 
as per IS-7098 Part-1, 
Armouring strip thickness in 
average +5% and resistivity  
14 Ohms/Kms as per IS-3975. 
(3.5 X 95 Sq mm) 

160 Mtrs 

  

3. Supplying of 1.1 KV LT  
Aluminium UG cable XLPE 
insulated, PVC extruded inner 
sheath armoured UG LT cable 
as per IS-7098 Part-1, 
Armouring strip thickness in 
average +5% and resistivity  
14 Ohms/Kms as per IS-3975. 
( 3.5 Core X 70 Sq mm ) 

140 Mtrs 

  

4. Labour charges for laying of 
1.1 KV class XLPE LT UG 
Cable in existing trench / GI 
pipe / Stoneware pipe / on 
pole/on concrete wall as 
required.                                
(3.5 Core X 120 Sq mm) 

420 Mtrs 

  

5. Labour charges for laying of 
1.1 KV class XLPE LT UG 
Cable in existing trench / GI 
pipe / Stoneware pipe / on 
pole/on concrete wall as 
required.                                
(3.5 X 95 Sq mm) 

160 Mtrs 

  

6. Labour charges for laying of 
1.1 KV class XLPE LT UG 
Cable in existing trench / GI 
pipe / Stoneware pipe / on 
pole/on concrete wall as 

140 Mtrs 
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required.                                   
( 3.5 Core X 70 Sq mm ) 

7. Supplying and making end 
termination with glands, lugs of 
LT cable. (3.5 Core X 120 Sq 
mm) 

2 Nos 

  

8. Supplying and making end 
termination with glands, lugs of 
LT cable. (3.5 Core X 95 Sq 
mm) 

2 Nos 

  

9. Supplying and making end 
termination with glands, lugs of 
LT cable. (3.5 Core X 70 Sq 
mm) 

2 Nos 

  

10. Supplying and laying Double 
walled corrugated DWC HDPE 
pipe  as per IS 14930 part II 
with necessary connecting 
sockets, couplings, Tees, 
bends, End - caps of same 
materials in existing 
trench/duct/pole/on wall/on 
black stone wall with SS 
saddles with necessary 
clamps, screws etc. complete 
as required for  drawing the 
cable.  
(110 mm OD and 95 mm ID) 

380 Mtrs 

  

11. Supplying and laying Double 
walled corrugated DWC HDPE 
pipe  as per IS 14930 part II 
with necessary connecting 
sockets, couplings, Tees, 
bends, End - caps of same 
materials in existing 
trench/duct/pole/on wall/on 
black stone wall with SS 
saddles with necessary 
clamps, screws etc. complete 
as required for  drawing the 
cable.  
(90 mm OD and 76 mm ID) 

250 Mtrs 

  

12. Supplying and fixing of 100 
mm dia class B, GI pipe for 
drain and railway crossing. 

15 Mtrs 
  

13. Supply and Wiring for lighting/ 
power circuit using one of 
FRLS PVC insulated 1100V 
grade, multistrand copper wire 
with low conductor resistance 
single core in open or 
concealed system of wiring 
with specified IS-694: 

4500 Mtrs 
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confirming to latest 
amendments. (1.5 Sq mm) 

14. Supply and Wiring for lighting/ 
power circuit using one of 
FRLS PVC insulated 1100V 
grade, multistrand copper wire 
with low conductor resistance 
single core in open or 
concealed system of wiring 
with specified IS-694: 
confirming to latest 
amendments. (2.5 Sq mm) 

1400 Mtrs 

  

15. Supply and Wiring for lighting/ 
power circuit using one of 
FRLS PVC insulated 1100V 
grade, multistrand copper wire 
with low conductor resistance 
single core in open or 
concealed system of wiring 
with specified IS-694: 
confirming to latest 
amendments. (6.0 Sq mm) 

1500 Mtrs 

  

16. Supplying and flush mounting 
powder coated / galvanized 
metal box suitable for 
mounting modular switch 
plates. The box should be 
firmly flush mounted after due 
groove cutting in 
Brick/Stone/C.C wall. ( 2 Way ) 

21 Nos 

  

17. Supplying and flush mounting 
powder coated / galvanized 
metal box suitable for 
mounting modular switch 
plates. The box should be 
firmly flush mounted after due 
groove cutting in 
Brick/Stone/C.C wall. ( 3 Way ) 

13 Nos 

  

18. Supplying and flush mounting 
powder coated / galvanized 
metal box suitable for 
mounting modular switch 
plates. The box should be 
firmly flush mounted after due 
groove cutting in 
Brick/Stone/C.C wall. ( 4 Way ) 

1 Nos 

  

19. Supplying and flush mounting 
powder coated / galvanized 
metal box suitable for 
mounting modular switch 
plates. The box should be 
firmly flush mounted after due 
groove cutting in 

30 Nos 
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Brick/Stone/C.C wall. ( 6 Way ) 
20. Supplying and flush mounting 

powder coated / galvanized 
metal box suitable for 
mounting modular switch 
plates. The box should be 
firmly flush mounted after due 
groove cutting in 
Brick/Stone/C.C wall. ( 8 Way ) 

6 Nos 

  

21. Supplying and flush mounting 
powder coated / galvanized 
metal box suitable for 
mounting modular switch 
plates. The box should be 
firmly flush mounted after due 
groove cutting in 
Brick/Stone/C.C wall. ( 12 Way 
) 

18 Nos 

  

22. Supplying and fixing superior 
quality modular switch 
mounting polycarbonate plate 
with necessary supporting 
back plate with required nos. 
of machine screws, bolts nuts 
etc., complete on the existing 
metal/PVC Box.       (2 
Modules) 

21 Nos 

  

23. Supplying and fixing superior 
quality modular switch 
mounting polycarbonate plate 
with necessary supporting 
back plate with required nos. 
of machine screws, bolts nuts 
etc., complete on the existing 
metal/PVC Box.       (3 
Modules) 

13 Nos 

  

24. Supplying and fixing superior 
quality modular switch 
mounting polycarbonate plate 
with necessary supporting 
back plate with required nos. 
of machine screws, bolts nuts 
etc., complete on the existing 
metal/PVC Box.       (4 
Modules) 

1 Nos 

  

25. Supplying and fixing superior 
quality modular switch 
mounting polycarbonate plate 
with necessary supporting 
back plate with required nos. 
of machine screws, bolts nuts 
etc., complete on the existing 
metal/PVC Box.       (6 

30 Nos 
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Modules) 
26. Supplying and fixing superior 

quality modular switch 
mounting polycarbonate plate 
with necessary supporting 
back plate with required nos. 
of machine screws, bolts nuts 
etc., complete on the existing 
metal/PVC Box.       (8 
Modules) 

6 Nos 

  

27. Supplying and fixing superior 
quality modular switch 
mounting polycarbonate plate 
with necessary supporting 
back plate with required nos. 
of machine screws, bolts nuts 
etc., complete on the existing 
metal/PVC Box.       (12 
Modules) 

18 Nos 

  

28. Supplying and fixing of 
modular switch and connected 
accessories on existing 
modular switch plates as per 
IS 3854 and IS 1293.      ( 6 A 
Switch )                                                              

200 Nos 

  

29. Supplying and fixing of 
modular switch and connected 
accessories on existing 
modular switch plates as per 
IS 3854 and IS 1293.      ( 6 A 
3 Way socket )                                                              

50 Nos 

  

30. Supplying and fixing of 
modular switch and connected 
accessories on existing 
modular switch plates as per 
IS 3854 and IS 1293.      ( 16 A 
Switch )                                                              

50 Nos 

  

31. Supplying and fixing of 
modular switch and connected 
accessories on existing 
modular switch plates as per 
IS 3854 and IS 1293.      ( 6 / 
16 A 3 Way Socket )                                                              

25 Nos 

  

32. Supplying and fixing of 
modular switch and connected 
accessories on existing 
modular switch plates as per 
IS 3854 and IS 1293.                
( Stepped Fan regulator 2 
modules )                                                         

35 Nos 

  

33. Supplying and flush mounting 
teak wooden box without front 
plank, made of not less than 

155 Nos 
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12 mm thick wood, after due 
grrove cutting, finishing with 
necessary cement plastering 
complete. 4" x 4" x 3" (101 x 
101 x 76 mm) 

34. "Supplying of Ceiling Fan with 
Capacitor rating As per 
guideline of BEE 5 star rating 
and IS:374/19 and also comply 
with IS: 1709/1984 with latest 
amendment, Rated voltage 
220 V/50 Hz, Rated power 
upto 35 W +/- 10 %, Rated 
current As per IS:374/19, 
Rated power factor 0.9 
lagging(min), Rated speed 350 
+/- 10% RPM, Rated air 
delivery 210 +/- 10% Cubic 
Meter Minimum, Rated service 
value 6.2 CMM / W, Three 
Blades of blade leaf 1.05 mm 
thick Aluminium Alloy sheet, 
Class B motor insulation, 
Bearing Two ball bearings, Top 
6202, Bottom 6201, as per IS 
specification, Motor winding. 
Temp rise Shall not exceed 75 
deg C over and ambient of 40 
0C by resistance method at 
245 V, Insulation resistance 
Shall not be less than Two 
Mega Ohms (2M Ohms), 
Leakage current Should not 
exceed 210 Micro Amp, Power 
input, W& current, Air Delivery 
& Fan Speed as per 
IS:374/2019 with latest 
amendment, 2year 
manufacturer Warranty. (BLDC 
fans)." a) 48” Sweep 
(1200mm) Regular model. 

35 Nos 

  

35. Fixing 48” Sweep (1200mm) 
Regular model Ceiling Fan 
(BLDC)  of all capacities and 
all types  to the existing ‘S’ 
hook with fan regulator to the 
existing board together with 
supplying and fixing 5A ceiling 
rose, with necessary length of 
23/.00076 inch PVC insulated 
twin twisted copper  wire  and 
wiring. 

35 Nos 

  

36. Supplying of exhaust fan of 12 Nos   
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1440 RPM of 300 mm (12” 
sweep) size with bracket 
blades complete for light duty 
suitable to operate on 230V, 
50Hz, AC Supply. 

37. Fixing one exhaust fan in the 
nitch already left in the wall 
with bolts and nuts and 5A 
ceiling rose with sufficient 
length of 23/.00076 inch PVC 
insulated twin core wire. 

12 Nos 

  

38. Supplying PVC flexible conduit 
pipe fixing on surface over 
inverted tapered wooden plugs 
or phill plugs or rawl plugs and 
clamped using heavy gauge 
saddles at an interval of 
300mm using NF screws and 
NF screws and on either end 
of the pipe terminated 
completely. 32 mm 

25 Mtrs 

  

39. Supplying heavy gauge PVC 
Conduit Pipe confirming to IS 
2509 with suitable size bends, 
metal junction boxes adhesive 
paste etc. The conduit should 
be tied to the reinforcement 
rods by using binding wires 
and unused ways of junction 
boxes and pipe ends should 
be covered using PVC and 
enclosures. 25mm dia 2mm 
thick. 

650 Mtrs 

  

40. "Supply, installation, testing, 
commissioning of  UV Potable 
water cooler with inbuilt 
purification system (sediment 
filter, Activated carbon filter 
and UV+ UF filtration with 
0.001 micron including supply 
of external pre filter set of size 
20’’.) and inbuilt 25 Ltr Storage 
confirming to IS 14724. 
Provision for Cold, Hot and 
Normal water dispenser. Water 
Storage Tank with PUF 
thermal insulation, floor  
mounting, Storage Tank and 
Outer body material made of 
SS304  with required 
accessories as a complete job. 
" 

1 Set 

  

41. Supply and fixing of LED 14 Nos   



67 | P a g e  
 

Street light luminaire with 
pressure die cast aluminium 
housing body for optimal 
thermal dissipation. Lamp 
compartment comprising of 
anti glare clear diffuser with 
Injection moulded 
polycarbonate material, 
delivering superior light output 
Rated life Burning Hrs 5000 hr 
@ Lumen Maintenance of 
70%, maximum light intensity 
shold be between 60 degree to 
70 degrees. CCT > 5500K, 
IP66 optical and electrical 
compartment & impact 
resistance of complete 
liminaire > IK08. Power factor 
> 0.9 with mains, Surge 
Protection - Min 5 KV along 
with Over voltage/Overload, 
short circuit/miss-wiring 
protection. Compatible for pole 
mounting with outer dia of 40 
mm to 50 mm. Universal 
volatge driver to operate wide 
voltage range from 100V to 
270V 50/6t0 HZ application. 
Compliance to IS 10322/IEC 
60598, LM 79 & LM 80 
Adherence with RoHS. UL 
approved MCPCB. Top access 
street light with single screw to 
ensure ease of maintenance at 
the site location with minimized 
minimal tools. LED Light fixture 
with 25 W diated system power 
consumption. LED 
Efficiency>1301m/w, nominal 
CRI > 75. luminiare 
manufacturer should have in-
house facility accredited by 
NABL/CPRI & any government 
certified agency & Design & 
Develpopment facility certified 
by ISO 9001:20008. Housing 
with supplier word mark / name 
shall be Engraved / Embossing 
on the die cast housing / Body 
part. Warranty of 2 years 
against any manufacturing 
defect under standard 
electrical conditions as 
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mentioned should be given by 
manufacturer. 
LED street light 25 Watt 

42. Supply and fixing of Hot dip 
Galvanized M.S. Bracket 
suitable for outdoor luminaries 
and mounted on octagonal 
pole using necessary bolts, 
nuts etc. Complete. Single arm 
bracket with 1000mm standard 
40/50mm dia. 

14 Nos 

  

43. Supply of 2/4 feet PVC Batten 
with integrated LED tube with 
high quality diffuser with life of 
25000 burning hours & 70% 
lumen maintenance with 
CRI>80.Power input: 220-
240V @50/60hz & Power 
factor >0.9 along with CE 
approved. 2 years warranty 
against any manufacturing 
defect working under standard 
electrical condition. a) LED 
light fitting 1 x 4’-20/ 22 W. 

80 Nos 

  

44. Supply of 2/4 feet PVC Batten 
with integrated LED tube with 
high quality diffuser with life of 
25000 burning hours & 70% 
lumen maintenance with 
CRI>80.Power input: 220-
240V @50/60hz & Power 
factor >0.9 along with CE 
approved. 2 years warranty 
against any manufacturing 
defect working under standard 
electrical condition. b) LED 
light fitting 1 x 2’-9/ 10 W. 

18 Nos 

  

45. Fixing all types and all 
capacities of fluorescent/false 
ceiling LED fittings indoor on 
the wall/ceiling using 
23/0.0076” twin twisted PVC 
insulated wires, using ceiling 
rose, required nos of round 
blocks and c1A. a) On 
wall/Ceiling. 

95 Nos 

  

46. Design, Fabrication, Supplying  
of  Free standing Floor 
mounting Outdoor LT Control 
Panel board made out of 2mm   
sheet power coated, 3ph, & N, 
440 volts, 50Hz, with  
accommodate INCOMER                            

1 No 

  



69 | P a g e  
 

a)  250A, 415V, Four Pole on 
load Manual Change over 
Switch-1No. b)   250A, 35kA, 
4P MCCB -  01 No.                                           
c)    6A, 10 KA, SP MCB -                
3Nos.                                 d)   
RYB Indicator Lamp, 240V AC 
- 1set.                                  
e)    Digital Voltmeter: 1No., 0-
500V+Selector Switch.                                     
f)     Digital Ammeter-1No., 0-
400A+Selector Switch.                                      
g)    Digital Multifunction meter-
1No.                                                
Outgoing                                                                                                                     
a)  160A, 25kA, 4P MCCB 
- 01 No. (With CT Metering       
Provision) including CT-
160/5A, CL-1 - 3 Nos,                  
3 Phase Energy Meter, 5A, 
CL-1 – 1 No’s.                                                                
b)  125A, 25kA, 4P MCCB 
     - 01 No. (With CT Metering 
Provision) including CT- 
125/5A, CL-1 - 3 Nos, 3 Phase 
Energy Meter, 5A,  
     CL-1 – 1 No’s.                                                                                                       
c)  100A, 25kA, 4P MCCB              
– (With CT Metering Provision)  
-  2 No’s.   d) 100A, 25kA, 4P 
MCCB  
    – 2 No’s.                                 
e)  63A, 10KA, 4P MCB - 4 
No’s.                                                                                                 
f)  40A, 10KA, 4P MCB - 4 
No’s. 
g) 32A, 10KA, DP MCB - 4 
No’s. 
50x6mm copper bus bar with 
heat shrinkable color sleeves, 
internal wiring and making 
suitable foundation etc. as 
complete Set. 
(Approximate Dimension : 
W=2200mm, H=2000mm, 
D=550mm) (As per Technical 
Specification, Annexure). 
 

47. Installation, Testing and 
Commissioning of Floor 
mounting Outdoor LT Control 
Panel board with MS stand 
made of angular frame size 

1 No 
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2.2mtrs Length x 0.6metrs 
width    made of 50mmx50mm, 
6mm thickness with suitable 
angular legs size including civil 
work as complete job. 

48. Design, Fabrication, Supplying 
of  Wall mounted Distribution 
Panel  made out of 1.5mm 
thickness AISI 304 Grade 
Stainless steel, 3ph, & N, 440 
volts, 50Hz, with accommodate                                        
INCOMING                                                                                 
a) 100A, 25kA, 415V, Four 
Pole  MCCB-1 No.                    
b) RYB Indicator Lamp, 240V 
AC-1set.                                          
c) Digital Voltmeter: 1No. - 0-
500V+Selector Switch.                      
d) Digital Ammeter-1No. -  0-
150A+Selector Switch.         
OUTGOING                                                                                
a) 63A,C-type, 10KA, 4P MCB 
(With Metering Provision) -02 
Nos.   b) 40A, C-type, 10KA, 
DP MCB (With Metering 
Provision) -02 Nos. c) 3 Phase 
Energy Meter 5 to 63A– 2 Nos.                                 
d) 1 Phase Energy Meter 5 to 
40A– 2 Nos.                                    
e) 63A, C-type, 10KA, 4P MCB 
- 02 Nos.                                       
f) 40A, C-type, 10KA,DP MCB-
02 Nos.                                         
g) 20A, C-type, 10KA, SP 
MCB- 02Nos.                                        
h)  35sqmm, 100A CBT cable    
connectors-50 nos.                        
i) Din Rail- 2mtrs.                                                                 
25x10mm copper bus bar with 
heat shrinkable color sleeves, 
internal wiring using 2.5sqmm 
and 4sqmm copper wires and 
wiring complete. etc. 
(Approximate Dimension : 
1000mm(L)X1650mm(H)X 
350mm(D) (As per Technical 
Specification, Annexure-). 

1 No 

  

49. Installation, Testing and 
Commissioning of Wall 
mounting Outdoor LT Control 
Panel board with MS stand 
made of angular frame size 
1000mm Length x 

1 No 
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350mmWidth    made of 
50mmx50mm, 6mm thickness 
with suitable angular legs size 
including civil work as 
complete job. 

50. Supply and fixing of  regular 
MCB distribution board on 
wall/wood board/flush 
mounting  using   required 
clamps, bolts, nuts etc. with 
provision for fixing suitable 
type capacity MCB’s 
Single/Three phase double 
door with powder coated 
painting. Made out of 14 SWG 
MS enclosure. a) Double Door 
8 way SP & N. 

1 No 

  

51. Supply and fixing of  regular 
MCB distribution board on 
wall/wood board/flush 
mounting  using   required 
clamps, bolts, nuts etc. with 
provision for fixing suitable 
type capacity MCB’s 
Single/Three phase double 
door with powder coated 
painting. Made out of 14 SWG 
MS enclosure. b) Double Door 
12 way SP & N. 

4 No 

  

52. Supply and fixing of  regular 
MCB distribution board on 
wall/wood board/flush 
mounting  using   required 
clamps, bolts, nuts etc. with 
provision for fixing suitable 
type capacity MCB’s 
Single/Three phase double 
door with powder coated 
painting. Made out of 14 SWG 
MS enclosure. c) Double Door 
16 way SP & N. 

2 No 

  

53. Supply and fixing of  regular 
MCB distribution board on 
wall/wood board/flush 
mounting  using   required 
clamps, bolts, nuts etc. with 
provision for fixing suitable 
type capacity MCB’s 
Single/Three phase double 
door with powder coated 
painting. Made out of 14 SWG 
MS enclosure. d) Double Door 
12 way TP & N. 

1 No 
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54. Supplying and fixing miniature 
circuit breakers on existing 
MCB distribution boards using 
necessary fixing materials and 
“C” type curve, indicator 
ON/OFF, energy cross-3 with 
short circuit breaking capacity 
of 10K and complete wiring as 
required confirming to IEC 
60898. a) 63A TPN 

1 No 

  

55. Supplying and fixing miniature 
circuit breakers on existing 
MCB distribution boards using 
necessary fixing materials and 
“C” type curve, indicator 
ON/OFF, energy cross-3 with 
short circuit breaking capacity 
of 10K and complete wiring as 
required confirming to IEC 
60898. b) 40A TPN 

4 No 

  

56. Supplying and fixing miniature 
circuit breakers on existing 
MCB distribution boards using 
necessary fixing materials and 
“C” type curve, indicator 
ON/OFF, energy cross-3 with 
short circuit breaking capacity 
of 10K and complete wiring as 
required confirming to IEC 
60898. c) 32A TPN     

2 No 

  

57. Supplying and fixing miniature 
circuit breakers on existing 
MCB distribution boards using 
necessary fixing materials and 
“C” type curve, indicator 
ON/OFF, energy cross-3 with 
short circuit breaking capacity 
of 10K and complete wiring as 
required confirming to IEC 
60898. d) 32A DP 

10 No 

  

58. Supplying and fixing miniature 
circuit breakers on existing 
MCB distribution boards using 
necessary fixing materials and 
“C” type curve, indicator 
ON/OFF, energy cross-3 with 
short circuit breaking capacity 
of 10K and complete wiring as 
required confirming to IEC 
60898. e) 16A SP 

25 No 

  

59. Supplying and fixing miniature 
circuit breakers on existing 
MCB distribution boards using 

7 No 
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necessary fixing materials and 
“C” type curve, indicator 
ON/OFF, energy cross-3 with 
short circuit breaking capacity 
of 10K and complete wiring as 
required confirming to IEC 
60898. f) 10A SP 

60. Supplying and fixing miniature 
circuit breakers on existing 
MCB distribution boards using 
necessary fixing materials and 
“C” type curve, indicator 
ON/OFF, energy cross-3 with 
short circuit breaking capacity 
of 10K and complete wiring as 
required confirming to IEC 
60898. g) 6A SP      

32 No 

  

61. Supplying and running of 
Copper Strips for grounding 
connections, using necessary 
fixing materials as required. a) 
25x6mm Copper strip. 

50 Mtrs 

  

62. Supply and fixing of Metal 
Socket set of 2 pole and earth 
plugs and socket for 
incorporating SP / TP MCB 
(without MCB). The entire plug 
and socket shall be mounted in 
a thermoplastic/ powder 
coated metal box & wired 
completely. a)    32 Amps- TP 
& N. 

5 Nos 

  

63. Supply and fixing of Metal 
Socket set of 2 pole and earth 
plugs and socket for 
incorporating SP / TP MCB 
(without MCB). The entire plug 
and socket shall be mounted in 
a thermoplastic/ powder 
coated metal box & wired 
completely. b)    20 Amps- SP 
& N. 

5 Nos 

  

64. Supply and fixing of Metal 
Socket set of 2 pole and earth 
plugs and socket for 
incorporating SP / TP MCB 
(without MCB). The entire plug 
and socket shall be mounted in 
a thermoplastic/ powder 
coated metal box & wired 
completely. c) 16 Amps- SP & 
N. 

2 Nos 

  

65. Supplying and fixing of DP  2 10 Nos   



74 | P a g e  
 

Way enclosure box flush 
mounting with provision for 
fixing suitable type capacity 
MCB’s DP with powder coated 
painting. 

66. Supplying, fixing and wiring 
earth electrode for panel and 
street lights using 40 mm dia, 
2.90 mm thick GI pipe 2.5 Mtr 
long with funnel with mesh and 
suitable size reducer fixed on 
the top of the Electrode. The 
funnel should be enclosed in a 
CC chamber of 400x400x400 
mm with cast iron cover. The 
electrode shall have staggered 
holes of 12mm dia and the 
electrode covered 150mm 
alround with alternate layers of 
salt and char coal from the 
bottom of the CC chamber. 
The connection from the 
electrode is to be established 
through GI strip using GI bolts 
and nuts. 

7 Nos 

  

67. Supplying and laying 
reinforced cement concrete 
pipe NP3 for culverts including 
pointing ends, and fixing 
collars with cement mortar 1:2 
including cost of materials, 
labour, curing HOM complete 
as per specifications. No. 
KSRB 1000/2300. a) 300mm 
dia 

70 Mtrs 

  

68 Digging of trench of 1 meter 
deep x 0.5 meter wide, refilling 
the trench to the required 
ground level and consolidating 
etc., complete job. 

45 Mtrs 

  

69. Providing and laying in position 
plain cement concrete of mix 
1:2:4 with cement @ 240kgs, 
with 20mm and down size 
graded granite metal coarse 
aggregates @ 0.878 CMT and 
fine aggregates @ 0.459cum, 
machine mixed, concrete laid 
in layers not exceeding 15 
cms. Thick, well compacted, 
for coping including cost of all 
materials, labour, HOM, curing 
complete as per specifications. 

25 CMT 
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No.KBS 4.1,4.2 
70. Supply and Installation of 

Cable Route Marker made up 
of RCC block of size 100cm 
(H) X 50cm (W) X 6cm (D) 
indicating Embossed text as 
NMPA LT Cable with Yellow 
paint and Red colour letters 
are fixing with cement 
concrete. 

5 Nos 

  

Total (excluding GST)  
 

 
Note: 

1. Applicable GST shall be mentioned separately. 
2. L1 will be considered based on BOQ exclusive of GST.  
3. Please refer the BOQ of the CPP portal 
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PART- IV 
 

NMPA BANK DETAILS 
 

Name of the Payee: 
 
The FA & CAO, NMPA, Panambur, Mangalore for remitting Tender fee through NEFT / RTGS. 

 
 

1 Name of the bank 

State Bank of India, 

Panambur, 

Mangalore -575 010 

2 Bank Account   no. 10205649448 

3 IFSC Code. SBIN0002249 

4 MICR Code. 575002011 
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PART – V 

CHECK LIST                             

Tender No: NMPA/Mech/EE(E)I/2024/0802                   Dated:02/09/2024 

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH TECH NO-
COMMERCIAL BID  

DETAILS OF DOCUMENT TO BE SUBMITTED YES   NO 

T
E

C
H

N
IC

A
L

 B
ID

 

1 
EMD & Tender fee or supporting document for exemption of EMD 
/Tender Fee as per clause 2.2.1 (m) 

2 
Supporting documentary evidence of work orders and satisfactory 
completion certificate issued by the client duly                   self-
attestedand TDS certificate of the supporting work.  

3 
Copies of profit and loss Account statements, balance sheet and 
Auditor’s report for the last three years, endorsed by Chartered 
Accountant with attestation.     

4 

Certificates 
a)  Valid Electrical Contract License 
b)  GST Registration Certificate. 
c)  PAN card copy 
d)  ESI & PF Registration Certificate 

    

5 Tender Document, sealed and signed by the bidder along with Pre-bid 
replies, Corrigendum/Addendums if any. 

6 

a) Annexure – 1 - Particulars of Bidder. 
b) Annexure – 2 - Tender Form 
c) Annexure –5 - Format of Declaration 
d) Annexure – 6 - Bank information for E-payment 
e) Annexure - 7  - Dispute review Board agreement 
f) Annexure –8 - Details of ongoing Contracts at NMPA 
g) Annexure – 9- Verification of Local Content 
h) Annexure – 10 - Undertaking on indemnification 
i) Annexure -11 - Indemnity Bond in Stamp Paper 
j) Annexure  - 12- Bid Security  Declaration 
k) Annexure – 13 -Format of Power of Attorney in original Hard 

copy shall be sent by post/Courier. 
  

PRICE 
Bid 

PART-III - Price Schedule (Online Mode Only) 

 


