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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/51/2024-25 Date: 29-10-2024 

TENDER ID: 2024_NMPT_832931_1 

i) NOTICE INVITING TENDER 

                                                 (Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor fulfilling 

the Minimum Eligibility Criteria stipulated in this notice in two cover bidding procedure for the 

work of “Providing and fixing of additional Fenders to the service Platform at Berth No 10 for 

handling smaller size Vessels.”  

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar works during 

last 7 (seven) years ending last day of month previous to the one in which applications are 

invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to                    

Rs.7.85lakhs each(Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to Rs.9.81lakhs 

each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.15.69lakhs (Excluding GST) 

Note 1: *Similar work(s) means “Manufacturing/providing/supplying and fixing Fenders. 

Note 2: Documentary evidence for successful completion of the work shall be furnished along 

with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or more 

works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of work done’ 

and part-II shall contain ‘certificate of functional completion of project/work/asset’. 

Note 4: The value of executed works shall be brought to current costing level by enhancing 

the actual value of the work upon completion by using the following enhancement factors. For 

intermediate periods, the actual number of years will be calculated based on number of days 

and the enhancement / multiplying factor will be interpolated accordingly and the same will be 

considered for evaluation.  
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Year before Enhancement / Multiplying factor 

0    0       

One year 1.07  

Two years 1.14  

Three years 1.21  

Four years 1.28  

Five years 1.35  

Six years 1.42  

b) Average Financial turnover of the tenderer over the last three financial years 2021-22, 2022-

23 and 2023-24 shall be at least Rs.5.89 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at NMPA 

on the due date of submission of bid. The port would deduct the turnover required for 

execution of work in hand at NMPA from the average financial turnover of the bidder. The 

remaining net financial turnover of the bidder will be considered for eligibility criteria. The 

financial capacity to be 3.33 times of the average financial turnover of last three years of the 

bidder minus works in hand at NMPA. The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with the 

tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs.1960191/- 
ii) Earnest Money Deposit (EMD)    Rs.46300/- (Rupees FourtySix Thousand 

Three Hundred  Only). The EMD shall be in 
the form of Insurance Surety Bonds, Account 
Payee Demand draft, Fixed Deposit Receipt, 
Bankers Cheque or shall be paid by RTGS in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. The 
benefit of Exemption of EMD to all Micro and 
small enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their being 
MSE registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries board 
(KVIV) or Coir board or National Small 
Industries Corporation (NSIC) or Directorate 
of handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. The bidder 
shall submit "Bid Security Declaration" in the 
prescribed form as per Annexure 13. 
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iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty Only) 

Payment of Tender fee by NEFT in favour of 
F.A. & C.A.O., NMPA. Scanned copy should 
be uploaded along with bid. The benefit of 
Exemption of Tender fee to Micro and small 
enterprises (MSE) will allowed. Shall upload 
with their offer, the proof of their being MSE 
registered with district industries center (DIC) 
or Khadhi and village industries commission 
or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iv) Document download start date 
and time 

29-10-2024 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and time 12-11-2024  at 10.00 HRS 
vii) Bid submission closing date and 

time 
19-11-2024  at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
20-11-2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 6 (Six  ) Months (including monsoon) 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five Hundred 
Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: praveenkumar.kn@nmpt.gov.in /chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be uploaded only 
on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred 
by the prospective Tenderer from time to time. 
 

             -sd- 
        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/51/2024-25 

E-Tender event No. 2024_NMPT_832931_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE  BIDS 
ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read the terms 

& conditions of this tender before submitting your online tender. Tenderers who do not comply 

with the conditions with documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll available 

in the Home Page. Then the Digital Signature enrollment has to be done with the e-token, 

after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. The e-token that is registered should be used by the bidder and should not be misused by 

others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender 

requirements and then attached along with bid documents during bid submission. This will 

ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them carefully 

and then submit the documents as per the tender document; otherwise, the bid will be 

rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for that 

tender. Bidders are allowed to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-Procurement Portal, 

or through the contact details given in the tender document. Bidder should take into account 

of the corrigendum published before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid documents to be 

submitted as indicated in the tender schedule and they should be in PDF formats. 



  

 

13
9. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will allowed. Bidder 

Shall upload with their offer, the proof of their being MSE registered with district industries 

center (DIC) or Khadhi and village industries commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME will be considered. The bidder should read the terms and conditions and 

accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before the prescribed 

time to avoid any delay or problem during the bid submission process. 

11. There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth 

available at the client side at that point of time. In order to reduce the file size, bidders are 

suggested to scan the documents in 75-100 DPI so that the clarity is maintained and the size 

of file gets reduced. This will help in quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that, 

he/she completes the Bid Submission Process. Bids, which are not frozen, are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful bid updating 

message after uploading all the bid documents submitted and then a bid summary will be 

shown with the bid no., date & time of submission of the bid with all other relevant details. The 

documents submitted by the bidders will be digitally signed using the e-token of the bidder 

and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an acknowledgement 

as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will also act as an entry 

point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the bidder is 

received and stored in the system. System does not certify for its correctness. 

18. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be 

rejected. 
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19. The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement 

portal. The Time followed in this portal is as per Indian Standard Time (IST) which is 

GMT+5:30. The bidders should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-Procurement system to the 

Tender Inviting Authority (TIA) well before the bid submission end date and time (as per 

Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID submitted 

without fees, as mentioned above will not be considered for evaluation and shall be rejected 

summarily the benefit of Exemption of EMD and tender fee to all Micro and small enterprises 

(MSE) registered with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other body specified 

by Ministry of MSME, will be considered. The bidder shall upload with their offer, the proof of 

their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax departments in time 

and submit the same as documentary proof. The GST applicable shall be shown asseparate 

line itemems in the Tax invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence for 

exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for 

exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) of volume-I (Original 

power of attorney i.e. Annexure 2 to be submitted by post or by hand so as to reach the 

Executive Engineer (Civil) immediately after the closing date for submission of online e-

tender).( Note: Power of Attorney duly Authenticated by Public Notary as per Annexure -2. 

However, such power of Attorney would not be required if the Application is signed by an 

authorized partner or Director(on the board of Directors) of the Applicant, in  case the Applicant 

is a partnership firm or limited liability partnership.  

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments and 

clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  
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Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be uploaded after 

filling the relevant columns, else the bidder is liable to be rejected for that tender. Bidders are 

allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to rejection of 

the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose for 

evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date and time as 

given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially acceptable by NMPA. 

Such bidder(s) will be intimated, the date of opening of Part II Price bid, through valid email 

confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would generally be 

no negotiations hence most competitive prices may be quoted while submitting the price bid. 

However, in case the lowest rate appears to be reasonable taking into account the prevailing 

market conditions, the work may be awarded to the lowest bidder and if the rate is still 

considered high, action as per prevailing instructions / guidelines shall be taken. All entries in 

the tender should be entered in online Technical & Commercial Formats without any 

ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves the right to 

determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding requirements 

without material deviation or reservation.  A material deviation or reservation is one (1) which 

affects in any substantial way, the scope, quality, or performance of the Tenderer or (2) which 

limits in any substantial way, inconsistent with the Tender document, or (3) whose rectification 
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would affect unfairly the competitive position of other Qualified Applicant 

presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal shall be 

entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and seek 

clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list out the 

firms, which are found technically suitable and Cover-II Price Bid of such tenderers only will 

be opened and EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable and Cover – 

II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only detailed 

complete offers received through online prior to closing time and date of the tenders will be 

taken as valid. 
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B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing and fixing of additional Fenders to the service 

Platform at Berth No 10 for handling smaller size Vessels.”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for the tender 

document.  The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility criteria. The 

bidders may submit bids for the works detailed in the NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/eprocure/app 

of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or participates in 

more than one Bid will cause all the proposals with the Bidder’s participation to be 

disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 

work site and its surroundings and obtain all information that may be necessary for preparing 

the Bid and entering into a contract for construction of the Works.  The costs of visiting the site 

shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: General 

Conditions 

Conditions of Contract : Part F: Special 
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Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid outright. 

For evaluation purpose the uploaded offer documents will be treated as authentic and final. 

No hard copy shall be submitted, upload the entire document on the CPP portal only. 

 
9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be or 

appear to be any ambiguity or discrepancy in the documents, or any clarifications needed on 

the Tender Documents; these shall be referred to the Chief Engineer (Civil) in writing, so as to 

reach at least three days before start date of submission of bid. It is to be noted that queries 

asked after due date will not be answered. Employer’s clarifications shall be furnished in the 

CPP e-portal or shall be issued a corrigendum in the web site after closing date of online pre-

bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date mentioned 

in the NIT. The bidders can ask queries if any during the period of pre-bid meeting through 

online. The queries of the bidders shall be answered online or a separate consolidated list of 

queries and clarifications shall be uploaded in web sites after closing date of online pre-bid 

meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall be 

made exclusively through the issue of an Addendum. Any addendum thus issued shall be 

part of the tender documents and will be uploaded in CPP e-portal and Port website to all 

the bidders. Prospective  

Bidders shall acknowledge receipt of each addendum to the Employer. Such addenda will 

be numbered and it shall be submitted by the Tenderers as part of Part I of their bid.  The 

Addendum can also be downloaded from NMPA official website from ‘Ongoing Project link’. 

The responsibility of downloading such addendum / amendment from NMPA website and 

CPP e-portal fully lies with the bidder. 
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11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to                    

Rs.7.85lakhs each(Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.9.81lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.15.69lakhs (Excluding GST) 

Note 1: *Similar work(s) means “Manufacturing/providing/supplying and fixing Fenders. 

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or 

more works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of 

work done’ and part-II shall contain ‘certificate of functional completion of 

project/work/asset’. 

Note 4: The value of executed works shall be brought to current costing level by 

enhancing the actual value of the work upon completion by using the following 

enhancement factors. For intermediate periods, the actual number of years will be 

calculated based on number of days and the enhancement / multiplying factor will be 

interpolated accordingly and the same will be considered for evaluation.  

Year before Enhancement / Multiplying factor 

0    0       

One year 1.07  

Two years 1.14  

Three years 1.21  

Four years 1.28  

Five years 1.35  

Six years 1.42  

b) Average Financial turnover of the tenderer over the last three financial years 2021-22, 

2022-23 and 2023-24 shall be at least Rs.5.89 lakhs. The financial capacity of bidders 
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would be evaluated considering the works in hand at NMPA on the due 

date of submission of bid. The port would deduct the turnover required for execution of 

work in hand at NMPA from the average financial turnover of the bidder. The 

remaining net financial turnover of the bidder will be considered for eligibility criteria. 

The financial capacity to be 3.33 times of the average financial turnover of last three 

years of the bidder minus works in hand at NMPA. The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with 

the tender. 

Copy of the work order, Client’s satisfactory work completion Certificate, along with 

any other documentary proof certifying the date of completion, brief description of the 

project and project completion cost shall be submitted in support of the assignments 

performed and claimed by the tenderer to fulfill the eligibility criteria for qualification. 

Work completion 21 certificate issued by a private organization shall be considered, 

only if Tax Deducted at Source Certificate with respect to referred work, issued by 

Competent Authority is enclosed along with the tender. In case work executed on 

subcontract, only approved or authorized subcontract shall be considered for eligible 

assignment. A statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years duly indicating UDIN 

shall be submitted. Even though the bidders meet the above qualifying criteria, they 

are subject to be disqualified if they have: 

i) made misleading or false representations in the forms, statements and attachments submitted 

in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.,  

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder. The Bidder shall fill in the 

percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for which 

no rate or price is entered will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) after the last date for 

online bid submission. A bid valid for a shorter period shall be rejected by the Employer as 

non-responsive. In exceptional circumstances, prior to expiry of the original bid validity period, 

the Employer may request that the bidders may extend the period of validity for a specified 
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additional period.  The request and the bidders’ responses shall be made in 

writing or by cable.  A bidder agreeing to the request will not be permitted to modify his bid 

and also shall submit an extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand draft, Fixed 
Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in favour of Financial 
Adviser &  Chief Accounts Officer, New Mangalore Port Authority, Mangalore  
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit details 
towards Earnest Money Deposit of Rs.46300/- (Rupees FourtySix Thousand Three Hundred  
Only) as stipulated in the tender. The tender without EMD shall be treated invalid.  

iii. The benefit of Exemption of EMD and tender fee to all Micro and small enterprises (MSE) 

registered with district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and handlooms or any other body specified by Ministry of 

MSME, will be considered. The bidder shall upload with their offer, the proof of their being 

MSE. The bidders who avail exemption from payment of EMD, shall submit "Bid Security 

Declaration" in the prescribed form as per Annexure-13, accepting that if they withdraw or 

modify their bids during period of validity etc., they will be suspended for the time specified in 

the tender document.   

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without interest as early 

as possible by RTGS/NEFT on conclusion of contract. The Earnest Money Deposit of the 

successful bidder shall be refunded (without interest) after he has signed the agreement and 

furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required Performance 

Security. In the event of forfeiting the EMD / SD / LD and while imposing penalty GST as 

applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawing and specifications. 

Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, except 

those comply with instructions issued by the Employer  
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19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only through CPP 

Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic and final. 

Any documents submitted in the form of hard copy except Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial Bid should not 

contain Price Bid. “Disclosure/indication of Price in the Techno Commercial Bid shall render 

the tender disqualified and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.46300/- (Rupees FourtySix 

Thousand Three Hundred  Only) by RTGS/NEFT to NMPA Bank Account, failing which the 

Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-(Rupees Five 

Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date mentioned in the 

NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt of Bid.  Bid 

after the aforesaid time and date or the extended time and date, if any, shall not be accepted 

by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded online. 

8. Letter of Submission- Covering letter (vide Annexure – 1) 

9. Power of Attorney in favour of signatory/s to the Tender,(vide Annexure -2) duly Authenticated 

by Public Notary (Original power of attorney i.e. Annexure -2 to be submitted by post or by 

hand so as to reach the Executive Engineer (Civil) immediately after the closing date for 

submission of online e-tender).However, such power of Attorney would not be required if the 

Application is signed by an authorized partner or Director(on the board of Directors) of the 

Applicant, in  case the Applicant is a partnership firm or limited liability partnership.  

10. Organization Details (vide Annexure-3) 

11. Details of “Minimum eligibility criteria” as per Clause 12 of instruction to Tenderers and 

certificates (Client Certificates / work completion certificates or any other documentary 

evidences with respect to the eligibility work) (vide Annexure-4) of condition of contract. The 

following specific instruction may be noted; 

i) Bidders are expected to provide information in respect of Eligible Assignments in this Section.  

The assignments cited must comply with the criteria specified in Clause No. 12 (a) for 

“Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the details are to be 

supplemented by documentary proof from the respective client for having carried out such 

assignment duly certified by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for evaluation. Mere submission of 
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work completion certificate will not be considered as Eligible Assignments 

12. A statement duly certified by Chartered Accountant showing  Average Financial turnover of 

the tenderer over the last three financial years (vide Annexure-5) with balance sheet. 

13. List of Ongoing works in hand at NMPA should be indicated in the prescribed form (Annexure-

6) 

14. A list of Plant and equipment proposed to be engaged for work. (vide Annexure-7) The 

equipment indicated in the Annexure -7 will form part of contract agreement and as such the 

bidders are requested to indicate the availability of the equipment at site at what stage of the 

construction period the equipment would made available. 

15. Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF and GST 

Registration (GSTIN) Number along with certificates issued by the authority as applicable 

16. A declaration to the effect that (vide Annexure -8):- 

16.1. All details regarding construction plant and machinery, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been furnished in the 

Annexure to Conditions of Contract in Volume I and that such plant, temporary works and 

personnel for site organization will be available at appropriate time of relevant works for which 

the equipment have been proposed at site till the completion of the respective work. 

16.2. No conditions are incorporated in the financial bid. In case any conditions are specified in the 

financial bid, the tender will be rejected summarily without making any further reference to the 

bidder. 

16.3.  We have not made any payment or illegal gratification to any persons/ authority connected 

with the bid process so as to influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

16.4. We disclose with that we have made / not made payments or propose to be made to any 

intermediaries (agents) etc., in connection with the bid. 

17. NEFT Payment details towards cost of tender / documentary evidence for exemption of tender 

cost. 

18. RTGS/NEFT Payment details towards EMD / documentary evidence for exemption of EMD 

20. Deadline for Submission of the Bids: 

i. The completed bid shall be submitted in the electronic form by the date and time 

mentioned in NIT only through CPP e-portal. 

ii. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will thereafter 

be subject to the deadline as extended. 

iii. Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the online 

technical bid documents shall lead to rejection of the bid outright. For evaluation 

purpose the uploaded offer documents will be treated as authentic and final. No hard 

copy shall be submitted for reference purpose. The bid submitted through e-tendering 

mode only will be taken up for the purpose for evaluation. 

iv. The uploaded Port Tender Document will be treated as authentic tender and if any 
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discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted/uploaded by the tenderer, the conditions mentioned 

in the Port’s uploaded document shall prevail. Besides, the tenderer shall be liable for 

legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, will be valid for 

all actions of requesting bid submission, bid opening etc., The bidders should adhere to this 

time during bid submission.  

22. Modification and Withdrawal of Bids: 

i. Bidders may modify the offers by deleting their already freezed bids in online only 

through CPP e-portal (after submission of bid) and resubmit/upload the revised offer 

before the deadline prescribed in Clause 20. 

ii. No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder after 

the deadline for submission of bids. 

iii. Withdrawal of a Bid between the deadline for submission of bids and the expiration of 

the original period of bid validity specified in Clause 15 may result in the forfeiture of 

the Bid Security or the bidder shall be disqualified from bidding for any contract with 

New Mangalore Port Authority for a period of 2 (two) years in pursuant to Clause 16. 

iv. Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

18.1. On the due date and time as specified in Clause 20, the Employer will first open 

Techno Commercial bids of all bids received online in presence of the Bidders or their 

representatives who choose to attend. In the event of specified date for bid opening is 

declared as holiday by the Employer, the bid will be opened at the appointed time and 

location on the next working day. 

18.2. In the first instance the Techno Commercial Bid containing the RTGS/NEFT payment 

details of EMD & Cost of tender document will be verified.  If EMD and Tender Fee is in 

line with the Tender Condition there after the Techno Commercial Bid will be considered 

for evaluation. 

18.3. If all Bidders have submitted unconditional Bids together with requisite Bid security, 

then all Bidders will be so informed then and there. If any Bid contains any deviation from 

the Bids documents and / or if the same does not contains Bid security in the manner 

prescribed in the Bid documents, then that Bid will be rejected and the Bidder informed 

accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the qualified bidders 

based on the evaluation of the technical bid. The price bid (cover-II) of such eligible bidders 

shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be disqualified for 

participating in NMPA tender for a period of two years. 



  

 

25

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price or substance of 

the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the clarification 

sought for by the Employer, within the time specified by the Employer, for proper evaluation 

of the Bid. 

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorized signatory (accredited representative) holding 

Power of Attorney in his favour.  The Power of Attorney shall interalia include a provision to 

bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification of the 

Bidding documents, without material deviation or reservation. A material deviation or 

reservation is one  

a) which affects in any substantial way the scope, quality or performance of the Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under the 

Contract; or 

c) whose rectification would affect unfairly the competitive position of other Bidders presenting 

responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid that he has 

not incorporated any conditions in the Financial Bid and in case any conditions are specified 

in the financial bid his tender will be rejected without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation 

or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 26. In evaluating the Bids, the Employer will determine for each Bid 

the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications offered in 



  

 

26

accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities and the 

tender shall comply strictly with the terms and conditions of the tender document.  The 

Employer may however ask any tenderer for clarifications of his tender if required.  

Nevertheless, no tenderer will be permitted to alter his tender price after opening of the 

tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative design 

proposal for whole or part of the work will not be acceptable. Tenders containing any 

qualifying conditions or even Bidder's clarifications in any form will be treated as 

non-responsive and will run the risk of rejection.   Part II: Price Bid of such Bidder’s will not be 

opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to be 

responsive to the bidding documents and who has offered the lowest evaluated bid price, 

provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the Employer 

prior to expiration of the Bid validity period by, fax or e-mail and confirmed by registered letter.  

This letter (hereinafter and in the Conditions of Contract called the “Letter of Acceptance” will 

state the sum that the Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 34.  

iii) The Agreement will also incorporate all correspondence exchanged between the employer 

and the successful bidder.  Within 21 days of receipt of Letter of Acceptance, the successful 

bidder shall furnish the performance security and sign the Agreement with the Employer. The 

contractor shall make 12 copies of the Agreement and submit to the employer within 7 days 

following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without interest by 

RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of the successful bidder 

if deposited in cash, shall be refunded (without interest) after he has signed the agreement 

and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder  

shall deliver to the Employer a Performance Security in the form in the form of 
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Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit 

Receipt from a commercial bank, remittance by RTGS for an amount equivalent to 5% 

of the Contract price including GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank having its 

branch at Mangalore acceptable by NMPA. The BG shall be issued in favor of New 

Mangalore Port Authority in the Format enclosed in Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Selection Process. Notwithstanding anything to the 

contrary contained in this document, the Port shall reject the tender without being liable in any 

manner whatsoever to the bidder, if it determines that the bidder has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited Practices”) in the 

Selection Process. In such an event, the Port shall, without prejudice to its any other rights or 

remedies, forfeit and appropriate the Bid Security or Performance Security, as the case may 

be, as mutually agreed genuine pre-estimated compensation and damages payable to the 

Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, including 

consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to 

participate in any tender or RFP issued by the Authority during a period of 2 (two) years from 

the date such Bidder is found by the Authority to have directly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the action of any person connected with the Selection Process (for avoidance of 

doubt, offering of employment  to or employing or engaging in any manner whatsoever, 

directly or indirectly, any official of the Authority who is or has been associated in any manner, 

directly or indirectly with the Selection Process or the LOA or has dealt with matters 

concerning the Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or after the issue 

of the LOA or after the execution of the Agreement, as the case may be, any person in 

respect of any matter relating to the Project or the LOA or the Agreement, who at any time 

has been or is a legal, financial or technical consultant/ adviser of the Authority in relation to 

any matter concerning the Project;  

18.3.1. “fraudulent practice” means a misrepresentation or omission of facts or disclosure of 
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incomplete facts, in order to influence the Selection Process; 

18.3.2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any persons or  property to influence any person’s participation or action in the 

Selection Process; 

18.3.3. “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged by  the Authority 

with the objective of canvassing, lobbying or in any manner influencing or attempting to 

influence the Selection Process; or 

ii) having a Conflict of Interest; and  

18.3.4. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in 

the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The Employer 

does not bind himself to accept the lowest or any tender and has the right to reject any tender 

without assigning any reason thereof. No representation whatsoever will be entertained on 

this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended only to 

aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in respect 

of Local Content and furnish an undertaking in the prescribed format as per Annexure 14, to 

that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To, 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Providing and fixing of additional Fenders to the service Platform at 

Berth No 10 for handling smaller size Vessels.” 
 
Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 
referred to as “the Bidder”) and having reviewed and fully understood all of the requirements 
of the bid document and information provided, the undersigned hereby apply for the project 
referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. list of ongoing works In hand at NMPA-(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and address 

of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide UTR No…………….dtd. ……………. of  (name and address of 

the branch). 
xii. Copy of valid PAN Card ESI, PF and GST Registration certificate. 

 
 

      Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 

“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

--- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 

Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & 

address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do 

hereby authorize and empower Shri ----------- (name, designation & address of the Attorney) to 

do severally amongst others, for the purpose of carrying on our business, the following: 

 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, sign, 

execute and submit tenders for execution of (Name of work) or any other works incidental to 

such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take decisions 

regarding terms and conditions and sign agreements and contracts and also to bind the 

(name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed or 

deeds, transfer or transfers, endorsement or endorsements and to perform such other acts, 

matters, things as the Attorney shall consider requisite or advisable as full and effectively as 

the Company could do, if present and acting there. 

 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 

him by the Board of Directors) in terms of the powers delegated to me by the Board of 

Directors of (name of the Co.), do hereby agree that all acts, deeds and things done by the 

said Attorney by virtue of this power of attorney, shall be construed as acts, deeds and things 

done by the Company. 

 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
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delegated on him by the Board of Directors), further undertake to ratify and 

confirm whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & designation 

of the Attorney), on this _______ day of ______________, 20____ (Two thousand 

__________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he signs 

and receives this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 

of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 

unto this instrument. 

 

 

SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
 
 
 
Note: i) This Document to be duly authenticated by Notary Public.  
ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

-- 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

Address: 

Telephone No. : 

Fax No. 

2. Description of Applicant 

(for e.g. General, Civil Engineering etc.,) 

3. Registration and Classification of Contractors: 

4. Name and address of bankers: 

5. Number of years of experience as a general contractor:- 

In own Country: 

  Internationally: 

6. Number of years of experience as a sub-contractor: 

7.  Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of Minimum 

Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following format (Client 

Certificates/work completion certificates or any other documentary evidences with respect to 

the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 
Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible Assignment  
Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  

Signature 

(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per the 

accounts of the Applicant and/ or the clients.  

 

(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the certificate from its 
chartered accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 12.0(a) 
Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such assignment 
duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 
PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

Net Worth Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 

Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 1 and Year 3 

shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 

Reports as required under this Bid Document. 

 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 

work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is specifically for 

this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their 

internal resources without availing the loan of credit, a specific mention to be made to this 

effect and proof for such resources shall be enclosed. 

 

 

 

 

Certified by C.A Signature 

(Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 
“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

 

LIST OF ONGOING WORKS IN HAND AT NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried out by him 

at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value Of Work 

Order In Rs. 

Average annual 

financial turnover as 

per MEC for the work 

     

 

      

Contractor 
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Annexure – 6A 

 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY (Not applicable) 

 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the 

works, along with a construction programme showing sequence of operation and the time 

frame for various segments of temporary and permanent works. 

 

 

  Signature 

(Authorised Signatory) 
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Annexure – 7 

 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking the 

work and whether this plant is ready in ownership or will be purchased or hired. 

Descripti

on  of 

equipme

nt 

Requirem

ent no. / 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capaci

ty 

Age / 

conditio

n 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period the 

equipment  will be  

available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract agreement 

and as such the bidders are requested to indicate the availability of the equipment at site and 

at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS.” 

 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and Vol.III 

(Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site organization 

considered necessary and sufficient for the work have been furnished in the Annexures to 

Conditions of Contract in Volume I and that such plant, temporary works and personnel for 

site organization will be available at the site till the completion of the respective work.  

 

iii. No conditions are incorporated in the financial bid. In case any conditions are specified in the 

financial bid, the tender will be rejected summarily without making any further reference to the 

bidder. 

 

iv. We have not made any payment or illegal gratification to any persons/ authority connected 

with the bid process so as to influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or 

compensation payable at Law in respect of or in consequence of any accident or injury to any 

workman or other person in the employment of the Contractor or Sub-Contractor against all 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto and the Employer shall be at liberty to deduct or adjust from the Contactor's 

bills an amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the Contractor. The contractor 

shall execute indemnity bond in the prescribed format as per Annexure - 12 

 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall be 

solely responsible for complying with the provisions of the Contract Labour (Regulations & 

Abolition) Act, 1970 & the contract labour (Regulation &Abolition) Karnataka Rules 1974 and 

rules there under and the enactments that may be applicable including ESI Act, the payment 

of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws or other 

statutory Rules and Regulations whatsoever in force if these are applicable. Any obligations 
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finding or otherwise missed under any statutory enactments, rules & regulations 

there under shall be the responsibility of the Contractor and the NMPA will take no 

responsibility for the same. The Contractor should take Workmen's Compensation Policy for 

his Workers, who are not covered under ESI and submit the same to the EIC immediately 

after commencement of the work 

 

vii. We undertake that, we are liable to pay all Statutory Compensation to the Labourers/persons 

engaged by him for the satisfactory execution of the works. lf any claim is made against New 

Mangalore Port Authority on this work, the Port Authority shall have the right to deduct the 

same from the bill amount payable to the contractor after verification of the validity and if 

admissible as per rules 

 

viii. *We disclose with that we have made / not made payments or propose to be made to any 

intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 
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                    Annexure-9 

BID SECURITY (BANK GUARANTEE)(NA) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated__________________________ [date] for the Providing and fixing of 

additional Fenders to the service Platform at Berth No 10 for handling smaller size 

Vessels.(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ 

[name of bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the 

Employer”) in the sum of _________________________ 1 for which payment well and truly to 

be made to the said Employer the Bank binds itself, his successors and assigns by these 

presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ___ 

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified in 

the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the 

period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the three conditions, specifying the occurred condition or 

conditions.  

This Guarantee will remain in force up to and including the date _________ 2 days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as 

it may be extended by the Employer, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank not later than the 

above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
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under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 

20 …… 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL________________________________ 

__________________________________________________________ 

 

_________________________ 

 [Signature, name and address]  

____ 

__________ _________ _________________ __________________________ 

_____________ 

 

The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions to 

Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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Annexure-10 

  

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the information 

furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, Administrator, representatives and assignees in favour of New Mangalore Port 

Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which 

expression shall unless repugnant to the context or meaning thereof  include its 

representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for 

supply of / Construction of ………… on terms and conditions set out interalia in the work order 

No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or compensation 

payable to any workmen or other person in the employment of the contractor or any sub-

contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against 

all damages or compensation payable at law in respect of or in consequence of any accident 

or injury to any workmen or other person in the employment of the contractor or sub-

contractor against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty to 

deduct or adjust from the bills payable to the indemnifier by the indemnified for an amount that 

the indemnified may be called upon to pay towards claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect of or in relation to any accident or injury referred 

to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and 

shall be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka 

Rules 1974 and rules there under and the enactments that may be applicable including ESI 

Act, the payment of wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s 

Act, the Workmen Compensation Act or any other applicable legislation and the Muncipal by-

laws or other statutory Rules and Regulations whatsoever in force if these are applicable. Any 

obligations finding or otherwise missed under any statutory enactments rules & regulations 

there under shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for 

his workers, who are not covered under ESI and submit the same to the ESIC immediately 
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after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made against 

Indemnified arising out of this work, the Port shall have the right to deduct the same from the 

bill amount payable to the Indemnifier after verification of the validity and if admissible as per 

rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 

hand gloves, safety harness or any other equipment as required depending on nature of work 

by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the 

indemnified against any unforeseen incidents / accidents, which may lead to fatality including 

death, permanent/ partial disablement, injury, financial loss, legal issues or any other etc of 

the labourers / workmen’s/ staffs of the contractor / sub-contractor for which the indemnified 

and its officers / representation are in no way responsible. 

 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and Designation) 
Company Seal 
 
Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 

declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with New 
Mangalore Port Authority for a period of 2 (Two) years starting from the date of notification 
from the Employer, if the undertaking of the affidavit submitted by us or our constituents in 
pursuance to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted 
by us are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 
during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of bid 
validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions 
to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       

Corporate seal [where appropriate] 
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Annexure-14 

 
 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020, as amended from time to time and as applicable on the date of submission of tender, 

we hereby certify that we M/s____________________________________ (name of the 

Bidder) are local supplier meeting the requirement of minimum Local content (50%) as 

defined in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

__________________________________________________________________________

__________________________________________________________________________

____ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- ---------------------------

----------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can 

be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with 

such other actions as may be permissible under law. Seal and Signature of Authorized 

Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the 

one part and _____________ _________________ __________ 

__________________________________________________________________________

__________________  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that 

certain works should be executed by the Contractor, Viz-------------------------------------- and has 

accepted a Tender by the Contractor for the execution and Completion of such works and the 

remedying of any defects therein at a contract price of Rs 

.....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions hereinafter referred to. 

  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

 

3. In consideration of the payments to be made by the Employer to the contractor as hereinafter 

mentioned the Contractor hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in conformity in all respect with the provisions of the 

Contract.   

 

4.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the Contract Price or and such 

other sum as may become payable under the Provisions of the Contract at the times and in 

the manner prescribed by the Contract.  
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 IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

the day and year first above written in accordance with their respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-

XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of : 
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer or his 

nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 below.  

 

The Contract Data defines the documents and other information which comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 

Employer.  

 

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract.  

 

Days are calendar days, months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the Contract.  

 

The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 
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Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of the 

Engineer or his nominee) who is responsible for supervising the Contractor, administering the 

Contract, certifying payments due to the Contractor, issuing and valuing Variations to the 

Contract, awarding extensions of time and valuing the Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 

chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents and are 

factual interpretative reports about the surface and sub-surface conditions at the site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the work in the Contract which includes work on the Site.  

Temporary Works are works designed, constructed, installed and removed by the Contractor 

which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the Works.  

The Works are what the Contract requires the Contractor to construct, install and turn over to 

the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the Contractor 

at the Project Site, who have participated and are in possession of a valid Competency 

Certificate through a programme run under the auspices of a University, State Technical 

Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer or his nominee will provide instructions clarifying 

queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following order of 
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priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the Contract 

Data.  

4. Engineer or his nominee’s Decisions 

Except where otherwise specifically stated, the Engineer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role representing the 

Employer.  

5. Delegation 

The Engineer or his nominee may delegate any of the duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after notifying the 

Contractor.  
6. Communications 

Communications between parties which are referred to in the conditions are effective only 

when in writing.  A notice shall be effective only when it is delivered (in terms of Indian 

Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. Upon 

signing the Contract Agreement, the Contractor shall make 12 copies of Contract Documents 

in hardbound cover which shall cover documents used in Contract/Agreement and provide the 

same to the Employer at no extra cost. Data made available by the Employer in accordance 

with provisions of the Condition of Contract shall be deemed to include data listed elsewhere 

in the Contract and open for inspection at the office of the Deputy Chief Engineer (Civil) of the 

New Mangalore Port Authority (by prior appointment with the Engineer). Within 21 days of 

receipt of Letter of Acceptance, the successful bidder shall furnish the performance security 

and sign the Agreement with the Employer. However No work shall be commenced before 

signing of contract Agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his nominee but 
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may not assign the Contract without the approval of the Employer in 

writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

other contractors. The Contractor shall as referred to in the Contract Data, also 

provide facilities and services for them as described in the Schedule. The employer 

may modify the schedule of other contractors and shall notify the contractor of any 

such modification.  
9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule or other personnel approved by the Engineer or his nominee. The Engineer 

or his nominee will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal to or better 

than those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is a 

member of the contractor’s staff of his work force stating the reasons, the contractor 

shall ensure that the person leaves the site within seven days and has no further 

connections with the work in the contract.  
10. Employer’s and Contractor’s Risks 

The Employer carries the risks which this Contract states are Employer’s risks and the 

contractor carries the risks which this Contract states are contractor’s risks.  
11. Employer’s Risks 

11.1 The Employers risks are  

(a) In so far as they directly affect the execution of the Works in the country where 

the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign  

enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii) ionizing radiations, or contamination by radioactivity from  

any nuclear fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any explosive nuclear 

assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or  

Supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the  

Contractor or of his Subcontractors and arising from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon  

period as stated in the Tender), floods, tornadoes, earthquakes and  

landslides. 
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b) loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than any part of 

the design provided by the Contractor or for which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an experienced 

contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures:  

iii) prevent loss or damage to physical property from occurring by taking appropriate 

measures, or 

iv) insure against.  
12. Contractor’s Risks 

12.1All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks are the responsibility of the Contractor.  
13. Insurance 

13.1The Contractor shall provide in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which are 

due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer or his nominee for the Engineer or his nominee’s approval before the start 

date. All such insurances shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

contractor or, if no payment is due, the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval of the 

Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  
14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to the 

Bidder.  
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15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  
16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  
17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall 

carry out the works in accordance with the program submitted by the contractor as 

updated with the approval of the Engineer or his nominee, and complete them by the 

Intended Completion Date.  
18. Approval by the Engineer or his nominee 

18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to approve 

them if they comply with the specifications and Drawings.  

18.2 The Contractor shall be responsible for design of Temporary Works.  

18.3 The Engineer or his nominee’s Approval shall not alter the contractor’s  

          Responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his nominee 

before their use.  
19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  
20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer.  The Contractor is to notify the Engineer or 

his nominee of such discoveries and carry out the Engineer or his nominee’s 

instructions for dealing with them.  
21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the start date stated in the 

Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 
22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorized by 

the Engineer or his nominee access to the Site to any place where work in connection 

with the Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured, fabricated and/or assembled for the 

works. 
23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 
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24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was 

either outside the authority given to the Engineer or his nominee by the Contract or 

that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Board (DRB) within 28 days of the notification of the Engineer or his nominee’s 

decision. 
25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution of 

the Works, whether during the execution of the Works or after their completion 

and whether before or after repudiation or after termination of the Contract, 

including any disagreement by either party with any action, inaction, opinion, 

instruction, determination, certificate or valuation of the Engineer or his 

nominee, the matter in dispute shall, in the first place be referred to the 

Disputes Review Board [DRB] established pursuant to Appendix 1 hereto. (Not 

applicable to this contract) 

Unless the Contract has already been repudiated or terminated or frustrated 

the Contractor shall in every case, continue to proceed with the Works with all 

due diligence and the Contractor and the Employer shall give effect forthwith to 

every decision of the Engineer or his nominee unless and until the same shall 

be revised, as hereinafter provided, in a Dispute Review Board 

Recommendation / Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by the 

Dispute Review Board’s (DRB) decision shall be decided by arbitration as set forth 

below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with the Indian 

Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. The arbitral 

tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer and the 

contractor, and the third to be appointed by the mutual consent of both the arbitrators, failing 

which by making a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the evidence or 

arguments already put before the Engineer or his nominee or the Board, as the case may be, 

for the purpose of obtaining said recommendations/decision. No such 

recommendations/decision shall disqualify the Engineer or his nominee or any of the 

members of the Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not then be or 

be alleged to be complete, provided always that the obligations of the Employer, the Engineer 

or his nominee and the Contractor shall not be altered by reason of the arbitration being 

conducted during the progress of the works. Neither party shall be entitled to suspend the 
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works to which the dispute relates, and payment to the Contractor shall be 

continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within 14 days 

after receipt of the notice of the appointment of its arbitrator by the other party, then 

President/Chairman of the nominated Institution shall appoint arbitrator within 14 days of the 

receipt of the request by the nominated institution. A certified copy of the President’s/ 

Chairman’s order, making such an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 

‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC Arbitration 

Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equally by the 

Employer and the Contractor. However, the expenses incurred by each party in connection 

with the preparation, presentation, etc. of its case prior to, during and after the arbitration 

proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the Employer shall not be withheld, unless they are subject 

matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer 

or his nominee for approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the works along with monthly cash flow 

forecast. 

27.2  An update of the Program shall be a program showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining work including any changes to the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or such 

longer period as the Engineer may from time to time direct, a progress report in an 

approved form showing up-to-date total progress, progress achieved against planned 

progress, during the previous week and progress forecast for the following week for 

all important items in each section or portion of the Works, in relation with the 

approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an updated 

Program at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Program within this period, the Engineer or 

his nominee may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment after 

the date on which the overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Engineer or 

his nominee again at any time. A revised Program is to show the effect of Variations 

and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining work and which would cause the Contractor 

to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Engineer or 

his nominee for a decision upon the effect of a Compensation Event or Variation and 

submitting full supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new Intended Completion Date.  

 

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or progress 
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of any activity within the Works.  

 

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other to attend 

a management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with the 

early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the Employer.  

The responsibility of the parties for actions to be taken is to be decided by the 

Engineer or his nominee either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting.  

 

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of 

the work, increase the Contract Price or delay the execution of works. The Engineer 

or his nominee may require the Contractor to provide an estimate of the expected 

effect of the event or circumstance on the Contract Price and Completion Date. The 

estimate is to be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Engineer or his 

nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows that it 

does the Contractor shall pay for the test and any samples. If there is no Defect the 

test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and is defined in 

the Contract Data. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer or his nominee’s notice. To the 

intent that the works shall, at or as soon as practicable after the expiration of the 

Defects Liability Period, be delivered to the Employer in the condition required by the 

Contract, fair wear and tear excepted, to the  satisfaction of the Engineer, the 

Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate within the date to be intimated by the engineer and  

(b) execute all such work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as the Engineer may, during the Defects Liability Period or 

within 14 days after its expiration, as a result of an inspection made by or on behalf of 

the Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at his own 

cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent Works, any fault 

in such design, or the neglect or failure on the part of the Contractor to comply with any 

obligation, expressed or implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability Certificate 

shall have been signed by the Engineer and delivered to the Employer, with a copy to the 

Contractor, stating the date on which the Contractor shall have completed his obligations to 

execute and complete the Works and remedy any defects therein to the Engineer's 
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satisfaction.  The Defects Liability Certificate shall be given by the Engineer 

within 28 days after the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the Permanent Works, the 

expiration of the latest such period, or as soon thereafter as any works instructed, pursuant to 

Clauses 35, have been completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the 

Employer shall remain liable for the fulfillment of any obligation incurred under the 

provisions of the Contract prior to the issue of the Defects Liability Certificate which 

remains unperformed at the time such Defects Liability Certificate is issued and, for 

the purposes of determining the nature and extent of any such obligation, the Contract 

shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer or 

his nominee’s notice the Engineer or his nominee will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, installation, 

testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of Quantities 

for the particular item by more than +25 % provided the change exceeds +10% of 

initial Contract Price, the Engineer or his nominee shall adjust the rate(s), to allow for 

the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent except with 

the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any item(s) 

is abnormally high, the Contractor shall provide the Engineer or his nominee with a 

detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the Works or 

any part thereof that may, in his opinion, be necessary and for that purpose, or if for 

any other reason it shall, in his opinion, be appropriate, he shall have the authority to 

instruct the Contractor to do and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the effect, if any, of all 

such variations shall be valued in accordance with Clause 40. Provided that where the issue 

of an instruction to vary the works is necessitated by some default of or breach of contract by 

the contractor or for which he is responsible, any additional cost attributable to such default 

shall be borne by the contractor. All Variations shall be included in updated Programs 

produced by the contra 

ctor.  

39.2 Instructions for Variations 
The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or decrease in the 

quantity of any work where such increase or decrease is not the result of an instruction 

given under this clause, but is the result of the quantities exceeding or being less than 



  

 

63
those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, and 

+10% of the total contract price. Within 14 days of the date of instruction for 

executing varied work, extra work or substitution, and before the commencement of 

such work, notice shall be given either (a) by the contractor to the Employer of his 

intention to claim extra payment or a varied rate or price, or (b) by the Employer to 

the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and in the 

order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per  

      contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract plus 

ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and machinery used, 

plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond the 

variation limits, the rate payable for quantity in excess of the quantity in the Bill of 

Quantity plus the permissible variation should be:  

iv) Rates and prices in contract, if reasonable plus escalation, failing which 

v)  (ii) and (iii) below will apply  

vi) Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage.  

vii) Market rates of material and labor, hire charges of plant and machinery used plus 10% 

for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement on 

the rate of an extra item, rates as proposed by the Employer shall be payable 

provisionally till such time as the rates are finally determined or till date 

mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly statements of 

the estimated value of the work completed less the cumulative amount certified 
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previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement within 

14 days and certify the amount to be paid to the Contractor after taking into account 

any credit or debit for the month in question in respect of materials for the works in 

the relevant amounts and under conditions set forth in sub-clause 51.6 of the 

Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the items in 

the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the light 

of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which are not paid 

on monthly basis the Contractor has to submit the bill within 7 days of joint 

measurement taken along with the concerned Engineer. The Engineer has to ensure 

that joint measurement to be completed within 7 days of completing of part work / 

running work.  The concerned Engineer i/c shall check and make entries into bill/M.B 

within 10 days of submission of the interim bill and submit to Executive Engineer/ 

Superintending Engineer (Civil).  The Executive Engineer/ Superintending Engineer 

(Civil) shall check the bills and after certification of the quantities as per manual shall 

forward to the Finance Department within 3 working days.  The Contractor and 

Assistant Engineer  both jointly complete the measurements, if Contractor due to any 

reason does not attend/avoid joint survey/measurements the Executive Engineer 

shall give notice to the contractor to be present at the site for joint measurement 

within 7 days notice.  If the contractor fails to attend the joint measurement second 

notice shall be issued to the contractor to attend the joint measurement within 3 days 

failure to attend the site for joint measurement the Assistant Engineer and AEE or EE 

would record the reason and complete the measurements in a transparent manner 

departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint measurements 

shall be taken continuously and need not be connected with billing stage. System of 4 copies 

of measurements, one each for Contractor, Employer and Engineer or his nominee, and 

signed by both Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion of work 

and the same will be paid by the Port within 30 days from the date of submission 

43.4  The payment will be made to the contractor after deducting any dues payable to the 

Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an award by the 

DRB or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 

as set out in this clause. Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused by the 

Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in 

the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects the work of 

the contractor under the contract.  
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(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to carry out additional 

tests upon work which is then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a subcontract to be let.  

(f) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of Letter of Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly and form a visual inspection of 

the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates 

and other constraints stated in the Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in the contract.  

Whenever any compensation event occurs, the contractor will notify the employer, within 14 

days and provide a forecast cost of the compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended. The Engineer or 

his nominee shall decide whether and by how much he Contract Price shall be 

increased and whether and by how much the Intended Completion Date shall be 

extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event upon 

the Contractor’s forecast has been provided by the Contractor, it is to be assessed by 

the Engineer or his nominee and the Contract Price shall be adjusted accordingly. If 

the Contractor’s forecast is deemed unreasonable the Engineer or his nominee shall 

adjust the Contract Price based on Engineer or his nominee’s own forecast. The 

Engineer or his nominee will assume that the Contractor will react competently and 

promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding GST that 

the Contractor will have to pay for the performance of this Contract. The Employer 

will perform such duties in regard to the deduction of such taxes at sources as per 

applicable law. Any new Taxes, levies, duties imposed after signing the Contract 

shall be reimbursed by the employer on production of documentary evidence. The 

GST shall be quoted separately in tax invoice. The contractor shall file the applicable 

returns with tax department in time and submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  
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47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, from 

first Running Bill onwards subject to a max of 5% plus of the contract price including 

GST. Retention money shall be refunded after completion of defect liability period 

along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of half per cent (½%) of the contract price per week of delay, or part 

thereof subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In the 

event of extension granted being with L.D, the Employer will be entitled without 

prejudice to any other right or remedy available in that behalf, to recover from 

the contractor as agreed damages equivalent to half per cent (½%) of the 

contract value of the works including GST for each week or part of the week 

subject to the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and while 

imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 

work within further extension of time allowed as aforesaid, shall be entitled, 

without prejudice to any other right, or remedy available in that behalf, to 

rescind the contract.  

 

49A(iii) The Employer, if not satisfied with the progress of the contract and in the event of failure of 

the contractor to recoup the delays in the mutually agreed time frame, shall be entitled to 

terminate the contract.  

49A(iv) In the event of such termination of the contract as described in clauses 49A(ii) or 49A(iii) or 

both the Employer shall be entitled to recover L.D. up to ten per cent (10%) of the contract 

value and forfeit the security deposit made by the contractor besides getting the work 

completed by other means at the risk and cost of the contractor.  

49A(v)  In case Part / portions of the work can be commissioned and the Port operates the portion 

for commercial purposes, the rate of LD will be restricted to the uncompleted value of work,  

the maximum LD being on the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying any 

good, materials, Plant or services for which provisional Sums are included in the 
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Contract, who may have been or be nominated or selected or approved by 

the Employer or the Engineer, and all persons to whom by virtue of the provisions of 

the Contract, the Contractor is required to subcontract shall, in the execution of such 

work or the supply of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as “Nominated 

Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in two equal 

installments. The first installment shall be paid after mobilization has started and next 

installment shall be paid after satisfactory utilizations of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of Contract price, 

limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at SBI PLR 

+ 2% p.a. (as on date of payment) interest rate at the discretion of the employer and 

against Bank Guarantee for Mobilization Advance and against hypothecation of 

Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment shall be 

paid after Construction Equipment has arrived at the site and next installment shall be 

paid after satisfactory utilization of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start when 15% of 

the work is executed and recovery of total advance should be completed by the time 

80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance payment in 

respect of materials and plant brought to site but not yet incorporated and installed in 

the Works in accordance with conditions stipulated in the Contract Data. 75% of cost 

of materials and plant brought to site for incorporation into the works only shall be paid 

as Secured Advance. Materials which are of perishable nature should be adequately 

insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

(a) Performance security to be submitted at award of the work  

(b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 5% of 

contract price should be submitted as performance security within 21 days of receipt 

of letter of acceptance and balance 5% recovered as retention money from running 

bills. Recovery of 5% of retention money shall commence from the first RA bill 

onwards @ 10% for each bill. Retention money shall be refunded after completion of 

defect liability period. The performance Bank Guarantee will be released after 

completion of defect liability period. 
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53. Removal of Craft or Plant which has sunk (not applicable to this 

contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and remove any 

craft or plant (floating or otherwise) belonging to him or to any sub-contractor 

employed by him (including also any plant which is held by the Contractor or any sub-

contractor under agreement for hire or hire-purchase) which may be sunk in the 

course of the construction completion or maintenance of the Works or otherwise deal 

with the same as the Engineer may direct or until the same shall be raised and 

removed, the contractor shall set al such buoys and display at night such lights and do 

all such things for the safety of navigation as may be required by the Engineer or by 

Employer.  In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken craft or plant 

and raise and remove the same (without prejudice to the right of the Employer to hold 

the Contractor liable under General Conditions) and the Contractor shall refund to the 

Employer all costs incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide 

temporary moorings for his craft he may be allowed to do so in location and manner 

approved by the Engineer subject to all necessary permissions being first obtained by 

the Contractor from the authorities concerned.  The Contractor shall not lay his 

temporary moorings such as to interfere with the port traffic and such moorings shall 

be removed if and when required by the Employer. 

 

54. Cost of Repairs 

54.1  Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction period shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the Engineer 

or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 

receipt of this notice shall conduct a complete joint survey of the work within 7 days 

and prepare a defects list jointly. The defects pointed out by the Engineer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the Employer. This joint 

acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and satisfactorily 

passed any Tests on Completion prescribed by the Contract, the Engineer may issue 

a Taking-Over Certificate in respect of that part of the Permanent works before 
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completion of the whole of the Works and, upon the  issue of such 

Certificate, the Contractor shall be deemed to have undertaken to complete with due 

expedition any outstanding work in that part of the Permanent Works during the 

Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of the 

Permanent Works before completion of the whole of the Works shall not be deemed to 

certify completion of any ground or surfaces requiring reinstatement, unless such 

Taking-Over Certificate shall expressly so state. 

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due expedition any 

outstanding work during the Defects Liability Period.   Such notice and undertaking 

shall be deemed to be a request by the Contractor for the Engineer to issue a Taking- 

over Certificate in respect of the Works.  The Engineer shall, within 21 days of the date 

of delivery of such notice, either issue to the Contractor, with a copy to the Employer, a 

Taking- Over Certificate, stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract, or give instruction in writing 

to the Contractor specifying all the work which in the Engineer's opinion, is required to 

be done by the Contractor before the issue of such Certificate.   The Engineer shall 

also notify the Contractor of any defects in the Works affecting substantial completion 

that may appear after such instructions and before completion of the Works specified 

therein.   The Contractor shall be entitled to receive such Taking-Over Certificate 

within 21 days of completion, to the satisfaction of the Engineer, of the Works so 

specified and remedying any defects so notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the Contractor may 

request and the Engineer shall issue a Taking-Over Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in the appendix to 

Tender, or 

b. any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer and, otherwise than as provided for in the Contract, occupied or 

used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy or use prior to 

completion (where such prior occupation or use is not provided for in the Contract or has not 

been agreed by the Contractor as a temporary measure). 
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57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the end 

of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor within 60 

days of receiving the Contractor’s account if it is correct and complete. If it is not, the 

Engineer or his nominee shall issue within 15 days a schedule that states the scope of 

the corrections or additions that are necessary for the correction and certify payment 

of 50% of the undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide 

on the amount payable to the Contractor and issue a payment certificate, within 60 

days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall be 
supplied by them by the dates stated in the Contract Data. If the Contractor does not 
supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 
do not receive the Engineer or his nominee’s approval, the Engineer or his nominee 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party causes 

a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the following:  

(a) The Delay in signing of contract agreement beyond prescribed time limit.  

(b) The Contractor stops work for 28 days when no stoppage of work is shown on  

the current Program and the stoppage has not been authorized by the Engineer or his 

nominee.  

(c) the Engineer or his nominee instructs the Contractor to delay the progress of the 

Works and the instruction is not withdrawn within 28 days.  

(d) the Employer or the Contractor becomes bankrupt or goes into liquidation other than 

for a reconstruction restructure or amalgamation.  

(e) a payment certified by the Engineer or his nominee is not paid by the Employer to the 

Contractor within 50 days of the date of the Engineer or his nominee’s certificate:  

(f) the Engineer or his nominee gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer or his nominee.  

(g) the Contractor does not maintain a security which is required.  

(h) the Contractor has delayed the completion of works by the number days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data and  

(i) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the Contract.  
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For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a public official in 

the procurement process or in contract execution.  “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution of a 

contract to the detriment of the Employer, and includes collusive practice. Bidders (prior to or 

after bid submission) designed to establish bid prices at artificial non-competitive levels and to 

deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the Engineer or his 

nominee for a cause other than those listed under Sub Clause 59.2 above, the Engineer or his 

nominee shall decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for convenience subject 

to payment of compensation to the contractor including loss of profit on uncompleted works. 

Loss of profit shall be calculated on the same basis as adopted for calculation of 

extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer or his nominee shall issue a certificate for the value of the 

work done less advance payments received up to the date of the issue of the 

certificate, less other recoveries due in terms of the contract, less taxes due to be 

deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract Data. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be a debt payable to the 

Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment repatriation of the Contractor’s personnel employed solely on the Works, 

and the Contractor’s costs of protecting and securing the Works and loss of profit on 

uncompleted works  less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes due to 

be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s 

default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside 
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the control of either the Employer or the Contractor, the Engineer or his 

nominee shall certify that the Contract has been frustrated. The Contractor shall leave 

the Site and stop work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) as 

modified or added by the following condition of special conditions as provided in Section – 

III(vi) herein, which shall be read and construed with the general condition in Section – 3 A to 

E as if they were incorporated therein. In so far as any of the condition of the special 

conditions may conflict or be in consisting with any of general conditions of in Section -3F- 

Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals as the 

Engineer or his nominee may prescribe, showing the staff and the numbers of the 

several classes of labour from time to time employed by the Contractor on the Site and 

such other information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors shall abide 

at all times by all existing labour enactment and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules) regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions of any Act 

or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor the Engineer or his nominee/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The 

Employer / Engineer or his nominee shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
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employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor 

shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) to prevent 

(j) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The Contractor 

shall indemnify the Employer from and against any liability for damages on account of noise or 

other disturbance created while or in carrying out the work and from and against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in regard or in 

relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, Temporary 

Works, Materials and Plant and shall provide all such marks and lights as may be required by 

the Employer or the Engineer or any other authority having jurisdiction over the Site together 

with all labour stores and services required for their efficient working and use at any time, day 

or night. 

(d) The Contractor shall also provide at his own cost every description of watching and 

maintenance required in connection with the foregoing, and all other services for protecting 

and securing all places dangerous whether to Contractor's workmen or to other persons until 

the Works are handed over to the Employer, or till such time when the Engineer decides that 

such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to interfere with 

any navigation lights or with any traffic or signal lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its Mangalore 

Branch which has been determined by the Contractor to be acceptable to the 

Employer. 
The contractor shall at his own costs and expenses obtain and shall cause any 
subcontractor to obtain such insurance as may be necessary to cover the liability of 
the contractor or as the case may be of such subcontractor in respect of personal 
injuries and death arising out of or in the course of or caused during the execution of 
the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any such 
subcontractor to produce for inspection the relevant policy or policies together with 
receipt for the premium paid under such policy/policies as and when required by the 
Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or compensation payable 
to any workman or other person in the employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified the 

Employer i.e. NMPA against all damages or compensation payable at Law in respect of or in 

consequence of any accident or injury to any workman or other person in the employment of 

the Contractor or Sub-Contractor against all claims, demands, proceedings, costs, charges 
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and expenses whatsoever in respect thereof or in relation thereto and the 

Employer shall be at liberty to deduct or adjust from the Contactor's bills an amount that 

Employer may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses Whatsoever in respect of or in relation to any accident or injury referred to 

above without any reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and Rules and 

shall be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka 

Rules 1974 and rules there under and the enactments that may be applicable including ESI 

Act, the payment of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's 

Act. The Workmen Compensation Act or any other applicable legislation and the Municipal by-

laws or other statutory Rules and Regulations whatsoever in force if these are applicable. Any 

obligations finding or otherwise missed under any statutory enactments, rules & regulations 

there under shall be the responsibility of the Contractor and the NMPA will take no 

responsibility for the same. The Contractor should take Workmen's Compensation Policy for 

his Workers, who are not covered under ESI and submit the same to the EIC immediately 

after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the Labourers/persons engaged 

by him for the satisfactory execution of the works. lf any claim is made against New 

Mangalore Port Authority on this work, the Port Authority shall have the right to deduct the 

same from the bill amount payable to the contractor after verification of the validity and if 

admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of PPE such 

as helmets, safety shoes, nose masks, hand gloves, Safety Harness or any other equipment 

as required depending on nature of work by his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war risks, 

such insurance if normally available shall be effected, at the cost of the Employer, with 

the Insurance Company acceptable to the Employer and shall be in the joint names of 

the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting stone, 

sand, gravel, clay or other materials by him and his subordinates and his 

subcontractors and required for the works, at the rates and such conditions as notified 

by the State Government. The applicable rates for royalty is enclosed as Schedule-A 

in Volume –III. The contractor should submit the Mineral Dispatch Permit (MDP) in 
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original for the quantity executed by the contractor for the requisite quantity 

of material incorporated in works for which MDP is issued by the authorized supplier. If 

contractor fails to submit the MDP in original the amount equal to 5 times the royalty 

charges shall be deducted from the contractor’s bills as per prevailing orders issued by 

the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of units of 

work over roads, highways or bridges on which such oversized and over weight items 

are not normally allowed to be moved, the Contractor shall obtain prior permission 

from the concerned authorities. Payments for complying with the requirements, if any, 

for protection of or strengthening of the roads, highways or bridges shall be deemed to 

be included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising out 

of or in relation to any claim made by the concerned authorities in respect of damage 

or injury to roads, highways or bridges. In case of failure of the Contractor to settle 

such claims and in case the Employer is held responsible for payment to the 

authorities, then the Employer shall settle the claim and the Employer’s expenses in 

this regard, as certified by the Engineer, may be deducted by the Employer from any 

money due or to become due to the Contractor and the Engineer shall notify the 

Contractor accordingly with a copy to the Employer. 

71. Labour Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, regulations and bye-laws including all statutory amendments and 

re-enactment of State or Central Govt. and other local authorities and any other 

enactments and act that may be passed in future either by the State or the Central 

Govt. or local authority, including Indian Workmen’s Compensation Act, Contract 

Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 

Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident 

Fund Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and other 

benefits and shall keep the Employer indemnified in case any action is commenced for 

contravention by the Contractor. If the Employer is caused to pay or reimburse any 

amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated here-forth on the part of the Contractor, the Engineer shall have 
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the right to recover from the Contractor any sum required estimated to 

be required for making good the loss or damage suffered by the Employer. The 

Tenderers must have valid ESI and PF registration and shall maintain the records 

prescribed under ESI Regulations and PF Act & make the contribution towards ESI 

and PF in respect of persons employed by the Contractor. The contractor shall make 

available such records for inspection by ESI and PF authorities during inspection and 

furnish the copies of such records to the employer regularly. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of Employer paid by the contractor shall be 

reimbursed by the Engineer –in –charge to the contractor on actual basis. The 

minimum wages applicable for Mangalore City is enclosed as Schedule – B in Volume 

– III. 

71.1. Accident Prevention/Safety Officer 

The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This officer 

shall be qualified for this work and shall have the authority to issue instructions and 

shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and for the 

preservation of peace and protection of Persons and property in the neighborhood of 

the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour and, in collaboration with and to the requirements of the 

local health authorities, to ensure that medical staff, first aid equipment and stores, 

sick bay and suitable ambulance services are available at the camps, housing and on 

the site at all times throughout the period of the Contract and that suitable 

arrangements are made for the prevention of epidemics and for all necessary welfare 

and hygiene requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s Representative, an 

adequate supply of drinking and other water for the use of the Contractor’s staff and 

work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, Ordinances 
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and Government Regulations or Orders for the time being in force, import, 

sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs or permit or 

suffer any such importation, sale, and gift, barter disposal by his sub-contractions 

agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or person, 

any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due regard to 

all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Govt., or the local medical or sanitary authorities for the purpose of dealing with 

and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from amongst 

persons in the service of the Employer or other agencies engaged for any works of the 

Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide and 

maintain such accommodation and amenities as he may consider necessary for all his 

staff and labour employed for the purposes of or in connection with the Contract, 

including all fencing water supply (both for drinking and other purposes), electricity 

supply, sanitation, cook houses fire prevention and fire-fighting equipment, crèche for 

children of his staff and labour employed for the purposes, furniture, other 

requirements in connection with such accommodation or amenities. On completion of 

the Contract, unless otherwise agreed with the Employer, the temporary 

camps/housing provided by the Contractor shall be removed and the site reinstated to 

its original condition, all to the approval of the Engineer. The land for construction of 

labour camps shall be allotted outside the security area to the extent available and 

such area allotted for labour camps will be charged a ground rent at TAMP approved 

rates. The ground rent is liable for change as per the prevailing TAMP rates from time 

to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework 

the respective rates of wages as fixed by the Public Works Department as fair 

wages for Dakshina Kannada District payable to the different categories of 
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labourers of those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid 

to his employee in such form as may be convenient and to the requirements of 

the Employer/Engineer and the Labour Enforcement Officer (Central), Ministry 

of Labour, Govt. of India, or such other authorized person appointed by the 

Central Govt. The Contractor shall allow inspection of the aforesaid Wage 

Records and Wage Slips to the Engineer and to any of his workers or to his 

agent at a convenient time and place after due notice is received, or to any 

other person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the local police authorities immediately by 

the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of 

the foregoing provisions. 

71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labors and the staffs engaged in the 

works. The Contractor has to get the vehicle and labor RIFD based passes for 

the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is regulated by 

entry passes. These passes will be issued by the Central Industrial Security 

Force or any other authority authorized by the Employer. The Contractor 

should furnish a list of person for whom the passes are to be issued to the 

Engineer and arrange to obtain the passes from the appropriate authority, 

based on the recommendation of the Engineer and abide by the Rules of the 

New Mangalore Port Authority with regard to entry etc. For the entry of trucks 

and other vehicles also, the Contractor should obtain necessary permits at 

prevailing rates. The Contractor shall retain the original passes obtained by 

them in respect of their labour and staffs engaged in the Works and produce 

the same to the Engineer as and when called for. It should not be either 

destroyed or allowed to be taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient life saving appliances and first aid equipment to the approval of the Engineer. 

The appliances and equipment shall be available for use at all times. 

73. Diving Operations 

a) Any diving work shall be carried out in accordance with the Diving Operations 
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Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer or 

his representative with two copies of the Code of signals to be employed and is to 

have a copy of such Code Prominently displayed on the craft or structure from 

which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 

give to any person any bribe, gift, gratuity or commission as an inducement or reward 

for doing or forbearing to do any action in relation to the Contract or any other contract 

with the Employer, or for showing or forbearing to show favour or disfavor to any 

person in relation to the Contract or to any other contract with the Employer, then the 

Employer may enter upon the Site and the works and terminate the employment of the 

Contractor and the provisions of Clause 63 hereof shall apply as if such entry and 

termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person/authority connected with the bid process so as to influence the bid 

process and have not committed any offence under the PC Act in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, save 

insofar as may be necessary for the purposes thereof, and shall not publish or disclose 

the same or any particulars thereof in any trade or technical paper of elsewhere 

without the previous consent in writing of the employer. If any dispute arises as to the 

necessity of any publication or disclosure for the purpose of the Contract the same 

shall be referred to the decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, 

drawings and detailed proposals for the method of construction of Temporary 

works such as office, store, false work and temporary platforms etc. which he 

intends to construct for the execution of the contract and no such work shall be 

constructed before obtaining the written approval of Chief Engineer. These 

temporary works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same will be 

allotted free of ground rent to the extent available. The Contractor shall obtain 

permission for any Temporary Works and would ensure that during execution 

of works the statutory requirements of the concerned authorities such as New 

Mangalore Port Authority, Police, Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the Contractor 

is required to submit to the Engineer during the progress of the Works, shall be 

furnished in triplicate without any additional cost. 
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77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on the 

main water supply line within the Port area. The plumbing connection and extension of 

necessary supply pipeline to the working area shall be arranged by the Contractor at 

his own cost. The Contractor shall also provide a water meter at his cost for metering 

the quantity of water used. Charges for the consumption of the water will be paid by 

the Contractor to the Employer at notify rate as applicable time to time during the 

currency of the Contract. For non-supply of water at any stage port will not be 

responsible and the Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the 

extent available will be made available by the Employer within the Port area. Drawing 

of power lines etc. from the available point of supply of power to the actual work site 

either by overhead lines or underground cables shall be arranged by the contractor at 

his cost. The temporary lines and connections by the Contractor shall be approved by 

the Engineer's representative before availing power. The Contractor shall provide 

Trivector Meter to read consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 15 days 

from the date of the letter of acceptance of the tender. lf the power requirement is 

more than 50 KW, the Contractor has to avail the power supply at 11 KV and install his 

own transformer of suitable capacity and work carried out as per IE Rules & 

Regulations as approved by the CEA. The Contractor shall pay to the Employer, the 

power charges as per the prevailing Tariff schedule of MESCOM in force during the 

work of the Contractor. At present, it is Rs.7.46 per unit consumed and demand 

charges @ Rs. 190.00 per KVA or part thereof per month on connected load, security 

deposit Rs. 4,604.00 per KVA along with departmental charges @ 23.75% of the bill 

amount. The Contractor shall also pay the connection and disconnection charges as 

applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 

0.90 at any time and shall provide at his cost required capacity capacitors bank to 

maintain the Power Factor of all power loads. If the capacity of the capacitor found 

less than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit 

will be levied. The contractor shall pay refundable Security Deposit of Rs. 4,604/- per 

KVA of the sanctioned load, before availing the power supply in the form of a Demand 

Draft drawn in favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, diagram 

indicating all electrical loads, earthing etc. in complete shape along with the completion 

report. The Trivector Meter provided is calibrated either by M/s. MESCOM or NITK, 

Surathkal, and such a Certificate to be produced. For non-supply of power at any stage 

port will not be responsible and the Contractor shall not have any claim whatever for loss or 

damage. 
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79. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from time to time. 

GST at applicable rate shall be shown separate line items in the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal income 

taxes to the concerned authorities as per the law in force from time to time.  

Deduction of Income Tax shall be made by the Employer from each certificate of 

payment to the contractor at the rate of 2% plus surcharge or such other rates as may 

be specified by the Central Government from time to time, on the gross amount of the 

Contractor’s bill for payment. 
79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be paid to the 

contractor separately as applicable. The contractor shall submit running account bills 

indicating GST separately as applicable. The Contractor shall be responsible for the 

payment of GST applicable, to the GST authority. The contractor shall file the 

applicable returns with tax department in time and submit the same as documentary 

evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as SAC code, 

Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the due date as 

specified by GST act. Input tax credit lost by Port due to any error, omission or non filing of 

return will be recovered from any amount due to the supplier Any input tax credit lost by the 

Port due to due to any error, omission or non filing of return will be recovered from the bills 

and other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while or in carrying out the work and 

from and against all claims demands proceedings damages costs charges and 

expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 
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contractor and he will be held responsible for any violations of the 

same. The set of such conditions (regulation) is available with NMPA and the 

contractor is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the following 

safety codes:  
The Contractor has to provide sufficient barricades to site of work so that traffic plying 

nearby should not damage the recently concreted work. In case of any damage on 

account of above, the entire responsibility will remain with contractor and nothing extra 

will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that cannot be 

safely done from ground.  No portable single ladder shall be over 8 meters in length. Hoisting 

machines and tackles used in the works including their attachments, and supports shall be in 

perfect condition as per stipulations of the relevant Rules.  The ropes used for hoisting or 

lowering materials or as means or 

suspension shall be of durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench or half 

of the depth of the trench, whichever is more.  All trenches and excavation shall be provided 

with necessary fencing to lighting.  Every opening in the floor of a building or in a working 

platform shall be provided with suitable fence to prevent the fall of persons or materials.  No 

floor, roof or other parts of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, concrete, 

lime mortar and asphalt shall be provided with protective footwear and rubber hand gloves 

and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield and glove. 

All safety rules shall be strictly followed while working on live electrical systems or installations 

as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and shall always 

take such necessary additional steps to keep the harbour waters free of noxious or unhygienic 

matters coming from his works as are required by the Employer.  Under no circumstances 

shall inflammable materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and regulations of the 

Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 

nearby. He should not also deposit the materials at such places which may cause 
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inconvenience to the public and the work going on in the nearby area The 

Contractor shall have to make good all damages done by him to the structures nearby 

while executing the work and no extra payment shall be made to him on that account. 

All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required places shall 

have to be provided by the contractor at his own cost, including necessary arrangements for 

proper movement of traffic by carefully maintained approaches and road diversions with 

suitable sign boards for indications of road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 

Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount upon 

submission of documentary evidence in original for the proof of payment of such 

Customs Duty. The reimbursement of such amount towards Customs Duty shall be 

limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as 

above. If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, 

the reimbursement by the Employer shall be limited to the documented cost of 

Customs Duty levies actually paid to the Customs Authorities, Government of India. If 

the Actual Customs Duty levies paid by the Contractor exceeds the said Ceiling 

Amount, then the reimbursement by the Employer shall be limited to the Ceiling 

Amount. The reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the execution 

of the Works, if it necessitates for expeditious completion of the Works, Contractor 

may resort to import of any of the materials not listed aforesaid, with the approval of 

the Employer. However, the aggregate amount of Customs Duty to be reimbursed 

shall not exceed the lump sum amount offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars and 

documents to the customs and other Government authorities and get the Imported 

Materials cleared and transported in time. The Contractor shall be fully responsible for 

port and Customs clearance including stevedoring, handling, unloading, loading, 

storage, inland transportation, if any of materials, equipments and plant to storage 

godowns, yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or 

Customs Duty as applicable. However, the responsibility for obtaining such concession 

rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on Customs 
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duty levies applicable and the Employer does not accept any liability on 

the account. For bill of Lading, the “Consignee” for permanent materials to be 

incorporated into the Works will be the New Mangalore Port Authority. The Contractor 

will be “Notify Party”. Notwithstanding the above, obtaining “Essentiality Certificate” (if 

any), payment of deposit (if any) towards Customs Duty, etc. shall be the responsibility 

of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated into the works 

covered under the Tender _____ _____ _____ we request New Mangalore Port Authority to 

be consignee in the matter of permanent materials to be imported by us at our cost (covering 

payments of materials by letter of credit) including freight, insurances, taxes and any other 

charges whatsoever payable in connection with the import and its incorporation into the work.  

 

b) We hereby confirm, in the event of New Mangalore Port Authority becoming consignee, it will 

not absolve us from any of the obligations, and will not alter the payment terms under the 

Contract No. SCB II/ 2009 dated …………………….. between ………………………. (the 

Contractor) and New Mangalore Port Authority.  

 

c) New Mangalore Port Authority becoming a consignee is a matter of convenience and we 

undertake to abide by all the obligations, responsibilities etc. as if we are our self a consignee.  

 

d) In respect of nay consequences arising out of New Mangalore Port Authority becoming the 

consignee we hereby unequivocally and irrevocably agree to indemnify New Mangalore Port 

Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our own cost. New 

Mangalore Port Authority’s responsibilities in this regard will be the same as under the said 

contract and limited to issuing required recommendatory letters for obtaining such permits and 

licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and obligations cast 

upon us by Contract No.     / 20XX dated ………….. between ……………………….(the 

Contractor) and New Mangalore Port Authority.  

86. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying this tender 

document. The Engineer will supply to the Contractor from time to time during the 

progress of the works such further working drawings as will be necessary in his 

opinion for the proper and adequate execution and maintenance of the Works in 

accordance with the Engineer’s designs and/or any modification thereof as decided by 

the Engineer and the Contractor shall carry out the work in accordance with the said 

working drawings. Two sets of such working drawings will be issued. If the Contractor 

requires more sets he will have to make his own arrangement at his cost. Residual 

Design, Detailing & Engineering: - The Engineer to the project has done the detailed 
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design and engineering for the subject tender. During execution of the 

work the residual design, detailing and engineering, if needed, is to be carried out by 

the contractor at no extra cost to the Employer. For equipment/ Installations detailed 

drawings need to be produced by the contractor at no extra cost to the Employer. The 

contractor shall also get approved such design, detailing & engineering from the 

Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to the Engineer’s 

design, detail, method of construction, he shall at his own expenses prepare and 

submit for approval of the Engineer copies in duplicate (in the first instance) of detailed 

working drawings which may be required for such alteration/modification and at the 

same time call the attention of the Engineer to any alternative detail or modification of 

the contract drawings which the Contractor may wish to make at least 30 days prior to 

the commencement of the work or part of the work to which such drawings relate. The 

contractor shall at the same time, if so required by the Engineer, furnish calculation 

sheets in duplicate relating to the strength and anticipated deflections in respect of 

such altered/modified works. The Engineer will, after any such alteration which he may 

approve, record on the copies as amended his approval and will return one copy of the 

drawings and calculation sheets to the contractor, who shall carryout the work in 

accordance therewith. The contractor shall forward to the Engineer three additional 

copies of the working drawings and calculation sheets as approved in additions to 

these working drawings and calculation sheets as approved. In addition to these 

working drawings are also to be submitted (the same procedure as in the ease of the 

contractor) in respect of any work proposed to be executed by sub-contractors. The 

approval of the Engineer of all or any of the calculation sheets, drawings shall not 

relieve the contractor of responsibility in connection with the execution of the 

altered/modified or subcontractor’s work. 

 

(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer or his nominee’s approval, the Engineer or his nominee 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the Management 

meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   
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The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials available and 

arriving to site. The contractor shall submit the daily report format to the Department 

for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to the 

Engineer in triplicate. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7days after the last day of the period to which it relates. 

Reporting shall continue until the Contractor has completed all work, which is known to 

be outstanding at the completion date, stated in the Taking-Over Certificate for the 

Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, erection 

and testing; and including these stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing the various 

stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, manufacture location, 

percentage progress, and the actual or expected dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or circumstances 

which may jeopardize the completion In accordance with the Contract, and the measures 

being (or to be) adopted to overcome delays. 

89. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and corrections made 

during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit self-
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attested copy of statutory documents such PAN card, GST 

registration certificate, ESI registration certificate, EPF registration certificate, Labour 

Identification Number (LIN) and any other documents required for successful 

completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment.  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years service 

or more on death at the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees.  

 

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.00% and12% respectively. The benefits 

payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to workmen/ 

employees in case of confinement or miscarriage etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails 

to provide, the same are required to be provided, by the Principal Employer by Law.  The 

Principal Employer is required to- take Certificate of Registration and the Contractor is 

required to take license from the designated Officer.  The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid when it 

will be paid and what deductions can be made from the wages of the workers.  

 

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc.  

 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or more 

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of 

wages and maximum of 20% of wages to employees drawing Rs.3,500/- per month or less. 

The bonus to be paid to employees getting Rs.2,500/- per month or above up to Rs.3,500/- 
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per month shall be worked out by taking wages as Rs.2,500/- per month only.  The 

Act does not apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act.  

 

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment in 

the establishment situated in another state). The Inter-State migrant workmen, in 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, travelling expenses from home upon the establishment 

and back,  

k) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996:-All the establishments who carry on any building 

or other construction work and employs 10 or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the Building or Construction work and other welfare 

measures, such as Canteens, First-Aid facilities. Ambulance, Housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name : 

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name : 

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 575010 

 

 Name of  Nominee  is  

 Name : 

  Superintending Engineer (C-II) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract:- “Providing and fixing of additional Fenders to 

the service Platform at Berth No 10 for handling smaller size 

Vessels.” 

Tender no: CIVIL/CE(C )/EE(C )/51/2024-25 

(1) 

6 The works consist of “Providing and fixing of additional Fenders 

to the service Platform at Berth No 10 for handling smaller size 

(1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

Vessels.”. 

7 Schedule date of commencement 7 days from the date of Issue 

of Letter of Acceptance. 

 

However No work shall be commenced before signing of contract 

Agreement. 

Conditions of 

contract       

A-General  

1.Definitions 

59.2(a)  

8 The Contract price is the price stated in the letter of acceptance. 

However payment will be made as per actual work done 

accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 6 (Six  

) Months (including monsoon) with the following milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by the 
Executive Engineer executing the work for completion of the 
work as per the scheduled date. 

 

(27) 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5)Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in any 

way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within 14 

days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter of 

acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined in drawing No. 20/75-LP  
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Sl. 

No. 

Description Reference Cl. 

No. 

15 The Defects Liability Period is One year (35) 

13 

16 The minimum insurance cover for physical property, injury and 

death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence with 

the number of occurrences limited to four.  After each 

occurrence, contractor will pay additional premium necessary to 

make insurance valid for four occurrences always.  

(13) 

(66) 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for the 

number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after signing of 

the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall be 

10% of total tax invoice value from each bill subject to a 

maximum of 5% of the  contract price including GST as 

applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole of the 

works is 10 % of the contract price plus taxes and duties. The 

half per cent (½%) per week L.D is applicable for delay period of 
ଵ

ଷ
of contract period and thereafter 10% L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  
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Sl. 

No. 

Description Reference Cl. 

No. 

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% of 

the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type 

as presented in Section III (iv) of the Bidding Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for reimbursement of 

ESI and EPF contribution on the part of the employer in respect 

of this contract within 60 days from the date of completion of 

work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the Performance 

Security form at this time. Only the successful Bidder will be required to provide Performance 

and Advance Payment Securities in accordance with one of the forms, or in a similar form 

acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake 

to pay you, upon your first written demand, and without cavil or argument, any sum or sums 

within the limits of _____________________________________ [amount of guarantee]1 as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 months of the 

date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 
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Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date_________

_________________________________________________ 

 

1An amount shall be inserted by the Guarantor, representing the percentage of the Contract 

Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

 

To: ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 (“Advance 

Payment”) of the above mentioned Contract, _______________________[name and address 

of Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 

Surety merely, the payment to_____________________________[name of Employer] on his 

first demand without whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of guarantee]1 

___________________________________________[in words].  
We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed there under or of any of the Contract documents which 
may be made between__________________________[name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification.  
The guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until___________________________________[name of Employer] 
receives full repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 3 months of the 
date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day of 
………….. 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in Indian 

Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, Mangalore 

(hereinafter called “The Board” having agreed to refund ________________________ 

_____________________________________ (hereinafter called “the said contractor(s)”) 

under the terms and conditions of an Agreement No._____________________________ 

made between New Mangalore Port Authority and __________________________________ 

(hereinafter called “the said Agreement”) the retention money for the due fulfillment by the 

said contractor(s) of the terms and conditions contained in the said agreement on production 

of a bank guarantee for _____________________. We __________________ (hereinafter 

referred to as “the Bank”) at the request of M/s.________________________ do hereby 

undertake to pay the Board an amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts due and 

payable under this guarantee without any demur, merely on a demand from the Board stating 

that the amount claimed is required to meet the recoveries due or likely to be due from the 

said Contractor(s).  Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding 

Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 

proceeding pending before any Court or Tribunal relating there to, our liability under this 

present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) shall have no claim against us for making such 

payment. 

4. We _____________________ further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Board under or by 

virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 

Engineer-in-charge on behalf of the Board certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said Contractor(s) and accordingly 

discharges this guarantee. 
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5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in any manner our obligations 

here under to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said Contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Board against the said Contractor(s) and to 

forbear or enforce any of the terms and conditions relating to the said Agreement and we shall 

not be relieved from our liability by reason of any such variation, or extension being granted to 

the said Contractor(s) or for any forbearance act or omission on the part of the Board or any 

indulgence by the Board to the said Contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would but for this provision, have effect so relieving 

us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this guarantee except 

with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand by Board 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs.___________________________________________________________ and unless a 

claim in writing is lodged with us within three months of the date of expiry or such extended 

date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 

Notwithstanding anything contained herein. 

 

1. Our liability under this Bank Guarantee restricted to a sum of Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are liable to 

pay the guaranteed amount or any part thereof under this bank guarantee only and only if you 

serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and.............................................................................................................................................

........................................... (“the Contractor”),and the Disputes Review Board (“the Board”) 

consisting of One / three Board  Members, (1) 

……………………………………………………………………………………… (2) 

……………………………………………………………………………………… (3) 

……………………………………………………………………………………… 

 
[Note : Delete whatever is not applicable ] 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the construction of the 

……………………………………………………………… 

……………………………….…………………………………………………………………………

……………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the Board NOW 

THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance with this 

Board Agreement. 

2. Except for providing the services required hereunder, the Board Members should not give 

any advice to either party or to the Engineer or his nominee concerning conduct of the 

Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer or his nominee, or 

a financial interest in the contract, except for payment for services on the Board.  

b. shall have had no previous employment by, or financial ties to, any party to the contract, or 

the Engineer or his nominee, except for fee based consulting services on other projects, all 

of which must be disclosed prior to appointment to the Board.  

c. shall have disclosed in writing to the parties prior to signature of this Agreement any and all 

recent or close professional or personal or personal relationships with any director, officer, or 

employee of any party to the contract, or the Engineer or his nominee, and any and all prior 

involvement in the project to which the contract relates;  
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d. shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, except as a Board 

Member. 

 

e. shall not, while a Board Member, engage in discussion or make any agreement with any 

party to the contract, or with the Engineer or his nominee, regarding employment whether as 

a consultant or otherwise either after the contract is completed or after services as a Board 

Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall disclose in writing to 

the Employer, the Contractor, the Engineer or his nominee, and one another any fact or 

circumstances which might be such to cause either the Employer or the Contractor to 

question the continued existence of the impartiality and independence required of Board 

Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract and in this 

Agreement none of the Employer, the Contractor, the Engineer or his nominee, and one 

another any fact or circumstances which might be such to cause either the Employer or the 

Contractor to question the continued existence of the impartiality and independence required 

of Board Members.  

 

4. The Contractor shall : 

 

a) furnish to each Board Members one copy of all documents which the Board may request 

including contract documents, progress reports, variation orders, and other documents, 

pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, including 

conference facilities, and secretarial and copying services.  

5. The Board shall serve throughout the operation of the contract. It shall begin operation 

following execution of this Agreement, and shall terminate its activities after issuance of the 

taking over Certificate and the Board’s issuance of its Recommendations on all disputes 

referred to it. 

6. Board Member shall not assign or subcontract any of their work under this Agreement. 

7. The Board Members are independent and not employees or agents of either the Employer or 

the Contractor. 

8. The Board Members are absolved of any personal or professional liability arising from the 

activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared equally by the 

Employer and the Contractor. If the Board requires special services, such as accounting, 

data research, and the like, both parties must agree and the costs shall be shared by them 

as mutually agreed. 
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10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the Employer and the 

Contractor and the Engineer or his nominee at regular intervals, at times of critical 

construction events, and at the written request of either party. The timing of Site failing 

agreement shall be fixed by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status of the construction of the 

works followed by an inspection of the works, both attended by personnel from the 

Employer, the Contractor and the Engineer or his nominee.  

 

c. If requested by either party or the Board, the Employer will prepare minutes of the meetings 

and circulate them for comments of the parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the Engineer or his 

nominee, the objecting party may file a written Notice of Dispute to the other party with a 

copy to the Engineer or his nominee stating that it is given pursuant to Clause 65 and stating 

clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in writing within 7 days 

after receipt.  

c. This response shall be final and conclusive on the subject, unless a written appeal to the 

response is filed with the responding party within 7 days of receiving the response. Both 

parties are encouraged to pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance of the Board either party 

may refer the dispute to the Board by written Request for Recommendation to the Board, the 

other party and the Engineer or his nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the specific issues of 

the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the dispute requires 

the Board’s assistance, the Board shall decide when to conduct a hearing on the dispute. 

The Board may request that written documentation and arguments from both parties be 

submitted to each Board Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his nominee shall 

each have ample opportunity to be heard and to offer evidence. The Board’s 

Recommendations for resolution of the dispute will be given in writing, to the Employer, the 

Contractor and the Engineer or his nominee as soon as possible, and in any event not more 

than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that would be more 

convenient and still provide all required facilities and access to necessary documentation 

may be utilized by the Board. Private sessions of the Board may be held at any location 
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convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall have representatives at 

all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning the merit of 

any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate its 

Recommendations. All Board deliberations shall be conducted in private, with all individual 

views kept strictly confidential. The Board’s Recommendations, together with an explanation 

of its reasoning shall be submitted in writing to both parties and to the Engineer or his 

nominee. The Recommendations shall be based on the pertinent contract provisions, 

applicable laws and regulations, and the facts and circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If this proves 

impossible, the majority shall decide, and the dissenting member any prepare a written 

minority report for submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion that the 

Dispute Review Board is not performing its functions properly; the Employer and the 

Contractor may together disband the Disputes Review Board. In such an event, the disputes 

shall referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the Board shall 

stand disbanded with effect from the date specified in the notice. The notice shall be posted 

by a registered letter with AD or delivery of the letter, even if he refuses to do so.  

 



106 
 

                             
 

 

 

 

 

 

 

 

 

 

NEW MANGALORE PORT AURHORITY 

Panambur, Mangalore 

 

“Providing and fixing of additional Fenders to the 

service Platform at Berth No 10 for handling smaller 

size Vessels.” 

 

 

TENDER DOCUMENT 

Volume - II 
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NEW MANGALORE PORT AURHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/51/2024-25 

Tender for 

 

“Providing and fixing of additional Fenders to the service Platform at Berth No 10 for 

handling smaller size Vessels.” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: 

General Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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TECHNICAL SPECIFICATIONS 

1. GENERAL 

1.1 INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. All civil works shall be carried out 

as per design / drawings standardized by the Consultant / Owner and the specification 

provided by the Consultant/Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the same shall be 

carried out as per CPWD specification and applicable Standards and Codes. Any item for 

which specification is not provided herein and is not covered under CPWD specification shall 

be executed as per manufacturer guidelines. All materials shall be of best quality conforming 

to relevant Standards and Codes. In case of any conflict between Standards /Code and 

Technical Specification, the provisions of Technical Specification shall prevail, and the 

Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental items 

not shown or specified but as may be required for complete performance of the Works in 

accordance with drawings, specifications and direction of Owner.  

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific parameters 

and shall include for all such conditions and contingent measures in the bid, including those 

which may not have been specifically brought out in the specifications.  

1.2   Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 
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1.3   Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on DRAWING No.21/113-LP. The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow his 

personnel to trespass upon any other areas occupied by the Employer.  

 

1.4   Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of 

New Mangalore Port). This bench mark and base line will be the basis for the setting-out 

for all the Works. The main levels and lines for each portion of the Works shall be 

established from the bench mark and base line by the Contractor.  

1.5 Site Conditions  

1.5.1  Location of Work 

 As per enclosed location plan.             

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and September 

during which period the average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds in 

the remaining months of the year are predominantly from the north-west and the 

maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian 

Sea and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are 

not as severe or frequent as in the Bay of Bengal. The maximum wind speed so far 

recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one 

during 1965 when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 
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Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in 

the south-west monsoon period. The maximum number of foggy days in a year is only 3. 

 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and 

tools for Site Preparation, clearing and all other works. Clearing shall mean to completely 

demolish, remove and dispose with all leads, lifts and descents from the area marked, 

trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, 

mounds, existing structures and other objectionable materials. The areas required to be 

cleared shall consist of the work Site, ditches, borrow pits, diversions and all other areas 

necessary for the construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of the 

Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for the 

stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and 

mobilize all essential equipment for both Temporary and Permanent Works. 

1.6  Site Information 

The reference is invited to detailed drawing of the construction site for adaptation of 

methodology for the construction of foundation. However, on account of this change in 

the geographical profile of site, no extra cost for additional arrangement required to be 

made will be paid for. 

1.8  Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such records 

shall be furnished to the Engineer-in-charge on completion of each test or operation. 

1.2 Equipment 
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The Contractor shall be responsible for the supply, use and maintenance of all the 

equipment and he shall ensure that it is suitable for the work and is maintained in 

such a manner as to ensure its efficient working. The Engineer may direct that 

equipment which is not efficient and is prejudicial to the quality of the work be 

removed from site and replaced by equipment to his satisfaction. The Contractor shall 

immediately follow Engineer's or his Representative's directions/ instructions. 

1.3 Temporary Works 

Where required, the Contractor shall furnish such details of his temporary works as 

may be called for by the Engineer and the Contractor shall satisfy the Engineer as to 

their safety and efficiency. The Engineer may direct those temporary works which he 

considers unsafe or inefficient be removed and replaced in a satisfactory manner. 

The Contractor shall immediately follow Engineer directions/instructions. 

1.4 Special Instructions 

Whenever the Engineer or his staff wants to inspect the surface/area of Installation of 

Fenders and to supervise the quality of the work being undertaken, the Contractor 

shall arrange at his own cost of all the necessary facilities. 

1.5 Site Office 

The Employer shall not provide site office and accommodation. The Contractor     

must make his own arrangement. 

1.6 Metric Units 

Metric units have been used in the specification and all drawings. The drawings and 

all records should also be in the same units. 

1.7 Standard 

Any Indian Standard referred to herein shall be taken as a reference to its latest 

version.  Where such standards are not available or where no specific provisions 

have been made in such codes, the procedure laid down in the corresponding British 

Code(s) shall apply subject to the approval of or such other directive as may be 

issued by the Engineer. In any case a high standard of workmanship shall be 

required to be maintained. The Contractor shall make all the relevant Standards 

available. 

 

1.8 Site Supervision 

The Contractor's site representative shall take instructions in all aspects of the work 

from the Engineer's Representative. 
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The Contractor shall arrange for the whole of the work to be under the control of a full 

time experienced engineer trained in this type of work and competent to supervise 

the installation work. The person to be posted as Contractor's site representative 

shall receive prior approval of the Engineer. He shall accept and carry out instructions 

given to him by the Engineer's Representative, notwithstanding which the Contractor 

shall be responsible for the safety and efficient maintenance and working of all the 

equipment and the control of all labour. 

1.9 Fenders 

A) Fender Parameters  

The rubber fenders and their accessories supplied shall satisfy the following 

requirements: Material specification 

a) Size of fender :  SUC 800H, 

Type of fender: Cell Fender 

       Rated deflection is 52.50% 

       Rated energy absorption: 163 KN.M 

       Rated reaction Force: 464KN.  

b) Tidal Variation         

Higher High water Springs + 1.68 m Chart datum  

Mean Higher High water + 1.48 m Chart datum 

Mean Lower High water + 1.26 m Chart datum 

Mean Sea Level + 0.95 m Chart datum 

Mean Lower Low water + 0.26 m Chart datum 

Lower Low water Spring at 

Solstices 

+ 0.03 m Chart datum 

 

B) Quality of fender 

    a) All fender to be supplied shall be new without any physical defects. 

    b) The fender shall be of RS grade rubber material fully. 

C) Fender Fixtures 
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    All fenders fixtures such as resin anchor bolts, washer, flanges, sleeve, anchor bar 

and anchor plate etc. shall be of stainless steel of grade SS 316 to suit the size of 

fenders and have sufficient grip in the old concrete surface. 

D) It may be noted that, the fenders are required to be fixed on breasting Dolphins. Care 

has to be taken to fix the fenders by drilling proper holes in the wall as per 

requirement and instructions of Engineer Rectification (if any) for damages done to 

concrete surface shall be rectified by filling with epoxy mortar to achieve adequate 

bonding to grip the bolts.  

Physical Properties of Rubber 

A) The rubber used for manufacturing the fenders shall satisfy the following 

requirements:  

PROPERTY TESETING 

STANDARD 

CONDITION REQUIREMENT 

TENSILE 

STRENGTH 

ASTM D 412 Original 16 Mpa (Min) 

ASTM D 573 Aged for 96 hrs 

at 70 C 

Original value 

-20% (Max) 

ELOGATION AT 

BREAK 

ASTM D 412 Original 350% (Min) 

ASTM D 573 Aged for 96 hrs 

at 70 C 

Original value 

-20% (Max) 

HARDNESS ASTM D 2240 Original 77 (Max) Shore A  

ASTM D 2240 Aged for 96 hrs 

at 70 C 

+8 Shore A (Max) 

-20% (Max) 

COMPRESSION 

SET 

ASTM D 395 Aged for 96 hrs 

at 70 C Method 

B, Solid 

30% (Max) 

OZONE 

RESISTENCE 

ASTM D 1171 Ozone exposure, 

Method A 

No crack visible 

ABRASION 

RESISTANCE 

BS 903 A9 Method B 1000 

Revolutions 

1.5CC (Max) 

TEAR 

RESISTANCE 

ASTM D 624 DIE B 70kn/m (Min) 
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Physical Properties for Hyper cell Fender 

PROPERTY UNIT REQUIREMENT 

Before Aging 

TENSILE 

STRENGTH 

Kg/Sq.cm 160 (Min) 

ELOGATION AT 

BREAK 

% 350% (Min) 
 

HARDNESS Deg. 77 (Max)  

After Aging 

CHANGE IN 

TENSILE 

STRENGTH 

% Not Less than 80% 

of Original 

CHANGE IN 

ELOGATION  

% Not Less than 80% 

of Original 

HARDNESS Deg. Original value + 8 

Deg. Max. 

TEAR STRENGTH Kg/cm Min 70 

COMPRESSION 

SET 

% 30 (Max) 

OZONE 

RESISTENCE 

cc Max 1.5 

ABRASION 

RESISTANCE 

BS 903 A9 

Method B 1000 Revolutions 

1.5CC (Max) 

 

B)   Fender dimensions: As per enclosed drawing 

C)  Fixtures, Fasteners 

Fender to Jetty fixing Fasteners SS 316 

Frame to fender fixing Fasteners SS 316 

Fascia pad fixing Fasteners SS 316 
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D) Quality of Fenders 

All fenders to be supplied shall be new without any physical defects. 

The fenders shall be of RS grade rubber material fully. 

E) Fender Fixtures 

All fenders fixtures such as resin anchor bolts, washers, flange, sleeve, anchor 

bar and anchor plate etc., shall be of stainless steel of grade SS 316 to suit the 

size of fenders and have sufficient grip in the old concrete surface. 

It may be noted that, the fenders are required to be fixed on breasting dolphins. 

Care has to be taken to fix the fenders by drilling proper holes in the wall as per 

requirement and instructions of Engineeer Rectification (if any) for damages done 

to concrete surface shall be rectified by filling with epoxy mortar to achieve 

adequate bonding to grip the bolts.   

Tests for the above properties of rubber fenders shall be done at the approved 

laboratories. 

 Inspection & Testing of Fenders 

The physical inspection of fenders, fixing system etc. and testing of basic material 

of fender shall be arranged by the supplier under the supervision of Lloyds 

Register of Shipping/IRS or approved third party at his own cost.  Similarly, the 

testing of fender samples for performance shall be arranged by the supplier under 

the supervision of Lloyds Register of Shipping/IRS or approved third party at his 

own cost. The fender shall be tested for the performance of the fenders for zero 

degree-berthing angle. The specimen shall be tested at least for 10 cycles of  

loading to rated deflection and the performance characteristics (Reaction-

Deflection curves) at the end of every 2 cycles shall be furnished.  The fender 

shall regain its original shape after 10 cycles of testing and shall not show any 

sign of damage even after 10 cycles.  However, 2% tolerance will be allowed in 

this regard for height of fender Certificate to this effect shall be obtained from the 

inspecting agency. 

The performance of the fender as tested shall match with the fender parameters 

given at item above.  Maximum tolerance shall be plus or minus 10% on the 

values at above.  The area contained by the Reaction-Deflection curves shall be 

the basis for energy computation and for preparing Energy-Deflection curve.  The 

inspecting agency shall certify the energy absorption based on reaction-deflection 

curve above.  The inspection report and test reports witnessed by the inspecting 
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agency shall be submitted along with relevant documents to New Mangalore Port 

Aurhority for approval and acceptance before dispatch of the fenders and fixing 

system etc. 

The tested fender unit will be accepted by the Engineer as part of the supply 

under this Contract only if – 

a) There are no cracks, distortions, permanent deformations in the fender 

during/after testing. 

b) Energy absorption and maximum reaction force criteria are satisfied at rated 

deflection at 0 degree berthing angle. 

c)  Recovery in height of the fender, after one minute of the release of the 

compression load applied for compressing the fender upto the maximum 

permitted fender deflection, is more than 98% of original fender height. 

Defect liability period for fenders: 

The fender manufacturer shall warranty the complete fender system 24 months 

after the date of certification of completion of work, for any kinds of manufacturing 

defects or deviations from specified performance.  The supplier shall replace 

Damaged/Defective fenders or accessories, etc. within two months from the date 

of inspection at NMPA premises by concerned department Engineer and 

contractors representatives, if any  

 The rates entered shall be inclusive of inspection, testing as above. Any test to be 

carried out during defect liability period, if any will be at contractors cost. 

Permitted Tolerances 

i) Performance: 

 Energy absorption (E)  = +/- 10% 

 Reaction force (R)   = +/- 10% 

ii) Physical Dimensions: 

 Height of fender (H)  = +/- 20 mm 

Frontal Frames: 

The frontal frame and accessories shall be manufactures, supplied, installed and 

commissioned as per drawings. 

The frontal frame shall be approved and proven quality and the contractor shall supply 

documentary evidence of the performance characteristics of the proposed frontal 
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frame. The quality of rubber shall be of superior grade and the fixing system, chains 

etc., shall be stainless and or galvanized to protect against corrosion. 

STAINLESS STEEL: All stainless steel materials shall be to ASSI:316 grade quality 

and fasteners shall be manufactures to IS 1367(Pat 14) 

 

 

1.10 Work Execution 

 

Drawings shows the detailing fenders and its accessories and also location The 

Fenders shall be fixed at locations shown in the drawing and as directed by the 

Engineer-in-charge.  The existing Fenders and frontal frames are to be dismantled and 

is to be re-fixed over to the new cell fender along with chains and fixtures.   

Passes for entering the Port area for men, machinery and vehicles will be issued on 

submitting the application. Crane, barges, boats, tugs, vessels etc., if necessary, shall 

be deployed by the contractor at his own cost. Such vessels deployed shall have valid 

certificates and necessary documents. All applicable statutory navigational rules are to 

be followed. No additional charges will be paid for any extra days taken for installation 

due to non-availability of berth or for any other reason. All costs of transportation, 

freight charges etc., will be borne by the contractor. All taxes like Sales Tax, Income 

Tax, CST, VAT, Cess, Excise, Duties etc. shall be included in the rates. The guarantee 

period (defect liability period) for the fenders will be for 2 years from the date of 

certification of completion of work. The fenders shall be manufactured and delivered to 

site within 3 months from the date of receipt of work order and the installation will be 

done within 45 days after the delivery.  The fenders shall be installed only after the 

inspection of the fenders by third party or departmental engineers at site. 

The Fenders shall be tested in the laboratory by third party like IRS or any approved 

agency in the presence of NMPT Engineers. The cost incurred for all the necessary 

tests, including cost towards thirty party inspections like IRS shall be borne by the 

contractor. The fender shall be dispatched only after Inspection of third party like IRS 

and NMPT. 

The cargo handling operations in the wharf area shall not be affected. 

The warranty of fender against any manufacturing defects for a period of 10 years from 

the date of installation 

 

1.11 Workmanship:  
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A high standard of workmanship in all trade will be required. The contractor should 

ensure that only skilled and experienced personals exposed to rough marine working 

conditions are only engaged on the job. 

 

1.12 Bill of Quantities: 

 

Payment will be made according to the quantity ordered and carried out as measured 

by the Engineer in charge and valued at the rates quoted in the schedule. The 

contractor shall have to supply all labours and other equipments required for the 

measurement. 

 

1.13 Rates and price to be inclusive:  

 

The rates quoted for the work shall be for completing the item of work in all respects 

as indicated in the specification and as per the directions given by the Engineer in 

charge from time to time. The rates shall therefore cover such items as: 

a. Taxes if any excluding GST applicable. 

b. Customs duties and all other duties, Octroi etc. 

c. Provision of all other plant and labour required by him for completing the time 

of work. 

d. Supervision, maintenance, erection, insurance, overhead and profits and every 

incidentals and contingent cost and other charges whatever for 

compliance with the condition of contract. 

e. The GST as applicable for this work will be paid by NMPA  

The contractor’s plants, equipments, floating crafts, materials etc. Which are brought 

to site for facilitating the proper execution of the contract work within the Port area are 

not liable to Port dues and charges like wharf age, berth hire and other charges 

during the period of contract. 

 

1.14 Contractor’s working area:  

The area to be allotted to the contractor shall be determined by the Engineer in 

charge at the time of handing over the site. The area can be detained by the 

contractor free of rent till the completion of the work. The contractor shall obtain 

prior approval of the Engineer in charge for any office, storage or any other building 

he wishes to erect in the area allotted to him. The contractor should dismantle 
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these temporary structures and the area left in a clean and neat condition at the 

time of completion of work. 

 

1.15 Limitations of operations:  

The contractor shall be solely responsible to obtain required permits/authorization 

form other agencies/departments for the due performance of the contract and has 

to comply with all Port operational procedures set forth by the Port authorities as 

and when required at his own cost. 

 

1.16 Completion time and sequence of work :  

 

Berth No.9 arm is being used for import/export of POL products.  The contractor 

shall plan execution of their works with suitable equipments and plants with 

maximum period of 172 hours at each berth. No idle time charges will be paid and 

the rate quoted shall be inclusive of all the above.  

 

1.17 Interruptions to work :  

 

The contractor shall not allow in rates for any loss of working time due to weather, 

surveying, positioning of crafts, shifting of equipment during maintenance. Idle time 

of the equipment / labour due to interruption caused by port traffic, berthing / 

unberthing or shifting of vessels and other operations in the dock arm is not 

entitled. The rate quoted by the contractor is inclusive of all above interruptions if 

occurs. 

Berthing programs of vessels will be provided every day after berthing meeting at 

1200 hrs or when ETAS are made available to Port by the shipping agencies. 

Notice will be given approximately 24 hr before the sailing of vessels and the 

contractor shall contact the Executive Engineer-MTC-II or Port marine department 

for any information in this regard. 

No claim whatsoever for additional payments on account of the specified 

interruptions will be entertained over and above the quoted rates. 

Fenders  

 
  General  
 
The Contractor shall design, supply and install rubber fender units with fender 

facing panels in accordance with the Drawings and this Specification. The 
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Contractor should be aware that the Employer requires a long service life together 
with low maintenance costs for the fender systems. Design and fabrication of all 
steelwork shall be in accordance with clauses of this Specification. The fender 
types shall be installed at the positions shown on the Drawings.  

 
  Fender Units  
 
The types and locations of fenders to be provided and installed under this Contract 

are shown on the Drawings.  
 
Prior to procurement or installation of the fenders the Contractor shall provide to 

the Engineer for review manufacturer’s data to demonstrate general product 
compliance with this Specification. Details of similar fender units, including fender 
type, location and date of installation, which have been successfully installed for 
similar conditions, shall also be provided.  

 
The Contractor shall supply to the Engineer the following information:  
 
 Identification marks  
 Name of manufacturer  
 Place and date of manufacture  
 Size and rubber grade of fender unit  
  
 Certificates of origin of each fender bearing the corporate stamp and signature 

of an authorized person and giving a unique reference to each fender so that it is 
traceable to its place and date of manufacture.  

 
  Fender Panels  
 
Fender panels shall be designed and detailed by the Contractor to I.S. 800 / BS 

5950, to distribute the fender load onto the vessel so as to limit the hull pressure to 
200 kN/Sq.m. and to carry all loads induced by the fender reactions. Fender Panel 
should be designed to suit berthing of all size of vessels. 

 
The panel shall be designed for the case when the panel is in contact with a plane 

hull, and shall also be designed to carry the loads associated with the panel being 
loaded by a knife edge load equal to the design fender reaction, applied at any level 
corresponding to contact with belting on a vessel.  

 
The panel sides and bottom edges shall be chamfered 50 mm. The panel top 

edge shall be chamfered 200mm x 500 mm.  
 
The fender panels shall be of closed box construction and without re-entrant 

shapes or other areas that could entrap water or accelerate corrosion. The panels 
shall be designed and detailed such that corrosion traps are avoided and to provide 
a durable structure suitable for the marine environment.  

 
Fender panels shall be designed such that a minimum of maintenance will be 

required and such that their removal for repair or maintenance work can be carried 
out quickly and easily.  
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The panels shall be faced with low-friction facings as specified herein. However, 

for design of the panel and chains, a minimum coefficient of friction of 0.3 shall be 
assumed.  

 
Design calculations and fully detailed fabrication drawings shall be submitted to 

the Engineer for approval prior to construction. Responsibility for the design shall 
remain with the Contractor notwithstanding any approval of the Engineer.  

 
Chains and Fixings  
Design of the chains shall be the responsibility of the Contractor. Chain 

assemblies shall be designed with a factor of safety of 3 on normal loads and a 
factor of safety of 2 on abnormal loads. A "weak link" in the form of a shackle, shall 
be provided in chains to avoid damage to any fixings cast into the quay structure. 
All fixings shall be such that they are stronger than the items they are fixing by at 
least a factor of 1.2, in order to avoid damage to the fixings in the concrete.  

 
Chains shall only be incorporated in the Contractor’s design for the fenders insofar 

as they are necessary for the correct functioning of the fender system. The number 
of chains shall therefore be minimized, but the Contractor shall consider the 
following in his design:  

 
a) Tension chains may be needed to the top of the panel to resist forces caused 

by vessels making contact along the lower part of the fender panel and causing 
frictional forces acting downwards due to ship moving down with the falling tide;  

 
b) Tension chains may be needed to the bottom of the panel to resist forces 

caused by vessels making contact along the upper part of the fender panel and 
causing frictional forces acting upwards due to ship moving up with the rising tide.  

 
c) Vertical sag chains may be needed to stop the weight of the fender and the 

frontal panel causing the system to droop with time;  
 
d) Shear chains may be needed either side of the frontal panel, at high and low 

level to restrain the frontal panel and limit the forces on the rubber units when the 
berthing vessel has a sideways component of velocity along the quay.  

 
e) Chains shall be designed and detailed by the Contractor to carry the loads 

induced by the fender reactions combined with frictional loads based on the 
coefficient of friction specified herein.  

 
Shear chains may be needed either side of the frontal panel, at high and low level 

to restrain the frontal panel and limit the forces on the rubber units when the 
berthing vessel has a sideways component of velocity along the jetty head. 

  
Chains shall be designed and detailed by the Contractor to carry the loads 

induced by the fender reactions combined with frictional loads based on the 
coefficient of friction specified herein.  
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Rubber Fender Units  
 
a) General  
 
Rubber fender units shall be compression moulded from natural or synthetic or 

both compounds resistant to ageing, weathering and wearing and shall have the 
properties stated in the Table below in compliance with Section 7.3 of Appendix A 
of the “Guidelines for the Design of Fender Systems: 2002”, published by the 
International Navigation Association.  

 
The rubber shall be fully vulcanized and homogeneous with no foreign particles 

and free from defective impurities, pores and cracks, voids and cuts. Steel plates 
shall be fully embedded and fully adhered to the rubber during the vulcanizations 
process to avoid separation between the rubber and steel.  

 
Rubber for fenders shall be natural or synthetic rubber. The material shall be 

homogeneous and.  
 
The following particulars of the proposed rubber fenders shall be submitted:  
 
i) Manufacturer’s literature, including a list of physical properties of the rubber 

for the fenders.  
 
ii) A report on compression load tests and characteristic load-deflection and 

energy-deflection curves.  
  
iii) The temperature at which the compression load test was carried out with a 

graph showing how the buckling load varies with temperature.  
 
iv) The rate of compression used in the test with a graph showing how the 

buckling load varies with rate of compression.  
 
The rate of compression curve may be obtained using exact scale models of the 

fenders provided the models are not less than 100mm high.  
 
The particulars shall be submitted for approval of the source and type of rubber 

fenders at least 40 days before the first delivery of the rubber fenders to the Site.  
  
 
 
Records of Fender Units  
 
All fender units shall be permanently marked with a unique reference so that they 

can be individually identified both during manufacture and once incorporated into 
the Permanent Works. For the latter case, the marks are to be clearly legible to 
someone standing on the quay/dolphins. For all fenders, full records of manufacture 
and installation are to be kept on forms to the approval of the Engineer, including:  

 
a)  Manufacturer, location of manufacture  
b) Method of manufacture  
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c)  Mould reference where appropriate, supervisor in-charge 
d)  Date(s) of manufacture 
e)  Location of fender unit in Works, and date of installation  
f)   Confirmation that the fender has been subjected to a "break in" cycle, 

including details 
g)  Any other relevant information 
h)  Authorised signatures confirming details are correct  
 
Preliminary forms shall be submitted to the Engineer prior to delivery of the fender 

units to Site.  Final forms shall be submitted within two weeks of installation of the 
fenders.  

 
 Fender Panels  
 
Fender panels shall be fabricated from steel sections and plate. All steelwork and 

fabrication shall be of good workmanship and shall comply with Section 4 of this 
Specification.  

 
Fender panels, bolts, washers and nuts fixing the facing pads shall be protected 

from corrosion in accordance with EN ISO 12944. Durability shall be high (H). The 
environment category shall be C5-M and Im2, i.e. the selected protection system 
shall provide high durability for both environment categories. The Contractor shall 
furnish the details of the corrosion protection system he proposes to adopt to the 
Engineer for his prior approval.  

 
Fender panels shall be confirmed to BS 5950, to distribute the fender load on to 

the vessel and to carry all loads induced by the fender reactions.  
 
The panel shall be designed for the case when the panel is in contact with a plane 

hull, and shall also be designed to carry the loads associated with the panel being 
loaded by a knife edge load equal to the design fender reaction, applied at any level 
corresponding to contact with belting on a vessel.  

 
Panel sides and the bottom edge shall be chamfered, whilst the top edge shall be 

profiled to prevent beltings being caught on top of the fender units.  
 
The panels shall be designed and detailed such that corrosion traps are avoided 

and to provide a durable structure suitable for the marine environment.  
 
The fender panels should be designed as detachable type with slot kind of 

arrangements so that it can be easily removed for maintenance purpose.  
Minimum steel thickness shall be as follows:  
Plates exposed on two surfaces  - 12 mm  
Plates exposed on one surface    - 10 mm  
Internal members (not exposed) -   8 mm  
 
Low Friction Facings  
 
Low friction facing pads shall be made from Ultra-High Molecular Weight (UHMW) 

polyethylene and comply with the requirements of EAU 1996 – R60 except that the 
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friction coefficient (DIN 53375) shall be less than 0.2. Panels shall be fitted with 
corner and flat front pads not less than 40 mm thick in black colour. Panels shall be 
fitted with counter sunk bolts. Where multiple pads are used to cover a surface, 
gaps between pads shall not exceed 10mm.  

 
Sufficient fixing studs shall be provided over each pad at centres not exceeding 

500mm in any direction with a maximum edge distance of 100mm. The fixing studs 
shall be M20 as a minimum. Fixing studs shall have a minimum clearance of 25mm 
between the top of the fixing and the facing pad outer surface. Nuts and oversized 
washers used to fix the facing pad to the fender facing panel shall be stainless steel 
complying with AISI 304.   

 

Item  Requirement  
Testing 

Method  
Specific Gravity  0.9 – 1.0 g/cm3  DIN 53 479  
Tensile strength  20 N/mm2 minimum  DIN 53 455  
Breaking strength  33 N/mm2 minimum  DIN 53 455  
Elongation at break  300% minimum  DIN 53 455  
Compression 

strength  
20 N/mm2 minimum  DIN 53 455  

Bending strength  20 N/mm2 minimum  DIN 53 455  
Temperature range  -30EC to +80EC  - 
Torsional strength 

+230C  
250 N/mm2 minimum  DIN 53 477  

Impact strength  120 mJ/mm2 minimum  DIN 53 453  

Abrasion resistance  
90 virgin UHMW –PE 

= 100  
San slurry  

Shore hardness  64 N/mm2 minimum  DIN 53505  
Coefficient of friction  0.15 maximum  DIN 53 375  

 
 
 
Chains  
All chains shall comply with BS 6405, BS 1663, JIS G3105 or Lloyds or ASB 

Standards or Bureau Veritas rules and written proof in the form of a test certificate 
shall be furnished by the Contractor. Chains shall not be less than 32mm diameter. 
Tolerance chains (tolerance ±10mm) shall be used in preference to chain adjusters 
with fixing pins to secure the end link to the chain and/or bracket at either end. 
Fixing pins shall be of stainless-steel grade 1.4401 in accordance with BS EN 
10088 (or AISI grade 316) or similar approved. After fabrication, all fins caused by 
welding shall be removed and the weld shall be smoothly finished all round. Heat 
treatment shall be by normalizing in accordance with BS 1663 Clause 7a. 

 All chains, shackles, chain tensioner, chain brackets, fixing bolts and washers and 
the like shall be supplied with a corrosion protection system which shall as a 
minimum be hot dip galvanising to EN ISO 1461. The fender Contractor shall 
furnish the details of the corrosion protection system he proposes to adopt to the 
Engineer for his prior approval.  

Chains shall include a means for tensioning during installation and subsequent 
maintenance.  The tensioning device shall be locked off after the tensioning of the 
chain. All shackles, tensioning devices and U-anchors and the like shall be such as 
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to provide strength and performance at least equal to the chain to which they are 
attached.  

Testing of chains shall be carried out in accordance with the requirements of BS 
1663 and the appropriate certificates are to be presented to the Engineer.  

 
The Contractor shall be responsible for checking the lengths and details of all 

chains and shall submit to the Engineer for review and approval full details of all 
chains and fittings.  

 
Chain samples shall be approved prior to Site delivery. Samples must be 

accompanied by such documentation as is requested.  
 
Top chains where specified shall also act as rope guards. As such the top of the 

fender and top chain anchor bracket shall be shaped to avoid snagging or 
damaging mooring lines.  

 
Fixings for Fenders, Chains, and Chain Brackets  
 
All bolts and fender anchors used for securing components of the fender system 

shall be designed by the Contractor to suit the specified fender rubber and 
Contractor’s facing panel and chain design.  

 
All fixings shall be stainless steel Grade 1.4401 to BS EN 10088 (or AISI grade 

316). The bolts shall be well lubricated with a ptfe tape or spray or with a suitable 
underwater lubricant (Aqua Lube or similar) to prevent galling between the bolt and 
socket. The positions of the fender anchors shall be determined by the Contractor 
to suit the fender unit design, whilst still satisfying the geometrical requirements and 
restrictions shown on the drawings.  

 
All fixings shall be such that they are stronger than the items they are fixing, in 

order to avoid damage to the fixings in the concrete.  
 
Calculations shall be provided to justify fixings and will be subject to the approval 

of the Engineer. Where stainless steel bolts or fender anchors make contact with 
other dissimilar metals, they shall be electrically insulated to prevent bi-metallic 
corrosion.  

 
Assembly and Installation  
 
Rubber fenders shall be handled and stored in accordance with the 

manufacturer's instructions. Great care shall be taken to prevent cutting or tearing 
of the rubber, particularly in the area of any embedded plates and around bolt holes 
and bolt recesses in the fender base, flanges or fins.  

 
Fenders shall normally be stored in the protection packing’s in which they have 

been transported. Fenders shall be handled in such a way as to prevent them from 
being distorted, overstressed or damaged in any way. All slings, ropes or chains for 
handling fenders shall be of rubber or nylon sheathed.  

 
Final fender alignment shall be such as to provide, within recommended 
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tolerances, a straight line to the berthing face. Fenders shall be installed in 
accordance with the manufacturer’s recommendations/instructions, from the 
installation of cast-in sockets to the final tensioning of fixing chains. The concrete 
surface onto which the fender rubber is fixed shall be vertical, flat and continuous 
and shall provide full bearing for the area of the fender rubber.  

 
Tolerances on fender panel installations shall be compatible with tolerances on 

concrete structures to which they are affixed, but shall in no circumstances be 
installed to dimensions that exceed the tolerances stated herein.  

 
Individual fender panel installations shall meet the required tolerances for position 

(relative to the specified level for the top of the unit), and for verticality (measured at 
four corners of fender panel in planes both parallel to and normal to the berthing 
face).  

Fender installation tolerances shall be:  
 
 Position (top level of unit) ±25 mm  
 Alignment (at centerline of rubber cell) ±30 mm  
 Verticality (elevation and "sectional") ±25 mm  
 
 
Corrosion Protection  
 
Frontal panels and bolts, washers and nuts fixing the facing pads shall be 

protected from corrosion. The Contractor shall furnish the details of the corrosion 
protection system he proposes to adopt to the Engineer for his prior approval. 

 
Fender Inspection Requirements  
 
The testing, with the exception of fatigue testing, shall be carried out in 

accordance with the latest revision of Supplement to Bulletin No 45 “Report of the 
International Commission for Improving the Design of Fenders” by PIANC.  

 
All fenders shall be inspected at the manufacturer's Works and shall be duly 

certified by a third party inspection agency as fully meeting this specification. The 
third party inspection agency shall be Lloyd's or IRS or other agency approved by 
the Employer. The cost of Third Party Inspection shall be bore by the contractor.   

The Contractor shall supply to the Engineer in-house laboratory material testing 
reports giving results of all tests performed on each batch of material actually used 
for the fender manufacture, duly certified by the third party inspection agency, at the 
time of supply of fender units.  

 
Fender Testing Requirements  
 
Verification testing to determine compliance with the specified energy and reaction 

requirements shall be carried out in accordance with Section 6 of Appendix A of the 
“Guidelines for the Design of Fendering Systems: 2002”, published by the 
International Navigation Association.  

 
One fender shall be tested at the local ambient temperatures. All rubber fenders 
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shall be subject to at least a single "break in" compression cycle to rated deflection 
at the factory prior to shipment. Original copies of test certificates shall be sent to 
the Engineer.  

 
Samples for verification testing shall be actual fender elements selected at 

random. One fender unit shall be selected from each batch of ten units produced of 
a particular size, grade and specification. Where different moulds are used or the 
manufacturing process is altered, this shall be treated as a new batch of fenders for 
the purpose of this Clause. Where there are less than ten fenders in a batch, then 
one fender shall be tested from that batch.  

 
The Engineer shall be given at least four weeks’ notice of when and where the 

fenders are to be tested. The Contractor shall furnish in-house laboratory testing 
report for the deflection-load and deflection-energy absorption tests carried out on 
the selected fender duly witnessed and certified by the third-party inspection 
agency specified herein at the time of supply of the fender units. The Contractor 
shall provide facilities to permit the Engineer to witness the tests to be conducted in 
India if he so desires and the cost of visiting test will be borne by the Pot 
(Employer). 

 
Where the test is not carried out at the conditions specified for the Rated 

Performance Data, then tests to establish the Temperature Factor and Velocity 
Factor shall be carried out in accordance with Appendix A of the “Guidelines for the 
Design of Fendering Systems: 2002”. These tests shall be considered as part of the 
verification testing, and the requirements of the previous paragraph shall apply. 

  
Full details of the tests shall be provided, including certification of the test 

equipment used. 
 
 
 
 

SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: CROSS SECTION DRAWING 

 

Sl. 

No 

Drawing No. Description 

1 21/51-LP Location plan 

2 21/51-01-P Plan of Jetty No 10 
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3 21/51-02-FS 800H Fendering System 

4 21/51-03- PL CROSS SECTION/PLAN OR 

TOP VIEW 

5 21/51-04- CS CROSS SECTION DRAWING 

 

 

 

 

21/51-LP Location plan 
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21/51-01-P Plan of jetty No 10 
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21/51-02 -FS 800H Fendering System 
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21/51-03-PL CROSS SECTION/PLAN OR TOP VIEW 
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21/51-04-CS CROSS SECTION DRAWING  
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

 

1.1 General  

 

1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of Contract 

and the Specifications, and the Contractor shall be deemed to have examined 

the Drawings, Specifications, Conditions of Contract and to have acquainted 

himself with the detailed descriptions of the Works to be done, and the way in 

which they are to be carried out.  

 

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

 

1.1.3 The detailed descriptions of work and materials given in the Specifications are 

not necessarily being repeated in the Bill of Quantities.  

 

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

 

1.1.5 The Tenderer will be held to have familiarised himself with all local conditions, 

in so far as they affect the work, means of access and the locality of existing 

services, in order to execute the Works measured and described hereinafter. 

No claims for want of knowledge in this respect will be reimbursed.  

 

1.2 Rates and Prices to be Inclusive  

 

1.2.1 Rates and prices set against items are to be the all-inclusive value of the 
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finished work shown on the Drawings and/or described in the Specification or 

which can reasonably be inferred there from and are to cover the cost of 

provision of plant, labour, supervision, materials, test charges, freight, 

transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever including all taxes if any excluding 

GST and every kind of temporary work executed or used in connection 

therewith (except those items in respect of which provision has been separately 

made in the general condition of contract) and all the Contractor's obligations 

under the Contract and all matters and things necessary for the proper 

completion and maintenance of the Works.  

 

1.2.2 The rates and prices set down against the items are to be the full inclusive value 

of the finished work shown on the Drawing and/or described in the Specification 

or which can reasonably be inferred the reform and to cover the cost of every 

description of Temporary Works executed or used in connection therewith 

(except those items in respect of which specific provision has been separately 

made in these Bills of Quantities) and all the Contractor's obligations under the 

Contract including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

 

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual or 

essential to the completion of all works in all trades, the same shall be deemed 

to be included in the rates and prices entered in the Bill of Quantities. The rates 

and prices are to cover the item as described in the Bill of Quantities and if there 

is inconsistency in the description between the Bill of Quantities, Specifications 

or Drawings, the interpretation will be done according to General Conditions of 

Contract.  

 

1.2.4 The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 
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quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and / 

or increase / reduce quantities indicated in the Bills of Quantities at any time. 

Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any 

extent of variation in quantity of each individual item provided that the total 

contract value does not get altered by more than indicated in conditions of 

contract. No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

 

1.2.5 The drawings for tender purposes are indicative only of the work to be carried 

out. However, the Tenderer must allow within his price for the items of work 

included in the Tender Documents for the details which will appear on 

subsequent drawings developed for construction purposes. Rate and price shall 

include any additional design/ detailing to be carried out by contractor.  

 

1.2.6 The rates and prices shall include (except where separate items are given) for 

the provision and operation of the following items, for compliance with the 

Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent costs 

and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in the 

execution of works, Excise Duty, Duties, etc. (other than Customs Duty 

for materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, compressed air 
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lines, electrical cabling and switchgear, telephone, walkie-talkie and 

facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever necessary 

as directed by Engineer.  

1.4 Method of Measurement  

 

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net off 

the dimensions of the works shown on the drawings except as mentioned 

below:  

 

1.4.2  Units of Measurement: The units of measurement used in this Bill of Quantities 

are in metric units as follows:  

 

i) Linear: Linear metre, centimeterormillimeter abbreviated to 'Rm', 'cm' or 

'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' or 

'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 

1.5  Currency  

 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in Indian 

Rupee Currency.  

2. Civil Works 

 

2.2 Precast Concrete  

2.2.1 Shuttering for precast concrete shall not be measured and paid for separately.  
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2.2.2 Effort for placement of precast concrete at the final locations shall not be 

measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional area, 

reinforcement bolts and other embedded parts unless larger than 0.1 sq.m. 

sectional area and 0.03 cu.m. in volume. No extra volume will be measured for 

splays or fillets smaller than 50 sq.cm. sectional area.  

 

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position and 

compaction in work of any sectional area or thickness including shuttering, 

forming necessary construction joints, shear keys and stop ends, and for curing 

and protecting etc. all as specified.  

 

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in fittings 

including pipes and bolts except where specifically billed separately. No 

separate payment will be made for making openings/pockets/pits of any size 

and shape. Where surfaces are to receive finishes the rates shall include for 

leaving the surface rough or for hacking and roughening the surface to form a 

key.  

 

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other inserts 

in position accurately, concreting while they are in position and also for 

protecting the same as the work proceeds.  

 

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing the 

top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards drains, 

etc.  

 

2.4 Reinforcement  
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2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether plain, 

deformed or ribbed etc., -of various diameters will be calculated in accordance 

with Table 1 of IS:1732 'Dimensions for Round and Square Steel Bars for 

Structural and General Engineering Purposes'.  

 

2.4.2 The rates shall include for laps, cutting and waste, straightening short and long 

lengths, bending, fixing, rolling margin and the provision of spacer bars or 

support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  

 

2.4.3 The rates shall include for all necessary descaling, wire brushing and cleaning 

to remove all rust and mill scale, dirt, grease and other deleterious matter before 

fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  

 

2.5.1 Rates for structural steel work and iron work shall include supply, fabrication, 

delivery and erection/embedment in concrete at Site and all charges for 

welding, cutting, bending, bolting, site connections, fixing to foundations.  

 

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified or 

indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including making 

good any damage if provided in the BOQ item. 

 

2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is to 

include for all the fittings, etc., described. All items shall include the necessary 

fabrication, joints, angles, intersections and ends, all bolts or fixing lugs, all 
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hoisting and scaffolding required and casting in fixings or later cutting out or 

forming pockets for same, grouting, supporting and making good.  

 

2.5.4 Rates are to include for all necessary scaffolding, working over water and at 

any height staging and hoisting and tarpaulin or other protective covers and the 

cleaning and removal of paint stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all equipment, apparatus, 

material indicated in the Drawings, and/or Specifications in connection with the 

item in question and also associated labour as well as all additional equipment, 

apparatus, material, consumables usually necessary to complete the system 

even though not specifically shown, described or otherwise referred to and also 

associated labour.  

 

3.4.2 The rate for providing and fixing above items shall include all fittings, fixtures, 

base and sole plates, anchor bolts, including epoxy grouting, etc. all complete 

as specified, including the necessary additional supervision to ensure accurate 

alignment  

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of Quantities:  

IS :  Indian Standard 

BS :  British Standard 

Qty. :  Quantity 

mm :  Millimeters 

cm :  Centimeters 

M / m :  Meters 

LM :  linear metre 

LS :  lump sum 

Rs. :  Rupees 

P. :  Paise 

Nos. :  Numbers 

do :  Ditto 

MS : mild steel 
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T : Tones 

Kg :  Kilogram 

EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 
/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 

approx :  Approximately 

n.e.:  not exceeding 

incl:  Including 

circ:  Circular 

set :  set / sets 

c/c centre to centre 

@ :  at the rate of 

Qtl Quintal  

 

  



145 
 

ii) BILL OF QUANTITIES 

--------

NAME OF WORK:PROVIDING AND FIXING OF ADDITIONAL FENDERS TO THE SERVICE 

PLATFORM AT BERTH NO 10 FOR HANDLING SMALLER SIZE VESSELS. 

Ite

m 

No. 

DESCRIPTION OF ITEM QTY 
UNI

T 

RATE IN 

figures / 

WORDS 

AMOUNT 

(Rs. Ps.) 

1 Demolishing RCC work Manually /by 
mechanically means including stacking 
of steel bars and disposal of 
unserviceable materials to the 
appropriate disposal area as per 
direction of Engineer in charge. 
 

3.00 Cum 3639.00 10,917.00 

2 Providing and fixing stainless (grade 
304) anchor bolts with nut of 32mm dia 
rod and 1.30 mts in length including 
core cutting /making hole charges for 
fixing Anchoring bolts(40mm dia) cost 
of materials , cost of labour, Epoxy 
mortar /Gum, welding, grinding, 
scaffolding , drilling machine charges , 
usage charges of machinery and fitting 
the same etc. complete in appropriate 
location , as per specification and 
direction of the Engineer In charge.  

24.00 No 4300.29 1,03,206.96 

3 Support arrangement for fixing new 
additional fenders in the existing 
concrete structure of service platform 
of jetty No 10 by providing and 
fabrication of MS plates and fixing in 
suitable location including erection as 
per site condition in jetty area with 
necessary structural members like 
plates, Angles, channels, flats etc. 
including cost of materials, Hire 
charges of boat , epoxy painting , men, 
equipment, incidental charges , 
scaffolding , lead & lift etc. complete as 
per direction of Engineer in charges. 

6950.00 Kg 157.20 10,92,540.00 

4 Manufacture, testing , Supply, 
Installing,  Fixing / commissioning of of 
Cell fender of type SUC 800 H RH 
grade Fender Bridge type 0.9 or 
equivalent, cell fenders system with 
including removable frontal pads of 
size 1.80 mts x 1.80mts for Service 
platform from an approved 

2.00 Set 3,60,000.00 7,20,000.00 
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manufacturer meeting the berthing 
energy absorption and reaction forces 
requirement given in Technical 
Specifications & drawings for the said 
type of fenders confirming with the 
standard specification and drawing 
with all fixtures, such as anchoring 
bolts, required chains weight and 
safety. The frontal frame shall have 
30mm thick UHMW PE synthetic resin 
anti friction and anti-sparking pads 
fixed with M16- bolts of SS-316. The 
frontal frame fixed to the fenders with 
1-1/2" bolts, nuts, lock nut of SS-316. . 
The frontal frame shall be of box type 
and painted after fabrication with one 
coat of primer and two coats of epoxy 
paint of 130-150micron thick after de-
greasing and cleaned by sand blasting 
etc., complete                 The rate should 
include design, supply, installation, 
testing & fixing, commissioning of 
fenders and necessary fixtures such as 
G.I chains 32 dia , 'U' bolts, fasteners, 
all accessories , Floating Crafts for 
fixing fenders  etc. complete. Cell 
fender of type SUC 800 H RH grade 
Fender Bridge type 0.9 or equivalent, 
on Flexible dolphin, including 
removable type frontal pads and all 
necessary fixtures 

5 Provision Epoxy Bonding Agent:-
KSRRBM 2800-11. Epoxy bonding of 
new concrete to old concrete including 
cost of materials, labour, HOM 
complete as per specification MORTH 
specification No 2805. 

12.00 Sqm 771.00 9252.00 

6 Providing and laying in position cement 
concrete for levelling course for all 
works in foundation. The granite 
/trap/basalt crushed graded coarse 
aggregates and fine aggregates as per 
relevant IS codes machine mixed , laid 
in layers not exceeding 150mm 
thickness , well compacted using plate 
vibrators, including all lead and lift , 
cost of all materials of quantity, labour, 
usage charges of machinery, curing 
and all the other appurtenances 
required to complete the work as per 
technical specifications . M30 grade 

1.50 Cum 9748.50 14622.75 
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design mix using 20mm nominal size 
graded crushed coarse aggregates.   

7 Providing 20mm cement plastering with 
cement mortar 1:3 (1 cement and 3 
coarse sand) finished with a floating 
coat of neat cement to brick/stone 
masonry including rounding off corners 
wherever required smooth rendering, 
providing and removing scaffolding, 
including cost of materials, labour, 
curing complete as per specification 
and as per directions of Engineer In 
charge. 

15.00 Sqm 643.50 9652.500 

 TOTAL  Rs. 19,60,191.21 
 

Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 

 

(Quoted amount in Words Rupees …………………………….) 

 

 

Note:GST as applicable shall be claimed as separate line item in tax invoice and the same 

will be paid separately. 

1. Contractor shall file the applicable returns with tax department in time and submit the 

same as documentary evidence 

 

 

 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

 

 

NAME OF CONTRACT.................................................  

 

To 

Executive Engineer (Civil) 

New Mangalore Port Authority 

Panambur 

Mangalore - 575 010 

 

Sir 

 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda Nos---------- for the execution of the above-named Works, and 

we the undersigned, offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, Specifications, Drawings 

and Bill of Quantities and Addenda  

 

2 We acknowledge that the Appendix forms part of our Tender.  

 

3. We undertake, if our Tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

 

4. We agree to abide by this Tender for the period of 120 days from the last date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 

 

5. Unless and until a formal Agreement is prepared and executed, this Tender together 

with your written acceptance thereof shall constitute a binding Contract between us. 

 

6 We understand that you are not bound to accept the lowest or any tender you may 

receive. 
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Dated this_____________________________ day of ____________ 201____ 

 

Signature _____________________ in the Capacity of __________________ duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ ____________ 

_____  _______ ______________ 

 

 

                                                                                     (IN BLOCK LETTERS) 

 

 Address:____________________________ 

 ____________________________ 

 ____________________________ 

 ____________________________ 

 

Witnesses 

 

1.     Signature : _________________________ 

       Name      : __________________________ 

Address : ___________________________ 

                       ___________________________ 

                       ___________________________  

                       ___________________________ 

 

2.     Signature : __________________________ 

       Name      :  __________________________ 

Address :   __________________________ 

                         __________________________ 

                         __________________________ 

                         __________________________ 
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SECTION VII 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be 

revised 

Export Domestic 

1 Ornamental and Decorative 

Building Stones as defined 

under clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or Rs.4,500 

per m3 which is higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis orRs.1,500 

per m3 which is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which is 

higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their structural 

verities (other than Ilkal Pink 

Variety) 

15% of Sale Value or 

Average Selling Price on 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 

 

 C)Grey and White Granites and 15% of SaleValue or of   
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their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura District 

Hoskote of Bangalore 

District. 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which is 

higher.    

 

 

Rs.500 

per MT 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white granites 

and textural varieties 

having shades of grey,     

balck and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which is 

higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of Devanahalli 

Taluk of Bangalore Rural 

District and 

Chikkaballapur taluk of 

Chikkaballapur District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or Rs.600 

per m3 which is higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- Entire 

State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 

and their varieties suitable 

for use as  Ornamental  

Stone- Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  as 

ornamental  Stone- Entire 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

Rs.1000 per MT 
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State higher.    

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  of 

permit issued For Fullers 

Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 

"Shahabad Stone" 

Rs.70 per 10 Sq meters or  

Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 per 

MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) of 

Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non cement) 

Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-

Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 
(i)Murram (All types of soils)-

Entire State 

20 per MT 40 per MT 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 
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17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation under 

Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See explanation 

under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 

not exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White shell, 

Fireclay and white clay) 

i)Crude/Raw 

 

 

 

 

 

8% of average selling price or 

of sale value whichever is 

higheron ad-valorem basis. 

 

 

 

80 Per MT 
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ii)Processed 

 

12% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

 

600 per MT 

24 Corundum 12% of average sellingprice 

or of sale value whichever is 

higher on ad-valorem basis 

15% of Sale Value or of 

Average Selling Price 

on ad valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable for 

use as Ornamental 

12% of average selling 

price or of sale value 

whichever  is higher on 

100 per MT 
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/Gemstones ad-valorem basis 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive or 

Refractory purpose 

(below threshold value 

as specified by IBM from 

time to time) 

ii) For use as building 

stone (below threshold 

value as specified by 

IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 
Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on ad-

valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which is 

not specified in schedule-II) 

Entire State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value or 

of Average Selling 

Price on ad-valorem 

basis which is higher. 
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___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2024 

Minimum Wages applicable “Construction or maintenance of roads, runways or in 
building operations including laying down underground electric, wireless, radio, 
television, telephone and overseas communication cables and similar other 
underground cabling work, electric lines, water supply lines and sewerage pipelines”- 

Category  
 Area: A Area:B Area:C 

Unskilled 783.00 655.00 526.00 
Semiskilled/ 

Unskilled Supervisory 
868.00 739.00 614.00 

Skilled/Clerical 954.00 868.00 739.00 

Highly Skilled 1035.00 954.00 868.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum 
(UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per 
Ministry of Labour and Employment F.No. 1 /7(3)/2023-LS-II dated 02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under the 
Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 
1933”. 

Area Rates of wages Rs. 

‘A’ 783.00 

‘B’ 655.00 

‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch 

and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 954.00 1035.00 
‘B’ 868.00 954.00 
‘C’ 739.00 868.00 

For further details log on to Ministry of Employment 

 

 


