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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/47/2024-25 Date: 06-11-2024 

TENDER ID: 2024_NMPT_833589_1 

i) NOTICE INVITING TENDER   

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore-575010 through https://www.eprocure.gov.in/eprocure/app 

of CPP portal from the reputed Contractor fulfilling the Minimum Eligibility 

Criteria stipulated in this notice in two cover bidding procedure for the 

work of “Providing and fixing concertina coil fencing to the compound wall at 20th 

Avenue, NMPA colony 

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of the 

following 

At least Three similar completed works costing not less than the amount equal 

to Rs. 1.12 Lakhs each (excluding GST)  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 1.40 Lakhs each (excluding GST)  

or 

At least One similar completed works costing not less than the amount equal 

to  Rs. 2.23 Lakhs (excluding GST)  

Note 1: *Similar work(s) means "any civil Construction works or Renovation 

works or Repair works” 

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for ‘substantial 

completion’ of project/work/asset should contain two parts. Part -I shall 

contain ‘financial value of work done’ and part-II shall contain ‘certificate of 

functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 

2021-22, 2022-23 and 2023-24 shall be at least Rs.0.84 Lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA on the due date of submission of bid. The port would deduct 

the turnover required for execution of work in hand at NMPA from the average 
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financial turnover of the bidder. The remaining net financial turnover of the 

bidder will be considered for eligibility criteria. The financial capacity to be 

3.33 times of the average financial turnover of last three years of the bidder 

minus works in hand at NMPA. The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

Pertinent information is given in the following table: 
i) Estimated Amount put to 

Tender 
Rs 2,78,578/- (excluding GST)  
 

ii) Earnest Money Deposit (EMD)    Rs. 6,600/- (Rupees Six Thousand Six 
Hundred  Only.) 
The EMD shall be in the form of Insurance 
Surety Bonds, Account Payee Demand 
draft, Fixed Deposit Receipt, Bankers 
Cheque, or shall be paid by RTGS in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
The benefit of Exemption of EMD to all 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
Scanned copy should be uploaded along 
with bid. The benefit of Exemption of 
Tender Fees to all Micro and small 
enterprises (MSE) registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir board 
or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or any other body specified by 
Ministry of MSME, will be considered. 
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iv) Document download start date 
and time 

06-11-2024 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA  

vi) Seek clarification end date and 
time 

NA  

vii) Bid submission start date and 
time 

20-11-2024 at 10.00 HRS 

vii) Bid submission closing date 
and time 

27-11-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
28-11-2024 at 15.30 HRS 
Shall be communicated separately. 

x) Completion period 2 (Two  ) Months including monsoon 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-(Rupees Five 

Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 / 2887308 and 0824- 2407493 

Email id:bhagyalaxmi.b@nmpt.gov.in and chiefengineer@nmpt.gov.inAmendments / 

further information etc. pertaining to the tender, if any shall be uploaded only on 

websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be 

referred by the prospective Tenderer from time to time.            

         -sd- 

      Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/47/2024-25 

E-Tender event No. 2024_NMPT_833589_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider 

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 

requested to read the terms & conditions of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with 

documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should 

not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached 

along with bid documents during bid submission. This will ensure lesser 

upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to enter 

the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum 

published before submitting the bids online on the portal or on 
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www.newmangaloreport.gov.in Bidder, in advance, should prepare the 

bid documents to be submitted as indicated in the tender schedule and 

they should be in PDF formats. 
9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD and Tender Fees to all Micro 
and small enterprises (MSE) registered with district industries center 
(DIC) or Khadhi and village industries commission or Khadhi and 
Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or 
Udyam Registration Certificate or any other body specified by Ministry of 
MSME, will be considered. Necessary document should be submitted 
along with Technical Bid. The bidders who avail exemption from payment 
of EMD, shall submit "Bid Security Declaration" in the prescribed format 
as per Annexure 14, accepting that if they withdraw or modify their bids 
during period of validity etc., they will be suspended for the time specified 
in the tender document.   

10. The bidder should read the terms and conditions and accepts the same 

to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

12. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side at 

that point of time. In order to reduce the file size, bidders are suggested 

to scan the documents in 75-100 DPI so that the clarity is maintained 

and the size of file gets reduced. This will help in quick uploading even 

at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission Process. 

Bids, which are not frozen, are considered as Incomplete/Invalid bids 

and are not considered for evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online 

by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through 

this portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date 

& time of submission of the bid with all other relevant details. The 
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documents submitted by the bidders will be digitally signed using the e-

token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and 

will also act as an entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not certify 

for its correctness. 

19. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this 

portal is as per Indian Standard Time (IST) which is GMT+5:30. The 

bidders should adhere to this time during bid submission. 

21. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well before the 

bid submission end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be 

considered for evaluation and shall be rejected summarily. The benefit of 

Exemption of EMD to all Micro and small enterprises (MSE) will be 

considered. The bidders shall  upload with their offer, the proof of their 

being MSE registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or Udyam Registration Certificate or any 

other body specified by Ministry of MSME. The bidders who avail 

exemption from payment of EMD, shall submit "Bid Security Declaration" 

in the prescribed format as per Annexure 14, accepting that if they 

withdraw or modify their bids during period of validity etc., they will be 

suspended for the time specified in the tender document.   

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

24. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 
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25. The GST applicable shall be shown as a separate line items in the Tax 

invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  

 The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate  

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 

submitted by post or by hand immediately after the closing date for 

submission of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 

volume-I. The Original power of attorney i.e. Annexure 2 to be submitted 

by post or by hand immediately after the closing date for submission of 

online e-tender. However, such Power of Attorney would not be required if 

the bid is signed by an authorized partner or Director (on the Board of 

Directors) of the bidder, in case the bidder is a partnership firm or limited 

liability partnership or public limited. 

4. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications if any. 

3. Cover – II Detail (Finance) 
PRICE BID (Bill Of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should 

be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. The Bidder shall fill in the rate for each items in the 

Bill of Quantities through CPP e-portal. Bidders are allowed to enter the Bidder 

Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall 

lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. Bidder(s) can witness electronic opening 

of bid. 
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B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 

of Part II Price bid, through valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However in case the lowest rate 

appears to be reasonable taking into account the prevailing market 

conditions, the work may be awarded to the lowest bidder and if the rate 

is still considered high, action as per prevailing instructions / guidelines 

shall be taken. All entries in the tender should be entered in online 

Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been provided 

in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 

i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A 

material deviation or reservation is one (1) which affects in any substantial 

way, the scope, quality, or performance of the Tenderer or (2) which limits 

in any substantial way, inconsistent with the Tender document, or (3) 

whose rectification would affect unfairly the competitive position of other 

Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 

opinion is non-responsive and no request for alteration, modification, 

substitution or withdrawal shall be entertained by the Port Authority in 

respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 
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Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek 

clarification if any and list out the firms, which are found technically 

suitable and Cover-II Price Bid of such tenderers only will be opened and 

EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and Cover – II of such tenderers will be opened on the specified 

date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing time 

and date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing and fixing concertina coil fencing 

to the compound wall at 20th Avenue, NMPA colony”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should 

download the tender document.  The successful bidder will be expected to 

complete the works by the intended completion date specified in the Contract 

document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the 

eligibility criteria. The bidders may submit bids for the works detailed in the 

NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.go

v.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits 

or participates in more than one Bid will cause all the proposals with the 

Bidder’s participation to be disqualified.  
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6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will in no case be responsible and liable for those 

costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

and examine the work site and its surroundings and obtain all information 

that may be necessary for preparing the Bid and entering into a contract for 

construction of the Works.  The costs of visiting the site shall be at the Bidders’ 

own expense.  

8. Content of Bidding Documents: 

 Tender Document will consist of: 

 

Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - 

E: General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume 

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section 

VII 

Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 

the bid outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted, upload the 

entire document on the CPP portal only. 
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9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred to 

the Chief Engineer (Civil) in writing, so as to reach before seek clarification 

end date and time. It is to be noted that queries asked after due date and time 

will not be answered. Employer’s clarifications shall be furnished in the CPP 

e-portal or shall be issued a corrigendum in the web site without identifying 

the source. 

A provision is made in the CPP e-portal for seeking clarification online during 

the date mentioned in the NIT. The bidders can ask queries if any during the 

period through online. The queries of the bidders shall be answered online or 

a separate consolidated list of queries and clarifications shall be uploaded in 

web sites. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall 

be shall be made exclusively through the issue of an Addendum. Any 

addendum thus issued shall be part of the tender documents and will be 

uploaded in CPP e-portal and Port website to all the bidders. Prospective 

bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part 

of Part I of their bid.  The Addendum can also be downloaded from NMPA 

official website from ‘Ongoing Project link’. The responsibility of downloading 

such addendum / amendment from NMPA website and CPP e-portal fully lies 

with the bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of 

month previous to the one in which applications are invited shall be either 

of the following 

At least Three similar completed works costing not less than the amount 

equal to Rs. 1.12 Lakhs each (excluding GST) 

or 
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At least Two similar completed works costing not less than the amount 

equal to Rs. 1.40 Lakhs each (excluding GST) 

or 

At least One similar completed works costing not less than the amount 

equal to  Rs. 2.23 Lakhs (excluding GST) 

Note 1: *Similar work(s) means "any civil Construction works or 

Renovation works or Repair works” 

Note 2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for 

‘substantial completion’ of project/work/asset should contain two parts. 

Part -I shall contain ‘financial value of work done’ and part-II shall contain 

‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial 

years 2021-22, 2022-23 and 2023-24 shall be at least Rs.0.84 Lakhs. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 

certificate along with the tender. 

The financial capacity of bidders would be evaluated considering the works 

in hand at NMPA on the due date of submission of bid. The port would 

deduct the turnover required for execution of work in hand at NMPA from 

the average financial turnover of the bidder. The remaining net financial 

turnover of the bidder will be considered for eligibility criteria. The financial 

capacity to be 3.33 times of the average financial turnover of last three 

years of the bidder minus works in hand at NMPA. The bidder must fill the 

annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income 

shall not be considered for calculation of turnover 
Copy of the work order, Client’s satisfactory work completion Certificate, 

along with any other documentary proof certifying the date of completion, 

brief description of the project and project completion cost shall be 

submitted in support of the assignments performed and claimed by the 

tenderer to fulfill the eligibility criteria for qualification. Work completion 

certificate issued by a private organization shall be considered, only if Tax 

Deducted at Source Certificate with respect to referred work, issued by 

Competent Authority is enclosed along with the tender. In case work 

executed on subcontract, only approved or authorized subcontract shall 
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be considered for eligible assignment. 

A statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years duly 

indicating UDIN shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date 

of application, such as abandoning the work, rescission of the contract 

for reasons which are attributable to non-performance of the 

contractor, inordinate delays in completion, consistent history of 

litigation resulting in awards against the contractor or any of the 

constituents, or financial failure due to bankruptcy, and so on. The 

rescission of a contract of venture JV on account of reasons other than 

nonperformance, such as the most experienced partner (major partner) 

of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced 

Bill of Quantities submitted through CPP e-portal by the Bidder .The Bidder 

shall fill rate in the Bill of Quantities through CPP e-portal. Items for which 

no rate or price is entered will not be paid for by the Employer when executed 

and shall be deemed covered by the other rates and prices in the Bill of 

Quantities 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than ninety days (90 days) after 

the last date for online bid submission. A bid valid for a shorter period shall 

be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, 

the Employer may request that the bidders may extend the period of validity 

for a specified additional period.  The request and the bidders’ responses shall 

be made in writing or by cable.  A bidder agreeing to the request will not be 
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permitted to modify his bid and also shall submit an extension for EMD, if it 

is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011. 

The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 

deposit details towards Earnest Money Deposit of Rs. 6600/- (Rupees Six 

Thousand Six Hundred  Only) as stipulated in the tender. The tender 

without EMD shall be treated invalid.  

ii. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 

will allowed. Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or  Udyam Registration Certificate or any other 

body specified by Ministry of MSME. 

iii. The bidders who avail exemption from payment of EMD, shall submit "Bid 

Security Declaration" in the prescribed form as per Annexure 14, accepting 

that if they withdraw or modify their bids during period of validity etc., they 

will be suspended for the time specified in the tender document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender 

validity period of 90 days from the last date for online bid submission, the 

tender shall be cancelled and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest on conclusion of contract. The Earnest Money Deposit of 

the successful bidder shall be refunded (without interest) after he has 

signed the agreement and furnished required performance security. 

vi. The Bid Security of a successful bidder will be forfeited in the following 

cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
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ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / 

SD / LD and while imposing penalty GST as applicable will be 

collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing 

and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final.  

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  “Disclosure/indication 

of Price in the Techno Commercial Bid shall render the tender 

disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 6600/- 

(Rupees Six Thousand Six Hundred  Only)  

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 

560/-(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to 

NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the 

excess or less in percentage in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time 

and date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be 
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uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, duly 

authenticated public notary (vide Annexure -2) (Original power of 

attorney ie. Annexure 2 to be submitted by post or by hand so as to 

reach the Executive Engineer (Civil) immediately after the closing date 

for submission of online e-tender). However, such Power of Attorney 

would not be required if the bid is signed by an authorized partner or 

Director (on the Board of Directors) of the bidder, in case the bidder is 

a partnership firm or limited liability partnership or public limited. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction 

to Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 

with the criteria specified in Clause No. 12 (a) for “Minimum 

eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly 

certified by client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant with UDIN showing  

Average Financial turnover of the tenderer over the last three financial 

years (vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part 

of contract agreement and as such the bidders are requested to indicate 

the availability of the equipment at site at what stage of the 

construction period the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, 

temporary work and personnel for site organization considered 

necessary and sufficient for the work have been furnished in the 

Annexure to Conditions of Contract in Volume I and that such 
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plant, temporary works and personnel for site organization will 

be available at appropriate time of relevant works for which the 

equipment have been proposed at site till the completion of the 

respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be 

rejected summarily without making any further reference to the 

bidder. 

c. We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to 

influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 

propose to be made to any intermediaries (agents) etc in 

connection with the bid. 

e. We have not been barred by the [Central/ State] Government, or 

any entity controlled by it, from participating in any project and 

the bar subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 

j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 

k) Tenderer should submit copy of Permanent Account Number. (PAN), 

ESI, PF and GST Registration (GSTIN) Number along with certificates 

issued by the authority as applicable 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the 

original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 

the online technical bid documents shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted for 

reference purpose. The bid submitted through e-tendering mode only will 

be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 
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document and the one submitted/uploaded by the tenderer, the conditions 

mentioned in the Port’s uploaded document shall prevail. Besides, the 

tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 

The tenderer should ensure that their tender is received online at NMPA before 

the deadline prescribed in Clause 20  

The time that is displayed from the server clock at the top of the CPP e-portal, 

will be valid for all actions of requesting bid submission, bid opening etc., The 

bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in 

online only through CPP e-portal (after submission of bid) and 

resubmit/upload the revised offer before the deadline prescribed in Clause 

20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 

by Resubmitting Bid only in accordance with this clause through CPP e-

portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will On 

the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of 

specified date for bid opening is declared as holiday by the Employer, the 

bid will be opened at the appointed time and location on the next working 

day. 

b. In the first instance the Techno Commercial Bid containing the 

RTGS/NEFT payment details of EMD & Cost of tender document will be 

verified.  If EMD and Tender Fee is in line with the Tender Condition there 

after the Techno Commercial Bid will be considered for evaluation.The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village 
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industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any other 

body specified by Ministry of MSME.  

c. If all Bidders have submitted unconditional Bids together with requisite 

Bid security, then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and / or if the same does 

not contains Bid security in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid 

(cover-II) of such eligible bidders shall be opened on the specified date and 

time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdown 

of unit rates. The request for clarification and the response shall be in writing, 

but no change in the price or substance of the Bid shall be sought, offered, or 

permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he should 

do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide 

the clarification sought for by the Employer, within the time specified by the 

Employer, for proper evaluation of the Bid. 

The employer may proceed to evaluate the bid by construing the particulars 

requiring clarification to the best of its understanding, and the bidder shall be 

barred from subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) has been properly signed by an authorised signatory (accredited 
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representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall interalia include a provision to bind the Bidder to settlement 

of disputes clause; However, such Power of Attorney would not be required 

if the bid is signed by an authorized partner or Director (on the Board of 

Directors) of the bidder, in case the bidder is a partnership firm or limited 

liability partnership or public limited. 

b) is accompanied by the requisite Bid security and; 

c) meets the eligibility criteria as defined in Clause 12.   

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

i. which affects in any substantial way the scope, quality or performance 

of the Works; 

ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 

iii. whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical 

Bid that he has not incorporated any conditions in the Financial Bid and in 

case any conditions are specified in the financial bid his tender will be rejected 

without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of 

the non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price 

as follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions 

of the tender document.  The Employer may however ask any tenderer for 
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clarifications of his tender if required.  Nevertheless, no tenderer will be 

permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered 

the lowest evaluated bid price, provided that such bidder has been determined 

to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-

mail and confirmed by registered letter.  This letter (hereinafter and in the 

Conditions of Contract called the “Letter of Acceptance”) will state the sum 

that the Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the “Contract 

Price”).  

ii) The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance with 

the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 21 days of receipt 

of Letter of Acceptance, the successful bidder will furnish the performance 

security and sign the Agreement with the Employer. The contractor shall 

make 10 copies of the Agreement and submit to the employer within 7 days 

following the date of signing of Agreement. The work shall not be 

commenced without signing contract agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder shall be returned (in case 
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of BG) or refunded without interest by RTGS/NEFT on conclusion of Contract. 

The Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required 

performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the 

form of Insurance Surety Bonds, Account Payee Demand draft, Fixed 

Deposit Receipt from a commercial bank, remittance by RTGS or Bank 

Guarantee (BG) or for an amount equivalent to 5% of the Contract price 

(Contract price including GST), as applicable rounded off to the nearest 

1000. 

ii) If the performance security is provided by the successful Bidder in the form 

of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled 

Indian bank having its branch at Mangalore acceptable by NMPA and 

cashable at Mangalore. The BG shall be issued in favor of FA&CAO, New 

Mangalore Port Authority in the Format enclosed in Volume I as Annexure-

A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the 

Port shall reject the tender without being liable in any manner whatsoever to 

the bidder, if it determines that the bidder has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, 

inter alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such 

Bidder shall not be eligible to participate in any tender or RFP issued by the 

Authority during a period of 2 (two) years from the date such Bidder is found 

by the Authority to have directly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 
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hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with 

the Selection Process (for avoidance of doubt, offering of employment  

to or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of the Authority who is or has been associated in 

any manner, directly or indirectly with the Selection Process or the LOA 

or has dealt with matters concerning the Agreement or arising there 

from, before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the 

Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time 

has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any 

person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or 

in any manner influencing or attempting to influence the Selection 

Process; or 

ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest or any 

tender and has the right to reject any tender without assigning any reason 
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thereof. No representation whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-

09-2020 in respect of Local Content and furnish an undertaking in the 

prescribed format as per Annexure 13, to that effect, failing which, the bid 

may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 
 Sub: The work of “Providing and fixing concertina coil fencing to the compound 
wall at 20th Avenue, NMPA colony Being duly authorized to represent and act 
on behalf of ……………………. (Hereinafter referred to as “the Bidder”) and having 
reviewed and fully understood all of the requirements of the bid document and 
information provided, the undersigned hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 

4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
xii. Copy of valid ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 100/- 

“PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 

COMPOUND WALL AT 20TH AVENUE, NMPA COLONY-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 

(Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 

me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 

designation & address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying 

on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and contracts 

and also to bind the (name of the Co.) to the arbitration clause included in the 

contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and to 

perform such other acts, matters, things as the Attorney shall consider requisite 

or advisable as full and effectively as the Company could do, if present and acting 

there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me 

by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 

and things done by the said Attorney by virtue of this power of attorney, shall be 

construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
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delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 

(name & designation of the Attorney), on this _______ day of ______________, 20____ 

(Two thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this 

______ day of ______ 20_____ (Two thousand ___________) set my hands and 

subscribed my signature unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

“PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 

COMPOUND WALL AT 20TH AVENUE, NMPA COLONY-- 

ORGANIZATION DETAILS 
 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved 

in the execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 

COMPOUND WALL AT 20TH AVENUE, NMPA COLONYTenderer shall 

furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates 

in the following format (Client Certificates/work completion certificates or 

any other documentary evidences with respect to the eligibility work)  
ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 
Sl. 
No. 

Description Bidder to fill up the details 
here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible 

Assignment 
 

4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  

 

Signature 

(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per 

the accounts of the Applicant and/ or the clients.  

 

(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the certificate 
from its chartered accountant that ordinarily audits the annual accounts of the 
Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 
COMPOUND WALL AT 20TH AVENUE, NMPA COLONYFINANCIAL 

CAPABLITY 

 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net 

Worth 

Turnover 

Year 1 

2023-24 

Year 1 

2023-24 

Year 2 

2022-23 

Year 3 

2021-22 

Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 

be the Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 

1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 

audited Annual Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by 

Charted Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 

the work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is 

specifically for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a specific mention 

to be made to this effect and proof for such resources shall be enclosed. 

 

Certified by C.A      Signature 

 (Authorised Signatory) 

UDIN :  
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 
““PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 

COMPOUND WALL AT 20TH AVENUE, NMPA COLONY 

 

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 

 

The Tenderer shall furnish in the format given below details of works 

being carried out by him at the time of bidding in New Mangalore Port  

 

Sl.No. Name of 

work  

Work order No. 

and Date 

Value of 

Work Order 

in Rs. 

Average 

annual 

financial 

turnover as 

per MEC for 

the work 

  

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 

COMPOUND WALL AT 20TH AVENUE, NMPA COLONY 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 

COMPOUND WALL AT 20TH AVENUE, NMPA COLONY-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descri

ption  

of 

equip

ment 

Require

ment 

no. / 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING CONCERTINA COIL FENCING TO THE 

COMPOUND WALL AT 20TH AVENUE, NMPA COLONY 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions mentioned 

therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been 

furnished in the Annexures to Conditions of Contract in Volume I and that such 

plant, temporary works and personnel for site organisation will be available at 

the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment of the 

Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto and 

the Employer shall be at liberty to deduct or adjust from the Contactor's bills 

an amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in relation 

to any accident or injury referred to above without any reference to the 

Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and 

we shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that 

may be applicable including ESI Act, the payment of wages act, Provident Fund 

Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation 

Act or any other applicable legislation and the Municipal by-laws or other 
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statutory Rules and Regulations whatsoever in force if these are applicable. Any 

obligations finding or othenrvise missed under any statutory enactments, rules 

& regulations there under shall be the responsibility of the Contractor and the 

NMPA will take no responsibility for the same. The Contractor should take 

Workmen's Compensation Policy for his Workers, who are not covered under 

ESI and submit the same to the EIC immediately after commencement of the 

work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 

lf any claim is made against New Mangalore Port Authority on this work, the 

Port Authority shall have the right to deduct the same from the bill amount 

payable to the contractor after verification of the validity and if admissible as 

per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity 

controlled by it, from participating in any project and the bar subsist as on the 

due date of Tender. 

ix. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (Not applicable to this contract)  

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the Providing and 

fixing concertina coil fencing to the compound wall at 20th Avenue, NMPA 

colony(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered office 
at ____________________________ (hereinafter called “the Bank”) are bound unto The 
Board of New Mangalore Port Authority, a body constituted under Major Port 
Authority Act 2021 (hereinafter called “the Employer”) in the sum of Rs. 6600/- 
(Rupees Six Thousand Six Hundred  Only.) 
 i* for which payment well and truly to be made to the said Employer the Bank binds 
itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him owing to the occurrence of one or any of the three conditions, specifying 

the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ ii* days 

after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 

should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs. 6600/- (Rupees Six Thousand 
Six Hundred  Only.)  and unless a claim in writing is lodged with us within 3 months 
of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
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under this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 2024 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_____________________________________

_____________________________________________________ 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ ____________________ 

 

________________ _____________ 

 

i*The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16 of the Instructions to Bidders.  

 

ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

                                                                     Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure-12 

Indemnity Bond 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for ……………….………… on terms and conditions set out 

interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury referred 

to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and 
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Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and 

Designation) 

Company Seal 

Station: 

Date: 
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

___________________________________________________________________________

___________________________________________________________________________

__ 

Details of location at which local value addition will be made is as follows:  

----------------------------------------------------------------------------------------------

--- -------------------------------------------  

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  
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Annexure-14 

 
BID SECURITY DECLARATION FORM 

 
Date: [insert date (as day, month and year)] 

NIT No: CIVIL/CE(C)/EE(C)/47/2024-25 dtd. 06-11-2024 TENDER ID: 

2024_NMPT_833589_1 

Name of Work : Providing and fixing concertina coil fencing to the compound wall at 

20th Avenue, NMPA colonyTo: 

The Executive Engineer (Civil) 

New Mangalore Port Authority, 

NMPA, Panambur – 575 010 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with 

New Mangalore Port Trust for a period of 2 (two) years starting from the date of 

notification from the Employer, if the undertaking of the affidavit submitted by us or our 

constituents in pursuance to any of the declarations of Letter of Technical Bid or Letter 

of Price Bid submitted by us are found to be false at any stage during the process of bid 

evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our 

Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 

Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 

period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 
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iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not 

the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       
Signature of the Bidder  
Corporate seal [where appropriate] 
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") 

of the one part and _____________ _________________ __________ 

__________________________________________________________________________________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

a) The Letter of Acceptance; 

b) The Said Tender (Technical Bid); 

c) The Conditions of Contract (Parts I and II) 

d) The Specifications;  

e) The Drawings;  

f) The Bill of Quantities and 

g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity in 

all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the 

Provisions of the Contract at the times and in the manner prescribed by the 
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Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

the day and year first above written in accordance with their respective laws.  

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are used 
to identify defined terms.  
Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid.  
Compensation Events are those defined in Clause 44. 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 54 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 
2.3 below.  
The Contract Data defines the documents and other information which comprise 
the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by the Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract.  
Days are calendar days, months are calendar months.  
A Defect is any part of the Works not completed in accordance with the Contract.  
The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
Site to construct the Works.  
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance.  
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer or his nominee by issuing an extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
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The Engineer or his nominee is the person named in the Contract Data (or any 
other competent person appointed and notified to the contractor to act in 
replacement of the Engineer or his nominee) who is responsible for supervising 
the Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extensions 
of time and valuing the Compensation Events.  
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Site Investigation Reports are those which are included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface 
conditions at the site.  
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer or his nominee.  
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on 
the Site.  
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 
A Variation is an instruction given by the Engineer or his nominee which varies 
the Works.  
The Works are what the Contract requires the Contractor to construct, install and 
turn over to the Employer as defined in the Contract Data.  
The Trained Work Person are those employed / proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a 
valid Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Engineer or his 
nominee will provide instructions clarifying queries about the Conditions 
of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 
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Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of the 
Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee 
will decide contractual matters between the Employer and the Contractor 
in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 
effective only when in writing.  A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall make 10 
copies of Contract Documents in hardbound cover which shall cover documents 
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used in Contract/Agreement and provide the same to the Employer at no extra 
cost.   
Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer (Civil) 
of the New Mangalore Port Authority (by prior appointment with the Engineer). 
The work shall not be commenced without signing contract agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 
nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 
the Schedule of other contractors. The Contractor shall as referred to in 
the Contract Data, also provide facilities and services for them as 
described in the Schedule. The employer may modify the schedule of 
other contractors and shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Engineer or his 
nominee. The Engineer or his nominee will approve any proposed 
replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the 
personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 
who is a member of the contractor’s staff of his work force stating the 
reasons, the contractor shall ensure that the person leaves the site within 
seven days and has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s 
risks and the contractor carries the risks which this Contract states are 
contractor’s risks.  
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11. Employer’s Risks 

11.1 The Employers risks are  
a) in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act 

of foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or 

civil war;  
iii) ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste, from the combustion of 
nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear 
component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling 
at sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the 
employees of the Contractor or of his Subcontractors and arising 
from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for 
in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for 
which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor:  
i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring 

by taking appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of the 
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Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractors risks.  
a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the contractor 
to the Engineer or his nominee for the Engineer or his nominee’s approval before 
the start date. All such insurances shall provide for compensation to be payable 
in the types and proportions of currencies required to rectify the loss or damage 
incurred.  
13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor should 
have provided and recover the premiums the Employer has paid from payments 
otherwise due to the contractor or, if no payment is due, the payment of the 
premiums shall be a debt due.  
13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  
13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and 
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shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer or his nominee, who is to approve 
them if they comply with the specifications and Drawings.  
18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 
responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the Engineer or 
his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to notify 
the Engineer or his nominee of such discoveries and carry out the Engineer or 
his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the start date stated 
in the Contract Data the Employer is deemed to have delayed the start of the 
relevant activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be 
carried out and to any place where materials or plant are being manufactured, 
fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee 
which comply with the applicable laws where the Site is located. 
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24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee 
was either outside the authority given to the Engineer or his nominee by the 
Contract or that the decision was wrongly taken, the decision shall be referred to 
the Dispute Review Board (DRB) within 28 days of the notification of the Engineer 
or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Engineer or his 
nominee, the matter in dispute shall, in the first place be referred to the Disputes 
Review Board [DRB] established pursuant to Appendix 1 hereto.  
Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Engineer or his nominee unless and until the same shall be 
revised, as hereinafter provided, in a Dispute Review Board Recommendation / 
Arbitral Award.  
25.2 Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied by the 
Dispute Review Board’s (DRB) decision shall be decided by arbitration as set 
forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the contractor, 
and the third to be appointed by the mutual consent of both the 
arbitrators, failing which by making a reference to CIDC-SIAC Arbitration 
Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators 
to the evidence or arguments already put before the Engineer or his 
nominee or the Board, as the case may be, for the purpose of obtaining 
said recommendations/decision. No such recommendations/decision 
shall disqualify the Engineer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving 
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evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete, provided always that the 
obligations of the Employer, the Engineer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be entitled 
to suspend the works to which the dispute relates, and payment to the 
Contractor shall be continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of 
its arbitrator by the other party, then President/Chairman of the 
nominated Institution shall appoint arbitrator within 14 days of the receipt 
of the request by the nominated institution. A certified copy of the 
President’s/ Chairman’s order, making such an appointment shall be 
furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 
the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equally by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons 
for the award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall 
not be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 
the Engineer or his nominee for approval a Program showing the general 
methods, arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work including any changes to the sequence of the 
activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 
such longer period as the Engineer may from time to time direct, a progress 
report in an approved form showing up-to-date total progress, progress 
achieved against planned progress, during the previous week and progress 
forecast for the following week for all important items in each section or 
portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 
updated Program at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program within 
this period, the Engineer or his nominee may withhold the amount stated 
in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit it 
to the Engineer or his nominee again at any time. A revised Program is to show 
the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date 
if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
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Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the 
other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer.  The responsibility of the parties for actions 
to be taken is to be decided by the Engineer or his nominee either at the 
management meeting or after the management meeting and stated in 
writing to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may require 
the Contractor to provide an estimate of the expected effect of the event 
or circumstance on the Contract Price and Completion Date. The estimate 
is to be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer or his 
nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there 
is no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee’s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be delivered 
to the Employer in the condition required by the Contract, fair wear and 
tear excepted, to the  satisfaction of the Engineer, the Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 
engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer may, 
during the Defects Liability Period or within 14 days after its 
expiration, as a result of an inspection made by or on behalf of the 
Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the contractor 
at his own cost if the necessity thereof is, in the opinion of the Engineer, 
due to: 
a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 
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b) Where the Contractor is responsible for the design of part of the 
Permanent Works, any fault in such design, or the neglect or failure on 
the part of the Contractor to comply with any obligation, expressed or 
implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the 
Employer, with a copy to the Contractor, stating the date on which the 
Contractor shall have completed his obligations to execute and complete 
the Works and remedy any defects therein to the Engineer's satisfaction.  
The Defects Liability Certificate shall be given by the Engineer within 28 
days after the expiration of the Defects Liability Period, or, if different 
defects liability periods shall become applicable to different Sections or 
parts of the Permanent Works, the expiration of the latest such period, or 
as soon thereafter as any works instructed, pursuant to Clauses 35, have 
been completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of any 
obligation incurred under the provisions of the Contract prior to the issue 
of the Defects Liability Certificate which remains unperformed at the time 
such Defects Liability Certificate is issued and, for the purposes of 
determining the nature and extent of any such obligation, the Contract 
shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 
installation, testing and commissioning work to be done by the 
Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than +25 % provided the change 
exceeds +10% of initial Contract Price, the Engineer or his nominee shall 
adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 15 
percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 
any item(s) is abnormally high, the Contractor shall provide the Engineer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of 
the Works or any part thereof that may, in his opinion, be necessary and 
for that purpose, or if for any other reason it shall, in his opinion, be 
appropriate, he shall have the authority to instruct the Contractor to do 
and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 
b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the Works, 
e) execute additional work of any kind necessary for the completion of the 

Works, 
f) change any specified sequence or timing of construction of any part of the 

Works. 
No such variation shall in any way vitiate or invalidate the Contract, by the 
effect, if any, of all such variations shall be valued in accordance with 
Clause 40. Provided that where the issue of an instruction to vary the 
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works is necessitated by some default of or breach of contract by the 
contractor or for which he is responsible, any additional cost attributable 
to such default shall be borne by the contractor. All Variations shall be 
included in updated Programs produced by the contractor.  

39.2 Instructions for Variations 
The Contractor shall not make any such variation without an instruction 
of the Engineer. Provided that no instruction shall be required for increase 
or decrease in the quantity of any work where such increase or decrease 
is not the result of an instruction given under this clause, but is the result 
of the quantities exceeding or being less than those stated in the Bill of 
Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual 
item, and +10% of the total contract price. Within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) 
by the contractor to the Employer of his intention to claim extra payment 
or a varied rate or price, or (b) by the Employer to the contractor of his 
intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in 
the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  
40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be:  
i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the Employer 
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shall be payable provisionally till such time as the rates are finally 
determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer 
or his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 
statements of the estimated value of the work completed less the 
cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amounts and 
under conditions set forth in sub-clause 51.6 of the Contract Data (Secured 
Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 
the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 

43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 
measurements shall be taken continuously and need not be connected 
with billing stage. System of 4 copies of measurements, one each for 
Contractor, Employer and Engineer or his nominee, and signed by both 
Contractor and Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. 
Balance amount of the verified bill shall be paid within 28 days of the 
submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Engineer or his nominee shall check the bill within 60 
days after its receipt and return the bill to Contractor for corrections, if 
any. 50% of undisputed amount shall be paid to the Contractor at the stage 
of returning the bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days 
of its return by the Engineer or his nominee. The re-submitted bill shall be 
checked and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or 
to carry out additional tests upon work which is then found to have 
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no Defects.  
(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly 
and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does 
not work within the dates and other constraints stated in the 
Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation event.  
44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Engineer or his nominee shall decide whether and 
by how much he Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast has been provided by the Contractor, 
it is to be assessed by the Engineer or his nominee and the Contract Price 
shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Engineer or his nominee shall adjust the Contract Price 
based on Engineer or his nominee’s own forecast. The Engineer or his 
nominee will assume that the Contractor will react competently and 
promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of Taxes if any 
excluding GST that the Contractor will have to pay for the performance of 
this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. Any new Taxes, 
levies, duties imposed after signing the Contract shall be reimbursed by 
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the employer on production of documentary evidence.  
The GST shall be quoted separately in tax invoice.  
The Contractor shall file the applicable returns with tax department in time 
and submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically 
mentioned.  

47. Price Adjustment. (Not Applicable) 

47.1  Contract price shall be adjusted for increase or decrease in rates and 
prices of labour, materials, fuels and lubricants in accordance with the 
following principles and procedures and as per formula given below:  
(a) The price adjustment shall apply for the work done from the start 

date given in the contract data up to end of the initial intended 
completion date or extensions granted by the Engineer or his 
nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor.  

(b) The price adjustment shall be determined during each quarter from 
the mutually agreed formula given in the contract data based on 
the following premises.  

I (A) Formula for Labour Component  
 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 
Where V1 =  Amount of variation payable for a value R of work done. 
R =  Value of work done during the period under consideration. 
C =  Cost of Cement & steel calculated on star rates for quantity as per design, 
incorporated in to the work during the period under consideration to be taken 
from II A and II B. 
K1 =  Percentage of Labour Component to be taken as 25%. 
I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) for 
industrial workers declared as per the Labour Bureau, Ministry of Labour & 
Employment, Government of India as prevailing on the Base Date (28 days prior 
to the latest date for submission of the Bid). 
I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) 
for industrial workers declared by the Labour Bureau, Ministry of Labour & 
Employment, Government of India for the period in which the value R of work is 
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done. If the period covered by a bill does not coincide with a calendar month, 
then weighted time average for the period will be taken for I.  
 
I (B)  Formula for Balance Material Component (excluding cement, steel). 
 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 
Where V2 =  Amount of variation payable for a value R of work done on account 
of material.  
R = Value of work done during the period under consideration. 
C =  Cost of Cement and steel at Star rate calculated on star rates for quantity 
as per design, incorporated in to the work during the period under consideration 
to be taken from II A and II B.  
K2 =  Percentage of Material Component to be taken as 70%. 
M0=  Wholesale price index for all commodities prepared by the office of 
Economic Advisor, Ministry of Industry, Government of India as prevailing on the 
Base Date (28 days prior to the latest date for submission of the Bid). 
M = Average wholesale price index for all commodities prepared by the office 
of Economic Advisor, Ministry of Industry, Government of India, during the 
period under consideration. If the period covered by a bill does not coincide with 
a calendar month, then weighted time average for the period will be taken for M.  
I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 
Where V3 =  Amount of variation payable for a value R of work done on account 
of POL component. 
 R=  Value of work done during the period under consideration. 
C =  Cost of Cement & steel calculated on star rates for quantity as per 
design/specification, incorporated in to the work during the period under 
consideration to be taken from II A  and II B .  
K3 =  Percentage of POL Component to be taken as 5%.  
P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 
Mangalore on the Base Date (28 days prior to the latest date for submission of 
the Bid).  
P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-
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RSP (Rs/litre) for Mangalore during the period under consideration.  
 
After removal of actual cost of cement & steel for B above, price adjustment for 
the cost of cement and steel will be made as follows: 
Price Adjustment 
(II) (A) For Cement 
 

Pc  = Rc x Qcc x 
lc – l0c  

l0c 

 
Where Pc =  Price adjustment for cement 
R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the 
latest date for submission of the Bid) i.e. Star Rate. 
Ic =  Average Index for cement published by the Reserve Bank of India (source: 
office of the economic advisor, Ministry of commerce & Industry Government of 
India) under “Index numbers of Wholesale Prices by Group and Sub-Groups 
(Monthly data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) 
– Cement and Lime, ” or Monthly whole sale price index published by the office 
of economic advisor, government of India under cement & Lime forming the 
base forming the base of calculation for index of wholesale prices during the 
period under consideration. 
Ioc =  Index for cement published by the Reserve Bank of India (source: office of 
the economic advisor, Ministry of commerce & Industry Government of India) 
under Index numbers of Wholesale Prices by Group and Sub-Group (Monthly 
data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) – Cement 
& Lime or Monthly whole sale price index published by the office of economic 
advisor, government of India under cement & Lime forming the base of 
calculation for index of wholesale prices on the date 28 days preceding the latest 
date prescribed for the receipt of the Bid.  
Qcc=  Quantity in MT of cement as per design incorporated in to the work during 
the period under consideration.  
II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 
Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 
date for submission of the Bid). i.e. Star rate. 
Is =  Average Index for iron and steel published by the Reserve Bank of India 
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(source: office of the economic advisor, Ministry of commerce & Industry 
Government of India) under “Index numbers of Wholesale Prices by Group and 
Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 
Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis” or Monthly whole 
sale price index published by the office of economic advisor, government of India 
under Iron & Semis forming the base of calculation for index of wholesale prices 
during the period under consideration. 
a. Ios = Average Index for Iron and Steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & 
Industry Government of India) under “Index numbers of Wholesale Prices by 
Group and Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys 
& Metal Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or 
Monthly whole sale price index published by the office of economic advisor, 
government of India under Iron & Semis forming the base forming the base 
of calculation for index of prices on the date 28 days preceding the latest date 
prescribed for the receipt of the Bid.  
Qsc =  Quantity in MT of steel as per design incorporated in to the work 
during the period under consideration. 
Notes: 
(i) The quantities of cement and steel considered for working out price 

variation shall be certified by the Engineer based on approved designs 
and as consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period 
commencing from the date of the commencement of the contract and 
ending on the date when the time allowed for the work specified expires, 
taking into consideration the extension of time, if any, for completion of 
the work granted by the Engineer under the relevant clause or the 
conditions of contract in cases other than those where such extension 
is necessitated on account of default of the contractor. The decision of 
the Engineer as regards the time of completion of the contract shall be 
final, conclusive and binding on the contractor, where compensation for 
delay is levied on the contractor on account of delay in completion or 
inadequate progress under the relevant contract provision the 
escalation amount for the balance work from the date of levy of such 
compensation shall be worked out as follows: 
Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the 
date from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation 
of escalation for the period under consideration will be compared and lower 
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of the two will be taken for calculating actual escalation amount. 
(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and POL 
components, as well as for price adjustment for cement and steel in 
accordance with formulae mentioned at (II) (A) and(B) above. The 
relevant websites for ascertaining the various indices are as follows: 
http://www.iocl.com/Products/HighSpeedDiesel.aspx 
http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
07/chapt2007/tab53.pdf 
http://www.eaindustry.nic.in/default.html 
http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra 
items required to be executed during the progress of the work and  
where the rates payable for the extra items have been fixed as per the 
current market rates provided under Clause of General Conditions of 
Contract or mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in 
the said Wholesale Price Index for all commodities, Consumer Price 
Index (New Series) or price of HSD of Bangalore or cost of cement or 
steel or bitumen is on the plus side, payment on account of the price 
variation shall be allowed to the Contractor and if it is on the negative 
side, the NMPA shall be entitled to recover the same from the 
contractor and the amount shall be deductible from the Contractor’s 
bill for the respective period in which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under 
clause 47.1 the contractor shall keep such books of accounts and other 
documents as are necessary. The contractor shall allow inspection of 
the same by an Engineer or his nominee and shall at the request of the 
Engineer may require true copies of any document so kept and such 
other information as the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time 
of preparation of interim and final bill will be based on confirm indices 
and the prices of the POL products and bitumen products declared by 
IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing 
herein shall be construed to entitle the contractor to reimbursement of 
any increase in the price of materials or in the wages of labour 
occurring at any time and for any reason whatsoever, including the 
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imposition of any tax, duty or fee or an increase in the price of any 
petroleum product, coal, electricity or water effected by or under the 
order of the Central Government of a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the 
time of invitation of the tender before 28 days from date of submission 
of the tenders. 

(x) The mobilization and de-mobilization shall not be considered for 
calculation of Price Variations and the price variation for the items 
quoted on Lump sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed 
to include amount to cover the contingency of such other rise or fall in 
costs.  

47.3  Subsequent Legislation  
If, after the date 28 (Twenty eight) days prior to the date for submission of 
tenders for the contract there occur changes to any National or Statute 
Stature, Ordinance or Decree or other Law or any regulation or bye law of 
any local or other duly constituted authority or introduction of any such 
state statute, Ordinance, Decree, Law, regulation or  bye law which causes 
additional or reduced cost to the contractor in execution of the contract, 
such additional or reduced cost shall, after due consultation with the 
Employer and the contractor be determined by the Engineer or his 
nominee and shall be added to or deducted from the contract price and 
the Engineer or his nominee shall notify the contractor accordingly with a 
copy to the Employer.  

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Contract Data until Completion of the whole of 
the Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running 
Bill onwards subject to a max. of 5% of the contract price (Contract price 
including GST). Retention money shall be refunded after completion of 
defect liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) 
may be levied at the rate of half per cent (½%) of the contract price per 
week of delay, or part thereof subject to a maximum of 10 per cent of the 
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contract price.  
49A(i) The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension granted being with L.D, 
the Employer will be entitled without prejudice to any other right or 
remedy available in that behalf, to recover from the contractor as agreed 
damages equivalent to half per cent (½%) of the contract value of the 
works for each week or part of the week subject to the ceiling defined in 
sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD performance 
guaranty and while imposing penalty GST at applicable rate is applicable. 

49A(ii) The Employer, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, shall 
be entitled, without prejudice to any other right, or remedy available in 
that behalf, to rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. up 
to ten per cent (10%) of the contract value and forfeit the security deposit 
made by the contractor besides getting the work completed by other 
means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 
operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being on 
the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums are 
included in the Contract, who may have been or be nominated or selected or 
approved by the Employer or the Engineer, and all persons to whom by virtue of 
the provisions of the Contract, the Contractor is required to subcontract shall, in 
the execution of such work or the supply of such goods, materials, Plant or 
services, be deemed to be subcontractors to the Contractor and are referred to 
in this Contract as “Nominated Subcontractors”. 
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51. Advance payment (not applicable) 

The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable 

in two equal installments. The first installment shall be paid after 
mobilization has started and next installment shall be paid after 
satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 
Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid 
at SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion 
of the employer and against Bank Guarantee for Mobilization Advance 
and against hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at the 
site and next installment shall be paid after satisfactory utilization of 
earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start 
when 15% of the work is executed and recovery of total advance should 
be completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance:The Engineer or his nominee shall make advance 
payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation into 
the works only shall be paid as Secured Advance. Materials which are of 
perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  
a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of 
which 5% of contract price should be submitted as Bank Guarantee within 
21 days of receipt of letter of acceptance and balance 5% recovered as 
retention money from running bills.  Recovery of 5% of retention money 
shall commence from the first RA bill onwards @ 10% for each bill.  The 
retention money shall be refunded after completion of defect liability 
period. The performance Bank Guarantee will be released after 
completion of defect liability period.  
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53. Removal of Craft or Plant which has sunk (not applicable to this 
contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-contractor employed by him (including also any plant which is held by 

the Contractor or any sub-contractor under agreement for hire or hire-

purchase) which may be sunk in the course of the construction completion or 

maintenance of the Works or otherwise deal with the same as the Engineer 

may direct or until the same shall be raised and removed, the contractor shall 

set al such buoys and display at night such lights and do all such things for 

the safety of navigation as may be required by the Engineer or by Employer.  

In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken 

craft or plant and raise and remove the same (without prejudice to the right 

of the Employer to hold the Contractor liable under General Conditions) and 

the Contractor shall refund to the Employer all costs incurred in connection 

therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in location 

and manner approved by the Engineer subject to all necessary permissions 

being first obtained by the Contractor from the authorities concerned.  The 

Contractor shall not lay his temporary moorings such as to interfere with the 

port traffic and such moorings shall be removed if and when required by the 

Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction period shall 
be remedied by the Contractor at the Contractor’s cost if the loss or 
damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The defects 

pointed out by the Engineer or his nominee/Employer would be rectified by 

the contractor within 14 days and thereafter acceptance report be signed 

jointly by the contractor and the Employer. This joint acceptance report shall 

be treated as ‘Completion Certificate’.  

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Engineer or his nominee 

shall issue a Defects Liability Certificate and certify any final payment that is 

due to the Contractor within 60 days of receiving the Contractor’s account if 

it is correct and complete. If it is not, the Engineer or his nominee shall issue 

within 15 days a schedule that states the scope of the corrections or additions 

that are necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall 

decide on the amount payable to the Contractor and issue a payment 

certificate, within 60 days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the Contractor 

does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer or his nominee’s approval, 

the Engineer or his nominee shall withhold the amount stated in the Contract 

Data from payments due to the Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to 

the following:  

(a) The Contractor stops work for 28 days when no stoppage of work 
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is shown on the current Program and the stoppage has not been 

authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay 

the progress of the Works and the instruction is not withdrawn 

within 28 days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid 

by the Employer to the Contractor within 50 days of the date of 

the Engineer or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 

damages can be paid as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged 

in corrupt or fraudulent practices in competing for or in the 

executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence 

the action of a public official in the procurement process or in contract 

execution.  “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract 

to the detriment of the Employer, and includes collusive practice. 

Bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer 

of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract 

to the Engineer or his nominee for a cause other than those listed under 

Sub Clause 59.2 above, the Engineer or his nominee shall decide 

whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract 

for convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of 
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extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 

immediately, make the Site safe and secure and leave the Site as soon 

as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 

certificate for the value of the work done less advance payments 

received up to the date of the issue of the certificate, less other 

recoveries due in terms of the contract, less taxes due to be deducted 

at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract Data. Additional 

Liquidated Damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because 

of a fundamental breach of Contract by the Employer, the Engineer or 

his nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the 

Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works and loss of 

profit on uncompleted works  less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the contract 

and less taxes due to be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or 

his nominee shall certify that the Contract has been frustrated. The 

Contractor shall leave the Site and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was 

made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-
III (v) as modified or added by the following condition of special conditions as 
provided in Section – III(vi) herein, which shall be read and construed with the 
general condition in Section – 3 A to E as if they were incorporated therein. In so 
far as any of the condition of the special conditions may conflict or be in 
consisting with any of general conditions of in Section -3F- Special condition of 
the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to the 
Engineer or his nominee a return in detail, in such form and at such intervals as 
the Engineer or his nominee may prescribe, showing the staff and the numbers 
of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors shall 
abide at all times by all existing labour enactment and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules) regulations, bye laws 
that may be passed or notification that may be issued under any labour law in 
future either by the State or Central Government or the local authority. Salient 
features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor the Engineer or his nominee/Employer shall have the 
right to deduct any money due to the Contractor including his amount of 
performance security. The Employer / Engineer or his nominee shall also have 
right to recover from the Contractor any sum required or estimated to be required 
for making good the loss or damage suffered by the Employer.  
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The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including percolating 

water) to prevent 
(i) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and 
disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other disturbance 
created while or in carrying out the work and from and against all claims, 
demands, proceedings, damages, costs, charges and expenses 
whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 
Works, Temporary Works, Materials and Plant and shall provide all such 
marks and lights as may be required by the Employer or the Engineer or 
any other authority having jurisdiction over the Site together with all 
labour stores and services required for their efficient working and use at 
any time, day or night. 
The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, and 
all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works are 
handed over to the Employer, or till such time when the Engineer decides 
that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such as 
not to interfere with any navigation lights or with any traffic or signal 
lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
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respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the premium 
paid under such policy/policies as and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect 
of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the provisions 
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there 
under and the enactments that may be applicable including ESI Act, the 
payment of wages act, Provident Fund Act, the Minimum Wages Act, the 
Factory's Act. The Workmen Compensation Act or any other applicable 
legislation and the Municipal by-laws or other statutory Rules and 
Regulations whatsoever in force if these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules & 
regulations there under shall be the responsibility of the Contractor and 
the NMPA will take no responsibility for the same. The Contractor should 
take Workmen's Compensation Policy for his Workers, who are not covered 
under ESI and submit the same to the EIC immediately after 
commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and 
if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work 
by his staff at site. 
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67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war 
risks, such insurance if normally available shall be effected, at the cost of the 
Employer, with the Insurance Company acceptable to the Employer and shall be 
in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates 
and his subcontractors and required for the works, at the rates and such 
conditions as notified by the State Government. The applicable rates for royalty 
is enclosed as Schedule-A in Volume –III. The contractor should submit the 
Mineral Dispatch Permit (MDP) in original for the quantity executed by the 
contractor for the requisite quantity of material incorporated in works for which 
MDP is issued by the authorized supplier. If contractor fails to submit the MDP in 
original the amount equal to 5 times the royalty charges shall be deducted from 
the contractor’s bills as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts of 
units of work over roads, highways or bridges on which such oversized and over 
weight items are not normally allowed to be moved, the Contractor shall obtain 
prior permission from the concerned authorities. Payments for complying with 
the requirements, if any, for protection of or strengthening of the roads, 
highways or bridges shall be deemed to be included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising 
out of or in relation to any claim made by the concerned authorities in respect of 
damage or injury to roads, highways or bridges. In case of failure of the 
Contractor to settle such claims and in case the Employer is held responsible for 
payment to the authorities, then the Employer shall settle the claim and the 
Employer’s expenses in this regard, as certified by the Engineer, may be 
deducted by the Employer from any money due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly with a copy 
to the Employer. 
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71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply 
fully with all existing Acts, regulations and bye-laws including all statutory 
amendments and re-enactment of State or Central Govt. and other local 
authorities and any other enactments and act that may be passed in future either 
by the State or the Central Govt. or local authority, including Indian Workmen’s 
Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and 
Equal Remuneration Act 1976, Employees’ State Insurance Act, 1948, Factories 
Act, Minimum Wages Act, Provident Fund Regulations. Employees’ Provident 
Fund Act and schemes made under the same Act, Health and Sanitary 
Arrangements for Workmen, Insurance and other benefits and shall keep the 
Employer indemnified in case any action is commenced for contravention by the 
Contractor. If the Employer is caused to pay or reimburse any amounts as may 
be necessary to cause or observe, or for non-observance of the provisions 
stipulated here-forth on the part of the Contractor, the Engineer shall have the 
right to recover from the Contractor any sum required estimated to be required 
for making good the loss or damage suffered by the Employer. The Tenderers 
must have valid ESI and PF registration and shall maintain the records prescribed 
under ESI Regulations and PF Act & make the contribution towards ESI and PF in 
respect of persons employed by the Contractor. These contributions on the part 
of Employer paid by the contractor shall be reimbursed by the Engineer –in –
charge to the contractor on actual basis. The contractor shall make available such 
records for inspection by ESI and PF authorities during inspection and furnish 
the copies of such records to the employer regularly. The EPF and ESI 
contribution on the part of the employer in respect of this contract shall be paid 
by the contractor. These contributions on the part of Employer paid by the 
contractor shall be reimbursed by the Engineer –in –charge to the contractor on 
actual basis. The minimum wages applicable for Mangalore City is enclosed as 
Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 
labour. This officer shall be qualified for this work and shall have the 
authority to issue instructions and shall take protective measures to 
prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff and 
labour and for the preservation of peace and protection of Persons and 
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property in the neighborhood of the Works from the same. 
71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 
ensure the safety of his staff and labour and, in collaboration with and to 
the requirements of the local health authorities, to ensure that medical 
staff, first aid equipment and stores, sick bay and suitable ambulance 
services are available at the camps, housing and on the site at all times 
throughout the period of the Contract and that suitable arrangements are 
made for the prevention of epidemics and for all necessary welfare and 
hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard to 
local conditions provide on the Site, to the satisfaction of the Engineer’s 
Representative, an adequate supply of drinking and other water for the 
use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the Statues, 
Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic 
liquor, or drugs or permit or suffer any such importation, sale, and gift, 
barter disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or suffer 
the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have 
due regard to all recognized festivals, days of rest and religious or other 
customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders and 
requirements as may be made by the Govt., or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour 
from amongst persons in the service of the Employer or other agencies 
engaged for any works of the Employer. 
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71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour employed for the purposes 
of or in connection with the Contract, including all fencing water supply 
(both for drinking and other purposes), electricity supply, sanitation, cook 
houses fire prevention and fire-fighting equipment, crèche for children of 
his staff and labour employed for the purposes, furniture other 
requirements in connection with such accommodation or amenities. On 
completion of the Contract, unless otherwise agreed with the Employer, 
the temporary camps/housing provided by the Contractor shall be 
removed and the site reinstated to its original condition, all to the 
approval of the Engineer. The land for construction of labour camps shall 
be allotted outside the security area to the extent available and such area 
allotted for labour camps will be charged a ground rent at TAMP approved 
rates depending upon the location. The ground rent is liable for change 
as per the prevailing TAMP rates from time to time during the currency of 
the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not 
less than a fair wage which expression shall mean whether for time or 
piecework the respective rates of wages as fixed by the Public Works 
Department as fair wages for Dakshina Kannada District payable to the 
different categories of labourers of those notified under the Minimum 
Wages Act. 
The Contractor shall maintain records of Wages and other remuneration 
paid to his employee in such form as may be convenient and to the 
requirements of the Employer/Engineer and the Labour Enforcement 
Officer (Central), Ministry of Labour, Govt. of India, or such other 
authorized person appointed by the Central Govt. The Contractor shall 
allow inspection of the aforesaid Wage Records and Wage Slips to the 
Engineer and to any of his workers or to his agent at a convenient time 
and place after due notice is received, or to any other person authorized 
by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as soon 
as possible after its occurrence. In the case of any fatality or serious 
accident, the Contractor shall, in addition, notify the local police 
authorities immediately by the available means. 
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71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-contractors 
of the foregoing provisions. 

71.14 Port Entry Permission(Not applicable to this contract) 
The Contractor shall submit prior application for Port entry passes to the 
concerned Port authority for his Materials, labours and the staffs engaged 
in the works. The Contractor has to get the vehicle and labour RIFD based 
passes for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area (Not applicable to this contract) 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 
passes are to be issued to the Engineer and arrange to obtain the passes 
from the appropriate authority, based on the recommendation of the 
Engineer and abide by the Rules of the New Mangalore Port Authority 
with regard to entry etc. For the entry of trucks and other vehicles also, 
the Contractor should obtain necessary permits.  
The Contractor shall retain the original passes obtained by them in respect 
of their labour and staffs engaged in the Works and produce the same to 
the Engineer as and when called for. It should not be either destroyed or 
allowed to be taken by the labour/staff after its use. 
The entry and exit of construction equipment, Plants, construction 
materials etc., into the Port premises is also regulated by Gate passes. 
These gate passes will be issued by the Engineer and the Contractor shall 
produce the same at the security Gate during the entry and exit of the 
materials. The duplicate copy of the inward pass shall be retained by the 
Contractor and shall be produced at the Gate during the exit of the 
materials along with the outward gate pass. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 
efficient lifesaving appliances and first aid equipment to the approval of the 
Engineer. The appliances and equipment shall be available for use at all times. 

73. Diving Operations (Not Applicable) 

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 
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be employed and is to have a copy of such Code Prominently displayed 

on the craft or structure from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers 
to give to any person any bribe, gift, gratuity or commission as an inducement 
or reward for doing or forbearing to do any action in relation to the Contract or 
any other contract with the Employer, or for showing or forbearing to show 
favour or disfavor to any person in relation to the Contract or to any other 
contract with the Employer, then the Employer may enter upon the Site and the 
works and terminate the employment of the Contractor and the provisions of 
Clause 63 hereof shall apply as if such entry and termination had been made 
pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment or 
illegal gratification to any person/authority connected with the bid process so as 
to influence the bid process and have not committed any offence under the PC 
Act in connection with the bid. 
The bidders shall disclose any payments made or proposed to be made to any 
intermediaries (agents etc) in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, 
save insofar as may be necessary for the purposes thereof, and shall not publish 
or disclose the same or any particulars thereof in any trade or technical paper of 
elsewhere without the previous consent in writing of the employer. If any dispute 
arises as to the necessity of any publication or disclosure for the purpose of the 
Contract the same shall be referred to the decision of the Employer whose award 
shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 
15 days before commencement of erection of any part of Temporary Works, 
drawings and detailed proposals for the method of construction of Temporary 
works such as office, store, false work and temporary platforms etc. which he 
intends to construct for the execution of the contract and no such work shall be 
constructed before obtaining the written approval of Chief Engineer. These 
temporary works, office, store etc. shall be erected at or near the work area 
subject to approval of the Employer and the land space for the same will be 
allotted free of ground rent to the extent available. The Contractor shall obtain 
permission for any Temporary Works and would ensure that during execution of 
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works the statutory requirements of the concerned authorities such as New 
Mangalore Port Authority, Police, Customs, etc. would be complied with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the Contractor is 
required to submit to the Engineer during the progress of the Works, shall be 
furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point 
on the main water supply line within the Port area. The plumbing connection and 
extension of necessary supply pipeline to the working area shall be arranged by 
the Contractor at his own cost. The Contractor shall also provide a water meter 
at his cost for metering the quantity of water used. Charges for the consumption 
of the water will be paid by the Contractor to the Employer at theprevailingrate 
notified time to time during the currency of the Contract. For non-supply of water 
at any stage port will not be responsible and the Contractor shall not have any 
claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to 
the extent available will be made available by the Employer within the Port area. 
Drawing of power lines etc. from the available point of supply of power to the 
actual work site either by overhead lines or underground cables shall be 
arranged by the contractor at his cost. The temporary lines and connections by 
the Contractor shall be approved by the Engineer's representative before availing 
power. The Contractor shall provide Trivector Meter to read consumption in 
units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 15 
days from the date of the letter of acceptance of the tender. lf the power 
requirement is more than 50 KW, the Contractor has to avail the power supply at 
11 KV and install his own transformer of suitable capacity and work carried out 
as per IE Rules & Regulations as approved by the CEA. The Contractor shall pay 
to the Employer, the power charges as per the prevailing Tariff schedule of 
MESCOM in force during the work of the Contractor with applicable demand 
charges and security deposit along with departmental charges @ 23.75% of the 
bill amount. The Contractor shall also pay the connection and disconnection 
charges as applicable. 



95 
 

 

  
 

The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity capacitors 
bank to maintain the Power Factor of all power loads. If the capacity of the 
capacitor found less than stipulated as per regulation during inspection, 
surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay refundable 
Security Deposit before availing the power supply. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along with 
the completion report. The Trivector Meter provided is calibrated either by M/s. 
MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non 
supply of power at any stage port will not be responsible and the Contractor shall 
not have any claim whatever for loss or damage. 

79. Taxes and Duties 

79.1 The Contractor shall pay tax if any, and other levies as applicable from 
time to time. GST at applicable rate shall be shown separate line items in the tax 
invoice. 
79.2 Sales / Turnover Tax on Works Contract (DELETED) 
79.3 Income Tax 
The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time to 
time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or such 
other rates as may be specified by the Central Government from time to time, on 
the gross amount of the Contractor’s bill for payment. 
79.4  Goods and Service Tax  
The contractor shall not include GST component in rate. The GST shall be paid 
to the contractor separately as applicable. The contractor shall submit running 
account bills indicating GST separately as applicable. The Contractor shall be 
responsible for the payment of GST applicable, to the GST authority.  

80. Price Adjustment (not applicable to this contract) 

The following clause shall be read in continuation to clause no. 47 of GCC. The 
sanction towards the compensation for escalation or deduction on account of de-
escalation and the amount thus sanctioned will be included in the next running 
account bill or final bill as the case may be. The cost of work for which 
escalation/de-escalation is applicable / deductible shall be worked out as per cl. 
32.8.6.1., CPWD works manual, 2003. 
The cost of work for which escalation/de-escalation is applicable / deductible 
shall be worked out as below: 
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(a) Gross value of work done up to this quarter (A) 
(b) Gross value of work done up to the last quarter (B) 
(c) Gross value of work done since previous quarter (a) – (b) (C) 
(d) Full assessed value of SA fresh paid in this quarter (D) 
(e) Full assessed value of SA recovered in this quarter (E) 
(f) Full assessed value of SA for which escalation is payable in this quarter 
     (d) – (e) (F) 
(g) Advance payment made during the quarter (G) 
(h) Advance payment recovered during the quarter (H) 
(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 
(j) EI paid based on prevailing M/R during the quarter (J) 
      X = C ± F ± I – J 
                  Y = 0.85 X 
(k) Less cost of materials supplied by the department & recovered during the   
quarter (K) 
(l) Less cost of services tendered at fixed charges & recovered during the quarter 
(L) 
(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 
Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying 
out the work and from and against all claims demands proceedings damages 
costs charges and expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violations of the same. 
The set of such conditions (regulation) is available with NMPA and the contractor 
is required to go through it before tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and observe 
the following safety codes:  
The Contractor has to provide sufficient barricades to site of work so that traffic 
plying nearby should not damage the recently concreted work. In case of any 
damage on account of above, the entire responsibility will remain with contractor 
and nothing extra will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all work 
that cannot be safely done from ground.  No portable single ladder shall be over 
8 meters in length.   
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Hoisting machines and tackles used in the works including their attachments, 
and supports shall be in perfect condition as per stipulations of the relevant 
Rules.  The ropes used for hoisting or lowering materials or as means or 
suspension shall be of durable quality and adequate strength and free from 
defects. 
The excavated material shall no be placed within 1.5 meters of the edge of the 
trench or half of the depth of the trench, whichever is more.  All trenches and 
excavation shall be provided with necessary fencing to lighting.  Every opening 
in the floor of a building or in a working platform shall be provided with suitable 
fence to prevent the fall of persons or materials.  No floor, roof or other parts of 
the structure shall be so overloaded with debris or materials as to render it 
unsafe. 
Workers employed on mixing and handling materials such cement, cement 
mortar, concrete, lime mortar and asphalt shall be provided with protective 
footwear and rubber hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye 
shield and glove. 
All safety rules shall be strictly followed while working on live electrical systems 
or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and 
shall always take such necessary additional steps to keep the harbour waters free 
of noxious or unhygienic matters coming from his works as are required by the 
Employer.  Under no circumstances shall inflammable materials be allowed to 
spill into the harbour waters. 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not 

to cause any damage, hindrance or interference with port activities going on 

in the area or nearby. He should not also deposit the materials at such places 

which may cause inconvenience to the public and the work going on in the 

nearby area The Contractor shall have to make good all damages done by him 

to the structures nearby while executing the work and no extra payment shall 

be made to him on that account.  

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. Barricading, 

including proper lighting arrangement in the night at the required places shall 



98 
 

 

  
 

have to be provided by the contractor at his own cost, including necessary 

arrangements for proper movement of traffic by carefully maintained 

approaches and road diversions with suitable sign boards for indications of 

road signs etc. as directed by the Engineer-in-Charge.  

Details of every consignment of materials delivered to site shall be provided to 

the engineer – in – charge and brought to his notice in advance. The materials 

shall be used for consumption only after the approval of the engineer – in – 

charge. The brand of materials along with relevant test certificates shall be 

submitted for approval prior to commencement of work. No change in brand 

is permitted for reasons whatsoever. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 38 

(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 

of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount 

upon submission of documentary evidence in original for the proof of payment 

of such Customs Duty. The reimbursement of such amount towards Customs 

Duty shall be limited to the Ceiling amount quoted by the Contractor in the 

Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 

than the said Ceiling Amount, the reimbursement by the Employer shall be 

limited to the documented cost of Customs Duty levies actually paid to the 

Customs Authorities, Government of India. If the Actual Customs Duty levies 

paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 

execution of the Works, if it necessitates for expeditious completion of the 

Works, Contractor may resort to import of any of the materials not listed 

aforesaid, with the approval of the Employer. However, the aggregate amount 

of Customs Duty to be reimbursed shall not exceed the lump sum amount 

offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government authorities 

and get the Imported Materials cleared and transported in time. The 

Contractor shall be fully responsible for port and Customs clearance including 

stevedoring, handling, unloading, loading, storage, inland transportation, if 

any of materials, equipments and plant to storage godowns, yards, sites etc. 
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The contractor shall be fully responsible for any delays, penalties charges and 

losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at concession 

rate or Customs Duty as applicable. However, the responsibility for obtaining 

such concession rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability 

on the account. For bill of Lading, the “Consignee” for permanent materials to 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining 

“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 

Duty, etc. shall be the responsibility of the Contractor. 
 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ _____ 

we request New Mangalore Port Authority to be consignee in the matter 

of permanent materials to be imported by us at our cost (covering 

payments of materials by letter of credit) including freight, insurances, 

taxes and any other charges whatsoever payable in connection with the 

import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, 

and will not alter the payment terms under the Contract No. SCB II/ 

2009 dated …………………….. between ………………………. (the 

Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 

responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 

irrevocably agree to indemnify New Mangalore Port Authority for such 

consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 

at our own cost. New Mangalore Port Authority’s responsibilities in this 

regard will be the same as under the said contract and limited to 

issuing required recommendatory letters for obtaining such permits 

and licenses. 
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f)  This undertaking does not in anyway vitiate our contractual liabilities 

and obligations cast upon us by Contract No. SCB II/ 2009 dated 

………….. between ……………………….(the Contractor) and New 

Mangalore Port Authority.  

86. Drawings & Designs (Not applicable to this contract) 

(a)  General details of the works are shown on the drawings accompanying this 
tender document. The Engineer will supply to the Contractor from time to 
time during the progress of the works such further working drawings as will 
be necessary in his opinion for the proper and adequate execution and 
maintenance of the Works in accordance with the Engineer’s designs and/or 
any modification thereof as decided by the Engineer and the Contractor shall 
carry out the work in accordance with the said working drawings. Two sets of 
such working drawings will be issued. If the Contractor requires more sets he 
will have to make his own arrangement at his cost. Residual Design, Detailing 
& Engineering: - The Engineer to the project has done the detailed design and 
engineering for the subject tender. During execution of the work the residual 
design, detailing and engineering, if needed, is to be carried out by the 
contractor at no extra cost to the Employer. For equipment/ Installations 
detailed drawings need to be produced by the contractor at no extra cost to 
the Employer. The contractor shall also get approved such design, detailing 
& engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 
Engineer’s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in duplicate 
(in the first instance) of detailed working drawings which may be required for 
such alteration/modification and at the same time call the attention of the 
Engineer to any alternative detail or modification of the contract drawings 
which the Contractor may wish to make at least 30 days prior to the 
commencement of the work or part of the work to which such drawings 
relate. The contractor shall at the same time, if so required by the Engineer, 
furnish calculation sheets in duplicate relating to the strength and anticipated 
deflections in respect of such altered/modified works. The Engineer will, after 
any such alteration which he may approve, record on the copies as amended 
his approval and will return one copy of the drawings and calculation sheets 
to the contractor, who shall carryout the work in accordance therewith. The 
contractor shall forward to the Engineer three additional copies of the 
working drawings and calculation sheets as approved in additions to these 
working drawings and calculation sheets as approved. In addition to these 
working drawings are also to be submitted (the same procedure as in the 
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ease of the contractor) in respect of any work proposed to be executed by 
sub-contractors. The approval of the Engineer of all or any of the calculation 
sheets, drawings shall not relieve the contractor of responsibility in 
connection with the execution of the altered/modified or subcontractor’s 
work. 

(c)  Submission of ‘As built Drawings’  
“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the Contractor 
does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer or his nominee’s approval, 
the Engineer or his nominee shall withhold the amount stated in the Contract 
Data from payments due to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of Contract.   
88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, weather 
condition, actual manpower, equipment and the prominent materials available 
and arriving to site. The contractor shall submit the daily report format to the 
Department for prior approval.  
88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and submitted to 
the Engineer in triplicate. The first report shall cover the period up to the end of 
the first calendar month following the Commencement Date. Reports shall be 
submitted monthly thereafter, each within 7days after the last day of the period 
to which it relates. Reporting shall continue until the Contractor has completed 
all work, which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  
Each report shall include:  
Charts and detailed descriptions of progress, including each stage of design (if 
any), Contractor’s Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by each 
Sub-Contractor,  
Photographs in hardcopy & digital copy and videography in two sets showing 
the various stages of progress on the Site monthly;  
For the supply of manufactured items, the name of the manufacturer, 
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manufacture location, percentage progress, and the actual or expected dates of:  
Commencement of manufacture, 
Contractor’s/Engineer’s inspections,  
Tests,  
Shipment and arrival at the Site;  
Copies of quality assurance documents, test results and certificates of Materials;  
 Safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and  
Comparisons of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion In accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents 

To treat that the work has been completed and issue a final payment certificate, 
the following documents will be deemed to form the completion documents:  
i. The Technical documents according to which the work was carried out.  
ii. Certificates of final levels and dimensions as set out for various works.  
iii. Certificates of tests performed for various works. 

90. Facilities / Services to be provided at the site (Not Applicable) 

After the issue of Engineer's notice to commence, the Contractor shall as soon 
as possible, make available of the following facilities for the staff of the Engineer 
at the Site of Work, all to the approval of the Engineer or his Representative and 
the Contract Price shall be deemed to be inclusive of the provision for these 
facilities:  
Provide and maintain, throughout the period of Contract, one no of Office 
accommodation at site office / Porta cabin measuring not less than 4m x 5m. 
each, with electricity and water supply and adequate ventilation for the sole use 
of Engineer's Representative, his staff. 
Provide and maintain suitable furniture for the office, including: Tables with two 
lockable drawers and chairs, Almirah with shelves and necessary electrical 
fittings. 
Provide and maintain, throughout the period of Contract, a Toilet along with 
washroom facilities with electricity and water supply and adequate ventilation 
for the sole use of Engineer's Representative, his staff. 
Desk top Computers of latest configuration with printers and all other necessary 
accessories, internet and loaded with the latest version of software like M.S. 
Office, AutoCAD etc. with windows operating system. 
One photocopying machine capable of Black & White copying / Scanning A4 & 
A3 size of paper, with auto feed of papers (Source to be copied) along with 
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sorting facilities. 
The contractor shall make available during the currency of contract all the Survey 
instruments and various measuring devices necessary for the execution of the 
project. 
A lock and four (4) keys for the office room. There shall be no spare keys in the 
possession of any person other than Engineer's Representative. 

91. Payments 

The Clause No. 43 payments shall be replaced as follows  
i. The Contractor has to submit the bill within 7 days of joint measurement 

taken along with the concerned Engineer. The Engineer has to ensure that 
joint measurement to be completed within 7 days of completing of part work 
/ running work.  The concerned Engineer i/c shall check and make entries into 
bill/M.B within 10 days of submission of the interim bill and submit to 
Executive Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 
Superintending Engineer (Civil) shall check the bills and after certification of 
the quantities as per manual shall forward to the Finance Department within 
3 working days.  The Contractor and Assistant Engineer both jointly complete 
the measurements, if Contractor due to any reason does not attend/avoid 
joint survey/measurements the Executive Engineer shall give notice to the 
contractor to be present at the site for joint measurement within 7 days’ 
notice.  If the contractor fails to attend the joint measurement second notice 
shall be issued to the contractor to attend the joint measurement within 3 
days failure to attend the site for joint measurement the Assistant Engineer 
and AEE or EE would record the reason and complete the measurements in 
a transparent manner departmentally and submit the bill. Bills shall be 
prepared and submitted by the Contractor. Joint measurements shall be 
taken continuously and need not be connected with billing stage. System of 
4 copies of measurements, one each for Contractor, Employer and Engineer 
or his nominee, and signed by both Contractor and Employer shall be 
followed.  
ii. Interim of bill amount will be paid within 14 days of submission of the bill.  
iii. Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 days 
from the date of submission 

iv. The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
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calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract. 

92. Retention 

The Clause No. 48 Retention shall be replaced as follows 
The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Contract Data until Completion of the whole of the 
Works. 
Retention Money shall be deducted at 10% from Running Bills subject to a max. 
of 5% of the contract price plus Goods Service tax applicable. Retention money 
shall be refunded after issue of No defects certificate. 

93. Submission of statutory documents 

The successful bidder, within 7 days from the date of work order, shall submit 
self-attested copy of statutory documents such PAN card, GST registration 
certificate, ESI registration certificate, EPF registration certificate, Labour 
Identification Number (LIN) and any other documents required for successful 
completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  
(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 
years service or more on death at the rate of 15 days wages for every completed 
year of service. The Act is applicable to all establishments employing 10 or more 
employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the employer and workers @ 13.61% and 12% 
respectively. The benefits payable under the Act are:  
(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 
workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law.  The Principal Employer is required to- take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer.  The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment Construction of Buildings, Roads, 
Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be 
paid when it will be paid and what deductions can be made from the wages of the 
workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training and 
promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to 
a minimum of 8.33% of wages and maximum of 20% of wages to employees 
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drawing Rs. 3500/- per month or less. The bonus to be paid to employees getting 
Rs. 2500/- per month or above up to Rs. 3500/- per month shall be worked out by 
taking wages as Rs. 2500/- per month only.  The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified 
by the Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare measures, 
such as Canteens, First-Aid facilities. Ambulance, Housing accommodations for 
workers near the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 
No. 

Description Reference Cl. 
No. 

1 The following documents are also part of the Contract          

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   (9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

                     New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        
                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   

 Name :        
Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        
  Superintending Engineer (CI) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Providing and fixing concertina coil 
fencing to the compound wall at 20th Avenue, NMPA colony” 
Tender no: CIVIL/DyCE(C)/EE(C)/47/2024-25 

(1) 

6 The works consist of Providing and fixing concertina coil 
fencing to the compound wall at 20th Avenue, NMPA colony.  
 

(1) 
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Sl. 
No. 

Description Reference Cl. 
No. 

7 The start date shall be 
15 days from the date of Issue of Letter of Acceptance. 
However the work shall be commenced only after signing 
contract agreement   

Conditions of 
contract       A-
General  
1.Definitions  

8 The Contract Price is the price stated in the letter of 
acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. However payment will be made as 
per actual work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 2 
(Two  ) Months including monsoon with the following 
milestones: 

(17,28) 

10 Milestone dates:  
 

Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by the Executive 

Engineer executing the work ,for completion of the work as per the 

scheduled date. 

 
 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of 

Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the Bid 
and before the issue of Letter of Acceptance by which the 
Condition of Contract are amended, varied or modified in any 
way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within (27) 
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Sl. 
No. 

Description Reference Cl. 
No. 

14 days of delivery of the letter of Acceptance.  

13 The site possession date     
The site will be handed over immediately after issue of Letter 
of acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 
drawing No. 5/374/Mtc-I/01-LP 

 

15 The Defects Liability Period is 1 (One ) year.  (35) 
 

16 The minimum insurance cover for physical property, injury 
and death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence 
with the number of occurrences limited to four.  After each 
occurrence, contractor will pay additional premium necessary 
to make insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 
Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week for 
the number of weeks delayed beyond the stipulated date of 
submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 
India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 
Dispute Review Board as per actual and equally shared by 
both the parties. 

(25) 

25 The Dispute Review Board shall be constituted after signing 
of the agreement on mutually agreed terms.(Appendix 1). 
(Not applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall 
be 10% of total tax invoice value from each running bill 

(48) 
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Sl. 
No. 

Description Reference Cl. 
No. 

subject to a maximum of 5% of the contract price (Contract 
price including GST) as applicable.  

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and duties. 
The half per cent (½%) per week L.D is applicable for delay 
period of ଵ

ଷ
 of contract period and thereafter 10% L.D is 

applicable.  

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% of 
contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to the 
Employer shall be an unconditional Bank Guarantee of the 
type as presented in Section III (iv) of the Bidding Documents. 
 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be required to 
provide Performance and Advance Payment Securities in accordance with one of the 
forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  
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Annexure A 

PERFORMANCE BANK GUARANTEE 
 

To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of Contractor] 
(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
_______________________________ No._________ dated_____________ to execute 
______________________________ ___________________ [name of Contract and brief 
description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand, and without cavil or argument, 
any sum or sums within the limits of _____________________________________ [amount 
of guarantee]1 as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 months 
of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharges. 

 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
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………….. 
 

Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date______________
____________________________________________ 

 
1 An amount shall be inserted by the Guarantor, representing the percentage of 
the Contract Price specified in the Contract and denominated in Indian Rupees.  
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered in the scope 
of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the Consultant / Owner 
and the specification provided by the Consultant / Owner. All standard drawings are enclosed with the 
tender documents. In case any item is not covered under specification then the same shall be carried 
out as per CPWD specification and applicable Standards and Codes. Any item for which specification 
is not provided herein and is not covered under CPWD specification shall be executed as per 
manufacturer guidelines. All materials shall be of best quality conforming to relevant Standards and 
Codes. In case of any conflict between Standards / Code and Technical Specification, the provisions 
of Technical Specification shall prevail, and the Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, constructional 
plant and machinery, fuel supply, transportation and all other incidental items not shown or specified 
but as may be required for complete performance of the Works in accordance with drawings, 
specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas and dump 
yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be arranged by the 
Contractor. All testing required shall be arranged by the Contractor at his own cost. The contractor 
shall execute the work as per the standard Field Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, climatic 
conditions including monsoon patterns, local conditions and site specific parameters and shall include 
for all such conditions and contingent measures in the bid, including those which may not have been 
specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level with 
proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at all floors 
and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all necessary 
materials, equipment and labour etc. for the execution and maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of Quantity and 
other bidding documents read along with CPWD (Central Public Works Department) specifications for 
civil works and IS codes with up-to-date revisions. For non-schedule items specification as given 
along with tender document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided by the 
contractor, after assessing site and soil conditions, and work only to be commenced on site after the 
same is duly approved by NMPT. Any approval if required from the Mineral department or any other 
statutory body that has jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement shall be used for all cement & concrete works. This will supersede other 
specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also to be 
noted: 
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The cost towards cement quantity reduced from the specified quantity in the item due to mixing of fly 
ash shall be deducted as per relevant BOQ item. The design mix shall be submitted to Engineer in 
Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of Engineer 
in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 5/374/Mtc-I/01-LP. The 
Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow his 
personnel to trespass upon any other areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line shall be 
referenced to the site co-ordinate system (based on the Local Coordinates of New Mangalore Port). 
This bench mark and base line will be the basis for the setting-out for all the Works. The main levels 
and lines for each portion of the Works shall be established from the bench mark and base line by the 
Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature of 36C. 
The average annual rainfall is approximately 3330 mm and concentrated in the south-west monsoon 
months of June, July, August and September during which period the average rainfall is as much as 
82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from south-west and 
west with a maximum intensity of 5 on the Beaufort Scale.  The winds in the remaining months of the 
year are predominantly from the north-west and the maximum intensity during this period is also of 5 
on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea and those 
that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as severe or frequent as 
in the Bay of Bengal. The maximum wind speed so far recorded in cyclonic storm, generally does not 
exceed 62 kmph (16.9 m/sec.) except one during 1965 when the maximum speed recorded was 97 
kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department reveal that poor 
visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-west monsoon 
period. The maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and tools for Site 
Preparation, clearing and all other works. Clearing shall mean to completely demolish, remove and 
dispose with all leads, lifts and descents from the area marked, trees, bushes, deadfalls, embedded 
logs, dislodged roots, stumps, snogs, boulders, mounds, existing structures and other objectionable 
materials. The areas required to be cleared shall consist of the work Site, ditches, borrow pits, 
diversions and all other areas necessary for the construction work as directed by the Engineer-in-
Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal along with 
complete drawings of all Temporary Work, he may require for the execution of the Works in advance 
to the Engineer for approval.  The Contractor shall also submit his calculations relating to the design of 
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temporary works, strength, etc. if required by the Engineer and shall carry out the modifications that 
the Engineer may require of such temporary works at Contractor's own cost.  The Contractor shall be 
solely responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and mobilize 
all essential equipment for both Temporary and Permanent Works. 

1.6 Site Information 

The detailed drawing 5 5/374/MTC-I/-01 of the construction site for adaptation of methodology for the 
construction. However, on account of this change in the geographical profile of site, no extra cost for 
additional arrangement required to be made will be paid for. 

1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the information/guidelines 
of the tenderers and the successful contractor shall not claim for any deviation in the actual subsoil 
profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the Contractor. The 
Contractor shall submit to the Engineer-in-charge for approval his proposal of the manner of 
presentation of these records. Three copies of all such records shall be furnished to the Engineer-in-
charge on completion of each test or operation. 
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B.  WORKS 

1. Specifications for Providing concertina coil fencing 

General - The work comprises of fixing Mild Steel ( M. S.) posts and providing concertina coil fencing 

with punched tape concertina coil 600 mm dia 10 m openable length ( total length 90 m), having 50 

nos rounds per 6 m length, upto 3 m height of wall with existing angle iron 'Y' shaped placed 2.4m or 

3.00 m apart and with 9 horizontal R.B.T. reinforced barbed wire, stud tied with G.I. staples and G.I. 

clips to retain horizontal, including necessary bolts or G.I. barbed wire tied to angle iron, all complete 

as per direction of Engineer-in-charge, with reinforced barbed tape(R.B.T.) / Spring core (2.5mm thick) 

wire of high tensile strength of 165 kg/mm2 with tape (0.52 mm thick) and weight 43.478 g/m (cost of 

M.S. angle, C.C. blocks shall be paid separately. The M. S. posts shall conform to IS: 226 and shall be 

of angle iron of size indicated in the drawings.  The angle iron shall be embedded in concrete to a 

sufficient depth as indicated in the drawings.  The steel shall be fabricated and painted to conform to 

section 1900 of these specifications. 

Fixing Concertina : coil fencing shall be fixed on angle iron shaped with 9 horizontal reinforced barbed 

tape (RBT) stud tied with GI staples and GI clips to retain horizontal including necessary bolts or GI 

barbed wire tied to angle iron all complete as per directions of Engineer-in-Charge with reinforced 

barbed tape.  

Measurements: The length of fencing shall be measured correct to a cm. for finished work.  

Rate: The rate shall include the cost of labour and materials involved in all the operation described 

above but excluding the cost of M.S. angle and excavation and concrete in foundation for which 

separate payment shall be made under respective items. 

2. SPECIFICATIONS FOR STEEL WORK IN WELDED BUILT UP SECTION  

The steel work in built up sections (welded) such as in trusses, framed work etc. is specified in this 

clause. 

7.6.2. Laying out  

A figure of the steel structure to be fabricated shall be drawn on a level platform to full scale.  This 

may be done in full or in parts, as shown on drawings or as directed by the engineer.  Steel tape shall 

be used for measurements. 

7.6.3. Fabrication  

Straightening, shaping to form, cutting and assembling, shall be as per 7.5.3 as far as applicable, 

except that the words “riveted or bolted” shall be read as “welded” and holes shall only be used for the 

bolts used for temporary fastening as shown in drawings. 

7.6.4. Welding  

Welding shall generally be done by electric arc process as per IS:  816 and IS:  823. The electric arc 

method is usually adopted and is economical.  Where electricity for public is not available generators 

shall be arranged by the contractor at his own cost unless otherwise specified.  Gas welding shall only 

be resorted to using oxyacetylene flame with specific approval of the engineer.  Gas welding shall not 

be permitted for structural steel work.  Gas welding requires heating of the members to be welded 

along with the welding rod and is likely to create temperature stresses in the welded members. 

Precautions shall therefore be taken to avoid distortion of the members due to these temperatures 

stresses. 

The work shall be done as shown in the shop drawings which should clearly indicate various details of 

the joint to be welded, type of welds, shop and site welds as well as the types of electrodes to be 

used.  Symbol for welding on plane and shops drawings shall be according to IS:  813. 

As far as possible every effort shall be made to limit the welding that must be done after the structure 

is erected so as to avoid the improper welding that is likely to be done due to heights and difficult 

positions on scaffolding etc., apart from the aspect of economy.  The maximum dia of electrodes for 
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welding any work shall be as per IS: 814 and appendix “B” of IS:  823.  Joint surfaces which are to be 

together shall be free from loose mill scale, rust, paint, grease or other foreign matter, which adversely 

affect the quality of weld and workmanship. 

7.6.5. Precautions -All operations connected with welding and cutting equipment shall conform to the 

safety requirements given in IS:  818 for Safety Requirements and Health Provisions in electric and 

gas welding and cutting operations. Operation, Workmanship and Process of Welding shall be as 

described in this section. Inspection and testing of welds shall be as per IS: 822. 

7.6.6. Assembly  

Before welding is commenced, the members be welded shall first be brought together and firmly 

clamped or tack welded to be held in position.  The temporary connection has to be strong enough to 

hold the parts accurately in place without any disturbance. Tack welds located in places where final 

welds will be made later shall conform to final weld in quality and shall be cleaned off before final weld 

is made. 

7.6.7. Erection  

The specifications shall be as described except that while erecting a welded structure adequate 

means shall be employed for temporary fastening of the members together and bracing the frame 

work until the joints are welded.  Such means shall consists of erection bolts, tack welding or other 

positive devices imparting sufficient strength and stiffness to resist all temporary loads and lateral 

forces including wind.  Owing to the small number of bolts ordinarily employed for joints which are to 

be welded, the temporary support of heavy girders carrying columns shall be specially attended. 

Different members which shall be fillet welded, shall be brought into as close contact as possible. The 

gap due to faulty workmanship or incorrect fit if any shall not exceed. 1.5 mm if gap exceeds 1.5 mm 

or more occurs locally the size of fillet weld shall be increased at such position by an amount equal to 

the width of the gap. 

7.6.8. Painting  

Before the member of the steel structures are placed in position or taken out of the workshop these 

shall be painted as specified. 

7.6.9. Measurements  

The mode of measurements shall be the same as specified except that weight of welding material 

shall not be added in the weight of members for payment and nothing extra shall be paid for making 

and filling holes for temporary fastening of members during erection before welding. 

7.6.10. Rate  

The rate shall include the cost of all labour and materials involved in all the operations described 

above. 

3. Dismantling  

25.1.1. Dismantling - The term “dismantling” implies carefully taking up or down and removing the 

building materials without damaging them. The articles dismantled shall be lowered to the ground and 

not thrown.  Dismantling work shall cover complete removal of the existing structure or part of a work 

including all relevant items as indicated or as directed, clearing the site, sorting out useful materials 

and stacking them as described, and disposing of the unserviceable materials. 

25.1.2. Demolition - The term “demolition” implies breaking up the components of the structure 

building and then taking the components up or down.  This shall consists of demolishing whole or part 

of work including all relevant items as indicated or as directed, clearing the site, sorting our useful 

materials and stacking them as directed and disposing of the unserviceable materials and rubbish as 

directed.  The removal of overlaying or adjacent materials, if required for demolition of the structure 

shall be separately indicated. 

Unless otherwise specified, the building/structure shall be dismantled/ demolished  up to 450 mm 
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below ground level. 

25.1.3. Serviceable and unserviceable materials 

Inventory- Before dismantling/demolition operations are undertaken by the contractor, inventory of all 

materials, fittings and fixtures (except hidden materials) which are considered useful shall be made 

and signed by the engineer and the contractor, wherever the operations are entrusted to a contractor. 

Serviceable materials - Any material which is in the opinion of the engineer could be refused or 

otherwise useful will be considered as serviceable. 

Unserviceable materials - Any material declared by the engineer are not serviceable shall be 

considered as unserviceable. 

A register shall be opened at the work site to show day-to-day account of the turn out of salvaged 

materials. The register shall also indicate whether dismantled materials are properly stacked or 

wasted. 

The contractor shall be reasonable for the safe custody of serviceable materials until handed over to 

the engineer’s representative or incorporated in the work and a written receipt for the same obtained. 

25.2. Hazards in demolition. 

Demolition of any structure is, inherently, more hazardous than the construction or erection of the 

same. From the point of view of safety, the conditions usually encountered while dismantling a 

structure, whatever its magnitude, do not lend themselves to the degree of control possible in the 

construction operations, where more stable conditions are generally obtainable. It is all the more 

imperative; therefore, that adequate attention is paid to planning and execution of demolition work, in 

its various stages, so as to minimize the risk of accidents and injuries to the personnel engaged in 

demolition operations. 

25.2.1. It has therefore become necessary to lay down certain safety procedures, which along with a 

planned programmer could ensure adequate safety, particularly with the involvement of management, 

supervisors and workers. 

25.2.2. The demolition work shall be preceded in such a way that: 

It causes least damage and nuisance to the adjoining building and the members of the public ; and 

It satisfies all safety requirements to avoid accidents. 

25.2.3. Section 1 deals with all aspects on construction planning, management and safety and this 

section will therefore confine itself to procedures and safety precautions for demolition and dismantling 

of buildings.  

25.3. Planning. 

Before beginning the actual work of demolition, a careful study shall be made of the structure, which is 

to be pulled down and also of its surroundings.  This shall include the following: - 

The manner in which the various parts of buildings are supported and how far the stage by stage 

demolition would affect the safety of the adjoining structure; 

A definite plan and procedure of demolition work shall be prepared, taking into account the loads on 

various structural parts and their supports ; 

Before commencement of each stage of demolition, the supervisor shall brief the workmen in detail 

regarding the safety aspects to be kept in view ; 

Ensure that the demolition conditions do not, at any stage, enhance the nuisance value of demolition 

work on the use of adjacent buildings ; 

No structure or part of the structure or any floor or temporary support or scaffold, side wall or any 

device for equipment shall be loaded in excess of the safe load bearing capacity, in its then existing 

condition ; and 

Stairs and stair railings, passage ways and ladders shall be left in place as long as possible. These 

should be maintained in a safe condition. 
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25.4. Precautions and protective measures before starting demolition work 

25.4.1 The following precautions and protective measures shall be taken before commencement of 

demolition work: 

On every demolition job, danger signals shall be conspicuously posted all around the structure and all 

doors, openings giving access to structures shall be kept barricaded or manned except during the 

actual passage of workmen or equipment. However provision shall be made for at least two 

independent exits for escape of workmen during any emergency. 

Walkways and passageways shall be provided for the use of the workmen who shall be instructed to 

use them and all such walkways and passageways shall be kept adequately lighted, free from all 

debris and other materials. 

Where in any work of demolition it is imperative, because of existing danger, to ensure that no 

unauthorized person shall enter the site of demolition outside working hours, a watchman shall be 

employed. In addition to watching the site he shall also be responsible for maintaining all signs, 

notices, lights, barricades, etc. During nights, red lights shall be placed on or about the barricades. 

The power on all electrical service lines shall be shutoff and all such lines cut or disconnected at or 

outside the property line. The only exception would be any power lines required for the demolition 

work itself.  Prior to cutting of such lines, the necessary approval of the Authority shall be obtained. 

All mains and meters of the building shall be removed or protected from damage. 

All gas, water, steam and other service lines shall be shutoff and capped or otherwise controlled at or 

outside the property line. 

If a structure to be demolished has been partially wrecked by fire, explosion or other catastrophe, the 

walls and damaged roofs shall be shored and braced suitably. 

Construction sheds and toolboxes should be so located as to protect workers from injuries of falling 

objects, wall, etc. 

A warning device should be installed in the area to be used to warn the workers, in case of danger. 

Screens shall be placed, where necessary, to prevent flying pieces from injuring the fellow workmen. 

No demolition work shall be carried out during storm or heavy rain. 

No demolition work shall be carried out at night specially when the building or structure to be 

demolished in an inhabited area. 

All necessary safety appliances shall be issued to the workmen and their use explained. It shall be 

ensured that the workers are using all the safety appliances while at work.  The safety appliances 

should be as follows: 

 

Safety helmets as per IS: 2925-1984 ; 

Goggles made of celluloid lens to be worn at the time of demolition of floors, walls, tearing of plaster, 

etc., specially when equipment like jack hammers are used for demolition work, to protect the eyes 

from flying pieces, dust, dirt, etc. that may be blown up by wind. 

Leather or rubber gloves worn during demolition of RCC work or removing steel work, where the 

hands of workers are likely to be injured. 

Safety belts while working at higher level to prevent falling from the structure. 

First-aid equipment shall be available at all demolition works of any magnitude. Also, by prior 

arrangement, a qualified doctor is available at call. 

When there is a possibility of fire breaking out, appropriate portable first-aid fire appliances (see IS: 

2190-1992) shall be kept at hand. 

The removal of a member may weaken the side wall of an adjoining structure and to prevent possible 

damage, these walls shall be supported until such time as permanent protection is provided.  In case 

of any danger is anticipated to the adjoining structure, the same shall be got vacated to avoid any 
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danger to human life. 

Ladders, when used, shall conform to IS: 3696 (Part 2)-1991. Ladders or their side rails shall extend 

not less than 1.0 m above the floor or platform to which the ladder gives access. All ladders shall be 

secured against slipping out at the bottom and against movement in any direction at the top. 

All exterior wall openings which extend down to the floor level shall be barricaded to a height not less 

than 1 m above the floor level. All floor openings and shafts not meant as material chutes shall be 

floored over and endorsed with ground rails and toe boards. 

All existing fixtures/services required during demolition operations shall be well protected with 

substantial covering to the satisfaction of the Authority. 

When demolition is to be done by mechanical means such as weight ball and power showers, the 

following additional precautions are necessary: 

The area shall be barricaded for a minimum distance of 1 ½ times the height of the wall ; 

While the mechanical device is in operation no workmen shall be allowed to enter the building being 

demolished ; 

The device shall be so located as to avoid falling debris; and 

The device when being used shall not cause any damage to adjacent structure, power line, other 

services, etc. 

25.5. Protection of the public 

25.5.1 Protection of the public before and during demolition is important and the following points 

should be kept in mind; 

Every sidewalk or road adjacent to the work shall be closed or protected. All main roads, which are 

open to the public, shall be kept open to the public clear and unobstructed at all times. 

Children and public shall be kept out of the building and the adjoining yards. 

If the structure to be demolished is more than two-storied or 7.5 m high, measured from the sidewalk 

or street which cannot be closed or safely diverted, and the horizontal distance from the inside edge of 

the side walk to the structure is 4.5 m or less, a substantial side walk shed (see Fig. 1) shall be 

constructed over the entire length of the sidewalk adjacent to the structure of sufficient width with a 

view to accommodating the pedestrian traffic without causing congestion. The sidewalk shall be 

lighted sufficiently to ensure safety at all times. 

A toe board at least 1 m high above the roof the shed shall be provided on the outside edge and ends 

of the sidewalk shed. Such boards may be vertical or inclined outward at not more than 45 degree. 

Except where the roof of a side walk shed solidly abuts the structure, the face of the sidewalk shed 

towards the building shall be completely closed by providing sheeting / planking to prevent falling 

material penetrating into the shed. 

The roof of the sidewalk shed shall be capable of sustaining a load of 730 kg/m2.  Only in exceptional 

cases, say due to lack of other space, the storing of the material on a sidewalk shed may be permitted 

in which case the shed shall be designed for a load of 1 460 kg/m2.  Roof of sidewalk shed shall be 

designed taking into account the impact of the falling debris. By frequent removal of loads it shall be 

ensured that the maximum load, at any time, on the roof of the shed is not more than 600 kg/m2.  The 

height of the sidewalk shed shall be such as to give minimum clearance of 2.4 m. 

Sidewalk shed openings, for loading purposes, shall be kept closed at all times except during actual 

loading operations. 

The deck flooring of the sidewalk shed shall consist of plank of not less than 50 mm thickness closely 

laid and deck made watertight. 

All members of the shed shall be adequately braced and connected to resist displacement of 

members or distortion of framework. 

When the horizontal distance from the inside edge of the sidewalk to the structure is more than 4.5 m 
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and less than 7.5 m, a sidewalk shed or fence may be built or in their place a substantial railing shall 

be constructed on the inside of the sidewalk or roadway along the entire length of demolition side of 

the property with movable bars as may be necessary for the proper prosecution of the work. 

Where workers entrances to the building being demolished are not completely protected by sidewalk 

sheds, all such entrances shall be protected by canopies extending from the face of the building to a 

point not less than 2.5 m from it. In such a case, overhead projection shall be at least 0.6m wider than 

the building entrance or opening and every canopy shall be as strong as the sidewalk shed. 

25.6. Sequence of demolition operations  

The sequence of demolition shall generally be as given below: 

(1). The demolition shall always proceed systematically storey by storey in descending order and the 

demolition of upper floors shall be completely over before any of the supporting members or other 

important portion on the lower floor is disturbed. No unnecessary work shall go on below when the 

demolition is in progress above. When some work is to be done at the lower level, adequate protection 

shall be provided for all the workmen so engaged. 

(2). The requirements of (a) shall not prohibit the demolition of structures by sections, if means are 

taken to prevent injuries to persons or damage to property. 

(3). Roofs (or floors), generally, be demolished first before demolishing the supporting walls structural 

elements. 

(4). All glazed sash, glazed doors and windows etc., shall be removed before the demolition of roofs 

and walls starts. All fragile and loose fixtures shall be removed. Lath and loose plaster be stripped off 

throughout the entire structure. This is advantageous because it reduces glass breakage and also 

eliminates a large amount of dust producing material before more substantial parts of the building are 

removed. 

25.7. Demolition of floors  

For demolition of floors the following procedure may be followed: 

(1). A slit in width not exceeding 300 mm shall be cut at the first stage for the entire length of the slab 

along which it spans (see Fig. 2).  The opening shall thereafter be increased to the desired width by 

suitable installments. 

 (2) Planks of sufficient strength not less than 50 mm thick and 250 mm wide shall be provided at a 

spacing not greater than 0.4 m.  These planks shall be so placed as to give workmen firm support to 

guard against any unexpected collapse. 

(3) Stringers of ample strength shall be installed to support the planks where necessary and the ends 

of stringers shall be supported by floor beams, girders and not by floor slab alone. 

(4). When floors are being removed, no workmen shall be allowed to work in the area, directly 

underneath and such area shall be barricaded to prevent access to it. 

(5) The demolition of the floor in question shall be started only after the surrounding area for a 

distance of 6 m have been entirely cleared of persons, and the debris and other unnecessary material 

removed. 

(6) Planks used for temporary protection shall be sound and at least 50 mm thick.  They shall be laid 

close together with ends overlapping at least 100 mm over solid bearing to prevent tipping under load. 

25.10. Removal of materials  

25.10.1. General: 

Removal of dismantled materials should be done carefully; they may be thrown/lowered to the ground. 

The materials shall preferably be dumped inside the building. Normally such materials shall be 

lowered to the ground or to the top of the sidewalk shed where provided by means of ropes or suitable 

tackles. 

25.10.2. Through chutes  
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Wooden or metal shall be provided for removal of materials.  The chutes shall preferably be provided 

at the centre of the building for efficient disposal of debris. 

Chutes if provided at an angle of more than 45 degree from the horizontal shall be entirely enclosed 

on all sides, except for opening at or about the floor level for receiving materials. 

Opening for chutes shall not exceed 1.20 m in height measured along the wall of the chute and in all 

story’s below the top floor such opening shall be kept closed when not in use. 

To prevent the descending material attaining a dangerous speed, the chute shall not extend in an 

unbroken line for more than two storeys. A gate or step shall be provided with suitable means of 

closing at the bottom of each chute to stop the flow of materials. 

Chutes at an angle less than 45 degree to the horizontal may be left open on the upper side provided 

that at the point where such chute discharges into the chute steeper than 45 degree to the horizontal, 

the top of the steeper chute shall be boarded over to prevent the escape of materials. 

Any opening into which workmen dump debris at the top of the chute shall be guarded by a substantial 

guard rail extending at least 1 m above the level of the floor or other surface on which men stand to 

dump the materials into the chute. 

A toe board or bumper not less than 50 mm thick and 150 mm high shall be provided at each chute 

opening, if the required material is dumped from the wheel barrows. Any space between the chute and 

the edge of the opening in the floor through which it passes shall be solidly planked over. 

25.10.3. Through openings  

Debris may also be dropped through holes in the floor without the use of chutes. In such a case the 

total area of the hole cut in the intermediate floor, one which lies between floor that is being 

demolished and the storage floor shall not exceed 25 per cent of such floor area. It shall be ensured 

that the storage floor is of adequate strength to withstand the impact of the falling material. 

Openings in all floors below the floor from which materials are being removed, shall be protected by 

standard railings and toe boards (see IS 4912: 1978) or preferably planked over if the holes are not 

being used for dumping materials. 

All intermediate floor openings for passage of materials shall be completely closed with barricades or 

guard rails not less than 1 m high and at a distance of not less than 1 m from the edge of the general 

opening. No barricades or guard rails shall be removed until the storey immediately above has been 

demolished down to the floor line and all debris cleared from the floor. 

When cutting a hole in an intermediate floor, between the storage floor and the floor which is being 

demolished, makes the intermediate floor or any portion of it unsafe, then such intermediate floor shall 

be properly shored. It shall also be ensured that the supporting walls are not kept without adequate 

lateral restraints.  

25.11. References  

Other Indian Standards on the subject of safety of workers, in addition to the handbook under 

preparation are as follows: 

IS No. Title 

3696 (Part 1)-1987 Safety code of scaffolds and ladders Part 1 Scaffolds 

4014 (Part 2)-1967

  

Code of practice for steel tubular scaffolding ; Part 2 Safety regulations for 

scaffolding 

3764-1992 Code of safety for excavation work (first revision) 

7969-1975 Safety code for handling and storage of building materials. 

13415-1992 Code of safety for protective barriers in and around buildings. 

13416 (Part 1)-1992

  

Recommendations for preventive measures against hazards at 

workplaces; Part 1 Falling material hazards prevention. 

13416 (Part 2)-1982 Recommendations for preventive measures against hazards at work 



127 
 

                             
 

  places ; Part 2 Fall prevention. 

13430 : 1992 
Code of practice for safety during additional construction and alteration to 

existing buildings. 

4. SPECIFICATION OF PAINTING 

15.33. SPECIFICATIONS FOR PAINTING  

15.33.1. Materials - Paints, oils, varnishes etc. of approved brand and manufacture shall be used. 

Only ready mixed paint (Exterior grade) as received from the manufacturer without any admixture 

shall be used. 

If for any reason, thinning is necessary in case of ready mixed paint the brand of thinner 

recommended by the manufacturer or as instructed by the Engineer shall be used. 

Approved paints, oil or varnishes shall be brought to the site of work by the contractor in their original 

containers in sealed condition.  The material shall be brought in at a time in adequate quantities to 

suffice for the whole work or at least a fortnight’s work.  The materials shall be kept in the joint custody 

of the contractor and the engineer.  The empties shall not be removed from the site of work, till the 

relevant item of work has been completed and permission obtained from the engineer. 

15.33.2. Commencing Work - Painting shall not be started until the engineer has inspected the items 

of work to be painted, satisfied himself about their proper quality and given his approval to commence 

the painting work.  Painting of external surface should not be done in adverse weather condition like 

hail storm and dust storm. 

Painting, except the priming coat, shall generally be taken in hand after practically finishing all other 

building work. 

The rooms should be thoroughly swept out and the entire building cleaned up, at least one day in 

advance of the paint work being started. 

15.33.3. Preparation of Surface - The surface shall be thoroughly cleaned and dusted off.  All rust, dirt, 

scales, smoke splashes, mortar droppings and grease shall the thoroughly removed before painting is 

started. The prepared surface shall have received the approval of the engineer after inspection, before 

painting is commenced. 

15.33.4. Application  

15.33.4.1. Before pouring into smaller containers for use, the paint shall be stirred thoroughly in its 

containers, when applying also, the paint shall be continuously stirred in the smaller containers so that 

its consistency is kept uniform. 

15.33.4.2. The painting shall be laid on evenly and smoothly by means of crossing and laying off, the 

latter in the direction of the grains of wood.  The crossing and laying off consists of covering the area 

over the paint, brushing the surface hard for the first time over and then brushing alternately in 

opposite direction, two or three times and then finally brushing lightly in a direction at right angles to 

the same. In this process, no brush marks shall be left after the laying off is finished. The full process 

of crossing and lying off will constitute one coat. 

15.33.4.3. Where so stipulated, the painting shall be done by spraying.  Spray machine used be (a) 

high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, depending on the 

nature and location of work to be carried out.  Skilled and experienced workmen shall be employed to 

the requisite consistency by adding a suitable thinner.  

15.33.4.4. Spraying should be done only when dry condition prevails.  Each coat shall be allowed to 

dry out thoroughly and rubbed smooth before the next-coat is applied. This should be facilitated by 

thorough ventilation.  Each one except the last coat, shall be lightly rubbed down with sand paper or 

fine pumice stone and cleaned off dust before the next coat is laid. 

15.33.4.5. No left over paint shall be put back into the stock tins.  When not in use, the containers 

shall be kept properly closed. 
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15.33.4.6. No hair marks from the brush or clogging of paint puddles in the corners of panels, angles 

of moldings etc.  shall be left on the work. 

15.33.4.7. In painting doors and windows, the putty round the glass panes must also be painted but 

care must be taken to see that no paint stains etc. are left on the glass.  Tops of shutters and surfaces 

in similar hidden locations shall not be left out in painting.  However, bottom edge of the shutters 

where the painting is not practically possible, need not be done nor any deduction on this account will 

be done but two coats of primer of approved make shall be done on the bottom edge before fixing the 

shutters. 

15.33.4.8. On painting steel work, special care shall be taken while painting over bolts, nuts, rivets 

overlaps etc. 

14.33.4.9. The additional specifications for primer and other coats of paints shall be as according to 

the detailed specifications under the respective headings. 

15.33.5. Brushes and containers - After work, the brushes shall be completely cleaned of paint and 

linseed oil by rinsing with turpentine.  A brush in which paint has dried up is ruined and shall on no 

account be used for painting work.  The containers when not in use shall be kept closed and free from 

air so that paint does not thicken and also shall be kept safe from dust.  When the paint has been 

used, the containers shall be washed with turpentine and wiped dry with soft clean cloth, so that they 

are clean, and can be used again. 

15.33.6. Measurements  

15.33.6.1. The length and breadth shall be measured correct to a cm. The area shall be calculated in 

sqm (correct to two places of decimal), except otherwise stated. 

15.33.6.2. Small articles not exceeding 10 sq. decimeter (0.1 sqm) of painted surfaces where not in 

conjunction with similar painted work shall be enumerated. 

15.33.6.3. Painting up to 10 cm in width or in girth and not in conjunction with similar painted work 

shall be given in running meters and shall include cutting to line where so required. 

Note: Components of trusses, compound girders, stanchions, lattices and similar work shall, however, 

be given in sq. meters irrespective of the size or girth of members.  Priming coat of painting shall be 

included in the work of fabrication. 

15.33.6.4. In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The coefficients 

as indicated in following tables shall be used to obtain the area payable. The coefficients shall be 

applied to the areas measured flat and not girthed. 

Table 1 Equivalent plain areas of uneven surface 

Sl. 

No. 

Description of work How measured Multiplying 

coefficients 

1 2 3 4 

I. Wood work doors, windows etc.  

1 Panelled or framed and braced doors, 

windows etc.  

Measured flat (not girthed 

including) 

1.30 (for each 

side) 

2 Ledged and battened or ledged, 

battened and braced doors, windows 

etc.   

Frame, edges chocks, cleats, 

etc. shall be deemed to be 

included in the item. 

 

3 Flush doors etc.  - do -  1.20 (for each 

side) 

4 Part panelled and part glazed or gauzed 

doors, windows etc. (Excluding painting 

of wire gauze portion) 

- do -  1.00 (for each 

side) 

5 Fully glazed or gauged doors, windows - do -  0.80 (for each 
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etc. (Excluding painting of wire gauze

 portion) 

  

side) 

6 Fully venetianed or louvered doors, - do -  1.80 (for each 

windows etc. 

side) 

7 Trellis work one way or two way Measured flat overall, no 

deduction shall be made for 

open spaces, suppor ting 

members shall not be 

measured separately 

2 ( for pain- ting 

all over) 

8 Carved or enriched work  Measured flat 2 ( for each 

side) 

9 Weather boarding  Measured flat (not girthed 

supporting frame work shall 

not be measured separately) 

1.20 (for each 

side) 

10 Wood shingle roofing  Measured flat (not girthed)

  

1.10 (for each 

side) 

11 Boarding with cover fillets and Measured flat (not girthed)

  

1.05 (for each 

match boarding 

side) 

12 Tile and slate battening Measured flat overall no 

deductions shall be made for 

open spaces 

0.80 (for 

painting all over) 

II. Steel Work Doors, Windows, etc.  

13 Plain sheeted steel doors or windows Measured flat (not girthed 

including frame edges etc.) 

1.10 (for each 

side) 

14 Fully glazed or gauzed steel doors and 

windows (excluding painting of wire 

gauze portion) 

 

- do -  0.50 (for each 

side) 

 Partly panelled and partly glazed doors 

and windows (excluding painting of wire 

gauze portion) 

 

- do - 0.80 (for each 

side) 

16 Corrugated sheeted steel doors or 

windows  

- do -  1.25 (for each 

side) 

17 Collapsible gates Measured flat  1.50 (for 

painting all over) 

18 Rolling shutters of interlocked laths Measured flat (size of

 opening) all over ; 

jamb guides, bottom rails and 

locking arrangement etc. shall 

be included in the item (top 

cover shall be measured 

separately) 

1.10 (for each 

side) 

III. General   
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19 Expanded metal,  hard drawn steel Wire 

fabric  of approved quality, grill works 

and gratings in guard Bars, balustrades, 

railing partitions and MS bars in 

windows frames 

Measured flat overall, no 

deduction shall be made for 

open spaces; supporting 

members shall not be 

measured separately. 

1 (for paint all 

over) 

 Open palisade fencing and gates inclu 

ding standards, braces, rails stays etc. 

in timber or steel. 

- do - (see note No. 12)

  

1 (for paint all 

over) 

 Corrugated iron sheeting in roofs, side 

cladding etc. 

- do – Measured flat (not 

girthed) 

1.14 (for each 

side) 

 AC semi-corrugated  sheeting in roofs, 

side cladding etc.   

- do -  1.20 (for each 

side) 

 AC semi-corrugated sheeting in roofs, 

side cladding etc. or  Nainital pattern 

using plain sheets 

- do - 1.10 (for each 

side) 

 Wire gauze shutters including painting 

of wire gauze.  

- do-  1.00 (for each 

side) 

Explanatory notes for Table 1: 

1)  Measurements for doors windows etc., shall be taken flat (and not girthed) over all including 

frames, where provided. Where frames are not provided, the shutter measurements shall be taken. 

2)  Where doors, windows, etc., are of composite types other than those included in Table 1 the 

different portion shall be measured separately with their appropriate coefficients, the centre line of the 

common rail being taken as the dividing line between the two portions. 

3)  The coefficients for door and windows shall apply irrespective of the size of frames and shutter 

members. 

4)  In case steel frames are used the area of doors, windows shutters shall be measured flat excluding 

frames. 

5)  When the two faces of a door, window etc. are to be treated with different specified finishes, 

measurable under separate items, the edges of frames and shutters shall be treated with the one or 

the other type of finish as ordered by the Engineer and measurement of this will be deemed to be 

included in the measurement of the face treated with that finish. 

6)  In the case where shutters are fixed on both faces of the frames, the measurement for the door 

frame and shutter on one face shall be taken in the manner already described, while the additional 

shutter on the other face will be measured for the shutter only excluding the frame. 

7)  Where shutters are provided with clearance at top or / and bottom each exceeding 15 cm height, 

such openings shall be deducted from the overall measurements and relevant coefficient shall be 

applied to obtain the area payable. 

8) Collapsible gates shall be measured for width from outside to outside of gate in its expanded 

position and for height from bottom to top of channel verticals. No separate measurements shall be 

taken for the top and bottom guide rails rollers, fittings etc. 

9)  Coefficients for sliding doors shall be the same as for normal types of doors in the table. 

Measurements shall be taken outside to outside of shutters, and no separate measurements shall be 

taken for the painting guide rails, rollers, fittings, etc. 

10)   Measurements of painting as above shall be deemed to include painting all iron fittings in the 

same or different shade for which no extra will be paid. 

11)  The measurements of guard bars, expanded metal, hard drawn steel wire fabric of approved 

quality, grill work and gratings, when fixed in frame work, painting of which is once measured else 
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where shall be taken exclusive of the frames. In other cases the measurements shall be taken 

inclusive of the frames. 

12)  For painting open palisade fencing and gates etc., the height shall be measured from the bottom 

of the lowest rail, if the palisades do not go below it, (or from the lower end of the palisades, if they 

project below the lowest rail), up to the top of rails or palisades whichever are higher, but not up to the 

top of standards when the latter are higher than the top rails or the palisades. 

15.33.6.5. Width of moulded work of all other kinds, as in hand rails, cornices, architraves shall be 

measured by girth. 

15.33.6.6. For trusses, compound girders, stanchions, lattice girders, and similar work, actual areas 

shall be measured in sq. meters and no extra shall be paid for painting on bolt heads, nuts, washers 

etc. even when they are picked out in a different tint to the adjacent work. 

15.33.6.7. Painting of rain water, soil, waste, vent and water pipes etc. shall be measured in running 

metres of the particular diameter of the pipe concerned. Painting of specials such as bends, heads, 

branches, junctions, shoes, etc. shall be included in the length and no separate measurements shall 

be taken for those or for painting brackets, clamps etc. 

15.33.6.8. Measurements of wall surfaces and wood and other work not referred to already shall be 

recorded as per actual. 

15.33.6.9. Flag staffs, steel chimneys, aerial masts, spires and other each objects requiring special 

scaffolding shall be measured separately. 

15.33.7. Precautions - All furnitures fixtures, glazing, floors, etc. shall be protected by covering and 

stains, smears, splashings, if any shall be removed and any damages done shall be made good by 

the contractor at his cost. 

15.33.8. Rate - Rates shall include cost of all labour and materials involved in all the operations 

described above and in the particular specifications given under the several items. 

15.34. SPECIFICATIONS FOR PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED 

SURFACES 

15.34.1. Primer  

15.34.1.1. The primer for wood work, iron work or plastered surface shall be as specified in the 

description of item. 

15.34.1.2. Primer for plaster / wood work/ Iron & Steel / Aluminium surfaces shall be as specified 

below: 

S. 

No. 

Surfaces  Primer to be used 

1 Wood work (hard and soft wood)  Pink conforming to IS: 3536 

2 Resinour wood and plywood Aluminium primer conforming to IS: 3585 

3 (A)  Aluminium and light alloys Zinc chromate primer conforming to IS: 104 

 (B)  Iron, Steel and Galvanized steel  Red Oxide Zinc chromate Primer conforming  

to IS: 2074 

4 Cement / Concrete / RCC / Brick work, 

Plastered surfaces, asbestos surfaces to 

receive Oil bound distemper or paint finish

  

Cement primer conforming to IS: 109 

       

15.34.1.3. The primer shall be ready mixed primer of approved brand and manufacture. 

15.34.1.4. Where primer for wood work is specified to be mixed at site, it shall be prepared from a 

mixture of red lead, white lead and double boiled linseed oil in the ratio of 0.7 kg: 0.7 kg: 1 litre. 

15.34.1.5. Where primer for steel work is specified to be mixed at site, it shall be prepared from a 
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mixture of red lead, raw linseed oil and turpentine in the ratio of 2.8 kg: 1 litre: 1 litre. 

15.34.1.6. The specifications for the base vehicle and thinner for mixed on site primer shall be as 

follows: 

a)  White lead -  The White lead shall be pure and free from adulterants like barium sulphate and 

whiting. It shall conform to IS: 103-1962 

b)  Red lead - This shall be in powder form and shall be pure and free from adulterants like brick dust 

etc. It shall conform to IS: 102-1962 

c)  Raw linseed oil - Raw linseed oil shall be lightly viscous but clear and of yellowish colour with light 

brown tinge. Its specific gravity at a temperature of 30 degree C shall be between 0.923 and 0.928. 

Note - The oil shall be mellow and sweet to the taste with very little smell.  The oil shall be of 

sufficiently matured quality. Oil turbid or thick, with acid and bitter taste and rancid odour and which 

remains sticky for a considerable time shall be rejected. The oil shall conform in all respects to IS: 75-

1973.  The oil shall be of approved brand and manufacture. 

d)  Double boiled linseed oil - This shall be more viscous than the raw oil, have a deeper colour and 

specific and specific gravity between 0.931 and 0.945 at a temperature of 30 degree C.  It shall dry 

with a glossy surface. It shall confirm in all respects to IS: 77-1976.  The oil shall be of approved brand 

and manufacture. 

e) Turpentine: Mineral turpentine i.e., petroleum distillate which has the same rate of evaporation as 

vegetable turpentine shall be used. It shall have no grease or other residue when allowed to 

evaporate. It shall conform to IS: 533-1998 

15.34.1.7. All the above materials shall be of approved manufacture and brought to site in their 

original packing in sealed condition. 

15.34.2. Preparation of Surface   

15.34.2.1. Wooden Surface:   The wood work to be printed shall be dry and free from moisture. 

The surface shall be thoroughly cleaned.  All unevenness shall be rubbed down smooth with sand 

paper and shall be well dusted. Knots if any, shall be covered with preparation of red lead made by 

grinding red lead in water and mixing with strong glue sized and used hot.  Appropriate filler material 

conforming to IS: 345-1952 with same shade as paint shall be used where specified.  The surface 

treated for knotting shall be dry before paint is applied. After obtaining approval of engineer for wood 

work, the priming coat shall be applied before the wood work is fixed in position.  After the priming 

coat is applied, the holes and indentation on the surface shall be stopped with glazier’s putty or wood 

putty respectively.  Stopping shall not be done before the priming coat is applied as the wood will 

absorb the oil in stopping and the latter is therefore liable to crack. 

15.34.2.2. Iron & Steel Surface - All rust and scales shall be removed by scrapping or by brushing with 

steel wire brushes. Hard skin of oxide formed on the surface of wrought iron during rolling which 

becomes loose by rusting, shall be removed. 

All dust and dirt shall be thoroughly wiped away from the surface. 

If the surface is wet, it shall be dried before priming coat is undertaken. 

Plastered Surface - The surface shall ordinarily not be painted until it has dried completely.  Trial 

patches of primer shall be laid at intervals and where drying is satisfactory, painting shall then be 

taken in hand.  Before primer is applied, holes and undulations shall be filled up with plaster of paris 

and rubbed smooth. 

15.34.2.3. Application - The primer shall be applied with brushes, worked well into the surface and 

spread even and smooth.  The painting shall be done by crossing and laying off as described in 

15.33.4 

15.35.2. SPECIFICATION FOR PAINTING ON OLD SURFACE  

The surface which has been painted earlier shall be considered. 
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15.35.2.1. Preparation of Surface  

a)  Wood work - If the old paint is sound and firm and its removal is considered unnecessary, the 

surface shall be rubbed down with pumice stone after it has been cleaned of all smoke and grease by 

washing with lime and rinsing with water and drying.  All dust and loose paint shall be completely 

removed. The surface shall then be washed with soap and water. 

If the old painted surface is blistered or flaked badly old paint shall be completely removed as 

described and such removal shall be paid for separately. Holes and cracks if any shall be stopped with 

glazier’s putty or wood putty conforming to IS: 419-1967.  Further the painting itself shall be treated as 

on new surface and paid for, accordingly. 

b)  Iron and steel work -  If the old paint is sound and firm and its removal is considered unnecessary, 

it shall be rubbed with wire brushes and any loosened paint taken off.  All dust shall then be 

thoroughly wiped away. The surface shall then be wiped finally with mineral turpentine to remove 

grease and perspiration of hand marks etc. and then allowed to dry. 

If the old painted surface is in bad condition and blistered and flaked, the old paint shall be completely 

removed and the surface prepared, as described.  Such removal shall be paid for separately. The 

painting including the priming coat shall be treated as on nee work and paid for accordingly. 

c)  Plastered surface - It shall be as specified for wood work.  If before painting any portion of the wall 

shows signs of dampness, the causes shall be investigated and the damp surface shall be properly 

treated. Such treatment shall be paid for separately.  A thin coat of white lead if so required shall be 

applied on the wet or patchy portion of the surface before painting is undertaken and this shall be paid 

extra. 

15.35.2.2. Application - The specifications as described shall hold good as far as possible.  The 

number of coats to be given shall be as stipulated in the description of the item. 

The specifications described 15.3.3 shall hold good in so far as they are applicable. 

5. CONCRETE WORKS:- 

4.0 The concrete can be designed in grades denoting by volumetric proportion of the 
constituents’ characteristic compressive strength. The concrete by volumetric proportion or 
nominal mix concrete of the constituents as well as Design Mix denoting compressive 
strength as detailed in this section. 
4.1. Materials. 
4.1.1 Water, cement, lime, fine aggregate or sand, surkhi, cinder and fly ash shall be as 
specified in Section 0. 
4.1.2 Coarse aggregate 
4.1.2.1. General - Aggregate most of which is retained on 4.75 mm IS Sieve and contains 
only as much fine material as is permitted in IS 383 for various sizes and grading is known 
as coarse aggregate. Coarse aggregate shall be specified as stone aggregate, gravel or 
brick aggregate and it shall be obtained from approved / authorised sources 
a)  Stone aggregate -It shall consist of naturally occurring (uncrushed, crushed or broken) 
stones. It shall be hard, strong, dense, durable and clean. It shall be free from veins, 
adherent coating, and injurious amounts of disintegrated pieces, alkali, vegetable matter and 
other deleterious substances. It shall be roughly cubical in shape. Flaky and elongated 
pieces shall be avoided. It shall conform to IS:  383 unless otherwise specified. 
b) Gravel - It shall consists of naturally occurring (uncrushed, crushed or broken ) river bed 
shingle or pit gravel. It shall be sound, hard and clean. It shall be free from flat particles of 
shale or similar laminated material, powdered clay, silt, and loam adherent coating, alkali 
vegetable, matter and other deleterious substances. Pit gravel shall be washed if it contains 
soil materials adhering to it. These shall soil materials soil materials adhering to it. These 
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shall conform to IS: 383 unless otherwise specified. 
c) Brick aggregate - Brick aggregate shall be obtained by breaking well burnt or over burnt 
dense bricks / brick bats. They shall be homogenous in texture, roughly cubical in shape and 
clean. They shall be free from unburnt clay particles. Soluble salt, silt, adherent coating of 
soil vegetable matter and other deleterious substances. Such aggregate should not contain 
more than one percent of sulphate and should not absorb more than 10% of their own mass 
of water, when used in cement concrete and 20% when used in lime concrete. It shall 
conform to IS: 383 unless otherwise specified. 
d) Lightweight aggregates such as sintered fly ash aggregate may also be used provided the 
engineer is satisfied with the data on the proportion of concrete made with them. 
4.1.2.2. Deleterious material - Course aggregate shall not contain any deleterious material, 
such as pyrites, coal, lignite, shale or similar laminates material, clay, alkali, soft fragments, 
sea shells and organic impurities in such quantity as to affect the strength or durability of the 
concrete. Coarse aggregate to be used for reinforced cement concrete shall not contain any 
material liable to  
the steel reinforcement. Aggregates which are chemically reactive with alkali of cement shall 
not be used. The maximum quantity of deleterious material shall not more than five per cent 
of the weight of coarse aggregate when determined in accordance with IS: 2386 part II.  
4.1.2.3. Size and grading  
(i)  Stone aggregate and gravel - It shall be either graded or single sized as specified. Normal 
size and grading shall be as under  -- 
(a) Nominal sizes of graded stone aggregate or gravel shall be 40, 20, 16, or 12.5 mm as 
specified. For any one of the nominal sizes, the proportion of other sizes shall be in 
accordance with Table 1. 
Table 1 -Graded stone aggregate or gravel 

IS Sieve 
Designation 

Percentage passing (by weight) for nominal size of 
40 mm 20 mm 16 mm 12.5 mm 

75 mm 100 - - - 
37.5 mm 95 to 100 100 - - 
19 mm - 95 to 100 100 100 
16 mm - - 90 to 100 - 
11.2 mm - - - 90 to 100 
9.5 mm 10 to 35 25 to 55 30 to 70 40 to 85 
4.75 mm 0 to 5 0 to 10 0 to 10 0 to 10 
2.36 mm - - - - 

Concrete work  
(b). Normal sizes of single sized stone aggregate or gravel shall be 63, 40, 20, 16, 12.5 or 10 
mm as specified. For any one of the nominal sizes the proportion of other sizes shall be in 
accordance with Table 2. 
Table 2 -Single sized (ungraded) stone aggregate or gravel 

IS Sieve 
Designation 

Percentage passing (by weight) for nominal size of 
63 mm 40 mm 20 mm 16 mm 12.5 mm 10 mm 

75 mm 100 - - - - - 
63 mm 85-100 100 - - - - 
37.5 mm 0-30 85-100 100 - - - 
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19 mm 0-5 -20 85-100 100 - - 
16 mm - - - -85-100 100 - 
11.2 mm - - - - 85-100 100 
9.5 - 0-5 0-20 0-30 0-45 85- 
100       
4.75 mm - - 0-5 0-5 0-10 0-20 
2.36 mm - - - - - 0-5 

c). When stone aggregate or gravel brought to site is single sized (ungraded), it shall be 
mixed with single sizes aggregate of different sizes in the proportion to be determined by 
field tests to obtain graded aggregate of specified nominal size. For the required nominal 
size, the proportion of other sizes in mixed aggregate shall be in accordance with Table 1. 
Recommended proportions by volume for mixing of different sizes of single size (ungraded) 
aggregate to obtain the required nominal size of graded aggregate are given in Table 3. 

Table 3 -Single sized (ungraded) stone aggregate or gravel 

Cement 
Concrete 

Nominal size of 
graded aggregate 
required 

Parts of single size aggregate of size 

50 mm 40 mm 20 mm 12.5 mm 10 mm 

1: 6:12 63 9 - 3 - - 
1: 6: 12 40 - 9 3 - - 
1: 5: 10 63 7 ½ - 2 ½ - - 
1: 5: 10 40 - 7 ½ 2 ½ - - 
1: 4: 8 63 6 - 2 - - 
1: 4: 8 40 - 6 2 - - 
1: 3: 6 63 4 ½ - 1 ½ - - 
1: 3: 6 40 - 4 ½ 1 ½ - - 
1: 3:6 20 - - 4 ½ - - 
1: 2: 4 40 - 2 ½ 1 - ½ 
1: 2: 4 20 - - 3 - 1 
1: 2: 4 12.5 - - - 3 - 
1: 1 ½ : 3 20 - - 2 - 1 

Note-(i) The proportions indicated in Table 3 above are by volume when considered 
necessary, these proportions may be varied marginally by engineer after making sieve 
analysis of aggregate brought to site for obtaining required graded aggregate. No 
adjustments in rate shall be made for any variation in the proportions so ordered by the 
engineer. If single size coarse aggregates are not premixed at site to obtain the graded 
coarse aggregate required for mix, the volume of single size aggregates required for the mix 
shall be suitably increased to account for reduction in total volume at the site of mixing. 
(ii) Brick aggregate - Nominal size of brick aggregate shall be40 mm and its grading shall be 
as specified in the Table 4 when tested for sieve. 
  Table 4 -Brick aggregate 

IS Sieve Designation(by weight) Percentage passing 
75 mm 100 
37.5 mm 95-100 
19.0 mm 45-100 
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4.75 0-5 
 
Note -Coarse aggregate for cement concrete shall generally conform to para 4.2.1 of IS: 456 
and fine aggregate shall conform to IS: 383. 

4.1.2.4. Stacking - Aggregate shall be stacked on a hard, dry and level patch of ground. 
When stack piling, the aggregate shall not form pyramids resulting in segregation of different 
sized materials. It shall be stacked separately according to nominal size of coarse 
aggregates. Stacking shall be done in regular stacks, of height not exceeding 100 cm. 
4.1.2.5.  Testing - Coarse aggregate shall be tested for the following (as per IS: 2386 )  

(a) Determination of particle size and shape 
(b) Estimation of organic impurities (as per IS: 2386-Part II ) 
(c) Surface moisture  
(d) Determination of 10% fine value  
Measurements - The aggregates shall be measured in stacks and paid for after making a 
deduction of 7.5% of the gross measurements of stacks in respect of aggregates of nominal 
size 40 mm and above. No deduction from the gross measurements of the stacks is to be 
made in respect of aggregates nominal size below 40 mm. 
Admixtures - When required, admixtures of approved quality shall be mixed with concrete, as 
specified. The admixtures shall conform to IS: 9103. 
4.2. SPECIFICATIONS FOR CEMENT CONCRETE 
4.2.0. This shall be prepared by mixing graded stone or brick aggregate of nominal size as 
specified with fine aggregate and cement in specified proportions with required quantity of 
water. The grading and quality of aggregates shall be such as to give minimum compressive 
strength of 140 kg/cm² and 175 kg / cm² at 7 days and 28 days respectively in case of mix 
1:2:4, (One cement - two Coarse sand - four stone aggregate).      
One sample consisting of 6 cubes 15x15x15 cm shall be taken for every 15 cubic meter or 
part thereof cement concrete 1:2:4. The cube tests shall not be carried out in case the 
quantity of cement concrete placed on any day is less than 15 cubic meter unless otherwise 
specific. For other details, refer section on R.C.C. work. 
4.2.1. Proportioning -   It shall be done by volume. Boxes of suitable size shall be used for 
measuring sand and aggregate. The internal dimensions of the boxes shall be generally 35 X 
25 X40 cm deep or as otherwise approved by the engineer. The unit of measurement of 
cement shall be a bag of 50 kg. and this shall be taken as 0.035 cubic meter. While 
measuring the aggregate, shaking, ramming or heaping shall not be done. The proportioning 
of sand shall be on the basis of its dry volume and in case of damp sand, allowances for bulk 
age shall be made as given for mortar.  
4.2.2. Preparation - This shall be prepared by mixing coarse aggregate, fine aggregate and 
cement in specified proportions with required quantity of water. Nominal size and quality of 
aggregate shall be as specified.  
Except where brick aggregate is used in cement concrete, minimum compressive strength 
on works test for different concrete mixes shall be as specified for various grades prepared 
by volume basis, in Table 5 below. The work test shall be carried out for every 15 cum of a 
day’s concreting unless otherwise specified.   
     Table 5 

Concrete mix Min compressive strength on15 cm cube in  Kg / cm² 
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7 days strength 28 days strength 
1:1:2 210 315 
1:1½ :3  265 
1:2:4 140 175 

 
4.2.2.1. Mixing - Concrete shall be mixed in mechanical batch type concrete mixers 
conforming to IS: 1791 having two blades and fitted with power loader (lifting hopper type). 
Half bag mixers and mixers without lifting hoppers shall not be used for mixing concrete. In 
exceptional circumstances, such as mechanical break down of mixer, work in remote areas 
or power breakdown and when the quantity of concrete work is very small, hand mixing may 
be done with the specific prior permission of the engineer in writing subject to adding 10% 
extra cement. When hand mixing is permitted, it shall be carried out on a watertight platform 
and care shall be taken to ensure that mixing is continued until the concrete is uniform in 
colour and consistency. Before mixing the brick aggregate shall be well soaked with water 
for a minimum period of two hours and stone aggregate or gravel shall be washed with 
water to remove, dirt, dust and other foreign materials. For guidance, the mixing time may 
be 1½ to 2 minutes, for hydrophobic cement it may be taken as 2½ to 3 minutes.  
4.2.2.2. Power loader - Mixer will be fitted with a power loader complying with the following 
requirements. 
a). The hopper shall be of adequate capacity to receive and discharge the maximum 
nominal batch of unmixed materials without spillage under normal operating conditions on a 
level site.  
Note - In such a case the volume of the maximum nominal batch of mixed material is 50% 
greater than the nominal mixed batch capacity. 

b). The minimum inside width of the feeding edge of the hopper shall be as specified below 
in Table 6. 

Table 6 
Nominal size of mixer  
(T, NT or R), litre 

Minimum inside width of hopper  
feeding edge in mm 

140 1.0 
200 1.1 
280 1.2 
375 1.4 
500 1.5 
1000 2.0 

             T = tilting; NT = non-tilting; R = Reverse 

a) The design of the loader shall be such that it allows the loading hopper to be elevated to 
such a height that the center line of the chute plate of the hopper when in discharge position, 
is at an angle of not less than 50º to the horizontal. A mechanical device to aid discharge of 
the contents as quickly as possible from the hopper to the drum may also be provided. Even 
when a mechanical device is provided, it is recommended that the angle of center line of the 
chute plate of the hopper when in discharge position, should be as large as practicable, 
preferably not less than 40º to horizontal.  
b) When the means of raising and lowering the loading hopper includes flexible wire ropes 
winding on to a drum or drums, the method of fastening the wire to rope to the drums shall 
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be such as to avoid, as far as possible any tendency to cut the strands of the ropes and the 
fastening should preferably be positioned clear of the barrel of the drum for example, outside 
the drums flange. When the loading hopper is lowered to its normal loading position, there 
should be at least one and half drums of rope on the drum.  
c) Clutch brake and hydraulic control lever shall be designed so as to prevent 
displacement by liberation or by accidental contact with any person.  
d) The clutch and brake control arrangements shall also be so designed that the operator 
can control the falling speed of the loader. 
e) Safety device shall be provided to secure the hopper in raised position when not in use  
4.2.2.3. Mixing efficiency - The mixer shall be tested under normal working conditions in 
accordance with the method specified in IS - 4643 with a view to check its ability to mix the 
ingredients to obtain concrete having uniformity within the prescribed limits. The uniformity of 
mixed concrete shall be evaluated by finding the percentage variation in quantity (mass in 
water) of cement, fine aggregate and coarse aggregate in a freshly mixed batch of concrete.  
The percentage variation between the quantities of cement, fine aggregate and coarse 
aggregates (as found by weighing in water) in the two halves of a batch and average of the 
two halves of the batch shall not be more than the following limits - 

  Cement    8% 
  Fine aggregate   6% 
  Coarse aggregate   5% 
4.2.2.4. Machine mixing - The mixer drum shall be flushed clean with water. Measured 
quantity of coarse aggregate shall be placed first in the hopper. This shall be followed with 
measured quantity of fine aggregate and then cement. In case fine aggregate is damp, half 
the required quantity of coarse aggregate shall be placed in the hopper, followed by fine 
aggregate and cement. Finally the balance quantity of coarse aggregate shall be fed in the 
hopper, & then the dry materials are slipped into the drum by raising the hopper. The dry 
material shall be mixed for at least four turns of the drum. While the drum is rotating, water 
shall be added gradually to achieve the water cement ratio as specified or as required by the 
engineer. After adding water, the mixing shall be continued until concrete of uniform colour, 
uniformly distributed material and consistency is obtained. Mixing shall be done for at least 
two minutes after adding water. If there is segregation after unloading from the mixer, the 
concrete should be remixed. The drum shall be emptied before recharging. When the mixer 
is closed down for the day or at any time exceeding 20 minutes, the drum shall be flushed 
clean with water. 
4.2.2.5 Hand mixing - When hand mixing has been specifically permitted in exceptional 
circumstances by the engineer in writing, subject to adding 10% extra cement, it shall be 
carried out on a smooth, clean and water tight platform of suitable size. Measured quantity of 
sand shall be spread evenly on the platform and the cement shall be dumped on the sand 
and distributed evenly. Sand and cement shall be mixed intimately with spade until mixture is 
of even colour throughout. Measured quantity of coarse aggregate shall be spread on top of 
cement sand mixture and mixing done by shoveling and turning till the coarse aggregate gets 
evenly distributed in the cement sand mixture. Three quarter of the total quantity of water 
required shall be added in a hollow made in the middle of the mixed pile and the material is 
turned towards the middle of pile with spade. The whole mixture it turned slowly over and 
again and the remaining quantity of water is added gradually. The mixing shall be continued 
until concrete of uniform colour and consistency is obtained. The mixing platform shall be 
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washed and cleaned at the end of the day.  
4.2.3. Workability - The quantity of water to be used for each mix shall be such that the 
concrete is of adequate workability for the placing conditions of the concrete and can 
properly be compacted with the means specified. Generally, the quantity of water to be used 
for each mix of 50 Kgs cement shall not be more than 34 litres for 1:3:6 mix, 30 litres for 
1:2:4 mix, 30 litres for 1:1½:3 mix and 25 litres for 1:1:2 mix. In case of vibrated concrete, the 
quantity of water may be suitably reduced to avoid segregation. The quantity of water shall 
be regulated by carrying out regular slump tests as described in Annexure 4.A.1. The slump 
and workability for different kind of works shall be as per Table 7 below 
      Table 7 

Placing conditions. Degree of 
workability 

Value of workability 

Concreting of shallow Sections 
with vibration 

Very low 
0.75-0.80 
Compacting factor. 

Concreting of lightly reinforced 
section with vibration. Low 

Slump up to 25 mm, 10-5 Seconds, 
vee bee time 0.8-0.85 compacting 
factor. 

Concreting of lightly reinforced 
Section without vibration or 
heavily reinforced sections with 
vibration. 

Medium 

25-75 mm, slump for 20 mm 
aggregate. 

Concreting of heavily reinforced 
sections without vibration. 

High 
75-125 mm slump for 20 mm 
aggregate. 

Note - Where considered necessary, the workability of the concrete my also be ascertained 
by compacting factor test and vee-bee censistometer method as specified in IS: 1199. For 
suggested ranges of value of workability of concrete by the  above methods, reference may 
be made to IS: 456-2000. 
4.2.4. Transportation - Concrete shall be transported from the mixer to the place of laying 
as rapidly as possible by methods which will prevent the segregation or loss of any of the 
ingredients and maintaining the required workability.  
4.2.5. Placing - The concrete shall be deposited as nearly as practicable in its final position 
to avoid rehandling. It shall be laid gently (not thrown) and shall be thoroughly vibrated and 
compacted before setting commences and should not be subsequently disturbed. Method of 
placing shall be such as to preclude segregation. Care shall be taken to avoid displacement 
of reinforcement or movement of form work and damage due to rains.  
4.2.6. Compaction - Concrete shall be thoroughly compacted and fully worked around 
embedded fixtures and into corners of the form work. Compaction shall be done by 
mechanical vibrator of appropriate type till a dense concrete is obtained. The mechanical 
vibrators shall conform to IS: 2505 specifications for concrete vibrators (immersion type). To 
prevent segregation, over vibration shall be avoided. The use of mechanical vibrator may be 
relaxed by the engineer at his discretion for certain items and permit hand compaction.  
Hand compaction shall be done with the help of tamping rods. Compaction shall be 
completed before the initial setting starts. For the items where mechanical vibrators are not 
to be used, the contractor shall take permission of the engineer in writing before the start of 
the work. After compaction the top surface shall be finished even and smooth with wooden 
trowel before the concrete begins to set. 
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4.2.7. Construction joints - Connecting shall be carried out continuously up to construction 
joints. The position and arrangement of construction joints shall be as shown in the structural 
drawings or as directed by the engineer. Number of such joints shall be kept minimum and 
shall be kept as straight as possible. 
4.2.7.1. When the work has to be resumed on a surface which has hardened, such surface 
shall be roughened. It shall then be swept clean and thoroughly wetted. For vertical joints, 
neat cement slurry, of workable consistency by using 2kgs of cement per sq m shall be 
applied on the surface before it is dry.  For horizontal joints, the surface shall be covered with 
a layer of mortar about 10-15 mm thick composed of cement and sand in the same ratio as 
the cement and sand in concrete mix. This layer of cement slurry of mortar shall be freshly 
mixed and applied immediately before placing of the concrete  
4.2.7.2. Where the concrete has not fully hardened, all laitance shall be removed by 
scrubbing the wet surface with wire or bristle brushes, care being taken to avoid 
dislodgement of particles of coarse aggregate. The surface shall be thoroughly wetted and 
all free water removed. The surface shall then be coated with neat cement slurry @ 2 kgs of 
cement per sqm. On this surface, a layer of concrete not exceeding 150 mm in thickness 
shall first be placed and shall be well rammed against corners and close spots; work, 
thereafter, shall proceed in the normal way.  
 
4.2.9. Curing - When the concrete begins to harden i.e. two to three hours after compaction, 
the exposed surfaces shall be kept damp with moist gunny bags, sand or any other material 
approved by the engineer 24 hours after compaction, the exposed surface shall be kept 
continuously in damp or wet conditions by ponding or by covering with a layer of sacking, 
canvass, Hessian or similar absorbent materials and kept constantly wet for at least 7 days 
where ordinary Portland cement is used and 10 days, where Portland pozzolana cement is 
used from the date of placing of concrete. For concrete work with other types of cement, 
curing period shall be as directed by the engineer. 
Approved curing compounds may be used in lieu of moist curing with the permission of the 
engineer. Such compounds shall be applied to all exposed surfaces of the concrete as soon 
as possible after the concrete has set 
4.2.9.1 Freshly laid concrete shall be protected from rain by suitable covering.  

4.2.9.2 Over the foundation concrete, the masonry work may be started after 48 hours of its 
compaction but the curing of exposed surfaces of cement concrete shall be continued along 
with the masonry work for at least 7 days. And where cement concrete is used as base 
concrete for flooring, the flooring may be commenced before the curing of period of base 
concrete is over but the curing of base concrete shall be continued along with top layer of 
flooring for a minimum period of 7 days.   
4.2.10. Testing of concrete will be done as described in section on R.C.C  
4.2.11. Form work - Form work shall be as specified in R.C.C section and shall be paid for 
separately unless otherwise specified. 
4.2.12. Finishes - Plastering and special finishes other than those, obtained through form 
work shall be specified and paid for separately unless otherwise specified.  
4.2.13. Measurements 
4.2.13.1. Dimensions of length, breadth and thickness shall be measured correct to nearest 
cm. Except for the thickness of slab and partition which shall be measured to nearest 5 mm. 
Area shall be worked out to nearest 0.01 square meter and the cubic contents of 
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consolidated concrete shall be worked out nearest 0.001 cubic meters. Any work done in 
excess over the specified dimension or as required by engineer is ignored. 
4.2.13.2. Concrete work executed in the following conditions shall be measured separately  
a. At or near the ground level 
b. Work in liquid mud 
c.   Work in or under foul positions 
4.2.13.3. Cast-in-situ concrete and or precast concrete work shall be measured in stages 
described in the item of work, such as - 
a. At or near the ground level 
b. Up to specified floor level 
c. Between two specified floor levels 
d. Up to specified height above or depth below plinth level/ defined datum level 
e. Between two specified heights or depths with reference to plinth level / defined datum 
level  
4.2.13.4. No deduction shall be made for the following - 
a. Ends of dissimilar materials for example beams, girders, rafters, purlins trusses corbels 
and steps up to 500sq. cm in cross sections. 
b. Opening up to 0.1sq meter (1000sq.cm). 
c. Volume occupied by pipes, conduits, sheathing etc. not exceeding 100sq cm each in 
cross sectional areas. 
d. Small voids such as shaded portions in Figure when these do not exceed 40sq cm each 
in cross section. 
Note - In calculating area of opening, the thickness of any separate lintel or still shall be 
included in the height. Nothing extra shall be payable for forming such openings or voids. 
4.2.13.5. Cast-in-situ concrete shall be classified and measured as follows - 
a) Foundation, footings, bases for columns 
b) Walls (any thickness) including attached pilasters, buttresses, plinth and string courses, 
fillets etc. 
6. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

S. 
No. 

IS Code Description 

A. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use 
over primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings - 
Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings - 
Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based materials - 
Operations and Workmanship for finishing. 
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9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based materials - 
Schedules. 

10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Schedules. 

12 IS:2524 
(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - 
Pre-treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 
Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 

IS NO. TITLE 

292 :1983 Specification for leaded brass ingots and castings 

318:1981 Specification for leaded tin bronze ingots and castings 

319:1989 Specification for free cutting leaded brass bars, roads and 
sections 

407:1989 Specification for brass tubes for general purpose 

410:1977 Specification for cold rolled brass sheets, strip and foil 

554:1985 Dimensions for pipe threads where pressure – tight joints are 
made on threads 

742:1981 Specification for zinc base alloys die casting 

781:1984 Specification for cast copper alloys screw down bib taps and stop 
valves for water services 

1264:1989 Specification for brass gravity die castings (ingots and castings) 

1795:1982 Specification for pillar taps for water supply purpose  

2643 : 1975 Dimensions for pipe threads for fastening purpose 

4454 (part 4): 
1975 

Steel wires for cold formed springs : part 4 stainless spring steel 
wire for normal corrosion resistance (first revision) 

4694 : 1968 Basic dimension of square threads 

4827:1983 Electroplated coatings of nickel and chromium on copper and 
copper alloys 

4828:1983 Electroplated coatings of copper nickel and chromium on zinc 
alloys 

4905:1986 Methods for random sampling 

5192:1975 Specification for vulcanized natural rubber based compounds 

6912:1975 Specifications for copper and copper alloys forging stock and 
forgings 

6912:1985 ISO metric trapezoidal screw threads : Part I Basic profile and 
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maximum material profile (first revision) 

7008(part 1) 
:1988 

ISO metric trapezoidal screw threads: Part 2 Pitch diameter  
combinations (first revision) 

7008(part 
2):1988 

ISO metric trapezoidal screw threads: Part 2 Pitch diameter  
combinations (first revision) 

7008(part 
3):1988 

 ISO metric trapezoidal screw threads :Part 3 Basic dimensions 
(first revision) 

7008(part 
4):1988 

ISO metric trapezoidal screw threads: part 4 Tolerances (first 
revision) 

7450 : 1974 Specification for vulcanized styrene – butadiene rubber (SBR) 
based compounds 

7608 :1975 Specification for phosphor bronze wire (for general engineering  
Purposes) 

7814 : 1985 Specification for phosphor bronze sheets and strip 

8376 : 1988  Electroplated coatings of nickel and chromium on plastics for 
decorative purpose 

9844:1981 Method of testing corrosion resistance of electroplated and 
anodized of electroplated and anodized aluminum coatings by 
neutral salt spray test 

9975 :1981 Specification for “O” rings 

10446 : 1983 Glossary of terms relating to water supply and sanitation 

10773:1983 Copper tubes for refrigeration purposes 

SL. 
NO. 

IS. NO. Subject 

1 458-2003 Precast concrete pipes (with and without reinforcement) (3rd 
Revision) (Amendment 2) 

2 651-1992
  

Specification for salt glazed stoneware pipes and fittings(5th 
revision) 

3 1726-1991
  

Specification for cast iron manhole covers and frames(3rd revision) 

4 1729-2002 Specification for sand cast iron spigot and socket soil waste and 
ventilating pipes, fitting and accessories1st revision) (Amendments 
4) (Reaffirmed 19 

CONCRETE WORK ---  LIST OF BUREAU OF INDIAN STANDARDS 
Sl 
No IS No. Subject 

1 306-1983 Tin bronze ingots and castings (3rd revision) Reaffirmed 1993. 
2 383-1970 Coarse and fine aggregate from Natural source for concrete (2nd 

revision) Reaffirmed 1990. 
3 456-2000 Code of practice for plain and reinforced concrete (3rd revision) 

(Amendments 2) Reaffirmed 1991. 
4 516-1959 Method of sampling and analysis of concrete. Reaffirmed 1991. 
6 1200 (Part 

II) 
1974 

Method of measurement of building and civil engineering work Part 2 
(concrete works). (3rd revision) (Amendments 2) Reaffirmed 1991. 

7 1322-1993 Bitumen felt for water proofing and damp proofing (4th revision) 
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(previously 13220-1982) 
8 1791-1985 Batch type concrete mixers. (2nd revision) Reaffirmed 1990. 
9 2386-1963 Method of test for aggregate for concrete work. 

a) Part 1 particle size and shape (Amendments 2) Reaffirmed 1990 
  b) Part 2 Estimation of deleterious materials and organic impurities 

(Amendments 1) Reaffirmed 1990. 
  c) Part 3 Specific gravity, density, voids, absorption and builking – 

Reaffirmed 1990.l 
  d) Part 4 Mechanical properties (Amendments 3) Reaffirmed 1990. 
10 2505-1980 General requirements for concrete vibrators immersion type. 

Reaffirmed 1993. 
11 2505-1985 General requirements for screed board concrete vibrators. (1st 

revision) Reaffirmed 1990. 
12 2645-1975 Integral cement water proofing components (1st revision) 

(Amendments 1) Reaffirmed 1992. 
13 2686-1977 Cinder as fine aggregate for use in lime concrete (1st revision) 

(Amendments 1) Reaffirmed 1992. 
14 3068-1986 Broken butnt (clay) coarse aggregate for use in lime concrete. (2nd 

revision) Reaffirmed 1991. 
15 3812-1981 Flyash for use as pozzolana and admixtures (1st revision) Reaffirmed 

1992. 
16 4643-1984 Section wrenches for fire bridge use (1st revision) Reaffirmed 1992. 
17 4656-1968 Form vibrators for concrete. Reaffirmed 1991. 
18 7861 (Part 

1) 
1981 

Code of practice for extreme weather concreting (Part 1) 
recommended practice for hot weather concreting (Amendments 1) 
Reaffirmed 1990. 

19 7861 (Part 
2) 
1975 

Code of practice for cold weather concreting (Part 2) Recommended 
practice for cold weather concreting (Amendments 1) Reaffirmed 
1992. 

20 9103-1979 Admixture for concrete Reaffirmed 1990. 
LIST OF BUREAU OF INDIAN STANDARDS  (IS)  

IS: 737-1986 Wrought aluminium and aluminium alloy, steel and strip for general 
engineering purpose. (3rd Revision)  

IS: 1121-(Part I) 1974 Methods of test for determination of properties and strengths of 
Natural building stones (Part I-compressive strength). (1st Revision) 
(Amendment I)  

IS: 1122-1974 Methods of test for determination of specific gravity of natural  
Building stones.  (1st Revision)  

IS: 1123-1975 Methods of identification of natural building stones. (1st Revision) 
IS: 1124-1974 Methods of test for determination of water absorption, apparent 

Specific gravity and porosity of natural building stones.  (1st Revision)  
IS: 1125-1974 Methods of test for determination of weathering of natural building 

stones (1st Revision)  
IS: 1126-1974 Methods of test for determination of durability of natural Building 

stones. (1st Revision) (Amendment I)  
IS: 1128-1974 Lime stones (slab & tiles). (1st Revision) 
IS: 1129-1972 Recommendations for dressing of natural building stones.  (1st 

Revision) Reaffirmed 1993 
IS: 1200 (Part 4) 
-1976 

Methods of measurements of building and Civil engineering works: 
Part 4 : Stone masonry. (3rd Revision) Reaffirmed 1992 

IS: 1597 (Part 1)-1992 Code of practice for construction of rubble stone masonry : Part 1 : 
Rubble Stone masonry (1st Revision) 

IS: 1597 (Part 2)-1992 Code of practice for construction of ashlar stone masonry : Part 2 : 
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Ashlar masonry (1st Revision) 
IS: 1805-1973 Glossary of terms relating to stones, quarrying and dressing. (1st 

Revision)                                  
IS: 2185-(Part1)-1979 Concrete masonry units: Part 1: Hollow and solid concrete blocks.  

(2nd Revision) (Amendment 1) 2005 
IS: 2572-1963 Code of practice for construction of hollow concrete blocks Masonry.  

2005 
IS: 3620-1979 Laterite stone block for masonry. (1st Revision) 1993 
IS: 3622-1977 Sand stone (slab & tiles) (1st Revision) 
IS: 4101-(Part 1)-1967 Code of practice for external facings and veneers: Part 1: Stone 

facing, Reaffirmed 1990 
IS: 4101-(Part 2) 1967 Code of practice for external facings and veneers: Part 2: Cement 

concrete facing.   1990 
IS: 12440-1988 Precast concrete stone masonry blocks. 
IS: 269-1989 33 grade Ordinary Portland Cement. (4th Revision) (Amendments 3) 
IS: 1489-1991 Part 1: Portland Pozzolana Cement: Part 1: Fly ash based (3rd 

Revision) 
Part 2: Portland Pozzolana Cement: Part 2: Calcined Clay based.  (3rd 
Revision)      

IS: 6909-1990 Specification for Super sulphated Cement.  (Amendments 2) 
IS: 8041-1990 Rapid hardening Portland cement.  (2nd Revision) (Amendments 2) 
IS: 8043-1991 Hydrophobic Portland cement.  (2nd Revision) (Amendments 2) 
IS: 3812-1981 Fly ash for as Pozzolana and admixture. (1st Revision) Part I & II 2003 
IS: 383-1970 Coarse and fine aggregate from natural sources for concrete. (2nd 

Revision) Reaffirmed 1990 
IS: 453-1993 Double acting spring hinges. (3rd Revision) 
IS: 1122-1974 Method of test of determination of true specific gravity of natural  

building stones. (1st Revision) Reaffirmed 1993 
IS: 1124-1974 Method of test for determination of water absorption, apparent 

Specific gravity and porosity of natural building stones. (1st Revision) 
Reaffirmed 1990. 

IS: 1130-1969 Marble (blocks, slabs and tiles).  Reaffirmed 1993 
IS: 4101(Part-1) -1967 Code as practice for external facing and veneers: Part 1 Stone facing.  

Reaffirmed 1990. 

SECTION V 

DRAWINGS 
Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

 

Sl. 
No 

Drawing No. Description 

1 5/374/Mtc-I/01-PL LOCATION PLAN  

2 5/374/CIVIL/MTC-I/2024-001 Concertina Fencing 
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Concertina Fencing

Base plate -8mm

Angle 50 x 50,
5mm thick

Existing Compound wall

New Mangalore Port Authority
Proposed Concertina Fencing at 20th avenue  Compound wall
5/374/CIVIL/MTC-I/2024-001

P.C.C-M20
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, 

Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the 
Drawings, Specifications, Conditions of Contract and to 
have acquainted himself with the detailed descriptions of 
the Works to be done, and the way in which they are to be 
carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every 

part of it shall be deemed to be supplementary to and 
complementary of every other part and shall be read with it 
or into it so far as it may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill 
of Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site 

before preparing his tender and to have examined for 
himself the conditions under which the work will proceed 
and all other matters affecting the carrying out of the works 
and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarised himself with 

all local conditions, in so far as they affect the work, means 
of access and the locality of existing services, in order to 
execute the Works measured and described hereinafter. No 
claims for want of knowledge in this respect will be 
reimbursed.  

 
1.2 Rates and Prices to be Inclusive  
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1.2.1 Rates and prices set against items are to be the all inclusive 
value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, 
care of works, insurance, maintenance, overheads and 
profits and every incidental and contingent cost and 
charges whatsoever including taxes if any excluding GST 
including every kind of temporary work executed or used in 
connection therewith (except those items in respect of 
which provision has been separately made in the general 
condition of contract) and all the Contractor's obligations 
under the Contract and all matters and things necessary 
for the proper completion and maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be 

the full inclusive value of the finished work shown on the 
Drawing and/or described in the Specification or which can 
reasonably be inferred the reform and to cover the cost of 
every description of Temporary Works executed or used in 
connection therewith (except those items in respect of 
which specific provision has been separately made in these 
Bills of Quantities) and all the Contractor's obligations 
under the Contract including testing, giving samples and 
all matters and things necessary for the proper execution, 
completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of 

material and the execution of all work necessary to 
complete the works. Should there be any details of 
construction or material which have not been referred to in 
the Specifications or in the Bill of Quantities and Drawings, 
but the necessity for which may reasonably be implied or 
inferred there from, or which are usual or essential to the 
completion of all works in all trades, the same shall be 
deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the 
item as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of 
Quantities, Specifications or Drawings, the interpretation 
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will be done according to General Conditions of Contract.  
 
1.2.4 The quantities given in the Bill are approximate and are 

given to provide a common basis for tendering. They are not 
to be taken as a guarantee that the quantities scheduled 
will be carried out or required or that they will not be 
exceeded. The Employer / Engineer reserves the right to 
delete any item and / or increase / reduce quantities 
indicated in the Bills of Quantities at any time. Payment 
will be made according to the actual quantities of work 
ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity 
of each individual item provided that the total contract 
value does not get altered by more than indicated in 
conditions of contract. No claim whatsoever for extra 
payment due to variation of quantities within the above 
said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the 

work to be carried out. However, the Tenderer must allow 
within his price for the items of work included in the 
Tender Documents for the details which will appear on 
subsequent drawings developed for construction purposes. 
Rate and price shall include any additional design/ 
detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate 

items are given) for the provision and operation of the 
following items, for compliance with the Conditions of 
Contract, Special Conditions, the specifications and Tender 
drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and 
every incidental and contingent costs and charges 
whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, 
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welfare facilities and first aid provision;  
vi) Provision and maintenance of Contractor's site offices, 

cabins, huts, maintenance and storage areas;  
vii) Taxes if on the transfer of property in goods in the 

execution of works, other than GST, Customs Duty 
for materials to be permanently incorporated into the 
Works); 

viii) All necessary temporary services including fresh 
water, compressed air lines, electrical cabling and 
switchgear, telephone, walkie-talkie and facsimile 
facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental 

aspects as specified; 
xii) Detail design of components of temporary works, 

wherever necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 

and shall be net off the dimensions of the works shown on 
the drawings except as mentioned below:  

 
1.4.2  Units of Measurement: The units of measurement used in 

this Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeterormillimeter 
abbreviated to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / 
’MT’ Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities 

shall be priced in Indian Rupee Currency.  
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2. Civil Works 

 
2.2 Precast Concrete  
 
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
 
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

 
2.2.3 The precast concrete units shall be measured as shown on the 

detailed drawings.  
 
2.3 In-situ Concrete  
 
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu. m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

2.3.3 The rates for reinforced concrete shall include for all batching, 
mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear 
keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes 
and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  
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2.3.6  Unless otherwise noted, the rates for concrete items shall 
include for finishing the top surface to levels and slopes and 
surface finish as specified. Rates for concrete shall include for 
finishing the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for cutting, weldinglaps, and waste, 

straightening short and long lengths, bending, fixing, rolling 
margin and the provision of spacer bars or support, chairs, 
binding wire, saddles, forks and all dense concrete spacer 
blocks, etc., including preparing bending schedules from the 
Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
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item. 
 

2.5.3 Metalwork items are described in the Bills of Quantities and the 
Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications 
and Bill of Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 



157 
 

MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 

/SQMT: 

square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
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ii) BILL OF QUANTITIES 
--------

NAME OF WORK: PROVIDING AND FIXING CONCERTINA COIL 
FENCING TO THE COMPOUND WALL AT 20TH AVENUE, NMPA 
COLONY 
Ite
m 
No. 

DESCRIPTION OF ITEM QTY UNIT RATE 
IN 
figures  

AMOUNT 
(Rs. Ps.) 

1 
 
 

Providing and fixing concertina coil 
fencing with punched tape concertina  
coil 600 mm dia 10 m openable length 
( total length 90 m), having 50  nos 
rounds per 6 m length, upto 3 m 
height of wall with existing angle  iron 
'Y' shaped placed 2.4m or 3.00 m apart 
and with 9 horizontal R.B.T.  reinforced 
barbed wire, stud tied with G.I. 
staples and G.I. clips to retain  
horizontal, including necessary bolts 
or G.I. barbed wire tied to angle iron,  
all complete as per direction of 
Engineer-in-charge, with reinforced 
barbed  tape(R.B.T.) / Spring core 
(2.5mm thick) wire of high tensile 
strength of  165 kg/mm2  with tape 
(0.52 mm thick) and weight 43.478 
g/m (cost of  M.S. angle, C.C. blocks 
shall be paid separately 

250.00 M 316.00 79,000.00 

2 Providing and fixing Steel work 
welded in built up sections/ framed  
work, including cutting, hoisting, 
fixing in position and applying a 
priming  coat of approved steel 
primer using structural steel etc. as 
required. In gratings, frames, guard 
bar, ladder, railings, brackets, gates 
and similar works including cost of 
materials, labour, usage charges of 
machinery complete as per 
specifications and as per directions of 
the Engineer-in Charge. 

540.00 Kg 136.00 73,440.00 

3 Demolishing cement concrete 
manually/ by mechanical means 
including disposal of material to the 
appropriate disposal area as per 
direction of Engineer-in-charge. 

6.00 Cum 1663.00 9,978.00 

4 Providing and laying in position 
Cement Concrete for all Super 
structures of building, Road works, 
Water works, Irrigation works & super 

17.00 Cum 6630.00 1,12,710.00 



159 
 

structure works of bridges upto 3.50 m 
height. The granite/trap/basalt 
crushed graded coarse aggregates 
and fine aggregates as per relevant IS 
Codes machine mixed with super 
plasticizers laid in layers, well 
compacted using needle vibrators. 
The  cost includes all lead & lifts, cost 
of all materials, quality confirming to 
the  requirements of relevant IS codes 
, labour, Usage charges of machinery, 
curing  and all other appurtenances 
required to complete the work as per 
technical  specifications.M20 Design 
Mix Using 20 mm nominal size graded 
crushed coarse aggregates 

5 Painting with synthetic enamel paint of 
approved brand and  manufacture to 
give an even shade :Two coats on new 
work after  thoroughly brooming the 
surface to remove all dirt, dust, mortar 
drops  and foreign matter including 
preparing the surface even and sand 
paper  smooth, cost of materials, 
labour complete as per specifications 
and as per  directions of Engineer-in-
charge. 

30.00 Sqm 115.00 3,450.00 

Total Rs. 2,78,578.00   
Excess / Less (In percentage in two decimals)   

Excess / Less (Amount In Rupees) 
 

 

Quoted amount in Figures Rs.   

(Quoted amount - Rupees ……………………………. 
 
Note: 
1) GST as applicable will be paid separately in the Tax invoice. 
2) Contractor shall file the applicable returns with Tax department in 
time and submit the same as documentary evidence. 

  
  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
The Chairman  
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Sir, 
 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the 

undersigned, offer to execute and complete such Works and 

remedy any defects therein in conformity with the Conditions 

of Contract, Specifications, Drawings and Bill of Quantities 

and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the 

Works as soon as is reasonably possible after the receipt of 

the Engineer's notice to commence, and to complete the whole 

of the Works comprised in the Contract within the time stated 

in the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 120 days 

from the last date fixed for receiving the same and it shall 

remain binding upon us and may be accepted at any time 

before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and 

executed, this Tender together with your written acceptance 

thereof shall constitute a binding Contract between us. 
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6. We understand that you are not bound to accept the lowest or 

any tender you may receive. 

Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ 

duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ 

__ ____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK 
LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 

 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and 
Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or 
of Average Selling 
Price on 
advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or 
of  Average Selling· 
Price on advalorem 
basis orRs.1,500 per 
m3 which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value 
or of Average Selling 
Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400pe
rMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value 
or Average Selling 
Price on advalorem 
basis or Rs.1,800 
Variety) per m3 

Rs.600 
per MT 
 

Rs.350  
per MT 
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which is higher 

 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite 
(SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkab
allapuraDistrictHoskot
e of Bangalore 
District. 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
 

 

 (ii) Greyandwhite 
granites and textural 
varieties having 
shades of grey,     
balckand white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk 
of Chikkaballapur 
District 

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.600 per m3 
which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 
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7 Buff colour (waste) the 

permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) 
of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 
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20 Finished Kerb 

stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 

8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 

12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-
valorem basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

29 Jasper 12% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 

150 per MT 
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basis 
30 Quartz, feldspar 15% of average 

selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is 
higher on ad-
valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 
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39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average 
selling  price  or of 
sale value 
whichever is higher 
on ad-valorem  
basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on 
ad-valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 
11-11-2021. The prevailing rates as per the updated order of the 
Geological Department during the course of the project will be 
applicable. 
Note: Except where otherwise stated, the contractor shall pay to the 
authority all tonnage and other royalties, rent and other payments or 
compensation if any, for getting stone, sand, gravel, clay or other 
materials by him and his subordinates and his subcontractors and 
required for the works, at the rates and such conditions as notified by 
the State Government. The contractor should submit the Mineral 
Dispatch Permit (MDP) in original for the quantity executed by the 
contractor for the requisite quantity of material incorporated in works 
for which MDP is issued by the authorized supplier. If contractor fails to 
submit the MDP in original the amount will be deducted at 5 times the 
royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 
 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area: B Area: C 
Unskilled 783.00 655.00 526.00 
Semiskilled/ 
Unskilled Supervisory 

868.00 739.00 614.00 

Skilled/Clerical 954.00 868.00 739.00 

Highly Skilled 1035.00 954.00 868.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/27(3)/2023-LS-II dated 25.09.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 783.00 
‘B’ 655.00 
‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 954.00 1035.00 
‘B’ 868.00 954.00 
‘C’ 739.00 868.00 

For further details log on to Ministry of Employment 
 

 


