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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/49/2024-25 Date: 11-11-2024 
TENDER ID: 2024_NMPT_834033_1 

i) NOTICE INVITING TENDER   

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, 
Mangalore-575010 through https://www.eprocure.gov.in/eprocure/app 
of CPP portal from the reputed Contractor fulfilling the Minimum Eligibility 
Criteria stipulated in this notice in two cover bidding procedure for the 
work of “Supply, erection, electrification and commissioning of Horizontal Split 
Casing, Centrifugal Pumpsets suitable to operate with 40 HP / 75 HP, 3 phase 
Motors, FCMA Starters and allied works at NMPA”   
Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of month 
previous to the one in which applications are invited shall be either of the 
following 
At least Three similar completed works costing not less than the amount equal 
to Rs. 52.79 Lakhs each (excluding GST) 
or 
At least Two similar completed works costing not less than the amount equal 
to Rs. 65.99 Lakhs each (excluding GST) 
or 
At least One similar completed works costing not less than the amount equal 
to  Rs. 105.58 Lakhs (excluding GST) 

b) The tenderers must have supplied or installed not less than total 165 HP 
capacity pump sets in the work / works considered for eligible assignment as 
key element of execution. The individual capacity of pumps should not be less 
than 25 HP.  
Note 1: *Similar work(s) means "Supply of pump sets or installation pump 
sets or supply and installation of pump sets including allied works" 
Note 2: Documentary evidence for successful completion of the work shall be 
furnished along with work order and work completion certificate. 
Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 
wise) or more works completed under the contract. Certificate for ‘substantial 
completion’ of project/work/asset should contain two parts. Part -I shall 
contain ‘financial value of work done’ and part-II shall contain ‘certificate of 
functional completion of project/work/asset’. 
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Note 4: For fulfilling quantity of key element executed, mentioned in sub-
clause b) above, the total capacity of pumps sets of 25 HP and above supplied 
or installed in the work / works considered as eligible assignment shall only 
be considered. For example, in case bidder is qualified considering three 
similar works of value not less than Rs. 52.79 Lakhs, the total capacity of 
pumps sets of capacity 25 HP and above only in those three similar works 
considered as eligible assignments shall not be less than 165 HP       
Note 5: The value of executed works shall be brought to current costing level 
by enhancing the actual value of the work upon completion by using the 
following enhancement factors calculated from the date of completion to the 
date of technical bid opening. For intermediate periods, the actual number of 
years will be calculated based on number of days and the enhancement / 
multiplying factor will be interpolated accordingly and the same will be 
considered for evaluation. 

Year before Enhancement / Multiplying factor 
One year 1.07 
Two years 1.14 
Three years 1.21 
Four years 1.28 
Five years 1.35 
Six years 1.42 

c) Average Financial turnover of the tenderer over the last three financial years 
2021-22, 2022-23 and 2023-24 shall be at least Rs.39.59 Lakhs. 
The financial capacity of bidders would be evaluated considering the works in 
hand at NMPA on the due date of submission of bid. The port would deduct 
the turnover required for execution of work in hand at NMPA from the average 
financial turnover of the bidder. The remaining net financial turnover of the 
bidder will be considered for eligibility criteria. The financial capacity to be 
3.33 times of the average financial turnover of last three years of the bidder 
minus works in hand at NMPA. The bidder must fill the annexure-6. 

d) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 
along with the tender. 
Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs 1,31,96,336/- 

ii) Earnest Money Deposit (EMD)    Rs. 3,11,500/- (Rupees Three Lakh 
Eleven Thousand Five Hundred  Only.) 
The EMD shall be in the form of Insurance 
Surety Bonds, Account Payee Demand 
draft, Fixed Deposit Receipt, Bankers 
Cheque, or shall be paid by RTGS in 
favour of F.A. & C.A.O., NMPA. Scanned 
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copy should be uploaded along with bid. 
The benefit of Exemption of EMD to all 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 1,120/- (Rupees One Thousand One 
Hundred Twenty Only) Payment of Tender 
fee by NEFT in favour of F.A. & C.A.O., 
NMPA. Scanned copy should be uploaded 
along with bid. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of Tender Fees to all Micro and 
small enterprises (MSE) registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or any other 
body specified by Ministry of MSME, will 
be considered. 

iv) Document download start date 
and time 

11-11-2024 at 15.00 HRS 

v) Seek clarification start date and 
time 

15-11-2024 at 10.00 HRS 

vi) Seek clarification end date and 
time 

18-11-2024 at 15.00 HRS 

vii) Bid submission start date and 
time 

25-11-2024 at 10.00 HRS 

vii) Bid submission closing date 
and time 

02-12-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
03-12-2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 6 (Six  ) Months including monsoon 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 1120/-(Rupees One 
Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
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NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 / 2887308 and 0824- 2407493 
Email id:bhagyalaxmi.b@nmpt.gov.in and chiefengineer@nmpt.gov.inAmendments / 
further information etc. pertaining to the tender, if any shall be uploaded only on 
websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be 
referred by the prospective Tenderer from time to time.            
         -sd- 

      Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/49/2024-25 
E-Tender event No. 2024_NMPT_834033_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider 
is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 
requested to read the terms & conditions of this tender before submitting your 
online tender. Tenderers who do not comply with the conditions with 
documentary proof (wherever required) will not qualify in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 
enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 
enrollment. 

3. The e-token that is registered should be used by the bidder and should 
not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 
account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 
certificates, purchase order details etc., under My Documents option and 
these can be selected as per tender requirements and then attached 
along with bid documents during bid submission. This will ensure lesser 
upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 
through them carefully and then submit the documents as per the tender 
document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 
same should be uploaded after filling the relevant columns, else the 
bidder is liable to be rejected for that tender. Bidders are allowed to enter 
the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-
Procurement Portal, or through the contact details given in the tender 
document. Bidder should take into account of the corrigendum 
published before submitting the bids online on the portal or on 



14 

 

 
  

 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the 
bid documents to be submitted as indicated in the tender schedule and 
they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 
tender. The benefit of Exemption of EMD and Tender Fees to all Micro 
and small enterprises (MSE) registered with district industries center 
(DIC) or Khadhi and village industries commission or Khadhi and 
Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or 
Udyam Registration Certificate or any other body specified by Ministry of 
MSME, will be considered. Necessary document should be submitted 
along with Technical Bid. The bidders who avail exemption from payment 
of EMD, shall submit "Bid Security Declaration" in the prescribed format 
as per Annexure 14, accepting that if they withdraw or modify their bids 
during period of validity etc., they will be suspended for the time specified 
in the tender document.   

10. The bidder should read the terms and conditions and accepts the same 
to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance 
before the prescribed time to avoid any delay or problem during the bid 
submission process. 

12. There is no limit on the size of the file uploaded at the server end. 
However, the upload is decided on the Memory available at the Client 
System as well as the Network bandwidth available at the client side at 
that point of time. In order to reduce the file size, bidders are suggested 
to scan the documents in 75-100 DPI so that the clarity is maintained 
and the size of file gets reduced. This will help in quick uploading even 
at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid 
Button, to ensure that, he/she completes the Bid Submission Process. 
Bids, which are not frozen, are considered as Incomplete/Invalid bids 
and are not considered for evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any 
sort of delay or the difficulties faced during the submission of bids online 
by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through 
this portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 
successful bid updating message after uploading all the bid documents 
submitted and then a bid summary will be shown with the bid no., date 
& time of submission of the bid with all other relevant details. The 
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documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as 
an acknowledgement as a token of the submission of the bid. The bid 
summary will act as a proof of bid submission for a tender floated and 
will also act as an entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded 
by the bidder is received and stored in the system. System does not certify 
for its correctness. 

19. The bidder should see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, during 
tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender 
Portal, will be valid for all actions of requesting bid submission, bid 
opening etc., in the e-Procurement portal. The Time followed in this 
portal is as per Indian Standard Time (IST) which is GMT+5:30. The 
bidders should adhere to this time during bid submission. 

21. The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the 
bid submission end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical 
BID. BID submitted without fees, as mentioned above will not be 
considered for evaluation and shall be rejected summarily. The benefit of 
Exemption of EMD to all Micro and small enterprises (MSE) will be 
considered. The bidders shall  upload with their offer, the proof of their 
being MSE registered with district industries center (DIC) or Khadhi and 
village industries commission or Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries Corporation (NSIC) or Directorate 
of handicrafts and handlooms or Udyam Registration Certificate or any 
other body specified by Ministry of MSME. The bidders who avail 
exemption from payment of EMD, shall submit "Bid Security Declaration" 
in the prescribed format as per Annexure 14, accepting that if they 
withdraw or modify their bids during period of validity etc., they will be 
suspended for the time specified in the tender document.   

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. The bidder/tenderer/contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 
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25. The GST applicable shall be shown as a separate line items in the Tax 
invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
 The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate  
2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 
submitted by post or by hand immediately after the closing date for 
submission of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 
volume-I. The Original power of attorney i.e. Annexure 2 to be submitted 
by post or by hand immediately after the closing date for submission of 
online e-tender. However, such Power of Attorney would not be required if 
the bid is signed by an authorized partner or Director (on the Board of 
Directors) of the bidder, in case the bidder is a partnership firm or limited 
liability partnership or public limited. 

4. The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 
agreement executed as per Appendix II. The Original copy to be submitted 
by post or by hand so as to reach the Executive Engineer (Civil) 
immediately after closing date for submission of online tender 

5. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 
6. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 
7. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
8. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications if any. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill Of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 
template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant columns, else the bidder is liable to be 
rejected for that tender. The Bidder shall fill in the rate for each items in the 
Bill of Quantities through CPP e-portal. Bidders are allowed to enter the Bidder 
Name and Values only. 
Any indication of ‘Quoted price’ in the online technical bid documents shall 
lead to rejection of the bid outright. 
The price bid submitted through e-portal mode only will be taken up for the 
purpose for evaluation. 
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4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. Bidder(s) can witness electronic opening 
of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 
Part I Techno-Commercial Bid is found to be Techno-Commercially 
acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 
of Part II Price bid, through valid email confirmed by them. 
Note: The tenderers are advised to offer their best possible rates.  There 
would generally be no negotiations hence most competitive prices may be 
quoted while submitting the price bid. However in case the lowest rate 
appears to be reasonable taking into account the prevailing market 
conditions, the work may be awarded to the lowest bidder and if the rate 
is still considered high, action as per prevailing instructions / guidelines 
shall be taken. All entries in the tender should be entered in online 
Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been provided 
in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 
criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any substantial 
way, the scope, quality, or performance of the Tenderer or (2) which limits 
in any substantial way, inconsistent with the Tender document, or (3) 
whose rectification would affect unfairly the competitive position of other 
Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 
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opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 
technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened and 
EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified 
date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing time 
and date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 
This work essentially comprises of “Supply, erection, electrification and 
commissioning of Horizontal Split Casing, Centrifugal Pumpsets suitable to 
operate with 40 HP / 75 HP, 3 phase Motors, FCMA Starters and allied works 
at NMPA”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should 
download the tender document.  The successful bidder will be expected to 
complete the works by the intended completion date specified in the Contract 
document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in the 
NIT through e-tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.go
v.in/eprocure/app of CPP portal 
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5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits 
or participates in more than one Bid will cause all the proposals with the 
Bidder’s participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for those 
costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the work site and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the Works.  The costs of visiting the site shall be at the Bidders’ 
own expense.  

8. Content of Bidding Documents: 
 Tender Document will consist of: 
 

Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - 

E: General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume 
III 

Section VI Preamble 
Bill of Quantities 
For of tender 

 Section 
VII 

Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 
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the bid outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted, upload the 
entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred to 

the Chief Engineer (Civil) in writing, so as to reach before seek clarification 

end date and time. It is to be noted that queries asked after due date and time 

will not be answered. Employer’s clarifications shall be furnished in the CPP 

e-portal or shall be issued a corrigendum in the web site without identifying 

the source. 

A provision is made in the CPP e-portal for seeking clarification online during 

the date mentioned in the NIT. The bidders can ask queries if any during the 

period through online. The queries of the bidders shall be answered online or 

a separate consolidated list of queries and clarifications shall be uploaded in 

web sites. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall 
be shall be made exclusively through the issue of an Addendum. Any 
addendum thus issued shall be part of the tender documents and will be 
uploaded in CPP e-portal and Port website to all the bidders. Prospective 
bidders shall acknowledge receipt of each addendum to the Employer. Such 
addenda will be numbered and it shall be submitted by the Tenderers as part 
of Part I of their bid.  The Addendum can also be downloaded from NMPA 
official website from ‘Ongoing Project link’. The responsibility of downloading 
such addendum / amendment from NMPA website and CPP e-portal fully lies 
with the bidder 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of 
month previous to the one in which applications are invited shall be either 
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of the following 
At least Three similar completed works costing not less than the amount 
equal to Rs. 52.79 Lakhs each (excluding GST) 
or 
At least Two similar completed works costing not less than the amount 
equal to Rs. 65.99 Lakhs each(excluding GST) 
or 
At least One similar completed works costing not less than the amount 
equal to  Rs. 105.58 Lakhs (excluding GST) 

b) The tenderers must have supplied or installed not less than total 165 HP 
capacity pump sets in the work / works submitted for eligible assignment 
as key element. The individual capacity of pumps should not be less than 
25 HP.  
Note 1: *Similar work(s) means "Supply of pump sets or installation 
pump sets or supply and installation of pump sets including allied 
works" 
Note 2: Documentary evidence for successful completion of the work shall 
be furnished along with work order and work completion certificate. 
Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 
wise) or more works completed under the contract. Certificate for 
‘substantial completion’ of project/work/asset should contain two parts. 
Part -I shall contain ‘financial value of work done’ and part-II shall contain 
‘certificate of functional completion of project/work/asset’. 
Note 4: For fulfilling quantity of key element executed, mentioned in sub-
clause b) above, the total capacity of pumps sets of 25 HP and above 
supplied or installed in the work / works considered as eligible assignment 
shall only be considered. For example, in case bidder is qualified 
considering three similar works of value not less than Rs. 52.79 Lakhs, the 
total capacity of pumps sets of capacity 25 HP and above only in those 
three similar works considered as eligible assignments shall not be less 
than 165 HP       
Note 5: The value of executed works shall be brought to current costing 
level by enhancing the actual value of the work upon completion by using 
the following enhancement factors calculated from the date of completion 
to the date of technical bid opening. For intermediate periods, the actual 
number of years will be calculated based on number of days and the 
enhancement / multiplying factor will be interpolated accordingly and the 
same will be considered for evaluation. 

Year before Enhancement / Multiplying 
factor 
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One year 1.07 
Two years 1.14 
Three years 1.21 
Four years 1.28 
Five years 1.35 
Six years 1.42 

c) Average Financial turnover of the tenderer over the last three financial 
years 2021-22, 2022-23 and 2023-24 shall be at least Rs.39.59 Lakhs. 

d) The tenderer shall submit a copy of valid ESIC & EPF registration 
certificate along with the tender. 
The financial capacity of bidders would be evaluated considering the works 
in hand at NMPA on the due date of submission of bid. The port would 
deduct the turnover required for execution of work in hand at NMPA from 
the average financial turnover of the bidder. The remaining net financial 
turnover of the bidder will be considered for eligibility criteria. The financial 
capacity to be 3.33 times of the average financial turnover of last three 
years of the bidder minus works in hand at NMPA. The bidder must fill the 
annexure-6. 
In case the average turnover is Rs. 3.00crores, the financial capacity of the 
contractor will considered as (3x3.333) Rs.10.00crores. 
The turnover means sales/ contract receipts excluding taxes other income 
shall not be considered for calculation of turnover 

Copy of the work order, Client’s satisfactory work completion Certificate, 
along with any other documentary proof certifying the date of completion, 
brief description of the project and project completion cost shall be 
submitted in support of the assignments performed and claimed by the 
tenderer to fulfill the eligibility criteria for qualification. Work completion 
certificate issued by a private organization shall be considered, only if Tax 
Deducted at Source Certificate with respect to referred work, issued by 
Competent Authority is enclosed along with the tender. In case work 
executed on subcontract, only approved or authorized subcontract shall 
be considered for eligible assignment. 
A statement duly certified by the Chartered accountant showing the 
average annual Financial Turnover over the last 3 financial years duly 
indicating UDIN shall be submitted. 
Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have:  
i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 
requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date 
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of application, such as abandoning the work, rescission of the contract 
for reasons which are attributable to non-performance of the 
contractor, inordinate delays in completion, consistent history of 
litigation resulting in awards against the contractor or any of the 
constituents, or financial failure due to bankruptcy, and so on. The 
rescission of a contract of venture JV on account of reasons other than 
nonperformance, such as the most experienced partner (major partner) 
of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced 
Bill of Quantities submitted through CPP e-portal by the Bidder .The Bidder 
shall fill rate in the Bill of Quantities through CPP e-portal. Items for which 
no rate or price is entered will not be paid for by the Employer when executed 
and shall be deemed covered by the other rates and prices in the Bill of 
Quantities 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than ninety days (90 days) after 
the last date for online bid submission. A bid valid for a shorter period shall 
be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity period, 
the Employer may request that the bidders may extend the period of validity 
for a specified additional period.  The request and the bidders’ responses shall 
be made in writing or by cable.  A bidder agreeing to the request will not be 
permitted to modify his bid and also shall submit an extension for EMD, if it 
is in the form of Bank Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 
RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 
Mangalore Port Authority, Mangalore  
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
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2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011. 
The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 
deposit details towards Earnest Money Deposit of Rs. 311500/- (Rupees 
Three Lakh Eleven Thousand Five Hundred  Only) as stipulated in the 
tender. The tender without EMD shall be treated invalid.  

ii. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 
will allowed. Shall upload with their offer, the proof of their being MSE 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or  Udyam Registration Certificate or any other 
body specified by Ministry of MSME. 

iii. The bidders who avail exemption from payment of EMD, shall submit "Bid 
Security Declaration" in the prescribed form as per Annexure 14, accepting 
that if they withdraw or modify their bids during period of validity etc., they 
will be suspended for the time specified in the tender document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender 
validity period of 90 days from the last date for online bid submission, the 
tender shall be cancelled and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned 
without interest on conclusion of contract. The Earnest Money Deposit of 
the successful bidder shall be refunded (without interest) after he has 
signed the agreement and furnished required performance security. 

vi. The Bid Security of a successful bidder will be forfeited in the following 
cases: 
a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / 
SD / LD and while imposing penalty GST as applicable will be 
collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing 
and specifications. Alternatives will not be considered.  
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18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or 
additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only 
through CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as 
authentic and final.  
The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 
Commercial Bid should not contain Price Bid.  “Disclosure/indication 
of Price in the Techno Commercial Bid shall render the tender 
disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 311500/- 
(Rupees Three Lakh Eleven Thousand Five Hundred  Only)  

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 
1120/-(Rupees One Thousand One Hundred Twenty Only) (To be paid 
by RTGS/NEFT to NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the 
excess or less in percentage in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 
mentioned in the NIT 
NMPA may at its sole discretion reserves the right to extend the date for 
receipt of Bid.  Bid after the aforesaid time and date or the extended time 
and date, if any, shall not be accepted by the portal.  
The following details pertaining to Techno Commercial Bid shall be 
uploaded online. 
a) Letter of Submission- Covering letter (vide Annexure – 1) 
b) Power of Attorney in favour of signatory/s to the Tender, duly 

authenticated public notary (vide Annexure -2) (Original power of 
attorney ie. Annexure 2 to be submitted by post or by hand so as to 
reach the Executive Engineer (Civil) immediately after the closing date 
for submission of online e-tender). However, such Power of Attorney 
would not be required if the bid is signed by an authorized partner or 
Director (on the Board of Directors) of the bidder, in case the bidder is 
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a partnership firm or limited liability partnership or public limited. 
c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction 

to Tenderers and certificates (Client Certificates / work completion 
certificates or any other documentary evidences with respect to the 
eligibility work) (vide Annexure-4) of condition of contract. The following 
specific instruction may be noted ; 
i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 
with the criteria specified in Clause No. 12 (a) for “Minimum 
eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 
iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly 
certified by client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant with UDIN showing  
Average Financial turnover of the tenderer over the last three financial 
years (vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 
Annexure-7) The equipment indicated in the Annexure -7 will form part 
of contract agreement and as such the bidders are requested to indicate 
the availability of the equipment at site at what stage of the 
construction period the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, 

temporary work and personnel for site organization considered 
necessary and sufficient for the work have been furnished in the 
Annexure to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organization will 
be available at appropriate time of relevant works for which the 
equipment have been proposed at site till the completion of the 
respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be 
rejected summarily without making any further reference to the 
bidder. 

c. We have not made any payment or illegal gratification to any 
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persons/ authority connected with the bid process so as to 
influence the bid process and have not committed any offence 
under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 
propose to be made to any intermediaries (agents) etc in 
connection with the bid. 

e. We have not been barred by the [Central/ State] Government, or 
any entity controlled by it, from participating in any project and 
the bar subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 
j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 
k) The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 

agreement executed as per Appendix II. The Original copy to be 
submitted by post or by hand so as to reach the Executive Engineer 
(Civil) immediately after closing date for submission of online tender. 

l) Tenderer should submit copy of Permanent Account Number. (PAN), 
ESI, PF and GST Registration (GSTIN) Number along with certificates 
issued by the authority as applicable 

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 
ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 
the online technical bid documents shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted for 
reference purpose. The bid submitted through e-tendering mode only will 
be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 
and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted/uploaded by the tenderer, the conditions 
mentioned in the Port’s uploaded document shall prevail. Besides, the 
tenderer shall be liable for legal action for the lapses.   



28 

 

 
  

 

21. Late Bids: 
The tenderer should ensure that their tender is received online at NMPA before 
the deadline prescribed in Clause 20  
The time that is displayed from the server clock at the top of the CPP e-portal, 
will be valid for all actions of requesting bid submission, bid opening etc., The 
bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freezed bids in 

online only through CPP e-portal (after submission of bid) and 
resubmit/upload the revised offer before the deadline prescribed in Clause 
20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 
bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may 
result in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 
by Resubmitting Bid only in accordance with this clause through CPP e-
portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will On 

the due date and time as specified in Clause 20, the Employer will first 
open Techno Commercial bids of all bids received online in presence of the 
Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening is declared as holiday by the Employer, the 
bid will be opened at the appointed time and location on the next working 
day. 

b. In the first instance the Techno Commercial Bid containing the 
RTGS/NEFT payment details of EMD & Cost of tender document will be 
verified.  If EMD and Tender Fee is in line with the Tender Condition there 
after the Techno Commercial Bid will be considered for evaluation. The 
benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the proof of their being MSE 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam Registration Certificate or any other 
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body specified by Ministry of MSME.  
c. If all Bidders have submitted unconditional Bids together with requisite 

Bid security, then all Bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and / or if the same does 
not contains Bid security in the manner prescribed in the Bid documents, 
then that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid 
(cover-II) of such eligible bidders shall be opened on the specified date and 
time. 
If bidder withdraws his tender after opening of price bid the bidder will be 
disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdown 
of unit rates. The request for clarification and the response shall be in writing, 
but no change in the price or substance of the Bid shall be sought, offered, or 
permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from 
the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he should 
do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his bid. 
Employer reserves the right to reject any Bid, if the Bidder does not provide 
the clarification sought for by the Employer, within the time specified by the 
Employer, for proper evaluation of the Bid. 
The employer may proceed to evaluate the bid by construing the particulars 
requiring clarification to the best of its understanding, and the bidder shall be 
barred from subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 
Attorney shall interalia include a provision to bind the Bidder to settlement 
of disputes clause; However, such Power of Attorney would not be required 
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if the bid is signed by an authorized partner or Director (on the Board of 
Directors) of the bidder, in case the bidder is a partnership firm or limited 
liability partnership or public limited 

b) is accompanied by the requisite Bid security and; 
c) meets the eligibility criteria as defined in Clause 12.   
d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
i. which affects in any substantial way the scope, quality or performance 

of the Works; 
ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 
iii. whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the Technical 
Bid that he has not incorporated any conditions in the Financial Bid and in 
case any conditions are specified in the financial bid his tender will be rejected 
without making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of 
the non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. In evaluating the Bids, the Employer 
will determine for each Bid the evaluated Bid Price by adjusting the Bid Price 
as follows:  
a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and conditions 
of the tender document.  The Employer may however ask any tenderer for 
clarifications of his tender if required.  Nevertheless, no tenderer will be 
permitted to alter his tender price after opening of the tender. 
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30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be acceptable. 
Tenders containing any qualifying conditions or even Bidder's clarifications in 
any form will be treated as non-responsive and will run the risk of rejection.   
Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered 
the lowest evaluated bid price, provided that such bidder has been determined 
to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter.  This letter (hereinafter and in the 
Conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract 
Price”).  

ii) The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance with 
the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days of receipt 
of Letter of Acceptance, the successful bidder will furnish the performance 
security and sign the Agreement with the Employer. The contractor shall 
make 10 copies of the Agreement and submit to the employer within 7 days 
following the date of signing of Agreement. The work shall not be 
commenced without signing contract agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder shall be returned (in case 
of BG) or refunded without interest by RTGS/NEFT on conclusion of Contract. 
The Earnest Money Deposit of the successful bidder shall be refunded (without 
interest) after he has signed the agreement and furnished required 
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performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the 
form of Insurance Surety Bonds, Account Payee Demand draft, Fixed 
Deposit Receipt from a commercial bank, remittance by RTGS or Bank 
Guarantee (BG) or for an amount equivalent to 5% of the Contract price 
(Contract price including GST), as applicable rounded off to the nearest 
1000. 

ii) If the performance security is provided by the successful Bidder in the form 
of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled 
Indian bank having its branch at Mangalore acceptable by NMPA and 
cashable at Mangalore. The BG shall be issued in favor of FA&CAO, New 
Mangalore Port Authority in the Format enclosed in Volume I as Annexure-
A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Selection Process. 
Notwithstanding anything to the contrary contained in this document, the 
Port shall reject the tender without being liable in any manner whatsoever to 
the bidder, if it determines that the bidder has, directly or indirectly or through 
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice (collectively the “Prohibited 
Practices”) in the Selection Process. In such an event, the Port shall, without 
prejudice to its any other rights or remedies, forfeit and appropriate the Bid 
Security or Performance Security, as the case may be, as mutually agreed 
genuine pre-estimated compensation and damages payable to the Port for, 
inter alia, time, cost and effort of the Authority, in regard to the Tender, 
including consideration and evaluation of such Bidder’s Proposal.  Such 
Bidder shall not be eligible to participate in any tender or RFP issued by the 
Authority during a period of 2 (two) years from the date such Bidder is found 
by the Authority to have directly or through an agent, engaged or indulged in 
any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice, as the case may be.  
For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them:  
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
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anything of value to influence the action of any person connected with 
the Selection Process (for avoidance of doubt, offering of employment  
to or employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in 
any manner, directly or indirectly with the Selection Process or the LOA 
or has dealt with matters concerning the Agreement or arising there 
from, before or after the execution thereof, at any time prior to the 
expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed 
to constitute influencing the actions of a person connected with the 
Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time 
has been or is a legal, financial or technical consultant/ adviser of the 
Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any persons or  property to influence any 
person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or 
in any manner influencing or attempting to influence the Selection 
Process; or 

ii) having a Conflict of Interest; and  
(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 
restricting or manipulating a full and fair competition in the Selection 
Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest or any 
tender and has the right to reject any tender without assigning any reason 
thereof. No representation whatsoever will be entertained on this account. 
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37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 
intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-
09-2020 in respect of Local Content and furnish an undertaking in the 
prescribed format as per Annexure 13, to that effect, failing which, the bid 
may be liable for cancellation. 
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Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To 
The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 
Sir, 
 Sub: The work of “Supply, erection, electrification and commissioning of 
Horizontal Split Casing, Centrifugal Pumpsets suitable to operate with 40 HP / 75 
HP, 3 phase Motors, FCMA Starters and allied works at NMPA” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 

4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Indemnity Bond as per Annexure – 12 and Complaince to Make in India as 

per Annexure – 13. 
xii. Bid Security Declaration as per Annexure 14.  
xiii. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
xiv. Pre-Integrity pact agreement executed as per Appendix II 
xv. Copy of valid ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 



36 

 

 
  

 

Annexure – 2 
ON STAMP PAPER of Rs 100/- 

“SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 
HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 

OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 
ALLIED WORKS AT NMPA” 

-- 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying 
on our business, the following: 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 
other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and contracts 
and also to bind the (name of the Co.) to the arbitration clause included in the 
contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements and to 
perform such other acts, matters, things as the Attorney shall consider requisite 
or advisable as full and effectively as the Company could do, if present and acting 
there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me 
by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 
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and things done by the said Attorney by virtue of this power of attorney, shall be 
construed as acts, deeds and things done by the Company. 
 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm 
whatever our said attorney shall do or cause to be done for the Company, the said 
Company, in the premises, by virtue of the powers hereby given. 
 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 
(name & designation of the Attorney), on this _______ day of ______________, 20____ 
(Two thousand __________ ). 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he 
signs and receives this delegation. 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this 
______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 
“SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 

HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 
OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 

ALLIED WORKS AT NMPA” 
-- 

ORGANIZATION DETAILS 
 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

 Telephone No. : 
 Fax No. 

3. Description of Applicant 
 (for e.g. General, Civil Engineering 
  Contract or Joint Venture/Consortium etc.) 
 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved 

in the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 
HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 

OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 
ALLIED WORKS AT NMPA” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Sl. 
No. 

Description Bidder to fill up the details 
here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible 

Assignment 
 

4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  
 

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 
This is to certify that the information contained in Column 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the certificate 
from its chartered accountant that ordinarily audits the annual accounts of the 
Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 
HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 

OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 
ALLIED WORKS AT NMPA” 

FINANCIAL CAPABLITY 
 

(A)  Net worth & Average Annual Turnover of the Bidder 
 

Net 
Worth 

Turnover 

Year 1 
2023-24 

Year 1 
2023-24 

Year 2 
2022-23 

Year 3 
2021-22 

Average 

     
Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 
be the Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 
1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 
audited Annual Reports as required under this Bid Document. 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 
the work) 

Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific mention 
to be made to this effect and proof for such resources shall be enclosed. 
 
Certified by C.A      Signature 
 (Authorised Signatory) 
UDIN :  
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

““SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 
HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 

OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 
ALLIED WORKS AT NMPA 

 
LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 
 
The Tenderer shall furnish in the format given below details of works 

being carried out by him at the time of bidding in New Mangalore Port  
 

Sl.No. Name of 
work  

Work order No. 
and Date 

Value of 
Work Order 
in Rs. 

Average 
annual 
financial 
turnover as 
per MEC for 
the work 

  
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

      
 

Contractor 
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Annexure – 6A (Not applicable) 
NEW MANGALORE PORT AUTHORITY 

“SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 
HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 

OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 
ALLIED WORKS AT NMPA” 

 
DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 
the works, along with a construction programme showing sequence of operation and 
the time frame for various segments of temporary and permanent works. 

 
 
 
 
 
 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 
HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 

OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 
ALLIED WORKS AT NMPA” 

-- 
PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 

Descri
ption  
of 
equip
ment 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capac
ity 

Age / 
conditi
on 

Remarks 
(from whom 
to be 
purchased) 

At what stage  of 
contract period 
the equipment  
will be  available 

       
       
       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“SUPPLY, ERECTION, ELECTRIFICATION AND COMMISSIONING OF 
HORIZONTAL SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO 

OPERATE WITH 40 HP / 75 HP, 3 PHASE MOTORS, FCMA STARTERS AND 
ALLIED WORKS AT NMPA” 

 
DECLARATION  

  
We M/s. (Name & address of the bidder) hereby declare that:- 
 
i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions mentioned 
therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organisation considered necessary and sufficient for the work have been 
furnished in the Annexures to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organisation will be available at 
the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 
connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 
damages or compensation payable at Law in respect of or in consequence of any 
accident or injury to any workman or other person in the employment of the 
Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto and 
the Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of or in relation 
to any accident or injury referred to above without any reference to the 
Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and 
we shall be solely responsible for complying with the provisions of the Contract 
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 
Abolition) Karnataka Rules 1974 and rules there under and the enactments that 
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may be applicable including ESI Act, the payment of wages act, Provident Fund 
Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation 
Act or any other applicable legislation and the Municipal by-laws or other 
statutory Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or othenrvise missed under any statutory enactments, rules 
& regulations there under shall be the responsibility of the Contractor and the 
NMPA will take no responsibility for the same. The Contractor should take 
Workmen's Compensation Policy for his Workers, who are not covered under 
ESI and submit the same to the EIC immediately after commencement of the 
work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. 
lf any claim is made against New Mangalore Port Authority on this work, the 
Port Authority shall have the right to deduct the same from the bill amount 
payable to the contractor after verification of the validity and if admissible as 
per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity 
controlled by it, from participating in any project and the bar subsist as on the 
due date of Tender. 

ix. *We disclose with that we have made / not made payments or propose to be 
made to any intermediaries (agents) etc in connection with the bid. 

 
* Note: Delete whichever is not applicable. 

 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) (Not applicable to this contract)  

 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Supply, 
erection, electrification and commissioning of Horizontal Split Casing, Centrifugal 
Pumpsets suitable to operate with 40 HP / 75 HP, 3 phase Motors, FCMA Starters 
and allied works at NMPA(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered office 
at ____________________________ (hereinafter called “the Bank”) are bound unto The 
Board of New Mangalore Port Authority, a body constituted under Major Port 
Authority Act 2021 (hereinafter called “the Employer”) in the sum of Rs. 311500/- 
(Rupees Three Lakh Eleven Thousand Five Hundred  Only.) 
 i* for which payment well and truly to be made to the said Employer the Bank binds 
itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  
or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 
during the period of bid validity:  
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him owing to the occurrence of one or any of the three conditions, specifying 
the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date _________ ii* days 
after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs. 311500/- (Rupees Three Lakh 
Eleven Thousand Five Hundred  Only.)  and unless a claim in writing is lodged with 
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us within 3 months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
…… 2024 
DATE_______________ SIGNATURE OF THE BANK__________________ 
WITNESS______________________________SEAL_____________________________________
_____________________________________________________ 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ ____________________ 
 
________________ _____________ 
 
i*The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 
16 of the Instructions to Bidders.  
 
ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                  
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
                                                                     Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 
 
Signature of the HOD/HOO with seal 
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Annexure-12 
Indemnity Bond 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for ……………….………… on terms and conditions set out 

interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury referred 

to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and 
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Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and 

Designation) 

Company Seal 

Station: 

Date: 
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT No NIT No: 

CIVIL/CE(C)/EE(C)/49/2024-25 Date: 11-11-2024 

TENDER ID: 2024_NMPT_834033_1 for the work of Supply, erection, 

electrification and commissioning of Horizontal Split Casing, Centrifugal Pumpsets 

suitable to operate with 40 HP / 75 HP, 3 phase Motors, FCMA Starters and allied 

works at NMPA. 

Details of location at which local value addition will be made is as follows:  

Mangalore / Dakshina Kannada / Karnataka  

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  
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Annexure-14 
 

BID SECURITY DECLARATION FORM 
 

Date: [insert date (as day, month and year)] 

NIT No: CIVIL/CE(C)/EE(C)/49/2024-25 dtd. 11-11-2024 TENDER ID: 

2024_NMPT_834033_1 

Name of Work : Supply, erection, electrification and commissioning of Horizontal Split 

Casing, Centrifugal Pumpsets suitable to operate with 40 HP / 75 HP, 3 phase 

Motors, FCMA Starters and allied works at NMPA 

To: 

The Executive Engineer (Civil) 

New Mangalore Port Authority, 

NMPA, Panambur – 575 010 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with 

New Mangalore Port Trust for a period of 2 (two) years starting from the date of 

notification from the Employer, if the undertaking of the affidavit submitted by us or our 

constituents in pursuance to any of the declarations of Letter of Technical Bid or Letter 

of Price Bid submitted by us are found to be false at any stage during the process of bid 

evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our 

Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 

Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 

period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 
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Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not 

the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 
Signing]       

Signature of the Bidder  
Corporate seal [where appropriate] 
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SECTION - II 

iii) FORM OF AGREEMENT 
THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") 

of the one part and _____________ _________________ __________ 

__________________________________________________________________________________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

a) The Letter of Acceptance; 

b) The Said Tender (Technical Bid); 

c) The Conditions of Contract (Parts I and II) 

d) The Specifications;  

e) The Drawings;  

f) The Bill of Quantities and 

g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity in 

all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the 

Provisions of the Contract at the times and in the manner prescribed by the 

Contract.  
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

the day and year first above written in accordance with their respective laws.  

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used 

to identify defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 

2.3 below.  

The Contract Data defines the documents and other information which comprise 

the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer or his nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  
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The Engineer or his nominee is the person named in the Contract Data (or any 

other competent person appointed and notified to the contractor to act in 

replacement of the Engineer or his nominee) who is responsible for supervising 

the Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding extensions 

of time and valuing the Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents 

and are factual interpretative reports about the surface and sub-surface 

conditions at the site.  

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with any 

of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the Site.  

Temporary Works are works designed, constructed, installed and removed by 

the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies 

the Works.  

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a 

valid Competency Certificate through a programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 

have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer or his 

nominee will provide instructions clarifying queries about the Conditions 

of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 
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Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion date for the 

whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee 

will decide contractual matters between the Employer and the Contractor 

in the role representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 

cancel any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 

Document. Upon signing the Contract Agreement, the Contractor shall make 10 

copies of Contract Documents in hardbound cover which shall cover documents 
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used in Contract/Agreement and provide the same to the Employer at no extra 

cost.   

Data made available by the Employer in accordance with provisions of the 

Condition of Contract shall be deemed to include data listed elsewhere in the 

Contract and open for inspection at the office of the Deputy Chief Engineer (Civil) 

of the New Mangalore Port Authority (by prior appointment with the Engineer). 

The work shall not be commenced without signing contract agreement. 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 

the Schedule of other contractors. The Contractor shall as referred to in 

the Contract Data, also provide facilities and services for them as 

described in the Schedule. The employer may modify the schedule of 

other contractors and shall notify the contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the functions 

stated in the Schedule or other personnel approved by the Engineer or his 

nominee. The Engineer or his nominee will approve any proposed 

replacement of key personnel only if their qualifications, abilities, and 

relevant experience are substantially equal to or better than those of the 

personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 

who is a member of the contractor’s staff of his work force stating the 

reasons, the contractor shall ensure that the person leaves the site within 

seven days and has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1   The Employer carries the risks which this Contract states are Employer’s 

risks and the contractor carries the risks which this Contract states are 

contractor’s risks.  
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11. Employer’s Risks 
11.1 The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act 

of foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or 

civil war;  

iii) ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste, from the combustion of 

nuclear fuel, radioactive toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear 

component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling 

at sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the 

employees of the Contractor or of his Subcontractors and arising 

from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 

earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 

Section or part of the Permanent Works, except as may be provided for 

in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, 

other than any part of the design provided by the Contractor or for 

which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 

which an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring 

by taking appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 
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Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor 

to the Engineer or his nominee for the Engineer or his nominee’s approval before 

the start date. All such insurances shall provide for compensation to be payable 

in the types and proportions of currencies required to rectify the loss or damage 

incurred.  

13.3  If the contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the contractor should 

have provided and recover the premiums the Employer has paid from payments 

otherwise due to the contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 

approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to 

the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and 
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shall carry out the works in accordance with the program submitted by the 

contractor as updated with the approval of the Engineer or his nominee, and 

complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to approve 

them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the Engineer or 

his nominee before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to notify 

the Engineer or his nominee of such discoveries and carry out the Engineer or 

his nominee’s instructions for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, free 

from encumbrances. If possession of a part is not given by the start date stated 

in the Contract Data the Employer is deemed to have delayed the start of the 

relevant activities and this will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 

authorized by the Engineer or his nominee access to the Site to any place where 

work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being manufactured, 

fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 
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24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his nominee 

was either outside the authority given to the Engineer or his nominee by the 

Contract or that the decision was wrongly taken, the decision shall be referred to 

the Dispute Review Board (DRB) within 28 days of the notification of the Engineer 

or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution of 

the Works, whether during the execution of the Works or after their completion 

and whether before or after repudiation or after termination of the Contract, 

including any disagreement by either party with any action, inaction, opinion, 

instruction, determination, certificate or valuation of the Engineer or his 

nominee, the matter in dispute shall, in the first place be referred to the Disputes 

Review Board [DRB] established pursuant to Appendix 1 hereto.  

Unless the Contract has already been repudiated or terminated or frustrated the 

Contractor shall in every case, continue to proceed with the Works with all due 

diligence and the Contractor and the Employer shall give effect forthwith to every 

decision of the Engineer or his nominee unless and until the same shall be 

revised, as hereinafter provided, in a Dispute Review Board Recommendation / 

Arbitral Award.  

25.2 Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by the 

Dispute Review Board’s (DRB) decision shall be decided by arbitration as set 

forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or any 

statutory amendment thereof. The arbitral tribunal shall consist of 3 

arbitrators, one each to be appointed by the Employer and the contractor, 

and the third to be appointed by the mutual consent of both the 

arbitrators, failing which by making a reference to CIDC-SIAC Arbitration 

Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators 

to the evidence or arguments already put before the Engineer or his 

nominee or the Board, as the case may be, for the purpose of obtaining 

said recommendations/decision. No such recommendations/decision 

shall disqualify the Engineer or his nominee or any of the members of the 

Board, as the case may be, from being called as a witness and giving 
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evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the 

Contractor shall not be altered by reason of the arbitration being 

conducted during the progress of the works. Neither party shall be entitled 

to suspend the works to which the dispute relates, and payment to the 

Contractor shall be continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-

clause [i], within 14 days after receipt of the notice of the appointment of 

its arbitrator by the other party, then President/Chairman of the 

nominated Institution shall appoint arbitrator within 14 days of the receipt 

of the request by the nominated institution. A certified copy of the 

President’s/ Chairman’s order, making such an appointment shall be 

furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 

the arbitration proceedings and that of all documents and 

communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 

CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons 

for the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall 

not be withheld, unless they are subject matter of the arbitration 

proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the 

timing of the remaining work including any changes to the sequence of the 

activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress 

achieved against planned progress, during the previous week and progress 

forecast for the following week for all important items in each section or 

portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the 

Contract Data. If the Contractor does not submit an updated Program within 

this period, the Engineer or his nominee may withhold the amount stated 

in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the 

overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit it 

to the Engineer or his nominee again at any time. A revised Program is to show 

the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining work 

and which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 

asking the Engineer or his nominee for a decision upon the effect of a 
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Compensation Event or Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for actions 

to be taken is to be decided by the Engineer or his nominee either at the 

management meeting or after the management meeting and stated in 

writing to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or 

delay the execution of works. The Engineer or his nominee may require 

the Contractor to provide an estimate of the expected effect of the event 

or circumstance on the Contract Price and Completion Date. The estimate 

is to be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer or his 

nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the test 

shows that it does the Contractor shall pay for the test and any samples. If there 

is no Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be delivered 

to the Employer in the condition required by the Contract, fair wear and 

tear excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 

engineer and  

(b) execute all such work of amendment, reconstruction, and 

remedying defects, shrinkages or other faults as the Engineer may, 

during the Defects Liability Period or within 14 days after its 

expiration, as a result of an inspection made by or on behalf of the 

Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor 

at his own cost if the necessity thereof is, in the opinion of the Engineer, 

due to: 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 
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b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure on 

the part of the Contractor to comply with any obligation, expressed or 

implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete 

the Works and remedy any defects therein to the Engineer's satisfaction.  

The Defects Liability Certificate shall be given by the Engineer within 28 

days after the expiration of the Defects Liability Period, or, if different 

defects liability periods shall become applicable to different Sections or 

parts of the Permanent Works, the expiration of the latest such period, or 

as soon thereafter as any works instructed, pursuant to Clauses 35, have 

been completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of any 

obligation incurred under the provisions of the Contract prior to the issue 

of the Defects Liability Certificate which remains unperformed at the time 

such Defects Liability Certificate is issued and, for the purposes of 

determining the nature and extent of any such obligation, the Contract 

shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the 

Engineer or his nominee’s notice the Engineer or his nominee will assess the 

cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the Bill 

of Quantities for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall 

adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 15 

percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 

any item(s) is abnormally high, the Contractor shall provide the Engineer 

or his nominee with a detailed cost breakdown of such rate in the Bill of 

Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any other reason it shall, in his opinion, be 

appropriate, he shall have the authority to instruct the Contractor to do 

and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the 

Works, 

f) change any specified sequence or timing of construction of any part of the 

Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with 

Clause 40. Provided that where the issue of an instruction to vary the 
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works is necessitated by some default of or breach of contract by the 

contractor or for which he is responsible, any additional cost attributable 

to such default shall be borne by the contractor. All Variations shall be 

included in updated Programs produced by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction 

of the Engineer. Provided that no instruction shall be required for increase 

or decrease in the quantity of any work where such increase or decrease 

is not the result of an instruction given under this clause, but is the result 

of the quantities exceeding or being less than those stated in the Bill of 

Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and 

before the commencement of such work, notice shall be given either (a) 

by the contractor to the Employer of his intention to claim extra payment 

or a varied rate or price, or (b) by the Employer to the contractor of his 

intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods 

given below and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 

quantity in the Bill of Quantity plus the permissible variation should be:  

i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the Employer 
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shall be payable provisionally till such time as the rates are finally 

determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the 

work, no quotation shall be given and the Variation shall be treated as a 

Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amounts and 

under conditions set forth in sub-clause 51.6 of the Contract Data (Secured 

Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 

the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 
43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected 

with billing stage. System of 4 copies of measurements, one each for 

Contractor, Employer and Engineer or his nominee, and signed by both 

Contractor and Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. 

Balance amount of the verified bill shall be paid within 28 days of the 

submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Engineer or his nominee shall check the bill within 60 

days after its receipt and return the bill to Contractor for corrections, if 

any. 50% of undisputed amount shall be paid to the Contractor at the stage 

of returning the bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days 

of its return by the Engineer or his nominee. The re-submitted bill shall be 

checked and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would have 

been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 

and prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 

works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or 

to carry out additional tests upon work which is then found to have 
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no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly 

and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the 

Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Engineer or his nominee shall decide whether and 

by how much he Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by the Contractor, 

it is to be assessed by the Engineer or his nominee and the Contract Price 

shall be adjusted accordingly. If the Contractor’s forecast is deemed 

unreasonable the Engineer or his nominee shall adjust the Contract Price 

based on Engineer or his nominee’s own forecast. The Engineer or his 

nominee will assume that the Contractor will react competently and 

promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of Taxes if any 

excluding GST that the Contractor will have to pay for the performance of 

this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at sources as per applicable law. Any new Taxes, 

levies, duties imposed after signing the Contract shall be reimbursed by 
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the employer on production of documentary evidence.  

The GST shall be quoted separately in tax invoice.  

The Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  

47. Price Adjustment. (Not Applicable) 
47.1  Contract price shall be adjusted for increase or decrease in rates and 

prices of labour, materials, fuels and lubricants in accordance with the 

following principles and procedures and as per formula given below:  

(a) The price adjustment shall apply for the work done from the start 

date given in the contract data up to end of the initial intended 

completion date or extensions granted by the Engineer or his 

nominee and shall not apply to the work carried beyond the 

stipulated time for reason attributable to the contractor.  

(b) The price adjustment shall be determined during each quarter from 

the mutually agreed formula given in the contract data based on 

the following premises.  

I (A) Formula for Labour Component  

 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 

Where V1 =  Amount of variation payable for a value R of work done. 

R =  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per design, 

incorporated in to the work during the period under consideration to be taken 

from II A and II B. 

K1 =  Percentage of Labour Component to be taken as 25%. 

I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) for 

industrial workers declared as per the Labour Bureau, Ministry of Labour & 

Employment, Government of India as prevailing on the Base Date (28 days prior 

to the latest date for submission of the Bid). 

I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) 

for industrial workers declared by the Labour Bureau, Ministry of Labour & 

Employment, Government of India for the period in which the value R of work is 
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done. If the period covered by a bill does not coincide with a calendar month, 

then weighted time average for the period will be taken for I.  

 

I (B)  Formula for Balance Material Component (excluding cement, steel). 

 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 

Where V2 =  Amount of variation payable for a value R of work done on account 

of material.  

R = Value of work done during the period under consideration. 

C =  Cost of Cement and steel at Star rate calculated on star rates for quantity 

as per design, incorporated in to the work during the period under consideration 

to be taken from II A and II B.  

K2 =  Percentage of Material Component to be taken as 70%. 

M0=  Wholesale price index for all commodities prepared by the office of 

Economic Advisor, Ministry of Industry, Government of India as prevailing on the 

Base Date (28 days prior to the latest date for submission of the Bid). 

M = Average wholesale price index for all commodities prepared by the office 

of Economic Advisor, Ministry of Industry, Government of India, during the 

period under consideration. If the period covered by a bill does not coincide with 

a calendar month, then weighted time average for the period will be taken for M.  

I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  

 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 

Where V3 =  Amount of variation payable for a value R of work done on account 

of POL component. 

 R=  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per 

design/specification, incorporated in to the work during the period under 

consideration to be taken from II A  and II B .  

K3 =  Percentage of POL Component to be taken as 5%.  

P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 

Mangalore on the Base Date (28 days prior to the latest date for submission of 

the Bid).  

P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-
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RSP (Rs/litre) for Mangalore during the period under consideration.  

 

After removal of actual cost of cement & steel for B above, price adjustment for 

the cost of cement and steel will be made as follows: 

Price Adjustment 

(II) (A) For Cement 

 

Pc  = Rc x Qcc x 
lc – l0c  

l0c 

 

Where Pc =  Price adjustment for cement 

R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the 

latest date for submission of the Bid) i.e. Star Rate. 

Ic =  Average Index for cement published by the Reserve Bank of India (source: 

office of the economic advisor, Ministry of commerce & Industry Government of 

India) under “Index numbers of Wholesale Prices by Group and Sub-Groups 

(Monthly data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) 

– Cement and Lime, ” or Monthly whole sale price index published by the office 

of economic advisor, government of India under cement & Lime forming the 

base forming the base of calculation for index of wholesale prices during the 

period under consideration. 

Ioc =  Index for cement published by the Reserve Bank of India (source: office of 

the economic advisor, Ministry of commerce & Industry Government of India) 

under Index numbers of Wholesale Prices by Group and Sub-Group (Monthly 

data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) – Cement 

& Lime or Monthly whole sale price index published by the office of economic 

advisor, government of India under cement & Lime forming the base of 

calculation for index of wholesale prices on the date 28 days preceding the latest 

date prescribed for the receipt of the Bid.  

Qcc=  Quantity in MT of cement as per design incorporated in to the work during 

the period under consideration.  

II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 

Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 

date for submission of the Bid). i.e. Star rate. 

Is =  Average Index for iron and steel published by the Reserve Bank of India 
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(source: office of the economic advisor, Ministry of commerce & Industry 

Government of India) under “Index numbers of Wholesale Prices by Group and 

Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 

Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis” or Monthly whole 

sale price index published by the office of economic advisor, government of India 

under Iron & Semis forming the base of calculation for index of wholesale prices 

during the period under consideration. 

a. Ios = Average Index for Iron and Steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & 

Industry Government of India) under “Index numbers of Wholesale Prices by 

Group and Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys 

& Metal Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or 

Monthly whole sale price index published by the office of economic advisor, 

government of India under Iron & Semis forming the base forming the base 

of calculation for index of prices on the date 28 days preceding the latest date 

prescribed for the receipt of the Bid.  

Qsc =  Quantity in MT of steel as per design incorporated in to the work 

during the period under consideration. 

Notes: 

(i) The quantities of cement and steel considered for working out price 

variation shall be certified by the Engineer based on approved designs 

and as consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period 

commencing from the date of the commencement of the contract and 

ending on the date when the time allowed for the work specified expires, 

taking into consideration the extension of time, if any, for completion of 

the work granted by the Engineer under the relevant clause or the 

conditions of contract in cases other than those where such extension 

is necessitated on account of default of the contractor. The decision of 

the Engineer as regards the time of completion of the contract shall be 

final, conclusive and binding on the contractor, where compensation for 

delay is levied on the contractor on account of delay in completion or 

inadequate progress under the relevant contract provision the 

escalation amount for the balance work from the date of levy of such 

compensation shall be worked out as follows: 

Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the 

date from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation 

of escalation for the period under consideration will be compared and lower 
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of the two will be taken for calculating actual escalation amount. 

(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and POL 

components, as well as for price adjustment for cement and steel in 

accordance with formulae mentioned at (II) (A) and(B) above. The 

relevant websites for ascertaining the various indices are as follows: 

http://www.iocl.com/Products/HighSpeedDiesel.aspx 

http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 

http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-

07/chapt2007/tab53.pdf 

http://www.eaindustry.nic.in/default.html 

http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra 

items required to be executed during the progress of the work and  

where the rates payable for the extra items have been fixed as per the 

current market rates provided under Clause of General Conditions of 

Contract or mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in 

the said Wholesale Price Index for all commodities, Consumer Price 

Index (New Series) or price of HSD of Bangalore or cost of cement or 

steel or bitumen is on the plus side, payment on account of the price 

variation shall be allowed to the Contractor and if it is on the negative 

side, the NMPA shall be entitled to recover the same from the 

contractor and the amount shall be deductible from the Contractor’s 

bill for the respective period in which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under 

clause 47.1 the contractor shall keep such books of accounts and other 

documents as are necessary. The contractor shall allow inspection of 

the same by an Engineer or his nominee and shall at the request of the 

Engineer may require true copies of any document so kept and such 

other information as the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time 

of preparation of interim and final bill will be based on confirm indices 

and the prices of the POL products and bitumen products declared by 

IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing 

herein shall be construed to entitle the contractor to reimbursement of 

any increase in the price of materials or in the wages of labour 

occurring at any time and for any reason whatsoever, including the 
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imposition of any tax, duty or fee or an increase in the price of any 

petroleum product, coal, electricity or water effected by or under the 

order of the Central Government of a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the 

time of invitation of the tender before 28 days from date of submission 

of the tenders. 

(x) The mobilization and de-mobilization shall not be considered for 

calculation of Price Variations and the price variation for the items 

quoted on Lump sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed 

to include amount to cover the contingency of such other rise or fall in 

costs.  

47.3  Subsequent Legislation  

If, after the date 28 (Twenty eight) days prior to the date for submission of 

tenders for the contract there occur changes to any National or Statute 

Stature, Ordinance or Decree or other Law or any regulation or bye law of 

any local or other duly constituted authority or introduction of any such 

state statute, Ordinance, Decree, Law, regulation or  bye law which causes 

additional or reduced cost to the contractor in execution of the contract, 

such additional or reduced cost shall, after due consultation with the 

Employer and the contractor be determined by the Engineer or his 

nominee and shall be added to or deducted from the contract price and 

the Engineer or his nominee shall notify the contractor accordingly with a 

copy to the Employer.  

48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of 

the Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running 

Bill onwards subject to a max. of 5% of the contract price (Contract price 

including GST). Retention money shall be refunded after completion of 

defect liability period along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 

week of delay, or part thereof subject to a maximum of 10 per cent of the 
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contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 

completion, may allow further extension of time at its discretion with or 

without the levy of L.D. In the event of extension granted being with L.D, 

the Employer will be entitled without prejudice to any other right or 

remedy available in that behalf, to recover from the contractor as agreed 

damages equivalent to half per cent (½%) of the contract value of the 

works for each week or part of the week subject to the ceiling defined in 

sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD performance 

guaranty and while imposing penalty GST at applicable rate is applicable. 

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, shall 

be entitled, without prejudice to any other right, or remedy available in 

that behalf, to rescind the contract.  

 

49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 

agreed time frame, shall be entitled to terminate the contract.  

 

49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. up 

to ten per cent (10%) of the contract value and forfeit the security deposit 

made by the contractor besides getting the work completed by other 

means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 

restricted to the uncompleted value of work,  the maximum LD being on 

the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums are 

included in the Contract, who may have been or be nominated or selected or 

approved by the Employer or the Engineer, and all persons to whom by virtue of 

the provisions of the Contract, the Contractor is required to subcontract shall, in 

the execution of such work or the supply of such goods, materials, Plant or 

services, be deemed to be subcontractors to the Contractor and are referred to 

in this Contract as “Nominated Subcontractors”. 
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51. Advance payment (not applicable) 
The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable 

in two equal installments. The first installment shall be paid after 

mobilization has started and next installment shall be paid after 

satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid 

at SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion 

of the employer and against Bank Guarantee for Mobilization Advance 

and against hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has arrived at the 

site and next installment shall be paid after satisfactory utilization of 

earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should 

be completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance:The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 

incorporated and installed in the Works in accordance with conditions 

stipulated in the Contract Data.  

75% of cost of materials and plant brought to site for incorporation into 

the works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of 

which 5% of contract price should be submitted as Bank Guarantee within 

21 days of receipt of letter of acceptance and balance 5% recovered as 

retention money from running bills.  Recovery of 5% of retention money 

shall commence from the first RA bill onwards @ 10% for each bill.  The 

retention money shall be refunded after completion of defect liability 

period. The performance Bank Guarantee will be released after 

completion of defect liability period.  
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53. Removal of Craft or Plant which has sunk (not applicable to this 
contract) 
The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any 
sub-contractor employed by him (including also any plant which is held by 
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion or 
maintenance of the Works or otherwise deal with the same as the Engineer 
may direct or until the same shall be raised and removed, the contractor shall 
set al such buoys and display at night such lights and do all such things for 
the safety of navigation as may be required by the Engineer or by Employer.  
In the event of the Contractor not carrying out his obligation imposed upon 
him by this clause the Employer may provide buoy and light such sunken 
craft or plant and raise and remove the same (without prejudice to the right 
of the Employer to hold the Contractor liable under General Conditions) and 
the Contractor shall refund to the Employer all costs incurred in connection 
therewith. 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in location 
and manner approved by the Engineer subject to all necessary permissions 
being first obtained by the Contractor from the authorities concerned.  The 
Contractor shall not lay his temporary moorings such as to interfere with the 
port traffic and such moorings shall be removed if and when required by the 
Employer. 

54. Cost of Repairs 
53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall 

be remedied by the Contractor at the Contractor’s cost if the loss or 

damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The defects 

pointed out by the Engineer or his nominee/Employer would be rectified by the 

contractor within 14 days and thereafter acceptance report be signed jointly by 

the contractor and the Employer. This joint acceptance report shall be treated as 

‘Completion Certificate’.  

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account of 

the total amount that the Contractor considers payable under the Contract before 

the end of the Defects Liability Period. The Engineer or his nominee shall issue a 

Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 60 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Engineer or his nominee shall issue within 15 days a 

schedule that states the scope of the corrections or additions that are necessary 

for the correction and certify payment of 50% of the undisputed amount to the 

contractor. If the Final Account is still unsatisfactory after it has been resubmitted 

the Engineer or his nominee shall decide on the amount payable to the 

Contractor and issue a payment certificate, within 60 days of receiving the 

Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer or his nominee’s approval, the Engineer or 

his nominee shall withhold the amount stated in the Contract Data from 

payments due to the Contractor.  

59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the other 
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party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) The Contractor stops work for 28 days when no stoppage of work 

is shown on the current Program and the stoppage has not been 

authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 

28 days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by 

the Employer to the Contractor within 50 days of the date of the 

Engineer or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can 

be paid as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing 

the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action 

of a public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior 

to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the Employer of the benefits of free 

and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to 

the Engineer or his nominee for a cause other than those listed under Sub 

Clause 59.2 above, the Engineer or his nominee shall decide whether the 

breach is fundamental or not.  
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59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of extra/additional 

items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer or his nominee shall issue a certificate for 

the value of the work done less advance payments received up to the date 

of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law 

and less the percentage to apply to the work not completed as indicated 

in the Contract Data. Additional Liquidated Damages shall not apply.  If 

the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of 

a fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and loss of profit on uncompleted 

works  less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or his 

nominee shall certify that the Contract has been frustrated. The Contractor shall 

leave the Site and stop work as quickly as possible after receiving this certificate 
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and shall be paid for all work carried out before receiving it and for any work 

carried out afterwards to which commitment was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-

III (v) as modified or added by the following condition of special conditions as 

provided in Section – III(vi) herein, which shall be read and construed with the 

general condition in Section – 3 A to E as if they were incorporated therein. In so 

far as any of the condition of the special conditions may conflict or be in 

consisting with any of general conditions of in Section -3F- Special condition of 

the contract shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals as 

the Engineer or his nominee may prescribe, showing the staff and the numbers 

of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing labour enactment and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules) regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or Central Government or the local authority. Salient 

features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor the Engineer or his nominee/Employer shall have the 

right to deduct any money due to the Contractor including his amount of 

performance security. The Employer / Engineer or his nominee shall also have 

right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer.  
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The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating 

water) to prevent 

(i) Any interference with the supply to or abstraction from such 

sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 

against any liability for damages on account of noise or other disturbance 

created while or in carrying out the work and from and against all claims, 

demands, proceedings, damages, costs, charges and expenses 

whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or 

any other authority having jurisdiction over the Site together with all 

labour stores and services required for their efficient working and use at 

any time, day or night. 

The Contractor shall also provide at his own cost every description of 

watching and maintenance required in connection with the foregoing, and 

all other services for protecting and securing all places dangerous 

whether to Contractor's workmen or to other persons until the Works are 

handed over to the Employer, or till such time when the Engineer decides 

that such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as 

not to interfere with any navigation lights or with any traffic or signal 

lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 

acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
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respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the premium 
paid under such policy/policies as and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect 
of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the provisions 
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there 
under and the enactments that may be applicable including ESI Act, the 
payment of wages act, Provident Fund Act, the Minimum Wages Act, the 
Factory's Act. The Workmen Compensation Act or any other applicable 
legislation and the Municipal by-laws or other statutory Rules and 
Regulations whatsoever in force if these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules & 
regulations there under shall be the responsibility of the Contractor and 
the NMPA will take no responsibility for the same. The Contractor should 
take Workmen's Compensation Policy for his Workers, who are not covered 
under ESI and submit the same to the EIC immediately after 
commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and 
if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work 
by his staff at site. 
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67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against war 

risks, such insurance if normally available shall be effected, at the cost of the 

Employer, with the Insurance Company acceptable to the Employer and shall be 

in the joint names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, for 

getting stone, sand, gravel, clay or other materials by him and his subordinates 

and his subcontractors and required for the works, at the rates and such 

conditions as notified by the State Government. The applicable rates for royalty 

is enclosed as Schedule-A in Volume –III. The contractor should submit the 

Mineral Dispatch Permit (MDP) in original for the quantity executed by the 

contractor for the requisite quantity of material incorporated in works for which 

MDP is issued by the authorized supplier. If contractor fails to submit the MDP in 

original the amount equal to 5 times the royalty charges shall be deducted from 

the contractor’s bills as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of 

units of work over roads, highways or bridges on which such oversized and over 

weight items are not normally allowed to be moved, the Contractor shall obtain 

prior permission from the concerned authorities. Payments for complying with 

the requirements, if any, for protection of or strengthening of the roads, 

highways or bridges shall be deemed to be included in his contract price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising 

out of or in relation to any claim made by the concerned authorities in respect of 

damage or injury to roads, highways or bridges. In case of failure of the 

Contractor to settle such claims and in case the Employer is held responsible for 

payment to the authorities, then the Employer shall settle the claim and the 

Employer’s expenses in this regard, as certified by the Engineer, may be 

deducted by the Employer from any money due or to become due to the 

Contractor and the Engineer shall notify the Contractor accordingly with a copy 

to the Employer. 
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71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract comply 

fully with all existing Acts, regulations and bye-laws including all statutory 

amendments and re-enactment of State or Central Govt. and other local 

authorities and any other enactments and act that may be passed in future either 

by the State or the Central Govt. or local authority, including Indian Workmen’s 

Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and 

Equal Remuneration Act 1976, Employees’ State Insurance Act, 1948, Factories 

Act, Minimum Wages Act, Provident Fund Regulations. Employees’ Provident 

Fund Act and schemes made under the same Act, Health and Sanitary 

Arrangements for Workmen, Insurance and other benefits and shall keep the 

Employer indemnified in case any action is commenced for contravention by the 

Contractor. If the Employer is caused to pay or reimburse any amounts as may 

be necessary to cause or observe, or for non-observance of the provisions 

stipulated here-forth on the part of the Contractor, the Engineer shall have the 

right to recover from the Contractor any sum required estimated to be required 

for making good the loss or damage suffered by the Employer. The Tenderers 

must have valid ESI and PF registration and shall maintain the records prescribed 

under ESI Regulations and PF Act & make the contribution towards ESI and PF in 

respect of persons employed by the Contractor. These contributions on the part 

of Employer paid by the contractor shall be reimbursed by the Engineer –in –

charge to the contractor on actual basis. The contractor shall make available such 

records for inspection by ESI and PF authorities during inspection and furnish 

the copies of such records to the employer regularly. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall be paid 

by the contractor. These contributions on the part of Employer paid by the 

contractor shall be reimbursed by the Engineer –in –charge to the contractor on 

actual basis. The minimum wages applicable for Mangalore City is enclosed as 

Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to 

prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and 

labour and for the preservation of peace and protection of Persons and 
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property in the neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to 

the requirements of the local health authorities, to ensure that medical 

staff, first aid equipment and stores, sick bay and suitable ambulance 

services are available at the camps, housing and on the site at all times 

throughout the period of the Contract and that suitable arrangements are 

made for the prevention of epidemics and for all necessary welfare and 

hygiene requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the 

use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in 

force, import, sell, give, barter or otherwise dispose of any alcoholic 

liquor, or drugs or permit or suffer any such importation, sale, and gift, 

barter disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any 

persons or person, any arms or ammunition of any kind or permit or suffer 

the same as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have 

due regard to all recognized festivals, days of rest and religious or other 

customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders and 

requirements as may be made by the Govt., or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 

same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour 

from amongst persons in the service of the Employer or other agencies 

engaged for any works of the Employer. 
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71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall 

provide and maintain such accommodation and amenities as he may 

consider necessary for all his staff and labour employed for the purposes 

of or in connection with the Contract, including all fencing water supply 

(both for drinking and other purposes), electricity supply, sanitation, cook 

houses fire prevention and fire-fighting equipment, crèche for children of 

his staff and labour employed for the purposes, furniture other 

requirements in connection with such accommodation or amenities. On 

completion of the Contract, unless otherwise agreed with the Employer, 

the temporary camps/housing provided by the Contractor shall be 

removed and the site reinstated to its original condition, all to the 

approval of the Engineer. The land for construction of labour camps shall 

be allotted outside the security area to the extent available and such area 

allotted for labour camps will be charged a ground rent at TAMP approved 

rates depending upon the location. The ground rent is liable for change 

as per the prevailing TAMP rates from time to time during the currency of 

the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 

less than a fair wage which expression shall mean whether for time or 

piecework the respective rates of wages as fixed by the Public Works 

Department as fair wages for Dakshina Kannada District payable to the 

different categories of labourers of those notified under the Minimum 

Wages Act. 

The Contractor shall maintain records of Wages and other remuneration 

paid to his employee in such form as may be convenient and to the 

requirements of the Employer/Engineer and the Labour Enforcement 

Officer (Central), Ministry of Labour, Govt. of India, or such other 

authorized person appointed by the Central Govt. The Contractor shall 

allow inspection of the aforesaid Wage Records and Wage Slips to the 

Engineer and to any of his workers or to his agent at a convenient time 

and place after due notice is received, or to any other person authorized 

by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon 

as possible after its occurrence. In the case of any fatality or serious 

accident, the Contractor shall, in addition, notify the local police 

authorities immediately by the available means. 
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71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors 

of the foregoing provisions. 

71.14 Port Entry Permission(Not applicable to this contract) 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labours and the staffs engaged 

in the works. The Contractor has to get the vehicle and labour RIFD based 

passes for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area (Not applicable to this contract) 

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 

passes are to be issued to the Engineer and arrange to obtain the passes 

from the appropriate authority, based on the recommendation of the 

Engineer and abide by the Rules of the New Mangalore Port Authority 

with regard to entry etc. For the entry of trucks and other vehicles also, 

the Contractor should obtain necessary permits.  

The Contractor shall retain the original passes obtained by them in respect 

of their labour and staffs engaged in the Works and produce the same to 

the Engineer as and when called for. It should not be either destroyed or 

allowed to be taken by the labour/staff after its use. 

The entry and exit of construction equipment, Plants, construction 

materials etc., into the Port premises is also regulated by Gate passes. 

These gate passes will be issued by the Engineer and the Contractor shall 

produce the same at the security Gate during the entry and exit of the 

materials. The duplicate copy of the inward pass shall be retained by the 

Contractor and shall be produced at the Gate during the exit of the 

materials along with the outward gate pass. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient lifesaving appliances and first aid equipment to the approval of the 

Engineer. The appliances and equipment shall be available for use at all times. 

73. Diving Operations (Not Applicable) 
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 
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be employed and is to have a copy of such Code Prominently displayed 
on the craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or offers 

to give to any person any bribe, gift, gratuity or commission as an inducement 

or reward for doing or forbearing to do any action in relation to the Contract or 

any other contract with the Employer, or for showing or forbearing to show 

favour or disfavor to any person in relation to the Contract or to any other 

contract with the Employer, then the Employer may enter upon the Site and the 

works and terminate the employment of the Contractor and the provisions of 

Clause 63 hereof shall apply as if such entry and termination had been made 

pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or 

illegal gratification to any person/authority connected with the bid process so as 

to influence the bid process and have not committed any offence under the PC 

Act in connection with the bid. 

The bidders shall disclose any payments made or proposed to be made to any 

intermediaries (agents etc) in connection with the bid. 

The bidder shall execute Integrity Pact Agreement with NMPA as per the Integrity 

Pact Agreement Appendix II. The following Independent External Monitor (IEM) 

is nominated. 
Dr. Subhash Chandra Khuntia, IAS (Retd.) 

16-C, MCHS Colony, HSR Layout (sector – 6) 
Bangalore – 560 102 

Mob. 9868247979  

Email: skhuntia@hotmail.com 

Ms. Sunita Puri, IRS (Retd.) 

H No. 2095, Sector C, Chandigarh – 560 
102 

M Mo. 9872099717  

Email: sunita.puri15@gmail.com 

75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and confidential, 

save insofar as may be necessary for the purposes thereof, and shall not publish 

or disclose the same or any particulars thereof in any trade or technical paper of 

elsewhere without the previous consent in writing of the employer. If any dispute 

arises as to the necessity of any publication or disclosure for the purpose of the 

Contract the same shall be referred to the decision of the Employer whose award 

shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less than 

15 days before commencement of erection of any part of Temporary Works, 
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drawings and detailed proposals for the method of construction of Temporary 

works such as office, store, false work and temporary platforms etc. which he 

intends to construct for the execution of the contract and no such work shall be 

constructed before obtaining the written approval of Chief Engineer. These 

temporary works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same will be 

allotted free of ground rent to the extent available. The Contractor shall obtain 

permission for any Temporary Works and would ensure that during execution of 

works the statutory requirements of the concerned authorities such as New 

Mangalore Port Authority, Police, Customs, etc. would be complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is 

required to submit to the Engineer during the progress of the Works, shall be 

furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point 

on the main water supply line within the Port area. The plumbing connection and 

extension of necessary supply pipeline to the working area shall be arranged by 

the Contractor at his own cost. The Contractor shall also provide a water meter 

at his cost for metering the quantity of water used. Charges for the consumption 

of the water will be paid by the Contractor to the Employer at theprevailingrate 

notified time to time during the currency of the Contract. For non-supply of water 

at any stage port will not be responsible and the Contractor shall not have any 

claim whatever for loss or damage. 

78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port area. 

Drawing of power lines etc. from the available point of supply of power to the 

actual work site either by overhead lines or underground cables shall be 

arranged by the contractor at his cost. The temporary lines and connections by 

the Contractor shall be approved by the Engineer's representative before availing 

power. The Contractor shall provide Trivector Meter to read consumption in 

units, power demand and power factor. 

 

The Contractor shall indicate his requirement of power to the Engineer within 15 

days from the date of the letter of acceptance of the tender. lf the power 
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requirement is more than 50 KW, the Contractor has to avail the power supply at 

11 KV and install his own transformer of suitable capacity and work carried out 

as per IE Rules & Regulations as approved by the CEA. The Contractor shall pay 

to the Employer, the power charges as per the prevailing Tariff schedule of 

MESCOM in force during the work of the Contractor with applicable demand 

charges and security deposit along with departmental charges @ 23.75% of the 

bill amount. The Contractor shall also pay the connection and disconnection 

charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity capacitors 

bank to maintain the Power Factor of all power loads. If the capacity of the 

capacitor found less than stipulated as per regulation during inspection, 

surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay refundable 

Security Deposit before availing the power supply. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along with 

the completion report. The Trivector Meter provided is calibrated either by M/s. 

MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non 

supply of power at any stage port will not be responsible and the Contractor shall 

not have any claim whatever for loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay tax if any, and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items in the tax 

invoice. 

79.2 Sales / Turnover Tax on Works Contract (DELETED) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time to 

time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or such 

other rates as may be specified by the Central Government from time to time, on 

the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service Tax  

The contractor shall not include GST component in rate. The GST shall be paid 

to the contractor separately as applicable. The contractor shall submit running 

account bills indicating GST separately as applicable. The Contractor shall be 

responsible for the payment of GST applicable, to the GST authority.  
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80. Price Adjustment (not applicable to this contract) 
The following clause shall be read in continuation to clause no. 47 of GCC. The 

sanction towards the compensation for escalation or deduction on account of de-

escalation and the amount thus sanctioned will be included in the next running 

account bill or final bill as the case may be. The cost of work for which 

escalation/de-escalation is applicable / deductible shall be worked out as per cl. 

32.8.6.1., CPWD works manual, 2003. 

The cost of work for which escalation/de-escalation is applicable / deductible 

shall be worked out as below: 

(a) Gross value of work done up to this quarter (A) 

(b) Gross value of work done up to the last quarter (B) 

(c) Gross value of work done since previous quarter (a) – (b) (C) 

(d) Full assessed value of SA fresh paid in this quarter (D) 

(e) Full assessed value of SA recovered in this quarter (E) 

(f) Full assessed value of SA for which escalation is payable in this quarter 

     (d) – (e) (F) 

(g) Advance payment made during the quarter (G) 

(h) Advance payment recovered during the quarter (H) 

(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 

(j) EI paid based on prevailing M/R during the quarter (J) 

      X = C ± F ± I – J 

                  Y = 0.85 X 

(k) Less cost of materials supplied by the department & recovered during the   

quarter (K) 

(l) Less cost of services tendered at fixed charges & recovered during the quarter 

(L) 

(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 

81. Noise and Disturbance 
All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims demands proceedings damages 

costs charges and expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the same. 

The set of such conditions (regulation) is available with NMPA and the contractor 
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is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe 

the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any 

damage on account of above, the entire responsibility will remain with contractor 

and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work 

that cannot be safely done from ground.  No portable single ladder shall be over 

8 meters in length.   

Hoisting machines and tackles used in the works including their attachments, 

and supports shall be in perfect condition as per stipulations of the relevant 

Rules.  The ropes used for hoisting or lowering materials or as means or 

suspension shall be of durable quality and adequate strength and free from 

defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every opening 

in the floor of a building or in a working platform shall be provided with suitable 

fence to prevent the fall of persons or materials.  No floor, roof or other parts of 

the structure shall be so overloaded with debris or materials as to render it 

unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove. 

All safety rules shall be strictly followed while working on live electrical systems 

or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour and 

shall always take such necessary additional steps to keep the harbour waters free 

of noxious or unhygienic matters coming from his works as are required by the 

Employer.  Under no circumstances shall inflammable materials be allowed to 

spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 
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84. Execution of work 
The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference with port activities going on 
in the area or nearby. He should not also deposit the materials at such places 
which may cause inconvenience to the public and the work going on in the 
nearby area The Contractor shall have to make good all damages done by him 
to the structures nearby while executing the work and no extra payment shall 
be made to him on that account.  
All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before stacking at the site of work. Barricading, 
including proper lighting arrangement in the night at the required places shall 
have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of 
road signs etc. as directed by the Engineer-in-Charge.  
Details of every machinery / material delivered to site shall be provided to the 
engineer – in – charge and brought to his notice in advance. The materials 
shall be used for consumption or machineries shall be installed only after the 
approval of the engineer – in – charge. The brand / make of machinery / 
material with relevant test certificates shall be submitted for approval prior to 
commencement of work. No change in brand / Make is permitted for reasons 
whatsoever. 

85. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38 
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 
of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount 
upon submission of documentary evidence in original for the proof of payment 
of such Customs Duty. The reimbursement of such amount towards Customs 
Duty shall be limited to the Ceiling amount quoted by the Contractor in the 
Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 
than the said Ceiling Amount, the reimbursement by the Employer shall be 
limited to the documented cost of Customs Duty levies actually paid to the 
Customs Authorities, Government of India. If the Actual Customs Duty levies 
paid by the Contractor exceeds the said Ceiling Amount, then the 
reimbursement by the Employer shall be limited to the Ceiling Amount. The 
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reimbursement of the Customs Duty will be limited only to the Imported 
Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 
execution of the Works, if it necessitates for expeditious completion of the 
Works, Contractor may resort to import of any of the materials not listed 
aforesaid, with the approval of the Employer. However, the aggregate amount 
of Customs Duty to be reimbursed shall not exceed the lump sum amount 
offered in the Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government authorities 
and get the Imported Materials cleared and transported in time. The 
Contractor shall be fully responsible for port and Customs clearance including 
stevedoring, handling, unloading, loading, storage, inland transportation, if 
any of materials, equipments and plant to storage godowns, yards, sites etc. 
The contractor shall be fully responsible for any delays, penalties charges and 
losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at concession 
rate or Customs Duty as applicable. However, the responsibility for obtaining 
such concession rate of customs duty shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any liability 
on the account. For bill of Lading, the “Consignee” for permanent materials to 
be incorporated into the Works will be the New Mangalore Port Authority. The 
Contractor will be “Notify Party”. Notwithstanding the above, obtaining 
“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 
Duty, etc. shall be the responsibility of the Contractor. 
 
The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ _____ 
we request New Mangalore Port Authority to be consignee in the matter 
of permanent materials to be imported by us at our cost (covering 
payments of materials by letter of credit) including freight, insurances, 
taxes and any other charges whatsoever payable in connection with the 
import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 
becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
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Contractor) and New Mangalore Port Authority.  
c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 
Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 
at our own cost. New Mangalore Port Authority’s responsibilities in this 
regard will be the same as under the said contract and limited to 
issuing required recommendatory letters for obtaining such permits 
and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities 
and obligations cast upon us by Contract No. SCB II/ 2009 dated 
………….. between ……………………….(the Contractor) and New 
Mangalore Port Authority.  

86. Drawings & Designs (Not applicable to this contract) 
(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to 

time during the progress of the works such further working drawings as will 

be necessary in his opinion for the proper and adequate execution and 

maintenance of the Works in accordance with the Engineer’s designs and/or 

any modification thereof as decided by the Engineer and the Contractor shall 

carry out the work in accordance with the said working drawings. Two sets of 

such working drawings will be issued. If the Contractor requires more sets he 

will have to make his own arrangement at his cost. Residual Design, Detailing 

& Engineering: - The Engineer to the project has done the detailed design and 

engineering for the subject tender. During execution of the work the residual 

design, detailing and engineering, if needed, is to be carried out by the 

contractor at no extra cost to the Employer. For equipment/ Installations 

detailed drawings need to be produced by the contractor at no extra cost to 

the Employer. The contractor shall also get approved such design, detailing 

& engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own 

expenses prepare and submit for approval of the Engineer copies in duplicate 

(in the first instance) of detailed working drawings which may be required for 

such alteration/modification and at the same time call the attention of the 
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Engineer to any alternative detail or modification of the contract drawings 

which the Contractor may wish to make at least 30 days prior to the 

commencement of the work or part of the work to which such drawings 

relate. The contractor shall at the same time, if so required by the Engineer, 

furnish calculation sheets in duplicate relating to the strength and anticipated 

deflections in respect of such altered/modified works. The Engineer will, after 

any such alteration which he may approve, record on the copies as amended 

his approval and will return one copy of the drawings and calculation sheets 

to the contractor, who shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the 

working drawings and calculation sheets as approved in additions to these 

working drawings and calculation sheets as approved. In addition to these 

working drawings are also to be submitted (the same procedure as in the 

ease of the contractor) in respect of any work proposed to be executed by 

sub-contractors. The approval of the Engineer of all or any of the calculation 

sheets, drawings shall not relieve the contractor of responsibility in 

connection with the execution of the altered/modified or subcontractor’s 

work. 

(c)  Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the Contractor 

does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer or his nominee’s approval, 

the Engineer or his nominee shall withhold the amount stated in the Contract 

Data from payments due to the Contractor.  

87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials available 

and arriving to site. The contractor shall submit the daily report format to the 

Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to 

the Engineer in triplicate. The first report shall cover the period up to the end of 
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the first calendar month following the Commencement Date. Reports shall be 

submitted monthly thereafter, each within 7days after the last day of the period 

to which it relates. Reporting shall continue until the Contractor has completed 

all work, which is known to be outstanding at the completion date, stated in the 

Taking-Over Certificate for the Works.  

Each report shall include:  

Charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor’s Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

Sub-Contractor,  

Photographs in hardcopy & digital copy and videography in two sets showing 

the various stages of progress on the Site monthly;  

For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of:  

Commencement of manufacture, 

Contractor’s/Engineer’s inspections,  

Tests,  

Shipment and arrival at the Site;  

Copies of quality assurance documents, test results and certificates of Materials;  

 Safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and  

Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents 
To treat that the work has been completed and issue a final payment certificate, 

the following documents will be deemed to form the completion documents:  

i. The Technical documents according to which the work was carried out.  

ii. Certificates of final levels and dimensions as set out for various works.  

iii. Certificates of tests performed for various works. 

90. Facilities / Services to be provided at the site (Not Applicable) 
After the issue of Engineer's notice to commence, the Contractor shall as soon 

as possible, make available of the following facilities for the staff of the Engineer 

at the Site of Work, all to the approval of the Engineer or his Representative and 

the Contract Price shall be deemed to be inclusive of the provision for these 

facilities:  

Provide and maintain, throughout the period of Contract, one no of Office 

accommodation at site office / Porta cabin measuring not less than 4m x 5m. 
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each, with electricity and water supply and adequate ventilation for the sole use 

of Engineer's Representative, his staff. 

Provide and maintain suitable furniture for the office, including: Tables with two 

lockable drawers and chairs, Almirah with shelves and necessary electrical 

fittings. 

Provide and maintain, throughout the period of Contract, a Toilet along with 

washroom facilities with electricity and water supply and adequate ventilation 

for the sole use of Engineer's Representative, his staff. 

Desk top Computers of latest configuration with printers and all other necessary 

accessories, internet and loaded with the latest version of software like M.S. 

Office, AutoCAD etc. with windows operating system. 

One photocopying machine capable of Black & White copying / Scanning A4 & 

A3 size of paper, with auto feed of papers (Source to be copied) along with 

sorting facilities. 

The contractor shall make available during the currency of contract all the Survey 

instruments and various measuring devices necessary for the execution of the 

project. 

A lock and four (4) keys for the office room. There shall be no spare keys in the 

possession of any person other than Engineer's Representative. 

91. Payments 
The Clause No. 43 payments shall be replaced as follows  

i. The Contractor has to submit the bill within 7 days of joint measurement 

taken along with the concerned Engineer. The Engineer has to ensure that 

joint measurement to be completed within 7 days of completing of part work 

/ running work.  The concerned Engineer i/c shall check and make entries into 

bill/M.B within 10 days of submission of the interim bill and submit to 

Executive Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 

Superintending Engineer (Civil) shall check the bills and after certification of 

the quantities as per manual shall forward to the Finance Department within 

3 working days.  The Contractor and Assistant Engineer both jointly complete 

the measurements, if Contractor due to any reason does not attend/avoid 

joint survey/measurements the Executive Engineer shall give notice to the 

contractor to be present at the site for joint measurement within 7 days’ 

notice.  If the contractor fails to attend the joint measurement second notice 

shall be issued to the contractor to attend the joint measurement within 3 

days failure to attend the site for joint measurement the Assistant Engineer 

and AEE or EE would record the reason and complete the measurements in 

a transparent manner departmentally and submit the bill. Bills shall be 

prepared and submitted by the Contractor. Joint measurements shall be 
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taken continuously and need not be connected with billing stage. System of 

4 copies of measurements, one each for Contractor, Employer and Engineer 

or his nominee, and signed by both Contractor and Employer shall be 

followed.  

ii. Interim of bill amount will be paid within 14 days of submission of the bill.  

iii. Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 days 

from the date of submission 

iv. The payment will be made to the contractor after deducting any dues 

payable to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of an 

award by the DRB or an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would have 

been certified in the absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 

and prices in the Contract. 

92. Retention 
The Clause No. 48 Retention shall be replaced as follows 

The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works. 

Retention Money shall be deducted at 10% from Running Bills subject to a max. 

of 5% of the contract price plus Goods Service tax applicable. Retention money 

shall be refunded after issue of No defects certificate. 

93. Submission of statutory documents 
The successful bidder, within 7 days from the date of work order, shall submit 

self-attested copy of statutory documents such PAN card, GST registration 

certificate, ESI registration certificate, EPF registration certificate, Labour 

Identification Number (LIN) and any other documents required for successful 

completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 

years service or more on death at the rate of 15 days wages for every completed 

year of service. The Act is applicable to all establishments employing 10 or more 

employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer and workers @ 13.61% and 12% 

respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

the Contractor fails to provide, the same are required to be provided, by the 

Principal Employer by Law.  The Principal Employer is required to- take Certificate 

of Registration and the Contractor is required to take license from the designated 

Officer.  The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if 

the employment is a scheduled employment Construction of Buildings, Roads, 

Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be 

paid when it will be paid and what deductions can be made from the wages of the 

workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training and 

promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to 

a minimum of 8.33% of wages and maximum of 20% of wages to employees 
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drawing Rs. 3500/- per month or less. The bonus to be paid to employees getting 

Rs. 2500/- per month or above up to Rs. 3500/- per month shall be worked out by 

taking wages as Rs. 2500/- per month only.  The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to 10 for the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:The Act is applicable to an establishment which employs 5 or 

more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 

who carry on any building or other construction work and employs 10 or more 

workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified 

by the Government. The Employer of the establishment is required to provide 

safety measures at the Building or Construction work and other welfare measures, 

such as Canteens, First-Aid facilities. Ambulance, Housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to 

obtain a registration certificate from the Registering Officer appointed by the 

Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract          

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   (9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

                     New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (CI) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Supply, erection, electrification and 

commissioning of Horizontal Split Casing, Centrifugal 

Pumpsets suitable to operate with 40 HP / 75 HP, 3 phase 

Motors, FCMA Starters and allied works at NMPA” 

Tender no: CIVIL/DyCE(C)/EE(C)/49/2024-25 

(1) 

6 The works consist of Supply, erection, electrification and 

commissioning of Horizontal Split Casing, Centrifugal 

Pumpsets suitable to operate with 40 HP / 75 HP, 3 phase 

Motors, FCMA Starters and allied works at NMPA.  

(1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

 

7 The start date shall be 

15 days from the date of Issue of Letter of Acceptance. 

However the work shall be commenced only after signing 

contract agreement   

Conditions of 

contract       A-

General  

1.Definitions  

8 The Contract Price is the price stated in the letter of 

acceptance and thereafter as adjusted in accordance with the 

provisions of the Contract. However payment will be made as 

per actual work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 6 

(Six  ) Months including monsoon with the following 

milestones: 

(17,28) 

10 Milestone dates:  

 

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by the Executive 
Engineer executing the work ,for completion of the work as per the 
scheduled date. 

 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in any 

way by mutual consent (to be enumerated). 

(2.3) 
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No. 

Description Reference Cl. 

No. 

12 The Contractor shall submit a Program for the Works within 

14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter 

of acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 

drawing No. 3/246/Mtc-I-LP 01 

 

15 The Defects Liability Period is 1 (One ) year.  (35) 

16 The minimum insurance cover for physical property, injury 

and death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence 

with the number of occurrences limited to four.  After each 

occurrence, contractor will pay additional premium necessary 

to make insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for 

the number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by 

both the parties. 

(25) 

25 The Dispute Review Board shall be constituted after signing 

of the agreement on mutually agreed terms.(Appendix 1). 

(Not applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall (48) 
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Sl. 

No. 

Description Reference Cl. 

No. 

be 10% of total tax invoice value from each running bill 

subject to a maximum of 5% of the contract price (Contract 

price including GST) as applicable.  

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and duties. 

The half per cent (½%) per week L.D is applicable for delay 
period of ଵ

ଷ
 of contract period and thereafter 10% L.D is 

applicable.  

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% of 

contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the 

type as presented in Section III (iv) of the Bidding Documents. 

 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be 

required to provide Performance and Advance Payment Securities in accordance 

with one of the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 

on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand, and without cavil or argument, 

any sum or sums within the limits of _____________________________________ [amount 

of guarantee]1 as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 months 

of the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
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………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date______________

____________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of 

the Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B 
BANK GUARANTEE FOR ADVANCE PAYMENT  

To:  ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, _______________________[name 

and address of Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as Surety merely, the payment to_____________________________[name of Employer] 

on his first demand without whatsoever right of objection on our part and without his 

first claim to the Contractor, in the amount not exceeding ________________[amount of 

guarantee]1 ___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms of the 

Contract or of Works to be performed there under or of any of the Contract documents 

which may be made between__________________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until___________________________________[name of Employer] 

receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 months 

of the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day of 

………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  
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Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in 

Indian Rupees.  
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APPENDIX – I (Not applicable to this contract) 
TO GENERAL CONDITIONS OF CONTRACT 

 
DISPUTES REVIEW BOARD AGREEMENT  

THIS AGREEMENT, made and entered into this ................……………. Day of ………….. 

20.............…. Between ….......…….....…….. (“the Employer”) 

and.............................................................................................................................................

........................................... (“the Contractor”),and the Disputes Review Board (“the 

Board”) consisting of One / three Board  Members, (1) 

……………………………………………………………………………………… (2) 

……………………………………………………………………………………… (3) 

……………………………………………………………………………………… 

 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the construction of the 

……………………………………………………………… 

……………………………….…………………………………………………………………………

……………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the Board NOW 

THEREFORE, the parties hereto agree as follows: 

The parties agree to the establishment and operation of the Board in accordance with 

this Board Agreement.  

Except for providing the services required hereunder, the Board Members should not 

give any advice to either party or to the Engineer or his nominee concerning conduct of 

the Works.  

The Board Members:  

(a) shall have no financial interest in any party to the contract or the Engineer or his 

nominee, or a financial interest in the contract, except for payment for services on 

the Board.  

(b) shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or his nominee, except for fee based consulting services 

on other projects, all of which must be disclosed prior to appointment to the Board.  

(c) shall have disclosed in writing to the parties prior to signature of this Agreement any 

and all recent or close professional or personal or personal relationships with any 

director, officer, or employee of any party to the contract, or the Engineer or his 
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nominee, and any and all prior involvement in the project to which the contract 

relates;  

 

(d) shall not, while a Board Member, be employed whether as a consultant or otherwise 

by either party to the contract, or the Engineer or his nominee, except as a Board 

Member. 

(e) shall not, while a Board Member, engage in discussion or make any agreement with 

any party to the contract, or with the Engineer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is 

completed or after services as a Board Member is completed;  

(f) shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer, the Contractor, the Engineer or his nominee, and one 

another any fact or circumstances which might be such to cause either the Employer 

or the Contractor to question the continued existence of the impartiality and 

independence required of Board Members.  

Except for its participation in the Board’s activities as provided in the contract and in 

this Agreement none of the Employer, the Contractor, the Engineer or his nominee, and 

one another any fact or circumstances which might be such to cause either the Employer 

or the Contractor to question the continued existence of the impartiality and 

independence required of Board Members.  

The Contractor shall : 

a) furnish to each Board Members one copy of all documents which the Board may 

request including contract documents, progress reports, variation orders, and 

other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 

including conference facilities, and secretarial and copying services.  

The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities 

after issuance of the taking over Certificate and the Board’s issuance of its 

Recommendations on all disputes referred to it.  

Board Member shall not assign or subcontract any of their work under this 

Agreement.  

The Board Members are independent and not employees or agents of either the 

Employer or the Contractor.  

The Board Members are absolved of any personal or professional liability arising 

from the activities and the Recommendations of the Board.  

Fees and expenses of the Board Member[s] shall be agreed to and shared equally 

by the Employer and the Contractor. If the Board requires special services, such as 

accounting, data research, and the like, both parties must agree and the costs shall 
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be shared by them as mutually agreed.  

Board Site visits : 

 

a) The Board shall visit the Site and meet with representatives of the Employer 

and the Contractor and the Engineer or his nominee at regular intervals, at 

times of critical construction events, and at the written request of either party. 

The timing of Site failing agreement shall be fixed by the Board.  

b) Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both attended 

by personnel from the Employer, the Contractor and the Engineer or his 

nominee.  

c) If requested by either party or the Board, the Employer will prepare minutes of 

the meetings and circulate them for comments of the parties and the Engineer 

or his nominee.  

11. Procedure for disputes referred to the Board:  

a) If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Engineer or his nominee stating 

that it is given pursuant to Clause 65 and stating clearly and in detail the 

basis of the dispute.  

b) The party receiving the Notice of Dispute will consider it and respond in 

writing within 7 days after receipt.  

c) This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the Board either party may 

refer the dispute to the Board by written Request for Recommendation to 

the Board, the other party and the Engineer or his nominee stating that it is 

made pursuant to Clause 65.  

d) The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the Board.  

e) When a dispute is referred to the Board, and the Board is satisfied that the 

dispute requires the Board’s assistance, the Board shall decide when to 

conduct a hearing on the dispute. The Board may request that written 

documentation and arguments from both parties be submitted to each 

Board Member before the hearing begins. The parties shall submit insofar 

as possible agreed statements of the relevant facts.  

f) During the hearing, the Contractor, the Employer, and the Engineer or his 
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nominee shall each have ample opportunity to be heard and to offer 

evidence. The Board’s Recommendations for resolution of the dispute will 

be given in writing, to the Employer, the Contractor and the Engineer or his 

nominee as soon as possible, and in any event not more than 28 days after 

the Board’s final hearing on the dispute.  

12. Conduct of Hearings:  

a) Normally hearing will be conducted at the Site, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilised by the Board. Private Sessions of 

the Board may be held at any location convenient to the Board.  

b) The Employer, the Engineer or his nominee and the Contractor shall have 

representatives at all hearings.  

c) During the hearings, no Board Member shall express any opinion 

concerning the merit of any facet of the case.  

After the hearings are concluded, the Board shall meet privately to 

formulate its Recommendations. All Board deliberations shall be conducted 

in private, with all individual views kept strictly confidential. The Board’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and to the Engineer or his nominee. The 

Recommendations shall be based on the pertinent contract provisions, 

applicable laws and regulations, and the facts and circumstances involved 

in the dispute.  

The Board shall make every effort to reach a unanimous Recommendation. 

If this proves impossible, the majority shall decide, and the dissenting 

member any prepare a written minority report for submission to both 

parties.  

[Note: Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 

opinion that the Dispute Review Board is not performing its functions properly; 

the Employer and the Contractor may together disband the Disputes Review 

Board. In such an event, the disputes shall be referred to Arbitration 

straightaway.  

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. 

The notice shall be posted by a registered letter with AD or delivery of the letter, 

even if he refuses to do so.  
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APPENDIX – II 
TO SPECIAL CONDITIONS OF CONTRACT 

PRE CONTRACT INTEGRITY PACT AGREEMENT 

General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on______ 
day of the month of ____________ 20__, between, on one hand, the Board Members of New 
Mangalore Port Authority acting through                             _____________________________, 
Chief Engineer (Civil), (Name & Designation of the Officer) New Mangalore Port Authority 
(hereinafter called the 'BUYER/EMPLOYER', which expression shall mean and include, 
unless the context otherwise requires, his successors in office and assigns) of the First Part 
and M/s ____________________ represented by Shri ___________________________, 
Chief Executive Officer (hereinafter called the ‘BIDDER’ which expression shall mean and 
include, unless the context otherwise requires, his successors and permitted assigns) of the 
Second Part. 
WHEREAS the 'BUYER/EMPLOYER' has invited bids forSupply, erection, electrification and 
commissioning of Horizontal Split Casing, Centrifugal Pumpsets suitable to operate with 40 
HP / 75 HP, 3 phase Motors, FCMA Starters and allied works at NMPA and the BIDDER  is 
submitting his bid for the same and  
WHEREAS the BIDDER is a Private company / Public company / Government undertaking / 
registered partnership firm, constituted in accordance with the relevant law in the matter and 
the 'BUYER/EMPLOYER' is New Mangalore Port Authority. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to:- 
Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said 
stores/equipment/services/works at a competitive price in conformity with the defined 
specifications by avoiding the high cost and the distortionary impact of corruption on public 
procurement, and  
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other corrupt practices and the 'BUYER/EMPLOYER' will commit to prevent 
corruption, in any form, by its officials by following transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
1. Commitments of the 'BUYER/ EMPLOYER' 

1.1 The 'BUYER/EMPLOYER' undertakes that no official of the 'BUYER/EMPLOYER', 
connected directly or indirectly with the contract, will demand, take a promise for or 
accept, directly or through intermediaries, any bribe, consideration, gift, reward, 
favour or any material or immaterial benefit or any other advantage from the BIDDER, 
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either for themselves or for any person, organisation or third party related to the 
contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

1.2 The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all BIDDERS alike 
and will provide to all BIDDERS the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERS. 

1.3  All the officials of the 'BUYER/EMPLOYER' will report to the appropriate 
Government office any attempted or completed breaches of the above commitments 
as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the 
BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable facts and the same is prima 
facie found to be correct by the 'BUYER/EMPLOYER' necessary disciplinary proceedings, 
or any other action as deemed fit, including criminal proceedings may be initiated by the 
'BUYER/ EMPLOYER' and such a person shall be debarred from further dealings related-
to the contract process. In such a case while an enquiry is being conducted by the 'BUYER/ 
EMPLOYER' the proceedings under the contract would not be stalled. 

3. Commitments of BIDDERS 
3.1 The BIDDER commits itself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of its bid or during any 
pre-contract or post-contract stage in order to secure the contract or in furtherance 
to secure it and in particular commit itself to the following.:- 

3.2 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the 
'BUYER/EMPLOYER' connected directly or indirectly with the bidding process, or to 
any person, organisation or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the contract. 

3.3 The BIDDER further undertakes that it has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement 
to any official of the 'BUYER/EMPLOYER' or otherwise in procuring the Contract or 
forbearing to do or having done any act in relation to the obtaining or execution of 
the contract or any other contract with the Government for showing or forbearing to 
show favour or disfavour to any person in relation to the contract or any other contract 
with the Government. 

3.4 BIDDERS shall disclose the name and address of agents and representatives and 
Indian BIDDERS shall disclose their foreign principals or associates. 

3.5 BIDDERS shall disclose the payments to be made by them to agents/brokers or any 
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other intermediary, in connection with this bid/contract. 
3.6 The BIDDER further confirms and declares to the 'BUYER/EMPLOYER' that the 

BIDDER has not engaged any individual or firm or company whether Indian or foreign 
to intercede, facilitate or in any way to recommend to the ‘BUYER/EMPLOYER' or 
any of its functionaries, whether officially or unofficially to the award of the contract 
to the BIDDER, nor has any amount been paid, promised or intended to be paid to 
any such individual, firm or company in respect of any such intercession, facilitation 
or recommendation. 

3.7 The BIDDER, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed 
to or intends to make to officials of the 'BUYER/ EMPLOYER' or their family 
members, agents, brokers or any other intermediaries in connection with the contract 
and the details of services agreed upon for such payments. 

3.8 The BIDDER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract. 

3.9 The BIDDER will not accept any advantage in exchange for any corrupt practice, 
unfair means and illegal activities. 

3.10 The BIDDER shall not use improperly, for purposes of competition or personal gain, 
or pass on to others, any information provided by the 'BUYER/ EMPLOYER' as part 
of the business relationship, regarding plans, technical proposals and business 
details, including information contained in any electronic data carrier. The BIDDER 
also undertakes to exercise due and adequate care lest any such information is 
divulged. 

3.11 The BIDDER commits to refrain from giving any complaint directly or through any 
other manner without supporting it with full and verifiable facts. 

3.12 The BIDDER shall not instigate or cause to instigate any third person to commit any 
of the actions mentioned above. 

3.13 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER, either directly or indirectly, is a relative of any of the officers of the 
'BUYER/EMPLOYER' or alternatively, if any relative of an officer of the 
'BUYER/EMPLOYER' has financial interest/stake in the BIDDER's firm, the same 
shall be disclosed by the BIDDER at the time of filing of tender. 
The term 'relative' for this purpose would be as defined in Section 6 of the Companies 
Act 1956. 

3.14 The BIDDER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the 
'BUYER/EMPLOYER'. 

3.15 The bidder signing IP shall not approach courts while representing the matters to 
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IEMs and he / she / they will wait their decision in the matter.  
4. Previous Transgression 

4.1 The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country 
in respect of any corrupt practices envisaged hereunder or with any Public Sector 
Enterprise in India or any Government Department in India that could justify bidder's 
exclusion from the tender process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can 
be disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason. 

5. Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount 311500/- 

(Rupees Three Lakh Eleven Thousand Five Hundred  Only) as Earnest 
Money/Security Deposit, with the 'BUYER/ EMPLOYER' through any of the following 
instruments: 
i) Paid by RTGS  in favour of FA&CAO, NMPA The benefit of Exemption of EMD to 

all Microand small enterprises (MSE) will allowed. Shall upload with their offer, the 
proof of their being MSE registered with district industries center (DIC) or Khadhi 
and village industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of handicrafts 
and handlooms or Udyam Registration Certificate or any other body specified by 
Ministry of MSME 

5.2 The Earnest Money/Security Deposit shall be valid upto a period of 148days or the 
complete conclusion of the contractual obligations to the complete satisfaction of both 
the BIDDER and the ‘BUYER/EMPLOYER', including warranty period, whichever is 
later. 

5.3 In case of the successful BIDDER, a clause would also be incorporated in the Article 
pertaining to Performance Security in the Project Contract that the provisions of 
Sanctions for Violation shall be applicable for forfeiture of Performance Security in case 
of a decision by the ‘BUYER/EMPLOYER’ to forfeit the same without assigning any 
reason for imposing sanction for violation of this Pact. 

5.4 No interest shall be payable by the 'BUYER/EMPLOYER' to the BIDDER on Earnest 
Money/Security Deposit for the period of its currency. 

6. Sanctions for Violations 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 
the 'BUYER/EMPLOYER' to take all or any one of the following actions, wherever 
required:- 
i) To immediately call off the pre contract negotiations without assigning any reason 
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or giving any compensation to the BIDDER. However, the proceedings with the 
other BIDDER(s) would continue. 

ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/Performance Bond (after the contract is signed) shall stand forfeited either 
fully or partially, as decided by the 'BUYER/EMPLOYER' and the 'BUYER/ 
EMPLOYER' shall not be required to assign any reason therefore. 

iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

iv) To recover all sums already paid by the ‘BUYER/EMPLOYER', and in case of an 
Indian BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of a BIDDER from a country 
other than India with interest thereon at 2% higher than the LIBOR.  If any 
outstanding payment is due to the BIDDER from the ‘BUYER/EMPLOYER' in 
connection with any other contract, such outstanding payment could also be 
utilized to recover the aforesaid sum and interest. 

v) To encash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
‘BUYER/EMPLOYER', alongwith interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall, be liable 
to pay compensation for any loss or damage to the 'BUYER/EMPLOYER' resulting 
from such cancellation/rescission and the 'BUYER/EMPLOYER' shall be entitled 
to deduct the amount so payable from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes for a minimum 
period of five years, which may be further extended at the discretion of the 
'BUYER/EMPLOYER’. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman 
or agent or broker with a view to securing the contract. 

ix) In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the ‘BUYER/EMPLOYER' with the BIDDER, the same shall not 
be opened.  

x) Forfeiture of Performance Guarantee in case of a decision by the 'BUYER/ 
EMPLOYER' to forfeit the same without assigning any reason for imposing 
sanction for violation of this Pact. 

6.2 The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions mentioned at 
para 6.1(i) to (x) of this Pact also on the Commission by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the knowledge of the 
BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or 
Prevention of Corruption Act, 1988 or any other statute enacted for prevention of 
corruption. 
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6.3 The decision of the 'BUYER/EMPLOYER' to the effect that a breach of the provisions 
of this Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent Monitor(s) appointed 
for the purposes of this Pact. 

7. Fall Clause 
The BIDDER undertakes that it has not performed/is not performing similar project at a 
price lower than that offered in the present bid in respect of any other Ministry/Department 
of the Government of India or PSU and if it is found at any stage that similar project was 
performed by the BIDDER in any other Ministry/Department of the Government of India or 
a PSU at a lower price, then that very price, with due allowance for elapsed time, will be 
applicable to the present case and the difference in the cost would be refunded by the 
BIDDER to the 'BUYER/EMPLOYER', if the contract has already been concluded. 

8. Independent Monitors 
8.1 The 'BUYER/EMPLOYER' has appointed the following Independent Monitor 

(hereinafter referred to as Monitor) for this Pact in consultation with the Central 
Vigilance Commission Name and Address of the Monitor:  
Dr. Subhash Chandra Khuntia, IAS (Retd.) 
16-C, MCHS Colony, HSR Layout (sector – 6) 
Bangalore – 560 102 
Mob. 9868247979  
Email: skhuntia@hotmail.com 

8.2 The task of the Monitor shall be to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this Pact. 

8.3 The Monitor shall not be subject to instructions by the representatives of the parties 
and perform his functions neutrally and independently. 

8.4 Both the parties accept that the Monitor has the right to access all the documents 
relating to the project/bidding, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 
will so inform the Authority designated by the ‘BUYER/EMPLOYER’. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to 
all Project documentation of the ‘BUYER/EMPLOYER’, including that provided by the 
BIDDER. The BIDDER will also grant the Monitor, upon his request and demonstration 
of a valid interest, unrestricted and unconditional access to his project documentation. 
The same is applicable to Subcontractors. The Monitor shall be under contractual 
obligation to treat the information and documents of the BIDDER/Subcontractor(s) with 
confidentiality. 

8.7 The ‘BUYER/EMPLOYER’, will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings could have 
an impact on the contractual relations between the parties. The parties will offer to the 
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Monitor the option to participate in such meetings. 
8.8 The Monitor will submit a written report to the designated Authority of 

‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference or intimation to 
him by the BUYER / EMPLOYER / BIDDER and, should the occasion arise, submit 
proposals for correcting problematic situations. 

9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this pact or payment of 
commission, the ‘BUYER/EMPLOYER’ or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER shall provide 
necessary information and documents in English and shall extend all possible help for the 
purpose of such examination. 

10. Law and Place of Jurisdiction 
This Pact is subject to Indian Law.' The place of performance and jurisdiction is the seat 
of the ‘BUYER/EMPLOYER’. 

11. Other Legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force relating to any 
civil or criminal proceedings. 

12. Validity 
12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 

years or the complete execution of the contract to the satisfaction of both the 
‘BUYER/EMPLOYER’ and the BIDDER, including warranty period, whichever is 
later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months 
from the date of the signing of the contract. 

12.2  Should one or several provisions of this Pact turn out to be invalid, the remainder of 
this Pact shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intentions. 

12.3 If the BIDDER is a partnership or a consortium, this agreement must be signed by 
all partners or consortium members. 

The parties hereby sign this Integrity Pact at _______                on ________  
 
BUYER/EMPLOYER      BIDDER   
Name of the Officer       CHIEF EXECUTIVE OFFICER 
and Designation 
Witness        Witness 
1. ________________     1.___________________ 
2. _________________     2.___________________, 
* Provisions of these clauses would need to be amended/ deleted in line with the policy 
of the BUYER/ EMPLOYER in regard to involvement of Indian agents of   
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SPLIT CASING, CENTRIFUGAL PUMPSETS SUITABLE TO OPERATE WITH 40 HP / 75 
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Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 12) 
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 Section III i) Conditions of Contract: Part A - E: General 

Conditions 

ii) Conditions of Contract : Part F: Special 
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Volume III Section VI i) Preamble 
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iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV - TECHNICAL SPECIFICATIONS 
                                                           

TECHNICAL SPECIFICATIONS 
 
A. GENERAL 
The following Technical Specifications shall be read in conjunction with General Conditions 
of Contract, Conditions of Particular Applications, Schedules, Annexures and Drawings. 
 
The normal business will be continued throughout the progress of the work and the 
Contractor must conduct his operations so as not to obstruct shipping, Port traffic and 
operations. The work shall be done strictly in accordance with specification laid down latest 
MORT & H Specifications, latest IS codes in practice, in addition to the specifications given 
of the tender, approved plan and the instructions issued by the Engineer-in-Charge from 
time to time. 
The Contractor shall obey orders and directions given by the Engineers or his authorized 
representative in the course of the discharge of his duties. The work shall be carried out in 
accordance with the best standards of workmanship and to entire satisfaction of Engineer-in-
Charge. 
1.1.2 Site Information 
      A)  Location of Work 
The Port of New Mangalore is located on Latitude 12°55’2” N and Longitude 74°46’17.6” E 
on the West Coast of India, midway between Cochin and Mormugao. 
 1.1.3 Site Conditions 
A). Climate 
The climate at Mangalore is tropical with high humidity and a maximum shade temperature 
of 36ºC.  The average annual rainfall is 3330 mm, the rainfall is concentrated in the south 
west monsoon months of June, July, August and September during which period the 
average rainfall is as much as 82% of the total annual rainfall. 
B). Wind 
The Winds in the monsoon months of June, July and August are predominantly from South-
West and West with a maximum intensity of 5 on the Beaufort scale.  The winds in the 
remaining months of the year are predominantly from the North-West and the maximum 
intensity during this Period is also of 5 on the Beaufort scale. 
Brief Description and Scope of Work 
The Works are also shown in the drawings that are issued as a part of the Tender 
Documents: 
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TECHNICAL SPECIFICATIONS 

B. MATERIALS 

1.2.1 Quality of material  

All materials used in the work shall be of the best quality of their respective kinds as 
specified herein, obtained from sources and suppliers approved by the Engineer-in-charge 
and shall comply strictly with the tests prescribed hereinafter, or where tests are not laid 
down in the specification, with the requirements of the latest issues of the relevant Indian 
Standard codes.  Any material not fully specified herein and for which there is no relevant 
Indian Standard, shall be the best of their kind and to the approval of the Engineer-in-charge. 

All manufactured articles unless otherwise allowed by the Engineer in charge shall bear ISI 
mark and shall be obtained from Manufacturers directly or from recognized dealers of 
manufacturers. 

All material used in the work shall be subjected to inspection and test.  Samples of all 
materials proposed to be employed in the permanent works shall be submitted to the 
Engineer-in-charge for approval, before they are brought to site.  Material may be rejected if 
found not suitable or in accordance with the specifications notwithstanding the results of 
tests at the manufacturer’s works or elsewhere or test certificates or any approval given 
earlier. 

Materials used in the works shall be stored on stacks, supports, in bins, under cover, etc., as 
per IS 4082 as appropriate to prevent deterioration or damage from any cause whatsoever 
to the entire satisfaction of the Engineer-in-charge and as stated in the succeeding clauses.  

 

******* 
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TECHNICAL SPECIFICATION 

C. WORKMANSHIP 

I. 75HP Pumpset Motor.  
1) PUMP : Supply & delivery at site brand new, best efficient approved brand and make 

Horizontal split case centrifugal pump confirming to the latest ISS 1520 & 5120 with 
one year warranty with following description:  

a) Duty condition: Capable of delivering 225mᶟ/hr with total head of 60 mtrs 
including suction.  

b) Speed: Duty condition should be met at 1500 RPM with 75 HP driving force. 

c) Shut off head: Min 110% & Max 130% of the specified head.  

d) Material of construction:  

i. Casing and bearing housing : Cast Iron  

ii. Impeller- CF8M  

iii. Shaft- SS410  

iv. Stuffing Box- Graphite Asbestos packing  

v. Wear / neck ring - CF8M  

vi. Gland Cast Iron  

vii. Shaft sleeve & nuts - SS410  

e) Driving end bearing: Grease lubricated roller/ ball/ journal bearing.  

f) Non driving end bearing: Grease lubricated deep groove ball bearing as well as 
journal bearing or deep groove ball bearing only. 

2) COUPLING: Supply and fixing of suitable size vibration proof flexible coupling, 
pinbush type with coupling guard, as recommended by the manufacturer of pump, for 
coupling to motor.  

3) BASE PLATE & CC FOUNDATION : Providing and fixing / construction of Heavy 
duty common CI/ MS base plate for pump and motor with suitable 'I' section girders, 
channels, plates, bolts & nuts etc including Civil works and CC Bed foundation work 
with suitable length and size Steel etc., complete as according to the directions of the 
Engineer-in- charge. 

4) MOTOR: Supply and delivery at site 75 HP /55 KW   approved make/brand, 
Horizontal Foot Mounted TEFC, Squirrel cage induction 1440 RPM motor for 
continuous duty conforming to IS12615 with efficiency IE3 for operation on 3 ph, 50 
Hz. 440 volts with three years warranty 

a) Protection: IP 55 

b) Insulation : 'F' Class with dual coated copper and Vaccum Pressure imgregnation 

c) Ambient temperature: (-)20°to 45°C 

d) Driving end bearing: Grease lubricated insulated ball bearing.  
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e) Non driving end bearing: Grease lubricated insulated ball bearing 

f) Cushion: 10% more than maximum power required by the pump and capable of 
providing rated output up to (+) or (-) 10% voltage variation and + or - 5% 
frequency variation or combination of both 

5) SLUICE VALVE: Supplying, delivery & fixing at site brand new approved 
make/brand, Class 150 rising Spindle Gate valve / Sluice Valve with working 
pressure rating minimum of 25Kg /cm² with the following requirements: Body:  Cast 
Steel/ Ductile, WCB bonnet with Yoke, Wedge, Gland, Handwheel etc.  MOC should 
be Cast Steel , ASTM 216 Grade - WCB, Wedge seat and body seat made up of 
13% carbon steel and Stem- Stainless Steel, Sleeve Bush , Handwheel lock nut,  
Yoke sleeve retaining nut made up of stainless steel  and gland packing flexible 
graphited  with manufacturing standard API : 600. 150mm dia 

6) CHECK VALVE/ NON RETURN VALVE : Supplying , delivery & fixing  at site brand 
new  approved make /brand Class 150 swing type  double flanged  Single door   Cast 
Carbon Steel/ Ductile  Check Valve with  manufacturing standard VS 1868 pressure 
rating  minimum of  25Kg /cm² with the following requirements: Body, Top Cover , 
Disk, Hinge  made up of  Cast  Carbon Steel  ASTM 216 Grade - WCB   and body 
seat ring disk, seat ring  are 13%  Carbon Stainless steel  with Hinge Pin , Disk Lock 
Nut, Air Plug and End Plug made up of stainless steel .   150mm dia 

7) PRESSURE GUAGE:  Supply and fixing of approved make /brand stainless steel 
pressure guage of 150mm dia suitable for the above pumpsets with nipple, stop cock 
& two way cock for cleaning with necessary length of copper tubing suitable for 
mounting on the delivery side of pump. 

8) SUCTION MANIFOLD:  Supply and erecting at site Double flanged MS Suction 
manifold suitable for suction side of the pump including cutting, welding and the 
flanges should be suitable for the suction side pipeline.   

9) SUCTION PIPELINE: Supply and laying   suction  pipe line at site  with suitable dia 
and 6mm thickness MS  pipe with suitable size and type MS Flanges  including 
expander/ Reducer   and welding cutting to the main suction manifold  etc., complete 
as according to the suction pipeline theory  and practice etc., complete as according 
to the Engineer-in-charge 

10) DELIVERY EXPANDER : Supply and fixing of double flanged MS Expander suitable 
for delivery pipeline size of the pump  including cutting, welding  with required size 
and type MS Flanges   to connect the delivery pipeline etc., complete as according to  
the directions of the Engineer-in-charge 

11) DELIVERY PIPE:  Supply and laying   delivery pipe line at site  with suitable dia and 
6mm thickness MS  pipe with suitable size and type MS Flanges  including expander/ 
Reducer   and welding cutting to the main delivery  manifold  etc., complete as 
according to the delivery  pipeline theory  and practice etc., complete as according to 
the Engineer-in-charge.   . 

12) FCMA BASED SOFT STARTER : Supply & delivery of 75 HP soft starter based on 
Flux compensated magnetic amplifier technology of approved brand and make for 
smooth starting by torque control and reduction in starting current etc 75 HP FCMA 
Starter comprises of the following: 
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 1 no., of approved make / brand 300 amps 3 Pole Contactor for run 
 1no- approved make/ brand 185 Amps 3 Pole Contactor for start  
 1 No.  approved make/brand Reactor for 75 HP 
 3 nos approved make / brand RYB Phase Indicating Lamps, 
 1 No., approved make/ brand 0-600V Digital Voltmeter,  
 1 No. approved brand/ make 0-150A Digital Ammeter,  
 6 Nos approved make / brand 150/5A Current Transformer,  
 1 no. approved make / brand Ammeter,  
 1 no approved make/ brand 500/5A Current Transformer,  
 1 No. approved make Mini Motor Protection Relay,  
 1 no. approved make / brand Under Voltage/ Over Voltage Relay,  
 1 no. approved make / brand 500VA Control Transformer,  
 1 set approved make / brand Control MCB,  
 3 nos approved make / brand ON delay Timer,  
 1 no. approved make / brand Electronic Hooter,  
 1 set of 400 Amps Aluminium Busbar of size 1Rx30x10,  
 1 no. approved make / brand 125 Amps Switch Fuse Unit for capacitor bank  
 1 no., approved make/ brand 80 Amps 3P Power Contactor for capcitor bank  
 3 nos approved make / brand Push Button Switches (Stop/ Start & Reset)  
 1 No. approved make / brand Earth Leakage Relay  
 5 nos approved make / brand Aux Contactors 2 No+NC 
 1 no. approved make / brand Thermostat 
 1 no. approved make / brand Selector Switch  
 1no. approved make / brand Digital Status Relay 
 1 no. approved make / brand Analog Ammeter 
 1 no. approved make / brand Power Factor Meter 
 1 no. approved make / brand Phase Failure Realy with Dry Run Preventor 
NOTE:                         
1. The starter panel shall be fabricated using 16 SWG sheet, steel flats and suitable 

size angle iron. 
2. All copper joints shall be electrotinned.  
3. The control wiring shall be done using 1100 volts grade adequate size multicore 

copper cable of approved make /brand. 
4. All the control wiring shall be properly ferruled. 
5. The circuit shall be designed for close transition using KORNDOREER Principle 

and should ensure smooth change over from top voltage to the full voltage 
without any momentory interruption in power supply to the motor. 

6. The starter panel is required for installation at an altitude not exceeding 0 m 
above MSL and the maximum ambient air temperature of 45o C. 

7. The panel shall be designed to conform to the requirement of the latest IS 8623, 
factory-built assembly of switch gears and control gears.  

8. The inter connections shall be done using adequate size insulated electrolytic 
copper strip and copper cable. 

9. The Starter shall be suitable for Six starts per hour. 
10. The FCMA unit should be Air cooled. 
11. The FCMA soft starter shall be dust and vermin proof and suitable for indoor 

mounting with coating 
12. The erection of Soft Starter Assembly shall be done by using necessary size CC 

foundation with materials, labour etc. complete. 
13) POWER SHUNT CAPACITOR: Supply and fixing site brand new  approved 

make/brand low loss high efficient  30KVAR Power Shunt Capacitors confirming to 
IS 2834 / suitable for operation on 3 ph 50 Hz 380/440 volts AC supply required for 
maintaing the power factor of the installation of the at not less than 0.95 lagging.  
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a) the capacitor shall be provided with a suitable discharge device to reduce the 
voltage between the terminal to allowable level within one minute.  

b) terminal covers on the units and banks  

14) LOAD SIDE CABLE:  Supply & laying at site approved make /brand Copper cable   
to connect FCMA Starter and Motor single core 95 sqmm   including required size dia 
conduit pipe. 

15) ERECTION OF MOTOR & PUMPSET: Formation of suitable block machine 
foundation in RCC 1:2:4 conforming to the latest ISS 2974/using all the required 
materials such as cement, sand, coarse aggregate  etc., complete including 
necessary earth work excavation, refilling curing etc., complete. Erection of the 
pumpset mounted on the common base plate on the above foundation using the 
required materials such as foundation bolts, key locks, self inter locking bolts, 
washers etc., complete. Leveling, aligning of the pumpsets on the foundation. 
Grounding and dynamic balancing of the pumpset using all the required materials 
including adequate size multicore copper cable of approved make/brand.  All the 
control wiring shall be properly ferruled.  The circuit shall be designed for close 
transaction using KORNDORDEER Principle and should ensure smooth change 
dewatering, construction of pump pit etc., including errection of Auto Transformer 
starter complete.  Dismantling of existing Pumpset including lifting of Motor, pump 
upper casing, lower casing rotating elements, base plates etc., complete including 
disconnecting suction pipeline, delivery pipe to provide the new pumpset including 
necessary work required complete. 

16) ERRECTION OF SOFT STARTER: On CC foundation including formation of CC 
foundation using all the required materials such as cement, coarse aggregate  etc., 
complete using required materials such as MS Channel bolts, nuts, washers etc., 
complete. 

17) CABLE TERMINATION: Laying of cable inside the pump house and termination of 
cable using copper lugs to the terminal end for solder crimping to copper conductors 
by adopting criming tool.    

18) LAYING AND JOINTING OF MS PIPES AND SPECIALS:  For suction and delivery 
connections of the pumps using suitable size bolts nuts, packing etc., complete 
including fixing, all types of valves, guages, strainers, delivery and suction manifold.  
The work shall include providing pipe supports, thrusts block in CC 1:2:4 prop, 
wherever necessary upto the end of the delivery manifold using all the required 
materials such as sand, cement, coarse aggregate including making holes in sump, 
pump house for laying suction and delivery pipes packing of holes with CC 1: 2: 4 
etc. complete.   

II. 40HP Pumpset Motor.  
19) PUMP : Supply & delivery at site brand new, best efficient approved brand/ make 

Horizontal split case centrifugal pump confirming to the latest ISS 1520 & 5120 and 
the following description:  

a. Duty condition: Capable of delivering 180m³/hr @ total head of 35 mtrs 
including suction.  

b. Speed: Duty condition should be met at 1480 RPM with 40 HP driving force.  
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c. Shutt off head: Min 110% & Max 130% of the specified head.  

d. Material of contruction:  

i) Casing and bearing housing : Cast Iron  

ii) Impeller- CF8M  

iii) Shaft- SS410  

iv) Stuffing Box- Graphite Asbestos packing 

v) Wear rings - CF8M  

vi) Gland - Cast Iron  

vii) Shaft sleeve & nuts - SS-410  

viii) Neck ring - CF8M  

e. Driving end bearing: Grease lubricated roller/ ball/ journal bearing.  

f. Non driving end bearing: Grease lubricated deep groove ball bearing as well as 
journal bearing or deep groove ball bearing only.   

20) COUPLING: Suitable size vibration proof flexible coupling, pinbush type with 
coupling guard, as recommended by the manufacturer of pump, for coupling to 
motor. 

21) BASE PLATE & CC FOUNDATION : Heavy duty common CI/ MS base plate for 
pump and motor with suitable 'I' section girders, channels, plates, bolts & nuts etc 
including Civil works and CC Bed foundation work with suitable length and size Steel 
etc., complete as accorinding to the directions of the Engineer-in- charge. 

22) MOTOR : Supply and delivery of 40 HP /30 KW approved make / brand Horizontal 
Foot Mounted TEFC, Squirrel cage induction 1440 RPM motor for continuous duty 
conforming to IS12615 with efficiency IE3 for operation on 3 ph, 50 Hz. 440 volts. 

a. Protection: IP 55                                                

b. Insulation: 'F' Class with dual coated copper and Vaccum Pressure 
Impregnation (VPI) 

c. Ambient temperature: 45°C               

d. Driving end bearing: Grease lubricated insulated ball bearing. 

e. Non driving end bearing: Grease insulated ball bearing 

f. Cushion: 10% more than maximum power required by the pump and capable 
of providing rated output up to (+) o r( -) 10% voltage variation and (+) or( -) 
3% frequency variation or combination of both. 

23) SLUICE VALVE: Supplying, delivery & fixing  at site brand new approved make 
/brand Class 150 raising Spindle Gate valve / Sluice Valve  with working pressure 
rating minimum of  25Kg /cm² with the following requirements: Body :  Cast 
Steel/Ductile  WCB  bonnet with Yoke, Wedge , Gland , Handwheel  etc.,.  MOC  
should be Cast Steel , ASTM 216 Grade - WCB , Wedge seat and body seat made 
up of 13% carbon steel and Stem- Stainless Steel, Sleeve Bush , Handwheel lock nut 
,  Yoke sleeve retaining nut made up of stainless steel  and gland packing flexible 
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graphited  with manufacturing standard API : 600. 150mm dia.                                                                                                   

24) CHECK VALVE/ NON RETURN VALVE : Supplying , delivery & fixing  at site brand 
new approved make /brand Class 150 swing type  double flanged  Single door   Cast 
Carbon Steel /Ductile Check Valve with  manufacturing standard VS 1868 pressure 
rating  minimum of  25Kg /cm² with the following requirements: Body, Top Cover , 
Disk, Hinge  made up of  Cast  Carbon Steel  ASTM 216 Grade - WCB   and body 
seat ring disk, seat ring  are 13%  Carbon Stainless steel  with Hinge Pin , Disk Lock 
Nut, Air Plug and End Plug made up of stainless steel .   150mm dia. 

25) PRESSURE GUAGE:  Supply and delivery at site approved make/brand stainless 
steel pressure guage of 150mm dia suitable for the above pumpsets with nipple, stop 
cock & two way cock for cleaning with necessary length of copper tubing suitable for 
mounting on the delivery side of pump. 

26) SUCTION MANIFOLD:  Supply and errection at site Double flanged MS Suction 
manifold suitable for suction side of the pump including cutting, welding and the 
flanges should be suitable for the suction side pipeline. 

27) SUCTION PIPELINE: Supply and laying   suction  pipe line at site  with suitable dia 
and 6mm thickness MS  pipe with suitable size and type MS Flanges  including 
expander/ Reducer   and welding cutting to the main suction manifold  etc., complete 
as according to the suction pipeline theory  and practice etc., complete as according 
to the Engineer-in-charge 

28) DELIVERY EXPANDER : Double flanged MS Expander suitable for delivery pipeline 
size of the pump  including cutting, welding  with required size and type MS Flanges   
to connect the delivery pipeline etc., complete as according to  the directions of the 
Engineer-in-charge   

29) DELIVERY PIPE:  Supply and laying   delivery pipe line at site  with suitable dia and 
6mm thickness MS  pipe with suitable size and type MS Flanges  including expander/ 
Reducer   and welding cutting to the main delivery  manifold  etc., complete as 
according to the delivery  pipeline theory  and practice etc., complete as according to 
the Engineer-in-charge. 

30) FCMA based Soft Starter : 

Supply & delivery of 40HP soft starter based on Flux compensated magnetic 
amplifier technology of approved brand and make for smooth starting by torque 
Control and reduction in starting current etc.  

40 HP FCMA Starter with 15 KVAR Capacitor comprises of the following : 

 1 no., approved make/ brand 125 Amps 3 Pole MCCB with RHOM and Shunt 

 1 no., approved make/ brand 125 Amps 3 Pole Contactor for run 

 1no- approved make/ brand 110 Amps 3 P Contactor for start , 

 1no. approved brand/make Reactor for 40HP 

 3 nos approved make / brand RYB Phase Indicating Lamps, 

 1 No., approved make/ brand 0-600V Digital Voltmeter, 

 1 No. approved brand/ make 0-100A Digital Ammeter, 



141 
 

                             
 

 6 Nos approved make / brand 100/5A Current Transformer 

 1 no. approved make / brand Ammeter, 

 1no approved make/ brand 400/5A Current Transformer, 

 1 No. approved make Mini Motor 

 Protection Relay, 1 no. approved make / brand Under Voltage/ Over Voltage 
Relay,  

 1 no. approved make / brand 300VA Control Transformer,  

 1 set approved make / brand Control 

 1 set approved make / brand ON delay Timer 

 1 no. approved make / brand Electronic Hooter 

 1 set of Aluminium Busbar of size 1Rx25x6 

 1 no., approved make / brand 32 amps TP MCB for capacitor, 

 3 nos approved make / brand Push Button Switch (Stop/ Start & Reset) 

 1 No. 40 Amps Power Contactor for Capacitor 

 1 No. approved make / brand Earth Leakage Relay 

 5 nos approved make / brand Aux Contactors 2 No+NC 

 1 no. approved make / brand Thermostat 

 1 no. approved make / brand Selector Switch 

 1 no. approved make / brand Phase Failure Realy with Dry Run Preventor 

NOTE: 
1. The starter panel shall be fabricated using 16 SWG sheet, steel flats and 

suitable size angle iron. 

2. All copper joints shall be electrotinned 

3. The control wiring shall be done using 1100 volts grade adequate size 

multicore copper cable of approved brand and make. 

4. All the control wiring shall be properly ferruled. 

5. The circuit shall be designed for close transition using KORDORFER 

Principle and should ensure smooth change over from top voltage to the full 

voltage without any momentory interruption in power supply to the motor. 

6. The starter panel is required for intallation at an altitude not exceeding 0 m 

above MSL and the maximum ambient air temperature of 45o C. 

7. The panel shall be designed to conform to the requirement of the latest IS 

8623, factory-built assembly of switch gears and control gears. 

8. The inter connections shall be done using adequate size insulated electrolytic 

copper strip and copper cable. 
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9. The Starter shall be suitable for Six starts per hour. 

10. The FCMA unit should be Air cooled. 

11. The FCMA soft starter shall be dust and vermin proof and suitable for indoor 

mounting with coating. 

12. The erection of Soft Starter Assembly shall be done by using necessary size 

CC foundation with materials, labour etc. complete 

31) POWER SHUNT CAPACITOR: Supply and delivery at site brand new approved 
make /brand low loss high efficient   15KVAR Power Shunt Capacitors confirming to 
IS 2834 / suitable for operation on 3 ph 50 Hz 380/440 volts AC supply required for 
mainting the power factor of the installation of the at not less than 0.95 lagging. 

32) LOAD SIDE CABLE:  Supply, delivery & laying  at site approved make /brand 
Copper cable   to connect FCMA Starter and  Motor  single core 50 sqmm   including 
required size dia conduit pipe. 

33) ERECTION OF MOTOR & PUMPSET: ERECTION OF MOTOR & PUMPSET: 
Formation of suitable block machine foundation in RCC 1:2:4 conforming to the latest 
ISS 2974/using all the required materials such as cement, sand, coarse aggregate  
etc., complete including necessary earth work excavation, refilling curing etc., 
complete. Erection of the pumpset mounted on the common base plate on the above 
foundation using the required materials such as foundation bolts, key locks, self inter 
locking bolts, washers etc., complete. Leveling, aligning of the pumpsets on the 
foundation. Grounding and dynamic balancing of the pumpset using all the required 
materials including adequate size multicore copper cable of approved make. All the 
control wiring shall be properly ferruled. The circuit shall be designed for close 
transaction suing KORDORFER Principle and should ensure smooth change 
dewatering , construction of pump pit etc., including errection of Auto Transformer 
starter complete. Dismantling of existing Pumpset including lifting of Motor , pump 
upper casing, lower casing rotating elements, base plates etc., complete including 
disconnecting suction pipeline , delivery pipe to provide the new pumpset including 
necessary work required complete. 

34) ERRECTION OF SOFT STARTER : On CC foundation including formation of CC 
foundation using all the required materials such as cement , coarse aggregate  etc., 
complete using required materials such as MS Channel bolts, nuts , washers etc., 
complete.. 

35) CABLE TERMINATION : Laying of cable inside the pump house and termination of 
cable using coppper lugs to the terminal end for solder crimping to copper conductors 
by adopting crimping tool..    

36) LAYING AND JOINTING OF MS PIPES AND SPECIALS :  For suction and delivery 
connections of the pumps using suitable size bolts nuts, packing etc., complete 
including fixing, all types of valves, guages, strainers, delivery and suction manifold. 
The work shall include providing pipe supports, thrusts block in CC 1:2:4 prop, 
wherever necessary upto the end of the delivery manifold using all the required 
materials such as sand, cement, coarse aggregate  including making holes in sump , 
pump house for laying suction and delivery pipes packing of holes with CC 1: 2: 4 
etc. complete. 
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III. Other Miscellaneous Works  
37) Earth work excavation for pipelines/cables by Manual means upto 600 mm trench 

width, as per drawing and technical specifications, including setting out, shoring, 
strutting, barricading, caution lights, removal of stumps and other deleterious matter, 
including dressing of excavated surfaces, disposing off or leveling the excavated 
earth or sorting & stacking the selected earth for reuse in a radius of 50 m. Filling 
available excavated earth (excluding rock) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20cm in depth, consolidating each deposited layer by 
ramming and watering and lift upto 1.5 m including cost of labour, tools, usage& 
other appurtenances required to complete the works. 

38) Supplying, laying and jointing HDPE pipes of specified grade and conforming to IS 
4984-2016 with latest ammendments and conveying to work site including loading 
and unloading at both destinations and rolling and lowering into trenches, laying true 
to line and jointing of pipes and specials with electrofusion welding, giving hydraulic 
test as per relevant ISS with all lead and lifts including encasing the pipe alround to a 
depth of not less than 15 cms. with soft gravel or selected earth available from the 
excation, testing and commissioning. The rate is exclusive of required specials and 
fittings wherever necessary like saddle Tee, stub ends, flanged sets, bedns, reducers 
etc. complete (Contractor will make his own arrangements for procuring water for 
testing) etc.(Common SR 2023-24, Page No.95,Item No.9.12.7) 160mm dia 

39) Supply , errection, testing and commissioning of 25 HP 4 stage with 100mm delivery 
flange maximum head limit 53-74 mtr having discharge of 700LPM to 1200LPM 3 
phase Openwell approved brand Verticle mounting Submersible Motor Pumpset. 

40) Supply , errection, testing and commissioning of Start Delta Motor Startering Panel 
with necessary length cable to starter and Motor pumpset , cabling single phase 
preventor, overload relay , dry run preventor and allied accessories. 

41) Deepening the selected portion of an openwell using concrete rings of size 6 feet to 
place Openwell Submersible Vertical Mounting Motor Pumpset : First, inspect the 
well for any structural issues and measure the depth of the well and determine the 
appropriate depth for deepening to place the pumpset . Excavate the selected area 
for pump installation , which involves removing soil, debris, and any obstructions to 
reach the desired depth. Procure 6 feet dia customized Concrete 6 nos of 10 inches 
depth rings which are typically precast and come in standard sizes . Once the 
desired depth is reached selected 6 feet dia 10 inches height concrete rings are 
installed to deepen the proposed pump installation area further. These rings are 
lowered in to the well using equiments such as cranes , hoists. Each concrete ring is 
carefully placed on top of the previous one , ensuring that they are level and properly 
aligned. Proper alignment is crucial for the structural integrity of the well. After placing 
the concrete rings , the space between rings and the surrounding soil is backfilled 
with a suitable material such as sand or gravel to provide support and stability to the 
well structure. The backfilled material is compacted to ensure proper settlement and 
minimize the risk of future collapses. The sole purpose of creating 6 feet dia well 
inside Thimmappayya Well to place vertical submersible Motor pumpset to get 
maximum water yeild and to increase the pumping volume of water from the depth of 
well. The rate quoted includes cost of labour/men, materials and transportation etc., 
complete. The Said job also includes the design , supply and errection of MS 



144 
 

                             
 

Fabricated structure including RCC structure wherever necessary for the purpose of 
fixing chain pulley / hoist assembly to install and the removal of Submersible 
Pumpset for maintenance. 

SECTION V 

DRAWINGS 
Brief Description of drawing 
The Works are shown in the following drawings that are issued as a part of the Tender 
Documents: 

Sl. 
No 

Drawing No. Description 

1 3/246/LP-01 LOCATION PLAN  
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, 

Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the Drawings, 
Specifications, Conditions of Contract and to have 
acquainted himself with the detailed descriptions of the 
Works to be done, and the way in which they are to be carried 
out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every 

part of it shall be deemed to be supplementary to and 
complementary of every other part and shall be read with it 
or into it so far as it may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill 
of Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site 

before preparing his tender and to have examined for himself 
the conditions under which the work will proceed and all 
other matters affecting the carrying out of the works and cost 
thereof.  

 
1.1.5 The Tenderer will be held to have familiarised himself with 

all local conditions, in so far as they affect the work, means 
of access and the locality of existing services, in order to 
execute the Works measured and described hereinafter. No 
claims for want of knowledge in this respect will be 
reimbursed.  

 
1.2 Rates and Prices to be Inclusive  

 
1.2.1 Rates and prices set against items are to be the all inclusive 

value of the finished work shown on the Drawings and/or 
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described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, 
care of works, insurance, maintenance, overheads and 
profits and every incidental and contingent cost and charges 
whatsoever including taxes if any excluding GST including 
every kind of temporary work executed or used in connection 
therewith (except those items in respect of which provision 
has been separately made in the general condition of 
contract) and all the Contractor's obligations under the 
Contract and all matters and things necessary for the proper 
completion and maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be the 

full inclusive value of the finished work shown on the 
Drawing and/or described in the Specification or which can 
reasonably be inferred the reform and to cover the cost of 
every description of Temporary Works executed or used in 
connection therewith (except those items in respect of which 
specific provision has been separately made in these Bills of 
Quantities) and all the Contractor's obligations under the 
Contract including testing, giving samples and all matters 
and things necessary for the proper execution, completion 
and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of 

material and the execution of all work necessary to complete 
the works. Should there be any details of construction or 
material which have not been referred to in the 
Specifications or in the Bill of Quantities and Drawings, but 
the necessity for which may reasonably be implied or 
inferred there from, or which are usual or essential to the 
completion of all works in all trades, the same shall be 
deemed to be included in the rates and prices entered in the 
Bill of Quantities. The rates and prices are to cover the item 
as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of 
Quantities, Specifications or Drawings, the interpretation 
will be done according to General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are 

given to provide a common basis for tendering. They are not 



150 
 

to be taken as a guarantee that the quantities scheduled will 
be carried out or required or that they will not be exceeded. 
The Employer / Engineer reserves the right to delete any 
item and / or increase / reduce quantities indicated in the 
Bills of Quantities at any time. Payment will be made 
according to the actual quantities of work ordered and 
carried out in the contract. However, the rates quoted shall 
be valid for any extent of variation in quantity of each 
individual item provided that the total contract value does 
not get altered by more than indicated in conditions of 
contract. No claim whatsoever for extra payment due to 
variation of quantities within the above said limit would be 
entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the 

work to be carried out. However, the Tenderer must allow 
within his price for the items of work included in the Tender 
Documents for the details which will appear on subsequent 
drawings developed for construction purposes. Rate and 
price shall include any additional design/ detailing to be 
carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate 

items are given) for the provision and operation of the 
following items, for compliance with the Conditions of 
Contract, Special Conditions, the specifications and Tender 
drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and 
every incidental and contingent costs and charges 
whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, 
welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) Taxes if on the transfer of property in goods in the 
execution of works, other than GST, Customs Duty for 
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materials to be permanently incorporated into the 
Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental 

aspects as specified; 
xii) Detail design of components of temporary works, 

wherever necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 

and shall be net off the dimensions of the works shown on 
the drawings except as mentioned below:  

 
1.4.2 Units of Measurement: The units of measurement used in 

this Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeterormillimeter 
abbreviated to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / 
’MT’ Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities shall 

be priced in Indian Rupee Currency.  

2. Civil Works 

 
2.2 Precast Concrete  
 
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
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2.2.2 Effort for placement of precast concrete at the final locations shall 
not be measured unless a specific item is provided in the Bill of 
Quantities.  

 
2.2.3 The precast concrete units shall be measured as shown on the 

detailed drawings.  
 
2.3 In-situ Concrete  
 
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
 
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing and 
protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be cast 
and building in fittings including pipes and bolts except where 
specifically billed separately. No separate payment will be made 
for making openings/pockets/pits of any size and shape. Where 
surfaces are to receive finishes the rates shall include for leaving 
the surface rough or for hacking and roughening the surface to 
form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes and 

other inserts in position accurately, concreting while they are in 
position and also for protecting the same as the work proceeds.  

 
2.3.6  Unless otherwise noted, the rates for concrete items shall include 

for finishing the top surface to levels and slopes and surface finish 
as specified. Rates for concrete shall include for finishing the slab 
to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 
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accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 of 
IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for cutting, weldinglaps, and waste, 

straightening short and long lengths, bending, fixing, rolling 
margin and the provision of spacer bars or support, chairs, 
binding wire, saddles, forks and all dense concrete spacer blocks, 
etc., including preparing bending schedules from the Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site 
and all charges for welding, cutting, bending, bolting, site 
connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, fixings 

and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items 
shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
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stains and spots, etc.  
 

3.4.1 The Contractor's unit rates and prices shall include all 
equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question and 
also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications 
and Bill of Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 
sq.m. /m2 

/SQMT: 
square metre 

sq.cm. : square centimeters 
mm 2 :  Square Millimetre 
Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
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Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
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ii) BILL OF QUANTITIES 
-------- 
NAME OF WORK: Supply, erection, electrification and commissioning of Horizontal Split Casing, 

Centrifugal Pumpsets suitable to operate with 40 HP / 75 HP, 3 phase Motors, FCMA Starters and 

allied works at NMPA. 

Ite

m 

No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 

figures 

AMOUNT 

(Rs. Ps.) 

I.  75HP Pump set Motor  

1 PUMP : Supply & delivery at site 

brand new, best efficient approved 

brand and make Horizontal split 

case centrifugal pump confirming 

to the latest ISS 1520 & 5120 with 

one year warranty with following 

description:  

a) Duty condition: Capable of 

delivering 225mᶟ/hr with total 

head of 60 mtrs including 

suction.  

b) Speed: Duty condition should 

be met at 1500 RPM with 75 

HP driving force. 

c) Shut off head: Min 110% & Max 

130% of the specified head.  

d) Material of construction:  

i. Casing and bearing 

housing: Cast Iron  

ii. Impeller- CF8M  

iii. Shaft- SS410  

iv. Stuffing Box- Graphite 

Asbestos packing  

v. Wear / neck ring - CF8M  

vi. Gland Cast Iron  

3 Nos 6,90,000.00 20,70,000.00 
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vii. Shaft sleeve & nuts - SS410  

e) Driving end bearing: Grease 

lubricated roller/ ball/ journal 

bearing.  

f) Non driving end bearing: 

Grease lubricated deep groove 

ball bearing as well as journal 

bearing or deep groove ball 

bearing only. 

2 COUPLING: Supply and fixing of 

suitable size vibration proof flexible 

coupling, pinbush type with 

coupling guard, as recommended 

by the manufacturer of pump, for 

coupling to motor 

3 Nos 35,000.00 1,05,000.00  

3 BASE PLATE & CC 

FOUNDATION: Providing and 

fixing / construction of Heavy-duty 

common CI/ MS base plate for 

pump and motor with suitable 'I' 

section girders, channels, plates, 

bolts & nuts etc including Civil 

works and CC Bed foundation 

work with suitable length and size 

Steel etc., complete as according 

to the directions of the Engineer-in- 

charge. 

3 Nos 85,000.00 2,55,000.00 

4 MOTOR: Supply and delivery at 

site 75 HP / 55 KW   approved 

make / brand, Horizontal Foot 

Mounted TEFC, Squirrel cage 

induction 1440 RPM motor for 

continuous duty conforming to 

IS12615 with efficiency IE3 for 

3 Nos 5,50,000.00 16,50,000.00 
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operation on 3 ph, 50 Hz. 440 volts 

with three years warranty 

a) Protection: IP 55 

b) Insulation : 'F' Class with dual 

coated copper and Vaccum 

Pressure imgregnation 

c) Ambient temperature: (-)20°to 

45°C 

d) Driving end bearing: Grease 

lubricated insulated ball 

bearing.  

e) Non driving end bearing: 

Grease lubricated insulated 

ball bearing 

Cushion: 10% more than 

maximum power required by the 

pump and capable of providing 

rated output up to (+) or (-) 10% 

voltage variation and + or - 5% 

frequency variation or combination 

of both 

5 SLUICE VALVE: Supplying, 

delivery & fixing at site brand new 

approved make/brand, Class 150 

rising Spindle Gate valve / Sluice 

Valve with working pressure rating 

minimum of 25Kg /cm² with the 

following requirements: Body:  

Cast Steel/ Ductile, WCB bonnet 

with Yoke, Wedge, Gland, 

Handwheel etc.,.  MOC should be 

Cast Steel , ASTM 216 Grade - 

WCB, Wedge seat and body seat 

made up of 13% carbon steel and 

3 Nos 95,000.00 2,85,000.00 
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Stem- Stainless Steel, Sleeve 

Bush , Handwheel lock nut,  Yoke 

sleeve retaining nut made up of 

stainless steel  and gland packing 

flexible graphited  with 

manufacturing standard API : 600. 

150mm dia 

6 CHECK VALVE/ NON RETURN 

VALVE : Supplying , delivery & 

fixing  at site brand new  approved 

make /brand Class 150 swing type  

double flanged  Single door   Cast 

Carbon Steel/ Ductile  Check Valve 

with  manufacturing standard VS 

1868 pressure rating  minimum of  

25Kg /cm² with the following 

requirements: Body, Top Cover , 

Disk, Hinge  made up of  Cast  

Carbon Steel  ASTM 216 Grade - 

WCB   and body seat ring disk, 

seat ring  are 13%  Carbon 

Stainless steel  with Hinge Pin , 

Disk Lock Nut, Air Plug and End 

Plug made up of stainless steel .   

150mm dia 

3 Nos 95,000.00 2,85,000.00 

7 PRESSURE GUAGE: Supply and 

fixing of approved brand and 

make, stainless steel glycerine 

filled pressure guage of 150mm dia 

suitable for the above pumpsets 

with nipple, stop cock & two-way 

cock for cleaning with neccessary 

length of copper tubing suitable for 

mounting on the delivery side of 

3 Nos 10,000.00 30,000.00 
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pump. 

8 SUCTION MANIFOLD:  Supply 

and erecting at site Double flanged 

MS Suction manifold suitable for 

suction side of the pump including 

cutting, welding and the flanges 

should be suitable for the suction 

side pipeline.   

3 Nos 45,000.00 1,35,000.00 

9 SUCTION PIPELINE: Supply and 

laying   suction pipe line at site  with 

suitable dia and 6mm thickness 

MS  pipe with suitable size and 

type MS Flanges  including 

expander/ Reducer   and welding 

cutting to the main suction 

manifold  etc., complete as 

according to the suction pipeline 

theory  and practice etc., complete 

as according to the Engineer-in-

charge 

3 Nos 55,000.00 1,65,000.00 

10 DELIVERY EXPANDER : Supply 

and fixing of double flanged MS 

Expander suitable for delivery 

pipeline size of the pump  including 

cutting, welding  with required size 

and type MS Flanges   to connect 

the delivery pipeline etc., complete 

as according to  the directions of 

the Engineer-in-charge 

3 Nos 30,000.00 60,000.00 

11 DELIVERY PIPE:  Supply and 

laying   delivery pipe line at site  

with suitable dia and 6mm 

thickness MS  pipe with suitable 

size and type MS Flanges  

3 Nos 60,000.00 1,80,000.00 
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including expander/ Reducer   and 

welding cutting to the main delivery  

manifold  etc., complete as 

according to the delivery  pipeline 

theory  and practice etc., complete 

as according to the Engineer-in-

charge.   . 

12 FCMA BASED SOFT STARTER : 

Supply & delivery of 75 HP soft 

starter based on Flux 

compensated magnetic amplifier 

technology of approved brand and 

make for smooth starting by torque 

control and reduction in starting 

current etc. 75 HP FCMA Starter 

comprises of the following: 

● 1 no., of approved make / 

brand 300 amps 3 Pole 

Contactor for run 

● 1no- approved make/ brand 

185 Amps 3 Pole Contactor for 

start  

● 1 No.  approved make/brand 

Reactor for 75 HP 

● 3 nos approved make / brand 

RYB Phase Indicating Lamps, 

● 1 No., approved make/ brand 

0-600V Digital Voltmeter,  

● 1 No. approved brand/ make 0-

150A Digital Ammeter,  

● 6 Nos approved make / brand 

150/5A Current Transformer ,  

● 1 no. approved make / brand 

Ammeter,  

3 Nos 4,75,000.00 14,25,000.00 



162 
 

● 1 no approved make/ brand 

500/5A Current Transformer,  

● 1 No. approved make Mini 

Motor Protection Relay,  

● 1 no. approved make / brand 

Under Voltage/ Over Voltage 

Relay,  

● 1 no. approved make / brand 

500VA Control Transformer,  

● 1 set approved make / brand 

Control MCB,  

● 3 nos approved make / brand 

ON delay Timer,  

● 1 no. approved make / brand 

Electronic Hooter,  

● 1 set of 400 Amps Aluminium 

Busbar of size 1Rx30x10,  

● 1 no. approved make / brand 

125 Amps Switch Fuse Unit for 

capacitor bank  

● 1 no., approved make/ brand 

80 Amps 3P Power Contactor 

for capcitor bank  

● 3 nos approved make / brand 

Push Button Switches (Stop/ 

Start & Reset)  

● 1 No. approved make / brand 

Earth Leakage Relay  

● 5 nos approved make / brand 

Aux Contactors 2 No+NC 

● 1 no. approved make / brand 

Thermostat 

● 1 no. approved make / brand 

Selector Switch  
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● 1no. approved make / brand 

Digital Status Relay 

● 1 no. approved make / brand 

Analog Ammeter 

● 1 no. approved make / brand 

Power Factor Meter 

● 1 no. approved make / brand 

Phase Failure Realy with Dry 

Run Preventor 

NOTE:                         

1. The starter panel shall be 

fabricated using 16 SWG 

sheet, steel flats and suitable 

size angle iron. 

2. All copper joints shall be 

electrotinned.  

3. The control wiring shall be 

done using 1100 volts grade 

adequate size multicore copper 

cable of approved make 

/brand. 

4. All the control wiring shall be 

properly ferruled. 

5. The circuit shall be designed 

for close transition using 

KORNDOREER Principle and 

should ensure smooth change 

over from top voltage to the full 

voltage without any momentory 

interruption in power supply to 

the motor. 

6. The starter panel is required for 

installation at an altitude not 

exceeding 0 m above MSL and 
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the maximum ambient air 

temperature of 45o C. 

7. The panel shall be designed to 

conform to the requirement of 

the latest IS 8623, factory-built 

assembly of switch gears and 

control gears.  

8. The inter connections shall be 

done using adequate size 

insulated electrolytic copper 

strip and copper cable. 

9. The Starter shall be suitable for 

Six starts per hour. 

10. The FCMA unit should be Air 

cooled. 

11. The FCMA soft starter shall be 

dust and vermin proof and 

suitable for indoor mounting 

with coating 

12. The erection of Soft Starter 

Assembly shall be done by 

using necessary size CC 

foundation with materials, 

labour etc. complete. 

13 POWER SHUNT CAPACITOR: 

Supply and fixing site brand new  

approved make/brand low loss 

high efficient  30KVAR Power 

Shunt Capacitors confirming to IS 

2834 / suitable for operation on 3 

ph 50 Hz 380/440 volts AC supply 

required for maintaining the power 

factor of the installation of the at 

not less than 0.95 lagging.  

3 Nos 40,000.00 1,20,000.00 
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a) the capacitor shall be provided 

with a suitable discharge 

device to reduce the voltage 

between the terminal to 

allowable level within one 

minute.  

b) terminal covers on the units 

and banks 

14 LOAD SIDE CABLE:  Supply & 

laying at site approved make 

/brand Copper cable   to connect 

FCMA Starter and Motor single 

core 95 sqmm   including required 

size dia conduit pipe. 

3 Job 75,000.00 2,25,000.00 

15 ERECTION OF MOTOR & 

PUMPSET: Formation of suitable 

block machine foundation in RCC 

1:2:4 conforming to the latest ISS 

2974 / using all the required 

materials such as cement, sand, 

Coarse aggregate etc., complete 

including necessary earth work 

excavation, refilling curing etc., 

complete. Erection of the pumpset 

mounted on the common base 

plate on the above foundation 

using the required materials such 

as foundation bolts, key locks, self 

inter locking bolts, washers etc., 

complete. Leveling, aligning of the 

pumpsets on the foundation. 

Grounding and dynamic balancing 

of the pumpset using all the 

required materials including 

3 Nos 60,000.00 1,80,000.00 
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adequate size multicore copper 

cable of approved make / brand.  

All the control wiring shall be 

properly ferruled.  The circuit shall 

be designed for close transaction 

using KORNDORDEER Principle 

and should ensure smooth change 

dewatering, construction of pump 

pit etc., including errection of Auto 

Transformer starter complete.  

Dismantling of existing Pumpset 

including lifting of Motor, pump 

upper casing, lower casing rotating 

elements, base plates etc., 

complete including disconnecting 

suction pipeline, delivery pipe to 

provide the new pumpset including 

necessary work required complete. 

16 ERRECTION OF SOFT 

STARTER: On CC foundation 

including formation of CC 

foundation using all the required 

materials such as cement, Coarse 

aggregate  etc., complete using 

required materials such as MS 

Channel bolts, nuts, washers etc., 

complete. 

3 Nos 30,000.00 90,000.00 

17 CABLE TERMINATION: Laying of 

cable inside the pump house and 

termination of cable using copper 

lugs to the terminal end for solder 

crimping to copper conductors by 

adopting crimping tool.    

3 Job 5,000.00 15,000.00 

18 LAYING AND JOINTING OF MS 3 Nos 25,000.00 75,000.00  
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PIPES AND SPECIALS:  For 

suction and delivery connections of 

the pumps using suitable size bolts 

nuts, packing etc., complete 

including fixing, all types of valves, 

guages, strainers, delivery and 

suction manifold.  The work shall 

include providing pipe supports, 

thrusts block in CC 1:2:4 prop, 

wherever necessary upto the end 

of the delivery manifold using all 

the required materials such as 

sand, cement, Coarse aggregate  

including making holes in sump, 

pump house for laying suction and 

delivery pipes packing of holes 

with CC 1: 2: 4 etc. complete.   

 

 

 

II. 40HP Pump-set Motor.  

19 PUMP : Supply & delivery at site 

brand new, best efficient approved 

brand/ make Horizontal split case 

centrifugal pump confirming to the 

latest ISS 1520 & 5120 and the 

following description:  

a. Duty condition: Capable of 

delivering 180m³/hr @ total 

head of 35 mtrs including 

suction.  

b. Speed: Duty condition should 

be met at 1480 RPM with 40 

HP driving force.  

c. Shut off head: Min 110% & Max 

130% of the specified head.  

d. Material of construction:  

2 Nos 4,75,000.00 9,50,000.00 
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i) Casing and bearing 

housing: Cast Iron  

ii) Impeller- CF8M  

iii) Shaft- SS410  

iv) Stuffing Box- Graphite 

Asbestos packing 

v) Wear rings - CF8M  

vi) Gland - Cast Iron  

vii) Shaft sleeve & nuts - SS-

410  

viii) Neck ring - CF8M  

e. Driving end bearing: Grease 

lubricated roller/ ball/ journal 

bearing.  

f. Non driving end bearing: 

Grease lubricated deep groove 

ball bearing as well as journal 

bearing or deep groove ball 

bearing only.   

20 COUPLING: Suitable size 

vibration proof flexible coupling, 

pinbush type with coupling guard, 

as recommended by the 

manufacturer of pump, for coupling 

to motor. 

2 Nos 35,000.00 70,000.00  

21 BASE PLATE & CC 

FOUNDATION: Heavy duty 

common CI/ MS base plate for 

pump and motor with suitable 'I' 

section girders, channels, plates, 

bolts & nuts etc including Civil 

works and CC Bed foundation 

work with suitable length and size 

Steel etc., complete as according 

2 Nos 45,000.00 90,000.00 
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to the directions of the Engineer-in- 

charge. 

22 MOTOR : Supply and delivery of 

40 HP /30 KW approved make / 

brand Horizontal Foot Mounted 

TEFC, Squirrel cage induction 

1440 RPM motor for continuous 

duty conforming to IS12615 with 

efficiency IE3 for operation on 3 

ph, 50 Hz. 440 volts. 

a. Protection: IP 55                                               

b. Insulation: 'F' Class with dual 

coated copper and Vaccum 

Pressure Impregnation (VPI) 

c. Ambient temperature: 45°C              

d. Driving end bearing: Grease 

lubricated insulated ball 

bearing. 

e. Non driving end bearing: 

Grease insulated ball bearing 

f. Cushion: 10% more than 

maximum power required by 

the pump and capable of 

providing rated output up to (+) 

or (-) 10% voltage variation and 

(+) or (-) 3% frequency 

variation or combination of 

both. 

2 Nos 2,90,000.00 5,80,000.00 

23 SLUICE VALVE: Supplying, 

delivery & fixing at site brand new 

approved make /brand Class 150 

raising Spindle Gate valve / Sluice 

Valve with working pressure rating 

minimum of 25Kg /cm² with the 

2 Nos 95,000.00 1,90,000.00 
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following requirements: Body:  

Cast Steel / Ductile WCB bonnet 

with Yoke, Wedge, Gland , 

Handwheel  etc.,.  MOC  should be 

Cast Steel , ASTM 216 Grade - 

WCB , Wedge seat and body seat 

made up of 13% carbon steel and 

Stem- Stainless Steel, Sleeve 

Bush , Handwheel lock nut ,  Yoke 

sleeve retaining nut made up of 

stainless steel  and gland packing 

flexible graphited  with 

manufacturing standard API : 600. 

150mm dia.                                                                                                   

24 CHECK VALVE/ NON RETURN 

VALVE : Supplying , delivery & 

fixing  at site brand new approved 

make /brand Class 150 swing type  

double flanged  Single door   Cast 

Carbon Steel /Ductile Check Valve 

with  manufacturing standard VS 

1868 pressure rating  minimum of  

25Kg /cm² with the following 

requirements: Body, Top Cover , 

Disk, Hinge  made up of  Cast  

Carbon Steel  ASTM 216 Grade - 

WCB   and body seat ring disk, 

seat ring  are 13%  Carbon 

Stainless steel  with Hinge Pin , 

Disk Lock Nut, Air Plug and End 

Plug made up of stainless steel .  

150mm dia. 

2 Nos 95,000.00 1,90,000.00 

25 PRESSURE GUAGE:  Supply and 

delivery at site approved 

2 Nos 10,000.00 20,000.00 
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make/brand stainless steel 

pressure guage of 150mm dia 

suitable for the above pumpsets 

with nipple, stop cock & two way 

cock for cleaning with necessary 

length of copper tubing suitable for 

mounting on the delivery side of 

pump. 

26 SUCTION MANIFOLD:  Supply 

and errection at site Double 

flanged MS Suction manifold 

suitable for suction side of the 

pump including cutting, welding 

and the flanges should be suitable 

for the suction side pipeline. 

 

2 Nos 45,000.00 90,000.00 

27 SUCTION PIPELINE: Supply and 

laying   suction  pipe line at site  

with suitable dia and 6mm 

thickness MS  pipe with suitable 

size and type MS Flanges  

including expander/ Reducer   and 

welding cutting to the main suction 

manifold  etc., complete as 

according to the suction pipeline 

theory  and practice etc., complete 

as according to the Engineer-in-

charge 

2 Nos 60,000.00 1,20,000.00 

28 DELIVERY EXPANDER : Double 

flanged MS Expander suitable for 

delivery pipeline size of the pump  

including cutting, welding  with 

required size and type MS Flanges   

to connect the delivery pipeline 

2 Nos 20,000.00 40,000.00 
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etc., complete as according to  the 

directions of the Engineer-in-

charge                            

29 DELIVERY PIPE:  Supply and 

laying   delivery pipe line at site  

with suitable dia and 6mm 

thickness MS  pipe with suitable 

size and type MS Flanges  

including expander/ Reducer   and 

welding cutting to the main delivery  

manifold  etc., complete as 

according to the delivery  pipeline 

theory  and practice etc., complete 

as according to the Engineer-in-

charge. 

1.00 Nos 46,000.00 92,000.00 

30 FCMA based Soft Starter: Supply 

& delivery of 40HP soft starter 

based on Flux compensated 

magnetic amplifier technology of 

approved brand and make for 

smooth starting by torque Control 

and reduction in starting current 

etc.  

40 HP FCMA Starter with 15 KVAR 

Capacitor comprises of the 

following : 

● 1 no., approved make/ brand 

125 Amps 3 Pole MCCB with 

RHOM and Shunt  

● 1 no., approved make/ brand 

125 Amps 3 Pole Contactor 

for run, 

● 1no- approved make/ brand 

2.00 Nos 3,75,000.00 7,50,000.00 
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110 Amps 3 P Contactor for 

start , 

● 1no. approved brand/make 

Reactor for 40HP  

● 3 nos approved make / brand 

RYB Phase Indicating Lamps,  

● 1 No., approved make/ brand 

0-600V Digital Voltmeter,  

● 1 No. approved brand/ make 

0-100A Digital Ammeter,  

● 6 Nos approved make / brand 

100/5A Current Transformer 

● 1 no. approved make / brand 

Ammeter,  

● 1no approved make/ brand 

400/5A Current Transformer,  

● 1 No. approved make Mini 

Motor 

● 1 no. approved make / brand 

Under Voltage/ Over Voltage 

Relay,  

● 1 no. approved make / brand 

300VA Control Transformer, 

● 1 set approved make / brand 

Control  

● 1 set approved make / brand 

ON delay Timer  

● 1 no. approved make / brand 

Electronic Hooter  
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● 1 set of Aluminium Busbar of 

size 1Rx25x6  

● 1 no., approved make / brand 

32 amps TP MCB for 

capacitor,  

● 3 nos approved make / brand 

Push Button Switch (Stop/ 

Start & Reset)  

● 1 No. 40 Amps Power 

Contactor for Capacitor 

● 1 No. approved make / brand 

Earth Leakage Relay 

● 5 nos approved make / brand 

Aux Contactors 2 No+NC 

● 1 no. approved make / brand 

Thermostat 

● 1 no. approved make / brand 

Selector Switch 

● 1 no. approved make / brand 

Phase Failure Realy with Dry 

Run Preventor 

NOTE: 

1. The starter panel shall be 

fabricated using 16 SWG 

sheet, steel flats and suitable 

size angle iron. 

2. All copper joints shall be 

electrotinned 

3. The control wiring shall be 

done using 1100 volts grade 
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adequate size multicore copper 

cable of approved brand and 

make. 

4. All the control wiring shall be 

properly ferruled. 

5. The circuit shall be designed 

for close transition using 

KORDORFER Principle and 

should ensure smooth change 

over from top voltage to the full 

voltage without any momentory 

interruption in power supply to 

the motor. 

6. The starter panel is required for 

intallation at an altitude not 

exeeding 0 m above MSL and 

the maximum ambient air 

temperature of 45o C. 

7. The panel shall be designed to 

conform to the requirement of 

the latest IS 8623, factory built 

assembly of switch gears and 

control gears. 

8. The inter connections shall be 

done using adequate size 

insulated electrolytic copper 

strip and copper cable. 

9. The Starter shall be suitable for 

Six starts per hour. 

10. The FCMA unit should be Air 

cooled. 

11. The FCMA soft starter shall be 

dust and vermin proof and 

suitable for indoor mounting 
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with coating. 

12. The erection of Soft Starter 

Assembly shall be done by 

using necessary size CC 

foundation with materials, 

labour etc. complete 

31 POWER SHUNT CAPACITOR: 

Supply and delivery at site brand 

new approved make /brand low 

loss high efficient   15KVAR Power 

Shunt Capacitors confirming to IS 

2834 / suitable for operation on 3 

ph 50 Hz 380/440 volts AC supply 

required for mainting the power 

factor of the installation of the at 

not less than 0.95 lagging. 

a. The capacitor shall be provided 

with a suitable discharge 

device to reduce the voltage 

between the terminal to 

allowable level within one 

minute. 

b. Terminal covers on the units 

and banks 

2 Nos 25,000.00 50,000.00 

32 LOAD SIDE CABLE:  Supply, 

delivery & laying  at site approved 

make /brand Copper cable   to 

connect FCMA Starter and  Motor  

single core 50 sqmm   including 

required size dia conduit pipe. 

2 Job 54,625.00 1,09,250.00 

33 ERECTION OF MOTOR & 

PUMPSET: ERECTION OF 

MOTOR & PUMPSET: Formation 

of suitable block machine 

2 Nos 40,000.00 80,000.00 
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foundation in RCC 1:2:4 

conforming to the latest ISS 

2974/using all the required 

materials such as cement, sand, 

Coarse aggregate  etc., complete 

including necessary earth work 

excavation, refilling curing etc., 

complete. Erection of the pump set 

mounted on the common base 

plate on the above foundation 

using the required materials such 

as foundation bolts, key locks, self 

inter locking bolts, washers etc., 

complete. Leveling, aligning of the 

pumpsets on the foundation. 

Grounding and dynamic balancing 

of the pumpset using all the 

required materials including 

adequate size multicore copper 

cable of approved make. All the 

control wiring shall be properly 

ferruled. The circuit shall be 

designed for close transaction 

suing KORDORFER Principle and 

should ensure smooth change 

dewatering , construction of pump 

pit etc., including errection of Auto 

Transformer starter complete. 

Dismantling of existing Pumpset 

including lifting of Motor, pump 

upper casing, lower casing rotating 

elements, base plates etc., 

complete including disconnecting 

suction pipeline, delivery pipe to 
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provide the new pumpset including 

necessary work required complete. 

34 ERRECTION OF SOFT 

STARTER: On CC foundation 

including formation of CC 

foundation using all the required 

materials such as cement, Coarse 

aggregate  etc., complete using 

required materials such as MS 

Channel bolts, nuts , washers etc., 

complete. 

2 Nos 15,000.00 30,000.00 

35 CABLE TERMINATION : Laying of 

cable inside the pump house and 

termination of cable using coppper 

lugs to the terminal end for solder 

crimping to copper conductors by 

adopting crimping tool. 

2 Job 5,000.00 10,000.00 

36 LAYING AND JOINTING OF MS 

PIPES AND SPECIALS :  For 

suction and delivery connections of 

the pumps using suitable size bolts 

nuts, packing etc., complete 

including fixing, all types of valves, 

guages, strainers, delivery and 

suction manifold. The work shall 

include providing pipe supports, 

thrusts block in CC 1:2:4 prop, 

wherever necessary upto the end 

of the delivery manifold using all 

the required materials such as 

sand, cement, Coarse aggregate  

including making holes in sump , 

pump house for laying suction and 

delivery pipes packing of holes 

2 Nos 25,000.00 50,000.00  
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with CC 1: 2: 4 etc. complete. 

III Other Miscellaneous Works  

37 Earth work excavation for 

pipelines/cables by Manual means 

upto 600 mm trench width, as per 

drawing and technical 

specifications, including setting 

out, shoring, strutting, barricading, 

caution lights, removal of stumps 

and other deleterious matter, 

including dressing of excavated 

surfaces, disposing off or leveling 

the excavated earth or sorting & 

stacking the selected earth for 

reuse in a radius of 50 m. Filling 

available excavated earth 

(excluding rock) in trenches, plinth, 

sides of foundations etc. in layers 

not exceeding 20cm in depth, 

consolidating each deposited layer 

by ramming and watering and lift 

upto 1.5 m including cost of labour, 

tools, usage& other appurtenances 

required to complete the works. 

517.50 Cum 542.08 2,80,526.40 

38 Supplying, laying and jointing 

HDPE pipes of specified grade 

and conforming to IS 4984-2016 

with latest ammendments and 

conveying to work site including 

loading and unloading at both 

destinations and rolling and 

lowering into trenches, laying 

true to line and jointing of pipes 

600 Mtrs 1,293.60 7,76,160.00  
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and specials with electrofusion 

welding, giving hydraulic test as 

per relevant ISS with all lead and 

lifts including encasing the pipe 

alround to a depth of not less 

than 15 cms. with soft gravel or 

selected earth available from the 

excavation, testing and 

commissioning. The rate is 

exclusive of required specials 

and fittings wherever necessary 

like saddle Tee, stub ends, 

flanged sets, bedns, reducers etc. 

complete (Contractor will make 

his own arrangements for 

procuring water for testing) 

etc.(Common SR 2023-24, Page 

No.95,Item No.9.12.7) 160mm 

dia 

39 Supply , errection, testing and 

commissioning of 25 HP 4 stage 

with 100mm delivery flange 

maximum head limit 53-74 mtr 

having discharge of 700LPM to 

1200LPM 3 phase Openwell 

approved brand Vertical 

mounting Submersible Motor 

Pumpset. 

1 Nos 4,75,000.00 4,75,000.00 

40 Supply , errection, testing and 1 Nos 3,54,900.00 3,54,900.00 
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commissioning of Start Delta 

Motor Startering Panel with 

necessary length cable to starter 

and Motor pumpset , cabling 

single phase preventor, overload 

relay, dry run preventor and 

allied accessories. 

41 Deepening the selected portion 

of an openwell using concrete 

rings of size 6 feet to place 

Openwell Submersible Verticle 

Mounting Motor Pumpset : First, 

inspect the well for any structural 

issues and measure the depth of 

the well and determine the 

appropriate depth for deepening 

to place the pumpset . Excavate 

the selected area for pump 

installation, which involves 

removing soil, debris, and any 

obstructions to reach the desired 

depth. Procure 6 feet dia 

customized Concrete 6 nos of 10 

inches depth rings which are 

typically precast and come in 

standard sizes. Once the desired 

depth is reached selected 6 feet 

dia 10 inches height concrete 

rings are installed to deepen the 

1 Job 4,48,500.00 4,48,500.00 
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proposed pump installation area 

further. These rings are lowered 

in to the well using equiments 

such as cranes, hoists. Each 

concrete ring is carefully placed 

on top of the previous one , 

ensuring that they are level and 

properly aligned. Proper 

alignment is crucial for the 

structural integrity of the well. 

After placing the concrete rings , 

the space between rings and the 

surrounding soil is backfilled with 

a suitable material such as sand 

or gravel to provide support and 

stability to the well structure. The 

backfilled material is compacted 

to ensure proper settlement and 

minimize the risk of future 

collapses. The sole purpose of 

creating 6 feet dia well inside 

Thimmappayya Well to place 

vertical submersible Motor 

pumpset to get maximum water 

yeild and to increase the 

pumping volume of water from 

the depth of well. The rate 

quoted includes cost of 

labour/men, materials and 
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transportation etc., complete. 

The said job also includes the 

design , supply and errection of 

MS Fabricated structure 

including RCC structure 

wherever necessary for the 

purpose of fixing chain pulley / 

hoist assembly to install and the 

removal of Submersible 

Pumpset for maintenance. 

Total Rs. 1,31,96,336.40  

Excess / Less (In percentage in two decimals)   

Quoted amount in Figures Rs.   

 
(Quoted amount - Rupees ……………………………. 
Note: 
1) GST as applicable will be paid separately in the Tax invoice. 
2) Contractor shall file the applicable returns with Tax department in 
time and submit the same as documentary evidence. 
 
   

 SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
The Chairman  
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Gentlemen, 
 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the undersigned, 

offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the 

Works as soon as is reasonably possible after the receipt of the 

Engineer's notice to commence, and to complete the whole of 

the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 120 days from 

the last date fixed for receiving the same and it shall remain 

binding upon us and may be accepted at any time before the 

expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, 

this Tender together with your written acceptance thereof shall 

constitute a binding Contract between us. 

6. We understand that you are not bound to accept the lowest or 

any tender you may receive. 
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Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ 

duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ 

__ ____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK 
LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
 Name      : __________________________ 
 Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
  Name      :  __________________________ 
 Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 

 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and Decorative 
Building Stones as defined 
under clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or of 
Average Selling Price 
on advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price 
on advalorem basis 
orRs.1,500 per m3 
which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price 
on advulorembasis or 
Rs.1,500per m3 which 
is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or of 
Average Selling Price 
on advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400per
MT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value or 
Average Selling Price 
on advalorem basis or 
Rs.1,800 Variety)
 per m3 which is 
higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 15% of SaleValue or of   
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and their varieties: 
(i) Very fine grained Grey 

granite (SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkaball
apuraDistrictHoskote of 
Bangalore District. 

Average Selling Price 
on advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
 
Rs.500 
per MT 
 

 
 
Rs.350  
per MT 
 

 

 (ii) Greyandwhite granites 
and textural varieties 
having shades of grey,     
balckand white colours 
(other than (i) above 
Entire State. 

 

15% of SaleValue or of 
Average Selling Price 
on advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk of 
Chikkaballapur District 

15% of  SaleValue  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.600 per m3 which 
is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- Entire 
State  

15% of  SaleValue  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 
and their varieties suitable 
for use as  Ornamental  
Stone- Entire State  

15% of Sale Value  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  as 
ornamental  Stone- Entire 
State 

15% of Sale Value  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  of 
permit issued For Fullers 
Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title Rs.70 per 10 Sqmeters Rs.50 per 10 
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"Shahabad Stone" or  Rs.70 per MT Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) of 
Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non cement) 
Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-
Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 
15 Steatite and sand stone used 

formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types
 of soils)-Entire 
State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation under 
Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste rock 
generated in Ornamental 
stone quarry, which is not 
suitable for ornamental 
purpose (used for making 
aggregates and m-sand) 
Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 
not exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 

6.5% of average selling 
price or of sale value 
whichever is higher on 

400 per MT 
300 per MT  
200 per MT 
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(iii) C, D Grade &Waste ad-valorem basis 
22 Calcite 15% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 

8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 

12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher 
on ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable for 
use as Ornamental 

12% of average 
selling price or of sale 
value whichever  is 

100 per MT 
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/Gemstones higher on ad-valorem 
basis 

33 Laterite 
i) /dispatched for use in 

cement or chemical 
industries or Abrasive or 
Refractory purpose 
(below threshold value as 
specified by IBM from 
time to time) 

ii) For use as building stone 
(below threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average selling 

price or of sale value 
whichever is higher 
on ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

39 
 

Steatite or Soapstone (Other 
than for house hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on 
ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which is 

not specified in schedule-II) 
Entire State 

30% of sale value on 
ad-valorem  basis 

30% of Sale Value or 
of Average Selling 
Price on ad-valorem 
basis which is higher. 

 
As per order of Deputy Director mines and Geological department dated 
11-11-2021. The prevailing rates as per the updated order of the 
Geological Department during the course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the 
authority all tonnage and other royalties, rent and other payments or 
compensation if any, for getting stone, sand, gravel, clay or other 
materials by him and his subordinates and his subcontractors and 
required for the works, at the rates and such conditions as notified by the 
State Government. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for 
the requisite quantity of material incorporated in works for which MDP is 
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issued by the authorized supplier. If contractor fails to submit the MDP 
in original the amount will be deducted at 5 times the royalty charges 
from the contractor’s bills as per prevailing orders issued by the 
Authority. 
 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 
Category  
 Area: A Area: B Area: C 
Unskilled 783.00 655.00 526.00 
Semiskilled/ 
Unskilled Supervisory 

868.00 739.00 614.00 

Skilled/Clerical 954.00 868.00 739.00 

Highly Skilled 1035.00 954.00 868.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/27(3)/2023-LS-II dated 25.09.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 783.00 
‘B’ 655.00 
‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 954.00 1035.00 
‘B’ 868.00 954.00 
‘C’ 739.00 868.00 

For further details log on to Ministry of Employment 
 
 


