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NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE -575010
CIVIL ENGINEERING DEPARTMENT
NIT No: CIVIL/CE(C)/EE(C)/09/2025-26 Date: 17-04-2025
TENDER ID: 2025_NMPT 856332_1

NOTICE INVITING TENDER

(Through E-Procurement only)

E-Tenders are invited by New Mangalore Port Authority, Panambur,

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/app of

CPP portal from the Contractor fulfilling the Minimum Eligibility Criteria
stipulated in this notice in two cover bidding procedure for the work of
“Providing of fresh drinking water pipe line of 40 mm dia connecting to
drinking water point in Berth No 5, 6 & 7 in Wharf area, new shed 1 area and

Berth No. 13 near Security gate”

Minimum Eligibility Criteria:

a) The tenderers must have experience of having successfully completed

*similar works during last 7 (seven) years ending last day of month previous
to the one in which applications are invited shall be either of the following:-
At least Three similar completed works costing not less than the amount
equal to Rs.1.72 lakhs each (Excluding GST)

or
At least Two similar completed works costing not less than the amount
equal to Rs.2.14lakhs each (Excluding GST)

or
At least One similar completed works costing not less than the amount
equal to Rs.3.43lakhs (Excluding GST)
Notel:*Similar work(s) means “ Civil Construction or civil Repair or
water supply pipe line works.”.
Note2: Documentary evidence for successful completion of the work shall
be furnished along with work order and work completion certificate.

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value
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wise) or more works completed under the contract. Certificate for

‘substantial completion’ of project/work/asset should contain two parts.
Part -I shall contain ‘financial value of work done’ and part-II shall contain
‘certificate of functional completion of project/work/asset’.

Average Financial turnover of the tenderer over the last three financial
years 2021-22, 2022-23 and 2023-24shall be at least Rs.1.29lakhs.

The financial capacity of bidders would be evaluated considering the works
in hand at NMPA. The port would award the work not exceeding the
remaining financial capacity of the bidder. The financial capacity to be
3.33times of the average financial turnover of last three years of the bidder
minus works in hand at NMPA. The bidder must fill the Annexure-6. In
case the average turnover is Rs. 3.00 crores, the financial capacity of the
contractor will be considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income
shall not be considered for calculation of turnover.

The tenderer shall submit a copy of valid ESIC & EPF registration
certificate along with the tender.

Pertinent information is given in the following table:

Estimated Amount put to | Rs.427995/-

Tender

Earnest Money Deposit | Rs.10200/- (Rupees Ten Thousand
(EMD) Two Hundred Only) The EMD shall be
in the form of Insurance Surety
Bonds, Account Payee Demand draft,
Fixed Deposit Receipt, Bankers
Cheque or shall be paid by RTGS in
favour of F.A. & C.A.O., NMPA.
Scanned copy should be uploaded
along with bid. The benefit of
Exemption of EMD to all Micro and
small enterprises (MSE) will allowed.

Shall upload with their offer, the proof
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of their being MSE registered with
district industries center (DIC) or
Khadhi and village industries
commission or Khadhi and Industries
board (KVIV) or Coir board or National
Small Industries Corporation (NSIC)
or Directorate of handicrafts and
handlooms or Udyam Registration
Certificate or any other body specified
by Ministry of MSME. The bidder
shall submit "Bid Security
Declaration" in the prescribed form

as per Annexure 13.

iii)

Cost of Tender (Tender fee)

Rs.560/- (Rupees Five Hundred
Sixty Only) Payment of Tender fee by
NEFT in favour of F.A. & C.A.O.,
NMPA. Scanned copy should be
uploaded along with bid. Scanned
copy should be uploaded along with
bid. The benefit of Exemption of
Tender fee to Micro and small
enterprises (MSE) will allowed. Shall
upload with their offer, the proof of
their being MSE registered with
district industries center (DIC) or
Khadhi and village industries
commission or Khadhi and Industries
board (KVIV) or Coir board or National
Small Industries Corporation (NSIC)
or Directorate of handicrafts and
handlooms or Udyam Registration

Certificate or any other body specified




13
by Ministry of MSME.

iv) | Document download start| 17-04-2025 at 15.00 HRS

date and time

V) Seek clarification start date | NA

and time

vi) | Seek clarification end date | NA
and time

vii) | Bid submission start date | 01-05-2025 @ 10:00HRS

and time

vii) | Bid submission closing date | 08-05-2025 @ 15.00 HRS

and time

ix) | Date & time of opening of 09-05-2025 at 15.30 HRS

Cover -I : Technical Shall be communicated separately.

Part - II : Financial

x) | Completion period 3 (Three ) Months

xi) | Validity of Tender 90 days from the date of closing of

online submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees
Five Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.
2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id:_bhgayalaxmi.b@nmpt.gov.in /chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall be

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP

portal, may have to be referred by the prospective Tenderer from time to time.
_sd-

Executive Engineer (Civil)
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NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE -575010
NIT No: CIVIL/CE(C)/EE(C)/09/2025-26
E-Tender event No.2025_NMPT_856332_1
iij) INSTRUCTIONS TO TENDERERS
A. Instructions for E-Tendering
INSTRUCTION TO E-TENDERING
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-
SUBMISSION OF THE BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL
This is an e-procurement event of NMPA. The e-procurement service

provider is https://www.eprocure.gov.in/eprocure/app of CPP portal.

You are requested to read the terms & conditions of this tender before
submitting your online tender. Tenderers who do not comply with the
conditions with documentary proof (wherever required) will not qualify
in the Tender.

1. Bidder should do Online Enrolment in the Portal using the option
Click Here to Enroll available in the Home Page. Then the Digital
Signature enrollment has to be done with the e-token, after logging
into the portal.

2. Bidder then logs into the portal giving user id / password chosen
during enrollment.

3. The e-token that is registered should be used by the bidder and
should not be misused by others.

4. DSC once mapped to an account cannot be remapped to any other
account. It can only be inactivated.

5. The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents
option and these can be selected as per tender requirements and
then attached along with bid documents during bid submission.

This will ensure lesser upload of bid documents.
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After downloading / getting the tender schedules, the

Bidder should go through them carefully and then submit the
documents as per the tender document; otherwise, the bid will be
rejected.

The BOQ template must not be modified /replaced by the bidder and
the same should be uploaded after filling the relevant columns, else
the bidder is liable to be rejected for that tender. Bidders are allowed
to enter the Bidder Name and Values only.

If there are any clarifications, this may be obtained online through
the e-Procurement Portal, or through the contact details given in the
tender document. Bidder should take into account of the
corrigendum published before submitting the bids online on the

portal or on www.newmangaloreport.gov.in Bidder, in advance,

should prepare the bid documents to be submitted as indicated in
the tender schedule and they should be in PDF formats.

Bidder should arrange for the EMD and tender fee as specified in
the tender. The benefit of Exemption of EMD to all Microand small
enterprises (MSE) will allowed. Bidder Shall upload with their offer,
the proof of their being MSE registered with district industries
center (DIC) or Khadhi and village industries commission or Khadhi
and Industries board (KVIV) or Coir board or National Small
Industries Corporation (NSIC) or Directorate of handicrafts and
handlooms or Udyam Registration Certificate or any other body
specified by Ministry of MSME will be considered. The bidder should
read the terms and conditions and accepts the same to proceed
further to submit the bids.

The bidder has to submit the tender document(s) online well in
advance before the prescribed time to avoid any delay or problem
during the bid submission process.

There is no limit on the size of the file uploaded at the server end.
However, the upload is decided on the Memory available at the
Client System as well as the Network bandwidth available at the

client side at that point of time. In order to reduce the file size,
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bidders are suggested to scan the documents in 75-100 DPI

so that the clarity is maintained and the size of file gets reduced.
This will help in quick uploading even at very low bandwidth speeds.
It is important to note that, the bidder has to click on the Freeze Bid
Button, to ensure that, he/she completes the Bid Submission
Process. Bids, which are not frozen, are considered as
Incomplete/Invalid bids and are not considered for evaluation
purposes.

The Tender Inviting Authority (TIA) will not be held responsible for
any sort of delay or the difficulties faced during the submission of
bids online by the bidders due to local issues.

The bidder may submit the bid documents online mode only,
through this portal. Offline documents will not be handled through
this system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid
documents submitted and then a bid summary will be shown with
the bid no., date & time of submission of the bid with all other
relevant details. The documents submitted by the bidders will be
digitally signed using the e-token of the bidder and then submitted.
After the bid submission, the bid summary has to be printed and
kept as an acknowledgement as a token of the submission of the
bid. The bid

summary will act as a proof of bid submission for a tender floated
and will also act as an entry point to participate in the bid opening
event.

Successful bid submission from the system means, the bids as
uploaded by the bidder is received and stored in the system. System
does not certify for its correctness.

The bidder should see that the bid documents submitted should be
free from virus and if the documents could not be opened, due to

virus, during tender opening, the bid is liable to be rejected.
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19. The time that is displayed from the server clock at

the top of the tender Portal, will be valid for all actions of requesting
bid submission, bid opening etc., in the e-Procurement portal. The
Time followed in this portal is as per Indian Standard Time (IST)
which is GMT+5:30. The bidders should adhere to this time during
bid submission.

20. The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well
before the bid submission end date and time (as per Server System
Clock).

21. Tender form Fee and EMD shall be submitted with the Part I-
Technical BID. BID submitted without fees, as mentioned above will
not be considered for evaluation and shall be rejected summarily
the benefit of Exemption of EMDand tender fee to all Micro and
small enterprises (MSE) registered with district industries center
(DIC) or Khadhi and village industries commission or Khadhi and
Industries board (KVIV) or Coir board or National Small Industries
Corporation (NSIC) or Directorate of handicrafts and handlooms o
or any other body specified by Ministry of MSME, will be considered.
The bidder shall upload with their offer, the proof of their being MSE.

22. The bidder/tenderer/contractor shall file the applicable returns
with Tax departments in time and submit the same as documentary
proof. The GST applicable shall be shown as a separate line item in
the Tax invoices to avail in put credit to Port.

2. Cover - I Details (Technical)

The following documents shall be uploaded online only.

1. Scanned copy of NEFT Payment details for cost of tender /

documentary evidence for exemption of tender fee.

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary

evidence for exemption of EMD.

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii)

of volume-I (Original power of attorney duly authenticated by Notary

Public) i.e. Annexure 2 to be submitted by post or by hand
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immediately after the closing date for submission of

online e-tender). However, such Power of Attorney would not be
required if the Application is signed by an authorized partner or
Director (on the Board of Directors) of the Applicant, in case the
Applicant is a partnership firm or limited liability partnership

4. copy of valid PAN card, ESI, PF and GST Registration certificate.

5. List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III

7. Technical bid document — Cover I (Volume I to Volume III) along with
amendments and clarifications.

. Cover - II Detail (Finance)

PRICE BID (Bill of Quantities)

Price should be quoted in the BOQ template available in the portal. The

BOQ template must not be modified/replaced by the bidder and the

same should be uploaded after filling the relevant columns, else the

bidder is liable to be rejected for that tender. Bidders are allowed to enter

the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents

shall lead to rejection of the bid outright.

The price bid submitted through e-portal mode only will be taken up for

the purpose for evaluation.

. Opening of bids

A. Part I Techno-Commercial bid will be opened electronically on
specified date and time as given in the NIT. Bidder(s) can witness
electronic opening of bid.

B. Part II Price bid will be opened electronically of only those bidder(s)
whose
Part I Techno-Commercial Bid is found to be Techno-Commercially
acceptable by NMPA. Such bidder(s) will be intimated, the date of
opening of Part II Price bid, through valid email confirmed by them
Note: The tenderers are advised to offer their best possible rates.

There would generally be no negotiations hence most competitive
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prices may be quoted while submitting the price bid.

However, in case the lowest rate appears to be reasonable taking into
account the prevailing market conditions, the work may be awarded
to the lowest bidder and if the rate is still considered high, action as
per prevailing instructions / guidelines shall be taken. All entries in
the tender should be entered in online Technical & Commercial

Formats without any ambiguity.

5. Evaluation process:

A proposal shall be considered responsive if —

a.

It is received by the proposed Due Date and Time.

b. It is Digitally Signed.

It contains the information and documents as required in the Tender
Document.

It contains information in formats specified in the Tender Document.
It mentions the validity period as set out in the document.

It provides the information in reasonable detail. The Port Authority
reserves the right to determine whether the information has been
provided in reasonable detail.

There are no significant inconsistencies between the proposal and the
supporting documents.

The Technical qualification conforms to as specified in the
qualification criteria.

A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A
material deviation or reservation is one (1) which affects in any
substantial way, the scope, quality, or performance of the Tenderer or
(2) which limits in any substantial way, inconsistent with the Tender
document, or (3) whose rectification would affect unfairly the
competitive position of other Qualified Applicant presenting
substantially responsive bids.

The Port Authority reserves the right to reject any tender which in its
opinion is non-responsive and no request for alteration, modification,

substitution or withdrawal shall be entertained by the Port Authority
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in respect of such Tenders.

. The Port Authority would have the right to review the Technical
Qualification and seek clarifications wherever necessary.

Since the tender involves selection based on pre-qualification criteria
and technical specification, the Chief Engineer will examine and seek
clarification if any and list out the firms, which are found technically
suitable and Cover-II Price Bid of such tenderers only will be opened
and EMD will be returned to the unsuccessful tenderers

. The date and time will be intimated to tenderers whose offers are
found suitable and Cover — II of such tenderers will be opened on the
specified date and time

. The cost of stamping Agreement must be borne by the successful
Tenderer

. The Fax/E-Mail offers will be treated as defective, invalid and rejected.
Only detailed complete offers received through online prior to closing

time and date of the tenders will be taken as valid.
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B. Instructions to Tenderers (General)

1.

Introduction:

This work essentially comprises of “Providing of fresh drinking water pipe
line of 40 mm dia connecting to drinking water point in Berth No 5, 6 &
7 in Wharf area, new shed 1 area and Berth No. 13 near Security gate”
Applicants:

Contractors who wish to bid for the tender for the contract work should
apply for the tender document. The successful bidder will be expected
to complete the works by the intended completion date specified in the

Contract document.

Invitation for Bids:

The online Invitation for Bids is open to all eligible bidders meeting the
eligibility criteria. The bidders may submit bids for the works detailed in
the NIT through e-tender mode only.

Purchase of Tender Documents:

Tender document can be downloaded from NMPA website

www.newmangaloreport.gov.in,www.tender.gov.in&https: / /www.eproc

ure.gov.in/eprocure/app of CPP portal

One Bid per Bidder:

Each bidder shall submit only one bid for one package. Bidder who

submits or participates in more than one Bid will cause all the proposals
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with the Bidder’s participation to be disqualified.

. Cost of Bidding:

The bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will in no case be responsible

and liable for those costs.

. Site visit:

The Bidder, at the Bidder’s own responsibility and risk is encouraged to
visit and examine the work site and its surroundings and obtain all
information that may be necessary for preparing the Bid and entering
into a contract for construction of the Works. The costs of visiting the

site shall be at the Bidders’ own expense.

. Content of Bidding Documents:

Tender Document will consist of:

Volume I Section I Notice Inviting Tenders
Instructions to Tenderers

Annexure (1 to 13)

Section II Form of Agreement
Section Conditions of Contract: Part A -
11 E: General Conditions

Conditions of Contract : Part F:
Special Conditions

Contract Data

Form of Securities (A & B)
Appendix — I and Appendix - II

Volume II Section Technical Specifications
1\
Section V Drawings

Volume III Section Preamble
VI Bill of Quantities

For of tender
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Section Schedules (A & B)

VII

Any indication of “Quoted price” in the technical bid, shall lead to
rejection of the bid outright. For evaluation purpose the uploaded offer
documents will be treated as authentic and final. No hard copy shall be

submitted, upload the entire document on the CPP portal only.

9. Clarification of the Bidding Documents:

The Tenderers are advised to examine the Tender Document carefully
and if there be or appear to be any ambiguity or discrepancy in the
documents, or any clarifications needed on the Tender Documents; these
shall be referred to the Chief Engineer (Civil) in writing, so as to reach at
least three days before start date of submission of bid. It is to be noted
that queries asked after closing date of pre bid meeting will not be
answered. Employer’s clarifications shall be furnished in the CPP e-
portal or shall be issued a corrigendum in the web site after closing date
of online pre-bid meeting without identifying the source.

A provision is made in the CPP e-portal for online pre-bid meeting during
the date mentioned in the NIT. The bidders can ask queries if any during
the period of pre-bid meeting through online. The queries of the bidders
shall be answered online or a separate consolidated list of queries and
clarifications shall be uploaded in web sites after closing date of online

pre-bid meeting.

10. Amendment of Bidding Documents:

Any modification of the tender documents as a result of any ambiguity
shall be shall be made exclusively through the issue of an Addendum.
Any addendum thus issued shall be part of the tender documents and
will be uploaded in CPP e-portal and Port website to all the bidders.
Prospective

bidders shall acknowledge receipt of each addendum to the Employer.
Such addenda will be numbered and it shall be submitted by the

Tenderers as part of Part I of their bid. The Addendum can also be
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downloaded from NMPA official website from ‘Ongoing

Project link’. The responsibility of downloading such addendum /
amendment from NMPA website and CPP e-portal fully lies with the
bidder.

11.Preparation of bids:

All documents relating to the bid shall be in the English language.

12. Minimum Eligibility Criteria:

a)

b)

The tenderers must have experience of having successfully completed
*similar works during last 7 (seven) years ending last day of month
previous to the one in which applications are invited shall be either of
the following:-

At least Three similar completed works costing not less than the amount
equal to Rs. 1.72 lakhs each (Excluding GST)

or

At least Two similar completed works costing not less than the amount
equal to Rs. 2.14 lakhs each (Excluding GST)

or

At least One similar completed works costing not less than the amount
equal to Rs. 3.43 lakhs (Excluding GST)

Notel:*Similar work(s) means “Civil Construction or civil Repair or
water supply pipe line works”.

Note2: Documentary evidence for successful completion of the work shall
be furnished along with work order and work completion certificate
Average Financial turnover of the tenderer over the last three financial
years

2021-22, 2022-23 and 2023-24shall be at least Rs.1.29lakhs. The
financial capacity of bidders would be evaluated considering the works
in hand at NMPA. The port would award the work not exceeding the
remaining financial capacity of the bidder. The financial capacity to be
3.33times of the average financial turnover of last three years of the

bidder minus works in hand at NMPA. The bidder must fill the
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Annexure-6.

In case the average turnover is Rs.3.00crores, the financial capacity of
the contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales / contract receipts excluding taxes other
income shall not be considered for calculation of turnover.

The tenderer shall submit a copy of valid ESIC & EPF registration
certificate along with the tender Copy of the work order, Client’s
satisfactory work completion Certificate, along with any other
documentary proof certifying the year of completion, brief description of
the project and project completion cost shall be submitted in support of
the assignments performed and claimed by the tenderer to fulfill the
eligibility criteria for qualification. Experience of the tenderer /
contractor for completed works, executed in private organization shall be
considered only if the Tax Deducted at Source Certificate with respect to
referred work, issued by Competent Authority is enclosed by the tenderer
along with the tender a statement duly certified by the Chartered
accountant showing the average annual Financial Turnover over the last
3 financial years shall be submitted.

A statement duly certified by the Chartered accountant showing the
average annual Financial Turnover over the last 3 financial years duly
indicating UDIN shall be submitted.

Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:

i. made misleading or false representations in the forms, statements,
affidavits and attachments submitted in proof of the qualification
requirements; and/ or;

ii. Records of poor performance during the last five years, as on the
date of application, such as abandoning the work, rescission of the
contract for reasons which are attributable to non-performance of
the contractor, inordinate delays in completion, consistent history
of litigation resulting in awards against the contractor or any of
the constituents, or financial failure due to bankruptcy, and so on.

The rescission of a contract of venture JV on account of reasons
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other than nonperformance, such as the most

experienced partner (major partner) of JV pulling out;

iii. On account of currency of debarment by any Government agency.

13.Bid Prices:

The contract shall be for the whole works as described in based on the
priced Bill of Quantities submitted through CPP e-portal by the Bidder.
The Bidder shall fill in the percentage of Excess or Less in the Bill of
Quantities through CPP e-portal. Items for which no rate or price is
entered will not be paid for by the Employer when executed and shall be

deemed covered by the other rates and prices in the Bill of Quantities.

14.Currencies of Bid and Payment:

The Unit rates and the prices shall be quoted by the bidder entirely in

Indian Rupees

15.Bid Validity:

Bids shall remain valid for a period not less than Ninety days (90 days)
after the last date for online bid submission. A bid valid for a shorter
period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original bid validity
period, the Employer may request that the bidders may extend the period
of validity for a specified additional period. The request and the bidders’
responses shall be made in writing or by cable. A bidder agreeing to the
request will not be permitted to modify his bid and also shall submit an

extension for EMD, if it is in the form of Bank Guarantee

16.Bid Security / EMD:

i. The EMD shall be in the form of Insurance Surety Bonds, Account
Payee Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall
be paid by RTGS/NEFT in favour of Financial Adviser & Chief
Accounts Officer, New Mangalore Port Authority, Mangalore
1. Name of the Bank: State Bank of India, Panambur, Mangalore -

10.
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iii.

iv.
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2. Bank A/C  No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

The Techno Commercial Bid shall be accompanied by the

RTGS/NEFT deposit details towards Earnest Money Deposit of Rs.

10200/- (Rupees Ten Thousand Two Hundred Only) as stipulated in

the tender. The tender without EMD shall be treated invalid. The

benefit of Exemption of EMD and tender fee to all Micro and small

enterprises (MSE) registered with district industries center (DIC) or

Khadhi and village industries commission or Khadhi and Industries

board (KVIV) or Coir board or National Small Industries Corporation

(NSIC) or Directorate of handicrafts and handlooms or any other body

specified by Ministry of MSME, will be considered. The bidder shall

upload with their offer, the proof of their being MSE.

In the event of Bidder withdrawing his Bid before the expiry of tender

validity period of 90 days from the last date for online bid submission,

the tender shall be cancelled and EMD shall be forfeited.

The Earnest Money Deposit of unsuccessful bidder shall be returned

without interest as early as possible by RTGS/NEFT on conclusion of

contract. The Earnest Money Deposit of the successful bidder shall

be refunded (without interest) after he has signed the agreement and

furnished required performance security.

The Bid Security of a successful bidder will be forfeited in the

following cases:

a) If the bidder withdraws his Tender during the period of bid validity.

b) In case of a successful tenderer fails

i) to commence the work, apart forfeiture of other claims
ii) within the specified time limit to sign the Agreement or furnish

the required Performance Security. In the event of forfeiting the
EMD / SD / LD and while imposing penalty GST as applicable

will be collected.
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17.No Alternative Proposals by Bidders:

Bidders shall submit offers that comply with the requirements of the
bidding documents, including the basic technical design as indicated in

the drawing and specifications. Alternatives will not be considered.

18.Format and Signing of Bid:

The Bid shall be in online mode. The Bid shall contain no alterations or
additions, except those comply with instructions issued by the

Employer

19.Bid Submission:

Tender document including quoted bid price have to be submitted online
only through CPP Portal before deadline for online submission of bid.
For evaluation purpose the uploaded offer documents will be treated as
authentic and final. Any documents submitted in the form of hard copy
except Power of attorney.

The Tender shall be submitted in Two Bids.

[. Technical Bid: Shall contain the following.

i) Techno Commercial Bid: Shall contain all the documents. Techno
Commercial Bid should not contain Price Bid.
“Disclosure/indication of Price in the Techno Commercial Bid shall
render the tender disqualified and rejected.

iij) The details of payment of EARNEST MONEY DEPOSIT for
Rs.10200/- (Rupees Ten Thousand Two Hundred Only) by
RTGS/NEFT to NMPA Bank Account, failing which the Techno
commercial Bid shall not be considered).

iii) Transaction details of payment towards the COST OF TENDER
Fee: Rs. 560/-(Rupees Five Hundred Sixty Only) (To be paid by
RTGS/NEFT to NMPA Bank Account).

II. FINANCIAL BID: shall contain only the Price.
[II. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the
date mentioned in the NIT

NMPA may at its sole discretion reserves the right to extend the date
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for receipt of Bid. Bid after the aforesaid time and date or

the extended time and date, if any, shall not be accepted by the portal.

The following details pertaining to Techno Commercial Bid shall be

uploaded online.

a)

b)

d)

e)

Letter of Submission- Covering letter (vide Annexure — 1).

Power of Attorney in favour of signatory/s to the Tender,(vide

Annexure -2) (Original power of attorney i.e. Annexure 2 to be

submitted by post or by hand so as to reach the Executive

Engineer (Civil) immediately after the closing date for submission

of online e-tender) duly authenticated by Notary Public. However,

such Power of Attorney would not be required if the Application is
signed by an authorized partner or Director (on the Board of

Directors) of the Applicant, in case the Applicant is a partnership

firm or limited liability partnership.

Organization Details (vide Annexure-3)

Details of “Minimum eligibility criteria” as per Clause 12 of

instruction to Tenderers and certificates (Client Certificates / work

completion certificates or any other documentary evidences with
respect to the eligibility work) (vide Annexure-4) of condition of
contract. The following specific instruction may be noted ;

i) Bidders are expected to provide information in respect of
Eligible Assignments in this Section. The assignments cited
must comply with the criteria specified in Clause No. 12 (a) for
“Minimum eligibility”.

ii) A separate sheet should be filled for each of the eligible
assignments the details are to be supplemented by
documentary proof from the respective client for having carried
out such assignment duly certified by client’s completion
certificates and work orders etc.

iii) The works indicated in Annexure- 4 will only be considered for
evaluation. Mere submission of work completion certificate will
not be considered as Eligible Assignments

A statement duly certified by Chartered Accountant showing
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Average Financial turnover of the tenderer over the

last three financial years (vide Annexure-5) with balance sheet.

f) List of Ongoing works in hand at NMPA should be indicated in the
prescribed form (Annexure 6)

g) A list of Plant and equipment proposed to be engaged for work.
(vide Annexure-7) The equipment indicated in the Annexure -7 will
form part of contract agreement and as such the bidders are
requested to indicate the availability of the equipment at site at
what stage of the construction period the equipment would made
available.

h) Tenderer should submit copy of Permanent Account Number.
(PAN), ESI, PF and GST Registration (GSTIN) Number along with
certificates issued by the authority as applicable

i) A declaration to the effect that (vide Annexure -8):-

. All details regarding construction plant and machinery, temporary

work and personnel for site organization considered necessary and

sufficient for the work have been furnished in the Annexure to

Conditions of Contract in Volume I and that such plant, temporary
works and personnel for site organization will be available at
appropriate time of relevant works for which the equipment have
been proposed at site till the completion of the respective work.

. No conditions are incorporated in the financial bid. In case any

conditions are specified in the financial bid, the tender will be rejected
summarily without making any further reference to the bidder.

We have not made any payment or illegal gratification to any
persons/ authority connected with the bid process so as to influence
the bid process and have not committed any offence under PC Act in
connection with the bid.

. We disclose with that we have made / not made payments or propose

to be made to any intermediaries (agents) etc in connection with the
bid.

. NEFT Payment details towards cost of tender / documentary evidence

for exemption of tender cost.
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f. RTGS/NEFT Payment details towards EMD /

documentary evidence for exemption of EMD

20.Deadline for Submission of the Bids:

i)

i)

iii)

The completed bid shall be submitted in the electronic form by the
date and time mentioned in NIT only through CPP e-portal.

The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause 10, in which
case all rights and obligations of the Employer and the bidders
previously subject to the original deadline will thereafter be subject
to the deadline as extended.

Price should be quoted in CPP e-portal. Any indication of ‘Quoted
price’ in the online technical bid documents shall lead to rejection
of the bid outright. For evaluation purpose the uploaded offer
documents will be treated as authentic and final. No hard copy
shall be submitted for reference purpose. The bid submitted
through e-tendering mode only will be taken up for the purpose for
evaluation.

The uploaded Port Tender Document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the
Port’s tender document and the one submitted/uploaded by the
tenderer, the conditions mentioned in the Port’s uploaded
document shall prevail. Besides, the tenderer shall be liable for

legal action for the lapses.

21.Late Bids:

The time that is displayed from the server clock at the top of the CPP e-

portal, will be valid for all actions of requesting bid submission, bid

opening etc., The bidders should adhere to this time during bid

submission.

22.Modification and Withdrawal of Bids:

i)

Bidders may modify the offers by deleting their already freeze bids

in online only through CPP e-portal (after submission of bid) and
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resubmit/upload the revised offer before the deadline

prescribed in Clause 20.

ii) No bid shall be withdrawn and resubmitted through CPP e-portal
by the bidder after the deadline for submission of bids.

iii) ~ Withdrawal of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in
Clause 15 may result in the forfeiture of the Bid Security or the
bidder shall be disqualified from bidding for any contract with New
Mangalore Port Authority for a period of 2 (two) years in pursuant
to Clause 16.

iv) Bidders may only modify the prices and other required details of
their Bids by Resubmitting Bid only in accordance with this clause

through CPP e-portal.

23.Bid Opening - Technical Bid:

g. On the due date and time as specified in Clause 20, the Employer will
first open Techno Commercial bids of all bids received online in
presence of the Bidders or their representatives who choose to attend.
In the event of specified date for bid opening is declared as holiday by
the Employer, the bid will be opened at the appointed time and
location on the next working day.

h. In the first instance the Techno Commercial Bid containing the
RTGS/NEFT payment details of EMD & Cost of tender document will
be verified. If EMD and Tender Fee is in line with the Tender
Condition there after the Techno Commercial Bid will be considered
for evaluation.

i. If all Bidders have submitted unconditional Bids together with
requisite Bid security, then all Bidders will be so informed then and
there. If any Bid contains any deviation from the Bids documents and
/ or if the same does not contains Bid security in the manner
prescribed in the Bid documents, then that Bid will be rejected and

the Bidder informed accordingly.
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24.Bid Opening - Financial Bid:

The date and time of opening of price bid (cover-II) shall be intimated to
the qualified bidders based on the evaluation of the technical bid. The
price bid (cover-II) of such eligible bidders shall be opened on the
specified date and time.

If bidder withdraws his tender after opening of price bid the bidder will

be disqualified for participating in NMPA tender for a period of two years.

25.Clarification of Bids:

To assist in the examination and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response
shall be in writing, but no change in the price or substance of the Bid
shall be sought, offered, or permitted.

No Bidder shall contact the Employer on any matter relating to his bid
from the time of the bid opening to the time the contract is awarded. If
the Bidder wishes to bring additional information to the notice of the
Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid
comparison or contract award decisions, may result in the rejection of
his bid.

The employer may proceed to evaluate the bid by construing the
particulars requiring clarification to the best of its understanding, and
the bidder shall be barred from subsequently questioning such

interpretation of the employer.

26.Examination of Bids and Determination of Responsiveness:

Prior to detailed evaluation of Bids, NMPA will determine whether each

Bid

a) meets the eligibility criteria as defined in Clause 12.

b) has been properly signed by an authorized signatory (accredited
representative) holding Power of Attorney in his favour. The Power of

Attorney shall interalia include a provision to bind the Bidder to
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settlement of disputes clause;

c) is accompanied by the requisite Bid security and,;

d) is responsive to the requirements of the Bidding documents.

A responsive Bid is one which conforms to all the terms, conditions and

specification of the Bidding documents, without material deviation or

reservation. A material deviation or reservation is one

a) which affects in any substantial way the scope, quality or
performance of the Works;

b) which limits in any substantial way, the Employer’s rights or the
Bidder’s obligations under the Contract; or

c) whose rectification would affect unfairly the competitive position of
other Bidders presenting responsive Bids.

The tenderer shall submit a certificate in the tender schedule in the

Technical Bid that he has not incorporated any conditions in the

Financial Bid and in case any conditions are specified in the financial

bid his tender will be rejected without making any further reference to

him.

If a Bid is not substantially responsive, it shall be rejected by the

Employer, and may not subsequently be made responsive by correction

or withdrawal of the non-conforming deviation or reservation.

27.Correction of Errors: (Not Applicable)
28.Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be

responsive in accordance with Clause 26. In evaluating the Bids, the

Employer will determine for each Bid the evaluated Bid Price by

adjusting the Bid Price as follows:

a) making appropriate adjustments to reflect discounts or other price

modifications offered in accordance with Clause 22.

29.Alteration of tender documents:

No alteration shall be made in any of the tender documents or in the Bill
of Quantities and the tender shall comply strictly with the terms and

conditions of the tender document. The Employer may however ask any
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tenderer for clarifications of his tender if required.

Nevertheless, no tenderer will be permitted to alter his tender price after

opening of the tender.

30.Alternative conditions and Proposal:

31.

The Tenderer shall note that alternative or qualifying tender conditions,
or alternative design proposal for whole or part of the work will not be
acceptable. Tenders containing any qualifying conditions or even
Bidder's clarifications in any form will be treated as non-responsive and
will run the risk of rejection. Part II: Price Bid of such Bidder’s will not

be opened.

Award of Contract:

The Employer will award the Contract to the bidder whose bid has been
determined to be responsive to the bidding documents and who has
offered the lowest evaluated bid price, provided that such bidder has
been determined to be

a) Eligible in accordance with the provisions of Clause 12, and

b) Qualified in accordance with the provisions of Clause 12.

32.Notification of Award:

i) The Bidder whose Bid has been accepted will be notified about the
award by the Employer prior to expiration of the Bid validity period
by, fax or e-mail and confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the
Contractor in consideration of the execution, completion and
maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract Price”).

ii) The notification of award will constitute the formation of the Contract
subject only to the furnishing of a performance security in accordance
with the provisions of Clause 33.

iii) The Agreement will also incorporate all correspondence exchanged

between the employer and the successful bidder. Within 21 days of
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receipt of Letter of Acceptance, the successful bidder

will furnish the performance security and sign the Agreement with
the Employer. The contractor shall make 12 copies of the Agreement
and submit to the employer within 7 days following the date of signing

of Agreement.

33.Release of Bid Security / EMD:

The Earnest Money Deposit of unsuccessful bidder, shall be returned

without interest by RTGS/NEFT on conclusion of Contract. The Earnest

Money Deposit of the successful bidder if deposited in cash, shall be

refunded (without interest) after he has signed the agreement and

furnished required performance security.

34.Performance Security:

i)

Within 21 days of receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer a Performance Security in the
form in the form of Insurance Surety Bonds, Account Payee Demand
draft, Fixed Deposit Receipt from a commercial bank, remittance by
RTGS or in the form of Bank Guarantee for an amount equivalent to
5% of the Contract price including GST, as applicable rounded off to
the nearest 1000.

If the performance security is provided by the successful Bidder in
the form of a Bank Guarantee, it shall be issued by a Nationalized
/Scheduled Indian bank having its branch at Mangalore acceptable
by NMPA and cashable at Mangalore. The BG shall be issued in favor
of FA&CAO, New Mangalore Port Authority in the Format enclosed in

Volume I as Annexure-A.

iii) The Contractors shall furnish the BG by the issuing bank directly to

the Port through SFMS mode with ICICI Bank IFSC Code
ICICIO000014. This will not bear any interest. Bank Guarantee,
obtained from the Nationalized bank / Scheduled bank in the format
prescribed shall be in compliance with for a digital confirmation for

the Bank guarantee and the BG not complying with this shall not be



37
considered.

35.Fraud and Corrupt Practices:

The bidder and their respective officers, employees, agents and advisers
shall observe the highest standard of ethics during the Selection Process.
Notwithstanding anything to the contrary contained in this document,
the Port shall reject the tender without being liable in any manner
whatsoever to the bidder, if it determines that the bidder has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice
(collectively the “Prohibited Practices”) in the Selection Process. In such
an event, the Port shall, without prejudice to its any other rights or
remedies, forfeit and appropriate the Bid Security or Performance
Security, as the case may be, as mutually agreed genuine pre-estimated
compensation and damages payable to the Port for, inter alia, time, cost
and effort of the Authority, in regard to the Tender, including
consideration and evaluation of such Bidder’s Proposal. Such Bidder
shall not be eligible to participate in any tender or RFP issued by the
Authority during a period of 2 (two) years from the date such Bidder is
found by the Authority to have directly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice, as the case may be.
For the purposes of this Clause, the following terms shall have the
meaning hereinafter respectively assigned to them:
(a) “corrupt practice” means
i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected
with the Selection Process (for avoidance of doubt, offering of
employment to or employing or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who
is or has been associated in any manner, directly or indirectly with
the Selection Process or the LOA or has dealt with matters

concerning the Agreement or arising there from, before or after the
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execution thereof, at any time prior to the expiry of one

year from the date such official resigns or retires from or otherwise
ceases to be in the service of the Authority, shall be deemed to
constitute influencing the actions of a person connected with the
Selection Process; or

ii) engaging in any manner whatsoever, whether during the Selection
Process or after the issue of the LOA or after the execution of the
Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Agreement, who at
any time has been or is a legal, financial or technical consultant/
adviser of the Authority in relation to any matter concerning the
Project;
(b) “fraudulent practice” means a misrepresentation or omission of facts
or disclosure of incomplete facts, in order to influence the Selection
Process;
(c) “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any persons or property to
influence any person’s participation or action in the Selection
Process;
(d) “undesirable practice” means
i) establishing contact with any person connected with or employed
or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence
the Selection Process; or

ii) having a Conflict of Interest; and

(e) “Restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective
of restricting or manipulating a full and fair competition in the

Selection Process.

36.Rejection of Tender:

Any Tender not conforming to the foregoing instructions will not be

considered. The Employer does not bind himself to accept the lowest or
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any tender and has the right to reject any tender without

assigning any reason thereof. No representation whatsoever will be

entertained on this account.

37.Additional Information:

The "Instructions to Tenderers" shall not form part of the Contract. They

are intended only to aid the Tenderers in the preparation of their tender.

38.Compliance of Local Content as per Make in India Policy:

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd.
16-09-2020 in respect of Local Content and furnish an undertaking in
the prescribed format as per Annexure 13, to that effect, failing which,

the bid may be liable for cancellation.
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Annexure - 1

LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)

Date:
To
The Executive Engineer (Civil),

New Mangalore Port Authority,
Administration Building,
Panambur, Mangalore — 575 010

Sir,
Sub: The work of “Providing of fresh drinking water pipe line of 40
mm dia connecting to drinking water point in Berth No 5, 6 & 7
in Wharf area, new shed 1 area and Berth No. 13 near Security
gate”
Being duly authorized to represent and act on behalfof .........................

(Hereinafter referred to as “the Bidder”) and having reviewed and fully
understood all of the requirements of the bid document and information
provided, the undersigned hereby apply for the project referred above.

We are submitting our Bid enclosing the following, with the details as
per the requirements of the Bid Document, for your evaluation.
i. Tender Document along with Addendum No ----,

ii. Power of Attorney - (Annexure - 2)

iii. Organization Details - (Annexure - 3)

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates — (Annexure 4)

v. Average Financial turnover over the last three financial year-(Annexure 5)

vi. List of ongoing works at NMPA -(Annexure-6)

vii. List of plant and equipment — (Annexure - 7)

viii. Declaration — (Annexure — 8)

ix. EMD Paid by RTGS/NEFT vide UTR No................ dtd. ......oeoeneee. of (name and
address of the branch).

x. Banker’s Details — Annexure 10 & 11

xi. Tender fee paid by NEFT vide vide UTR No................ dtd..........ooeees of
(name and address of the branch).

xii. Copy of valid PAN Card ESI, PF &GST Registration certificate.

xiii. Bid security (Annexure — 13)

Signature

(Authorised Signatory)
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Annexure - 2

ON STAMP PAPER of Rs 500/ -

“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN
WHARF AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY
GATE”

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF -----mommmm oo
(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of
the authorized person to sub-delegate/delegate powers, delegated on him by
the Board of Directors) do hereby sub-delegate/delegate, in terms of the powers
delegated to me by the Board of Directors, ------------- (name of the Co.) to Shri
———————————— (name, designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors), do hereby authorize and empower Shri ----------- (name,
designation & address of the Attorney) to do severally amongst others, for the
purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
(Name of work)or any other works incidental to such construction works.

b) To discuss the technical and financial matters, negotiate and accept prices
and take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause
included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements
and to perform such other acts, matters, things as the Attorney shall
consider requisite or advisable as full and effectively as the Company could

do, if present and acting there.
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I, (Name & address of the authorized person to  sub-

delegate /delegate powers, delegated on him by the Board of Directors) in terms
of the powers delegated to me by the Board of Directors of (name of the Co.),
do hereby agree that all acts, deeds and things done by the said Attorney by
virtue of this power of attorney, shall be construed as acts, deeds and things
done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors), further undertake to ratify
and confirm whatever our said attorney shall do or cause to be done for the
Company, the said Company, in the premises, by virtue of the powers hereby
given.

WHEREAS, this sub-delegation is signed and delivered to Shri -----------

- (name & designation of the Attorney), on this day of ,
20 (Two thousand ).

WHEREAS, even though this sub-delegation is signed on this day
of 20 (Two thousand ), will have effect from the date

he signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to
sub-delegate /delegate powers, delegated on him by the Board of Directors) has,
this day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)

WITNESS:
SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
Note: i) This Document to be duly authenticated by Notary Public.

ii) Please strike off whichever is not applicable.
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Annexure - 3

“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN
WHARF AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY

GATE”
ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:

1.
2.

Name of the Owner:
Address:
Telephone No. :
Fax No.

. Description of Applicant

(for e.g. General, Civil Engineering

Contract or Joint Venture/Consortium etc.)

. Registration and Classification of Contractors:

5. Name and address of bankers:

6. Number of years of experience as a general contractor:-

In own Country:

Internationally:

. Number of years of experience as a sub-contractor:

Name and Address of partners or  associated companies to be

involved in the project and whether Parent/Subsidiary/other:

. Name and address of any associates knowledgeable in the procedures of

customs, immigration and local experience in various aspect of the

project etc.

. Name and address of the companies / Sub-contractors who will be

involved in the execution of works, namely:

Signature

(Authorised Signatory)
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Annexure - 4

NEW MANGALORE PORT AUTHORITY

“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN WHARF

AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY GATE”

Tenderer shall furnish Details of “eligibility works experience” as per Clause
12(a) of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and
certificates in the following format (Client Certificates/work completion

certificates or any other documentary evidences with respect to the eligibility

work)

ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:

Description

Bidder to fill up the details here

Name and Address of the Client

Title of the Eligible Assignment

Date of completion of the Eligible

Assignment

Project Cost

Reference No of the enclosed work

order

Reference No of the enclosed Client

work Completion Certificate

Reference No of any other documentary

evidence; if enclosed.

Name, telephone no, telefax no and
email address of the client’s

representative

Description and Scope of Work

Signature

(Authorised Signatory)

Certificate from the Statutory Auditor

This is to certify that the information contained in Sl. No 4 above is correct as
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per the accounts of the Applicant and/ or the clients.

(Signature, name and designation of the authorised signatory)
Date: Name and seal of the audit firm:

In case the Applicant does not have a statutory auditor, it shall provide the

certificate from its chartered accountant that ordinarily audits the annual

accounts of the Applicant.

Instructions:

i. Bidders are expected to provide information in respect of Eligible
Assignments in this Section. The assignments cited must comply with the
criteria specified Clause No. 12.0(a) Minimum eligibility of the “Instructions
to Tenderers”.

ii. A separate sheet should be filled for each of the eligible assignments.

iii. The details are to be supplemented by documentary proof (Work order and
work completion certificate) from the respective client for having carried out

such assignment duly certified by clients.
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Annexure - 5

NEW MANGALORE PORT AUTHORITY
“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN WHARF
AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY GATE”
FINANCIAL CAPABLITY
(A) Net worth & Average Annual Turnover of the Bidder

Net Turnover

Worth

Year 1 Year 1 Year 2 Year 3 Average
Instructions:

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation
reserves + Miscellaneous expenditure not written off + depreciation not
provided for). Year 1 will be the Financial Year 2023-24. Year 2 shall be the
year immediately preceding Year 1 and Year 3 shall be the year immediately
preceding Year 2. The Bidder shall provide audited Annual Reports as required
under this Bid Document.

Net worth & Annual turnover of the bidder shall be submitted duly verified by
Charted Accountant or Competent Authority.

(B) (Here specify proposed sources of credit line to meet the Cash flow
demand for the work)
Source of Credit line Amount

There should be a letter from the Bank mentioning that line of credit offered is
specifically for this work/contract.

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project
through their internal resources without availing the loan of credit, a specific
mention to be made to this effect and proof for such resources shall be
enclosed.

Certified by C.A Signature
(Authorised Signatory)
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Annexure - 6

NEW MANGALORE PORT AUTHORITY
“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN WHARF
AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY GATE”

LIST OF ONGOING WORKS IN HAND AT NMPA

The Tenderer shall furnish in the format given below details of works being

carried out by him at the time of bidding in NMPA.

Sl. Name of work Work  order | Value of | Average annual
No. No. and Date | Work Order | financial turnover
in Rs. as per MEC for the

work

Contractor
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Annexure — 6A (Not applicable)

NEW MANGALORE PORT AUTHORITY
“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN WHARF
AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY GATE”

DETAILS OF PROPOSED APPROACH & METHODOLOGY

Bidder shall furnish a detailed method statement (Technical Note) for carrying
out of the works, along with a construction programme showing sequence of
operation and the time frame for various segments of temporary and

permanent works.

Signature

(Authorised Signatory)
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Annexure - 7

NEW MANGALORE PORT AUTHORITY
“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN WHARF
AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY GATE”
PLANT AND EQUIPMENT PROPOSED FOR THE WORK
Please indicate the main plant and equipment considered to be necessary for
undertaking the work and whether this plant is ready in ownership or will be

purchased or hired.

Descrip | Require | Owned | Nos / | Age / | Remarks | At what stage
tion of | ment / capac | condit | (from of contract
equipm | no. / leased |ity ion whom to | period the
ent capacit | / to be be equipment will
y procure purchase | be available
d d)

Note: The equipment indicated in the above statement will form part of contract
agreement and as such the bidders are requested to indicate the availability of
the equipment at site and at what stage of the construction period in a separate
column.

Signature
(Authorised Signatory)
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Annexure - 8

NEW MANGALORE PORT AUTHORITY
“PROVIDING OF FRESH DRINKING WATER PIPE LINE OF 40 MM DIA
CONNECTING TO DRINKING WATER POINT IN BERTH NO 5, 6 & 7 IN WHARF
AREA, NEW SHED 1 AREA AND BERTH NO. 13 NEAR SECURITY GATE”

DECLARATION
We M/s. (Name & address of the bidder) hereby declare that:-

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV
and V) and VolIIl (Section V and VII) and agreed to the terms and
conditions mentioned therein.

ii.  All details regarding construction plant, temporary work and personnel for
site organisation considered necessary and sufficient for the work have
been furnished in the Annexures to Conditions of Contract in Volume I
and that such plant, temporary works and personnel for site organiation
will be available at the site till the completion of the respective work.

iii. No conditions are incorporated in the financial bid. In case any conditions
are specified in the financial bid, the tender will be rejected summarily
without making any further reference to the bidder.

iv. We have not made any payment or illegal gratification to any persons/
authority connected with the bid process so as to influence the bid process
and have not committed any offence under PC Act in connection with the
bid.

v. We shall undertake that, the Employer i.e. NMPA is indemnified against
all damages or compensation payable at Law in respect of or in
consequence of any accident or injury to any workman or other person in
the employment of the Contractor or Sub-Contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto and the Employer shall be at liberty to deduct
or adjust from the Contactor's bills an amount that Employer may be
called upon to pay towards claims, demands, proceedings, costs, charges
and expenses Whatsoever in respect of or in relation to any accident or

injury referred to above without any reference to the Contractor. The
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contractor shall execute indemnity bond in the prescribed

format as per Annexure - 12

We shall comply with all the Central State and Municipal Laws and Rules
and we shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation &Abolition) Karnataka Rules 1974 and rules there under and
the enactments that may be applicable including ESI Act, the payment of
wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act.
The Workmen Compensation Act or any other applicable legislation and
the Municipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or
othenrvise missed under any statutory enactments, rules & regulations
there under shall be the responsibility of the Contractor and the NMPA
will take no responsibility for the same. The Contractor should take
Workmen's Compensation Policy for his Workers, who are not covered
under ESI and submit the same to the EIC immediately after
commencement of the work

We undertake that, we are liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the
works. If any claim is made against New Mangalore Port Authority on this
work, the Port Authority shall have the right to deduct the same from the
bill amount payable to the contractor after verification of the validity and
if admissible as per rules

*We disclose with that we have made / not made payments or propose to
be made to any intermediaries (agents) etc. in connection with the bid.

* Note: Delete whichever is not applicable.

Signature
(Authorised Signatory)
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Annexure-9

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE)

WHEREAS, [Name of Bidder| (hereinafter called “the
Bidder”) has submitted his bid dated [date] for the

Providing of fresh drinking water pipe line of 40 mm dia connecting to drinking
water point in Berth No 5, 6 & 7 in Wharf area, new shed 1 area and Berth No.
13 near Security gate(hereinafter called “the Bid”).

KNOW ALL PEOPLE by these presents that We

[name of bank]| of (name of country) having our registered
office at (hereinafter called “the Bank”) are bound
unto [name of Employer]| (hereinafter
called “the Employer”) in the sum of 1 for which

payment well and truly to be made to the said Employer the Bank binds itself,
his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this _____ day of
20

THE CONDITIONS of these obligations are:

(1)  If after Bid opening the Bidder withdraws his Bid during the period of
bid validity specified in the Form of Bid,;

or

(2) If the Bidder having been notified of the acceptance of his Bid by the
Employer during the period of bid validity:

(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with
the Instructions to Bidders, or

(c) does not accept the correction of the Bid Price pursuant to Clause 27;
We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his

demand, provided that in his demand the Employer will note that the amount
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claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 2
days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. Any demand in respect of this

Guarantee should reach the Bank not later than the above date.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs .........cooovviiiint.
(RUPEES w.viiiiiiiiiiiiiii only) and unless a claim in writing is
lodged with us within 3 months of the date of expiry or the extended date of
expiry of this guarantee all our liabilities under this guarantee shall stand

discharges.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16 of the Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-
PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party :

Bank A/c No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location) :

FAX No.

E-Mail ID : (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of the
beneficiary
2 Credit Account No.

(Should be full 14 digit)

3 Account Type
(SB or CA or OD)
Name of the Bank

Branch

(Full address with telephone No.)
IFSC Code Number (11 digit)
MICR code

(Should be 9 digit)

8 Telephone/Mobile/Fax No. of the | Telephone:

beneficiary Mobile

Fax

9 Photostat copy of a Cheque

Signature of the party with seal
Verified the details furnished by the party and it is ascertained that the

information furnished are in full shape as required. Xerox copy of a Cheque is

also enclosed.

Signature of the HOD/HOO with seal
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Annexure 12

INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper)
This deed of indemnity is executed by .................. herein after referred to as *
Indemnifier’ which expression shall unless repugnant to the context or
meaning thereof, include its successors, Administrator, representatives and
assignees in favour of New Mangalore Port Authority, Panambur, Mangalore
575010, herein after referred to as Indemnified’ which expression shall unless
repugnant to the context or meaning thereof include its representatives and

assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and
conditions set out interalia in the work order No........... valued at
Rsooooviiiiini.

AND Whereas, the clauses No.............. of the above-mentioned work order

provides for indemnifying the indemnified by the indemnifier for any accident,
damage or compensation payable to any workmen or other person in the
employment of the contractor or any sub contractor during the period of

tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the
indemnified against all damages or compensation payable at law in respect of
or in consequence of any accident or injury to any workmen or other person in
the employment of the contractor or sub-contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto and the indemnified shall be at liberty to deduct
or adjust from the bills payable to the indemnifier by the indemnified for an
amount that the indemnified may be called upon to pay towards claims,
demands, proceedings, costs, charges and expenses whatsoever in respect of
or in relation to any accident or injury referred to above without any reference
to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and
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Rules and shall be solely responsible for complying with the
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & the
contract labour (Regulation & Abolition) Karnataka Rules 1974 and rules there
under and the enactments that may be applicable including ESI Act, the
payment of wages act, Provident Fund Act, the Minimum Wages Act, the
Factory’s Act, the Workmen Compensation Act or any other applicable
legislation and the Muncipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or otherwise
missed under any statutory enactments rules & regulations there under shall
be the responsibility of the Indemnifier and the Indemnified will have no
responsibility for the same. The Indemnifier shall obtain Workmen’s
Compensation Policy for his workers, who are not covered under ESI and
submit the same to the ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers /
persons engaged by him for the satisfactory execution of the works. If any claim
is made against Indemnified arising out of this work, the Port shall have the
right to deduct the same from the bill amount payable to the Indemnifier after
verification of the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes,
nose masks, hand gloves, safety harness or any other equipment as required

depending on nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to
indemnify the indemnified against any unforeseen incidents / accidents, which
may lead to fatality including death, permanent/ partial disablement, injury,
financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs
of the contractor / sub-contractor for which the indemnified and its officers /

representation are in no way responsible.

INDEMINIFIER

(Signature  with  Name and
Designation)

Company Seal

Station:
Date:
Witness:

Signature with Name, Designation & Address
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Annexure-13

BID SECURITY DECLARATION FORM
Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
To: [insert complete name of the Employer]
I/We. The undersigned, declare that:

[/We understand that, according to your conditions, bids must be supported

by a Bid security declaration

I[/We accept that we will automatically be disqualified from bidding for any
contract with New Mangalore Port Authority for a period of 2 (Two) years
starting from the date of notification from the Employer, if the undertaking of
the affidavit submitted by us or our constituents in pursuance to any of the
declarations of Letter of Technical Bid or Letter of Price Bid submitted by us

are found to be false at any stage during the process of bid evaluation; or

[am / We are in a breach of any obligation(s) under the bid conditions, because

I[/We

a) have withdrawn / modified / amended, impairs or derogates from the bid,
my / our Bid during the period of bid validity specified in the form of Bid;

or

b) do not accept the correction of errors in accordance with the Instructions

to Bidders; or

c) having been notified of the acceptance of our Bid by the employer during

the period of bid validity,
i.  fail or refuse to execute the contract, if required; or

ii.  fail or refuse to furnish the Performance Security, in accordance with

the Instructions to Bidders; or

iii.  fail or refuse to furnish a domestic preference security, if required.

[/We understand this Bid Security Declaration shall cease to be valid if I
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am/we are not the successful Bidder, upon the earlier of

i.  the receipt of your notification of the name of the successful Bidder; or

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid
Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the Bid-Securing
Declaration]
Name: [insert complete name of person signing the Bid-security Declaration]
Duly authorized to sign the bid for and behalf of [insert complete name of the
Bidder]

Dated on day of , [insert date of

Signing]

Corporate seal [where appropriate]
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Annexure-14

Format for Self-Certification under
Preference to “MAKE IN INDIA” Policy
(Refer Clause No. 38 of ITT)

CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-
II) dtd. 16-09-2020, as amended from time to time and as applicable on the
date of submission of tender, we hereby certify that we

M/s (name of the Bidder) are local

supplier meeting the requirement of minimum Local content (50%) as defined
in above orders for the material against Tender NIT

No for the work of

Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of Integrity
under Rule 175(1)(i)(h) of the General Financial Rule for which for which a
bidder or its successors can be debarred for up two years as per Rule 151 (iii)
of the General Financial Rules along with such other actions as may be

permissible under law. Seal and Signature of Authorized Signatory

Signature of the Bidder
Date :

Place :
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SECTION - II

iii) FORM OF AGREEMENT

THIS AGREEMENT made the day of
20 BETWEEN New Mangalore Port Authority (hereinafter

called "the Employer") of the one part and

(hereinafter called "the Contractor") of the other part WHEREAS the Employer
is desirous that certain works should be executed by the Contractor,
ViZ-mmmm oo and has accepted a Tender by the
Contractor for the execution and Completion of such works and the remedying

of any defects therein at a contract price of Rs

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the General Conditions

hereinafter referred to.

2. The following documents shall be deemed to form and be read and
construed as part of this Agreement, viz.-
a) The Letter of Acceptance;
b) The Said Tender (Technical Bid);
c) The Conditions of Contract (Parts I and II)
d) The Specifications;
e) The Drawings;
f) The Bill of Quantities and
g) The Addenda
h) Letters exchanged between the Employer and the Tenderer up to
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the issue of Letter of Acceptance as separately listed and annexed here

to.

3. In consideration of the payments to be made by the Employer to the
contractor as hereinafter mentioned the Contractor hereby covenants with the
Employer to execute and complete the works and remedy any defects therein

in conformity in all respect with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the works and the remedying of defects
therein the Contract Price or and such other sum as may become payable
under the Provisions of the Contract at the times and in the manner prescribed

by the Contract.
IN WITNESS whereof the parties hereto have caused this Agreement to
be executed the day and year first above written in accordance with their

respective laws.

This document contains ....... pages in all. This agreement is assigned No. CEA

The Common Seal of

was hereunto affixed in the presence of :
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SECTION - III

iv) CONDITIONS OF CONTRACT

A.

General

. Definitions

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials

are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities

forming part of the Bid.

Compensation Events are those defined in Clause 44.

The Completion Date is the date of completion of the Works as certified

by the Engineer or his nominee in accordance with Sub Clause 54

The Contract is the contract between the Employer and the Contractor
to execute, complete and maintain the Works. It consists of the

documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information which

comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the

Works has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by
the Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and

thereafter as adjusted in accordance with the provisions of the Contract.



64
Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the

Contract.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out
the Works.

Equipment is the Contractor’s machinery and vehicles brought

temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s

Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the works. The Intended Completion Date
is specified in the Contract Data. The Intended Completion Date may be
revised only by the Engineer or his nominee by issuing an extension of

time.

Materials are all supplies, including consumables, used by the

contractor for incorporation in the Works.

The Engineer or his nominee is the person named in the Contract Data
(or any other competent person appointed and notified to the contractor
to act in replacement of the Engineer or his nominee) who is responsible
for supervising the Contractor, administering the Contract, certifying
payments due to the Contractor, issuing and valuing Variations to the
Contract, awarding extensions of time and valuing the Compensation

Events.
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Plant is any integral part of the Works which is to have

mechanical, electrical, electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which are included in the Bidding
documents and are factual interpretative reports about the surface and

sub-surface conditions at the site.

Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the

Engineer or his nominee.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not

necessarily coincide with any of the Site Possession Date.

A Subcontractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the work in the Contract which

includes work on the Site.

Temporary Works are works designed, constructed, installed and
removed by the Contractor which are needed for construction or

installation of the Works.

A Variation is an instruction given by the Engineer or his nominee which

varies the Works.

The Works are what the Contract requires the Contractor to construct,

install and turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed / proposed to be employed

by the Contractor at the Project Site, who have participated and are in
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possession of a  valid Competency Certificate through a

programme run under the auspices of a University, State Technical

Board, Ministry of Government of India.

2. Interpretation

2.1

2.2

2.3

(1)
(2)
(3)
(4)
(9)
(6)
(7)
(8)
9)

In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter and the other way
around. Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically
defined. The Engineer or his nominee will provide instructions

clarifying queries about the Conditions of Contract.

If sectional completion is specified in the Contract Data, references
in the Conditions of Contract to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the
Works (other than references to the Completion Date and Intended

Completion date for the whole of the Works).

The documents forming the Contract shall be interpreted in the

following order of priority:

Agreement

Letter of Acceptance and notice to proceed with works
Contractor’s Bid

Contract Data

Conditions of Contract including Special Conditions of Contract
Specifications

Drawings

Bill of quantities and

any other documents listed in the Contract Data as forming part

of the Contract.
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. Language and Law

3.1 The language of the Contract and the law governing the Contract

are stated in the Contract Data.

. Engineer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the Engineer or his
nominee will decide contractual matters between the Employer

and the Contractor in the role representing the Employer.

. Delegation

5.1 The Engineer or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and

may cancel any delegation after notifying the Contractor.

. Communications

Communications between parties which are referred to in the conditions
are effective only when in writing. A notice shall be effective only when

it is delivered (in terms of Indian Contract Act 1872).

. Contract Agreement

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract
Document. Upon signing the Contract Agreement, the Contractor shall
make 12 copies of Contract Documents in hardbound cover which shall
cover documents used in Contract/Agreement and provide the same to
the Employer at no extra cost.

Data made available by the Employer in accordance with provisions of
the Condition of Contract shall be deemed to include data listed
elsewhere in the Contract and open for inspection at the office of the
Deputy Chief Engineer (Civil) of the New Mangalore Port Authority (by

prior appointment with the Engineer).

. Subcontracting

8.1 The Contractor may subcontract with the approval of the Engineer

or his nominee but may not assign the Contract without the



68
approval of the Employer in writing.

Subcontracting does not alter the Contractor’s obligations.

Other Contractors

8.2

The Contractor shall co-operate and share the site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of other contractors. The
Contractor shall as referred to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The
employer may modify the schedule of other contractors and shall

notify the contractor of any such modification.

9. Personnel

9.1

9.2

The Contractor shall employ the key personnel named in the
Schedule of Key Personnel as referred to in the Contract Data to
carry out the functions stated in the Schedule or other personnel
approved by the Engineer or his nominee. The Engineer or his
nominee will approve any proposed replacement of key personnel
only if their qualifications, abilities, and relevant experience are
substantially equal to or better than those of the personnel listed
in the schedule.

If the Engineer or his nominee asks the contractor to remove a
person who is a member of the contractor’s staff of his work force
stating the reasons, the contractor shall ensure that the person
leaves the site within seven days and has no further connections

with the work in the contract.

10. Employer’s and Contractor’s Risks

10.1

The Employer carries the risks which this Contract states are
Employer’s risks and the contractor carries the risks which this

Contract states are contractor’s risks.

11.Employer’s Risks

11.1 The Employers risks are

a)

In so far as they directly affect the execution of the Works in the
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country where the Permanent Works are to be
executed:
1) war and hostilities (whether war be declared or not), invasion, act

of foreign enemies;

ii) rebellion, revolution, insurrection, or military or usurped power,
or civil war;

i) ionizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste, from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear
component thereof;

iv) pressure waves caused by aircraft or other aerial devices travelling
at sonic or supersonic speeds; and

V) riot, commotion or disorder, unless solely restricted to the
employees of the Contractor or of his Subcontractors and arising
from the conduct of the Works;

vi) Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

b) loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided
for in the Contract;

c) loss or damage to the extent that it is due to the design of the Works,
other than any part of the design provided by the Contractor or for
which the Contractor is responsible; and

d) any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

i) could not have reasonably foreseen, or

ii) could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

A) prevent loss or damage to physical property from occurring by
taking appropriate measures, or

B) insure against.
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13.
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Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal
injury and death which arise during and in consequence of the
performance of the Contract other than the excepted risks are the

responsibility of the Contractor.

Insurance

13.1 The Contractor shall provide in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the end of
the Defects Liability Period, in the amounts and deductibles stated in the

Contract Data for the following events which are due to the Contractors

risks.

a) loss of or damage to the Works, Plant and Materials

b) loss of or damage to Equipment;

c) loss of or damage of property (except the Works, Plant, Materials

and Equipment) in connection with the Contract; and

d) personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the
contractor to the Engineer or his nominee for the Engineer or his
nominee’s approval before the start date. All such insurances shall
provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage
incurred.

13.3 If the contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance which
the contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the contractor
or, if no payment is due, the payment of the premiums shall be a
debt due.

13.4 Alterations to the terms of insurance shall not be made without
the approval of the Engineer or his nominee.

13.5 Both parties shall comply with all conditions of the insurance

policies.
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14.Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Site Investigation
Report referred to in the Contract Data, supplemented by any

information available to the Bidder.

15.Queries about the Contract Data

The Engineer or his nominee will clarify queries on the Contract Data.

16.Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with

the Specification and Drawings.

17.The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the works on the Start Date
and shall carry out the works in accordance with the program submitted
by the contractor as updated with the approval of the Engineer or his

nominee, and complete them by the Intended Completion Date.

18. Approval by the Engineer or his nominee

18.1 The Contractor shall submit Specifications and Drawings showing
the proposed Temporary Works to the Engineer or his nominee,
who is to approve them if they comply with the specifications and
Drawings.

18.2 The Contractor shall be responsible for design of Temporary
Works.

18.3 The Engineer or his nominee’s Approval shall not alter the
contractor’s responsibility for design of the Temporary Works.

18.4 All Drawings prepared by the contractor for the execution of the
temporary or permanent Works, are subject to prior approval by

the Engineer or his nominee before their use.

19.Safety

The contractor shall be responsible for the safety of all activities on the

Site.
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20.Discoveries

21.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site is the property of the Employer. The
Contractor is to notify the Engineer or his nominee of such discoveries
and carry out the Engineer or his nominee’s instructions for dealing with

them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the
Contractor, free from encumbrances. If possession of a part is not given
by the start date stated in the Contract Data the Employer is deemed to
have delayed the start of the relevant activities and this will be a

Compensation Event.

22.Access to the Site

The Contractor shall allow the Engineer or his nominee and any person
authorized by the Engineer or his nominee access to the Site to any place
where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are

being manufactured, fabricated and/or assembled for the works.

23.Instructions

The Contractor shall carry out all instructions of the Engineer or his

nominee which comply with the applicable laws where the Site is located.

24.Disputes

If the Contractor believes that a decision taken by the Engineer or his
nominee was either outside the authority given to the Engineer or his
nominee by the Contract or that the decision was wrongly taken, the
decision shall be referred to the Dispute Review Board (DRB) within 28

days of the notification of the Engineer or his nominee’s decision.

25.Settlement of Disputes

25.1 If a dispute of any kind whatsoever arises between the Employer
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and the Contractor in connection with, or arising out of

the Contract or the execution of the Works, whether during the execution
of the Works or after their completion and whether before or after
repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion,
instruction, determination, certificate or valuation of the Engineer or his
nominee, the matter in dispute shall, in the first place be referred to the
Disputes Review Board [DRB] established pursuant to Appendix 1
hereto. (Not applicable to this contract)

Unless the Contract has already been repudiated or terminated or
frustrated the Contractor shall in every case, continue to proceed with
the Works with all due diligence and the Contractor and the Employer
shall give effect forthwith to every decision of the Engineer or his nominee
unless and until the same shall be revised, as hereinafter provided, in a
Dispute Review Board Recommendation / Arbitral Award.
25.2. Arbitration
Any dispute in respect of in respect of contracts where party is
dissatisfied by the Dispute Review Board’s (DRB) decision shall be
decided by arbitration as set forth below:

i) A dispute with contractor shall be finally settled by arbitration in
accordance with the Indian Arbitration and Conciliation Act, 1996,
or any statutory amendment thereof. The arbitral tribunal shall
consist of 3 arbitrators, one each to be appointed by the Employer
and the contractor, and the third to be appointed by the mutual
consent of both the arbitrators, failing which by making a
reference to CIDC-SIAC Arbitration Center from their panel.

ii) Neither party shall be limited in the proceedings before such
arbitrators to the evidence or arguments already put before the
Engineer or his nominee or the Board, as the case may be, for the
purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Engineer or his

nominee or any of the members of the Board, as the case may be,
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from being called as a witness and giving evidence before

the arbitrators or any matter whatsoever relevant to the dispute.

iii) The reference to arbitration shall proceed notwithstanding that the
works shall not then be or be alleged to be complete, provided
always that the obligations of the Employer, the Engineer or his
nominee and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works.
Neither party shall be entitled to suspend the works to which the
dispute relates, and payment to the Contractor shall be continued
to be made as provided by the contract.

iv) If one of the parties fails to appoint its arbitrators in pursuance of
sub-clause [i], within 14 days after receipt of the notice of the
appointment of its arbitrator by the other party, then
President/Chairman of the nominated Institution shall appoint
arbitrator within 14 days of the receipt of the request by the
nominated institution. A certified copy of the President’s/
Chairman’s order, making such an appointment shall be furnished
to both the parties.

v) Arbitration proceedings shall be held at Mangalore, and the
language of the arbitration proceedings and that of all documents
and communications between the parties shall be ‘English

vi) The Arbitration shall be conducted by the experts from the panel
of CIDCSIAC Arbitration Center.

vii)The decision of the majority of arbitrators shall be final and
binding upon both parties. The expenses of the arbitrators as
determined by the arbitrators shall be shared equally by the
Employer and the Contractor. However, the expenses incurred by
each party in connection with the preparation, presentation, etc.
of its case prior to, during and after the arbitration proceedings
shall be borne by each party itself.

viii) All arbitration awards shall be in writing and shall state the

reasons for the award.

ix) Performance under the contract shall continue during the
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arbitration proceedings and payments due to

the contractor by the Employer shall not be withheld, unless they

are subject matter of the arbitration proceedings.

26.Replacement of conciliator (deleted)
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TIME CONTROL

27.Program

27.1 Within the time stated in the Contract Data the Contractor shall
submit to the Engineer or his nominee for approval a Program
showing the general methods, arrangements, order, and timing for

all the activities in the works along with monthly cash flow forecast.

27.2 An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work including any changes

to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer on the first day of
each week or such longer period as the Engineer may from time to
time direct, a progress report in an approved form showing
up-to-date total progress, progress achieved against planned
progress, during the previous week and progress forecast for the
following week for all important items in each section or portion of

the Works, in relation with the approved Program.

27.4The Contractor shall submit to the Engineer or his nominee, for
approval an updated Program at intervals no longer than the period
stated in the Contract Data. If the Contractor does not submit an
updated Program within this period, the Engineer or his nominee
may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been

submitted.

28.Revised Program

The Engineer or his nominee’s approval of the Program shall not alter

the Contractor’s obligations. The Contractor may revise the Program and
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submit it to the Engineer or his nominee again at any time. A

revised Program is to show the effect of Variations and Compensation

Events.

29.Extension of the Intended Completion Date

29.1

29.2

The Engineer or his nominee shall extend the Intended Completion
Date if a Compensation Event occurs or a Variation is issued
which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the

Contractor to incur additional cost.

The Engineer or his nominee shall decide whether and by how
much to extend the Intended Completion Date within 21 days of
the Contractor asking the Engineer or his nominee for a decision
upon the effect of a Compensation Event or Variation and
submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be

considered in assessing the new Intended Completion Date.

30.Delays Ordered by the Engineer or his nominee

The Engineer or his nominee may instruct the Contractor to delay the

start or progress of any activity within the Works.

31.Management Meetings

31.1

31.2

Either the Engineer or his nominee or the Contractor may require
the other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early
warning procedure.

The Engineer or his nominee shall record the business of
management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The
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responsibility of the parties for actions to be taken is to

be decided by the Engineer or his nominee either at the
management meeting or after the management meeting and stated

in writing to all who attended the meeting.

32.Early Warning

32.1 The Contractor is to warn the Engineer or his nominee at the

32.2

earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work,
increase the Contract Price or delay the execution of works. The
Engineer or his nominee may require the Contractor to provide an
estimate of the expected effect of the event or circumstance on the
Contract Price and Completion Date. The estimate is to be provided
by the Contractor as soon as reasonably possible.
The Contractor shall cooperate with the Engineer or his nominee in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction

of the Engineer or his nominee.
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C. QUALITY CONTROL

33.Identify Defects

The Engineer or his nominee shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such checking shall
not affect the Contractor’s responsibilities. The Engineer or his nominee
may instruct the Contractor to search for a Defect and to uncover and
test any work that the Engineer or his nominee considers may have a

Defect.

34.Tests

If the Engineer or his nominee instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a
Defect and the test shows that it does the Contractor shall pay for the
test and any samples. If there is no Defect the test shall be a

Compensation Event.

35.Defect Liability

35.1 The Engineer or his nominee shall give notice to the Contractor of
any Defects before the end of the Defects Liability Period, which
begins at Completion and is defined in the Contract Data. The
Defects Liability Period shall be extended for as long as Defects
remain to be corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct
the notified defect within the length of time specified by the
Engineer or his nominee’s notice. To the intent that the works
shall, at or as soon as practicable after the expiration of the Defects
Liability Period, be delivered to the Employer in the condition
required by the Contract, fair wear and tear excepted, to the
satisfaction of the Engineer, the Contractor shall :

(@) Complete the work, if any, outstanding on the date stated in
the Taking-Over Certificate within the date to be intimated
by the engineer and

(b) execute all such work of amendment, reconstruction, and
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remedying defects, shrinkages or other faults

as the Engineer may, during the Defects Liability Period or
within 14 days after its expiration, as a result of an
inspection made by or on behalf of the Engineer prior to its
expiration, instruct the Contractor to execute.

Cost of Remedying Defects

All work referred to in Sub-Clause 35.2 shall be executed by the

contractor at his own cost if the necessity thereof is, in the opinion of the

Engineer, due to:

35.4

35.5

a) The use of materials, Plant or workmanship not in accordance
with the Contract, or

b) Where the Contractor is responsible for the design of part of the
Permanent Works, any fault in such design, or the neglect or
failure on the part of the Contractor to comply with any
obligation, expressed or implied, on the Contractor's part under
the Contract.

Defects Liability Certificate

The Contract shall not be considered as completed until a Defects

Liability Certificate shall have been signed by the Engineer and

delivered to the Employer, with a copy to the Contractor, stating

the date on which the Contractor shall have completed his

obligations to execute and complete the Works and remedy any

defects therein to the Engineer's satisfaction. The Defects Liability

Certificate shall be given by the Engineer within 28 days after the

expiration of the Defects Liability Period, or, if different defects

liability periods shall become applicable to different Sections or

parts of the Permanent Works, the expiration of the latest such

period, or as soon thereafter as any works instructed, pursuant to

Clauses 35, have been completed to the satisfaction of the

Engineer.

Unfulfilled Obligations

Notwithstanding the issue of the Defects Liability Certificate the

Contractor and the Employer shall remain liable for the fulfillment
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of any  obligation incurred under the provisions of

the Contract prior to the issue of the Defects Liability Certificate
which remains unperformed at the time such Defects Liability
Certificate is issued and, for the purposes of determining the
nature and extent of any such obligation, the Contract shall be

deemed to remain in force between the parties to the Contract.

36.Uncorrected Defects.

If the Contractor has not corrected a Defect within the time specified in
the Engineer or his nominee’s notice the Engineer or his nominee will
assess the cost of having the Defect corrected, and the Contractor will

pay this amount.



82

D. COST CONTROL

37.Bill of Quantities

37.1

37.2

The Bill of Quantities shall contain items for the construction,
supply, installation, testing and commissioning work to be done
by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rate in

the Bill of Quantities for each item.

38.Changes in the Quantities

38.1

38.2

38.3

If the final quantity of the work done differs from the quantity in
the Bill of Quantities for the particular item by more than +25 %
provided the change exceeds +10% of initial Contract Price, the
Engineer or his nominee shall adjust the rate(s), to allow for the
change.

The Engineer or his nominee shall not adjust rates from changes
in quantities if thereby the Initial Contract Price is exceeded by
more than 15 percent except with the Prior approval of the
Employer.

If requested by the Engineer or his nominee where the quoted
rate(s) of any item(s) is abnormally high, the Contractor shall
provide the Engineer or his nominee with a detailed cost

breakdown of such rate in the Bill of Quantities.

39.Variations

39.1

The Engineer shall make any variation of the form, quality or
quantity of the Works or any part thereof that may, in his opinion,
be necessary and for that purpose, or if for any other reason it
shall, in his opinion, be appropriate, he shall have the authority to
instruct the Contractor to do and the Contractor shall do any of
the following:

a) increase or decrease the quantity of any work included in the

Contract,
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b) omit any such work,

c) change the character or quality or kind of any such work,

d) change the levels, lines, position and dimension of any part of
the Works,

e) execute additional work of any kind necessary for the
completion of the Works,

f) change any specified sequence or timing of construction of any
part of the Works.

No such variation shall in any way vitiate or invalidate the

Contract, by the effect, if any, of all such variations shall be valued

in accordance with Clause 40. Provided that where the issue of an

instruction to vary the works is necessitated by some default of or

breach of contract by the contractor or for which he is responsible,

any additional cost attributable to such default shall be borne by

the contractor. All Variations shall be included in updated

Programs produced by the contractor.

39.2 Instructions for Variations

The Contractor shall not make any such variation without an

instruction of the Engineer. Provided that no instruction shall be

required for increase or decrease in the quantity of any work where

such increase or decrease is not the result of an instruction given

under this clause, but is the result of the quantities exceeding or

being less than those stated in the Bill of Quantities.

40.Payments for Variations

40.1 Variation permitted shall not exceed +25% in quantity of each
individual item, and +10% of the total contract price. Within 14
days of the date of instruction for executing varied work, extra
work or substitution, and before the commencement of such work,
notice shall be given either (a) by the contractor to the Employer of
his intention to claim extra payment or a varied rate or price, or
(b) by the Employer to the contractor of his intention to vary rate

or price.
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40.5

84
For items not existing in the Bill of Quantities or

substitution to items in the Bill of Quantities, rate payable should

be determined by methods given below and, in the order, given

below:

) Rates and prices in Contract, if applicable plus escalation as
per contract.

ii) Rates and prices in the Schedule of Rates applicable to the
Contract plus ruling percentage.

iii) Market rates of materials and labor, hire charges of plant
and machinery used, plus 10% for overheads and profits of
contractor.

For items in the Bill of Quantities but where quantities have

increased beyond the variation limits, the rate payable for quantity

in excess of the quantity in the Bill of Quantity plus the

permissible variation should be:

i) Rates and prices in contract, if reasonable plus escalation,
failing which (ii) and (iii) below will apply

ii) Rates and prices in the schedule of Rates applicable to the
contract plus ruling percentage.

iii) Market rates of material and labor, hire charges of plant and
machinery used plus 10% for overheads and profits of
contractor.

If there is delay in the Employer and the Contractor coming to an

agreement on the rate of an extra item, rates as proposed by the

Employer shall be payable provisionally till such time as the rates

are finally determined or till date mutually agreed.

If the Engineer or his nominee decides that the urgency of varying

the work prevent a quotation being given and considers not

delaying the work, no quotation shall be given and the Variation

shall be treated as a Compensation Event.
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41.Cash flow forecasts

41.1

When the Program is updated, the contractor is to provide the

Engineer or his nominee with an updated cash flow forecast.

42.Payment Certificates

42.1

42.2

42.3

42.4

42.5

42.6

The Contractor shall submit to the Engineer or his nominee
monthly statements of the estimated value of the work completed
less the cumulative amount certified previously.

The Engineer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the
Contractor after taking into account any credit or debit for the
month in question in respect of materials for the works in the
relevant amounts and under conditions set forth in sub-clause
51.6 of the Contract Data (Secured Advance).

The value of work executed shall be determined by the Engineer or
his nominee.

The value of work executed shall comprise the value of the
quantities of the items in the Bill of quantities completed.

The value of work executed shall include the wvaluation of
variations and Compensation Events.

The Engineer or his nominee may exclude any item certified in a
previous certificate or reduce the proportion of any item previously

certified in any certificate in the light of later information.
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43.Payments

43.1

43.2

43.3

The bills for other Construction/Renovation/Miscellaneous works
which are not paid on monthly basis the Contractor has to submit
the bill within 7 days of joint measurement taken along with the
concerned Engineer. The Engineer has to ensure that joint
measurement to be completed within 7 days of completing of part
work / running work. The concerned Engineer i/c shall check and
make entries into bill/M.B within 10 days of submission of the
interim bill and submit to Executive Engineer/ Superintending
Engineer (Civil). The Executive Engineer/ Superintending
Engineer (Civil) shall check the bills and after certification of the
quantities as per manual shall forward to the Finance Department
within 3 working days. The Contractor and Assistant Engineer
both jointly complete the measurements, if Contractor due to any
reason does not attend/avoid joint survey/measurements the
Executive Engineer shall give notice to the contractor to be present
at the site for joint measurement within 7 days’ notice. If the
contractor fails to attend the joint measurement second notice
shall be issued to the contractor to attend the joint measurement
within 3 days failure to attend the site for joint measurement the
Assistant Engineer and AEE or EE would record the reason and
complete the measurements in a transparent manner
departmentally and submit the bill.

Bills / Tax invoice shall be prepared and submitted by the
Contractor. Joint measurements shall be taken continuously and
need not be connected with billing stage. System of 4 copies of
measurements, one each for Contractor, Employer and Engineer
or his nominee, and signed by both Contractor and Employer shall
be followed.

Interim of bill amount will be paid within 14 days of submission of
the bill.

Contractor shall submit final Bill within 60 days from the date of

completion of work and the same will be paid by the Port within
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30 days from the date of submission

43.4 The payment will be made to the contractor after deducting any
dues payable to the Port statutory authorities etc

43.5 If an amount certified is increased in a later certificate as a result
of an award by the DRB or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the
increased amount would have been certified in the absence of
dispute.

43.6 Items of the Works for which no rate or price has been entered in
will not be paid for by the Employer and shall be deemed covered

by other rates and prices in the Contract.

44.Compensation Events

44.1 The following mutually agreed Compensation Events unless they
are caused by the Contractor would be applicable:

(@) The Employer does not give access to a part of the Site by
the Site Possession Date stated in the Contract Data.

(b)  The Employer modifies the schedule of other contractors in
a way which affects the work of the contractor under the
contract.

(c) The Engineer or his nominee orders a delay or does not issue
drawings, specifications or instructions required for
execution of works on time.

(d) The Engineer or his nominee instructs the Contractor to
uncover or to carry out additional tests upon work which is
then found to have no Defects.

(e) The Engineer or his nominee unreasonably does not approve
for a subcontract to be let.

) Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of
Letter of Acceptance from the information issued to Bidders

(including the Site Investigation Reports), from information
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available publicly and form a visual

inspection of the site.

(g) The Engineer or his nominee gives an instruction for dealing
with an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

(h)  Other contractors, public authorities, utilities or the
Employer does not work within the dates and other
constraints stated in the Contract that cause delay or extra
cost to the Contractor.

(i) The effect on the Contractor of any of the Employer’s Risks.

(4) Other Compensation Events listed in the Contract Data or
mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the
employer, within 14 days and provide a forecast cost of the compensation

event.

44.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended Completion
Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Engineer or his nominee
shall decide whether and by how much he Contract Price shall be
increased and whether and by how much the Intended Completion
Date shall be extended.

44.3 As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast has been
provided by the Contractor, it is to be assessed by the Engineer or
his nominee and the Contract Price shall be adjusted accordingly.
If the Contractor’s forecast is deemed unreasonable the Engineer
or his nominee shall adjust the Contract Price based on Engineer
or his nominee’s own forecast. The Engineer or his nominee will
assume that the Contractor will react competently and promptly

to the event.
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45.Tax

45.1 The rates quoted by the Contractor to be inclusive of taxes if any
excluding GST that the Contractor will have to pay for the
performance of this Contract. The Employer will perform such
duties in regard to the deduction of such taxes at sources as per
applicable law.Any new Taxes, levies, duties imposed after signing
the Contract shall be reimbursed by the employer on production
of documentary evidence. The GST shall be quoted separately in
tax invoice. The contractor shall file the applicable returns with
tax department in time and submit the same as documentary

evidence.

46.Currencies

46.1 All payments shall be made in Indian Rupees unless specifically

mentioned.
47.Price Adjustment. (Not Applicable)

48.Retention

48.1 The Employer shall retain from each payment due to the
Contractor the proportion stated in the Contract Data until
Completion of the whole of the Works.

48.2 Retention Money shall be deducted at the rate of 10% of the toatal
tax invoice, from first Running Bill onwards subject to a max of
5% plus of the contract price including GST. Retention money
shall be refunded after completion of defect liability period along

with performance security.

49.Liquidated Damages

49A In case of delay in completion of the contract, liquidated damages
(L.D) may be levied at the rate of half per cent (¥2%) of the contract
price per week of delay, or part thereof subject to a maximum of
10 per cent of the contract price.

49A(i) The Employer, if satisfied, that the works can be completed by the
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contractor within a reasonable time after the specified

time for completion, may allow further extension of time at its
discretion with or without the levy of L.D. In the event of extension
granted being with L.D, the Employer will be entitled without
prejudice to any other right or remedy available in that behalf, to
recover from the contractor as agreed damages equivalent to half
per cent (¥2%) of the contract value of the works including GST for
each week or part of the week subject to the ceiling defined in sub-
Clause 49 A.

In the event of forfeiting the LD / EMD / SD performance
Guarantee and while imposing penalty GST at applicable rate is

applicable.

49A (i) The Employer, if not satisfied that the works can be
completed by the contractor, and in the event of failure on the part
of the contractor to complete work within further extension of time
allowed as aforesaid, shall be entitled, without prejudice to any
other right, or remedy available in that behalf, to rescind the

contract.

49A(iii)The Employer, if not satisfied with the progress of the contract
and in the event of failure of the contractor to recoup the delays in
the mutually agreed time frame, shall be entitled to terminate the

contract.

49A(iv)In the event of such termination of the contract as described in
clauses 49A(ii) or 49A(iii) or both the Employer shall be entitled to
recover L.D. up to ten per cent (10%) of the contract value and
forfeit the security deposit made by the contractor besides getting
the work completed by other means at the risk and cost of the

contractor.

49A(v) In case Part / portions of the work can be commissioned and the
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Port operates the portion for commercial purposes,

the rate of LD will be restricted to the uncompleted value of work

the maximum LD being on the entire contract value.

50.Nominated Subcontractors

51.

All specialists, merchants, tradesmen and others executing any work or
supplying any good, materials, Plant or services for which provisional
Sums are included in the Contract, who may have been or be nominated
or selected or approved by the Employer or the Engineer, and all persons
to whom by virtue of the provisions of the Contract, the Contractor is
required to subcontract shall, in the execution of such work or the
supply of such goods, materials, Plant or services, be deemed to be
subcontractors to the Contractor and are referred to in this Contract as

“Nominated Subcontractors”.

Advance payment (Not Applicable)

The Employer shall make the following advance payments:

51.1 Mobilisation Advance shall be paid up to 10% of Contract price,
payable in two equal installments. The first installment shall be
paid after mobilisation has started and next installment shall be

paid after satisfactory utilisation of earlier advance.

51.2 Construction / installation equipment Advance shall be paid up to

5% of Contract price, limited to 90% of assessed cost of machinery.

51.3 Mobilisation Advance and Construction Equipment Advance shall
be paid at SBI PLR + 2% p.a. (as on date of payment) interest rate
at the discretion of the employer and against Bank Guarantee for
Mobilisation Advance and against hypothecation of Construction

Equipment to the Employer.

51.4 Equipment advance will be paid in two or more installments. First

installment shall be paid after Construction Equipment has
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arrived at the site and next installment shall be paid after

satisfactory utilisation of earlier advance (s).

51.5 Recovery of Mobilisation and Construction Equipment advance
will start when 15% of the work is executed and recovery of total
advance should be completed by the time 80% of the original

Contract work is executed.

51.6 Secured Advance :The Engineer or his nominee shall make
advance payment in respect of materials and plant brought to site
but not yet incorporated and installed in the Works in accordance
with conditions stipulated in the Contract Data.

75% of cost of materials and plant brought to site for incorporation
into the works only shall be paid as Secured Advance. Materials

which are of perishable nature should be adequately insured.

52.Securities

52.1 52.1 Security deposit shall consist of two parts
a) Performance security to be submitted at award of the work
b) Retention Money to be recovered from Running Bills.

52.2 The Security deposit at 10% of the contract amount including GST,
of which 5% of contract price should be submitted as Performance
Security within 21 days of receipt of letter of acceptance and
balance 5% recovered as retention money from running bills.
Recovery of 5% of retention money shall commence from the first
RA bill onwards @ 10% for each bill. Retention money shall be
refunded after completion of defect liability period. The
performance Bank Guarantee will be released after completion of
defect liability period.

Removal of Craft or Plant which has sunk (NA to this contract)

The Contractor shall forthwith and with dispatch at his own cost raise

and remove any craft or plant (floating or otherwise) belonging to him or

to any sub-contractor employed by him (including also any plant which
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is held by the Contractor or any sub-contractor under

agreement for hire or hire-purchase) which may be sunk in the course of
the construction completion or maintenance of the Works or otherwise
deal with the same as the Engineer may direct or until the same shall be
raised and removed, the contractor shall set al such buoys and display
at night such lights and do all such things for the safety of navigation as
may be required by the Engineer or by Employer. In the event of the
Contractor not carrying out his obligation imposed upon him by this
clause the Employer may provide buoy and light such sunken craft or
plant and raise and remove the same (without prejudice to the right of
the Employer to hold the Contractor liable under General Conditions)
and the Contractor shall refund to the Employer all costs incurred in
connection therewith.

Contractor’s Temporary Moorings

Should the Contractor need, in connection with implementing the
Works, to provide temporary moorings for his craft he may be allowed to
do so in location and manner approved by the Engineer subject to all
necessary permissions being first obtained by the Contractor from the
authorities concerned. The Contractor shall not lay his temporary
moorings such as to interfere with the port traffic and such moorings

shall be removed if and when required by the Employer.

53.Cost of Repairs

53.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects
Correction period shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor’s

acts or omissions.

E. FINISHING THE CONTRACT

54.Completion

After completion of the work, the contractor will serve a written notice to

the Engineer or his nominee/Employer to this effect. The Engineer or his
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nominee/Employer upon receipt of this notice shall conduct

a complete joint survey of the work within 7 days and prepare a defects
list jointly. The defects pointed out by the Engineer or his
nominee/Employer would be rectified by the contractor within 14 days
and thereafter acceptance report be signed jointly by the contractor and
the Employer. This joint acceptance report shall be treated as

‘Completion Certificate’.

Substantial Completion of Parts

If any part of the Permanent Works has been substantially completed
and satisfactorily passed any Tests on Completion prescribed by the
Contract, the Engineer may issue a Taking-Over Certificate in respect of
that part of the Permanent works before completion of the whole of the
Works and, upon the issue of such Certificate, the Contractor shall be
deemed to have undertaken to complete with due expedition any
outstanding work in that part of the Permanent Works during the Defects
Liability Period.

Surfaces Requiring Reinstatement

Provided that a Taking-Over Certificate given in respect of any Section or
part of the Permanent Works before completion of the whole of the Works
shall not be deemed to certify completion of any ground or surfaces
requiring reinstatement, unless such Taking-Over Certificate shall

expressly so state.

55.Taking Over

The Employer shall take over the Site and the Works within seven days
of the Engineer or his nominee issuing a certificate of Completion.
Taking-Over Certificate

When the whole of the Works have been substantially completed and
have satisfactorily passed any Tests on Completion prescribed by the
Contract, the Contractor may give a notice to that effect to the Engineer,
with a copy to the Employer, accompanied by a written undertaking to
finish with due expedition any outstanding work during the Defects

Liability Period. Such notice and undertaking shall be deemed to be a
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request by the Contractor for the Engineer to issue a

Taking- over Certificate in respect of the Works. The Engineer shall,
within 21 days of the date of delivery of such notice, either issue to the
Contractor, with a copy to the Employer, a Taking- Over Certificate,
stating the date on which, in his opinion, the Works were substantially
completed in accordance with the Contract, or give instruction in writing
to the Contractor specifying all the work which in the Engineer's opinion,
is required to be done by the Contractor before the issue of such
Certificate. The Engineer shall also notify the Contractor of any defects
in the Works affecting substantial completion that may appear after such
instructions and before completion of the Works specified therein. The
Contractor shall be entitled to receive such Taking-Over Certificate
within 21 days of completion, to the satisfaction of the Engineer, of the

Works so specified and remedying any defects so notified.

Taking Over of Sections or Parts
Similarly, in accordance with the procedure set out in above Clause, the
Contractor may request and the Engineer shall issue a Taking-Over
Certificate in respect of :

a. any Section in respect of which a separate Time for Completion is

provided in the appendix to Tender, or

b. any substantial part of the Permanent Works which has been both
completed to the satisfaction of the Engineer and, otherwise than
as provided for in the Contract, occupied or used by the Employer,

or

c. any part of the Permanent Works which the Employer has elected
to occupy or use prior to completion (where such prior occupation
or use is not provided for in the Contract or has not been agreed

by the Contractor as a temporary measure).
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56.Final Account

The Contractor shall supply to the Engineer or his nominee a detailed
account of the total amount that the Contractor considers payable under
the Contract before the end of the Defects Liability Period. The Engineer
or his nominee shall issue a Defects Liability Certificate and certify any
final payment that is due to the Contractor within 60 days of receiving
the Contractor’s account if it is correct and complete. If it is not, the
Engineer or his nominee shall issue within 15 days a schedule that
states the scope of the corrections or additions that are necessary for the
correction and certify payment of 50% of the undisputed amount to the
contractor. If the Final Account is still unsatisfactory after it has been
resubmitted the Engineer or his nominee shall decide on the amount
payable to the Contractor and issue a payment certificate, within 60 days

of receiving the Contractor’s revised account.

57.Submission of ‘As built Drawings’ (NA)

“As built” Drawings are required to be submitted by the Contractor and
shall be supplied by them by the dates stated in the Contract Data. If the
Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract Data, or they do not receive the Engineer or his
nominee’s approval, the Engineer or his nominee shall withhold the
amount stated in the Contract Data from payments due to the

Contractor.

58.Termination

58.1 The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract.

58.2 Fundamental breaches of Contract include, but shall not be
limited to the following:
(a) the Contractor stops work for 28 days when no stoppage of

work is shown on the current Program and the stoppage has
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not been authorised by the Engineer or his
nominee.
(b) the Engineer or his nominee instructs the Contractor to

delay the progress of the Works and the instruction is not
withdrawn within 28 days.

(c) the Employer or the Contractor becomes bankrupt or goes
into liquidation other than for a reconstruction restructure
or amalgamation.

(d) a payment certified by the Engineer or his nominee is not
paid by the Employer to the Contractor within 50 days of the
date of the Engineer or his nominee’s certificate:

(e) the Engineer or his nominee gives Notice that failure to
correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer or his
nominee.

) the Contractor does not maintain a security which is
required.

(g) the Contractor has delayed the completion of works by the
number days for which the maximum amount of liquidated
damages can be paid as defined in the Contract data and

(h) if the Contractor, in the judgment of the Employer has
engaged in corrupt or fraudulent practices in competing for
or in the executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the

offering, giving, receiving or soliciting of any thing of value to

influence the action of a public official in the procurement process

or in contract execution. “Fraudulent practice” means a

misrepresentation of facts in

order to influence a procurement process or the execution of a

contract to the detriment of the Employer, and includes collusive

practice. Bidders (prior to or after bid submission) designed to

establish bid prices at artificial non-competitive levels and to



58.3

58.4

58.5

98
deprive the Employer of the benefits of free and open

competition.”

When either party to the Contract gives notice of a breach of
contract to the Engineer or his nominee for a cause other than
those listed under Sub Clause 59.2 above, the Engineer or his
nominee shall decide whether the breach is fundamental or not.
Notwithstanding the above, the Employer may terminate the
Contract for convenience subject to payment of compensation to
the contractor including loss of profit on uncompleted works. Loss
of profit shall be calculated on the same basis as adopted for
calculation of extra/additional items.

If the Contract is terminated the Contractor shall stop work
immediately, make the Site safe and secure and leave the Site as

soon as reasonably possible.

59.Payment upon Termination

59.1

59.2

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer or his nominee shall
issue a certificate for the value of the work done less advance
payments received up to the date of the issue of the certificate, less
other recoveries due in terms of the contract, less taxes due to be
deducted at source as per applicable law and less the percentage
to apply to the work not completed as indicated in the Contract
Data. Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.
If the Contract is terminated at the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Engineer or his nominee shall issue a certificate for the value of
the work done, the reasonable cost of removal of Equipment
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the

Works and loss of profit on uncompleted works less advance
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payments received up to the date of the certificate, less

other recoveries due in terms of the contract and less taxes due to

be deducted at source as per applicable law.

60.Property

61.

All materials on the Site, Plant, Equipment, Temporary Works and Works
for which payment has been made to the contractor by the Employer, are
deemed to be the property of the Employer, if the Contract is terminated

because of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by other event
entirely outside the control of either the Employer or the Contractor, the
Engineer or his nominee shall certify that the Contract has been
frustrated. The Contractor shall leave the Site and stop work as quickly
as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to

which commitment was made.
SPECIAL CONDITIONS OF CONTRACT

The conditions of contract shall be the general conditions of contract in
Section-III (v) as modified or added by the following condition of special
conditions as provided in Section — III(vi) herein, which shall be read and
construed with the general condition in Section — 3 A to E as if they were
incorporated therein. In so far as any of the condition of the special
conditions may conflict or be in consisting with any of general conditions

of in Section -3F- Special condition of the contract shall prevail.

62.Labour

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer or his nominee, deliver

to the Engineer or his nominee a return in detail, in such form and at
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such intervals as the Engineer or his nominee may

prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and

such other information as the Engineer or his nominee may require.

63.Compliance with labour regulations

During continuance of the contract, the Contractor and his sub
contractors shall abide at all times by all existing labour enactment and
rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour law
(including rules) regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or
Central Government or the local authority. Salient features of some of
the major labour laws that are applicable to construction industry are
given below. The Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse such amounts as may be
necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor the Engineer
or his nominee/Employer shall have the right to deduct any money due
to the Contractor including his amount of performance security. The
Employer / Engineer or his nominee shall also have right to recover from
the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall

be treated as the employees of the Employer at any point of time.

64.Safety, Security and Protection of the Environment.

Subject and without prejudice to any other provision of the Contract, the

Contractor shall take all reasonable precautions:
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(@) In connection with underground water resources

(including percolating water) to prevent

(i) Any interference with the supply to or abstraction from such
sources

(ii) Pollution of the water so as to affect adversely the quality
thereof.

(b)  All works shall be carried out without unreasonable noise and

disturbance. The Contractor shall indemnify the Employer from
and against any liability for damages on account of noise or other
disturbance created while or in carrying out the work and from
and against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in regard or in relation to such
liability.

(c) The Contractor at his own cost shall make such provisions for
lighting of Works, Temporary Works, Materials and Plant and shall
provide all such marks and lights as may be required by the
Employer or the Engineer or any other authority having
jurisdiction over the Site together with all labour stores and
services required for their efficient working and use at any time,
day or night.

(d) The Contractor shall also provide at his own cost every description
of watching and maintenance required in connection with the
foregoing, and all other services for protecting and securing all
places dangerous whether to Contractor's workmen or to other
persons until the Works are handed over to the Employer, or till
such time when the Engineer decides that such services are no
longer required.

All lights provided by the Contractor shall be placed or screened
such as not to interfere with any navigation lights or with any

traffic or signal lights of any local or other authority.

65.Insurance of Works and Contractor’s Equipment

The Insurance shall be issued by Nationalized Insurance Company from
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its Mangalore Branch which has been determined by the

Contractor to be acceptable to the Employer.

The contractor shall at his own costs and expenses obtain and shall

cause any subcontractor to obtain such insurance as may be necessary

to cover the liability of the contractor or as the case may be of such
subcontractor in respect of personal injuries and death arising out of or

in the course of or caused during the execution of the works for a

minimum amount of Rs. 25 lakhs and shall produce or cause any such

subcontractor to produce for inspection the relevant policy or policies
together with receipt for the premium paid under such policy/policies as
and when required by the Employer.

i. The Employer (NMPA) shall not be liable for any accident, damage or
compensation payable to any workman or other person in the
employment of the Contractor or any Subcontractor.

ii. Employer Liability Insurance: The Contractor shall indemnify and
keep indemnified the Employer i.e. NMPA against all damages or
compensation payable at Law in respect of or in consequence of any
accident or injury to any workman or other person in the employment
of the Contractor or Sub-Contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto and the Employer shall be at liberty to
deduct or adjust from the Contactor's bills an amount that Employer
may be called upon to pay towards claims, demands, proceedings,
costs, charges and expenses Whatsoever in respect of or in relation to
any accident or injury referred to above without any reference to the
Contractor.

iii. The Contractor shall comply with all the Central State and Municipal
Laws and Rules and shall be solely responsible for complying with the
provisions of the Contract Labour (Regulations & Abolition) Act, 1970
& the contract labour (Regulation & Abolition) Karnataka Rules 1974
and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the

Minimum Wages Act, the Factory's Act. The Workmen Compensation
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Act or any other applicable legislation and the

Municipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or
otherwise missed under any statutory enactments, rules &
regulations there under shall be the responsibility of the Contractor
and the NMPA will take no responsibility for the same. The Contractor
should take Workmen's Compensation Policy for his Workers, who
are not covered under ESI and submit the same to the EIC
immediately after commencement of the work.

iv. The Contractor is liable to pay all Statutory Compensation to the
Labourers /persons engaged by him for the satisfactory execution of
the works. If any claim is made against New Mangalore Port Authority
on this work, the Port Authority shall have the right to deduct the
same from the bill amount payable to the contractor after verification
of the validity and if admissible as per rules.

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure
the use of PPE such as helmets, safety shoes, nose masks, hand
gloves, Safety Harness or any other equipment as required depending

on nature of work by his staff at site.

66. War Risks Insurance

If the Contractor receives instructions from the Employer to insure
against war risks, such insurance if normally available shall be effected,
at the cost of the Employer, with the Insurance Company acceptable to
the Employer and shall be in the joint names of the Employer and the

Contractor.

67.Royalty

Except where otherwise stated, the contractor shall pay to the authority
all tonnage and other royalties, rent and other payments or
compensation if any, for getting stone, sand, gravel, clay or other
materials by him and his subordinates and his subcontractors and

required for the works, at the rates and such conditions as notified by
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the State Government. The applicable rates for royalty is

enclosed as Schedule-A in Volume -III. The contractor should submit the
Mineral Dispatch Permit (MDP) in original for the quantity executed by
the contractor for the requisite quantity of material incorporated in
works for which MDP is issued by the authorized supplier. If contractor
fails to submit the MDP in original the amount equal to 5 times the
royalty charges shall be deducted from the contractor’s bills as per

prevailing orders issued by the Authority.

68.Transport of Contractor’s Equipment or Temporary Works

If it is found necessary for the Contractor to move one or more loads of
heavy constructional plant or equipment materials or pre-constructed
units or parts of units of work over roads, highways or bridges on which
such oversized and over weight items are not normally allowed to be
moved, the Contractor shall obtain prior permission from the concerned
authorities. Payments for complying with the requirements, if any, for
protection of or strengthening of the roads, highways or bridges shall be

deemed to be included in his contract price.

69. Transport of Materials or Plant

The contractor shall save harmless and indemnify the Employer in
respect of all claims, proceedings, damages, costs, charges and expenses
whatsoever arising out of or in relation to any claim made by the
concerned authorities in respect of damage or injury to roads, highways
or bridges. In case of failure of the Contractor to settle such claims and
in case the Employer is held responsible for payment to the authorities,
then the Employer shall settle the claim and the Employer’s expenses in
this regard, as certified by the Engineer, may be deducted by the
Employer from any money due or to become due to the Contractor and
the Engineer shall notify the Contractor accordingly with a copy to the
Employer.

70.Labor Laws & Regulations

The Contractor shall at all times during the continuance of the Contract
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comply fully with all existing Acts, regulations and bye-laws

including all statutory amendments and re-enactment of State or Central
Govt. and other local authorities and any other enactments and act that
may be passed in future either by the State or the Central Govt. or local
authority, including Indian Workmen’s Compensation Act, Contract
Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act
1976, Employees’ State Insurance Act, 1948, Factories Act, Minimum
Wages Act, Provident Fund Regulations. Employees’ Provident Fund Act
and schemes made under the same Act, Health and Sanitary
Arrangements for Workmen, Insurance and other benefits and shall keep
the Employer indemnified in case any action is commenced for
contravention by the Contractor. If the Employer is caused to pay or
reimburse any amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated here-forth on the part of the
Contractor, the Engineer shall have the right to recover from the
Contractor any sum required estimated to be required for making good
the loss or damage suffered by the Employer. The Tenderers must have
valid ESI and PF registration and shall maintain the records prescribed
under ESI Regulations and PF Act & make the contribution towards ESI
and PF in respect of persons employed by the Contractor. The contractor
shall make available such records for inspection by ESI and PF
authorities during inspection and furnish the copies of such records to
the employer regularly. The EPF and ESI contribution on the part of the
employer in respect of this contract shall be paid by the contractor. These
contributions on the part of Employer paid by the contractor shall be
reimbursed by the Engineer —in —charge to the contractor on actual
basis. The minimum wages applicable for Mangalore City is enclosed as

Schedule — B in Volume - I1I.

70.1. Accident Prevention/Safety Officer
The Contractor shall have on his staff on site an officer dealing
with all matters regarding safety and protection against, accidents
of all staff and labour. This officer shall be qualified for this work

and shall have the authority to issue instructions and shall take
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protective measures to prevent accidents.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions
to prevent any unlawful, riotous or disorderly conduct by or
amongst his staff and labour and for the preservation of peace and
protection of Persons and property in the neighborhood of the
Works from the same.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own
cost, to ensure the safety of his staff and labour and, in
collaboration with and to the requirements of the local health
authorities, to ensure that medical staff, first aid equipment and
stores, sick bay and suitable ambulance services are available at
the camps, housing and on the site at all times throughout the
period of the Contract and that suitable arrangements are made
for the prevention of epidemics and for all necessary welfare and
hygiene requirements.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having
regard to local conditions provide on the Site, to the satisfaction of
the Engineer’s Representative, an adequate supply of drinking and
other water for the use of the Contractor’s staff and work people.
Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the
Statues, Ordinances and Government Regulations or Orders for
the time being in force, import, sell, give, barter or otherwise
dispose of any alcoholic liquor, or drugs or permit or suffer any
such importation, sale, and gift, barter disposal by his sub-
contractions agents or employees.

Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any
persons or person, any arms or ammunition of any kind or permit

or suffer the same as aforesaid.
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Festivals and Religious Customs

The Contractor shall in all dealings with labour in his employment
have due regard to all recognized festivals, days of rest and
religious or other customs.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the
Contractor shall comply with and carry out such regulations,
orders and requirements as may be made by the Govt., or the local
medical or sanitary authorities for the purpose of dealing with and
overcoming the same.

Employment of Person in the Service of Others

The Contractor shall not recruit or attempt to recruit his staff and
labour from amongst persons in the service of the Employer or

other agencies engaged for any works of the Employer.

70.10 Housing for Labour

Save in so far as the Contract otherwise provides, the Contractor
shall provide and maintain such accommodation and amenities as
he may consider necessary for all his staff and labour employed
for the purposes of or in connection with the Contract, including
all fencing water supply (both for drinking and other purposes),
electricity supply, sanitation, cook houses fire prevention and fire-
fighting equipment, créche for children of his staff and labour
employed for the purposes, furniture, other requirements in
connection with such accommodation or amenities. On completion
of the Contract, unless otherwise agreed with the Employer, the
temporary camps/housing provided by the Contractor shall be
removed and the site reinstated to its original condition, all to the
approval of the Engineer. The land for construction of labour
camps shall be allotted outside the security area to the extent
available and such area allotted for labour camps will be charged
a ground rent at TAMP approved rates. The ground rent is liable
for change as per the prevailing TAMP rates from time to time

during the currency of the contract.
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70.11 Fair Wages, Records, Inspection

The Contractor shall pay the labourers engaged by him on the
work not less than a fair wage which expression shall mean
whether for time or piecework the respective rates of wages as fixed
by the Public Works Department as fair wages for Dakshina
Kannada District payable to the different categories of labourers of
those notified under the Minimum Wages Act.
The Contractor shall maintain records of Wages and other
remuneration paid to his employee in such form as may be
convenient and to the requirements of the Employer/Engineer and
the Labour Enforcement Officer (Central), Ministry of Labour,
Govt. of India, or such other authorized person appointed by the
Central Govt. The Contractor shall allow inspection of the
aforesaid Wage Records and Wage Slips to the Engineer and to any
of his workers or to his agent at a convenient time and place after
due notice is received, or to any other person authorized by him
on his behalf.
70.12 Reporting of Accidents
The Contractor shall report to the Engineer details of any accident
as soon as possible after its occurrence. In the case of any fatality
or serious accident, the Contractor shall, in addition, notify the
local police authorities immediately by the available means.
70.13 Observance by Sub-Contractors
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions.
70.14 Port Entry Permission
The Contractor shall submit prior application for Port entry
passes to the concerned Port authority for his Materials, labors
and the staffs engaged in the works. The Contractor has to get the
vehicle and labor RIFD based passes for the entry inside the wharf
area based on prevailing rates.
70.15 Site - Protected Area
The Site of Work is a protected area. Entry to the Port premises is



109
regulated by entry passes. These passes will be

issued by the Central Industrial Security Force or any other
authority authorized by the Employer. The Contractor should
furnish a list of person for whom the passes are to be issued to the
Engineer and arrange to obtain the passes from the appropriate
authority, based on the recommendation of the Engineer and abide
by the Rules of the New Mangalore Port Authority with regard to
entry etc. For the entry of trucks and other vehicles also, the
Contractor should obtain necessary permits. The Contractor shall
retain the original passes obtained by them in respect of their
labour and staffs engaged in the Works and produce the same to
the Engineer as and when called for. It should not be either

destroyed or allowed to be taken by the labour/staff after its use.

71.Life Saving Appliances and First Aid

The Contractor shall provide and maintain upon the Works sufficient

proper and efficient life saving appliances and first aid equipment to the

approval of the Engineer. The appliances and equipment shall be

available for use at all times.

72.Diving Operations (NA)

a) Any diving work shall be carried out in accordance with the Diving

b)

Operations Regulations of the Government of India.

Before any diving work is undertaken the Contractor shall supply
the Engineer or his representative with two copies of the Code of
signals to be employed and is to have a copy of such Code
Prominently displayed on the craft or structure from which the

operations take place

73.Bribes

If the Contractor, or any of his Subcontractors, agents or servants gives

or offers to give to any person any bribe, gift, gratuity or commission as

an inducement or reward for doing or forbearing to do any action in

relation to the Contract or any other contract with the Employer, or for
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showing or forbearing to show favour or disfavor to any

person in relation to the Contract or to any other contract with the
Employer, then the Employer may enter upon the Site and the works and
terminate the employment of the Contractor and the provisions of Clause
63 hereof shall apply as if such entry and termination had been made
pursuant to that Clause.

The bidders shall give an undertaking that they have not made any
payment or illegal gratification to any person/authority connected with
the bid process so as to influence the bid process and have not

committed any offence under the PC Act in connection with the bid.

74.Details to be Confidential

The Contractor shall treat the details of the contract as private and
confidential, save insofar as may be necessary for the purposes thereof,
and shall not publish or disclose the same or any particulars thereof in
any trade or technical paper of elsewhere without the previous consent
in writing of the employer. If any dispute arises as to the necessity of any
publication or disclosure for the purpose of the Contract the same shall

be referred to the decision of the Employer whose award shall be final.

75.Contractor’s Temporary works, office, etc.

76.1 The Contractor shall submit to the Engineer for his approval not
less than 15 days before commencement of erection of any part of
Temporary Works, drawings and detailed proposals for the method of
construction of Temporary works such as office, store, false work and
temporary platforms etc. which he intends to construct for the execution
of the contract and no such work shall be constructed before obtaining
the written approval of Chief Engineer. These temporary works, office,
store etc. shall be erected at or near the work area subject to approval of
the Employer and the land space for the same will be allotted free of
ground rent to the extent available. The Contractor shall obtain
permission for any Temporary Works and would ensure that during

execution of works the statutory requirements of the concerned
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authorities such as New Mangalore Port Authority, Police,

Customs, etc. would be complied with.

76.2 Submission of Reports, Returns, etc.

All reports, statements, returns, drawings, diagrams etc. which the
Contractor is required to submit to the Engineer during the progress of

the Works, shall be furnished in triplicate without any additional cost.

76.Water Supply

Water to the extent available will be supplied to the Contractor at a fixed
point on the main water supply line within the Port area. The plumbing
connection and extension of necessary supply pipeline to the working
area shall be arranged by the Contractor at his own cost. The Contractor
shall also provide a water meter at his cost for metering the quantity of
water used. Charges for the consumption of the water will be paid by the
Contractor to the Employer at notify rate as applicable time to time
during the currency of the Contract. For non-supply of water at any stage
port will not be responsible and the Contractor shall not have any claim

whatever for loss or damage.

77.Power Supply

The Electricity connection for lighting, welding and other mechanical
works to the extent available will be made available by the Employer
within the Port area. Drawing of power lines etc. from the available point
of supply of power to the actual work site either by overhead lines or
underground cables shall be arranged by the contractor at his cost. The
temporary lines and connections by the Contractor shall be approved by
the Engineer's representative before availing power. The Contractor shall
provide Trivector Meter to read consumption in units, power demand and

power factor.

The Contractor shall indicate his requirement of power to the Engineer
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within 15 days from the date of the letter of acceptance of the

tender. 1f the power requirement is more than 50 KW, the Contractor has
to avail the power supply at 11 KV and install his own transformer of
suitable capacity and work carried out as per IE Rules & Regulations as
approved by the CEA. The Contractor shall pay to the Employer, the
power charges as per the prevailing Tariff schedule of MESCOM in force
during the work of the Contractor. At present, it is Rs.7.46 per unit
consumed and demand charges @ Rs. 190.00 per KVA or part thereof
per month on connected load, security deposit Rs. 4,604.00 per KVA
along with departmental charges @ 23.75% of the bill amount. The
Contractor shall also pay the connection and disconnection charges as
applicable.

The Contractor shall ensure that the power factor of the system does not
fall below 0.90 at any time and shall provide at his cost required capacity
capacitors bank to maintain the Power Factor of all power loads. If the
capacity of the capacitor found less than stipulated as per regulation
during inspection, surcharge at Rs. 0.03 per unit will be levied. The
contractor shall pay refundable Security Deposit of Rs. 4,604 /- per KVA
of the sanctioned load, before availing the power supply in the form of a
Demand Draft drawn in favour of FA&CAO, NMPA from any Scheduled
Bank.

The Contractor shall submit a complete drawing of the power points,
wiring, diagram indicating all electrical loads, earthing etc. in complete
shape along with the completion report. The Trivector Meter provided is
calibrated either by M/s. MESCOM or NITK, Surathkal, and such a
Certificate to be produced. For non-supply of power at any stage port will
not be responsible and the Contractor shall not have any claim whatever

for loss or damage.

78.Taxes and Duties

79.1 The Contractor shall pay Tax if any and other levies as applicable
from time to time. GST at applicable rate shall be shown separate

line items in the Tax invoice.
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Sales / Turnover Tax on Works Contract (Deleted)

Income Tax

The Contractor and his staff shall be responsible for payment of
all personal income taxes to the concerned authorities as per the
law in force from time to time. Deduction of Income Tax shall be
made by the Employer from each certificate of payment to the
contractor at the rate of 2% plus surcharge or such other rates as
may be specified by the Central Government from time to time, on
the gross amount of the Contractor’s bill for payment.

Goods and Service tax

The contractor shall not include GST component in rate. The GST
shall be paid to the contractor separately as applicable. The
contractor shall submit running account bills indicating GST
separately as applicable. The Contractor shall be responsible for
the payment of GST applicable, to the GST authority. The
contractor shall file the applicable returns with tax department in

time and submit the same as documentary evidence.

invoice with respect to supplies should contain following

information: -

- Name of the Customer: New Mangalore Port Authority

- GSTIN of the Customer: 29AAALNOO57A2ZG

- All other information as specified in GST act and GST tax invoice rules

such as SAC code, Supplier address, Supplier GSTIN, IRN number
OR code etc.

Noncompliance of the above result in rejection of invoice.

The Invoice should be uploaded to GST website on monthly basis
with in the due date as specified by GST act. Input tax credit lost
by Port due to any error, omission or non-filing of return will be
recovered from any amount due to the supplier Any input tax
credit lost by the Port due to due to any error, omission or non-
filing of return will be recovered from the bills and other monies

available with the Port
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79.Price Adjustment (not applicable to this contract)

80.Noise and Disturbance

81.

All works shall be carried out without unreasonable noise and
disturbance. The Contractor shall indemnify the Employer from and
against any liability for damages on account of noise or other
disturbance created while or in carrying out the work and from and
against all claims demands proceedings damages costs charges and

expenses whatsoever in regard or in relation to such liability.

Safety Code

Necessary Indian Safety regulations for the safety purpose shall be
adhered to by the contractor and he will be held responsible for any
violations of the same. The set of such conditions (regulation) is available
with NMPA and the contractor is required to go through it before
tendering.

Besides the above, the Contractor shall also scrupulously adhere to and
observe the following safety codes:

The Contractor has to provide sufficient barricades to site of work so that
traffic plying nearby should not damage the recently concreted work. In
case of any damage on account of above, the entire responsibility will
remain with contractor and nothing extra will be paid on this account.
Suitable and strong scaffolds should be provided for the workmen for all
work that cannot be safely done from ground. No portable single ladder
shall be over 8 meters in length.

Hoisting machines and tackles used in the works including their
attachments, and supports shall be in perfect condition as per
stipulations of the relevant Rules. The ropes used for hoisting or

lowering materials or as means or

suspension shall be of durable quality and adequate strength and free
from defects.

The excavated material shall no be placed within 1.5 meters of the edge
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of the trench or half of the depth of the trench, whichever is

more. All trenches and excavation shall be provided with necessary
fencing to lighting. Every opening in the floor of a building or in a
working platform shall be provided with suitable fence to prevent the fall
of persons or materials. No floor, roof or other parts of the structure
shall be so overloaded with debris or materials as to render it unsafe.
Workers employed on mixing and handling materials such cement,
cement mortar, concrete, lime mortar and asphalt shall be provided with
protective footwear and rubber hand gloves and thin cloth for covering
face and head.

Those engaged in welding work shall be provided with welder protective
eye shield and glove.

All safety rules shall be strictly followed while working on live electrical

systems or installations as stipulated in the relevant Rules.

82.Port Authority Rules

The Contractor shall observe the Conservancy Rules relating to the
harbour and shall always take such necessary additional steps to keep
the harbour waters free of noxious or unhygienic matters coming from
his works as are required by the Employer. Under no circumstances
shall inflammable materials be allowed to spill into the harbour waters.
The Contractor shall always observe and comply with the working rules
and regulations of the Port Authority in force or as issued from time to

time.

83.Execution of work

The contractor shall be required to execute the work in such a way so as
not to cause any damage, hindrance or interference with port activities
going on in the area or nearby. He should not also deposit the materials
at such places which may cause inconvenience to the public and the
work going on in the nearby area The Contractor shall have to make good
all damages done by him to the structures nearby while executing the

work and no extra payment shall be made to him on that account.
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All the materials required to be used in the work shall have to

be got approved from the Engineer-in-Charge before stacking at the site
of work.

Barricading, including proper lighting arrangement in the night at the
required places shall have to be provided by the contractor at his own
cost, including necessary arrangements for proper movement of traffic
by carefully maintained approaches and road diversions with suitable

sign boards for

indications of road signs etc. as directed by the Engineer-in-Charge.

84.Customs Duty

Being Port Development Project, Customs Duty shall be applicable as per
project import chapter 9801.00 read with Notification 17-2001, serial No.
38 (vi) and Notification 42-96 amended by 21-2000 of customs tariff,
Government of India.

Customs Duty leviable shall be paid directly by the Contractor to the
Customs Authorities, Government of India. The Employer shall
reimburse this amount upon submission of documentary evidence in
original for the proof of payment of such Customs Duty. The
reimbursement of such amount towards Customs Duty shall be limited
to the Ceiling amount quoted by the Contractor in the Bill of Quantities
as above. If the Contractor incurs Customs Duty Levy less than the said
Ceiling Amount, the reimbursement by the Employer shall be limited to
the documented cost of Customs Duty levies actually paid to the
Customs Authorities, Government of India. If the Actual Customs Duty
levies paid by the Contractor exceeds the said Ceiling Amount, then the
reimbursement by the Employer shall be limited to the Ceiling Amount.
The reimbursement of the Customs Duty will be limited only to the
Imported Materials listed in “Preamble and Bill of Quantities”, BOQ
No.__ . During the execution of the Works, if it necessitates for
expeditious completion of the Works, Contractor may resort to import of

any of the materials not listed aforesaid, with the approval of the
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Employer. However, the aggregate amount of Customs

Duty to be reimbursed shall not exceed the lump sum amount offered in
the Priced Bill of Quantities.

It shall be the responsibility of the Contractor to provide the requisite
particulars and documents to the customs and other Government
authorities and get the Imported Materials cleared and transported in
time. The Contractor shall be fully responsible for port and Customs
clearance including stevedoring, handling, unloading, loading, storage,
inland transportation, if any of materials, equipments and plant to
storage godowns, yards, sites etc. The contractor shall be fully
responsible for any delays, penalties charges and losses if any in this
regard.

The Employer shall upon request from the Contractor along with
necessary details, provide recommendatory letter(s) for Imported
Materials at concession rate or Customs Duty as applicable. However,
the responsibility for obtaining such concession rate of customs duty
shall be that of the Contractor.

It shall be the responsibility of the Contractor to check the latest position
on Customs duty levies applicable and the Employer does not accept any
liability on the account. For bill of Lading, the “Consignee” for permanent

materials to

be incorporated into the Works will be the New Mangalore Port Authority.
The Contractor will be “Notify Party”. Notwithstanding the above,
obtaining “Essentiality Certificate” (if any), payment of deposit (if any)
towards Customs Duty, etc. shall be the responsibility of the Contractor.
The Contractor shall give an undertaking follows:
a) Being the ultimate Employer of the materials to be imported and
incorporated into the works covered under the Tender -
___we request New Mangalore Port Authority to be consignee in
the matter of permanent materials to be imported by us at our cost

(covering payments of materials by letter of credit) including

freight, insurances, taxes and any other charges whatsoever
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payable in connection with  the import and its

incorporation into the work.

b) We hereby confirm, in the event of New Mangalore Port Authority
becoming consignee, it will not absolve us from any of the
obligations, and will not alter the payment terms under the
Contract No. SCB II/ 2009 dated ........cccceeeveinenen.. between
............................ (the Contractor) and New Mangalore Port

Authority.

c) New Mangalore Port Authority becoming a consignee is a matter of
convenience and we undertake to abide by all the obligations,

responsibilities etc. as if we are our self a consignee.

d) In respect of nay consequences arising out of New Mangalore Port
Authority becoming the consignee we hereby unequivocally and
irrevocably agree to indemnify New Mangalore Port Authority for
such consequences.

e) We also undertake and confirm to obtained all permits and
licenses etc. at our own cost. New Mangalore Port Authority’s
responsibilities in this regard will be the same as under the said
contract and limited to issuing required recommendatory letters
for obtaining such permits and licenses.

f) This undertaking does not in anyway vitiate our contractual
liabilities and obligations cast upon us by Contract No. / 20XX
dated .............. between .........ccceeiiiiiinai. (the Contractor) and

New Mangalore Port Authority.

85.Drawings & Designs

(@) General details of the works are shown on the drawings
accompanying this tender document. The Engineer will supply to the
Contractor from time to time during the progress of the works such

further working drawings as will be necessary in his opinion for the
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proper and adequate execution and maintenance of the

Works in accordance with the Engineer’s designs and/or any
modification thereof as decided by the Engineer and the Contractor shall
carry out the work in accordance with the said working drawings. Two
sets of such working drawings will be issued. If the Contractor requires
more sets he will have to make his own arrangement at his cost. Residual
Design, Detailing & Engineering: - The Engineer to the project has done
the detailed design and engineering for the subject tender. During
execution of the work the residual design, detailing and engineering, if
needed, is to be carried out by the contractor at no extra cost to the
Employer. For equipment/ Installations detailed drawings need to be
produced by the contractor at no extra cost to the Employer. The
contractor shall also get approved such design, detailing & engineering

from the Engineer.

(b) In the event of the Contractor  proposing any
alteration/modification to the Engineer’s design, detail, method of
construction, he shall at his own expenses prepare and submit for
approval of the Engineer copies in duplicate (in the first instance) of
detailed working drawings which may be required for such
alteration/modification and at the same time call the attention of the
Engineer to any alternative detail or modification of the contract
drawings which the Contractor may wish to make at least 30 days prior
to the commencement of the work or part of the work to which such
drawings relate. The contractor shall at the same time, if so required by
the Engineer, furnish calculation sheets in duplicate relating to the
strength and anticipated deflections in respect of such altered /modified
works. The Engineer will, after any such alteration which he may
approve, record on the copies as amended his approval and will return
one copy of the drawings and calculation sheets to the contractor, who
shall carryout the work in accordance therewith. The contractor shall
forward to the Engineer three additional copies of the working drawings

and calculation sheets as approved in additions to these working
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drawings and calculation sheets as approved. In addition to

these working drawings are also to be submitted (the same procedure as
in the ease of the contractor) in respect of any work proposed to be
executed by sub-contractors. The approval of the Engineer of all or any
of the calculation sheets, drawings shall not relieve the contractor of
responsibility in connection with the execution of the altered/modified
or subcontractor’s work.

(c) Submission of ‘As built Drawings’

“As built” Drawings are required to be submitted by the Contractor and
shall be supplied by them by the dates stated in the Contract Data. If the
Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract Data, or they do not receive the Engineer or his
nominee’s approval, the Engineer or his nominee shall withhold the
amount stated in the Contract Data from payments due to the

Contractor.

86. Monsoon Period

Monsoon period will be reckoned from 1st June to 30th September.

87.Progress Report

The following reports shall be submitted for review; as an input to the
Management meeting to be held as per Clause No 31 of Conditions of
Contract.

88.1 Daily reports

The contractor shall submit daily report indicating daily activities,
weather condition, actual manpower, equipment and the prominent
materials available and arriving to site. The contractor shall submit the
daily report format to the Department for prior approval.

88.2 Monthly Reports

Monthly progress reports shall be prepared by the Contractor and
submitted to the Engineer in triplicate. The first report shall cover the

period up to the end of the first calendar month following the
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Commencement Date. Reports shall be submitted

monthly thereafter, each within 7days after the last day of the period to
which it relates. Reporting shall continue until the Contractor has
completed all work, which is known to be outstanding at the completion
date, stated in the Taking-Over Certificate for the Works.

Each report shall include:

a) Charts and detailed descriptions of progress, including each stage
of design (if any), Contractor’s Documents, procurement,
manufacture, delivery to Site, construction, erection and testing;
and including these stages for work by each Sub-Contractor,

b) Photographs in hardcopy & digital copy and videography in two
sets showing the various stages of progress on the Site monthly;

c) For the supply of manufactured items, the name of the
manufacturer, manufacture location, percentage progress, and
the actual or expected dates of:

i) Commencement of manufacture,

ii) Contractor’s/Engineer’s inspections,
iii) Tests,

iv) Shipment and arrival at the Site;

d) Copies of quality assurance documents, test results and
certificates of Materials;

e) Safety statistics, including details of any hazardous incidents and
activities relating to environmental aspects and public relations;
and

f) Comparisons of actual and planned progress, with details of any
events or circumstances which may jeopardize the completion In
accordance with the Contract, and the measures being (or to be)

adopted to overcome delays.

88.Completion Documents (not applicable)

To treat that the work has been completed and issue a final payment
certificate, the following documents will be deemed to form the

completion documents:
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i) The Technical documents according to which the

work was carried out.

ii) The set of construction drawings showing therein the
modifications and corrections made during the course of execution
signed by the Engineer.

iii) Certificates of final levels and dimensions as set out for various
works.

iv) Certificates of tests performed for various works.

v) “As Built” Drawings.

89.Submission of statutory documents

The successful bidder, with in 7days from the date of work order, shall
submit self-attested copy of statutory documents such PAN card, GST
registration certificate, ESI registration certificate, EPF registration
certificate, Labour Identification Number (LIN) and any other documents

required for successful completion of work.
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SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK

Workmen Compensation Act 1923:- The Act provides for
compensation in case of injury by accident arising out of and

during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if
an employee has completed 5 years’ service or more on death at
the rate of 15 days wages for every completed year of service. The
Act is applicable to all establishments employing 10 or more

employees.

Employees P.F and Miscellaneous Provision Act 1952: The Act
Provides for monthly contributions by the employer and workers
@ 13.00% and12% respectively. The benefits payable under the
Act are:

Pension to family pension on retirement or death, as the case may

Deposit linked insurance on the death in harness of the worker.
Payment of P.F accumulation on retirement/death etc.

Maternity Benefit Act 1951:-The Act provides for leave and some
other benefits to workmen/ employees in case of confinement or
miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:-The Act
provides for certain welfare measures to be provided by the
Contractor to contract labour and in case the Contractor fails to
provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to- take
Certificate of Registration and the Contractor is required to take

license from the designated Officer. The Act is applicable to the
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establishments or Contractor of Principal Employer if

they employ 20 or more contract labor.

Minimum Wages Act 1948: The Employer is supposed to pay not
less than the Minimum Wages fixed by appropriate Government as
per provisions of the Act if the employment is a scheduled
employment Construction of Buildings, Roads, Runways are
scheduled employment.

Payment of Wages Act 1936:-It lays down as to by what date the
wages are to be paid when it will be paid and what deductions can

be made from the wages of the workers.

Equal Remuneration Act 1979:-The Act provides for payment of
equal wages for work of equal nature to Male and Female workers
and for not making discrimination against Female employees in

the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all
establishments employing 20 or more employees. The Act provides
for payments of annual bonus subject to a minimum of 8.33% of
wages and maximum of 20% of wages to employees drawing Rs.
3500/- per month or less. The bonus to be paid to employees
getting Rs. 2500/- per month or above up to Rs. 3500/- per month
shall be worked out by taking wages as Rs. 2500/ - per month only.
The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain
circumstances. Some of the State Governments have reduced the
employment size from 20 to 10 for the purpose of applicability of
this Act.

Inter-State Migrant workmen’s (Regulation of Employment &
Conditions of Service) Act 1979:The Act is applicable to an
establishment which employs 5 or more inter-state migrant

workmen through an intermediary (who has recruited workmen in
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one state for employment in the establishment

situated in another state). The Inter-State migrant workmen, in
establishment to which this Act becomes applicable, are required
to be provided certain facilities such as housing, medical aid,
travelling expenses from home upon the establishment and back,
The Building and Other Construction workers (Regulation of
Employment and Conditions of Service) Act 1996 and the Cess Act
of 1996:-All the establishments who carry on any building or other
construction work and employs 10 or more workers are covered
under this Act. All such establishments are required to pay cess
at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment
is required to provide safety measures at the Building or
Construction work and other welfare measures, such as Canteens,
First-Aid facilities. Ambulance, Housing accommodations for
workers near the work place etc. The Employer to whom the Act
applies has to obtain a registration certificate from the Registering

Officer appointed by the Government.
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v) CONTRACT DATA

[tems marked “N/A” do not apply in this Contract.

Sl

No.

Description

Reference

Cl. No.

1

The following documents are also part of the Contract

The Schedule of other contractors

(8)

The Schedule of Key personnel

(9)

The above insertions should correspond

information provided in the Invitation of Bids.

to the

The Employer is

(1)

New Mangalore Port Authority,
Panambur,

Mangalore — 575010

Name of Authorized Representative:

Name :

Chairman,

New Mangalore Port Authority,
Panambur,

Mangalore — 575010

The Engineer is

Name :

Chief Engineer (C),

New Mangalore Port Authority, Panambur,

Mangalore- 57501010

Name of Nominee is

Name :
Superintending Engineer (C-II)

Civil Engineering Department,
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Sl

No.

Description

Reference

Cl. No.

NMPA, Panambur, Mangalore- 575010

The name and identification number of the Contract is

Name of Contract :- “Providing of fresh drinking water
pipe line of 40 mm dia connecting to drinking water
point in Berth No 5, 6 & 7 in Wharf area, new shed 1
area and Berth No. 13 near Security gate”

Tender no: CIVIL/CE( C)/EE( C)/09/2025-26

(1)

The works consist of” Providing of fresh drinking water
pipe line of 40 mm dia connecting to drinking water
point in Berth No 5, 6 & 7 in Wharf area, new shed 1

area and Berth No. 13 near Security gate”.

(1)

The start date shall be

7 days from the date of Issue of Letter of Acceptance.

Conditions
of contract
A-General
1.Definition

S

The Contract price is the price stated in the letter of
acceptance. However, payment will be made as per
actual work done accordance with the contract

provisions.

1.Definition

S

The Intended completion Date for the whole of the
Work is 3 (Three

milestones:

) Months with the following

(17,28)

10

Milestone dates:

Physical works to be |Period from the date of

completed commencement of work

Milestones dates shall be provided to the Contractor
by the Executive Engineer executing the work for

completion of the work as per the scheduled date.

11

The following shall form part of the Contract

(2.3)
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Sl. Description Reference
No. Cl. No.
Document:
(1) Form of Agreement
(2) Letter of Acceptance
(3) Contractor’s Bid
(4) Contract Data
(5) Conditions of Contract including Special
Conditions of Contract
(6) Specifications
(7) Drawings
(8) Bill of quantities and
(9)  Any other documents listed in the Contract Data
as forming part of the Contract.
(10) Correspondence exchanged after the opening of
the Bid and before the issue of Letter of Acceptance by
which the Condition of Contract are amended, varied
or modified in any way by mutual consent (to be
enumerated).
12 The Contractor shall submit a Program for the Works | (27)
within 14 days of delivery of the letter of Acceptance.
13 The site possession date (21)
The site will be handed over immediately after issue of
Letter of acceptance and the site is free from
encumbrances.
14 The site is defined in Location plan drawing
15 The Defects Liability Period is 1 (one) year (39)
13
16 The minimum insurance cover for physical property,

injury and death is Rs.5,00,000/- (Rupees five Lakhs)
per occurrence with the number of occurrences limited

to four. After each occurrence, contractor will pay
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Sl. Description Reference

No. Cl. No.
additional premium necessary to make insurance valid
for four occurrences always.

17 The following events shall also be Compensation | (44)
Events:

The Employer terminates the contract for his
convenience.

18 The period between Programme updates shall be 30 | (27)
days.

19 The amount to be withheld for late submission of an | (27)
updated Programme shall be Rs. 25,000/ -.

20 The Penalty for the delay in submission of the | (52.2)
Performance guarantee shall be at the rate of 0.25% of | 34.1
the amount of performance guarantee for each week or
part of the week for the number of weeks delayed
beyond the stipulated date of submission.

21 The language of the Contract documents is English. (3)

22 The law, which applies to the Contract, is the law of | (3)
Union of India.

23 The currency of the Contract is Indian Rupees. (46)

24 Fees and types of reimbursable expenses to be paid to | (25)
the Dispute Review Board (Deleted)

As per actuals and equally shared by both the parties.
(NA)

25 The Dispute Review Board shall be constituted after | (25)
signing of the agreement on mutually agreed terms.
(Appendix 1). (Deleted) (NA)

26 Price Adjustment (deleted) (47)

(80)

27 The proportion of payments retained (retention money) | (48)

shall be 10% of total tax invoice value from each bill
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Sl. Description Reference
No. Cl. No.
subject to a maximum of 5% of the contract price
including GST as applicable.
28 The maximum amount of liquidated damages for the | [49]
whole of the works is 10 % of the contract price plus
taxes and duties. The half per cent (*2%) per week L.D
is applicable for delay period of %of contract period and
thereafter 10% L.D is applicable.
29 Clause No. 49A (v) deleted.
30 Advance payment is not applicable to this contract [51]
31 Repayment of secured advance: deleted (51.6)
32 The Securities shall be for the following minimum | (52)
amounts equivalent as a percentage of the Contract
Price.
33 Performance Security in the form in the form of| (52.2)
Insurance Surety Bonds, Account Payee Demand
draft, Fixed Deposit Receipt from a commercial bank,
remittance by RTGS or in the form of Bank Guarantee
for 5% of the contract price inclusive of GST.
34 The standard form of Performance Security acceptable | Annexure-A

to the Employer shall be an unconditional Bank
Guarantee of the type as presented in Section III (iv) of

the Bidding Documents.




vi) FORM OF SECURITIES b
Acceptable forms of securities are annexed. Bidders should not complete
the Performance Security form at this time. Only the successful Bidder
will be required to provide Performance and Advance Payment Securities
in accordance with one of the forms, or in a similar form acceptable to
the Employer.
Annexure

A:

Performance Bank Guarantee

Annexure

B: Bank Guarantee for Advance Payment
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Annexure A

PERFORMANCE BANK GUARANTEE

To: [name of Employer]

[address of Employer]

WHEREAS [name and address of
Contractor| (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No.

dated to execute

[name of Contract and brief description of Works]

(hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that
the Contractor shall furnish you with a Bank Guarantee by a recognized
bank for the sum specified therein as security for compliance with his
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank
Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and
responsible to you, on behalf of the Contractor, up to a total of

[amount of

guarantee]l [In words|, such

sum being payable in the types and proportions of currencies in which
the Contract Price is payable, and we undertake to pay you, upon your

first written demand, and without cavil or argument, any sum or sums

within the limits of [amount of
guarantee|]l as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of
the terms of the Contract or of the Works to be performed there under or
of any of the Contract documents which may be made between you and
the Contractor shall in any way release us from any liability under this

guarantee, and we hereby waive notice of any such change, addition or
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modification.

This guarantee shall be valid until 28 days from the date of expiry of the
Defects Liability Period.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs......................
(Rupees ....cccovvvviiiininninnn. only) and unless a claim in writing is lodged
with us within 3 months of the date of expiry or the extended date of
expiry of this guarantee all our liabilities under this guarantee shall

stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on

Signature and seal of the guarantor

Name of Bank

Address Date

1An amount shall be inserted by the Guarantor, representing the
percentage of the Contract Price specified in the Contract and

denominated in Indian Rupees.
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Annexure B (NA)

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE)

To: [name of Employer]

[address of Employer]

[name of Contract]

Gentlemen:
In accordance with the provisions of the Conditions of Contract, Sub-
clause 51.1 (“Advance Payment”) of the above mentioned Contract,

[name and address of Contractor]| (hereinafter

called “the Contractor”) shall deposit with [name

of Employer] a bank guarantee to guarantee his proper and faithful
performance under the said Clause of the Contract in an amount of

1

[amount of guarantee] [in

words].

We, the [bank or financial institution|, as

instructed by the Contractor, agree unconditionally and irrevocably to
guarantee as primary obligator and not as Surety merely, the payment

to [name of Employer| on his first demand

without whatsoever right of objection on our part and without his first
claim to the Contractor, in the amount not exceeding

[amount of guarantee]1

[in words].

We further agree that no change or addition to or other modification of
the terms of the Contract or of Works to be performed there under or of
any of the Contract documents which may be made

between [name of Employer] and the

Contractor, shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or
modification.

The guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract

until [name of Employer]| receives full
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repayment of the same amount from the Contractor.

Notwithstanding anything mentioned above,

Our liability  against this guarantee is restricted to
RS.oiiiiii, (Rupees ....cocevviviiiiiiininnns only) and unless a claim in
writing is lodged with us within 3 months of the date of expiry or the
extended date of expiry of this guarantee all our liabilities under this

guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on

Yours truly,

Signature and seal:

Name of Bank/Financial Institution:

Address:

Date: 1. An amount shall be inserted by the bank

or financial institution representing the amount of the Advance Payment,

and denominated in Indian Rupees.
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Annexure — C (NA)

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE)

To,

New Mangalore Port Authority,
Administrative Building,
Panambur,

Mangalore — 575 010.

. In consideration of the Board Members of the New Mangalore Port

Authority, Mangalore (hereinafter called “The Board” having

agreed to refund

(hereinafter called “the said
contractor(s)”) under the terms and conditions of an Agreement

No. made between New Mangalore

Port Authority and (hereinafter

called “the said Agreement”) the retention money for the due
fulfillment by the said contractor(s) of the terms and conditions
contained in the said agreement on production of a bank

guarantee for . We

(hereinafter referred to as “the Bank”) at the request of

M/s. do hereby undertake to pay the
Board an amount not exceeding on demand.
. We do hereby undertake to pay

the amounts due and payable under this guarantee without any
demur, merely on a demand from the Board stating that the
amount claimed is required to meet the recoveries due or likely to
be due from the said Contractor(s). Any such demand made on
the bank shall be conclusive as regards the amount due and

payable by the Bank under this guarantee. However, our liability
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under this guarantee shall be restricted to an amount
not exceeding
Rs.

. We undertake to pay the Board any

money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) in any suit or proceeding pending
before any Court or Tribunal relating there to, our liability under
this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid
discharge of our liability for payment there under and the

Contractor(s) shall

have no claim against us for making such payment.

. We further agree that the guarantee herein

contained shall remain in full force and effect during the period
that would be taken for the performance of the said Agreement and
that it shall continue to be enforceable till all the dues of the Board
under or by virtue of the said Agreement have been fully paid and
its claims satisfied or discharged or till Engineer-in-charge on
behalf of the Board certifies that the terms and conditions of the
said Agreement have been fully and properly carried out by the

said Contractor(s) and accordingly discharges this guarantee.

. We further agree with the Board that Board

shall have the fullest liberty without our consent and without
affecting in any manner our obligations here under to vary any of
the terms and conditions of the said agreement or to extend time
of performance by the said Contractor(s) from time to time or to
postpone for any time or from time to time any of the powers

exercisable by the Board against the said Contractor(s) and to
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forbear or enforce any of the terms and conditions

relating to the said Agreement and we shall not be relieved from
our liability by reason of any such variation, or extension being
granted to the said Contractor(s) or for any forbearance act or
omission on the part of the Board or any indulgence by the Board
to the said Contractor(s) or by any such matter or thing whatsoever
which under the law relating to sureties would but for this

provision, have effect so relieving us.

6. This guarantee will not be discharged due to the change in the

constitution of the Bank or the Contractor(s).

7. We lastly undertake not to revoke
this guarantee except with the previous consent of the Board in

writing.

8. This guarantee shall be valid up to unless extended

on demand by Board Notwithstanding anything mentioned above,
our liability against this guarantee 1is restricted to

Rs.

and unless a claim in writing is lodged with us within three months
of the date of expiry or such extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand

discharged.

Notwithstanding anything contained herein.
1. Our liability under this Bank Guarantee restricted to a sum of

Rs.

Only).
2. This bank guarantee shall be valid up to

We are liable to pay the guaranteed

amount or any part thereof under this bank guarantee only and
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only if you serve upon us a written claim or demand on or

before
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APPENDIX 1

TO GENERAL CONDITIONS OF CONTRACT (NA)

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE)

THIS AGREEMENT, made and entered into this .........c..coooiiiiiiinn..
Day of.............. 20, Between ... (“the
Employer”)

=¥ o Lo DU P PRPTPPRPRR

Contractor”),and the Disputes Review Board (“the Board”) consisting of

One / three Board Members,

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer and the Contractor have contracted for the
construction of the ...

................................................................................. (the
“Contract”) and WHEREAS, the contract provides for the establishment
and operation of the Board NOW THEREFORE, the parties hereto agree
as follows :

1. The parties agree to the establishment and operation of the Board in
accordance with this Board Agreement.

2. Except for providing the services required hereunder, the Board
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Members should not give any advice to either party or to the

Engineer or his nominee concerning conduct of the Works.

The Board Members :

a.

shall have no financial interest in any party to the contract or the
Engineer or his nominee, or a financial interest in the contract,

except for payment for services on the Board.

shall have had no previous employment by, or financial ties to,
any party to the contract, or the Engineer or his nominee, except
for fee based consulting services on other projects, all of which

must be disclosed prior to appointment to the Board.

shall have disclosed in writing to the parties prior to signature of
this Agreement any and all recent or close professional or
personal or personal relationships with any director, officer, or
employee of any party to the contract, or the Engineer or his
nominee, and any and all prior involvement in the project to

which the contract relates;

shall not, while a Board Member, be employed whether as a
consultant or otherwise by either party to the contract, or the

Engineer or his nominee, except as a Board Member.

shall not, while a Board Member, engage in discussion or make
any agreement with any party to the contract, or with the
Engineer or his nominee, regarding employment whether as a
consultant or otherwise either after the contract is completed or

after services as a Board Member is completed,;

shall be and remain impartial and independent of the parties and
shall disclose in writing to the Employer, the Contractor, the
Engineer or his nominee, and one another any fact or

circumstances which might be such to cause either the Employer
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or the Contractor to question the continued existence

of the impartiality and independence required of Board Members.

. Except for its participation in the Board’s activities as provided in the
contract and in this Agreement none of the Employer, the Contractor,
the Engineer or his nominee, and one another any fact or circumstances
which might be such to cause either the Employer or the Contractor to
question the continued existence of the impartiality and independence

required of Board Members.

. The Contractor shall :

a) furnish to each Board Members one copy of all documents which
the Board may request including contract documents, progress
reports, variation orders, and other documents, pertinent to the
performance of the Contract.

b) in co-operation with the Employer, co-ordinate the Site visits of
the Board, including conference facilities, and secretarial and

copying services.

. The Board shall serve throughout the operation of the contract. It shall
begin operation following execution of this Agreement, and shall
terminate its activities after issuance of the taking over Certificate and
the Board’s issuance of its Recommendations on all disputes referred
to it.

. Board Member shall not assign or subcontract any of their work under
this Agreement.

. The Board Members are independent and not employees or agents of
either the Employer or the Contractor.

. The Board Members are absolved of any personal or professional
liability arising from the activities and the Recommendations of the
Board.

. Fees and expenses of the Board Member[s] shall be agreed to and

shared equally by the Employer and the Contractor. If the Board
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requires special services, such as accounting, data
research, and the like, both parties must agree and the costs shall be

shared by them as mutually agreed.

Board Site visits :

. The Board shall visit the Site and meet with representatives of the

Employer and the Contractor and the Engineer or his nominee at
regular intervals, at times of critical construction events, and at
the written request of either party. The timing of Site failing
agreement shall be fixed by the Board.

. Site meetings shall consist of an informal discussion of the status

of the construction of the works followed by an inspection of the
works, both attended by personnel from the Employer, the

Contractor and the Engineer or his nominee.

. If requested by either party or the Board, the Employer will

prepare minutes of the meetings and circulate them for
comments of the parties and the Engineer or his nominee.

Procedure for disputes referred to the Board:

. If either party objects to any action or inaction of the other party

or the Engineer or his nominee, the objecting party may file a
written Notice of Dispute to the other party with a copy to the
Engineer or his nominee stating that it is given pursuant to
Clause 65 and stating clearly and in detail the basis of the

dispute.

. The party receiving the Notice of Dispute will consider it and

respond in writing within 7 days after receipt.

. This response shall be final and conclusive on the subject, unless

a written appeal to the response is filed with the responding party
within 7 days of receiving the response. Both parties are

encouraged

to pursue the matter further to attempt to settle the dispute.
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When it appears that the dispute cannot be resolved

without the assistance of the Board either party may refer the
dispute to the Board by written Request for Recommendation to
the Board, the other party and the Engineer or his nominee

stating that it is made pursuant to Clause 65.

. The Request for recommendation shall state clearly and in full

detail the specific issues of the dispute to be considered by the

Board.

. When a dispute is referred to the Board, and the Board is satisfied

that the dispute requires the Board’s assistance, the Board shall
decide when to conduct a hearing on the dispute. The Board may
request that written documentation and arguments from both
parties be submitted to each Board Members before the hearing
begins. The parties shall submit insofar as possible agreed
statements of the relevant facts.

During the hearing, the Contractor, the Employer, and the
Engineer or his nominee shall each have ample opportunity to be
heard and to offer evidence. The Board’s Recommendations for
resolution of the dispute will be given in writing, to the Employer,
the Contractor and the Engineer or his nominee as soon as
possible, and in any event not more than 28 days after the
Board’s final hearing on the dispute.

Conduct of Hearings:

. Normally hearing will be conducted at the Site, but any location

that would be more convenient and still provide all required
facilities and access to necessary documentation may be utilised
by the Board. Private sessions of the Board may be held at any

location convenient to the Board.

. The Employer, the Engineer or his nominee and the Contractor

shall have representatives at all hearings.

. During the hearings, no Board Member shall express any opinion

concerning the merit of any facet of the case.

. After the hearing are concluded, the Board shall meet privately to
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formulate its Recommendations. All Board

deliberations shall be conducted in private, with all individual

views kept strictly confidential. The Board’s Recommendations,

together with an explanation of its reasoning shall be submitted
in writing to both parties and to the Engineer or his nominee. The

Recommendations shall be based on the pertinent contract

provisions, applicable laws and regulations, and the facts and

circumstances involved in the dispute.

e. The Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall
decide, and the dissenting member any prepare a written
minority report for submission to both parties.

[Note : Delete if it is one member Board]

If during the contract period, the Employer and the Contractor
are of the opinion that the Dispute Review Board is not performing its
functions properly; the Employer and the Contractor may together
disband the Disputes Review Board. In such an event, the disputes
shall referred to Arbitration straightaway.

The Employer and the Contractor shall jointly sign a notice specifying
that the Board shall stand disbanded with effect from the date specified
in the notice. The notice shall be posted by a registered letter with AD

or delivery of the letter, even if he refuses to do so.
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NEW MANGALORE PORT AUTHORITY

Panambur, Mangalore

Providing of fresh drinking water pipe line of 40 mm dia

connecting to drinking water point in Berth No 5, 6 & 7 in Wharf

area, new shed 1 area and Berth No. 13 near Security gate

TENDER DOCUMENT

Volume - |l
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NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT
Tender no: CIVIL/CE(C)/EE(C)/09/2025-26

Tender for

“Providing of fresh drinking water pipe line of 40 mm dia connecting to drinking water point
in Berth No 5, 6 & 7 in Wharf area, new shed 1 area and Berth No. 13 near Security gate”

Volume | Section | i) Notice Inviting Tenders
i) Instructions to Tenderers
ii) Annexure (1to 14)
Section Il i) Form of Agreement
Section Il i) Conditions of Contract: Part A - E: General
Conditions
ii) Conditions of Contract : Part F: Special
Conditions
iii) Contract Data
iv) Form of Securities (A & B)
v) Appendix - | and Appendix - Il
Volume |l Section IV i) Technical Specifications
Section V i) Drawings
Volume |l Section VI i) Preamble

ii) Bill of Quantities

iii) For of tender

Section VII i) Schedules (A &B)
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SECTION IV

TECHNICAL SPECIFICATIONS

A. GENERAL

1. INTRODUCTION

The intent of this technical specification covers construction of all civil works as covered in

the scope of contract as per drawings supplied by Owner.

All civil works shall be carried out as per design/drawings standardized by the
Consultant/Owner and the specification provided by the Consultant/Owner. All standard
drawings are enclosed with the tender documents. In case any item is not covered under
specification then the same shall be carried out as per CPWD specification and applicable
Standards and Codes. Any item for which specification is not provided herein and is not
covered under CPWD specification shall be executed as per manufacturer guidelines. All
materials shall be of best quality con
forming to relevant Standards and Codes. In case of any conflict between Standards/Code
and Technical Specification, the provisions of Technical Specification shall prevail, and the
Engineer’s decision on interpretation shall be final.

The Contractor shall furnish all labor, tools, equipment, materials, temporary works,
constructional plant and machinery, fuel supply, transportation and all other incidental
items not shown or specified but as may be required for complete performance of the

Works in accordance with drawings, specifications and direction of Owner.

Excavated earth is to be disposed from site as instructed, only into approved landfill areas

and dump yard. The cost of excavation to include for necessary lead and lift as specified.

All materials including cement, reinforcement steel and structural steel etc. shall be
arranged by the Contractor. All testing required shall be arranged by the Contractor at his
own cost. The contractor shall execute the work as per the standard Field Quality Plan
(FQP) of NMPA.

The bidder shall fully apprise himself of the prevailing conditions at the proposed site,
climatic conditions including monsoon patterns, local conditions and site specific
parameters and shall include for all such conditions and contingent measures in the bid,

including those which may not have been specifically brought out in the specifications.

Level and date of concreting shall be marked on the building from outside at every floor

level with proper paint, etc.
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All levels and survey work shall be measured by total station and electronic level machine
at all floors and places.

Brief Description of Works

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all
necessary materials, equipment and labour etc. for the execution and maintenance of the
work till completion.

The work shall be executed in accordance with the specification stipulated in the Bill of
Quantity and other bidding documents read along with CPWD (Central Public Works
Department) specifications for civil works and IS codes with up-to-date revisions. For non-
schedule items specification as given along with tender document and similar items of
CPWD shall be applicable.

The list of references for civil works are CPWD specifications, relevant IS codes and best

practices.

For deep excavations, necessary shoring is to be done, the design of which will be provided
by the contractor, after assessing site and soil conditions, and work only to be commenced
on site after the same is duly approved by NMPT. Any approval if required from the Mineral
department or any other statutory body that has jurisdiction on such excavations has to be

obtained by the contractor.
All earth used for back filling should be of approved quality.

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will

supersede other specifications of cement to be used for the works.

For ready mixed cement concrete, in addition to the CPWD specification, the following also

to be noted:

The cost towards cement quantity reduced from the specified quantity in the item due to
mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be

submitted to Engineer in Charge for approval.

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of

Engineer in Charge.
Site location, Boundaries and Possession

The location and boundaries of the Site are shown on the location plan drawing. The
Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow

his personnel to trespass upon any other areas occupied by the Employer.
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1.4 Site Datum and Base Lines

A base line shall be established within the working area by the Contractor. The base line
shall be referenced to the site co-ordinate system (based on the Local Coordinates of New
Mangalore Port). This bench mark and base line will be the basis for the setting-out for all
the Works. The main levels and lines for each portion of the Works shall be established

from the bench mark and base line by the Contractor.

1.5 Site Conditions

1.5.1  Location of Work

As per enclosed location plan.

1.5.2 Climate

The climate at Mangalore is tropical with high humidity and a maximum shade temperature
of 36°C. The average annual rainfall is approximately 3330 mm and concentrated in the
south-west monsoon months of June, July, August and September during which period the

average rainfall is as much as 82% of the total annual rainfall.

1.5.3 Wind

The wind in the monsoon months of June, July and August are predominantly from south-
west and west with a maximum intensity of 5 on the Beaufort Scale. The winds in the
remaining months of the year are predominantly from the north-west and the maximum
intensity during this period is also of 5 on the Beaufort Scale.

1.5.4 Cyclones

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea
and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as
severe or frequent as in the Bay of Bengal. The maximum wind speed so far recorded in
cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965
when the maximum speed recorded was 97 kmph (26.9 m/sec.)

1.5.5 Visibility
Thirty year period observations conducted by the Indian Meteorological Department reveal

that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-
west monsoon period. The maximum number of foggy days in a year is only 3.

1.5.6  Site Preparation

The Contractor shall furnish all necessary supervision, labour, materials, equipment and
tools for Site Preparation, clearing and all other works. Clearing shall mean to completely
demolish, remove and dispose with all leads, lifts and descents from the area marked,

trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds,
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existing structures and other objectionable materials. The areas required to be cleared
shall consist of the work Site, ditches, borrow pits, diversions and all other areas
necessary for the construction work as directed by the Engineer-in-Charge.

Before any Temporary Works are commenced, the Contractor shall submit his proposal
along with complete drawings of all Temporary Work, he may require for the execution of
the Works in advance to the Engineer for approval. The Contractor shall also submit his
calculations relating to the design of temporary works, strength, etc. if required by the
Engineer and shall carry out the modifications that the Engineer may require of such
temporary works at Contractor's own cost. The Contractor shall be solely responsible for
the stability and safety of all Temporary Work.

It will be the responsibility of the Contractor to make timely procurement of all materials
and mobilize all essential equipment for both Temporary and Permanent Works.

1.6 Site Information

The location plan of the construction site for adaptation of methodology for the
construction. However, on account of this change in the geographical profile of site, no
extra cost for additional arrangement required to be made will be paid for.

1.7 The Nature of Soil Profile

The site comprises of ordinary soil. The details furnished herein are only for the
information/guidelines of the tenderers and the successful contractor shall not claim for
any deviation in the actual subsoil profile encountered at site.

1.8 Records

Complete records of all operations connected with the work shall be kept by the Contractor.
The Contractor shall submit to the Engineer-in-charge for approval his proposal of the
manner of presentation of these records. Three copies of all such records shall be

furnished to the Engineer-in-charge on completion of each test or operation.
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B. Works

1.

Earth work excavation by manual means for drains, canals.

Earth work excavation by manual means for drains, canals, waste weir, draft, approach
channels, key trenches, foundation of Buildings & bridges and such similar works in all
kinds of soils, as per drawing and technical specifications, including setting out,
shoring, strutting, barricading, caution lights, removal of stumps and other deleterious
matter, excavated surface leveled and sides neatly dressed disposing off the
excavated stuff or sorting & stacking the selected stuff for reuse in a radius of 50 m
and lift up-to 1.5 m including cost of labour, tools & other appurtenances required to

complete the work.

2. Dismantling of existing structures like culverts,.

Dismantling of existing structures like culverts, bridges, retaining walls and other
structure comprising of masonry, cement concrete wood work, steel work, including
T&P and scaffolding wherever necessary, sorting the dismantled material, disposal of
unserviceable material and stacking the serviceable material with all lifts and lead
Prestressed / RCC grade M-20 & above.

Removing of existing interlock paver block and resetting.

Removing of existing interlock paver block and resetting the same after laying of water
supply pipe lines etc., including T&P. HOM wherever necessary with all lifts and lead

as directed by department.

4. Providing & laying PCC

Providing & laying in position cement concrete for levelling course for all works in
foundation. The granite/trap/basalt crushed graded coarse aggregates and fine
aggregates as per relevant IS Codes machine mixed, laid in layers not exceeding 150
mm thickness, well compacted using plate vibrators, including all lead & lifts, cost of all
materials of quality, labour, Usage charges of machinery, curing, and all the other
appurtenances required to complete the work as per technical specifications. Mix 1:2:4
Using 20 mm nominal size graded crushed coarse aggregates.

Providing and Fixing of a Saddle of 150 mm dia.

Providing and Fixing of a Saddle of 150 mm dia. as per site condition and punching of 49
mm dia. hole in the existing D.I / Cl pipe and fixing of nipple and tapping of water from
the existing water supply main line and arresting of all leakages with required adessives
in Wharf area including all necessary charges, labour, HOM etc., as directed by

department.
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Providing and fixing Unplasticized Polyvinyl Chloride (uPVC) pipes.

Providing and fixing Unplasticized Polyvinyl Chloride (uPVC) pipes, for cold water supply
including all uPVC plain & brass threaded fittings. This includes jointing of pipes & fittings
with one step UPVC solvent cement, trenching, refilling & testing of joints complete as
per direction of Engineer in Charge. External work: 40 mm nominal dia. Pipes.

Providing and fixing PTMT bib cock.

Providing and fixing PTMT bib cock of approved quality and colour: 15mm nominal bore,
86 mm long, weighing not less than 88 gms.

Supply and delivery at site GM (copper alloy) gate valves.

Supply and delivery at site GM (copper alloy) gate valves confirming to Class-I as per IS
778 with latest amendments, 1 No. screwed in bonnet inside screw, rising spring spindle
integral seat screwed females ends confirming to IS 554/ 1990 body hydraulically tested
1.5HP seat standard For 40 mm dia GM (Copper alloy) Gate valves tested 1 HP with IS

mark.

DRAWINGS
The Works are shown in the following drawings that are issued as a part of the

Tender Documents:

Sl No Drawing No Particulars

1 21/132- LP Location plan
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VOLUME Il
SECTION VI

(i) PREAMBLE TO BILL OF QUANTITIES

1.

General Instructions

11
111

1.1.2

113

1.1.4

1.1.5

1.2
1.2.1

General

This Bill of Quantities must be read with the Drawings, Conditions of
Contract and the Specifications, and the Contractor shall be deemed to
have examined the Drawings, Specifications, Conditions of Contract and
to have acquainted himself with the detailed descriptions of the Works
to be done, and the way in which they are to be carried out.
Notwithstanding that the work has been sectionalized every part of it
shall be deemed to be supplementary to and complementary of every
other part and shall be read with it or into it so far as it may practicable
to do so.

The detailed descriptions of work and materials given in the
Specifications are not necessarily being repeated in the Bill of
Quantities.

The Contractor shall be deemed to have visited the Site before preparing
his tender and to have examined for himself the conditions under which
the work will proceed and all other matters affecting the carrying out of
the works and cost thereof.

The Tenderer will be held to have familiarized himself with all local
conditions, in so far as they affect the work, means of access and the
locality of existing services, in order to execute the Works measured
and described hereinafter. No claims for want of knowledge in this
respect will be reimbursed.

Rates and Prices to be Inclusive

Rates and prices set against items are to be the all inclusive value of
the finished work shown on the Drawings and/or described in the
Specification or which can reasonably be inferred there from and are to

cover the cost of provision of plant, labour, supervision, materials, test
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1.2.3
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charges, freight, transportation, erection, installation, performance of
work, care of works, insurance, maintenance, overheads and profits and
every incidental and contingent cost and charges whatsoever including
all taxes if any excluding GST and every kind of temporary work
executed or used in connection therewith (except those items in respect
of which provision has been separately made in the general condition of
contract) and all the Contractor's obligations under the Contract and all
matters and things necessary for the proper completion and
maintenance of the Works.

The rates and prices set down against the items are to be the full
inclusive value of the finished work shown on the Drawing and/or
described in the Specification or which can reasonably be inferred the
reform and to cover the cost of every description of Temporary Works
executed or used in connection therewith (except those items in respect
of which specific provision has been separately made in these Bills of
Quantities) and all the Contractor's obligations under the Contract
including testing, giving samples and all matters and things necessary
for the proper execution, completion and maintenance of the Works.
The Specifications are intended to cover the supply of material and the
execution of all work necessary to complete the works. Should there be
any details of construction or material which have not been referred to
in the Specifications or in the Bill of Quantities and Drawings, but the
necessity for which may reasonably be implied or inferred there from,
or which are usual or essential to the completion of all works in all
trades, the same shall be deemed to be included in the rates and prices
entered in the Bill of Quantities. The rates and prices are to cover the
item as described in the Bill of Quantities and if there is inconsistency
in the description between the Bill of Quantities, Specifications or
Drawings, the interpretation will be done according to General

Conditions of Contract.
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1.2.4 The quantities given in the Bill are approximate and are given to provide

1.2.5

1.2.6

a common basis for tendering. They are not to be taken as a guarantee
that the quantities scheduled will be carried out or required or that they
will not be exceeded. The Employer / Engineer reserves the right to
delete any item and / or increase / reduce quantities indicated in the
Bills of Quantities at any time. Payment will be made according to the
actual quantities of work ordered and carried out in the contract.
However, the rates quoted shall be valid for any extent of variation in
quantity of each individual item provided that the total contract value
does not get altered by more than indicated in conditions of contract. No
claim whatsoever for extra payment due to variation of quantities within
the above said limit would be entertained.
The drawings for tender purposes are indicative only of the work to be
carried out. However, the Tenderer must allow within his price for the
items of work included in the Tender Documents for the details which
will appear on subsequent drawings developed for construction
purposes. Rate and price shall include any additional design/ detailing
to be carried out by contractor.

The rates and prices shall include (except where separate items are

given) for the provision and operation of the following items, for

compliance with the Conditions of Contract, Special Conditions, the
specifications and Tender drawings:

i) Supervision and labour for the Works;

ii) All materials, installation/erection, handling and transportation;

iii) All Contractor's Equipment;

iv) All testing, commissioning, insurance, maintenance, security,
welfare facilities, overheads and profit and every incidental and
contingent costs and charges whatsoever including;

V) All  temporary fencing, watching, lighting, sanitary
accommodation, general security arrangements, welfare

facilities and first aid provision;
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vii)

viii)

X)

Xi)

Xii)
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Provision and maintenance of Contractor's site offices, cabins,
huts, maintenance and storage areas;

All taxes if any excluding GST on the transfer of property in goods
in the execution of works, Excise Duty, Duties, etc. (other than
Customs Duty for materials to be permanently incorporated into
the Works);

All necessary temporary services including fresh water,
compressed air lines, electrical cabling and switchgear,
telephone, walkie-talkie and facsimile facilities;

The maintenance of all Contractor's services;

All insurances for the Works;

Allowance for complying with all environmental aspects as
specified;

Detail design of components of temporary works, wherever

necessary as directed by Engineer.

1.4 Method of Measurement

1.41 Measurement of Work shall be in accordance with IS 1200 and shall be

net off the dimensions of the works shown on the drawings except as

mentioned below:

1.4.2 Units of Measurement: The units of measurement used in this Bill of

Quantities are in metric units as follows:

i)

Linear: Linear meter, centimeter ormillimeter abbreviated to
‘Rm’, 'em' or 'mm’ respectively.

Superficial: Square metre or Square centimeter abbreviated to
'Sg.M' or 'sq.cm’ respectively.

Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated
to 'L’

Weight: Tonne = 1000 Kilograms, abbreviated to 'T', /'MT Kilogram
abbreviated to 'kg'

Numbers: Numbers abbreviated to Nos. or No.

Lump sum: Lump sum abbreviated to 'L.S.
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1.5 Currency

1.5.1  All monetary reference herein and the Bill of Quantities shall be priced
in Indian Rupee Currency.

2. Civil Works

2.2 Precast Concrete

2.2.1 shuttering for precast concrete shall not be measured and paid for
separately.

2.2.2 Effort for placement of precast concrete at the final locations shall not
be measured unless a specific item is provided in the Bill of Quantities.

2.2.3 The precast concrete units shall be measured as shown on the detailed
drawings.

2.3 In-situ Concrete

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for
separately.

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm.

sectional area, reinforcement bolts and other embedded parts unless
larger than 0.1 sq.m. sectional area and 0.03 cu.m. in volume. No extra
volume will be measured for splays or fillets smaller than 50 sq.cm.

sectional area.

2.3.3 The rates for reinforced concrete shall include for all batching, mixing,

23.4

transporting, hoisting or lowering to any height / depth, placing in
position and compaction in work of any sectional area or thickness
including shuttering, forming necessary construction joints, shear keys
and stop ends, and for curing and protecting etc. all as specified.

The rates shall include for preparing construction joints, shear keys and
surfaces against which next stage concrete is to be cast and building in
fittings including pipes and bolts except where specifically billed
separately. No separate payment will be made for making
openings/pockets/pits of any size and shape. Where surfaces are to

receive finishes the rates shall include for leaving the surface rough or
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for hacking and roughening the surface to form a key.
Unless otherwise noted, rates shall include for inserting pipes and other
inserts in position accurately, concreting while they are in position and

also for protecting the same as the work proceeds.

2.3.6 Unless otherwise noted, the rates for concrete items shall include for

2.4
2.4

2.4.2

2.43

2.5
2.5.1

25.2

finishing the top surface to levels and slopes and surface finish as
specified. Rates for concrete shall include for finishing the slab to
specified slope towards drains, etc.

Reinforcement

Steel reinforcement will be measured by weight and fixed in accordance
with Drawings and Specifications. The weight of reinforcement bars -
whether plain, deformed or ribbed etc., -of various diameters will be
calculated in accordance with Table 1 of IS:1732 'Dimensions for Round
and Square Steel Bars for Structural and General Engineering
Purposes'.

The rates shall include for laps, cutting and waste, straightening short
and long lengths, bending, fixing, rolling margin and the provision of
spacer bars or support, chairs, binding wire, saddles, forks and all
dense concrete spacer blocks, etc., including preparing bending
schedules from the Drawings.

The rates shall include for all necessary descaling, wire brushing and
cleaning to remove all rust and mill scale, dirt, grease and other
deleterious matter before fixing and whilst still exposed during
construction.

Structural and Miscellaneous Steel work

Rates for structural steel work and iron work shall include supply,
fabrication, delivery and erection/embedment in concrete at Site and all
charges for welding, cutting, bending, bolting, site connections, fixing to
foundations.

The rates for Structural Steelwork shall include:

i) Supply, fabrication, delivery and erection
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ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and
fittings

iii) Hoisting, drilling, bolting or welding and fixing in the manner
specified or indicated in the drawing

iv) Fabrication drawings

V) Welding trials and tests

Vi) Erection trials

vii)  Protective treatment (painting, hot dip galvanizing etc), including
making good any damage if provided in the BOQ item.

2.5.3 Metalwork items are described in the Bills of Quantities and the
Tenderer is to include for all the fittings, etc., described. All items shall
include the necessary fabrication, joints, angles, intersections and ends,
all bolts or fixing lugs, all hoisting and scaffolding required and casting
in fixings or later cutting out or forming pockets for same, grouting,
supporting and making good.

2.5.4 Rates are to include for all necessary scaffolding, working over water
and at any height staging and hoisting and tarpaulin or other protective
covers and the cleaning and removal of paint stains and spots, etc.

3.4.1 The Contractor's unit rates and prices shall include all equipment,
apparatus, material indicated in the Drawings, and/or Specifications in
connection with the item in question and also associated labour as well
as all additional equipment, apparatus, material, consumables usually
necessary to complete the system even though not specifically shown,
described or otherwise referred to and also associated labour.

3.4.2 The rate for providing and fixing above items shall include all fittings,
fixtures, base and sole plates, anchor bolts, including epoxy grouting,
etc. all complete as specified, including the necessary additional

supervision to ensure accurate alignment

3. Abbreviations

411 The following abbreviations are used in the Specifications and Bill of
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Quantities:
IS : Indian Standard
BS: British Standard
Qty. : Quantity
mm : Millimeters
cm: Centimeters
M/m: Meters
LM : linear metre
LS: lump sum
Rs.: Rupees
P.: Paise
Nos.: Numbers
do: Ditto
MS: mild steel
T: Tones
Kg: Kilogram
EO: Extra over (previous sum unless specified otherwise)

sg.m. /mZ/sqmt

square metre

sg.cm. :

square centimeters

2

Square Millimetre

mm :
Cu.m. / cum: cubic meters
YST: yield stress

dia: Diameter

wt. : Weight

Drg.No.: drawing number
max. : Maximum

min : Minimum
approx : Approximately
n.e.: not exceeding
incl: Including

circ: Circular

set : set / sets

c/c centre to centre
@: at the rate of

atl

Quintal
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ii) BILL OF QUANTITIES

NAME OF WORK: CONSTRUCTION OF FENCING AND GATE NEAR NORTHERN BREAK WATER
AND RESTORATION WORK OF THE DAMAGED PORTION OF THE POLES, FENCING AND
CONCERTINA-RETENDER

Item

No.

DESCRIPTION OF ITEM

QTy

UNIT

RATE IN

figures

AMOUNT
(Rs. Ps.)

1

Earth work excavation by manual
means for drains, canals, waste weir,
draft, approach channels, key
trenches, foundation of Buildings &
bridges and such similar works in all
kinds of soils, as per drawing and
technical specifications, including
setting out, shoring, strutting,
barricading, caution lights, removal of
stumps and other deleterious matter,
excavated surface leveled and sides
neatly dressed disposing off the
excavated stuff or sorting & stacking
the selected stuff for reuse in a radius
of 50 m and lift up-to 1.5 m including
cost of labour, tools & other
appurtenances required to complete

the work.

100.00

CUM

242.00

24200.00

Dismantling of existing structures like
culverts, bridges, retaining walls and
other structure comprising of
masonry, cement concrete wood

work, steel work, including T&P and

25.00

CUM

1108.00

27700.00
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scaffolding wherever necessary,
sorting the dismantled material,
disposal of unserviceable material
and stacking the serviceable material
with all lifts and lead : Prestressed /

RCC grade M-20 & above

Removing of existing interlock paver
block and resetting the same after
laying of water supply pipe lines etc.,
including T&P. HOM wherever
necessary with all lifts and lead as

directed by department.

180.00

SQM

52.54

9457.20

Providing and laying in position
Cement Concrete for levelling course
for all works in foundation. The
granite/trap/basalt crushed graded
coarse aggregates and fine
aggregates as per relevant IS Codes
machine mixed, laid in layers not
exceeding 150 mm thickness, well
compacted using plate vibrators,
including all lead & lifts, cost of all
materials of quality, labour, Usage
charges of machinery, curing, and all
the other appurtenances required to
complete the work as per technical
specifications. Mix 1:2:4 Using 20 mm
nominal size graded crushed coarse

aggregates.

2.00

CUM

6243.00

12486.00
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Providing and Fixing of a Saddle of 150
mm dia. as per site condition and
punching of 49 mm dia. hole in the
existing D.I / Cl pipe and fixing of
nipple and tapping of water from the
existing water supply main line and
arresting of all leakages with
required adessives in Wharf area
including all necessary charges,
labour, HOM etc., as directed by

department.

NO

4000.00

4000.00

Providing and fixing Unplasticized
Polyvinyl Chloride (uPVC) pipes, for
cold water supply including all uPVC
plain & brass threaded fittings. This
includes jointing of pipes & fittings
with  one step UPVC solvent
cement, trenching, refilling & testing
of joints complete as per direction of
Engineer in Charge. External work: 40

mm nominal dia. Pipes

1130.00

Rmt

304.00

343520.00

Providing and fixing PTMT bib cock of
approved quality and colour: 15mm
nominal bore, 86 mm long, weighing

not less than 88 gms.

4.00

NO

158.00

632.00

Supply and delivery at site GM (copper
alloy) gate valves confirming to
Class-I as per IS 778 with latest
amendments, 1 No. screwed in bonnet

inside screw, rising spring spindle

4.00

NO

1500.00

6000.00
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integral seat screwed females ends
confirming to IS 554/ 1990 body
hydraulically tested 1.5HP seat
standard For 40 mm dia GM (Copper
alloy) Gate valves tested 1 HP with IS

mark.
Total Rs. | 4,27,995.20
Excess / Less (In percentage in two decimals)
Quoted amount in Figures Rs.
(Quoted amount in WOrds RUPEES ... e ensnneees)

Note: GST as applicable shall be claimed as separate line item in tax invoice and the

same will be paid separately.
1. Contractor shall file the applicable returns with tax department in time and

submit the same as documentary evidence.

SIGNATURE OF THE BIDDER
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(iii) FORM OF TENDER

NAME OF CONTRACT.......orereseerereerreerressesens

To,
Executive Engineer (Civil)
New Mangalore Port Authority
Panambur, Mangalore - 575 010

Sir,

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of
Quantities, and Addenda No---------- for the execution of the above-named
Works, and we the undersigned, offer to execute and complete such Works and
remedy any defects therein in conformity with the Conditions of Contract,
Specifications, Drawings and Bill of Quantities and Addenda

2 We acknowledge that the Appendix forms part of our Tender.

3. We undertake, if our Tender is accepted, to commence the Works as soon as
is reasonably possible after the receipt of the Engineer's notice to commence,
and to complete the whole of the Works comprised in the Contract within the
time stated in the Appendix to Tender.

4. We agree to abide by this Tender for the period of 90 days from the last date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

5. Unless and until a formal Agreement is prepared and executed, this Tender
together with your written acceptance thereof shall constitute a binding
Contract between us.

6 We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this day of 201

Signature in the Capacity of duly

authorized to sign Tenders for and on behalf of _—_

(IN BLOCK LETTERS)
Address:

Withesses

1.

Signature:

Name
Address:
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2. Signature:

Name

Address:
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SECTION VII
SCHEDULE Il
(See sub rule (1) of Rule 36)

SI. Name of the Mineral Present Rate of Royalty Royalty to be
No. revised
Export Domestic
1 | Ornamental and
Decorative Building 15% of Sale Value or of | Rs.1,200 | Rs.600
Stones as defined under | Average Selling Price on | per MT per MT
clause(m) of Rule 2 advalorem basis or
A)Dyke Rock Rs.4,500 per m3 which is
(i)Black granites: higher.
(a)Chamarajanagar
District:
(b)All other Districts other | 15% of Sale Value or of | Rs.1700 Rs.400
than(a)above Average Selling- Price on | per MT per MT
advalorem basis
orRs.1,500 per m3 which
is higher.
(ii)Other varieties of dyke | 15% of Sale Value or of | Rs.500 Rs.375
other than black | Average Selling Price on | per MT per MT
granites(Entire State) advulorem basis or
Rs.1,500 per m3 which is
higher.
(B)()Pink and Red Granites
(Ilkal Pink Variety)
(i) Hungunda and Badami 15%of Sale Value or of | Rs.1,000 | Rs.400
Taluk of Bagalkot District, Average Selling Price on | per MT perMT
Kustagi of Koppal District. |advalorem  basis  or
Rs.1,200
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(i) Pink and Red Granites, | 19% of Sale Value or |Rs.600 Rs.350
Gneissess and their | Average Selling Price | per MT per MT
structural verities (other | On advalorem basis or

than llkal Pink Variety) Rs.1,800 Variety) per

m3 which is higher

C)Grey and White Granites | 15% of SaleValue or of

and their varieties: Average Selling Price on

(i) Very fine grained Grey | advalorem basis or
granite (Sira grey | Rs.1,350 per m3 which is | Rs.500 Rs.350
Variety) Price on | higher. per MT per MT
Chintanmi,

Siddlaghattaof
Chikkaballapura
District Hoskote of
Bangalore District.

(i) Greyand white | 15% of SaleValue or of | Rs.375 Rs.250
granites and textural | Average Selling Price on | per MT per MT
varieties having | advalorem basis or
shades of grey, balck | Rs.1,050 per m3 which is
and white colours | higher.

(other than (i) above
Entire State.

(iii) Grey granite of | 15% of Sale Value or of | Rs.300 Rs.200

Devanahalli Taluk of | Average Selling Price on | per MT per MT

Bangalore Rural District
Chikkaballapur
taluk of
Chikkaballapur

District

and

advalorem basis or
Rs.600 per m3 which is

higher.
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2 Felsite and its varieties | 19% of Sale Value or of | Rs.900 per MT
suitable for use as |Average Selling Price on
Ornamental Stone- | advalorem basis or
Entire State Rs.1800 per m3 which is
higher.
3 Quartzite and sand | 19% of Sale Value or of | Rs.900 per MT
stone and their varieties | Average Selling Price on
suitable for use as |advalorem Dbasis or
Ornamental Stone- | Rs.1800 per m3 which is
Entire State higher.
4 Marable and 15% of Sale Value or of | Rs.1000 per MT
Crystalline  Limestone |Average Selling Price on
as ornamental Stone- |advalorem basis or
Entire State Rs.1800 per m3 which is
higher.
5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT
6 Fuller Earth-Entire State | Rs.125 per MT Rs.125 per MT
7 Buff colour (waste) the Rs.60 per MT Rs.70 per MT
permits notexceed20%
of permit issued For
Fullers Earth
8 Limestone under the | Rs.70 per 10 Sq meters | Rs.50 per 10 Sq
title "Shahabad Stone" or Rs.70 per MT meters or Rs.50
per MT
9 Limestone(non-cement) Rs.25 per MT Rs.60 per MT
when used for building
stone-Entire State
10 | Ordinary Building | Rs.60 per MT Rs.70 per MT
Stone(Entire State as
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defined under clause(g)
of Rule2(1)

1

Limeshell-Entire State

100 per MT

120 per MT

12

Lime Kankar (non

cement) Entire State

50 per MT

80 per MT

13

Agate, Chalcedony, Flint-
Entire State

240 per MT

300 per MT

14

Ordinary Sand-Entire State

60 Per MT

80 Per MT

15

Steatite and sand stone
used formakinghousehold
utensils / articles-Entire

State.

40 Per MT

80 Per MT

16

(i)Murram (ALl types
of soils)-Entire

State

20 per MT

40 per MT

(ii)Clay used for
manufacturing tile sand

bricks

40 per MT

60 per MT

17

Waste rocks generated in
ornamental stone quarry-
which is suitable for
ornamental purpose Entire
State (See explanation

under Rule36)

300 per MT or 850 CUM

300perMT

18

Irregular shaped waste
rock generated in
Ornamental stone quarry,
which is not suitable for

ornamental purpose (used

60 per MT

40 per MT
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for making aggregates and

m-sand) Entire State.

19 | Waste rocks generated in | 60 per MT 40 per MT
Shahabad stone quarry-
Entire State (See
explanation under Rule-
36)
20 | Finished Kerb | 110per MT 150 per MT
stones/cubes not
exceeding 30 cms each
face-Entire State.
21 | Barytes 6.5% of average selling | 400 per MT
() A Grade (Grey colour price or of sale value | 300 per MT
(i) B Grade (Grey colour) whichever is higher on ad- | 200 per MT
i) C, D Grade &Waste valorem basis
22 | Calcite 15% of average selling | 80 per MT
price or of sale value
whichever is higher on
ad-valorem basis
23 |China clay and Kaolin
(including Ball clay, White
shell, Fireclay and white
clay) 8% of average selling price | 80 Per MT
i)Crude/Raw or of sale value whichever
is higheron ad-valorem
basis.
12% of average selling 600 per MT

ii)Processed

price or of sale value
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whichever is higher on

ad-valorem basis

24 | Corundum 12% of average |15% of Sale Value or
sellingprice or of sale |of Average Selling
value whichever is higher | Price on ad valorem
on ad-valorem basis basis which is

higher.

25 | Dolomite Rs.75 per MT 100 per MT

26 | Dunite and Pyroxenite Rs. 30 per MT 60 per MT

27 | Felsite (Other than for 129 of average selling |120 per MT

ornamental purpose) price or of sale value
whichever is higher on
ad-valorem basis

28 Gypsum 20% of average selling | 150 per MT
price or of sale value
whichever is higher on
ad-valorem basis

29 Jasper 12% of average selling | 150 per MT
price or of sale value
whichever is higher on
ad-valorem basis

30 Quartz, feldspar 15% of average selling | 100 per MT
price or of sale value
whichever is higher on
ad-valorem basis

31 Mica 4% of average selling | 1500 per MT

i Crude price or of sale value | 500 per MT
N whichever is higher on
Il. Waste

ad-valorem basis
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32 | Quartzite & Fuchsite | 12% of average selling | 100 per MT
Quartzite not suitable | price or of sale value
for use as Ornamental | whichever is higher
/Gemstones on ad-valorem basis
33 | Laterite
i) /dispatched for use in | RS-60 per MT 160 per MT
cement or chemical
industries or Abrasive
or Refractory purpose
(below threshold
value as specified by
IBM from time to time)
ii)y For use as building
stone (below
threshold value as 60 per MT
specified by IBM)
34 | Ochre Rs.24 per MT 60 per MT
35 Pyrophyllite 20% of average selling | 200 per MT
price or of sale value
whichever is higher on
ad-valorem basis
36 | shale Rs.60 per MT 150 per MT
37 | slate Rs.45 per MT 150 per MT
38 | Sjlica Sand 10% of average selling | 100 per MT
price or of sale value
whichever is higher on
ad-valorem basis
39 | steatite or Soapstone 18%o0f average selling | 200perMT

(Other than for house

price or of sale value
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hold articles) whichever is higher on

ad-valorem basis

Talc - 200perMT
40 | All other minerals 30% of sale value on ad- 30% of Sale Value
(which is not specified in | valorem basis or of Average
schedule-Il) Entire State Selling Price on ad-
valorem basis

which is higher.

As per order of Deputy Director mines and Geological department dated 11-11-2021. The
prevailing rates as per the updated order of the Geological Department during the
course of the project will be applicable.

Note: Except where otherwise stated, the contractor shall pay to the authority all
tonnage and other royalties, rent and other payments or compensation if any, for getting
stone, sand, gravel, clay or other materials by him and his subordinates and his
subcontractors and required for the works, at the rates and such conditions as notified
by the State Government. The contractor should submit the Mineral Dispatch Permit
(MDP) in original for the quantity executed by the contractor for the requisite quantity
of material incorporated in works for which MDP is issued by the authorized supplier.
If contractor fails to submit the MDP in original the amount will be deducted at 5 times
the royalty charges from the contractor’s bills as per prevailing orders issued by the

Authority.

_$ETrEs___
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SECTION VII

SCHEDULE - B
MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE
WITH EFFECT FROM 01.10.2024
Minimum Wages applicable “Construction or maintenance of roads, runways or in
building operations including laying down underground electric, wireless, radio,
television, telephone and overseas communication cables and similar other
underground cabling work, electric lines, water supply lines and sewerage pipelines”-

Category
Area: A AreaB Area:C
Unskilled 783.00 655.00 526.00
Semiskilled/ 868.00 739.00 614.00
Unskilled Supervisory
Skilled/Clerical 954.00 868.00 739.00
Highly Skilled 1035.00 954.00 868.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum
(UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per
Ministry of Labour and Employment F.No. 1/7(3)/2023-LS-I1l dated 02.04.2024.)

“Employment of Sweeping and Cleaning excluding activities prohibited under the

Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act,
1933".

Area Rates of wages Rs.
‘A 783.00
‘B’ 655.00
‘C’ 526.00

“Employment of Watch and Ward”-Rates of wages for employees employed in watch
and ward - Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A 954.00 1035.00
‘B’ 868.00 954.00
‘C’ 739.00 868.00

For further details log on to Ministry of Employment



