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       NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

                  NIT No: CIVIL/CE(C)/EE(C)/14/2025-26  Date: 23-04-2025 

TENDER ID: 2025_NMPT_857483_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor 

fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover bidding 

procedure for the work of “Arrangements for flex at main gate entrance in connection with 

the visit of Hon’ble Prime Minister to NMPA”.”  

Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following: - 

At least Three similar completed works costing not less than the amount equal to 

Rs.3.10lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.3.88lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.6.20lakhs (Excluding GST) 

Note1:*Similar work(s) means “Providing hoardings or  flex boards or  any civil 

works”  

Note2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) 

or more works completed under the contract. Certificate for ‘substantial 

completion’ of project/work/asset should contain two parts. Part -I shall contain 

‘financial value of work done’ and part-II shall contain ‘certificate of functional 

completion of project/work/asset’. 
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b)   Average Financial turnover of the tenderer over the last three financial 

years 2021-22, 2022-23 and 2023-24 shall be at least Rs.2.33lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33times of the average financial turnover 

of last three years of the bidder minus works in hand at NMPA.  The bidder must fill 

the Annexure-6.  In case the average turnover is Rs. 3.00 crores, the financial capacity 

of the contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs.7,74,732/- 

ii) Earnest Money Deposit (EMD)    Rs.18,300/- (Rupees Eighteen Thousand 
Three Hundred  Only) The EMD shall be 
in the form of Insurance Surety 
Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt, Bankers 
Cheque or shall be paid by RTGS in 
favour of F.A. & C.A.O., NMPA. 
Scanned copy should be uploaded 
along with bid. The benefit of 
Exemption of EMD to all Micro and 
small enterprises (MSE) will allowed. 
Shall upload with their offer, the proof 
of their being MSE registered with 
district industries center (DIC) or 
Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) 
or Directorate of handicrafts and 
handlooms or Udyam Registration 
Certificate or any other body specified 
by Ministry of MSME. The bidder 
shall submit "Bid Security 
Declaration" in the prescribed form 
as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
Scanned copy should be uploaded along 
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with bid. The benefit of Exemption of 
Tender fee to Micro and small enterprises 
(MSE) will allowed. Shall upload with their 
offer, the proof of their being MSE 
registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) or 
Directorate of handicrafts and handlooms 
or Udyam Registration Certificate or any 
other body specified by Ministry of MSME. 

iv) Document download start date 
and time 

23-04-2025 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

07-05-2025 at 10:00HRS 

vii) Bid submission closing date 
and time 

14-05-2025 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
15-05-2025 at 15.30 HRS 
Shall be communicated separately. 

x) Completion period 6 (Six  ) Months (including monsoon) 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five Hundred 
Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: bhgayalaxmi.b@nmpt.gov.in /chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be uploaded 
only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be 
referred by the prospective Tenderer from time to time. 
                 -sd- 
        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/14/2025-26 

E-Tender event No. 2025_NMPT_857483_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE 

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. Tenderers 

who do not comply with the conditions with documentary proof (wherever required) 

will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to 

be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It 

can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid 

documents during bid submission. This will ensure lesser upload of bid 

documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 

them carefully and then submit the documents as per the tender document; 

otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable to 
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be rejected for that tender. Bidders are allowed to enter the Bidder 

Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum published before 

submitting the bids online on the portal or on www.newmangaloreport.gov.in 

Bidder, in advance, should prepare the bid documents to be submitted as 

indicated in the tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. 

The benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Bidder Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME will be considered. The bidder should read the terms and 

conditions and accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

11. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI 

so that the clarity is maintained and the size of file gets reduced. This will help 

in quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the bidders 

due to local issues. 

14. The bidder may submit the bid documents online mode only, through this 

portal. Offline documents will not be handled through this system.  
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15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date & time 

of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the bidder 

and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will also 

act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

18. The bidder should see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, 

will be valid for all actions of requesting bid submission, bid opening etc., in the 

e-Procurement portal. The Time followed in this portal is as per Indian Standard 

Time (IST) which is GMT+5:30. The bidders should adhere to this time during 

bid submission. 

20. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission end 

date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 

BID submitted without fees, as mentioned above will not be considered for 

evaluation and shall be rejected summarily the benefit of Exemption of EMD 

and tender fee to all Micro and small enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms o or any other 

body specified by Ministry of MSME, will be considered. The bidder shall upload 

with their offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 
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applicable shall be shown as a separate line item in the Tax invoices to 

avail in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence 

for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence 

for exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) of volume-I 

(Original power of attorney duly authenticated by Notary Public) i.e. Annexure 2 

to be submitted by post or by hand immediately after the closing date for 

submission of online e-tender). However, such Power of Attorney would not be 

required if the Application is signed by an authorized partner or Director (on the 

Board of Directors) of the Applicant, in case the Applicant is a partnership firm 

or limited liability partnership 

4. copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for 

that tender. Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose 

for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially acceptable 
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by NMPA. Such bidder(s) will be intimated, the date of opening of Part 

II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded 

to the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be 

entered in online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves the 

right to determine whether the information has been provided in reasonable 

detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, 

inconsistent with the Tender document, or (3) whose rectification would affect 

unfairly the competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is 

non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek clarification if 
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any and list out the firms, which are found technically suitable and 

Cover-II Price Bid of such tenderers only will be opened and EMD will be returned 

to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable 

and Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date of 

the tenders will be taken as valid. 
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B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Arrangements for flex at main gate entrance in 

connection with the visit of Hon’ble Prime Minister to NMPA”.”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for the 

tender document.  The successful bidder will be expected to complete the works by 

the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/e

procure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 
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Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. No hard copy shall be submitted, upload the entire document 

on the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil) 

in writing, so as to reach at least three days before start date of submission of bid.  

It is to be noted that queries asked after closing date of pre bid meeting will not be 

answered. Employer’s clarifications shall be furnished in the CPP e-portal or shall be 

issued a corrigendum in the web site after closing date of online pre-bid meeting 

without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date 

mentioned in the NIT. The bidders can ask queries if any during the period of pre-

bid meeting through online. The queries of the bidders shall be answered online or a 

separate consolidated list of queries and clarifications shall be uploaded in web sites 

after closing date of online pre-bid meeting. 
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10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall 

be made exclusively through the issue of an Addendum. Any addendum thus issued 

shall be part of the tender documents and will be uploaded in CPP e-portal and Port 

website to all the bidders. Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. Such addenda 

will be numbered and it shall be submitted by the Tenderers as part of Part I of their 

bid.  The Addendum can also be downloaded from NMPA official website from 

‘Ongoing Project link’. The responsibility of downloading such addendum / 

amendment from NMPA website and CPP e-portal fully lies with the bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to Rs. 

3.10 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to Rs. 

3.88 lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to    Rs. 

6.20 lakhs (Excluding GST) 

Note1:*Similar work(s) means “Providing hoardings or  flex boards or  any civil 

works”  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for ‘substantial 

completion’ of project/work/asset should contain two parts. Part -I shall 

contain ‘financial value of work done’ and part-II shall contain ‘certificate of 

functional completion of project/work/asset’. 
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b) Average Financial turnover of the tenderer over the last three financial 

years 2021-22, 2022-23 and 2023-24 shall be at least Rs.2.33lakhs.  

The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA. The port would award the work not exceeding the remaining financial 

capacity of the bidder. The financial capacity to be 3.33times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA.  The bidder 

must fill the Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of the contractor 

will be considered as (3x3.333) Rs.10.00 crores. 

The turnover means sales / contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate  

The Copy of the work order, Client’s satisfactory work completion Certificate, along 

with any other documentary proof certifying the year of completion, brief description 

of the project and project completion cost shall be submitted in support of the 

assignments performed and claimed by the tenderer to fulfill the eligibility criteria for 

qualification. Experience of the tenderer / contractor for completed works, executed 

in private organization shall be considered only if the Tax Deducted at Source 

Certificate with respect to referred work, issued by Competent Authority is enclosed 

by the tenderer along with the tender A statement duly certified by the Chartered 

accountant showing the average annual Financial Turnover over the last 3 financial 

years shall be submitted.  

d) A statement duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years duly indicating UDIN shall be 

submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i. made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/ 

or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for 

reasons which are attributable to non-performance of the contractor, 

inordinate delays in completion, consistent history of litigation resulting in 

awards against the contractor or any of the constituents, or financial failure 

due to bankruptcy, and so on. The rescission of a contract of venture JV on 

account of reasons other than nonperformance, such as the most experienced  
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partner (major partner) of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder. The Bidder shall fill in the 

percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 

which no rate or price is entered will not be paid for by the Employer when executed 

and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) after the last 

date for online bid submission. A bid valid for a shorter period shall be rejected by 

the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period.  The request and the bidders’ responses shall be made in 

writing or by cable.  A bidder agreeing to the request will not be permitted to modify 

his bid and also shall submit an extension for EMD, if it is in the form of Bank 

Guarantee. 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs. 18300/- (Rupees Eighteen 

Thousand Three Hundred  Only) as stipulated in the tender. The tender without 
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EMD shall be treated invalid. The benefit of Exemption of EMD and 

tender fee to all Micro and small enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other body 

specified by Ministry of MSME, will be considered. The bidder shall upload with 

their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 

period of 90 days from the last date for online bid submission, the tender shall be 

cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required performance 

security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and 

while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic 

and final. Any documents submitted in the form of hard copy except Power of 
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attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 

Bid should not contain Price Bid.  “Disclosure/indication of Price in the 

Techno Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.18300/- (Rupees 

Eighteen Thousand Three Hundred  Only) by RTGS/NEFT to NMPA Bank 

Account, failing which the Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-

(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 

Account). 

II. Financial Bid: shall contain only the Price.  

III. Last Date for Submission of Online Tender: is as per the date mentioned in the 

NIT  

IV. NMPA may at its sole discretion reserves the right to extend the date for receipt 

of Bid.  Bid after the aforesaid time and date or the extended time and date, if 

any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1). 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure -2) 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

so as to reach the Executive Engineer (Civil) immediately after the closing date 

for submission of online e-tender) duly authenticated by Notary Public. 

However, such Power of Attorney would not be required if the Application is 

signed by an authorized partner or Director (on the Board of Directors) of the 

Applicant, in case the Applicant is a partnership firm or limited liability 

partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates 

or any other documentary evidences with respect to the eligibility work) (vide 

Annexure-4) of condition of contract. The following specific instruction may be 

noted; 

i) Bidders are expected to provide information in respect of Eligible 
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Assignments in this Section.  The assignments cited must 

comply with the criteria specified in Clause No. 12 (a) for “Minimum 

eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the 

details are to be supplemented by documentary proof from the respective 

client for having carried out such assignment duly certified by client’s 

completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for evaluation. 

Mere submission of work completion certificate will not be considered as 

Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing Average 

Financial turnover of the tenderer over the last three financial years (vide 

Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work (vide Annexure-

7) The equipment indicated in the Annexure -7 will form part of contract 

agreement and as such the bidders are requested to indicate the availability 

of the equipment at site at what stage of the construction period the equipment 

would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 

and GST Registration (GSTIN) Number along with certificates issued by the 

authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work and 

personnel for site organization considered necessary and sufficient for the work 

have been furnished in the Annexure to Conditions of Contract in Volume I and 

that such plant, temporary works and personnel for site organization will be 

available at appropriate time of relevant works for which the equipment have 

been proposed at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 



  

 

26
d. We disclose with that we have made / not made payments or propose to 

be made to any intermediaries (agents) etc in connection with the bid. 

e. NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

f. RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic 

and final. No hard copy shall be submitted for reference purpose. The bid 

submitted through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and 

if any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted/uploaded by the tenderer, the conditions mentioned 

in the Port’s uploaded document shall prevail. Besides, the tenderer shall be 

liable for legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, will be 

valid for all actions of requesting bid submission, bid opening etc., The bidders 

should adhere to this time during bid submission.  

 

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freeze bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 

revised offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder 
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after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be disqualified 

from bidding for any contract with New Mangalore Port Authority for a period 

of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

g. On the due date and time as specified in Clause 20, the Employer will first open 

Techno Commercial bids of all bids received online in presence of the Bidders or 

their representatives who choose to attend. In the event of specified date for bid 

opening is declared as holiday by the Employer, the bid will be opened at the 

appointed time and location on the next working day. 

h. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the Techno Commercial 

Bid will be considered for evaluation. 

i. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid contains 

any deviation from the Bids documents and / or if the same does not contains 

Bid security in the manner prescribed in the Bid documents, then that Bid will 

be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the qualified 

bidders based on the evaluation of the technical bid. The price bid (cover-II) of such 

eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be disqualified 

for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no change 

in the price or substance of the Bid shall be sought, offered, or permitted. 
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No Bidder shall contact the Employer on any matter relating to his 

bid from the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he should do so 

in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 

or contract award decisions, may result in the rejection of his bid. 

The employer may proceed to evaluate the bid by construing the particulars requiring 

clarification to the best of its understanding, and the bidder shall be barred from 

subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) POA has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour. The Power of Attorney shall 

interalia include a provision to bind the Bidder to settlement of disputes clause. 

However, such Power of Attorney would not be required if the bid is signed by an 

authorized partner or Director (on the Board of Directors) of the bidder, in case 

the bidder is a partnership firm or limited liability partnership.  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification 

of the Bidding documents, without material deviation or reservation. A material 

deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the 

Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid 

that he has not incorporated any conditions in the Financial Bid and in case any 

conditions are specified in the financial bid his tender will be rejected without making 

any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-
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conforming deviation or reservation. 

27. Correction of Errors: (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive 

in accordance with Clause 26. In evaluating the Bids, the Employer will determine 

for each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his 

tender if required.  Nevertheless, no tenderer will be permitted to alter his tender 

price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders 

containing any qualifying conditions or even Bidder's clarifications in any form will 

be treated as non-responsive and will run the risk of rejection.   Part II: Price Bid of 

such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined 

to be responsive to the bidding documents and who has offered the lowest evaluated 

bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the Contract 
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(hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the performance 

security and sign the Agreement with the Employer. The contractor shall make 

12 copies of the Agreement and submit to the employer within 7 days following 

the date of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without 

interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of 

the successful bidder if deposited in cash, shall be refunded (without interest) after 

he has signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the 

form of Insurance Surety Bonds, Account Payee Demand draft, Fixed 

Deposit Receipt from a commercial bank, remittance by RTGS or in the 

form of Bank Guarantee for an amount equivalent to 5% of the Contract 

price including GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank 

having its branch at Mangalore acceptable by NMPA and cashable at Mangalore. 

The BG shall be issued in favor of FA&CAO, New Mangalore Port Authority in the 

Format enclosed in Volume I as Annexure-A.  

iii) The Contractors are shall furnish the BG by the issuing bank directly to the Port 

through SFMS mode with ICICI Bank IFSC Code ICICI0000014. This will not near 

any interest. Bank Guarantee, obtained from the Nationalized bank / Scheduled 

bank in the format prescribed shall be in compliance with for a digital 

confirmation for the Bank guarantee and the BG not complying with this shall 

not be considered.    
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35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding 

anything to the contrary contained in this document, the Port shall reject the tender 

without being liable in any manner whatsoever to the bidder, if it determines that the 

bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

(collectively the “Prohibited Practices”) in the Selection Process. In such an event, the 

Port shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Bid Security or Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated compensation and damages payable to the 

Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall 

not be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to have 

directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case 

may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning 

the Agreement or arising there from, before or after the execution thereof, at 

any time prior to the expiry of one year from the date such official resigns or 

retires from or otherwise ceases to be in the service of the Authority, shall be 

deemed to constitute influencing the actions of a person connected with the 

Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 
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consultant/ adviser of the Authority in relation to any matter 

concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person’s 

participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged 

by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating 

a full and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right 

to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended 

only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 

in respect of Local Content and furnish an undertaking in the prescribed format as 

per Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 

Sub: The work of “Arrangements for flex at main gate entrance in connection with 

the visit of Hon’ble Prime Minister to NMPA”.” 

 Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements 

of the bid document and information provided, the undersigned hereby apply for the project 

referred above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 
v. (Annexure 4) 
vi. Average Financial turnover over the last three financial year - (Annexure 5) 
vii. List of ongoing works at NMPA -(Annexure-6) 
viii. List of plant and equipment – (Annexure - 7) 
ix. Declaration – (Annexure – 8) 
x. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
xi. Banker’s Details – Annexure 10 & 11 
xii. Tender fee paid by NEFT vide vide UTR No…………….dtd.……………. of  (name and 

address of the branch). 
xiii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 
xiv. Bid security (Annexure – 13) 

 

 

            Signature 
(Authorised Signatory) 

 

 



  

 

34
Annexure – 2 

ON STAMP PAPER of Rs 500/- 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 

Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & 

address of the Attorney) the following: 
 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do 

hereby authorize and empower Shri ----------- (name, designation & address of the Attorney) 

to do severally amongst others, for the purpose of carrying on our business, the following: 
 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, 

sign, execute and submit tenders for execution of (Name of work)or any other works 

incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and also 

to bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed 

or deeds, transfer or transfers, endorsement or endorsements and to perform such other 

acts, matters, things as the Attorney shall consider requisite or advisable as full and 

effectively as the Company could do, if present and acting there. 
 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 

him by the Board of Directors) in terms of the powers delegated to me by the Board of 

Directors of (name of the Co.), do hereby agree that all acts, deeds and things done by the 

said Attorney by virtue of this power of attorney, shall be construed as acts, deeds and 
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things done by the Company. 
 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said Company, 

in the premises, by virtue of the powers hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two thousand 

__________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of __________ 

20______ (Two thousand __________ ), will have effect from the date he signs and receives 

this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 

of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 

unto this instrument. 

 

SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

Note: i) This Document to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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 Annexure – 3 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

--- 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the project 

and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 

 

 

 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following 

format (Client Certificates/work completion certificates or any other documentary evidences 

with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
 

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Sl. No 4 above is correct as per the 
accounts of the Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate from 
its chartered accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 
12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such assignment 
duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net 

Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

 

Instructions:  

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 

Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 1 and Year 3 

shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 

Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 

work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is specifically 

for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their 

internal resources without availing the loan of credit, a specific mention to be made to this 

effect and proof for such resources shall be enclosed. 

 

Certified by C.A         Signature 

 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

 

LIST OF ONGOING WORKS IN HAND AT  NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried out by 

him at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial turnover as 

per MEC for the 

work 

     

 

      

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the 

works, along with a construction programme showing sequence of operation and the time 

frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking 

the work and whether this plant is ready in ownership or will be purchased or hired. 

Descript

ion  of 

equipme

nt 

Require

ment 

no. / 

capacity 

Owned / 

leased / 

to be 

procure

d 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from 

whom to 

be 

purchased) 

At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract agreement 

and as such the bidders are requested to indicate the availability of the equipment at site 

and at what stage of the construction period in a separate column. 

 

 

Signature 
(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN CONNECTION WITH 

THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”.” 

 

DECLARATION  

 We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and 

Vol.III (Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished in 

the Annexures to Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organisation will be available at the site till the completion 

of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are specified 

in the financial bid, the tender will be rejected summarily without making any further 

reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages 

or compensation payable at Law in respect of or in consequence of any accident or 

injury to any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto and the Employer shall be at liberty 

to deduct or adjust from the Contactor's bills an amount that Employer may be called 

upon to pay towards claims, demands, proceedings, costs, charges and expenses 

Whatsoever in respect of or in relation to any accident or injury referred to above 

without any reference to the Contractor. The contractor shall execute indemnity bond 

in the prescribed format as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall 

be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation &Abolition) 

Karnataka Rules 1974 and rules there under and the enactments that may be 

applicable including ESI Act, the payment of wages act, Provident Fund Act, the 
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Minimum Wages Act, the Factory's Act. The Workmen Compensation Act or 

any other applicable legislation and the Municipal by-laws or other statutory Rules 

and Regulations whatsoever in force if these are applicable. Any obligations finding or 

othenrvise missed under any statutory enactments, rules & regulations there under 

shall be the responsibility of the Contractor and the NMPA will take no responsibility 

for the same. The Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the EIC immediately 

after commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any 

claim is made against New Mangalore Port Authority on this work, the Port Authority 

shall have the right to deduct the same from the bill amount payable to the contractor 

after verification of the validity and if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated__________________________ [date] for the Arrangements for flex at 

main gate entrance in connection with the visit of Hon’ble Prime Minister to 

NMPA”.(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ [name of 

bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the Employer”) 

in the sum of _________________________ 1 for which payment well and truly to be made to 

the said Employer the Bank binds itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during 

the period of bid validity:  

 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or  

 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  
 

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in 

his demand the Employer will note that the amount claimed by him is due to him owing to 

the occurrence of one or any of the three conditions, specifying the occurred condition or 

conditions.  
 

This Guarantee will remain in force up to and including the date _________ 2 days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or 
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as it may be extended by the Employer, notice of which extension(s) to the Bank 

is hereby waived. Any demand in respect of this Guarantee should reach the Bank not later 

than the above date. 

 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 

under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 

20 …… 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL___________________________________________

_______________________________________________ 

 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ __________________________ _____________ 

 

The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions 

to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT SYSTEM 

FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                 
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the information 

furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ Indemnifier’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, Administrator, representatives and assignees in favour of New Mangalore Port 

Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which 

expression shall unless repugnant to the context or meaning thereof  include its 

representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or 

for supply of / Construction of ………… on terms and conditions set out interalia in the 

work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or compensation 

payable to any workmen or other person in the employment of the contractor or any sub 

contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 

against all damages or compensation payable at law in respect of or in consequence of any 

accident or injury to any workmen or other person in the employment of the contractor or 

sub-contractor against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty 

to deduct or adjust from the bills payable to the indemnifier by the indemnified for an 

amount that the indemnified may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and 

shall be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 

Karnataka Rules 1974 and rules there under and the enactments that may be applicable 

including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages Act, 

the Factory’s Act, the Workmen Compensation Act or any other applicable legislation and 

the Muncipal by-laws or other statutory Rules and Regulations whatsoever in force if these 

are applicable. Any obligations finding or otherwise missed under any statutory enactments 

rules & regulations there under shall be the responsibility of the Indemnifier and the 
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Indemnified will have no responsibility for the same. The Indemnifier shall 

obtain Workmen’s Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made against 

Indemnified arising out of this work, the Port shall have the right to deduct the same from 

the bill amount payable to the Indemnifier after verification of the validity and if admissible 

as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 

hand gloves, safety harness or any other equipment as required depending on nature of 

work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the 

indemnified against any unforeseen incidents / accidents, which may lead to fatality 

including death, permanent/ partial disablement, injury, financial loss, legal issues or any 

other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which 

the indemnified and its officers / representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure-13 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 
security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with 
New Mangalore Port Authority for a period of 2 (Two) years starting from the date of 
notification from the Employer, if the undertaking of the affidavit submitted by us or our 
constituents in pursuance to any of the declarations of Letter of Technical Bid or Letter of 
Price Bid submitted by us are found to be false at any stage during the process of bid 
evaluation; or 

I am/ We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our 
Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; 
or 

c) having been notified of the acceptance of our Bid by the employer during the period of 
bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of Signing]  

     

Corporate seal [where appropriate] 
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Annexure-14 

 

                               Format for Self-Certification under 

Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-

09-2020, as amended from time to time and as applicable on the date of submission of 

tender, we hereby certify that we M/s____________________________________ (name of the 

Bidder) are local supplier meeting the requirement of minimum Local content (50%) as 

defined in above orders for the material against Tender NIT No____________________________ 

for the work of __________________________ 

________________________________________________________________________________________

________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- -------------

------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can 

be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with 

such other actions as may be permissible under law. Seal and Signature of Authorized 

Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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     SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of _____________ 20___ 

BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the one part 

and _____________ _________________ __________ 

________________________________________________________________________________________

____  

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous 

that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for the 

execution and Completion of such works and the remedying of any defects therein at a 

contract price of Rs .....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h)      Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to execute 

and complete the works and remedy any defects therein in conformity in all respect 

with the provisions of the Contract.   
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4.  The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the Provisions 

of the Contract at the times and in the manner prescribed by the Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

the day and year first above written in accordance with their respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-

XX. 

 

 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the 

Site to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer or his 
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nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of 

the Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents 

and are factual interpretative reports about the surface and sub-surface conditions 

at the site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on 

the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and 

turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
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also means female or neuter and the other way around. 

Headings have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer or his 

nominee will provide instructions clarifying queries about the Conditions of 

Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works).  

 

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority:  

 

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 
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any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are effective 

only when in writing.  A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 12 copies of 

Contract Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the Condition 

of Contract shall be deemed to include data listed elsewhere in the Contract and open 

for inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore 

Port Authority (by prior appointment with the Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the 
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schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 

a member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are contractor’s 

risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a) In so far as they directly affect the execution of the Works in the country    

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, 

or from any nuclear waste, from the combustion of nuclear fuel, radioactive 

toxic explosive or other hazardous properties of any explosive nuclear 

assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic 

or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the 

Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon 

period as stated in the Tender), floods, tornadoes, earthquakes and 

landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or 

part of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 
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experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data 

for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to 

the Engineer or his nominee for the Engineer or his nominee’s approval before 

the start date. All such insurances shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss 

or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval 

of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  
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14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to the 

Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall 

carry out the works in accordance with the program submitted by the contractor as 

updated with the approval of the Engineer or his nominee, and complete them by the 

Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to approve 

them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his 

nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer.  The Contractor is to notify the Engineer 

or his nominee of such discoveries and carry out the Engineer or his nominee’s 

instructions for dealing with them.  



  

 

61
21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the start date stated in the 

Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorized 

by the Engineer or his nominee access to the Site to any place where work in 

connection with the Contract is being carried out or is intended to be carried out and 

to any place where materials or plant are being manufactured, fabricated and/or 

assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was 

either outside the authority given to the Engineer or his nominee by the Contract or 

that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Board (DRB) within 28 days of the notification of the Engineer or his 

nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution of the 

Works, whether during the execution of the Works or after their completion and 

whether before or after repudiation or after termination of the Contract, including 

any disagreement by either party with any action, inaction, opinion, instruction, 

determination, certificate or valuation of the Engineer or his nominee, the matter in 

dispute shall, in the first place be referred to the Disputes Review Board [DRB] 

established pursuant to Appendix 1 hereto. (Not applicable to this contract) 

 

Unless the Contract has already been repudiated or terminated or frustrated the 

Contractor shall in every case, continue to proceed with the Works with all due 

diligence and the Contractor and the Employer shall give effect forthwith to every 
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decision of the Engineer or his nominee unless and until the same shall 

be revised, as hereinafter provided, in a Dispute Review Board Recommendation / 

Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by 

the Dispute Review Board’s (DRB) decision shall be decided by arbitration as 

set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance 

with the Indian Arbitration and Conciliation Act, 1996, or any statutory 

amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one 

each to be appointed by the Employer and the contractor, and the third to be 

appointed by the mutual consent of both the arbitrators, failing which by 

making a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the 

Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, 

as the case may be, from being called as a witness and giving evidence before 

the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the Contractor 

shall not be altered by reason of the arbitration being conducted during the 

progress of the works. Neither party shall be entitled to suspend the works to 

which the dispute relates, and payment to the Contractor shall be continued 

to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause 

[i], within 14 days after receipt of the notice of the appointment of its arbitrator 

by the other party, then President/Chairman of the nominated Institution 

shall appoint arbitrator within 14 days of the receipt of the request by the 

nominated institution. A certified copy of the President’s/ Chairman’s order, 

making such an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be ‘English 
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vi) The Arbitration shall be conducted by the experts from the panel 

of CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall 

be shared equally by the Employer and the Contractor. However, the expenses 

incurred by each party in connection with the preparation, presentation, etc. 

of its case prior to, during and after the arbitration proceedings shall be borne 

by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the 

award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall not be 

withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 



  

 

64
B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 

 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining work including any changes to the sequence of the activities. 

 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress achieved 

against planned progress, during the previous week and progress forecast for 

the following week for all important items in each section or portion of the 

Works, in relation with the approved Program. 

 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this period, 

the Engineer or his nominee may withhold the amount stated in the Contract 

Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Program has been 

submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit it to 

the Engineer or his nominee again at any time. A revised Program is to show the 

effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the 
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Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the 

Engineer or his nominee for a decision upon the effect of a Compensation 

Event or Variation and submitting full supporting information.  If the 

Contractor has failed to give early warning of a delay or has failed to cooperate 

in dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall 

be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the Employer.  The responsibility of the parties for actions to be taken 
is to be decided by the Engineer or his nominee either at the management 
meeting or after the management meeting and stated in writing to all who 
attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or delay 

the execution of works. The Engineer or his nominee may require the 

Contractor to provide an estimate of the expected effect of the event or 

circumstance on the Contract Price and Completion Date. The estimate is to 

be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 

and considering proposals for how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the work and in carrying out 

any resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer 

or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the test 

shows that it does the Contractor shall pay for the test and any samples. If there is 

no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and 

is defined in the Contract Data. The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer or his nominee’s 

notice. To the intent that the works shall, at or as soon as practicable after 

the expiration of the Defects Liability Period, be delivered to the Employer in 

the condition required by the Contract, fair wear and tear excepted, to the 

satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the engineer 

and  

(b) execute all such work of amendment, reconstruction, and remedying 

defects, shrinkages or other faults as the Engineer may, during the 

Defects Liability Period or within 14 days after its expiration, as a result 

of an inspection made by or on behalf of the Engineer prior to its 

expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at his 

own cost if the necessity thereof is, in the opinion of the Engineer, due to: 
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a) The use of materials, Plant or workmanship not in accordance 

with the Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent 

Works, any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the 

Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the Permanent 

Works, the expiration of the latest such period, or as soon thereafter as any 

works instructed, pursuant to Clauses 35, have been completed to the 

satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor 

and the Employer shall remain liable for the fulfillment of any obligation 

incurred under the provisions of the Contract prior to the issue of the Defects 

Liability Certificate which remains unperformed at the time such Defects 

Liability Certificate is issued and, for the purposes of determining the nature 

and extent of any such obligation, the Contract shall be deemed to remain in 

force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer 

or his nominee’s notice the Engineer or his nominee will assess the cost of having 

the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall 

adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities 

if thereby the Initial Contract Price is exceeded by more than 15 percent except 

with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 

item(s) is abnormally high, the Contractor shall provide the Engineer or his 

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor 

shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the 

Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with Clause 

40. Provided that where the issue of an instruction to vary the works is 
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necessitated by some default of or breach of contract by the 

contractor or for which he is responsible, any additional cost attributable to 

such default shall be borne by the contractor. All Variations shall be included 

in updated Programs produced by the contra 

ctor.  

 

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of 

the Engineer. Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not 

the result of an instruction given under this clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 

for executing varied work, extra work or substitution, and before the 

commencement of such work, notice shall be given either (a) by the contractor 

to the Employer of his intention to claim extra payment or a varied rate or 

price, or (b) by the Employer to the contractor of his intention to vary rate or 

price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 

Bill of Quantities, rate payable should be determined by methods given below 

and, in the order, given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in 

the Bill of Quantity plus the permissible variation should be:  

 

i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply  



  

 

70
ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and machinery 

used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the Employer shall be 

payable provisionally till such time as the rates are finally determined or till 

date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 

amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of 

materials for the works in the relevant amounts and under conditions set forth 

in sub-clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which are 

not paid on monthly basis the Contractor has to submit the bill within 7 days 

of joint measurement taken along with the concerned Engineer. The Engineer 

has to ensure that joint measurement to be completed within 7 days of 

completing of part work / running work.  The concerned Engineer i/c shall 

check and make entries into bill/M.B within 10 days of submission of the 

interim bill and submit to Executive Engineer/ Superintending Engineer 

(Civil).  The Executive Engineer/ Superintending Engineer (Civil) shall check 

the bills and after certification of the quantities as per manual shall forward 

to the Finance Department within 3 working days.  The Contractor and 

Assistant Engineer both jointly complete the measurements, if Contractor due 

to any reason does not attend/avoid joint survey/measurements the 

Executive Engineer shall give notice to the contractor to be present at the site 

for joint measurement within 7 days’ notice.  If the contractor fails to attend 

the joint measurement second notice shall be issued to the contractor to 

attend the joint measurement within 3 days failure to attend the site for joint 

measurement the Assistant Engineer and AEE or EE would record the reason 

and complete the measurements in a transparent manner departmentally and 

submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date of 

submission 

43.4  The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an award 

by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from 

the date upon which the increased amount would have been certified in the 

absence of dispute. 
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43.6  Items of the Works for which no rate or price has been entered 

in will not be paid for by the Employer and shall be deemed covered by other 

rates and prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 

Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of Acceptance 

from the information issued to Bidders (including the Site Investigation 

Reports), from information available publicly and form a visual 

inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 

required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that 

cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned 

in the contract.  

Whenever any compensation event occurs, the contractor will notify the employer, 

within 14 days and provide a forecast cost of the compensation event.  

 

44.2  If a Compensation Event would cause additional cost or would prevent the 
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work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date shall 

be extended. The Engineer or his nominee shall decide whether and by how 

much he Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to be 

assessed by the Engineer or his nominee and the Contract Price shall be 

adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 

Engineer or his nominee shall adjust the Contract Price based on Engineer or 

his nominee’s own forecast. The Engineer or his nominee will assume that the 

Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes 

at sources as per applicable law.Any new Taxes, levies, duties imposed after 

signing the Contract shall be reimbursed by the employer on production of 

documentary evidence.The GST shall be quoted separately in tax invoice. The 

contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, 

from first Running Bill onwards subject to a max of 5% plus of the contract 

price including GST. Retention money shall be refunded after completion of 

defect liability period along with performance security. 
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49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 

delay, or part thereof subject to a maximum of 10 per cent of the contract 

price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In 

the event of extension granted being with L.D, the Employer will be entitled 

without prejudice to any other right or remedy available in that behalf, to 

recover from the  contractor as agreed damages equivalent to half per cent 

(½%) of the contract value of the works including GST for each week or part 

of the week subject to the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and while 

imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 

work within further extension of time allowed as aforesaid, shall be entitled, 

without prejudice to any other right, or remedy available in that behalf, to 

rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually agreed 

time frame, shall be entitled to terminate the contract.  

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 

cent (10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk and 

cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port operates 

the portion for commercial purposes, the rate of LD will be restricted to the 

uncompleted value of work,  the maximum LD being on the entire contract 

value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying 

any good, materials, Plant or services for which provisional Sums are included in the 
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Contract, who may have been or be nominated or selected or approved by 

the Employer or the Engineer, and all persons to whom by virtue of the provisions of 

the Contract, the Contractor is required to subcontract shall, in the execution of such 

work or the supply of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as “Nominated 

Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable in 

two equal installments. The first installment shall be paid after mobilisation 

has started and next installment shall be paid after satisfactory utilisation of 

earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilisation Advance and Construction Equipment Advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 

employer and against Bank Guarantee for Mobilisation Advance and against 

hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 

installment shall be paid after satisfactory utilisation of earlier advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be completed 

by the time 80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the Contract 

Data.  

75% of cost of materials and plant brought to site for incorporation into the 

works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  
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b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 

5% of contract price should be submitted as Performance Security within 21 

days of receipt of letter of acceptance and balance 5% recovered as retention 

money from running bills. Recovery of 5% of retention money shall commence 

from the first RA bill onwards @ 10% for each bill. Retention money shall be 

refunded after completion of defect liability period. The performance Bank 

Guarantee will be released after completion of defect liability period. 

Removal of Craft or Plant which has sunk (NA to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and remove 

any craft or plant (floating or otherwise) belonging to him or to any sub-contractor 

employed by him (including also any plant which is held by the Contractor or any 

sub-contractor under agreement for hire or hire-purchase) which may be sunk in the 

course of the construction completion or maintenance of the Works or otherwise deal 

with the same as the Engineer may direct or until the same shall be raised and 

removed, the contractor shall set al such buoys and display at night such lights and 

do all such things for the safety of navigation as may be required by the Engineer or 

by Employer.  In the event of the Contractor not carrying out his obligation imposed 

upon him by this clause the Employer may provide buoy and light such sunken craft 

or plant and raise and remove the same (without prejudice to the right of the 

Employer to hold the Contractor liable under General Conditions) and the Contractor 

shall refund to the Employer all costs incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide 

temporary moorings for his craft he may be allowed to do so in location and manner 

approved by the Engineer subject to all necessary permissions being first obtained 

by the Contractor from the authorities concerned.  The Contractor shall not lay his 

temporary moorings such as to interfere with the port traffic and such moorings shall 

be removed if and when required by the Employer. 

53. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

54. Completion 

After completion of the work, the contractor will serve a written notice to the Engineer 

or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 

receipt of this notice shall conduct a complete joint survey of the work within 7 days 

and prepare a defects list jointly. The defects pointed out by the Engineer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the Employer. This joint 

acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the Permanent 

works before completion of the whole of the Works and, upon the  issue of such 

Certificate, the Contractor shall be deemed to have undertaken to complete with due 

expedition any outstanding work in that part of the Permanent Works during the 

Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of the 

Permanent Works before completion of the whole of the Works shall not be deemed 

to certify completion of any ground or surfaces requiring reinstatement, unless such 

Taking-Over Certificate shall expressly so state. 

55. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due expedition any 

outstanding work during the Defects Liability Period.   Such notice and undertaking 

shall be deemed to be a request by the Contractor for the Engineer to issue a 

Taking- over Certificate in respect of the Works.  The Engineer shall, within 21 days 

of the date of delivery of such notice, either issue to the Contractor, with a copy to 



  

 

78
the Employer, a Taking- Over Certificate, stating the date on which, in 

his opinion, the Works were substantially completed in accordance with the 

Contract, or give instruction in writing to the Contractor specifying all the work which 

in the Engineer's opinion, is required to be done by the Contractor before the issue 

of such Certificate.   The Engineer shall also notify the Contractor of any defects in 

the Works affecting substantial completion that may appear after such instructions 

and before completion of the Works specified therein.   The Contractor shall be 

entitled to receive such Taking-Over Certificate within 21 days of completion, to the 

satisfaction of the Engineer, of the Works so specified and remedying any defects so 

notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the Contractor 

may request and the Engineer shall issue a Taking-Over Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in 

the appendix to Tender, or 

 

b. any substantial part of the Permanent Works which has been both completed 

to the satisfaction of the Engineer and, otherwise than as provided for in the 

Contract, occupied or used by the Employer, or 

 

c. any part of the Permanent Works which the Employer has elected to occupy 

or use prior to completion (where such prior occupation or use is not provided 

for in the Contract or has not been agreed by the Contractor as a temporary 

measure). 

56. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 

end of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor within 

60 days of receiving the Contractor’s account if it is correct and complete. If it is not, 

the Engineer or his nominee shall issue within 15 days a schedule that states the 

scope of the corrections or additions that are necessary for the correction and certify 

payment of 50% of the undisputed amount to the contractor. If the Final Account is 

still unsatisfactory after it has been resubmitted the Engineer or his nominee shall 

decide on the amount payable to the Contractor and issue a payment certificate, 
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within 60 days of receiving the Contractor’s revised account.  

57. Submission of ‘As built Drawings’ (NA) 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or 

they do not receive the Engineer or his nominee’s approval, the Engineer or his 

nominee shall withhold the amount stated in the Contract Data from payments due 

to the Contractor.  

58. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) the Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 

days.  

(c) the Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer 

or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number days 

for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in 
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corrupt or fraudulent practices in competing for or 

in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of any thing of value to influence the action of a 

public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in 

 order to influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior to 

or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and open 

competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub Clause 

59.2 above, the Engineer or his nominee shall decide whether the breach is 

fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including 

loss of profit on uncompleted works. Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

59. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 

value of the work done less advance payments received up to the date of the 

issue of the certificate, less other recoveries due in terms of the contract, less 

taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee 

shall issue a certificate for the value of the work done, the reasonable cost of 
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removal of Equipment repatriation of the Contractor’s personnel 

employed solely on the Works, and the Contractor’s costs of protecting and 

securing the Works and loss of profit on uncompleted works  less advance 

payments received up to the date of the certificate, less other recoveries due 

in terms of the contract and less taxes due to be deducted at source as per 

applicable law.  

60. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s 

default.  

61. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside 

the control of either the Employer or the Contractor, the Engineer or his nominee 

shall certify that the Contract has been frustrated. The Contractor shall leave the 

Site and stop work as quickly as possible after receiving this certificate and shall be 

paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III 

(v) as modified or added by the following condition of special conditions as provided 

in Section – III(vi) herein, which shall be read and construed with the general 

condition in Section – 3 A to E as if they were incorporated therein. In so far as any 

of the condition of the special conditions may conflict or be in consisting with any of 

general conditions of in Section -3F- Special condition of the contract shall prevail.  

62. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals as the 

Engineer or his nominee may prescribe, showing the staff and the numbers of the 

several classes of labour from time to time employed by the Contractor on the Site 
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and such other information as the Engineer or his nominee may require.  

63. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors shall 

abide at all times by all existing labour enactment and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules) regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or Central Government or the local authority. Salient features of some 

of the major labour laws that are applicable to construction industry are given below. 

The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse such amounts 

as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor the Engineer or his 

nominee/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer / Engineer or his 

nominee shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the 

Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

64. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor 

shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) 

to prevent 

(i) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. 

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims, demands, proceedings, 
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damages, costs, charges and expenses whatsoever in regard or in 

relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or any 

other authority having jurisdiction over the Site together with all labour stores 

and services required for their efficient working and use at any time, day or 

night. 

(d) The Contractor shall also provide at his own cost every description of watching 

and maintenance required in connection with the foregoing, and all other 

services for protecting and securing all places dangerous whether to 

Contractor's workmen or to other persons until the Works are handed over to 

the Employer, or till such time when the Engineer decides that such services 

are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not 

to interfere with any navigation lights or with any traffic or signal lights of any 

local or other authority. 

65. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be acceptable to 

the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the liability of 

the contractor or as the case may be of such subcontractor in respect of personal 

injuries and death arising out of or in the course of or caused during the execution 

of the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any 

such subcontractor to produce for inspection the relevant policy or policies together 

with receipt for the premium paid under such policy/policies as and when required 

by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of the 

Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 

indemnified the Employer i.e. NMPA against all damages or compensation payable 

at Law in respect of or in consequence of any accident or injury to any workman 
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or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto and the Employer 

shall be at liberty to deduct or adjust from the Contactor's bills an amount that 

Employer may be called upon to pay towards claims, demands, proceedings, 

costs, charges and expenses Whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws 

or other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or otherwise missed under any statutory 

enactments, rules & regulations there under shall be the responsibility of the 

Contractor and the NMPA will take no responsibility for the same. The Contractor 

should take Workmen's Compensation Policy for his Workers, who are not covered 

under ESI and submit the same to the EIC immediately after commencement of 

the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf 

any claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable to 

the contractor after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of 

PPE such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or 

any other equipment as required depending on nature of work by his staff at site. 

66. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war risks, 

such insurance if normally available shall be effected, at the cost of the Employer, 

with the Insurance Company acceptable to the Employer and shall be in the joint 

names of the Employer and the Contractor. 
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67. Royalty (NA) 

Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting 

stone, sand, gravel, clay or other materials by him and his subordinates and his 

subcontractors and required for the works, at the rates and such conditions as 

notified by the State Government. The applicable rates for royalty is enclosed as 

Schedule-A in Volume –III. The contractor should submit the Mineral Dispatch 

Permit (MDP) in original for the quantity executed by the contractor for the requisite 

quantity of material incorporated in works for which MDP is issued by the authorized 

supplier. If contractor fails to submit the MDP in original the amount equal to 5 times 

the royalty charges shall be deducted from the contractor’s bills as per prevailing 

orders issued by the Authority. 

68. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of 

units of work over roads, highways or bridges on which such oversized and over 

weight items are not normally allowed to be moved, the Contractor shall obtain prior 

permission from the concerned authorities. Payments for complying with the 

requirements, if any, for protection of or strengthening of the roads, highways or 

bridges shall be deemed to be included in his contract price. 

69. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising out 

of or in relation to any claim made by the concerned authorities in respect of damage 

or injury to roads, highways or bridges. In case of failure of the Contractor to settle 

such claims and in case the Employer is held responsible for payment to the 

authorities, then the Employer shall settle the claim and the Employer’s expenses in 

this regard, as certified by the Engineer, may be deducted by the Employer from any 

money due or to become due to the Contractor and the Engineer shall notify the 

Contractor accordingly with a copy to the Employer. 

70. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, regulations and bye-laws including all statutory amendments 
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and re-enactment of State or Central Govt. and other local authorities 

and any other enactments and act that may be passed in future either by the State 

or the Central Govt. or local authority, including Indian Workmen’s Compensation 

Act, Contract Labour (Regulation And Abolition) Act 1970 and Equal Remuneration 

Act 1976, Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, 

Provident Fund Regulations. Employees’ Provident Fund Act and schemes made 

under the same Act, Health and Sanitary Arrangements for Workmen, Insurance and 

other benefits and shall keep the Employer indemnified in case any action is 

commenced for contravention by the Contractor. If the Employer is caused to pay or 

reimburse any amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated here-forth on the part of the Contractor, the 

Engineer shall have the right to recover from the Contractor any sum required 

estimated to be required for making good the loss or damage suffered by the 

Employer. The Tenderers must have valid ESI and PF registration and shall maintain 

the records prescribed under ESI Regulations and PF Act & make the contribution 

towards ESI and PF in respect of persons employed by the Contractor. The contractor 

shall make available such records for inspection by ESI and PF authorities during 

inspection and furnish the copies of such records to the employer regularly. The EPF 

and ESI contribution on the part of the employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of Employer paid by the 

contractor shall be reimbursed by the Engineer –in –charge to the contractor on 

actual basis. The minimum wages applicable for Mangalore City is enclosed as 

Schedule – B in Volume – III. 

 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This 

officer shall be qualified for this work and shall have the authority to issue 

instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and labour 

and for the preservation of peace and protection of Persons and property in 

the neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 
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ensure the safety of his staff and labour and, in collaboration 

with and to the requirements of the local health authorities, to ensure that 

medical staff, first aid equipment and stores, sick bay and suitable ambulance 

services are available at the camps, housing and on the site at all times 

throughout the period of the Contract and that suitable arrangements are 

made for the prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in force, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs 

or permit or suffer any such importation, sale, and gift, barter disposal by his 

sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged for 

any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 
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and maintain such accommodation and amenities as he may 

consider necessary for all his staff and labour employed for the purposes of or 

in connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his staff and 

labour employed for the purposes, furniture, other requirements in connection 

with such accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing provided 

by the Contractor shall be removed and the site reinstated to its original 

condition, all to the approval of the Engineer. The land for construction of 

labour camps shall be allotted outside the security area to the extent available 

and such area allotted for labour camps will be charged a ground rent at TAMP 

approved rates. The ground rent is liable for change as per the prevailing TAMP 

rates from time to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework 

the respective rates of wages as fixed by the Public Works Department as fair 

wages for Dakshina Kannada District payable to the different categories of 

labourers of those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid 

to his employee in such form as may be convenient and to the requirements 

of the Employer/Engineer and the Labour Enforcement Officer (Central), 

Ministry of Labour, Govt. of India, or such other authorized person appointed 

by the Central Govt. The Contractor shall allow inspection of the aforesaid 

Wage Records and Wage Slips to the Engineer and to any of his workers or to 

his agent at a convenient time and place after due notice is received, or to any 

other person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, 

the Contractor shall, in addition, notify the local police authorities 

immediately by the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of 

the foregoing provisions. 
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71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labors and the staffs engaged in 

the works. The Contractor has to get the vehicle and labor RIFD based passes 

for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is regulated 

by entry passes. These passes will be issued by the Central Industrial Security 

Force or any other authority authorized by the Employer. The Contractor 

should furnish a list of person for whom the passes are to be issued to the 

Engineer and arrange to obtain the passes from the appropriate authority, 

based on the recommendation of the Engineer and abide by the Rules of the 

New Mangalore Port Authority with regard to entry etc. For the entry of trucks 

and other vehicles also, the Contractor should obtain necessary permits. The 

Contractor shall retain the original passes obtained by them in respect of their 

labour and staffs engaged in the Works and produce the same to the Engineer 

as and when called for. It should not be either destroyed or allowed to be taken 

by the labour/staff after its use. 

71. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient life saving appliances and first aid equipment to the approval of the 

Engineer. The appliances and equipment shall be available for use at all times. 

72. Diving Operations (NA) 

a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer 

or his representative with two copies of the Code of signals to be employed and 

is to have a copy of such Code Prominently displayed on the craft or structure 

from which the operations take place 

73. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 

give to any person any bribe, gift, gratuity or commission as an inducement or reward 

for doing or forbearing to do any action in relation to the Contract or any other 

contract with the Employer, or for showing or forbearing to show favour or disfavor 
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to any person in relation to the Contract or to any other contract with the 

Employer, then the Employer may enter upon the Site and the works and terminate 

the employment of the Contractor and the provisions of Clause 63 hereof shall apply 

as if such entry and termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person/authority connected with the bid process so as to 

influence the bid process and have not committed any offence under the PC Act in 

connection with the bid. 

74. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, save 

insofar as may be necessary for the purposes thereof, and shall not publish or 

disclose the same or any particulars thereof in any trade or technical paper of 

elsewhere without the previous consent in writing of the employer. If any dispute 

arises as to the necessity of any publication or disclosure for the purpose of the 

Contract the same shall be referred to the decision of the Employer whose award 

shall be final. 

75. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, drawings 

and detailed proposals for the method of construction of Temporary works such as 

office, store, false work and temporary platforms etc. which he intends to construct 

for the execution of the contract and no such work shall be constructed before 

obtaining the written approval of Chief Engineer. These temporary works, office, store 

etc. shall be erected at or near the work area subject to approval of the Employer and 

the land space for the same will be allotted free of ground rent to the extent available. 

The Contractor shall obtain permission for any Temporary Works and would ensure 

that during execution of works the statutory requirements of the                          

concerned authorities such as New Mangalore Port Authority, Police, Customs, etc. 

would be complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is 

required to submit to the Engineer during the progress of the Works, shall be 
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furnished in triplicate without any additional cost. 

76. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on 

the main water supply line within the Port area. The plumbing connection and 

extension of necessary supply pipeline to the working area shall be arranged by the 

Contractor at his own cost. The Contractor shall also provide a water meter at his 

cost for metering the quantity of water used. Charges for the consumption of the 

water will be paid by the Contractor to the Employer at notify rate as applicable time 

to time during the currency of the Contract. For non-supply of water at any stage 

port will not be responsible and the Contractor shall not have any claim whatever for 

loss or damage. 

77. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the 

extent available will be made available by the Employer within the Port area. Drawing 

of power lines etc. from the available point of supply of power to the actual work site 

either by overhead lines or underground cables shall be arranged by the contractor 

at his cost. The temporary lines and connections by the Contractor shall be approved 

by the Engineer's representative before availing power. The Contractor shall provide 

Trivector Meter to read consumption in units, power demand and power factor. 

 

The Contractor shall indicate his requirement of power to the Engineer within 15 

days from the date of the letter of acceptance of the tender. lf the power requirement 

is more than 50 KW, the Contractor has to avail the power supply at 11 KV and 

install his own transformer of suitable capacity and work carried out as per IE Rules 

& Regulations as approved by the CEA. The Contractor shall pay to the Employer, 

the power charges as per the prevailing Tariff schedule of MESCOM in force during 

the work of the Contractor. At present, it is Rs.7.46 per unit consumed and demand 

charges @ Rs. 190.00 per KVA or part thereof per month on connected load, security 

deposit Rs. 4,604.00 per KVA along with departmental charges @ 23.75% of the bill 

amount. The Contractor shall also pay the connection and disconnection charges as 

applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 

0.90 at any time and shall provide at his cost required capacity capacitors bank to 

maintain the Power Factor of all power loads. If the capacity of the capacitor found 
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less than stipulated as per regulation during inspection, surcharge 

at Rs. 0.03 per unit will be levied. The contractor shall pay refundable Security 

Deposit of Rs. 4,604/- per KVA of the sanctioned load, before availing the power 

supply in the form of a Demand Draft drawn in favour of FA&CAO, NMPA from any 

Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, diagram 

indicating all electrical loads, earthing etc. in complete shape along with the 

completion report. The Trivector Meter provided is calibrated either by M/s. 

MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non-supply 

of power at any stage port will not be responsible and the Contractor shall not have 

any claim whatever for loss or damage. 

78. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from time 

to time. GST at applicable rate shall be shown separate line items in the Tax 

invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time to 

time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or 

such other rates as may be specified by the Central Government from time to 

time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be 

paid to the contractor separately as applicable. The contractor shall submit 

running account bills indicating GST separately as applicable. The Contractor 

shall be responsible for the payment of GST applicable, to the GST authority. 

The contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as 
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SAC code, Supplier address, Supplier GSTIN, IRN number QR code 

etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the 

due date as specified by GST act. Input tax credit lost by Port due to any error, 

omission or non filing of return will be recovered from any amount due to the 

supplier Any input tax credit lost by the Port due to due to any error, omission 

or non filing of return will be recovered from the bills and other monies 

available with the Port 

79. Price Adjustment (not applicable to this contract) 

80. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for damages 

on account of noise or other disturbance created while or in carrying out the work 

and from and against all claims demands proceedings damages costs charges and 

expenses whatsoever in regard or in relation to such liability. 

81. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 

contractor and he will be held responsible for any violations of the same. The set of 

such conditions (regulation) is available with NMPA and the contractor is required to 

go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the 

following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any damage 

on account of above, the entire responsibility will remain with contractor and nothing 

extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 meters 

in length.   

Hoisting machines and tackles used in the works including their attachments, and 

supports shall be in perfect condition as per stipulations of the relevant Rules.  The 

ropes used for hoisting or lowering materials or as means or 
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suspension shall be of durable quality and adequate strength and free 

from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more.  All trenches and excavation 

shall be provided with necessary fencing to lighting.  Every opening in the floor of a 

building or in a working platform shall be provided with suitable fence to prevent the 

fall of persons or materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and 

rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield 

and glove. 

All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

82. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and shall 

always take such necessary additional steps to keep the harbour waters free of 

noxious or unhygienic matters coming from his works as are required by the 

Employer.  Under no circumstances shall inflammable materials be allowed to spill 

into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

83. Execution of work 

The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 

nearby. He should not also deposit the materials at such places which may cause 

inconvenience to the public and the work going on in the nearby area The Contractor 

shall have to make good all damages done by him to the structures nearby while 

executing the work and no extra payment shall be made to him on that account. 

All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 
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necessary arrangements for proper movement of traffic by carefully 

maintained approaches and road diversions with suitable sign boards for  

 

indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 

Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount upon 

submission of documentary evidence in original for the proof of payment of such 

Customs Duty. The reimbursement of such amount towards Customs Duty shall be 

limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as 

above. If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, 

the reimbursement by the Employer shall be limited to the documented cost of 

Customs Duty levies actually paid to the Customs Authorities, Government of India. 

If the Actual Customs Duty levies paid by the Contractor exceeds the said Ceiling 

Amount, then the reimbursement by the Employer shall be limited to the Ceiling 

Amount. The reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 

execution of the Works, if it necessitates for expeditious completion of the Works, 

Contractor may resort to import of any of the materials not listed aforesaid, with the 

approval of the Employer. However, the aggregate amount of Customs Duty to be 

reimbursed shall not exceed the lump sum amount offered in the Priced Bill of 

Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars and 

documents to the customs and other Government authorities and get the Imported 

Materials cleared and transported in time. The Contractor shall be fully responsible 

for port and Customs clearance including stevedoring, handling, unloading, loading, 

storage, inland transportation, if any of materials, equipments and plant to storage 

godowns, yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or 

Customs Duty as applicable. However, the responsibility for obtaining such 
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concession rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on Customs 

duty levies applicable and the Employer does not accept any liability on the account. 

For bill of Lading, the “Consignee” for permanent materials to  

 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining “Essentiality 

Certificate” (if any), payment of deposit (if any) towards Customs Duty, etc. shall be 

the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated 

into the works covered under the Tender _____ _____ _____ we request New 

Mangalore Port Authority to be consignee in the matter of permanent materials 

to be imported by us at our cost (covering payments of materials by letter of 

credit) including freight, insurances, taxes and any other charges whatsoever 

payable in connection with the import and its incorporation into the work.  

 

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter 

the payment terms under the Contract No. SCB II/ 2009 dated 

…………………….. between ………………………. (the Contractor) and New 

Mangalore Port Authority.  

 

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, responsibilities 

etc. as if we are our self a consignee.  

 

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 

indemnify New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our 

own cost. New Mangalore Port Authority’s responsibilities in this regard will 

be the same as under the said contract and limited to issuing required 

recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No.     / 20XX dated ………….. between 
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……………………….(the Contractor) and New Mangalore Port 

Authority.  

85. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to time during 

the progress of the works such further working drawings as will be necessary in his 

opinion for the proper and adequate execution and maintenance of the Works in 

accordance with the Engineer’s designs and/or any modification thereof as decided 

by the Engineer and the Contractor shall carry out the work in accordance with the 

said working drawings. Two sets of such working drawings will be issued. If the 

Contractor requires more sets he will have to make his own arrangement at his cost. 

Residual Design, Detailing & Engineering: - The Engineer to the project has done the 

detailed design and engineering for the subject tender. During execution of the work 

the residual design, detailing and engineering, if needed, is to be carried out by the 

contractor at no extra cost to the Employer. For equipment/ Installations detailed 

drawings need to be produced by the contractor at no extra cost to the Employer. 

The contractor shall also get approved such design, detailing & engineering from the 

Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the first 

instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer to any 

alternative detail or modification of the contract drawings which the Contractor may 

wish to make at least 30 days prior to the commencement of the work or part of the 

work to which such drawings relate. The contractor shall at the same time, if so 

required by the Engineer, furnish calculation sheets in duplicate relating to the 

strength and anticipated deflections in respect of such altered/modified works. The 

Engineer will, after any such alteration which he may approve, record on the copies 

as amended his approval and will return one copy of the drawings and calculation 

sheets to the contractor, who shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the working 

drawings and calculation sheets as approved in additions to these working drawings 

and calculation sheets as approved. In addition to these working drawings are also 
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to be submitted (the same procedure as in the ease of the 

contractor) in respect of any work proposed to be executed by sub-contractors. The 

approval of the Engineer of all or any of the calculation sheets, drawings shall not 

relieve the contractor of responsibility in connection with the execution of the 

altered/modified or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  

 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or 

they do not receive the Engineer or his nominee’s approval, the Engineer or his 

nominee shall withhold the amount stated in the Contract Data from payments due 

to the Contractor.  

86. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 

The following reports shall be submitted for review; as an input to the Management 

meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather condition, 

actual manpower, equipment and the prominent materials available and arriving to 

site. The contractor shall submit the daily report format to the Department for prior 

approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to the 

Engineer in triplicate. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7days after the last day of the period to which it 

relates. Reporting shall continue until the Contractor has completed all work, which 

is known to be outstanding at the completion date, stated in the Taking-Over 

Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor’s Documents, procurement, manufacture, delivery to Site, 
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construction, erection and testing; and including these stages for 

work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing 

the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates 

of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 

Materials;  

e) Safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

88. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

89. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit self-

attested copy of statutory documents such PAN card, GST registration certificate, 

ESI registration certificate, EPF registration certificate, Labour Identification Number 

(LIN) and any other documents required for successful completion of work.  
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G. Salient Features of Some Major Laws Applicable to Establishments 

Engaged in Construction Work 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed 5 years’ service or more on death at the rate of 15 days wages for 

every completed year of service. The Act is applicable to all establishments 

employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer and workers @ 13.00% and12% 

respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits 

to workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 

and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by Law.  The Principal Employer is 

required to- take Certificate of Registration and the Contractor is required to 

take license from the designated Officer.  The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more 

contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act 

if the employment is a scheduled employment Construction of Buildings, 

Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to 

be paid when it will be paid and what deductions can be made from the wages 

of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages 

for work of equal nature to Male and Female workers and for not making 



  

 

101 
discrimination against Female employees in the matters of 

transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages 

to employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs. 2500/- per month or above up to Rs. 3500/- per month 

shall be worked out by taking wages as Rs. 2500/- per month only.  The Act 

does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the purpose 

of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:The Act is applicable to an establishment which employs 5 

or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated 

in another state). The Inter-State migrant workmen, in establishment to which 

this Act becomes applicable, are required to be provided certain facilities such 

as housing, medical aid, travelling expenses from home upon the 

establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 

establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of 

the establishment is required to provide safety measures at the Building or 

Construction work and other welfare measures, such as Canteens, First-Aid 

facilities. Ambulance, Housing accommodations for workers near the work 

place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer () 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Arrangements for flex at main gate (1) 
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Sl. 

No. 

Description Reference 

Cl. No. 

entrance in connection with the visit of Hon’ble Prime 

Minister to NMPA”.” 

Tender no: CIVIL/CE( C)/EE( C)/14/2025-26 

6 The works consist of ” Arrangements for flex at main gate 

entrance in connection with the visit of Hon’ble Prime 

Minister to NMPA”.”. 

(1) 

7  The start date shall be 

7 days from the date of Issue of Letter of Acceptance. 

Conditions 

of contract       

A-General  

1.Definitions  

8 The Contract price is the price stated in the letter of 

acceptance. However, payment will be made as per actual 

work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 

6 (Six  ) Months (including monsoon) with the following 

milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work for completion 
of the work as per the scheduled date. 

 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions 

of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(2.3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

(10)  Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works within 

14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter 

of acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined location plan drawing  

15 The Defects Liability Period is 1 (one) year (35) 

13 

16 The minimum insurance cover for physical property, injury 

and death is Rs.5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/- 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for 

the number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the (25) 
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Sl. 

No. 

Description Reference 

Cl. No. 

Dispute Review Board (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

25 The Dispute Review Board shall be constituted after signing 

of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) shall 

be 10% of total tax invoice value from each bill subject to a 

maximum of 5% of the contract price including GST as 

applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable for 

delay period of 
ଵ

ଷ
of contract period and thereafter 10% L.D 

is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form in the form of 

Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt from a commercial bank, 

remittance by RTGS or in the form of Bank Guarantee 

for 5% of the contract price inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee of 

the type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be required 

to provide Performance and Advance Payment Securities in accordance with one of 

the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligations in accordance with the 

Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we 

undertake to pay you, upon your first written demand, and without cavil or 

argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects 

Liability Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 
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months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

    

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 

day of ………….. 

 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date______________

____________________________________________ 

 

 

An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

To:   

____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

 

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 

(“Advance Payment”) of the above mentioned Contract, _______________________[name 

and address of Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount 

of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by 

the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of guarantee]1 

___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms of 

the Contract or of Works to be performed there under or of any of the Contract 

documents which may be made between__________________________[name of 

Employer] and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name of 

Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all our 
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liabilities under this guarantee shall stand discharges. 

 

   

IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in 

Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ (hereinafter 

called “the said contractor(s)”) under the terms and conditions of an 

Agreement No._____________________________ made between New Mangalore 

Port Authority and __________________________________ (hereinafter called “the 

said Agreement”) the retention money for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said agreement on 

production of a bank guarantee for _____________________. We 

__________________ (hereinafter referred to as “the Bank”) at the request of 

M/s.________________________ do hereby undertake to pay the Board an 

amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts 

due and payable under this guarantee without any demur, merely on a 

demand from the Board stating that the amount claimed is required to meet 

the recoveries due or likely to be due from the said Contractor(s).  Any such 

demand made on the bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding 

Rs.___________________________________________________________________ 

 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal 
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relating there to, our liability under this present being 

absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor(s) shall  

 

have no claim against us for making such payment. 

 

4. We _____________________ further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for 

the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till 

Engineer-in-charge on behalf of the Board certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by 

the said Contractor(s) and accordingly discharges this guarantee. 

 

5. We _____________________ further agree with the Board that Board shall have 

the fullest liberty without our consent and without affecting in any manner 

our obligations here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said Contractor(s) from 

time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Board against the said Contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we 

shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor(s) or for any forbearance act or 

omission on the part of the Board or any indulgence by the Board to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would but for this provision, have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this 

guarantee except with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand 
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by Board Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to 

Rs.___________________________________________________________ and unless a 

claim in writing is lodged with us within three months of the date of expiry or 

such extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged. 

 

 

Notwithstanding anything contained herein. 

1. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are 

liable to pay the guaranteed amount or any part thereof under this bank 

guarantee only and only if you serve upon us a written claim or demand on or 

before ____________. 
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APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and................................................................................................................

........................................................................ (“the Contractor”),and the 

Disputes Review Board (“the Board”) consisting of One / three Board  

Members,                                   

(1)………………………………………………………………………………………  

(2)………………………………………………………………………………………  

(3)……………………………………………………………………………………… 

 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

 

WHEREAS, the Employer and the Contractor have contracted for the 

construction of the ……………………………………………………………… 

……………………………….…………………………………………………………………

……………………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the 

Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 

accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 

should not give any advice to either party or to the Engineer or his nominee 

concerning conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the 

Engineer or his nominee, or a financial interest in the contract, except 
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for payment for services on the Board.  

 

b. shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Engineer or his nominee, except for fee 

based consulting services on other projects, all of which must be 

disclosed prior to appointment to the Board.  

 

c. shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or 

personal relationships with any director, officer, or employee of any 

party to the contract, or the Engineer or his nominee, and any and all 

prior involvement in the project to which the contract relates;  

 

d. shall not, while a Board Member, be employed whether as a consultant 

or otherwise by either party to the contract, or the Engineer or his 

nominee, except as a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 

nominee, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a Board 

Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be 

such to cause either the Employer or the Contractor to question the 

continued existence of the impartiality and independence required of 

Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract 

and in this Agreement none of the Employer, the Contractor, the Engineer or 

his nominee, and one another any fact or circumstances which might be such 

to cause either the Employer or the Contractor to question the continued 

existence of the impartiality and independence required of Board Members.  
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4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 

variation orders, and other documents, pertinent to the performance of 

the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 

Board, including conference facilities, and secretarial and copying 

services.  

 

5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its 

activities after issuance of the taking over Certificate and the Board’s issuance 

of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either 

the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 

equally by the Employer and the Contractor. If the Board requires special 

services, such as accounting, data research, and the like, both parties must 

agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 

regular intervals, at times of critical construction events, and at the 

written request of either party. The timing of Site failing agreement shall 

be fixed by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status of 

the construction of the works followed by an inspection of the works, 

both attended by personnel from the Employer, the Contractor and the 

Engineer or his nominee.  

 

c. If requested by either party or the Board, the Employer will prepare 
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minutes of the meetings and circulate them for 

comments of the parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice 

of Dispute to the other party with a copy to the Engineer or his nominee 

stating that it is given pursuant to Clause 65 and stating clearly and in 

detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond 

in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party within 

7 days of receiving the response. Both parties are encouraged  

 

to pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance of 

the Board either party may refer the dispute to the Board by written 

Request for Recommendation to the Board, the other party and the 

Engineer or his nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail 

the specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that 

the dispute requires the Board’s assistance, the Board shall decide 

when to conduct a hearing on the dispute. The Board may request that 

written documentation and arguments from both parties be submitted 

to each Board Members before the hearing begins. The parties shall 

submit insofar as possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or 

his nominee shall each have ample opportunity to be heard and to offer 

evidence. The Board’s Recommendations for resolution of the dispute 

will be given in writing, to the Employer, the Contractor and the 

Engineer or his nominee as soon as possible, and in any event not more 

than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 
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access to necessary documentation may be utilised by 

the Board. Private sessions of the Board may be held at any location 

convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 

have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 

formulate its Recommendations. All Board deliberations shall be 

conducted in private, with all individual views kept strictly confidential. 

The Board’s Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and to the 

Engineer or his nominee. The Recommendations shall be based on the 

pertinent contract provisions, applicable laws and regulations, and the 

facts and circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, 

and the dissenting member any prepare a written minority report for 

submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 

opinion that the Dispute Review Board is not performing its functions 

properly; the Employer and the Contractor may together disband the Disputes 

Review Board. In such an event, the disputes shall referred to Arbitration 

straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. 

The notice shall be posted by a registered letter with AD or delivery of the 

letter, even if he refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 

Panambur, Mangalore 

 

 

 

 

Arrangements for flex at main gate entrance in 

connection with the visit of Hon’ble Prime Minister to 

NMPA”. 

 

 

 

 

TENDER DOCUMENT 

Volume - II 
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/14/2025-26 

Tender for 

“Arrangements for flex at main gate entrance in connection with the visit of 

Hon’ble Prime Minister to NMPA”.” 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works 

as covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by 

the Consultant/Owner and the specification provided by the 

Consultant/Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the 

same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided 

herein and is not covered under CPWD specification shall be executed as per 

manufacturer guidelines. All materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between 

Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation 

shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, 

temporary works, constructional plant and machinery, fuel supply, 

transportation and all other incidental items not shown or specified but as 

may be required for complete performance of the Works in accordance with 

drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved 

landfill areas and dump yard. The cost of excavation to include for necessary 

lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. 

shall be arranged by the Contractor. All testing required shall be arranged 

by the Contractor at his own cost. The contractor shall execute the work as 

per the standard Field Quality Plan (FQP) of NMPA. 
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The bidder shall fully apprise himself of the prevailing conditions at the 

proposed site, climatic conditions including monsoon patterns, local 

conditions and site specific parameters and shall include for all such 

conditions and contingent measures in the bid, including those which may 

not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at 

every floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic 

level machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor 

shall provide all necessary materials, equipment and labour etc. for the 

execution and maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in 

the Bill of Quantity and other bidding documents read along with CPWD 

(Central Public Works Department) specifications for civil works and IS 

codes with up-to-date revisions. For non-schedule items specification as 

given along with tender document and similar items of CPWD shall be 

applicable. 

The list of references for civil works are CPWD specifications, relevant IS 

codes and best practices. 

For deep excavations, necessary shoring is to be done, the design of which 

will be provided by the contractor, after assessing site and soil conditions, 

and work only to be commenced on site after the same is duly approved by 

NMPT. Any approval if required from the Mineral department or any other 

statutory body that has jurisdiction on such excavations has to be obtained 

by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. 

This will supersede other specifications of cement to be used for the works. 
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For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the 

item due to mixing of fly ash shall be deducted as per relevant BOQ item. 

The design mix shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown in the location plan 

drawing The Contractor shall confine his activities strictly to the allotted site 

area(s) and shall not allow his personnel to trespass upon any other areas 

occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the 

Contractor. The base line shall be referenced to the site co-ordinate 

system (based on the Local Coordinates of New Mangalore Port). This 

bench mark and base line will be the basis for the setting-out for all 

the Works. The main levels and lines for each portion of the Works 

shall be established from the bench mark and base line by the 

Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

 As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum 

shade temperature of 36C. The average annual rainfall is approximately 

3330 mm and concentrated in the south-west monsoon months of June, 

July, August and September during which period the average rainfall is as 

much as 82% of the total annual rainfall. 
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1.5.3  Wind 

The wind in the monsoon months of June, July and August are 

predominantly from south-west and west with a maximum intensity of 5 on 

the Beaufort Scale.  The winds in the remaining months of the year are 

predominantly from the north-west and the maximum intensity during this 

period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in 

the Arabian Sea and those that enter across the Indian Peninsula from Bay 

of Bengal, cyclones are not as severe or frequent as in the Bay of Bengal. The 

maximum wind speed so far recorded in cyclonic storm, generally does not 

exceed 62 kmph (16.9 m/sec.) except one during 1965 when the maximum 

speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological 

Department reveal that poor visibility (visibility less than 4 Kms) is 

encountered for about 10 days in the south-west monsoon period. The 

maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. 

Clearing shall mean to completely demolish, remove and dispose with all 

leads, lifts and descents from the area marked, trees, bushes, deadfalls, 

embedded logs, dislodged roots, stumps, snogs, boulders, mounds, existing 

structures and other objectionable materials. The areas required to be 

cleared shall consist of the work Site, ditches, borrow pits, diversions and all 

other areas necessary for the construction work as directed by the Engineer-

in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit 

his proposal along with complete drawings of all Temporary Work, he may 

require for the execution of the Works in advance to the Engineer for 

approval.  The Contractor shall also submit his calculations relating to the 
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design of temporary works, strength, etc. if required by the Engineer and 

shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely 

responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of 

all materials and mobilize all essential equipment for both Temporary and 

Permanent Works. 

1.6   Site Information 

The detailed location plan drawing of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the 

geographical profile of site, no extra cost for additional arrangement required 

to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for 

the information/guidelines of the tenderers and the successful contractor 

shall not claim for any deviation in the actual subsoil profile encountered at 

site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by 

the Contractor. The Contractor shall submit to the Engineer-in-charge for 

approval his proposal of the manner of presentation of these records. Three 

copies of all such records shall be furnished to the Engineer-in-charge on 

completion of each test or operation. 
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B. Works 

1. UV star flex banner   

Providing and fixing good quality UV star flex banner  of required size  

printing on the  flex material as per design and matter provided by the 

department, fixing to the box type  frames, fixed to the main gate 

entrance or directed by the Department wherever required, using  

necessary fittings as directed by the Department and taking away the 

frames, pipes etc. after completion of the event, including cost of all 

materials, transportation, labour, fixing charge, T&P and all other 

incidental charges etc. complete. Handing over all the banners to 

Department. 
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II           DRAWINGS 

The Works are shown in the following drawings that are issued as a 

part of the Tender Documents: 

 

Sl No  Drawing No Particulars 

1 22/194-LP Location plan 
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22/194- LP Location Plan 
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VOLUME III 
SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 
1. General Instructions 

1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to 
have examined the Drawings, Specifications, Conditions of Contract 
and to have acquainted himself with the detailed descriptions of the 
Works to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 

shall be deemed to be supplementary to and complementary of every 

other part and shall be read with it or into it so far as it may practicable 

to do so.  

1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 

Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing 

his tender and to have examined for himself the conditions under which 

the work will proceed and all other matters affecting the carrying out of 

the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the 

locality of existing services, in order to execute the Works measured and 

described hereinafter. No claims for want of knowledge in this respect 

will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all inclusive value of the 
finished work shown on the Drawings and/or described in the 
Specification or which can reasonably be inferred there from and are to 
cover the cost of provision of plant, labour, supervision, materials, test 
charges, freight, transportation, erection, installation, performance of 
work, care of works, insurance, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever including 
all taxes if any excluding GST and every kind of temporary work 
executed or used in connection therewith (except those items in respect 
of which provision has been separately made in the general condition of 
contract) and all the Contractor's obligations under the Contract and 
all matters and things necessary for the proper completion and 
maintenance of the Works.  
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1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 

described in the Specification or which can reasonably be inferred the 

reform and to cover the cost of every description of Temporary Works 

executed or used in connection therewith (except those items in respect 

of which specific provision has been separately made in these Bills of 

Quantities) and all the Contractor's obligations under the Contract 

including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 

any details of construction or material which have not been referred to 

in the Specifications or in the Bill of Quantities and Drawings, but the 

necessity for which may reasonably be implied or inferred there from, 

or which are usual or essential to the completion of all works in all 

trades, the same shall be deemed to be included in the rates and prices 

entered in the Bill of Quantities. The rates and prices are to cover the 

item as described in the Bill of Quantities and if there is inconsistency 

in the description between the Bill of Quantities, Specifications or 

Drawings, the interpretation will be done according to General 

Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to provide 

a common basis for tendering. They are not to be taken as a guarantee 

that the quantities scheduled will be carried out or required or that they 

will not be exceeded. The Employer / Engineer reserves the right to 

delete any item and / or increase / reduce quantities indicated in the 

Bills of Quantities at any time. Payment will be made according to the 

actual quantities of work ordered and carried out in the contract. 

However, the rates quoted shall be valid for any extent of variation in 

quantity of each individual item provided that the total contract value 

does not get altered by more than indicated in conditions of contract. 

No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  
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1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 

items of work included in the Tender Documents for the details which 

will appear on subsequent drawings developed for construction 

purposes. Rate and price shall include any additional design/ detailing 

to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 

compliance with the Conditions of Contract, Special Conditions, the 

specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 

accommodation, general security arrangements, welfare facilities 

and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 

huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods 

in the execution of works, Excise Duty, Duties, etc. (other than 

Customs Duty for materials to be permanently incorporated into 

the Works); 

viii) All necessary temporary services including fresh water, 

compressed air lines, electrical cabling and switchgear, 

telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as 

specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  



136 
 

 
 

1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be 

net off the dimensions of the works shown on the drawings except as 

mentioned below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated 

to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  
 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  

2.2.1 shuttering for precast concrete shall not be measured and paid for 

separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall 
not be measured unless a specific item is provided in the Bill of 
Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  



137 
 

 
 

 
2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in 

position and compaction in work of any sectional area or thickness 

including shuttering, forming necessary construction joints, shear keys 

and stop ends, and for curing and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in 

fittings including pipes and bolts except where specifically billed 

separately. No separate payment will be made for making 

openings/pockets/pits of any size and shape. Where surfaces are to 

receive finishes the rates shall include for leaving the surface rough or 

for hacking and roughening the surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and 

also for protecting the same as the work proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include for 

finishing the top surface to levels and slopes and surface finish as 

specified. Rates for concrete shall include for finishing the slab to 

specified slope towards drains, etc.  

2.4 Reinforcement  
 

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance 

with Drawings and Specifications. The weight of reinforcement bars -

whether plain, deformed or ribbed etc., -of various diameters will be 

calculated in accordance with Table 1 of IS:1732 'Dimensions for Round 

and Square Steel Bars for Structural and General Engineering 

Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short 

and long lengths, bending, fixing, rolling margin and the provision of 

spacer bars or support, chairs, binding wire, saddles, forks and all 

dense concrete spacer blocks, etc., including preparing bending 

schedules from the Drawings.  
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2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other 

deleterious matter before fixing and whilst still exposed during 

construction.  

2.5 Structural and Miscellaneous Steel work  
 

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and 

all charges for welding, cutting, bending, bolting, site connections, 

fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 

include the necessary fabrication, joints, angles, intersections and 

ends, all bolts or fixing lugs, all hoisting and scaffolding required and 

casting in fixings or later cutting out or forming pockets for same, 

grouting, supporting and making good.  
 

2.5.4 Rates are to include for all necessary scaffolding, working over 
water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all 
equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question and 
also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
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the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 

3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment 

 
 
 

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and Bill 

of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 
/ 

sqmt 

square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
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circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 

NAME OF WORK: ARRANGEMENTS FOR FLEX AT MAIN GATE ENTRANCE IN 

CONNECTION WITH THE VISIT OF HON’BLE PRIME MINISTER TO NMPA”. 

Item 

No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 

figures 

AMOUNT 

(Rs. Ps.) 

1 Providing and fixing good quality UV 
star flex banner  of required size  
printing on the  flex material as per 
design and matter provided by the 
department, fixing to the box type  
frames, fixed to the main gate entrace 
or directed by the Departement 
wherever required, using  necessary 
fittings as directed by the 
Departement and taking away the 
frames, pipes etc. after complition of 
the event, including cost of all 
materials, transportation, labour, 
fixing charge, T&P and all other 
incidental charges etc. complete. 
Handing over all the banners to 
Department. 

8020.00 SQFT 96.60 7,74,732.0

0 

 

Total Rs. 7,74,732.0

0 

Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 
 

 

 

(Quoted amount in words Rupees …………………………………………………….)  
 
Note: GST as applicable shall be claimed as separate line item in tax invoice and 

the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 
 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To, 
 Executive Engineer (Civil) 
 New Mangalore Port Authority 
 Panambur, Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, Drawings, 

Bill of Quantities, and Addenda No---------- for the execution of the 
above-named Works, and we the undersigned, offer to execute and 
complete such Works and remedy any defects therein in conformity with 
the Conditions of Contract, Specifications, Drawings and Bill of 
Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 90 days from the last 

date fixed for receiving the same and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature: _________________________ 
 Name      : __________________________ 
 Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
 Name      :  __________________________ 
 Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No

. 

Nam'e of the Mineral Present Rate of 

Royalty 

Royalty to be 

revised 

Export Domesti

c 

1 Ornamental and 

Decorative Building 

Stones as defined 

under clause(m) of Rule 

2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.4,500 per m3 which 

is higher. 

 

Rs.1,20

0 per 

MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts 

other than(a)above 

 

15% of Sale Value or of  

Average Selling· Price 

on advalorem basis 

orRs.1,500 per m3 

which is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of 

dyke other than black 

granites(Entire State) 

15% of Sale Value or 

of Average Selling 

Price on advulorem 

basis or Rs.1,500 per 

m3 which is higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red 

Granites (Ilkal Pink 

Variety) 

(i) Hungunda and 

Badami Taluk of 

 

 

15%of Sale Value or of 

Average Selling Price 

on advalorem basis or 

 

 

Rs.1,00

0 per 

MT 

 

 

Rs.400 

perMT 
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Bagalkot District, 

Kustagi of Koppal 

District. 

Rs.1,200  

 (ii) Pink and Red Granites, 

Gneissess and their 

structural verities (other 

than Ilkal Pink Variety) 

15% of Sale Value or 

Average Selling Price 

on advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 

 

 C)Grey and White 

Granites and their 

varieties: 

(i) Very fine grained 

Grey granite (Sira    

grey Variety) Price 

on Chintanmi, 

Siddlaghattaof  

Chikkaballapura 

District Hoskote of 

Bangalore District. 

15% of SaleValue or of 

Average Selling Price 

on advalorem basis or 

Rs.1,350 per m3 

which is higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white 

granites and 

textural varieties 

having shades of 

grey,     balck and 

white colours (other 

than (i) above Entire 

State. 

 

15% of SaleValue or of 

Average Selling Price 

on advalorem basis or 

Rs.1,050 per m3 

which is higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural 

15% of  Sale Value  or  

of  Average Selling 

Price on advalorem 

Rs.300 

per MT 

 

Rs.200  

per MT 
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District and 

Chikkaballapur 

taluk of 

Chikkaballapur 

District 

basis or Rs.600 per 

m3 which is higher.    

2 Felsite and its  

varieties suitable for  

use as   Ornamental  

Stone- Entire State  

15% of  Sale Value  or  

of  Average Selling 

Price on advalorem 

basis or Rs.1800 per 

m3 which is higher.    

Rs.900 per MT 

3 Quartzite and sand  

stone and their 

varieties suitable for 

use as  Ornamental  

Stone- Entire State  

15% of Sale Value  or  

of  Average Selling 

Price on advalorem 

basis or Rs.1800 per 

m3 which is higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  

as ornamental  Stone- 

Entire State 

15% of Sale Value  or  

of  Average Selling 

Price on advalorem 

basis or Rs.1800 per 

m3 which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 

State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  

notexceed20%  of 

permit issued For 

Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 Sq 

meters or  Rs.70 per 

Rs.50 per 10 Sq 

meters or  Rs.50 
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MT per MT 

9 Limestone(non-

cement) when used  

for  building   stone-

Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under 

clause(g) of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 

cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 

Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 

State 
60 Per MT 80 Per MT 

15 Steatite and sand 

stone used 

formakinghousehold 

utensils / articles-

Entire State. 

40 Per MT 80 Per MT 

16 

 

(i)Murram (All types

 of soils)-Entire 

State 

20 per MT 40 per MT 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 

ornamental stone  

quarry-which is suitable 

300 per MT or 850 CUM 300perMT 
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for ornamental purpose 

Entire State (See 

explanation under 

Rule36) 

18 Irregular shaped waste 

rock generated in 

Ornamental stone 

quarry, which is not 

suitable for ornamental 

purpose (used for 

making aggregates and 

m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See 

explanation under Rule-

36) 

60 per MT 40 per MT 

20 Finished Kerb 

stones/cubes not 

exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

80 per MT 

23 China clay and Kaolin   
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(including Ball clay, White 

shell, Fireclay and white 

clay) 

i)Crude/Raw 

 

 

 

 

 

ii)Processed 

 

 

8% of average selling 

price or of sale value 

whichever is higheron 

ad-valorem basis. 

 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

 

 

80 Per MT 

 

 

 

 

600 per MT 

24 Corundum 12% of average 

sellingprice or of sale 

value whichever is 

higher on ad-valorem 

basis 

15% of Sale Value 

or of Average 

Selling Price on ad 

valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

120 per MT 

28 Gypsum 20% of average 

selling price or of sale 

value whichever is 

higher on ad-valorem 

basis 

150 per MT 

29 Jasper 12% of average 

selling price or of sale 

value whichever is 

150 per MT 
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higher on ad-

valorem basis 

30 Quartz, feldspar 15% of average 

selling price or of sale 

value whichever is 

higher on ad-

valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher 

on ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable 

for use as 

Ornamental 

/Gemstones 

12% of average 

selling price or of 

sale value whichever  

is higher on ad-

valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use 

in cement or 

chemical industries 

or Abrasive or 

Refractory purpose 

(below threshold 

value as specified by 

IBM from time to 

time) 

ii) For use as building 

stone (below 

threshold value as 

specified by IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 
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34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average 

selling price or of 

sale value whichever 

is higher on ad-

valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average 

selling price or of sale 

value whichever is 

higher on ad-valorem 

basis 

100 per MT 

39 

 

Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on 

ad-valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals 

(which is not specified 

in schedule-II) Entire 

State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value 

or of Average 

Selling Price on 

ad-valorem basis 

which is higher. 

 

As per order of Deputy Director mines and Geological department dated 11-11-

2021. The prevailing rates as per the updated order of the Geological 

Department during the course of the project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority 

all tonnage and other royalties, rent and other payments or compensation if 

any, for getting stone, sand, gravel, clay or other materials by him and his 
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subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The contractor should 

submit the Mineral Dispatch Permit (MDP) in original for the quantity executed 

by the contractor for the requisite quantity of material incorporated in works for 

which MDP is issued by the authorized supplier. If contractor fails to submit 

the MDP in original the amount will be deducted at 5 times the royalty charges 

from the contractor’s bills as per prevailing orders issued by the Authority. 

 

___$$****$$___ 
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SECTION VII 
SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2025 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 

Category  
 Area: A Area: B Area: C 
Unskilled 805.00 674.00 541.00 
Semiskilled/ 
Unskilled Supervisory 

893.00 760.00 632.00 

Skilled/Clerical 981.00 893.00 760.00 

Highly Skilled 1065.00 981.00 893.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/6(3)/2025-LS-II dated 28.03.2025.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 

Area Rates of wages Rs. 
‘A’ 783.00 
‘B’ 655.00 
‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 981.00 1065.00 
‘B’ 893.00 981.00 
‘C’ 760.00 893.00 

For further details log on to Ministry of Employment 
 
 
 


