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i)

NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE -575010
CIVIL ENGINEERING DEPARTMENT
NIT No: CIVIL/CE(C)/EE(C)/88/2022-23  Date: 12-01-2023
TENDER ID: 2022_NMPT_731679_1

NOTICE INVITING TENDER

(Through E-Procurement only)
E-Tenders are invited by New Mangalore Port Authority, Panambur,

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/app of

CPP portal from the Contractor fulfilling the Minimum Eligibility Criteria
stipulated in this notice in two cover bidding procedure for the work of
“Arrangements like providing chinese(Paghoda) tent with side covers, armed
chair with covers, decorative arch for walk through etc., in connection with
the arrival of Cruise Passanger ship to NMPA for the year 2022-23-Retender”
The tenderers must have experience of having successfully completed *similar
works during last 7 (seven) years ending last day of month previous to the one
in which applications are invited shall be either of the following:-

At least Three similar completed works costing not less than the amount
equal to Rs.5.25lakhs each

or

At least Two similar completed works costing not less than the amount equal
to Rs.6.55lakhs each

or

At least One similar completed works costing not less than the amount equal
to Rs.10.45lakhs

Notel:***Similar work(s) means Event management, indoor and outdoor
arrangements for VIP, VVIP's etc.

Note2: Documentary evidence for successful completion of the work shall be
furnished along with work order and work completion certificate.

Average Financial turnover of the tenderer over the last three financial years
2019-20, 2020-21 and 2021-22 shall be at least Rs.3.95lakhs.

The financial capacity of bidders would be evaluated considering the works in
hand at NMPA. The port would award the work not exceeding the remaining
financial capacity of the bidder. The financial capacity to be 3.33times of the

average financial turnover of last three years of the bidder minus works in


https://www.eprocure.gov.in/eprocure/app
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hand at NMPA. The bidder must fill the Annexure-6.

In case the average turnover is Rs. 3.00 crores, the financial capacity of the

contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income

shall not be considered for calculation of turnover.

Pertinent information is given in the following table:

Estimated Amount put to
Tender

Rs.1302570/-

Earnest Money Deposit (EMD)

Rs.30800/- (Rupees Thirty Thousand
Eight Hundred Only.)

The EMD shall be in the form of
Insurance Surety Bonds, Account Payee
Demand draft, Fixed Deposit Receipt,
Bankers Cheque or shall be paid by
RTGS in favour of F.A. & C.A.O., NMPA.
Scanned copy should be uploaded along
with bid.The benefit of Exemption of
EMD to all Micro and small enterprises
(MSE) will allowed. Shall upload with
their offer, the proof of their being MSE
registered with district industries center
(DIC) or Khadhi and village industries
commission or Khadhi and Industries
board (KVIV) or Coir board or National
Small Industries Corporation (NSIC) or
Directorate of handicrafts and
handlooms or Udhyog Aadhar
Memorandum or Udyam Registration
Certificate or any other body specified by
Ministry of MSME.

iii)

Cost of Tender (Tender fee)

Rs.560/- (Rupees Five Hundred Sixty
Only) Payment of Tender fee by NEFT in
favour of F.A. & C.A.O., NMPA. Scanned
copy should be uploaded along with bid.
Scanned copy should be uploaded along
with bid. The benefit of Exemption of
Tender fee to Micro and small enterprises
(MSE) will allowed. Shall upload with
their offer, the proof of their being MSE
registered with district industries center
(DIC) or Khadhi and village industries
commission or Khadhi and Industries
board (KVIV) or Coir board or National
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Small Industries Corporation (NSIC) or
Directorate of handicrafts and
handlooms or Udhyog Aadhar
Memorandum or Udyam Registration
Certificate or any other body specified by
Ministry of MSME.
iv) | Document download start date | 12-01-2023 at 15.00 HRS
and time
V) Seek clarification start date | NA
and time
vi) | Seek clarification end date and | NA
time
vii) | Bid submission start date and | 26-01-2023 at 10.00 HRS
time
vii) | Bid submission closing date | 02-02-2023 at 15.00 HRS
and time
ix) | Date & time of opening of
Cover -1 : Technical 03-02-2023 at 15.30 HRS
Part - 1l : Financial Shall be communicated separately.
X) Completion period 5 (Five ) Months (including monsoon)
xi) | Validity of Tender 120 days from the date of closing of
online submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id:yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall be

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP

portal, may have to be referred by the prospective Tenderer from time to time.

-sd-
Executive Engineer (Civil)


mailto:id:yogindra.s@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE -575010
NIT No: CIVIL/CE(C)/EE(C)/88/2022-23
E-Tender event No. 2022 NMPT_731679_1

ii) INSTRUCTIONS TO TENDERERS

A. Instructions for E-Tendering

INSTRUCTION TO E-TENDERING

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF
THE BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL
This is an e-procurement event of NMPA. The e-procurement service provider

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are

requested to read the terms & conditions of this tender before submitting your

online tender. Tenderers who do not comply with the conditions with

documentary proof (wherever required) will not qualify in the Tender.

1. Bidder should do Online Enrolment in the Portal using the option Click
Here to Enroll available in the Home Page. Then the Digital Signature
enroliment has to be done with the e-token, after logging into the portal.

2. Bidder then logs into the portal giving user id / password chosen during
enroliment.

3. The e-token that is registered should be used by the bidder and should
not be misused by others.

4. DSC once mapped to an account cannot be remapped to any other
account. It can only be inactivated.

5. The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents option and
these can be selected as per tender requirements and then attached
along with bid documents during bid submission. This will ensure lesser
upload of bid documents.

6. After downloading / getting the tender schedules, the Bidder should go
through them carefully and then submit the documents as per the
tender document; otherwise, the bid will be rejected.

7. The BOQ template must not be modified/replaced by the bidder and the
same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for that tender. Bidders are allowed to enter

the Bidder Name and Values only.


https://www.eprocure.gov.in/eprocure/app
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11.

12.

13.
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If there are any clarifications, this may be obtained

online through the e-Procurement Portal, or through the contact details
given in the tender document. Bidder should take into account of the
corrigendum published before submitting the bids online on the portal or

on www.newmangaloreport.gov.in Bidder, in advance, should prepare the

bid documents to be submitted as indicated in the tender schedule and
they should be in PDF formats.

Bidder should arrange for the EMD and tender fee as specified in the
tender.The benefit of Exemption of EMD to all Micro and small
enterprises (MSE) will allowed. Bidder Shall upload with their offer, the
proof of their being MSE registered with district industries center (DIC)
or Khadhi and village industries commission or Khadhi and Industries
board (KVIV) or Coir board or National Small Industries Corporation
(NSIC) or Directorate of handicrafts and handlooms or UdhyogAadhar
Memorandum or Udyam Registration Certificate or any other body
specified by Ministry of MSMEwill be considered.The bidder should read
the terms and conditions and accepts the same to proceed further to
submit the bids.

The bidder has to submit the tender document(s) online well in advance
before the prescribed time to avoid any delay or problem during the bid
submission process.

There is no limit on the size of the file uploaded at the server end.
However, the upload is decided on the Memory available at the Client
System as well as the Network bandwidth available at the client side at
that point of time. In order to reduce the file size, bidders are suggested
to scan the documents in 75-100 DPI so that the clarity is maintained
and the size of file gets reduced. This will help in quick uploading even at
very low bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze Bid
Button, to ensure that, he/she completes the Bid Submission Process.
Bids, which are not frozen, are considered as Incomplete/Invalid bids
and are not considered for evaluation purposes.

The Tender Inviting Authority (TIA) will not be held responsible for any
sort of delay or the difficulties faced during the submission of bids online

by the bidders due to local issues.


http://www.newmangaloreport.gov.in
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20.

21.
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The bidder may submit the bid documents online mode only,

through this portal. Offline documents will not be handled through this
system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid documents
submitted and then a bid summary will be shown with the bid no., date
& time of submission of the bid with all other relevant details. The
documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted.

After the bid submission, the bid summary has to be printed and kept as
an acknowledgement as a token of the submission of the bid. The bid
summary will act as a proof of bid submission for a tender floated and
will also act as an entry point to participate in the bid opening event.
Successful bid submission from the system means, the bids as uploaded
by the bidder is received and stored in the system. System does not
certify for its correctness.

The bidder should see that the bid documents submitted should be free
from virus and if the documents could not be opened, due to virus,
during tender opening, the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid
opening etc., in the e-Procurement portal. The Time followed in this
portal is as per Indian Standard Time (IST) which is GMT+5:30. The
bidders should adhere to this time during bid submission.

The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the
bid submission end date and time (as per Server System Clock).

Tender form Fee and EMD shall be submitted with the Part I- Technical
BID. BID submitted without fees, as mentioned above will not be
considered for evaluation and shall be rejected summarily.he benefit of
Exemption of EMDand tender fee to all Micro and small enterprises
(MSE) registered with district industries center (DIC) or Khadhi and
village industries commission or Khadhi and Industries board (KVIV) or
Coir board or National Small Industries Corporation (NSIC) or
Directorate of handicrafts and handlooms or UdhyogAadhar

Memorandum or any other body specified by Ministry of MSME, will be
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considered.The bidder shall upload with their offer, the proof

of their being MSE.

22. The bidder/tenderer/contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.The
GST applicable shall be shown as a separate line items in the Tax

invoices to avail in put credit to Port.

2. Cover - | Details (Technical)

The following documents shall be uploaded online only.
1. Scanned copy of NEFT Payment details for cost of tender / documentary

evidence for exemption of tender fee.
2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary

evidence for exemption of EMD.

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii) of
volume-I (Original power of attorney i.e. Annexure 2 to be submitted by
post or by hand immediately after the closing date for submission of online
e-tender).

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate.

5. List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -I11I

7. Technical bid document - Cover | (Volume | to Volume Ill) along with
amendments and clarifications.

3. Cover - Il Detail (Finance)

PRICE BID (Bill of Quantities)
Price should be quoted in the BOQ template available in the portal. The BOQ

template must not be modified/replaced by the bidder and the same should
be uploaded after filling the relevant columns, else the bidder is liable to be
rejected for that tender. Bidders are allowed to enter the Bidder Name and
Values only.
Any indication of ‘Quoted price’ in the online technical bid documents shall
lead to rejection of the bid outright.
The price bid submitted through e-portal mode only will be taken up for the
purpose for evaluation.

4. Opening of bids
A. Part | Techno-Commercial bid will be opened electronically on specified

date and time as given in the NIT. Bidder(s) can witness electronic opening

of bid.
B. Part Il Price bid will be opened electronically of only those bidder(s) whose
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Part | Techno-Commercial Bid is found to be Techno-Commercially
acceptable by NMPA. Such bidder(s) will be intimated, the date of opening
of Part Il Price bid, through valid email confirmed by them

Note: The tenderers are advised to offer their best possible rates. There
would generally be no negotiations hence most competitive prices may be
quoted while submitting the price bid. However in case the lowest rate
appears to be reasonable taking into account the prevailing market
conditions, the work may be awarded to the lowest bidder and if the rate is
still considered high, action as per prevailing instructions / guidelines
shall be taken. All entries in the tender should be entered in online

Technical & Commercial Formats without any ambiguity.

5. Evaluation process:

A proposal shall be considered responsive if -

a.
b.
C.

It is received by the proposed Due Date and Time.

It is Digitally Signed.

It contains the information and documents as required in the Tender
Document.

It contains information in formats specified in the Tender Document.

It mentions the validity period as set out in the document.

It provides the information in reasonable detail. The Port Authority
reserves the right to determine whether the information has been provided
in reasonable detail.

There are no significant inconsistencies between the proposal and the
supporting documents.

The Technical qualification conforms to as specified in the qualification
criteria.

A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A
material deviation or reservation is one (1) which affects in any substantial
way, the scope, quality, or performance of the Tenderer or (2) which limits
in any substantial way, inconsistent with the Tender document, or (3)
whose rectification would affect unfairly the competitive position of other
Qualified Applicant presenting substantially responsive bids.

The Port Authority reserves the right to reject any tender which in its
opinion is non-responsive and no request for alteration, modification,
substitution or withdrawal shall be entertained by the Port Authority in
respect of such Tenders.

The Port Authority would have the right to review the Technical
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Qualification and  seek clarifications wherever necessary.

I. Since the tender involves selection based on pre-qualification criteria and
technical specification, the Chief Engineer will examine and seek
clarification if any and list out the firms, which are found technically
suitable and Cover-Il Price Bid of such tenderers only will be opened and
EMD will be returned to the unsuccessful tenderers

m. The date and time will be intimated to tenderers whose offers are found
suitable and Cover - Il of such tenderers will be opened on the specified
date and time

Nn. The cost of stamping Agreement must be borne by the successful Tenderer

0. The Fax/E-Mail offers will be treated as defective, invalid and rejected.
Only detailed complete offers received through online prior to closing time
and date of the tenders will be taken as valid.

B. Instructions to Tenderers (General)

1.

Introduction:

This work essentially comprises of “Arrangements like providing
chinese(Paghoda) tent with side covers, armed chair with covers, decorative
arch for walk through etc., in connection with the arrival of Cruise Passanger
ship to NMPA for the year 2022-23-Retender”

Applicants:

Contractors who wish to bid for the tender for the contract work should apply
for the tender document. The successful bidder will be expected to complete
the works by the intended completion date specified in the Contract
document.

Invitation for Bids:

The online Invitation for Bids is open to all eligible bidders meeting the
eligibility criteria. The bidders may submit bids for the works detailed in the
NIT through e-tender mode only.

Purchase of Tender Documents:

Tender document can be downloaded from NMPA  website
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.qov

.in/eprocure/app of CPP portal

One Bid per Bidder:

Each bidder shall submit only one bid for one package. Bidder who submits
or participates in more than one Bid will cause all the proposals with the
Bidder's participation to be disqualified.


https://www.eprocure.gov
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6. Cost of Bidding:
The bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will in no case be responsible and
liable for those costs.

7. Site visit:
The Bidder, at the Bidder’'s own responsibility and risk is encouraged to visit
and examine the work site and its surroundings and obtain all information
that may be necessary for preparing the Bid and entering into a contract for
construction of the Works. The costs of visiting the site shall be at the
Bidders’ own expense.

8. Content of Bidding Documents:
Tender Document will consist of:

Volume | Section | Notice Inviting Tenders
Instructions to Tenderers
Annexure (1 to 13)

Section Il Form of Agreement

Section Il Conditions of Contract: Part A - E:
General Conditions
Conditions of Contract : Part F:
Special Conditions
Contract Data
Form of Securities (A & B)
Appendix — | and Appendix - 1l

Volume lI Section IV Technical Specifications
Section V Drawings
Volume llI Section VI Preamble

Bill of Quantities
For of tender

Section VII Schedules (A & B)

Any indication of “Quoted price” in the technical bid, shall lead to rejection of
the bid outright. For evaluation purpose the uploaded offer documents will be
treated as authentic and final. No hard copy shall be submitted, upload the
entire document on the CPP portal only.

9. Clarification of the Bidding Documents:
The Tenderers are advised to examine the Tender Document carefully and if

there be or appear to be any ambiguity or discrepancy in the documents, or

any clarifications needed on the Tender Documents; these shall be referred to
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11.

12.
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the Chief Engineer (Civil) in writing, so as to reach at least three

days before start date of submission of bid. It is to be noted that queries
asked after closing date of pre bid meeting will not be answered. Employer’s
clarifications shall be furnished in the CPP e-portal or shall be issued a
corrigendum in the web site after closing date of online pre-bid meeting
without identifying the source.

A provision is made in the CPP e-portal for online pre-bid meeting during the
date mentioned in the NIT. The bidders can ask queries if any during the
period of pre-bid meeting through online. The queries of the bidders shall be
answered online or a separate consolidated list of queries and clarifications

shall be uploaded in web sites after closing date of online pre-bid meeting.

Amendment of Bidding Documents:
Any modification of the tender documents as a result of any ambiguity shall

be shall be made exclusively through the issue of an Addendum. Any
addendum thus issued shall be part of the tender documents and will be
uploaded in CPP e-portal and Port website to all the bidders. Prospective
bidders shall acknowledge receipt of each addendum to the Employer. Such
addenda will be numbered and it shall be submitted by the Tenderers as part
of Part | of their bid. The Addendum can also be downloaded from NMPA
official website from ‘Ongoing Project link’. The responsibility of downloading
such addendum / amendment from NMPA website and CPP e-portal fully lies
with the bidder.

Preparation of bids:

All documents relating to the bid shall be in the English language.

Minimum Eligibility Criteria:

The tenderers must have experience of having successfully completed *similar
works during last 7 (seven) years ending last day of month previous to the one
in which applications are invited shall be either of the following:-

At least Three similar completed works costing not less than the amount
equal to Rs. 5.25 lakhs each

or

At least Two similar completed works costing not less than the amount equal
to Rs. 6.55 lakhs each

or
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At least One similar completed works costing not less than the

amount equal to Rs. 10.45 lakhs

Notel:***Similar work(s) means Event management, indoor and outdoor
arrangements for VIP, VVIP’s etc.,

Note2: Documentary evidence for successful completion of the work shall be
furnished along with work order and work completion certificate

Average Financial turnover of the tenderer over the last three financial years
2019-20, 2020-21 and 2021-22 shall be at least Rs.3.95lakhs.

The financial capacity of bidders would be evaluated considering the works in hand
at NMPA. The port would award the work not exceeding the remaining
financial capacity of the bidder. The financial capacity to be 3.33times of the
average financial turnover of last three years of the bidder minus works in
hand at NMPA. The bidder must fill the Annexure-6.

In case the average turnover is Rs.3.00crores, the financial capacity of the
contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales / contract receipts excluding taxes other income
shall not be considered for calculation of turnover.

Copy of the work order, Client's satisfactory work completion Certificate,
along with any other documentary proof certifying the year of completion,
brief description of the project and project completion cost shall be submitted
in support of the assignments performed and claimed by the tenderer to fulfill
the eligibility criteria for qualification. Experience of the tenderer / contractor
for completed works, executed in private organization shall be considered only
if the Tax Deducted at Source Certificate with respect to referred work, issued

by Competent Authority is enclosed by the tenderer along with the tender

A statement duly certified by the Chartered accountant showing the average

annual Financial Turnover over the last 3 financial years shall be submitted.

Even though the bidders meet the above qualifying criteria, they are subject

to be disqualified if they have:

i) made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

ii) record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.,

13.Bid Prices:

The contract shall be for the whole works as described in based on the priced
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Bill of Quantities submitted through CPP e-portal by the Bidder
.The Bidder shall fill in the percentage of Excess or Less in the Bill of
Quantities through CPP e-portal. Items for which no rate or price is entered
will not be paid for by the Employer when executed and shall be deemed
covered by the other rates and prices in the Bill of Quantities.

14.Currencies of Bid and Payment:

The Unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees

15.Bid Validity:

Bids shall remain valid for a period not less than one hundred twenty days
(120 days) after the last date for online bid submission. A bid valid for a
shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original bid validity period,
the Employer may request that the bidders may extend the period of validity
for a specified additional period. The request and the bidders’ responses shall
be made in writing or by cable. A bidder agreeing to the request will not be
permitted to modify his bid and also shall submit an extension for EMD, if it
is in the form of Bank Guarantee

16.Bid Security / EMD:

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee
Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by
RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New
Mangalore Port Authority, Mangalore
1. Name of the Bank: State Bank of India, Panambur, Mangalore - 10.

2. Bank A/C No. 10205649448
3. IFSC Code: SBIN0002249
4. MICR Code: 575002011

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT
deposit details towards Earnest Money Deposit of Rs. 30800/- (Rupees
Thirty Thousand Eight Hundred Only) as stipulated in the tender. The
tender without EMD shall be treated invalid. The benefit of Exemption of
EMD and tender fee to all Micro and small enterprises (MSE) registered
with district industries center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board (KVIV) or Coir board or
National Small Industries Corporation (NSIC) or Directorate of handicrafts
and handlooms or Udhyog Aadhar Memorandum or any other body
specified by Ministry of MSME, will be considered. The bidder shall upload
with their offer, the proof of their being MSE.
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iii. In the event of Bidder withdrawing his Bid before the expiry
of tender validity period of 120 days from the last date for online bid
submission, the tender shall be cancelled and EMD shall be forfeited.

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned
without interest as early as possible by RTGS/NEFT on conclusion of
contract. The Earnest Money Deposit of the successful bidder shall be
refunded (without interest) after he has signed the agreement and
furnished required performance security.

v. The Bid Security of a successful bidder will be forfeited in the following
cases:

a) If the bidder withdraws his Tender during the period of bid validity.
b) In case of a successful tenderer fails
i) to commence the work, apart forfeiture of other claims
i) within the specified time limit to sign the Agreement or furnish the
required Performance Security. In the event of forfeiting the EMD /
SD / LD and while imposing penalty GST as applicable will be
collected.

17.No Alternative Proposals by Bidders:

Bidders shall submit offers that comply with the requirements of the bidding
documents, including the basic technical design as indicated in the drawing
and specifications. Alternatives will not be considered.

18.Format and Signing of Bid:

The Bid shall be in online mode. The Bid shall contain no alterations or
additions, except those comply with instructions issued by the Employer

19.Bid Submission:

Tender document including quoted bid price have to be submitted online only
through CPP Portal before deadline for online submission of bid.

For evaluation purpose the uploaded offer documents will be treated as
authentic and final. Any documents submitted in the form of hard copy
except Power of attorney.

The Tender shall be submitted in Two Bids.

I. Technical Bid: Shall contain the following.

i) Techno Commercial Bid: Shall contain all the documents. Techno
Commercial Bid should not contain Price Bid. “Disclosure/indication
of Price in the Techno Commercial Bid shall render the tender
disqualified and rejected.

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs.30800/-
(Rupees Thirty Thousand Eight Hundred Only) by RTGS/NEFT to
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NMPA Bank Account, failing which the Techno commercial
Bid shall not be considered).
iii) Transaction details of payment towards the COST OF TENDER Fee: Rs.
560/-(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to
NMPA Bank Account).

. FINANCIAL BID: shall contain only the Price.
Il.

LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date

mentioned in the NIT

NMPA may at its sole discretion reserves the right to extend the date for

receipt of Bid. Bid after the aforesaid time and date or the extended time

and date, if any, shall not be accepted by the portal.

The following details pertaining to Techno Commercial Bid shall be

uploaded online.

a) Letter of Submission- Covering letter (vide Annexure - 1)

b) Power of Attorney in favour of signatory/s to the Tender,(vide Annexure
-2) (Original power of attorney i.e. Annexure 2 to be submitted by post
or by hand so as to reach the Executive Engineer (Civil) immediately
after the closing date for submission of online e-tender).

¢) Organization Details (vide Annexure-3)

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction
to Tenderers and certificates (Client Certificates / work completion
certificates or any other documentary evidences with respect to the
eligibility work) (vide Annexure-4) of condition of contract. The following
specific instruction may be noted ;

i) Bidders are expected to provide information in respect of Eligible
Assignments in this Section. The assignments cited must comply
with the criteria specified in Clause No. 12 (a) for “Minimum
eligibility”.

ii) A separate sheet should be filled for each of the eligible assignments
the details are to be supplemented by documentary proof from the
respective client for having carried out such assignment duly
certified by client's completion certificates and work orders etc.

iii) The works indicated in Annexure- 4 will only be considered for
evaluation. Mere submission of work completion certificate will not
be considered as Eligible Assignments

e) A statement duly certified by Chartered Accountant showing Average
Financial turnover of the tenderer over the last three financial years
(vide Annexure-5) with balance sheet.

f) List of Ongoing works in hand at NMPA should be indicated in the
prescribed form (Annexure 6)

g) A list of Plant and equipment proposed to be engaged for work. (vide
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Annexure-7) The equipment indicated in the Annexure
-7 will form part of contract agreement and as such the bidders are
requested to indicate the availability of the equipment at site at what
stage of the construction period the equipment would made available.
Tenderer should submit copy of Permanent Account Number. (PAN),
ESI, PF and GST Registration (GSTIN) Number along with certificates
issued by the authority as applicable
A declaration to the effect that (vide Annexure -8):-

a. All details regarding construction plant and machinery,
temporary work and personnel for site organization considered
necessary and sufficient for the work have been furnished in the
Annexure to Conditions of Contract in Volume | and that such
plant, temporary works and personnel for site organization will
be available at appropriate time of relevant works for which the
equipment have been proposed at site till the completion of the
respective work.

b. No conditions are incorporated in the financial bid. In case any
conditions are specified in the financial bid, the tender will be
rejected summarily without making any further reference to the
bidder.

c. We have not made any payment or illegal gratification to any
persons/ authority connected with the bid process so as to
influence the bid process and have not committed any offence
under PC Act in connection with the bid.

d. We disclose with that we have made / not made payments or
propose to be made to any intermediaries (agents) etc in
connection with the bid.

NEFT Payment details towards cost of tender / documentary evidence
for exemption of tender cost.

RTGS/NEFT Payment details towards EMD / documentary evidence for
exemption of EMD

20.Deadline for Submission of the Bids:

i)

i)

iii)

The completed bid shall be submitted in the electronic form by the date
and time mentioned in NIT only through CPP e-portal.

The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause 10, in which case all
rights and obligations of the Employer and the bidders previously
subject to the original deadline will thereafter be subject to the deadline
as extended.

Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’
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in the online technical bid documents shall lead to rejection
of the bid outright. For evaluation purpose the uploaded offer
documents will be treated as authentic and final. No hard copy shall be
submitted for reference purpose. The bid submitted through e-
tendering mode only will be taken up for the purpose for evaluation.
The uploaded Port Tender Document will be treated as authentic
tender and if any discrepancy is noticed at any stage between the Port’s
tender document and the one submitted/uploaded by the tenderer, the
conditions mentioned in the Port's uploaded document shall prevail.
Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids:

The time that is displayed from the server clock at the top of the CPP e-portal,

will be valid for all actions of requesting bid submission, bid opening etc., The

bidders should adhere to this time during bid submission.

Modification and Withdrawal of Bids:

i)

iii)

Bidders may modify the offers by deleting their already freezed bids in
online only through CPP e-portal (after submission of bid) and
resubmit/upload the revised offer before the deadline prescribed in
Clause 20.

No bid shall be withdrawn and resubmitted through CPP e-portal by
the bidder after the deadline for submission of bids.

Withdrawal of a Bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause
15 may result in the forfeiture of the Bid Security or the bidder shall be
disqualified from bidding for any contract with New Mangalore Port
Authority for a period of 2 (two) years in pursuant to Clause 16.
Bidders may only modify the prices and other required details of their
Bids by Resubmitting Bid only in accordance with this clause through
CPP e-portal.

23.Bid Opening - Technical Bid:

a. On the due date and time as specified in Clause 20, the Employer will first

open Techno Commercial bids of all bids received online in presence of the
Bidders or their representatives who choose to attend. In the event of
specified date for bid opening is declared as holiday by the Employer, the
bid will be opened at the appointed time and location on the next working
day.

. In the first instance the Techno Commercial Bid containing the
RTGS/NEFT payment details of EMD & Cost of tender document will be
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verified. If EMD and Tender Fee is in line with the Tender
Condition there after the Techno Commercial Bid will be considered for
evaluation.

c. If all Bidders have submitted unconditional Bids together with requisite
Bid security, then all Bidders will be so informed then and there. If any
Bid contains any deviation from the Bids documents and / or if the same
does not contains Bid security in the manner prescribed in the Bid
documents, then that Bid will be rejected and the Bidder informed
accordingly.

24.Bid Opening - Financial Bid:

The date and time of opening of price bid (cover-Il) shall be intimated to the
gualified bidders based on the evaluation of the technical bid. The price bid
(cover-Il) of such eligible bidders shall be opened on the specified date and
time.

If bidder withdraws his tender after opening of price bid the bidder will be
disqualified for participating in NMPA tender for a period of two years.

25.Clarification of Bids:

To assist in the examination and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdown
of unit rates. The request for clarification and the response shall be in writing,
but no change in the price or substance of the Bid shall be sought, offered, or
permitted.

No Bidder shall contact the Employer on any matter relating to his bid from
the time of the bid opening to the time the contract is awarded. If the Bidder
wishes to bring additional information to the notice of the Employer, he
should do so in writing.

Any effort by the Bidder to influence the Employer's bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his bid.

26.Examination of Bids and Determination of Responsiveness:

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid

a) meets the eligibility criteria as defined in Clause 12.

b) has been properly signed by an authorized signatory (accredited
representative) holding Power of Attorney in his favour. The Power of
Attorney shall interalia include a provision to bind the Bidder to
settlement of disputes clause;

c) is accompanied by the requisite Bid security and;

d) is responsive to the requirements of the Bidding documents.

A responsive Bid is one which conforms to alzl the terms, conditions and
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specification of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one
a) which affects in any substantial way the scope, quality or performance of
the Works;
b) which limits in any substantial way, the Employer’s rights or the Bidder's
obligations under the Contract; or
c) whose rectification would affect unfairly the competitive position of other
Bidders presenting responsive Bids.
The tenderer shall submit a certificate in the tender schedule in the Technical
Bid that he has not incorporated any conditions in the Financial Bid and in
case any conditions are specified in the financial bid his tender will be
rejected without making any further reference to him.
If a Bid is not substantially responsive, it shall be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

27.Correction of Errors: (Not Applicable)

28.Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be

responsive in accordance with Clause 26. In evaluating the Bids, the

Employer will determine for each Bid the evaluated Bid Price by adjusting the

Bid Price as follows:

a) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with Clause 22.

29.Alteration of tender documents:

No alteration shall be made in any of the tender documents or in the Bill of
Quantities and the tender shall comply strictly with the terms and conditions
of the tender document. The Employer may however ask any tenderer for
clarifications of his tender if required. Nevertheless, no tenderer will be
permitted to alter his tender price after opening of the tender.

30.Alternative conditions and Proposal:

The Tenderer shall note that alternative or qualifying tender conditions, or
alternative design proposal for whole or part of the work will not be
acceptable. Tenders containing any qualifying conditions or even Bidder's
clarifications in any form will be treated as non-responsive and will run the
risk of rejection. Part Il: Price Bid of such Bidder’s will not be opened.
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31.Award of Contract:

The Employer will award the Contract to the bidder whose bid has been

determined to be responsive to the bidding documents and who has offered

the

lowest evaluated bid price, provided that such bidder has been

determined to be

a)

Eligible in accordance with the provisions of Clause 12, and

b) Qualified in accordance with the provisions of Clause 12.

32.Notification of Award:

i)

The Bidder whose Bid has been accepted will be notified about the award
by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter. This letter (hereinafter and in the
Conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Employer will pay the Contractor in consideration of the
execution, completion and maintenance of the works by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the Contract
subject only to the furnishing of a performance security in accordance
with the provisions of Clause 33.

iii) The Agreement will also incorporate all correspondence exchanged

between the employer and the successful bidder. Within 21 days of
receipt of Letter of Acceptance, the successful bidder will furnish the
performance security and sign the Agreement with the Employer. The
contractor shall make 12 copies of the Agreement and submit to the
employer within 7 days following the date of signing of Agreement.

33.Release of Bid Security / EMD:

The Earnest Money Deposit of unsuccessful bidder, shall be returned without
interest by RTGS/NEFT on conclusion of Contract. The Earnest Money

Deposit of the successful bidder if deposited in cash, shall be refunded

(without interest) after he has signed the agreement and furnished required

performance security.

34.Performance Security:

i)

Within 21 days of receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer a Performance Security in the form
in the form of Insurance Surety Bonds, Account Payee Demand draft,
Fixed Deposit Receipt from a commercial bank, remittance by RTGS for
an amount equivalent to 3% of the Contract price including GST, as
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applicable rounded off to the nearest 1000.

i) If the performance security is provided by the successful Bidder in the
form of a Bank Guarantee, it shall be issued by a Nationalized
/Scheduled Indian bank having its branch at Mangalore acceptable by
NMPA. The BG shall be issued in favor of New Mangalore Port
Authority in the Format enclosed in Volume | as Annexure-A.

Fraud and Corrupt Practices:

The bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Selection Process.
Notwithstanding anything to the contrary contained in this document, the
Port shall reject the tender without being liable in any manner whatsoever to
the bidder, if it determines that the bidder has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice (collectively the
“Prohibited Practices”) in the Selection Process. In such an event, the Port
shall, without prejudice to its any other rights or remedies, forfeit and
appropriate the Bid Security or Performance Security, as the case may be, as
mutually agreed genuine pre-estimated compensation and damages payable
to the Port for, inter alia, time, cost and effort of the Authority, in regard to
the Tender, including consideration and evaluation of such Bidder’s Proposal.
Such Bidder shall not be eligible to participate in any tender or RFP issued by
the Authority during a period of 2 (two) years from the date such Bidder is
found by the Authority to have directly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice, as the case may be.
For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:
(@) “corrupt practice” means
i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected with
the Selection Process (for avoidance of doubt, offering of employment
to or employing or engaging in any manner whatsoever, directly or
indirectly, any official of the Authority who is or has been associated in
any manner, directly or indirectly with the Selection Process or the LOA
or has dealt with matters concerning the Agreement or arising there
from, before or after the execution thereof, at any time prior to the
expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Authority, shall be deemed
to constitute influencing the actions of a person connected with the
Selection Process; or
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il) engaging in any manner whatsoever, whether during the
Selection Process or after the issue of the LOA or after the execution of
the Agreement, as the case may be, any person in respect of any matter
relating to the Project or the LOA or the Agreement, who at any time
has been or is a legal, financial or technical consultant/ adviser of the
Authority in relation to any matter concerning the Project;
(b) “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection Process;
(c) “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any persons or property to influence any
person’s participation or action in the Selection Process;
(d) “undesirable practice” means
i) establishing contact with any person connected with or employed or
engaged by the Authority with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the Selection
Process; or
ii) having a Conflict of Interest; and
(e) “Restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Selection
Process.

36.Rejection of Tender:

Any Tender not conforming to the foregoing instructions will not be
considered. The Employer does not bind himself to accept the lowest or any
tender and has the right to reject any tender without assigning any reason
thereof. No representation whatsoever will be entertained on this account.

37.Additional Information:

The "Instructions to Tenderers" shall not form part of the Contract. They are
intended only to aid the Tenderers in the preparation of their tender.

38.Compliance of Local Content as per Make in India Policy:

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-Il) dtd. 16-
09-2020 in respect of Local Content and furnish an undertaking in the
prescribed format as per Annexure 13, to that effect, failing which, the bid
may be liable for cancellation.
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Annexure — 1

LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)
Date:
To
The Executive Engineer (Civil),
New Mangalore Port Authority,
Administration Building,
Panambur, Mangalore - 575 010
Sir,
Sub: The work of “Arrangements like providing chinese(Paghoda) tent with
side covers, armed chair with covers, decorative arch for walk

through etc., in connection with the arrival of Cruise Passanger ship
to NMPA for the year 2022-23-Retender”

Being duly authorized to represent and act on behalf of .........................
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all
of the requirements of the bid document and information provided, the undersigned
hereby apply for the project referred above.

We are submitting our Bid enclosing the following, with the details as per the
requirements of the Bid Document, for your evaluation.

i. Tender Document along with Addendum No ----,
ii. Power of Attorney - (Annexure - 2)
iii. Organization Details - (Annexure - 3)

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates -

V. (Annexure 4)

Vi. Average Financial turnover over the last three financial year - (Annexure 5)

Vii. List of ongoing works at NMPA -(Annexure-6)

viii.  List of plant and equipment — (Annexure - 7)

iX. Declaration — (Annexure - 8)

X. EMD Paid by RTGS/NEFT vide UTR NoO................ dtd. ...l of (name
and address of the branch).

Xi. Banker’s Details — Annexure 10 & 11

Xii. Tender fee paid by NEFT vide vide UTR No................ dtd................. of (name
and address of the branch).

xiii.  Copy of valid PAN Card ESI, PF &GST Registration certificate.

Signhature

(Authorised Signatory)
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Annexure - 2

ON STAMP PAPER of Rs 100/-

“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE
PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”
FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF oo
(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name,
designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board
of Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying
on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents,
prepare, sign, execute and submit tenders for execution of (Name of work)or any
other works incidental to such construction works.

b) To discuss the technical and financial matters, negotiate and accept prices and
take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause included
in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and to
perform such other acts, matters, things as the Attorney shall consider requisite
or advisable as full and effectively as the Company could do, if present and acting
there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
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delegated on him by the Board of Directors) in terms of the powers
delegated to me by the Board of Directors of (name of the Co.), do hereby agree that
all acts, deeds and things done by the said Attorney by virtue of this power of
attorney, shall be construed as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said
Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &

designation of the Attorney), on this day of , 20 (Two
thousand )-

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this
_____ day of 20 (Two thousand ) set my hands and
subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON

BY
(Name & designation of Attorney)
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Annexure - 3

“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK

THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE

PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”

ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:

1.
2.

o

Name of the Owner:
Address:
Telephone No. :
Fax No.

. Description of Applicant

(for e.g. General, Civil Engineering
Contract or Joint Venture/Consortium etc.)

Registration and Classification of Contractors:
Name and address of bankers:

. Number of years of experience as a general contractor:-

In own Country:
Internationally:

. Number of years of experience as a sub-contractor:

Name and Address of partners orassociated companies to be involved in the
project and whether Parent/Subsidiary/other:

. Name and address of any associates knowledgeable in the procedures of

customs, immigration and local experience in various aspect of the project
etc.

. Name and address of the companies / Sub-contractors who will be involved in

the execution of works, namely:

Signhature
(Authorised Signatory)
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Annexure - 4
NEW MANGALORE PORT AUTHORITY

“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK

THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE
PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the
following format (Client Certificates/work completion certificates or any other

documentary evidences with respect to the eligibility work)

ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:

Description Bidder to fill up the details here

Name and Address of the Client

Title of the Eligible Assignment

Date
Assignment

of completion of the Eligible

Project Cost

Reference No of the enclosed work order

Reference No of the enclosed Client work
Completion Certificate

Reference No of any other documentary
evidence; if enclosed.

Name, telephone no, telefax no and email
address of the client’s representative

Description and Scope of Work

Instructions:

Bidders are expected to provide information in respect of Eligible Assignments
in this Section. The assignments cited must comply with the criteria specified
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”.

i. A separate sheet should be filled for each of the eligible assignments.
iii. The details are to be supplemented by documentary proof (Work order and

work completion certificate) from the respective client for having carried out
such assignment duly certified by clients.

. The works indicated in this Annexure — 4 will be only being considered for

evaluation. Mere submission of work completion certificate will not be
considered as Eligible Assignments.

Signhature

(Authorised Signatory)



36

Annexure - 5

NEW MANGALORE PORT AUTHORITY
“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE
PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”
FINANCIAL CAPABLITY

(A) Net worth & Average Annual Turnover of the Bidder

Net Turnover
Worth
Year 1 Year 1 Year 2 Year 3 Average

Instructions:

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves +
Miscellaneous expenditure not written off + depreciation not provided for). Year 1
will be the Financial Year 2020-21. Year 2 shall be the year immediately preceding
Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall
provide audited Annual Reports as required under this Bid Document.

Net worth & Annual turnover of the bidder shall be submitted duly verified by
Charted Accountant or Competent Authority.
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for
the work)

Source of Credit line Amount

There should be a letter from the Bank mentioning that line of credit offered is
specifically for this work/contract.

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project
through their internal resources without availing the loan of credit, a specific
mention to be made to this effect and proof for such resources shall be enclosed.

Certified by C.A Signature
(Authorised Signatory)
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Annexure — 6

NEW MANGALORE PORT AUTHORITY
“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE
PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”

LIST OF ONGOING WORKS IN HAND AT NMPA

The Tenderer shall furnish in the format given below details of works being
carried out by him at the time of bidding in NMPA.

Sl. Name of work Work  order | Value of | Average annual
No. No. and Date | Work Order | financial turnover
in Rs. as per MEC for the

work

Contractor
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Annexure — 6A (Not applicable)

NEW MANGALORE PORT AUTHORITY
“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE
PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”

DETAILS OF PROPOSED APPROACH & METHODOLOGY
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of

the works, along with a construction programme showing sequence of operation and
the time frame for various segments of temporary and permanent works.

Signhature
(Authorised Signatory)
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Annexure — 7

NEW MANGALORE PORT AUTHORITY

“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE
PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”

PLANT AND EQUIPMENT PROPOSED FOR THE WORK
Please indicate the main plant and equipment considered to be necessary for
undertaking the work and whether this plant is ready in ownership or will be

purchased or hired.

Descript
ion of
equipme
nt

Require
ment
no. /
capacity

Owned /
leased /
to be
procure
d

Nos /
capac
ity

Age /
conditi
on

Remarks
(from
whom to
be
purchased)

At what stage of
contract period
the equipment
will be available

Note: The equipment indicated in the above statement will form part of contract
agreement and as such the bidders are requested to indicate the availability of the
equipment at site and at what stage of the construction period in a separate column.

Signhature
(Authorised Signatory)
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Annexure — 8
NEW MANGALORE PORT AUTHORITY

“ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT WITH SIDE

COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK

THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE
PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER”

DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

I have read the tender document Vol. | (Section | to Ill) Vol.ll (Section 1V and V)
and Vol.lll (Section V and VII) and agreed to the terms and conditions
mentioned therein.

All details regarding construction plant, temporary work and personnel for site
organisation considered necessary and sufficient for the work have been
furnished in the Annexures to Conditions of Contract in Volume | and that
such plant, temporary works and personnel for site organisation will be
available at the site till the completion of the respective work.

No conditions are incorporated in the financial bid. In case any conditions are
specified in the financial bid, the tender will be rejected summarily without
making any further reference to the bidder.

We have not made any payment or illegal gratification to any persons/
authority connected with the bid process so as to influence the bid process and
have not committed any offence under PC Act in connection with the bid.

We shall undertake that, the Employer i.e. NMPA is indemnified against all
damages or compensation payable at Law in respect of or in consequence of
any accident or injury to any workman or other person in the employment of
the Contractor or Sub-Contractor against all claims, demands, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto
and the Employer shall be at liberty to deduct or adjust from the Contactor's
bills an amount that Employer may be called upon to pay towards claims,
demands, proceedings, costs, charges and expenses Whatsoever in respect of or
in relation to any accident or injury referred to above without any reference to
the Contractor. The contractor shall execute indemnity bond in the prescribed
format as per Annexure - 12
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viii.
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We shall comply with all the Central State and Municipal Laws
and Rules and we shall be solely responsible for complying with the provisions
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract
labour (Regulation &Abolition) Karnataka Rules 1974 and rules there under
and the enactments that may be applicable including ESI Act, the payment of
wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. The
Workmen Compensation Act or any other applicable legislation and the
Municipal by-laws or other statutory Rules and Regulations whatsoever in force
if these are applicable. Any obligations finding or othenrvise missed under any
statutory enactments, rules & regulations there under shall be the
responsibility of the Contractor and the NMPA will take no responsibility for the
same. The Contractor should take Workmen's Compensation Policy for his
Workers, who are not covered under ESI and submit the same to the EIC
immediately after commencement of the work

We undertake that, we are liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the works.
If any claim is made against New Mangalore Port Authority on this work, the
Port Authority shall have the right to deduct the same from the bill amount
payable to the contractor after verification of the validity and if admissible as
per rules

*We disclose with that we have made / not made payments or propose to be
made to any intermediaries (agents) etc. in connection with the bid.

* Note: Delete whichever is not applicable.

Signhature
(Authorised Signatory)
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Annexure-9
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE)

WHEREAS, [Name of Bidder] (hereinafter called “the Bidder”)
has submitted his bid dated [date] for the Arrangements
like providing chinese(Paghoda) tent with side covers, armed chair with covers,

decorative arch for walk through etc., in connection with the arrival of Cruise
Passanger ship to NMPA for the year 2022-23-Retender(hereinafter called “the Bid”).
KNOW ALL PEOPLE by these presents that We
[name of bank] of (name of country) having our registered
office at (hereinafter called “the Bank”) are bound unto

[name of Employer] (hereinafter called “the

Employer”) in the sum of 1 for which payment well and

truly to be made to the said Employer the Bank binds itself, his successors and
assigns by these presents.
SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid
validity specified in the Form of Bid;

or

(2) If the Bidder having been notified of the acceptance of his Bid by the
Employer during the period of bid validity:

(@) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders, or

(€) does not accept the correction of the Bid Price pursuant to Clause 27;

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by him
is due to him owing to the occurrence of one or any of the three conditions,
specifying the occurred condition or conditions.
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This Guarantee will remain in force up to and including the date 2 days
after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee
should reach the Bank not later than the above date.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted t0 RS ..........cccovviiiinnnns (Rupees
........................................... only) and unless a claim in writing is lodged with us
within 3 months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this ......... day of
...... 20 ......

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Clause
16 of the Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted by the
Employer before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT
SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party

Bank AZc No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location)

FAX No.

E-Mail ID : (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of the
beneficiary

2 Credit Account No.
(Should be full 14 digit)

3 Account Type
(SB or CA or OD)

4 Name of the Bank

5 Branch
(Full address with telephone No.)

6 IFSC Code Number (11 digit)

7 MICR code
(Should be 9 digit)

8 Telephone/Mobile/Fax No. of the | Telephone:
beneficiary Mobile

Fax
9 Photostat copy of a Cheque

Signhature of the party with seal

Verified the details furnished by the party and it is ascertained that the
information furnished are in full shape as required. Xerox copy of a Cheque is also
enclosed.

Signature of the HOD/HOO with seal
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Annexure 12
INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)
This deed of indemnity is executed by .................. herein after referred to as
Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after
referred to as ‘Indemnified’ which expression shall unless repugnant to the context
or meaning thereof include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and conditions
set out interalia in the work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the
indemnified against all damages or compensation payable at law in respect of or in
consequence of any accident or injury to any workmen or other person in the
employment of the contractor or sub-contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto and the indemnified shall be at liberty to deduct or adjust from the bills
payable to the indemnifier by the indemnified for an amount that the indemnified
may be called upon to pay towards claims, demands, proceedings, costs, charges
and expenses whatsoever in respect of or in relation to any accident or injury
referred to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory’'s Act, the Workmen
Compensation Act or any other applicable legislation and the Muncipal by-laws or
other statutory Rules and Regulations whatsoever in force if these are applicable.
Any obligations finding or otherwise missed under any statutory enactments rules &
regulations there under shall be the responsibility of the Indemnifier and the
Indemnified will have no responsibility for the same. The Indemnifier shall obtain
Workmen’s Compensation Policy for his workers, who are not covered under ESI and
submit the same to the ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers /
persons engaged by him for the satisfactory execution of the works. If any claim is
made against Indemnified arising out of this work, the Port shall have the right to
deduct the same from the bill amount payable to the Indemnifier after verification of
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the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending
on nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to
indemnify the indemnified against any unforeseen incidents / accidents, which may
lead to fatality including death, permanent/ partial disablement, injury, financial
loss, legal issues or any other etc of the labourers / workmen's/ staffs of the
contractor / sub-contractor for which the indemnified and its officers /
representation are in no way responsible.

INDEMINIFIER

(Signature with Name and
Designation)

Company Seal

Station:
Date:
Witness:

Signature with Name, Designation & Address
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Annexure-13

Format for Self Certification under Preference to “MAKE
IN INDIA” Policy

(Refer Clause No. 38 of ITT)
CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-
PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on
the date of submission of tender, we hereby certify that we

M/s (name of the Bidder) are local

supplier meeting the requirement of minimum Local content (50%) as defined
in above orders for the material against Tender NIT

No for the work of

Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of
Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for
which a bidder or its successors can be debarred for up two years as per Rule
151 (iii) of the General Financial Rules along with such other actions as may

be permissible under law. Seal and Signature of Authorized Signatory

Signature of the Bidder
Date :

Place :
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SECTION - 11
ii) FORM OF AGREEMENT

THIS AGREEMENT made the day of
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of
the one part and

(hereinafter called "the Contractor”) of the other part WHEREAS the Employer is
desirous that certain works should be executed by the Contractor,
A and has accepted a Tender by the Contractor for
the execution and Completion of such works and the remedying of any defects
therein at a coNtract Price Of RS ..o e

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the General Conditions hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed
as part of this Agreement, viz.-

a) The Letter of Acceptance;

b) The Said Tender (Technical Bid);

) The Conditions of Contract (Parts | and 1)

d) The Specifications;

e) The Drawings;

f) The Bill of Quantities and

0) The Addenda
h) Letters exchanged between the Employer and the Tenderer up to the

issue of Letter of Acceptance as separately listed and annexed here to.

3. In consideration of the payments to be made by the Employer to the
contractor as hereinafter mentioned the Contractor hereby covenants with the
Employer to execute and complete the works and remedy any defects therein in
conformity in all respect with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying of defects therein the
Contract Price or and such other sum as may become payable under the Provisions
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of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be
executed the day and year first above written in accordance with their respective

laws.

This document contains ....... pages in all. This agreement is assigned No. CEA ......
/20XX-XX.

The Common Seal of

was hereunto affixed in the presence of :
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SECTION - 11

iv) CONDITIONS OF CONTRACT

A.

General

. Definitions

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are
used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid.

Compensation Events are those defined in Clause 44.

The Completion Date is the date of completion of the Works as certified by the
Engineer or his nominee in accordance with Sub Clause 54

The Contract is the contract between the Employer and the Contractor to
execute, complete and maintain the Works. It consists of the documents listed

in Clause 2.3 below.

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.
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The Employer is the party who will employ the Contractor to carry
out the Works.

Equipment is the Contractor's machinery and vehicles brought temporarily to
the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter
of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer or his nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

The Engineer or his nominee is the person named in the Contract Data (or
any other competent person appointed and notified to the contractor to act in
replacement of the Engineer or his nominee) who is responsible for
supervising the Contractor, administering the Contract, certifying payments
due to the Contractor, issuing and valuing Variations to the Contract,
awarding extensions of time and valuing the Compensation Events.

Plant is any integral part of the Works which is to have mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which are included in the Bidding
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.

Specification means the Specification of the Works included in the Contract
and any modification or addition made or approved by the Engineer or his
nominee.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily
coincide with any of the Site Possession Date.
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A Subcontractor is a person or corporate body who has a Contract
with the Contractor to carry out a part of the work in the Contract which
includes work on the Site.

Temporary Works are works designed, constructed, installed and removed by
the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer or his nominee which
varies the Works.

The Works are what the Contract requires the Contractor to construct, install
and turn over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed / proposed to be employed by
the Contractor at the Project Site, who have participated and are in
possession of a valid Competency Certificate through a programme run under
the auspices of a University, State Technical Board, Ministry of Government of
India.

Interpretation

2.1 In interpreting these Conditions of Contract, singular also means
plural, male also means female or neuter and the other way around.
Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The
Engineer or his nominee will provide instructions clarifying queries
about the Conditions of Contract.

2.2  If sectional completion is specified in the Contract Data, references in
the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other
than references to the Completion Date and Intended Completion date
for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(1) Agreement

(2) Letter of Acceptance and notice to proceed with works
(3) Contractor’'s Bid

4) Contract Data
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(5) Conditions of Contract including Special Conditions of
Contract
(6) Specifications
(7) Drawings
(8) Bill of quantities and
(9) any other documents listed in the Contract Data as forming part of the
Contract.

Language and Law

3.1 The language of the Contract and the law governing the Contract are
stated in the Contract Data.

Engineer or his nominee’s Decisions

4.1  Except where otherwise specifically stated, the Engineer or his nominee
will decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Delegation

5.1 The Engineer or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may
cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act 1872).

Contract Agreement

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract
Document. Upon signing the Contract Agreement, the Contractor shall make
12 copies of Contract Documents in hardbound cover which shall cover
documents used in Contract/Agreement and provide the same to the
Employer at no extra cost.

Data made available by the Employer in accordance with provisions of the
Condition of Contract shall be deemed to include data listed elsewhere in the
Contract and open for inspection at the office of the Deputy Chief Engineer
(Civil) of the New Mangalore Port Authority (by prior appointment with the
Engineer).

Subcontracting

8.1 The Contractor may subcontract with the approval of the Engineer or
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his nominee but may not assign the Contract without the
approval of the Employer in writing. Subcontracting does not alter the
Contractor’'s obligations.

Other Contractors

8.2 The Contractor shall co-operate and share the site with other
contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of other contractors. The Contractor shall
as referred to in the Contract Data, also provide facilities and services
for them as described in the Schedule. The employer may modify the
schedule of other contractors and shall notify the contractor of any
such modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule
of Key Personnel as referred to in the Contract Data to carry out the
functions stated in the Schedule or other personnel approved by the
Engineer or his nominee. The Engineer or his nominee will approve any
proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better
than those of the personnel listed in the schedule.

9.2 If the Engineer or his nominee asks the contractor to remove a person
who is a member of the contractor’s staff of his work force stating the
reasons, the contractor shall ensure that the person leaves the site
within seven days and has no further connections with the work in the
contract.

10.Employer’s and Contractor’s Risks

10.1 The Employer carries the risks which this Contract states are
Employer's risks and the contractor carries the risks which this
Contract states are contractor’s risks.

11.Employer’s Risks
11.1 The Employers risks are

a) In so far as they directly affect the execution of the Works in the
country where the Permanent Works are to be executed:
i) war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;
i) rebellion, revolution, insurrection, or military or usurped power, or
civil war;
iii) ionizing radiations, or contamination by radioactivity from any nuclear

fuel, or from any nuclear waste, from the combustion of nuclear fuel,
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radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component
thereof;

iv) pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and

V) riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the
conduct of the Works;

Vi) Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

b) loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for in
the Contract;

c) loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

d) any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

i) could not have reasonably foreseen, or

i) could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

A) prevent loss or damage to physical property from occurring by taking
appropriate measures, or
B) insure against.

Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal
injury and death which arise during and in consequence of the performance
of the Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

13.1 The Contractor shall provide in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract Data
for the following events which are due to the Contractors risks.

a) loss of or damage to the Works, Plant and Materials
b) loss of or damage to Equipment;
C) loss of or damage of property (except the Works, Plant, Materials and

Equipment) in connection with the Contract; and
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d) personal injury or death.
13.2 Policies and certificates for insurance shall be delivered by the
contractor to the Engineer or his nominee for the Engineer or his nominee’s
approval before the start date. All such insurances shall provide for
compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.
13.3 If the contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the contractor or, if no payment is due, the
payment of the premiums shall be a debt due.
13.4 Alterations to the terms of insurance shall not be made without the
approval of the Engineer or his nominee.
13.5 Both parties shall comply with all conditions of the insurance policies.

14.Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Site Investigation
Report referred to in the Contract Data, supplemented by any information
available to the Bidder.

15.Queries about the Contract Data

The Engineer or his nominee will clarify queries on the Contract Data.

16.Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
Specification and Drawings.

17.The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the works on the Start Date and
shall carry out the works in accordance with the program submitted by the
contractor as updated with the approval of the Engineer or his nominee, and
complete them by the Intended Completion Date.

18. Approval by the Engineer or his nominee

18.1 The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Engineer or his nominee, who is to approve
them if they comply with the specifications and Drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.
18.3 The Engineer or his nominee’s Approval shall not alter the contractor’s
responsibility for design of the Temporary Works.

18.4 All Drawings prepared by the contractor for the execution of the
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temporary or permanent Works, are subject to prior approval
by the Engineer or his nominee before their use.

Safety

The contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site is the property of the Employer. The Contractor is to
notify the Engineer or his nominee of such discoveries and carry out the
Engineer or his nominee’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor,
free from encumbrances. If possession of a part is not given by the start date
stated in the Contract Data the Employer is deemed to have delayed the start
of the relevant activities and this will be a Compensation Event.

Access to the Site

The Contractor shall allow the Engineer or his nominee and any person
authorised by the Engineer or his nominee access to the Site to any place
where work in connection with the Contract is being carried out or is intended
to be carried out and to any place where materials or plant are being
manufactured, fabricated and/or assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Engineer or his nominee
which comply with the applicable laws where the Site is located.

Disputes

If the Contractor believes that a decision taken by the Engineer or his
nominee was either outside the authority given to the Engineer or his
nominee by the Contract or that the decision was wrongly taken, the decision
shall be referred to the Dispute Review Board (DRB) within 28 days of the
notification of the Engineer or his nominee’s decision.

Settlement of Disputes

25.1 If a dispute of any kind whatsoever arises between the Employer and
the Contractor in connection with, or arising out of the Contract or the
execution of the Works, whether during the execution of the Works or after
their completion and whether before or after repudiation or after termination
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of the Contract, including any disagreement by either party with any
action, inaction, opinion, instruction, determination, certificate or valuation of
the Engineer or his nominee, the matter in dispute shall, in the first place be
referred to the Disputes Review Board [DRB] established pursuant to
Appendix 1 hereto. (Not applicable to this contract)

Unless the Contract has already been repudiated or terminated or frustrated
the Contractor shall in every case, continue to proceed with the Works with
all due diligence and the Contractor and the Employer shall give effect
forthwith to every decision of the Engineer or his nominee unless and until
the same shall be revised, as hereinafter provided, in a Dispute Review Board
Recommendation / Arbitral Award.

25.2. Arbitration

Any dispute in respect of in respect of contracts where party is dissatisfied by
the Dispute Review Board’s (DRB) decision shall be decided by arbitration as
set forth below:

i) A dispute with contractor shall be finally settled by arbitration in
accordance with the Indian Arbitration and Conciliation Act, 1996, or
any statutory amendment thereof. The arbitral tribunal shall consist of
3 arbitrators, one each to be appointed by the Employer and the
contractor, and the third to be appointed by the mutual consent of
both the arbitrators, failing which by making a reference to CIDC-SIAC
Arbitration Center from their panel.

i) Neither party shall be Ilimited in the proceedings before such
arbitrators to the evidence or arguments already put before the
Engineer or his nominee or the Board, as the case may be, for the
purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Engineer or his
nominee or any of the members of the Board, as the case may be, from
being called as a witness and giving evidence before the arbitrators or
any matter whatsoever relevant to the dispute.

iii) The reference to arbitration shall proceed notwithstanding that the
works shall not then be or be alleged to be complete, provided always
that the obligations of the Employer, the Engineer or his nominee and
the Contractor shall not be altered by reason of the arbitration being
conducted during the progress of the works. Neither party shall be
entitled to suspend the works to which the dispute relates, and
payment to the Contractor shall be continued to be made as provided
by the contract.

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment



60
of its arbitrator by the other party, then
President/Chairman of the nominated Institution shall appoint
arbitrator within 14 days of the receipt of the request by the nominated
institution. A certified copy of the President's/ Chairman’s order,
making such an appointment shall be furnished to both the parties.

v) Arbitration proceedings shall be held at Mangalore, and the language of
the arbitration proceedings and that of all documents and
communications between the parties shall be ‘English

vi) The Arbitration shall be conducted by the experts from the panel of
CIDCSIAC Arbitration Center.

vii) The decision of the majority of arbitrators shall be final and binding
upon both parties. The expenses of the arbitrators as determined by
the arbitrators shall be shared equally by the Employer and the
Contractor. However, the expenses incurred by each party in
connection with the preparation, presentation, etc. of its case prior to,
during and after the arbitration proceedings shall be borne by each
party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for
the award.

ix) Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the Employer shall
not be withheld, unless they are subject matter of the arbitration
proceedings.

26.Replacement of conciliator (deleted)
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B. TIME CONTROL

27.Program

27.1 Within the time stated in the Contract Data the Contractor shall submit
to the Engineer or his nominee for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in
the works along with monthly cash flow forecast.

27.2 An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the
sequence of the activities.

27.3 The Contractor shall submit to the Engineer on the first day of each
week or such longer period as the Engineer may from time to time direct,
a progress report in an approved form showing up-to-date total progress,
progress achieved against planned progress, during the previous week
and progress forecast for the following week for all important items in
each section or portion of the Works, in relation with the approved
Program.

27.4 The Contractor shall submit to the Engineer or his nominee, for approval
an updated Program at intervals no longer than the period stated in the
Contract Data. If the Contractor does not submit an updated Program
within this period, the Engineer or his nominee may withhold the
amount stated in the Contract Data from the next payment certificate
and continue to withhold this amount until the next payment after the
date on which the overdue Program has been submitted.

28.Revised Program

The Engineer or his nominee’s approval of the Program shall not alter the
Contractor’s obligations. The Contractor may revise the Program and submit
it to the Engineer or his nominee again at any time. A revised Program is to
show the effect of Variations and Compensation Events.

29.Extension of the Intended Completion Date

29.1 The Engineer or his nominee shall extend the Intended Completion
Date if a Compensation Event occurs or a Variation is issued which
makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur
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additional cost.

The Engineer or his nominee shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Engineer or his nominee for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended
Completion Date.

30.Delays Ordered by the Engineer or his nominee

The Engineer or his nominee may instruct the Contractor to delay the start or

progress of any activity within the Works.

31.Management Meetings

31.1

31.2

Either the Engineer or his nominee or the Contractor may require the
other to attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.
The Engineer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the Engineer or his nominee
either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

32.Early Warning

32.1

32.2

The Contractor is to warn the Engineer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price or
delay the execution of works. The Engineer or his nominee may require
the Contractor to provide an estimate of the expected effect of the event
or circumstance on the Contract Price and Completion Date. The
estimate is to be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Engineer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Engineer or his
nominee.
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QUALITY CONTROL

Identify Defects

The Engineer or his nominee shall check the Contractor’'s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Engineer or his nominee considers may have a Defect.

Tests

If the Engineer or his nominee instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and the
test shows that it does the Contractor shall pay for the test and any samples.
If there is no Defect the test shall be a Compensation Event.

Defect Liability

35.1 The Engineer or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at
Completion and is defined in the Contract Data. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Engineer or his
nominee’s notice. To the intent that the works shall, at or as soon as
practicable after the expiration of the Defects Liability Period, be
delivered to the Employer in the condition required by the Contract,
fair wear and tear excepted, to the satisfaction of the Engineer, the
Contractor shall :

(a) Complete the work, if any, outstanding on the date stated in the
Taking-Over Certificate within the date to be intimated by the
engineer and

(b) execute all such work of amendment, reconstruction, and
remedying defects, shrinkages or other faults as the Engineer
may, during the Defects Liability Period or within 14 days after
its expiration, as a result of an inspection made by or on behalf
of the Engineer prior to its expiration, instruct the Contractor to
execute.

35.3 Cost of Remedying Defects

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at

his own cost if the necessity thereof is, in the opinion of the Engineer, due to:

a) The use of materials, Plant or workmanship not in accordance with

the Contract, or



64
b) Where the Contractor is responsible for the
design of part of the Permanent Works, any fault in such design, or
the neglect or failure on the part of the Contractor to comply with
any obligation, expressed or implied, on the Contractor's part under
the Contract.
35.4 Defects Liability Certificate
The Contract shall not be considered as completed until a Defects
Liability Certificate shall have been signed by the Engineer and
delivered to the Employer, with a copy to the Contractor, stating the
date on which the Contractor shall have completed his obligations to
execute and complete the Works and remedy any defects therein to the
Engineer's satisfaction. The Defects Liability Certificate shall be given
by the Engineer within 28 days after the expiration of the Defects
Liability Period, or, if different defects liability periods shall become
applicable to different Sections or parts of the Permanent Works, the
expiration of the latest such period, or as soon thereafter as any works
instructed, pursuant to Clauses 35, have been completed to the
satisfaction of the Engineer.
35.5 Unfulfilled Obligations
Notwithstanding the issue of the Defects Liability Certificate the
Contractor and the Employer shall remain liable for the fulfillment of
any obligation incurred under the provisions of the Contract prior to
the issue of the Defects Liability Certificate which remains
unperformed at the time such Defects Liability Certificate is issued
and, for the purposes of determining the nature and extent of any such
obligation, the Contract shall be deemed to remain in force between the
parties to the Contract.

36.Uncorrected Defects.

If the Contractor has not corrected a Defect within the time specified in the
Engineer or his nominee’s notice the Engineer or his nominee will assess the
cost of having the Defect corrected, and the Contractor will pay this amount.
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D. COST CONTROL

37.Bill of Quantities

37.1

37.2

The Bill of Quantities shall contain items for the construction, supply,
installation, testing and commissioning work to be done by the
Contractor.

The Bill of Quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rate in the
Bill of Quantities for each item.

38.Changes in the Quantities

38.1

38.2

38.3

If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than +25 % provided
the change exceeds +10% of initial Contract Price, the Engineer or his
nominee shall adjust the rate(s), to allow for the change.

The Engineer or his nominee shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded by more than
15 percent except with the Prior approval of the Employer.

If requested by the Engineer or his nominee where the quoted rate(s) of
any item(s) is abnormally high, the Contractor shall provide the
Engineer or his nominee with a detailed cost breakdown of such rate in
the Bill of Quantities.

39.Variations

39.1

The Engineer shall make any variation of the form, quality or quantity
of the Works or any part thereof that may, in his opinion, be necessary
and for that purpose, or if for any other reason it shall, in his opinion,
be appropriate, he shall have the authority to instruct the Contractor
to do and the Contractor shall do any of the following:

increase or decrease the quantity of any work included in the Contract,
omit any such work,

change the character or quality or kind of any such work,

change the levels, lines, position and dimension of any part of the
Works,

execute additional work of any kind necessary for the completion of the
Works,

change any specified sequence or timing of construction of any part of
the Works.

No such variation shall in any way vitiate or invalidate the Contract, by
the effect, if any, of all such variations shall be valued in accordance
with Clause 40. Provided that where the issue of an instruction to vary
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the works is necessitated by some default of or
breach of contract by the contractor or for which he is responsible, any
additional cost attributable to such default shall be borne by the
contractor. All Variations shall be included in updated Programs
produced by the contra
ctor.

Instructions for Variations

The Contractor shall not make any such variation without an
instruction of the Engineer. Provided that no instruction shall be
required for increase or decrease in the quantity of any work where
such increase or decrease is not the result of an instruction given
under this clause, but is the result of the quantities exceeding or being
less than those stated in the Bill of Quantities.

40.Payments for Variations

40.1

40.2

40.3

Variation permitted shall not exceed +25% in quantity of each
individual item, and +10% of the total contract price. Within 14 days of
the date of instruction for executing varied work, extra work or
substitution, and before the commencement of such work, notice shall
be given either (a) by the contractor to the Employer of his intention to
claim extra payment or a varied rate or price, or (b) by the Employer to
the contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items

in the Bill of Quantities, rate payable should be determined by methods

given below and in the order given below:

i) Rates and prices in Contract, if applicable plus escalation as per
contract.

i) Rates and prices in the Schedule of Rates applicable to the
Contract plus ruling percentage.

iii) Market rates of materials and labor, hire charges of plant and
machinery used, plus 10% for overheads and profits of
contractor.

For items in the Bill of Quantities but where quantities have increased

beyond the variation limits, the rate payable for quantity in excess of

the quantity in the Bill of Quantity plus the permissible variation
should be:

i) Rates and prices in contract, if reasonable plus escalation,
failing which (ii) and (iii) below will apply
i) Rates and prices in the schedule of Rates applicable to the
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contract plus ruling percentage.

iii) Market rates of material and labor, hire charges of plant and
machinery used plus 10% for overheads and profits of
contractor.

If there is delay in the Employer and the Contractor coming to an

agreement on the rate of an extra item, rates as proposed by the

Employer shall be payable provisionally till such time as the rates are

finally determined or till date mutually agreed.

If the Engineer or his nominee decides that the urgency of varying the

work prevent a quotation being given and considers not delaying the

work, no quotation shall be given and the Variation shall be treated as

a Compensation Event.

41.Cash flow forecasts

41.1

When the Program is updated, the contractor is to provide the Engineer
or his nominee with an updated cash flow forecast.

42.Payment Certificates

42.1

42.2

42.3

42.4

42.5

42.6

The Contractor shall submit to the Engineer or his nominee monthly
statements of the estimated value of the work completed less the
cumulative amount certified previously.

The Engineer or his nominee shall check the Contractors’ monthly
statement within 14 days and certify the amount to be paid to the
Contractor after taking into account any credit or debit for the month
in question in respect of materials for the works in the relevant
amounts and under conditions set forth in sub-clause 51.6 of the
Contract Data (Secured Advance).

The value of work executed shall be determined by the Engineer or his
nominee.

The value of work executed shall comprise the value of the quantities of
the items in the Bill of quantities completed.

The value of work executed shall include the valuation of variations
and Compensation Events.

The Engineer or his nominee may exclude any item certified in a
previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.
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43.Payments

43.1

43.2

43.3

43.4

43.5

43.6

The bills for other Construction/Renovation/Miscellaneous works
which are not paid on monthly basis the Contractor has to submit the
bill within 7 days of joint measurement taken along with the concerned
Engineer. The Engineer has to ensure that joint measurement to be
completed within 7 days of completing of part work / running work.
The concerned Engineer i/c shall check and make entries into bill/M.B
within 10 days of submission of the interim bill and submit to
Executive Engineer/ Superintending Engineer (Civil). The Executive
Engineer/ Superintending Engineer (Civil) shall check the bills and
after certification of the quantities as per manual shall forward to the
Finance Department within 3 working days. The Contractor and
Assistant Engineer  both jointly complete the measurements, if
Contractor due to any reason does not attend/avoid joint
survey/measurements the Executive Engineer shall give notice to the
contractor to be present at the site for joint measurement within 7 days
notice. If the contractor fails to attend the joint measurement second
notice shall be issued to the contractor to attend the joint
measurement within 3 days failure to attend the site for joint
measurement the Assistant Engineer and AEE or EE would record the
reason and complete the measurements in a transparent manner
departmentally and submit the bill.

Bills / Tax invoice shall be prepared and submitted by the Contractor.
Joint measurements shall be taken continuously and need not be
connected with billing stage. System of 4 copies of measurements, one
each for Contractor, Employer and Engineer or his nominee, and
signed by both Contractor and Employer shall be followed.

Interim of bill amount will be paid within 14 days of submission of the
bill.

Contractor shall submit final Bill within 60 days from the date of
completion of work and the same will be paid by the Port within 30
days from the date of submission

The payment will be made to the contractor after deducting any dues
payable to the Port statutory authorities etc

If an amount certified is increased in a later certificate as a result of an
award by the DRB or an Arbitrator, the Contractor shall be paid
interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
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not be paid for by the Employer and shall be deemed

covered by other rates and prices in the Contract.

44.Compensation Events

44.1 The following mutually agreed Compensation Events unless they are

caused by the Contractor would be applicable:

(i)
()

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Contract Data.

The Employer modifies the schedule of other contractors in a
way which affects the work of the contractor under the contract.
The Engineer or his nominee orders a delay or does not issue
drawings, specifications or instructions required for execution of
works on time.

The Engineer or his nominee instructs the Contractor to uncover
or to carry out additional tests upon work which is then found to
have no Defects.

The Engineer or his nominee unreasonably does not approve for
a subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of Letter of
Acceptance from the information issued to Bidders (including
the Site Investigation Reports), from information available
publicly and form a visual inspection of the site.

The Engineer or his nominee gives an instruction for dealing
with an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

Other contractors, public authorities, utilities or the Employer
does not work within the dates and other constraints stated in
the Contract that cause delay or extra cost to the Contractor.
The effect on the Contractor of any of the Employer’s Risks.
Other Compensation Events listed in the Contract Data or
mentioned in the contract.

Whenever any compensation event occurs, the contractor will notify the

employer, within 14 days and provide a forecast cost of the compensation

event.

44.2 If a Compensation Event would cause additional cost or would prevent

the work being completed before the Intended Completion Date, the

Contract Price shall be increased and/or the Intended Completion Date

shall be extended. The Engineer or his nominee shall decide whether

and by how much he Contract Price shall be increased and whether
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and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each Compensation
Event upon the Contractor's forecast has been provided by the
Contractor, it is to be assessed by the Engineer or his nominee and the
Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable the Engineer or his nominee shall
adjust the Contract Price based on Engineer or his nominee’'s own
forecast. The Engineer or his nominee will assume that the Contractor
will react competently and promptly to the event.

The rates quoted by the Contractor to be inclusive of taxes if any
excluding GST that the Contractor will have to pay for the performance
of this Contract. The Employer will perform such duties in regard to
the deduction of such taxes at sources as per applicable law.Any new
Taxes, levies, duties imposed after signing the Contract shall be
reimbursed by the employer on production of documentary
evidence.The GST shall be quoted separately in tax invoice. The
contractor shall file the applicable returns with tax department in time
and submit the same as documentary evidence.

46.Currencies

46.1

All payments shall be made in Indian Rupees unless specifically

mentioned.

47.Price Adjustment. (Not Applicable)

48.Retention

48.1

48.2

The Employer shall retain from each payment due to the Contractor
the proportion stated in the Contract Data until Completion of the
whole of the Works.

Retention Money shall be deducted at the rate of 10% of the toatal tax
invoice, from first Running Bill onwards subject to a max of 5% plus of
the contract price including GST. Retention money shall be refunded
after completion of defect liability period along with performance
security.

49.Liquidated Damages

49A

In case of delay in completion of the contract, liquidated damages (L.D)
may be levied at the rate of half per cent (*2%) of the contract price per
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week of delay, or part thereof subject to a maximum of 10
per cent of the contract price.

49A(i) The Employer, if satisfied, that the works can be completed by the
contractor within a reasonable time after the specified time for
completion, may allow further extension of time at its discretion with or
without the levy of L.D. In the event of extension granted being with
L.D, the Employer will be entitled without prejudice to any other right
or remedy available in that behalf, to recover from the contractor as
agreed damages equivalent to half per cent (*2%) of the contract value
of the works including GST for each week or part of the week subject to
the ceiling defined in sub-Clause 49 A.
In the event of forfeiting the LD /7 EMD / SD performance Guarantee
and while imposing penalty GST at applicable rate is applicable.

49A(ii) The Employer, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work within further extension of time allowed as aforesaid,
shall be entitled, without prejudice to any other right, or remedy
available in that behalf, to rescind the contract.

49A(iii)The Employer, if not satisfied with the progress of the contract and in
the event of failure of the contractor to recoup the delays in the
mutually agreed time frame, shall be entitled to terminate the contract.

49A(iv)In the event of such termination of the contract as described in clauses
49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D.
up to ten per cent (10%) of the contract value and forfeit the security
deposit made by the contractor besides getting the work completed by
other means at the risk and cost of the contractor.

49A(v) In case Part / portions of the work can be commissioned and the Port
operates the portion for commercial purposes, the rate of LD will be
restricted to the uncompleted value of work, the maximum LD being
on the entire contract value.

50.Nominated Subcontractors

All specialists, merchants, tradesmen and others executing any work or
supplying any good, materials, Plant or services for which provisional Sums
are included in the Contract, who may have been or be nominated or selected
or approved by the Employer or the Engineer, and all persons to whom by
virtue of the provisions of the Contract, the Contractor is required to



72
subcontract shall, in the execution of such work or the supply
of such goods, materials, Plant or services, be deemed to be subcontractors to
the Contractor and are referred to in this Contract as “Nominated
Subcontractors”.

51.Advance payment (Not Applicable)

The Employer shall make the following advance payments:

51.1 Mobilisation Advance shall be paid up to 10% of Contract price,
payable in two equal installments. The first installment shall be paid
after mobilisation has started and next installment shall be paid after
satisfactory utilisation of earlier advance.

51.2 Construction / installation equipment Advance shall be paid up to 5%
of Contract price, limited to 90% of assessed cost of machinery.

51.3 Mobilisation Advance and Construction Equipment Advance shall be
paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the
discretion of the employer and against Bank Guarantee for Maobilisation
Advance and against hypothecation of Construction Equipment to the
Employer.

51.4 Equipment advance will be paid in two or more installments. First
installment shall be paid after Construction Equipment has arrived at
the site and next installment shall be paid after satisfactory utilisation
of earlier advance (s).

51.5 Recovery of Mobilisation and Construction Equipment advance will
start when 15% of the work is executed and recovery of total advance
should be completed by the time 80% of the original Contract work is
executed.

51.6 Secured Advance :The Engineer or his nominee shall make advance
payment in respect of materials and plant brought to site but not yet
incorporated and installed in the Works in accordance with conditions
stipulated in the Contract Data.

75% of cost of materials and plant brought to site for incorporation into
the works only shall be paid as Secured Advance. Materials which are
of perishable nature should be adequately insured.

52.Securities

52.1 Security deposit shall consist of two parts
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a) Performance security to be submitted at award of
the work
b) Retention Money to be recovered from Running Bills.

52.2 The Security deposit at 8% of the contract amount including GST, of
which 3% of contract price should be submitted as Bank Guarantee
within 21 days of receipt of letter of acceptance and balance 5%
recovered as retention money from running bills. Recovery of 5% of
retention money shall commence from the first RA bill onwards @ 10%
for each bill. Retention money shall be refunded after completion of
defect liability period. The performance Bank Guarantee will be
released after completion of defect liability period.

53.Removal of Craft or Plant which has sunk (NA to this contract)

The Contractor shall forthwith and with dispatch at his own cost raise and
remove any craft or plant (floating or otherwise) belonging to him or to any
sub-contractor employed by him (including also any plant which is held by
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion or
maintenance of the Works or otherwise deal with the same as the Engineer
may direct or until the same shall be raised and removed, the contractor shall
set al such buoys and display at night such lights and do all such things for
the safety of navigation as may be required by the Engineer or by Employer.
In the event of the Contractor not carrying out his obligation imposed upon
him by this clause the Employer may provide buoy and light such sunken
craft or plant and raise and remove the same (without prejudice to the right of
the Employer to hold the Contractor liable under General Conditions) and the
Contractor shall refund to the Employer all costs incurred in connection
therewith.

Contractor’'s Temporary Moorings

Should the Contractor need, in connection with implementing the Works, to
provide temporary moorings for his craft he may be allowed to do so in
location and manner approved by the Engineer subject to all necessary
permissions being first obtained by the Contractor from the authorities
concerned. The Contractor shall not lay his temporary moorings such as to
interfere with the port traffic and such moorings shall be removed if and when
required by the Employer.

54.Cost of Repairs

53.1 Loss or damage to the Works or Materials to be incorporated in the
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Works between the Start Date and the end of the Defects
Correction period shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor’s acts
or omissions.

E. FINISHING THE CONTRACT

55.Completion

After completion of the work, the contractor will serve a written notice to the
Engineer or his nominee/Employer to this effect. The Engineer or his
nominee/Employer upon receipt of this notice shall conduct a complete joint
survey of the work within 7 days and prepare a defects list jointly. The defects
pointed out by the Engineer or his nominee/Employer would be rectified by
the contractor within 14 days and thereafter acceptance report be signed
jointly by the contractor and the Employer. This joint acceptance report shall
be treated as ‘Completion Certificate’.

Substantial Completion of Parts

If any part of the Permanent Works has been substantially completed and
satisfactorily passed any Tests on Completion prescribed by the Contract, the
Engineer may issue a Taking-Over Certificate in respect of that part of the
Permanent works before completion of the whole of the Works and, upon the
issue of such Certificate, the Contractor shall be deemed to have undertaken
to complete with due expedition any outstanding work in that part of the
Permanent Works during the Defects Liability Period.

Surfaces Requiring Reinstatement

Provided that a Taking-Over Certificate given in respect of any Section or part
of the Permanent Works before completion of the whole of the Works shall not
be deemed to certify completion of any ground or surfaces requiring
reinstatement, unless such Taking-Over Certificate shall expressly so state.

56.Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer or his nominee issuing a certificate of Completion.

Taking-Over Certificate

When the whole of the Works have been substantially completed and have
satisfactorily passed any Tests on Completion prescribed by the Contract, the
Contractor may give a notice to that effect to the Engineer, with a copy to the
Employer, accompanied by a written undertaking to finish with due
expedition any outstanding work during the Defects Liability Period. Such
notice and undertaking shall be deemed to be a request by the Contractor for
the Engineer to issue a Taking- over Certificate in respect of the Works. The
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Engineer shall, within 21 days of the date of delivery of such notice,
either issue to the Contractor, with a copy to the Employer, a Taking- Over
Certificate, stating the date on which, in his opinion, the Works were
substantially completed in accordance with the Contract, or give instruction
in writing to the Contractor specifying all the work which in the Engineer's
opinion, is required to be done by the Contractor before the issue of such
Certificate. The Engineer shall also notify the Contractor of any defects in
the Works affecting substantial completion that may appear after such
instructions and before completion of the Works specified therein. The
Contractor shall be entitled to receive such Taking-Over Certificate within 21
days of completion, to the satisfaction of the Engineer, of the Works so
specified and remedying any defects so notified.

Taking Over of Sections or Parts
Similarly, in accordance with the procedure set out in above Clause, the
Contractor may request and the Engineer shall issue a Taking-Over
Certificate in respect of :
a. any Section in respect of which a separate Time for Completion is
provided in the appendix to Tender, or

b. any substantial part of the Permanent Works which has been both
completed to the satisfaction of the Engineer and, otherwise than as
provided for in the Contract, occupied or used by the Employer, or

c. any part of the Permanent Works which the Employer has elected to
occupy or use prior to completion (where such prior occupation or use
is not provided for in the Contract or has not been agreed by the
Contractor as a temporary measure).

Final Account

The Contractor shall supply to the Engineer or his nominee a detailed account
of the total amount that the Contractor considers payable under the Contract
before the end of the Defects Liability Period. The Engineer or his nominee
shall issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 60 days of receiving the Contractor’'s account if it
is correct and complete. If it is not, the Engineer or his nominee shall issue
within 15 days a schedule that states the scope of the corrections or additions
that are necessary for the correction and certify payment of 50% of the
undisputed amount to the contractor. If the Final Account is still
unsatisfactory after it has been resubmitted the Engineer or his nominee shall
decide on the amount payable to the Contractor and issue a payment
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certificate, within 60 days of receiving the Contractor's revised

account.

58.Submission of ‘As built Drawings’

“As built” Drawings are required to be submitted by the Contractor and shall

be supplied by them by the dates stated in the Contract Data. If the

Contractor does not supply the Drawings and/or manuals by the dates stated

in the Contract Data, or they do not receive the Engineer or his nominee’s

approval, the Engineer or his nominee shall withhold the amount stated in

the Contract Data from payments due to the Contractor.

59. Termination

59.1 The Employer or the Contractor may terminate the Contract if the

other party causes a fundamental breach of the Contract.

59.2 Fundamental breaches of Contract include, but shall not be limited to

the following:

(@)

(b)

the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorised by the Engineer or his nominee.

the Engineer or his nominee instructs the Contractor to delay
the progress of the Works and the instruction is not withdrawn
within 28 days.

the Employer or the Contractor becomes bankrupt or goes into
liguidation other than for a reconstruction restructure or
amalgamation.

a payment certified by the Engineer or his nominee is not paid
by the Employer to the Contractor within 50 days of the date of
the Engineer or his nominee’s certificate:

the Engineer or his nominee gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Engineer or his nominee.

the Contractor does not maintain a security which is required.
the Contractor has delayed the completion of works by the
number days for which the maximum amount of liquidated
damages can be paid as defined in the Contract data and

if the Contractor, in the judgment of the Employer has engaged
in corrupt or fraudulent practices in competing for or in the
executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the

offering, giving, receiving or soliciting of any thing of value to influence
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the action of a public official in the procurement process or
in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process
or the execution of a contract to the detriment of the Employer, and
includes collusive practice. Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and
to deprive the Employer of the benefits of free and open competition.”
When either party to the Contract gives notice of a breach of contract to
the Engineer or his nominee for a cause other than those listed under
Sub Clause 59.2 above, the Engineer or his nominee shall decide
whether the breach is fundamental or not.
Notwithstanding the above, the Employer may terminate the Contract
for convenience subject to payment of compensation to the contractor
including loss of profit on uncompleted works. Loss of profit shall be
calculated on the same basis as adopted for calculation of
extra/additional items.
If the Contract is terminated the Contractor shall stop work
immediately, make the Site safe and secure and leave the Site as soon
as reasonably possible.

60.Payment upon Termination

60.1

60.2

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer or his nominee shall issue a
certificate for the value of the work done less advance payments
received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted
at source as per applicable law and less the percentage to apply to the
work not completed as indicated in the Contract Data. Additional
Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Engineer or
his nominee shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment repatriation of the
Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and loss of
profit on uncompleted works less advance payments received up to the
date of the certificate, less other recoveries due in terms of the contract
and less taxes due to be deducted at source as per applicable law.
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Property

All materials on the Site, Plant, Equipment, Temporary Works and Works for
which payment has been made to the contractor by the Employer, are deemed
to be the property of the Employer, if the Contract is terminated because of a
Contractor’'s default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by other event entirely
outside the control of either the Employer or the Contractor, the Engineer or
his nominee shall certify that the Contract has been frustrated. The
Contractor shall leave the Site and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which commitment was
made.

. SPECIAL CONDITIONS OF CONTRACT

The conditions of contract shall be the general conditions of contract in
Section-Ill (v) as modified or added by the following condition of special
conditions as provided in Section - Ill(vi) herein, which shall be read and
construed with the general condition in Section — 3 A to E as if they were
incorporated therein. In so far as any of the condition of the special conditions
may conflict or be in consisting with any of general conditions of in Section -
3F- Special condition of the contract shall prevail.

Labour

The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other,
and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer or his nominee, deliver to
the Engineer or his nominee a return in detail, in such form and at such
intervals as the Engineer or his nominee may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such other information as the Engineer or his
nominee may require.

Compliance with labour regulations

During continuance of the contract, the Contractor and his sub contractors
shall abide at all times by all existing labour enactment and rules made there
under, regulations, notifications and bye laws of the State or Central
Government or local authority and any other labour law (including rules)
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regulations, bye laws that may be passed or notification that may be
issued under any labour law in future either by the State or Central
Government or the local authority. Salient features of some of the major
labour laws that are applicable to construction industry are given below. The
Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor the Engineer or his nominee/Employer shall have the right to
deduct any money due to the Contractor including his amount of performance
security. The Employer / Engineer or his nominee shall also have right to
recover from the Contractor any sum required or estimated to be required for

making good the loss or damage suffered by the Employer.
The employees of the Contractor and the Sub-Contractor in no case shall be

treated as the employees of the Employer at any point of time.

65.Safety, Security and Protection of the Environment.

Subject and without prejudice to any other provision of the Contract, the

Contractor shall take all reasonable precautions:

(a) In connection with underground water resources (including percolating
water) to prevent
(i) Any interference with the supply to or abstraction from such

sources
(i) Pollution of the water so as to affect adversely the quality
thereof.

(b) All works shall be carried out without unreasonable noise and
disturbance. The Contractor shall indemnify the Employer from and
against any liability for damages on account of noise or other
disturbance created while or in carrying out the work and from and
against all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in regard or in relation to such liability.

(c) The Contractor at his own cost shall make such provisions for lighting
of Works, Temporary Works, Materials and Plant and shall provide all
such marks and lights as may be required by the Employer or the
Engineer or any other authority having jurisdiction over the Site
together with all labour stores and services required for their efficient
working and use at any time, day or night.

(d) The Contractor shall also provide at his own cost every description of
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watching and maintenance required in connection
with the foregoing, and all other services for protecting and securing all
places dangerous whether to Contractor's workmen or to other persons
until the Works are handed over to the Employer, or till such time
when the Engineer decides that such services are no longer required.
All lights provided by the Contractor shall be placed or screened such
as not to interfere with any navigation lights or with any traffic or
signal lights of any local or other authority.

66. Insurance of Works and Contractor’s Equipment

The Insurance shall be issued by Nationalized Insurance Company from its
Mangalore Branch which has been determined by the Contractor to be
acceptable to the Employer.

The contractor shall at his own costs and expenses obtain and shall cause

any subcontractor to obtain such insurance as may be necessary to cover the

liability of the contractor or as the case may be of such subcontractor in
respect of personal injuries and death arising out of or in the course of or

caused during the execution of the works for a minimum amount of Rs. 25

lakhs and shall produce or cause any such subcontractor to produce for

inspection the relevant policy or policies together with receipt for the premium
paid under such policy/policies as and when required by the Employer.

i. The Employer (NMPA) shall not be liable for any accident, damage or
compensation payable to any workman or other person in the employment
of the Contractor or any Subcontractor.

ii. Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer i.e. NMPA against all damages or compensation
payable at Law in respect of or in consequence of any accident or injury to
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto and the
Employer shall be at liberty to deduct or adjust from the Contactor's bills
an amount that Employer may be called upon to pay towards claims,
demands, proceedings, costs, charges and expenses Whatsoever in respect
of or in relation to any accident or injury referred to above without any
reference to the Contractor.

iii. The Contractor shall comply with all the Central State and Municipal Laws
and Rules and shall be solely responsible for complying with the
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 &
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and
rules there under and the enactments that may be applicable including
ESI Act, the payment of wages act, Provident Fund Act, the Minimum
Wages Act, the Factory's Act. The Workmen Compensation Act or any
other applicable legislation and the Municipal by-laws or other statutory
Rules and Regulations whatsoever in force if these are applicable. Any
obligations finding or otherwise missed under any statutory enactments,
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rules & regulations there under shall be the responsibility of

the Contractor and the NMPA will take no responsibility for the same. The
Contractor should take Workmen's Compensation Policy for his Workers,
who are not covered under ESI and submit the same to the EIC
immediately after commencement of the work.

iv. The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the
works. If any claim is made against New Mangalore Port Authority on this
work, the Port Authority shall have the right to deduct the same from the
bill amount payable to the contractor after verification of the validity and if
admissible as per rules.

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety
Harness or any other equipment as required depending on nature of work
by his staff at site.

War Risks Insurance

If the Contractor receives instructions from the Employer to insure against
war risks, such insurance if normally available shall be effected, at the cost of
the Employer, with the Insurance Company acceptable to the Employer and
shall be in the joint names of the Employer and the Contractor.

Royalty

Except where otherwise stated, the contractor shall pay to the authority all
tonnage and other royalties, rent and other payments or compensation if any,
for getting stone, sand, gravel, clay or other materials by him and his
subordinates and his subcontractors and required for the works, at the rates
and such conditions as notified by the State Government. The applicable rates
for royalty is enclosed as Schedule-A in Volume -Ill. The contractor should
submit the Mineral Dispatch Permit (MDP) in original for the quantity
executed by the contractor for the requisite quantity of material incorporated
in works for which MDP is issued by the authorized supplier. If contractor
fails to submit the MDP in original the amount equal to 5 times the royalty
charges shall be deducted from the contractor’s bills as per prevailing orders
issued by the Authority.

Transport of Contractor’s Equipment or Temporary Works

If it is found necessary for the Contractor to move one or more loads of heavy
constructional plant or equipment materials or pre-constructed units or parts
of units of work over roads, highways or bridges on which such oversized and
over weight items are not normally allowed to be moved, the Contractor shall
obtain prior permission from the concerned authorities. Payments for
complying with the requirements, if any, for protection of or strengthening of
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the roads, highways or bridges shall be deemed to be included in his
contract price.

Transport of Materials or Plant

The contractor shall save harmless and indemnify the Employer in respect of
all claims, proceedings, damages, costs, charges and expenses whatsoever
arising out of or in relation to any claim made by the concerned authorities in
respect of damage or injury to roads, highways or bridges. In case of failure of
the Contractor to settle such claims and in case the Employer is held
responsible for payment to the authorities, then the Employer shall settle the
claim and the Employer's expenses in this regard, as certified by the
Engineer, may be deducted by the Employer from any money due or to
become due to the Contractor and the Engineer shall notify the Contractor
accordingly with a copy to the Employer.

Labor Laws & Regulations

The Contractor shall at all times during the continuance of the Contract
comply fully with all existing Acts, regulations and bye-laws including all
statutory amendments and re-enactment of State or Central Govt. and other
local authorities and any other enactments and act that may be passed in
future either by the State or the Central Govt. or local authority, including
Indian Workmen's Compensation Act, Contract Labour (Regulation And
Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State
Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund
Regulations. Employees’ Provident Fund Act and schemes made under the
same Act, Health and Sanitary Arrangements for Workmen, Insurance and
other benefits and shall keep the Employer indemnified in case any action is
commenced for contravention by the Contractor. If the Employer is caused to
pay or reimburse any amounts as may be necessary to cause or observe, or
for non-observance of the provisions stipulated here-forth on the part of the
Contractor, the Engineer shall have the right to recover from the Contractor
any sum required estimated to be required for making good the loss or
damage suffered by the Employer. The Tenderers must have valid ESI and PF
registration and shall maintain the records prescribed under ESI Regulations
and PF Act & make the contribution towards ESI and PF in respect of persons
employed by the Contractor. The contractor shall make available such records
for inspection by ESI and PF authorities during inspection and furnish the
copies of such records to the employer regularly. The EPF and ESI
contribution on the part of the employer in respect of this contract shall be
paid by the contractor. These contributions on the part of Employer paid by
the contractor shall be reimbursed by the Engineer -in -charge to the
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contractor on actual basis. The minimum  wages applicable for

Mangalore City is enclosed as Schedule — B in Volume - IIl.

71.1.

71.2

71.3

71.4

71.5

71.6

71.7

Accident Prevention/Safety Officer

The Contractor shall have on his staff on site an officer dealing with all
matters regarding safety and protection against, accidents of all staff
and labour. This officer shall be qualified for this work and shall have
the authority to issue instructions and shall take protective measures
to prevent accidents.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst his
staff and labour and for the preservation of peace and protection of
Persons and property in the neighborhood of the Works from the same.
Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost,
to ensure the safety of his staff and labour and, in collaboration with
and to the requirements of the local health authorities, to ensure that
medical staff, first aid equipment and stores, sick bay and suitable
ambulance services are available at the camps, housing and on the site
at all times throughout the period of the Contract and that suitable
arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard
to local conditions provide on the Site, to the satisfaction of the
Engineer’'s Representative, an adequate supply of drinking and other
water for the use of the Contractor’s staff and work people.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the
Statues, Ordinances and Government Regulations or Orders for the
time being in force, import, sell, give, barter or otherwise dispose of any
alcoholic liquor, or drugs or permit or suffer any such importation,
sale, and gift, barter disposal by his sub-contractions agents or
employees.

Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any
persons or person, any arms or ammunition of any kind or permit or
suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with labour in his employment
have due regard to all recognized festivals, days of rest and religious or
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other customs.
Epidemics
In the event of any outbreak of illness of an epidemic nature, the
Contractor shall comply with and carry out such regulations, orders
and requirements as may be made by the Govt., or the local medical or
sanitary authorities for the purpose of dealing with and overcoming the
same.
Employment of Person in the Service of Others
The Contractor shall not recruit or attempt to recruit his staff and
labour from amongst persons in the service of the Employer or other
agencies engaged for any works of the Employer.
Housing for Labour
Save in so far as the Contract otherwise provides, the Contractor shall
provide and maintain such accommodation and amenities as he may
consider necessary for all his staff and labour employed for the
purposes of or in connection with the Contract, including all fencing
water supply (both for drinking and other purposes), electricity supply,
sanitation, cook houses fire prevention and fire-fighting equipment,
creche for children of his staff and labour employed for the purposes,
furniture, other requirements in connection with such accommodation
or amenities. On completion of the Contract, unless otherwise agreed
with the Employer, the temporary camps/housing provided by the
Contractor shall be removed and the site reinstated to its original
condition, all to the approval of the Engineer. The land for construction
of labour camps shall be allotted outside the security area to the extent
available and such area allotted for labour camps will be charged a
ground rent at TAMP approved rates. The ground rent is liable for
change as per the prevailing TAMP rates from time to time during the
currency of the contract.
Fair Wages, Records, Inspection
The Contractor shall pay the labourers engaged by him on the work not
less than a fair wage which expression shall mean whether for time or
piecework the respective rates of wages as fixed by the Public Works
Department as fair wages for Dakshina Kannada District payable to the
different categories of labourers of those notified under the Minimum
Wages Act.
The Contractor shall maintain records of Wages and other
remuneration paid to his employee in such form as may be convenient
and to the requirements of the Employer/Engineer and the Labour
Enforcement Officer (Central), Ministry of Labour, Govt. of India, or
such other authorized person appointed by the Central Govt. The
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Contractor shall allow inspection of the aforesaid Wage
Records and Wage Slips to the Engineer and to any of his workers or to
his agent at a convenient time and place after due notice is received, or
to any other person authorized by him on his behalf.

71.12 Reporting of Accidents
The Contractor shall report to the Engineer details of any accident as
soon as possible after its occurrence. In the case of any fatality or
serious accident, the Contractor shall, in addition, notify the local
police authorities immediately by the available means.

71.13 Observance by Sub-Contractors
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions.

71.14 Port Entry Permission
The Contractor shall submit prior application for Port entry passes to
the concerned Port authority for his Materials, labors and the staffs
engaged in the works. The Contractor has to get the vehicle and labor
RIFD based passes for the entry inside the wharf area based on
prevailing rates.

71.15 Site - Protected Area
The Site of Work is a protected area. Entry to the Port premises is
regulated by entry passes. These passes will be issued by the Central
Industrial Security Force or any other authority authorized by the
Employer. The Contractor should furnish a list of person for whom the
passes are to be issued to the Engineer and arrange to obtain the
passes from the appropriate authority, based on the recommendation
of the Engineer and abide by the Rules of the New Mangalore Port
Authority with regard to entry etc. For the entry of trucks and other
vehicles also, the Contractor should obtain necessary permits. The
Contractor shall retain the original passes obtained by them in respect
of their labour and staffs engaged in the Works and produce the same
to the Engineer as and when called for. It should not be either
destroyed or allowed to be taken by the labour/staff after its use.

72.Life Saving Appliances and First Aid

The Contractor shall provide and maintain upon the Works sufficient proper
and efficient life saving appliances and first aid equipment to the approval of
the Engineer. The appliances and equipment shall be available for use at all
times.

73.Diving Operations

a) Any diving work shall be carried out in accordance with the Diving
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Operations Regulations of the Government of India.

b) Before any diving work is undertaken the Contractor shall supply the
Engineer or his representative with two copies of the Code of signals to
be employed and is to have a copy of such Code Prominently displayed
on the craft or structure from which the operations take place

74.Bribes

If the Contractor, or any of his Subcontractors, agents or servants gives or
offers to give to any person any bribe, gift, gratuity or commission as an
inducement or reward for doing or forbearing to do any action in relation to
the Contract or any other contract with the Employer, or for showing or
forbearing to show favour or disfavor to any person in relation to the Contract
or to any other contract with the Employer, then the Employer may enter
upon the Site and the works and terminate the employment of the Contractor
and the provisions of Clause 63 hereof shall apply as if such entry and
termination had been made pursuant to that Clause.

The bidders shall give an undertaking that they have not made any payment
or illegal gratification to any person/authority connected with the bid process
so as to influence the bid process and have not committed any offence under
the PC Act in connection with the bid.

75.Details to be Confidential

The Contractor shall treat the details of the contract as private and
confidential, save insofar as may be necessary for the purposes thereof, and
shall not publish or disclose the same or any particulars thereof in any trade
or technical paper of elsewhere without the previous consent in writing of the
employer. If any dispute arises as to the necessity of any publication or
disclosure for the purpose of the Contract the same shall be referred to the
decision of the Employer whose award shall be final.

76.Contractor’s Temporary works, office, etc.

76.1 The Contractor shall submit to the Engineer for his approval not less
than 15 days before commencement of erection of any part of Temporary
Works, drawings and detailed proposals for the method of construction of
Temporary works such as office, store, false work and temporary platforms
etc. which he intends to construct for the execution of the contract and no
such work shall be constructed before obtaining the written approval of Chief
Engineer. These temporary works, office, store etc. shall be erected at or near
the work area subject to approval of the Employer and the land space for the
same will be allotted free of ground rent to the extent available. The
Contractor shall obtain permission for any Temporary Works and would
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ensure that during execution of works the statutory requirements
of the concerned authorities such as New Mangalore Port Authority, Police,
Customs, etc. would be complied with.

76.2 Submission of Reports, Returns, etc.

All reports, statements, returns, drawings, diagrams etc. which the
Contractor is required to submit to the Engineer during the progress of the
Works, shall be furnished in triplicate without any additional cost.

77.Water Supply

Water to the extent available will be supplied to the Contractor at a fixed point
on the main water supply line within the Port area. The plumbing connection
and extension of necessary supply pipeline to the working area shall be
arranged by the Contractor at his own cost. The Contractor shall also provide
a water meter at his cost for metering the quantity of water used. Charges for
the consumption of the water will be paid by the Contractor to the Employer
at notify rate as applicable time to time during the currency of the Contract.
For non-supply of water at any stage port will not be responsible and the
Contractor shall not have any claim whatever for loss or damage.

78.Power Supply

The Electricity connection for lighting, welding and other mechanical works to
the extent available will be made available by the Employer within the Port
area. Drawing of power lines etc. from the available point of supply of power
to the actual work site either by overhead lines or underground cables shall
be arranged by the contractor at his cost. The temporary lines and
connections by the Contractor shall be approved by the Engineer's
representative before availing power. The Contractor shall provide Trivector
Meter to read consumption in units, power demand and power factor.

The Contractor shall indicate his requirement of power to the Engineer within
15 days from the date of the letter of acceptance of the tender. If the power
requirement is more than 50 KW, the Contractor has to avail the power
supply at 11 KV and install his own transformer of suitable capacity and work
carried out as per IE Rules & Regulations as approved by the CEA. The
Contractor shall pay to the Employer, the power charges as per the prevailing
Tariff schedule of MESCOM in force during the work of the Contractor. At
present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00
per KVA or part thereof per month on connected load, security deposit Rs.
4,604.00 per KVA along with departmental charges @ 23.75% of the bill
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amount. The Contractor shall also pay the connection and
disconnection charges as applicable.
The Contractor shall ensure that the power factor of the system does not fall
below 0.90 at any time and shall provide at his cost required capacity
capacitors bank to maintain the Power Factor of all power loads. If the
capacity of the capacitor found less than stipulated as per regulation during
inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall
pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned
load, before availing the power supply in the form of a Demand Draft drawn in
favour of FA&CAO, NMPA from any Scheduled Bank.
The Contractor shall submit a complete drawing of the power points, wiring,
diagram indicating all electrical loads, earthing etc. in complete shape along
with the completion report. The Trivector Meter provided is calibrated either
by M/s. MESCOM or NITK, Surathkal, and such a Certificate to be produced.
For non-supply of power at any stage port will not be responsible and the
Contractor shall not have any claim whatever for loss or damage.

79.Taxes and Duties

79.1 The Contractor shall pay Tax if any and other levies as applicable from
time to time. GST at applicable rate shall be shown separate line items
in the Tax invoice.

79.2 Sales / Turnover Tax on Works Contract (Deleted)

79.3 Income Tax
The Contractor and his staff shall be responsible for payment of all
personal income taxes to the concerned authorities as per the law in
force from time to time. Deduction of Income Tax shall be made by the
Employer from each certificate of payment to the contractor at the rate
of 2% plus surcharge or such other rates as may be specified by the
Central Government from time to time, on the gross amount of the
Contractor’s bill for payment.

79.4 Goods and Service tax
The contractor shall not include GST component in rate. The GST shall
be paid to the contractor separately as applicable. The contractor shall
submit running account bills indicating GST separately as applicable.
The Contractor shall be responsible for the payment of GST applicable,
to the GST authority. The contractor shall file the applicable returns
with tax department in time and submit the same as documentary
evidence.

The invoice with respect to supplies should contain following information:-
- Name of the Customer : New Mangalore Port Authority
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- GSTIN of the Customer : 29AAALNOO57A2ZG
- All other information as specified in GST act and GST tax invoice rules
such as SAC code, Supplier address, Supplier GSTIN, IRN number QR
code etc.
Noncompliance of the above result in rejection of invoice.
The Invoice should be uploaded to GST website on monthly basis with
in the due date as specified by GST act. Input tax credit lost by Port
due to any error, omission or non filing of return will be recovered from
any amount due to the supplier Any input tax credit lost by the Port
due to due to any error, omission or non filing of return will be
recovered from the bills and other monies available with the Port

80.Price Adjustment (not applicable to this contract)

81.Noise and Disturbance

All works shall be carried out without unreasonable noise and disturbance.
The Contractor shall indemnify the Employer from and against any liability
for damages on account of noise or other disturbance created while or in
carrying out the work and from and against all claims demands proceedings
damages costs charges and expenses whatsoever in regard or in relation to
such liability.

82.Safety Code

Necessary Indian Safety regulations for the safety purpose shall be adhered to
by the contractor and he will be held responsible for any violations of the
same. The set of such conditions (regulation) is available with NMPA and the
contractor is required to go through it before tendering.

Besides the above, the Contractor shall also scrupulously adhere to and
observe the following safety codes:

The Contractor has to provide sufficient barricades to site of work so that
traffic plying nearby should not damage the recently concreted work. In case
of any damage on account of above, the entire responsibility will remain with
contractor and nothing extra will be paid on this account.

Suitable and strong scaffolds should be provided for the workmen for all work
that cannot be safely done from ground. No portable single ladder shall be
over 8 meters in length.

Hoisting machines and tackles used in the works including their attachments,
and supports shall be in perfect condition as per stipulations of the relevant
Rules. The ropes used for hoisting or lowering materials or as means or

suspension shall be of durable quality and adequate strength and free from
defects.
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The excavated material shall no be placed within 1.5 meters of the
edge of the trench or half of the depth of the trench, whichever is more. All
trenches and excavation shall be provided with necessary fencing to lighting.
Every opening in the floor of a building or in a working platform shall be
provided with suitable fence to prevent the fall of persons or materials. No
floor, roof or other parts of the structure shall be so overloaded with debris or
materials as to render it unsafe.
Workers employed on mixing and handling materials such cement, cement
mortar, concrete, lime mortar and asphalt shall be provided with protective
footwear and rubber hand gloves and thin cloth for covering face and head.
Those engaged in welding work shall be provided with welder protective eye
shield and glove.
All safety rules shall be strictly followed while working on live electrical
systems or installations as stipulated in the relevant Rules.

83.Port Authority Rules

The Contractor shall observe the Conservancy Rules relating to the harbour
and shall always take such necessary additional steps to keep the harbour
waters free of noxious or unhygienic matters coming from his works as are
required by the Employer. Under no circumstances shall inflammable
materials be allowed to spill into the harbour waters.

The Contractor shall always observe and comply with the working rules and
regulations of the Port Authority in force or as issued from time to time.

84.Execution of work

The contractor shall be required to execute the work in such a way so as not
to cause any damage, hindrance or interference with port activities going on
in the area or nearby. He should not also deposit the materials at such places
which may cause inconvenience to the public and the work going on in the
nearby area The Contractor shall have to make good all damages done by him
to the structures nearby while executing the work and no extra payment shall
be made to him on that account.

All the materials required to be used in the work shall have to be got approved
from the Engineer-in-Charge before stacking at the site of work.

Barricading, including proper lighting arrangement in the night at the
required places shall have to be provided by the contractor at his own cost,
including necessary arrangements for proper movement of traffic by carefully
maintained approaches and road diversions with suitable sign boards for

indications of road signs etc. as directed by the Engineer-in-Charge.
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85.Customs Duty

Being Port Development Project, Customs Duty shall be applicable as per
project import chapter 9801.00 read with Notification 17-2001, serial No. 38
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government
of India.

Customs Duty leviable shall be paid directly by the Contractor to the Customs
Authorities, Government of India. The Employer shall reimburse this amount
upon submission of documentary evidence in original for the proof of payment
of such Customs Duty. The reimbursement of such amount towards Customs
Duty shall be limited to the Ceiling amount quoted by the Contractor in the
Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less
than the said Ceiling Amount, the reimbursement by the Employer shall be
limited to the documented cost of Customs Duty levies actually paid to the
Customs Authorities, Government of India. If the Actual Customs Duty levies
paid by the Contractor exceeds the said Ceiling Amount, then the
reimbursement by the Employer shall be limited to the Ceiling Amount. The
reimbursement of the Customs Duty will be limited only to the Imported
Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the
execution of the Works, if it necessitates for expeditious completion of the
Works, Contractor may resort to import of any of the materials not listed
aforesaid, with the approval of the Employer. However, the aggregate amount
of Customs Duty to be reimbursed shall not exceed the lump sum amount
offered in the Priced Bill of Quantities.

It shall be the responsibility of the Contractor to provide the requisite
particulars and documents to the customs and other Government authorities
and get the Imported Materials cleared and transported in time. The
Contractor shall be fully responsible for port and Customs clearance
including stevedoring, handling, unloading, loading, storage, inland
transportation, if any of materials, equipments and plant to storage godowns,
yards, sites etc. The contractor shall be fully responsible for any delays,
penalties charges and losses if any in this regard.

The Employer shall upon request from the Contractor along with necessary
details, provide recommendatory letter(s) for Imported Materials at concession
rate or Customs Duty as applicable. However, the responsibility for obtaining
such concession rate of customs duty shall be that of the Contractor.

It shall be the responsibility of the Contractor to check the latest position on
Customs duty levies applicable and the Employer does not accept any liability
on the account. For bill of Lading, the “Consignee” for permanent materials to

be incorporated into the Works will be the New Mangalore Port Authority. The
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Contractor will be *“Notify Party”. Notwithstanding the above,
obtaining “Essentiality Certificate” (if any), payment of deposit (if any) towards
Customs Duty, etc. shall be the responsibility of the Contractor.
The Contractor shall give an undertaking follows:
a) Being the ultimate Employer of the materials to be imported and
incorporated into the works covered under the Tender

we request New Mangalore Port Authority to be consignee in the matter
of permanent materials to be imported by us at our cost (covering
payments of materials by letter of credit) including freight, insurances,
taxes and any other charges whatsoever payable in connection with the
import and its incorporation into the work.

b) We hereby confirm, in the event of New Mangalore Port Authority
becoming consignee, it will not absolve us from any of the obligations,
and will not alter the payment terms under the Contract No. SCB 11/
2009 dated ......cieiiiiiiiinnnn. between ... (the
Contractor) and New Mangalore Port Authority.

¢) New Mangalore Port Authority becoming a consignee is a matter of
convenience and we undertake to abide by all the obligations,
responsibilities etc. as if we are our self a consignee.

d) In respect of nay consequences arising out of New Mangalore Port
Authority becoming the consignee we hereby unequivocally and
irrevocably agree to indemnify New Mangalore Port Authority for such
consequences.

e) We also undertake and confirm to obtained all permits and licenses
etc. at our own cost. New Mangalore Port Authority’s responsibilities in
this regard will be the same as under the said contract and limited to
issuing required recommendatory letters for obtaining such permits
and licenses.

f) This undertaking does not in anyway vitiate our contractual liabilities
and obligations cast upon us by Contract No. / 20XX dated
.............. between ............................(the Contractor) and New
Mangalore Port Authority.

86.Drawings & Designs

(a) General details of the works are shown on the drawings accompanying
this tender document. The Engineer will supply to the Contractor from time to
time during the progress of the works such further working drawings as will
be necessary in his opinion for the proper and adequate execution and
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maintenance of the Works in accordance with the Engineer's
designs and/or any modification thereof as decided by the Engineer and the
Contractor shall carry out the work in accordance with the said working
drawings. Two sets of such working drawings will be issued. If the Contractor
requires more sets he will have to make his own arrangement at his cost.
Residual Design, Detailing & Engineering: - The Engineer to the project has
done the detailed design and engineering for the subject tender. During
execution of the work the residual design, detailing and engineering, if
needed, is to be carried out by the contractor at no extra cost to the
Employer. For equipment/ Installations detailed drawings need to be
produced by the contractor at no extra cost to the Employer. The contractor
shall also get approved such design, detailing & engineering from the
Engineer.

(b) In the event of the Contractor proposing any alteration/modification to
the Engineer’s design, detail, method of construction, he shall at his own
expenses prepare and submit for approval of the Engineer copies in duplicate
(in the first instance) of detailed working drawings which may be required for
such alteration/modification and at the same time call the attention of the
Engineer to any alternative detail or modification of the contract drawings
which the Contractor may wish to make at least 30 days prior to the
commencement of the work or part of the work to which such drawings relate.
The contractor shall at the same time, if so required by the Engineer, furnish
calculation sheets in duplicate relating to the strength and anticipated
deflections in respect of such altered/modified works. The Engineer will, after
any such alteration which he may approve, record on the copies as amended
his approval and will return one copy of the drawings and calculation sheets
to the contractor, who shall carryout the work in accordance therewith. The
contractor shall forward to the Engineer three additional copies of the working
drawings and calculation sheets as approved in additions to these working
drawings and calculation sheets as approved. In addition to these working
drawings are also to be submitted (the same procedure as in the ease of the
contractor) in respect of any work proposed to be executed by sub-
contractors. The approval of the Engineer of all or any of the calculation
sheets, drawings shall not relieve the contractor of responsibility in
connection with the execution of the altered/modified or subcontractor’'s
work.

() Submission of ‘As built Drawings’

“As built” Drawings are required to be submitted by the Contractor and shall
be supplied by them by the dates stated in the Contract Data. If the
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Contractor does not supply the Drawings and/or manuals by the
dates stated in the Contract Data, or they do not receive the Engineer or his
nominee’s approval, the Engineer or his nominee shall withhold the amount
stated in the Contract Data from payments due to the Contractor.

87.Monsoon Period

Monsoon period will be reckoned from 1st June to 30th September.

88.Progress Report

The following reports shall be submitted for review; as an input to the
Management meeting to be held as per Clause No 31 of Conditions of
Contract.

88.1 Daily reports

The contractor shall submit daily report indicating daily activities, weather
condition, actual manpower, equipment and the prominent materials
available and arriving to site. The contractor shall submit the daily report
format to the Department for prior approval.

88.2 Monthly Reports

Monthly progress reports shall be prepared by the Contractor and submitted
to the Engineer in triplicate. The first report shall cover the period up to the
end of the first calendar month following the Commencement Date. Reports
shall be submitted monthly thereafter, each within 7days after the last day of
the period to which it relates. Reporting shall continue until the Contractor
has completed all work, which is known to be outstanding at the completion
date, stated in the Taking-Over Certificate for the Works.

Each report shall include:

a) Charts and detailed descriptions of progress, including each stage of
design (if any), Contractor's Documents, procurement, manufacture,
delivery to Site, construction, erection and testing; and including these
stages for work by each Sub-Contractor,

b) Photographs in hardcopy & digital copy and videography in two sets
showing the various stages of progress on the Site monthly;

c) For the supply of manufactured items, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected
dates of:

i) Commencement of manufacture,

ii) Contractor's/Engineer’s inspections,
iii) Tests,

iv) Shipment and arrival at the Site;

d) Copies of quality assurance documents, test results and certificates of
Materials;
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e) Safety statistics, including details of any hazardous
incidents and activities relating to environmental aspects and public
relations; and

f) Comparisons of actual and planned progress, with details of any events
or circumstances which may jeopardize the completion In accordance
with the Contract, and the measures being (or to be) adopted to
overcome delays.

89.Completion Documents (not applicable)

To treat that the work has been completed and issue a final payment
certificate, the following documents will be deemed to form the completion
documents:
i) The Technical documents according to which the work was carried out.
ii) The set of construction drawings showing therein the modifications and
corrections made during the course of execution signed by the
Engineer.
iii) Certificates of final levels and dimensions as set out for various works.
iv) Certificates of tests performed for various works.
v) “As Built” Drawings.

90.Submission of statutory documents

The successful bidder, with in 7days from the date of work order, shall submit
self-attested copy of statutory documents such PAN card, GST registration
certificate, ESI registration certificate, EPF registration certificate, Labour
Identification Number (LIN) and any other documents required for successful
completion of work.



96

SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE
TO ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK
Workmen Compensation Act 1923:- The Act provides for compensation
in case of injury by accident arising out of and during the course of
employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if an
employee has completed 5 years service or more on death at the rate of
15 days wages for every completed year of service. The Act is applicable
to all establishments employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952: The Act Provides
for monthly contributions by the employer and workers @ 13.00%
and12% respectively. The benefits payable under the Act are:

Pension to family pension on retirement or death, as the case may be.
Deposit linked insurance on the death in harness of the worker.
Payment of P.F accumulation on retirement/death etc.

Maternity Benefit Act 1951:-The Act provides for leave and some other
benefits to workmen/ employees in case of confinement or miscarriage
etc.

Contract Labour (Regulation & Abolition) Act 1970:-The Act provides
for certain welfare measures to be provided by the Contractor to
contract labour and in case the Contractor fails to provide, the same
are required to be provided, by the Principal Employer by Law. The
Principal Employer is required to- take Certificate of Registration and
the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal
Employer if they employ 20 or more contract labor.

Minimum Wages Act 1948: The Employer is supposed to pay not less
than the Minimum Wages fixed by appropriate Government as per
provisions of the Act if the employment is a scheduled employment
Construction of Buildings, Roads, Runways are scheduled employment.
Payment of Wages Act 1936:-It lays down as to by what date the wages
are to be paid when it will be paid and what deductions can be made
from the wages of the workers.

Equal Remuneration Act 1979:-The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not
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making discrimination against Female employees in the
matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of
annual bonus subject to a minimum of 8.33% of wages and maximum
of 20% of wages to employees drawing Rs. 3500/- per month or less.
The bonus to be paid to employees getting Rs. 2500/- per month or
above up to Rs. 3500/- per month shall be worked out by taking wages
as Rs. 2500/- per month only. The Act does not apply to certain
establishments. The newly set-up establishments are exempted for five
years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of
applicability of this Act.

Inter-State Migrant workmen’s (Regulation of Employment &
Conditions of Service) Act 1979:The Act is applicable to an
establishment which employs 5 or more inter-state migrant workmen
through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes
applicable, are required to be provided certain facilities such as
housing, medical aid, travelling expenses from home upon the
establishment and back,

The Building and Other Construction workers (Regulation of
Employment and Conditions of Service) Act 1996 and the Cess Act of
1996:-All the establishments who carry on any building or other
construction work and employs 10 or more workers are covered under
this Act. All such establishments are required to pay cess at the rate
not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide
safety measures at the Building or Construction work and other
welfare measures, such as Canteens, First-Aid facilities. Ambulance,
Housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.
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v) CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

Sl

No.

Description

Reference
Cl. No.

1

The following documents are also part of the Contract

The Schedule of other contractors

The Schedule of Key personnel

The above insertions should correspond to the information
provided in the Invitation of Bids.

The Employer is

New Mangalore Port Authority,
Panambur,
Mangalore — 575010

Name of Authorized Representative:

Name :

Chairman,

New Mangalore Port Authority,
Panambur,
Mangalore — 575010

The Engineer is

Name :
Chief Engineer (C),
New Mangalore Port Authority, Panambur,
Mangalore- 57501010

Name of Nominee is

Name :
Superintending Engineer (C-I1)
Civil Engineering Department,
NMPA, Panambur, Mangalore- 575010

The name and identification number of the Contract is

Name of Contract :- “Arrangements like providing
chinese(Paghoda) tent with side covers, armed chair with
covers, decorative arch for walk through etc., in
connection with the arrival of Cruise Passanger ship to
NMPA for the year 2022-23-Retender”
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Sl

No.

Description

Reference
Cl. No.

Tender no: 88/2022-23

The works consist of ” Arrangements like providing
chinese(Paghoda) tent with side covers, armed chair with
covers, decorative arch for walk through etc., in
connection with the arrival of Cruise Passanger ship to

NMPA for the year 2022-23-Retender”.

(1)

The start date shall be
7 days from the date of Issue of Letter of Acceptance.

Conditions
of contract
A-General
1.Definitions

The Contract price is the price stated in the letter of
acceptance. However payment will be made as per actual
work done accordance with the contract provisions.

1.Definitions

The Intended completion Date for the whole of the Work is
5 (Five ) Months (including monsoon) with the following
milestones:

(17,28)

10

Milestone dates:

Physical works to be | Period from the date of

completed commencement of work

Milestones dates shall be provided to the Contractor by

the Executive Engineer executing the work for

completion of the work as per the scheduled date.

11

The following shall form part of the Contract Document:
1) Form of Agreement

(

(2) Letter of Acceptance

(3) Contractor’'s Bid

4) Contract Data

(5) Conditions of Contract including Special Conditions

(6) Specifications

(7) Drawings

(8) Bill of quantities and
(

9) Any other documents listed in the Contract Data as
forming part of the Contract.

(10)
Bid and before the issue of Letter of Acceptance by which

Correspondence exchanged after the opening of the
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Sl. Description Reference

No. CI. No.
the Condition of Contract are amended, varied or modified
in any way by mutual consent (to be enumerated).

12 The Contractor shall submit a Program for the Works | (27)
within 14 days of delivery of the letter of Acceptance.

13 The site possession date (21)
The site will be handed over immediately after issue of
Letter of acceptance and the site is free from
encumbrances.

14 The site is defined in drawing No0.22/98/MTC-11/2022-Ts

15 The Defects Liability Period is NIL (35)

13

16 The minimum insurance cover for physical property,
injury and death is Rs.5,00,000/- (Rupees five Lakhs) per
occurrence with the number of occurrences limited to four.

After each occurrence, contractor will pay additional
premium necessary to make insurance valid for four
occurrences always.

17 The following events shall also be Compensation Events: (44)
The Employer terminates the contract for his convenience.

18 The period between Programme updates shall be 30 days. | (27)

19 The amount to be withheld for late submission of an | (27)
updated Programme shall be Rs. 25,000/-.

20 The Penalty for the delay in submission of the Performance | (52.2)
guarantee shall be at the rate of 0.25% of the amount of | 34.1
performance guarantee for each week or part of the week
for the number of weeks delayed beyond the stipulated
date of submission.

21 The language of the Contract documents is English. (3)

22 The law, which applies to the Contract, is the law of Union | (3)
of India.

23 The currency of the Contract is Indian Rupees. (46)

24 Fees and types of reimbursable expenses to be paid to the | (25)
Dispute Review Board (Deleted)

As per actuals and equally shared by both the parties. (NA)

25 The Dispute Review Board shall be constituted after | (25)

signing of the agreement on mutually agreed terms.
(Appendix 1). (Deleted) (NA)
26 Price Adjustment (deleted) (47)




101

Sl. Description Reference
No. CI. No.
(80)
27 The proportion of payments retained (retention money) | (48)
shall be 10% of total tax invoice value from each bill
subject to a maximum of 5% of the contract price
including GST as applicable.
28 The maximum amount of liquidated damages for the whole | [49]
of the works is 10 % of the contract price plus taxes and
duties. The half per cent (*2%) per week L.D is applicable
for delay period of gof contract period and thereafter 10%
L.D is applicable.
29 Clause No. 49A (v) deleted.
30 Advance payment is not applicable to this contract [51]
31 Repayment of secured advance: deleted (51.6)
32 The Securities shall be for the following minimum | (52)
amounts equivalent as a percentage of the Contract Price.
33 Performance Security in the form of Bank guarantee for | (52.2)
3% of the contract price including GST.
34 The standard form of Performance Security acceptable to | Annexure-A

the Employer shall be an unconditional Bank Guarantee
of the type as presented in Section 11l (iv) of the Bidding
Documents.
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vi) FORM OF SECURITIES

Acceptable forms of securities are annexed. Bidders should not complete the
Performance Security form at this time. Only the successful Bidder will be
required to provide Performance and Advance Payment Securities in
accordance with one of the forms, or in a similar form acceptable to the
Employer.

Annexure A: Performance Bank Guarantee

Annexure B: Bank Guarantee for Advance Payment
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Annexure A
PERFORMANCE BANK GUARANTEE

To: [name of Employer]
[address of Employer]

WHEREAS [name and address of

Contractor] (hereinafter called “the Contractor”) has undertaken, in

pursuance of Contract No.

dated to execute

[name of Contract and brief description of Works]
(hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for

the sum specified therein as security for compliance with his obligations in
accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank
Guarantee,

NOW THEREFORE we hereby affirm that we are the Guarantor and
responsible to you, on behalf of the Contractor, up to a total of
[amount of guarantee]l

[In words], such sum being payable

in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand, and
without cavil or argument, any sum or sums within the limits of
[amount of guarantee]l as aforesaid

without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract or of the Works to be performed there under or of any of
the Contract documents which may be made between you and the Contractor
shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the
Defects Liability Period.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted t0o RS...................... (Rupees
.......................... only) and unless a claim in writing is lodged with us within
3 months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharges.
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IN WITNESS WHEREOF this guarantee has been duly executed on this

Signature and seal of the guarantor
Name of Bank

Address Date

1An amount shall be inserted by the Guarantor, representing the percentage
of the Contract Price specified in the Contract and denominated in Indian
Rupees.



105

Annexure B (NA)

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE)
To: [name of Employer]

[address of Employer]

[name of Contract]

Gentlemen:

In accordance with the provisions of the Conditions of Contract, Sub-clause
51.1 (“Advance Payment”) of the above mentioned Contract,
[name and address of Contractor] (hereinafter called
“the Contractor”) shall deposit with [name of

Employer] a bank guarantee to guarantee his proper and faithful performance
under the said Clause of the Contract in an amount of

1

[amount of guarantee] [in words].

We, the [bank or financial institution], as

instructed by the Contractor, agree unconditionally and irrevocably to
guarantee as primary obligator and not as Surety merely, the payment

to [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim
to the Contractor, in the amount not exceeding [amount of
guarantee]l [in words].

We further agree that no change or addition to or other modification of the
terms of the Contract or of Works to be performed there under or of any of the
Contract documents which may be made
between [name of Employer] and the Contractor,

shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

The guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract
until [name of Employer] receives full

repayment of the same amount from the Contractor.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to0 RS...................... (Rupees
.......................... only) and unless a claim in writing is lodged with us within
3 months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this
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Yours truly,
Signature and seal:

Name of Bank/Financial Institution:
Address:
Date: 1. An amount shall be inserted by the bank or

financial institution representing the amount of the Advance Payment, and
denominated in Indian Rupees.
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Annexure - C (NA)

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE)

To,

New Mangalore Port Authority,
Administrative Building,
Panambur,

Mangalore - 575 010.

In consideration of the Board Members of the New Mangalore Port
Authority, Mangalore (hereinafter called “The Board” having agreed to
refund

(hereinafter called “the said contractor(s)’) under the terms and
conditions of an Agreement No. made

between New Mangalore Port Authority and
(hereinafter called “the said

Agreement”) the retention money for the due fulfillment by the said
contractor(s) of the terms and conditions contained in the said
agreement on production of a bank guarantee for

. We (hereinafter referred to as

“the Bank”) at the request of M/s. do hereby

undertake to pay the Board an amount not exceeding
on demand.

. We do hereby undertake to pay the

amounts due and payable under this guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said
Contractor(s). Any such demand made on the bank shall be conclusive
as regards the amount due and payable by the Bank under this
guarantee. However, our liability under this guarantee shall be

restricted to an amount not exceeding
Rs.
. We undertake to pay the Board any

money so demanded notwithstanding any dispute or disputes raised by
the Contractor(s) in any suit or proceeding pending before any Court or
Tribunal relating there to, our liability under this present being
absolute and unequivocal.
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The payment so made by us under this bond shall be a
valid discharge of our liability for payment there under and the
Contractor(s) shall

have no claim against us for making such payment.

. We further agree that the guarantee herein

contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it
shall continue to be enforceable till all the dues of the Board under or
by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in-charge on behalf of the Board
certifies that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Contractor(s) and accordingly
discharges this guarantee.

. We further agree with the Board that Board shall
have the fullest liberty without our consent and without affecting in

any manner our obligations here under to vary any of the terms and
conditions of the said agreement or to extend time of performance by
the said Contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Board against
the said Contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Agreement and we shall not be relieved
from our liability by reason of any such variation, or extension being
granted to the said Contractor(s) or for any forbearance act or omission
on the part of the Board or any indulgence by the Board to the said
Contractor(s) or by any such matter or thing whatsoever which under
the law relating to sureties would but for this provision, have effect so
relieving us.

. This guarantee will not be discharged due to the change in the
constitution of the Bank or the Contractor(s).

. We lastly undertake not to revoke this

guarantee except with the previous consent of the Board in writing.

. This guarantee shall be valid up to unless extended on
demand by Board Notwithstanding anything mentioned above, our
liability against this guarantee is restricted to
Rs. and
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unless a claim in writing is lodged with us within three
months of the date of expiry or such extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand
discharged.

Notwithstanding anything contained herein.
1. Our liability under this Bank Guarantee restricted to a sum of
Rs.

Only).
2. This bank guarantee shall be valid up to
We are liable to pay the guaranteed

amount or any part thereof under this bank guarantee only and only if
you serve upon us a written claim or demand on or before
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APPENDIX 1

TO GENERAL CONDITIONS OF CONTRACT (NA)

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE)

THIS AGREEMENT, made and entered into this ..........cccccoovviiiiiinnnne. Day
of.........oii. 20, i, Between ..., (“the Employer”)
= 1 o

........................................................................ (“the Contractor”),and the
Disputes Review Board (“the Board”) consisting of One / three Board
Members,

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer and the Contractor have contracted for the

CONSErUCtioN  Of  TNE o e e e

.................................. (Project name)

................................................................................. (the “Contract”) and

WHEREAS, the contract provides for the establishment and operation of the

Board NOW THEREFORE, the parties hereto agree as follows :

. The parties agree to the establishment and operation of the Board in

accordance with this Board Agreement.

Except for providing the services required hereunder, the Board Members

should not give any advice to either party or to the Engineer or his nominee

concerning conduct of the Works.

The Board Members :

a. shall have no financial interest in any party to the contract or the

Engineer or his nominee, or a financial interest in the contract, except
for payment for services on the Board.

b. shall have had no previous employment by, or financial ties to, any
party to the contract, or the Engineer or his nominee, except for fee
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based consulting services on other projects, all of
which must be disclosed prior to appointment to the Board.

shall have disclosed in writing to the parties prior to signature of this
Agreement any and all recent or close professional or personal or
personal relationships with any director, officer, or employee of any
party to the contract, or the Engineer or his nominee, and any and all
prior involvement in the project to which the contract relates;

. shall not, while a Board Member, be employed whether as a

consultant or otherwise by either party to the contract, or the
Engineer or his nominee, except as a Board Member.

shall not, while a Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or his
nominee, regarding employment whether as a consultant or otherwise
either after the contract is completed or after services as a Board
Member is completed;

shall be and remain impartial and independent of the parties and
shall disclose in writing to the Employer, the Contractor, the Engineer
or his nominee, and one another any fact or circumstances which
might be such to cause either the Employer or the Contractor to
question the continued existence of the impartiality and independence
required of Board Members.

3. Except for its participation in the Board’'s activities as provided in the

contract and in this Agreement none of the Employer, the Contractor, the

Engineer or his nominee, and one another any fact or circumstances which

might be such to cause either the Employer or the Contractor to question

the continued existence of the impartiality and independence required of

Board Members.

4. The Contractor shall :

a)

furnish to each Board Members one copy of all documents which the
Board may request including contract documents, progress reports,
variation orders, and other documents, pertinent to the performance
of the Contract.

in co-operation with the Employer, co-ordinate the Site visits of the
Board, including conference facilities, and secretarial and copying
services.
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5. The Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its
activities after issuance of the taking over Certificate and the Board’s
issuance of its Recommendations on all disputes referred to it.

6. Board Member shall not assign or subcontract any of their work under this
Agreement.

7. The Board Members are independent and not employees or agents of either
the Employer or the Contractor.

8. The Board Members are absolved of any personal or professional liability
arising from the activities and the Recommendations of the Board.

9. Fees and expenses of the Board Member[s] shall be agreed to and shared
equally by the Employer and the Contractor. If the Board requires special
services, such as accounting, data research, and the like, both parties must
agree and the costs shall be shared by them as mutually agreed.

10.Board Site visits :

a. The Board shall visit the Site and meet with representatives of the
Employer and the Contractor and the Engineer or his nominee at
regular intervals, at times of critical construction events, and at the
written request of either party. The timing of Site failing agreement
shall be fixed by the Board.

b. Site meetings shall consist of an informal discussion of the status of
the construction of the works followed by an inspection of the works,
both attended by personnel from the Employer, the Contractor and
the Engineer or his nominee.

c. If requested by either party or the Board, the Employer will prepare
minutes of the meetings and circulate them for comments of the
parties and the Engineer or his nominee.

11.Procedure for disputes referred to the Board:

a. If either party objects to any action or inaction of the other party or
the Engineer or his nominee, the objecting party may file a written
Notice of Dispute to the other party with a copy to the Engineer or his
nominee stating that it is given pursuant to Clause 65 and stating
clearly and in detail the basis of the dispute.

b. The party receiving the Notice of Dispute will consider it and respond
in writing within 7 days after receipt.

c. This response shall be final and conclusive on the subject, unless a
written appeal to the response is filed with the responding party
within 7 days of receiving the response. Both parties are encouraged
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to pursue the matter further to attempt to settle the dispute. When it
appears that the dispute cannot be resolved without the assistance of
the Board either party may refer the dispute to the Board by written
Request for Recommendation to the Board, the other party and the
Engineer or his nominee stating that it is made pursuant to Clause
65.

d. The Request for recommendation shall state clearly and in full detail
the specific issues of the dispute to be considered by the Board.

e. When a dispute is referred to the Board, and the Board is satisfied
that the dispute requires the Board’'s assistance, the Board shall
decide when to conduct a hearing on the dispute. The Board may
request that written documentation and arguments from both parties
be submitted to each Board Members before the hearing begins. The
parties shall submit insofar as possible agreed statements of the
relevant facts.

f. During the hearing, the Contractor, the Employer, and the Engineer
or his nominee shall each have ample opportunity to be heard and to
offer evidence. The Board’'s Recommendations for resolution of the
dispute will be given in writing, to the Employer, the Contractor and
the Engineer or his nominee as soon as possible, and in any event not
more than 28 days after the Board's final hearing on the dispute.

12.Conduct of Hearings :

a. Normally hearing will be conducted at the Site, but any location that
would be more convenient and still provide all required facilities and
access to necessary documentation may be utilised by the Board.
Private sessions of the Board may be held at any location convenient
to the Board.

b. The Employer, the Engineer or his nominee and the Contractor shall
have representatives at all hearings.

c. During the hearings, no Board Member shall express any opinion
concerning the merit of any facet of the case.

d. After the hearing are concluded, the Board shall meet privately to
formulate its Recommendations. All Board deliberations shall be
conducted in private, with all individual views kept strictly
confidential. The Board’'s Recommendations, together with an
explanation of its reasoning shall be submitted in writing to both
parties and to the Engineer or his nominee. The Recommendations
shall be based on the pertinent contract provisions, applicable laws
and regulations, and the facts and circumstances involved in the
dispute.
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e. The Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide,
and the dissenting member any prepare a written minority report for
submission to both parties.
[Note : Delete if it is one member Board]
13.If during the contract period, the Employer and the Contractor are of the
opinion that the Dispute Review Board is not performing its functions
properly; the Employer and the Contractor may together disband the
Disputes Review Board. In such an event, the disputes shall referred to
Arbitration straightaway.
The Employer and the Contractor shall jointly sign a notice specifying that
the Board shall stand disbanded with effect from the date specified in the
notice. The notice shall be posted by a registered letter with AD or delivery of
the letter, even if he refuses to do so.
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NEW MANGALORE PORT AUTHORITY

Panambur, Mangalore

Arrangements like providing chinese(Paghoda) tent with side

covers, armed chair with covers, decorative arch for walk through

etc., in connection with the arrival of Cruise Passanger ship to
NMPA for the year 2022-23-Retender

TENDER DOCUMENT

Volume - 11
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NEW MANGALORE PORT AUTHORITY

CIVIL ENGINEERING DEPARTMENT
Tender no: CIVIL/CE(C)/EE(C)/88/2022-23

Tender for

“Arrangements like providing chinese(Paghoda) tent with side
covers, armed chair with covers, decorative arch for walk through
etc., in connection with the arrival of Cruise Passanger ship to
NMPA for the year 2022-23-Retender”

Volume | Section | 1) Notice Inviting Tenders
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i) Annexure (1 to 13)

Section I i) Form of Agreement

Section 111 i) Conditions of Contract: Part A -
E: General Conditions
i) Conditions of Contract : Part F:
Special Conditions
iif) Contract Data
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v) Appendix — | and Appendix - Il

Volume Il Section IV 1) Technical Specifications
Section V i) Drawings
Volume Il Section VI i) Preamble

i) Bill of Quantities

iii) For of tender

Section VII i) Schedules (A & B)
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SECTION IV

TECHNICAL SPECIFICATIONS

A.GENERAL
1. INTRODUCTION

The intent of this technical specification covers construction of all civil works as

covered in the scope of contract as per drawings supplied by Owner.

All civil works shall be carried out as per design/drawings standardized by the
Consultant/Owner and the specification provided by the Consultant/Owner. All
standard drawings are enclosed with the tender documents. In case any item is not
covered under specification then the same shall be carried out as per CPWD
specification and applicable Standards and Codes. Any item for which specification
is not provided herein and is not covered under CPWD specification shall be
executed as per manufacturer guidelines. All materials shall be of best quality con
forming to relevant Standards and Codes. In case of any conflict between
Standards/Code and Technical Specification, the provisions of Technical
Specification shall prevail, and the Engineer’s decision on interpretation shall be
final.

The Contractor shall furnish all labor, tools, equipment, materials, temporary
works, constructional plant and machinery, fuel supply, transportation and all
other incidental items not shown or specified but as may be required for complete
performance of the Works in accordance with drawings, specifications and direction

of Owner.

Excavated earth is to be disposed from site as instructed, only into approved landfill
areas and dump yard. The cost of excavation to include for necessary lead and lift

as specified.

All materials including cement, reinforcement steel and structural steel etc. shall be
arranged by the Contractor. All testing required shall be arranged by the Contractor
at his own cost. The contractor shall execute the work as per the standard Field
Quality Plan (FQP) of NMPT.

The bidder shall fully apprise himself of the prevailing conditions at the proposed
site, climatic conditions including monsoon patterns, local conditions and site
specific parameters and shall include for all such conditions and contingent
measures in the bid, including those which may not have been specifically brought

out in the specifications.
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Level and date of concreting shall be marked on the building from outside at every
floor level with proper paint, etc.

All levels and survey work shall be measured by total station and electronic level
machine at all floors and places.

Brief Description of Works

The scope of work is defined in the Notice Inviting Tender. The Contractor shall
provide all necessary materials, equipment and labour etc. for the execution and
maintenance of the work till completion.

The work shall be executed in accordance with the specification stipulated in the
Bill of Quantity and other bidding documents read along with CPWD (Central Public
Works Department) specifications for civil works and IS codes with up-to-date
revisions. For non-schedule items specification as given along with tender
document and similar items of CPWD shall be applicable.

The list of references for civil works are CPWD specifications, relevant IS codes and

best practices.

For deep excavations, necessary shoring is to be done, the design of which will be
provided by the contractor, after assessing site and soil conditions, and work only
to be commenced on site after the same is duly approved by NMPT. Any approval if
required from the Mineral department or any other statutory body that has

jurisdiction on such excavations has to be obtained by the contractor.
All earth used for back filling should be of approved quality.

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will

supersede other specifications of cement to be used for the works.

For ready mixed cement concrete, in addition to the CPWD specification, the

following also to be noted:

The cost towards cement quantity reduced from the specified quantity in the item
due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix

shall be submitted to Engineer in Charge for approval.

All hard ware fittings shall be of best quality and shall be selected as per the

Instructions of Engineer in Charge.
Site location, Boundaries and Possession

The location and boundaries of the Site are shown on the Drawing No: 22/98/MTC-
11/2022-Ts -LP . The Contractor shall confine his activities strictly to the allotted
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site area(s) and shall not allow his personnel to trespass upon any other areas

occupied by the Employer.
1.4 Site Datum and Base Lines

A base line shall be established within the working area by the Contractor. The
base line shall be referenced to the site co-ordinate system (based on the Local
Coordinates of New Mangalore Port). This bench mark and base line will be the
basis for the setting-out for all the Works. The main levels and lines for each
portion of the Works shall be established from the bench mark and base line by the

Contractor.

1.5 Site Conditions

1.5.1 Location of Work

As per enclosed location plan.

1.5.2 Climate

The climate at Mangalore is tropical with high humidity and a maximum shade
temperature of 36°C. The average annual rainfall is approximately 3330 mm and
concentrated in the south-west monsoon months of June, July, August and
September during which period the average rainfall is as much as 82% of the total

annual rainfall.

1.5.3 Wind

The wind in the monsoon months of June, July and August are predominantly from
south-west and west with a maximum intensity of 5 on the Beaufort Scale. The
winds in the remaining months of the year are predominantly from the north-west
and the maximum intensity during this period is also of 5 on the Beaufort Scale.
1.5.4 Cyclones

Even though Mangalore is within the cyclonic area of storms originating in the
Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal,
cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind
speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9
m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph
(26.9 m/sec.)

1.5.5 Visibility
Thirty year period observations conducted by the Indian Meteorological Department

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10
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days in the south-west monsoon period. The maximum number of foggy days in a
year is only 3.

1.5.6 Site Preparation

The Contractor shall furnish all necessary supervision, labour, materials,
equipment and tools for Site Preparation, clearing and all other works. Clearing
shall mean to completely demolish, remove and dispose with all leads, lifts and
descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged
roots, stumps, snogs, boulders, mounds, existing structures and other
objectionable materials. The areas required to be cleared shall consist of the work
Site, ditches, borrow pits, diversions and all other areas necessary for the
construction work as directed by the Engineer-in-Charge.

Before any Temporary Works are commenced, the Contractor shall submit his
proposal along with complete drawings of all Temporary Work, he may require for
the execution of the Works in advance to the Engineer for approval. The Contractor
shall also submit his calculations relating to the design of temporary works,
strength, etc. if required by the Engineer and shall carry out the modifications that
the Engineer may require of such temporary works at Contractor's own cost. The
Contractor shall be solely responsible for the stability and safety of all Temporary
Work.

It will be the responsibility of the Contractor to make timely procurement of all
materials and mobilize all essential equipment for both Temporary and Permanent
Works.

1.6 Site Information

The detailed drawing No0.22/98/MTC-11/2022-Ts LP of the construction site for
adaptation of methodology for the construction. However, on account of this change
in the geographical profile of site, no extra cost for additional arrangement required
to be made will be paid for.

1.7 The Nature of Soil Profile

The site comprises of ordinary soil. The details furnished herein are only for the
information/guidelines of the tenderers and the successful contractor shall not
claim for any deviation in the actual subsoil profile encountered at site.

1.8Records

Complete records of all operations connected with the work shall be kept by the
Contractor. The Contractor shall submit to the Engineer-in-charge for approval his

proposal of the manner of presentation of these records. Three copies of all such
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records shall be furnished to the Engineer-in-charge on completion of each test or

operation.

B.
1.

Works
Hire Charges for Chinese (Paghoda Tent)

Hire charges for Chinese (Paghoda tent with side covers including cost of
labour, fixing charges, transportation charges and all other incidental charges
etc. Quantity for Nine number of cruise Vessels expected during 2022-23.

Hire Charges for Armed chair with Covers

Hire Charges for armed chairs with covers including cost of labour, fixing
charges, transportation charges and all other incidental charges etc. Quality for

nine numbers of Cruise Vessels expected during 2022-23.

Hire Charges for Decorative Arch

Hire Charges for Decorative Arch for walk through including cost of labour,
fixing charges, transportation charges and all other incidental charges etc.
Quality for Nine number of Cruise Vessels expected during 2022-23.

Hire Charges for Red carpet

Hire charges for red carpet, including cost of labour, fixing charges,
transportation charges and all other incidental charges etc. Quantity for nine
number of cruise vessels expected during 2022-23.

Hire Charges for Platform
Hire charges for platform including cost of labour, fixing charges, transportation

charges and all other incidental charges etc. quantity for nine number of cruise

vessels expected during 2022-23.

Hire charges for Tower Air Conditioner
Hire charges for tower air conditioner 1.00 Tonne capacity including cost of
labour, fixing charges, transportation charges generator charges and all other

incidental charges etc.
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7. SECTION V

DRAWINGS
Brief Description of drawing

The Works are shown in the following drawings that are issued as a part of the

Tender Documents:

Sl. Drawing No. Description
No

1 22/98/MTC-11/2022-Ts-LP Location Plan
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NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE

ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA) TENT
WITH SIDE COVERS, ARMED CHAIR WITH COVERS,
DECORATIVE ARCH FOR WALK THROUGH ETC., IN

CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER
SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER

TENDER DOCUMENT
Volume - 111
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VOLUME 11

SECTION VI

(1) PREAMBLE TO BILL OF QUANTITIES

1. General
1.1

1.1.1

1.1.2

1.1.3

1.1.4

1.1.5

1.2
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Instructions
General

This Bill of Quantities must be read with the Drawings, Conditions of
Contract and the Specifications, and the Contractor shall be deemed
to have examined the Drawings, Specifications, Conditions of Contract
and to have acquainted himself with the detailed descriptions of the
Works to be done, and the way in which they are to be carried out.
Notwithstanding that the work has been sectionalized every part of it
shall be deemed to be supplementary to and complementary of every
other part and shall be read with it or into it so far as it may
practicable to do so.

The detailed descriptions of work and materials given in the
Specifications are not necessarily being repeated in the Bill of
Quantities.

The Contractor shall be deemed to have visited the Site before
preparing his tender and to have examined for himself the conditions
under which the work will proceed and all other matters affecting the
carrying out of the works and cost thereof.

The Tenderer will be held to have familiarized himself with all local
conditions, in so far as they affect the work, means of access and the
locality of existing services, in order to execute the Works measured
and described hereinafter. No claims for want of knowledge in this

respect will be reimbursed.

Rates and Prices to be Inclusive

Rates and prices set against items are to be the all inclusive value of
the finished work shown on the Drawings and/or described in the
Specification or which can reasonably be inferred there from and are
to cover the cost of provision of plant, labour, supervision, materials,
test charges, freight, transportation, erection, installation,

performance of work, care of works, insurance, maintenance,



1.2.2

1.2.3

1.2.4

128

overheads and profits and every incidental and contingent cost and
charges whatsoever including all taxes if any excluding GST and every
kind of temporary work executed or used in connection therewith
(except those items in respect of which provision has been separately
made in the general condition of contract) and all the Contractor's
obligations under the Contract and all matters and things necessary

for the proper completion and maintenance of the Works.

The rates and prices set down against the items are to be the full
inclusive value of the finished work shown on the Drawing and/or
described in the Specification or which can reasonably be inferred the
reform and to cover the cost of every description of Temporary Works
executed or used in connection therewith (except those items in
respect of which specific provision has been separately made in these
Bills of Quantities) and all the Contractor's obligations under the
Contract including testing, giving samples and all matters and things
necessary for the proper execution, completion and maintenance of
the Works.

The Specifications are intended to cover the supply of material and the
execution of all work necessary to complete the works. Should there be
any details of construction or material which have not been referred to
in the Specifications or in the Bill of Quantities and Drawings, but the
necessity for which may reasonably be implied or inferred there from,
or which are usual or essential to the completion of all works in all
trades, the same shall be deemed to be included in the rates and
prices entered in the Bill of Quantities. The rates and prices are to
cover the item as described in the Bill of Quantities and if there is
inconsistency in the description between the Bill of Quantities,
Specifications or Drawings, the interpretation will be done according to

General Conditions of Contract.

The quantities given in the Bill are approximate and are given to
provide a common basis for tendering. They are not to be taken as a
guarantee that the quantities scheduled will be carried out or required

or that they will not be exceeded. The Employer / Engineer reserves
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the right to delete any item and / or increase / reduce guantities
indicated in the Bills of Quantities at any time. Payment will be made
according to the actual quantities of work ordered and carried out in
the contract. However, the rates quoted shall be valid for any extent of
variation in quantity of each individual item provided that the total
contract value does not get altered by more than indicated in
conditions of contract. No claim whatsoever for extra payment due to
variation of quantities within the above said Ilimit would be

entertained.

The drawings for tender purposes are indicative only of the work to be
carried out. However, the Tenderer must allow within his price for the
items of work included in the Tender Documents for the details which
will appear on subsequent drawings developed for construction
purposes. Rate and price shall include any additional design/ detailing

to be carried out by contractor.

The rates and prices shall include (except where separate items are
given) for the provision and operation of the following items, for
compliance with the Conditions of Contract, Special Conditions, the
specifications and Tender drawings:

i) Supervision and labour for the Works;

i) All materials, installation/erection, handling and
transportation;

iii) All Contractor's Equipment;

iv) All testing, commissioning, insurance, maintenance, security,
welfare facilities, overheads and profit and every incidental and
contingent costs and charges whatsoever including;

V) All  temporary fencing, watching, lighting, sanitary
accommodation, general security arrangements, welfare
facilities and first aid provision;

Vi) Provision and maintenance of Contractor's site offices, cabins,
huts, maintenance and storage areas;

Vii) All taxes if any excluding GST on the transfer of property in
goods in the execution of works, Excise Duty, Duties, etc. (other

than Customs Duty for materials to be permanently
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incorporated into the Works);

viii)  All necessary temporary services including fresh water,
compressed air lines, electrical cabling and switchgear,
telephone, walkie-talkie and facsimile facilities;

iX) The maintenance of all Contractor's services;

X) All insurances for the Works;

Xi) Allowance for complying with all environmental aspects as
specified;

Xii) Detail design of components of temporary works, wherever

necessary as directed by Engineer.

1.4 Method of Measurement

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall
be net off the dimensions of the works shown on the drawings except

as mentioned below:

1.4.2 Units of Measurement: The units of measurement used in this Bill of

Quantities are in metric units as follows:

i) Linear: Linear meter, centimeter ormillimeter abbreviated to
'Rm’, ‘cm' or 'mm’ respectively.

i) Superficial: Square metre or Square centimeter abbreviated to
'Sg.M' or 'sg.cm’ respectively.

iii) Volumetric: Cubic meter abbreviated to ‘cu.m'. Litre abbreviated
to 'L’

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', /7 'MT
Kilogram abbreviated to 'kg'

V) Numbers: Numbers abbreviated to Nos. or No.

Vi) Lump sum: Lump sum abbreviated to 'L.S."

1.5 Currency
1.5.1 All monetary reference herein and the Bill of Quantities shall be priced

in Indian Rupee Currency.

2. Civil Works
2.2 Precast Concrete

2.2.1 Shuttering for precast concrete shall not be measured and paid for

separately.
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Effort for placement of precast concrete at the final locations
shall not be measured unless a specific item is provided in the
Bill of Quantities.

The precast concrete units shall be measured as shown on the
detailed drawings.

In-situ Concrete

Shuttering for In-situ concrete shall not be measured and paid
for separately.

No deduction will be made for chamfers smaller than 50 sg.cm.
sectional area, reinforcement bolts and other embedded parts
unless larger than 0.1 sg.m. sectional area and 0.03 cu.m. in
volume. No extra volume will be measured for splays or fillets
smaller than 50 sg.cm. sectional area.

The rates for reinforced concrete shall include for all batching, mixing,
transporting, hoisting or lowering to any height / depth, placing in
position and compaction in work of any sectional area or thickness
including shuttering, forming necessary construction joints, shear

keys and stop ends, and for curing and protecting etc. all as specified.

The rates shall include for preparing construction joints, shear keys
and surfaces against which next stage concrete is to be cast and
building in fittings including pipes and bolts except where specifically
billed separately. No separate payment will be made for making
openings/pockets/pits of any size and shape. Where surfaces are to
receive finishes the rates shall include for leaving the surface rough or

for hacking and roughening the surface to form a key.

Unless otherwise noted, rates shall include for inserting pipes and
other inserts in position accurately, concreting while they are in

position and also for protecting the same as the work proceeds.

Unless otherwise noted, the rates for concrete items shall include for
finishing the top surface to levels and slopes and surface finish as
specified. Rates for concrete shall include for finishing the slab to

specified slope towards drains, etc.
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Reinforcement

Steel reinforcement will be measured by weight and fixed in
accordance with Drawings and Specifications. The weight of
reinforcement bars -whether plain, deformed or ribbed etc., -of various
diameters will be calculated in accordance with Table 1 of 1S:1732
‘Dimensions for Round and Square Steel Bars for Structural and
General Engineering Purposes'.

The rates shall include for laps, cutting and waste, straightening short
and long lengths, bending, fixing, rolling margin and the provision of
spacer bars or support, chairs, binding wire, saddles, forks and all
dense concrete spacer blocks, etc., including preparing bending
schedules from the Drawings.

The rates shall include for all necessary descaling, wire brushing and
cleaning to remove all rust and mill scale, dirt, grease and other
deleterious matter before fixing and whilst still exposed during

construction.

Structural and Miscellaneous Steel work

Rates for structural steel work and iron work shall include supply,

fabrication, delivery and erection/embedment in concrete at Site and

all charges for welding, cutting, bending, bolting, site connections,

fixing to foundations.

The rates for Structural Steelwork shall include:

i) Supply, fabrication, delivery and erection

i) Rolling margin, cutting and waste, weld metal, bolts, fixings and
fittings

iii) Hoisting, drilling, bolting or welding and fixing in the manner

specified or indicated in the drawing

iv) Fabrication drawings
V) Welding trials and tests
Vi) Erection trials

Vii) Protective treatment (painting, hot dip galvanizing etc),

including making good any damage if provided in the BOQ item.
Metalwork items are described in the Bills of Quantities and the
Tenderer is to include for all the fittings, etc., described. All items shall

include the necessary fabrication, joints, angles, intersections and
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ends, all bolts or fixing lugs, all hoisting and scaffolding required and
casting in fixings or later cutting out or forming pockets for same,

grouting, supporting and making good.

2.5.4 Rates are to include for all necessary scaffolding, working over
water and at any height staging and hoisting and tarpaulin or
other protective covers and the cleaning and removal of paint
stains and spots, etc.

3.4.1 The Contractor's unit rates and prices shall include all
equipment, apparatus, material indicated in the Drawings,
and/or Specifications in connection with the item in question
and also associated labour as well as all additional equipment,
apparatus, material, consumables usually necessary to complete
the system even though not specifically shown, described or
otherwise referred to and also associated labour.

3.4.2 The rate for providing and fixing above items shall include all
fittings, fixtures, base and sole plates, anchor bolts, including

epoxy grouting, etc. all complete as specified, including the
necessary additional supervision to ensure accurate alignment

3. Abbreviations

4.1.1 The following abbreviations are used in the Specifications and
Bill of Quantities:

IS : Indian Standard

BS : British Standard

Qty. : Quantity

mm : Millimeters

cm: Centimeters

M/ m: Meters

LM : linear metre

LS : lump sum

Rs. : Rupees

P.: Paise

Nos. : Numbers

do : Ditto

MS : mild steel

T: Tones

Kg: Kilogram

EO : Extra over (previous sum unless specified
otherwise)

sq.m. /m>/ square metre

sgmt

sg.cm. : square centimeters

mm 2 Square Millimetre

Cu.m. 7/ cum: cubic meters
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YST : yield stress

dia : Diameter

wt. : Weight
Drg.No.: drawing number
max. : Maximum

min : Minimum
approx : Approximately
n.e.: not exceeding
incl: Including

circ: Circular

set : set / sets

c/c centre to centre
@ : at the rate of
Qtl Quintal
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ii) BILL OF QUANTITIES

NAME OF WORK:ARRANGEMENTS LIKE PROVIDING CHINESE(PAGHODA)
TENT WITH SIDE COVERS, ARMED CHAIR WITH COVERS, DECORATIVE
ARCH FOR WALK THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF
CRUISE PASSANGER SHIP TO NMPA FOR THE YEAR 2022-23-RETENDER

Ite
m Description Of Item Qty
No.

Unit

Rate In
Figures

Amount
(Rs. Ps.)

1 | Hire charges for Chinese | 14400.00
(Paghoda) tent with side covers
including cost of labour, fixing
charges, transportation charges
and all other incidental charges
etc. Quantity for Nine number of
cruise Vessels expected during
2022-23.

Sqft

28.00

403200.00

2 | Hire Charges for armed chairs| 540.00
with covers including cost of
labour, fixing charges,
transportation charges and all
other incidental charges etc.
Quality for nine numbers of
Cruise Vessels expected during
2022-23.

No.

30.00

16200.00

3. | Hire Charges for Decorative Arch | 6390.00
for walk through including cost of
labour, fixing charges,
transportation charges and all
other incidental charges etc.
Quality for Nine number of Cruise

Vessels expected during 2022-23

Sqft

18.00

115020.00
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4. | Hire charges for red carpet, | 19350.00 | Sqft 9.00 174150.00
including cost of labour, fixing
charges, transportation charges
and all other incidental charges
etc. Quantity for nine number of
cruise vessels expected during
2022-23.

5. |Hire charges for platform| 3600.00 Sqft 25.00 90000.00
including cost of labour, fixing
charges, transportation charges
and all other incidental charges
etc. quantity for nine number of
cruise vessels expected during
2022-23.

6. | Hire charges for tower air 72.00 No. 7000.00 | 504000.00
conditioner 1.00 Tonne capacity
including cost of labour, fixing
charges, transportation charges

generator charges and all other

incidental charges etc.

TOTAL Rs. | 13,02,570.00

Excess/Less (In Percentage in two decimals)

Quoted Amount in Figures

(Quoted amount in Words RUPEES .........ccvvviviiiiiniinnnnnns)

Note: GST as applicable shall be claimed as separate line item in tax invoice
and the same will be paid separately.
1. Contractor shall file the applicable returns with tax department in time
and submit the same as documentary evidence.

SIGNATURE OF THE BIDDER
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(iii) FORM OF TENDER

NAME OF CONTRACT ...t

To,

Executive Engineer (Civil)

New Mangalore Port AUTHORITY
Panambur

Mangalore - 575 010

Sir,

1.

We have examined the Conditions of Contract, Specification,
Drawings, Bill of Quantities, and Addenda Nos---------- for the
execution of the above-named Works, and we the undersigned, offer to
execute and complete such Works and remedy any defects therein in
conformity with the Conditions of Contract, Specifications, Drawings
and Bill of Quantities and Addenda

We acknowledge that the Appendix forms part of our Tender.

We undertake, if our Tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Engineer's notice
to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Appendix to Tender.

We agree to abide by this Tender for the period of 120 days from the
last date fixed for receiving the same and it shall remain binding upon
us and may be accepted at any time before the expiration of that
period.

Unless and until a formal Agreement is prepared and executed, this
Tender together with your written acceptance thereof shall constitute a
binding Contract between us.

We understand that you are not bound to accept the lowest or any
tender you may receive.

Dated this day of 201

Signature in the Capacity of duly

authorized to sign Tenders for and on behalf of

(IN BLOCK LETTERS)



Witnesses

1. Signature:

Name

138

Address :

2. Signature:

Name

Address :

Address:
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SECTION VII
SCHEDULE 11

(See sub rule (1) of Rule 36)

SI. Name of the Mineral Present Rate of Royalty to be
No. Royalty revised
Export Domestic
1 | Ornamental and
Decorative Building 15% of Sale Value or of | Rs.1,200 | Rs.600
Stones as defined under | Average Selling Price on | per MT per MT
clause(m) of Rule 2 advalorem basis or
A)Dyke Rock Rs.4,500 per m3 which is
(i)Black granites: higher.
(a)Chamarajanagar
District:
(b)All other Districts other | 15% of Sale Value or of | Rs.1700 | Rs.400
than(a)above Average Selling: Price on | per MT per MT
advalorem basis
orRs.1,500 per m3 which
is higher.
(i)Other varieties of dyke | 15% of Sale Value or of | Rs.500 Rs.375
other than black | Average Selling Price on | per MT per MT
granites(Entire State) advulorem basis or
Rs.1,500 per m3 which
is higher.
(B)(NPink and Red Granites
(Ilkal Pink Variety)
(i) Hungunda and Badami | 15%o0f Sale Value or of | Rs.1,000 | Rs.400
Taluk of Bagalkot District, Average Selling Price on | per MT perMT
Kustagi of Koppal District. | a@dvalorem  basis  or
Rs.1,200
(ii) Pink and Red Granites, | 15% of Sale Value or | Rs.600 Rs.350
Gheissess and their | Average Selling Price on | per MT per MT
structural verities (other | advalorem basis or
than llkal Pink Variety) Rs.1,800 Variety) per
m3 which is higher
C)Grey and White Granites | 15% of SaleValue or of
and their varieties: Average Selling Price on
(i) Very fine grained Grey | @dvalorem  basis  or
granite (Sira grey | Rs.1,350 per m3 which | o5 509 | Rs.350
Variety) Price on | is higher. per MT | per MT
Chintanmi,
Siddlaghattaof
Chikkaballapura
District Hoskote of
Bangalore District.
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(if) Greyand white | 15% of SaleValue or of | Rs.375 Rs.250
granites and textural | Average Selling Price on | per MT | per MT
varieties having | gdvalorem  basis or
shades of grey, Rs.1,050 per m3 which
balck and white | . .
colours (other than (i) | 'S higher.
above Entire State.

(iti) Grey granite of | 15% of Sale Value or | Rs.300 Rs.200
Devanahalli Taluk of | of Average Selling Price | per MT per MT
Bangalore Rural District | on advalorem basis or
and Chikkaballapur | Rs.600 per m3 which is
taluk of | higher.

Chikkaballapur
District
2 Felsite and its varieties | 15% of Sale Value or | Rs.900 per MT
suitable for use as |Of Average Selling Price
Ornamental Stone- | On advalorem basis or
Entire State Rs.1800 per m3 which
is higher.
3 Quartzite and sand | 15% of Sale Value or of | Rs.900 per MT
stone and their varieties | Average Selling Price on

suitable for use as |advalorem  Dbasis  or

Ornamental Stone- | Rs.1800 per m3 which

Entire State is higher.

4 Marable and 15% of Sale Value or of | Rs.1000 per MT

Crystalline  Limestone | Average Selling Price on

as ornamental Stone- | advalorem  basis  or

Entire State Rs.1800 per m3 which

is higher.
Bentonite-Entire State Rs.400 per MT Rs.500 per MT
6 Fuller Earth-Entire | RS-125 per MT Rs.125 per MT
State
7 Buff colour (waste) the | RS.60 per MT Rs.70 per MT
permits notexceed20%
of permit issued For
Fullers Earth
8 Limestone under the | Rs.70 per 10 Sq meters | Rs.50 per 10 Sq
title "Shahabad Stone" or Rs.70 per MT meters or Rs.50
per MT
9 Limestone(non-cement) Rs.25 per MT Rs.60 per MT
when used for building

stone-Entire State

10 | ordinary Building | RS-60 per MT Rs.70 per MT

Stone(Entire State as
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defined under clause(g)
of Rule2(1)

11

Limeshell-Entire State

100 per MT

120 per MT

12

Lime Kankar (non
cement) Entire State

50 per MT

80 per MT

13

Agate, Chalcedony,
Flint-Entire State

240 per MT

300 per MT

14

Ordinary Sand-Entire
State

60 Per MT

80 Per MT

15

Steatite and sand stone
used formakinghousehold
utensils / articles-Entire
State.

40 Per MT

80 Per MT

16

(HMurram (All types of
soils)-Entire State

20 per MT

40 per MT

(if)Clay used for
manutfacturing tile sand
bricks

40 per MT

60 per MT

17

Waste rocks generated in
ornamental stone quarry-
which is suitable for
ornamental purpose Entire
State (See explanation
under Rule36)

300 per MT or 850 CUM

300perMT

18

Irregular shaped waste
rock generated in
Ornamental stone quarry,
which is not suitable for
ornamental purpose (used
for making aggregates and
m-sand) Entire State.

60 per MT

40 per MT

19

Waste rocks generated in
Shahabad stone quarry-
Entire State (See
explanation under Rule-
36)

60 per MT

40 per MT

20

Finished Kerb
stones/cubes not
exceeding 30 cms each
face-Entire State.

110per MT

150 per MT

21

Barytes

) A Grade iGrey colour

i) B Grade (Grey colour)
i C, D Grade &Waste

6.5% of average selling
price or of sale value
whichever is higher on ad-
valorem basis

400 per MT
300 per MT
200 per MT

22

Calcite

15% of average selling
price or of sale value
whichever is higher on
ad-valorem basis

80 per MT

23

China clay and Kaolin
(including Ball clay, White
shell, Fireclay and white
clay)

i)Crude/Raw

8% of average selling price

80 Per MT
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or of sale value whichever
is higheron ad-valorem
basis.

12% of average selling | 600 per MT
ii)Processed price or of sale value
whichever is higher on
ad-valorem basis
24 | Corundum 12% of average | 15% of Sale Value or
sellingprice or of sale | of Average Selling
value whichever is | Price on ad valorem
higher on ad-valorem |bPasis  which is
basis higher.
25 | Dolomite Rs.75 per MT 100 per MT
26 | punite and Pyroxenite Rs. 30 per MT 60 per MT
27 | Felsite (Other than for | 1204 of average selling 120 per MT
ornamental purpose) price or of sale value
whichever is higher on
ad-valorem basis
28 Gypsum 20% of average selling | 150 per MT
price or of sale value
whichever is higher on
ad-valorem basis
29 Jasper 12% of average selling | 150 per MT
price or of sale value
whichever is higher on
ad-valorem basis
30 Quartz, feldspar 15% of average selling | 100 per MT
price or of sale value
whichever is higher on
ad-valorem basis
31 | Mica 4% of average selling | 1500 per MT
i Crude price or of sale value 500 per MT
) whichever is higher on
Il. Waste ad-valorem basis
32 Quartzite & Fuchsite | 12% of average selling | 100 per MT
Quartzite not suitable | price or of sale value
for use as Ornamental | whichever is higher
/Gemstones on ad-valorem basis
33 | Laterite
) /dispatched for use | RS.60 per MT 160 per MT
in cement or
chemical industries
or Abrasive or
Refractory purpose
(below threshold
value as specified by
IBM from time to
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time) 60 per MT
ii) For use as building
stone (below
threshold value as
specified by IBM)
34 | Ochre Rs.24 per MT 60 per MT
35 Pyrophyllite 20% of average selling | 200 per MT
price or of sale value
whichever is higher on
ad-valorem basis
36 | shale Rs.60 per MT 150 per MT
37 | slate Rs.45 per MT 150 per MT
38 | silica Sand 10% of average selling | 100 per MT
price or of sale value
whichever is higher on
ad-valorem basis
39 | steatite or Soapstone 18%o0f average selling | 200perMT
(Other than for house price or of sale value
hold articles) whichever is higher on
ad-valorem basis
Talc - 200perMT
40 30% of sale value on ad-

All other minerals (which
is not specified in
schedule-Il) Entire State

valorem basis

30% of Sale Value
or of Average
Selling Price on ad-
valorem basis
which is higher.

gy
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SECTION VII

SCHEDULE - B

MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT
NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C),

MANGALORE WITH EFFECT FROM 01.10.2022

Minimum Wages applicable “Construction or maintenance of roads, runways
or in building operations including laying down underground electric,
wireless, radio, television, telephone and overseas communication cables and
similar other underground cabling work, electric lines, water supply lines
and sewerage pipelines”-

Category

Area: A Area:B Area:C
Unskilled 711.00 595.00 477.00
Semiskilled/ 788.00 671.00 557.00
Unskilled Supervisory
Skilled/Clerical 866.00 788.00 671.00
Highly Skilled 940.00 866.00 788.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA),
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not
specified above as per Ministry of Labour and Employment F.No.1/16
(3)/2022-LS-1l dated 28.09.2022)

“Employment of Sweeping and Cleaning excluding activities prohibited under
the Employment of Manual Scavengers and Construction of Dry latrines
(Prohibition) Act, 1933".

Area Rates of wages Rs.
‘A 711.00
‘B’ 595.00
‘c 477.00

“Employment of Watch and Ward”-Rates of wages for employees employed in
watch and ward - Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A 866.00 940.00
‘B’ 788.00 866.00
‘C 671.00 788.00

For further details log on to Ministry of Employment.




