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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 
CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/65/2022-23Date: 17-03-2023 
TENDER ID: 2023_NMPT_744338_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/app of 

CPP portal from the Contractor fulfilling the Minimum Eligibility Criteria 

stipulated in this notice in two cover bidding procedure for the work of 

“Construction of Bus Shelter to the Public at Mallya Gate north side near NH-

66”  

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount 

equal to Rs.3.10 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs.3.85 lakhs each 

or 

At least One similar completed works costing not less than the amount equal 

to  Rs.6.15 lakhs  

Note1:*Similar work(s) means Any Civil Construction Works or Renovation 

Works.  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 

2019-20, 2020-21 and 2021-22 shall be at least Rs.2.35 lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in 

hand at NMPA.  The bidder must fill the Annexure-6. 
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In case the average turnover is Rs.3.00 crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

Pertinent information is given in the following table: 
i) Estimated Amount put to 

Tender 
Rs7,66,897/- 

ii) Earnest Money Deposit (EMD)    Rs.18,100/- (Rupees Eighteen Thousand 
One Hundred  Only.) 
The EMD shall be in the form of 
Insurance Surety Bonds, Account Payee 
Demand draft, Fixed Deposit Receipt, 
Bankers Cheque or shall be paid by 
RTGS in favour of F.A. & C.A.O., NMPA. 
Scanned copy should be uploaded along 
with bid. The benefit of Exemption of 
EMD to all Micro and small enterprises 
(MSE) will allowed. Shall upload with 
their offer, the proof of their being MSE 
registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) or 
Directorate of handicrafts and 
handlooms or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
Scanned copy should be uploaded along 
with bid. The benefit of Exemption of 
Tender fee to Micro and small enterprises 
(MSE) will allowed. Shall upload with 
their offer, the proof of their being MSE 
registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) or 
Directorate of handicrafts and 
handlooms or Udyam Registration 
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Certificate or any other body specified by 
Ministry of MSME. 

iv) Document download start date 
and time 

17-03-2023 at 15.00 HRS 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

31-03-2023 at 10.00 HRS 

vii) Bid submission closing date 
and time 

07-04-2023 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
10-04-2023at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 3 (Three Months including monsoon) 
xi) Validity of Tender 120 days from the date of closing of 

online submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-(Rupees Five 

Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id:yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 

portal, may have to be referred by the prospective Tenderer from time to time. 

              -sd- 
        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/65/2022-23 
E-Tender event  No. 2023_NMPT_744338_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider 

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 

requested to read the terms & conditions of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with 

documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should 

not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached 

along with bid documents during bid submission. This will ensure lesser 

upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the 

tender document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to enter 

the Bidder Name and Values only. 
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8. If there are any clarifications, this may be obtained 

online through the e-Procurement Portal, or through the contact details 

given in the tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online on the portal or 

on www.newmangaloreport.gov.in Bidder, in advance, should prepare the 

bid documents to be submitted as indicated in the tender schedule and 

they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD to all Micro and small 

enterprises (MSE) will allowed. Bidder Shall upload with their offer, the 

proof of their being MSE registered with district industries center (DIC) 

or Khadhi and village industries commission or Khadhi and Industries 

board (KVIV) or Coir board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME 

will be considered. The bidder should read the terms and conditions and 

accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

11. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side at 

that point of time. In order to reduce the file size, bidders are suggested 

to scan the documents in 75-100 DPI so that the clarity is maintained 

and the size of file gets reduced. This will help in quick uploading even at 

very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission Process. 

Bids, which are not frozen, are considered as Incomplete/Invalid bids 

and are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online 

by the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through 

this portal. Offline documents will not be handled through this system.  



  

 

14
15. At the time of freezing the bid, the e-Procurement system will 

give a successful bid updating message after uploading all the bid 

documents submitted and then a bid summary will be shown with the 

bid no., date & time of submission of the bid with all other relevant 

details. The documents submitted by the bidders will be digitally signed 

using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and 

will also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not 

certify for its correctness. 

18. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, 

during tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this 

portal is as per Indian Standard Time (IST) which is GMT+5:30. The 

bidders should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well before the 

bid submission end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be 

considered for evaluation and shall be rejected summarily.he benefit of 

Exemption of EMDand tender fee to all Micro and small enterprises 

(MSE) registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or any other body specified by 

Ministry of MSME, will be considered. The bidder shall upload with their 

offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The 
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GST applicable shall be shown as a separate line items in the 

Tax invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary 

evidence for exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 
volume-I (Original power of attorney i.e. Annexure 2 to be submitted by 
post or by hand immediately after the closing date for submission of online 
e-tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 
5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 
6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should 

be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall 

lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. Bidder(s) can witness electronic opening 
of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 

 Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 

of Part II Price bid, through valid email confirmed by them 
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Note: The tenderers are advised to offer their best possible 

rates.  There would generally be no negotiations hence most competitive 

prices may be quoted while submitting the price bid. However in case the 

lowest rate appears to be reasonable taking into account the prevailing 

market conditions, the work may be awarded to the lowest bidder and if 

the rate is still considered high, action as per prevailing instructions / 

guidelines shall be taken. All entries in the tender should be entered in 

online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail. The Port Authority 

reserves the right to determine whether the information has been provided 
in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 
criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any substantial 
way, the scope, quality, or performance of the Tenderer or (2) which limits 
in any substantial way, inconsistent with the Tender document, or (3) 
whose rectification would affect unfairly the competitive position of other 
Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 
technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened and 
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EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified 
date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing time 
and date of the tenders will be taken as valid. 

B. Instructions to Tenderers (General) 

1. Introduction: 
This work essentially comprises of “Construction of Bus Shelter to the Public 
at Mallya Gate north side near NH-66”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should apply 
for the tender document.  The successful bidder will be expected to complete 
the works by the intended completion date specified in the Contract 
document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in the 
NIT through e-tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov
.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits 
or participates in more than one Bid will cause all the proposals with the 
Bidder’s participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and 
liable for those costs. 
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7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the work site and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the Works.  The costs of visiting the site shall be at the 
Bidders’ own expense.  

8. Content of Bidding Documents: 
Tender Document will consist of: 
 

Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - E: 

General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume 
III 

Section VI Preamble 
Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection of 
the bid outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted, upload the 
entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred to 

the Chief Engineer (Civil) in writing, so as to reach at least three days before 

start date of submission of bid.  It is to be noted that queries asked after 

closing date of pre bid meeting will not be answered. Employer’s clarifications 
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shall be furnished in the CPP e-portal or shall be issued a 

corrigendum in the web site after closing date of online pre-bid meeting 

without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 

date mentioned in the NIT. The bidders can ask queries if any during the 

period of pre-bid meeting through online. The queries of the bidders shall be 

answered online or a separate consolidated list of queries and clarifications 

shall be uploaded in web sites after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall 

be shall be made exclusively through the issue of an Addendum. Any 

addendum thus issued shall be part of the tender documents and will be 

uploaded in CPP e-portal and Port website to all the bidders. Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part 

of Part I of their bid.  The Addendum can also be downloaded from NMPA 

official website from ‘Ongoing Project link’. The responsibility of downloading 

such addendum / amendment from NMPA website and CPP e-portal fully lies 

with the bidder. 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount 

equal to Rs.3.10 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs.3.85 lakhs each  

or 
At least One similar completed works costing not less than the amount equal 

to Rs.6.15 lakhs  

Note1:*Similar work(s) means Any Civil Construction Works or Renovation 
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Works.  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2019-20, 2020-21 and 2021-22 shall be at least Rs.2.35lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in 

hand at NMPA.  The bidder must fill the Annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, 

along with any other documentary proof certifying the year of completion, 

brief description of the project and project completion cost shall be submitted 

in support of the assignments performed and claimed by the tenderer to fulfill 

the eligibility criteria for qualification. Experience of the tenderer / contractor 

for completed works, executed in private organization shall be considered only 

if the Tax Deducted at Source Certificate with respect to referred work, issued 

by Competent Authority is enclosed by the tenderer along with the tender 

A statement duly certified by the Chartered accountant showing the average 
annual Financial Turnover over the last 3 financial years shall be submitted. 
Even though the bidders meet the above qualifying criteria, they are subject 
to be disqualified if they have:  
i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  
ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced 
Bill of Quantities submitted through CPP e-portal by the Bidder .The Bidder 
shall fill in the percentage of Excess or Less in the Bill of Quantities through 
CPP e-portal. Items for which no rate or price is entered will not be paid for by 
the Employer when executed and shall be deemed covered by the other rates 
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and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days 
(120 days) after the last date for online bid submission. A bid valid for a 
shorter period shall be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity period, 
the Employer may request that the bidders may extend the period of validity 
for a specified additional period.  The request and the bidders’ responses shall 
be made in writing or by cable.  A bidder agreeing to the request will not be 
permitted to modify his bid and also shall submit an extension for EMD, if it 
is in the form of Bank Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 
RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 
Mangalore Port Authority, Mangalore  
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 
deposit details towards Earnest Money Deposit of Rs.18100/- (Rupees 
Eighteen Thousand One Hundred  Only) as stipulated in the tender. The 
tender without EMD shall be treated invalid. The benefit of Exemption of 
EMD and tender fee to all Micro and small enterprises (MSE) registered 
with district industries center (DIC) or Khadhi and village industries 
commission or Khadhi and Industries board (KVIV) or Coir board or 
National Small Industries Corporation (NSIC) or Directorate of handicrafts 
and handlooms or Udhyog Aadhar Memorandum or any other body 
specified by Ministry of MSME, will be considered. The bidder shall upload 
with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender 
validity period of 120 days from the last date for online bid submission, 
the tender shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned 
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without interest as early as possible by RTGS/NEFT on 
conclusion of contract. The Earnest Money Deposit of the successful 
bidder shall be refunded (without interest) after he has signed the 
agreement and furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following 
cases: 
a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / 
SD / LD and while imposing penalty GST as applicable will be 
collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing 
and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or 
additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only 
through CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as 
authentic and final. Any documents submitted in the form of hard copy 
except Power of attorney.     
The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 
Commercial Bid should not contain Price Bid.  “Disclosure/indication 
of Price in the Techno Commercial Bid shall render the tender 
disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs.18100/- 
(Rupees Eighteen Thousand One Hundred  Only) by RTGS/NEFT to 
NMPA Bank Account, failing which the Techno commercial Bid shall 
not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 
560/-(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to 
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NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  
III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 
NMPA may at its sole discretion reserves the right to extend the date for 
receipt of Bid.  Bid after the aforesaid time and date or the extended time 
and date, if any, shall not be accepted by the portal.  
The following details pertaining to Techno Commercial Bid shall be 
uploaded online. 
a) Letter of Submission- Covering letter (vide Annexure – 1) 
b) Power of Attorney in favour of signatory/s to the Tender,(vide Annexure 

-2) (Original power of attorney i.e. Annexur-2 to be submitted by post 
or by hand so as to reach the Executive Engineer (Civil) immediately 
after the closing date for submission of online e-tender). 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction 

to Tenderers and certificates (Client Certificates / work completion 
certificates or any other documentary evidences with respect to the 
eligibility work) (vide Annexure-4) of condition of contract. The following 
specific instruction may be noted ; 
i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 
with the criteria specified in Clause No. 12 (a) for “Minimum 
eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments 
the details are to be supplemented by documentary proof from the 
respective client for having carried out such assignment duly 
certified by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 
evaluation. Mere submission of work completion certificate will not 
be considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing  Average 
Financial turnover of the tenderer over the last three financial years 
(vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure-6) 

g) A list of Plant and equipment proposed to be engaged for work. (vide 
Annexure-7) The equipment indicated in the Annexure -7 will form part 
of contract agreement and as such the bidders are requested to 
indicate the availability of the equipment at site at what stage of the 
construction period the equipment would made available. 



  

 

24
h) Tenderer should submit copy of Permanent Account Number. 

(PAN), ESI, PF and GST Registration (GSTIN) Number along with 
certificates issued by the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, 

temporary work and personnel for site organization considered 
necessary and sufficient for the work have been furnished in the 
Annexure to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organization will 
be available at appropriate time of relevant works for which the 
equipment have been proposed at site till the completion of the 
respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be 
rejected summarily without making any further reference to the 
bidder. 

c.  We have not made any payment or illegal gratification to any 
persons/ authority connected with the bid process so as to 
influence the bid process and have not committed any offence 
under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 
propose to be made to any intermediaries (agents) etc in 
connection with the bid. 

j) NEFT Payment details towards cost of tender / documentary evidence 
for exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 
exemption of EMD 

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 
ii) The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause 10, in which case all 
rights and obligations of the Employer and the bidders previously 
subject to the original deadline will thereafter be subject to the deadline 
as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ 
in the online technical bid documents shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted for 
reference purpose. The bid submitted through e-tendering mode only 
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will be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the Port’s 
tender document and the one submitted/uploaded by the tenderer, the 
conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 
The time that is displayed from the server clock at the top of the CPP e-portal, 
will be valid for all actions of requesting bid submission, bid opening etc., The 
bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freezed bids in 

online only through CPP e-portal (after submission of bid) and 
resubmit/upload the revised offer before the deadline prescribed in 
Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by 
the bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 
15 may result in the forfeiture of the Bid Security or the bidder shall be 
disqualified from bidding for any contract with New Mangalore Port 
Authority for a period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their 
Bids by Resubmitting Bid only in accordance with this clause through 
CPP e-portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 
Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening is declared as holiday by the Employer, the 
bid will be opened at the appointed time and location on the next working 
day. 

b. In the first instance the Techno Commercial Bid containing the 
RTGS/NEFT payment details of EMD & Cost of tender document will be 
verified.  If EMD and Tender Fee is in line with the Tender Condition there 
after the Techno Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite 
Bid security, then all Bidders will be so informed then and there. If any 
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Bid contains any deviation from the Bids documents and / or if 
the same does not contains Bid security in the manner prescribed in the 
Bid documents, then that Bid will be rejected and the Bidder informed 
accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid 
(cover-II) of such eligible bidders shall be opened on the specified date and 
time. 
If bidder withdraws his tender after opening of price bid the bidder will be 
disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdown 
of unit rates. The request for clarification and the response shall be in writing, 
but no change in the price or substance of the Bid shall be sought, offered, or 
permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from 
the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he 
should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his bid. 
Employer reserves the right to reject any Bid, if the Bidder does not provide 
the clarification sought for by the Employer, within the time specified by the 
Employer, for proper evaluation of the Bid. 

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) meets the eligibility criteria as defined in Clause 12. 
b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 
Attorney shall interalia include a provision to bind the Bidder to 
settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  
d) is responsive to the requirements of the Bidding documents. 
A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
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a) which affects in any substantial way the scope, quality or 

performance of the Works; 
b) which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 
c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the Technical 
Bid that he has not incorporated any conditions in the Financial Bid and in 
case any conditions are specified in the financial bid his tender will be 
rejected without making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of 
the non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. In evaluating the Bids, the 
Employer will determine for each Bid the evaluated Bid Price by adjusting the 
Bid Price as follows:  
a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and conditions 
of the tender document.  The Employer may however ask any tenderer for 
clarifications of his tender if required.  Nevertheless, no tenderer will be 
permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be 
acceptable. Tenders containing any qualifying conditions or even Bidder's 
clarifications in any form will be treated as non-responsive and will run the 
risk of rejection.   Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered 
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the lowest evaluated bid price, provided that such bidder has been 
determined to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter.  This letter (hereinafter and in the 
Conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the 
execution, completion and maintenance of the works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance 
with the provisions of Clause 34.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days of 
receipt of Letter of Acceptance, the successful bidder shall furnish the 
performance security and sign the Agreement with the Employer. The 
contractor shall make 12 copies of the Agreement and submit to the 
employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, shall be returned without 
interest by RTGS/NEFT on conclusion of Contract. The Earnest Money 
Deposit of the successful bidder if deposited in cash, shall be refunded 
(without interest) after he has signed the agreement and furnished required 
performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a Performance Security in the form 
in the form of Insurance Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt from a commercial bank, remittance by RTGS for 
an amount equivalent to 3% of the Contract price including GST, as 
applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the 
form of a Bank Guarantee, it shall be issued by a Nationalized 
/Scheduled Indian bank having its branch at Mangalore acceptable by 
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NMPA. The BG shall be issued in favor of New Mangalore Port 
Authority in the Format enclosed in Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Selection Process. 
Notwithstanding anything to the contrary contained in this document, the 
Port shall reject the tender without being liable in any manner whatsoever to 
the bidder, if it determines that the bidder has, directly or indirectly or 
through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice (collectively the 
“Prohibited Practices”) in the Selection Process. In such an event, the Port 
shall, without prejudice to its any other rights or remedies, forfeit and 
appropriate the Bid Security or Performance Security, as the case may be, as 
mutually agreed genuine pre-estimated compensation and damages payable 
to the Port for, inter alia, time, cost and effort of the Authority, in regard to 
the Tender, including consideration and evaluation of such Bidder’s Proposal.  
Such Bidder shall not be eligible to participate in any tender or RFP issued by 
the Authority during a period of 2 (two) years from the date such Bidder is 
found by the Authority to have directly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice, as the case may be.  
For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them:  
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected with 
the Selection Process (for avoidance of doubt, offering of employment  
to or employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in 
any manner, directly or indirectly with the Selection Process or the LOA 
or has dealt with matters concerning the Agreement or arising there 
from, before or after the execution thereof, at any time prior to the 
expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed 
to constitute influencing the actions of a person connected with the 
Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time 
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has been or is a legal, financial or technical consultant/ 
adviser of the Authority in relation to any matter concerning the 
Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any persons or  property to influence any 
person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or 
in any manner influencing or attempting to influence the Selection 
Process; or 

ii) having a Conflict of Interest; and  
(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 
restricting or manipulating a full and fair competition in the Selection 
Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest or any 
tender and has the right to reject any tender without assigning any reason 
thereof. No representation whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 
intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-
09-2020 in respect of Local Content and furnish an undertaking in the 
prescribed format as per Annexure 13, to that effect, failing which, the bid 
may be liable for cancellation. 
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Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Construction of Bus Shelter to the Public at Mallya Gate 

north side near NH-66” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. list of ongoing works In hand at NMPA-(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 
xii. Copy of valid PAN Card ESI, PF and GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 

 
  



  

 

32

 

Annexure – 2 
ON STAMP PAPER of Rs 100/- 

“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 
NORTH SIDE NEAR NH-66” 

--- 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying 
on our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 
other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and 
contracts and also to bind the (name of the Co.) to the arbitration clause included 
in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements and to 
perform such other acts, matters, things as the Attorney shall consider requisite 
or advisable as full and effectively as the Company could do, if present and acting 
there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me 
by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 
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and things done by the said Attorney by virtue of this power of attorney, 
shall be construed as acts, deeds and things done by the Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm 
whatever our said attorney shall do or cause to be done for the Company, the said 
Company, in the premises, by virtue of the powers hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he 
signs and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this 
______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 
“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 

NORTH SIDE NEAR NH-66” 
-- 

ORGANIZATION DETAILS 
 

CONTACT No.: 
NAME OF APPLICANT: 

 
1. Name of the Owner: 
2. Address: 

 Telephone No. : 
 Fax No. 

3. Description of Applicant 
 (for e.g. General, Civil Engineering 
  Contract or Joint Venture/Consortium etc.) 
 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project 
etc. 

9. Name and address of the companies / Sub-contractors who will be involved in 
the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 
NORTH SIDE NEAR NH-66” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 
Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  

Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments 

in this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and 

work completion certificate) from the respective client for having carried out 
such assignment duly certified by clients. 

iv. The works indicated in this Annexure – 4 will be only being considered for 
evaluation. Mere submission of work completion certificate will not be 
considered as Eligible Assignments. 

Signature 
(Authorised Signatory) 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 
NORTH SIDE NEAR NH-66” 

FINANCIAL CAPABLITY 
(A)  Net worth & Average Annual Turnover of the Bidder 

Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 
will be the Financial Year 2020-21. Year 2 shall be the year immediately preceding 
Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall 
provide audited Annual Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 
the work) 

Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific 
mention to be made to this effect and proof for such resources shall be enclosed. 
 
 
 
 

Certified by C.A Signature 
    (Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 
NORTH SIDE NEAR NH-66” 

 
LIST OF ONGOING WORKS IN HAND AT NMPA 

 
The Tenderer shall furnish in the format given below details of works being 
carried out by him at the time of bidding in NMPA. 

 
Sl. 
No. 

Name of work  Work order 
No. and Date 

Value Of 
Work Order 

In Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

     

 

      
Contractor 
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Annexure – 6A (Not applicable) 
 
 

NEW MANGALORE PORT AUTHORITY 
“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 

NORTH SIDE NEAR NH-66” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 
the works, along with a construction programme showing sequence of operation and 
the time frame for various segments of temporary and permanent works. 

 
 
 
 
 
                                                                                            Signature 

                                                                                            (Authorised Signatory) 
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Annexure – 7 
 

NEW MANGALORE PORT AUTHORITY 
“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 

NORTH SIDE NEAR NH-66” 
-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descript
ion  of 

equipme
nt 

Require
ment 
no. / 

capacity 

Owned / 
leased / 

to be 
procure

d 

Nos / 
capac

ity 

Age / 
conditi

on 

Remarks 
(from 

whom to 
be 

purchased) 

 At what stage  of 
contract period 
the equipment  

will be  available 

       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT MALLYA GATE 
NORTH SIDE NEAR NH-66” 

 
DECLARATION  

  
We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 
and Vol.III (Section V and VII) and agreed to the terms and conditions 
mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organisation considered necessary and sufficient for the work have been 
furnished in the Annexures to Conditions of Contract in Volume I and that 
such plant, temporary works and personnel for site organisation will be 
available at the site till the completion of the respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process and 
have not committed any offence under PC Act in connection with the bid. 

 
v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of 
any accident or injury to any workman or other person in the employment of 
the Contractor or Sub-Contractor against all claims, demands, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto 
and the Employer shall be at liberty to deduct or adjust from the Contactor's 
bills an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect of or 
in relation to any accident or injury referred to above without any reference to 
the Contractor. The contractor shall execute indemnity bond in the prescribed 
format as per Annexure - 12 

 
vi. We shall comply with all the Central State and Municipal Laws and Rules and 

we shall be solely responsible for complying with the provisions of the Contract 
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Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation &Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages 
act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. The 
Workmen Compensation Act or any other applicable legislation and the 
Municipal by-laws or other statutory Rules and Regulations whatsoever in force 
if these are applicable. Any obligations finding or otherwise missed under any 
statutory enactments, rules & regulations there under shall be the 
responsibility of the Contractor and the NMPA will take no responsibility for the 
same. The Contractor should take Workmen's Compensation Policy for his 
Workers, who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work 

 
vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 
lf any claim is made against New Mangalore Port Authority on this work, the 
Port Authority shall have the right to deduct the same from the bill amount 
payable to the contractor after verification of the validity and if admissible as 
per rules 

 
viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc. in connection with the bid. 
 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 
 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Construction of 
Bus Shelter to the Public at Mallya Gate north side near NH-66(hereinafter called 
“the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered 
office at ____________________________ (hereinafter called “the Bank”) are bound unto 
___________________________________ [name of Employer] (hereinafter called “the 
Employer”) in the sum of _________________________ 1 for which payment well and 
truly to be made to the said Employer the Bank binds itself, his successors and 
assigns by these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 
______  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  
or 
(2) If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity:  
 
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  
 
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 
We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date _________ 2 days 
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after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
……………………………………. only) and unless a claim in writing is lodged with us 
within 3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
…… 20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL______________________________________
____________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ __________________________ _____________ 
 
The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 
16 of the Instructions to Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued.  
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Annexure-10 
  

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                 
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 
 
Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as                    

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub-contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury 

referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 
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Any obligations finding or otherwise missed under any statutory 

enactments rules & regulations there under shall be the responsibility of the 

Indemnifier and the Indemnified will have no responsibility for the same. The 

Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are 

not covered under ESI and submit the same to the ESIC immediately after 

commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and 
Designation) 
Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
 

In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-----------------------------------------------------------------------------------------------

-- -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 
the one part and _____________ _________________ __________ 
___________________________________________________________________________________
_________  

 
(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 
desirous that certain works should be executed by the Contractor, 
Viz-------------------------------------- and has accepted a Tender by the Contractor for 
the execution and Completion of such works and the remedying of any defects 
therein at a contract price of Rs .....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the General Conditions hereinafter 
referred to. 

  

2. The following documents shall be deemed to form and be read and construed 
as part of this Agreement, viz.- 

 a)  The Letter of Acceptance; 
 b)  The Said Tender (Technical Bid); 
 c)  The Conditions of Contract (Parts I and II) 
 d)  The Specifications;  
 e)  The Drawings;  
 f)  The Bill of Quantities and 
 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the 
issue of Letter of Acceptance as separately listed and annexed here to. 

 
3. In consideration of the payments to be made by the Employer to the 

contractor as hereinafter mentioned the Contractor hereby covenants with the 
Employer to execute and complete the works and remedy any defects therein 
in conformity in all respect with the provisions of the Contract.   

 
4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein 
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the Contract Price or and such other sum as may become payable 
under the Provisions of the Contract at the times and in the manner 
prescribed by the Contract.  

 
 IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed the day and year first above written in accordance with their respective 
laws.  
 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... 
/20XX-XX. 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are 
used to identify defined terms.  
 
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid.  
 
Compensation Events are those defined in Clause 44. 
 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 54 
 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents listed 
in Clause 2.3 below.  
 
The Contract Data defines the documents and other information which 
comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract.  
 
Days are calendar days, months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the 
Contract.  
 
The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date.  
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The Employer is the party who will employ the Contractor to carry 
out the Works.  
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works.  
 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance.  
 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be revised 
only by the Engineer or his nominee by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
 
The Engineer or his nominee is the person named in the Contract Data (or 
any other competent person appointed and notified to the contractor to act in 
replacement of the Engineer or his nominee) who is responsible for 
supervising the Contractor, administering the Contract, certifying payments 
due to the Contractor, issuing and valuing Variations to the Contract, 
awarding extensions of time and valuing the Compensation Events.  
 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those which are included in the Bidding 
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.  
 
Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Engineer or his 
nominee.  
 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Date. 
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A Subcontractor is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the work in the Contract which 
includes work on the Site.  
 
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer or his nominee which 
varies the Works.  
 
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data.  
 
The Trained Work Person are those employed / proposed to be employed by 
the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a programme run under 
the auspices of a University, State Technical Board, Ministry of Government of 
India. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter and the other way around. 
Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The 
Engineer or his nominee will provide instructions clarifying queries 
about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other 
than references to the Completion Date and Intended Completion date 
for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
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(9) Any other documents listed in the Contract Data as forming 

part of the Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee 

will decide contractual matters between the Employer and the 
Contractor in the role representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are 
effective only when in writing.  A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall make 
12 copies of Contract Documents in hardbound cover which shall cover 
documents used in Contract/Agreement and provide the same to the 
Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer 
(Civil) of the New Mangalore Port Authority (by prior appointment with the 
Engineer). Within 21 days of receipt of Letter of Acceptance, the successful 
bidder shall furnish the performance security and sign the Agreement with 
the Employer. However No work shall be commenced before signing of 
contract Agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or 
his nominee but may not assign the Contract without the approval of 
the Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  
Other Contractors  
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8.2 The Contractor shall co- operate and share the site with other 

contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of other contractors. The Contractor shall 
as referred to in the Contract Data, also provide facilities and services 
for them as described in the Schedule. The employer may modify the 
schedule of other contractors and shall notify the contractor of any 
such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule 

of Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Engineer or his nominee. The Engineer or his nominee will approve any 
proposed replacement of key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal to or better 
than those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 
who is a member of the contractor’s staff of his work force stating the 
reasons, the contractor shall ensure that the person leaves the site 
within seven days and has no further connections with the work in the 
contract.  

10. Employer’s and Contractor’s Risks 
10.1   The Employer carries the risks which this Contract states are 

Employer’s risks and the contractor carries the risks which this 
Contract states are contractor’s risks.  

11. Employer’s Risks 
11.1 The Employers risks are  
a)       In so far as they directly affect the execution of the Works in the 

country where the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or 

civil war;  
iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and  
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v) riot, commotion or disorder, unless solely restricted to 

the employees of the Contractor or of his Subcontractors and arising 
from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for in 
the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal 
injury and death which arise during and in consequence of the performance 
of the Contract other than the excepted risks are the responsibility of the 
Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract Data 
for the following events which are due to the Contractors risks.  
a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 
contractor to the Engineer or his nominee for the Engineer or his 
nominee’s approval before the start date. All such insurances shall 
provide for compensation to be payable in the types and proportions of 
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currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor should 
have provided and recover the premiums the Employer has paid from 
payments otherwise due to the contractor or, if no payment is due, the 
payment of the premiums shall be a debt due.  
13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  
13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any information 
available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer or his nominee, who is to approve 
them if they comply with the specifications and Drawings.  
18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 
responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the Engineer 
or his nominee before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  
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20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to 
notify the Engineer or his nominee of such discoveries and carry out the 
Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the start date 
stated in the Contract Data the Employer is deemed to have delayed the start 
of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
authorised by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is intended 
to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee 
which comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the Dispute Review Board (DRB) within 28 days of the 
notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and 
the Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of the Works or after 
their completion and whether before or after repudiation or after termination 
of the Contract, including any disagreement by either party with any action, 
inaction, opinion, instruction, determination, certificate or valuation of the 
Engineer or his nominee, the matter in dispute shall, in the first place be 
referred to the Disputes Review Board [DRB] established pursuant to 
Appendix 1 hereto. (Not applicable to this contract) 
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Unless the Contract has already been repudiated or terminated or frustrated 
the Contractor shall in every case, continue to proceed with the Works with 
all due diligence and the Contractor and the Employer shall give effect 
forthwith to every decision of the Engineer or his nominee unless and until 
the same shall be revised, as hereinafter provided, in a Dispute Review Board 
Recommendation / Arbitral Award.  
25.2. Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied by 
the Dispute Review Board’s (DRB) decision shall be decided by arbitration as 
set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or 
any statutory amendment thereof. The arbitral tribunal shall consist of 
3 arbitrators, one each to be appointed by the Employer and the 
contractor, and the third to be appointed by the mutual consent of 
both the arbitrators, failing which by making a reference to CIDC-SIAC 
Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such 
arbitrators to the evidence or arguments already put before the 
Engineer or his nominee or the Board, as the case may be, for the 
purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Engineer or his 
nominee or any of the members of the Board, as the case may be, from 
being called as a witness and giving evidence before the arbitrators or 
any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided always 
that the obligations of the Employer, the Engineer or his nominee and 
the Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be 
entitled to suspend the works to which the dispute relates, and 
payment to the Contractor shall be continued to be made as provided 
by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment 
of its arbitrator by the other party, then President/Chairman of the 
nominated Institution shall appoint arbitrator within 14 days of the 
receipt of the request by the nominated institution. A certified copy of 
the President’s/ Chairman’s order, making such an appointment shall 
be furnished to both the parties. 
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v) Arbitration proceedings shall be held at Mangalore, and the language of 
the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding 
upon both parties. The expenses of the arbitrators as determined by 
the arbitrators shall be shared equally by the Employer and the 
Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, 
during and after the arbitration proceedings shall be borne by each 
party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 
the award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall 
not be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit 

to the Engineer or his nominee for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities in 
the works along with monthly cash flow forecast. 

 
27.2  An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress achieved 
on the timing of the remaining work including any changes to the 
sequence of the activities. 

 
27.3  The Contractor shall submit to the Engineer on the first day of each 

week or such longer period as the Engineer may from time to time direct, 
a progress report in an approved form showing up-to-date total progress, 
progress achieved against planned progress, during the previous week 
and progress forecast for the following week for all important items in 
each section or portion of the Works, in relation with the approved 
Program. 

 
27.4 The Contractor shall submit to the Engineer or his nominee, for approval 

an updated Program at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program 
within this period, the Engineer or his nominee may withhold the 
amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the 
date on which the overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit 
it to the Engineer or his nominee again at any time. A revised Program is to 
show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur 
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additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by 
this failure shall not be considered in assessing the new Intended 
Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the 
start or progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer.  The responsibility of the parties for 
actions to be taken is to be decided by the Engineer or his nominee 
either at the management meeting or after the management meeting 
and stated in writing to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may require 
the Contractor to provide an estimate of the expected effect of the event 
or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably 
possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer or his 
nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the 
test shows that it does the Contractor shall pay for the test and any samples. 
If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee’s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be 
delivered to the Employer in the condition required by the Contract, 
fair wear and tear excepted, to the  satisfaction of the Engineer, the 
Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 
engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer 
may, during the Defects Liability Period or within 14 days after 
its expiration, as a result of an inspection made by or on behalf 
of the Engineer prior to its expiration, instruct the Contractor to 
execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the 
contractor at his own cost if the necessity thereof is, in the opinion of 
the Engineer, due to: 
a) The use of materials, Plant or workmanship not in accordance with 
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the Contract, or 
 

b) Where the Contractor is responsible for the design of part of the 
Permanent Works, any fault in such design, or the neglect or failure 
on the part of the Contractor to comply with any obligation, 
expressed or implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects 
Liability Certificate shall have been signed by the Engineer and 
delivered to the Employer, with a copy to the Contractor, stating the 
date on which the Contractor shall have completed his obligations to 
execute and complete the Works and remedy any defects therein to the 
Engineer's satisfaction.  The Defects Liability Certificate shall be given 
by the Engineer within 28 days after the expiration of the Defects 
Liability Period, or, if different defects liability periods shall become 
applicable to different Sections or parts of the Permanent Works, the 
expiration of the latest such period, or as soon thereafter as any works 
instructed, pursuant to Clauses 35, have been completed to the 
satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of 
any obligation incurred under the provisions of the Contract prior to 
the issue of the Defects Liability Certificate which remains 
unperformed at the time such Defects Liability Certificate is issued 
and, for the purposes of determining the nature and extent of any such 
obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in 
the Engineer or his nominee’s notice the Engineer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor will 
pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 
Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the 
Bill of Quantities for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the 

Bill of Quantities for the particular item by more than +25 % provided 
the change exceeds +10% of initial Contract Price, the Engineer or his 
nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 
15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 
any item(s) is abnormally high, the Contractor shall provide the 
Engineer or his nominee with a detailed cost breakdown of such rate in 
the Bill of Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity 

of the Works or any part thereof that may, in his opinion, be necessary 
and for that purpose, or if for any other reason it shall, in his opinion, 
be appropriate, he shall have the authority to instruct the Contractor 
to do and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 
b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the 

Works, 
e) execute additional work of any kind necessary for the completion of the 

Works, 
f) change any specified sequence or timing of construction of any part of 

the Works. 
No such variation shall in any way vitiate or invalidate the Contract, by 
the effect, if any, of all such variations shall be valued in accordance 
with Clause 40. Provided that where the issue of an instruction to vary 
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the works is necessitated by some default of or 
breach of contract by the contractor or for which he is responsible, any 
additional cost attributable to such default shall be borne by the 
contractor. All Variations shall be included in updated Programs 
produced by the contra 
ctor.  

39.2 Instructions for Variations 
The Contractor shall not make any such variation without an 
instruction of the Engineer. Provided that no instruction shall be 
required for increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an instruction given 
under this clause, but is the result of the quantities exceeding or being 
less than those stated in the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each 

individual item, and +10% of the total contract price. Within 14 days of 
the date of instruction for executing varied work, extra work or 
substitution, and before the commencement of such work, notice shall 
be given either (a) by the contractor to the Employer of his intention to 
claim extra payment or a varied rate or price, or (b) by the Employer to 
the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items 
in the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of 
contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of 
the quantity in the Bill of Quantity plus the permissible variation 
should be:  

 
i) Rates and prices in contract, if reasonable plus escalation, 

failing which (ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage.  
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iii) Market rates of material and labor, hire charges of plant and 
machinery used plus 10% for overheads and profits of 
contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 
agreement on the rate of an extra item, rates as proposed by the 
Employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 
cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month 
in question in respect of materials for the works in the relevant 
amounts and under conditions set forth in sub-clause 51.6 of the 
Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 
the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations 
and Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information.  
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43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works 

which are not paid on monthly basis the Contractor has to submit the 
bill within 7 days of joint measurement taken along with the concerned 
Engineer. The Engineer has to ensure that joint measurement to be 
completed within 7 days of completing of part work / running work.  
The concerned Engineer i/c shall check and make entries into bill/M.B 
within 10 days of submission of the interim bill and submit to 
Executive Engineer/ Superintending Engineer (Civil).  The Executive 
Engineer/ Superintending Engineer (Civil) shall check the bills and 
after certification of the quantities as per manual shall forward to the 
Finance Department within 3 working days.  The Contractor and 
Assistant Engineer  both jointly complete the measurements, if 
Contractor due to any reason does not attend/avoid joint 
survey/measurements the Executive Engineer shall give notice to the 
contractor to be present at the site for joint measurement within 7 days 
notice.  If the contractor fails to attend the joint measurement second 
notice shall be issued to the contractor to attend the joint 
measurement within 3 days failure to attend the site for joint 
measurement the Assistant Engineer and AEE or EE  would record the 
reason and complete the measurements in a transparent manner 
departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. 
Joint measurements shall be taken continuously and need not be 
connected with billing stage. System of 4 copies of measurements, one 
each for Contractor, Employer and Engineer or his nominee, and 
signed by both Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the 
bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of 
completion of work and the same will be paid by the Port within 30 
days from the date of submission 

43.4  The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will 
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not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a 

way which affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover 
or to carry out additional tests upon work which is then found to 
have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for 
a subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including 
the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing 
with an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer 
does not work within the dates and other constraints stated in 
the Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event.  
44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Engineer or his nominee shall decide whether 
and by how much he Contract Price shall be increased and whether 
and by how much the Intended Completion Date shall be extended.  
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44.3  As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast has been provided 
by the Contractor, it is to be assessed by the Engineer or his nominee 
and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Engineer or his 
nominee shall adjust the Contract Price based on Engineer or his 
nominee’s own forecast. The Engineer or his nominee will assume that 
the Contractor will react competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the performance 
of this Contract. The Employer will perform such duties in regard to 
the deduction of such taxes at sources as per applicable law.Any new 
Taxes, levies, duties imposed after signing the Contract shall be 
reimbursed by the employer on production of documentary evidence. 
The GST shall be quoted separately in tax invoice. The contractor shall 
file the applicable returns with tax department in time and submit the 
same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Contract Data until Completion of the 
whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 
invoice, from first Running Bill onwards subject to a max of 5% plus of 
the contract price including GST. Retention money shall be refunded 
after completion of defect liability period along with performance 
security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 
week of delay, or part thereof subject to a maximum of 10 per cent of 
the contract price.  
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49A(i) The Employer, if satisfied, that the works can be 

completed by the contractor within a reasonable time after the specified 
time for completion, may allow further extension of time at its 
discretion with or without the levy of L.D. In the event of extension 
granted being with L.D, the Employer will be entitled without prejudice 
to any other right or remedy available in that behalf, to recover from 
the  contractor as agreed damages equivalent to half per cent (½%) of 
the contract value of the works including GST for each week or part of 
the week subject to the ceiling defined in sub-Clause 49 A. 
In the event of forfeiting the LD / EMD / SD performance Guarantee 
and while imposing penalty GST at applicable rate is applicable.   

 
49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the 
mutually agreed time frame, shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. 
up to ten per cent (10%) of the contract value and forfeit the security 
deposit made by the contractor besides getting the work completed by 
other means at the risk and cost of the contractor.  

 
49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being 
on the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums 
are included in the Contract, who may have been or be nominated or selected 
or approved by the Employer or the Engineer, and all persons to whom by 
virtue of the provisions of the Contract, the Contractor is required to 
subcontract shall, in the execution of such work or the supply of such goods, 
materials, Plant or services, be deemed to be subcontractors to the Contractor 
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and are referred to in this Contract as “Nominated 
Subcontractors”. 

51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, 

payable in two equal installments. The first installment shall be paid 
after mobilisation has started and next installment shall be paid after 
satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% 
of Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilisation Advance and Construction Equipment Advance shall be 
paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 
discretion of the employer and against Bank Guarantee for Mobilisation 
Advance and against hypothecation of Construction Equipment to the 
Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at 
the site and next installment shall be paid after satisfactory utilisation 
of earlier advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance will 
start when 15% of the work is executed and recovery of total advance 
should be completed by the time 80% of the original Contract work is 
executed.  

51.6 Secured Advance : The Engineer or his nominee shall make advance 
payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation into 
the works only shall be paid as Secured Advance. Materials which are 
of perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 8% of the contract amount including GST, of 
which 3% of contract price should be submitted as Bank Guarantee 
within 21 days of receipt of letter of acceptance and balance 5% 
recovered as retention money from running bills. Recovery of 5% of 
retention money shall commence from the first RA bill onwards @ 10% 
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for each bill. Retention money shall be refunded after 
completion of defect liability period. The performance Bank Guarantee 
will be released after completion of defect liability period. 

53. Removal of Craft or Plant which has sunk (not applicable to this 
contract) 
The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any 
sub-contractor employed by him (including also any plant which is held by 
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion or 
maintenance of the Works or otherwise deal with the same as the Engineer 
may direct or until the same shall be raised and removed, the contractor shall 
set al such buoys and display at night such lights and do all such things for 
the safety of navigation as may be required by the Engineer or by Employer.  
In the event of the Contractor not carrying out his obligation imposed upon 
him by this clause the Employer may provide buoy and light such sunken 
craft or plant and raise and remove the same (without prejudice to the right of 
the Employer to hold the Contractor liable under General Conditions) and the 
Contractor shall refund to the Employer all costs incurred in connection 
therewith. 
 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in 
location and manner approved by the Engineer subject to all necessary 
permissions being first obtained by the Contractor from the authorities 
concerned.  The Contractor shall not lay his temporary moorings such as to 
interfere with the port traffic and such moorings shall be removed if and when 
required by the Employer. 
 

54. Cost of Repairs 
53.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 
period shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the 
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Engineer or his nominee/Employer to this effect. The 
Engineer or his nominee/Employer upon receipt of this notice shall conduct a 
complete joint survey of the work within 7 days and prepare a defects list 
jointly. The defects pointed out by the Engineer or his nominee/Employer 
would be rectified by the contractor within 14 days and thereafter acceptance 
report be signed jointly by the contractor and the Employer. This joint 
acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent works before completion of the whole of the Works and, upon the  
issue of such Certificate, the Contractor shall be deemed to have undertaken 
to complete with due expedition any outstanding work in that part of the 
Permanent Works during the Defects Liability Period. 
Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or part 
of the Permanent Works before completion of the whole of the Works shall not 
be deemed to certify completion of any ground or surfaces requiring 
reinstatement, unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the 
Engineer or his nominee issuing a certificate of Completion.  
Taking-Over Certificate 
When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer, with a copy to the  
Employer, accompanied by a written undertaking to finish with due 
expedition any outstanding work during the Defects Liability Period.   Such 
notice and undertaking shall be deemed to be a request by the Contractor for 
the Engineer to issue a Taking- over Certificate in respect of the Works.  The 
Engineer shall, within 21 days of the date of delivery of such notice, either 
issue to the Contractor, with a copy to the Employer, a Taking- Over 
Certificate, stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract, or give instruction 
in writing to the Contractor specifying all the work which in the Engineer's 
opinion, is required to be done by the Contractor before the issue of such 
Certificate.   The Engineer shall also notify the Contractor of any defects in 
the Works affecting substantial completion that may appear after such 
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instructions and before completion of the Works specified 
therein.   The Contractor shall be entitled to receive such Taking-Over 
Certificate within 21 days of completion, to the satisfaction of the Engineer, of 
the Works so specified and remedying any defects so notified. 
  
Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause,  the 
Contractor may request and the Engineer shall issue a Taking-Over 
Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is 
provided in the appendix to Tender, or 

 
b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 
provided for in the Contract, occupied or used by the Employer, or 

 
c. any part of the Permanent Works which the Employer has elected to 

occupy or use prior to completion (where such prior occupation or use 
is not provided for in the Contract or has not been agreed by the 
Contractor as a temporary measure). 

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account 
of the total amount that the Contractor considers payable under the Contract 
before the end of the Defects Liability Period. The Engineer or his nominee 
shall issue a Defects Liability Certificate and certify any final payment that is 
due to the Contractor within 60 days of receiving the Contractor’s account if it 
is correct and complete. If it is not, the Engineer or his nominee shall issue 
within 15 days a schedule that states the scope of the corrections or additions 
that are necessary for the correction and certify payment of 50% of the 
undisputed amount to the contractor. If the Final Account is still 
unsatisfactory after it has been resubmitted the Engineer or his nominee shall 
decide on the amount payable to the Contractor and issue a payment 
certificate, within 60 days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer or his nominee’s 
approval, the Engineer or his nominee shall withhold the amount stated in 
the Contract Data from payments due to the Contractor.  
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59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to 
the following:  
(a) The Delay in signing of contract agreement beyond prescribed 

time limit.  
(b) The Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has not 
been authorised by the Engineer or his nominee.  

(c) the Engineer or his nominee instructs the Contractor to delay 
the progress of the Works and the instruction is not withdrawn 
within 28 days.  

(d) the Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation.  

(e) a payment certified by the Engineer or his nominee is not paid 
by the Employer to the Contractor within 50 days of the date of 
the Engineer or his nominee’s certificate:  

(f) the Engineer or his nominee gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer or his nominee.  

(g) the Contractor does not maintain a security which is required.  
(h) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data and  

(i) if the Contractor, in the judgment of the Employer has engaged 
in corrupt or fraudulent practices in competing for or in the 
executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of any thing of value to influence 
the action of a public official in the procurement process or in contract 
execution.  “Fraudulent practice” means a misrepresentation of facts in 
order to influence a procurement process or the execution of a contract 
to the detriment of the Employer, and includes collusive practice. 
Bidders (prior to or after bid submission) designed to establish bid 
prices at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to 
the Engineer or his nominee for a cause other than those listed under 
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Sub Clause 59.2 above, the Engineer or his nominee shall 
decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract 
for convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of 
extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 
immediately, make the Site safe and secure and leave the Site as soon 
as reasonably possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 
certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted 
at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply.  If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because 
of a fundamental breach of Contract by the Employer, the Engineer or 
his nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment repatriation of the 
Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and loss of 
profit on uncompleted works  less advance payments received up to the 
date of the certificate, less other recoveries due in terms of the contract 
and less taxes due to be deducted at source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for 
which payment has been made to the contractor by the Employer, are deemed 
to be the property of the Employer, if the Contract is terminated because of a 
Contractor’s default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Engineer or 
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his nominee shall certify that the Contract has been frustrated. The 
Contractor shall leave the Site and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was 
made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 
Section-III (v) as modified or added by the following condition of special 
conditions as provided in Section – III(vi) herein, which shall be read and 
construed with the general condition in Section – 3 A to E as if they were 
incorporated therein. In so far as any of the condition of the special conditions 
may conflict or be in consisting with any of general conditions of in Section -
3F- Special condition of the contract shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to 
the Engineer or his nominee a return in detail, in such form and at such 
intervals as the Engineer or his nominee may prescribe, showing the staff and 
the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer or his 
nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub contractors 
shall abide at all times by all existing labour enactment and rules made there 
under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or 
the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions 
of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
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amendments, if any, on the part of the Contractor the Engineer or 
his nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer / 
Engineer or his nominee shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including percolating 

water) to prevent 
(j) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality 

thereof. 
(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting 
of Works, Temporary Works, Materials and Plant and shall provide all 
such marks and lights as may be required by the Employer or the 
Engineer or any other authority having jurisdiction over the Site 
together with all labour stores and services required for their efficient 
working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, 
and all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works 
are handed over to the Employer, or till such time when the Engineer 
decides that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such 
as not to interfere with any navigation lights or with any traffic or 
signal lights of any local or other authority. 
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66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the premium 
paid under such policy/policies as and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect 
of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & 
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 
rules there under and the enactments that may be applicable including 
ESI Act, the payment of wages act, Provident Fund Act, the Minimum 
Wages Act, the Factory's Act. The Workmen Compensation Act or any 
other applicable legislation and the Municipal by-laws or other statutory 
Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or otherwise missed under any statutory enactments, 
rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, 
who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
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bill amount payable to the contractor after verification of the 
validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work 
by his staff at site. 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against 
war risks, such insurance if normally available shall be effected, at the cost of 
the Employer, with the Insurance Company acceptable to the Employer and 
shall be in the joint names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, 
for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the rates 
and such conditions as notified by the State Government. The applicable rates 
for royalty is enclosed as Schedule-A in Volume –III. The contractor should 
submit the Mineral Dispatch Permit (MDP) in original for the quantity 
executed by the contractor for the requisite quantity of material incorporated 
in works for which MDP is issued by the authorized supplier. If contractor 
fails to submit the MDP in original the amount equal to 5 times the royalty 
charges shall be deducted from the contractor’s bills as per prevailing orders 
issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts 
of units of work over roads, highways or bridges on which such oversized and 
over weight items are not normally allowed to be moved, the Contractor shall 
obtain prior permission from the concerned authorities. Payments for 
complying with the requirements, if any, for protection of or strengthening of 
the roads, highways or bridges shall be deemed to be included in his contract 
price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of 
all claims, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any claim made by the concerned authorities in 
respect of damage or injury to roads, highways or bridges. In case of failure of 
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the Contractor to settle such claims and in case the Employer is 
held responsible for payment to the authorities, then the Employer shall settle 
the claim and the Employer’s expenses in this regard, as certified by the 
Engineer, may be deducted by the Employer from any money due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract 
comply fully with all existing Acts, regulations and bye-laws including all 
statutory amendments and re-enactment of State or Central Govt. and other 
local authorities and any other enactments and act that may be passed in 
future either by the State or the Central Govt. or local authority, including 
Indian Workmen’s Compensation Act, Contract Labour (Regulation And 
Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 
Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 
Regulations. Employees’ Provident Fund Act and schemes made under the 
same Act, Health and Sanitary Arrangements for Workmen, Insurance and 
other benefits and shall keep the Employer indemnified in case any action is 
commenced for contravention by the Contractor. If the Employer is caused to 
pay or reimburse any amounts as may be necessary to cause or observe, or 
for non-observance of the provisions stipulated here-forth on the part of the 
Contractor, the Engineer shall have the right to recover from the Contractor 
any sum required estimated to be required for making good the loss or 
damage suffered by the Employer. The Tenderers must have valid ESI and PF 
registration and shall maintain the records prescribed under ESI Regulations 
and PF Act & make the contribution towards ESI and PF in respect of persons 
employed by the Contractor. The contractor shall make available such records 
for inspection by ESI and PF authorities during inspection and furnish the 
copies of such records to the employer regularly. The EPF and ESI 
contribution on the part of the employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of Employer paid by 
the contractor shall be reimbursed by the Engineer –in –charge to the 
contractor on actual basis. The minimum wages applicable for Mangalore City 
is enclosed as Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff 
and labour. This officer shall be qualified for this work and shall have 
the authority to issue instructions and shall take protective measures 
to prevent accidents. 
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71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst his 
staff and labour and for the preservation of peace and protection of 
Persons and property in the neighborhood of the Works from the same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, 
to ensure the safety of his staff and labour and, in collaboration with 
and to the requirements of the local health authorities, to ensure that 
medical staff, first aid equipment and stores, sick bay and suitable 
ambulance services are available at the camps, housing and on the site 
at all times throughout the period of the Contract and that suitable 
arrangements are made for the prevention of epidemics and for all 
necessary welfare and hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard 
to local conditions provide on the Site, to the satisfaction of the 
Engineer’s Representative, an adequate supply of drinking and other 
water for the use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the 
Statues, Ordinances and Government Regulations or Orders for the 
time being in force, import, sell, give, barter or otherwise dispose of any 
alcoholic liquor, or drugs or permit or suffer any such importation, 
sale, and gift, barter disposal by his sub-contractions agents or 
employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or 
suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment 
have due regard to all recognized festivals, days of rest and religious or 
other customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders 
and requirements as may be made by the Govt., or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

71.9 Employment of Person in the Service of Others 
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The Contractor shall not recruit or attempt to recruit his staff 
and labour from amongst persons in the service of the Employer or 
other agencies engaged for any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour employed for the 
purposes of or in connection with the Contract, including all fencing 
water supply (both for drinking and other purposes), electricity supply, 
sanitation, cook houses fire prevention and fire-fighting equipment, 
crèche for children of his staff and labour employed for the purposes, 
furniture, other requirements in connection with such accommodation 
or amenities. On completion of the Contract, unless otherwise agreed 
with the Employer, the temporary camps/housing provided by the 
Contractor shall be removed and the site reinstated to its original 
condition, all to the approval of the Engineer. The land for construction 
of labour camps shall be allotted outside the security area to the extent 
available and such area allotted for labour camps will be charged a 
ground rent at TAMP approved rates. The ground rent is liable for 
change as per the prevailing TAMP rates from time to time during the 
currency of the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not 
less than a fair wage which expression shall mean whether for time or 
piecework the respective rates of wages as fixed by the Public Works 
Department as fair wages for Dakshina Kannada District payable to the 
different categories of labourers of those notified under the Minimum 
Wages Act. 
The Contractor shall maintain records of Wages and other 
remuneration paid to his employee in such form as may be convenient 
and to the requirements of the Employer/Engineer and the Labour 
Enforcement Officer (Central), Ministry of Labour, Govt. of India, or 
such other authorized person appointed by the Central Govt. The 
Contractor shall allow inspection of the aforesaid Wage Records and 
Wage Slips to the Engineer and to any of his workers or to his agent at 
a convenient time and place after due notice is received, or to any other 
person authorized by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as 
soon as possible after its occurrence. In the case of any fatality or 
serious accident, the Contractor shall, in addition, notify the local 
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police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority for his Materials, labors and the staffs 
engaged in the works. The Contractor has to get the vehicle and labor 
RIFD based passes for the entry inside the wharf area based on 
prevailing rates. 

71.15 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 
Employer. The Contractor should furnish a list of person for whom the 
passes are to be issued to the Engineer and arrange to obtain the 
passes from the appropriate authority, based on the recommendation 
of the Engineer and abide by the Rules of the New Mangalore Port 
Authority with regard to entry etc. For the entry of trucks and other 
vehicles also, the Contractor should obtain necessary permits. The 
Contractor shall retain the original passes obtained by them in respect 
of their labour and staffs engaged in the Works and produce the same 
to the Engineer as and when called for. It should not be either 
destroyed or allowed to be taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper 
and efficient life saving appliances and first aid equipment to the approval of 
the Engineer. The appliances and equipment shall be available for use at all 
times. 

73. Diving Operations 
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 
be employed and is to have a copy of such Code Prominently displayed 
on the craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or 
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offers to give to any person any bribe, gift, gratuity or commission as 
an inducement or reward for doing or forbearing to do any action in relation 
to the Contract or any other contract with the Employer, or for showing or 
forbearing to show favour or disfavor to any person in relation to the Contract 
or to any other contract with the Employer, then the Employer may enter 
upon the Site and the works and terminate the employment of the Contractor 
and the provisions of Clause 63 hereof shall apply as if such entry and 
termination had been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment 
or illegal gratification to any person/authority connected with the bid process 
so as to influence the bid process and have not committed any offence under 
the PC Act in connection with the bid. 

75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and 
confidential, save insofar as may be necessary for the purposes thereof, and 
shall not publish or disclose the same or any particulars thereof in any trade 
or technical paper of elsewhere without the previous consent in writing of the 
employer. If any dispute arises as to the necessity of any publication or 
disclosure for the purpose of the Contract the same shall be referred to the 
decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less 
than 15 days before commencement of erection of any part of Temporary 
Works, drawings and detailed proposals for the method of construction of 
Temporary works such as office, store, false work and temporary platforms 
etc. which he intends to construct for the execution of the contract and no 
such work shall be constructed before obtaining the written approval of Chief 
Engineer. These temporary works, office, store etc. shall be erected at or near 
the work area subject to approval of the Employer and the land space for the 
same will be allotted free of ground rent to the extent available. The 
Contractor shall obtain permission for any Temporary Works and would 
ensure that during execution of works the statutory requirements of the 
concerned authorities such as New Mangalore Port Authority, Police, 
Customs, etc. would be complied with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the 
Contractor is required to submit to the Engineer during the progress of the 
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Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point 
on the main water supply line within the Port area. The plumbing connection 
and extension of necessary supply pipeline to the working area shall be 
arranged by the Contractor at his own cost. The Contractor shall also provide 
a water meter at his cost for metering the quantity of water used. Charges for 
the consumption of the water will be paid by the Contractor to the Employer 
at notify rate as applicable time to time during the currency of the Contract. 
For non-supply of water at any stage port will not be responsible and the 
Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to 
the extent available will be made available by the Employer within the Port 
area. Drawing of power lines etc. from the available point of supply of power 
to the actual work site either by overhead lines or underground cables shall 
be arranged by the contractor at his cost. The temporary lines and 
connections by the Contractor shall be approved by the Engineer's 
representative before availing power. The Contractor shall provide Trivector 
Meter to read consumption in units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 
15 days from the date of the letter of acceptance of the tender. lf the power 
requirement is more than 50 KW, the Contractor has to avail the power 
supply at 11 KV and install his own transformer of suitable capacity and work 
carried out as per IE Rules & Regulations as approved by the CEA. The 
Contractor shall pay to the Employer, the power charges as per the prevailing 
Tariff schedule of MESCOM in force during the work of the Contractor. At 
present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 
per KVA or part thereof per month on connected load, security deposit Rs. 
4,604.00 per KVA along with departmental charges @ 23.75% of the bill 
amount. The Contractor shall also pay the connection and disconnection 
charges as applicable. 
The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity 
capacitors bank to maintain the Power Factor of all power loads. If the 
capacity of the capacitor found less than stipulated as per regulation during 
inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 
pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned 
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load, before availing the power supply in the form of a Demand Draft 
drawn in favour of FA&CAO, NMPA from any Scheduled Bank. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along 
with the completion report. The Trivector Meter provided is calibrated either 
by M/s. MESCOM or NITK, Surathkal, and such a Certificate to be produced. 
For non-supply of power at any stage port will not be responsible and the 
Contractor shall not have any claim whatever for loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items 
in the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 
79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all 
personal income taxes to the concerned authorities as per the law in 
force from time to time.  Deduction of Income Tax shall be made by the 
Employer from each certificate of payment to the contractor at the rate 
of 2% plus surcharge or such other rates as may be specified by the 
Central Government from time to time, on the gross amount of the 
Contractor’s bill for payment. 

79.4  Goods and Service tax  
The contractor shall not include GST component in rate. The GST shall 
be paid to the contractor separately as applicable. The contractor shall 
submit running account bills indicating GST separately as applicable. 
The Contractor shall be responsible for the payment of GST applicable, 
to the GST authority. The contractor shall file the applicable returns 
with tax department in time and submit the same as documentary 
evidence. 
 

The invoice with respect to supplies should contain following information:- 
- Name of the Customer : New Mangalore Port Authority 
- GSTIN of the Customer : 29AAALN0057A2ZG 
- All other information as specified in GST act and GST tax invoice rules 

such as SAC code, Supplier address, Supplier GSTIN, IRN number QR 
code etc.  

Noncompliance of the above result in rejection of invoice. 
The Invoice should be uploaded to GST website on monthly basis with 
in the due date as specified by GST act. Input tax credit lost by Port 
due to any error, omission or non filing of return will be recovered from 
any amount due to the supplier Any input tax credit lost by the Port 
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due to due to any error, omission or non filing of return will 
be recovered from the bills and other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 
All works shall be carried out without unreasonable noise and disturbance.  
The Contractor shall indemnify the Employer from and against any liability 
for damages on account of noise or other disturbance created while or in 
carrying out the work and from and against all claims demands proceedings 
damages costs charges and expenses whatsoever in regard or in relation to 
such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violations of the 
same. The set of such conditions (regulation) is available with NMPA and the 
contractor is required to go through it before tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and 
observe the following safety codes:  
The Contractor has to provide sufficient barricades to site of work so that 
traffic plying nearby should not damage the recently concreted work. In case 
of any damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all work 
that cannot be safely done from ground.  No portable single ladder shall be 
over 8 meters in length.   
Hoisting machines and tackles used in the works including their attachments, 
and supports shall be in perfect condition as per stipulations of the relevant 
Rules.  The ropes used for hoisting or lowering materials or as means or 
 
suspension shall be of durable quality and adequate strength and free from 
defects. 
The excavated material shall no be placed within 1.5 meters of the edge of the 
trench or half of the depth of the trench, whichever is more.  All trenches and 
excavation shall be provided with necessary fencing to lighting.  Every 
opening in the floor of a building or in a working platform shall be provided 
with suitable fence to prevent the fall of persons or materials.  No floor, roof or 
other parts of the structure shall be so overloaded with debris or materials as 
to render it unsafe. 
Workers employed on mixing and handling materials such cement, cement 
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mortar, concrete, lime mortar and asphalt shall be provided with 
protective footwear and rubber hand gloves and thin cloth for covering face 
and head.  
Those engaged in welding work shall be provided with welder protective eye 
shield and glove. 
All safety rules shall be strictly followed while working on live electrical 
systems or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour 
and shall always take such necessary additional steps to keep the harbour 
waters free of noxious or unhygienic matters coming from his works as are 
required by the Employer.  Under no circumstances shall inflammable 
materials be allowed to spill into the harbour waters. 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 
The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference with port activities going on 
in the area or nearby. He should not also deposit the materials at such places 
which may cause inconvenience to the public and the work going on in the 
nearby area The Contractor shall have to make good all damages done by him 
to the structures nearby while executing the work and no extra payment shall 
be made to him on that account. 
All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before stacking at the site of work. 
Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the contractor at his own cost, 
including necessary arrangements for proper movement of traffic by carefully 
maintained approaches and road diversions with suitable sign boards for  
 
indications of road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38 
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 
of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount 
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upon submission of documentary evidence in original for 
the proof of payment of such Customs Duty. The reimbursement of such 
amount towards Customs Duty shall be limited to the Ceiling amount quoted 
by the Contractor in the Bill of Quantities as above. If the Contractor incurs 
Customs Duty Levy less than the said Ceiling Amount, the reimbursement by 
the Employer shall be limited to the documented cost of Customs Duty levies 
actually paid to the Customs Authorities, Government of India. If the Actual 
Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, 
then the reimbursement by the Employer shall be limited to the Ceiling 
Amount. The reimbursement of the Customs Duty will be limited only to the 
Imported Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. 
During the execution of the Works, if it necessitates for expeditious 
completion of the Works, Contractor may resort to import of any of the 
materials not listed aforesaid, with the approval of the Employer. However, 
the aggregate amount of Customs Duty to be reimbursed shall not exceed the 
lump sum amount offered in the Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government authorities 
and get the Imported Materials cleared and transported in time. The 
Contractor shall be fully responsible for port and Customs clearance 
including stevedoring, handling, unloading, loading, storage, inland 
transportation, if any of materials, equipments and plant to storage godowns, 
yards, sites etc. The contractor shall be fully responsible for any delays, 
penalties charges and losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at concession 
rate or Customs Duty as applicable. However, the responsibility for obtaining 
such concession rate of customs duty shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any liability 
on the account. For bill of Lading, the “Consignee” for permanent materials to  
 
be incorporated into the Works will be the New Mangalore Port Authority. The 
Contractor will be “Notify Party”. Notwithstanding the above, obtaining 
“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 
Duty, etc. shall be the responsibility of the Contractor. 
The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ _____ 
we request New Mangalore Port Authority to be consignee in the matter 
of permanent materials to be imported by us at our cost (covering 
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payments of materials by letter of credit) including freight, 
insurances, taxes and any other charges whatsoever payable in 
connection with the import and its incorporation into the work.  

 
b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
Contractor) and New Mangalore Port Authority.  

 
c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses 
etc. at our own cost. New Mangalore Port Authority’s responsibilities in 
this regard will be the same as under the said contract and limited to 
issuing required recommendatory letters for obtaining such permits 
and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities 
and obligations cast upon us by Contract No.     / 20XX dated 
………….. between ……………………….(the Contractor) and New 
Mangalore Port Authority.  

86. Drawings & Designs 
(a)  General details of the works are shown on the drawings accompanying 

this tender document. The Engineer will supply to the Contractor from 
time to time during the progress of the works such further working 
drawings as will be necessary in his opinion for the proper and 
adequate execution and maintenance of the Works in accordance with 
the Engineer’s designs and/or any modification thereof as decided by 
the Engineer and the Contractor shall carry out the work in accordance 
with the said working drawings. Two sets of such working drawings will 
be issued. If the Contractor requires more sets he will have to make his 
own arrangement at his cost. Residual Design, Detailing & 
Engineering: - The Engineer to the project has done the detailed design 
and engineering for the subject tender. During execution of the work 
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the residual design, detailing and engineering, if needed, 
is to be carried out by the contractor at no extra cost to the Employer. 
For equipment/ Installations detailed drawings need to be produced by 
the contractor at no extra cost to the Employer. The contractor shall 
also get approved such design, detailing & engineering from the 
Engineer.  

 
(b) In the event of the Contractor proposing any alteration/modification to 

the Engineer’s design, detail, method of construction, he shall at his 
own expenses prepare and submit for approval of the Engineer copies 
in duplicate (in the first instance) of detailed working drawings which 
may be required for such alteration/modification and at the same time 
call the attention of the Engineer to any alternative detail or 
modification of the contract drawings which the Contractor may wish 
to make at least 30 days prior to the commencement of the work or 
part of the work to which such drawings relate. The contractor shall at 
the same time, if so required by the Engineer, furnish calculation 
sheets in duplicate relating to the strength and anticipated deflections 
in respect of such altered/modified works. The Engineer will, after any 
such alteration which he may approve, record on the copies as 
amended his approval and will return one copy of the drawings and 
calculation sheets to the contractor, who shall carryout the work in 
accordance therewith. The contractor shall forward to the Engineer 
three additional copies of the working drawings and calculation sheets 
as approved in additions to these working drawings and calculation 
sheets as approved. In addition to these working drawings are also to 
be submitted (the same procedure as in the ease of the contractor) in 
respect of any work proposed to be executed by sub-contractors. The 
approval of the Engineer of all or any of the calculation sheets, 
drawings shall not relieve the contractor of responsibility in connection 
with the execution of the altered/modified or subcontractor’s work. 

 
(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and 
shall be supplied by them by the dates stated in the Contract Data. If 
the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the Contract Data, or they do not receive the Engineer 
or his nominee’s approval, the Engineer or his nominee shall withhold 
the amount stated in the Contract Data from payments due to the 
Contractor.  
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87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of 
Contract.   
88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, 
weather condition, actual manpower, equipment and the prominent 
materials available and arriving to site. The contractor shall submit the 
daily report format to the Department for prior approval.  

88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and 
submitted to the Engineer in triplicate. The first report shall cover the 
period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, 
each within 7days after the last day of the period to which it relates. 
Reporting shall continue until the Contractor has completed all work, 
which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  

Each report shall include:  
a) Charts and detailed descriptions of progress, including each stage of 

design (if any), Contractor’s Documents, procurement, manufacture, 
delivery to Site, construction, erection and testing; and including these 
stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 
showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected 
dates of:  

i) Commencement of manufacture, 
ii) Contractor’s/Engineer’s inspections,  
iii) Tests,  
iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 
Materials;  

e) Safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 



  

 

95
or circumstances which may jeopardize the completion In 
accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

89. Completion Documents (not applicable) 
To treat that the work has been completed and issue a final payment 
certificate, the following documents will be deemed to form the completion 
documents:  

i) The Technical documents according to which the work was carried out.  
ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the 
Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  
iv) Certificates of tests performed for various works. 
v) “As Built” Drawings. 

90. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall submit 
self-attested copy of statutory documents such PAN card, GST registration 
certificate, ESI registration certificate, EPF registration certificate, Labour 
Identification Number (LIN) and any other documents required for successful 
completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE 
TO ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

 
(a) Workmen Compensation Act 1923:- The Act provides for compensation 

in case of injury by accident arising out of and during the course of 
employment.  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if an 
employee has completed 5 years service or more on death at the rate of 
15 days wages for every completed year of service. The Act is applicable 
to all establishments employing 10 or more employees.  

 
(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer and workers @ 13.00% 
and12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 
etc.  

 

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides 
for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same 
are required to be provided, by the Principal Employer by Law.  The 
Principal Employer is required to- take Certificate of Registration and 
the Contractor is required to take license from the designated Officer.  
The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages 
are to be paid when it will be paid and what deductions can be made 
from the wages of the workers.  
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(h) Equal Remuneration Act 1979:-The Act provides for payment 

of equal wages for work of equal nature to Male and Female workers 
and for not making discrimination against Female employees in the 
matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of 
annual bonus subject to a minimum of 8.33% of wages and maximum 
of 20% of wages to employees drawing Rs.3,500/- per month or less. 
The bonus to be paid to employees getting Rs.2,500/- per month or 
above up to Rs.3,500/- per month shall be worked out by taking wages 
as Rs.2,500/- per month only.  The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act.  

 

j) Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979: The Act is applicable to an 
establishment which employs 5 or more inter-state migrant workmen 
through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-
State migrant workmen, in establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as 
housing, medical aid, travelling expenses from home upon the 
establishment and back,  

k) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996:-All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate 
not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other 
welfare measures, such as Canteens, First-Aid facilities. Ambulance, 
Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract         
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
 New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 575010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (C-II) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Construction of Bus Shelter to the 

Public at Mallya Gate north side near NH-66” 
Tender no: 65/2022-23 

(1) 

6 The works consist of “Construction of Bus Shelter to the 
Public at Mallya Gate north side near NH-66”. 

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

7 Schedule date of commencement 7 days from the date of 
Issue of Letter of Acceptance. 
 
 
However No work shall be commenced before signing of 
contract Agreement. 

Conditions 
of contract       
A-General  
1.Definitions 
 
59.2(a)   

8 The Contract price is the price stated in the letter of 
acceptance. However payment will be made as per actual 
work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 
3 (Three Months (including monsoon) with the following 
milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work for 
completion of the work as per the scheduled date. 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5)Conditions of Contract including Special Conditions of 
Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the 
Bid and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or modified 
in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works 
within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     
The site will be handed over immediately after issue of 
Letter of acceptance and the site is free from 

(21) 
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Sl. 
No. 

Description Reference 
Cl. No. 

encumbrances.   
14 The site is defined in drawing No. 22/91/MTC-II/2022-Ts  
15 The Defects Liability Period is 1 (One ) year (35) 

13 

16 The minimum insurance cover for physical property, 
injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 
occurrence with the number of occurrences limited to four.  
After each occurrence, contractor will pay additional 
premium necessary to make insurance valid for four 
occurrences always.  

 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week 
for the number of weeks delayed beyond the stipulated 
date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union 

of India. 
(3) 

23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 
As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 
signing of the agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each bill 
subject to a maximum of 5% of the  contract price 
including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and 

[49] 



  

 

101 
Sl. 
No. 

Description Reference 
Cl. No. 

duties. The half per cent (½%) per week L.D is applicable 
for delay period of ଵ

ଷ
of contract period and thereafter 10% 

L.D is applicable. 
29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 
3% of the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 
the Employer shall be an unconditional Bank Guarantee 
of the type as presented in Section III (iv) of the Bidding 
Documents. 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be 
required to provide Performance and Advance Payment Securities in 
accordance with one of the forms, or in a similar form acceptable to the 
Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 
 
 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract _______________________________ No._________ 
dated_____________ to execute ______________________________ 
___________________ [name of Contract and brief description of Works] 
(hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for 
the sum specified therein as security for compliance with his obligations in 
accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable 
in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand, and 
without cavil or argument, any sum or sums within the limits of 
_____________________________________ [amount of guarantee]1 as aforesaid 
without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand.  
We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed there under or of any of 
the Contract documents which may be made between you and the Contractor 
shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the 
Defects Liability Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 
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3 months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this 
……… day of ………….. 
 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date_________
_________________________________________________ 
 
1An amount shall be inserted by the Guarantor, representing the percentage 
of the Contract Price specified in the Contract and denominated in Indian 
Rupees.  
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`Annexure B (NA) 
BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
To:  ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract, 
_______________________[name and address of Contractor] (hereinafter called 
“the Contractor”) shall deposit with________________________[name of 
Employer] a bank guarantee to guarantee his proper and faithful performance 
under the said Clause of the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to 
guarantee as primary obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand 
without whatsoever right of objection on our part and without his first claim 
to the Contractor, in the amount not exceeding ________________[amount of 
guarantee]1 ___________________________________________[in words].  
We further agree that no change or addition to or other modification of the 
terms of the Contract or of Works to be performed there under or of any of the 
Contract documents which may be made 
between__________________________[name of Employer] and the Contractor, 
shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification.  
The guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract 
until___________________________________[name of Employer] receives full 
repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 
3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this 
………day of ………….. 
 



  

 

106 
Yours truly,  
Signature and seal:______________________________ 
Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or 
financial institution representing the amount of the Advance Payment, and 
denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To, 
New Mangalore Port Authority, 
Administrative Building, 
Panambur, 
Mangalore – 575 010. 

 
1. In consideration of the Board Members of the New Mangalore Port 

Authority, Mangalore (hereinafter called “The Board” having agreed to 
refund ________________________ _____________________________________ 
(hereinafter called “the said contractor(s)”) under the terms and 
conditions of an Agreement No._____________________________ made 
between New Mangalore Port Authority and 
__________________________________ (hereinafter called “the said 
Agreement”) the retention money for the due fulfillment by the said 
contractor(s) of the terms and conditions contained in the said 
agreement on production of a bank guarantee for 
_____________________. We __________________ (hereinafter referred to as 
“the Bank”) at the request of M/s.________________________ do hereby 
undertake to pay the Board an amount not exceeding 
____________________ on demand. 

 
2. We _______________________________ do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, 
merely on a demand from the Board stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the said 
Contractor(s).  Any such demand made on the bank shall be conclusive 
as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be 
restricted to an amount not exceeding 
Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any 
money so demanded notwithstanding any dispute or disputes raised by 
the Contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating there to, our liability under this present being 
absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge 
of our liability for payment there under and the Contractor(s) shall 
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have no claim against us for making such payment. 

4. We _____________________ further agree that the guarantee herein 
contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it 
shall continue to be enforceable till all the dues of the Board under or 
by virtue of the said Agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-in-charge on behalf of the Board 
certifies that the terms and conditions of the said Agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

 
5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in 
any manner our obligations here under to vary any of the terms and 
conditions of the said agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by the Board against 
the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said Agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being 
granted to the said Contractor(s) or for any forbearance act or omission 
on the part of the Board or any indulgence by the Board to the said 
Contractor(s) or by any such matter or thing whatsoever which under 
the law relating to sureties would but for this provision, have effect so 
relieving us. 

 
6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s). 
 

7. We _____________________________ lastly undertake not to revoke this 
guarantee except with the previous consent of the Board in writing. 

 
8. This guarantee shall be valid up to _____________ unless extended on 

demand by Board Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to 
Rs.___________________________________________________________ and 
unless a claim in writing is lodged with us within three months of the 
date of expiry or such extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 

 
Notwithstanding anything contained herein. 



  

 

109 
 

1. Our liability under this Bank Guarantee restricted to a sum of 
Rs._________________ 
____________________________________________________Only). 

2. This bank guarantee shall be valid up to 
_____________________________We are liable to pay the guaranteed 
amount or any part thereof under this bank guarantee only and only if 
you serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 
 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 
 
THIS AGREEMENT, made and entered into this ................……………. Day 
of…………..20.............…. Between ….......…….....…….. (“the Employer”) 
and................................................................................................................
........................................................................ (“the Contractor”),and the 
Disputes Review Board (“the Board”) consisting of One / three Board  
Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note : Delete whatever is not applicable ] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the 
construction of the ……………………………………………………………… 
……………………………….…………………………………………………………………
……………………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the 
Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 
accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 
should not give any advice to either party or to the Engineer or his nominee 
concerning conduct of the Works.  
 
The Board Members : 

a. shall have no financial interest in any party to the contract or the 
Engineer or his nominee, or a financial interest in the contract, except 
for payment for services on the Board.  

 
b. shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Engineer or his nominee, except for fee 
based consulting services on other projects, all of which must be 
disclosed prior to appointment to the Board.  
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c. shall have disclosed in writing to the parties prior to signature of this 
Agreement any and all recent or close professional or personal or 
personal relationships with any director, officer, or employee of any 
party to the contract, or the Engineer or his nominee, and any and all 
prior involvement in the project to which the contract relates;  

 
d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 
Engineer or his nominee, except as a Board Member. 

 
e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 
nominee, regarding employment whether as a consultant or otherwise 
either after the contract is completed or after services as a Board 
Member is completed;  

 
f. shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the Engineer 
or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to 
question the continued existence of the impartiality and independence 
required of Board Members.  

 
3. Except for its participation in the Board’s activities as provided in the 

contract and in this Agreement none of the Employer, the Contractor, the 
Engineer or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to question 
the continued existence of the impartiality and independence required of 
Board Members.  
 

4. The Contractor shall :  
 
a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 
variation orders, and other documents, pertinent to the performance 
of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 
Board, including conference facilities, and secretarial and copying 
services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 
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operation following execution of this Agreement, and shall 
terminate its activities after issuance of the taking over Certificate and the 
Board’s issuance of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 
Agreement. 

7. The Board Members are independent and not employees or agents of either 
the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 
equally by the Employer and the Contractor. If the Board requires special 
services, such as accounting, data research, and the like, both parties must 
agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 
regular intervals, at times of critical construction events, and at the 
written request of either party. The timing of Site failing agreement 
shall be fixed by the Board.  

 
b. Site meetings shall consist of an informal discussion of the status of 

the construction of the works followed by an inspection of the works, 
both attended by personnel from the Employer, the Contractor and 
the Engineer or his nominee.  

 
c. If requested by either party or the Board, the Employer will prepare 

minutes of the meetings and circulate them for comments of the 
parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party or 

the Engineer or his nominee, the objecting party may file a written 
Notice of Dispute to the other party with a copy to the Engineer or his 
nominee stating that it is given pursuant to Clause 65 and stating 
clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond 
in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 
written appeal to the response is filed with the responding party 
within 7 days of receiving the response. Both parties are encouraged 
to pursue the matter further to attempt to settle the dispute. When it 
appears that the dispute cannot be resolved without the assistance of 
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the Board either party may refer the dispute to the Board 
by written Request for Recommendation to the Board, the other party 
and the Engineer or his nominee stating that it is made pursuant to 
Clause 65.  

d. The Request for recommendation shall state clearly and in full detail 
the specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied 
that the dispute requires the Board’s assistance, the Board shall 
decide when to conduct a hearing on the dispute. The Board may 
request that written documentation and arguments from both parties 
be submitted to each Board Members before the hearing begins. The 
parties shall submit insofar as possible agreed statements of the 
relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer 
or his nominee shall each have ample opportunity to be heard and to 
offer evidence. The Board’s Recommendations for resolution of the 
dispute will be given in writing, to the Employer, the Contractor and 
the Engineer or his nominee as soon as possible, and in any event not 
more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 
a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 
access to necessary documentation may be utilised by the Board. 
Private sessions of the Board may be held at any location convenient 
to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 
have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 
concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 
formulate its Recommendations. All Board deliberations shall be 
conducted in private, with all individual views kept strictly 
confidential. The Board’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both 
parties and to the Engineer or his nominee. The Recommendations 
shall be based on the pertinent contract provisions, applicable laws 
and regulations, and the facts and circumstances involved in the 
dispute. 

e. The Board shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall decide, 
and the dissenting member any prepare a written minority report for 
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submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 
opinion that the Dispute Review Board is not performing its functions 
properly; the Employer and the Contractor may together disband the 
Disputes Review Board. In such an event, the disputes shall referred to 
Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying that 
the Board shall stand disbanded with effect from the date specified in the 
notice. The notice shall be posted by a registered letter with AD or delivery of 
the letter, even if he refuses to do so.  
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Volume - II 
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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 
Tender no: CIVIL/CE(C)/EE(C)/65/2022-23 

 
Tender for 

 
“Construction of Bus Shelter to the Public at Mallya Gate 

north side near NH-66” 
 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 13) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - 

E: General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  
The intent of this technical specification covers construction of all civil works as 

covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the 

Consultant / Owner and the specification provided by the Consultant / Owner. All 

standard drawings are enclosed with the tender documents. In case any item is not 

covered under specification then the same shall be carried out as per CPWD 

specification and applicable Standards and Codes. Any item for which specification 

is not provided herein and is not covered under CPWD specification shall be 

executed as per manufacturer guidelines. All materials shall be of best quality 

conforming to relevant Standards and Codes. In case of any conflict between 

Standards / Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation shall be 

final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 

works, constructional plant and machinery, fuel supply, transportation and all 

other incidental items not shown or specified but as may be required for complete 

performance of the Works in accordance with drawings, specifications and direction 

of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 

areas and dump yard. The cost of excavation to include for necessary lead and lift 

as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor 

at his own cost. The contractor shall execute the work as per the standard Field 

Quality Plan (FQP) of NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 

site, climatic conditions including monsoon patterns, local conditions and site 

specific parameters and shall include for all such conditions and contingent 

measures in the bid, including those which may not have been specifically brought 

out in the specifications.  



119 
 

                             
 

Level and date of concreting shall be marked on the building from outside at every 

floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 

machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 

provide all necessary materials, equipment and labour etc. for the execution and 

maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 

Bill of Quantity and other bidding documents read along with CPWD (Central Public 

Works Department) specifications for civil works and IS codes with up-to-date 

revisions. For non-schedule items specification as given along with tender 

document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 

best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 

provided by the contractor, after assessing site and soil conditions, and work only 

to be commenced on site after the same is duly approved by NMPA. Any approval if 

required from the Mineral department or any other statutory body that has 

jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 

due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 

shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 22/91/MTC-

II/2022-TS. The Contractor shall confine his activities strictly to the allotted site 

area(s) and shall not allow his personnel to trespass upon any other areas occupied 

by the Employer.  



120 
 

                             
 

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The 

base line shall be referenced to the site co-ordinate system (based on the Local 

Coordinates of New Mangalore Port). This bench mark and base line will be the 

basis for the setting-out for all the Works. The main levels and lines for each 

portion of the Works shall be established from the bench mark and base line by the 

Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and 

September during which period the average rainfall is as much as 82% of the total 

annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 

winds in the remaining months of the year are predominantly from the north-west 

and the maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 

Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 

cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 

speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 

m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 

(26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 

days in the south-west monsoon period. The maximum number of foggy days in a 

year is only 3. 

1.5.6 Site Preparation 
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The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. Clearing 

shall mean to completely demolish, remove and dispose with all leads, lifts and 

descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 

roots, stumps, snogs, boulders, mounds, existing structures and other 

objectionable materials. The areas required to be cleared shall consist of the work 

Site, ditches, borrow pits, diversions and all other areas necessary for the 

construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for 

the execution of the Works in advance to the Engineer for approval.  The Contractor 

shall also submit his calculations relating to the design of temporary works, 

strength, etc. if required by the Engineer and shall carry out the modifications that 

the Engineer may require of such temporary works at Contractor's own cost.  The 

Contractor shall be solely responsible for the stability and safety of all Temporary 

Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6 Site Information 

The detailed drawing 22/91/MTC-II/2022-TS-01 of the construction site for 

adaptation of methodology for the construction. However, on account of this change 

in the geographical profile of site, no extra cost for additional arrangement required 

to be made will be paid for. 

1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not 

claim for any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such 

records shall be furnished to the Engineer-in-charge on completion of each test or 

operation. 
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B.  WORKS 
 
1. Earthwork 
2.1. Classification of soils - The earthwork shall be classified under the following categories 

and measured separately for each category, unless otherwise specified. 

The material to be excavated shall be classified as follows: - 

2.1.1. Ordinary or soft soil - Generally any soil which yields to ordinary application of pick 

axes, shovels or any other ordinary digging implements, such as organic soil, turf, gravel, 

sand, sandy soil, silt, clay, loam, mud, red earth, ‘sudde’, black cotton soil, soft shale, loose 

moorum and all soils having soil dry density less than 1.80 gm/cc. (IS: 1498-1970) copy 

enclosed vie Annexure 2-A.1, removal of gravel and/or any modular material having  

diameter in any one direction not exceeding 75 mm occurring in such strata etc.   

2.1.2. Hard and dense soil - All soils classified in soil groups as per IS: 1498-1970 other 

than what is covered in (a) above; gravel, cobblestone, hard shale, soft Laterite, or any other 

nodular material having max. diameter in any one direction between 75 mm & 300 mm soft 

conglomerate, where the stone can be detached from the matrix with pick axes and shovels.  

This includes soling of roads, paths etc., and hard core, stiff heavy clay, hard shale or 

compact moorum requiring grafting tool or pick or both and shovel closely applied. Any 

material, which requires the close application of picks or scarifiers to loosen and not 

affording resistance to digging greater than the hardest of any soil, mentioned above. 

2.1.3. Ordinary or soft rock - (i) Rock types such as laterites, shales and 

conglomerates, varieties of limestone and sandstone etc., which may be 

quarried or split with crow bars, also including any rock which in dry state may be hard, 

requiring blasting but which, when wet, becomes soft and manageable by means other than 

blasting ; 

(ii) Macadam surfaces such as water bound and bitumen/tar bound; compact moorum or 

stabilised soil requiring grafting tool or pick or both and shovel, closely applied ;  

(iii) Lime concrete, stone masonry in lime mortar and brick work in lime/cement mortar 

below ground level, reinforced cement concrete which may be broken up with crow bars or 

picks and stone masonry in cement mortar below ground level; and 

(iv) Boulders which do not require blasting having maximum dimension in any direction of 

more than 300 mm, found lying loose on the surface or embedded in river bed, soil, talus, 

slope wash and terrace material of dissimilar origin. 

Ordinary rock does not require blasting, wedging or similar means.  It may be required a 

split with crow bars or picks.  If required blasting may be resorted to, for loosening the 

materials but this does not be any way entitle the material to be classified as ‘Hard Rock’. 

2.1.4. Hard rock  - Any rock (excluding Laterite and hard conglomerate) or boulder for the 

excavation of which the use of mechanical plant and/or blasting is required; reinforced 

cement concrete (reinforcement cut through but not separated from the concrete) below 
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ground level. 

Hard rock requires blasting but where blasting is prohibited for any reason, excavation has 

to be carried out by chiseling, wedging or any other agreed method. 

2.1.5. Marshy soil  - This shall include soils like soft clays and peat excavated below the 

original ground level of marshes and swamps and soils excavated from other areas requiring 

continuous pumping or bailing out of water. 

2.2 Authority for classification - The engineer shall decide the classification of excavation 

and his decision shall be final and binding on the contractor. Merely the use of explosives in 

excavation will not be considered, as a reason for higher classification unless blasting is 

clearly necessary in the opinion of the engineer. 

2.3 Types of excavation 

2.3.1 Surface excavation - Excavation exceeding 1.5 m in width and 10 sq. m on plan but 

not exceeding 30 cm in depth in all types of soils and rocks shall be described as surface 

excavation. 

Measurements - The length and breadth shall be measured with steel tape correct to the 

nearest cm and the area worked to the nearest two places of decimal in square meters. 

2.3.2 Rough excavation and filling - Excavation for obtaining earth from borrow pits, cutting 

hillside slopes etc., shall be described as rough excavation.  Wherever filling is to be done, 

the earth from excavation shall be directly used for filling and no payment for double 

handling of earth shall be admissible. Filling of excavated earth shall be done as specified, 

in case of hill side cutting, where the excavated materials are thrown down the hill slopes; 

payment for filling excavated earth shall not be admissible. 

2.3.3. Excavation over area (All kinds of soils) - This shall comprise :a) Excavation exceeding 

1.5 m in width and 10 sq. m.  on plan and exceeding 30 cm in depth. 

b)  Excavation for basement, water tanks etc. 

c)  Excavation in trenches exceeding 1.5 m in width and 10 sq. m. on plan. 

2.3.4 Excavation over area (ordinary / hard rock) - This shall comprise: 

a)  Excavation exceeding 1.5 m in width and 10 sq. m. on plan and exceeding 30 cm in 

depth, .b)  Excavation for basements, water tanks etc, c)  Excavation in trenches exceeding 

1.5 m in width and 10 sq. m. on plan. 

2.3.5 Excavation in trenches for foundations and drains (all kinds of soils) - This shall 

comprise excavation not exceeding 1.5 m in width or 10 sq. m. on plan and to any depth in 

trenches (excluding trenches for pipes, cables, conduits etc. 

2.3.6  Excavation in trenches for foundation and drains (ordinary / hard rock) - This shall 

comprise excavation not exceeding 1.5 m in width or 10 sq. m. on plan and to any depth in 

trenches (excluding trenches for pipes, cables, conduits etc.) 

2.3.7 Excavation in trenches for pipes, cables etc. refilling - This shall comprise excavation 

not exceeding 1.5 mts. In width or 10 sq. m. in plan and to any depth in trenches for pipes, 

cables etc. and returning the excavated material to fill the trenches after pipes, cables etc. 
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are laid, their joints tested, passed and disposal of surplus excavated material up to 50 m 

lead. 

2.3.8 Width of trench - a) Up to one meter depth, the authorised width of 

trench for excavation shall be arrived at by adding 25 cm to the external diameter of pipe 

(not socket/collar) cable, conduit etc. Where a pipe is laid on concrete bed/cushioning layer, 

the authorised width shall be the external diameter of the pipe (not socket/collar) plus 25 

cm or the width of concrete bed/cushioning layer whichever is more. 

b)  For depths exceeding one meter, an allowance of 5 cm per meter of depth for each side of 

the trench shall be added to the authorised width (that is external diameter of pipe plus 25 

cm) for excavation. This allowance shall apply to the entire depth of the trench. In firm soils 

the sides of the trenches shall be kept vertical up to a depth of 2 meters from the bottom. 

For depths greater than 2 meters, the excavation profiles shall be widened by allowing steps 

of 50 cm on either side after every two meters from bottom. 

c)  Where more than one pipe, cable, conduit etc. are laid, the diameter shall be reckoned as 

the horizontal distance from outside to outside of the outermost pipes, cable, conduit etc. 

d)  Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side 

sloped or the soil shored up as directed by the engineer. It shall be the responsibility of the 

contractor to take complete instructions in writing from the engineer regarding increase in 

the width of trench, sloping or shoring to be done for excavation in soft, loose or slushy 

soils. 

2.4 Specifications for Protection During Excavation. 

Excavation where directed by the engineer shall be securely fenced and provided with 

proper caution signs, conspicuously displayed during the day and properly illuminated with 

red lights during the night to avoid accidents. 

The contractor shall take adequate protective measures to see that the excavation 

operations do not damage the adjoining structures or dislocate the services. Water supply 

pipes, sluice valve chambers, sewerage pipes, manholes, drainage pipes & chambers, 

communication cables, power supply cables etc. met within the course of excavation shall 

be properly supported and adequately protected, so that these services remain functional. 

Excavation shall not be carried out below the foundation level of the adjacent buildings until 

underpinning; shoring etc. is done as per the directions of the engineer for which payment 

shall be made separately. 

2. Providing And Laying In Position Plain Cement Concrete 
4.0 The concrete can be designed in grades denoting by volumetric proportion of the 

constituents’ characteristic compressive strength. The concrete by volumetric proportion or 

nominal mix concrete of the constituents as well as Design Mix denoting compressive 

strength as detailed in this section. 

4.1. Materials. 
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4.1.1 Water, cement, lime, fine aggregate or sand, surkhi, cinder and fly ash shall be as 

specified in Section 0. 

4.1.2 Coarse aggregate 

4.1.2.1. General - Aggregate most of which is retained on 4.75 mm IS Sieve and contains 

only as much fine material as is permitted in IS 383 for various sizes and grading is known 

as coarse aggregate. Coarse aggregate shall be specified as stone aggregate, gravel or brick 

aggregate and it shall be obtained from approved / authorised sources 

a)  Stone aggregate -It shall consist of naturally occurring (uncrushed, crushed or broken) 

stones. It shall be hard, strong, dense, durable and clean. It shall be free from veins, 

adherent coating, and injurious amounts of disintegrated pieces, alkali, vegetable matter 

and other deleterious substances. It shall be roughly cubical in shape. Flaky and elongated 

pieces shall be avoided. It shall conform to IS:  383 unless otherwise specified. 

b) Gravel - It shall consists of naturally occurring (uncrushed, crushed or broken ) river bed 

shingle or pit gravel. It shall be sound, hard and clean. It shall be free from flat particles of 

shale or similar laminated material, powdered clay, silt, and loam adherent coating, alkali 

vegetable, matter and other deleterious substances. Pit gravel shall be washed if it contains 

soil materials adhering to it. These shall soil materials soil materials adhering to it. These 

shall conform to IS: 383 unless otherwise specified. 

c) Brick aggregate - Brick aggregate shall be obtained by breaking well burnt or over burnt 

dense bricks / brick bats. They shall be homogenous in texture, roughly cubical in shape 

and clean. They shall be free from unburnt clay particles. Soluble salt, silt, adherent coating 

of soil vegetable matter and other deleterious substances. Such aggregate should not 

contain more than one percent of sulphate and should not absorb more than 10% of their 

own mass of water, when used in cement concrete and 20% when used in lime concrete. It 

shall conform to IS: 383 unless otherwise specified. 

d) Lightweight aggregates such as sintered fly ash aggregate may also be used provided the 

engineer is satisfied with the data on the proportion of concrete made with them. 

4.1.2.2. Deleterious material - Course aggregate shall not contain any deleterious material, 

such as pyrites, coal, lignite, shale or similar laminates material, clay, alkali, soft fragments, 

sea shells and organic impurities in such quantity as to affect the strength or durability of 

the concrete. Coarse aggregate to be used for reinforced cement concrete shall not contain 

any material liable to  

the steel reinforcement. Aggregates which are chemically reactive with alkali of cement shall 

not be used. The maximum quantity of deleterious material shall not more than five per 

cent of the weight of coarse aggregate when determined in accordance with IS: 2386 part II.  

4.1.2.3. Size and grading  
(i)  Stone aggregate and gravel - It shall be either graded or single sized as specified. Normal 

size and grading shall be as under  -- 

(a) Nominal sizes of graded stone aggregate or gravel shall be 40, 20, 16, or 12.5 mm as 
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specified. For any one of the nominal sizes, the proportion of other sizes shall be in 

accordance with Table 1.  

Table 1 -Graded stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

40 mm 20 mm 16 mm 12.5 mm 

75 mm 100 - - - 

37.5 mm 95 to 100 100 - - 

19 mm - 95 to 100 100 100 

16 mm - - 90 to 100 - 

11.2 mm - - - 90 to 100 

9.5 mm 10 to 35 25 to 55 30 to 70 40 to 85 

4.75 mm 0 to 5 0 to 10 0 to 10 0 to 10 

2.36 mm - - - - 

Concrete work  
(b). Normal sizes of single sized stone aggregate or gravel shall be 63, 40, 20, 16, 12.5 or 10 

mm as specified. For any one of the nominal sizes the proportion of other sizes shall be in 

accordance with Table 2.  

Table 2 -Single sized (ungraded) stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

63 mm 40 mm 20 mm 16 mm 12.5 mm 10 mm 

75 mm 100 - - - - - 

63 mm 85-100 100 - - - - 

37.5 mm 0-30 85-100 100 - - - 

19 mm 0-5 -20 85-100 100 - - 

16 mm - - - -85-100 100 - 

11.2 mm - - - - 85-100 100 

9.5 - 0-5 0-20 0-30 0-45 85- 

100       

4.75 mm - - 0-5 0-5 0-10 0-20 

2.36 mm - - - - - 0-5 

c). When stone aggregate or gravel brought to site is single sized (ungraded), it shall be 

mixed with single sizes aggregate of different sizes in the proportion to be determined by 

field tests to obtain graded aggregate of specified nominal size. For the required nominal 

size, the proportion of other sizes in mixed aggregate shall be in accordance with Table 1. 

Recommended proportions by volume for mixing of different sizes of single size (ungraded) 

aggregate to obtain the required nominal size of graded aggregate are given in Table 3.  

Table 3 -Single sized (ungraded) stone aggregate or gravel 
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Cement 

Concrete 

Nominal size of 

graded aggregate 

required 

Parts of single size aggregate of size 

50 mm 40 mm 20 mm 12.5 mm 10 mm 

1: 6:12 63 9 - 3 - - 

1: 6: 12 40 - 9 3 - - 

1: 5: 10 63 7 ½ - 2 ½ - - 

1: 5: 10 40 - 7 ½ 2 ½ - - 

1: 4: 8 63 6 - 2 - - 

1: 4: 8 40 - 6 2 - - 

1: 3: 6 63 4 ½ - 1 ½ - - 

1: 3: 6 40 - 4 ½ 1 ½ - - 

1: 3:6 20 - - 4 ½ - - 

1: 2: 4 40 - 2 ½ 1 - ½ 

1: 2: 4 20 - - 3 - 1 

1: 2: 4 12.5 - - - 3 - 

1: 1 ½ : 3 20 - - 2 - 1 

Note-(i) The proportions indicated in Table 3 above are by volume when considered 

necessary, these proportions may be varied marginally by engineer after making sieve 

analysis of aggregate brought to site for obtaining required graded aggregate. No 

adjustments in rate shall be made for any variation in the proportions so ordered by the 

engineer. If single size coarse aggregates are not premixed at site to obtain the graded 

coarse aggregate required for mix, the volume of single size aggregates required for the mix 

shall be suitably increased to account for reduction in total volume at the site of mixing. 

(ii) Brick aggregate - Nominal size of brick aggregate shall be40 mm and its grading shall be 

as specified in the Table 4 when tested for sieve.  

  Table 4 -Brick aggregate 

IS Sieve Designation(by weight) Percentage passing 

75 mm 100 

37.5 mm 95-100 

19.0 mm 45-100 

4.75 0-5 

 

Note -Coarse aggregate for cement concrete shall generally conform to para 4.2.1 of IS: 456 

and fine aggregate shall conform to IS: 383. 

4.1.2.4. Stacking - Aggregate shall be stacked on a hard, dry and level patch of ground. 

When stack piling, the aggregate shall not form pyramids resulting in segregation of 

different sized materials. It shall be stacked separately according to nominal size of coarse 

aggregates. Stacking shall be done in regular stacks, of height not exceeding 100 cm. 
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4.1.2.5.  Testing - Coarse aggregate shall be tested for the following (as per IS: 
2386 )  

(a) Determination of particle size and shape 
(b) Estimation of organic impurities (as per IS: 2386-Part II ) 
(c) Surface moisture  
(d) Determination of 10% fine value  
Measurements - The aggregates shall be measured in stacks and paid for after making a 

deduction of 7.5% of the gross measurements of stacks in respect of aggregates of nominal 

size 40 mm and above. No deduction from the gross measurements of the stacks is to be 

made in respect of aggregates nominal size below 40 mm. 

4.1.2. Admixtures - When required, admixtures of approved quality shall be mixed with 

concrete, as specified. The admixtures shall conform to IS: 9103. 

3. SPECIFICATIONS CEMENT PLASTERING  

15 mm thick lime plaster shall be done on rough side of single or half brick work.  The 

average thickness of plaster shall not be less than 15 mm and the minimum thickness of 

the plaster at any place shall not be less than 10 mm. All other details shall be as specified 

in 15.1. 

15.3. SPECIFICATIONS FOR 18 MM LIME PLASTER (TWO COATS WORK)  

15.3.1. The details of scaffolding and preparation of surface and mortar shall be as specified 

in 15.1. 

15.3.2. Application of Plaster - The plaster shall be applied in two coats. I.e., 12 mm under 

coat and then 6 mm finishing coat and shall have an average final thickness of not less than 

18 mm. 

15.3.2.2.    12 mm under coat - This shall be applied in the same manner as specified under 

12 mm lime plaster except that (a) the finishing after the mortar has been brought to a level 

with the wooden straight edge, shall be done with wooden float only (b) during the process 

lime putty  solution shall not be applied. 

The surface shall be further roughened by furrowing about 2 mm deep with a scratching 

tool diagonally both ways to form a key for the finishing coat. The scratched lines shall be at 

not more than 15 cm apart.  The surface shall be kept wet till the finishing coat is applied. 

15.3.2.3.   6 mm Finishing Coat - The finishing coat shall be applied a day or two after the 

under coat has set.  The latter shall not be allowed to dry out, before the finishing coat is 

laid on. The finishing coat shall be applied in a uniform thickness of slightly more than 6 

mm. The method of application shall be as described except that the surface shall not be 

beaten with bamboo strips.  The final thickness of the top coat shall be 6 mm. 

15.3.3. Thickness - The thickness of the under coat of plaster specified shall be exclusive of 

the thickness of key.  The average thickness of the under coat shall not be less than 12 mm 

whether the wall treated is of brick or stone. In the case of brick work the minimum 

thickness over any portion of the surface shall not be less than 10 mm while in the case of 

stone work, the minimum thickness over the bushing shall not be less than 6 mm. 
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15.3.4.   26 mm finishing coat shall be uniformly 6 mm thick over the under coat in the 

case of both brick and stone masonry. 

15.3.5. Specifications for other details such as Finish, Curing, Precautions, Measurements, 

and Rate etc. shall be as described. 

15.5. SPECIFICATIONS FOR CEMENT PLASTERING  

15.5.0. The cement plaster shall be 12 mm, 15 mm or 20 mm thick as specified in the item. 

15.5.1. Scaffolding and preparation of surface shall be as specified in 15.1 

15.5.2 Mortar - The mortar of the specified mix using the type of sand described in the item 

shall be used.  It shall be as specified.  For external work and under coat work, the fine 

aggregate shall conform to grading IV. For finishing cost work the fine aggregate conforming 

to grading zone V shall be used. 

15.5.3. Application - The specifications as in 15.1.4 shall apply except in the following 

respects - 

a)  Beating with thin bamboo strips shall not be done on the cement plaster, and 

b)  No lime putty solution shall be applied on the face when finishing.  Further the 

plastering and finishing shall be completed within half an hour of adding water to the dry 

mortar. 

15.5.4. Thickness - Where the thickness required as per description of the item is 20 mm 

the average thickness of the plaster shall not be less than 20 mm whether the wall treated 

is of brick or stone. In the case of brick work, the minimum thickness over any portion of 

the surface shall be not less than 15 mm while in case of stone work the minimum 

thickness over the bushings shall be not less than 12 mm. 

15.5.5. Curing - Curing shall be started as soon as the plaster has hardened sufficiently not 

to be damaged when watered. 

The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be 

suitably protected from all damages at the contractor’s expense by such means as the 

engineer may approve. The dates on which the plastering is done shall be legibly marked on 

the various sections plastered so that curing for the specified period thereafter can be 

watched. 

Specifications for Finish, Precautions, Measurements and Rate shall be as described in 15.1 

15.6. SPECIFICATIONS FOR CEMENT PLASTER WITH A FLOATING COAT OF NEAT 

CEMENT  

15.6.0. The cement plaster shall be 12, 15 or 20 mm thick, finished with a floating coat of 

neat cement, as described in the item. 

15.6.1. Specifications for this item of work shall be same as described except for the 

additional floating coat which shall be carried out as below. 

When the plaster has been brought to a true surface with the wooden straight edge (clause 

13.5.3 It shall be uniformly treated over its entire area with a paste of neat cement and 

rubbed smooth, so that the whole surface is covered with neat cement coating. The quantity 
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of cement applied for floating coat shall be 1 kg per sqm.  Smooth finishing shall be 

completed with trowel immediately and in no case later than half an hour of adding water to 

the plaster mix.  The rest of the specifications as described in 15.5.3 shall apply. 

15.7. SPECIFICATIONS FOR 18 MM CEMENT PLASTER (TWO COAT WORK)  

15.7.1. The specification for scaffolding and preparation of surface shall be as described in 

15.5 

15.7.2. Mortar - The mix and type of fine aggregate specified in the description of the item 

shall be used for the respective coats. It shall be as specified in section 0.5.  Generally the 

mix of the finishing coat shall not be richer than the under coat unless otherwise described 

in item. 

Generally coarse sand shall be used for the under coat and fine sand for the finishing coat, 

unless otherwise specified for external work and under coat work, the fine aggregate shall 

conform to grading zone IV. For finishing coat work the fine aggregate conforming to grading 

zone V shall be used. 

15.7.3. Application  

15.7.3.1. The plaster shall be applied in two coats i.e. 12 mm under coat and then 6 mm 

finishing coat and shall have an average total thickness of not less than 18 mm. 

15.7.3.2. 12 mm under coat -This shall be applied as specified except that when the plaster 

has been brought to a true surface a wooden straight edge and the surface shall be left 

rough and furrowed 2 mm deep with a scratching tool diagonally both ways, to form key for 

the finishing coat is applied. 

15.7.3.3. 6 mm finishing coat - The finishing coat shall be applied after the under coat has 

sufficiently set but not dried and in any case within 48 hours and finished in the manner as 

specified. 

15.7.4. Specifications for Curing, Finishing, Precautions, Measurements and Rate shall be 

as described in 15.5  

15.8. SPECIFICATIONS FOR 6 MM CEMENT PLASTER ON CEMENT CONCRETE AND 

REINFORCED CEMENT CONCRETE WORK  

15.8.0 Scaffolding - Stage scaffolding shall be provided for the work.  This shall be 

independent of the walls. 

15.8.1. Preparation of Surface - Projecting burrs of mortar formed due to the gaps at joints 

in shuttering shall be removed. The surface shall be scrubbed clean with wire brushes. In 

addition concrete surface to be plastered shall be pock marked with a pointed tool, at 

spacing of not more than 5 cm centers, the pock being made not less than 3 mm deep.  This 

is to ensure a proper key for the plaster.  The mortar shall be washed off and surface, 

cleaned of all oil, grease etc. and well wetted before the plaster is applied. 

15.8.2. Mortars - Mortar of the specified mix using the types of sand described in the item 

shall be used. It shall be as specified. 

15.8.3. Application -To ensure even thickness and a true surface, gauges of plaster 15 x 15 
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cm, shall be first applied at not more than 1.5 m intervals in both directions to serve as 

guides for the plastering. Surface of these gauged areas shall be truly in the plane of the 

finished plaster surface.  The plaster shall be then applied in a uniform surface to a 

thickness slightly more than the specified thickness and shall then be brought to true and 

even surface by working a wooden straight edge reaching across the gauges.   Finally the 

surface shall be finished true with a trowel or with wooden float to give a smooth or sandy 

granular texture as required. Excess trowel ling or over working of the floats shall be 

avoided. The plastering and finishing shall be completed within half an hour of adding water 

to the dry mortar. 

15.8.4. Plastering of ceiling shall not be commenced until the slab above has been finished 

and centering has been removed. In case of ceiling of roof slabs, plaster shall not be 

commenced until the terrace work has been completed. These precautions are necessary in 

order that the ceiling plaster is not disturbed by the vibrations set up in the above 

operations. 

15.8.5. Finish - The plaster shall be finished to a true and plumb surface and to the proper 

degree of smoothness as required.  The work shall be tested 15.8.5 frequently as the work 

proceeds with a true straight edge not less than 2.5 m long and with plumb bobs.  All 

horizontal lines and surfaces shall be tested with a level and all jambs and corners with a 

plumb bob as the work proceeds. 

15.8.6. Thickness - The average thickness of plaster shall not be less than 6 mm. The 

minimum thickness over any portion of the surface shall not be less than 5 mm. 

15.8.7. Curing - The specifications shall be as detailed in 15.5  

15.8.8. Precautions - These shall be as described in 15.1.8. 

15.8.9. Measurements  

15.8.9.1. Length and breadth shall be measured correct to a cm. and its area shall be 

calculated in sq.m correct to two places of decimal.  Dimensions before plastering shall be 

taken. 

15.8.9.2. Thickness of plaster shall be exclusive of the thickness of the key i.e., depth or 

rock marks and hacking. 

15.8.9.3. Plastering on ceiling at height greater than 5 m above the corresponding floor level 

shall be so described and shall be measured separately stating the height in stages of 1 m 

or part thereof. 

15.8.9.4. Plastering on the sides and soffits of the projected beams of ceiling at a height 

greater than 5 m above the corresponding floor level shall be measured and added to the 

quantity as measured under 15.8.9.3. 

15.8.9.5. Plastering on spherical and groined ceiling and circular work not exceeding 6 m in 

radius, shall be measured and paid for separately. 

15.8.9.6. Flowing soffits (Viz. portion under spiral stair case etc.) shall be measured and 

paid for separately. 
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15.8.9.7. Ribs and mouldings on ceiling shall be measured as for cornices; deductions being 

made from the plastering on ceiling in case the width of the moulding exceed 15 cm. 

15.8.9.8. The mode of measurement of exterior plaster and patch plastering (in repairs) 

shall be as laid down in 15.1.9.8  

15.8.9.9. Deduction shall not be made for openings or for ends of columns, or columns caps 

of 0.5 sqm each in area and under. No additions will be made either for the plastering of the 

sides of such openings.  For openings etc. of areas exceeding 0.5 sqm deduction will be 

made for the full opening but the sides of such openings shall be measured for payment. 

15.8.10. Rate - The rate shall include the cost of all labour and materials involved in all the 

operations described above. 

15.9. SPECIFICATIONS FOR 6 MM CEMENT PLASTER FOR SLAB BEARING  

15.9.0. Cement plaster shall be 6 mm thick finished with a floating coat of neat cement and 

thick coat of lime wash on top of walls for bearing of slabs. 

15.9.1. Application - The plaster shall be applied over the cleaned and wetted surface of the 

wall. When the plaster has been brought to a true surface with a wooden  straight edge 

(Clause 15.5.3) it shall be uniformly treated over its entire area with a paste of neat cement 

and rubbed smooth, so that the whole surface is covered with neat cement coating.  The 

quantity of cement applied for floating coat shall be 1 kg per sqm. Smooth finishing shall be 

completed with trowel immediately and in no case later than half an hour of adding water to 

the plaster mix.  The rest of the specifications described in 15.5.3 shall apply. 

15.9.2. Lime wash - This shall be applied in a thick coat after curing the plaster for three 

day 

15.9.3. Measurements - Length and breadth shall be measured correct to a cm and area 

worked out in sqm correct to two places of decimal. 

15.9.4. Rate - The rate shall include the cost of all labour and materials involved in all the 

operations described above. 

6. SPECIFICATIONS FOR CEMENT CONCRETE 
4.2.0. This shall be prepared by mixing graded stone or brick aggregate of nominal size as specified 

with fine aggregate and cement in specified proportions with required quantity of water. The 

grading and quality of aggregates shall be such as to give minimum compressive strength of 

140 kg/cm² and 210 kg / cm² at 7 days and 28 days respectively in case of mix 1:2:4, (One 

cement - two Coarse sand - four stone aggregate).      

One sample consisting of 6 cubes 15x15x15 cm shall be taken for every 15 cubic meter or 

part thereof cement concrete 1:2:4. The cube tests shall not be carried out in case the 

quantity of cement concrete placed on any day is less than 15 cubic meter unless otherwise 

specific. For other details, refer section on R.C.C. work. 

4.2.1. Proportioning -   It shall be done by volume. Boxes of suitable size shall be used for 

measuring sand and aggregate. The internal dimensions of the boxes shall be generally 35 X 

25 X40 cm deep or as otherwise approved by the engineer. The unit of measurement of 
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cement shall be a bag of 50 kg. and this shall be taken as 0.035 cubic meter. While 

measuring the aggregate, shaking, ramming or heaping shall not be done. The proportioning 

of sand shall be on the basis of its dry volume and in case of damp sand, allowances for 

bulk age shall be made as given for mortar.  

4.2.2. Preparation - This shall be prepared by mixing coarse aggregate, fine aggregate and 

cement in specified proportions with required quantity of water. Nominal size and quality of 

aggregate shall be as specified.  

Except where brick aggregate is used in cement concrete, minimum compressive strength 

on works test for different concrete mixes shall be as specified for various grades prepared 

by volume basis, in Table 5 below. The work test shall be carried out for every 15 cum of a 

day’s concreting unless otherwise specified.   

     Table 5 

Concrete 

mix 

Min compressive strength on15 cm cube in  Kg / 

cm² 

7 days strength 28 days strength 

1:1:2 210 315 

1:1½ :3  265 

1:2:4 140 175 

 

4.2.2.1. Mixing - Concrete shall be mixed in mechanical batch type concrete mixers 

conforming to IS: 1791 having two blades and fitted with power loader (lifting hopper type). 

Half bag mixers and mixers without lifting hoppers shall not be used for mixing concrete. In 

exceptional circumstances, such as mechanical break down of mixer, work in remote areas 

or power breakdown and when the quantity of concrete work is very small, hand mixing 

may be done with the specific prior permission of the engineer in writing subject to adding 

10% extra cement. When hand mixing is permitted, it shall be carried out on a watertight 

platform and care shall be taken to ensure that mixing is continued until the concrete is 

uniform in colour and consistency. Before mixing the brick aggregate shall be well soaked 

with water for a minimum period of two hours and stone aggregate or gravel shall be 

washed with water to remove, dirt, dust and other foreign materials. For guidance, the 

mixing time may be 1½ to 2 minutes, for hydrophobic cement it may be taken as 2½ to 3 

minutes.  

4.2.2.2. Power loader - Mixer will be fitted with a power loader complying with the following 

requirements. 

a). The hopper shall be of adequate capacity to receive and discharge the maximum nominal 

batch of unmixed materials without spillage under normal operating conditions on a level 

site.  

Note - In such a case the volume of the maximum nominal batch of mixed material is 50% 

greater than the nominal mixed batch capacity. 
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b). The minimum inside width of the feeding edge of the hopper shall be as specified below 

in Table 6. 

Table 6 

Nominal size of mixer  

(T, NT or R), litre 

Minimum inside width of hopper  

feeding edge in mm 

140 1.0 

200 1.1 

280 1.2 

375 1.4 

500 1.5 

1000 2.0 

              T = tilting; NT = non-tilting; R = Reverse 

The design of the loader shall be such that it allows the loading hopper to be elevated to 

such a height that the center line of the chute plate of the hopper when in discharge 

position, is at an angle of not less than 50º to the horizontal. A mechanical device to aid 

discharge of the contents as quickly as possible from the hopper to the drum may also be 

provided. Even when a mechanical device is provided, it is recommended that the angle of 

center line of the chute plate of the hopper when in discharge position, should be as large as 

practicable, preferably not less than 40º to horizontal.  

When the means of raising and lowering the loading hopper includes flexible wire ropes 

winding on to a drum or drums, the method of fastening the wire to rope to the drums shall 

be such as to avoid, as far as possible any tendency to cut the strands of the ropes and the 

fastening should preferably be positioned clear of the barrel of the drum for example, 

outside the drums flange. When the loading hopper is lowered to its normal loading 

position, there should be at least one and half drums of rope on the drum.  

Clutch brake and hydraulic control lever shall be designed so as to prevent displacement by 

liberation or by accidental contact with any person.  

The clutch and brake control arrangements shall also be so designed that the operator can 

control the falling speed of the loader. 

Safety device shall be provided to secure the hopper in raised position when not in use  

4.2.2.3. Mixing efficiency - The mixer shall be tested under normal working conditions in 

accordance with the method specified in IS - 4643 with a view to check its ability to mix the 

ingredients to obtain concrete having uniformity within the prescribed limits. The uniformity 

of mixed concrete shall be evaluated by finding the percentage variation in quantity (mass in 

water) of cement, fine aggregate and coarse aggregate in a freshly mixed batch of concrete.  

The percentage variation between the quantities of cement, fine aggregate and coarse 

aggregates (as found by weighing in water) in the two halves of a batch and average of the 

two halves of the batch shall not be more than the following limits - 

  Cement    8% 
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  Fine aggregate   6% 

  Coarse aggregate   5% 

4.2.2.4. Machine mixing - The mixer drum shall be flushed clean with water. Measured 

quantity of coarse aggregate shall be placed first in the hopper. This shall be followed with 

measured quantity of fine aggregate and then cement. In case fine aggregate is damp, half 

the required quantity of coarse aggregate shall be placed in the hopper, followed by fine 

aggregate and cement. Finally the balance quantity of coarse aggregate shall be fed in the 

hopper, & then the dry materials are slipped into the drum by raising the hopper. The dry 

material shall be mixed for at least four turns of the drum. While the drum is rotating, water 

shall be added gradually to achieve the water cement ratio as specified or as required by the 

engineer. After adding water, the mixing shall be continued until concrete of uniform colour, 

uniformly distributed material and consistency is obtained. Mixing shall be done for at least 

two minutes after adding water. If there is segregation after unloading from the mixer, the 

concrete should be remixed. The drum shall be emptied before recharging. When the mixer 

is closed down for the day or at any time exceeding 20 minutes, the drum shall be flushed 

clean with water. 

4.2.2.5 Hand mixing - When hand mixing has been specifically permitted in exceptional 

circumstances by the engineer in writing, subject to adding 10% extra cement, it shall be 

carried out on a smooth, clean and water tight platform of suitable size. Measured quantity 

of sand shall be spread evenly on the platform and the cement shall be dumped on the sand 

and distributed evenly. Sand and cement shall be mixed intimately with spade until mixture 

is of even colour throughout. Measured quantity of coarse aggregate shall be spread on top 

of cement sand mixture and mixing done by shoveling and turning till the coarse aggregate 

gets evenly distributed in the cement sand mixture. Three quarter of the total quantity of 

water required shall be added in a hollow made in the middle of the mixed pile and the 

material is turned towards the middle of pile with spade. The whole mixture it turned slowly 

over and again and the remaining quantity of water is added gradually. The mixing shall be 

continued until concrete of uniform colour and consistency is obtained. The mixing platform 

shall be washed and cleaned at the end of the day.  

4.2.3. Workability - The quantity of water to be used for each mix shall be such that the 

concrete is of adequate workability for the placing conditions of the concrete and can 

properly be compacted with the means specified. Generally, the quantity of water to be used 

for each mix of 50 Kgs cement shall not be more than 34 litres for 1:3:6 mix, 30 litres for 

1:2:4 mix, 30 litres for 1:1½:3 mix and 25 litres for 1:1:2 mix. In case of vibrated concrete, 

the quantity of water may be suitably reduced to avoid segregation. The quantity of water 

shall be regulated by carrying out regular slump tests as described in Annexure 4.A.1. The 

slump and workability for different kind of works shall be as per Table 7 below 

      Table 7 
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Placing conditions. Degree of 

workability 

Value of workability 

Concreting of shallow Sections 

with vibration 
Very low 

0.75-0.80 

Compacting factor. 

Concreting of lightly reinforced 

section with vibration. Low 

Slump up to 25 mm, 10-5 Seconds, 

vee bee time 0.8-0.85 compacting 

factor. 

Concreting of lightly reinforced

   

Section without vibration or 

heavily reinforced sections with 

vibration. 

Medium 

25-75 mm, slump for 20 mm 

aggregate. 

Concreting of heavily reinforced

    

sections without vibration. 

High 

75-125 mm slump for 20 mm 

aggregate. 

Note - Where considered necessary, the workability of the concrete my also be ascertained 

by compacting factor test and vee-bee censistometer method as specified in IS: 1199. For 

suggested ranges of value of workability of concrete by the  above methods, reference may 

be made to IS: 456-2000. 

4.2.4. Transportation - Concrete shall be transported from the mixer to the place of laying 

as rapidly as possible by methods which will prevent the segregation or loss of any of the 

ingredients and maintaining the required workability.  

4.2.5. Placing - The concrete shall be deposited as nearly as practicable in its final position 

to avoid rehandling. It shall be laid gently (not thrown) and shall be thoroughly vibrated and 

compacted before setting commences and should not be subsequently disturbed. Method of 

placing shall be such as to preclude segregation. Care shall be taken to avoid displacement 

of reinforcement or movement of form work and damage due to rains.  

4.2.6. Compaction - Concrete shall be thoroughly compacted and fully worked around 

embedded fixtures and into corners of the form work. Compaction shall be done by 

mechanical vibrator of appropriate type till a dense concrete is obtained. The mechanical 

vibrators shall conform to IS: 2505 specifications for concrete vibrators (immersion type). To 

prevent segregation, over vibration shall be avoided. The use of mechanical vibrator may be 

relaxed by the engineer at his discretion for certain items and permit hand compaction.  

Hand compaction shall be done with the help of tamping rods. Compaction shall be 

completed before the initial setting starts. For the items where mechanical vibrators are not 

to be used, the contractor shall take permission of the engineer in writing before the start of 

the work. After compaction the top surface shall be finished even and smooth with wooden 

trowel before the concrete begins to set. 

4.2.7. Construction joints - Connecting shall be carried out continuously up to 
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construction joints. The position and arrangement of construction joints shall be as shown 

in the structural drawings or as directed by the engineer. Number of such joints shall be 

kept minimum and shall be kept as straight as possible. 

4.2.7.1. When the work has to be resumed on a surface which has hardened, such surface 

shall be roughened. It shall then be swept clean and thoroughly wetted. For vertical joints, 

neat cement slurry, of workable consistency by using 2kgs of cement per sq m shall be 

applied on the surface before it is dry.  For horizontal joints, the surface shall be covered 

with a layer of mortar about 10-15 mm thick composed of cement and sand in the same 

ratio as the cement and sand in concrete mix. This layer of cement slurry of mortar shall be 

freshly mixed and applied immediately before placing of the concrete  

4.2.7.2. Where the concrete has not fully hardened, all laitance shall be removed by 

scrubbing the wet surface with wire or bristle brushes, care being taken to avoid 

dislodgement of particles of coarse aggregate. The surface shall be thoroughly wetted and all 

free water removed. The surface shall then be coated with neat cement slurry @ 2 kgs of 

cement per sqm. On this surface, a layer of concrete not exceeding 150 mm in thickness 

shall first be placed and shall be well rammed against corners and close spots; work, 

thereafter, shall proceed in the normal way.  

4.2.8. Concreting under special conditions 

4.2.8.1 Work in extreme weather conditions - During hot and cold weather, the concreting 

shall be done as per the procedure set out in IS: 7861(Part-I) and IS: 7861(Part II) 

respectively. Concreting shall not be done when the temperature falls below 4.5º C. In cold 

weather, the concrete placed shall be protected against frost. During hot weather, it shall be 

ensured that the temperature of wet concrete does not exceed 38ºC. 

Under water concreting - Concrete shall not be deposited under water if it is practicable to 

de-water the area and place concrete in the regular manner. The concrete shall contain at 

least 10% more cement than that required for the same mix placed in dry conditions, the 

quantity of extra cement varying with conditions of placing with prior written permission of 

the engineer. Such extra cement will be paid extra. The volume of coarse aggregate shall not 

be less than 1½ times nor more than twice the fine aggregate and slump not less than 100 

mm nor more than 180 mm. Where found necessary to deposit any concrete under water, 

the method, equipment, materials and mix shall first be got approved by the engineer. 

Concrete shall be deposited continuously until it is brought to required height. While 

depositing, the top surface shall be kept as nearly level as possible and the formation of 

heaps shall be avoided. The concrete shall be deposited under water by one of the approved 

methods such as Tremie method, drop bottom bucket, bags, grouting etc. as per details 

given in IS: 456-2000. If it is necessary to raise the water after placing the concrete, the 

level shall be brought up slowly without creating any waves or commotion tending to wash 

away cement or to disturb the fresh concrete in any way  

4.2.9. Curing - When the concrete begins to harden i.e. two to three hours after 
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compaction, the exposed surfaces shall be kept damp with moist gunny bags, sand or any 

other material approved by the engineer 24 hours after compaction, the exposed surface 

shall be kept continuously in damp or wet conditions by ponding or by covering with a layer 

of sacking, canvass, Hessian or similar absorbent materials and kept constantly wet for at 

least 7 days where ordinary Portland cement is used and 10 days, where Portland pozzolana 

cement is used from the date of placing of concrete. For concrete work with other types of 

cement, curing period shall be as directed by the engineer. 

Approved curing compounds may be used in lieu of moist curing with the permission of the 

engineer. Such compounds shall be applied to all exposed surfaces of the concrete as soon 

as possible after the concrete has set 

4.2.9.1 Freshly laid concrete shall be protected from rain by suitable covering.  

4.2.9.2 Over the foundation concrete, the masonry work may be started after 48 hours of its 

compaction but the curing of exposed surfaces of cement concrete shall be continued along 

with the masonry work for at least 7 days. And where cement concrete is used as base 

concrete for flooring, the flooring may be commenced before the curing of period of base 

concrete is over but the curing of base concrete shall be continued along with top layer of 

flooring for a minimum period of 7 days.   

4.2.10. Testing of concrete will be done as described in section on R.C.C  

4.2.11. Form work - Form work shall be as specified in R.C.C section and shall be paid for 

separately unless otherwise specified. 

4.2.12. Finishes -  Plastering and special finishes other than those, obtained through form 

work shall be specified and paid for separately unless otherwise specified.  

4.2.13. Measurements 

4.2.13.1. Dimensions of length, breadth and thickness shall be measured correct to nearest 

cm. Except for the thickness of slab and partition which shall be measured to nearest 5 

mm. Area shall be worked out to nearest 0.01 square meter and the cubic contents of 

consolidated concrete shall be worked out nearest 0.001 cubic meters. Any work done in 

excess over the specified dimension or as required by engineer is ignored. 

4.2.13.2. Concrete work executed in the following conditions shall be measured separately  

At or near the ground level 

Work in liquid mud 

c.   Work in or under foul positions 

4.2.13.3. Cast-in-situ concrete and or precast concrete work shall be measured in stages 

described in the item of work, such as - 

At or near the ground level 

Up to specified floor level 

Between two specified floor levels 

Up to specified height above or depth below plinth level/ defined datum level 

Between two specified heights or depths with reference to plinth level / defined datum level  
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4.2.13.4. No deduction shall be made for the following - 

a. Ends of dissimilar materials for example beams, girders, rafters, purlins trusses 

corbels and steps up to 500sq. cm in cross sections. 

b. Opening up to 0.1sq meter (1000sq.cm). 

c. Volume occupied by pipes, conduits, sheathing etc. not exceeding 100sq cm each in 

cross sectional areas. 

d. Small voids such as shaded portions in Figure when these do not exceed 40sq cm 

each in cross section. 

Note - In calculating area of opening, the thickness of any separate lintel or still shall be 

included in the height. Nothing extra shall be payable for forming such openings or voids. 

4.2.13.5. Cast-in-situ concrete shall be classified and measured as follows - 

Foundation, footings, bases for columns 

Walls (any thickness) including attached pilasters, buttresses, plinth and string courses, 

fillets etc. 

Shelves 

Slabs 

Chajjas including portions bearing on the wall 

Lintels, beams and Bressemmers 

Columns, piers abutments, pillars, post and struts 

Stair case including stringer beams but excluding landings. 

Balustrades, newels and sailing  

Spiral staircase (including landing) 

Arches 

Domes, vaults 

Shell roof, arch ribs and folded plates 

Chimneys and shaft. 

Breast walls, retaining, walls, return walls 

Concrete filling to precast components 

Kerbs, steps and the like 

String or lacing courses, parapets, copings, bed block, anchor blocks, plain window sills and 

the like 

Cornices and moulded windows sills. 

Louvers, fins, fascia. 

4.2.13.6. Precast cement concrete solid articles shall be measured separately and shall 

include muse of moulds, finishing the top surfaces even and smooth with wooden trowel, 

before setting in position in cement mortar 1:2 (1 cement -2 coarse sand). Plain and 

moulded work shall be measured separately and the work shall be classified and measured 

as under  - 
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Classification Method of measurement 

a.   Wall panels                 In square meters 

stating the thickness 

In square meters stating the thickness 

b.   String or lacing courses, coping, bed              

      plats, plain windows sills, shelves, 

louvers,  

      steps etc. 

 In cubic meters  

c.   Kerbs, edgings etc. In cubic meters  In cubic meters 

d.  Solid block work  In square meters stating the thickness or in 

cubic meters.   

e.  Hollow block work  In square meters stating the thickness or in 

cubic meters. 

f.  Light weight Partitions  In square meters stating the thickness or in                                            

cubic meters.  

Rate - The rate is inclusive of the cost of labour and materials involved in all the operations 

described above.  
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7. Providing & fixing 50x50x5mm Sqare pipe:- 

Providing & fixing 50x50x5mm Sqare pipe including cost of pipe, labour charges, fabrication 

charges, painting, cutting, welding and all other incidental charges etc. complete. 

8. Providing & fixing 30x30x3mm G.I.sqare Pipes:- 

Providing & fixing 30x30x3mm G.I.sqare Pipes including cost of pipe, labour charges, 

fabrication charges, painting, cutting, welding and all other incidental charges etc. complete 

9. Stainless Steel Work 
The Stainless steel railing pipes, hardware’s & accessories of specified grade to be supplied 

and installed at site as per the above mentioned specifications as per BOQ , drawings  and  

approved by the Engineer-in-Charge. 

Material Properties: 

The material properties of stainless steel pipes and accessories should be conforming to SS 

316 grade.  

Stainless Steel Works 

The stainless steel pipes shall be procured from approved manufacture and of approved 

grade.  The quality of stainless steel sheet and pipe shall be approved by Client/Consultant 

before proceeding with execution any item of work.   

Hand Rail 

The pipe used for handrail shall be of 14 gauge thick.  The welded links are to be ground and 

organ buffed to get the original finish of the surface of the material welded.  The joints or 

junctions where two pieces are joined/welded to be precisely cut and then welded. 

Surface Finish  

Surface finish of all the stainless steel materials will be satin finish free from all marks and 

blemishes. 

Execution 

The execution shall be carried out at site respectively as per the BOQ and drawings. 

Accessories fixing will be done by stainless steel bolts and joining shall be with SS connectors of 

approved type, size and make as per direction of Engineer-in-charge and welding to be done by 

using organ welding rods and the surface being duly finished and cleaned by K2 passivation, which 

is nitric acid plus fluoric acid solution treatment by which the chances of corrosion will be 

eliminated and any burn out makes on the metal will also be eliminated.  

Final Cleaning:- 

Protective coating and warning markings shall remain undisturbed until final acceptance. 

Immediately prior to final inspection, temporary protective covering or coating shall be removed 

and surfaces shall be washed with a suitable thinner and left in a finished condition having 

approved uniform appearance and free from all marks and blemishes.  
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Fabrication & Tolerances 

Unless otherwise shown on the drawing, the fabricating tolerances shall generally be as follows: 

Straightness: Compression members shall not deviate from straightness by more than 1/1000 of 

the axial length between points, which are to be laterally supported. 

Completed members shall be free from twist bends and open joints.  Sharp links or bends shall be 

cause for rejection of material. 

Length: of 1mm is permissible in the overall length of members with parts of the structure, shall 

have a variation for the detailed length not greater than 2mm for members 10 meters or less in 

length and not greater than 3mm for members over 10 meters in length. 

Inspection:- 

The Agency should arrange for factory inspection of all stainless steel material and glass to 

ascertain the quality of material i.e. stainless steel fixtures / accessories and glass as per 

manufacturer’s standard / BIS / ASTM standard as per specification to the satisfaction of Engineer 

in charge. 

Measurement 

 

The work as fixed in place shall be measured in running metres correct to a centimeter on their 

weights calculated on the basis of standard tables correct to the nearest kilogram unless otherwise 

specified & Rates shall be inclusive of all stainless steel pipes and fittings required vertically or 

horizontally per running meter of composite section of railing including all stainless steel 

components complete as per the BOQ as required. Glass railing shall be measured in running 

meter. 

Rate 

The rate shall include the cost of all materials like, Stainless Steel pipes, Stainless steel fitting & 

accessories, other fixing material ,T & P, scaffolding and labour involved in all the operations 

described above including fixing/installation, lead & lift etc. as applicable. 

 

10. Pre coated galvanized iron profile sheets:-  
Providing and fixing pre coated galvanized iron profile sheets (size, shape and pitch 

of corrugation as approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated 

thickness with zinc coating 120 grams per m2 as per IS: 277, in 240 mpa steel 

grade, 5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-

18 microns. Sheet should have protective guard film of 25 microns minimum to 

avoid scratches during transportation and should be supplied in single length upto 

12 m or as desired by Engineer-in-charge. The sheet shall be fixed using self 

drilling/self tapping screws of size (5.5x 55 mm) with EPDM seal, complete upto any 

pitch in horizontal/ vertical or curved surfaces, excluding the cost of purlins, rafters 

and trusses and including cutting to size and shape wherever required.  



143 
 

                             
 

11. Acrylic Smooth Exterior Paint:-  
Materials : 1 st quality acrylic distemper having VOC content less than 50 gms/litre 

of approved brand and manufacture shall be used. The acrylic distemper shall be 

diluted with water or any other prescribed thinner in a manner recommended by the 

manufacturer. Only sufficient quantity of distemper required for day’s work shall be 

prepared.  

FINISHING : The distemper shall be brought by the contractor in sealed tins in 

sufficient quantities at a time to suffice for a fortnight’s work, and the same shall be 

kept in the joint custody of the contractor and the Engineer-in-Charge. The empty 

tins shall not be removed from the site of work, till this item of work has been 

completed and passed by the Engineer-in-Charge.  

Preparation of the Surface : For new work the surface shall be thoroughly cleaned of 

dust, old white or colour wash by washing and scrubbing. The surface shall then be 

allowed to dry for at least 48 hours. It shall then be sand papered to give a smooth 

and even surface. Any unevenness shall be made good by applying putty, made of 

plaster of paris mixed with water on the entire surface including filling up the 

undulations and then sand papering the same after it is dry. In the case of old work, 

all loose pieces and scales shall be removed by sand papering. The surface shall be 

cleaned of all grease, dirt etc. Pitting in plaster shall be made good with plaster of 

paris mixed with the colour to be used. The surface shall then be rubbed down again 

with a fine grade sand paper and made smooth. A coat of the distemper shall be 

applied over the patches. The patched surface shall be allowed to dry thoroughly 

before the regular coat of distemper is applied.  

Application : Priming Coat : The priming coat shall be with distemper primer or 

cement primer, as required in the description of the item. In the case of new work, 

the treatment shall consist of a priming coat of whiting (As per 13.16 of CPWD 

specification Vol 2, 2019) followed by the application of two or more coats of 

distemper till the surface shows an even colour. For old work, the surface prepared 

as described in (13.14 of CPWD specification Vol 2, 2019) shall be applied one or 

more coats of distemper till the surface attains an even colour. The application of 

each coat shall be as follows:  

The entire surface shall be coated with the mixture uniformly, with proper distemper 

brushes (ordinary white wash brushed shall not be allowed) in horizontal strokes 

followed immediately by vertical ones which together shall constitute one coat. The 

subsequent coats shall be applied only after the previous coat has dried. The 

finished surface shall be even and uniform and shall show no brush marks. Enough 

distemper shall be mixed to finish one room at a time. The application of a coat in 

each room shall be finished in one operation and no work shall be started in any 

room, which cannot be completed the same day. After each day’s work, the brushes 
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shall be washed in hot water and hung down to dry. Old brushes which are dirty or 

caked with distemper shall not be used. The application of the distemper primer 

shall be as described in  

Note : If the wall surface plaster has not dried completely, cement primer shall be 

applied before distempering the walls. But if distempering is done after the wall 

surface is dried completely, distemper primer shall be applied. For old work no 

primer coat is necessary. Distemper Coat : For new work, after the primer coat has 

dried for at least 48 hours, the surface shall be lightly sand papered to make it 

smooth for receiving the distemper, taking care not to rub out the priming coat. All 

loose particles shall be dusted off after rubbing. One coat of distemper properly 

diluted with thinner (water or other liquid as stipulated by the manufacturer) shall 

be applied with brushes in horizontal strokes followed immediately by vertical ones 

which together constitutes one coat. The subsequent coats shall be applied in the 

same way. Two or more coats of distemper as are found necessary shall be applied 

over the primer coat to obtain an even shade. A time interval of at least 24 hours 

shall be allowed between successive coats to permit proper drying of the preceding 

coat. For old work the distemper shall be applied over the prepared surface in the 

same manner as in new work. One or more coats of distemper as are found 

necessary shall be applied to obtain an even and uniform shade. 15 cm double 

bristled distemper brushes shall be used. After each days work, brushes shall be 

thoroughly washed in hot water with soap solution and hung down to dry. Old 

brushes which are dirty and caked with distemper shall not be used on the work. 

The specifications in respect of scaffolding, protective measures and measurements 

shall be as described under 13.14. Rate The rate shall include the cost of all labour 

and materials involved in all the above operations (including priming coat) described 

above. 

12. Specifications For Glazed Tile Flooring  
14.15.1. White glazed tiles - The tiles shall be of approved make and shall generally 

conform to IS:  777.  They shall be flat, and true to shape and free from blisters 

crazing, chips, welts, crawling or other imperfections detracting from their 

appearance.  The tiles shall be tested as indicated in Appendix of IS:  777. The tiles 

shall be square or rectangular of nominal size such as 150 x 150 mm, 100 x 100 

mm, 100 x 200 mm or as directed by the engineer.  The thickness of the tiles shall 

be 5 mm, or 6 mm as specified.  The length of all four sides shall be measured 

correct to 0.1 mm and average length breadth shall not vary more than  0.8 mm 

from specified dimension.  The variation of individual dimension from average value 

of length/breadth shall not exceed   0.5 mm.  Tolerance in thickness shall be  0.4 

mm. 

Note 1: Where tiles of nominal sizes of 150 x 150 mm or 100 x 100 mm are not 



145 
 

                             
 

available tiles of nominal sizes 152 mm x 152 mm or 108 mm x 108 mm may be 

allowed to be used with prior approval of the engineer. 

Note 2: The actual size of tiles supplied shall be 1 mm less so that with 1 mm joint, 

the tile when laid shall conform to the nominal size. 

The top surface of the tiles shall be glazed and glaze shall be either glossy or matt as 

specified.  The underside of the tiles shall not have glaze on more than 5% of the 

area in order that the tile may adhere properly to the base.  The edges of the tiles 

shall be preferably free from glaze. However, any glaze if unavoidable, shall be 

permissible on only up to 50 per cent of the surface area of the edges. 

14.15.2. Coloured tiles - Only the glaze shall be coloured as specified. The sizes and 

specifications shall be the same as for the white glazed tiles. 

14.15.3. Decorative tiles - The type and size of the decorative tiles shall be as follows  

Decorated white black ground tiles 

The size of these tiles shall be 152 x 152 x 6 mm and / or 108 x 108 x 6 mm. 

ii)   Decorated and having coloured back ground  

      The sizes of the tiles shall be 152 x 152 x 6 mm and / or 108 x 108 x 6 mm. 

14.15.4. Preparation of surface and laying  

Base concrete or the RCC slab on which the tiles are to be laid shall be cleaned, 

wetted and mopped.  The bedding for the tile shall be with cement mortar 1:3 

(1cement: 3 coarse sand) or as specified.  The average thickness of the bedding shall 

be 10 mm while the thickness under any portion of the tiles shall not be less than 5 

mm. 

Mortar shall be spread, tamped and corrected to proper levels and allowed to harden 

sufficiently to offer a fairly rigid cushion for the tiles to be set and to enable the 

mason to place wooden plank across and squat on it. 

Over this mortar bedding neat grey cement slurry of honey like consistency shall be 

spread at the rate of 3.3 kg of cement per square meter over such an area as would 

accommodate about twenty tiles.   

Tiles shall be soaked in water washed clean and shall be fixed in this grout one after 

another, each tile gently being tapped with a wooden mallet till it is properly bedded 

and in level with the adjoining tiles.  The joints shall be kept as thin as possible and 

in straight lines or to suit the required pattern. 

The surface of the flooring during laying shall be frequently checked with a straight 

edge about 2 m long, so as to obtain a true surface with the required slope. 

Where full size tiles cannot be fixed these shall be cut (sawn) to the required size, 

and their edge rubbed smooth to ensure straight and true joints. 

Tiles which are fixed in the floor adjoining the wall shall enter not less than 10 mm 

under the plaster, skirting or dado. After tiles have been laid surplus cement slurry 

shall be cleaned off. 
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14.15.5. Pointing and finishing - The joints shall be cleaned off the grey cement 

slurry with wire / coir brush or trowel to a depth of 2 mm to 3 mm and all dust and 

loose mortar removed.  Joints shall then be flush pointed with white cement added 

with pigment if required to match the colour of tiles.  The floor shall then be kept wet 

for 7 days.  After curing, the surface shall be washed and finished clean.  The 

finished floor shall not sound hollow when tapped with a wooden mallet. 

14.15.6. Measurements - Length and breadth shall be measured correct to a cm 

before laying skirting, dado or wall plaster and the area calculated in square meter 

correct to two places of decimal.  Where coves are used at the junctions, the length 

and breadth shall be measured between the lower edges of the coves. 

No deductions shall be made not extra paid for voids not exceeding 0.20 square 

metre. Deductions for ends of dissimilar materials or other articles embedded shall 

not be made for areas not exceeding 0.10 square meter. 

Areas, where glazed tiles or different types of decorative tiles are used will be 

measured separately. 

14.15.7. Rate - The rate for flooring shall include the cost of all materials and labour 

involved in all the operations described above.  Nothing extra shall be paid for the 

use of cut (sawn) tiles in the work. 

Extra over and above the normal rate for white tiles shall be paid where coloured or 

any other type of decorative tiles have been used. 

14.16. SPECIFICATIONS FOR GLAZED TILES IN SKIRTING AND DADO  

14.16.1. The tiles shall be of approved make and shall generally conform to IS:  777.  

The tiles shall be of earthenware covered by a glaze thoroughly matured and fitted to 

the body.  The tiles shall be sound, true to shape, flat and free from flaws and other 

manufacturing defects affecting their utility. 

The top surface of the tiles shall be glazed.  The underside of the tiles shall not have 

glaze on more than 5% of the area that the tile may adhere properly to the base.  The 

edges of the tiles shall be free from glaze; however, any glaze if unavoidable shall be 

permissible on only up to 50 per cent of the surface area of edges. 

The glaze shall be free from welts, chips, craze, specks, crawling or other 

imperfections detracting from the appearance when viewed from a distance of one 

meter. The glaze shall be either glossy or matt as specified.  The glaze shall be either 

glossy or matt as specified.  The glaze shall be white in colour except in the case of 

coloured tiles when colours shall be specified by the engineer.  There may be more 

than one colour on a tile. 

14.16.1(a) Dimensions and tolerances - Glazed earthenware tiles shall be made 

square or rectangular in sizes such as 149 x 149 mm and 99 x 99mm or 99 x 199 

mm or as specified and shall  

Half tiles for use as full tiles shall have dimensions which shall be such as to make 
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the half tiles when jointed (with 1 mm joint) match with dimensions of full tiles.  

Tiles may be manufactured in sizes other than those specified above. 

Note: Commonly manufactured sizes include 108 x 108 mm, 152 x 152 mm, 200 x 

200 mm, 200 x 150 mm and 200 x 100 mm. 

The thickness of the tiles shall be 5 mm or 6 mm as specified. 

The dimensions of fittings associated with the glazed tiles namely cove base, round 

edge tile, angles corner cups, ridge and legs, cornices and capping beads shall be of 

the shape and dimensions as required and the thickness of fittings shall be the same 

as the thickness of tiles given above. 

14.16.1 (b) Tolerances   

Facial dimensions – The lengths of all the four sides of the tile shall be measured to 

the nearest 0.1 mm.  The average value of lengths / breadth shall not vary more 

than  0.8 mm from the above specified dimension. 

The variation of individual dimensions from average value of length / breadth shall 

not exceed  0.5 mm.  Tolerances on thickness shall be  0.4 mm. 

Tiles shall be checked for squareness and warpage as described thereafter. 

Method of checking squareness of tiles 

Fig. A – Trueness of Shape (Squareness) [Clause 14.16.1(c)] 

14.16.1 (c) Trueness of shape (Squareness) - Any variation from a right angle in the 

angle contained by any two adjoining sides shall be limited so that if a builder’s steel 

square is placed against the angle, the distance between the inner edge of the square 

and the adjacent side of the tile or fitting shall not be more than 0.5 mm per 100 

mm run. 

14.16.1 (d) Warpage - The tiles when tested for warpage on the edges and on the 

diagonal as per Appendix – A  of  IS:  777 shall not have warpage exceeding the value 

as specified below  

Size of tile (mm) Warpage (mm) 

149 x 149 
             - 0.4 

+ 0.7 

99 x 99 
- 0.3 

+ 0.5 

 

14.16.1 (e)  Performance requirements water absorption - The average water 

absorption of the tiles when tested and evaluated in accordance with IS:  777 shall 

not exceed 20 per cent. 

Crazing - Tiles subjected to two cycles of crazing test as per IS:  777 shall not show 

any sign of crazing. 

Impact resistance - Tiles when tested for impact resistance as per IS:  777 shall 

remain intact, apart from surface marking. 
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Chemical resistance - When tested as per IS:  777, the glazed surface of tiles and / 

or the fittings having a white or cream coloured glossy glaze shall show no 

modification. 

14.16.2. Preparation of surfaces - The joints shall be raked out to a depth of at least 

15 mm in masonry walls. 

In case of concrete walls, the surface shall be hacked and roughened with wire 

brushes.  The surface shall be cleaned thoroughly, washed with water and kept wet 

before skirting is commenced. 

14.16.3. Laying - 12 mm thick plaster of cement mortar 1:3 (1cement: 3 coarse sand) 

mix as specified shall be applied and allowed to harden.  The plaster shall be 

roughened with wire brushes or by scratching diagonal at closed intervals. 

The tiles should be soaked in water, washed clean, and a coat of cement slurry 

applied liberally at the back of tiles and set in the bedding mortar. The tiles shall be 

tamped and corrected to proper plane and lines.  The tiles shall be set in the 

required pattern and jointed. The joints shall be as fine as possible. Top of skirting 

or dado shall be truly horizontal and joints truly vertical except where otherwise 

indicated. Skirting and dado shall rest on the top of the flooring.  Where full size tiles 

cannot be fixed these shall be cut (sawn) to the required size and their edges rubbed 

smooth. 

14.16.4. Curing and finishing - The joints shall be cleaned off the grey cement grout 

with wire / coir brush or trowel to a depth of 2 mm to 3 mm and all dust and loose 

mortar removed. Joints shall then be flush pointed with white cement added with 

pigments if required to match the colour of tiles. The work shall then be kept wet for 

7 days. 

After curing, the surface shall be washed and finished clean.  The finished work 

shall not sound hollow when tapped with a wooden mallet. 

14.16.5. Measurements - Length shall be measured correct to a cm. Height shall be 

measured correct to a cm in the case of dado and 5 mm in the case of riser and 

skirting.  The area shall be calculated in square meter, correct to two places of 

decimal. Length and height shall be measured along the finished face of the skirting 

or dado including curves where specials such as coves, internal and external angles 

and beads are used.  Where cornices are used the area of dado shall be measured 

excluding the cornices.  Nothing extra will be paid for cutting (sawn) the tiles to 

sizes. 

In addition to payment for areas of skirting and dado, specials such as coves, 

internal and external angles and beads shall be measured separately and paid for in 

running meters. Cornices shall also be similarly measured for payment in running 

meters.  Areas where coloured tiles or different types of decorative tiles are used will 

be measured separately to be paid extra over and above the normal rate for white 
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tiles. 

14.16.6. Rates - The rate shall include the cost of all materials and labour involved 

in all the operations described above. The specials such as coves, internal and 

external angles and beading shall be measured and paid for separately. The rate 

shall not include cost of cornices which shall be measured and paid for in running 

meters separately. 

13. Providing & fixing 3mm thick ACP Sheet:- 
Providing & fixing 3mm thick ACP Sheet, including cost of  matreial,  sticker 

charges, painitng charges, Labour charges, and all other incidental charges etc. 

complete as instructed by Department. 

14. Providing & fixing 3mm thick ACP Sheet:- 
Providing & fixing 3mm thick ACP Sheet with alround 20x20x3mm square pipe 

frame  with Single side Reflective sticker , including cost of  matreial,  sticker 

charges, painitng charges, Labour charges, and all other incidental charges etc. 

complete as instructed by Department. 

 

15. Providing false ceiling using  9mm thick PVC  sheets:- 
Providing false ceiling using  9mm thick PVC  sheets supported with aluminium T&L 

sections(0.3mm thick) having 25mm flange & web. The aluminium frame work 

should be fixed to ceiling with necessary aluminium fixtures like Flats/GI wire with 

adjustable J Bolts etc with frames at 600 c/c to fix the ceiling pannels in position etc 

complete with all cost of materials T&P labour and all other incidental charges etc., 

complete. 

16. Providing and fixing 6mm  poly carbonate sheet:- 
Providing and fixing 6mm Clear/opal white/solar bronze/blue/green tinted Multi 

wall poly carbonate sheet for Tubular structure. The work including cost of all 

materials, labour charges, and hire charges of machinery for cutting, welding, 

grinding and erection equipment’s, with all lead and lifts, transportation, loading 

and unloading and all other incidental charges etc. complete as per specification and 

directions of the engineer in charge of the work. other incidental charges etc., 

complete. 

 

17. Providing & fixing box type lighting board:- 
Providing & fixing box type lighting board with suitable materials with alround box of 

20x20x3mm square pipe frame  with GI sheets for alround and back side and inside 

lighting arrangements with logo and other requirements, including cost of  material,   

charges, painting charges, fixing, lighting arrangement charges, Labour charges, and 

all other incidental charges etc. complete as instructed by Department. 
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RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

S. 
No. 

IS Code Description 

E. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 

3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and pointing 
work. 

5 IS:1661 Code of Practice for application of cement lime plaster finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 

8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

F. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use 
over primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings - 
Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings - 
Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based materials - 
Operations and Workmanship for finishing. 

9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based materials - 
Schedules. 

10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Schedules. 

12 IS:2524 
(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - 
Pre-treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 
Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 
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IS NO. TITLE 

292 :1983 Specification for leaded brass ingots and castings 

318:1981 Specification for leaded tin bronze ingots and castings 

319:1989 Specification for free cutting leaded brass bars, roads and 
sections 

407:1989 Specification for brass tubes for general purpose 

410:1977 Specification for cold rolled brass sheets, strip and foil 

554:1985 Dimensions for pipe threads where pressure – tight joints are 
made on threads 

742:1981 Specification for zinc base alloys die casting 

781:1984 Specification for cast copper alloys screw down bib taps and stop 
valves for water services 

1264:1989 Specification for brass gravity die castings (ingots and castings) 

1795:1982 Specification for pillar taps for water supply purpose  

2643 : 1975 Dimensions for pipe threads for fastening purpose 

4454 (part 4): 
1975 

Steel wires for cold formed springs : part 4 stainless spring steel 
wire for normal corrosion resistance (first revision) 

4694 : 1968 Basic dimension of square threads 

4827:1983 Electroplated coatings of nickel and chromium on copper and 
copper alloys 

4828:1983 Electroplated coatings of copper nickel and chromium on zinc 
alloys 

4905:1986 Methods for random sampling 

5192:1975 Specification for vulcanized natural rubber based compounds 

6912:1975 Specifications for copper and copper alloys forging stock and 
forgings 

6912:1985 ISO metric trapezoidal screw threads : Part I Basic profile and 
maximum material profile (first revision) 

7008(part 1) 
:1988 

ISO metric trapezoidal screw threads: Part 2 Pitch diameter  
combinations (first revision) 

7008(part 
2):1988 

ISO metric trapezoidal screw threads: Part 2 Pitch diameter  
combinations (first revision) 

7008(part 
3):1988 

 ISO metric trapezoidal screw threads :Part 3 Basic dimensions 
(first revision) 

7008(part 
4):1988 

ISO metric trapezoidal screw threads: part 4 Tolerances (first 
revision) 

7450 : 1974 Specification for vulcanized styrene – butadiene rubber (SBR) 
based compounds 

7608 :1975 Specification for phosphor bronze wire (for general engineering  
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Purposes) 

7814 : 1985 Specification for phosphor bronze sheets and strip 

8376 : 1988  Electroplated coatings of nickel and chromium on plastics for 
decorative purpose 

9844:1981 Method of testing corrosion resistance of electroplated and 
anodized of electroplated and anodized aluminum coatings by 
neutral salt spray test 

9975 :1981 Specification for “O” rings 

10446 : 1983 Glossary of terms relating to water supply and sanitation 

10773:1983 Copper tubes for refrigeration purposes 

SL. 
NO. 

IS. NO. Subject 

1 458-2003 Precast concrete pipes (with and without reinforcement) (3rd 
Revision) (Amendment 2) 

2 651-1992
  

Specification for salt glazed stoneware pipes and fittings(5th 
revision) 

3 1726-1991
  

Specification for cast iron manhole covers and frames(3rd revision) 

4 1729-2002 Specification for sand cast iron spigot and socket soil waste and 
ventilating pipes, fitting and accessories1st revision) (Amendments 
4) (Reaffirmed 19 

CONCRETE WORK - LIST OF BUREAU OF INDIAN STANDARDS 
Sl 
No IS No. Subject 

1 306-1983 Tin bronze ingots and castings (3rd revision) Reaffirmed 1993. 
2 383-1970 Coarse and fine aggregate from Natural source for concrete (2nd revision) 

Reaffirmed 1990. 
3 456-2000 Code of practice for plain and reinforced concrete (3rd revision) 

(Amendments 2) Reaffirmed 1991. 
4 516-1959 Method of sampling and analysis of concrete. Reaffirmed 1991. 
6 1200 (Part 

II) 
1974 

Method of measurement of building and civil engineering work Part 2 
(concrete works). (3rd revision) (Amendments 2) Reaffirmed 1991. 

7 1322-1993 Bitumen felt for water proofing and damp proofing (4th revision) (previously 
13220-1982) 

8 1791-1985 Batch type concrete mixers. (2nd revision) Reaffirmed 1990. 
9 2386-1963 Method of test for aggregate for concrete work. 

a) Part 1 particle size and shape (Amendments 2) Reaffirmed 1990 
  b) Part 2 Estimation of deleterious materials and organic impurities 

(Amendments 1) Reaffirmed 1990. 
  c) Part 3 Specific gravity, density, voids, absorption and builking – 

Reaffirmed 1990.l 
  d) Part 4 Mechanical properties (Amendments 3) Reaffirmed 1990. 
10 2505-1980 General requirements for concrete vibrators immersion type. Reaffirmed 

1993. 
11 2505-1985 General requirements for screed board concrete vibrators. (1st revision) 

Reaffirmed 1990. 
12 2645-1975 Integral cement water proofing components (1st revision) (Amendments 1) 

Reaffirmed 1992. 
13 2686-1977 Cinder as fine aggregate for use in lime concrete (1st revision) 

(Amendments 1) Reaffirmed 1992. 
14 3068-1986 Broken butnt (clay) coarse aggregate for use in lime concrete. (2nd 
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revision) Reaffirmed 1991. 
15 3812-1981 Flyash for use as pozzolana and admixtures (1st revision) Reaffirmed 

1992. 
16 4643-1984 Section wrenches for fire bridge use (1st revision) Reaffirmed 1992. 
17 4656-1968 Form vibrators for concrete. Reaffirmed 1991. 
18 7861 (Part 

1) 
1981 

Code of practice for extreme weather concreting (Part 1) recommended 
practice for hot weather concreting (Amendments 1) Reaffirmed 1990. 

19 7861 (Part 
2) 
1975 

Code of practice for cold weather concreting (Part 2) Recommended 
practice for cold weather concreting (Amendments 1) Reaffirmed 1992. 

20 9103-1979 Admixture for concrete Reaffirmed 1990. 
LIST OF BUREAU OF INDIAN STANDARDS  (IS)  

IS: 737-1986 Wrought aluminum and aluminum alloy, steel and strip for general 
engineering purpose. (3rd Revision)  

IS: 1121-(Part I) 1974 Methods of test for determination of properties and strengths of Natural 
building stones (Part I-compressive strength). (1st Revision) (Amendment 
I)  

IS: 1122-1974 Methods of test for determination of specific gravity of natural  
Building stones.  (1st Revision)  

IS: 1123-1975 Methods of identification of natural building stones. (1st Revision) 
IS: 1124-1974 Methods of test for determination of water absorption, apparent Specific 

gravity and porosity of natural building stones.  (1st Revision)  
IS: 1125-1974 Methods of test for determination of weathering of natural building stones 

(1st Revision)  
IS: 1126-1974 Methods of test for determination of durability of natural Building stones. 

(1st Revision) (Amendment I)  
IS: 1128-1974 Lime stones (slab & tiles). (1st Revision) 
IS: 1129-1972 Recommendations for dressing of natural building stones.  (1st Revision) 

Reaffirmed 1993 
IS: 1200 (Part 4) 
-1976 

Methods of measurements of building and Civil engineering works: Part 4 : 
Stone masonry. (3rd Revision) Reaffirmed 1992 

IS: 1597 (Part 1)-1992 Code of practice for construction of rubble stone masonry : Part 1 : Rubble 
Stone masonry (1st Revision) 

IS: 1597 (Part 2)-1992 Code of practice for construction of ashlar stone masonry : Part 2 : Ashlar 
masonry (1st Revision) 

IS: 1805-1973 Glossary of terms relating to stones, quarrying and dressing. (1st 
Revision)                                  

IS: 2185-(Part1)-1979 Concrete masonry units: Part 1: Hollow and solid concrete blocks.  (2nd 
Revision) (Amendment 1) 2005 

IS: 2572-1963 Code of practice for construction of hollow concrete blocks Masonry.  2005 
IS: 3620-1979 Laterite stone block for masonry. (1st Revision) 1993 
IS: 3622-1977 Sand stone (slab & tiles) (1st Revision) 
IS: 4101-(Part 1)-1967 Code of practice for external facings and veneers: Part 1: Stone facing, 

Reaffirmed 1990 
IS: 4101-(Part 2) 1967 Code of practice for external facings and veneers: Part 2: Cement 

concrete facing.   1990 
IS: 12440-1988 Precast concrete stone masonry blocks. 
IS: 269-1989 33 grade Ordinary Portland Cement. (4th Revision) (Amendments 3) 
IS: 1489-1991 Part 1: Portland Pozzolana Cement: Part 1: Fly ash based (3rd Revision) 

Part 2: Portland Pozzolana Cement: Part 2: Calcined Clay based.  (3rd 
Revision)      

IS: 6909-1990 Specification for Super sulphated Cement.  (Amendments 2) 
IS: 8041-1990 Rapid hardening Portland cement.  (2nd Revision) (Amendments 2) 
IS: 8043-1991 Hydrophobic Portland cement.  (2nd Revision) (Amendments 2) 
IS: 3812-1981 Fly ash for as Pozzolana and admixture. (1st Revision) Part I & II 2003 
IS: 383-1970 Coarse and fine aggregate from natural sources for concrete. (2nd 
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Revision) Reaffirmed 1990 
IS: 453-1993 Double acting spring hinges. (3rd Revision) 
IS: 1122-1974 Method of test of determination of true specific gravity of natural  

building stones. (1st Revision) Reaffirmed 1993 
IS: 1124-1974 Method of test for determination of water absorption, apparent Specific 

gravity and porosity of natural building stones. (1st Revision) Reaffirmed 
1990. 

IS: 1130-1969 Marble (blocks, slabs and tiles).  Reaffirmed 1993 
IS: 4101(Part-1) -1967 Code as practice for external facing and veneers: Part 1 Stone facing.  

Reaffirmed 1990. 
 

SECTION V 

DRAWINGS 
 
BRIEF DESCRIPTION OF DRAWING 
 

The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

Sl. 
No 

Drawing No. Description 

1 22/91/Mtc-II/2022-Ts LOCATION PLAN  

2 22/91/Mtc-II/2022-Ts-01 PLAN  

3 22/91/Mtc-II/2022-Ts-02 Detail drawing of Bus shelter 

4 22/91/Mtc-II/2022-Ts-03 Details  

5 22/91/Mtc-II/2022-Ts-04 Structural Details 

6 22/91/Mtc-II/2022-Ts-05 Foundation Details 
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22/91/Mtc-II/2022-Ts-01 plan 
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22/91/Mtc-II/2022-Ts-02 Detail drawing of Bus shelter 
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22/91/Mtc-II/2022-Ts-03 Details  
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22/91/Mtc-II/2022-Ts-04 Structural Details 
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22/91/Mtc-II/2022-Ts-05 Foundation Details 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed 

to have examined the Drawings, Specifications, Conditions of Contract 

and to have acquainted himself with the detailed descriptions of the 

Works to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 

shall be deemed to be supplementary to and complementary of every 

other part and shall be read with it or into it so far as it may 

practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 

Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the conditions 

under which the work will proceed and all other matters affecting the 

carrying out of the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the 

locality of existing services, in order to execute the Works measured 

and described hereinafter. No claims for want of knowledge in this 

respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all inclusive value of 

the finished work shown on the Drawings and/or described in the 

Specification or which can reasonably be inferred there from and are 

to cover the cost of provision of plant, labour, supervision, materials, 

test charges, freight, transportation, erection, installation, 

performance of work, care of works, insurance, maintenance, 
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overheads and profits and every incidental and contingent cost and 

charges whatsoever including all taxes if any excluding GST and every 

kind of temporary work executed or used in connection therewith 

(except those items in respect of which provision has been separately 

made in the general condition of contract) and all the Contractor's 

obligations under the Contract and all matters and things necessary 

for the proper completion and maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 

described in the Specification or which can reasonably be inferred the 

reform and to cover the cost of every description of Temporary Works 

executed or used in connection therewith (except those items in 

respect of which specific provision has been separately made in these 

Bills of Quantities) and all the Contractor's obligations under the 

Contract including testing, giving samples and all matters and things 

necessary for the proper execution, completion and maintenance of 

the Works.  

 

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 

any details of construction or material which have not been referred to 

in the Specifications or in the Bill of Quantities and Drawings, but the 

necessity for which may reasonably be implied or inferred there from, 

or which are usual or essential to the completion of all works in all 

trades, the same shall be deemed to be included in the rates and 

prices entered in the Bill of Quantities. The rates and prices are to 

cover the item as described in the Bill of Quantities and if there is 

inconsistency in the description between the Bill of Quantities, 

Specifications or Drawings, the interpretation will be done according to 

General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken as a 

guarantee that the quantities scheduled will be carried out or required 

or that they will not be exceeded. The Employer / Engineer reserves 



165 
 

the right to delete any item and / or increase / reduce quantities 

indicated in the Bills of Quantities at any time. Payment will be made 

according to the actual quantities of work ordered and carried out in 

the contract. However, the rates quoted shall be valid for any extent of 

variation in quantity of each individual item provided that the total 

contract value does not get altered by more than indicated in 

conditions of contract. No claim whatsoever for extra payment due to 

variation of quantities within the above said limit would be 

entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 

items of work included in the Tender Documents for the details which 

will appear on subsequent drawings developed for construction 

purposes. Rate and price shall include any additional design/ detailing 

to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 

compliance with the Conditions of Contract, Special Conditions, the 

specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and 

transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 

accommodation, general security arrangements, welfare 

facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 

huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in 

goods in the execution of works, Excise Duty, Duties, etc. (other 

than Customs Duty for materials to be permanently 
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incorporated into the Works); 

viii) All necessary temporary services including fresh water, 

compressed air lines, electrical cabling and switchgear, 

telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as 

specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  

1.4 Method of Measurement  
 

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall 

be net off the dimensions of the works shown on the drawings except 

as mentioned below:  

 
1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cu.m'. Litre abbreviated 

to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  
 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  

2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  
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2.2.2 Effort for placement of precast concrete at the final locations 
shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in 

position and compaction in work of any sectional area or thickness 

including shuttering, forming necessary construction joints, shear 

keys and stop ends, and for curing and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear keys 

and surfaces against which next stage concrete is to be cast and 

building in fittings including pipes and bolts except where specifically 

billed separately. No separate payment will be made for making 

openings/pockets/pits of any size and shape. Where surfaces are to 

receive finishes the rates shall include for leaving the surface rough or 

for hacking and roughening the surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes and 

other inserts in position accurately, concreting while they are in 

position and also for protecting the same as the work proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include for 

finishing the top surface to levels and slopes and surface finish as 

specified. Rates for concrete shall include for finishing the slab to 

specified slope towards drains, etc.  
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2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 

reinforcement bars -whether plain, deformed or ribbed etc., -of various 

diameters will be calculated in accordance with Table 1 of IS:1732 

'Dimensions for Round and Square Steel Bars for Structural and 

General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short 

and long lengths, bending, fixing, rolling margin and the provision of 

spacer bars or support, chairs, binding wire, saddles, forks and all 

dense concrete spacer blocks, etc., including preparing bending 

schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other 

deleterious matter before fixing and whilst still exposed during 

construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and 

all charges for welding, cutting, bending, bolting, site connections, 

fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 
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include the necessary fabrication, joints, angles, intersections and 

ends, all bolts or fixing lugs, all hoisting and scaffolding required and 

casting in fixings or later cutting out or forming pockets for same, 

grouting, supporting and making good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 
/ 

sqmt 
square metre 
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sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  

 
  



171 
 

ii) BILL OF QUANTITIES
NAME OF WORK: CONSTRUCTION OF BUS SHELTER TO THE PUBLIC AT 
MALLYA GATE NORTH SIDE NEAR NH-66 

Ite
m 

No. 
Description Of Item Qty Unit Rate In 

Figures  
Amount 
(Rs. Ps.) 

1 Earth work in surface excavation 
by manual means for lowering & 
levelling the ground by chiselling 
and wedging in Hard rock for all 
works other than foundation & 
depth not exceeding 100 mm as 
per drawing and technical 
specifications, including setting 
out, barricading, caution lights, 
dressing of excavated surfaces, 
disposing off the excavated 
spalls/stuff & stacking the 
selected spall/ stuff for reuse in a 
radius of 50 m and lift up to 1.5 m 
including cost of labour, tools, 
usage & other appurtenances 
required to complete the work. 

20.00 CUM 136.00 2720.00 

2 Earth work excavation by manual 
means for drains, canals, waste 
weir, draft, approach channels, 
key trenches, foundation of 
bridges and such similar works in 
all kinds of soils , as per drawing 
and technical specifications, 
including setting out, shoring, 
strutting, barricading, caution 
lights, removal of stumps and 
other deleterious matter, 
excavated surface leveled and 
sides neatly dressed disposing off 
the excavated stuff or sorting & 
stacking the selected stuff for 
reuse in a radius of 50 m and lift 
upto 1.5 m including cost of 
labour, tools & other 
appurtenances required to 
complete the work.  In all kinds of 
soils Depth upto 1.5 m. 

8.00 CUM 186.00 1488.00 
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3 Providing and laying in position 
plain cement concrete for levelling 
course for all works in foundation. 
The granite/trap/basalt crushed 
graded coarse aggregates and fine 
aggregates as per relevant IS 
Codes machine mixed, laid in 
layers not exceeding 150 mm 
thickness, well compacted using 
plate vibrators, including all lead 
& lifts, cost of all materials of 
quality, labour, Usage charges of 
machineries, curing, and all the 
other appurtenances required to 
complete the work as per  
technical specifications. (The cost 
of steel reinforcement & formwork 
shall be paid separately)  Mix 
1:3:6 (M10) Using 40 mm nominal 
size graded crushed coarse  
aggregates. 
 

8.50 CUM 5752.00 48892.00 

 
 
4. 

Providing  and constructing  
laterite size stone masonry  
including  cost and conveyance of 
all materials curing etc complete 
as per specification. I.S. 
3620/1979  having compressive  
strength not less then 3.5 N/mm2 
for saturated dry samplesFor 
basement in CM 1:6 (Cement 45 
kgs/M3) 

8.00 CUM 5945.00 47560.00 

5. Providing 15 mm cement plaster 
on rough side of single or half 
brick wall finished with a floating 
coat of neat cement of mix 1:3 (1 
cement: 3 fine sand) including 
rounding off corners wherever 
required smooth rendering, 
providing and removing 
scaffolding, including cost of 
materials, labour, curing complete 
as per specifications and as per 
directions of Engineer-in-charge.  

13.00 SQM 321.00 4173.00 

6. Providing and laying in position 
cement concrete for all Sub 
structures of building, Irrigation 
works, Sub structure works of 
bridges, Drain works & other 
parallel works from 0.50m to 3.50 
m height. The granite/trap/basalt 

9.00 CUM 6096.00 54864.00 
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crushed graded coarse aggregates 
and fine aggregates as per 
relevant IS Codes machine mixed 
with super plasticizers, laid in 
layers, well compacted using 
needle vibrators, providing weep 
holes wherever necessary, 
including all lead & lifts, cost of all 
materials of quality, confirming to 
the requirements of relevant IS 
codes, labour, Usage charges of 
machinery, curing and all other 
.appurtenances required to 
complete the work as per 
technical specifications.  
 Mix 1:2:4 (M15) Using 20 mm 
nominal size graded crushed 
coarse aggregates. 

7. Providing & fixing 50x50x5mm 
square pipe including cost of pipe, 
labour charges, fabrication 
charges, painting, cutting, welding 
and all other incidental charges 
etc. complete. 

1230.00 KG 97.18 119531.40 

8. 
 
 
 
 

Providing & fixing 30x30x3mm 
G.I. sqare Pipes including cost of 
pipe, labour charges, fabrication 
charges, painting, cutting, welding 
and all other incidental charges 
etc. complete. 

350.00 KG 97.18 34013.00 

9. Providing and fixing stainless steel 
50mm Sch-40S ( Grade 304) 
railing made of Hollow tubes, 
channels, plates etc., including 
welding, grinding, buffing, 
polishing and making curvature 
(wherever required) and fitting the 
same with necessary stainless 
steel nuts and bolts complete, i/c 
fixing the railing with necessary 
accessories & stainless steel dash 
fasteners, stainless steel bolts 
etc., of required size, on the top of 
the floor or the side of waist slab 
with suitable arrangement as per 
approval of Engineer-in- charge, 
(for payment purpose only weight 
of stainless steel members shall 
be considered excluding fixing 
accessories such as nuts, bolts, 

335.00 
 

KG 500.00 167500.00 
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fasteners etc.) including cost of 
materials, labour, usage charges 
of machinery complete as per 
specifications and as per 
directions of the Engineer-in-
Charge.  

10. Providing and fixing pre coated 
galvanized iron profile sheets (size, 
shape and pitch of corrugation as 
approved by Engineer-in-charge) 
0.50 mm (+ 0.05 %) total coated 
thickness with zinc coating 120 
grams per m2 as per IS: 277, in 
240 mpa steel grade, 5-7 microns 
epoxy primer on both side of the 
sheet and polyester top coat 15-18 
microns. Sheet should have 
protective guard film of 25 
microns minimum to avoid 
scratches during transportation 
and should be supplied in single 
length upto12m or as desired by 
Engineer-in-charge. The sheet 
shall be  fixed using self 
drilling/self tapping screws of size 
(5.5x 55 mm) with EPDM seal, 
complete up-to any pitch in 
horizontal/ vertical or curved 
surfaces, excluding the cost of 
purlins, rafters and trusses and 
including cutting to size and 
shape wherever required. 

21.00 SQM 556.00 11676.00 

11. Finishing walls with Acrylic 
Smooth exterior paint of required 
shade :New work (Two coat 
applied @ 1.67 ltr/10 m² over and 
including priming coat of exterior 
primer applied @ 2.20 kg/10 m²) 
with paint of approved quality to 
give an even shade, after 
thoroughly brooming the surface 
to remove all dirt, dust, mortar 
drops and foreign matter 
including preparing the surface 
even and sand paper smooth, cost 
of materials, labour complete as 
per specifications and as per 
directions of Engineer-in-charge. 

13.00 SQM 136.00 1768.00 
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12. Providing and laying Granite stone 
flooring in required design and 
patterns, in linear as well as 
curvilinear portions of the 
building all complete as per the 
architectural drawings with 18 
mm thick stone slab over 20 mm 
(average) thick base of cement 
mortar 1:4 (1 cement : 4 coarse 
sand) laid and jointed with cement 
slurry and pointing with white 
cement slurry admixed with 
pigment of matching shade 
including rubbing, curing and 
polishing etc. all complete as  
specified and as directed by the 
Engineer-in-Charge: 
** Anti-skid finish granite stone 
slab Black, Cherry Red, Brown, 
Cat Eye, River Pink or equivalent. 

58.00 SQM 1899.00 110142.00 

13. Providing & fixing 3mm thick ACP 
Sheet, including cost of  material,  
sticker charges, painting charges, 
Labour charges, and all other 
incidental charges etc. complete 
as instructed by Department. 

59.00 SQM 1157.39 68286.01 

14. Providing & fixing 3mm thick ACP 
Sheet with alround 20x20x3mm 
square pipe frame  with Single 
side Reflective sticker , including 
cost of  material,  sticker charges, 
painting charges, Labour charges, 
and all other incidental charges 
etc. complete as instructed by 
Department. 

4.00 SQM 4209.32 16837.28 

15. Providing false ceiling using 9mm 
thick PVC sheets supported with 
aluminum T&L sections 0.3mm 
thick) having 25mm flange & web. 
The aluminum frame work should 
be fixed to ceiling with necessary 
aluminum fixtures like Flats/GI 
wire with adjustable J Bolts etc. 
with frames at 600 c/c to fix the 
ceiling pannels in position etc. 
complete with all cost of materials 
T&P labour and all other 
incidental charges etc., complete. 

20.00 SQM 1423.54 28470.80 
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16. Providing and fixing 6mm 
Clear/opal white/solar 
bronze/blue/green tinted Multi 
wall poly carbonate sheet for 
Tubular structure. The work 
including cost of all materials, 
labour charges, and hire charges 
of machinery for cutting, welding, 
grinding and erection 
equipment’s, with all lead and 
lifts, transportation, loading and 
unloading and all other incidental 
charges etc. complete as per 
specification and directions of the 
engineer in charge of the work. 
other incidental charges etc., 
complete. 

25.00 SQM 127.00 3175.00 

17. Providing & fixing box type 
lighting board  with suitable 
materials with alround box of 
20x20x3mm square pipe frame  
with GI sheets for alround and 
back side and inside lighting 
arrangements with logo and other 
requirements, including cost of  
material,   charges, painting 
charges, fixing, lighting 
arrangement charges, Labour 
charges, and all other incidental 
charges etc. complete as 
instructed by Department. 

5.00 SQM 9160.16 45800.80 

 TOTAL  Rs. 7,66,897.29 

 Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 
 

(Quoted amount in Words Rupees ……………………………) 
 
Note: GST as applicable shall be claimed as separate line item in tax invoice 

and the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 
 
 
 

  SIGNATURE OF THE BIDDER 



177 
 

 
 

(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To, 
Executive Engineer (Civil) 
New Mangalore Port AUTHORITY 
Panambur 
Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 
execution of the above-named Works, and we the undersigned, offer to 
execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings 
and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of____ ___________  ___ __ 
____________ _____  _______ ______________ 
 
 
                                                                                     (IN BLOCK LETTERS) 
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 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature: _________________________ 
Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 
1 Ornamental and 

Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.4,500 per m3 which is 
higher. 

 
Rs.1,200 
per MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price on 
advalorem basis 
orRs.1,500 per m3 which 
is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price on 
advulorem basis or 
Rs.1,500 per m3 which 
is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and Badami 
Taluk of Bagalkot District, 
Kustagi of Koppal District. 

 
 
15%of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400 
perMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value or 
Average Selling Price on 
advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite (Sira    grey 
Variety) Price on 
Chintanmi, 
Siddlaghattaof  
Chikkaballapura 
District Hoskote of 
Bangalore District. 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,350 per m3 which 
is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
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 (ii) Greyand white 
granites and textural 
varieties having 
shades of grey,     
balck and white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,050 per m3 which 
is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
Devanahalli Taluk of 
Bangalore Rural District 
and Chikkaballapur 
taluk of 
Chikkaballapur 
District 

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.600 per m3 which is 
higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 Sq meters 
or  Rs.70 per MT 

Rs.50 per 10 Sq 
meters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 

Rs.60 per MT Rs.70 per MT 
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defined under clause(g) 
of Rule2(1) 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Grey colour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 

 
 
 
8% of average selling price 

 
 
 
80 Per MT 
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ii)Processed 

or of sale value whichever 
is higheron ad-valorem 
basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingprice or of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average selling 
price or of sale value 
whichever  is higher 
on ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 

 
Rs.60 per MT 

 
160 per MT 
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time) 
ii) For use as building 

stone (below 
threshold value as 
specified by IBM) 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on 
ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on ad-
valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2022 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 
Unskilled 711.00 595.00 477.00 
Semiskilled/ 
Unskilled Supervisory 

788.00 671.00 557.00 

Skilled/Clerical 866.00 788.00 671.00 
Highly Skilled 940.00 866.00 788.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/16 
(3)/2022-LS-II dated 28.09.2022.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 711.00 
‘B’ 595.00 
‘C’ 477.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wagesRs. Rates of wagesRs. 
‘A’ 866.00 940.00 
‘B’ 788.00 866.00 
‘C’ 671.00 788.00 

For further details log on to Ministry of Employment 
 


