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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/75/2022-23 Date: 16-03-2023 
TENDER ID: 2023_NMPT_744923_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore-575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the reputed 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover 

bidding procedure for the work of “Replacement of the Settled/Damaged Paver Blocks at 

yard behind Berth No.5,6 and 7.”. 

Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.44.55lakhs each  

       or 

 At least Two similar completed works costing not less than the amount equal to  

Rs.55.70 lakhs each 

       or 

At least One similar completed works costing not less than the amount equal to         

Rs.89.10lakhs  

    Note1:******Similar work(s) means Construction/Renovation of Roads or Yards by   

    Providing Cement Concrete Pavement of Paver Blocks with allied Works. 

    Note2: Documentary evidence for successful completion of the work shall be    

    furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 2019-20, 

2020-21 and 2021-22 shall be at least Rs.33.45lakhs. 

The financial capacity of bidders would be evaluated considering the   works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33 times of the average financial turnover of 

last three years of the bidder minus works in hand at NMPA. The bidder must fill the 

annexure-6. 
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Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs.1,11,35,573/- 

ii) Earnest Money Deposit (EMD)     

 

 

 

 

 

 

 

 

 

 

Rs. 2,62,800/-  

(Rupees Two Lakh Sixty Two Thousand 

Eight Hundred  Only). The EMD shall be in 

the form of Insurance Surety Bonds, Account 

Payee Demand draft, Fixed Deposit Receipt, 

Bankers Cheque, Bank Guarantee as per 

Annexure 9 or shall be paid by RTGS in 

favour of F.A. and C.A.O., NMPA. Scanned 

copy should be uploaded along with bid. 

The benefit of Exemption of EMD to all Micro 

and small enterprises (MSE) will allowed. 

Shall upload with their offer, the proof of 

their being MSE registered with district 

industries center (DIC) or Khadhi and village 

industries commission or Khadhi and 

Industries board (KVIV) or Coir board or 

National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate 

or any other body specified by Ministry of 

MSME. 

iii) Cost of Tender (Tender fee) Rs. 1120/- (Rupees One Thousand One 

Hundred Twenty Only) Payment of Tender 

fee by NEFT in favour of F.A. & C.A.O., 

NMPA. Scanned copy should be uploaded 

along with bid. The benefit of Exemption of 

Tender Fees to all Micro and small 

enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village 

industries commission or Khadhi and 

Industries board (KVIV) or Coir board or 
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National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and 

handlooms or any other body specified by 

Ministry of MSME, will be considered. 

iv) Document download start date 

and time 

16-03-2023 at 15.00 HRS 

v) Seek clarification start date and 

time 

22-03-2023at 10.00 HRS 

vi) Seek clarification end date and 

time 

23-03-2023at 15.00 HRS 

vii) Bid submission start date and time 30-03-2023 at 10.00 HRS 

vii) Bid submission closing date and 

time 

06-04-2023 at 15.00 HRS 

ix) Date & time of opening of  

Cover -I : Technical 

Part - II : Financial  

 

10-04-2023at  15.30 HRS 

Shall be communicated separately. 

x) Completion period 6 (Six  ) Months (excluding monsoon) 

xi) Validity of Tender 120 days from the date of closing of online 

submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.1120/-(Rupees One 

Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: yogindra.s@nmpt.gov.in and chiefengineer@nmpt.gov.in Amendments / further 

information etc. pertaining to the tender, if any shall be uploaded only on websites 

https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred by the 

prospective Tenderer from time to time.            

                    -sd- 

                   Executive Engineer (Civil)  
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        NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/75/2022-23 
E-Tender event  No. 2023_NMPT_744923_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL. 
This is an e-procurement event of NMPA. The e-procurement service provider is 
https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to 
read the terms & conditions of this tender before submitting your online tender. 
Tenderers who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to 
be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 
enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 
misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It 
can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 
purchase order details etc., under My Documents option and these can be 
selected as per tender requirements and then attached along with bid 
documents during bid submission. This will ensure lesser upload of bid 
documents. 

6. After downloading / getting the tender schedules, the Bidder should go 
through them carefully and then submit the documents as per the tender 
document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 
should be uploaded after filling the relevant columns, else the bidder is liable to 
be rejected for that tender. Bidders are allowed to enter the Bidder Name and 
Values only. 

8. If there are any clarifications, this may be obtained online through the e-
Procurement Portal, or through the contact details given in the tender 
document. Bidder should take into account of the corrigendum published 
before submitting the bids online on the portal or on 
www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 
documents to be submitted as indicated in the tender schedule and they should 
be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. 
The benefit of Exemption of EMD and Tender Fees to all Micro and small 
enterprises (MSE) registered with district industries center (DIC) or Khadhi and 
village industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or any other body specified by Ministry of MSME, 
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will be considered. Necessary document for having registered with similar 
category should be submitted along with Technical Bid.   

10. The bidder should read the terms and conditions and accepts the same to 
proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance before 
the prescribed time to avoid any delay or problem during the bid submission 
process. 

12. There is no limit on the size of the file uploaded at the server end. However, the 
upload is decided on the Memory available at the Client System as well as the 
Network bandwidth available at the client side at that point of time. In order to 
reduce the file size, bidders are suggested to scan the documents in 75-100 DPI 
so that the clarity is maintained and the size of file gets reduced. This will help 
in quick uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to 
ensure that, he/she completes the Bid Submission Process. Bids, which are not 
frozen, are considered as Incomplete/Invalid bids and are not considered for 
evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the 
bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through this 
portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a successful 
bid updating message after uploading all the bid documents submitted and 
then a bid summary will be shown with the bid no., date & time of submission 
of the bid with all other relevant details. The documents submitted by the 
bidders will be digitally signed using the e-token of the bidder and then 
submitted. 

17. After the bid submission, the bid summary has to be printed and kept as an 
acknowledgement as a token of the submission of the bid. The bid summary 
will act as a proof of bid submission for a tender floated and will also act as an 
entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded by the 
bidder is received and stored in the system. System does not certify for its 
correctness. 

19. The bidder should see that the bid documents submitted should be free from 
virus and if the documents could not be opened, due to virus, during tender 
opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender Portal, 
will be valid for all actions of requesting bid submission, bid opening etc., in 
the e-Procurement portal. The Time followed in this portal is as per Indian 
Standard Time (IST) which is GMT+5:30. The bidders should adhere to this 
time during bid submission. 

21. The bidders are requested to submit the bids through online e-Procurement 
system to the Tender Inviting Authority (TIA) well before the bid submission 
end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 
BID submitted without fees, as mentioned above will not be considered for 
evaluation and shall be rejected summarily. The benefit of Exemption of EMD 
to all Micro and small enterprises (MSE) will be considered. The bidders shall  
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upload with their offer, the proof of their being MSE registered with district 
industries center (DIC) or Khadhi and village industries commission or Khadhi 
and Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or any other 
body specified by Ministry of MSME. The bidder/tenderer/contractor shall file 
the applicable returns with Tax departments in time and submit the same as 
documentary proof. 

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. The GST applicable shall be shown as a separate line items in the Tax invoices 
to avail in put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate. 
2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 
submitted by post or by hand immediately after the closing date for submission 
of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I 
(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 
immediately after the closing date for submission of online e-tender). 

4. The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact agreement 
executed as per Appendix II The Original copy to be submitted by post or by 
hand so as to reach the Executive Engineer (Civil) immediately after closing date 
for submission of online tender 

5. Scanned copy of valid Pan card, EPF, ESI and GST Registration certificate. 
6. List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form 
7. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
8. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 
template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns, else the bidder is liable to be rejected for 
that tender. The Bidder shall fill in the percentage of Excess or Less in the Bill of 
Quantities through CPP e-portal Bidders are allowed to enter the Bidder Name and 
Values only. 
Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 
rejection of the bid outright. 
The price bid submitted through e-portal mode only will be taken up for the purpose 
for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 
B. Part II Price bid will be opened electronically of only those bidder(s) whose Part I 

Techno-Commercial Bid is found to be Techno-Commercially acceptable by 
NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price bid, 
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through valid email confirmed by them 
Note: The tenderers are advised to offer their best possible rates.  There would 
generally be no negotiations hence most competitive prices may be quoted while 
submitting the price bid. However in case the lowest rate appears to be 
reasonable taking into account the prevailing market conditions, the work may 
be awarded to the lowest bidder and if the rate is still considered high, action as 
per prevailing instructions / guidelines shall be taken. All entries in the tender 
should be entered in online Technical & Commercial Formats without any 
ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail.  The Port Authority reserves the 

right to determine whether the information has been provided in reasonable 
detail. 

g. There are no significant inconsistencies between the proposal and the supporting 
documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 
i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 
reservation is one (1) which affects in any substantial way, the scope, quality, or 
performance of the Tenderer or (2) which limits in any substantial way, 
inconsistent with the Tender document, or (3) whose rectification would affect 
unfairly the competitive position of other Qualified Applicant presenting 
substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is 
non-responsive and no request for alteration, modification, substitution or 
withdrawal shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification 
and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 
technical specification, the Chief Engineer will examine and seek clarification if 
any and list out the firms, which are found technically suitable and Cover-II Price 
Bid of such tenderers only will be opened and EMD will be returned to the 
unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable 
and Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date of 
the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 
This work essentially comprises of “Replacement of the Settled/Damaged Paver 
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Blocks at yard behind Berth No.5,6 and 7.”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should apply for 
the tender document.  The successful bidder will be expected to complete the 
works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the eligibility 
criteria. The bidders may submit bids for the works detailed in the NIT through e-
tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in, www.tender.gov.in & 
https://www.eprocure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits or 
participates in more than one Bid will cause all the proposals with the Bidder’s 
participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of 
his Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the work site and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 
Tender Document will consist of: 

Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 12) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - E: 

General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume Section VI Preamble 
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III Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection of the 
bid outright. For evaluation purpose the uploaded offer documents will be treated as 
authentic and final. No hard copy shall be submitted, upload the entire document on 
the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if there be 
or appear to be any ambiguity or discrepancy in the documents, or any clarifications 
needed on the Tender Documents; these shall be referred to the Chief Engineer 
(Civil) in writing, so as to reach at least three days before start date of submission of 
bid.  It is to be noted that queries asked after closing date of pre bid meeting will not 
be answered. Employer’s clarifications shall be furnished in the CPP e-portal or shall 
be issued a corrigendum in the web site after closing date of online pre-bid meeting 
without identifying the source. 
A provision is made in the CPP e-portal for online pre-bid meeting during the date 
mentioned in the NIT. The bidders can ask queries if any during the period of pre-
bid meeting through online. The queries of the bidders shall be answered online or a 
separate consolidated list of queries and clarifications shall be uploaded in web sites 
after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall be shall 
be made exclusively through the issue of an Addendum. Any addendum thus issued 
shall be part of the tender documents and will be uploaded in CPP e-portal and Port 
website to all the bidders. Prospective bidders shall acknowledge receipt of each 
addendum to the Employer. Such addenda will be numbered and it shall be 
submitted by the Tenderers as part of Part I of their bid.  The Addendum can also be 
downloaded from NMPA official website from ‘Ongoing Project link’. The 
responsibility of downloading such addendum / amendment from NMPA website 
and CPP e-portal fully lies with the bidder 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed similar 

works during last 7 (seven) years ending last day of month previous to the one in 
which applications are invited shall be either of the following:-                                                                                                                             
At least Three similar completed works costing not less than the amount equal to 
Rs. 44.55 lakhs each  
or 
At least Two similar completed works costing not less than the amount equal to 
Rs. 55.70 lakhs each  
or 
At least One similar completed works costing not less than the amount equal to    
Rs. 89.10 lakhs  
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Note1:******Similar work(s) means Construction/Renovation of Roads or Yards 
by Providing Cement Concrete Pavement of Paver Blocks with allied Works. 
Note2: Documentary evidence for successful completion of the work shall be 
furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 
2019-20, 2020-21 & 2021-22 shall be at least Rs.33.45lakhs. 

c) The financial capacity of bidders would be evaluated considering the works in 
hand at NMPA. The port would award the work not exceeding the remaining 
financial capacity of the bidder. The financial capacity to be 3.33times of the 
average financial turnover of last three years of the bidder minus works in hand 
at NMPA.  The bidder must fill the annexure-6. 
In case the average turnover is Rs.3.00crores, the financial capacity of the 
contractor will considered as (3x3.333) Rs.10.00crores. 
Illustration:- Average turnover for 3 years is the Financial capacity or 
construction will be3.00cr(3x3.33) i.e10.0crores. 
The turnover means sales/ contract receipts excluding taxes other income shall 
not be considered for calculation of turnover. Copy of the work order, Client’s 
satisfactory work completion Certificate, along with any other documentary 
proof certifying the year of completion, brief description of the project and 
project completion cost shall be submitted in support of the assignments 
performed and claimed by the tenderer to fulfill the eligibility criteria for 
qualification. Work completion certificate issued by a private organization shall 
be considered, only if Tax Deducted at Source Certificate with respect to referred 
work, issued by Competent Authority is enclosed along with the tender. In case 
work executed on subcontract, only approved or authorized subcontract shall be 
considered for eligible assignment. 
A statement duly certified by the Chartered accountant showing the average 
annual Financial Turnover over the last 3 financial years shall be submitted. 
Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have:  
i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  
ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced Bill of 
Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill in the 
percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 
which no rate or price is entered will not be paid for by the Employer when executed 
and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days (120 
days) after the last date for online bid submission. A bid valid for a shorter period 
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shall be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity period, the 
Employer may request that the bidders may extend the period of validity for a 
specified additional period.  The request and the bidders’ responses shall be made in 
writing or by cable.  A bidder agreeing to the request will not be permitted to modify 
his bid and also shall submit an extension for EMD, if it is in the form of Bank 
Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or Bank Guarantee as per 
Annexure 9 or shall be paid by RTGS/NEFT in favour of Financial Adviser &  
Chief Accounts Officer, New Mangalore Port Authority, Mangalore  
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011. 
The Techno Commercial Bid shall be accompanied by the Bank Guarantee or 
RTGS/NEFT deposit details towards Earnest Money Deposit of Rs. 262800/- 
(Rupees Two Lakh SixtyTwo Thousand Eight Hundred  Only) as stipulated in 
the tender. The tender without EMD shall be treated invalid. The benefit of 
Exemption of EMD to all Micro and small enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their being MSE registered with district 
industries center (DIC) or Khadhi and village industries commission or Khadhi 
and Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 
Registration Certificate or any other body specified by Ministry of MSME.  

ii. In the event of Bidder withdrawing his Bid before the expiry of tender validity 
period of 120 days from the last date for online bid submission, the tender shall 
be cancelled and EMD shall be forfeited. 

iii. The Earnest Money Deposit of unsuccessful bidder shall be returned without 
interest on conclusion of contract. The Earnest Money Deposit of the successful 
bidder shall be refunded (without interest) after he has signed the agreement and 
furnished required performance security. 

iv. The Bid Security of a successful bidder will be forfeited in the following cases: 
a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD / 
LD and while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing and 
specifications. Alternatives will not be considered.  
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18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or additions, 
except those comply with instructions issued by the Employer  

19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only 
through CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as authentic 
and final.  
The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 
Bid should not contain Price Bid.  “Disclosure/indication of Price in the 
Techno Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 262800/- 
(Rupees Two Lakh SixtyTwo Thousand Eight Hundred  Only) by 
RTGS/NEFT to NMPA Bank Account, failing which the Techno commercial 
Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 
1120/-(Rupees One Thousand One Hundred Twenty Only) (To be paid by 
RTGS/NEFT to NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill in the 
percentage of Excess or Less in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 
mentioned in the NIT NMPA may at its sole discretion reserves the right to 
extend the date for receipt of Bid.  Bid after the aforesaid time and date or the 
extended time and date, if any, shall not be accepted by the portal.  
The following details pertaining to Techno Commercial Bid shall be uploaded 
online. 
a) Letter of Submission- Covering letter (vide Annexure – 1) 
b) Power of Attorney in favour of signatory/s to the Tender,.(vide Annexure -2) 

(Original power of attorney ie. Annexure 2 to be submitted by post or by 
hand so as to reach the Executive Engineer (Civil) immediately after the 
closing date for submission of online e-tender). 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates 
or any other documentary evidences with respect to the eligibility work) 
(vide Annexure-4) of condition of contract. The following specific instruction 
may be noted ; 
i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 
criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 
iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly certified by 
client’s completion certificates and work orders etc. 
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e) A statement duly certified by Chartered Accountant showing  Average 
Financial turnover of the tenderer over the last three financial years (vide 
Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 
Annexure-7) The equipment indicated in the Annexure -7 will form part of 
contract agreement and as such the bidders are requested to indicate the 
availability of the equipment at site at what stage of the construction period 
the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 
sufficient for the work have been furnished in the Annexure to 
Conditions of Contract in Volume I and that such plant, temporary 
works and personnel for site organization will be available at 
appropriate time of relevant works for which the equipment have 
been proposed at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be rejected 
summarily without making any further reference to the bidder. 

c. We have not made any payment or illegal gratification to any 
persons/ authority connected with the bid process so as to influence 
the bid process and have not committed any offence under PC Act in 
connection with the bid. 

d. We disclose with that we have made / not made payments or propose 
to be made to any intermediaries (agents) etc in connection with the 
bid. 

i) NEFT Payment details towards cost of tender. 
j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 
k) The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 

agreement executed as per Appendix II The Original copy to be submitted by 
post or by hand so as to reach the Executive Engineer (Civil) immediately 
after closing date for submission of online tender. 

l) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 
and GST Registration (GSTIN) Number along with certificates issued by the 
authority as applicable 

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 
ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will thereafter be subject to the deadline as extended. 

iii)  Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 
the online technical bid documents shall lead to rejection of the bid outright. 
For evaluation purpose the uploaded offer documents will be treated as 
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authentic and final. No hard copy shall be submitted for reference purpose. 
The bid submitted through e-tendering mode only will be taken up for the 
purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and 
if any discrepancy is noticed at any stage between the Port’s tender document 
and the one submitted/uploaded by the tenderer, the conditions mentioned 
in the Port’s uploaded document shall prevail. Besides, the tenderer shall be 
liable for legal action for the lapses.   

21. Late Bids: 
The tenderer should ensure that their tender is received online at NMPA before the 
deadline prescribed in Clause 20  
The time that is displayed from the server clock at the top of the CPP e-portal, will be 
valid for all actions of requesting bid submission, bid opening etc., The bidders 
should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freezed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 
revised offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 
bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may 
result in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 
by Resubmitting Bid only in accordance with this clause through CPP e-
portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will On the due 

date and time as specified in Clause 20, the Employer will first open Techno 
Commercial bids of all bids received online in presence of the Bidders or their 
representatives who choose to attend. In the event of specified date for bid 
opening is declared as holiday by the Employer, the bid will be opened at the 
appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 
payment details of EMD & Cost of tender document will be verified.  If EMD and 
Tender Fee is in line with the Tender Condition there after the Techno 
Commercial Bid will be considered for evaluation. The benefit of Exemption of 
EMD to all Micro and small enterprises (MSE) will allowed. Shall upload with 
their offer, the proof of their being MSE registered with district industries center 
(DIC) or Khadhi and village industries commission or Khadhi and Industries 
board (KVIV) or Coir board or National Small Industries Corporation (NSIC) or 
Directorate of handicrafts and handlooms or Udyam Registration Certificate or 
any other body specified by Ministry of MSME. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 
security, then all Bidders will be so informed then and there. If any Bid contains 
any deviation from the Bids documents and / or if the same does not contains 
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Bid security in the manner prescribed in the Bid documents, then that Bid will be 
rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid (cover-II) 
of such eligible bidders shall be opened on the specified date and time. 
If bidder withdraws his tender after opening of price bid the bidder will be 
disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 
rates. The request for clarification and the response shall be in writing, but no change 
in the price or substance of the Bid shall be sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from the time 
of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, he should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 
or contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) meets the eligibility criteria as defined in Clause 12. 
b) has been properly signed by an authorised signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall interalia 
include a provision to bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  
d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
i. which affects in any substantial way the scope, quality or performance of the 

Works; 
ii. which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 
iii. whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the Technical Bid that 
he has not incorporated any conditions in the Financial Bid and in case any 
conditions are specified in the financial bid his tender will be rejected without 
making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 
not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
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27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be responsive 
in accordance with Clause 26. In evaluating the Bids, the Employer will determine 
for each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  
a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and conditions of the 
tender document.  The Employer may however ask any tenderer for clarifications of 
his tender if required.  Nevertheless, no tenderer will be permitted to alter his tender 
price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be acceptable. 
Tenders containing any qualifying conditions or even Bidder's clarifications in any 
form will be treated as non-responsive and will run the risk of rejection.   Part II: 
Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been determined 
to be responsive to the bidding documents and who has offered the lowest evaluated 
bid price, provided that such bidder has been determined to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award by 

the Employer prior to expiration of the Bid validity period by, fax or e-mail 
and confirmed by registered letter.  This letter (hereinafter and in the 
Conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject 
only to the furnishing of a performance security in accordance with the 
provisions of Clause 34.  

iii) The Agreement will also incorporate all correspondence exchanged between 
the employer and the successful bidder. Within 21 days of receipt of Letter of 
Acceptance, the successful bidder shall furnish the performance security and 
sign the Agreement with the Employer. The contractor shall make 20 copies 
of the Agreement and submit to the employer within 7 days following the 
date of signing of Agreement. 
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33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder shall be returned (in case of BG) 
or refunded without interest by RTGS/NEFT on conclusion of Contract. The Earnest 
Money Deposit of the successful bidder shall be refunded (without interest) after he 
has signed the agreement and furnished required performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the form 
of Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit 
Receipt from a commercial bank, remittance by RTGS or Bank Guarantee 
(BG) or for an amount equivalent to 3% of the Contract price including GST, 
as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form 
of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 
bank having its branch at Mangalore acceptable by NMPA and cashable at 
Mangalore. The BG shall be issued in favor of FA&CAO, New Mangalore 
Port Authority in the Format enclosed in Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Selection Process. Notwithstanding 
anything to the contrary contained in this document, the Port shall reject the tender 
without being liable in any manner whatsoever to the bidder, if it determines that the 
bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice 
(collectively the “Prohibited Practices”) in the Selection Process. In such an event, the 
Port shall, without prejudice to its any other rights or remedies, forfeit and 
appropriate the Bid Security or Performance Security, as the case may be, as 
mutually agreed genuine pre-estimated compensation and damages payable to the 
Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 
including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall 
not be eligible to participate in any tender or RFP issued by the Authority during a 
period of 2 (two) years from the date such Bidder is found by the Authority to have 
directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice, as the case may 
be.  
For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them:  
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence the action of any person connected with the Selection 
Process (for avoidance of doubt, offering of employment  to or employing or 
engaging in any manner whatsoever, directly or indirectly, any official of the 
Authority who is or has been associated in any manner, directly or indirectly 
with the Selection Process or the LOA or has dealt with matters concerning 
the Agreement or arising there from, before or after the execution thereof, at 
any time prior to the expiry of one year from the date such official resigns or 
retires from or otherwise ceases to be in the service of the Authority, shall be 
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deemed to constitute influencing the actions of a person connected with the 
Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 
after the issue of the LOA or after the execution of the Agreement, as the case 
may be, any person in respect of any matter relating to the Project or the LOA 
or the Agreement, who at any time has been or is a legal, financial or 
technical consultant/ adviser of the Authority in relation to any matter 
concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any persons or  property to influence any person’s 
participation or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or engaged 

by  the Authority with the objective of canvassing, lobbying or in any manner 
influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  
(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating 
a full and fair competition in the Selection Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  The 
Employer does not bind himself to accept the lowest or any tender and has the right 
to reject any tender without assigning any reason thereof. No representation 
whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are intended 
only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 
in respect of Local Content and furnish an undertaking in the prescribed format as 
per Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub:  The work of “Replacement of the Settled/Damaged Paver Blocks at yard behind 

Berth No.5,6 and 7.” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of 
the requirements of the bid document and information provided, the undersigned hereby 
apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----------------------------  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of Ongoing works in Hand at NMPA (Annexure-6)  
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. 

of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
xii. Pre-Integrity pact agreement executed as per Appendix II 
xiii. Copy of valid ESI, PF &GST Registration certificate. 

             Signature 
(Authorised Signatory) 
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       Annexure – 2 

ON STAMP PAPER of Rs 100/- 
“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 

BEHIND BERTH NO.5,6 AND 7.” 
------- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 
Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board of 
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 
Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & 
address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board of 
Directors), do hereby authorize and empower Shri ----------- (name, designation & address of 
the Attorney) to do severally amongst others, for the purpose of carrying on our business, 
the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any other 
works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 
decisions regarding terms and conditions and sign agreements and contracts and also to 
bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed 
or deeds, transfer or transfers, endorsement or endorsements and to perform such other 
acts, matters, things as the Attorney shall consider requisite or advisable as full and 
effectively as the Company could do, if present and acting there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 
him by the Board of Directors) in terms of the powers delegated to me by the Board of 
Directors of (name of the Co.), do hereby agree that all acts, deeds and things done by the 
said Attorney by virtue of this power of attorney, shall be construed as acts, deeds and 
things done by the Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm 
whatever our said attorney shall do or cause to be done for the Company, the said 
Company, in the premises, by virtue of the powers hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two thousand 
__________ ). 
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 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he signs 
and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 
of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 
unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 

 
“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 

BEHIND BERTH NO.5,6 AND 7.” 
-- 

ORGANIZATION DETAILS 
 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
 Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering 
 Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 
 
 

                                                                                                                    Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 
BEHIND BERTH NO.5,6 AND 7.” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following 
format (Client Certificates/work completion certificates or any other documentary 
evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 
Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible Assignment  
Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
Instructions: 
 

i. Bidders are expected to provide information in respect of Eligible Assignments in 
this Section.  The assignments cited must comply with the criteria specified Clause 
No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 

Signature 
(Authorised Signatory) 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 
BEHIND BERTH NO.5,6 AND 7.” 

FINANCIAL CAPABLITY 
 

(A)  Net worth & Average Annual Turnover of the Bidder 
 
Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be 
the Financial Year 2020-21. Year 2 shall be the year immediately preceding Year 1 and Year 3 
shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 
Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 
work) 

Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is specifically 
for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through 
their internal resources without availing the loan of credit, a specific mention to be made to 
this effect and proof for such resources shall be enclosed. 
 

Certified by C.A Signature 
             (Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 
BEHIND BERTH NO.5,6 AND 7.” 

 
LIST OF ONGOING WORKS IN HAND AT NMPA 

 
The Tenderer shall furnish in the format given below details of works being carried out 

by him at the time of bidding in NMPA 
 

Sl.No. Name of work  Work order No. 
and Date 

Value of Work 
Order in Rs. 

Average annual 
financial 
turnover as per 
MEC for the 
work 

  
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
      
 

Contractor 
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Annexure – 6A(Not applicable) 
 

NEW MANGALORE PORT AUTHORITY 
“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 

BEHIND BERTH NO.5,6 AND 7.” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the 
works, along with a construction programme showing sequence of operation and the time 
frame for various segments of temporary and permanent works. 

 
 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 
BEHIND BERTH NO.5,6 AND 7.” 

-------- 
PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking 
the work and whether this plant is ready in ownership or will be purchased or hired. 
Descripti
on  of 
equipme
nt 

Require
ment no. 
/ 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capacit
y 

Age / 
conditi
on 

Remarks 
(from 
whom to be 
purchased) 

At what stage  of 
contract period the 
equipment  will be  
available 

       
       
       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract agreement 
and as such the bidders are requested to indicate the availability of the equipment at site and 
at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 
BEHIND BERTH NO.5,6 AND 7.” 

 
DECLARATION  

  
We M/s. (Name & address of the bidder) hereby declare that:- 
 
i. I have read the tender document Vol. I (Section I to III) Vol. II (Section IV and V) and 

Vol. III (Section V and VII) and agreed to the terms and conditions mentioned therein. 
ii. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been furnished in 
the Annexures to Conditions of Contract in Volume I and that such plant, temporary 
works and personnel for site organization will be available at the site till the 
completion of the respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions are specified 

in the financial bid, the tender will be rejected summarily without making any further 
reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 

 
v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages 

or compensation payable at Law in respect of or in consequence of any accident or 
injury to any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto and the Employer shall be at liberty 
to deduct or adjust from the Contactor's bills an amount that Employer may be called 
upon to pay towards claims, demands, proceedings, costs, charges and expenses 
Whatsoever in respect of or in relation to any accident or injury referred to above 
without any reference to the Contractor.  

 
vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall 

be solely responsible for complying with the provisions of the Contract Labour 
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 
Karnataka Rules 1974 and rules there under and the enactments that may be applicable 
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum 
Wages Act, the Factory's Act. The Workmen Compensation Act or any other applicable 
legislation and the Municipal by-laws or other statutory Rules and Regulations 
whatsoever in force if these are applicable. Any obligations finding or othenrvise 
missed under any statutory enactments, rules & regulations there under shall be the 
responsibility of the Contractor and the NMPA will take no responsibility for the same. 
The Contractor should take Workmen's Compensation Policy for his Workers, who are 
not covered under ESI and submit the same to the EIC immediately after 
commencement of the work. 
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vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. lf any 
claim is made against New Mangalore Port Authority on this work, the Port Authority 
shall have the right to deduct the same from the bill amount payable to the contractor 
after verification of the validity and if admissible as per rules 

 
viii. *We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc., in connection with the bid. 
 
* Note: Delete whichever is not applicable. 

 
 
 

                                                                                                                Signature 
(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) (Not applicable to this Contract) 

 
 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 
submitted his bid dated__________________________ [date] for the Replacement of the 
Settled/Damaged Paver Blocks at yard behind Berth No.5,6 and 7.(hereinafter called “the 
Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ [name 
of bank] of _____________________ (name of country) having our registered office at 
____________________________ (hereinafter called “the Bank”) are bound unto 
___________________________________ [name of Employer] (hereinafter called “the 
Employer”) in the sum of _________________________ i* for which payment well and truly 
to be made to the said Employer the Bank binds itself, his successors and assigns by these 
presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  
 

or 
 
(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  
 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  
 
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that in 
his demand the Employer will note that the amount claimed by him is due to him owing to 
the occurrence of one or any of the three conditions, specifying the occurred condition or 
conditions.  
 
This Guarantee will remain in force up to and including the date _________ ii* days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as 
it may be extended by the Employer, notice of which extension(s) to the Bank is hereby 
waived. Any demand in respect of this Guarantee should reach the Bank not later than the 
above date. 
 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
……………………………………. only) and unless a claim in writing is lodged with us within 
3 months of the date of expiry or the extended date of expiry of this guarantee all our 
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liabilities under this guarantee shall stand discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 
20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL______________________________________
____________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ ____________________ 
 
________________ _____________ 
 
i*The Bidder should insert the amount of the guarantee in words and figures denominated 
in Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions 
to Bidders.  
 
ii*30 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT Authority 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 

Signature of the Party                                  
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the beneficiary  
2 Credit Account No. 

(Should be full 14 digit) 
 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
     
                                                                       Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the information 
furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 
 
 

Signature of the HOD/HOO with seal 
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Annexure-12 

Indemnity Bond 
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 
‘Indemnifier’ which expression shall unless repugnant to the context or meaning 
thereof, include its successors, Administrator, representatives and assignees in 
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 
referred to as ‘Indemnified’ which expression shall unless repugnant to the context 
or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 
Tender/Contract or for ……………….………… on terms and conditions set out 
interalia in the work order No……….. valued at Rs……………………… 

AND Whereas, the clauses No………….. of the above mentioned work order 
provides for indemnifying the indemnified by the indemnifier for any accident, 
damage or compensation payable to any workmen or other person in the 
employment of the contractor or any sub contractor during the period of 
tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 
indemnified against all damages or compensation payable at law in respect of or in 
consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or sub-contractor against all claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto and the indemnified shall be at liberty to deduct or adjust from the bills 
payable to the indemnifier by the indemnified for an amount that the indemnified 
may be called upon to pay towards claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect of or in relation to any accident or injury referred to 
above without any reference to the indemnifier. 
The Indemnifier shall comply with all the Central State and Muncipal Laws and 
Rules and shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages act, 
Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 
Compensation Act or any other applicable legislation and the Muncipal by-laws or 
other statutory Rules and Regulations whatsoever in force if these are applicable. 
Any obligations finding or otherwise missed under any statutory enactments rules & 
regulations there under shall be the responsibility of the Indemnifier and the 
Indemnified will have no responsibility for the same. The Indemnifier shall obtain 
Workmen’s Compensation Policy for his workers, who are not covered under ESI 
and submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 
persons engaged by him for the satisfactory execution of the works. If any claim is 
made against Indemnified arising out of this work, the Port shall have the right to 
deduct the same from the bill amount payable to the Indemnifier after verification of 
the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 
masks, hand gloves, safety harness or any other equipment as required depending 
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on nature of work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, which may 
lead to fatality including death, permanent/ partial disablement, injury, financial 
loss, legal issues or any other etc., of the labourers / workmen’s/ staffs of the 
contractor / sub-contractor for which the indemnified and its officers / 
representation are in no way responsible. 
 

For………………………….................. 
INDEMINIFIER 

(Signature with Name and Designation) 
Company Seal 

Station: 
Date: 
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 
CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-
2020, as amended from time to time and as applicable on the date of submission of tender, 
we hereby certify that we M/s____________________________________ (name of the Bidder) 
are local supplier meeting the requirement of minimum Local content (50%) as defined in 
above orders for the material against Tender NIT No____________________________ for the 
work of __________________________ 
__________________________________________________________________________________
______________________________________________________________________ 
Details of location at which local value addition will be made is as follows:  
------------------------------------------------------------------------------------------------- -------------------------
------------------  
We also understand, false declarations will be in breach of the Code of Integrity under Rule 
175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can 
be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with 
such other actions as may be permissible under law. Seal and Signature of Authorized 
Signatory 
 
 
        Signature of the Bidder 
Date : 
Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the 
one part and _____________ _________________ __________ 
__________________________________________________________________________________
__________  

 
(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous 
that certain works should be executed by the Contractor, Viz-------------------------------------- 
and has accepted a Tender by the Contractor for the execution and Completion of such 
works and the remedying of any defects therein at a contract price of Rs 
.....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 
2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement, viz.- 
 a)  The Letter of Acceptance; 
 b)  The Said Tender (Technical Bid); 
 c)  The Conditions of Contract (Parts I and II) 
 d)  The Specifications;  
 e)  The Drawings;  
 f)  The Bill of Quantities and 
 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 
Letter of Acceptance as separately listed and annexed here to. 

 
3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to execute 
and complete the works and remedy any defects therein in conformity in all respect 
with the provisions of the Contract.   

 
4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 
Contract Price or and such other sum as may become payable under the Provisions 
of the Contract at the times and in the manner prescribed by the Contract.  

 IN WITNESS whereof the parties hereto have caused this Agreement to be executed 
the day and year first above written in accordance with their respective laws.  
 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-
XX. 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meanings. Capital initials are used to identify 
defined terms.  
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid.  
 
Compensation Events are those defined in Clause 44. 
 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 54 
 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below.  
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
 
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract.  
 
Days are calendar days, months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the Contract.  
 
The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
Site to construct the Works.  
 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance.  
 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
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Data. The Intended Completion Date may be revised only by the Engineer or his 
nominee by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
 
The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of 
the Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events.  
 
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those which are included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface conditions at 
the site.  
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer or his nominee.  
 
The Start Date is given in the Contract Data. It is the date when the  
 
Contractor shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on the 
Site.  
 
Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer or his nominee which varies the 
Works.  
 
The Works are what the Contract requires the Contractor to construct, install and 
turn over to the Employer as defined in the Contract Data.  
 
The Trained Work Person are those employed / proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 



47 
 

 
  
 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will 
provide instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works).  

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 
representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 
any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are 
effective only when in writing.  A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall make 20 
copies of Contract Documents in hardbound cover which shall cover documents 
used in Contract/Agreement and provide the same to the Employer at no extra 
cost.   
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Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer 
(Civil) of the New Mangalore Port Authority (by prior appointment with the 
Engineer). Within 21 days of receipt of Letter of Acceptance, the successful 
bidder shall furnish the performance security and sign the Agreement with the 
Employer. However No work shall be commenced before signing of contract 
Agreement. 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of other contractors. The Contractor shall as referred to in the 
Contract Data, also provide facilities and services for them as described in the 
Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer or his nominee. 
The Engineer or his nominee will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the 
schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 
a member of the contractor’s staff of his work force stating the reasons, the 
contractor shall ensure that the person leaves the site within seven days and 
has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1 The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are contractor’s 
risks.  

11. Employer’s Risks 
11.1 The Employers risks are  
a) in so far as they directly affect the execution of the Works in the country where 

the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  
iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, 

or from any nuclear waste, from the combustion of nuclear fuel, radioactive 
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toxic explosive or other hazardous properties of any explosive nuclear 
assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic 
or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the 
Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon 
period as stated in the Tender), floods, tornadoes, earthquakes and 
landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than 
any part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor:  

i) could not have reasonably foreseen, or 
ii)  could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract Data 
for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the contractor to 

the Engineer or his nominee for the Engineer or his nominee’s approval 
before the start date. All such insurances shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss 
or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the contractor or, if no payment is due, the payment of the 
premiums shall be a debt due.  



50 
 

 
  
 

13.4  Alterations to the terms of insurance shall not be made without the approval 
of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any information 
available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and shall 
carry out the works in accordance with the program submitted by the contractor as 
updated with the approval of the Engineer or his nominee, and complete them by the 
Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 
approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s responsibility 

for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the temporary 
or permanent Works, are subject to prior approval by the Engineer or his nominee 
before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to 
notify the Engineer or his nominee of such discoveries and carry out the 
Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the start date 
stated in the Contract Data the Employer is deemed to have delayed the start 
of the relevant activities and this will be a Compensation Event. 
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22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee 
which comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the Dispute Review Board (DRB) within 28 days of the 
notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution 
of the Works, whether during the execution of the Works or after their 
completion and whether before or after repudiation or after termination of 
the Contract, including any disagreement by either party with any action, 
inaction, opinion, instruction, determination, certificate or valuation of the 
Engineer or his nominee, the matter in dispute shall, in the first place be 
referred to the Disputes Review Board [DRB] established pursuant to 
Appendix 1 hereto.  

 
Unless the Contract has already been repudiated or terminated or frustrated 
the Contractor shall in every case, continue to proceed with the Works with 
all due diligence and the Contractor and the Employer shall give effect 
forthwith to every decision of the Engineer or his nominee unless and until 
the same shall be revised, as hereinafter provided, in a Dispute Review Board 
Recommendation / Arbitral Award.  

25.2 Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied by 
the Dispute Review Board’s (DRB) decision shall be decided by arbitration as 
set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance 
with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one 
each to be appointed by the Employer and the contractor, and the third to be 
appointed by the mutual consent of both the arbitrators, failing which by 
making a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 
evidence or arguments already put before the Engineer or his nominee or the 
Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall 
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disqualify the Engineer or his nominee or any of the members of the Board, as 
the case may be, from being called as a witness and giving evidence before 
the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete, provided always that the 
obligations of the Employer, the Engineer or his nominee and the Contractor 
shall not be altered by reason of the arbitration being conducted during the 
progress of the works. Neither party shall be entitled to suspend the works to 
which the dispute relates, and payment to the Contractor shall be continued 
to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause 
[i], within 14 days after receipt of the notice of the appointment of its 
arbitrator by the other party, then President/Chairman of the nominated 
Institution shall appoint arbitrator within 14 days of the receipt of the request 
by the nominated institution. A certified copy of the President’s/ Chairman’s 
order, making such an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 
arbitration proceedings and that of all documents and communications 
between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the arbitrators 
shall be shared equally by the Employer and the Contractor. However, the 
expenses incurred by each party in connection with the preparation, 
presentation, etc. of its case prior to, during and after the arbitration 
proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the 
award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall not be 
withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 
of the remaining work including any changes to the sequence of the activities. 

 
27.3  The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 
report in an approved form showing up-to-date total progress, progress 
achieved against planned progress, during the previous week and progress 
forecast for the following week for all important items in each section or 
portion of the Works, in relation with the approved Program. 

 
27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 
Data. If the Contractor does not submit an updated Program within this period, 
the Engineer or his nominee may withhold the amount stated in the Contract 
Data from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Program has been 
submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit 
it to the Engineer or his nominee again at any time. A revised Program is to 
show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work and 
which would cause the Contractor to incur additional cost.  

 
29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor asking 
the Engineer or his nominee for a decision upon the effect of a Compensation 
Event or Variation and submitting full supporting information.  If the 
Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date.  
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30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall 
be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the Employer.  The responsibility of the parties for actions to be taken 
is to be decided by the Engineer or his nominee either at the management 
meeting or after the management meeting and stated in writing to all who 
attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or delay 
the execution of works. The Engineer or his nominee may require the 
Contractor to provide an estimate of the expected effect of the event or 
circumstance on the Contract Price and Completion Date. The estimate is to 
be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 
and considering proposals for how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the work and in carrying 
out any resulting instruction of the Engineer or his nominee.  



55 
 

 
  
 

C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Engineer 
or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there is no 
Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion 
and is defined in the Contract Data. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer or his nominee’s 
notice. To the intent that the works shall, at or as soon as practicable after the 
expiration of the Defects Liability Period, be delivered to the Employer in the 
condition required by the Contract, fair wear and tear excepted, to the  
satisfaction of the Engineer, the Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 
engineer and  

(b) execute all such work of amendment, reconstruction, and remedying 
defects, shrinkages or other faults as the Engineer may, during the 
Defects Liability Period or within 14 days after its expiration, as a 
result of an inspection made by or on behalf of the Engineer prior to 
its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the contractor at 
his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 
a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 
b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure on 
the part of the Contractor to comply with any obligation, expressed or 
implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the 
Employer, with a copy to the Contractor, stating the date on which the 
Contractor shall have completed his obligations to execute and complete the 
Works and remedy any defects therein to the Engineer's satisfaction.  The 
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Defects Liability Certificate shall be given by the Engineer within 28 days 
after the expiration of the Defects Liability Period, or, if different defects 
liability periods shall become applicable to different Sections or parts of the 
Permanent Works, the expiration of the latest such period, or as soon 
thereafter as any works instructed, pursuant to Clauses 35, have been 
completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the Contractor 
and the Employer shall remain liable for the fulfillment of any obligation 
incurred under the provisions of the Contract prior to the issue of the Defects 
Liability Certificate which remains unperformed at the time such Defects 
Liability Certificate is issued and, for the purposes of determining the nature 
and extent of any such obligation, the Contract shall be deemed to remain in 
force between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the Engineer 
or his nominee’s notice the Engineer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount.  



57 
 

 
  
 

D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  
37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 
exceeds +10% of initial Contract Price, the Engineer or his nominee shall 
adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities 
if thereby the Initial Contract Price is exceeded by more than 15 percent 
except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 
item(s) is abnormally high, the Contractor shall provide the Engineer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he 
shall have the authority to instruct the Contractor to do and the Contractor 
shall do any of the following: 

e) increase or decrease the quantity of any work included in the Contract, 
f) omit any such work, 
g)  change the character or quality or kind of any such work, 
h) change the levels, lines, position and dimension of any part of the Works, 
i) execute additional work of any kind necessary for the completion of the 

Works, 
j) change any specified sequence or timing of construction of any part of the 

Works. 
No such variation shall in any way vitiate or invalidate the Contract, by the 
effect, if any, of all such variations shall be valued in accordance with Clause 
40. Provided that where the issue of an instruction to vary the works is 
necessitated by some default of or breach of contract by the contractor or for 
which he is responsible, any additional cost attributable to such default shall 
be borne by the contractor. All Variations shall be included in updated 
Programs produced by the contractor.  

 
39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of 
the Engineer. Provided that no instruction shall be required for increase or 
decrease in the quantity of any work where such increase or decrease is not 
the result of an instruction given under this clause, but is the result of the 
quantities exceeding or being less than those stated in the Bill of Quantities. 



58 
 

 
  
 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and before 
the commencement of such work, notice shall be given either (a) by the 
contractor to the Employer of his intention to claim extra payment or a varied 
rate or price, or (b) by the Employer to the contractor of his intention to vary 
rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 
Bill of Quantities, rate payable should be determined by methods given 
below and in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  
40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in 
the Bill of Quantity plus the permissible variation should be:  

 
i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the Employer shall be 
payable provisionally till such time as the rates are finally determined or till 
date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 
prevent a quotation being given and considers not delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation 
Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after 
taking into account any credit or debit for the month in question in respect of 
materials for the works in the relevant amounts and under conditions set 
forth in sub-clause 51.6 of the Contract Data (Secured Advance).  
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42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 
items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 
43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 
billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Engineer or his nominee, and signed by both Contractor and 
Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. 
Balance amount of the verified bill shall be paid within 28 days of the 
submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Engineer or his nominee shall check the bill within 60 days 
after its receipt and return the bill to Contractor for corrections, if any. 50% of 
undisputed amount shall be paid to the Contractor at the stage of returning 
the bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days of its 
return by the Engineer or his nominee. The re-submitted bill shall be checked 
and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an award 
by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
date upon which the increased amount would have been certified in the 
absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to 
carry out additional tests upon work which is then found to have no 
Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 
subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of Letter of Acceptance 
from the information issued to Bidders (including the Site 
Investigation Reports), from information available publicly and form a 
visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons.  
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(h) Other contractors, public authorities, utilities or the Employer does 
not work within the dates and other constraints stated in the Contract 
that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or mentioned 

in the contract.  
Whenever any compensation event occurs, the contractor will notify the employer, 
within 14 days and provide a forecast cost of the compensation event.  
 
44.2  If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 
extended. The Engineer or his nominee shall decide whether and by how 
much he Contract Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast has been provided by the Contractor, it is to be 
assessed by the Engineer or his nominee and the Contract Price shall be 
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Engineer or his nominee shall adjust the Contract Price based on Engineer or 
his nominee’s own forecast. The Engineer or his nominee will assume that the 
Contractor will react competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of Taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such 
taxes at sources as per applicable law. Any new Taxes, levies, duties imposed 
after signing the Contract shall be reimbursed by the employer on production 
of documentary evidence.  
The GST shall be quoted separately in tax invoice.  
The Contractor shall file the applicable returns with tax department in time 
and submit the same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 
47.1  Contract price shall be adjusted for increase or decrease in rates and prices of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given below:  
(k) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion 
date or extensions granted by the Engineer or his nominee and shall 
not apply to the work carried beyond the stipulated time for reason 
attributable to the contractor.  

(l) The price adjustment shall be determined during each quarter from 
the mutually agreed formula given in the contract data based on the 
following premises.  
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I (A) Formula for Labour Component  
 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 
 
Where V1 =  Amount of variation payable for a value R of work done. 
 
R =  Value of work done during the period under consideration. 
 
C =  Cost of Cement & steel calculated on star rates for quantity as per design, 
incorporated in to the work during the period under consideration to be taken from 
II A and II B. 
 
K1 =  Percentage of Labour Component to be taken as 25%. 
 
I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) for 
industrial workers declared as per the Labour Bureau, Ministry of Labour & 
Employment, Government of India as prevailing on the Base Date (28 days prior to 
the latest date for submission of the Bid). 
 
I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) for 
industrial workers declared by the Labour Bureau, Ministry of Labour & 
Employment, Government of India for the period in which the value R of work is 
done. If the period covered by a bill does not coincide with a calendar month, then 
weighted time average for the period will be taken for I.  
 
I (B)  Formula for Balance Material Component (excluding cement, steel). 
 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 
 
Where V2 =  Amount of variation payable for a value R of work done on account of 
material.  
 
R = Value of work done during the period under consideration. 
 
C =  Cost of Cement and steel at Star rate calculated on star rates for quantity as 
per design, incorporated in to the work during the period under consideration to be 
taken from II A and II B.  
 
K2 =  Percentage of Material Component to be taken as 70%. 
 
M0=  Wholesale price index for all commodities prepared by the office of Economic 
Advisor, Ministry of Industry, Government of India as prevailing on the Base Date 
(28 days prior to the latest date for submission of the Bid). 
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M = Average wholesale price index for all commodities prepared by the office of 
Economic Advisor, Ministry of Industry, Government of India, during the period 
under consideration. If the period covered by a bill does not coincide with a calendar 
month, then weighted time average for the period will be taken for M.  
 
I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 
 
Where V3 =  Amount of variation payable for a value R of work done on account of 
POL component. 
 
 R=  Value of work done during the period under consideration. 
 
C =  Cost of Cement & steel calculated on star rates for quantity as per 
design/specification, incorporated in to the work during the period under 
consideration to be taken from II A  and II B .  
 
K3 =  Percentage of POL Component to be taken as 5%.  
 
P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 
Mangalore on the Base Date (28 days prior to the latest date for submission of the 
Bid).  
 
P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-
RSP (Rs/litre) for Mangalore during the period under consideration.  
 
After removal of actual cost of cement & steel for B above, price adjustment for the 
cost of cement and steel will be made as follows: 
 
Price Adjustment 
 
(II) (A) For Cement 
 

Pc  = Rc x Qcc x 
lc – l0c  

l0c 
 
Where Pc =  Price adjustment for cement 
 
R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the latest 
date for submission of the Bid) i.e. Star Rate. 
 
Ic =  Average Index for cement published by the Reserve Bank of India (source: 
office of the economic advisor, Ministry of commerce & Industry Government of 
India) under “Index numbers of Wholesale Prices by Group and Sub-Groups 
(Monthly data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) – 
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Cement and Lime, ” or Monthly whole sale price index published by the office of 
economic advisor, government of India under cement & Lime forming the base 
forming the base of calculation for index of wholesale prices during the period under 
consideration. 
 
Ioc =  Index for cement published by the Reserve Bank of India (source: office of the 
economic advisor, Ministry of commerce & Industry Government of India) under 
Index numbers of Wholesale Prices by Group and Sub-Group (Monthly data) under 
Group (1) – Non Metallic Mineral Products Sub-Group (C) – Cement & Lime or 
Monthly whole sale price index published by the office of economic advisor, 
government of India under cement & Lime forming the base of calculation for index 
of wholesale prices on the date 28 days preceding the latest date prescribed for the 
receipt of the Bid.  
Qcc=  Quantity in MT of cement as per design incorporated in to the work during 
the period under consideration.  
 
II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 
Where Ps =  Price adjustment for steel 
Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 
date for submission of the Bid). i.e. Star rate. 
Is =  Average Index for iron and steel published by the Reserve Bank of India 
(source: office of the economic advisor, Ministry of commerce & Industry 
Government of India) under “Index numbers of Wholesale Prices by Group and Sub-
Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal Products, 
Sub-Group (a) Ferrous metals – (a1) Iron & Semis” or Monthly whole sale price index 
published by the office of economic advisor, government of India under Iron & 
Semis forming the base of calculation for index of wholesale prices during the period 
under consideration. 
a. Ios = Average Index for Iron and Steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & Industry 
Government of India) under “Index numbers of Wholesale Prices by Group and 
Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 
Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or Monthly whole 
sale price index published by the office of economic advisor, government of India 
under Iron & Semis forming the base forming the base of calculation for index of 
prices on the date 28 days preceding the latest date prescribed for the receipt of 
the Bid.  
Qsc =  Quantity in MT of steel as per design incorporated in to the work 
during the period under consideration. 
Notes: 
(i) The quantities of cement and steel considered for working out price 

variation shall be certified by the Engineer based on approved designs and 
as consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period commencing 
from the date of the commencement of the contract and ending on the date 
when the time allowed for the work specified expires, taking into 
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consideration the extension of time, if any, for completion of the work 
granted by the Engineer under the relevant clause or the conditions of 
contract in cases other than those where such extension is necessitated on 
account of default of the contractor. The decision of the Engineer as regards 
the time of completion of the contract shall be final, conclusive and binding 
on the contractor, where compensation for delay is levied on the contractor 
on account of delay in completion or inadequate progress under the 
relevant contract provision the escalation amount for the balance work from 
the date of levy of such compensation shall be worked out as follows: 
Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the 
date from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation of 
escalation for the period under consideration will be compared and lower of the 
two will be taken for calculating actual escalation amount. 
(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and POL 
components, as well as for price adjustment for cement and steel in 
accordance with formulae mentioned at (II) (A) and(B) above. The 
relevant websites for ascertaining the various indices are as follows: 
http://www.iocl.com/Products/HighSpeedDiesel.aspx 
http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
07/chapt2007/tab53.pdf 
http://www.eaindustry.nic.in/default.html 
http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra 
items required to be executed during the progress of the work and  where 
the rates payable for the extra items have been fixed as per the current 
market rates provided under Clause of General Conditions of Contract or 
mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in the 
said Wholesale Price Index for all commodities, Consumer Price Index 
(New Series) or price of HSD of Bangalore or cost of cement or steel or 
bitumen is on the plus side, payment on account of the price variation 
shall be allowed to the Contractor and if it is on the negative side, the 
NMPA shall be entitled to recover the same from the contractor and the 
amount shall be deductible from the Contractor’s bill for the respective 
period in which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under 
clause 47.1 the contractor shall keep such books of accounts and other 
documents as are necessary. The contractor shall allow inspection of the 
same by an Engineer or his nominee and shall at the request of the 
Engineer may require true copies of any document so kept and such other 
information as the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time of 
preparation of interim and final bill will be based on confirm indices and 
the prices of the POL products and bitumen products declared by 
IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing 
herein shall be construed to entitle the contractor to reimbursement of any 
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increase in the price of materials or in the wages of labour occurring at 
any time and for any reason whatsoever, including the imposition of any 
tax, duty or fee or an increase in the price of any petroleum product, coal, 
electricity or water effected by or under the order of the Central 
Government of a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the 
time of invitation of the tender before 28 days from date of submission of 
the tenders. 

(x) The mobilization and de-mobilization shall not be considered for 
calculation of Price Variations and the price variation for the items quoted 
on Lump sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amount to cover the contingency of such other rise or fall in costs.  

47.3  Subsequent Legislation  
If, after the date 28 (Twenty eight) days prior to the date for submission of 
tenders for the contract there occur changes to any National or Statute 
Stature, Ordinance or Decree or other Law or any regulation or bye law of 
any local or other duly constituted authority or introduction of any such state 
statute, Ordinance, Decree, Law, regulation or  bye law which causes 
additional or reduced cost to the contractor in execution of the contract, such 
additional or reduced cost shall, after due consultation with the Employer 
and the contractor be determined by the Engineer or his nominee and shall be 
added to or deducted from the contract price and the Engineer or his nominee 
shall notify the contractor accordingly with a copy to the Employer.  

 

48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 
Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running Bill 
onwards subject to a max. of 5% of the contract price including GST. 
Retention money shall be refunded after completion of defect liability period 
along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 
delay, or part thereof subject to a maximum of 10 per cent of the contract 
price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In 
the event of extension granted being with L.D, the Employer will be entitled 
without prejudice to any other right or remedy available in that behalf, to 
recover from the contractor as agreed damages equivalent to half per cent 
(½%) of the contract value of the works for each week or part of the week 
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subject to the ceiling defined in sub-Clause 49 A. In the event of forfeiting the 
LD/EMD/SD performance guaranty and while imposing penalty GST at 
applicable rate is applicable. 

 
49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually agreed 
time frame, shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 
cent (10%) of the contract value and forfeit the security deposit made by the 
contractor besides getting the work completed by other means at the risk and 
cost of the contractor.  

 
49A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be restricted 
to the uncompleted value of work,  the maximum LD being on the entire 
contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or supplying 
any good, materials, Plant or services for which provisional Sums are included in the 
Contract, who may have been or be nominated or selected or approved by the 
Employer or the Engineer, and all persons to whom by virtue of the provisions of the 
Contract, the Contractor is required to subcontract shall, in the execution of such 
work or the supply of such goods, materials, Plant or services, be deemed to be 
subcontractors to the Contractor and are referred to in this Contract as “Nominated 
Subcontractors”. 

51. Advance payment (not applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in 

two equal installments. The first installment shall be paid after mobilization 
has started and next installment shall be paid after satisfactory utilisation of 
earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 
Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 
SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 
employer and against Bank Guarantee for Mobilization Advance and against 
hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at the site 
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and next installment shall be paid after satisfactory utilization of earlier 
advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start 
when 15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original Contract work is executed.  

 
51.6 Secured Advance: The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 
installed in the Works in accordance with conditions stipulated in the 
Contract Data.  
75% of cost of materials and plant brought to site for incorporation into the 
works only shall be paid as Secured Advance. Materials which are of 
perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  

k) Performance security to be submitted at award of the work  
l) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 8% of the Contract amount including GST of which 
3% of contract price should be submitted as Bank Guarantee within 21 days 
of receipt of letter of acceptance and balance 5% recovered as retention 
money from running bills.  Recovery of 5% of retention money shall 
commence from the first RA bill onwards @ 10% for each bill.  The retention 
money shall be refunded after completion of defect liability period. The 
performance Bank Guarantee will be released after completion of defect 
liability period.  

53. Removal of Craft or Plant which has sunk 
The Contractor shall forthwith and with dispatch at his own cost raise and remove 
any craft or plant (floating or otherwise) belonging to him or to any sub-contractor 
employed by him (including also any plant which is held by the Contractor or any 
sub-contractor under agreement for hire or hire-purchase) which may be sunk in the 
course of the construction completion or maintenance of the Works or otherwise deal 
with the same as the Engineer may direct or until the same shall be raised and 
removed, the contractor shall set al such buoys and display at night such lights and 
do all such things for the safety of navigation as may be required by the Engineer or 
by Employer.  In the event of the Contractor not carrying out his obligation imposed 
upon him by this clause the Employer may provide buoy and light such sunken craft 
or plant and raise and remove the same (without prejudice to the right of the 
Employer to hold the Contractor liable under General Conditions) and the 
Contractor shall refund to the Employer all costs incurred in connection therewith. 
 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to provide 
temporary moorings for his craft he may be allowed to do so in location and manner 
approved by the Engineer subject to all necessary permissions being first obtained by 
the Contractor from the authorities concerned.  The Contractor shall not lay his 
temporary moorings such as to interfere with the port traffic and such moorings shall 
be removed if and when required by the Employer. 
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54. Cost of Repairs 
54.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete joint survey 
of the work within 7 days and prepare a defects list jointly. The defects pointed out 
by the Engineer or his nominee/Employer would be rectified by the contractor 
within 14 days and thereafter acceptance report be signed jointly by the contractor 
and the Employer. This joint acceptance report shall be treated as ‘Completion 
Certificate’.  

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the 
Engineer or his nominee issuing a certificate of Completion.  

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account of the 
total amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor within 
60 days of receiving the Contractor’s account if it is correct and complete. If it is not, 
the Engineer or his nominee shall issue within 15 days a schedule that states the 
scope of the corrections or additions that are necessary for the correction and certify 
payment of 50% of the undisputed amount to the contractor. If the Final Account is 
still unsatisfactory after it has been resubmitted the Engineer or his nominee shall 
decide on the amount payable to the Contractor and issue a payment certificate, 
within 60 days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall be 
supplied by them by the dates stated in the Contract Data. If the Contractor does not 
supply the Drawings and/or manuals by the dates stated in the Contract Data, or 
they do not receive the Engineer or his nominee’s approval, the Engineer or his 
nominee shall withhold the amount stated in the Contract Data from payments due 
to the Contractor.  

59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  
59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  
(a) The Delay in signing of contract agreement beyond prescribed time 

limit.  
(b) The Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 
authorized by the Engineer or his nominee.  

(c) The Engineer or his nominee instructs the Contractor to delay the 
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progress of the Works and the instruction is not withdrawn within 28 
days.  

(d) The Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation.  

(e) a payment certified by the Engineer or his nominee is not paid by the 
Employer to the Contractor within 50 days of the date of the Engineer 
or his nominee’s certificate:  

(f) The Engineer or his nominee gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer or his nominee.  

(g) The Contractor does not maintain a security which is required.  
(h) the Contractor has delayed the completion of works by the number 

days for which the maximum amount of liquidated damages can be 
paid as defined in the Contract data and  

(i) If the Contractor, in the judgment of the Employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing 
the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of anything of value to influence the action of a 
public official in the procurement process or in contract execution.  
“Fraudulent practice” means a misrepresentation of facts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice. Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open 
competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 
Engineer or his nominee for a cause other than those listed under Sub Clause 
59.2 above, the Engineer or his nominee shall decide whether the breach is 
fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 
convenience subject to payment of compensation to the contractor including 
loss of profit on uncompleted works. Loss of profit shall be calculated on the 
same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 
make the Site safe and secure and leave the Site as soon as reasonably 
possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 
value of the work done less advance payments received up to the date of the 
issue of the certificate, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply.  If the total amount 
due to the Employer exceeds any payment due to the Contractor, the 



72 
 

 
  
 

difference shall be a debt payable to the Employer.  
60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works and loss of profit on uncompleted works  
less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for which 
payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s 
default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely outside 
the control of either the Employer or the Contractor, the Engineer or his nominee 
shall certify that the Contract has been frustrated. The Contractor shall leave the Site 
and stop work as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out afterwards to 
which commitment was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) 
as modified or added by the following condition of special conditions as provided in 
Section – III(vi) herein, which shall be read and construed with the general condition 
in Section – 3 A to E as if they were incorporated therein. In so far as any of the 
condition of the special conditions may conflict or be in consisting with any of 
general conditions of in Section -3F- Special condition of the contract shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to the 
Engineer or his nominee a return in detail, in such form and at such intervals as the 
Engineer or his nominee may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub-contractors shall 
abide at all times by all existing labour enactment and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules) regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either by 
the State or Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given below. The 
Contractor shall keep the Employer indemnified in case any action is taken against 
the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor the Engineer or his 
nominee/Employer shall have the right to deduct any money due to the Contractor 
including his amount of performance security. The Employer / Engineer or his 
nominee shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the 
Employer.  
The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 
 
Subject and without prejudice to any other provision of the Contract, the Contractor 
shall take all reasonable precautions: 
(a) In connection with underground water resources (including percolating 

water) to prevent 
(j) Any interference with the supply to or abstraction from such sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 
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(b) All works shall be carried out without unreasonable noise and disturbance. 
The Contractor shall indemnify the Employer from and against any liability 
for damages on account of noise or other disturbance created while or in 
carrying out the work and from and against all claims, demands, 
proceedings, damages, costs, charges and expenses whatsoever in regard or 
in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 
Works, Temporary Works, Materials and Plant and shall provide all such 
marks and lights as may be required by the Employer or the Engineer or any 
other authority having jurisdiction over the Site together with all labour 
stores and services required for their efficient working and use at any time, 
day or night. 
The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, and all 
other services for protecting and securing all places dangerous whether to 
Contractor's workmen or to other persons until the Works are handed over to 
the Employer, or till such time when the Engineer decides that such services 
are no longer required. 
All lights provided by the Contractor shall be placed or screened such as not 
to interfere with any navigation lights or with any traffic or signal lights of 
any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be acceptable to 
the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause any 
subcontractor to obtain such insurance as may be necessary to cover the liability of 
the contractor or as the case may be of such subcontractor in respect of personal 
injuries and death arising out of or in the course of or caused during the execution of 
the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any 
such subcontractor to produce for inspection the relevant policy or policies together 
with receipt for the premium paid under such policy/policies as and when required 
by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of the 
Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor or Sub-Contractor 
against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto and the Employer shall be at 
liberty to deduct or adjust from the Contactor's bills an amount that Employer 
may be called upon to pay towards claims, demands, proceedings, costs, charges 
and expenses Whatsoever in respect of or in relation to any accident or injury 
referred to above without any reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 
Rules and shall be solely responsible for complying with the provisions of the 
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Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages act, 
Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 
Compensation Act or any other applicable legislation and the Municipal by-laws 
or other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or otherwise missed under any statutory 
enactments, rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, who 
are not covered under ESI and submit the same to the EIC immediately after 
commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. lf 
any claim is made against New Mangalore Port Authority on this work, the Port 
Authority shall have the right to deduct the same from the bill amount payable to 
the contractor after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of 
PPE such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or 
any other equipment as required depending on nature of work by his staff at site. 

 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against war risks, 
such insurance if normally available shall be effected, at the cost of the Employer, 
with the Insurance Company acceptable to the Employer and shall be in the joint 
names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all tonnage 
and other royalties, rent and other payments or compensation if any, for getting 
stone, sand, gravel, clay or other materials by him and his subordinates and his 
subcontractors and required for the works, at the rates and such conditions as 
notified by the State Government. The applicable rates for royalty is enclosed as 
Schedule-A in Volume –III. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for the requisite 
quantity of material incorporated in works for which MDP is issued by the 
authorized supplier. If contractor fails to submit the MDP in original the amount 
equal to 5 times the royalty charges shall be deducted from the contractor’s bills as 
per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts of units 
of work over roads, highways or bridges on which such oversized and over weight 
items are not normally allowed to be moved, the Contractor shall obtain prior 
permission from the concerned authorities. Payments for complying with the 
requirements, if any, for protection of or strengthening of the roads, highways or 
bridges shall be deemed to be included in his contract price. 
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70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising out of 
or in relation to any claim made by the concerned authorities in respect of damage or 
injury to roads, highways or bridges. In case of failure of the Contractor to settle such 
claims and in case the Employer is held responsible for payment to the authorities, 
then the Employer shall settle the claim and the Employer’s expenses in this regard, 
as certified by the Engineer, may be deducted by the Employer from any money due 
or to become due to the Contractor and the Engineer shall notify the Contractor 
accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract comply fully 
with all existing Acts, regulations and bye-laws including all statutory amendments 
and re-enactment of State or Central Govt. and other local authorities and any other 
enactments and act that may be passed in future either by the State or the Central 
Govt. or local authority, including Indian Workmen’s Compensation Act, Contract 
Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 
Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident 
Fund Regulations. Employees’ Provident Fund Act and schemes made under the 
same Act, Health and Sanitary Arrangements for Workmen, Insurance and other 
benefits and shall keep the Employer indemnified in case any action is commenced 
for contravention by the Contractor. If the Employer is caused to pay or reimburse 
any amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated here-forth on the part of the Contractor, the Engineer shall have 
the right to recover from the Contractor any sum required estimated to be required 
for making good the loss or damage suffered by the Employer. The Tenderers must 
have valid ESI and PF registration and shall maintain the records prescribed under 
ESI Regulations and PF Act & make the contribution towards ESI and PF in respect 
of persons employed by the Contractor. These contributions on the part of Employer 
paid by the contractor shall be reimbursed by the Engineer –in –charge to the 
contractor on actual basis. The contractor shall make available such records for 
inspection by ESI and PF authorities during inspection and furnish the copies of such 
records to the employer regularly. The EPF and ESI contribution on the part of the 
employer in respect of this contract shall be paid by the contractor. These 
contributions on the part of Employer paid by the contractor shall be reimbursed by 
the Engineer –in –charge to the contractor on actual basis. The minimum wages 
applicable for Mangalore City is enclosed as Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 
labour. This officer shall be qualified for this work and shall have the 
authority to issue instructions and shall take protective measures to prevent 
accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff and 
labour and for the preservation of peace and protection of Persons and 
property in the neighborhood of the Works from the same. 
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71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, to 
ensure the safety of his staff and labour and, in collaboration with and to the 
requirements of the local health authorities, to ensure that medical staff, first 
aid equipment and stores, sick bay and suitable ambulance services are 
available at the camps, housing and on the site at all times throughout the 
period of the Contract and that suitable arrangements are made for the 
prevention of epidemics and for all necessary welfare and hygiene 
requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions provide on the Site, to the satisfaction of the Engineer’s 
Representative, an adequate supply of drinking and other water for the use of 
the Contractor’s staff and work people. 

 
71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 
Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, or 
drugs or permit or suffer any such importation, sale, and gift, barter disposal 
by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any persons or 
person, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have due 
regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements as 
may be made by the Govt., or the local medical or sanitary authorities for the 
purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour from 
amongst persons in the service of the Employer or other agencies engaged for 
any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may consider 
necessary for all his staff and labour employed for the purposes of or in 
connection with the Contract, including all fencing water supply (both for 
drinking and other purposes), electricity supply, sanitation, cook houses fire 
prevention and fire-fighting equipment, crèche for children of his staff and 
labour employed for the purposes, furniture other requirements in connection 
with such accommodation or amenities. On completion of the Contract, 
unless otherwise agreed with the Employer, the temporary camps/housing 
provided by the Contractor shall be removed and the site reinstated to its 
original condition, all to the approval of the Engineer. The land for 
construction of labour camps shall be allotted outside the security area to the 
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extent available and such area allotted for labour camps will be charged a 
ground rent at TAMP approved rates depending upon the location. The 
ground rent is liable for change as per the prevailing TAMP rates from time 
to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not less 
than a fair wage which expression shall mean whether for time or piecework 
the respective rates of wages as fixed by the Public Works Department as fair 
wages for Dakshina Kannada District payable to the different categories of 
labourers of those notified under the Minimum Wages Act. 
The Contractor shall maintain records of Wages and other remuneration paid 
to his employee in such form as may be convenient and to the requirements 
of the Employer/Engineer and the Labour Enforcement Officer (Central), 
Ministry of Labour, Govt. of India, or such other authorized person 
appointed by the Central Govt. The Contractor shall allow inspection of the 
aforesaid Wage Records and Wage Slips to the Engineer and to any of his 
workers or to his agent at a convenient time and place after due notice is 
received, or to any other person authorized by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the local police authorities immediately 
by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-contractors of 
the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to the 
concerned Port authority for his Materials, labours and the staffs engaged in 
the works. The Contractor has to get the vehicle and labour RIFD based 
passes for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area  
The Site of Work is a protected area. Entry to the Port premises is regulated 
by entry passes. These passes will be issued by the Central Industrial Security 
Force or any other authority authorized by the Employer. The Contractor 
should furnish a list of person for whom the passes are to be issued to the 
Engineer and arrange to obtain the passes from the appropriate authority, 
based on the recommendation of the Engineer and abide by the Rules of the 
New Mangalore Port Authority with regard to entry etc. For the entry of 
trucks and other vehicles also, the Contractor should obtain necessary 
permits.  
The Contractor shall retain the original passes obtained by them in respect of 
their labour and staffs engaged in the Works and produce the same to the 
Engineer as and when called for. It should not be either destroyed or allowed 
to be taken by the labour/staff after its use. 
The entry and exit of construction equipment, Plants, construction materials 
etc., into the Port premises is also regulated by Gate passes. These gate passes 
will be issued by the Engineer and the Contractor shall produce the same at 
the security Gate during the entry and exit of the materials. The duplicate 
copy of the inward pass shall be retained by the Contractor and shall be 
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produced at the Gate during the exit of the materials along with the outward 
gate pass. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper and 
efficient lifesaving appliances and first aid equipment to the approval of the 
Engineer. The appliances and equipment shall be available for use at all times. 

73. Diving Operations  
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to be 
employed and is to have a copy of such Code Prominently displayed on the 
craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 
give to any person any bribe, gift, gratuity or commission as an inducement or 
reward for doing or forbearing to do any action in relation to the Contract or any 
other contract with the Employer, or for showing or forbearing to show favour or 
disfavor to any person in relation to the Contract or to any other contract with the 
Employer, then the Employer may enter upon the Site and the works and terminate 
the employment of the Contractor and the provisions of Clause 63 hereof shall apply 
as if such entry and termination had been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment or 
illegal gratification to any person/authority connected with the bid process so as to 
influence the bid process and have not committed any offence under the PC Act in 
connection with the bid. 
The bidders shall disclose any payments made or proposed to be made to any 
intermediaries (agents etc) in connection with the bid. 
The bidder shall execute Integrity Pact Agreement with NMPA as per the Integrity 
Pact Agreement Appendix II. The following Independent External Monitor (IEM) is 
nominated. 

Shri Prem Chand Pankaj, Ex CMD, NEEPCO, 
M 402, Pioneer Park, Sector 61, Golf Course, 
Extn., Road, Gurgaon  
Mob No. 9717433886 
E-mail ID : prempankaj@gmail.com 

75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and confidential, save 
insofar as may be necessary for the purposes thereof, and shall not publish or 
disclose the same or any particulars thereof in any trade or technical paper of 
elsewhere without the previous consent in writing of the employer. If any dispute 
arises as to the necessity of any publication or disclosure for the purpose of the 
Contract the same shall be referred to the decision of the Employer whose award 
shall be final. 
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76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, 
drawings and detailed proposals for the method of construction of 
Temporary works such as office, store, false work and temporary platforms 
etc. which he intends to construct for the execution of the contract and no 
such work shall be constructed before obtaining the written approval of Chief 
Engineer. These temporary works, office, store etc. shall be erected at or near 
the work area subject to approval of the Employer and the land space for the 
same will be allotted free of ground rent to the extent available. The 
Contractor shall obtain permission for any Temporary Works and would 
ensure that during execution of works the statutory requirements of the 
concerned authorities such as New Mangalore Port Authority, Police, 
Customs, etc. would be complied with.  

 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the Contractor is 
required to submit to the Engineer during the progress of the Works, shall be 
furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point on the 
main water supply line within the Port area. The plumbing connection and extension 
of necessary supply pipeline to the working area shall be arranged by the Contractor 
at his own cost. The Contractor shall also provide a water meter at his cost for 
metering the quantity of water used. Charges for the consumption of the water will 
be paid by the Contractor to the Employer at theprevailingrate notified time to time 
during the currency of the Contract. For non-supply of water at any stage port will 
not be responsible and the Contractor shall not have any claim whatever for loss or 
damage. 

78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to the 
extent available will be made available by the Employer within the Port area. 
Drawing of power lines etc. from the available point of supply of power to the actual 
work site either by overhead lines or underground cables shall be arranged by the 
contractor at his cost. The temporary lines and connections by the Contractor shall be 
approved by the Engineer's representative before availing power. The Contractor 
shall provide Trivector Meter to read consumption in units, power demand and 
power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 15 
days from the date of the letter of acceptance of the tender. lf the power requirement 
is more than 50 KW, the Contractor has to avail the power supply at 11 KV and 
install his own transformer of suitable capacity and work carried out as per IE Rules 
& Regulations as approved by the CEA. The Contractor shall pay to the Employer, 
the power charges as per the prevailing Tariff schedule of MESCOM in force during 
the work of the Contractor with applicable demand charges and security deposit 
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along with departmental charges @ 23.75% of the bill amount. The Contractor shall 
also pay the connection and disconnection charges as applicable. 
The Contractor shall ensure that the power factor of the system does not fall below 
0.90 at any time and shall provide at his cost required capacity capacitors bank to 
maintain the Power Factor of all power loads. If the capacity of the capacitor found 
less than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit 
will be levied. The contractor shall pay refundable Security Deposit before availing 
the power supply. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along with the 
completion report. The Trivector Meter provided is calibrated either by M/s. 
MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non supply 
of power at any stage port will not be responsible and the Contractor shall not have 
any claim whatever for loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay tax if any, and other levies as applicable from time 

to time. GST at applicable rate shall be shown separate line items in the tax 
invoice. 

79.2 Sales / Turnover Tax on Works Contract(DELETED) 
79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time to 
time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or 
such other rates as may be specified by the Central Government from time to 
time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service Tax  
The contractor shall not include GST component in rate. The GST shall be 
paid to the contractor separately as applicable. The contractor shall submit 
running account bills indicating GST separately as applicable. The Contractor 
shall be responsible for the payment of GST applicable, to the GST authority.  

80. Price Adjustment (not applicable to this contract) 
The following clause shall be read in continuation to clause no. 47 of GCC. The 
sanction towards the compensation for escalation or deduction on account of de-
escalation and the amount thus sanctioned will be included in the next running 
account bill or final bill as the case may be. The cost of work for which escalation/de-
escalation is applicable / deductible shall be worked out as per cl. 32.8.6.1., CPWD 
works manual, 2003. 
The cost of work for which escalation/de-escalation is applicable / deductible shall 
be worked out as below: 
(a) Gross value of work done up to this quarter (A) 
(b) Gross value of work done up to the last quarter (B) 
(c) Gross value of work done since previous quarter (a) – (b) (C) 
(d) Full assessed value of SA fresh paid in this quarter (D) 
(e) Full assessed value of SA recovered in this quarter (E) 
(f) Full assessed value of SA for which escalation is payable in this quarter 
     (d) – (e) (F) 
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(g) Advance payment made during the quarter (G) 
(h) Advance payment recovered during the quarter (H) 
(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 
(j) EI paid based on prevailing M/R during the quarter (J) 
      X = C ± F ± I – J 
                  Y = 0.85 X 
(k) Less cost of materials supplied by the department & recovered during the   
quarter (K) 
(l) Less cost of services tendered at fixed charges & recovered during the quarter (L) 
(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 

81. Noise and Disturbance 
All works shall be carried out without unreasonable noise and disturbance.  The 
Contractor shall indemnify the Employer from and against any liability for damages 
on account of noise or other disturbance created while or in carrying out the work 
and from and against all claims demands proceedings damages costs charges and 
expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violations of the same. The set of 
such conditions (regulation) is available with NMPA and the contractor is required 
to go through it before tendering. 
 
Besides the above, the Contractor shall also scrupulously adhere to and observe the 
following safety codes:  
 
The Contractor has to provide sufficient barricades to site of work so that traffic 
plying nearby should not damage the recently concreted work. In case of any 
damage on account of above, the entire responsibility will remain with contractor 
and nothing extra will be paid on this account. 
 
Suitable and strong scaffolds should be provided for the workmen for all work that 
cannot be safely done from ground.  No portable single ladder shall be over 8 meters 
in length.   
 
Hoisting machines and tackles used in the works including their attachments, and 
supports shall be in perfect condition as per stipulations of the relevant Rules.  The 
ropes used for hoisting or lowering materials or as means or suspension shall be of 
durable quality and adequate strength and free from defects. 
 
The excavated material shall no be placed within 1.5 meters of the edge of the trench 
or half of the depth of the trench, whichever is more.  All trenches and excavation 
shall be provided with necessary fencing to lighting.  Every opening in the floor of a 
building or in a working platform shall be provided with suitable fence to prevent 
the fall of persons or materials.  No floor, roof or other parts of the structure shall be 
so overloaded with debris or materials as to render it unsafe. 
 
Workers employed on mixing and handling materials such cement, cement mortar, 
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concrete, lime mortar and asphalt shall be provided with protective footwear and 
rubber hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye shield 
and glove. 
 
All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour and shall 
always take such necessary additional steps to keep the harbour waters free of 
noxious or unhygienic matters coming from his works as are required by the 
Employer.  Under no circumstances shall inflammable materials be allowed to spill 
into the harbour waters. 
 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 
The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference with port activities going on in the area or 
nearby. He should not also deposit the materials at such places which may cause 
inconvenience to the public and the work going on in the nearby area The Contractor 
shall have to make good all damages done by him to the structures nearby while 
executing the work and no extra payment shall be made to him on that account. 
 
All the materials required to be used in the work shall have to be got approved from 
the Engineer-in-Charge before stacking at the site of work. 
Barricading, including proper lighting arrangement in the night at the required 
places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road 
signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per project 
import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 
Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount upon 
submission of documentary evidence in original for the proof of payment of such 
Customs Duty. The reimbursement of such amount towards Customs Duty shall be 
limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as 
above. If the Contractor incurs Customs Duty Levy less than the said Ceiling 
Amount, the reimbursement by the Employer shall be limited to the documented 
cost of Customs Duty levies actually paid to the Customs Authorities, Government 
of India. If the Actual Customs Duty levies paid by the Contractor exceeds the said 
Ceiling Amount, then the reimbursement by the Employer shall be limited to the 
Ceiling Amount. The reimbursement of the Customs Duty will be limited only to the 
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Imported Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During 
the execution of the Works, if it necessitates for expeditious completion of the Works, 
Contractor may resort to import of any of the materials not listed aforesaid, with the 
approval of the Employer. However, the aggregate amount of Customs Duty to be 
reimbursed shall not exceed the lump sum amount offered in the Priced Bill of 
Quantities.  
 
It shall be the responsibility of the Contractor to provide the requisite particulars and 
documents to the customs and other Government authorities and get the Imported 
Materials cleared and transported in time. The Contractor shall be fully responsible 
for port and Customs clearance including stevedoring, handling, unloading, loading, 
storage, inland transportation, if any of materials, equipments and plant to storage 
godowns, yards, sites etc. The contractor shall be fully responsible for any delays, 
penalties charges and losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary details, 
provide recommendatory letter(s) for Imported Materials at concession rate or 
Customs Duty as applicable. However, the responsibility for obtaining such 
concession rate of customs duty shall be that of the Contractor. 
 
It shall be the responsibility of the Contractor to check the latest position on Customs 
duty levies applicable and the Employer does not accept any liability on the account. 
For bill of Lading, the “Consignee” for permanent materials to be incorporated into 
the Works will be the New Mangalore Port Authority. The Contractor will be “Notify 
Party”. Notwithstanding the above, obtaining “Essentiality Certificate” (if any), 
payment of deposit (if any) towards Customs Duty, etc. shall be the responsibility of 
the Contractor. 
 
The Contractor shall give an undertaking follows: 
 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ _____ we 
request New Mangalore Port Authority to be consignee in the matter of 
permanent materials to be imported by us at our cost (covering payments of 
materials by letter of credit) including freight, insurances, taxes and any other 
charges whatsoever payable in connection with the import and its 
incorporation into the work.  

 
b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter 
the payment terms under the Contract No. SCB II/ 2009 dated 
…………………….. between ………………………. (the Contractor) and New 
Mangalore Port Authority.  

 
c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, responsibilities 
etc. as if we are our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 
indemnify New Mangalore Port Authority for such consequences.  
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e) We also undertake and confirm to obtained all permits and licenses etc. at our 
own cost. New Mangalore Port Authority’s responsibilities in this regard will 
be the same as under the said contract and limited to issuing required 
recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 
obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. 
between ……………………….(the Contractor) and New Mangalore Port 
Authority.  

86. Drawings & Designs 
(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to 
time during the progress of the works such further working drawings as will 
be necessary in his opinion for the proper and adequate execution and 
maintenance of the Works in accordance with the Engineer’s designs and/or 
any modification thereof as decided by the Engineer and the Contractor shall 
carry out the work in accordance with the said working drawings. Two sets 
of such working drawings will be issued. If the Contractor requires more sets 
he will have to make his own arrangement at his cost. Residual Design, 
Detailing & Engineering: - The Engineer to the project has done the detailed 
design and engineering for the subject tender. During execution of the work 
the residual design, detailing and engineering, if needed, is to be carried out 
by the contractor at no extra cost to the Employer. For equipment/ 
Installations detailed drawings need to be produced by the contractor at no 
extra cost to the Employer. The contractor shall also get approved such 
design, detailing & engineering from the Engineer.  

 
(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in duplicate 
(in the first instance) of detailed working drawings which may be required 
for such alteration/modification and at the same time call the attention of the 
Engineer to any alternative detail or modification of the contract drawings 
which the Contractor may wish to make at least 30 days prior to the 
commencement of the work or part of the work to which such drawings 
relate. The contractor shall at the same time, if so required by the Engineer, 
furnish calculation sheets in duplicate relating to the strength and anticipated 
deflections in respect of such altered/modified works. The Engineer will, 
after any such alteration which he may approve, record on the copies as 
amended his approval and will return one copy of the drawings and 
calculation sheets to the contractor, who shall carryout the work in 
accordance therewith. The contractor shall forward to the Engineer three 
additional copies of the working drawings and calculation sheets as 
approved in additions to these working drawings and calculation sheets as 
approved. In addition to these working drawings are also to be submitted 
(the same procedure as in the ease of the contractor) in respect of any work 
proposed to be executed by sub-contractors. The approval of the Engineer of 
all or any of the calculation sheets, drawings shall not relieve the contractor of 
responsibility in connection with the execution of the altered/modified or 
subcontractor’s work. 
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(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer or his nominee’s 
approval, the Engineer or his nominee shall withhold the amount stated in 
the Contract Data from payments due to the Contractor.  

87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
The following reports shall be submitted for review; as an input to the Management 
meeting to be held as per Clause No 31 of Conditions of Contract.   
 
88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 
condition, actual manpower, equipment and the prominent materials 
available and arriving to site. The contractor shall submit the daily report 
format to the Department for prior approval.  

 
88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to 
the Engineer in triplicate. The first report shall cover the period up to the end of 
the first calendar month following the Commencement Date. Reports shall be 
submitted monthly thereafter, each within 7days after the last day of the period 
to which it relates. Reporting shall continue until the Contractor has completed 
all work, which is known to be outstanding at the completion date, stated in 
the Taking-Over Certificate for the Works.  

Each report shall include:  
Charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 
erection and testing; and including these stages for work by each Sub-Contractor,  
Photographs in hardcopy & digital copy and videography in two sets showing the 
various stages of progress on the Site monthly;  
For the supply of manufactured items, the name of the manufacturer, manufacture 
location, percentage progress, and the actual or expected dates of:  
Commencement of manufacture, 
Contractor’s/Engineer’s inspections,  
Tests,  
Shipment and arrival at the Site;  
Copies of quality assurance documents, test results and certificates of Materials;  
 Safety statistics, including details of any hazardous incidents and activities relating 
to environmental aspects and public relations; and  
Comparisons of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion In accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 
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89. Completion Documents 
To treat that the work has been completed and issue a final payment certificate, the 
following documents will be deemed to form the completion documents:  
 
The Technical documents according to which the work was carried out. Certificates 
of final levels and dimensions as set out for various works. Certificates of tests 
performed for various works. 

90. Facilities / Services to be provided at the site (Not Applicable) 
After the issue of Engineer's notice to commence, the Contractor shall as soon as 
possible, make available of the following facilities for the staff of the Engineer at the 
Site of Work, all to the approval of the Engineer or his Representative and the 
Contract Price shall be deemed to be inclusive of the provision for these facilities:  
 
Provide and maintain, throughout the period of Contract, one no of Office 
accommodation at site office / Porta cabin measuring not less than 4m x 5m. each, 
with electricity and water supply and adequate ventilation for the sole use of 
Engineer's Representative, his staff. 
 
Provide and maintain suitable furniture for the office, including: Tables with two 
lockable drawers and chairs, Almirah with shelves and necessary electrical fittings. 
 
Provide and maintain, throughout the period of Contract, a Toilet along with 
washroom facilities with electricity and water supply and adequate ventilation for 
the sole use of Engineer's Representative, his staff. 
 
Desk top Computers of latest configuration with printers and all other necessary 
accessories, internet and loaded with the latest version of software like M.S. Office, 
AutoCAD etc. with windows operating system. 
 
One photocopying machine capable of Black & White copying / Scanning A4 & A3 
size of paper, with auto feed of papers (Source to be copied) along with sorting 
facilities. 
 
The contractor shall make available during the currency of contract all the Survey 
instruments and various measuring devices necessary for the execution of the 
project. 
 
A lock and four (4) keys for the office room. There shall be no spare keys in the 
possession of any person other than Engineer's Representative. 

91. Payments 
 The Clause No. 43 payments shall be replaced as follows  
 

i. The Contractor has to submit the bill within 7 days of joint measurement 
taken along with the concerned Engineer. The Engineer has to ensure that 
joint measurement to be completed within 7 days of completing of part work 
/ running work.  The concerned Engineer i/c shall check and make entries 
into bill/M.B within 10 days of submission of the interim bill and submit to 
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Executive Engineer/ Superintending Engineer (Civil).  The Executive 
Engineer/ Superintending Engineer (Civil) shall check the bills and after 
certification of the quantities as per manual shall forward to the Finance 
Department within 3 working days.  The Contractor and Assistant Engineer 
both jointly complete the measurements, if Contractor due to any reason does 
not attend/avoid joint survey/measurements the Executive Engineer shall 
give notice to the contractor to be present at the site for joint measurement 
within 7 days’ notice.  If the contractor fails to attend the joint measurement 
second notice shall be issued to the contractor to attend the joint 
measurement within 3 days failure to attend the site for joint measurement 
the Assistant Engineer and AEE or EE would record the reason and complete 
the measurements in a transparent manner departmentally and submit the 
bill. Bills shall be prepared and submitted by the Contractor. Joint 
measurements shall be taken continuously and need not be connected with 
billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Engineer or his nominee, and signed by both Contractor and 
Employer shall be followed.  

ii. Interim of bill amount will be paid within 14 days of submission of the bill.  
iii. Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date of 
submission 

iv. The payment will be made to the contractor after deducting any dues payable 
to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of an award 
by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
date upon which the increased amount would have been certified in the 
absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

92. Retention 
The Clause No. 48 Retention shall be replaced as follows 
The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 
Retention Money shall be deducted at 10% from Running Bills subject to a max. of 
5% of the contract price plus Goods Service tax applicable. Retention money shall be 
refunded after issue of No defects certificate. 

93. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall submit self-
attested copy of statutory documents such PAN card, GST registration certificate, ESI 
registration certificate, EPF registration certificate, Labour Identification Number 
(LIN) and any other documents required for successful completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  

 
(a) Workmen Compensation Act 1923:- The Act provides for compensation in 

case of injury by accident arising out of and during the course of 
employment.  

 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death at the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments 
employing 10 or more employees.  

 
(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer and workers @ 13.61% and 12% 
respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage etc.  
  
e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law.  The Principal Employer is 
required to- take Certificate of Registration and the Contractor is required to 
take license from the designated Officer.  The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more 
contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than 
the Minimum Wages fixed by appropriate Government as per provisions of 
the Act if the employment is a scheduled employment Construction of 
Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to 
be paid when it will be paid and what deductions can be made from the 
wages of the workers.  

 
(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages 

for work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training 
and promotions etc.  

 
i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
wages to employees drawing Rs. 3500/- per month or less. The bonus to be 
paid to employees getting Rs. 2500/- per month or above up to Rs. 3500/- per 
month shall be worked out by taking wages as Rs. 2500/- per month only.  
The Act does not apply to certain establishments. The newly set-up 
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establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act.  

 
j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:The Act is applicable to an establishment which employs 5 
or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated 
in another state). The Inter-State migrant workmen, in establishment to which 
this Act becomes applicable, are required to be provided certain facilities such 
as housing, medical aid, travelling expenses from home upon the 
establishment and back,  

 
k) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer of 
the establishment is required to provide safety measures at the Building or 
Construction work and other welfare measures, such as Canteens, First-Aid 
facilities. Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference Cl. 
No. 

1 The following documents are also part of the Contract          
 The Schedule of other contractors    (8) 
 The Schedule of Key personnel   (9) 
2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  
 

3 The Employer is  (1) 
                              New Mangalore Port Authority, 

                             Panambur,  
                             Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer C-II 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Replacement of the Settled/Damaged 

Paver Blocks at yard behind Berth No.5,6 and 7.” 
Tender no: CIVIL/CE(C)/EE(C)/75/2022-23 

(1) 

6 The works consist of “Replacement of the Settled/Damaged 
Paver Blocks at yard behind Berth No.5,6 and 7..  
 

(1) 

7 Schedule date of commencement 15 days from the date of Issue 
of Letter of Acceptance. 
 
 
However No work shall be commenced before signing of 
contract Agreement. 

Conditions of 
contract       
A-General  
1.Definitions  

 
59.2(a) 

8 The Contract price is the price stated in the letter of acceptance. 
However payment will be made as per actual work done 
accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 6 (Six  
) Months (excluding monsoon) with the following milestones: 

(17,28) 

10 Milestone dates:   
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Sl. 
No. 

Description Reference Cl. 
No. 

Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by the 
Executive Engineer executing the work, for completion of the 
work as per the scheduled date. 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of 

Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the Bid and 
before the issue of Letter of Acceptance by which the Condition 
of Contract are amended, varied or modified in any way by 
mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within 14 
days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     
The site will be handed over immediately after issue of Letter of 
acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 
drawing No. 20/58/MTC-II/2021-Ts LP 

 

15 The Defects Liability Period is 1(One year).  (35) 
16 The minimum insurance cover for physical property, injury and 

death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence with 
the number of occurrences limited to four.  After each 
occurrence, contractor will pay additional premium necessary to 
make insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week for the 
number of weeks delayed beyond the stipulated date of 
submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union of (3) 
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Sl. 
No. 

Description Reference Cl. 
No. 

India. 
23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by both 
the parties. 

(25) 

25 The Dispute Review Board shall be constituted after signing of 
the agreement on mutually agreed terms.(Appendix 1). (Not 
applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall be 
10% of total tax invoice value from each running bill subject to a 
maximum of 5% of the contract price including GST as 
applicable.  

(48) 

28 The maximum amount of liquidated damages for the whole of 
the works is 10 % of the contract price plus taxes and duties. The 
half per cent (½%) per week L.D is applicable for delay period of 
ଵ
ଷ
 of contract period and thereafter 10% L.D is applicable.  

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 3% of 
contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to the 
Employer shall be an unconditional Bank Guarantee of the type 
as presented in Section III (iv) of the Bidding Documents. 
 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be required 
to provide Performance and Advance Payment Securities in accordance with one of 
the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 

To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of 
Contract _______________________________ No._________ dated_____________ to 
execute ______________________________ ___________________ [name of Contract 
and brief description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified therein as security for compliance with his obligations in accordance 
with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable in 
the types and proportions of currencies in which the Contract Price is payable, and 
we undertake to pay you, upon your first written demand, and without cavil or 
argument, any sum or sums within the limits of 
_____________________________________ [amount of guarantee]1 as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects 
Liability Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day 
of ………….. 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date________
__________________________________________________ 
 
1 An amount shall be inserted by the Guarantor, representing the percentage of 
the Contract Price specified in the Contract and denominated in Indian Rupees.  



96 
 

 
  
 

 

Annexure B 
BANK GUARANTEE FOR ADVANCE PAYMENT  
To:  ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 
(“Advance Payment”) of the above mentioned Contract, 
_______________________[name and address of Contractor] (hereinafter called “the 
Contractor”) shall deposit with________________________[name of Employer] a 
bank guarantee to guarantee his proper and faithful performance under the said 
Clause of the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as instructed 
by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding ________________[amount of guarantee]1 
___________________________________________[in words].  
We further agree that no change or addition to or other modification of the terms of 
the Contract or of Works to be performed there under or of any of the Contract 
documents which may be made between__________________________[name of 
Employer] and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modification.  
The guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until___________________________________[name of 
Employer] receives full repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day 
of ………….. 
 
Yours truly,  
Signature and seal:______________________________ 
Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or 
financial institution representing the amount of the Advance Payment, and 
denominated in Indian Rupees.  
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APPENDIX – I (Not applicable to this contract) 
TO GENERAL CONDITIONS OF CONTRACT 

 
DISPUTES REVIEW BOARD AGREEMENT  

THIS AGREEMENT, made and entered into this ................……………. Day of 
………….. 20.............…. Between ….......…….....…….. (“the Employer”) 
and................................................................................................................................................
........................................ (“the Contractor”),and the Disputes Review Board (“the 
Board”) consisting of One / three Board  Members,                         
(1)………………………………………………………………………………………  
(2)………………………………………………………………………………………  
(3)……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the construction of 
the……………………………………………………………… 
……………………………….…………………………………………………………………
…………………………….            (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the Board 
NOW THEREFORE, the parties hereto agree as follows: 
The parties agree to the establishment and operation of the Board in accordance with 
this Board Agreement.  
Except for providing the services required hereunder, the Board Members should not 
give any advice to either party or to the Engineer or his nominee concerning conduct 
of the Works.  
 
The Board Members:  
(a) shall have no financial interest in any party to the contract or the Engineer or 

his nominee, or a financial interest in the contract, except for payment for 
services on the Board.  

 
(b) shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Engineer or his nominee, except for fee based consulting 
services on other projects, all of which must be disclosed prior to 
appointment to the Board.  

 
(c) shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or personal 
relationships with any director, officer, or employee of any party to the 
contract, or the Engineer or his nominee, and any and all prior involvement in 
the project to which the contract relates;  

 
(d) shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, 
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except as a Board Member. 
 
(e) shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 
nominee, regarding employment whether as a consultant or otherwise either 
after the contract is completed or after services as a Board Member is 
completed;  

 
(f) shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer, the Contractor, the Engineer or his 
nominee, and one another any fact or circumstances which might be such to 
cause either the Employer or the Contractor to question the continued 
existence of the impartiality and independence required of Board Members.  

 
Except for its participation in the Board’s activities as provided in the contract and in 
this Agreement none of the Employer, the Contractor, the Engineer or his nominee, 
and one another any fact or circumstances which might be such to cause either the 
Employer or the Contractor to question the continued existence of the impartiality 
and independence required of Board Members.  
 
The Contractor shall : 
a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation 
orders, and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 
including conference facilities, and secretarial and copying services.  

The Board shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities 
after issuance of the taking over Certificate and the Board’s issuance of its 
Recommendations on all disputes referred to it.  
Board Member shall not assign or subcontract any of their work under this 
Agreement.  
The Board Members are independent and not employees or agents of either the 
Employer or the Contractor.  
The Board Members are absolved of any personal or professional liability arising 
from the activities and the Recommendations of the Board.  
Fees and expenses of the Board Member[s] shall be agreed to and shared equally by 
the Employer and the Contractor. If the Board requires special services, such as 
accounting, data research, and the like, both parties must agree and the costs shall be 
shared by them as mutually agreed.  
Board Site visits : 
a) The Board shall visit the Site and meet with representatives of the Employer 

and the Contractor and the Engineer or his nominee at regular intervals, at 
times of critical construction events, and at the written request of either party. 
The timing of Site failing agreement shall be fixed by the Board.  

b) Site meetings shall consist of an informal discussion of the status of the 
construction of the works followed by an inspection of the works, both 
attended by personnel from the Employer, the Contractor and the Engineer or 
his nominee.  

c) If requested by either party or the Board, the Employer will prepare minutes 
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of the meetings and circulate them for comments of the parties and the 
Engineer or his nominee.  

11. Procedure for disputes referred to the Board:  
a) If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 
Dispute to the other party with a copy to the Engineer or his nominee stating 
that it is given pursuant to Clause 65 and stating clearly and in detail the 
basis of the dispute.  

b) The party receiving the Notice of Dispute will consider it and respond in 
writing within 7 days after receipt.  

c) This response shall be final and conclusive on the subject, unless a written 
appeal to the response is filed with the responding party within 7 days of 
receiving the response. Both parties are encouraged to pursue the matter 
further to attempt to settle the dispute. When it appears that the dispute 
cannot be resolved without the assistance of the Board either party may refer 
the dispute to the Board by written Request for Recommendation to the 
Board, the other party and the Engineer or his nominee stating that it is made 
pursuant to Clause 65.  

d) The Request for recommendation shall state clearly and in full detail the 
specific issues of the dispute to be considered by the Board.  

e) When a dispute is referred to the Board, and the Board is satisfied that the 
dispute requires the Board’s assistance, the Board shall decide when to 
conduct a hearing on the dispute. The Board may request that written 
documentation and arguments from both parties be submitted to each Board 
Member before the hearing begins. The parties shall submit insofar as 
possible agreed statements of the relevant facts.  

f) During the hearing, the Contractor, the Employer, and the Engineer or his 
nominee shall each have ample opportunity to be heard and to offer evidence. 
The Board’s Recommendations for resolution of the dispute will be given in 
writing, to the Employer, the Contractor and the Engineer or his nominee as 
soon as possible, and in any event not more than 28 days after the Board’s 
final hearing on the dispute.  

12. Conduct of Hearings:  
a) Normally hearing will be conducted at the Site, but any location that would 

be more convenient and still provide all required facilities and access to 
necessary documentation may be utilized by the Board. Private Sessions of 
the Board may be held at any location convenient to the Board.  

b) The Employer, the Engineer or his nominee and the Contractor shall have 
representatives at all hearings.  

c) During the hearings, no Board Member shall express any opinion concerning 
the merit of any facet of the case. After the hearings are concluded, the Board 
shall meet privately to formulate its Recommendations. All Board 
deliberations shall be conducted in private, with all individual views kept 
strictly confidential. The Board’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both parties and 
to the Engineer or his nominee. The Recommendations shall be based on the 
pertinent contract provisions, applicable laws and regulations, and the facts 
and circumstances involved in the dispute.  
The Board shall make every effort to reach a unanimous Recommendation. If 
this proves impossible, the majority shall decide, and the dissenting member 
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any prepare a written minority report for submission to both parties.  
[Note: Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 
opinion that the Dispute Review Board is not performing its functions 
properly; the Employer and the Contractor may together disband the 
Disputes Review Board. In such an event, the disputes shall be referred to 
Arbitration straightaway.  
The Employer and the Contractor shall jointly sign a notice specifying that 
the Board shall stand disbanded with effect from the date specified in the 
notice. The notice shall be posted by a registered letter with AD or delivery of 
the letter, even if he refuses to do so.  
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APPENDIX – II 
TO SPECIAL CONDITIONS OF CONTRACT 

PRE CONTRACT INTEGRITY PACT AGREEMENT 
General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on______ day of the month of ____________ 20__, between, on one hand, the Board 
of Members of New Mangalore Port Authority acting through                             
_____________________________, Chief Engineer (Civil), (Name & Designation of the 
Officer) New Mangalore Port Authority (hereinafter called the 
'BUYER/EMPLOYER', which expression shall mean and include, unless the context 
otherwise requires, his successors in office and assigns) of the First Part and M/s 
____________________ represented by Shri ___________________________, Chief 
Executive Officer (hereinafter called the ‘BIDDER’ which expression shall mean and 
include, unless the context otherwise requires, his successors and permitted assigns) 
of the Second Part. 
WHEREAS the 'BUYER/EMPLOYER' has invited bids for Replacement of the 
Settled/Damaged Paver Blocks at yard behind Berth No.5,6 and 7. and the BIDDER  
is submitting his bid for the same and  
WHEREAS the BIDDER is a Private company / Public company / Government 
undertaking / registered partnership firm, constituted in accordance with the 
relevant law in the matter and the 'BUYER/EMPLOYER' is New Mangalore Port 
Authority. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and 
free from any influence/prejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into with a view to:- 
Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said 
stores/equipment/services/works at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and  
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in 
order to secure the contract by providing assurance to them that their competitors 
will also abstain from bribing and other corrupt practices and the 
'BUYER/EMPLOYER' will commit to prevent corruption, in any form, by its officials 
by following transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
Commitments of the 'BUYER/ EMPLOYER' 
93.1 The 'BUYER/EMPLOYER' undertakes that no official of the 

'BUYER/EMPLOYER', connected directly or indirectly with the contract, will 
demand, take a promise for or accept, directly or through intermediaries, any 
bribe, consideration, gift, reward, favour or any material or immaterial 
benefit or any other advantage from the BIDDER, either for themselves or for 
any person, organization or third party related to the contract in exchange for 
an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

93.2 The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all 
BIDDERS alike and will provide to all BIDDERS the same information and 
will not provide any such information to any particular BIDDER which could 
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afford an advantage to that particular BIDDER in comparison to other 
BIDDERS. 

93.3  All the officials of the 'BUYER/EMPLOYER' will report to the appropriate 
Government office any attempted or completed breaches of the above 
commitments as well as any substantial suspicion of such a breach. 

94. In case any such preceding misconduct on the part of such official(s) is reported by 
the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable facts and the same 
is prima facie found to be correct by the 'BUYER/EMPLOYER' necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings may 
be initiated by the 'BUYER/ EMPLOYER' and such a person shall be debarred from 
further dealings related-to the contract process. In such a case while an enquiry is 
being conducted by the 'BUYER/ EMPLOYER' the proceedings under the contract 
would not be stalled. 
Commitments of BIDDERS 

95. The BIDDER commits itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during any 
pre-contract or post-contract stage in order to secure the contract or in furtherance to 
secure it and in particular commit itself to the following.:- 
3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
'BUYER/EMPLOYER' connected directly or indirectly with the bidding 
process, or to any person, organization or third party related to the contract in 
exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the contract. 

3.2. The BIDDER further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the 'BUYER/EMPLOYER' or 
otherwise in procuring the Contract or forbearing to do or having done any 
act in relation to the obtaining or execution of the contract or any other 
contract with the Government for showing or forbearing to show favour or 
disfavour to any person in relation to the contract or any other contract with 
the Government. 

3.3. BIDDERS shall disclose the name and address of agents and representatives 
and Indian BIDDERS shall disclose their foreign principals or associates. 

3.4. BIDDERS shall disclose the payments to be made by them to agents/brokers 
or any other intermediary, in connection with this bid/contract. 

3.5. The BIDDER further confirms and declares to the 'BUYER/EMPLOYER' that 
the BIDDER has not engaged any individual or firm or company whether 
Indian or foreign to intercede, facilitate or in any way to recommend to the 
‘BUYER/EMPLOYER' or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount 
been paid, promised or intended to be paid to any such individual, firm or 
company in respect of any such intercession, facilitation or recommendation. 

3.6. The BIDDER, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the 'BUYER/ 
EMPLOYER' or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services 
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agreed upon for such payments. 
3.7. The BIDDER will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

3.8. The BIDDER will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

3.9. The BIDDER shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the 
'BUYER/ EMPLOYER' as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained in 
any electronic data carrier. The BIDDER also undertakes to exercise due and 
adequate care lest any such information is divulged. 

3.10. The BIDDER commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

3.11. The BIDDER shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 

3.12. If the BIDDER or any employee of the BIDDER or any person acting on behalf 
of the BIDDER, either directly or indirectly, is a relative of any of the officers 
of the 'BUYER/EMPLOYER' or alternatively, if any relative of an officer of 
the 'BUYER/EMPLOYER' has financial interest/stake in the BIDDER's firm, 
the same shall be disclosed by the BIDDER at the time of filing of tender. 
The term 'relative' for this purpose would be as defined in Section 6 of the 
Companies Act 1956. 

3.13. The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee 
of the 'BUYER/EMPLOYER'. 

3.14. The bidder signing IP shall not approach courts while representing the 
matters to IEMs and he / she / they will wait their decision in the matter.  
 

96. Previous Transgression 
96.1 The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 
hereunder or with any Public Sector Enterprise in India or any Government 
Department in India that could justify bidder's exclusion from the tender 
process. 

96.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if already 
awarded, can be terminated for such reason. 

97. Earnest Money (Security Deposit) 
97.1 While submitting commercial bid, the BIDDER shall deposit an amount 

262800/- (Rupees Two Lakh SixtyTwo Thousand Eight Hundred  Only) as 
Earnest Money/Security Deposit, with the 'BUYER/ EMPLOYER' through 
any of the following instruments: 

i) Paid by RTGS  in favour of FA and CAO, NMPA 
The benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the proof of their being MSE registered 
with district industries center (DIC) or Khadhi and village industries commission 
or Khadhi and Industries board (KVIV) or Coir board or National Small 
Industries Corporation (NSIC) or Directorate of handicrafts and handlooms or 
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Udhyog Aadhar Memorandum or Udyam Registration Certificate or any other 
body specified by Ministry of MSME. 
 

97.2 The Earnest Money/Security Deposit shall be valid up to a period of 
148days or the complete conclusion of the contractual obligations to the 
complete satisfaction of both the BIDDER and the ‘BUYER/EMPLOYER', 
including warranty period, whichever is later. 

97.3 In case of the successful BIDDER, a clause would also be incorporated in the 
Article pertaining to Performance Security in the Project Contract that the 
provisions of Sanctions for Violation shall be applicable for forfeiture of 
Performance Security in case of a decision by the ‘BUYER/EMPLOYER’ to 
forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

97.4 No interest shall be payable by the 'BUYER/EMPLOYER' to the BIDDER on 
Earnest Money/Security Deposit for the period of its currency. 

98. Sanctions for Violations 
98.1 Any breach of the aforesaid provisions by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 
BIDDER) shall entitle the 'BUYER/EMPLOYER' to take all or any one of the 
following actions, wherever required:- 
i) To immediately call off the pre contract negotiations without 

assigning any reason or giving any compensation to the BIDDER. 
However, the proceedings with the other BIDDER(s) would continue. 

ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/Performance Bond (after the contract is signed) shall stand 
forfeited either fully or partially, as decided by the 
'BUYER/EMPLOYER' and the 'BUYER/ EMPLOYER' shall not be 
required to assign any reason therefore. 

iii) To immediately cancel the contract, if already signed, without giving 
any compensation to the BIDDER. 

iv) To recover all sums already paid by the ‘BUYER/EMPLOYER', and in 
case of an Indian BIDDER with interest thereon at 2% higher than the 
prevailing Prime Lending Rate of State Bank of India, while in case of 
a BIDDER from a country other than India with interest thereon at 2% 
higher than the LIBOR.  If any outstanding payment is due to the 
BIDDER from the ‘BUYER/EMPLOYER' in connection with any other 
contract, such outstanding payment could also be utilized to recover 
the aforesaid sum and interest. 

v) To encash the advance bank guarantee and performance 
bond/warranty bond, if furnished by the BIDDER, in order to recover 
the payments, already made by the ‘BUYER/EMPLOYER', alongwith 
interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER 
shall, be liable to pay compensation for any loss or damage to the 
'BUYER/EMPLOYER' resulting from such cancellation/rescission and 
the 'BUYER/EMPLOYER' shall be entitled to deduct the amount so 
payable from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes 
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for a minimum period of five years, which may be further extended at 
the discretion of the 'BUYER/EMPLOYER’. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

ix) In cases where irrevocable Letters of Credit have been received in 
respect of any contract signed by the ‘BUYER/EMPLOYER' with the 
BIDDER, the same shall not be opened.  

x) Forfeiture of Performance Guarantee in case of a decision by the 
'BUYER/ EMPLOYER' to forfeit the same without assigning any 
reason for imposing sanction for violation of this Pact. 

98.2 The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions 
mentioned at para 6.1(i) to (x) of this Pact also on the Commission by the 
BIDDER or any one employed by it or acting on its behalf (whether with or 
without the knowledge of the BIDDER), of an offence as defined in Chapter 
IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or 
any other statute enacted for prevention of corruption. 

98.3 The bidder the decision of the 'BUYER/EMPLOYER' to the effect that a 
breach of the provisions of this Pact has been committed by the BIDDER shall 
be final and conclusive on the BIDDER. However, the BIDDER can approach 
the Independent Monitor(s) appointed for the purposes of this Pact. 
 

99. Fall Clause 
 
99.1 Undertakes that it has not performed/is not performing similar project at a 

price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any 
stage that similar project was performed by the BIDDER in any other 
Ministry/Department of the Government of India or a PSU at a lower price, then 
that very price, with due allowance for elapsed time, will be applicable to the 
present case and the difference in the cost would be refunded by the BIDDER to 
the 'BUYER/EMPLOYER', if the contract has already been concluded. 

100. Independent Monitors 
100.1 The 'BUYER/EMPLOYER' has appointed the following Independent Monitor 

(hereinafter referred to as Monitor) for this Pact in consultation with the Central 
Vigilance Commission Name and Address of the Monitor: Shri Prem Chand 
Pankaj, Ex CMD, NEEPCO, 
M 402, Pioneer Park, Sector 61, Golf Course, 
Extn., Road, Gurgaon  
Mob No. 9717433886 
E-mail ID: prempankaj@gmail.com   

100.2 The task of the Monitor shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
Pact. 

100.3 The Monitor shall not be subject to instructions by the representatives of the 
parties and perform his functions neutrally and independently. 

100.4 Both the parties accept that the Monitor has the right to access all the 
documents relating to the project/bidding, including minutes of meetings. 

100.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 
he will so inform the Authority designated by the ‘BUYER/EMPLOYER’. 
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100.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the ‘BUYER/EMPLOYER’, including 
that provided by the BIDDER. The BIDDER will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to 
Subcontractors. The Monitor shall be under contractual obligation to treat the 
information and documents of the BIDDER/Subcontractor(s) with 
confidentiality. 

100.7 The ‘BUYER/EMPLOYER’, will provide to the Monitor sufficient information 
about all meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between the parties. 
The parties will offer to the Monitor the option to participate in such meetings. 

100.8 The Monitor will submit a written report to the designated Authority of 
‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference or 
intimation to him by the BUYER / EMPLOYER / BIDDER and, should the 
occasion arise, submit proposals for correcting problematic situations. 

101. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this pact or payment of 
commission, the ‘BUYER/EMPLOYER’ or its agencies shall be entitled to examine all 
the documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend all 
possible help for the purpose of such examination. 

102. Law and Place of Jurisdiction 
This Pact is subject to Indian Law.' The place of performance and jurisdiction is the 
seat of the ‘BUYER/EMPLOYER’. 

103. Other Legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings. 

104. Validity 
104.1 The validity of this Integrity Pact shall be from date of its signing and extend 

upto 5 years or the complete execution of the contract to the satisfaction of 
both the ‘BUYER/EMPLOYER’ and the BIDDER, including warranty period, 
whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall 
expire after six months from the date of the signing of the contract. 

104.2  Should one or several provisions of this Pact turn out to be invalid, the 
remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

104.3 If the BIDDER is a partnership or a consortium, this agreement must be signed 
by all partners or consortium members. 

105. The parties hereby sign this Integrity Pact at _______                on ________  
 
BUYER/EMPLOYER      BIDDER   
 
 
Name of the Officer       CHIEF EXECUTIVE OFFICER 
and Designation 
 
 
Witness        Witness 
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1. ________________     1.___________________ 
2. _________________     2.___________________, 
 
 
* Provisions of these clauses would need to be amended/ deleted in line with the 
policy of the BUYER/ EMPLOYER in regard to involvement of Indian agents of   
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“REPLACEMENT OF THE SETTLED/DAMAGED PAVER BLOCKS AT YARD 
BEHIND BERTH NO.5,6 AND 7.” 
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Volume – II 
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/Dy. CE(C)/EE(C)/75/2022-23 

 

Tender for 

“Replacement of the Settled/Damaged Paver Blocks at yard behind Berth No.5,6 
and 7.” 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 13) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: General 

Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  
The intent of this technical specification covers construction of all civil works as covered in the scope 

of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the Consultant / Owner 

and the specification provided by the Consultant / Owner. All standard drawings are enclosed with 

the tender documents. In case any item is not covered under specification then the same shall be 

carried out as per CPWD specification and applicable Standards and Codes. Any item for which 

specification is not provided herein and is not covered under CPWD specification shall be executed as 

per manufacturer guidelines. All materials shall be of best quality conforming to relevant Standards 

and Codes. In case of any conflict between Standards / Code and Technical Specification, the 

provisions of Technical Specification shall prevail, and the Engineer’s decision on interpretation shall 

be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, constructional 

plant and machinery, fuel supply, transportation and all other incidental items not shown or specified 

but as may be required for complete performance of the Works in accordance with drawings, 

specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas and dump 

yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be arranged by the 

Contractor. All testing required shall be arranged by the Contractor at his own cost. The contractor 

shall execute the work as per the standard Field Quality Plan (FQP) of NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, climatic 

conditions including monsoon patterns, local conditions and site specific parameters and shall include 

for all such conditions and contingent measures in the bid, including those which may not have been 

specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level with 

proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at all floors 

and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all necessary 

materials, equipment and labour etc. for the execution and maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of Quantity and 

other bidding documents read along with CPWD (Central Public Works Department) specifications 
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for civil works and IS codes with up-to-date revisions. For non-schedule items specification as given 

along with tender document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided by the 

contractor, after assessing site and soil conditions, and work only to be commenced on site after the 

same is duly approved by NMPA. Any approval if required from the Mineral department or any 

other statutory body that has jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will supersede other 

specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also to be 

noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to mixing of fly 

ash shall be deducted as per relevant BOQ item. The design mix shall be submitted to Engineer in 

Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of Engineer 

in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 20/58/MTC-II/2021-Ts The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow his 

personnel to trespass upon any other areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line shall be 

referenced to the site co-ordinate system (based on the Local Coordinates of New Mangalore Port). 

This bench mark and base line will be the basis for the setting-out for all the Works. The main levels 

and lines for each portion of the Works shall be established from the bench mark and base line by the 

Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature of 36C. 

The average annual rainfall is approximately 3330 mm and concentrated in the south-west monsoon 

months of June, July, August and September during which period the average rainfall is as much as 

82% of the total annual rainfall. 

1.5.3  Wind 
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The wind in the monsoon months of June, July and August are predominantly from south-west and 

west with a maximum intensity of 5 on the Beaufort Scale.  The winds in the remaining months of the 

year are predominantly from the north-west and the maximum intensity during this period is also of 5 

on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea and those 

that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as severe or frequent as in 

the Bay of Bengal. The maximum wind speed so far recorded in cyclonic storm, generally does not 

exceed 62 kmph (16.9 m/sec.) except one during 1965 when the maximum speed recorded was 97 

kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department reveal that poor 

visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-west monsoon 

period. The maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and tools for Site 

Preparation, clearing and all other works. Clearing shall mean to completely demolish, remove and 

dispose with all leads, lifts and descents from the area marked, trees, bushes, deadfalls, embedded 

logs, dislodged roots, stumps, snogs, boulders, mounds, existing structures and other objectionable 

materials. The areas required to be cleared shall consist of the work Site, ditches, borrow pits, 

diversions and all other areas necessary for the construction work as directed by the Engineer-in-

Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal along with 

complete drawings of all Temporary Work, he may require for the execution of the Works in advance 

to the Engineer for approval.  The Contractor shall also submit his calculations relating to the design 

of temporary works, strength, etc. if required by the Engineer and shall carry out the modifications 

that the Engineer may require of such temporary works at Contractor's own cost.  The Contractor 

shall be solely responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and 

mobilize all essential equipment for both Temporary and Permanent Works. 

1.6 Site Information 

The detailed drawing No.20/58/MTC-II/2021-TsLP of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the geographical profile of 

site, no extra cost for additional arrangement required to be made will be paid for. 

1.7 The Nature of Soil Profile  
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The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for any deviation 

in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the Contractor. The 

Contractor shall submit to the Engineer-in-charge for approval his proposal of the manner of 

presentation of these records. Three copies of all such records shall be furnished to the Engineer-in-

charge on completion of each test or operation. 
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B.  WORKS 

1. Removing and Stacking of the Paver Blocks 

Removing and Stacking of the Paver Blocks (upto a distance of 50 Meters from dismantled site), 

including cost of removing of damaged concrete bed (DLC) charges, tools , plants and all other 

incidental charges complete as instructed by the Department excluding transportation. 

2. Wet Mix Macadam (Plant Mix Method) 

Wet Mix Macadam (Plant mix method) Providing, laying, spreading and compacting graded 

stone aggregate to wet mix macadam specification including premixing the Material with water at 

OMC in mechanical mix plant carriage of mixed Material by tipper to site, laying in uniform 

layers with paver/grader in sub-base / base course on well prepared surface and compacting 

with vibratory roller to achieve the desired density  

406   WET MIX MACADAM SUB-BASE/BASE  

406.1 Scope This work shall consist of laying and compacting clean, crushed, graded aggregate 

and granular material, premixed with water, to a dense mass on a prepared sub-grade/sub- base/ 

base or existing pavement as the case may be in accordance with the requirements of these 

Specifications. The material shall be laid in one or more layers as necessary to lines, grades Ici 

cross-sections shown on the approved drawings or as directed by the Engineer. The thickness of a 

single compacted Wet Mix Macadam layer shall not be less than 75 mm. When vibrating or other 

approved types of compacting equipment are used, the compacted depth of a single layer of the 

sub-base course may be upto 200 mm with the approval of the Engineer. 

406.2 Materials  

406.2.1 Aggregates  

406.2.1.1 Physical Requirements  

coarse aggregates shall be crushed stone. If crushed gravel/shingle is used, not less than 90 

percent by weight of the gravel/shingle pieces retained on 4.75 mm sieve shall have at least two 

fractured faces. The aggregates shall conform to the physical requirements set forth in Table 400-

12. 

If the water absorption value of the coarse aggregate is greater than 2 percent, the soundness test 

shall be carried out on the material delivered to site as per IS:2386 (Part-5). 

Table 400-12 : Physical Requirements of Coarse Aggregates for Wet Mix Macadam for Sub-

base/Base Courses 

Sl. No.  Test Test Method Requirements 

1 Los Angeles Abrasion value 

Or 

Aggregate Impact value 

IS:2386 (Part-4) 

 

IS:2386 (Part-4) or 

IS:5640 

40 percent (Max.) 

 

30 percent (Max.) 
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2. Combined Flakiness and Elongation 

indices (Total) 

IS:2386 (Part-1) 35 percent (Max.)* 

 

To determine this combined proportion. the flaky stone from a representative sample should first 

be separated out. Flakiness index is weight of flaky stone metal divided by weight of stone 

sample. Only the elongated particles be separated out from the remaining (non-flaky) stone metal. 

Elongation index is weight of elongated particles divided by total non-flaky particles. The values 

of flakiness index and elongation index so found are added up.  

406.2.1.2 Grading Requirements 

The aggregates shall conform to the grading given in Table 400-13.  

Table 400-13 : Grading Requirements of Aggregates for Wet Mix Macadam 

 

 IS Sieve Designation Percent by weight passing the IS Sieve 

53.00 mm 100 

45.00 mrn 95-100 

26.50 mm - 

22.40 mrn 60-80 

11.20 mm 40-60 

4.75 mm 25-40 

2.36 mm 15-30 

600.00 micron 8-22 

75.00 micron 0-5 

Sub-Bases, Bases (Non-Bituminous) and Shoulders  

Material finer than 425 micron shall have Plasticity Index (PI) not exceeding 6. The final gradation 

approved within these limits shall be graded from coarse to fine and shall not vary from the low 

limit on one sieve to the high limit on the adjacent sieve or vice versa.  

406.3 Construction Operations  

406.3.1 Preparation of Base Clause 404.3.1 shall apply.  

406.3.2 Provision of Lateral Confinement of Aggregates 

While constructing wet mix macadam, arrangement shall be made for the lateral confinement of 

wet mix. This shall be done by laying materials in adjoining shoulders along with that of wet mix 

macadam layer and following the sequence of operations described in Clause 404.3.3.  

406.3.3 Preparation of Mix  

Wet Mix Macadam shall be prepared in an approved mixing plant of suitable capacity having 

provision for controlled addition of water and forced/ positive mixing arrangement like pugmill 

or pan type mixer of concrete batching plant. The plant shall have following features: 
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i) For feeding aggregates— three/ four bin feeders with variable speed motor  

ii) Vibrating screen for removal of oversize aggregates  

iii) Conveyor Belt iv) Controlled system for addition of water  

v) Forced/positive mixing arrangement like pug-mill or pan type mixer  

vi) Centralized control panel for sequential operation of various devices and precise process 

control  

vii) Safety devices  

Optimum moisture for mixing shall be determined in accordance with IS:2720 (Part-8) after replacing 

the aggregate fraction retained on 22.4 mm sieve with material of 4.75 mm to 22.4 mm size. While 

adding water, due allowance should be made for evaporation losses. However, at the time of 

compaction, water in the wet mix should not vary from the optimum value by more than agreed 

limits. The mixed material should be uniformly wet and no segregation should be permitted.  

406.3.4 Spreading of Mix  

Immediately after mixing, the aggregates shall be spread uniformly and evenly upon the prepared 

sub-grade/sub-base/base in required quantities. In no case shall these be dumped in heaps directly 

on the area where these are to be laid nor shall their hauling over a partly completed stretch be 

permitted.  

The mix may be spread by a paver finisher. The paver finisher shall be self-propelled of adequate 

capacity with following features:  

i) Loading hoppers ano suitable distribution system, so as to provide a smooth uninterrupted material 

flow for different layer thicknesses from the tipper to the screed.  

ii) Hydraulically operated telescopic screed for paving width upto to 8.5 m and fixed screed beyond 

this. The screed shall have tamping and vibrating arrangement for initial compaction of the layer. 

iii) Automatic levelling control system with electronic sensing device to maintain mat thickness and 

cross slope of mat during laying procedure. 

In exceptional cases where it is not possible for the paver to be utilized, mechanical means like motor 

grader may be used with the prior approval of the Engineer. The motor grader shall be capable of 

spreading the material uniformly all over the surface.  

The surface of the aggregate shall be carefully checked with templates and all high or low spots 

remedied by removing or adding aggregate as may be required. The layer may be tested by depth 

blocks during construction. No segregation of larger and fine particles should be allowed. The 

aggregates as spread should be of uniform gradation with no pockets of fine materials.  

The Engineer may permit manual mixing and for laying of wet mix macadam where small quantity of 

wet mix macadam is to be executed. Manual mixing/laying in inaccessible/ remote locations and in 

situations where use of machinery is not feasible can also be permitted. Where manual mixing/laying 

is intended to be used, the same shall be done with the approval of the Engineer.  

406.3.5 Compaction  
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After the mix has been laid to the required thickness, grade and crosstall/camber the same shall be 

uniformly compacted to the full depth with suitable roller. If the thickness of single compacted layer 

does not exceed 100 mm, a smooth wheel roller of 80 to 100kN weight may be used. For a compacted 

single layer upto 200 mm, the compaction shall be done with the help of vibratory roller of minimum 

static weight of 80 to 100 kN with an arrangement 134 Sub-Bases, Bases (Non-Bituminous) and 

Shoulders for adjusting the frequency and amplitude. An appropriate frequency and amplitude may 

be selected. The speed of the roller shall not exceed 5 km/h.  

In portions having unidirectional cross fallisuperelevation, rolling shall commence from the lower 

edge and progress gradually towards the upper edge. Thereafter, roller should progress parallel to the 

center line of the road, uniformly over-lapping each preceding track by at least one-third width until 

the entire surface has been rolled. Alternate trips of the roller shall be terminated in stops at least 1 m 

away from any preceding stop.  

In portions in camber, rolling should begin at the edge with the roller running forward and backward 

until the edges have been firmly compacted. The roller shall then progress gradually towards the 

center parallel to the center line of the road uniformly overlapping each of the preceding track by at 

least one-third width until the entire surface has been rolled.  

Any displacement occurring as a result of reversing of the direction of a roller or from any other cause 

shall be corrected at once as specified and/or removed and made good.  

Along forms. kerbs, walls or other places not accessible to the roller, the mixture shall be thoroughly 

compacted with mechanical tampers or a plate compactor. Skin patching of an area without scarifying 

the surface to permit proper bonding of the added material shall not be permitted.  

Rolling should not be done when the sub- �grade is soft or yielding or when it causes a wave like 

motion in the sub-base/base course or sub-grade. If irregularities develop during rolling which 

exceed 12 mm when tested with a 3 m straight edge, the surface should be loosened and premixed 

material added or removed as required before rolling again so as to achieve a uniform surface 

conforming to the desired grade and crossfall. In no case shall the use of unmixed material be 

permitted to make up the depressions.  

Rolling shall be continued till the density achieved is at least 98 percent of the maximum dry density 

for the material as determined by the method outlined in IS:2720 (Part-8).  

After completion, the surface of any finished layer shall be well-closed, free from movement under 

compaction equipment or any compaction planes, ridges, cracks and loose material. iil loose. 

segregated or otherwise defective areas shall be made good to the full thickness of the layer and 

recompacted.  

406.3.6 Setting and Drying  

After final compaction of wet mix macadam course. the road shall be allowed to dry for 24 hours.  

406.4 Opening to Traffic  
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No vehicular traffic shall be allowed on the finished wet mix macadam surface. Construction 

equipment may be allowed with the approval of the Engineer.  

406.5 Surface Finish and Quaiity Control of Work  

406.5.1 Surface Evenness The surface finish of construction shall conform to the requirements of 

Clause 902.  

406.5.2 Quality Control on the quality of materials and works shall be exercised by the Engineer in 

accordance with Section 900.  

406.6 Rectification of Surface Irregularity Where the surface irregularity of the wet mix macadam 

course exceeds the permissible tolerances or where the course is otherwise defective due to sub-grade 

soil getting mixed with the aggregates, the full thickness of the layer shall be scarified over the 

affected area, re-shaped with added premixed material or removed and replaced with fresh premixed 

material as applicable and recomputed in accordance with Clause  

406.3. The area treated in the aforesaid manner shall not be less than 5 m long and 2 m wide. In no 

case shall depressions be filled up with unmixed and ungraded material or fines.  

406.7 Arrangement for Traffic During the period of construction, arrangements for traffic shall be 

done as per Clause 112.  

406.8 Measurements for Payment Wet mix macadam shall be measured as finished work in position in 

cubic metres.  

406.9 Rate  

The Contract unit rate for wet mix macadam shall be payment in full for carrying out the required 

operations including full compensation for all components listed in Clause 401.7. 

3. Dismantling of existing structures  

Dismantling of existing structures like culverts, bridges, retaining walls and other structure 

comprising of masonry, cement concrete, wood work, steel work, including T&P and scaffolding 

wherever necessary, sorting the dismantled material, disposal of unserviceable material and stacking 

the serviceable material with all liftsandlead                                                                

2.7 Dismantling of Structures, 

(I) Lime /Cement Concrete, (i) By Manual Means,   (A) Lime Concrete, cement concrete grade M-10 

and below 

202 DISMANTLING CULVERTS. BRIDGES AND OTHER STRUCTURES/ PAVEMENTS 

202.1 Scope 

This work shall consist of dismantling and removing existing culverts, bridges, pavements, 

kerbs and other structures like guard-rails, fences, utility services, manholes. catch basins, inlets, etc., 

from the right of way which in the opinion of the Engineer interfere with the construction of road or 

are not suitable to remain in place, disposing of the surplus: unsuitable materials and backfilling to 

after the required compaction as directed by the Engineer. 
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Existing culverts, bridges, pavements and other structures which are within the highway and which 

are designated for removal, shall be removed up to the limit and extent specified in the drawings or as 

indicated by the Engineer. 

Dismantling and removal operations shall be carried out with such equipment and in such a manner 

as to leave undisturbed, adjacent pavement, structures and any other work to be left in place. 

All operations necessary for the removal of any existing structure which might endanger new 

construction shall be completed prior to the start of new work. 

202.2 Dismantling Culverts and Bridges 

The structures shall be dismantled carefully and the resulting materials so removed as not to cause 

any damage to the part of the structure to Per retained and any other properties or structures nearby. 

Unless otherwise specified, the superstructure portion of culverts/bridges shall be entirely removed 

and other parts removed up to at least 600 mm below the sub-grade slope face or original ground 

level whichever is the lowest or as necessary depending upon the interference they cause to the new 

construction. Removal of overlying or adjacent material, if required in connection with the 

dismantling of the structures, shall be incidental to this item. 

Where existing cub/ells/bridges are to be extended or otherwise incorporated in the new work, only 

such part or parts of the existing structure shall be removed as are necessary and directed by the 

Engineer to provide a proper connection with the new work. The connecting edges shall be cut, 

chipped and trimmed to the required lines and grades without weakening or damaging any part of 

the structure to be retained. Due care should be taken to ensure that reinforcing bars which are to be 

left in place so as to project into the new work as dowels or ties are not injured during removal of 

concrete. 

Pipe culverts shall be carefully removed in such a manner as to avoid damage to the pipes. 

Steel structures shall, unless otherwise provided, be carefully dismantled in such a manner as to avoid 

damage to members thereof. If specified in the drawings or directed by the Engineer that the structure 

is to be removed in a condition suitable for re-erection, all members shall be match-marked by the 

Contractor with white lead paint before dismantling; end pins, nuts, loose plates, etc. shall be 

similarly marked to indicate their proper location; all pins, pin holes and machined surfaces shall be 

painted with a mixture of white lead and tallow and all loose parts shall be securely wired to adjacent 

members or packed in boxes. 

Timber structures shall be removed in such a manner as to avoid damage to such timber or lumber 

having salvage value as is designated by the Engineer. 

202.3 Dismantling Pavements and Other Structures 

In removing pavements, kerbs, gutters, and other structures like guard-rails, fences, manholes, catch 

basins, inlets, etc., where portions of the existing construction are to be left In the finished work, the 

same shall be removed to an existing joint or cut and chipped to a true line with a face perpendicular 
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to the surface of the existing structure. Sufficient removal shall be made to provide for proper grades 

and connections with the new work as directed by the Engineer. 

All concrete pavements, base courses in carriageway and shoulders etc., designated for removal shall 

be broken to pieces whose volume shall not exceed 0.02 cu.m and used with the approval of the 

Engineer or disposed of. 

202.4 Back-filling 

Holes and depressions caused by dismantling operations shall be backfilled with excavated or other 

approved materials and compacted to required density as directed by the Engineer. 

202.5 Disposal of Materials 

All surplus materials shall be taken over by the Contractor which may either be re-used with the 

approval of the Engineer or disposed of with all leads and lifts. 

202.6 Measurements for Payment 

The work of dismantling shall be paid for in units indicated below by taking measurements before 

and after, as applicable: 

ii) Dismantling brick/stone masonry/                                          cu.m  

concrete (plain and reinforced)  

iii) Dismantling flexible and cement concrete pavement                  cu.m 

iv) Dismantling steel structures                                                    tonne  

v) Dismantling timber structures                                                  cu.m  

vi) Dismantling pipes, guard rails, kerbs,                                 linear m  

       gutters and fencing  

i) Utility services                                                                         No. 

202.7 Rates 

The Contract unit rates for the various items of dismantling shall be paid in full for carrying out the 

required operations including full compensation for all labour, materials, tools. equipment, 

safeguards and incidentals necessary to complete the work. The rates will include excavation and 

backfilling to the required compaction and for handling, giving credit towards salvage value 

disposing of dismantled materials with all lifts and leads. 

 

4. Construction of dry lean cement concrete 

Construction of dry lean cement concrete Sub- base over a prepared sub-grade with coarse and 

fine aggregate conforming to IS: 383, the size of coarse aggregate not exceeding 25 mm, aggregate 

cement ratio not to exceed 15:1, aggregate gradation after blending to be as per table 600-1, cement 

content not to be less than 150 kg/ m3, optimum moisture content to be determined during trial 

length construction, concrete strength not to be less than 10 Mpa at 7 days, mixed in a batching 

plant, transported to site, laid Manually, compacting with 8-10 t vibratory roller, finishing and 

curing.     
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601 DRY LEAN CEMENT CONCRETE SUB-BASE 

  

601.1 Scope 

601.1.1 The work shall consist of construction of (zero slump) dry lean concrete sub-base for 

cement concrete pavement in accordance with the requirements of these specifications and in 

conformity with the lines, grades and cross-sections shown on the drawings or as directed by the 

Engineer. The work shall include furnishing of all plant and equipment, materials and labour and 

performing all operations, in connection with the work, as approved by the Engineer. 

601.1.2 The design parameters of dry lean concrete sub-base, viz., width, thickness, grade of 

concrete, details of joints, if any, etc. shall be as stipulated in the drawings. 

601.2 Materials 

601.2.1 Sources of Materials 

The Contractor shall indicate to the Engineer the source of all materials with relevant test data to be 

used in the dry lean concrete work sufficiently in advance and the approval of the Engineer for the 

same shall be obtained at least 45 days before the scheduled commencement of the work in trial 

length. If the Contractor later proposes to obtain the materials from a different source during the 

execution of main work, he shall notify the Engineer with relevant test rata for his approval at least 45 

days before such materials are to be used. 

601.2.2 Cement 

Any of the following types of cement may be used with prior approval of the Engineer:- 

Sl. No. Type         Confirming to 

1. Ordinary Portland Cement 43 Grade IS:8112 

2. Portland Slag Cement IS:455 

3. Portland Pozzolana Cement IS:1489-Part I 

If the subgrade soil contains soluble sulphates in a concentration more than 0.5 percent, sul: hate 

resistant cement conforming to IS:6909 shall be used. 

Cement to be used may preferably be obtained in bulk form. It shall be stored in accordance with 

stipulations contained in Clause 1014 and shall be subjected to acceptance test prior to its immediate 

use. 

601.2.3 Fly-ash 

F ash up to 20 percent by weight of cementitious material (cement+ flyash) may be used along with 

43/53 grade cement may be used to replace OPC cement grade 43 30 percent by weight of cement. 

Fly-ash shall conform to IS:3812 (Part 1) and its use . alp be permitted only after ensuring that facilities 

exist for uniform blending through a mechanical facility with automated process control like batch 

mix plant conforming to IS:4925 and IS:4926. 

601.2.4 Aggregates 
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601.2.4.1 Aggregates for lean concrete shall be natural material complying with IS:1 3 The aggregates 

shall not be alkali reactive. The limits of deleterious materials shall not exceed the requirements set 

forth in Table 600-2. In case the Engineer considers that the aggregates are not free from dirt, the same 

may be washed and drained for at least 72 hours before batching, or as directed by the Engineer. 

601.2.4.2 Coarse Aggregates 

Coarse aggregates shall comply with Clause 602.2.6.2. except that the maximum size of the coarse 

aggregate shall be 26.5 mm. and aggregate gradation shall comply with Table 600-1. 

601.2.4.3 Fine Aggregates 

The fine aggregate shall comply with Clause 602.2.6.3. 

601.2.4.4 The material after blending shall conform to the grading as indicated in 

Table 600-1 

Sieve Designation Percentage by Weight Passing the Sieve 

26.50 mm  100 

19.0 mm  75-95 

9.50 mm  50-70 

4.75 mm  30-55 

2.36 mm  17-42 

600 micron  8-22 

300 micron  7-17 

150 micron  2-12 

75 micron  0-10 

 

601.2.5 Water 

Water used for mixing and curing of concrete shall comply with Clause 602.2.7.                                        

602.2.7 Water used for mixing and curing of concrete shall be clean and free from injurious amount of 

oil, salt, acid, vegetable matter or other substances harmful to the finished concrete. It shall meet the 

requirements stipulated in IS:456. 

 

5. Transportation Charges 

Transportation charges of paver blocks from container yard behind Berth No.5,6,7 including 

loading and unloading charges. 

6. Providing and Laying Heavy duty Paver Block  

Providing and Laying of available Heavy duty Paver Block 100 mm thick interlock pavers using 

cement and coarse sand with good size, shape and colour which are removed and stacked, over 

50mm thick sand bed (average thickness) and compacting with plate vibrator having 3 tons 

compaction force thereby forcing part of sand underneath to come up in between joints, final 
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compaction of paver surface joints into its final level, including HOM of Machineries, Tools, 

Plants, Labour, Loading unloading, placing in position, Etc., Complete as per specifications As 

directed by the Department. 

7. Pre-Cast Paver Block 

Providing and Laying of Pre-Cast Paver Block Interlock Blocks of size 200mmX100mmX100mm of 

M-40 Grade including bedding sand of 80mm thick compacting with plate vibrate or final 

compaction of the paver surface joint into its final level including cost of materials, Laour, Tools, 

Plants, HOM of machineries complete as directed by the Department. 

 

PRECAST CONCRETE BLOCKS   FOR PAVING — SPECIFICATION 

1 SCOPE 1.1 This standard specifies constituent materials, products requirements and test 

�methods for solid, un reinforced pre-cast cement concrete paver blocks and complimentary 

products used for light, medium, heavy and very heavy traffic paving applications and other 

applications. 

1.2 The standard does not cover concrete masonry units, cellular (hollow) concrete blocks, fly ash 

masonry blocks, permeable concrete blocks, grid blocks, grass stones and cement concrete flooring 

tiles. 

2 REFERENCES 

The standards listed in Annex A contain provisions which through reference in this text, 

constitute provisions of this standard. At the time of publication, the editions indicated were 

valid. All standards are subject to revision and parties to agreements based on this standard are 

encouraged to investigate the possibility of applying the most recent editions of the standards 

indicated in Annex A. 

3 TERMINOLOGY 

 For the purpose of this standard, the following 

3.1 Actual Dimension — Measured dimensions of a paver block.  

3.2 A-rris — Part of a block where two faces meet which can be beveled, rounded, chamfered, or 

splayed. 

3.3 Aspect Ratio — the ratio of length to thickness of a paver block.  

3.4 Backing Layer — Layer of concrete on the lower face of the two-layer paver block, made of 

material same as or different from that used in the wearing “layer of the block. 3.5 Bed Face — 

that surface of a paver block which, when paved, comes in direct contact with the bedding 

material.  

3.6 Chamfer — Beveled arras, 

3.7 Chased Side Face — The side face of a paver block, having a recessed profile, 

3.8 Colour — Appearance of a paver block due to pigment used in concrete, other than natural 

cement colour. 
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3.9 Complementary Product -Apre-cast usually block. of the shape of part ‘of a block, used for 

fitting into gaps remaining in a block-paved area, for complete 3.10 Draw — Intended angle of the 

side face from the vertical plane over the full height of a paver block,  

3.11 Efflorescence — White deposit formed on paver blocks due to diffision of calcium hydroxide 

(solution 3.12 False Joints/Grooves — Regularly shaped 33.13 Format — Work dimensions of a 

paver block, specified in the order of overall length, overall width 3.27 Squareness — Normally 

between the vertical and thickness. faces of a paver block and the horizontal wearing surface, and 

parallelism between wearing surface and  

3.14 Inte-rlockirw Mechamism — The mechanism lower horizontal surface. which allows 

adjacently paved blocks to key into one another and facilitates the sharing of shear, bending . 

3.15 Interlocking/Dentated/Inter-connected Paver features of the wearing face of a paver block. 

Blocks — Paver blocks which key into one another 3.16 Length — Shortest distance between 

farthest opposite vertical faces of a parallel copied enclosing a paver block, excluding the 

dimensions due to any spacer nibs.  

3.17 Overall Length — The longer side of a rectangle with the smallest area enclosing a paver 

block, excluding any spacer nibs.  

3.18 Overall Width — Shorter side of a rectangle  

3.19 Plan Area — Horizontal area bounded by the vertical faces of a paver block, excluding the 

area due to any spacer nibs.  

3.20 Paver Block — Solid, un-reinforced pre-cast cement concrete paving units used in the surface 

course of pavements, with minimum horizontal cross-section of 50 mm from any edge in any 

dkection, having aspect ratio not more than four, except for complementary products.  

3.21 Pigment — Synthetic or natural colouring agents used in the-concrete mix to produce 

coloured paver blocks. 

3.22 Secondary Processing — Manufacturing process to texture the upper face of a paver block, 

executed before or after hardening of manufactured block. 

3.23 Side Face — That face of a paver block which coverage of paved surface. is generally in the 

vertical direction when paved and which faces adjacent block.  

3.24 Skid -Resistance — Resistance to relative as shown in Fig. 1, movement between a vehicle 

tyre and the trafficked surface of a-pavement. 

3.25 Slip Resistance — Ability to resist relative slaked lime) present in cement, together with 

various movement between a pedestrian foot and the ttrafllcked dissolved salts, onto the external 

surface surface of a pavement.  

3.26 Spacer Nibs — Small protruding profiles on the depressions on the wearing layer of a paver 

block. vertical face of a paver block used as a device for keeping minimum joint gap while paving 

blocks.  

3.28 Surface Relief — regularly shaped protrusions and thrust forces between adjacent blocks in a 
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paved on the wearing surface of a paver block. System.  

3.29 Surface Texture — Microscopic and macroscopic features of the wearing face of a paver 

block. 

3.30 Thickness — Vertical distance between the upper on some or all vertical faces, when paved in 

any face and bed face of a paver block. Pattern.  

3.31 Wearing Layer — Layer of concrete or mortar on the upper face of a two-layer paver block, 

made of material same as or different from that used in the backing layer of the block.  

3.32 Wearing Face — That surface of a paver block which, when paved, faces the atmosphere and 

which is directly subjected to loading and movement of vehicle tyres or pedestrian traffic.  

3.33 Wearing Face Area — Horizontal area bounded with the smallest area enclosing a paver 

block, excluding by the vertical faces of a paver Mock, minus the area any spacer nibs. Reduced 

due to the presence of arris.  

3.34 Width — Shortest distance between nearest opposite vertical faces or corners of a paver 

block.  

3.35 Wipe — Fine cement mortar slurry applied to the upper face of a paver block or 

supplementary product.  

3.36 Work Dimension — Any dimension of a paver block specified for its manufacture, to which 

the actual dimension should conform, within specified permissible tolerances. 

4 MATERIALS 4.1 Cement and Cement Admixtures 

4.1.1 Cement used shall be any of the following: 

a) 33 Grade ordinary Portland cement conforming to IS 269,  

b) 43 Grade ordinaryPortland cement conforming to IS8112,  

c)53 Grade ordinaryPortland cement conforming to IS 12269,  

d)Portland slag cement conforming to IS 455, Portland-pozzolana cement (fly ash based) 

conforming to IS 1489 (Part 1),  

e)Portland-pozzolana cement (calcined clay based) conforming to IS 1489 (Part 2), and f)Rapid 

hardening Portland cement conforming to IS8041 

4.1.2 Mineral admixtures, namely, fly ash conforming to Grade 1 ofIS3812 (Part 1),silica me 

conforming to IS 15388, ground granulated blast furnace slag conforming to IS 12089 and rice 

husk ash and metakaoline conforming to the requirements specified in IS 456 maybe used as part 

replacement of ordinary port land cement provided uniform blending with cement is obtained. 

4.2 Aggregates 4.2.1 Coarse Aggregates 4.2.1.1 Coarse aggregates shall comply with the 

requirements of IS 383. As far as possible crushed semi-crushed aggregates shall be used. For 

ensuring adequate durability, the aggregate used for production of blocks shall be sound and free 

of soft or honeycombed particles 

4.2.1.2 Other types of aggregates such as slag and crushed, over-burnt brick or tile which maybe 

found suitable with regard to strength, durability of concrete and freedom from harmful effects 
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may be used in preparation of concrete for production of paver blocks. However such aggregates 

shall not contain more than 0.5 percent of sulpltates as SOJ and shall not absorb more than 2 

percent of their own mass of water. 

4.2.1.3 Heavy weight aggregates or light weight aggregates such as bloated clay aggregates and 

sintered fly ash aggregates may also be used provided the purchaser is satisfied with the data on 

the properties of concrete made with them. 

4.2.1.4 The nominal maximum size of coarse aggregates used in production of paver blocks shall 

be 12 mm. 4.2.2 Fine Aggregates Fine aggregates shall conform to the requirements of IS 383. Both 

river/quarry sand and stone dust meeting the requirements can be used. 4.3 Admixtures 

Admixtures, when used shall conform to IS 9103. Previous experience with and data on such 

materials. 

4.4 Pigments 4.4.1 Synthetic or natural pigments maybe used in concrete mix to obtain paver 

blocks with desired shades of colours. The pigment used should result in durable colours of paver 

blocks. It shall not contain matters detrimental to concrete. Pigments, either singly or in 

combination, conforming to the following Indian Standards may preferably be used:  

Pigments                   Relevant Indian Standard  

Black or Red or Brown      IS44  

pigment Green pigment    IS 54 B 

lue pigment     Is 55  

or IS56  

White pigment      Is411  

Yellow pigment     Is 50 

Pigment quantity to be restricted to a maximum of 9 percent by weight of cement content. The 

pigment should be finer than the cement (Fineness value between 2-15 m2/kg) 

4.4.2 The pigments shall not contain zinc compounds or organic dyes. 4.4.3 .Lead pigments shall 

not be used unless otherwise specified by the purchaser. 

4.5 Water the water used in production of paving blocks shall conform to the requirements 

specified in IS 456. 5 GRADE DESIGNATION OF PAVER BLOCKS AND DESIGN OF 

CONCRETE BLOCK PAVMENT. 

Recommended grades of paver blocks to be used for construction of pavements having different 

traffic categories are given in Table 1. Since zero slump concrete is used in production of paver 

blocks, the quality of blocks produced will depend upon various parameters like the capacity of 

compaction and vibration of machine, grade of cement used, water content, quality of aggregates 

used, their gradation and mix design adopted, additives used, handling equipment employed, 

curing methods adopted, level of supervision, workmanship and quality control achieved, etc. 

PHYSICAL REQUIREMENTS 6.1 General 6.1.1 The physical requirements of paver blocks are 

categorized into two groups, namely: a) Obligatory requirements shall be for ensuring durability 
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of pavements constructed with paver blocks as well as obtaining better levels of service in block 

paving work, and b) Optional requirements shall be as per the specific demands of the purchaser. 

These are described in 6.2 and 6.3. 6.1.2 All paver blocks shall be sound and free of cracks or other 

visual defects which will interfere with the proper paving of the unit or impair the strength or 

carried out in natural daylight, prior to the tests for other properties. The inspection shall be 

conducted by the purchaser and the manufacturer jointly at a location agreed to between them, 

normally at the site or factory. Visual inspection shall be conducted as per 7.1. NOTE — When 

efflorescence occurs and it is not deleterious to the performance of the he blocks in use and is not 

considered significant. 

6.2.2 Dimensions and Tolerances 6.2.2.1 The recommended dimensions and tolerances for paver 

blocks, measured as per the method in Annex B, are given in Table 2. Minimum block thickness 

shall be 50 mm and maximum 120mm. The thicknesses 60 mm, 80 mm, 100MMand 120mm will be 

considered as standard thicknesses under this specification. 

6.2.2.2 All blocks manufactured to meet this specification shall have arris/chamfer as per the 

dimensions and tolerances given in Table 2. 6.2.3 Thickness of Wearing Layer When paver blocks 

are manufactured in two layers, the wearing layer shall have minimum thickness as specified in 

Table 2. The thickness of the wearing layer shall be measured at several points along the 

periphery of the paver blocks. The arithmetic mean of the lowest two values shall be the 

minimum thickness of the wearing layer. 

TECHNICAL SPECIFICATIONS FOR LAYING CONCRETE PAVING BLOCKS 

1.1. Base  

1.1.1. The Finished surface of the concrete base shall match the design profile of the concrete 

blocks within ±10 mm.  

1.1.2. Compaction shall be done with vibratory roller. In restricted areas where normal rollers 

cannot operate, hand-held or plate vibrators should be employed.  

1.2. Bedding Sand Layer  

1.2.1. The bedding sand layer shall be from either a single source or blended to achieve the 

following grading. 

IS Sieve Size                    Per cent Passing  

9.52 mm                                      100  

4.75 mm                                    95-100  

2.36 mm                                           80-100  

1.18 mm                                          50-95  

600 micron                                       25-60  

300 micron                                    10-30  

150 micron                                      0-15  

75 micron                                       0-10 
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Single sized, gap-graded sands or those containing an excessive amount of fines will not be used. 

The sand particles should preferably be angular type. 

The joint-filling sand should pass a 2.35 mm sieve and be well graded. The following grading is 

recommended: 

Sieve Size                           Per cent Passing 

 2.36 mm                              100 1.18 mm  

90-100                                      600 micron  

60-90                                         300 micron  

30-60                                        150 micron  

 15-30 75                                    micron 0-10 

The use of cement in the joint-filling sand is not recommended as a general practice as the cemented 

sand is likely to crack into segments which are easily dislodged.  

1.2.2. Average thickness of this laying course shall be 20 to 40 mm.  

1.2.3. The sand should be slightly moist, and the moisture content shall be about 4 per cent by weight. 

1.2.4. It should contain no more than 3 per cent by weight of clay and silt and the materials shall be 

free from deleterious salts or contaminates.  

1.2.5. The finished surface of the bedding layer shall match exactly the design profile as indicated on 

the drawings.  

1 .2.6. Before placing the bedding layers, the surface of concrete should be cleared by sweeping.  

1 .2.7. Walking or driving on the finished surface of the bedding layer shall not be permitted. 1.3. 

Concrete Paving Blocks  

1.3.1. Laying of the blocks shall be done, precisely at the indicated level and profile and in a way that a 

good surface draining to the gulley chambers is assured. 

1.3.2. Around gulley chambers and inspection pits the pavement shall have a level of 5 mm higher 

than the above mentioned elements. 1.3.3. The blocks shall be laid to the pattern directed by the 

Engineer or the pattern recommended by the designer. The blocks shall be laid as tight as possible to 

each other. The maximum joint width shall be limited to 4 mm. 1.3.4. Laying of broken blocks is not 

allowed except along connections or edges. The maximum length of a purpose broken block is 100 

mm. breaking of the blocks shall be done with a "block splitter" or a mechanical saw.  

1.3.5. Fine angular sand as per specification shall be brushed into the joints, and thereafter compaction 

shall be done with a vibrating plate compactor on a clean surface. After compaction, again fine 

angular sand shall be brushed into the joints. 

1.4 Surface Tolerances  

1 .4. 1 Surface tolerance for finished surface shall be ± 10 mm from the design level.  

1.4.2 The surface tolerance for base course shall be in the range of 0 to +10 mm from nominated level 

and 10 mm deviation from a 3 m straight edge.  

1.4.3. The surface tolerance for sub-base shall be within 0 to -20 mm of nominated level. 
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2. FIELD/LABORATORY TESTS 

(a) Necessary field/laboratory tests shall be carried out by the contractor while executing the work at 

his own cost. 

(b) The field/laboratory tests may be conducted in an Engineering College/ approved technical 

institution as directed by the Engineer. 

IS 15658 : 2021 covers Precast Concrete Blocks for Paving with the following requirements : i) Grade 

Designation: M-30, M-35, M-40, M-50 andM-55.  

ii) Dimensions:  

• The thickness of the blocks shall be not less than 50 mm and not more than 120 mm  and shall 

also meet the thickness requirement specified under Table 1 of IS 15658: 2006. When agreed to 

between manufacturer and purchaser, Blocks of thickness more than 120 mm may also be 

manufactured.  

• Length and Width: To be specified by the manufacturer.  

iii) Blocks can be manufactured in one layer or two layers.  

2. Considering the above, Precast Concrete Blocks for Paving are categorized into the following 

groups based on Grade Designation: 

 GROUP-I  GROUP-II 

GRADE DESIGNATION M-30, M-35, M-40 M-50, M-55 

3. For GoL / CSoL, one sample from each Group having the highest Grade Designation and any 

thickness shall be drawn and tested for all requirements, in order to cover the complete range and 

grade of that Group. 

4..The Firm shall declare the varieties of paver blocks intended to be covered in the Licence. The Scope 

of License may be restricted based on the Manufacturing and Testing capabilities of the Manufacturer. 

5. During the operation of the License, BO shall ensure that all the Grade Designations, Types and Sizes 

covered in the License are tested in rotation, to the extent possible. 

List of Test Equipment 

Major test equipment required to test as per the Indian Standard 

Sl. No.  Tests used in with Clause Reference Test Equipment 

1 Aggregates (clause 4.2) -  -Test sieves for aggregate 

testing 

2 Dimensions, tolerance and thickness of wearing 

layer (clause 6.2.2, 6.2.3) 

Steel calipers  

- Steel rules/Vernier caliper  

- Weighing balance  

- Sheets of thin cardboard of 
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uniform thickness  

- Sharp pencil  

- Sharp scissors  

- Odd leg marking gauge  

-Engineers square or profiled  

template  

- Feeler gauge 

3 Water absorption ( clause 6.2.4) Weighing balance  

- Drying air oven 

4 Compressive strength (clause 6.2.5) Compression testing machine 

with bearing blocks and plates 

(rate of loading 15 ± 3 N/mm2 

min )  

- Water bath capable to 

maintain temperature 27 ± 2° C  

- Capping of specimen 

arrangement/ plywood 

5 Abrasion resistance (clause 6.2.6) Abrasion testing machine - Hot 

air oven  

- Weighing balance  

- Standard abrasive powder  

- Grinding disk with defined 

load 

- Stop watch 

6 Tensile splitting strength (clause 6.2.7) Testing machine with rigid 

bearers of radius 75 ± 5 mm - 

Packing piece thickness 4 ± 1 

mm & width 15 ± 1 mm  

- Water bath capable to 

maintain temperature 27 ± 2° C 
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7. Flexural strength /breaking load (clause 6.2.8) Testing apparatus with rollers 

of diameter 25 - 40 mm  

- Loading machine with rate 6 

kN/min 

8. Freeze–thaw durability (clause 6.3.3) Freezing cabinet/cold room : -

15 ± 2 °C  

- Thawing chamber : 23 ± 3 °C  

- Moist chamber : temperature 

23 ± 2 °C & humidity 90 %  

- Weighing balance  

- Container 

Scheme of Inspection and Testing 

1. LABORATORY - A laboratory shall be maintained which shall be suitably equipped (as per 

the requirement given in column 2 of Table 1) and staffed, where different tests given in the 

specification shall be carried out in accordance with the methods given in the specification.                                                                                                    

1.1 The manufacturer shall prepare a calibration plan for the test equipment’s 

2. TEST RECORDS –The manufacturer shall maintain test records for the tests carried out to 

establish conformity. 

3. LABELLING AND MARKING– As per the requirements of IS 15658: 2021.                           

4. CONTROL UNIT – Every 25000 Precast Concrete Blocks for Paving or part thereof of same 

size/shape and grade manufactured under identical condition from raw material of same 

source in a week shall constitute one control unit. 

5. LEVELS OF CONTROL - The tests as indicated in column 1 of Table 1 and the levels of 

control submitted by the manufacturer in column 3 of Table 1, shall be carried out on the 

whole production of the factory which is covered by this plan and appropriate records 

maintained in accordance with paragraph 2 above.                                      5.1 All the production 

which conforms to the Indian Standard and covered by the license should be marked with 

Standard Mark.   

6. REJECTIONS–Disposal of non-conforming product shall be done in such a way so as to 

ensure that there is no violation of provisions of BIS Act, 2016. 

TABLE 1 

(1) (2) (3) 

Test Details Test No. of Frequency Remarks 
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equipment 

requirement R: 

required (or) 

S: Sub-

contracting 

permitted 

Sample* 

Clause Requirement Test Methods 

Clause 

Reference 

   

5.1   Cement 5.1 IS 

15658 

S - - Shall be ISI 

marked and 

received with 

test certificate. 

5.2  Mineral 

Admixture 

5.2 IS 

15658 

S One Once in three 

month for 

each type and 

source of 

admixture 

supply 

No further 

testing is 

required, if 

accompanied 

with test 

certificate or ISI 

marked. 

5.3  Chemical 

Admixtures 

5.3 IS 

15658 

S One Each 

consignment 

No further 

testing is 

required, if 

accompanied 

with test 

certificate or ISI 

marked 

5.4 Coarse and 

Fine 

Aggregates 

5.4 IS 

15658 

S R (for sieve 

analysis only) 

One Once in a 

year for each 

source and 

size 

Additional 

sample shall be 

tested 

whenever there 

is change of 

source of 

supply of 

material. 

Maximum 

aggregate size 

used in 
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manufacturing 

shall be 

ensured in 

house for each 

consignment 

received or 

once in a week, 

whichever is 

earlier. No 

further testing 

is required, if 

accompanied 

with test 

certificate or ISI 

marked 

5.5  Pigments 5.5 IS 

15658 

S One Each 

consignment 

No further 

testing is 

required, if 

accompanied 

with test 

certificate or ISI 

marked 

5.6  Water 5.6 IS 

15658 

S One Once in a 

year for each 

source 

Additional 

testing is 

required 

whenever there 

is change of 

source 

7.1.1 -  General 

Quality 

7.1.1 IS 

15658 

 Each 

block 

- - 

7.1.2   Visual 

Inspection 

7.1.2 2 IS 

15658 

R Two Each control 

unit 

- 

7.1.3  Colour and 

Texture 

7.1.3 IS 

15658 

R Each 

block 

- - 
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7.2  Dimensions 

and 

Tolerances 

7.2 

and 

Annex 

B 

IS 

15658 

R Eight 

blocks 

Each control 

unit 

 

7.2  Thickness of 

wearing 

Layer 

7.2 IS 

15658 

R Eight 

blocks  

Each control 

unit 

 

7.3   Water 

Absorption  

7.3 

and 

Annex 

C  

IS 

15658  

R  Three 

blocks  

Once in a 

month 

Samples may 

be selected in 

such a manner 

that over a 

period of time, 

paver blocks of 

all grades, 

shapes and 

sizes etc., are 

tested. 

7.3  Compressive 

Strength 

7.3  

Annex 

D 

IS 

15658 

R Four 

blocks 

Once in a 

month 

7.3  Abrasion 

Resistance 

7.3 

and 

Annex 

E 

IS 

15658 

R Six blocks Once in a 

month 

7.3  Tensile 

Splitting 

Strength 

7.3 

and 

Annex 

F 

IS 

15658 

S Four 

blocks 

Once in six 

months 

7.3  Flexural 

strength/ 

Breaking load. 

7.3 

and 

Annex 

G 

IS 

15658 

S Four 

blocks 

Once in six 

month 

7.3  Freeze- thaw 

durability 

7.3 

and 

Annex 

H 

IS 

15658 

S Three 

blocks 

As required by the Purchaser or 

once in a year, whichever is 

earlier 

 

8. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

CONCRETE WORK ---  LIST OF BUREAU OF INDIAN STANDARDS 
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Sl 

No 
IS No. Subject 

1 306-1983 Tin bronze ingots and castings (3rd revision) Reaffirmed 1993. 

2 383-1970 Coarse and fine aggregate from Natural source for concrete (2nd revision) 

Reaffirmed 1990. 

3 456-2000 Code of practice for plain and reinforced concrete (3rd revision) 

(Amendments 2) Reaffirmed 1991. 

4 516-1959 Method of sampling and analysis of concrete. Reaffirmed 1991. 

6 1200 (Part II) 

1974 

Method of measurement of building and civil engineering work Part 2 

(concrete works). (3rd revision) (Amendments 2) Reaffirmed 1991. 

7 1322-1993 Bitumen felt for water proofing and damp proofing (4th revision) 

(previously 13220-1982) 

8 1791-1985 Batch type concrete mixers. (2nd revision) Reaffirmed 1990. 

9 2386-1963 Method of test for aggregate for concrete work. 

a) Part 1 particle size and shape (Amendments 2) Reaffirmed 1990 

  b) Part 2 Estimation of deleterious materials and organic impurities 

(Amendments 1) Reaffirmed 1990. 

  c) Part 3 Specific gravity, density, voids, absorption and builking – 

Reaffirmed 1990.l 

  d) Part 4 Mechanical properties (Amendments 3) Reaffirmed 1990. 

10 2505-1980 General requirements for concrete vibrators immersion type. Reaffirmed 

1993. 

11 2505-1985 General requirements for screed board concrete vibrators. (1st revision) 

Reaffirmed 1990. 

12 2645-1975 Integral cement water proofing components (1st revision) (Amendments 1) 

Reaffirmed 1992. 

13 2686-1977 Cinder as fine aggregate for use in lime concrete (1st revision) 

(Amendments 1) Reaffirmed 1992. 

14 3068-1986 Broken butnt (clay) coarse aggregate for use in lime concrete. (2nd 

revision) Reaffirmed 1991. 

15 3812-1981 Flyash for use as pozzolana and admixtures (1st revision) Reaffirmed 1992. 

16 4643-1984 Section wrenches for fire bridge use (1st revision) Reaffirmed 1992. 

17 4656-1968 Form vibrators for concrete. Reaffirmed 1991. 

18 7861 (Part 1) 

1981 

Code of practice for extreme weather concreting (Part 1) recommended 

practice for hot weather concreting (Amendments 1) Reaffirmed 1990. 

19 7861 (Part 2) Code of practice for cold weather concreting (Part 2) Recommended 
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1975 practice for cold weather concreting (Amendments 1) Reaffirmed 1992. 

20 9103-1979 Admixture for concrete Reaffirmed 1990. 
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SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender Documents: 

 

Sl. 

No 

Drawing No. Description 

1 20/58/MTC-II/2021-Ts-LP Drawing showing the locations of 

Depressions in the interlock paved yard 

behind Berth nos. 5,6 & 7 
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1 20/58/MTC-II/2021-Ts-LP Drawing showing the locations of 

Depressions in the interlock paved yard 

behind Berth nos. 5,6 & 7 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions  
 

1.1 General  
 

1.1.1 This Bill of Quantities must be read with the Drawings, 
Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the Drawings, 
Specifications, Conditions of Contract and to have acquainted 
himself with the detailed descriptions of the Works to be done, 
and the way in which they are to be carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every part 

of it shall be deemed to be supplementary to and complementary 
of every other part and shall be read with it or into it so far as it 
may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 
Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the 
conditions under which the work will proceed and all other 
matters affecting the carrying out of the works and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarized himself with all 

local conditions, in so far as they affect the work, means of 
access and the locality of existing services, in order to execute 
the Works measured and described hereinafter. No claims for 
want of knowledge in this respect will be reimbursed.  

 
 
 
 

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all-inclusive 
value of the finished work shown on the Drawings and/or 
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described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, care 
of works, insurance, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever 
including taxes if any excluding GST including every kind of 
temporary work executed or used in connection therewith 
(except those items in respect of which provision has been 
separately made in the general condition of contract) and all the 
Contractor's obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of 
the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing 
and/or described in the Specification or which can reasonably 
be inferred the reform and to cover the cost of every description 
of Temporary Works executed or used in connection therewith 
(except those items in respect of which specific provision has 
been separately made in these Bills of Quantities) and all the 
Contractor's obligations under the Contract including testing, 
giving samples and all matters and things necessary for the 
proper execution, completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of material 

and the execution of all work necessary to complete the works. 
Should there be any details of construction or material which 
have not been referred to in the Specifications or in the Bill of 
Quantities and Drawings, but the necessity for which may 
reasonably be implied or inferred there from, or which are usual 
or essential to the completion of all works in all trades, the same 
shall be deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the item 
as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done 
according to General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken 
as a guarantee that the quantities scheduled will be carried out 
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or required or that they will not be exceeded. The Employer / 
Engineer reserves the right to delete any item and / or increase 
/ reduce quantities indicated in the Bills of Quantities at any 
time. Payment will be made according to the actual quantities of 
work ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity of 
each individual item provided that the total contract value does 
not get altered by more than indicated in conditions of contract. 
No claim whatsoever for extra payment due to variation of 
quantities within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work 

to be carried out. However, the Tenderer must allow within his 
price for the items of work included in the Tender Documents for 
the details which will appear on subsequent drawings developed 
for construction purposes. Rate and price shall include any 
additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items 

are given) for the provision and operation of the following items, 
for compliance with the Conditions of Contract, Special 
Conditions, the specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and every 
incidental and contingent costs and charges whatsoever 
including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) Taxes if on the transfer of property in goods in the 
execution of works, other than GST, Customs Duty for 
materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 
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specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
 

1.4 Method of Measurement  
 

1.4.1 Measurement of Work shall be in accordance with IS 1200 and 
shall be net off the dimensions of the works shown on the 
drawings except as mentioned below:  

 
1.4.2 Units of Measurement: The units of measurement used in this 

Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeteror millimeter abbreviated 
to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 
Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities shall be 

priced in Indian Rupee Currency.  

2. Civil Works 
 

2.2 Precast Concrete  
 
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
 
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

 
2.2.3 The precast concrete units shall be measured as shown on the 

detailed drawings.  
 
2.3 In-situ Concrete  
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2.3.1 Shuttering for In-situ concrete shall not be measured and paid 
for separately.  

 
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes 

and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6   Unless otherwise noted, the rates for concrete items shall 

include for finishing the top surface to levels and slopes and 
surface finish as specified. Rates for concrete shall include for 
finishing the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
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Structural and General Engineering Purposes'.  
 
2.4.2 The rates shall include for cutting, welding laps, and waste, 

straightening short and long lengths, bending, fixing,  rolling 
margin and the provision of spacer bars or support, chairs, 
binding wire, saddles, forks and all dense concrete spacer 
blocks, etc., including preparing bending schedules from the 
Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanisingetc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metal work items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
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other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations  
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 

/SQMT:  
square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
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wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
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ii) BILL OF QUANTITIES 
                                     --------

NAME OF WORK: REPLACEMENT OF THE SETTLED/DAMAGED PAVER 
BLOCKS AT YARD BEHIND BERTH NO.5,6 AND 7. 

Ite
m 
No. 

DESCRIPTION OF ITEM  QTY UNI
T 

RATE 
IN 

figures 
/ 

WORDS 

AMOUNT 
(Rs. Ps.) 

1 Removing and Stacking of the Paver 
Blocks (up to a distance of 50 Meters 
from dismantled site), including cost 
of removing of damaged concrete bed 
(DLC) charges, tools , plants and all 
other incidental charges complete as 
instructed by the Department 
excluding transportation. 

 
 
 
 
5800.00 
 

 
 
 
 
Sqm 
 

 
22.12 

 
128296.00 

2 Wet Mix Macadam (Plant mix 
method) Providing, laying, spreading 
and compacting graded stone 
aggregate to wet mix macadam 
specification including 
premixing the Material with water at 
OMC in mechanical mix plant 
carriage of mixed Material by tipper 
to site, laying in uniform layers with 
paver/grader in sub-base / base 
course on well prepared surface and 
compacting with vibratory roller to 
achieve the desired density.                                                                                         
(Public Works Department Schedule 
of rates for Roads and Bridges 2021-22 
Volume 3), Ref. to MoRT&H Spec. 406 

 
 
 
 
 
 
 
 
160.00 
 

 
 
 
 
 
 
 
 
Cum 

 
2394.00 

 
383040.00  

3 Dismantling of existing structures like 
culverts, bridges, retaining walls and 
other structure comprising of 
masonry, cement concrete, wood 
work, steel work, including T&P and 
scaffolding wherever necessary, 
sorting the dismantled material, 
disposal of unserviceable material and 
stacking the serviceable material with 
all lifts and lead                                                                                                           
2.7 Dismantling of Structures, (I) Lime 

 
 
 
 
 

270.00 

 
 
 
 
 
CUM 618.00 166860.00 



151 
 

 
 

/Cement Concrete, (i) By Manual 
Means,   (A) Lime Concrete, cement 
concrete grade M-10 and below.                             
Public Works Department Schedule of 
rates for Roads and Bridges 2021-22 
Volume 3), Ref. to MoRT&H Spec. 202 

4 Construction of dry lean cement 
concrete Sub- base over a prepared 
sub-grade with coarse and fine 
aggregate conforming to IS: 383, the 
size of coarse aggregate not exceeding 
25 mm, aggregate cement ratio not to 
exceed 15:1, aggregate gradation after 
blending to be as per table 600-1, 
cement content not to be less than 150 
kg/ m3, optimum moisture content to 
be determined during trial length 
construction, concrete strength not to 
be less than 10 Mpa at 7 days, mixed 
in a batching plant, transported to site, 
laid Manually, compacting with 8-10 t 
vibratory roller, finishing and curing.                                                                                      
Ref. to MoRT&H Spec. 601 (Public 
Works Department Schedule of rates 
for Roads and Bridges 2021-22 
Volume 3) 

 
 
 
 
 
 
 
 
 
 

870.00 

 
 
 
 
 
 
 
 
 
 
CUM 4182.04          

3638374.80 

5 Transportation charges of paver 
Blocks from container yard behind 
Berth No 5,6,7 including loading and 
unloading charges. 

 
 

11600.00 

 
 
SQM 72.93 845988.00 

6 Providing and Laying of available 
Heavy duty Paver Block 100 mm thick 
interlock pavers using cement and 
coarse sand with good size, shape and 
colour which are removed and 
stacked, over 50mm thick sand bed 
(average thickness) and compacting 
with plate vibrator having 3 tons 
compaction force thereby forcing part 
of sand underneath to come up in 
between joints, final compaction of 
paver surface joints into its final level, 
 
 

 
 
 
 
 
 

1450.00 

 
 
 
 
 
 
SQM 644.48 934496.00 
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 including Hiring of Machineries, 
Tools, Plants, Labour, Loading 
unloading, placing in position, Etc., 
Complete as per specifications As 
directed by the Department. 

7 Providing and Laying of Pre-Cast 
Paver Block Interlock Blocks of size 
200mmX100mmX100mm of M-40 
Grade including bedding sand of 
80mm thick compacting with plate 
vibrator final compaction of the paver 
surface joint into its final level 
including cost of materials, Laour, 
Tools, Plants, Hiring of machineries 
complete as directed by the 
Department. 

 
 
 
 
 

4350.00 

 
 
 
 
 
SQM 1158.28 5038518.00 

TOTAL Rs. 11135572.
80 

  
(Rupees ……………………………. 
 
Note: 
1) GST as applicable will be paid separately in the Tax invoice. 
2) Contractor shall file the applicable returns with Tax department in 
time and submit the same as documentary evidence. 

 
   

 
     SIGNATURE OF THE BIDDER 
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 (iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
The Chairman  
New Mangalore Port AUTHORITY 
Panambur  
Mangalore - 575 010 
 
Gentlemen, 
 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the undersigned, offer 

to execute and complete such Works and remedy any defects 

therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works 

as soon as is reasonably possible after the receipt of the Engineer's 

notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Appendix to 

Tender.  

4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding 

upon us and may be accepted at any time before the expiration of 

that period. 

5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall 

constitute a binding Contract between us. 

6. We understand that you are not bound to accept the lowest or any 

tender you may receive. 

Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ duly  
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authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 

____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No
. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domesti
c 

1 Ornamental and 
Decorative Building 
Stones as defined 
under clause(m) of 
Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.4,500 per m3 which 
is higher. 

 
Rs.1,20
0 per 
MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts 
other than(a)above 

 

15% of Sale Value or of  
Average Selling· Price 
on advalorem basis 
orRs.1,500 per m3 
which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of 
dyke other than black 
granites(Entire State) 

15% of Sale Value or 
of Average Selling 
Price on advulorem 
basis or Rs.1,500 per 
m3 which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red 
Granites (Ilkal Pink 
Variety) 
(i) Hungunda and 
Badami Taluk of 
Bagalkot District, 
Kustagi of Koppal 
District. 

 
 
15%of Sale Value or of 
Average Selling Price 
on advalorem basis or 
Rs.1,200 

 
 
Rs.1,00
0 per 
MT 
 

 
 
Rs.400 
perMT 
 

 (ii) Pink and Red 
Granites, Gneissess and 
their structural verities 
(other than Ilkal Pink 
Variety) 

15% of Sale Value or 
Average Selling Price 
on advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White 
Granites and their 

15% of SaleValue or 
of Average Selling 
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varieties: 
(i) Very fine grained 

Grey granite (Sira    
grey Variety) Price 
on Chintanmi, 
Siddlaghattaof  
Chikkaballapura 
District Hoskote of 
Bangalore District. 

Price on advalorem 
basis or Rs.1,350 per 
m3 which is higher.    

 
Rs.500 
per MT 
 

 
Rs.350  
per MT 
 

 

 (ii) Greyand white 
granites and 
textural varieties 
having shades of 
grey,     balck and 
white colours (other 
than (i) above Entire 
State. 

 

15% of SaleValue or 
of Average Selling 
Price on advalorem 
basis or Rs.1,050 per 
m3 which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
Devanahalli Taluk of 
Bangalore Rural 
District and 
Chikkaballapur 
taluk of 
Chikkaballapur 
District 

15% of  Sale Value  or  
of  Average Selling 
Price on advalorem 
basis or Rs.600 per 
m3 which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  
varieties suitable for  
use as   Ornamental  
Stone- Entire State  

15% of  Sale Value  or  
of  Average Selling 
Price on advalorem 
basis or Rs.1800 per 
m3 which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their 
varieties suitable for 
use as  Ornamental  
Stone- Entire State  

15% of Sale Value  or  
of  Average Selling 
Price on advalorem 
basis or Rs.1800 per 
m3 which is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  
of  Average Selling 
Price on advalorem 
basis or Rs.1800 per 
m3 which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire Rs.125 per MT Rs.125 per MT 
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State 
7 Buff colour (waste) the 

permits  
notexceed20%  of 
permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 Sq 
meters or  Rs.70 per 
MT 

Rs.50 per 10 Sq 
meters or  Rs.50 
per MT 

9 Limestone(non-
cement) when used  
for  building   stone-
Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under 
clause(g) of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand 
stone used 
formakinghousehold 
utensils / articles-
Entire State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types
 of soils)-Entire 
State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated 
in ornamental stone  
quarry-which is suitable 
for ornamental purpose 
Entire State (See 
explanation under 
Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 
rock generated in 

60 per MT 40 per MT 
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Ornamental stone 
quarry, which is not 
suitable for ornamental 
purpose (used for 
making aggregates and 
m-sand) Entire State. 

19 Waste rocks generated 
in Shahabad stone 
quarry-Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Grey colour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, 
White shell, Fireclay and 
white clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 
8% of average selling 
price or of sale value 
whichever is higheron 
ad-valorem basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingprice or of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value 
or of Average 
Selling Price on ad 
valorem basis 
which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher 
on ad-valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of 
sale value whichever 

150 per MT 
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is higher on ad-
valorem basis 

29 Jasper 12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

100 per MT 

31 Mica 
i. Crude 

ii. Waste 

4% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not 
suitable for use as 
Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is higher 
on ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified 
by IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
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38 Silica Sand 10% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher 
on ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals 

(which is not specified 
in schedule-II) Entire 
State 

30% of sale value on ad-
valorem  basis 

30% of Sale 
Value or of 
Average Selling 
Price on ad-
valorem basis 
which is higher. 

 
___$$****$$___ 
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SECTION VII 

 SCHEDULE – B  
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2022 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”. 
Category  
 Area: A Area:B Area:C 
Unskilled 711.00 595.00 477.00 
Semiskilled/ 
Unskilled Supervisory 

788.00 671.00 557.00 

Skilled/Clerical 866.00 788.00 671.00 
Highly Skilled 940.00 866.00 788.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/16 
(3)/2022-LS-II dated 28.09.2022) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 711.00 
‘B’ 595.00 
‘C’ 477.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 866.00 940.00 
‘B’ 788.00 866.00 
‘C’ 671.00 788.00 

For further details log on to Ministry of Employment. 
 

 


