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NEW MANGALORE PORT AUTHORITY 

PANAMBUR, MANGALORE -575010 
NIT No: CIVIL/CE(C)/EE(C)/101/2022-23 Date: 06-04-2023 

CIVIL ENGINEERING DEPARTMENT 
TENDER ID: 2023_NMPT_748147_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from 

the Contractor fulfilling the Minimum Eligibility Criteria stipulated in this 

notice in two cover bidding procedure for the work of “Restoration/Repair fire 

Monitor Tower,Fire Control Buildings in Oil Jetty Area-Re tender.”  

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal 

to Rs.5.20 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.6.5 lakhs each 

or 

At least One similar completed work costing not less than the amount equal to  

Rs.10.40lakhs  

Note:*******Similar work(s) means Any Civil Construction Works Or Renovation 

Works Or Annual Maintenance Or Annual Repairs Works. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2019-20, 2020-21 and 2021-22 shall be at least Rs.3.90lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the  

Average financial turnover of last three years of the bidder minus works in hand 

at NMPA.  The bidder must fill the annexure-6. 

In case the average turnover is Rs. 3.00 crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

https://www.eprocure.gov.in/eprocure/app


 10
The turnover means sales/ contract receipts excluding taxes other income shall 

not be considered for calculation of turnover 

Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs.12,98,362/- 

ii) Earnest Money Deposit 
(EMD)     

Rs.30,700/-(Rupees Thirty Thousand 
Seven Hundred  Only). The EMD shall be 
in the form of Insurance Surety Bonds, 
Account Payee Demand draft, Fixed 
Deposit Receipt, Bankers Cheque or 
shall be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their 
being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir 
board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii
) 

Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
The benefit of Exemption of Tender fee to 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iv
) 

Document download start 
date and time 
 

06-04-2023 at 15.00 HRS 

v) Seek clarification start date NA 
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and time 

vi
) 

Seek clarification end date 
and time 

NA 

vi
i) 

Bid submission start date 
and time 

20-04-2023 at 10.00 HRS 

vi
i) 

Bid submission closing date 
and time 

27-04-2023 at 15.00 HRS 

ix
) 

Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
28-04-2023at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 6 (Six Months excluding monsoon) 
xi
) 

Validity of Tender 120 days from the date of closing of 
online submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five 

Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887307 and 0824-2407149 

Email id: yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, 

may have to be referred by the prospective Tenderer from time to time. 

             -sd- 

        Executive Engineer (Civil)  

mailto:yogindra.s@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY 

PANAMBUR, MANGALORE -575010 
NIT No: CIVIL/CE(C)/EE(C)/101/2022-23 

E-Tender event No. 2023_NMPT_748147_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 
THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider is 
https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to 
read the terms & conditions of this tender before submitting your online tender. 
Tenderers who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not 

be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached along 

with bid documents during bid submission. This will ensure lesser upload 

of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the bidder 

is liable to be rejected for that tender. Bidders are allowed to enter the 

Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

https://www.eprocure.gov.in/eprocure/app
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document. Bidder should take into account of the corrigendum published 

before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 

documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD to all Micro and small enterprises 

(MSE) will allowed. Bidder Shall upload with their offer, the proof of their 

being MSE registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or Udyam Registration Certificate or any 

other body specified by Ministry of MSME will be considered. The bidder 

should read the terms and conditions and accepts the same to proceed 

further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

11. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side at 

that point of time. In order to reduce the file size, bidders are suggested to 

scan the documents in 75-100 DPI so that the clarity is maintained and 

the size of file gets reduced. This will help in quick uploading even at very 

low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission Process. 

Bids, which are not frozen, are considered as Incomplete/Invalid bids and 

are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort 

of delay or the difficulties faced during the submission of bids online by 

the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through this 

portal. Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

http://www.newmangaloreport.gov.in
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submitted and then a bid summary will be shown with the bid no., date & 

time of submission of the bid with all other relevant details. The 

documents submitted by the bidders will be digitally signed using the e-

token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not certify 

for its correctness. 

18. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this portal 

is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 

should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well before the 

bid submission end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be 

considered for evaluation and shall be rejected summarily. he benefit of 

Exemption of EMD and tender fee to all Micro and small enterprises (MSE) 

registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other body specified by Ministry of 

MSME, will be considered. The bidder shall upload with their offer, the 

proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line items in the Tax invoices to 

avail in put credit to Port. 
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2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 
2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD 
3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 

volume-I (Original power of attorney i.e. Annexure 2 to be submitted by post 
or by hand immediately after the closing date for submission of online e-
tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 
5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 
6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead 

to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening of 

Part II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However in case the lowest rate 

appears to be reasonable taking into account the prevailing market 
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conditions, the work may be awarded to the lowest bidder and if the rate is 

still considered high, action as per prevailing instructions / guidelines shall 

be taken. All entries in the tender should be entered in online Technical & 

Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail.  The Port Authority reserves 

the right to determine whether the information has been provided in 
reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 
criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any substantial 
way, the scope, quality, or performance of the Tenderer or (2) which limits in 
any substantial way, inconsistent with the Tender document, or (3) whose 
rectification would affect unfairly the competitive position of other Qualified 
Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification 
and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 
technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened and 
EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified date 
and time 
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n. The cost of stamping Agreement must be borne by the successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and 
date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Restoration/Repair fire Monitor Tower,Fire 
Control Buildings in Oil Jetty Area-Re tender.”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should apply 
for the tender document.  The successful bidder will be expected to complete 
the works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in the NIT 
through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in, www.tender.gov.in & 
https://www.eprocure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 
participates in more than one Bid will cause all the proposals with the Bidder’s 
participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for those 
costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the work site and its surroundings and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for 
construction of the Works.  The costs of visiting the site shall be at the Bidders’ 
own expense.  

http://www.newmangaloreport.gov.in,
http://www.tender.gov.in
https://www.eprocure.gov.in/eprocure/app
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8. Content of Bidding Documents: 

Tender Document will consist of: 
Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - E: 

General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume 
III 

Section VI Preamble 
Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection of 
the bid outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted, upload the 
entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the 

Chief Engineer (Civil) in writing, so as to reach at least three days before start 

date of submission of bid it is to be noted that queries received after due date 

will not be answered. Employer’s clarifications shall be furnished in the CPP e-

portal or shall be issued a corrigendum in the web site after closing date of 

online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 

date mentioned in the NIT. The bidders can ask queries if any during the period 

of pre-bid meeting through online. The queries of the bidders shall be answered 

online or a separate consolidated list of queries and clarifications shall be 

uploaded in web sites after closing date of online pre-bid meeting. 
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10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be 
shall be made exclusively through the issue of an Addendum. Any addendum 
thus issued shall be part of the tender documents and will be uploaded in CPP 
e-portal and Port website to all the bidders. Prospective bidders shall 
acknowledge receipt of each addendum to the Employer. Such addenda will be 
numbered and it shall be submitted by the Tenderers as part of Part I of their 
bid.  The Addendum can also be downloaded from NMPA official website from 
‘Ongoing Project link’. The responsibility of downloading such addendum / 
amendment from NMPA website and CPP e-portal fully lies with the bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal 

to Rs.5.20 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.6.5 lakhs each  

or 

At least One similar completed works costing not less than the amount equal to    

Rs.10.40 lakhs  

Note1:****Similar work(s) means any civil construction works or renovation 

works or Annual maintenance or Annual repairs works. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 

2019-20, 2020-21 and 2021-22 shall be at least Rs.3.90lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in hand 

at NMPA.  The bidder must fill the Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of the 
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contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, along 

with any other documentary proof certifying the year of completion, brief 

description of the project and project completion cost shall be submitted in 

support of the assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Experience of the tenderer / contractor for 

completed works, executed in private organization shall be considered only if 

the Tax Deducted at Source Certificate with respect to referred work, issued by 

Competent Authority is enclosed by the tenderer along with the tender. In case 

work executed on subcontract, only approved or authorized subcontract shall 

be considered for eligible assignment. 

A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced 

Bill of Quantities submitted through CPP e-portal by the Bidder .The Bidder 

shall fill in the percentage of Excess or Less in the Bill of Quantities through 

CPP e-portal. Items for which no rate or price is entered will not be paid for by 

the Employer when executed and shall be deemed covered by the other rates 

and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days 
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(120 days) after the last date for online bid submission. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity 

period, the Employer may request that the bidders may extend the period of 

validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder agreeing to the 

request will not be permitted to modify his bid and also shall submit an 

extension for EMD, if it is in the form of Bank Guarantee. 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 

deposit details towards Earnest Money Deposit of Rs. 30700/- (Rupees 

Thirty Thousand Seven Hundred  Only) as stipulated in the tender. The 

tender without EMD shall be treated invalid. The benefit of Exemption of 

EMD and tender fee to all Micro and small enterprises (MSE) registered with 

district industries center (DIC) or Khadhi and village industries commission 

or Khadhi and Industries board (KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate of handicrafts and handlooms 

or any other body specified by Ministry of MSME, will be considered. The 

bidder shall upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender 

validity period of 120 days from the last date for online bid submission, the 

tender shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest as early as possible by RTGS/NEFT on conclusion of 

contract. The Earnest Money Deposit of the successful bidder shall be 

refunded (without interest) after he has signed the agreement and furnished 

required performance security. 
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v. The Bid Security of a successful bidder will be forfeited in the following 

cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / 

SD/LD and while imposing penalty GST as applicable will be 

collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing 

and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer.  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. Any documents submitted in the form of hard copy except 

Power of attorney.     

The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 
Commercial Bid should not contain Price Bid.  “Disclosure/indication of 
Price in the Techno Commercial Bid shall render the tender disqualified 
and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 30700/- 
(Rupees Thirty Thousand Seven Hundred  Only) by RTGS/NEFT to NMPA 
Bank Account, failing which the Techno commercial Bid shall not be 
considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 

560/-(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to 

NMPA Bank Account). 
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II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time 

and date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure-

2) (Original power of attorney i.e. Annexure 2 to be submitted by post or 

by hand so as to reach the Executive Engineer (Civil) immediately after 

the closing date for submission of online e-tender). 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates/ work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 

with the criteria specified in Clause No. 12 (a) for “Minimum 

eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments 
the details are to be supplemented by documentary proof from the 
respective client for having carried out such assignment duly certified 
by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 
evaluation. Mere submission of work completion certificate will not be 
considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing  Average 
Financial turnover of the tenderer over the last three financial years (vide 
Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work  (vide 
Annexure-7) The equipment indicated in the Annexure -7 will form part 
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of contract agreement and as such the bidders are requested to indicate 
the availability of the equipment at site at what stage of the construction 
period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, 
PF and GST Registration (GSTIN) Number along with certificates issued 
by the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 
sufficient for the work have been furnished in the Annexure to 
Conditions of Contract in Volume I and that such plant, 
temporary works and personnel for site organization will be 
available at appropriate time of relevant works for which the 
equipment have been proposed at site till the completion of the 
respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be 
rejected summarily without making any further reference to the 
bidder. 

c.  We have not made any payment or illegal gratification to any 
persons/ authority connected with the bid process so as to 
influence the bid process and have not committed any offence 
under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 
propose to be made to any intermediaries (agents) etc in 
connection with the bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for 
exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 
exemption of EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 
and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case all rights 
and obligations of the Employer and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ 
in the online technical bid documents shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be 
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treated as authentic and final. No hard copy shall be submitted for 
reference purpose. The bid submitted through e-tendering mode only will 
be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 
and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted/uploaded by the tenderer, the 
conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, 
will be valid for all actions of requesting bid submission, bid opening etc., The 
bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freeze bids in online 
only through CPP e-portal (after submission of bid) and resubmit/upload 
the revised offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 
bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may 
result in the forfeiture of the Bid Security or the bidder shall be disqualified 
from bidding for any contract with New Mangalore Port Authority for a 
period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 
by Resubmitting Bid only in accordance with this clause through CPP e-
portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will first 
open Techno Commercial bids of all bids received online in presence of the 
Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening is declared as holiday by the Employer, the bid 
will be opened at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 
payment details of EMD & Cost of tender document will be verified.  If EMD 
and Tender Fee is in line with the Tender Condition there after the Techno 
Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 
security, then all Bidders will be so informed then and there. If any Bid 
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contains any deviation from the Bids documents and / or if the same does 
not contains Bid security in the manner prescribed in the Bid documents, 
then that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid 
(cover-II) of such eligible bidders shall be opened on the specified date and 
time. 
If bidder withdraws his tender after opening of price bid the bidder will be 
disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response shall 
be in writing, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from 
the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he 
should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his 
bid. 
Employer reserves the right to reject any Bid, if the Bidder does not provide 
the clarification sought for by the Employer, within the time specified by the 
Employer, for proper evaluation of the Bid. 

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) Meets the eligibility criteria as defined in Clause 12. 
b) Has been properly signed by an authorized signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 
Attorney shall interalia include a provision to bind the Bidder to settlement 
of disputes clause;  

c) Is accompanied by the requisite Bid security and;  
d) Is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
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a) Which affects in any substantial way the scope, quality or performance of 

the Works; 
b) Which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 
c) Whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the Technical 
Bid that he has not incorporated any conditions in the Financial Bid and in 
case any conditions are specified in the financial bid his tender will be rejected 
without making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. In evaluating the Bids, the Employer 
will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 
follows:  
a) Making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and conditions of 
the tender document.  The Employer may however ask any tenderer for 
clarifications of his tender if required.  Nevertheless, no tenderer will be 
permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be acceptable. 
Tenders containing any qualifying conditions or even Bidder's clarifications in 
any form will be treated as non-responsive and will run the risk of rejection.   
Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered the 
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lowest evaluated bid price, provided that such bidder has been determined to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award 
by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter.  This letter (hereinafter and in the 
Conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
execution, completion and maintenance of the works by the Contractor as 
prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance 
with the provisions of Clause 34.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days of 
receipt of Letter of Acceptance, the successful bidder will furnish the 
performance security and sign the Agreement with the Employer. The 
contractor shall make 12 copies of the Agreement and submit to the 
employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without 
interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit 
of the successful bidder if deposited in cash, shall be refunded (without 
interest) after he has signed the agreement and furnished required performance 
security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Employer a Performance Security in the form in the form 
of Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit 
Receipt from a commercial bank, remittance by RTGS for an amount 
equivalent to 5% of the Contract price including GST as applicable rounded 
off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form 
of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 
bank having its branch at Mangalore acceptable by NMPA. The BG shall be 
issued in favor of New Mangalore Port Authority in the Format enclosed in 
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Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through an 

agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, inter 

alia, time, cost and effort of the Authority, in regard to the Tender, including 

consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not 

be eligible to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to 

have directly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected with 
the Selection Process (for avoidance of doubt, offering of employment  to 
or employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in 
any manner, directly or indirectly with the Selection Process or the LOA 
or has dealt with matters concerning the Agreement or arising there 
from, before or after the execution thereof, at any time prior to the expiry 
of one year from the date such official resigns or retires from or otherwise 
ceases to be in the service of the Authority, shall be deemed to constitute 
influencing the actions of a person connected with the Selection Process; 
or  

ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time has 



 30
been or is a legal, financial or technical consultant/ adviser of the 
Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any persons or  property to influence any 
person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or in 
any manner influencing or attempting to influence the Selection Process; 
or 

ii) having a Conflict of Interest; and  
(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 
restricting or manipulating a full and fair competition in the Selection 
Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  
The Employer does not bind himself to accept the lowest or any tender and has 
the right to reject any tender without assigning any reason thereof. No 
representation whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 
intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-

09-2020 in respect of Local Content and furnish an undertaking in the 

prescribed format as per Annexure 13, to that effect, failing which, the bid 

may be liable for cancellation. 
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iii) ANNEXURE 

Annexure-I 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Restoration/Repair fire Monitor Tower,Fire Control Buildings in 

Oil Jetty Area-Re tender.” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates –  

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at NMPA-(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
xii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 
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Signature 

(Authorised Signatory) 
 
 

Annexure – 2 

ON STAMP PAPER of Rs 100/- 
“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 

IN OIL JETTY AREA-RE TENDER.” 
-- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board of 
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 
the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board of 
Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying on 
our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 
other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and contracts 
and also to bind the (name of the Co.) to the arbitration clause included in the 
contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 
deed or deeds, transfer or transfers, endorsement or endorsements and to perform 
such other acts, matters, things as the Attorney shall consider requisite or 
advisable as full and effectively as the Company could do, if present and acting 
there. 

 



 33
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me by 
the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and 
things done by the said Attorney by virtue of this power of attorney, shall be construed 
as acts, deeds and things done by the Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm 
whatever our said attorney shall do or cause to be done for the Company, the said 
Company, in the premises, by virtue of the powers hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he signs 
and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 
day of ______ 20_____ (Two thousand ___________) set my hands and subscribed my 
signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 

“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 
IN OIL JETTY AREA-RE TENDER.” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering 
Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 

IN OIL JETTY AREA-RE TENDER.” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 

Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
Instructions: 

i. Bidders are expected to provide information in respect of Eligible Assignments 
in this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 

iv. The works indicated in this Annexure – 4 will be only being considered for 
evaluation. Mere submission of work completion certificate will not be 
considered as Eligible Assignments. 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 
“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 

IN OIL JETTY AREA-RE TENDER.” 
FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 
 
Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 
be the Financial Year 2020-21. Year 2 shall be the year immediately preceding Year 1 
and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 
audited Annual Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 

the work) 
Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific mention 
to be made to this effect and proof for such resources shall be enclosed. 
 
  Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 
“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 

IN OIL JETTY AREA-RE TENDER.” 
 

LIST OF ONGOING WORKS IN HAND AT  NMPA 
 
The Tenderer shall furnish in the format given below details of works being carried out 
by him at the time of bidding in NMPA 

 
Sl. 
No. 

Name of work  Work order No. 
and Date 

Value of 
Work Order 
in Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

     

 

      
Contractor 
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Annexure – 6A (Not applicable) 
 

NEW MANGALORE PORT AUTHORITY 

“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 

IN OIL JETTY AREA-RE TENDER.” 

 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 
 
 
 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 
the works, along with a construction programme showing sequence of operation and 
the time frame for various segments of temporary and permanent works. 

 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 
“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 

IN OIL JETTY AREA-RE TENDER.” 
-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descript
ion  of 
equipme
nt 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procure
d 

Nos / 
capac
ity 

Age / 
conditi
on 

Remarks 
(from 
whom to 
be 
purchased) 

At what stage  of 
contract period 
the equipment  
will be  available 

       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 
“RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE CONTROL BUILDINGS 

IN OIL JETTY AREA-RE TENDER.” 
 

DECLARATION  
  
We M/s. (Name & address of the bidder) hereby declare that:- 

i. I have read the tender document Vol. I (Section I to III) Vol. II (Section IV and V) 
and Vol. III (Section V and VII) and agreed to the terms and conditions mentioned 
therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organization considered necessary and sufficient for the work have been 
furnished in the Annexures to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organization will be available at the 
site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 
connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 
damages or compensation payable at Law in respect of or in consequence of any 
accident or injury to any workman or other person in the employment of the 
Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills an 
amount that Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of or in relation 
to any accident or injury referred to above without any reference to the 
Contractor. The contractor shall execute indemnity bond in the prescribed format 
as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we 
shall be solely responsible for complying with the provisions of the Contract 
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 
&Abolition) Karnataka Rules 1974 and rules there under and the enactments 
that may be applicable including ESI Act, the payment of wages act, Provident 
Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 
Compensation Act or any other applicable legislation and the Municipal by-laws 
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or other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or otherwise missed under any statutory 
enactments, rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The Contractor 
should take Workmen's Compensation Policy for his Workers, who are not 
covered under ESI and submit the same to the EIC immediately after 
commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. lf 
any claim is made against New Mangalore Port Authority on this work, the Port 
Authority shall have the right to deduct the same from the bill amount payable to 
the contractor after verification of the validity and if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to be 
made to any intermediaries (agents) etc. in connection with the bid. 

 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 
 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the 
Restoration/Repair fire Monitor Tower,Fire Control Buildings in Oil Jetty Area-Re 
tender.(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ [name 
of bank] of _____________________ (name of country) having our registered office at 
____________________________ (hereinafter called “the Bank”) are bound unto 
___________________________________ [name of Employer] (hereinafter called “the 
Employer”) in the sum of _________________________ 1 for which payment well and truly 
to be made to the said Employer the Bank binds itself, his successors and assigns by 
these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  
THE CONDITIONS of these obligations are:  
 
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  
or 

(2)If the Bidder having been notified of the acceptance of his Bid by the Employer 
during the period of bid validity:  

 
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  
 
(b)fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  
 
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 
We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the three conditions, specifying the 
occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date _________ 2 days after 
the deadline for submission of Bids as such deadline is stated in the Instructions to 
Bidders or as it may be extended by the Employer, notice of which extension(s) to the 
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Bank is hereby waived. Any demand in respect of this Guarantee should reach the 
Bank not later than the above date. 
 
Notwithstanding anything mentioned above, 
 
Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
……………………………………. only) and unless a claim in writing is lodged with us 
within 3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
…… 20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL________________________________________
__________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ __________________________ _____________ 
 
The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 16 
of the Instructions to Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued.  
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Annexure-10 

 
DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 

Signature of the Party                                 
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Annexure-11 

 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax         : 

9 Photostat copy of a Cheque  
 
 
 

Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 
 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 

Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in favour 

of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred 

to as ‘Indemnified’ which expression shall unless repugnant to the context or meaning 

thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 

against all damages or compensation payable at law in respect of or in consequence of 

any accident or injury to any workmen or other person in the employment of the 

contractor or sub-contractor against all claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto and the indemnified 

shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the 

indemnified for an amount that the indemnified may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference to the 

indemnifier. 

The Indemnifier shall comply with all the Central State and Municipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Municipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 
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otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made 

against Indemnified arising out of this work, the Port shall have the right to deduct the 

same from the bill amount payable to the Indemnifier after verification of the validity 

and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending on 

nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to 

fatality including death, permanent/ partial disablement, injury, financial loss, legal 

issues or any other etc of the labourers / workmen’s/ staffs of the contractor / sub-

contractor for which the indemnified and its officers / representation are in no way 

responsible. 

 
 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 
Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure-13 

 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 

16-09-2020, as amended from time to time and as applicable on the date of 

submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local supplier 

meeting the requirement of minimum Local content (50%) as defined in above orders 

for the material against Tender NIT No____________________________ for the work of 

__________________________ 

_____________________________________________________________________________________

___________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- --------

-----------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under 

Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or its 

successors can be debarred for up two years as per Rule 151 (iii) of the General 

Financial Rules along with such other actions as may be permissible under law. Seal 

and Signature of Authorized Signatory 

 

       Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iv) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 

the one part and _____________ _________________ __________ 

_____________________________________________________________________________________

_______  

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

 a) The Letter of Acceptance; 

 b) The Said Tender (Technical Bid); 

 c) The Conditions of Contract (Parts I and II) 

 d) The Specifications;  

 e) The Drawings;  

 f) The Bill of Quantities and 

 g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue   

of Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 
as hereinafter mentioned the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity 
in all respect with the provisions of the Contract.   

 
4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 
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Contract Price or and such other sum as may become payable under the 
Provisions of the Contract at the times and in the manner prescribed by the 
Contract.  

 
 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective laws.  

 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... 
/20XX-XX. 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

v) GENERAL CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are 
used to identify defined terms.  
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid.  
Compensation Events are those defined in Clause 44. 
The Completion Date is the date of completion of the Works as certified by 
the Engineer or his nominee in accordance with Sub Clause 54 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents 
listed in Clause 2.3 below.  
The Contract Data defines the documents and other information which 
comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by the Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract.  
Days are calendar days, months are calendar months.  
A Defect is any part of the Works not completed in accordance with the 
Contract.  
The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the 
Works.  
Equipment is the Contractor’s machinery and vehicles brought temporarily to 
the Site to construct the Works.  
The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance.  
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be revised 
only by the Engineer or his nominee by issuing an extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
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incorporation in the Works.  
The Engineer or his nominee is the person named in the Contract Data (or 
any other competent person appointed and notified to the contractor to act in 
replacement of the Engineer or his nominee) who is responsible for 
supervising the Contractor, administering the Contract, certifying payments 
due to the Contractor, issuing and valuing Variations to the Contract, 
awarding extensions of time and valuing the Compensation Events.  
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Site Investigation Reports are those which are included in the Bidding 
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.  
Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Engineer or his 
nominee.  
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes 
work on the Site.  
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the 
Works. 
A Variation is an instruction given by the Engineer or his nominee which 
varies the Works.  
The Works are what the Contract requires the Contractor to construct, install 
and turn over to the Employer as defined in the Contract Data.  
The Trained Work Person are those employed / proposed to be employed by 
the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a programme run 
under the auspices of a University, State Technical Board, Ministry of 
Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Engineer or his 
nominee will provide instructions clarifying queries about the Conditions 
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of Contract.  

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee 
will decide contractual matters between the Employer and the Contractor 
in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions 
are effective only when in writing.  A notice shall be effective only when it 
is delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
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Document. Upon signing the Contract Agreement, the Contractor shall make 
12 copies of Contract Documents in hardbound cover which shall cover 
documents used in Contract/Agreement and provide the same to the 
Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer 
(Civil) of the New Mangalore Port Authority (by prior appointment with the 
Engineer). Within 21 days of receipt of Letter of Acceptance, the successful 
bidder shall furnish the performance security and sign the Agreement with 
the Employer. However No Work shall be commenced before signing of 
contact. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 
nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of other contractors. The Contractor shall as 
referred to in the Contract Data, also provide facilities and services for 
them as described in the Schedule. The employer may modify the 
schedule of other contractors and shall notify the contractor of any such 
modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Engineer or his nominee. The Engineer or his nominee will approve any 
proposed replacement of key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal to or better than 
those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 
who is a member of the contractor’s staff of his work force stating the 
reasons, the contractor shall ensure that the person leaves the site 
within seven days and has no further connections with the work in the 
contract.  
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10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s 
risks and the contractor carries the risks which this Contract states are 
contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  
a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  
iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, earthquakes 
and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the 
Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B) insure against.  
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12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of 
the Contract other than the excepted risks are the responsibility of the 
Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract 
Data for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 
contractor to the Engineer or his nominee for the Engineer or his 
nominee’s approval before the start date. All such insurances shall 
provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor 
should have provided and recover the premiums the Employer has paid 
from payments otherwise due to the contractor or, if no payment is due, 
the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any 
information available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  
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17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date 
and shall carry out the works in accordance with the program submitted by 
the contractor as updated with the approval of the Engineer or his nominee, 
and complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer or his nominee, who is to 
approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the 
Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to 
notify the Engineer or his nominee of such discoveries and carry out the 
Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the start 
date stated in the Contract Data the Employer is deemed to have delayed 
the start of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his 
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nominee which comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Board (DRB) within 28 days 
of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of the Works or 
after their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party 
with any action, inaction, opinion, instruction, determination, certificate 
or valuation of the Engineer or his nominee, the matter in dispute shall, 
in the first place be referred to the Disputes Review Board [DRB] 
established pursuant to Appendix 1 hereto. (Not applicable to this 
contract) 

 
Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Engineer or his 
nominee unless and until the same shall be revised, as hereinafter 
provided, in a Dispute Review Board Recommendation / Arbitral Award.  

25.2. Arbitration 
Any dispute in respect of in respect of contracts where party is 
dissatisfied by the Dispute Review Board’s (DRB) decision shall be 
decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or 
any statutory amendment thereof. The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the 
contractor, and the third to be appointed by the mutual consent of both 
the arbitrators, failing which by making a reference to CIDC-SIAC 
Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators 
to the evidence or arguments already put before the Engineer or his 
nominee or the Board, as the case may be, for the purpose of obtaining 
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said recommendations/decision. No such recommendations/decision 
shall disqualify the Engineer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving 
evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete, provided always that the 
obligations of the Employer, the Engineer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be 
entitled to suspend the works to which the dispute relates, and payment 
to the Contractor shall be continued to be made as provided by the 
contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of 
its arbitrator by the other party, then President/Chairman of the 
nominated Institution shall appoint arbitrator within 14 days of the 
receipt of the request by the nominated institution. A certified copy of the 
President’s/ Chairman’s order, making such an appointment shall be 
furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 
the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equally by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 
the award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall 
not be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 
methods, arrangements, order, and timing for all the activities in the 
works along with monthly cash flow forecast. 

 
27.2  An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress achieved 
on the timing of the remaining work including any changes to the 
sequence of the activities. 

 
27.3  The Contractor shall submit to the Engineer on the first day of each week 

or such longer period as the Engineer may from time to time direct, a 
progress report in an approved form showing up-to-date total progress, 
progress achieved against planned progress, during the previous week and 
progress forecast for the following week for all important items in each 
section or portion of the Works, in relation with the approved Program. 

 
27.4 The Contractor shall submit to the Engineer or his nominee, for approval 

an updated Program at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program 
within this period, the Engineer or his nominee may withhold the amount 
stated in the Contract Data from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which 
the overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and 
submit it to the Engineer or his nominee again at any time. A revised 
Program is to show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting 
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information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start 
or progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer.  The responsibility of the parties for 
actions to be taken is to be decided by the Engineer or his nominee either 
at the management meeting or after the management meeting and stated 
in writing to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may require 
the Contractor to provide an estimate of the expected effect of the event 
or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably 
possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer or his 
nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect 
the Contractor’s responsibilities.  The Engineer or his nominee may instruct 
the Contractor to search for a Defect and to uncover and test any work that 
the Engineer or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a Defect 
and the test shows that it does the Contractor shall pay for the test and any 
samples. If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee’s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be 
delivered to the Employer in the condition required by the Contract, fair 
wear and tear excepted, to the  satisfaction of the Engineer, the 
Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 
engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer 
may, during the Defects Liability Period or within 14 days after its 
expiration, as a result of an inspection made by or on behalf of the 
Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the 
contractor at his own cost if the necessity thereof is, in the opinion of the 
Engineer, due to: 
a) The use of materials, Plant or workmanship not in accordance with 

the Contract, or 
b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure 
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on the part of the Contractor to comply with any obligation, expressed 
or implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects 
Liability Certificate shall have been signed by the Engineer and delivered 
to the Employer, with a copy to the Contractor, stating the date on which 
the Contractor shall have completed his obligations to execute and 
complete the Works and remedy any defects therein to the Engineer's 
satisfaction.  The Defects Liability Certificate shall be given by the 
Engineer within 28 days after the expiration of the Defects Liability 
Period, or, if different defects liability periods shall become applicable to 
different Sections or parts of the Permanent Works, the expiration of the 
latest such period, or as soon thereafter as any works instructed, 
pursuant to Clauses 35, have been completed to the satisfaction of the 
Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of any 
obligation incurred under the provisions of the Contract prior to the 
issue of the Defects Liability Certificate which remains unperformed at 
the time such Defects Liability Certificate is issued and, for the purposes 
of determining the nature and extent of any such obligation, the Contract 
shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess 
the cost of having the Defect corrected, and the Contractor will pay this 
amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 
Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than +25 % provided the 
change exceeds +10% of initial Contract Price, the Engineer or his 
nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 
15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 
any item(s) is abnormally high, the Contractor shall provide the Engineer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 
for that purpose, or if for any other reason it shall, in his opinion, be 
appropriate, he shall have the authority to instruct the Contractor to do 
and the Contractor shall do any of the following: 

e) increase or decrease the quantity of any work included in the Contract, 
f) omit any such work, 
g)  change the character or quality or kind of any such work, 
h) change the levels, lines, position and dimension of any part of the Works, 
i) execute additional work of any kind necessary for the completion of the 

Works, 
j) change any specified sequence or timing of construction of any part of 

the Works. 
No such variation shall in any way vitiate or invalidate the Contract, by 
the effect, if any, of all such variations shall be valued in accordance with 
Clause 40. Provided that where the issue of an instruction to vary the 
works is necessitated by some default of or breach of contract by the 
contractor or for which he is responsible, any additional cost attributable 
to such default shall be borne by the contractor. All Variations shall be 
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included in updated Programs produced by the contractor.  

39.2 Instructions for Variations 
The Contractor shall not make any such variation without an instruction 
of the Engineer. Provided that no instruction shall be required for 
increase or decrease in the quantity of any work where such increase or 
decrease is not the result of an instruction given under this clause, but is 
the result of the quantities exceeding or being less than those stated in 
the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) 
by the contractor to the Employer of his intention to claim extra payment 
or a varied rate or price, or (b) by the Employer to the contractor of his 
intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in 
the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  
40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be:  
i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 
Employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as a 
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Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast.  
42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 
cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amounts 
and under conditions set forth in sub-clause 51.6 of the Contract Data 
(Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 
the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works which 

are not paid on monthly basis the Contractor has to submit the bill 
within 7 days of joint measurement taken along with the concerned 
Engineer. The Engineer has to ensure that joint measurement to be 
completed within 7 days of completing of part work / running work.  The 
concerned Engineer i/c shall check and make entries into bill/M.B 
within 10 days of submission of the interim bill and submit to Executive 
Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 
Superintending Engineer (Civil) shall check the bills and after 
certification of the quantities as per manual shall forward to the Finance 
Department within 3 working days.  The Contractor and Assistant 
Engineer both jointly complete the measurements, if Contractor due to 
any reason does not attend/avoid joint survey/measurements the 
Executive Engineer shall give notice to the contractor to be present at the 
site for joint measurement within 7 days notice.  If the contractor fails to 
attend the joint measurement second notice shall be issued to the 
contractor to attend the joint measurement within 3 days failure to 
attend the site for joint measurement the Assistant Engineer and AEE or 
EE would record the reason and complete the measurements in a 
transparent manner departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. 
Joint measurements shall be taken continuously and need not be 
connected with billing stage. System of 4 copies of measurements, one 
each for Contractor, Employer and Engineer or his nominee, and signed 
by both Contractor and Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the 
bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of 
completion of work and the same will be paid by the Port within 30 days 
from the date of submission 

43.4  The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc., 

43.5   If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract.  
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44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover 
or to carry out additional tests upon work which is then found to 
have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 
subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly 
and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer 
does not work within the dates and other constraints stated in the 
Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation event.  
 
44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Engineer or his nominee shall decide whether and 
by how much he Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast has been provided by the 
Contractor, it is to be assessed by the Engineer or his nominee and the 
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Contract Price shall be adjusted accordingly. If the Contractor’s forecast 
is deemed unreasonable the Engineer or his nominee shall adjust the 
Contract Price based on Engineer or his nominee’s own forecast. The 
Engineer or his nominee will assume that the Contractor will react 
competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the performance of 
this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. Any new Taxes, 
levies, duties imposed after signing the Contract shall be reimbursed by 
the employer on production of documentary evidence. The GST shall be 
quoted separately in tax invoice. The contractor shall file the applicable 
returns with tax department in time and submit the same as 
documentary evidence. 

46. Currencies 
46.1 All payments shall be made in Indian Rupees unless specifically 

mentioned.  
47. Price Adjustment. (Not Applicable) 
48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of 
the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 
invoice, from first Running Bill onwards subject to a max of 5% plus of 
the contract price including GST. Retention money shall be refunded 
after completion of defect liability period along with performance 
security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 
week of delay, or part thereof subject to a maximum of 10 per cent of the 
contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension granted being with L.D, 
the Employer will be entitled without prejudice to any other right or 
remedy available in that behalf, to recover from the  contractor as agreed 
damages equivalent to half per cent (½%) of the contract value of the 
works including GST for each week or part of the week subject to the 
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ceiling defined in sub-Clause 49 A. 
In the event of forfeiting the LD / EMD / SD performance Guarantee and 
while imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in 
the event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract.  

49A(iv)In the event of such termination of the contract as described in clauses 
49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. 
up to ten per cent (10%) of the contract value and forfeit the security 
deposit made by the contractor besides getting the work completed by 
other means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 
operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being on 
the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional 
Sums are included in the Contract, who may have been or be nominated 
or selected or approved by the Employer or the Engineer, and all persons 
to whom by virtue of the provisions of the Contract, the Contractor is 
required to subcontract shall, in the execution of such work or the 
supply of such goods, materials, Plant or services, be deemed to be 
subcontractors to the Contractor and are referred to in this Contract as 
“Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable 

in two equal installments. The first installment shall be paid after 
mobilization has started and next installment shall be paid after 
satisfactory utilization of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 
Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid 
at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 
discretion of the employer and against Bank Guarantee for Mobilization 
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Advance and against hypothecation of Construction Equipment to the 
Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at 
the site and next installment shall be paid after satisfactory utilization of 
earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start 
when 15% of the work is executed and recovery of total advance should 
be completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance. The Engineer or his nominee shall make advance 
payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation into 
the works only shall be paid as Secured Advance. Materials which are of 
perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of 
which 5% of contract price should be submitted as Bank Guarantee 
within 21 days of receipt of letter of acceptance and balance 5% 
recovered as retention money from running bills. Recovery of 5% of 
retention money shall commence from the first RA bill onwards @ 10% 
for each bill. Retention money shall be refunded after completion of 
defect liability period. The performance Bank Guarantee will be released 
after completion of defect liability period. 

53. Removal of Craft or Plant which has sunk (not applicable to this 
contract) 

The Contractor shall forthwith and with dispatch at his own cost raise 
and remove any craft or plant (floating or otherwise) belonging to him or 
to any sub-contractor employed by him (including also any plant which 
is held by the Contractor or any sub-contractor under agreement for hire 
or hire-purchase) which may be sunk in the course of the construction 
completion or maintenance of the Works or otherwise deal with the same 
as the Engineer may direct or until the same shall be raised and 
removed, the contractor shall set al such buoys and display at night 
such lights and do all such things for the safety of navigation as may be 
required by the Engineer or by Employer.  In the event of the Contractor 
not carrying out his obligation imposed upon him by this clause the 
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Employer may provide buoy and light such sunken craft or plant and 
raise and remove the same (without prejudice to the right of the 
Employer to hold the Contractor liable under General Conditions) and 
the Contractor shall refund to the Employer all costs incurred in 
connection therewith. 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, 
to provide temporary moorings for his craft he may be allowed to do so in 
location and manner approved by the Engineer subject to all necessary 
permissions being first obtained by the Contractor from the authorities 
concerned.  The Contractor shall not lay his temporary moorings such as 
to interfere with the port traffic and such moorings shall be removed if 
and when required by the Employer. 

54. Cost of Repairs 
54.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 
period shall be remedied by the Contractor at the Contractor’s cost if the 
loss or damage arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete 
joint survey of the work within 7 days and prepare a defects list jointly. The 
defects pointed out by the Engineer or his nominee/Employer would be 
rectified by the contractor within 14 days and thereafter acceptance report 
be signed jointly by the contractor and the Employer. This joint acceptance 
report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent works before completion of the whole of the Works and, upon the  
issue of such Certificate, the Contractor shall be deemed to have undertaken to 
complete with due expedition any outstanding work in that part of the 
Permanent Works during the Defects Liability Period. 
Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or part of 
the Permanent Works before completion of the whole of the Works shall not be 
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deemed to certify completion of any ground or surfaces requiring reinstatement, 
unless such Taking-Over Certificate shall expressly so state. 
56. Taking Over 

The Employer shall take over the Site and the Works within seven days of 
the Engineer or his nominee issuing a certificate of Completion.  
Taking-Over Certificate 
When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, 
the Contractor may give a notice to that effect to the Engineer, with a copy 
to the  Employer, accompanied by a written undertaking to finish with due 
expedition any outstanding work during the Defects Liability Period.   Such 
notice and undertaking shall be deemed to be a request by the Contractor 
for the Engineer to issue a Taking- over Certificate in respect of the Works.  
The Engineer shall, within 21 days of the date of delivery of such notice, 
either issue to the Contractor, with a copy to the Employer, a Taking- Over 
Certificate, stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract, or give instruction 
in writing to the Contractor specifying all the work which in the Engineer's 
opinion, is required to be done by the Contractor before the issue of such 
Certificate.  The Engineer shall also notify the Contractor of any defects in 
the Works affecting substantial completion that may appear after such 
instructions and before completion of the Works specified therein.   The 
Contractor shall be entitled to receive such Taking-Over Certificate within 
21 days of completion, to the satisfaction of the Engineer, of the Works so 
specified and remedying any defects so notified. 

  
Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause, the 
Contractor may request and the Engineer shall issue a Taking-Over Certificate 
in respect of : 

a. any Section in respect of which a separate Time for Completion is 
provided in the appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both 
completed to the satisfaction of the Engineer and, otherwise than as 
provided for in the Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to 
occupy or use prior to completion (where such prior occupation or use is 
not provided for in the Contract or has not been agreed by the Contractor 
as a temporary measure). 

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed 
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account of the total amount that the Contractor considers payable under 
the Contract before the end of the Defects Liability Period. The Engineer or 
his nominee shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 60 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Engineer 
or his nominee shall issue within 15 days a schedule that states the scope 
of the corrections or additions that are necessary for the correction and 
certify payment of 50% of the undisputed amount to the contractor. If the 
Final Account is still unsatisfactory after it has been resubmitted the 
Engineer or his nominee shall decide on the amount payable to the 
Contractor and issue a payment certificate, within 60 days of receiving the 
Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and 

shall be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the 
amount stated in the Contract Data from payments due to the Contractor.  

59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  
59.2  Fundamental breaches of Contract include, but shall not be limited to 

the following:  
(a) The Delay in signing of contract agreement beyond prescribed time 

limit. 
(b) the Contractor stops work for 28 days when no stoppage of work 

is shown on the current Program and the stoppage has not been 
authorized by the Engineer or his nominee.  

(c) the Engineer or his nominee instructs the Contractor to delay the 
progress of the Works and the instruction is not withdrawn within 
28 days.  

(d) the Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation.  

(e) a payment certified by the Engineer or his nominee is not paid by 
the Employer to the Contractor within 50 days of the date of the 
Engineer or his nominee’s certificate:  

(f) the Engineer or his nominee gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
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determined by the Engineer or his nominee.  

(g) the Contractor does not maintain a security which is required.  
(h) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data and  

(i) if the Contractor, in the judgment of the Employer has engaged in 
corrupt or fraudulent practices in competing for or in the 
executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 
giving, receiving or soliciting of any thing of value to influence the action 
of a public official in the procurement process or in contract execution.  
“Fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice. Bidders (prior 
to or after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive the Employer of the benefits of free 
and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to 
the Engineer or his nominee for a cause other than those listed under 
Sub Clause 59.2 above, the Engineer or his nominee shall decide 
whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 
convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of 
extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 
make the Site safe and secure and leave the Site as soon as reasonably 
possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 
certificate for the value of the work done less advance payments received 
up to the date of the issue of the certificate, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply.  If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a 
debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of 
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a fundamental breach of Contract by the Employer, the Engineer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works and loss of profit on uncompleted 
works  less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works 
for which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event 
entirely outside the control of either the Employer or the Contractor, the 
Engineer or his nominee shall certify that the Contract has been frustrated. 
The Contractor shall leave the Site and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which 
commitment was made.  
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-
III (v) as modified or added by the following condition of special conditions as 
provided in Section – III(vi) herein, which shall be read and construed with the 
general condition in Section – 3 A to E as if they were incorporated therein. In 
so far as any of the condition of the special conditions may conflict or be in 
consisting with any of general conditions of in Section -3F- Special condition of 
the contract shall prevail.  
63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to 
the Engineer or his nominee a return in detail, in such form and at such 
intervals as the Engineer or his nominee may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the 
Engineer or his nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub contractors 
shall abide at all times by all existing labour enactment and rules made 
there under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or 
the local authority. Salient features of some of the major labour laws that 
are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of 
the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of 
the Contractor the Engineer or his nominee/Employer shall have the right 
to deduct any money due to the Contractor including his amount of 
performance security. The Employer / Engineer or his nominee shall also 
have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
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treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the       
Contractor shall take all reasonable precautions: 

(k) In connection with underground water resources (including percolating 
water) to prevent 
(j) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 

(l) All works shall be carried out without unreasonable noise and 
disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in regard or in relation to such liability. 

(m) The Contractor at his own cost shall make such provisions for lighting of 
Works, Temporary Works, Materials and Plant and shall provide all such 
marks and lights as may be required by the Employer or the Engineer or 
any other authority having jurisdiction over the Site together with all 
labour stores and services required for their efficient working and use at 
any time, day or night. 

(n) The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, 
and all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works are 
handed over to the Employer, or till such time when the Engineer decides 
that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such as 
not to interfere with any navigation lights or with any traffic or signal 
lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover 
the liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the 
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premium paid under such policy/policies as and when required by the 
Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 
compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills an 
amount that Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of or in 
relation to any accident or injury referred to above without any reference to 
the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the provisions 
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 
and the enactments that may be applicable including ESI Act, the payment 
of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's 
Act. The Workmen Compensation Act or any other applicable legislation and 
the Municipal by-laws or other statutory Rules and Regulations whatsoever 
in force if these are applicable. Any obligations finding or otherwise missed 
under any statutory enactments, rules & regulations there under shall be 
the responsibility of the Contractor and the NMPA will take no responsibility 
for the same. The Contractor should take Workmen's Compensation Policy 
for his Workers, who are not covered under ESI and submit the same to the 
EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and if 
admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work by 
his staff at site. 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against 
war risks, such insurance if normally available shall be effected, at the cost 
of the Employer, with the Insurance Company acceptable to the Employer 
and shall be in the joint names of the Employer and the Contractor. 
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68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if 
any, for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the 
rates and such conditions as notified by the State Government. The 
applicable rates for royalty is enclosed as Schedule-A in Volume –III. The 
contractor should submit the Mineral Dispatch Permit (MDP) in original for 
the quantity executed by the contractor for the requisite quantity of 
material incorporated in works for which MDP is issued by the authorized 
supplier. If contractor fails to submit the MDP in original the amount equal 
to 5 times the royalty charges shall be deducted from the contractor’s bills 
as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of 
heavy constructional plant or equipment materials or pre-constructed 
units or parts of units of work over roads, highways or bridges on which 
such oversized and overweight items are not normally allowed to be moved, 
the Contractor shall obtain prior permission from the concerned 
authorities. Payments for complying with the requirements, if any, for 
protection of or strengthening of the roads, highways or bridges shall be 
deemed to be included in his contract price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect 
of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in relation to any claim made by the concerned 
authorities in respect of damage or injury to roads, highways or bridges. In 
case of failure of the Contractor to settle such claims and in case the 
Employer is held responsible for payment to the authorities, then the 
Employer shall settle the claim and the Employer’s expenses in this regard, 
as certified by the Engineer, may be deducted by the Employer from any 
money due or to become due to the Contractor and the Engineer shall 
notify the Contractor accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract 
comply fully with all existing Acts, regulations and bye-laws including all 
statutory amendments and re-enactment of State or Central Govt. and 
other local authorities and any other enactments and act that may be 
passed in future either by the State or the Central Govt. or local authority, 
including Indian Workmen’s Compensation Act, Contract Labour 
(Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 
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Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, 
Provident Fund Regulations. Employees’ Provident Fund Act and schemes 
made under the same Act, Health and Sanitary Arrangements for 
Workmen, Insurance and other benefits and shall keep the Employer 
indemnified in case any action is commenced for contravention by the 
Contractor. If the Employer is caused to pay or reimburse any amounts as 
may be necessary to cause or observe, or for non-observance of the 
provisions stipulated here-forth on the part of the Contractor, the Engineer 
shall have the right to recover from the Contractor any sum required 
estimated to be required for making good the loss or damage suffered by 
the Employer. The Tenderers must have valid ESI and PF registration and 
shall maintain the records prescribed under ESI Regulations and PF Act & 
make the contribution towards ESI and PF in respect of persons employed 
by the Contractor. The contractor shall make available such records for 
inspection by ESI and PF authorities during inspection and furnish the 
copies of such records to the employer regularly. The EPF and ESI 
contribution on the part of the employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of Employer paid by 
the contractor shall be reimbursed by the Engineer –in –charge to the 
contractor on actual basis. The minimum wages applicable for Mangalore 
City is enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 
labour. This officer shall be qualified for this work and shall have the 
authority to issue instructions and shall take protective measures to 
prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst his 
staff and labour and for the preservation of peace and protection of 
Persons and property in the neighborhood of the Works from the same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, 
to ensure the safety of his staff and labour and, in collaboration with and 
to the requirements of the local health authorities, to ensure that 
medical staff, first aid equipment and stores, sick bay and suitable 
ambulance services are available at the camps, housing and on the site 
at all times throughout the period of the Contract and that suitable 
arrangements are made for the prevention of epidemics and for all 
necessary welfare and hygiene requirements. 
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71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 
local conditions provide on the Site, to the satisfaction of the Engineer’s 
Representative, an adequate supply of drinking and other water for the 
use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the Statues, 
Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic 
liquor, or drugs or permit or suffer any such importation, sale, and gift, 
barter disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or 
suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have 
due regard to all recognized festivals, days of rest and religious or other 
customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders and 
requirements as may be made by the Govt., or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour 
from amongst persons in the service of the Employer or other agencies 
engaged for any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour employed for the purposes 
of or in connection with the Contract, including all fencing water supply 
(both for drinking and other purposes), electricity supply, sanitation, 
cook houses fire prevention and fire-fighting equipment, crèche for 
children of his staff and labour employed for the purposes, furniture, 
other requirements in connection with such accommodation or 
amenities. On completion of the Contract, unless otherwise agreed with 
the Employer, the temporary camps/housing provided by the Contractor 
shall be removed and the site reinstated to its original condition, all to 
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the approval of the Engineer. The land for construction of labour camps 
shall be allotted outside the security area to the extent available and 
such area allotted for labour camps will be charged a ground rent at 
TAMP approved rates. The ground rent is liable for change as per the 
prevailing TAMP rates from time to time during the currency of the 
contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not 
less than a fair wage which expression shall mean whether for time or 
piecework the respective rates of wages as fixed by the Public Works 
Department as fair wages for Dakshina Kannada District payable to the 
different categories of labourers of those notified under the Minimum 
Wages Act. 
The Contractor shall maintain records of Wages and other remuneration 
paid to his employee in such form as may be convenient and to the 
requirements of the Employer/Engineer and the Labour Enforcement 
Officer (Central), Ministry of Labour, Govt. of India, or such other 
authorized person appointed by the Central Govt. The Contractor shall 
allow inspection of the aforesaid Wage Records and Wage Slips to the 
Engineer and to any of his workers or to his agent at a convenient time 
and place after due notice is received, or to any other person authorized 
by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as 
soon as possible after its occurrence. In the case of any fatality or serious 
accident, the Contractor shall, in addition, notify the local police 
authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority for his Materials, labors and the staffs 
engaged in the works. The Contractor has to get the vehicle and labor 
RIFD based passes for the entry inside the wharf area based on 
prevailing rates. 

71.15 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 
Employer. The Contractor should furnish a list of person for whom the 
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passes are to be issued to the Engineer and arrange to obtain the passes 
from the appropriate authority, based on the recommendation of the 
Engineer and abide by the Rules of the New Mangalore Port Authority 
with regard to entry etc. For the entry of trucks and other vehicles also, 
the Contractor should obtain necessary permits. The Contractor shall 
retain the original passes obtained by them in respect of their labour and 
staffs engaged in the Works and produce the same to the Engineer as 
and when called for. It should not be either destroyed or allowed to be 
taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper 
and efficient life saving appliances and first aid equipment to the approval 
of the Engineer. The appliances and equipment shall be available for use at 
all times. 

73. Diving Operations  
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 
be employed and is to have a copy of such Code Prominently displayed 
on the craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or 
offers to give to any person any bribe, gift, gratuity or commission as an 
inducement or reward for doing or forbearing to do any action in relation to 
the Contract or any other contract with the Employer, or for showing or 
forbearing to show favour or disfavor to any person in relation to the 
Contract or to any other contract with the Employer, then the Employer 
may enter upon the Site and the works and terminate the employment of 
the Contractor and the provisions of Clause 63 hereof shall apply as if such 
entry and termination had been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any 
payment or illegal gratification to any person/authority connected with the 
bid process so as to influence the bid process and have not committed any 
offence under the PC Act in connection with the bid. 

75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and 
confidential, save insofar as may be necessary for the purposes thereof, and 
shall not publish or disclose the same or any particulars thereof in any 
trade or technical paper of elsewhere without the previous consent in 
writing of the employer. If any dispute arises as to the necessity of any 
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publication or disclosure for the purpose of the Contract the same shall be 
referred to the decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less 

than 15 days before commencement of erection of any part of Temporary 
Works, drawings and detailed proposals for the method of construction of 
Temporary works such as office, store, false work and temporary 
platforms etc. which he intends to construct for the execution of the 
contract and no such work shall be constructed before obtaining the 
written approval of Chief Engineer. These temporary works, office, store 
etc. shall be erected at or near the work area subject to approval of the 
Employer and the land space for the same will be allotted free of ground 
rent to the extent available. The Contractor shall obtain permission for 
any Temporary Works and would ensure that during execution of works 
the statutory requirements of the concerned authorities such as New 
Mangalore Port Authority, Police, Customs, etc. would be complied with.  

 
76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the 
Contractor is required to submit to the Engineer during the progress of 
the Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed 
point on the main water supply line within the Port area. The plumbing 
connection and extension of necessary supply pipeline to the working area 
shall be arranged by the Contractor at his own cost. The Contractor shall 
also provide a water meter at his cost for metering the quantity of water 
used. Charges for the consumption of the water will be paid by the 
Contractor to the Employer at notify rate as applicable time to time during 
the currency of the Contract. For non-supply of water at any stage port will 
not be responsible and the Contractor shall not have any claim whatever for 
loss or damage. 

78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works 

to the extent available will be made available by the Employer within the 

Port area. Drawing of power lines etc. from the available point of supply of 

power to the actual work site either by overhead lines or underground 

cables shall be arranged by the contractor at his cost. The temporary lines 

and connections by the Contractor shall be approved by the Engineer's 

representative before availing power. The Contractor shall provide Trivector 
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Meter to read consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer 

within 15 days from the date of the letter of acceptance of the tender. lf the 

power requirement is more than 50 KW, the Contractor has to avail the 

power supply at 11 KV and install his own transformer of suitable capacity 

and work carried out as per IE Rules & Regulations as approved by the 

CEA. The Contractor shall pay to the Employer, the power charges as per 

the prevailing Tariff schedule of MESCOM in force during the work of the 

Contractor. At present, it is Rs.7.46 per unit consumed and demand 

charges @ Rs. 190.00 per KVA or part thereof per month on connected load, 

security deposit Rs. 4,604.00 per KVA along with departmental charges @ 

23.75% of the bill amount. The Contractor shall also pay the connection 

and disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity 

capacitors bank to maintain the Power Factor of all power loads. If the capacity 

of the capacitor found less than stipulated as per regulation during inspection, 

surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay 

refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, 

before availing the power supply in the form of a Demand Draft drawn in favour 

of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along 

with the completion report. The Trivector Meter provided is calibrated either by 

M/s. MESCOM or NITK, Surathkal, and such a Certificate to be produced. For 

non supply of power at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items in 

the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in 

force from time to time.  Deduction of Income Tax shall be made by the 
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Employer from each certificate of payment to the contractor at the rate of 

2% plus surcharge or such other rates as may be specified by the Central 

Government from time to time, on the gross amount of the Contractor’s 

bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall 

be paid to the contractor separately as applicable. The contractor shall 

submit running account bills indicating GST separately as applicable. 

The Contractor shall be responsible for the payment of GST applicable, to 

the GST authority. The contractor shall file the applicable returns with 

tax department in time and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such 

as SAC code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

 The Invoice should be uploaded to GST website on monthly basis with in 

the due date as specified by GST act. Input tax credit lost by Port due to any 

error, omission or non filing of return will be recovered from any amount due to 

the supplier Any input tax credit lost by the Port due to due to any error, 

omission or non filing of return will be recovered from the bills and other 

monies available with the Port 

80. Price Adjustment (not applicable to this contract) 
81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims demands proceedings 

damages costs charges and expenses whatsoever in regard or in relation to 

such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered 

to by the contractor and he will be held responsible for any violations of the 

same. The set of such conditions (regulation) is available with NMPA and 

the contractor is required to go through it before tendering. 
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Besides the above, the Contractor shall also scrupulously adhere to and 

observe the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In 

case of any damage on account of above, the entire responsibility will 

remain with contractor and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all 

work that cannot be safely done from ground.  No portable single ladder 

shall be over 8 meters in length.   

Hoisting machines and tackles used in the works including their 

attachments, and supports shall be in perfect condition as per stipulations 

of the relevant Rules.  The ropes used for hoisting or lowering materials or 

as means or suspension shall be of durable quality and adequate strength 

and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of 

the trench or half of the depth of the trench, whichever is more.  All 

trenches and excavation shall be provided with necessary fencing to 

lighting.  Every opening in the floor of a building or in a working platform 

shall be provided with suitable fence to prevent the fall of persons or 

materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove. 

All safety rules shall be strictly followed while working on live electrical 

systems or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour 

and shall always take such necessary additional steps to keep the harbour 

waters free of noxious or unhygienic matters coming from his works as are 

required by the Employer.  Under no circumstances shall inflammable 

materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 
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84. Execution of work 

The contractor shall be required to execute the work in such a way so as 
not to cause any damage, hindrance or interference with port activities 
going on in the area or nearby. He should not also deposit the materials at 
such places which may cause inconvenience to the public and the work 
going on in the nearby area The Contractor shall have to make good all 
damages done by him to the structures nearby while executing the work 
and no extra payment shall be made to him on that account. 
All the materials required to be used in the work shall have to be got 
approved from the Engineer-in-Charge before stacking at the site of work. 
Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the contractor at his own cost, 
including necessary arrangements for proper movement of traffic by 
carefully maintained approaches and road diversions with suitable sign 
boards for indications of road signs etc. as directed by the Engineer-in-
Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 
38 (vi) and Notification 42-96 amended by 21-2000 of customs tariff, 
Government of India.  
Customs Duty leviable shall be paid directly by the Contractor to the 
Customs Authorities, Government of India. The Employer shall 
reimburse this amount upon submission of documentary evidence in 
original for the proof of payment of such Customs Duty. The 
reimbursement of such amount towards Customs Duty shall be limited 
to the Ceiling amount quoted by the Contractor in the Bill of Quantities 
as above. If the Contractor incurs Customs Duty Levy less than the said 
Ceiling Amount, the reimbursement by the Employer shall be limited to 
the documented cost of Customs Duty levies actually paid to the 
Customs Authorities, Government of India. If the Actual Customs Duty 
levies paid by the Contractor exceeds the said Ceiling Amount, then the 
reimbursement by the Employer shall be limited to the Ceiling Amount. 
The reimbursement of the Customs Duty will be limited only to the 
Imported Materials listed in “Preamble and Bill of Quantities”, BOQ 
No.__. During the execution of the Works, if it necessitates for 
expeditious completion of the Works, Contractor may resort to import of 
any of the materials not listed aforesaid, with the approval of the 
Employer. However, the aggregate amount of Customs Duty to be 
reimbursed shall not exceed the lump sum amount offered in the Priced 
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Bill of Quantities.  

 
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government authorities 
and get the Imported Materials cleared and transported in time. The Contractor 
shall be fully responsible for port and Customs clearance including stevedoring, 
handling, unloading, loading, storage, inland transportation, if any of materials, 
equipments and plant to storage godowns, yards, sites etc. The contractor shall 
be fully responsible for any delays, penalties charges and losses if any in this 
regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at concession 
rate or Customs Duty as applicable. However, the responsibility for obtaining 
such concession rate of customs duty shall be that of the Contractor. 
 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any liability 
on the account. For bill of Lading, the “Consignee” for permanent materials to 
be incorporated into the Works will be the New Mangalore Port Authority. The 
Contractor will be “Notify Party”. Notwithstanding the above, obtaining 
“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 
Duty, etc. shall be the responsibility of the Contractor. 
 
The Contractor shall give an undertaking follows: 
 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ _____ 
we request New Mangalore Port Authority to be consignee in the matter 
of permanent materials to be imported by us at our cost (covering 
payments of materials by letter of credit) including freight, insurances, 
taxes and any other charges whatsoever payable in connection with the 
import and its incorporation into the work.  

 
b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
Contractor) and New Mangalore Port Authority.  

 
c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 
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responsibilities etc. as if we are our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 
at our own cost. New Mangalore Port Authority’s responsibilities in this 
regard will be the same as under the said contract and limited to issuing 
required recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 
obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. 
between ……………………….(the Contractor) and New Mangalore Port 
Authority.  

86. Drawings & Designs 
(a)  General details of the works are shown on the drawings accompanying 

this tender document. The Engineer will supply to the Contractor from 
time to time during the progress of the works such further working 
drawings as will be necessary in his opinion for the proper and adequate 
execution and maintenance of the Works in accordance with the 
Engineer’s designs and/or any modification thereof as decided by the 
Engineer and the Contractor shall carry out the work in accordance with 
the said working drawings. Two sets of such working drawings will be 
issued. If the Contractor requires more sets he will have to make his own 
arrangement at his cost. Residual Design, Detailing & Engineering: - The 
Engineer to the project has done the detailed design and engineering for 
the subject tender. During execution of the work the residual design, 
detailing and engineering, if needed, is to be carried out by the contractor 
at no extra cost to the Employer. For equipment/ Installations detailed 
drawings need to be produced by the contractor at no extra cost to the 
Employer. The contractor shall also get approved such design, detailing 
& engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to 
the Engineer’s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in 
duplicate (in the first instance) of detailed working drawings which may 
be required for such alteration/modification and at the same time call 
the attention of the Engineer to any alternative detail or modification of 
the contract drawings which the Contractor may wish to make at least 
30 days prior to the commencement of the work or part of the work to 
which such drawings relate. The contractor shall at the same time, if so 
required by the Engineer, furnish calculation sheets in duplicate relating 
to the strength and anticipated deflections in respect of such 
altered/modified works. The Engineer will, after any such alteration 
which he may approve, record on the copies as amended his approval 
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and will return one copy of the drawings and calculation sheets to the 
contractor, who shall carryout the work in accordance therewith. The 
contractor shall forward to the Engineer three additional copies of the 
working drawings and calculation sheets as approved in additions to 
these working drawings and calculation sheets as approved. In addition 
to these working drawings are also to be submitted (the same procedure 
as in the ease of the contractor) in respect of any work proposed to be 
executed by sub-contractors. The approval of the Engineer of all or any of 
the calculation sheets, drawings shall not relieve the contractor of 
responsibility in connection with the execution of the altered/modified or 
subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  
“As built” Drawings are required to be submitted by the Contractor and shall be 
supplied by them by the dates stated in the Contract Data. If the Contractor 
does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer or his nominee’s approval, 
the Engineer or his nominee shall withhold the amount stated in the Contract 
Data from payments due to the Contractor.  
87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  
 

88. Progress Report 

The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of 
Contract.   

88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, 
weather condition, actual manpower, equipment and the prominent 
materials available and arriving to site. The contractor shall submit the 
daily report format to the Department for prior approval.  

88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and 
submitted to the Engineer in triplicate. The first report shall cover the 
period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, 
each within 7days after the last day of the period to which it relates. 
Reporting shall continue until the Contractor has completed all work, 
which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  

Each report shall include:  
a) Charts and detailed descriptions of progress, including each stage of 
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design (if any), Contractor’s Documents, procurement, manufacture, 
delivery to Site, construction, erection and testing; and including these 
stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 
showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected 
dates of:  

i) Commencement of manufacture, 
ii) Contractor’s/Engineer’s inspections,  
iii) Tests,  
iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 
Materials;  

e) Safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 
or circumstances which may jeopardize the completion In accordance 
with the Contract, and the measures being (or to be) adopted to overcome 
delays. 

89. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment 
certificate, the following documents will be deemed to form the completion 
documents:  
i) The Technical documents according to which the work was carried out.  
ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  
iii) Certificates of final levels and dimensions as set out for various works.  
iv) Certificates of tests performed for various works. 
v) “As Built” Drawings. 

 
90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall 

submit self-attested copy of statutory documents such PAN card, GST 

registration certificate, ESI registration certificate, EPF registration 

certificate, Labour Identification Number (LIN) and any other documents 

required for successful completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 
 
(a) Workmen Compensation Act 1923:- The Act provides for compensation in 

case of injury by accident arising out of and during the course of 
employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 
the Act on satisfaction of certain conditions on separation if an employee 
has completed 5 years service or more on death at the rate of 15 days 
wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 
for monthly contributions by the employer and workers @ 13.00% 
and12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 
etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 
certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required 
to be provided, by the Principal Employer by Law.  The Principal 
Employer is required to- take Certificate of Registration and the 
Contractor is required to take license from the designated Officer.  The 
Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 
than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act if the employment is a scheduled employment 
Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages 
are to be paid when it will be paid and what deductions can be made 
from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in the matters of 
transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of 
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annual bonus subject to a minimum of 8.33% of wages and maximum of 
20% of wages to employees drawing Rs. 3500/- per month or less. The 
bonus to be paid to employees getting Rs. 2500/- per month or above up 
to Rs. 3,500/- per month shall be worked out by taking wages as Rs. 
2500/- per month only.  The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of 
applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions 
of Service) Act 1979:The Act is applicable to an establishment which 
employs 5 or more inter-state migrant workmen through an intermediary 
(who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant 
workmen, in establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, 
travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act of 
1996:-All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  
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vi) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract         
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
 New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

Chairman,  
New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (C-II) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Restoration/Repair fire Monitor 

Tower,Fire Control Buildings in Oil Jetty Area-Re tender.” 
Tender no: 101/2022-23 

(1) 

6 The works consist of ” Restoration/Repair fire Monitor 
Tower,Fire Control Buildings in Oil Jetty Area-Re tender.”. 

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

7  Schedule date of commencement 07 days from the date of 
Issue of Letter of Acceptance. 
 
 
However No work shall be commenced before signing of 
contract Agreement. 

Conditions 
of contract       
A-General  
1.Definitions  
 
59.2(a) 

8 The Contract price is the price stated in the letter of 
acceptance. However payment will be made as per actual 
work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 
6 (Six  ) Months excluding monsoon) with the following 
milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work, for 
completion of the work as per the scheduled date. 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions 
of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the 
Bid and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or modified 
in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works 
within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     (21) 
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Sl. 
No. 

Description Reference 
Cl. No. 

The site will be handed over immediately after issue of 

Letter of acceptance and the site is free from 

encumbrances.   

14 The site is defined in drawing No.21/72/Mtc-II/2022-Ts-

LP 

 

15 The Defects Liability Period is 1 (One ) year (35) 
13 

16 The minimum insurance cover for physical property, 

injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week 

for the number of weeks delayed beyond the stipulated 

date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 
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Sl. 
No. 

Description Reference 
Cl. No. 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 

signing of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each bill 
subject to a maximum of 5% of the  contract price 
including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable 

for delay period of ଵ
ଷ
of contract period and thereafter 10% 

L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 

5% of the contract price including GST. 
(52.2) 

34 The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee 

of the type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of Employer contribution of ESI, EPF 

within 60days for the date of Completion of work. 

71 
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FORM OF SECURITIES 
Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be 
required to provide Performance and Advance Payment Securities in accordance 
with one of the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 

 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance 
of Contract _______________________________ No._________ dated_____________ to 
execute ______________________________ ___________________ [name of Contract 
and brief description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for 
the sum specified therein as security for compliance with his obligations in 
accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable 
in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand, and 
without cavil or argument, any sum or sums within the limits of 
_____________________________________ [amount of guarantee]1 as aforesaid 
without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand.  
We further agree that no change or addition to or other modification of the 
terms of the Contract or of the Works to be performed there under or of any of 
the Contract documents which may be made between you and the Contractor 
shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects 
Liability Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all 
our liabilities under this guarantee shall stand discharges. 
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    IN WITNESS WHEREOF this guarantee has been duly executed on this 
……… day of ………….. 
 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date___________
_______________________________________________ 
 
1 An amount shall be inserted by the Guarantor, representing the 
percentage of the Contract Price specified in the Contract and denominated in 
Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
 
 
To: ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
 
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter called 

“the Contractor”) shall deposit with________________________[name of Employer] 

a bank guarantee to guarantee his proper and faithful performance under the 

said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of 

guarantee]1 ___________________________________________[in words].  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of Works to be performed there under or of any of the 

Contract documents which may be made 

between__________________________[name of Employer] and the Contractor, shall 

in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name of 

Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 
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……………………..only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 
………day of ………….. 
 
Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or 

financial institution representing the amount of the Advance Payment, and 

denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To 
New Mangalore Port Authority, 
Administrative Building, 
Panambur, Mangalore – 575 010. 

 
1. In consideration of the Board Members of the New Mangalore Port 

Authority, Mangalore (hereinafter called “The Board” having agreed to 
refund ________________________ _____________________________________ 
(hereinafter called “the said contractor(s)”) under the terms and 
conditions of an Agreement No._____________________________ made 
between New Mangalore Port Authority and 
__________________________________ (hereinafter called “the said 
Agreement”) the retention money for the due fulfillment by the said 
contractor(s) of the terms and conditions contained in the said agreement 
on production of a bank guarantee for _____________________. We 
__________________ (hereinafter referred to as “the Bank”) at the request of 
M/s.________________________ do hereby undertake to pay the Board an 
amount not exceeding ____________________ on demand. 

 
2. We _______________________________ do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, 
merely on a demand from the Board stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the said 
Contractor(s).  Any such demand made on the bank shall be conclusive 
as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted 
to an amount not exceeding 
Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any 
money so demanded notwithstanding any dispute or disputes raised by 
the Contractor(s) in any suit or proceeding pending before any Court or 
Tribunal relating there to, our liability under this present being absolute 
and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of 
our liability for payment there under and the Contractor(s) shall have no 
claim against us for making such payment. 

4. We _____________________ further agree that the guarantee herein 
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contained shall remain in full force and effect during the period that 
would be taken for the performance of the said Agreement and that it 
shall continue to be enforceable till all the dues of the Board under or by 
virtue of the said Agreement have been fully paid and its claims satisfied 
or discharged or till Engineer-in-charge on behalf of the Board certifies 
that the terms and conditions of the said Agreement have been fully and 
properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee. 

 
5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in any 
manner our obligations here under to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the 
said Contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Board against the said 
Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said Agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to 
the said Contractor(s) or for any forbearance act or omission on the part 
of the Board or any indulgence by the Board to the said Contractor(s) or 
by any such matter or thing whatsoever which under the law relating to 
sureties would but for this provision, have effect so relieving us. 

 
6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s). 
 

7. We _____________________________ lastly undertake not to revoke this 
guarantee except with the previous consent of the Board in writing. 

 
8. This guarantee shall be valid up to _____________ unless extended on 

demand by Board Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to 
Rs.___________________________________________________________ and 
unless a claim in writing is lodged with us within three months of the 
date of expiry or such extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 

 
Notwithstanding anything contained herein. 
 

1. Our liability under this Bank Guarantee restricted to a sum of 
Rs._________________ 



 107
____________________________________________________Only). 

2. This bank guarantee shall be valid up to 
_____________________________We are liable to pay the guaranteed amount 
or any part thereof under this bank guarantee only and only if you serve 
upon us a written claim or demand on or before ____________. 
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iv. APPENDIX  1 GENERAL CONDITIONS OF CONTRACT (NA) 

 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 
 
THIS AGREEMENT, made and entered into this ................……………. Day 
of…………..20.............…. Between ….......…….....…….. (“the Employer”) 
and................................................................................................................
........................................................................ (“the Contractor”),and the 
Disputes Review Board (“the Board”) consisting of One / three Board  
Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note : Delete whatever is not applicable ] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the 
construction of the ……………………………………………………………… 
……………………………….…………………………………………………………………
……………………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the 
Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 
accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 
should not give any advice to either party or to the Engineer or his nominee 
concerning conduct of the Works.  
 
The Board Members : 

a. shall have no financial interest in any party to the contract or the 
Engineer or his nominee, or a financial interest in the contract, except 
for payment for services on the Board.  

 
b. shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Engineer or his nominee, except for fee 
based consulting services on other projects, all of which must be 
disclosed prior to appointment to the Board.  
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c. shall have disclosed in writing to the parties prior to signature of this 
Agreement any and all recent or close professional or personal or 
personal relationships with any director, officer, or employee of any 
party to the contract, or the Engineer or his nominee, and any and all 
prior involvement in the project to which the contract relates;  

 
d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 
Engineer or his nominee, except as a Board Member. 

 
e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 
nominee, regarding employment whether as a consultant or otherwise 
either after the contract is completed or after services as a Board 
Member is completed;  

 
f. shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the Engineer 
or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to 
question the continued existence of the impartiality and independence 
required of Board Members.  

 
3. Except for its participation in the Board’s activities as provided in the 

contract and in this Agreement none of the Employer, the Contractor, the 
Engineer or his nominee, and one another any fact or circumstances which 
might be such to cause either the Employer or the Contractor to question 
the continued existence of the impartiality and independence required of 
Board Members.  
 

4. The Contractor shall :  
a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 
variation orders, and other documents, pertinent to the performance 
of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 
Board, including conference facilities, and secretarial and copying 
services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its 
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activities after issuance of the taking over Certificate and the Board’s 
issuance of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 
Agreement. 

7. The Board Members are independent and not employees or agents of either 
the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 
equally by the Employer and the Contractor. If the Board requires special 
services, such as accounting, data research, and the like, both parties must 
agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 
regular intervals, at times of critical construction events, and at the 
written request of either party. The timing of Site failing agreement 
shall be fixed by the Board.  

b. Site meetings shall consist of an informal discussion of the status of 
the construction of the works followed by an inspection of the works, 
both attended by personnel from the Employer, the Contractor and 
the Engineer or his nominee.  

c. If requested by either party or the Board, the Employer will prepare 
minutes of the meetings and circulate them for comments of the 
parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party or 

the Engineer or his nominee, the objecting party may file a written 
Notice of Dispute to the other party with a copy to the Engineer or his 
nominee stating that it is given pursuant to Clause 65 and stating 
clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond 
in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 
written appeal to the response is filed with the responding party 
within 7 days of receiving the response. Both parties are encouraged 
to pursue the matter further to attempt to settle the dispute. When it 
appears that the dispute cannot be resolved without the assistance of 
the Board either party may refer the dispute to the Board by written 
Request for Recommendation to the Board, the other party and the 
Engineer or his nominee stating that it is made pursuant to Clause 
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65.  

d. The Request for recommendation shall state clearly and in full detail 
the specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied 
that the dispute requires the Board’s assistance, the Board shall 
decide when to conduct a hearing on the dispute. The Board may 
request that written documentation and arguments from both parties 
be submitted to each Board Members before the hearing begins. The 
parties shall submit insofar as possible agreed statements of the 
relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer 
or his nominee shall each have ample opportunity to be heard and to 
offer evidence. The Board’s Recommendations for resolution of the 
dispute will be given in writing, to the Employer, the Contractor and 
the Engineer or his nominee as soon as possible, and in any event not 
more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 
a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 
access to necessary documentation may be utilized by the Board. 
Private sessions of the Board may be held at any location convenient 
to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 
have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 
concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 
formulate its Recommendations. All Board deliberations shall be 
conducted in private, with all individual views kept strictly 
confidential. The Board’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both 
parties and to the Engineer or his nominee. The Recommendations 
shall be based on the pertinent contract provisions, applicable laws 
and regulations, and the facts and circumstances involved in the 
dispute. 

e. The Board shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall decide, 
and the dissenting member any prepare a written minority report for 
submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 
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opinion that the Dispute Review Board is not performing its functions 
properly; the Employer and the Contractor may together disband the 
Disputes Review Board. In such an event, the disputes shall referred to 
Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying that 
the Board shall stand disbanded with effect from the date specified in the 
notice. The notice shall be posted by a registered letter with AD or delivery of 
the letter, even if he refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 
Panambur, Mangalore 

 
 
 
 
 
 

Restoration/Repair fire Monitor Tower,Fire Control 
Buildings in Oil Jetty Area-Re tender. 

 
 

TENDER DOCUMENT 
 

Volume – II 
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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 
Tender no: CIVIL/CE(C)/EE(C)/101/2022-23 

Tender for 
 

“Restoration/Repair fire Monitor Tower,Fire Control Buildings in 
Oil Jetty Area-Re tender.” 

 
Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 13) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - 

E: General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume II Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  
 

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the 

Consultant/Owner and the specification provided by the Consultant/Owner. All standard 

drawings are enclosed with the tender documents. In case any item is not covered under 

specification then the same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided herein and is not 

covered under CPWD specification shall be executed as per manufacturer guidelines. All 

materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between Standards/Code 

and Technical Specification, the provisions of Technical Specification shall prevail, and the 

Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental 

items not shown or specified but as may be required for complete performance of the Works 

in accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor at his 

own cost. The contractor shall execute the work as per the standard Field Quality Plan 

(FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific 

parameters and shall include for all such conditions and contingent measures in the bid, 

including those which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level 

with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at 

all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 
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The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPT. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 21/72/Mtc-II/2022-

Ts–LP . The Contractor shall confine his activities strictly to the allotted site area(s) and 

shall not allow his personnel to trespass upon any other areas occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of New 

Mangalore Port). This bench mark and base line will be the basis for the setting-out for all 

the Works. The main levels and lines for each portion of the Works shall be established from 

the bench mark and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 
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As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature 

of 36C. The average annual rainfall is approximately 3330 mm and concentrated in the 

south-west monsoon months of June, July, August and September during which period the 

average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from south-

west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds in the 

remaining months of the year are predominantly from the north-west and the maximum 

intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea 

and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as 

severe or frequent as in the Bay of Bengal. The maximum wind speed so far recorded in 

cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965 

when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department reveal 

that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-

west monsoon period. The maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 
 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and 

tools for Site Preparation, clearing and all other works. Clearing shall mean to completely 

demolish, remove and dispose with all leads, lifts and descents from the area marked, trees, 

bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds, 

existing structures and other objectionable materials. The areas required to be cleared shall 

consist of the work Site, ditches, borrow pits, diversions and all other areas necessary for 

the construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of 

the Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for 

the stability and safety of all Temporary Work. 
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It will be the responsibility of the Contractor to make timely procurement of all materials 

and mobilize all essential equipment for both Temporary and Permanent Works. 

1.6   Site Information 

 

The detailed drawing No.21/72/Mtc-II/2022-Ts-LP of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the geographical 

profile of site, no extra cost for additional arrangement required to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for 

any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the Contractor. 

The Contractor shall submit to the Engineer-in-charge for approval his proposal of the 

manner of presentation of these records. Three copies of all such records shall be furnished 

to the Engineer-in-charge on completion of each test or operation. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



121 
 

                             
 

B. Works 
1. REPAIRS TO BUILDINGS 

Repairs to plaster in patches of 2.5 m2 and less in walls, ceilings 10 to 20mm 

thick in cement mortar 1:3 including cutting the patches in proper shape and 

replastering the surface of the wall including disposal of rubbish with a lead of 

50m including curing cost of materials, labour,  Scafolding, all lifts etc. complete 

as per specification. 

14.1 REPAIRS TO PLASTER  

14.1.0 The work includes cutting the patch and preparing the wall surface. Patches of 

2.50 square metres and less in area shall be measured under item of ‘Repairs to Plaster’ 

under this sub-head. Plastering in patches over 2.5 square metres in area shall be paid 

for at the rate as applicable to new work under sub head ‘Finishing’. 

14.1.1 SCAFFOLDING  

Scaffolding as required for the proper execution of the work shall be erected. If work can 

be done safely with the ladder or jhoola these will be permitted in place of scaffolding. 

14.1.2 CUTTING  

The mortar of the patch, where the existing plaster has cracked, crumbled or sounds 

hollow when gently tapped on the surface, shall be removed. The patch shall be cut out 

to a square or rectangular shape at position marked on the wall as directed by the 

Engineer-in-Charge or his authorized representative. The edges shall be slightly under 

cut to provide a neat joint. 

14.1.3 PREPARATION OF SURFACE  

The masonry joints which become exposed after removal of old plaster shall be raked out 

to a minimum depth of 10 mm in the case of brick work and 20 mm in the case of stone 

work. The raking shall be carried out uniformly with a raking tool and not with a basely, 

and loose mortar dusted off. The surface shall then be thoroughly washed with water, 

and kept wet till plastering is commenced. 

in case of concrete surfaces, the same shall be thoroughly scrubbed with wire brushes 

after the plaster had been cut out and pock marked as described in 13.1.2. The surface 

shall be washed and cleaned and kept wet till plastering is commenced. 

14.1.4 Application of Plaster Mortar of specified mix with the specified sand shall be 

used. The method of application shall be as described for single coat plaster work of the 

specified mix and under Chapter 13. The surface shall be finished even and flush and 

matching with the old surrounding plaster. All rounding’s necessary at junctions of 

walls, ceilings etc. shall be carried out in a tidy manner as specified in sub-head 13.0. 

All dismantled mortar & rubbish etc. shall be disposed off within 24 hours from its 

dismantling promptly as directed by the Engineer-in-Charge. 

14.1.5 PROTECTIVE MEASURE  
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Doors, windows, floors, articles of furniture etc. and such other parts of the building 

shall be protected from being splashed upon. Splashing and droppings, if any, shall be 

removed by the contractor at his own cost and the surface cleaned. Damages, if any, to 

furniture or fittings and fixtures shall be recoverable from the contractor. 

14.1.6 CURING  

Curing shall be done as per plaster work with special reference to the particular type of 

plaster mix as described under sub-head ’finishing’. 

14.1.7 Finishing After the plaster is thoroughly cured and dried the surface shall be 

white washed or colour washed to suit the existing finishing as required unless 

specified. 

14.1.8 MEASUREMENTS  

Length and breadth shall be measured correct to a cm. The area shall be calculated in 

square metre correct to two places of decimal. Patches below 0.05 square metre in area 

shall not be measured for payment. 

Pre- measurements of the patches to be plastered shall be recorded after the old plaster 

has been cut and wall surface prepared. 

14.1.9 RATE  

The rate includes the cost of all the materials and labour involved in all the operations 

described above including lead as described in the item for disposal of old dismantled 

plaster /material. 

2. Epoxy Mortar 
Applying epoxy mortar over leached, honey combed and spelled concrete surface 

and exposed steel reinforcement complete including disposal of rubbish with a 

lead of 50m including curing cost of materials, labour,  Scaffolding, all lifts etc. 

complete as per specification 

2804 REPLACEMENT OF SPALLED CONCRETE BY EPOXY MORTAR/ POLYMER 

MORTAR 

2804.1 Epoxy Mortar 

2804.1.1 Material 

The epoxy resins for use in the mortar shall be obtained from a reputed manufacturer 

and shall conform to the following: 

Pot Life                     60 minutes at 30°C 

Bond Strength          12 MPa 

Tensile Strength        16 MPa 

The Contractor/user shall carry out tests on the samples to demonstrate that the above 

requirements are met. 

The sand to be used in the mortar shall be graded quartz sand. 

2804.1.2 Proportioning and Mixing 
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The resin and hardener shall be first mixed. Thereafter, dry filler shall be added and 

again mixed thoroughly. The resultant mix shall be free of lumps of dry filler and shall 

be of uniform color for a total weight of 1kg or less, the components shall be mixed for 3 

minutes in a slip, speed (400-600 rpm) mixer. The stirrer shall be moved up and down 

and along the sides unto. uniform colour without streaks. is obtained. While stirring, it 

shall be ensured that excessive amount of air is not entrapped. If no power is available, 

a flat putty knife may be used to reach into the corners of the can and hand mixing 

done for at least 5 minutes. 

2804.1.3 Surface Preparation 

Two general methods of surface preparation shall be followed: 

a) Mechanical that includes grinding, grit blasting, water blasting and scarification. 

b) Chemical that includes acid etching with 15 percent by weight hydrochloric solution, 

followed by repeated flushing with high press stream of water 

Contaminants, such as oil, grease, tar, asphalt, paint, wax, curing compounds, surface: 

impregnants like linseed oil or silicons and Isitance, loose material and unsound 

concrete. shall be removed from the surface on which epoxy mortar is to be placed. 

2804.1.4 Application 

The epoxy primer coat which acts as a bonding agent, shall consist of resin and 

hardener mixed in the proportions as oiven by the manufacturer. Epoxy bonding agent 

shall be applied only on a dry surface and shall not be applied when it rains or in 

standing water. The overlay whether epoxy or cement based, shall be done within the 

pot life of the epoxy primer coat. Epoxy primer coat shall be applied with the help of stiff 

nylon bristle brushes or hard rubber rollers or spray gun, depending upon the nature of 

surface and extent of work area. As far as possible, the coating shall be uniformly thick.  

Before the primer coat is fully cured, epoxy mortar shall be applied by means of trowels 

and floats. The interval between the application of primer coat and epoxy mortar shall 

h€' approximately 15/30 minutes depending upon the ambient temperature.  

Seal coat shall be applied 24 hours after curing and mild roughening of the surface of 

the mortar 

2804.1.5 Coverage 

The coverage of resin mix would depend on the system of resin used. However, as a 

general guideline the coverage area shall be as under: 

Primer Coat. An area of 3-6 square meters will be covered by 1 kg of resin hardener mix, 

depending on the finish of the concrete. 

Epoxy Mortar. One square meter of surface requires approximately 20-24 kg of epoxy 

mortar, when laid to a thickness of 10 mm 

Seal Coat. An area of 4 to 6 square meters will be covered by 1 kg depending on the 

temperature of application. 

2804.1.6 Cleaning and Maintenance of Equipment 
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Tools and equipment are best cleaned immediately after use since the removal of cured 

resin is difficult and time consuming. The bulk of resin shall be removed using a scraper 

and remainder washed away completely using solvents such as toluene, xylene or 

acetone. Equipment shall always be cleaned before the epoxy hardens. Solvents used for 

this purpose may be Acetone (flammable), Methyl Ethyl Kethone (flammable), Methyl 

Chlori �de (non flammable). Cured epoxies may be removed using Methylene Chioride. 

2804.1.7 Testing 

Epoxy used for making mortar shall conform to all requirements and testing procedures 

es laid down in Clause 2803.9. 

2804.1.8 Personnel and Environment Safety 

Any skin contact with epoxy materials, solvents and epoxy strippers should be avoided. 

Epoxy resins and particularly epoxy hardeners (B component) may cause a rash on the 

skin. The official toxicity classification on the container labels may be looked at before 

starting work. 

Rubber gloves, with a cloth liner, and protective clothing shall be worn. Barrier creams 

are recommended but are not substitutes for protective clothing. Eyes shall be protected 

where splashing could occur while spraying of mixing. Good ventilation shall be ensured 

and inhalation of vapours avoided. If materials are sprayed, a respirator shall be used. 

If contact occurs with the skin, it shall be immediately washed with a cleaner, followed 

by soap and water. Should eye contact occur, it shall be flushed immediately with plenty 

of water for 15 minutes and a doctor called for. 

If contact occurs with the clothing, it shall be immediately changed to prevent further 

skin contact and if the contact occurs with components A or B, the clothing shall be 

thrown away. Hardened epoxy is not harmful but will break the clothing.  

All emptied used buckets, rags and containers shall be removed from site. These shall 

be stored in waste disposal bags and suitably disposed of. 

3. EPOXY PAINT 
Finishing with Epoxy paint (two coats) at all locations prepared and applied as 

per manufacturer's specifications including appropriate priming coat, 

preparation of surface, etc. complete. On steel work  including preparing the 

surface after thoroughly cleaning oil, grease, dirt and foreign matter, cost of 

materials, labour complete as per specifications and as per directions of 

Engineer-in-charge. 

13.24A.1 Material 

This product has got excellent adhesion properties and offers a balanced aesthetic and 

corrosion protective surface. Epoxy offers good resistance to water and humidity. Epoxy 

coating are used because of their outstanding chemical resistance, durability, low 

porosity and strong bond strength and it provides dry tough and protective coatings. 
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Epoxy coatings are created, by chemical reaction using an epoxide resin and polyamine 

hardener 

13.24A.2 PAINTING NEW SURFACE 

13.24A.2.1 Surface must be dried, cleaned & made free from oil, grease, dirt, dust & all 

other contaminants that could interfere with adhesion of coating. 

13.24A.2.2 APPLICATION 

The application of priming coat for relevant steel or cement surface shall be as per the 

description of para no. 13.24. Epoxy paint is supplied in two parts i.e. (base and 

hardener). Stir the base and hardener separately. Mix hardener gradually into the base 

under continuous stirring as per mixing ratio as specified by the manufacturers 

The epoxy paint shall be consumed with in the working pot life as specified by the 

manufacturers. Part mixing should be avoided. 

To achieve optimum performance of the product, minimum 2-3 coats by brushing would 

be required to get the desired dry film thickness (DFT) as specified by the manufacturer. 

Relative humidity in the environment should preferably be below 85%. 

13.24A.2.3 CLEANING  

All equipment’s/apparatus shall be cleaned immediately after use with thinner 

especially the hose pipes, gun, all spray equipment’s etc. All surplus material should be 

disposed off in compliance with environmental pollution rules etc. 

13.24A.2.4 GENERAL SAFETY 

Contact of the product with skin especially with eyes should be avoided. Use of face 

mask is mandatory during whole process. Proper ventilation is required and all safety 

procedures and precautions are to be adopted for executing epoxy painting process. 

13.24A.2.5 MEASUREMENT 

Measurements, Rate and other details shall be as specified in Para 13.23 as far as they 

are applicable which shall include the cost of all labour and material involved in all 

operation including priming coat as described above. 

4. Defective Concrete 
Removal of defective concrete, cleaning the surface thoroughly, applying the 

shotcrete mixture mechanically with compressed air under pressure, comprising 

of cement, sand, coarse aggregates, water and quick setting compound in the 

proportion as per clause 2807.1., sand and coarse aggregates conforming to IS: 

383 and table 1 of IS: 9012 respectively, water cement ratio ranging from 0.35 to 

0.50, density of gunite not less than 2000 kg/m3, strength not less than 25 

Mpa and workmanship conforming to clause 2807.6.  

2807 GUNITING/SHOTCRETING 
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2807.1 The gunite shall comprise 100 parts by weight of cement, 300 parts by 

weight quartz sand, 35-50 parts by weight water and 2 parts by weight approved 

quick setting compound. In general, dry mix shot Crete shall be used. 

2807.2 Ordinary Portland cement conforming to IS:269 shall be used in 

guniting. 2807.3 Sand for guniting shall comply with the requirements 

stipulated in IS: 383. In general. sand should neither be too coarse to increase 

the rebound nor too fine to increase the slump. Sand should preferably have 

moisture content between 3 to 6 percent. 

The grading of sand shall lie within the limits given below: 

    IS Sieve                    Percent Passing the Sieve  

    Designation 

    4.75 mm                                       95-100 

    2.36 mm                                        65-90 

                              1.18 mm                                       45-75 

  600 micron                                   30-50 

  300 micron                                   10-22 

  150 micron                                     2-8 

2807.4 For thick sections it may be advantageous to incorporate coarse 

aggregate in the mix provided adequate guniting equipment is available. Coarse 

aggregate, when used, shall conform to grading given in Table-1 of IS:9012. The 

percentage of coarse aggregate may normally be kept as 20 to 40 percent of the 

total aggregate and the mix shall be suitably designed. 

2807.5 Water/cement ratio for guniting snail fail within the range of 0.35 to 

0.50 by mass; wet enough to reduce the rebound. Drying shrinkage may be 

between 0.06 percent and 0.10 percent. The quick setting compound shall be 

added at the nozzle with water just before guniting. 

2807.6 Workmanship 
The cement and sand shall be batched and mixed and conveyed through a hose 

pipe- with the help of compressed air. A separate line shall bring the water 

under pressure. The cement sand and water mix shall be passed through and 

intimately mixed in a special manifold and then projected at high velocity to the 

surface being repaired. The density of gunite shall not be less than 2000 

kg/cu.m. The strength of gunite snail not be less than 25 NIPa. For effective 
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guniting, the nozzle shall be kept 600 mm to 1500 mm away from the surface. 

preferably normal to that surface. While enclosing reinforcement bars during 

repairs the nozzle shall be held closer at a slight angle and the mix shall be 

wetter than the normal. 

2807.7 Test panels simulating actual field conditions shall be fabricated for 

conducting preconstruction testing. The procedure for testing the cubes or 

cylinders taken from the panels stipulated in Clause 6 of IS:9012 shall be 

followed. 

2807.8 It should be ensured from tests that strength of about 25 MPa at 28 

days is available for the mortar/concrete mix. 

2307.9 The defective concrete shall he cut out to the full depth till sound 

concrete surface is reached. Under no circumstances should the thickness of 

concrete to be rernoved be less than clear cover to the main reinforcement. No 

square shoulders shall be left at the perimeter of the cut-off portion and all 

edges shall be tapered. Thereafter, all loose and foreign materials should be 

removed and the surface sand blasted to make it rough to receive shotcrete after 

applying a coat of epoxy bonding as per recommendation of the manufacturer at 

the rate of 1.0 kg per 1.5 sq.m. of surface area. 

2807.10 The exposed reinforcement shall be thoroughly cleaned free of rust, 

scales etc. by wire brushing. 'Wherever the reinforcements have been corroded, 

the same shall be removed and replaced by additional reinforcement. Before 

application of gunite, a coat of neat cement slurry should be applied on the 

surface of the reinforcement. 

2807.11 Sufficient clearance shall be provided around the reinforcement to 

permit encasement with sound gunite. Care shall be taken to avoid sand 

pockets behind the reinforcement. 

2807.12 A thickness of 25 mm to 40 mm of gunite can normally be deposited in 

one operation. If, for some reason, the total thickness is to be built up in 

successive operations, the previous layer should be allowed to set but not 

become hard before the application of the subsequent layer. Guniting shall 

always be done on a damp concrete surface. 

2807.13 Where required, welded wire fabrics 50 mm x 50 mm x No. 10 gauge 

shall be provided in the first layer of guniting. The fabric shall be tied properly. 
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In case the damage to the concrete member is very deep, the specifications for 

guniting as well as requirement of placement of wire mesh, has to be decided as 

per field conditions. 

2807.14 The stipulations given in IS:9012 regarding application of gunite should 

be followed so as to keep the rebound to the minimum. The quality of guniting 

and workmanship shall be such that the percentage of rebound mentioned in 

IS:9012 can be adhered to. In no circumstances shall the rebound material be 

re-used in the work. 

2807.15 It would be desirable that green gunite is moistened for at least 7 days. Guniting 

work shall not be done during windy or rainy conditions. 

5. Acrylic Smooth exterior paint 

Finishing walls with Acrylic Smooth exterior paint of required shade : Old work (Two 

coat applied @ 1.67 ltr/ 10 m²) on existing cement paint surface  including preparing 

the surface after thoroughly cleaning the surface to remove all dirt, dust and foreign 

matter, cost of materials, labour complete as per specifications and as per directions of 

Engineer in-charge. 

13.22 EXTERIOR PAINTING ON WALL 

13.22.1 Material The paint shall be (Textured exterior paint/Acrylic smooth exterior 

paint/premium acrylic smooth exterior paint/100% premium acrylic emulsion paint) of 

approved brand and manufacture. 

This paint shall be brought to the site of work by the contractor in its original containers 

in sealed condition. The material shall be brought in at a time in adequate quantities to 

suffice for the whole work or at least a fortnight’s work. The materials shall be kept in 

the joint custody of the contractor and the Engineer-in- Charge. The empty containers 

shall not be removed from the site of work till the relevant item of work has been 

completed and permission obtained from the Engineer-in-Charge. 

13.22.2 Preparation of Surface For new work, the surface shall be thoroughly cleaned off 

all mortar dropping, dirt dust, algae, fungus or moth, grease and other foreign matter of 

brushing and washing, pitting in plaster shall make good, surface imperfections such as 

cracks, holes etc. should be repaired using white cement. The prepared surface shall 

have received the approval of the Engineer in charge after inspection before painting is 

commenced. 

13.22.3 Application Base coat of water proofing cement paint 



129 
 

                             
 

13.22.3.1 All specifications in respect of base coat of water proofing cement paint shall 

be as described under 13.21. 

13.22.3.2 Before pouring into smaller containers for use, the paint shall be stirred 

thoroughly in its container, when applying also the paint shall be continuously stirred in 

the smaller containers so that its consistency is kept uniform. Dilution ratio of paint 

with potable water can be altered taking into consideration the nature of surface climate 

and as per recommended dilution given by manufacturer. In all cases, the 

manufacturer’s instructions & directions of the Engineer-in-charge shall be followed 

meticulously. 

The lids of paint drums shall be kept tightly closed when not in use as by exposure to 

atmosphere the paint may thicken and also be kept safe from dust. 

13.22.3.3 Paint shall be applied with a brush on the cleaned and smooth surface. 

Horizontal strokes shall be given, First and vertical strokes shall be applied immediately 

afterwards. This entire operation will constitute one coat. The surface shall be finished 

as uniformly as possible leaving no brush marks. 

13.22.4 The specifications in respect of scaffolding, protective measures, measurements 

and rate shall be as described under 13.14. 

6. SECTION V 

DRAWINGS 
 Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 

Tender Documents: 

Sl. 
No 

Drawing No. Description 

1 21/72/Mtc-
II/2022-Ts-LP 

Site location Plan 

2 21/72/Mtc-
II/2022-Ts-01 

General Arrangements of Control Buildings 

3 21/72/Mtc-
II/2022-Ts-02 

Restoration/Repair Fire Monitor tower and 
Fire control building in Oil jetty area 
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21/72/Mtc-II/2022-Ts-LP Site location Plan 
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21/72/Mtc-
II/2022-Ts-01 

General Arrangements of Control Buildings 

 
 
 

 21/72/Mtc-
II/2022-Ts-02 

Restoration/Repair Fire Monitor tower and Fire control 
building in Oil jetty area 
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VOLUME III 

SECTION VI 
(i) PREAMBLE TO BILL OF QUANTITIES 
1. General Instructions 

1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed 

to have examined the Drawings, Specifications, Conditions of Contract 

and to have acquainted himself with the detailed descriptions of the 

Works to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 

shall be deemed to be supplementary to and complementary of every 

other part and shall be read with it or into it so far as it may 

practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 

Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the conditions 

under which the work will proceed and all other matters affecting the 

carrying out of the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the 

locality of existing services, in order to execute the Works measured 

and described hereinafter. No claims for want of knowledge in this 

respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
1.2.1 Rates and prices set against items are to be the all-inclusive value of 

the finished work shown on the Drawings and/or described in the 

Specification or which can reasonably be inferred there from and are 

to cover the cost of provision of plant, labour, supervision, materials, 

test charges, freight, transportation, erection, installation, 

performance of work, care of works, insurance, maintenance, 

overheads and profits and every incidental and contingent cost and 

charges whatsoever including all taxes if any excluding GST and every 

kind of temporary work executed or used in connection therewith 
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(except those items in respect of which provision has been separately 

made in the general condition of contract) and all the Contractor's 

obligations under the Contract and all matters and things necessary 

for the proper completion and maintenance of the Works.  

1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 

described in the Specification or which can reasonably be inferred the 

reform and to cover the cost of every description of Temporary Works 

executed or used in connection therewith (except those items in 

respect of which specific provision has been separately made in these 

Bills of Quantities) and all the Contractor's obligations under the 

Contract including testing, giving samples and all matters and things 

necessary for the proper execution, completion and maintenance of 

the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 

any details of construction or material which have not been referred to 

in the Specifications or in the Bill of Quantities and Drawings, but the 

necessity for which may reasonably be implied or inferred there from, 

or which are usual or essential to the completion of all works in all 

trades, the same shall be deemed to be included in the rates and 

prices entered in the Bill of Quantities. The rates and prices are to 

cover the item as described in the Bill of Quantities and if there is 

inconsistency in the description between the Bill of Quantities, 

Specifications or Drawings, the interpretation will be done according to 

General Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken as a 

guarantee that the quantities scheduled will be carried out or required 

or that they will not be exceeded. The Employer / Engineer reserves 

the right to delete any item and / or increase / reduce quantities 

indicated in the Bills of Quantities at any time. Payment will be made 

according to the actual quantities of work ordered and carried out in 

the contract. However, the rates quoted shall be valid for any extent of 

variation in quantity of each individual item provided that the total 
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contract value does not get altered by more than indicated in 

conditions of contract. No claim whatsoever for extra payment due to 

variation of quantities within the above said limit would be 

entertained.  

1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 

items of work included in the Tender Documents for the details which 

will appear on subsequent drawings developed for construction 

purposes. Rate and price shall include any additional design/ detailing 

to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 

compliance with the Conditions of Contract, Special Conditions, the 

specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and 

transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 

accommodation, general security arrangements, welfare 

facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 

huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in 

goods in the execution of works, Excise Duty, Duties, etc. (other 

than Customs Duty for materials to be permanently 

incorporated into the Works); 

viii) All necessary temporary services including fresh water, 

compressed air lines, electrical cabling and switchgear, 

telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  
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xi) Allowance for complying with all environmental aspects as 

specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  

1.4 Method of Measurement  
 

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall 

be net off the dimensions of the works shown on the drawings except 

as mentioned below:  

 
1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear meter, centimeter or millimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square meter or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated 

to 'L'  

iv) Weight: Tone = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  
 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  

2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  

2.2.2 Effort for placement of precast concrete at the final locations 
shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 
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for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in 

position and compaction in work of any sectional area or thickness 

including shuttering, forming necessary construction joints, shear 

keys and stop ends, and for curing and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear keys 

and surfaces against which next stage concrete is to be cast and 

building in fittings including pipes and bolts except where specifically 

billed separately. No separate payment will be made for making 

openings/pockets/pits of any size and shape. Where surfaces are to 

receive finishes the rates shall include for leaving the surface rough or 

for hacking and roughening the surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes and 

other inserts in position accurately, concreting while they are in 

position and also for protecting the same as the work proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include for 

finishing the top surface to levels and slopes and surface finish as 

specified. Rates for concrete shall include for finishing the slab to 

specified slope towards drains, etc.  

2.4 Reinforcement  
 

2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 

reinforcement bars -whether plain, deformed or ribbed etc., -of various 

diameters will be calculated in accordance with Table 1 of IS:1732 

'Dimensions for Round and Square Steel Bars for Structural and 

General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short 
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and long lengths, bending, fixing, rolling margin and the provision of 

spacer bars or support, chairs, binding wire, saddles, forks and all 

dense concrete spacer blocks, etc., including preparing bending 

schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other 

deleterious matter before fixing and whilst still exposed during 

construction.  

2.5 Structural and Miscellaneous Steel work  
 

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and 

all charges for welding, cutting, bending, bolting, site connections, 

fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 

include the necessary fabrication, joints, angles, intersections and 

ends, all bolts or fixing lugs, all hoisting and scaffolding required and 

casting in fixings or later cutting out or forming pockets for same, 

grouting, supporting and making good.  
 

2.5.4 Rates are to include for all necessary scaffolding, working over 
water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all 
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equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 

3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 
/ 

sqmt 
square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
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circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES
NAME OF WORK: RESTORATION/REPAIR FIRE MONITOR TOWER,FIRE 
CONTROL BUILDINGS IN OIL JETTY AREA-RE TENDER. 

Ite
m 

No. 
Description Of Item Qty Unit Rate In 

Figures  
Amount 
(Rs. Ps.) 

1 Repairs to plaster in patches of 
2.5 m2 and less in walls, ceilings 
10 to 20mm thick in cement 
mortar 1:3 including cutting the 
patches in proper shape and re 
plastering the surface of the wall 
including disposal of rubbish with 
a lead of 50m including curing 
cost of materials, labour,  
Scaffolding, all lifts etc. complete 
as per specification. 

1125.00 Sqm 369.60 415800.00 

2 Applying epoxy mortar over 
leached, honey combed and 
spelled concrete surface and 
exposed steel reinforcement 
complete including disposal of 
rubbish with a lead of 50m 
including curing cost of materials, 
labour,  Scaffolding, all lifts etc. 
complete as per specification. 

475.00 Sqm 540.10 256547.50 

3. Finishing with Epoxy paint  (two    
coats)  at  all  locations prepared 
and applied as per manufacturer's 
specifications including 
appropriate priming coat, 
preparation of surface, etc. 
complete. On steel work  including 
preparing the surface after 
thoroughly cleaning oil, grease, 
dirt and foreign matter, cost of 
materials, labour complete as per 
specifications and as per 
directions of Engineer-in-charge. 
 

25.00 Sqm 151.80 3795.00 
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4. Removal of defective concrete, 
cleaning the surface thoroughly, 
applying the shot Crete mixture 
mechanically with compressed air 
under pressure, comprising of 
cement, sand, coarse aggregates, 
water and quick setting compound 
in the proportion as per clause 
2807.1., sand and coarse 
aggregates conforming to IS: 383 
and table 1 of IS: 9012 
respectively, water cement ratio 
ranging from 0.35 to 0.50, density 
of gunite not less than 2000 
kg/m3, strength not less than 25 
Mpa and workmanship 
conforming to clause 2807.6.  

620.00 Sqm 473.00 2,93,260.00 

5. Finishing walls with Acrylic 
Smooth exterior paint of required 
shade : Old work (Two coat 
applied @ 1.67 ltr/ 10 m²) on 
existing cement paint surface  
including preparing the surface 
after thoroughly cleaning the 
surface to remove all dirt, dust 
and foreign matter, cost of 
materials, labour complete as per 
specifications and as per 
directions of Engineer in-charge. 

3650.00 Sqm 90.20 3,29,230.00 

 TOTAL  Rs. 12,98,632.50 

 Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

(Quoted amount in Words Rupees ……………………………) 
 
Note: GST as applicable shall be claimed as separate line item in tax invoice 

and the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 
 

 
  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To, 
Executive Engineer (Civil) 
New Mangalore Port AUTHORITY 
Panambur 
Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 
execution of the above-named Works, and we the undersigned, offer to 
execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings 
and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of____ ___________  ___ __ 
____________ _____  _______ ______________ 
 
 
                                                                                     (IN BLOCK LETTERS) 
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 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature: _________________________ 
Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 
1 Ornamental and 

Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.4,500 per m3 which is 
higher. 

 
Rs.1,200 
per MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price on 
advalorem basis 
orRs.1,500 per m3 which 
is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price on 
advulorem basis or 
Rs.1,500 per m3 which 
is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and Badami 
Taluk of Bagalkot District, 
Kustagi of Koppal District. 

 
 
15%of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400 
perMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value or 
Average Selling Price on 
advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite (Sira    grey 
Variety) Price on 
Chintanmi, 
Siddlaghattaof  
Chikkaballapura 
District Hoskote of 
Bangalore District. 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,350 per m3 which 
is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
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 (ii) Greyand white 
granites and textural 
varieties having 
shades of grey,     
balck and white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,050 per m3 which 
is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
Devanahalli Taluk of 
Bangalore Rural District 
and Chikkaballapur 
taluk of 
Chikkaballapur 
District 

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.600 per m3 which is 
higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 Sq meters 
or  Rs.70 per MT 

Rs.50 per 10 Sq 
meters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 

Rs.60 per MT Rs.70 per MT 
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defined under clause(g) 
of Rule2(1) 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Grey colour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 

 
 
 
8% of average selling price 

 
 
 
80 Per MT 
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ii)Processed 

or of sale value whichever 
is higheron ad-valorem 
basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingprice or of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average selling 
price or of sale value 
whichever  is higher 
on ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 

 
Rs.60 per MT 

 
160 per MT 
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time) 
ii) For use as building 

stone (below 
threshold value as 
specified by IBM) 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on 
ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on ad-
valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
___$$****$$___ 
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SECTION VII 

 SCHEDULE – B  
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2022 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 
Unskilled 711.00 595.00 477.00 
Semiskilled/ 
Unskilled Supervisory 

788.00 671.00 557.00 

Skilled/Clerical 866.00 788.00 671.00 
Highly Skilled 940.00 866.00 788.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/16 
(3)/2022-LS-II dated 28.09.2022) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 711.00 
‘B’ 595.00 
‘C’ 477.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 866.00 940.00 
‘B’ 788.00 866.00 
‘C’ 671.00 788.00 

For further details log on to Ministry of Employment. 
 


