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PART - |

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS

ONLINE THROUGH E-PROCUREMENT PORTAL

N.L.T. No. EE(E)I/ESD-1/A/2022-23/03/25 Date: 05.05.2023

Name of Work: “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM”.

1.

FTATETAT T ZIH U | Iuersel faerah {Ra¥ T UATIS 7 IUANT F0eh T | AAATSA ATHIHA FHLAT
AT TR T T2 ART 2 FXA o 918 s-aad & a1 2fores =T uarerdic #7471 g | Bidder

should do Online Enrolment in the Portal using the option Click Here to Enroll available in
the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after
logging into the portal.

TCTATT ATATLITE AT % T I TC STTRTERAT et / TTHAE T H AN 37 FHT G0 |

Bidder then logs into the portal giving user id / password chosen during enrollment.

T G TRIART F A g GSiIahd S-2Tehd T ST STAGTdT gTeT 2t f3haT ST 91w The
e-token that is registered should be used by the Bidder and should not be misused by
others.

et =T ® 79 R0 ST 9% DSC T foheft o= |7 | AT Ag1 ST ST 9dT g1 Tg had AohT
CUSETIE]

DSC once mapped to an account cannot be remapped to any other account. It can only be
inactivated.

FIATETAT AT FT & T2qT F T 3, IEATaT T8 THTTH, FLE sreer feawor arfe, 7Y =
foreT o q8d T Tvg MTAaT STaeawarsti o SIHTY F[AT ST T § oY T St STHT F3d % 1w
FTAT TEATASIT o AT HAT AT ST THAT | TG AT GEATAST  HH ATATE &l AT HAM The

Bidders can update well in advance, the documents such as certificates, purchase order details
etc., under My Documents option and these can be selected as per tender requirement and
then attach them along with bid documents during bid submission. This will ensure easier
upload of bid documents.

AT T STSAAE F3 / ITH F3 & a8, S ETdT ®l GTaeTqas 396 ATead | AT A1180
3 ToRe fAferaT waTert o AETe EqTasT STHT FEAT ATTGU; TETT, AT S THTT FT 4T SATUIHT After

downloading / getting the tender schedules, the Bidder should go through them carefully and
then submit documents as stated in the tender document; otherwise, the bid will be rejected.

FVAF TFIIE AT FTATETAT FIT Herrtera / TTaeaTiia dai FohaT ST ATfeu ¥ Haferd wiad AeT
F 1T IH ATAIES AT ST FAMRY, 74T Arettarar 39 [Afear & forg seefter fF s & form
AT 81 ARTATst &l Fad (=¥ AT 3 4o T1 Fed T AAT 2

The BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are
allowed to enter the Bidder Name and Values only.
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10.

11.

12.

13.

14.

7T s TSIEToT , 97 T2 S-TFAEE T & qredw 7 A7 [AfEer axares § R w gus Gawr
T HTAH H AAATed W AT ST |dar gl deiErar &0 qed 97 siqdrsd 4T
http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in 9% el T&Id
FA H g TR 0 10 FIRA=T & eare § AT AR, ST & AR § et seqras
T FXA AT FEET ATLAT | T ATHATT T AT STET AT T AT o TS M0F T4 | Zie
12U If there are queries connected with this tender, have to be clarified online through the
e-Procurement Portal, or through the contact details given in the tender document. Bidder
should take into account the corrigendum published before submitting the bids online on the
portal or on http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in.
All documents to be submitted, as indicated in the tender schedule should be in PDF formats.

Freftarar &t [Afear § Afde Suast siv Afaer o f s3aear 3T JRU g 1 (ST 91 2)
fAfeer ¥ forw Ty ST F1 F aE @7 g9 F e, FEer s it e s
TrEeAHTd &9 & 33T ST AR U1/FR=7/ Bidder should arrange for the EMD & tender fee

(as applicable) as specified in the tender. The original should be posted/couriered/given in
person to the Tender Inviting Authority, within the bid submission date and time for the
tender.

AT T AT 0 TR ST ot 7 q@aT AT ST ATt 6 STHT F % oI 00 g2+ & oy
I T TR FAT AR |

The Bidder should read the terms and conditions of the tender and accept the same before
proceeding with submission to tender.

AT TECT FEA ¥ TOHAT 6 arae TRt oY <8 =1 a0 & g9 % forg et e arer iy [Rgiia
T | Ugol HTaaT TEarasil &l ST STHT FHAT AT 0 | The

Bidder has to submit the tender document(s) online well in advance, before the prescribed
time to avoid any delay or problem during the bid submission process.

AL % AT H ATATS 6l T2 B 6 AR 6l A AT qgl gl SrAfih, ATAS FATee fHEaq
SIS HHILT & ATT-AT 36 THT FATeE A5 I¥ I dedh dSagd 9T qF AT SI1aT gl FIed
FT AT FH FLA o (o107, FreATararsti w1 75-100 DPl & T&ATaSl &l Thel T T AT (23T SATaT §
AT TTSAT FAT T2 3T FISA HT AR FHH 2 ATU| Tg Tgd HH Se1ag &l T 9T I @d dIare

FLA H GG HT | There
is no limit on the size of the file that can be uploaded at the server end. However, the upload
is dependent on the Memory available at the Client System as well as the Network bandwidth
available at the client side at that point of time. In order to reduce the file size, bidders are
suggested to scan the documents in 75-100 DPI so that the clarity is maintained and file size is
optimum. This will help in quick uploading even at very low bandwidth speeds.

g AT T@AT Hgcd T g 1o, AT AT AT T IhIST TelT dad U< [aaeh AT g, Tg I 12 He
* foro £ ag areft weqa F it whrar T Fwar 81 Sifer, S sEss gu Al 8, F TI0 / STHE
AT F FT H HIARL TAT AT ILAT 6 (70 T2l FTHT ST |

It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that,
Bid Submission Process is completed. Bids, which are not frozen, are considered as
Incomplete/Invalid bids and are not considered for evaluation purposes.

T HZT o FHTLOT FTATETATSAl GIXT AT o] AT 6 0 TRt ot were it 337 a1 wfears gt
T FTHAT 2 o forw fAferaT sasror yrfereror (TIA) &t refe 981 sgaaT S|
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15.

16.

17.

18.

19.

20.

The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local issues.

FIATETAT T T o HIEAH F I dleil aedqTasii &l AAaTed "I § STHT T THdT gl TH TOTeT
HTEAH T ATHATSH TEATAST Rl THATAT Tl SATUIAT| FHRATRT it T Faer gre Fwidr 22 (TH) 1,
TAUAET F FIq aE & 98 Tgadt A1R0| Siardr I8 i T & A8 TEaar
Teterd aeft TEATaSTl T THATRT ATAT 6 AT ATHATT FF F ATATS AT ST, /#8961
FIAT T AFAHTT T F3F7 ST | The bidder may submit the bid documents in online mode
only, through this portal. Offline documents will not be accepted. The bidder shall ensure that
all the documents pertaining to minimum qualification shall be compulsorily uploaded along
with the technical Bid failing which the bid shall be rejected.

Tt T SIS 2 F g, - e ey a3y et g&=qrasit #7799 F9 F 978 Uh T
AT STASTET Haer a7 A T reft |Tier &7 ety Fa¢, At e S8 F27 % 9677 & 917 ffamn
STTORTT| e |sft YT Rreh fEraeort & | areft avm)| Srefshatel g Teqd aearasii &l ard &rdr &
T-I T ITTNT Fleh (foreel &7 F gearerted ohar o siw o6 geqa R srosm

At the time of freezing the bid, the e-Procurement system will give a successful bid updating
message after uploading all the bid documents submitted and then a bid summary will be
shown with the bid no., date & time of submission of the bid along with all other relevant
details. The documents submitted by the bidder should then digitally signed using the e-token
of the bidder and then submitted.

AT TEIT FIA F aTE, AT AT H T FIAT AT ST AT Toqd A 6 20 6 &9 § THh
UHISTHe & &9 § g1 2| aret |reier Afee Afee F o aiet yeqa &3 F T3 & 9 §
T FIT AT AT SHTed FAFT § TR o & forg gaor f&6g F w0 F of v & )

After the bid submission, the bid summary has to be printed and kept as proof of submission
of the bid. Entry to bid opening event will be restricted to bidders having proof of bid
submission of the subject tender.

Torees & T AT T T AT HAAT ¢, [F FIASTAT ZIRT TIATE ¥ T2 qferat I grae ffreeq
H TR F o T f §; Rreew st eggar F forg ywrforg 98t ear 2 Successful
bid submission means, the bids as uploaded by the bidder is received and stored in the system.
System does not certify for correctness of the bid.

ST T ATl 67 g ST =R o Seqe o 70 areft a&aqrast 2 & 436 g e 7fe e
G & I ATALE & FOT TEATAS Agl G IT T8 &l Il AT FT &1 JAT0IAT| THeh (o
ANHATE ST RFHETT 951 gRMT The bidder should ensure that the bid documents submitted are
free from virus. If NMPA is unable to open documents due to virus or any other reason during

tender opening, the bid is liable to be rejected. NMPA will not be responsible for rejection of
such bids.

=T e & ofid 9% HAY HET & W g areT g9, S-IFHE Ted | arel e qd H, arer
GIA SATTS o AL o THT AT o6 (10 AT T S Tl § At a0 AT T a1 997 (IST)
F AT & ST GMT + 5: 30 g1 FIAT AT T SIAQTarat & 6 0T F I FEAT R

The time displayed from the server clock at the top of the tender Portal, will be valid for all
actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders
should adhere to this time during bid submission.
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21.

22.

23.

24.

25.

FreftaRaret & Sy T Srar g & F et yeqa we i sifaw Ay siw aw (7697 feeq #tF 5
FTAR) 7 Tae ffaar g & fore siqersa S-areHe ffeew & Arew 7 [Miaers a5qq F40 The
bidders are requested to submit the bids through online e-Procurement system to the Tender
Inviting Authority (TIA) well before the bid submission end date and time (as per Server System
Clock).

fAfe=T 997 ¢ ST SUAST AR |-qhA el drefl & a7 STAT hAT SATUam o ST Sudel & far
STHT T T2 JTeft, ST 3 S Seera T 1T 8, geaisa & forg = 98t o st s |
¥ 4T ST Tender form Fee and EMD shall be submitted with the Part I- Technical BID.
BID submitted without fees and EMD, as mentioned above will not be considered for
evaluation and shall be rejected.

AT T ATAT / AT / Sohae &2 Tt & |1 @] e o097 § ST 3T i aaresh
SHTOT % ®9 § Y& %47 g7 | The Bidder/Contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.

TTE I hISC FLA o [T SHTUHET AN SFT ATATT § T AT ATSH S2eH & &9 § @ dT S|

The GST applicable shall be shown as a separate line items in the Tax invoices to avail input
credit to Port.

SURST / UAST [ UHST &l STad e il [*ATd §, STUAET A0 g; TAT AT oM 6 0 SHueer
AT o ST |

In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD
applicable GST shall be collected.
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Part-ll

SCHEDULE OF TENDER (50T)
NIT No.: EE(E)I/ESD-1/A/2022-23/03/25 Dated: 05.05.2023

NOTICE INVITING TENDER

(Through E-Procurement only)
E-Tenders are invited by New Mangalore Port Authority through electronic tendering system under
two bid system through CPP Portal i.e. http://eprocure.gov.in/eprocure/app,
Name of the Work SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF VIDEO CONFRENCE SYSTEM
IN PLACE OF OLD SYSTEM AT BOARD ROOM
Mode of tender E-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il - Price Bid) through e-
procurement portal
https://eprocure.gov.in/cppp/

Estimated cost ¥ 67,14,817/- (Rupees Sixty Seven Lakhs Fourteen
Thousand Eight Hundred Seventeen only) excluding GST
Tender Fees ¥ 560/- (Rupees Five Hundred Sixty only) inclusive of

12% GST - Non-refundable OR exemption certificate
as per clause No 2.2.1(n) of ITB

Earnest Money Deposit ¥ 1,58,470/-(Rupees One Lakh Fifty Eight Thousand
Four Hundred Seventy only) inclusive of 18% GST ‘OR’
exemption certificate as per clause No 2.2.1(n) of ITB.

05.05.2023 at 13:00 Hrs.

Date of Tender Document
available to parties to download
Date of Starting of e-Tender for
submission Bid on line at
http://eprocure.gov.in/eprocure/c

PP
Date of starting of Pre Bid Queries 05.05.2023 at 13:00 Hrs.

05.05.2023 at 13:00 Hrs.

Date of closing of Pre Bid Queries 11.05.2023 at 17:00 Hrs.

Date of closing of e-Tender for
submission of Bid.
Date & Time of opening of

27.05.2023 at 17:00 Hrs.

Technical Bids 29.05.2023 at 10:00 Hrs

Date & Time of opening of Price | Will be communicated separately to the qualified

Bid Bidders

Contract Period 4 Months from the date of signing of Agreement

Validity of Tender 120 days from the date of opening of Tender (Technical
Bids)

Amendments to the tender (if any) will be issued only through web site
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app

Sd/-
Executive Engineer (Ele) — |
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2. INSTRUCTIONS TO THE BIDDERS (ITB)

2.1 SCOPE OF BID

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by Executive
Engineer (E) Il on behalf of New Mangalore Port Authority for the work of “SUPPLY,
INSTALLATION, TESTING AND COMMISSIONING OF VIDEO CONFRENCE SYSTEM IN PLACE
OF OLD SYSTEM AT BOARD ROOM”.

2.2TENDER SUBMISSION:

The Tender shall be uploaded as follows:

2.2.1 Technical Bid shall contain the following :

a)

b)

d)

f)
g)
h)
i)
J)

k)

m)
n)

9|Page

Bid Security/EMD in the form of Insurance Surety Bonds or Account Payee Demand
Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of the
Commercial Banks or payment online is accepted.

Earnest Money Deposit of ¥ 1,58,470/-(Rupees One Lakh Fifty Eight Thousand Four
Hundred Seventy only) inclusive of 18% GST- NEFT Receipt shall be uploaded along
with the Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB.
Failure in submission of EMD wiill render the Bidders disqualified, except in the case as
per clause No. 2.2.1 (n) below.

TENDER FEE for Rs. 560/- (Rupees five hundred sixty only) inclusive of 12% GST - non-
refundable - NEFT Receipt shall be uploaded along with the Technical Bid ‘OR’
exemption certificate as per clause No 2.2.1(n) of ITB. Failure in submission of Tender
fee will render the Bidders disqualified, except in the case as per clause No. 2.2.1 (n)
below.

All the documents should be as per the MQC. Technical Bid should not contain Price
Bid. “Disclosure/indication of Price in the Technical Bid shall render the tender
disqualified and rejected.

The Tender document duly signed and sealed by the Bidder on each page along with
Annexure duly filled along with amendments issued by NMPA if any.

Particulars of Bidder - Annexure — 1.

Supporting documentary evidence of work orders and also satisfactory completion

certificate issued by the client,

Tender Form as per Annexure - 2.

Bank Details of the Bidder for E-Payment — Annexure - 7.

Copies of GST Registration Certificate, ESI & PF Registration Certificate and PAN card

to be submitted.

Copies of profit and loss statements, balance sheet and Auditor’s report for the last

three years.

Form of Declaration — Annexure - 5

Power of Attorney: - Annexure - 6

Micro and Small Enterprises (MSE) registered with District Industries Centre (DIC) or
Khadi and Village Industries commission or Khadi & Industries Board (KVIB) or Coir




Board or National Small Industries Corporation (NSIC) or Directorate of Handicrafts
and Handlooms or Udyog Aadhar memorandum or any other body specified by
Ministry of MSME shall be exempted of EMD & Tender Fee on producing self attested
supporting certificates and Bid Security Declaration as per Annexure-14 along with
Technical Bid.
o) Dispute review Board — Annexure - 8
p) Details of ongoing contracts at NMPA — Annexure - 9
q) Verification of Local Content — Annexure - 10
r)  Undertaking on Indemnification — Annexure - 11
s) Indemnity Bond — Annexure -12
t) Supporting documentary evidence of work orders and also satisfactory completion
certificate issued by the client, duly certified by Statutory Auditor with UDIN shall be
submitted as per Annexure—13.
u) Bid Security Declaration — Annexure-14
2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price Bid shall
be uploaded through online only. Price bid should be quoted in the BOQ template
available in the CPP portal only. The BOQ template must not be modified/ replaced by
the bidder and the same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder Name
and Values only. Any condition imposed in the price bid shall make the tender liable for
out-right rejection. The contract shall be for the whole works as described in the scope of
work based on the priced Bill of Quantities submitted through CPP portal by the Bidder.
The Bidder shall fill in rates and prices for all items of the works described in the Bill of
Quantities through CPP portal. Items for which no rate or price is entered by the Bidder
will not be paid for by the Port when executed and shall be deemed covered by the other
rates and prices in the Bill of Quantities.

2.3  ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility
criteria as defined in clause No.2.4.

2.3.2 Tender Form information as per Annexure 2.

2.3.3 Government owned Enterprises may only participate if they are legally and

financially autonomous operate under commercial law and are not a dependent
agency of the employer subject to fulfillment of minimum qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause No.2.21

2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC)
2.4.1 FINANCIAL CRITERIA

The Bidder should have an average Annual financial turnover of ¥ 20,14,445/- for
the last 3 financial years 2019-20, 2020-21 & 2021-22
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Note:- 1. Documentary evidence duly self attested viz — Auditor’s Certificates (with UDIN
No)/balance sheet / latest income tax return filed/profit and loss statement for the
three years shall be uploaded along with the bid.

2. If the bidder is already having ongoing contracts in NMPA, then his combined work
order value of all the ongoing contracts shall be deducted from his Financial Capacity.
The Financial Capacity of the bidder shall be assessed from the Average Annual
Financial Turnover of the Bidder for the last three years ending March 2022. The
Bidder shall be technically qualified, only if his balance Financial Capacity after
reduction, is equal to or more than the estimate put to tender.

{Example: If the Average Annual Turnover of the bidder is Rs.3,00,000/- (Rupees
Three lakhs only), then the Financial Capacity of the Bidder is considered to be
Rs.10,00,000/-(Rupees Ten lakhs only). If the contractor declares total ongoing works
at NMPA of value Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the
contractor can Bid only for the remaining Financial Capacity i.e.
Rs.6,00,000/-(Rupees Six lakhs only)}

2.4.2 TECHNICAL CRITERIA

i) The Bidder shall have successfully completed Similar Works during last 7 (Seven)
years ending last day of month previous to the one in which tenders are invited
should be either of the following:

One similar completed work costing not less than ¥ 53,71,854/-(Excluding GST)
OR

Two similar completed works each costing not less than ¥ 33,57,409/- (Excluding
GST).

OR

Three similar completed works each costing not less than ¥ 26,85,927/- (Excluding
GST).

“Similar Work” means “Supply, Installation, Testing and Commissioning of Video

Conference system or IT infrastructure works which comprises Video Conference system.

ii) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the bidder
shall submit the following documents along with the technical bid:-

a. The bidder has to submit the details of payments received for the works executed in Annexure
- 13 in full, duly signed and sealed by the statutory auditor with the UDIN number. In case
any information in this annexure is found to be false or incorrect, that particular work shall
not be considered for evaluation. Further, in case of false certification by the statutory auditor,
same shall be informed to the Institute of Chartered Accountants of India (ICAI), for necessary
action deemed fit.
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2.5

b. Self-attested photo copies of LOA/Work Order/Agreements showing the awarded contract
value for “similar works” and satisfactory Completion Certificates issued by the Client,
indicating the date of Completion and completed Contract Value, for the contracts mentioned
at Annexure-13. If the bidders does not enclose LOA/work order/Agreements/completion
certificates along with the Technical bid, as desired for any of the works mentioned at
Annexure-13, that particular work shall not be considered for further evaluation. The Bidder
shall also enclose detailed BOQ with rates and scope of work supporting the LOA/work
order/Agreements/ completion certificates submitted as per Annexure-13. TDS certificate
clearly showing the tax deduction from client for related work orders/agreements shall be
attached for verification.

C. The works declared by the bidder in Annexure-13 only shall be considered for technical
qualification of the bidders. LOA/Work orders/agreements other than the ones mentioned in
this Annexure-13 shall not be considered for evaluation, even if they have been uploaded
along with the technical bid. Bidder shall not have any claim on this account later on.

iii) The Bidder shall have GST Registration Certificate, - all in the same name (Bidder’s
name) and same should be uploaded along with the Technical Bid.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are subject
to be disqualified and debarred for a period of three (3) years from participating for
tenders at New Mangalore Port Authority duly informing the MSME authorities if
applicable, if they have:

2.4.3.1 made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

2.4.3.2 Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history
with New Mangalore Port Authority or financial failures etc.

2.4.4 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion
reserves the right to extend the date for receipt of tender.

RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

2.5.1 The contractor may visit the Port Authority area before quoting. The Bidder should
quote the rate by taking into consideration all expenses.

2.5.2 The GST as applicable will be paid extra by the Port. The GST Registration Number
of the Bidder shall be furnished invariably in the tender as well as the Bills/Invoices.

Copy of GST registration certificate shall be enclosed along with the tender.
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2.6

2.7

2.8

2.5.3 GST will be paid on production of documentary proof of registration with the Central

Excise Department only.

AUTHORITY IN SIGNING TENDER DOCUMENTS:

2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either by
all the partners or some of the partners or other person/s holding a valid “Power of
Attorney” from other partners or all the partners constituting the firm.

2.6.2 In case of a Company, the tender should be signed by a person holding a valid Power
of Attorney executed in his favour in accordance with the constitution of the
Company.

ONE BID PER BIDDER

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the Bidder's participation to be disqualified.

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of
interest shall be disqualified. Bidders may be considered to have a conflict of interest
with one or more parties in this Tendering process, if they are or

1. have been associated in the past, with a firm or any of its affiliates which have been
engaged by the Employer to provide consulting services for the preparation of the
design, specifications, and other documents to be used for the services to be rendered
under these Tendering Documents ; or

2. Submit more than one Tender in this Tendering process.

2.7.3 A Bidder that is under a declaration of ineligibility by the Employer in accordance
with ITB Clause 2.21, at the date of contract award, shall be disqualified.

2.7.4 Bidders shall provide such evidence of their continued eligibility satisfactory to
the Employer, as the Employer shall reasonably request.

BIDDER TO INFORM HIMSELF FULLY

2.8.1 The Bidder is expected to examine carefully the contents of all the documents
provided like instructions to the Bidders, Tender Conditions, Scope of work etc.
Failure to comply with the requirements of the tender will be at the Bidders own
risk. The Bidder to ensure to make a complete and careful examination of
requirements and other information set out in the tender document. The Bidder
shall be deemed to have, visited the site and surroundings and have obtained all
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2.8.2

2.8.3

necessary information in all the matters whatsoever that might influence while
carrying out the Works as per the conditions of the tender and to satisfy himself
to sufficiency of his tender etc.

The Bidder shall examine carefully the conditions of contract in the Tender
documents supplied herewith. Though every effort is made herein to give basic
data as exhaustively as possible, the Bidder is advised to visit the New Mangalore
Port and its approaches and get himself thoroughly acquainted with all necessary
data concerning weather conditions, working conditions, sea conditions, etc. for
the purposes of making a correct offer. All costs, charges and expenses that may
be incurred by the Bidder in connection with such investigations for the
submission of his offer shall be borne by him and the Board accepts no liability
or responsibility whatsoever therefore.

Bidder shall bear all costs associated with the preparation and submission of his
tender and NMPA will in no case be responsible or liable for these costs,
regardless of the conduct or outcome of the tendering process.

2.9 Earnest Money Deposit:

2.9.1

2.9.2

2.9.3

2.9.4

295
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The tender shall be accompanied by proof of Earnest Money deposit of ¥ 1,58,470/-
(Rupees One Lakh Fifty Eight Thousand Four Hundred Seventy only) inclusive of 18%
GST ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB. EMD in the form of
Insurance Surety Bonds or Account Payee Demand Draft or Fixed Deposit Receipt or
Banker’s Cheque or Bank Guarantee from any of the Commercial Banks or payment
online is accepted. The tender without EMD shall be rejected, except in the case as per
clause No.2.2.1 (n).

In the event of Tenderer withdrawing his tender before the expiry of tender validity

period of 120 days from the date of opening, the tender shall be cancelled and EMD
shall be forfeited. Applicable GST shall be recovered on forfeiture of EMD.

The Earnest Money Deposit of unsuccessful Tenderers shall be returned without interest
as early as possible on award of Contract to the successful Tenderer. The Earnest Money
Deposit of the successful Tenderer shall be refunded (without interest) only on receipt
of Security Deposit cum Performance Guarantee as stipulated in the tender clause 2.20.
In the event of forfeiting of EMD/LD/SD and while imposing penalty GST shall be
collected.

NMPA reserves the right to forfeit the Earnest Money Deposit in respect of successful
Tenderer, if he fails to enter into a Contract and furnish the necessary Bank Guarantee
towards performance within 21 days from the date of issue of Letter of Acceptance,
otherwise penalty @ 0.25% of the amount of the Performance Guarantee for each
week or part thereof for the number of weeks delayed beyond the stipulated date of
submission shall be levied maximum up to 2.5% of the amount of the Performance
Bank Guarantee.

In the event of forfeiting the Performance Security, GST is applicable and while imposing




penalty & Liquidated damages GST as applicable shall be collected.

2.9.6  The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) and may

be debarred for a period of three (3) years from participating for tenders at New
Mangalore Port Authority duly informing the MSME authorities if applicable, if

2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity;
2.9.6.2 The successful Bidder fails within the specified time limit to:

2.10

2.1

2.11.1

2.11.2

2.12

2.13

a. Sign the Agreement AND / OR furnish the required Performance security.
Fail to commence the work on the specified date as per LOA/Work order.

c. If the bid is varied or modified in a manner not acceptable to the Employer during
the validity or extended validity period duly agreed by the Bidder.

d. If any information or representation submitted by Bidder is found to be false or
incorrect.

e. Any effort by the Bidder to influence the Employer on bid evaluation, bid
comparison or contract award decision.

TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 120 days
from the date of opening of Technical Bid. NMPA reserves their right to extend the period
of validity for a specific time. The request and the response, thereto, shall be made in writing
by post or by Fax/e-mail. A bidder may refuse the request which may be accepted by
NMPA. However, in the event of the Bidder agreeing to the request; he shall not be
permitted to modify his tender.

AMENDMENTS:

At any time, prior to the last date for submission of tenders, NMPA reserves the right to
amend and modify the tender document by issuing Addendum/Corrigendum which shall
be uploaded in the CPP/PORT Websites.

The Addendum/Corrigendum so issued shall form part of the Contract and shall be
binding upon the Bidders. NMPA may at their discretion, extend the last date for
submission of the tender, to enable the Bidders to have reasonable time to submit their
tender after taking into consideration such amendments, which shall also be uploaded to
the Websites. The Bidder shall acknowledge receipt of such Addenda/ Corrigenda and
submit the same along with his Tender duly signed and sealed in all pages.

LANGUAGE OF TENDER :

The Tender submitted by the Bidder and all correspondence and documents relating to the
Tender exchanged by the Bidder and the NMPA shall be written in the English language. Any
printed literature, other than English language, shall be accompanied by an English
translation, in which case, for purpose of interpretation of the tender, the English translation
shall govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:

No offer shall be modified, substituted or withdrawn by the Bidder after the closing time on
due date. Withdrawal of a proposal during the interval between closing time on proposed
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due date and expiry of the proposal validity period would result in disqualification of the
bidder as per clause 2.9 of Tender Document.

2.14 TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in Indian Rupees.
2.15 PRE_BID QUERIES

Pre Bid queries will be accepted through CPP portal only. The queries received through post
or email will not be entertained.

2.16 TENDER OPENING AND EVALUATION:

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to closing time

on stipulated date, shall be opened as per the Important Instructions of CPP.

2.16.2 SCRUTINY AND EVALUATION OF THE TENDER

2.16.2.1

2.16.2.2

2.16.2.3

2.16.2.4

2.16.2.5
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Prior to the detailed evaluation of bid, the employer will determine whether each
bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been properly
signed by an authorized signatory holding Power of Attorney in his favor (c)
accompanied by Tender fee (if applicable), EMD (if applicable) and (d) is responsive
to the requirement of the bidding documents. If any of the above conditions are
not satisfied, the bid shall be rejected outright.

Conditional offer or alternative offers will not be considered further in the process
of tender evaluation.

A substantially responsive technical and Financial Bid is one which conforms to all
the terms, conditions and specifications of the bidding documents, without material
deviation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality or performance of the works; (b) which limits in
any substantial way, the employers right or bidders obligations under the contract
or (c) whose rectification would affect unfairly the competitive position of others
bidders presenting responsive bids. The Bidder who does not fulfill the tender
requirements shall not be considered for further evaluation.

After the tender opening, the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and recommendations regarding award of
Contract shall be confidential. Any efforts on part of any Bidder to influence the
Port Authority in any way in the process of scrutiny, evaluation, comparison of
tenders and decision concerning award of Contract may result in rejection of the
Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port Authority
may ask Bidder individually for clarifications. Clarifications shall be sought only on
the documents submitted along with the bid. No new documents/work orders shall
be entertained which was not part of the original submission whose acceptance
would affect unfairly the competitive position of others bidders presenting
responsive bids. Request for clarification and response thereto shall be in
writing/email or through fax. If the Bidder fails to submit the requested documents
within the time specified by the department, his bid is liable to be rejected. No
change in Price or substance of the tender shall be sought, offered or permitted nor
is the Bidder permitted to withdraw the tender before the expiry of the validity




2.16.2.6

period of the tenders in the process of clarifications.

If a Technical Bid is not substantially responsive, it will be rejected by the employer,
and may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation. The Price/Financial Bid of those bidders
shall not be opened.

2.16.3 OPENING OF PRICE BID:

1.

ii.

iii.

iv.

Tenders, which are found to be in conformity with NMPA’s Tender requirement, shall

be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about the date and

time of opening of their Price Bids. On the stipulated date and time the Price Bids of

such Bidders shall be opened online.

The Bidders has to quote the rate for the subject work in the price Bid format— PART

Il excluding GST.

The evaluation shall be done on the basis of total lowest value (L1) quoted. The GST

element if any will not be considered for comparison.

Further, in order to promote the Make in India Initiative by the Government of India,

Class 1 Local suppliers shall get purchase preference over Class 1l local suppliers as well

as non-Local supplier as per the following procedure (Refer GCC Clause 3.1 definitions)
Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class | Local
supplier, the contract will be awarded to LI.
If L1is not a Class-1 Local Supplier, the lowest bidder among the Class-I local supplier,
will be invited to match the L1 price subject to Class-1 local Supplier’s quoted price
falling within the margin of Purchase preference, and the contract shall be awarded
to such Class-1 Local supplier subject to matching the L1 price.
In case such Lowest eligible Class- | local supplier fails to match the L1 price, the
Class-1 local supplier with the next higher bid within the margin of purchase
preference shall be invited to match the L1 price and so on and contract shall be
awarded accordingly. In case none of the Class | supplier within the margin of
purchase preference matched the L1 price, the contract may be awarded to the LI
bidder.

Note: The Class-l local supplier/Class-Il Local Supplier shall submit the self-attested copy of
Annexure-11 compulsorily along with the Bid clearly indicating the percentage of local content (local
staffs that the contractor shall be deploying, in case the contract is awarded to him) and provide

self-certification that the services/items offered meets the local content requirement for Class |
supplier/Class 1l local supplier, as the case may be.

vi.

vii.
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The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in
writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the
Bidder shall submit draft Contract agreement in the format approved by the Port
Authority as in the ANNEXURE-3 of Tender Document, and within a week thereafter
the Contract agreement shall be signed between the Port Authority and the successful
Bidder.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer
or his Representative’s estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analysis for
any or all items of the Bill of Quantities, to demonstrate the internal consistency of




2.17

2.18

2.19

2.

2.

2.

those prices with the implementation/construction methods and schedule proposed.
viii. Offers, deviations & other factors which are in excess of the requirement of the Tender
document or otherwise result in the accrual of unsolicited benefits to the Employer
shall not be taken into account in Tender evaluation.
ix.  The price Bid with any counter conditions will be summarily rejected.

AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder whose bid has been

determined to be responsive to the bidding documents and who has offered the lowest
evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in
accordance with the provisions of Clause No.2.3 and (b) qualified in accordance with the
provisions of clause No.2.4.

EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL :
Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject any bid
and to cancel the bidding process and reject all bids, at any time prior to the award of contract,
without thereby incurring any liability to the affected bidder or bidders of the grounds for
employer’s action. Further, NMPA does not bind them to accept the lowest offer.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

19.1  The bidder whose bid has been accepted will be notified of the award by the employer
prior to expiration of the bid validity period. This letter (herein after and in the
conditions of contract called the “letter of acceptance™) will state the sum that the
employer will pay the contractor in consideration of the execution completion and
maintenance of the works by the contractor as prescribed by the contract (hereinafter
and in the contract called the “contract price”).

19.2  The notification of award will constitute the formation of the contract subject only to

the furnishing of a performance security in accordance with the provision of clause 2.20.

19.3 The agreement will incorporate all correspondence between the employer and the
successful bidder. The Contractor shall enter into and execute the Contract Agreement,
to be prepared and completed at the cost of the Contractor, in the Annexure-3 with
such modifications as may be necessary within 14 Days from the Date of issue of LOA.
The agreement to be executed on a non-judicial Stamp paper of value Rs.100/- issued
from Mangaluru jurisdiction. The completion period of the contract shall be as
mentioned in the LOA/Work order. The Bidder shall submit 10 sets of Agreement copies
at his own cost.

2.20 PERFORMANCE SECURITY:

Performance security for a sum equivalent of 3% of the total contract value including GST shall
be submitted in the form of Insurance Surety Bonds or Account Payee Demand Draft or Fixed
Deposit Receipt from a Commercial Bank or Bank Guarantee from a Commercial Bank or
online payment are accepted in the approved format within 21 days from the date of issue of
LOA. The Performance security shall be kept valid for the total contract period and Guarantee
Period Period (Three Months claim period extra in case of BG). Thereafter, the total of 3% of
Performance Security shall be released to the Contractor after successful completion of the
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Guarantee Period, deducting any dues payable to the Port. Failure to comply with the above
shall lead to termination of contract as per clause No. 2.9 of ITB. If the contract is extended
on mutual consent at the same rates, terms and conditions of the contract, then the
Performance security shall also be extended for the same period plus Three Months claim
period (in case of BG).

Note: The Active LED display to be supplied under the contract (BOQ item no. 1) shall have
Guarantee of 5 years from the date of Completion of the project. The Contractor shall submit
the performance security for a sum equivalent of 3% of the quoted value of BOQ item no. 1
including GST before releasing the above performance security or equivalent amount (3% of
the quoted value of BOQ item no. 1 including GST) shall be deducted, while releasing the
above performance security for additional 2 years guarantee for Active LED Display.

Note:- i)The Penalty for the delay in submission of the Performance Guarantee within the stipulate
date above shall be at the rate of 0.25% of the amount of performance guarantee for each
week or part of the week for the number of weeks delayed beyond the stipulated date of
submission.

ii) The performance security shall be complied as per the orders/amendments issued by the
Authorities

2.21 CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the Employer

i. defines, for the purpose of these provisions, the terms set forth below as follows:

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution; and

b. “fraudulent practice" means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission) designed
to establish bid prices at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.

ii. Will reject a proposal for award of work if he determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in
question.

iii. WIill declare a Bidder ineligible, either indefinitely or for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has engaged in
corrupt or fraudulent practices in competing for, or in executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed by the
Indian Contract Act and under the Indian Law. The Arbitration for settlement of disputes shall
be held in Mangalore, Karnataka, India.

Apart from the above, conciliation through conciliation committees/ councils comprising of
independent subject experts may also be explored to settle the disputes.
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3 GENERAL CONDITIONS OF CONTRACT

A: GENERAL:

3.1 DEFINITIONS:

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meanings. Capital initials are used to identify
defined terms;

ii.

iii.

iv.

Vi.

Vii.

viii.

ix.

Xi.

Xii.

xiii.

Xiv.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified by the Engineer
or his nominee in accordance with Clause No.3.36.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause No.
3.2(iii).

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor
to the Employer.

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted
in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.
The Site is the area defined as such in the Contract Data.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract

Data. The Intended Completion Date may be revised only by the Engineer or his
nominee by issuing an extension of time.
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XV.

XVi.

XVii.

XViii.

Xix.

XXi.

XXii.

xxiii

XXiv

XXV ¢

Materials are all supplies, including consumables, used by the contractor for incorporation
in the Works.

The Engineer or his nominee is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of the
Engineer or his nominee) who is responsible for supervising the Contractor, administering
the Contract, certifying payments due to the Contractor, issuing and valuing Variations to
the Contract, awarding extensions of time and valuing the Compensation Events.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with any
of the Site Possession Date.

A Variation is an instruction given by the Engineer or his nominee which varies the
Works.

The Works are what the Contract requires the Contractor to Supply, install and
turn over to the Employer as defined in the Contract Data.

“Local Content” means the amount of value added in India which shall unless
otherwise prescribed by the Nodal Ministry, be the total value of the item procured
(excluding net domestic indirect taxes) minus the value of imported content in the
item (including all customs duties) as a proportion of the total value, in percent.

“Class — I local supplier” means a supplier or service provider, whose goods, services
or works offered for procurement , has local content equal to or more than 50%.

“Class — Il Local Supplier means a supplier or service provider, whose goods,
services or works offered for procurement, has local content more than 20% but
less than 50%.

“Non Local supplier” means a supplier or service provider, whose goods, services
or works offered for procurement, has local content less than or equal to 20%.

‘Margin of purchase preference” means the maximum extent to which the price

quoted by a Class — | local supplier may be above the L1 for the purpose of purchase
preference, which shall be 20%.

xxvi “L1” means the lowest tender or lowest bid or the lowest quotation received in a

tender, bidding process or other procurement solicitation as adjudged in the
evaluation process as per the tender or other procurement solicitation.

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this

order in respect of a particular item of goods or services or works.
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3.2

xxviii “Procurement entity” means a Ministry of Department or attached or subordinate
office of or autonomous body controlled by, the Government of India and includes
Government companies as defined in the companies act.

INTERPRETATION:

i. Ininterpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer or his nominee will provide
instructions clarifying queries about the Conditions of Contract.

ii. If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole of the

Works).
iii. The documents forming the Contract shall be interpreted in the following order
of priority:
a. Agreement
b. Letter of Intent and work order.
C. Contractors Bid
d. Contract Data
e. Conditions of Contract including Special Conditions of Contract.
f. Specifications
g. Drawings, if any
h. Bill of quantities and
i

any other documents listed in the Contract Data as forming part of the
Contract.

3.3 LANGUAGE AND LAW:

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

3.4 ENGINEER OR HIS NOMINEES DECISION:

Except where otherwise specifically stated, the Engineer or his nominee will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

3.5 DELEGATION:

3.6

The Engineer or his nominee may delegate any of the duties and responsibilities to
other people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

COMMUNICATIONS: Communications between parties which are referred to in
the conditions are effective only when in writing. A notice shall be effective only
when it is delivered (in terms of Indian Contract Act 1872).
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3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite Support
Resource as referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Engineer or his nominee. The
Engineer or his nominee will approve any proposed replacement of key personnel
only if their qualifications, abilities, and relevant experience are substantially equal
to or better than those of the personnel listed in the schedule.

If the Engineer or his nominee asks the contractor to remove a person who is a
member of the contractor’s staff of his work force stating the reasons, the contractor
shall ensure that the person leaves the site within seven days and has no further
connections with the work in the contract.

3.8 EMPLOYERS AND CONTRACTORS RISKS:
The Employer carries the risks which this Contract states are Employer’s risks and
the contractor carries the risks which this Contract states are contractor’s risks.

3.9 EMPLOYERS RISKS:
The Employers risks are

a. in so far as they directly affect the execution of the Works in the country where
the Permanent Works are to be executed:

1. war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

2. rebellion, revolution, insurrection, or military or usurped power, or civil
war;

3. ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any explosive
nuclear assembly or nuclear component thereof;

4. pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds; and

5. riot, commotion or disorder, unless solely restricted to the employees of
the Contractor or of his Subcontractors and arising from the conduct of
the Works;

6. Unforeseen Rains (Rains if any; during the period other than the Monsoon
period as stated in the Tender), floods, tornadoes, earthquakes and
landslides.

b. loss or damage due to the use or occupation by the Employer of any Section or
part of the Permanent Works, except as may be provided for in the Contract;

c. loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor
is responsible; and
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d. any operation of the forces of nature (in so far as it occurs on the Site) which an
experienced contractor:

1. could not have reasonably foreseen, or
2. could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:

A. prevent loss or damage to physical property from occurring by taking
appropriate measures, or
B. Insure against.

3.10 CONTRACTORS RISKS:

3.1

All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other
than the excepted risks are the responsibility of the Contractor.

INSURANCE:
The insurance shall be as follows;

1. All the materials shall stand insured in the name of New Mangalore Port Authority
from the time of arrival at site till commencement of installation against fire,
pilferage and damage for the value of 90% of each item. The charges for the
insurance shall be borne by the Contractor.

2. During erection and till the work is completed and satisfactory taken over by the
N.M.P.A after testing the materials shall stand covered by suitable erection Insurance
also for the value of 110% of the item. The charges for the insurance shall be borne
by the Contractor.

3. All the men/women to be deployed by the Contractor for performing the contract
shall be insured against injury/accidents/death by the Contractor at his own cost.

4. The Contractor shall indemnify New Mangalore Port Authority against all losses and
claims In case of death or injury caused to any person by him during the execution
of the work.

5. The Contractor shall effect and maintain the following policies at no cost to NMPA,
during Contract period with an Indian Insurance Company approved by Insurance
Regulatory Development Authority of India (IRDA).

i. Commercial General Liability (CGL): The Contractor is required to take a
Commercial General Liability (CGL) Insurance policy during execution of contract
work to the extent of 50% of the contract value to cover Third party Liability with
cross liability extension. The following third party liabilities shall be covered;

a. Third party bodily injuries / death / disablement (persons not belonging to
Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/cargo/inventories/equipment/other facilities belonging to
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iii.

third party and inclusive of properties during construction/erection/
Government properties.

c. The value of third party legal liability for compensation for loss of human life
or partial / total disablement as well as for damage to others
equipment/material/property shall be of required statutory limit where
applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the
contract period (including defect liability period) and be also valid during the
extended period if any.

The policy will be having claim series clause and extended notification clause with
cross liability extension.

Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer against all damages or compensation payable at Law
in respect of or in consequence of any accident or injury to any workman or other
person in the employment of the Contractor or Sub-Contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in respect thereof
or in relation thereto and the Employer shall be at liberty to deduct or adjust from
the Contactor’s bills an amount that Employer may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses whatsoever in respect
of or in relation to any accident or injury referred to above without any reference
to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute and act
and shall continue such insurance till completion of the Contract covering all the
employees/workers/casual labour/contract labour/outsourced persons under his
supervision deputed for the said contract work. The Contractor shall also submit
such policy of insurance as and when required by the Employer / Employers
representatives.

Automobile Liability Insurance covering use of vehicles / mobile equipments used
by Contractor or sub-contractor(s) (whether or not owned by them) in
connection with the execution of the contract.

. Claim Lodgement: In all cases the Contractor shall lodge the claim with the

underwriters and also settle the claims. All claims shall be settled in India.
However, the Contractor shall proceed with the repairs and/or replacement of
the damaged structures / facilities without waiting for the settlement of the claim:s.
In case seizure of materials by concerned authorities the Contractor shall arrange
prompt release against bond, securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and keep the
Employer, its officers, employees and other related parties hold harmless from all
claims for bodily injury and property damage that may arise from the performance
of the work

3.12 THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD:
The Contractor may commence execution of the works on the Start Date and shall
carry out the works in accordance with the Bar Chart submitted by the contractor as
updated with the approval of the Engineer or his nominee, and complete them by
the Intended Completion Date.
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3.13

3.14

3.15

3.16

3.17

3.17.1

SAFETY: The Contractor shall be responsible for the safety of all activities on the
Site.

POSSESSION OF THE SITE:

The Employer shall give possession of all parts of the Site to the Contractor, free from
encumbrances. If possession of a part is not given by the start date stated in the
Contract Data the Employer is deemed to have delayed the start of the relevant
activities and this will be a Compensation Event.

ACCESS TO THE SITE:

The Contractor shall allow the Engineer or his nominee and any person authorized
by the Engineer or his nominee access to the Site to any place where work in
connection with the Contract is being carried out or is intended to be carried out and
to any place where materials or plant are being manufactured, fabricated and/or
assembled for the works.

INSTRUCTIONS:
The Contractor shall carry out all instructions of the Engineer or his nominee which
comply with the applicable laws where the Site is located.

DISPUTES:

If the Contractor believes that a decision taken by the Engineer or his nominee was
either outside the authority given to the Engineer or his nominee by the Contract or
that the decision was wrongly taken, the decision shall be referred to the Dispute
Review Board (DRB) within 28 days of the notification of the Engineer or his
nominee’s decision.

SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor
in connection with, or arising out of the Contract or the execution of the Works,
whether during the execution of the Works or after their completion and whether
before or after repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Engineer or his nominee, the matter in
dispute shall, in the first place be referred to the Disputes Review Board [DRB].

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Engineer or his nominee unless and until the same shall be revised, as
hereinafter provided, in a Dispute Review Board Recommendation / Arbitral Award.

3.17.2 Arbitration: Any dispute in respect of in respect of contracts where party is dissatisfied

by the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set
forth below:
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i) A dispute with contractor shall be finally settled by arbitration in accordance with
the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed
by the Employer and the contractor, and the third to be appointed by the mutual
consent of both the arbitrators, failing which by making a reference to CIDC-SIAC
Arbitration Center from their panel.

ii) Neither party shall be limited in the proceedings before such arbitrators to the evidence or
arguments already put before the Engineer or his nominee or the Board, as the case may be,
for the purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Engineer or his nominee or any of the
members of the Board, as the case may be, from being called as a witness and giving evidence
before the arbitrators or any matter whatsoever relevant to the dispute.

iii) The reference to arbitration shall proceed notwithstanding that the works shall not then be
or be alleged to be complete, provided always that the obligations of the Employer, the
Engineer or his nominee and the Contractor shall not be altered by reason of the arbitration
being conducted during the progress of the works. Neither party shall be entitled to suspend
the works to which the dispute relates, and payment to the Contractor shall be continued to
be made as provided by the contract.

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within 14
days after receipt of the notice of the appointment of its arbitrator by the other party, then
President/Chairman of the nominated Institution shall appoint arbitrator within 14 days of
the receipt of the request by the nominated institution. A certified copy of the President’s/
Chairman’s order, making such an appointment shall be furnished to both the parties.

v) Arbitration proceedings shall be held at Mangalore, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be
‘English

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC Arbitration
Center.

vii) The decision of the majority of arbitrators shall be final and binding upon both parties. The
expenses of the arbitrators as determined by the arbitrators shall be shared equally by the
Employer and the Contractor. However, the expenses incurred by each party in connection
with the preparation, presentation, etc. of its case prior to, during and after the arbitration
proceedings shall be borne by each party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the award.

ixX) Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the Employer shall not be withheld, unless they are
subject matter of the arbitration proceedings.
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3.18

3.19

BAR CHART:

Bar Chart showing stage wise activities of the work should be uploaded along with
the Technical Bid. However, the successful Bidder shall review the Bar Chart & take
prior approval from the Engineer before commencement of work.

. An update of the Bar Chart shall be a program showing the actual progress achieved

on each activity and the effect of the progress achieved on the timing of the remaining
work including any changes to the sequence of the activities.

. The Contractor shall submit to the Engineer on the first day of each week or such

longer period as the Engineer may from time to time direct, a progress report in an
approved form showing up-to-date total progress, progress achieved against planned
progress, during the previous week and progress forecast for the following week for
all important items in each section or portion of the Works, in relation with the
approved Program.

. The Contractor shall submit to the Engineer or his nominee, for approval an updated

Program at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated Program within this period, the Engineer or
his nominee may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program has been submitted.

. The Engineer or his nominee’s approval of the Bar Chart shall not alter the

Contractor’s obligations. The Contractor may revise the Bar Chart and submit it to
the Engineer or his nominee again at any time. A revised Bar Chart is to show the
effect of Variations and Compensation Events.

EXTENSION OF INTENDED COMPLETION DATE:

1. The Engineer or his nominee shall extend the Intended Completion Date if a

Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would cause the
Contractor to incur additional cost.

. The Engineer or his nominee shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Engineer or
his nominee for a decision upon the effect of a Compensation Event or Variation
and submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion Date.

3.20 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:

The Engineer or his nominee may instruct the Contractor to delay the start or progress
of any activity within the Works.

3.21 MANAGEMENT MEETINGS:

1. Either the Engineer or his nominee or the Contractor may require the other to attend

a management meeting. The business of a management meeting shall be to review the
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plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

2. The Engineer or his nominee shall record the business of management meetings and is
to provide copies of his record to those attending the meeting and to the Employer.
The responsibility of the parties for actions to be taken is to be decided by the Engineer
or his nominee either at the management meeting or after the management meeting
and stated in writing to all who attended the meeting.

3.22 EARLY WARNING:

1. The Contractor is to warn the Engineer or his nominee at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract Price or delay the execution of works. The Engineer
or his nominee may require the Contractor to provide an estimate of the expected
effect of the event or circumstance on the Contract Price and Completion Date. The
estimate is to be provided by the Contractor as soon as reasonably possible.

2. The Contractor shall cooperate with the Engineer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Engineer or his nominee.

B. QUALITY CONTROL:

3.23 IDENTIFY DEFECTS:
The Engineer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the Contractor
to search for a Defect and to uncover and test any work that the Engineer or his
nominee considers may have a Defect.

3.24 TESTS:
If the Engineer or his nominee instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a Defect and the test shows that
it does the Contractor shall pay for the test and any samples. If there is no Defect the
test shall be a Compensation Event.

3.25 CORRECTION OF DEFECTS:

1. The Engineer or his nominee shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at Completion and is defined in
the Contract Data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

2. Every time notice of a Defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Engineer or his nominee’s notice.
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3.26 UNCORRECTED DEFECTS:
If the Contractor has not corrected a Defect within the time specified in the Engineer
or his nominee’s notice the Engineer or his nominee will assess the cost of having the
Defect corrected, and the Contractor will pay this amount.

C. COST CONTROL:

3.27 BILL OF QUANTITIES:
1. The Bill of Quantities shall contain items for the supply, installation, testing and
commissioning work.

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work done at the rate in the Bill of Quantities for each item.

3.28 VARIATIONS AND ITS VALUATION:

i. The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or correct
quantities of the works to be executed by the contractor in fulfillment of his
obligation under the contract.

ii. The Engineer shall have the power to order the Contractor in writing to make
any variation of the Quantity, quantity or form of the works or any part thereof
that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act as follows;

a. Increase or decrease the quantity of any work included in the Contract.
b. Omit any work included in the contract.
c. Change the routes, position and dimensions of any part of the work.

d. Execute extra and additional work of any kind necessary for completion of
the works.

iii. No such variation shall in any way vitiate or invalidate the contract or be treated
as revocation of the contract, but the value (if any) of all such variations
evaluated in accordance with the Engineer’s sole decision shall be taken into
account and the contract price shall be varied accordingly.

iv. Provided variation in the quantity of any work will be permitted which is
necessary to complete the works where such increase is not the result of any
variation order given under this clause but is the result of the quantities exceeding
those stated in the bill of quantities. Provided the variation shall be complied
with by the Contractor and the Engineer’s subsequent written confirmation of
such variation shall be deemed to be an order in writing within the meaning of
this clause.

v. No price escalation is allowed. The rate(s) quoted against the work shall remain

firm during the entire contract period. Any change in Forex/rate shall not be
considered for price variation.
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vi.

Vii.

viii.

The purpose of this document is to define the minimum requirements for the
supply, design & engineering, manufacturing, installation, inspection,
Commissioning and documentation of all the items and other activities as per
BOQ (Bill of Quantities) attached with tender document, for the Job
/construction contractor in performing the work of “SUPPLY, INSTALLATION,
TESTING AND COMMIISSIONING OF VIDEO CONFRENCE SYSTEM IN PLACE OF
OLD SYSTEM AT BOARD ROOM”.

The Contractor shall note that all the activities that are required to be performed
for completion and successful commissioning of the project needs to be
considered in his scope of work. Any missing activities/ supplies in BOQ or in
any other project issued documents, but essential for the completion and success
full implementation of the project shall be the sole responsibility of the
contractor at his cost.

a. The Contractor shall not be entitled to any claim of extra or additional work
unless they have been carried out under the written orders of the Engineer.

. The Engineer shall solely determine the amount (if any) to be added to or

deducted from the sum named in the tender in respect of any extra work done
or work omitted by his order.

c. All extra, additional or substituted work done or work omitted by order of the

Engineer shall be valued on the basis of the rates and prices set out in the contract,
if in the opinion of the Engineer, the same shall be applicable. If the contract
does not contain any rates or prices directly applicable to the extra additional or
substituted work, then the Engineer may decide the suitable rates on the basis of
Schedule of Rates, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and reasonable,
and his decision shall be final, binding and conclusive.

3.29 PAYMENTS:

a.

Running bills will be paid for at quoted rates for the items in schedule, after
acceptance of Bank Guarantee which shall be valid for whole contract period
including Guarantee period. Payment will be made within 15 days from the date
of receipt of bill, after receipt of items / satisfactory testing & commissioning of
system.

Running Account Bill claim shall be submitted separately and corresponding GST
for the value of service shall be shown in the tax invoice/ Bill Claim. Following
are the stages of Payment;

70% (Seventy percent) of supplied Item rate against receipt of material at site in
good condition and after inspection of the same.
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b. 20% (Twenty Percent) of supplied item rate after completion of Installation,
Testing and commissioning etc. and 90 % (Ninety Percent) of payment against
items covering only Installation, Testing and commissioning.

c. 10% (ten percent) will be paid on successful completion of the work and issue
of Taking Over Certificate in respect of the subject works (totally 100%) after
acceptance of Performance Security Deposit (performance Bank Guarantee) for
3% (Three percent) value of Contract Price to cover guarantee period.

d. For BOQ items having “Supply and laying/installation/fixing/running/
testing/commissioning etc.....”, 70% of quoted rate will be considered for
supply of items and balance 30% will be considered for
laying/installation/fixing/running/testing/commissioning etc. and payment terms

at a, b & c above will be applied accordingly.

Payment along with applicable GST will be released within 15 days subject to
recoveries if any, from the date of submission of Tax Invoice after satisfactory
completion of work in all respect.

3.30 COMPENSATION EVENTS:
The following mutually agreed Compensation Events unless they are caused by
the Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

b. The Employer modifies the schedule of other contractors in a way which affects
the work of the contractor under the contract.

c. The Engineer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

d. The Engineer or his nominee instructs the Contractor to uncover or to carry
out additional tests upon work which is then found to have no Defects.

e. The Engineer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.

f. Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract that cause delay
or extra cost to the Contractor.

g. Other Compensation Events listed in the Contract Data or mentioned in the
contract.
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Whenever any compensation event occurs, the Contractor will notify the
employer, within 14 days in writing. If a compensation event would prevent the
work being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The Engineer or his nominee shall decide
whether and by how much the Intended Completion Date shall be extended.

3.31 LIQUIDATED DAMAGES:

iii.

Vi.

In case of delay in completion of the contract, liquidated damages (L.D) may be
levied at the rate of 0.5% of the contract price plus applicable GST per week of
delay or part thereof subject to a maximum of 10 per cent of the contract price.

The Employer, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion, may allow
further extension of time at its discretion with or without the levy of L.D. In the
event of extension granted being with L.D, the Employer will be entitled without
prejudice to any other right or remedy available in that behalf, to recover from
the Contractor as agreed damages equivalent to 0.5% of the contract value plus
applicable GST for each week or part thereof subject to the ceiling defined in
Clause 3.31(i).

The Employer, if not satisfied that the works can be completed by the contractor,
and in the event of failure on the part of the contractor to complete work within
further extension of time allowed as aforesaid, shall be entitled, without
prejudice to any other right, or remedy available in that behalf, to rescind the
contract.

. The Employer, if not satisfied with the progress of the contract and in the event

of failure of the contractor to recoup the delays in the mutually agreed time
frame, shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses 3.31(iii)
or 3.31(iv) or both the Employer shall be entitled to recover L.D. up to ten per
cent (10%) of the contract value and forfeit the security deposit made by the
Contractor besides getting the work completed by other means at the risk and
cost of the Contractor.

Contractor hereby agree after due assessment of damages that there will be
definite loss to the Employer in case of delay in completion of work and the
amount of Liquidated damages fixed above is genuine and reasonable to be
recovered. Contractor hereby further agrees that Employer is not required to
prove the loss suffered to him before recovery of LD.

3.32 OBLIGATIONS OF THE CONTRACTOR:

The Contractor shall exercise all reasonable care and diligence in the discharge
of all technical, professional and contractual duties to be performed by them
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3.33

3.34

3.35

3.36

3.37

under this Contract within the Time for Completion. The Contractor shall be
fully responsible to the NMPA for proper, efficient and effective discharge of
their duties.

The Contractor shall when called upon so to do enter into and execute a
Contract agreement as per clause 2.19 of this tender document.

. The successful Tenderer shall furnish bond in the form of Bank Guarantee

towards the performance of the work as per clause 2.20 of this tender document.
If the Board shall consider itself entitled to any claim under the performance
Guarantee it shall forth with so inform the Contractor specifying the default of
the Contractor upon which he relies. If the Contractor fails to remedy such
default within 20 days after the receipt of such notice the Board shall be entitled
to forfeit to the extent of the loss or damage incurred by reason of the default.

The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the Engineer in accordance with the condition
of the Contract.

EXECUTION:
The Contractor shall execute and do the works set forth as described in the scope of
the work and specifications, including any amendments.

EXTRAS:

Any extra expenses incurred in connection to the Works by the NMPA in the
performance of the Works owing to the neglect or omission on the part of the
Contractor in any of the case mentioned in this Contract shall be deducted from any
sum due or which may thereafter become due to the Contractor or from any amount
lying with them or under their control or he may be called upon to pay the amount
of such extra expense to such person or persons as the NMPA may appoint to receive
the same and in the event of the Contractor failing to make such payment, the said
amount shall be recoverable from him in such manner as the NMPA may determine.

EXISTING SERVICES: The Contractor shall not store any materials or otherwise
occupy any part of the site in a manner likely to hinder the Port operation. Any
damage/loss caused by the contractor to the Port property, same shall be rectified
at his own cost without any delay with the satisfaction of the Engineer.

COMPLETION PERIOD:
SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO CONFRENCE

SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM shall be completed within Four
(4) months from the date of signing of Contract Agreement.

INSPECTION & TESTS:

The Employer or his representative shall have right to inspect the work being carried
out under this Contract and to test the system to confirm conformity with the
specifications. The employer shall notify the Contractor in writing of the identity of a
representatives retained for these purposes.
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iil.

The tests may be conducted on the premises of the Contractor or its subcontractor (s)
at point of delivery and at the final destination. Where conducted on the premises of
the Contractor or its subcontractor (s), all reasonable facilities and assistance shall be
furnished to the inspector at no discharge to the Employer.

Should any tested systems fail to conform to the specification, the Employer may reject
them, and the Contractor shall make suitable alterations with prior approval of
Employer to meet the requirements of the specifications, without any effect on cost
of delivery times / project schedules.

The Employer’s right to inspect, test and where necessary, reject the system shall be
in no way limited or waived by reason of the systems having previously been tested
and passed by the Employer or its representatives prior to dispatch of the system.
The Contractor shall submit the Quality Assurance plan (QAP), Technical drawings for
prior approval before commencement of Inspection / Test at manufacturer’s work /
Site to the Inspection Agencies / Engineers representatives.

3.38 FINAL ACCEPTANCE:

Upon completion of the work under the Contract a meeting shall be held for the
purpose of accepting the system and services. Such meeting shall constitute the Final
Acceptance Test under the Contract. In case defects or shortcomings or both which are
considered essential, a new meeting shall be convened when the contractor has given
notice of completion of the corrective work carried out. Otherwise NMPA may accept
the system if the defects or shortcomings or both are not considered essential and the
Contractor has agreed to carry out the modifications in conformity with this Contract.

3.39 REJECTION OF DEFECTIVE WORK:

iil.

If the complete system at site or any portion thereof before being taken over, is
defective, or fail to fulfill the requirements of the Contract, the Engineer shall give
notice to the Contractor setting forth particulars of such defects and the Contractor
shall forthwith make the defective supply/Installation good or alter the same to make
it comply with the requirements of the Contract.

If Contractor fails to do so within a reasonable time, NMPA may reject and replace
the same at the cost of Contractor, the whole, or any portion of the work, as the case
may be, which is defective or fails to fulfill the requirements of the Contract. The
Contractor's fails and extreme liability under this clause shall be satisfied by the
payment to NMPA, the extra cost, if any, of such replacement delivered and erected.
Such extra cost being ascertained shall be deducted from the Contractor's bill.

If any supply of defective items shall have caused delay in the completion of the
Contract so as to give rise to a claim for damage on the part of the NMPA under
Clause 3.26 of Tender Document nothing contained in this clause shall interfere with
or prejudice any rights of the Board of Directors with respect to such claim.
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3.40 TAKING OVER CERTIFICATE:

3.41

When the whole of the works have been substantially completed and have satisfactorily
passed any tests on completion prescribed by the contract, the contractor may give a
notice to that effect to the engineer, with a copy to the employer, accompanied by a
written undertaking to finish with due expedition any outstanding work during the
defects liability period. Such notice and undertaking shall be deemed to be a request
by the contractor for the engineer to issue a taking over certificate in respect of the
works. The Engineer shall, within 21 days of the date of delivery of such notice, either
issue to the contractor, with a copy to the employer, a taking over certificate, stating
the date on which, in his opinion, the works were substantially completed in
accordance with the contract, or give instruction in writing to the contractor specifying
all the work which in the engineer opinion, is required to be done by the contractor
before the issue of such certificate. The Engineer shall also notify the contractor of the
any defects in the works affecting substantial completion that may appear after such
instructions and before completion of the works specified there in. The contractor shall
be entitled to receive such taking over certificate within 21 days of completion, to the
satisfaction of the engineer, of the works so specified and remedying any defects so
noticed.

DEFECT LIABILITY PERIOD AFTER TAKING OVER:

In this condition the expression 'Defect liability period’ shall mean a period of 36
months calculated from the date of Taking Over in accordance with clause 3.40 of
Tender Document for all works except Active LED Display mentioned under BOQ
item No. 1. The Active LED Display shall have Guarantee of 5 years from the date of
Completion of SITC of the Project.

The Contractor shall be responsible for making good with all possible speed at his
expense any defect in or damage to any portion of the Works which may appear or
occur during the defect liability period without extra cost to NMPA and which arises
either;

a. From any defective materials, workmanship or Design or

b. From any act or omission of the Contractor done or omitted during the
said period.

iii. If any such defects shall appear or damage occur the Engineer shall forthwith inform

the Contractor thereof stating in writing the nature of defect or damage. The provision
of this clause shall apply to all replacements or renewals carried out by the Contractor
to remedy defects and damage as if the said replacements and renewals had been
taken over on the date they were completed to the satisfaction of Engineer but not
so as to extend the Defects Liability Period in respect thereof beyond three years from
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the date of taking over decided by the Engineer as the respective case of remedying
may warrant.

If any such defect or damages were not remedied within a reasonable time, NMPA
may proceed to do the work at the Contractor's risk and expense provided that he
does so in a reasonable manner.

3.42 INCOME TAX DEDUCTION:

Income Tax as at such rates applicable from time to time will be deducted at source
from all running bills and Final Bill and a certificate to this effect will be issued. The
deduction of Income Tax can, however, is waived if exemption certificate is produced
from Income Tax Authorities. Deduction of income tax at reduced rate can be
considered subject to production of valid certificate for the period from Income tax
authorities.

The GST applicable shall be shown as a separate line item in the tax invoices, and shall
be paid extra. Contractor should provide proper tax invoice as per GST act.

The Tenderer / Contractor shall file the applicable returns with tax departments in time
and submit the same as documentary proof.

Contractor shall submit all the GST returns with in time specified. Any ITC lost by
NMPA due to non-filling of return will be recovered from the contractor.

3.43 The payment will be made through E-Payment. The Tenderers are required to furnish

Bank details for making E-Payment as per the schedule- 1l of this Tender document.

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:

The Instruction Book is to be kept by the Contractor at the site. Any order or

instructions issued by the EIC or his authorized representative shall be entered in the
book. The Contractor shall sign each entry in token of having seen the same. This shall
be returned to the EIC in good condition after the completion of the Contract period.

3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for interest
will not be entertained by the NMPA with respect to any payment or balance
which may be in their hands owing to any disputes between themselves and the

Contractor or with respect to any delay on the part of the NMPA in making
payment.

3.46 GUARANTEE PERIOD:

The items to be supplied under this Contract shall be guaranteed for a period of
36 (Thirty Six) months for all works except Active LED Display mentioned under BOQ
item No. 1 towards satisfactory performance from the date of taking over of the
complete project. The Active LED Display shall have Guarantee of 5 years from the
date of Completion of SITC of the Project. The Contractor shall be responsible for
any defects that may develop under proper use arising from faulty materials, Designs,
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workmanship in the work but not otherwise and shall at his own cost remedy such
defects when called upon to do so by the Engineer who shall state in writing in what
respect any portion is faulty.

If it becomes necessary for the Contractor to replace or renew any defective portions
of the supply of the items under this clause, the provisions of this clause shall apply to
the portions of the supply so replaced or renewed until the expiry of Guarantee Period
from the date of such replacement or renewal of the above mentioned period,
whichever may be later. If any defects are not remedied within a reasonable time, the
Port may proceed to do the work at the Contractors' risk and expenses but without
prejudice to any other rights, which the Port may have against the Contractor in
respect of such defects.

3.47 EXTENSION OF COMPLETION PERIOD:

If the quantum of total work increases due to additional work against the BOQ for the
subject works “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM 7 suitable extension
of completion period shall be taken during the approval of additional work from the
Competent Authority.

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION:

If the Contractor makes any default or on the happenings of anyone or more of
the following events that is to say;
a. If the Contractor without reasonable cause abandons the Contract or

b. Suspends the carrying out of the Works for a reasonable time after receiving
written notice from the NMPA without any lawful excuse or fails to make
proper progress with Works after receiving written notice from the Engineer
or
Fails to proceed diligently with the work or

. Fails to give the NMPA proper facilities for inspection of the Works of any part
thereof for three days after receiving notice in writing by the NMPA
demanding the same or

e. The Contractor has become insolvent or

f. The Contractor has gone into liquidation or passes the resolution for winding

up or

a o

g. Upon the Contractor making an arrangement with or assignment in favour of
his creditor or Upon his assigning this contract or

h. Upon an execution being levied upon the Contractor's good or

i. Upon winding up order being passed by the court or a Receiver or manager is
appointed in respect of any of the property of the Contractor or
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j. Possession is taken by or on behalf of any holder of any debentures secured
by floating charges of any of the property of the Contractor or

k. Fails to complete all or any part of the Works during the time specified for
completion of the Contract or such extended time as may be granted by the
NMPA.

3.49 TERMINATION OF THE CONTRACT

In the event of repeated instances of unsatisfactory service or any failure at any time
on the part of the contractor to comply with the terms and provisions of this contract
to the satisfaction of NMPA (who shall be the sole judge and whose decision shall be
final, it shall also be open to NMPA to terminate this contract by giving not less than
90 (ninety ) days’ notice in writing to that effect and if the contractor, does not make
good his default within the notice period, NMPA shall be entitled to terminate the
contract as a whole or in part.

i. In the event of such termination of the contract, NMPA shall be entitled to:

1. forfeit the Performance Guarantee as it may consider fit;

2. get the balance/remaining work done by making alternative arrangements as
deemed necessary and until such time NMPA is able to appoint a new regular
Contractor; and recover from the contractor (appointed under this tender) any
extra expenditure incurred by NMPA in getting the work done and damages which
NMPA may sustain as a consequence of such action.

ii. If the extra expenditure incurred by NMPA on account of unsatisfactory performance
of the contractor as mentioned in paragraphs above is more than the Security Deposit
proposed to be forfeited, the expenditure over and in excess of the Security Deposit
may be recovered by deducting the said amount from pending bills of the contractor
under this tender or from money due to the contractor by NMPA under this or any
other contract or otherwise. The contractor shall have no claim whatsoever against
NMPA, in consequence on such recoveries or termination of the contract, as stated
above.

iii. if at any time the contractor becomes insolvent or files an application for insolvency
or any creditor of his moves the court for adjudicating him as an insolvent or, if he is
convicted by any court of law, withdraws from the contract, NMPA will have the
absolute option of terminating the contract forthwith and he shall have no right for
damages or compensations on this account.

Further, NMPA reserves the right to terminate/pre-close the contract at its
convenience, without assigning reasons to the contractor by giving a notice period of
90 days. The contractor shall not have right of any claim on NMPA on account of

such termination.
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3.50 DEBARRING OF BUSINESS DEALINGS:

In the event of premature termination of contract in terms of provisions of clause 3.48
above, NMPA shall also be entitled to debar the Contractor for participation in future
tenders of NMPA for a period of three (03) years.

Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has used
forged documents or misrepresented the facts in any manner either to get the contract
or during the pendency of the contract, in such cases NMPA at its sole discretion may
disqualify the bid / terminate the contract and debar such Bidder/Contractor for
participation in future tenders of NMPA for a period of three (03) years.

3.51 NMPA’s LIEN:
The NMPA shall have a lien on and over all or any money that may become due and
payable to the Contractor under this Contract or any other Contract or from any
amount lying with them or under their control and in respect of any debt or sum that
may become due and payable by the NMPA to the Contractor either alone or jointly
with another or other and either under this Contract or under any other Contracts or
transaction of any nature whatsoever the NMPA and the Contractor.

3.52 FORCE MAJEURE:
If the supply, Commissioning and Testing of equipment/materials is hindered due to
force majeure such as war, riots, civil commotion, fire, epidemics, natural calamities,
heavy/continuous rain for 8 hrs in a day time during monsoon such period shall be
exempted from Liquidated Damages as mentioned in clause 3.31 of this tender
document.

3.53 LABOUR LAWS:
The Contractor shall comply with all the provisions of the Labour Laws and the rules

and regulations made there under as amended from time to time and as applicable
from time to time with regard to the employees to be deployed by the Contractor for
Electrification, Testing, Commissioning and Maintenance of the system.

3.54 ACTS & STATUTORY RULES:

The contractor shall comply with all the Central State and Municipal laws and rules
and shall be solely responsible for complying with the provisions of the contract labour
(regulations and abolition) Act 1970 and rules there under and the other enactments
that may be applicable including ESI Act, the payment of wages Act, Provident Fund
Act, the minimum wages Act, the factories Act, the workmen compensation act or any
other applicable legislation and the Municipal by laws or other statutory rules and
regulations whatsoever in force in so far as these are applicable. Any obligations finding
or otherwise missed under any statutory enactments, rules and regulations there under
shall be the responsibility of the contractor and the NMPA will take no responsibility
for the same.

i)  The Tenderer must possess documents certifying registration under Employees State
Insurance Act, EPF & MP Act and GST.
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ii)  If the Tenderer is not registered under ESI Act and EPF & MP Act for the reasons that
he has not employed 10 or more workers as required under said laws, he shall submit
an affidavit in this regard that he has never employed 10 or more workers on any given
day preceding 12 months from the inception of its operations.

iii)  The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall mandatorily
cover his workers deployed at NMPA site/premises under Employees Compensation
Act Policy declaring proper wages.

iv)  The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 12 for undertaking
to indemnify NMPA both loss/legal expenses incurred in case of any claims filed against
NMPA by EPFO/ESIC authorities with regard to the workers of the bidder/contractor.

3.55 SAFETY GEARS:
The Contractor shall at his own expenses provide all safety gears for all labours engaged
during the work and failing to do so, the NMPA shall provide the same and recover
the cost there of from any amount due or which may become due to the Contractor
or from any amount lying with them or under their control.

3.56 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep
indemnifies, depended and hold harmless the NMPA and its Officers against all losses,
penalties, costs and expenses, duties of any kind whatsoever which may arise on account
of breach un-authorized act, fraud deed or any other acts of Contractor or any of its
personnel. The Contractor shall also agree and undertake to indemnify and keep
indemnifies against any order passed by any executive, quasi-judicial or judicial authority
wherein the NMPA is compelled to obey the order which arise due to breach of contract
by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New Mangalore Port
Authority and its agents & employees from & against any/all actions, claims, losses or
damages arising out of;
i. Any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties.
ii. Contractor’s failure to exercise the skill and care required for satisfactory execution
of the contract.
iii. The Contractor shall indemnify NMPA against all claims for compensation by or on
behalf of any workman employed by him in connection with the contract, for injury
or death by accident under the Workman Compensation Act (Act VIII of 1923) as

amended from time to time.

iv. The Contractor shall be responsible for all commissions and omissions on part of
manpower engaged for the purpose. NMPA shall not be responsible in any
manner whatsoever, in matters of injury/death/health etc. of the Contractor’s
employees performing duties under the contract.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4. SPECIAL CONDITIONS OF CONTRACT

The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive of
applicable GST. The Employer shall not provide any concessional “C” or “D” Form.

The Contractor should have valid GST Registration Certificate, ESI & PF Registration
Certificate - all in the same name (Bidder’s name) and same should be uploaded along
with the Technical Bid.

The Contractor shall carryout the work as a complete job i.e. Supply materials, their
storage, keeping under safe custody, transporting to work site, fixing, testing and
commissioning of the whole work. The Tenderers should satisfy themselves about the
quantities indicated in the Schedule and it is the responsibility of the supplier to supply
and make the system operational to the satisfaction of Engineer.

The supply items should have Test Certificates/warranty certificates and the same shall
be submitted along with supply of materials.

Delay in making the execution site available to the Contractor will not form a cause for
any claims. The Port Authority will inform the Contractor of such possible delay in
advance and a suitable extension of time for completion shall be considered.

The Successful Contractor shall take approval from the Engineer in charge for technical
datasheets, drawings etc. before procurement of material / fabrication of materials etc.
and should supply all materials/equipment’s as per relevant standard & Tender
specifications and carryout the complete work including Testing and commissioning as
per applicable act.

Any part or whole of the system, which requires the approval of the statutory body, if
any, should be arranged by the Contractor at his cost. It is the responsibility of the
Contractor to submit the system drawings with all details to the statutory body and
obtain their approval, if any.

All related Civil works shall be responsibility of the Contractor. The Contractor should
take timely action to complete all civil works in all respects.

Power supply, if available, will be given to the Contractor on free of cost. Wherever
such source is not available, the contractor has to make his own arrangements. Tapping
of power from the source point of NMPA to the required location will have to be
arranged by the Contractor at his cost conforming to IE Rules / Standards.

The Contractor has to make his own arrangement for engaging all tools & tackles,
testing equipment’s etc.
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4.11

4.12

4.13

4.14

4.15

4.16

4.17

4.18

The Equipment shall be insured in the name of Employer for 110% of Ex-works cost
from the place of dispatch to the place of destination & till handing over / taking over
of the Equipment to the satisfaction of the Employer.

The Contractor has to make his own arrangements for construction of temporary
stores; office work sheds etc., for their requirements at his own cost. Land for such
temporary work sheds, stores, site office etc., till the work is completed will be given
free of rent at spot approved by NMPA. The sheds shall be constructed with non-
inflammable materials like G.l. sheets etc., and shall be removed in reasonable time
after the work is completed. In case the Contractor fails to remove the same, the
Department will remove the same and the cost of such removal will be recovered from
any amount due from the Contractor.

Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on daily basis
with details of works carried out on that particular day, defects noticed by the Site
Engineer (AE/AEE/EE) and instructions given to the Contractor etc. Any orders or
instructions issued by the Engineer-in-Charge or Higher Authorities shall be entered in
the book and shall be deemed to have been legally issued.

Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site & should
contain all the Hindrances to the work due to the reasons attributed either to the
Contractor or Port date wise and date of resumption of work. The Contractor and
Engineer in charge should sign each entry in token of having seen the same.

The Contractor is responsible for taking precautionary measures for the safety of the
lives of the workmen working under him and the responsibility arising due to any
mishap during the execution of work, the payment of any compensation etc., lies
entirely on the part of the Contractor. Safety nets, life jackets, Helmets required while
working in site and Danger Boards, barricades are to be provided by the Contractor
without any extra cost to the Port Authority.

The Contractor should ensure, that all necessary arrangements for the safety of others
and also his men and materials while performing the work, are well maintained at his
cost, risk and responsibility. He should ensure proper watch of the signals by providing
barricades, lights, vigils, precautionary measures etc., to ensure safety at his work.

The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00
P.M. If any work is carried out by the Contractor requiring supervision beyond Port
working hours, the Contractor shall apply in writing well in advance of such work to
the Engineer to arrange for such supervision.

All rules and regulations governing the New Mangalore Port Authority shall be
applicable.
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4.19

4.20

4.21

4.22

4.23

4.24

4.25

The site for the work will be handed over to the Contractor in phases for the execution
as soon as the work order is given. In case the entire site is not handed over to the
Contractor, he should programme his work in such a way so as not to hamper the
progress in any way and a suitable extension of time shall be considered.

Any damages caused to the Port property either directly or indirectly shall be made
good by the Contractor at his own cost.

The Tenderer(s) shall be required to quote his / their rates in figures as well as in words
without any correction(s). If there is any correction(s) in the tender, such corrections
should be attested by the Tenderer(s) before submission of the tender. However the
rates shall be quoted in words and figures, in case of dispute, rates in words shall be
taken as final.

Port entry passes to the Contractor and his workmen and vehicle during the period of
work will be issued on a chargeable basis to carry out the work as per rules.

Completion Drawing & Documentation:
On the basis of drawings issued and additional drawings generated during the course
of execution of works & documentation required for various components and sub-
components, the Contractor should prepare completion documents generally as below
but not limited to;

a. Supply items - The contractor shall furnish one set of original manuals, leaflets etc.
All drawings and documents are to be neatly filed in a heavy duty binder and
indexed.

b. Copy of all the Test reports and Guarantee/\Warrantee certificates are to be
presented separately in a folder for records and reference.

The successful Bidder / Contractor shall furnish an undertaking on their Firm’s letterhead
for the following before executing the Contract agreement;

a. We will ensure that our workforce will be provided with and use all necessary safety
gears and equipments required for the job.

b. We will follow all the required safety procedures while executing the job.
We indemnify the Port for any accidents / incidents while carrying out the Contract.

The Department’s Standard Operating Procedure (SOP) will be shared with the
successful Bidder / Contractor at the time of signing of agreement. The successful Bidder
/ Contractor have to give an undertaking for complying with the same. In case if the
successful Bidder / Contractor does have a defined SOP for carrying out the tendered
work, the same shall be submitted to the Executive Engineer (E) for scrutiny and
approval for its applicability before commencement of the work.
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4.26 Addition/Alteration:

The Contractor shall not be entitled to any claim of extra or additional work unless

they have been carried out under the written orders of the Engineer in charge.

4.27 Others:

1) Accommodation for the deployed staff shall be arranged by the Contractor at his
own cost; however the Port quarters may be allotted on chargeable basis if
available as per applicable rules of NMPA.

2) At the end of the period of contract, all the equipment under this tender shall be
handed over to the Port on as is where basis is in good working condition.

3) The hardware, software and all related licenses thereto shall be under the
ownership of the Port. The bidder shall obtain/issue licenses or such other
certification/documentation required for the purpose in the name of the NEW
MANGALORE PORT AUTHORITY.

4) The successful Bidder shall be responsible for insurance of all the manpower &

hardware/network supplied and installed by vendor for risk coverage including
accidental hazards, death & disability of person, material breakage due to
negligence, theft, storm, fire or any other hazards which may occur due to
trespassing of vehicles & /or natural adverse climatic conditions and calamities -
War, Fire, Cyclone, salinity problems at shore etc.

45| Page




6. SCOPE OF WORK & TECHNICAL SPECIFICATIONS

Scope of Work: The scope of work is providing new video conference solution in the Board room
of NMPA in complete shape. This includes Active LED, other displays, Pop up monitor, Speaker,
PTZ cameras and other associated items as per BOQ.

The Board Room will be used as a multipurpose meeting room with Local audio and video
presentation with speech reinforcement, Videoconferencing (IP & Soft VC) with the provided mics,
camera and speakers. AV Automation for the complete hall to be done with touch interface. Camera
integration to be done with the mics for local and in call meetings.

The following shall be noted before quoting for the tender:

Microphone system to be integrated with camera for look at me feature.
Local speech reinforcement and video conferencing both should be possible with the

Annotation to be enabled with touch interactive Chairmen display with motorized
Display Setup should be active LED only with 108" maximum size to be mounted on

Provision and accessibility for 3 sources connection i.e. one for PC/laptop, Chairman
Control Monitor and 3 HDMI open connection to other laptop/PCs.

1. BYOD should be possible from laptop.
2. Room Camera, Mic & Speakers to be accessible from laptop.
3.
4.
provided audio system.
5.
popup monitor.
6.
concrete wall.
7.
8.

The overall items supplied under the contract shall have Guarantee for 3 years apart
from Active LED screen & Controller. The Active LED & Controller shall have special
warranty of 5 years from the date of satisfactorily completion of the work and
supporting letter for the same shall be provided from the OEM.

Technical Specifications:

SI. Parameter
No.

Specifications

1. Active LED

Display Size (W x H)

2400 mm x 1350 mm or more (108 -110 inch

diagnal)
Pixel Pitch 1.25 mm or less
LED Configuration SMD
Cabinet Dimension(mm) 600 x 337.5
Cabinet aspect ratio 16:9

Pixel Density 640000 Pix / Sg-Mtr or More
Half Gain Horizontal / Vertical Viewing H 160 deg / V 160 deg or better
Angle

Refresh Rate

> 3840 Hz or better

Contrast Ratio

10000:1 or better

Gray Scale Processing

16 Bit or better

Dimming Capability

256 levels or better

Cabinet Material

Die Cast Aluminium / Carbon Fibre / Magnesium
Alloy

Cabinet Type

Fan-less Design

Screen Depth (exclusive of structure)

50mm or less
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Weight kg/ m2

35 kg/m2 or less

Brightness (calibrated)

600 cd/m? or higher

Maximum Power Consumption (during LED
startup)

650 w/sgm or lower

Average Power Consumption

250 w/sgm or lower

Power Input 100 ~ 240 VAC
Temp Range 0 to +50 Degrees C or better
Access For Maintenance Front

Compliance Certification on OEM Name

UL/ETL, CE, FCC, BIS

LED Videowall & Controller should be from
the same OEM. BIS certificate of controller
and LED is mandatory

Make, Model, BIS Certificate, Brochures to be
submitted along with the bid

OEM Service Support shall be in Karnataka

Supporting documents shall be submitted

LED Video Wall Controller

Pixel Capacity

3.9 million pixels or More

LED Output 6 x Ethernet or More
Input 2 x HDMI1.3, 1 x 3G-SDI, 1 x DVI
Output 1 x HDMI 1.3

Data Interface

1 x Genlock IN, 1 x Genlock LOOP,1 x Gigabit
Ethernet,2 x USB

Operating Temperature

0°C to 45°C

Storage Temperature

-10°C to +60°C

Operating Humidity

0% to 80%, non-condensing

Storage Humidity

0% to 95%, non-condensing

Rated Voltage

AC220V=+10%50/60Hz

LED Video wall and LED Video wall
Controller must be from same OEM.
55 inch Display

Data sheet to be attached in the technical bids.
OEM declaration to be enclosed.

Display Type LED Large Format Display
Commercial / Professional Display Yes

Panel Type IPS

Size 55" or higher

Resolution 3840 X 2160 (UHD)
Brightness 400 nits or higher

Contrast ratio

1100:1 or higher

Minimum Inputs

HDMIx3,USBx1,RJ45X1, R§232C

Minimum Output

External Speaker Out, Digital Audio Outx]1

Speaker

10 W + 10W

Soft AP (Software Access Point)

Should operate as a virtual router which can be used

as a wireless access point

Web Browser Yes
Built in Bluetooth Yes
Built in WIFI Yes, 802.11ac or higher
Screen Mirroring Yes
Remote Controller Yes

POP UP monitor

LED Screen sizes

15.5” or bigger

Format 16:9

Resolution Ratio 1920 x 1080

Power Input 220 ~ 240V /50 Hz
Signal Input HDMI / VGA
Thickness of Top Plate 1.8 mm

Depth of Top Plate 78 mm
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Adjustable Viewing Angle

Yes

Controller

With RF wireless remote controller and manual
control board on the top plate.

Compatible with most integrated control
systems

Yes

Communication

R$485/232 protocol

Maximum backward tilt screen

Should be possible

4 | 20x HD Pan/Tilt/Zoom (PTZ) IP camera

Sensor

1/2.7" 2.07MP CMOS

Video Format

1080p: 60/ 59.94 /50 / 30 / 29.97 / 25
1080i: 60 / 59.94 / 50
720p: 60 / 59.94 / 50

Video Output (HD) Interface

3G-SDI / HDMI / Ethernet

Optical Zoom 20x

Viewing Angle 57° (H) / 44.8° (V)
Aperture F1.8 ~ F2.8

Focal Length 4.4mm ~ 88.5mm
Shutter Speed 1/130s~ 1/10,000 sec

Minimum Object Distance

1.5m (Wide / Tele)

Video $/N Ratio

> 55dB

Minimum lllumination

0.5 lux (F1.8, 50IRE, 30fps)

Focus System

Auto / Manual / Smart AF

Gain Control

Auto / Manual

White Balance

Auto / Manual

Exposure Control

Auto / Manual

WDR Yes

3D NR Yes

Image Flip Yes

IP Protocol RTSP / RTMP / RTMPS / MPEG-TS / SRT
PoE PoE+ (IEEEB02.3at)

Panning Angle 1.7° ~ -100°

Panning Speed 300° / sec

Interface 90° ~ -30°

Protocol VISCA / VISCAIP / PELCO D / ONVIF

5 HDMI TO USB Converter

Input Features

165M HDMI receiver, max input 2048x1080 60fps
4:4:4

Custom EDID

Input RGB/YUV 4:4:4 8/10/12-bit, YUY 4:2:2 12-bit

Up to 8-channel 24-bit HDMI-embedded audio at
192kHz

HDMI interfaces: HDMI 1.4a

Process and Capture Features

Video processing pipeline up to 160M pixels/s

Capture videos up to 2048x2160, frame rates up to
120fps. Outputs include (actual capture frame rate
can be limited by the USB bandwidth and internal
working frequency.):

1920x1080p
23.98/24/25/29.97/30/50/59.94/60/75
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1280x720p
23.98/24/25/29.97/30/50/59.94/60/100/119.88/12
0

720x576p25

720x480p30

Support for YUY2/UYVY/RGB24/RGB32

Support video cropping, up/down scaling, de-
interlacing, aspect ratio conversion, color format
conversion, frame rate conversion, flip and mirror

Up to 2-channel IEC60958 audio streams

Included Software

USB Capture Utility enables users to easily check and
set the capture-related parameters, upgrade
firmware of the capture device and export info
needed for troubleshooting

SDK & APIs

The MW Capture SDK provides functions including
signal status extraction, capture configuration and
real-time audio & video capture, etc.

Windows DirectShow/Wave
API/DirectSound/WASAPI

Linux V4L2/ALSA

Mac OS AV Capture Session/AudioUnit

Output Interface

USB 3.0

compatible with USB 2.0

compatible with USB 3.1 Gen 1

Compatible Software

Zoom Rooms

Microsoft Teams

Google Hangouts

Webex

Any other DirectShow/V4L2/AV Capture Session
based encoding or streaming software

6 | HDMITX & RX

Video Input

1 x HDMI Type A Female (Black) at the Tx

Impedance

100 Q at the Tx

Max. Distance

3 m at the Tx

Video Output

1 x HDMI Type A Female (Black) at the Rx

Impedance

100 Q at the Rx

Max. Distance 3 m at the Rx
Max. Data Rate 10.2Gbps (3.4Gbps per lane)
Max. Pixel Clock 340 MHz

Compliance

HDMI (3D, Deep Color, 4K)
HDCP2.2 Compatible
Consumer Electronics Control (CEC)

Max. Resolutions / Distance

Up to 4K@35m (Cat 5e/6) / 40m (Cat 6a/Cat6);
1080p@60m (Cat 5e/6) / 70m (Cat 6a/Catb6)

4K supported:

4096 x 2160 / 3840 x 2160 @ 60Hz (4:2:0);
4096 x 2160 / 3840 x 2160 @ 30Hz (4:4:4)

Audio Input

1 x HDMI Type A Female (Black) at the Tx

Audio Output

1 x HDMI Type A Female (Black) at the Rx
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Power

1 x DC Jack (Black) with locking

Unit To Unit 1 x RJ-45 Female
Housing Metal
7 | Universal Matrix Switcher - HDMI & USB
Resolution Up to UHD/4K@60Hz 4:4:4
Signal Type DP Alt Mode, HDMI 2.0, HDMI 1.x, DVI
Maximum data rate 18 Gbps
Maximum pixel clock 600 MHz

Content protections

HDCP 1.x, HDCP 2.2

Connector type (IN)

2x HDMI receptacle type A with screw locking
option
2x USB-C receptacle type A with screw locking
option

Connector type (OUT)

2x HDMI receptacle type A with screw locking
option

Video processing

Signal parameter measurement

Standards

DP, HDMI 2.0, HDMI 1.4, DVI

Audio mode

Simultaneous pass-through and de-embedding to the
Audio layer

Supported audio formats for pass-through

All HDMI2.0 audio formats

Ethernet 1x 100Base-T via RJ-45 for Secure Control

1x 100Base-T via RJ-45 for Utility AV

1x 100Base-T via RJ-45 for Configurable Ethernet
R$232 2x 3Pol Phoenix
USB 2x USB Type C with charging function (2x60W),

Optional Ethernet access

1x mini USB Type B (reserved for service)

1x USB Type A (reserved for future developments)
2x USB 3.1 Gen 1 Type B for user application

4x USB 3.1 Gen 1 Type A for peripherals

8 | 1:4 4K HDR HDMI DA

INPUT 1 HDMI connector
OUTPUTS 4 HDMI connectors
PORT:1 R$-232 for firmware upgrade
VIDEO Up to 17.82Gbps bandwidth (5.94Gbps per graphic

channel)

Up to 4K@60Hz (4:4:4) resolution

HDR10, HDCP 2.2 signal compliance

Supports deep color, x.v.Color™, lip sync, 7.1 PCM,
Dolby TrueHD, DTS-HD, 2K, 4K, and 3D as
specified in HDMI 2.0

INDICATOR LEDS

ON, IN, OUT 1to 4

POWER CONSUMPTION

5V DC, 730mA

PRODUCT DIMENSIONS

19.00cm x 11.50cm x 2.70cm (7.48" x 4.53" x 1.06" )
W, D, H

Key Features

Max. Data Rate — 17.82Gbps (5.94Gbps per
graphic channel).

Max. Resolution — 4K@60Hz (4:4:4).

HDR, HDCP 2.2 compliant signal, supporting deep
color, x.v.Color™, lip sync, 7.1 PCM, Dolby
TrueHD, DTS-HD, CEC (OUT 1 only), 2K, 4K, and
3D as specified in HDMI 2.0.

Intelligent EDID Handling
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Rebuilds the digital signal to travel longer distances.

HDCP authorization control

Force RGB

9 | Touch Panel

Screen Size

8” LCD Touch screen with built-in control processor
Should have 1280 x 800 Capacitive Touch Screen

Contast Ratio

800:1

Brightness

250 nits

Processor

Quad core cortex A17 Should support 2GB DDR3
RAM / 16GB storage

Control options

IP Control Engine, Web Server, FTP, Browser and
Event Manger

interfaces & Connectivity

USB3.0 port (1), USB2.0 Port (1), USB Serial & USB
Slave Should have HDMI Output Should have
10/100 RJ45 port with PoE support Should have
WIFI 802.11b/g/n, Bluetooth 4.0

storage slot

up to 32GB

Control port

LAN

Licences

If any license required for control iPAD / Android
pad, should be included into this line
item itself.

10 | Control Processor

Processor/Storage Quad Core Processor 1GHz per core - Should
support 1GB 1066 DDR3 RAM / 8GB Flash

Serial Ports 4 Bidirectional RS-232 (Serial)

IR Ports 4 IR / 1-way Serial Ports

1/0 Ports 4 1/0 with A/D

Relay Ports 4 Relay ports

IR Receiver 1 IR Receiver

USB 2.0 USB 2.0 for HID / Program upload /

troubleshooting

Web browser

With full Web Server capabilities and can serve up
Web Control Pages to any
iPad®/Android™/Microsoft® tablet or web
browsing device ensuring an enhanced user
experience

LAN

Should support Dual 10/100/1000Mbps LAN with
atleast one PoE powered (If not POE Powered,
please kindly include power supply)

11 | Wireless Receiver

No. of Channels

4

Encryption Method

256-bit encryption for wireless transmission

Frequency response

20Hz to 15kHz +/- 1dB

Control Port

RS$232 port for serial control with external control
systems

Output

1/4" stereo headphone jack or through similar
connection

Charging Station

To be Included

chain upto 32channels to use with single
pair of antennas

GPIO Pins to integrate with DSP Mixers for | Required
Push to Logic Mute configurations
4 Channel Wireless receiver to be able daisy | Required
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Latency

Receiver to Transmitter latency shall be less than
4ms

12 | Handheld Microphone

Polar Pattern Cardioid

RF Output 1, 10, 25 or 50mW

Frequency Response: 60 - 15kHz

OLED display show Battery status, mute status

Built in programmable switch

to do Talk, mute, logic mute, on / off

Signal to Noise Ratio

Above 57dB at 1 kHz (1Pa) 'A' weighted

13 | Wireless Beltpack Microphone

RF Output 1, 10, 25 or 50mW/, user-selectable

Antenna External, field-replaceable

Display OLED

Power USB, AA rechargable (included), or AA disposable
Indicators Battery status, mute status

Programmable Switch Talk, mute, logic mute, on / off

Mic Connector TA4

Mic Input Impedance 47 K Ohms

Mic Bias 3V

Battery Two rechargeable NiMH included, standard AA size

Battery Charge Time

4 hrs

Battery Talk Time

Up to 8 hrs continuous usage per charge, typical @ 1
mW

Dimension

2.8Lx2.4W x .66 H inches

14 | Lavalier Microphone For Beltpack
Transmitter

Polar Pattern

Omnidirectional

LED indicators

Battery and mute status

Connectivity Technology

Wired

Frequency Response:

20Hz to 20kHz

Signal to Noise Ratio

56dB or more

15 | Wired Goseneck Microphone

Length

304.8 mm (12 in.) desktop mini-condenser,
gooseneck-mounted microphone.

Frequency Response

50 to 17,000 Hz

SPL)

Polar Pattern Cardioid

Output Impedance (at 1,000 Hz) Rated at 150 Q (180 Q actual)
Dynamic Range with 1 kQ load 94.0 dB

Open Circuit Sensitivity —33.5 dBV (21.1 mV)
Maximum SPL (1kHz at 1% THD, 1 kQ 123.0 dB

load)

Equivalent Output Noise (A-weighted) 29.0 dB SPL

Signal to Noise Ratio (referenced at 94 dB 65.0 dB

Common Mode Rejection

45.0 dB minimum

Mute Switch Attenuation

50.0 dB minimum

Preamplifier Output Clipping Level (1%
THD)

—-6.0 dBV (0.5 V)

Polarity

Positive sound pressure on diaphram produces
positive voltage on pin 2 relative to pin 3 of XLR
output connector.
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Power Requirements

11 to 52 Vdc phantom, 2.0 mA

Operating Temperature Range

-18°to 57° C (0° to 135° F)

Relative Humidity

0 to 95%

16 | Audio DSP

Mic/Line Inputs

12 Nos Mic/Line AEC Inputs with additional support
to connect upto three beam forming microphone
arrays through Digital connectivity

Noise Cancellation

25dB with option to configure at an increment of
1dB

Mic/Line Outputs

8 Nos Mic/Line Outputs

Frequency Response

20Hz to 22KHz Full Spectrum Support

Stereo USB Audio

Support for PC based conferencing such as
COLLABORATE Space, Webex, MS Teams, Zoom,
Google Meet etc

Built-in configurable functions

AutoMixer, Matrix Mixer, Filters, Delays,
Compressors, Feedback Eliminators, Graphic
Equalizers, Automatic Gain/Level Control etc

Serial Communication

1 No x DB9 Connectivity for R§232 Connectivity

GPIO Control Ports

Built in four GPIO and Gnd terminals supporting:
Control, Status, Variable Voltage Control functions
through 5V DC power source terminals

17 | Amplifier

SITC of 2X500W @8ohms analog amplifier
with input sensitivity of -0.775V and
1.4V,XLR & RCA line inputs,Speakon &
binding post outputs,Front panel volume
control with Clip and Fault LED indicators.

Frequency Response

20 Hz - 20 kHz, +0/-1 dB (at 1 watt) or better

THD

<0.5%, 20 Hz - 20 kHz or better

Intermodulation Distortion

<0.35% (60 Hz and 7 kHz at 4:1 from full rated
output to -30 dB)

Slew Rate

>10V/us or better

Voltage Gain

33 dB or better

Damping Factor

(8 ohms, 10 Hz to 400 Hz) >200 or better

Signal To Noise Ratio (A-weighted)

>100 dB or better

Crosstalk (below rated power) 20 Hz to 1
kHz

-75 dB, -59 dB or better

Input Sensitivity

(for full rated power at 8 ohms) 0.775V or 1.4V or
better

Input Impedance (nominal balanced,
unbalanced)

20kQ, 10kQ or better

18 | Column Speaker

SITC of column loudspeaker system with 16
x 2" full range drivers with selectable
vertical coverage supporting the following
specifications.

Frequency Range :

60Hz to 20KHz (-10 dB)

Power Rating :

500W continuous

Coverage : 150° (H) X 25°/ 45° (V)
Sensitivity : 98dB

Maximum SPL : 125 dB

Nominal Impedance 8 ohm
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Drivers:

LF Drivers 4X5" neodymium,1.5" Voice Coil,

LF Drivers 4X5" neodymium,1.5" Voice Coil,

HF Drivers 16X1"

HF Drivers 16X1"

Should support Switchable Mode control Included
for program & music,Broad & Narrow

Coverage Pattern:s.

Should include OEM mounting accessories Included

19 | Bracket / Mount

Mounting

Loudspeaker-Mount Section of bracket attaches to
the included insert points on the back panel of the
speaker (using the M6x15 mm bolts, flat washers &
lock washers that come with the speaker).

Mounting points

254 mm x 70 mm (10 x 2-3/4 inch) spacing.

Wall-Mount Section

3 aligned holes vertically; 3 aligned holes
horizontally.

Loudspeaker-Mount Section

drops easily into Wall-Mount Section. Set screw
holds securely

Material 3.5 mm thick (10-Gauge AWG) Metal
Assembly Bracket assembly spaces back of speaker within 20
mm (0.77 inches) of wall (typical).
20 | Amplifier

SITC of eight-channel, 75W @ 4Q/8Q
Class-D power amplifier supporting the
following specifications.

Channels : 8

Sensitivity : 1.4V

Rated Power Output (all channels driven) : | 75W per CH @ 4Q/8Q

THD (full rated power, 20 Hz - 20 kHz) < 0.05%
Chassis Type Compact 1U chassis with no fan

Integrated feedback and protection circuit
with life-safety features

Included

21 | Ceiling Speaker

Drivers 4 in (100 mm), Full-range Driver
Frequency Range 60 Hz - 18 kHz

Sensitivity 93 dB (1 kHz - 8 kHz)

Coverage Angle 130° conical

Transformer Taps 6W, 3W, 1.5W (0.75W at 70V only)
Input Connectors Bare wires

Dimensions (Diameter x Depth) 8.1in (206mm) x 3.5 in (89mm)
Weight 2.51b (1.2kg)

Included Accessories

Sculpted Grille

Maximum SPL (1m)

101 dB ave. (top 70V/100V tap)

Color White
22 | Four-channel Transformer
Channel Four

Output Connectors

Pluggable barrier block connectors that accept up to
14 AWG wire

Frequency Response

+/-1.0dB (at 70Hz to 15 kHz)

Insertion Loss

<1.0 dB max (at 70VAC)

Max Input

32Vrms/125W

Dimensions

19" x 1.72" x 15.6" (48.3cm x 4.4cm x 39.7cm)
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23 | Network Switch
Physical Specifications 8 # 10/100/1000 Base-T auto-sensing ports
Performance Specification Bandwidth: 16 Gbps or above
MAC Address database size: 4 media access control
(MAC) addresses or more
VLAN: 64 or above
Packet buffer: 512kb or above
Network Security and Traffic Broadcast, Unicast, Multicast Protection
Access Control Lists (ACLs)
IEEE 802.1x Radius Port Access Authentication
L2 Services IEEE 802.1Q VLAN Tagging
Should support STP, MSTP, RSTP
Broadcast Storm Control , LLDP-MED
IGMP Snooping (v1, v2)
DHCP Client, DHCP filtering
Network Monitoring and Discovery 802.1ab LLDP
Services
SNMP V1, V2, V3
Quality of Service(QoS) port based,DSCP based qos
Egress rate limiting
Diff ServQoS, IEEE 802.1p COS
Port Mirroring , Many to One Port Mirroring
Management Syslog
Configuration backup/restore
Web-based graphical user interface (GUI)
Firmware upgradeable
RMON 1,2,3,9
Environmental Conditions Operating Temperature: 32° to 122°F (0° to 50°C)
Operating Humidity: 90% maximum relative
humidity, non-condensing
Certifications CE mark, commercial FCC Part 15 Class B VCCI Class
B C-Tick
24 | License For IP Calling
Category Internet & communication applications - video
conferencing, audio conferencing
Product Type Licence — 3 yrs firmware support
Video H.264, H.264 SVC, H264 High Profile,
H.261/H.263+, Video encode up to 720p/30fps
Audio G.711U, G.719, G.722, G.728, G.729, Full Duplex,
Automatic Gain Control (AGC), Automatic Echo
Cancellation (AEC), Microphones, Keyboard noise
reduction, Dynamic audio input/ output selection.
Platform Windows
Licence Qty 1 user
Standard Protocols SIP, H.323, LDAP/H.350, HTTPS/XML, AES, H.239,
BFCP, H.224/281, H.224, H.245, H.241, H.460,
H.235
features Should be compatible with windows & Mac
Encode & decode method upto HD 720P at 30fps
25 | 27U Rack - FLoor mounted

Rack Size

27U AV Rack with required shelves & PDU
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Accessories 27URack Frame/600x600/Steel/FM/Casters Type
2/Black +
Glass Door/600/27U/FM/Black +
Metal Door/600/27U/FM/Black +
Server /IT Rack mount power distribution unit, 1Ph,
230V, 8A, 50/60Hz, 2U standard with 6 X Indian
Round Pin 5A, Inlet Plug type 6A Indian Round Pin,
8A Fuse - PDU Rating 1.8KVA/Side feed-1.5Mt/ Black
+
Horz. Cable Organiser/1U/Loop +
Shelf/600/Black +
Mounting Hardware-CR (Pack of 20) +
ITE / Server Rack Air Circulation module/Tower
Mount/180CFM
Mounting type FLoor Mounted Rack
26 | Premium/High—-Speed HDMI Cable
Cable Type Premium/High—-Speed HDMI Cable with Ethernet
1.80m (6ft)
Cable Length 1.8 Mtrs
27 | USB A to A 3.0 - 6 feet
A high speed USB 3.0 USB-A (M) to USB-A | Version 3.0
(M) 6' cable.
28 | USB Ato B 2.0 - 6 feet
1.8m USB 2.0. Cable length: 1.8 m, Connector 1: USB A, Connector 2: USB B, USB
version: 2.0, Connector gender: Male/Male,
Maximum data transfer rate: 480 Mbit/s.
29 | USBAtoB 3.0
USB 3.0 A (M) to B (M) Cable Version 3.0
30 | CAT6 Cable - 305 Mtrs
305M Category 6 STP Solid Cord STP Cable
31 | Speaker Bulk Cable - 100mtrs
Speaker Cable -16 AWG Speaker Bulk Cable | AWG - 16
32 | Cables & Consumables
Cables & Consumables to be considered to LOT
complete the installation as per site
conditions
33 | USB Active Extender Cable
Cables & Consumables to be considered to LOT
complete the installation as per site
conditions
34 Installation and Commissioning LS
ALLIED WORKS:

a) All allied works as per the Bill of Quantities to be carried out by the Contractor in all respects invariably
mentioned or not in the specification to complete the work in all respects.

b) The materials required / intended for the work should be handled carefully and neatly installed / laid /
commissioned and any damages during installation will be Contractors account and same shall be rectified
immediately to its original condition.

c) The Miscellaneous works to be carried out invariably whether clearly mentioned or not in the specifications
and BOQ and to be completed in all respects the said project work

GENERAL NOTES:

a) All the built in drawings of the installed systems, schematic, catalogues/Brochures etc. should be
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submitted by the contractor in THREE sets invariably mentioned or not in the Tender Schedule. After
the completion of work, As Built drawings in THREE sets to be submitted.

b)  All the drawings/schematics to be got approved by the Engineer —in —charge before Fabrication,
Assembly, installation etc.

c) All the works of installation, testing commissioning to be carried out in the presence of Engineer-in-
charge.

d)  Since the project / works is on turnkey basis, the items / components not specifically mentioned but
required, shall be considered and included in the quoted price at the time of submission of bid. No
claim will be entertained after opening of Price bid.

e)  All the Hardware materials/Miscellaneous materials should be got approved by the Engineer — in-
charge before installation and commissioning.

f)  The contractor should provide all facilities to test the materials at site.

g)  The total turn-key project should be guaranteed for a period of 36 months (60 Months for Active LED
Display and Controller mentioned under BOQ item SI. No. 1) from the last date of commissioning for
all the materials and work carried out by the contractor. In the event of failure during the Guarantee
Period, the restoration work shall be done free of cost by the Contractor within 24 Hours of giving
notice or else, the expenditure incurred by New Mangalore Port Trust to carry-out the defective work
will be recovered from the performance guarantee amount with the NMPT.
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PARTICULARS OF BIDDER

Annexure-1

All individual firms or each of the partners of an organization submitting the tender must

complete the information in this form.

1. Full name of the Firm:

2. Head Office address:

3. Contact person name at
Head office:

4. Telephone number/s:
Fax number/s:

6 E-mail 1d

7. Branch Office address if any:

8. Contact person name at
Branch office:

9. Telephone number/s:

10. | Fax number/s:

11. | E-mail Id

12. | Works address:

13. | Contact person name at
Works:

14. | Telephone number/s:

15. | Fax number/s:

16. | E-mail Id

17. | Place of Registration/
Incorporation:

18. | Year of Registration/
Incorporation
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To,

Annexure — 2
TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

The Chief Mechanical Engineer,

New Mangalore Port Authority,

Panambur, Mangalore — 575 010.

India

Having examined the Instructions to Bidders, Conditions of Contract, Specifications
and Schedules attached to the Tender with Annexure and having satisfied ourselves
of the site conditions for the Tender for “SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF VIDEO CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT
BOARD ROOM ” we the undersigned, offer to execute the Contract as per conditions
of contract, at rates for items of work in the Schedule of items of work and rates

attached herewith.

. We further undertake, if our tender is accepted, to deposit within 21 days from the

date of receipt of the letter of acceptance, Bank Guarantees to the extent of 3%

(Three percent) of the contract price in the manner set forth in the GCC of tender.

. We further undertake, if our tender is accepted, to enter into and execute within 14

days of our being called upon to do so, an Agreement in the form annexed and the

conditions of contract with such modifications as are agreed upon.

. Unless and until a formal agreement is prepared and executed, this tender together

with your written acceptance thereof, shall constitute a binding contract between us.

. We have submitted the Tender Fees, EMD/exemption for the same as per the

instructions.

. We further agree that in the event of our withdrawing the tender before the receipt

of the final decision or in the event of our failing to deposit the Performance Security
in such form as contained in the GCC of tender or in the event of our tender being

accepted, fail to execute an agreement in the form aforesaid within 14 days or
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extended time thereafter from the date of receipt of letter of acceptance, we may be
disqualified and debarred for a period of three (3) years from participating for
tenders at New Mangalore Port Authority duly informing the MSME authorities if
applicable.

7. We agree that the payment shall be made direct to us by the Port Authority in

Rupees.
8. We understand that you are not bound to accept the lowest or any tender you may

receive.

Dated this Day of in the capacity of duly authorized
to sign the Tender for and on behalf of

(IN BLOCK CAPITALS) Signature:

Witness

Address:
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Annexure —3

FORM OF AGREEMENT

THIS AGREEMENT made at Mangalore this day of BETWEEN M/s.

(hereinafter called "the Contractor") which expression shall

unless excluded by or repugnant to the context or meaning thereof be deemed to include
his heirs, executors, administrators successors and permitted assigns) of the one part and
THE BOARD OF NEW MANGLORE PORT AUTHORITY having its Office at Panambur,
Mangalore ( herein after called "The Board") which expression shall unless excluded by or
repugnant to the context or meaning hereof, be deemed to include their successors and
assigns) of other part, WHEREAS the Board have accepted a tender by the Contractor for
“SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO CONFRENCE SYSTEM IN
PLACE OF OLD SYSTEM AT BOARD ROOM ” vide work order

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of Contract hereinafter referred to.

2. The following documents annexed herein shall be deemed to form and be read and
construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures

f) The Contractor’s all correspondence, by which the Contract is added,

amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as hereinafter
mentioned the Contractor HEREBY COVENANT with the Board for “SUPPLY,
INSTALLATION, TESTING AND COMMISSIONING OF VIDEO CONFRENCE SYSTEM IN
PLACE OF OLD SYSTEM AT BOARD ROOM ” in conformity in all respects with the

provision of the Contract.
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4. The Board HEREBY COVENANT to pay to the Contractor in consideration of the
work of “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM ”, the Contract
Price or and such other sum as may be payable at the time and in the manner

prescribed by the Contract.

5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals, the day
and year first above written. This Agreement is assigned as CMEA...../2022.........
dated...../..../2023 and contains with.......... pages in all.

Signed, sealed and delivered

by for and on behalf of
(Contractor) Witness: 1.
COMPANY SEAL
2.
CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA
(Board)
Witness 1.
2.
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1.

3.

Annexure — 4

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE

In consideration of the Board of the New Mangalore Port Authority (hereinafter called
“The Board”) which expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include its successors and assigns has awarded the
Contract for “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM ™ vide Work Order
No.  (hereinafter called ‘the Contract’) to M/s. “Name of the Contractor”
(hereinafter called the ‘Contractor’) which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include his heirs, executives,
administrators, successors and permitted assigns under the terms and conditions of the
Contract, made between the Contractors and the Board, the Contractor is bound to
submit a performance Guarantee of Rs.----- /-(Rupees-----) to Board, we the Corporation
Bank, full address of the bank to be mentioned(hereinafter referred to as ‘the Bank’ ) at
the request of the Contractors do hereby undertake to pay to the Board an amount not

exceeding Rs. ___/-( Rupees ) against any loss or damage caused

to or suffered or which would be caused to or suffered by the Board by reason of any

breach by the Contractors of any of the terms and conditions of the said Contract.

. We, (Name of the Bank), do hereby undertake to pay Rs. /-

(Rupees ) as the amounts due and payable under this guarantee without

any demur, merely on a demand from the Board stating that the amount claimed is due
by way of loss or damage caused to or which would be caused to or suffered by the
Board by reason of the Contractor’s failure to perform the said Contract. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this Guarantee. However, our liability under this Guarantee shall be

restricted to an amount not exceeding Rs. /-(Rupees ).

We, (Name of the Bank), undertake to pay to the Board any money so

demanded notwithstanding any dispute or disputes raised by the Contractor in any suit
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or proceeding before any court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment there under and the Contractor

shall have no claim against us for making such payment.

4. We, (Name of the Bank), further agree with the Board that the guarantee
herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said Contract and it shall continue to be enforceable
till all the dues of the Board under or by virtue of the said Contract have been fully paid
and its claims satisfied or discharged or till the Chief Mechanical Engineer of the said
Board certified that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractors and accordingly discharge this guarantee.
Unless the demand or claim under this guarantee is made on us in writing on or before

, we shall be discharged from all liabilities under this guarantee thereafter. This

Guarantee will remain in force from the date hereof, i.e. till and unless

a demand or suit or action to enforce any claim under the guarantee is made within
three months from the date of expiry of this guarantee, i.e. on or before , all
your rights under this guarantee shall be forfeited and we shall be relieved and
discharged from all liabilities under this guarantee thereafter PROVIDED, that the Bank
shall at the request of the Board but at the cost of the Contractors, renew or extend this

guarantee for such further period or periods as the Board may require from time to time.

5. We, (Name of the Bank), further agree with the Board that the Board shall
have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Contract or
to extend the time of performance by the said Contractors from time to time to
postpone from any time or from time to time any of the powers exercisable by the
Board against the said Contractors and to forebear or enforce any of the terms and
conditions relating to the said Contract and we shall not be relieved from our liability

by reason of any such variation or extension being granted to the Contractors or for any
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10.

11.

. This Guarantee shall valid up to

forbearance, act or omission on the part of the Board or any indulgence shown by the
Board to the Contractors or by any such matter or thing whatsoever which under the

law relating to sureties would but for this provision, have effect of so relieving us.

. This Guarantee will remain valid for the entire period as agreed, even though there

happens to be change in the constitution of the bank or that of the Contractor.

. We, (Name of the Bank), lastly undertake not to revoke this guarantee during

its currency except with the previous consent of the Board in writing.

. Our liability under this Guarantee shall not exceed Rs. /-(Rupees ).

We, are liable to pay the guaranteed amount or any part thereof under this guarantee

only & only if you serve us a written claim or demand on or before ----/-----/202 .

The Bank Guarantee is en-cashable at our branch at

Mangalore, Karnataka

For

(Authorised Signatory/s)

(Name & Code No.)

(For and on behalf of Bank.)
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Annexure - 5
Format for Declaration
(7o be executed on bidder’s letter head)
To

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO CONFRENCE
SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM
Ref:
The undersigned, having studies the pre-qualification submission for the abovementioned
project, hereby states:

(a) The information furnished in our bid is true and accurate to the best of my
knowledge.

(b)  That in case of being pre-qualified, we acknowledge that the Employer may invite
us to participate in due time for the opening of Price cover of the tender on the
basis of provisions made in the tender documents to follow.

(0 When the call for tenders is issued, if the legal, technical or financial conditions,
or the contractual capacity of the firm or joint venture changes, we commit
ourselves to inform you and acknowledge your sole right to review the pre-
qualification made.

(d)  Weenclose all the required pre-qualification data format and all other documents
and supplementary information required for the pre-qualification evaluation.

(e) We state that no changes have been made by us in the downloaded tender
documents and also understand that in the event of any discrepancies observed,

the printed tender document No. is full and final for all legal/contractual
obligations (delete if not required).
(f) No conditions are incorporated in the Financial Bid. In case any conditions

are specified in the Financial Bid, the Tender will be rejected summarily
without making any further reference to the Bidder.

(g) We also state that we have not made any payment or illegal gratification to any
person/authority connected with the bid process so as to influence the bid process
and have not committed any offence under the PC Act in connection with the
bid.

(h)  We also undertake that, currently we don’t have any litigation.

Date:

Place:

Name of the Applicant

Represented by (Name & capacity)
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Annexure — 6

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF (Name,
Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the
Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation &

address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized
person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do
hereby authorize and empower Shri ----------- (name, designation & address of the Attorney)

to do severally amongst others, for the purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents,
prepare, sign, execute and submit tenders for execution of “SUPPLY,
INSTALLATION, TESTING AND COMMISSIONING OF VIDEO CONFRENCE SYSTEM
IN PLACE OF OLD SYSTEM AT BOARD ROOM ”. Or any other works incidental to
such works

b) To discuss the technical and financial matters, negotiate and accept prices and
take decisions regarding terms and conditions and sign agreements and contracts
and also to bind the (name of the Co.) to the arbitration clause included in the
contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and to

perform such other acts, matters, things as the Attorney shall consider requisite or

67| Page




advisable as full and effectively as the Company could do, if present and acting
there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated to me by the
Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and things
done by the said Attorney by virtue of this power of attorney, shall be construed as acts,

deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said

Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &
designation of the Attorney), on this ____day of , 20 (Two
thousand ).

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he signs

and receives this delegation.

IN WITNESS WHEREOF, |, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this day

of 20 (Two thousand ) set my hands and subscribed my signature

unto this instrument.

SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON

BY

(Name & designation of Attorney)
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Annexure - 7

Bank Information for E-Payment

Name and full address of
the Bidder

Credit Account No.
(Should be full 14 digit)

Account type
(SB or CA or OD)

Name of the Bank

Branch (Full address with
Telephone No.)

MICR code
(should be 9 digit)

Telephone/Mobile/Fax/ e- | Telephone:
mail of the Bidder

Mobile:

e-mail:

Xerox copy of a cheque
should be enclosed

PAN

(Xerox copy of Permanent
Account Number shall be
enclosed)
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ANNEXURE - 8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this Day
of 20 Between ("the Employer/ Board") and ("the
Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either party, i.e
contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have contracted for the
executionof (Project name) (t he "Contract") and WHEREAS,
the contract provides for the establishment and operation of the DR Board NOW
THEREFORE, the parties hereto agree as follows -

1. The parties agree to the establishment and operation of the DR Board in
accordance with this DR Board Agreement.

2. Except for providing the services required hereunder, the DR Board Members
should not give any advice to either party or to the Engineer or Engineer’s
Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the Engineer or
Engineer’s Representative, or a financial interest in the contract, except for
payment for services on the DR Board

(b) shall have had no previous employment by, or financial ties to, any party to the
contract, or the Engineer or Engineer’s Representative, except for fee based
consulting services on other projects, all of which must be disclosed prior to
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appointment to the DR Board.

(c) shall have disclosed in writing to the parties prior to signature of this Agreement
any and all recent or close professional or personal or personal relationships
with any director, officer, or employee of any party to the contract, or the
Engineer or Engineer’s Representative, and any and all prior involvement in the
project to which the contract relates;

(d) shall not, while a DR Board Member, be employed whether as a consultant or
otherwise by either party to the contract, or the Engineer or Engineer’s
Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any agreement
with any party to the contract, or with the Engineer or Engineer’s
Representative, regarding employment whether as a consultant or otherwise
either after the contract is completed or after services as a DR Board Member
is completed;

(f) shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/ Board, the Contractor, the Engineer or Engineer’s
Representative, and one another any fact or circumstances which might be
such to cause either the Port or the Contractor to question the continued
existence of the impartiality and independence required of DR Board Members.

3 Except for its participation in the DR Board's activities as provided in the
contract and in this Agreement none of the Employer/ Board, the Contractor,
the Engineer or Engineer’s Representative, and one a nother any fact or
circumstances which might be such to cause either the Employer/ Board or the
Contractor to question the continued existence of the impartiality and
independence required of DR Board Members.

4 The Contractor shall
a) furnish to each DR Board Members one copy of all documents which the DR
Board may request including contract documents, progress reports, variation
orders, and other documents, pertinent to the performance of the Contract.
b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR
Board, including conference facilities and secretarial and copying services.

5. The DR Board shall serve throughout the operation of the contract. It shall begin operation
following execution of this Agreement, and shall terminate its activities -after issuance
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10.

11.

of the taking over Certificate and the DR Board's issuance of its Recommendations on
all disputes referred to it.

DR Board Member, shall not assign or subcontract any of their work under this
Agreement

The DR Board Members are independent and not employees or agents of either the
Employer/ Board or the Contractor.

The DR Board Members are absolved of any personal or professional liability arising
from the activities and the Recommendations of the DR Board.

Fees and expenses of the DR Board Member[s] shall be agreed to and shared equally
by the Employer/ Board and the Contractor. If the DR Board requires special services,
such as accounting, data research, and the like, both parties must agree and the costs
shall be shared by them as mutually agreed

DR Board Site visits:

a) The DR Board shall visit the Site and meet with representatives of the Employer/
Board and the Contractor and the Engineer or Engineer’s Representative at
regular intervals, at times of critical construction events, and at the written
request of either party. The timing of Site visit failing agreement shall be fixed
by the DR Board.

b) Site meetings shall consist of an informal discussion of the status of the construction
of the works followed by an inspection of the works, both attended by personnel
from the Employer/ Board, the Contractor and the Engineer or Engineer’s
Representative.

C) If requested by either party or the DR Board, the Employer/ Board will prepare
minutes of the meetings and circulate them for comments of the parties and the
Engineer or Engineer’s Representative.

Procedure for disputes referred to the DR Board :

a) If either party objects to any action or inaction of the other party or the
Engineer or Engineer’s Representative, the objecting party may file a written
notice of Dispute to the other party with a copy to the Engineer or Engineer’s
Representative stating that it is given pursuant to Clause /number] and stating
clearly and in detail the basis of the dispute.

b) The party receiving the notice of Dispute will consider it and respond in writing
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d)

f)

within 7 days after receipt.
This response shall be final and conclusive on the subject, unless a written

appeal to the response is filed with the responding party within 7 days of receiving
the response. Both parties are encouraged to pursue the matter further to
attempt to settle the dispute. When it appears that the dispute can not be
resolved without the assistance of the DR Board either party may refer the dispute
to the DR Board by written Request for Recommendation to the Board, the other
party and the Engineer or Engineer’s Representative stating that it is made
pursuant to (insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail the specific
issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied that
the dispute requires the DR Board's assistance, the DR Board shall decide when
to conduct a hearing on the dispute. The DR Board may request that written
documentation and arguments from both parties be submitted to each DR Board
Members before the hearing begins. The parties shall submit insofar as possible
agreed statements of the relevant facts

During the hearing, the Contractor, the Employer/ Board, and the Engineer
or Engineer’s Representative shall each have ample opportunity to be heard
and to offer evidence. The DR Board's Recommendations for resolution of
the dispute will be given in writing, to the Employer/ Board, the Contractor
and the Engineer or Engineer’s Representative as soon as possible, and in
any event not more than 28 days after the DR Board's final hearing on the
dispute.

12 Conduct of Hearings:

a)

b)

d)
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normally hearing will be conducted at the Site, but any location that would
be more convenient and still provide all required facilities and access to
necessary documentation may be utilised by the DR Board. Private sessions
of the DR Board may be held at any location convenient to the DR Board,

The Employer/ Board, the Engineer or Engineer’s Representative and the
Contractor shall have representatives at all hearings.

During the hearings, no DR Board Member shall express any opinion
concerning the merit of any facet of the case.
After the hearing is concluded, the DR Board shall meet privately to




13.

formulate its Recommendations. All DR Board deliberations shall be
conducted in private, with all individual views kept strictly confidential. The
DR Board's Recommendations, together with an explanation of its
reasoning shall be submitted in writing to both parties and to the Engineer
or Engineer’s Representative. The Recommendations shall be based on
the pertinent contract provisions, applicable laws and regulations, and the
facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide and
the dissenting member any prepare a written mi nority report for
submission to both parties.

[ Note: Delete if it is one member DR Board]

If during the contract period, the Employer/Board and the Contractor are of the
opinion that the Dispute Review Board is not performing its functions properly,
the Employer/Board and the Contractor may together disband the Disputes
Review Board. In such an event, the disputes shall referred to Arbitration
straightway.

The Employer / Board and the Contractor shall jointly sign a notice specifying
that the DR Board shall stand disbanded with effect from the date specified in the
notice. The notice shall be posted by a registered letter with AD or delivery of
the letter, even if he refuses to do so.
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ANNEXURE - 9

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 30.04.2023

S|
no

Work Order Work Order
Description no. & date

Work
Order
Value

Department
which has issued
the Work order

Date of
completion as
per work order

Sign & Seal of the Contractor

VERIFICATION OF LOCAL CONTENT

ANNEXURE - 10

Name of the work

Bidder shall enter, the % of Local Content

(%)

SUPPLY, INSTALLATION, TESTING AND
COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF
OLD SYSTEM AT BOARD ROOM
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ANNEXURE - 11

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake to

indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers
against all losses, penalties, costs and expenses, duties of any kind whatsoever which may
arise on account of breach un-authorized act, fraud deed or any other acts of ours or any
of our personnel. We hereby further agree and undertake to indemnify and keep
indemnifies against any order passed by any executive, quasi judicial or judicial authority
wherein the NMPA is compelled to obey the order which arise due to breach of contract

by us.

We (Bidders name ) shall indemnify, protect and defend at our

own cost, New Mangalore Port Authority and its agents & employees from & against any/all

actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions or any
right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of the
contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any
workman employed by us in connection with the contract, for injury or death by
accident under the Workman Compensation Act (Act VIII of 1923) as amended from
time to time.

We (Bidders name ) shall be responsible for all commissions
and omissions on part of manpower engaged for the purpose. NMPA shall not be
responsible in any manner whatsoever, in matters of injury/death/health etc. of our
employees performing duties under the contract.

We (Bidders name ) hereby undertake that ,

a. The workforce deployed under this contract will be provided with all the necessary
safety gears and equipment for the job.

b. Bidder/deployed staffs will follow all the required safety procedures while executing
the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure - 12

INDEMNITY BOND
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as ‘Indemnifier’
which expression shall unless repugnant to the context or meaning thereof, include its
successors, Administrator, representatives and assignees in favour of New Mangalore Port
Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified” which
expression shall unless repugnant to the context or meaning there of include its
representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or

for supply of / Construction of ............ on terms and conditions set out interalia in the
work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides for

indemnifying the indemnified by the indemnifier for any accident, damage or compensation
payable to any workmen or other person in the employment of the contractor or any sub
contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified
against all damages or compensation payable at law in respect of or in consequence of any
accident or injury to any workmen or other person in the employment of the contractor or
sub-contractor against all claims, demands, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty
to deduct or adjust from the bills payable to the indemnifier by the indemnified for an
amount that the indemnified may be called upon to pay towards claims, demands,
proceedings, costs, charges and expenses whatsoever in respect of or in relation to any
accident or injury referred to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and
shall be solely responsible for complying with the provisions of the Contract Labour
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition)
Karnataka Rules 1974 and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages Act,
the Factory’s Act, the Workmen Compensation Act or any other applicable legislation and
the Muncipal by-laws or other statutory Rules and Regulations whatsoever in force if these
are applicable. Any obligations finding or otherwise missed under any statutory enactments
rules & regulations there under shall be the responsibility of the Indemnifier and the
Indemnified will have no responsibility for the same. The Indemnifier shall obtain
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Workmen’s Compensation Policy for his workers, who are not covered under ESI and
submit the same to the ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons
engaged by him for the satisfactory execution of the works. If any claim is made against
Indemnified arising out of this work, the Port shall have the right to deduct the same from
the bill amount payable to the Indemnifier after verification of the validity and if admissible
as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand
gloves, safety harness or any other equipment as required depending on nature of work by
his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the
indemnified against any unforeseen incidents / accidents, which may lead to fatality
including death, permanent/ partial disablement, injury, financial loss, legal issues or any
other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which
the indemnified and its officers / representation are in no way responsible.

INDEMINIFIER
(Signature with Name and Designation)

Company Seal

Station:
Date:

Witness:

Signature with Name, Designation & Address
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M/s

PRE-QUALIFICATION OF BIDDERS

PAYMENT RECEIPT DETAILS OF

Annexure - 13

(firms name) CERTIFIED BY STATUTORY

AUDITOR

Name of the Work: “SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM ™.

E- tender No: EE(E)I/ESD-1/A/2022-23/03/25, dated:

Details of payment received for the completed similar work (For similar work, please refer
Clause No 2.4.2.1 of ITB) during the last seven years:

SI. | Name | Work Extension | Completi | Period Actual Final Name
No | of Order ordersto | on of period of completed| and
Work | No. the work certificate | contract | contract Value as | contac
_ and order No & as per (including per the t
(i) Date mentioned | date the extensions if |completion | details
at Sl No (ii) Work any) certificate of the
(ii) if any with | (ii) (Excl. of .
order No order ) GsT. E'Sl & client
and date. (iv) PF) (Vi) (vii)
From | To
1
2
3

| hereby declare that the information given in this Annexure-13 is true and correct to the
best of my knowledge and belief and have been furnished duly verifying the documents
submitted by the bidder.

Name of the Statutory auditor:
Signature & Seal of the Statutory Auditor
UDIN No:

Ph No: Email ID:
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NOTE:

a. The bidder has to submit the details of payments received for the works executed in

C.

Annexure-13 in full, duly signed and sealed by the statutory auditor with the UDIN
number. In case any information in this annexure is found to be false or incorrect, that
particular work shall not be considered for evaluation. Further, in case of false
certification by the statutory auditor, same shall be informed to the Institute of Chartered
Accountants of India (ICAl), for necessary action deemed fit.

. Self attested photo copies of LOA/work order/agreements showing the awarded

contract value for “similar works™ and satisfactory Completion Certificates issued by the
Client, indicating the date of Completion and completed Contract Value, for the
contracts mentioned at Annexure-13. If the bidders does not enclose LOA/work
order/agreements/completion certificates along with the Technical bid, as desired for
any of the works mentioned at Annexure-13, that particular work shall not be considered
for further evaluation. The Bidder shall also enclose detailed BOQ with rates and scope
of work supporting the LOA/work order/agreements/completion certificates submitted
as per Annexure-13. TDS certificate clearly showing the tax deduction from client for
related work orders/agreements shall be produced for verification.

The works declared by the bidder in Annexure - 13 only shall be considered for technical
qualification of the bidders. LOA/Work orders/Agreements other than the ones
mentioned in this Annexure-13 shall not be considered for evaluation, even if they have
been uploaded along with the technical bid. Bidder shall not have any claim on this
account later on.

d. Additional sheets may be used if necessary.
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ANNEXURE-14

Bid Security Declaration Form

Date: Tender No.
To,
The Executive Engineer (Mech),
NMPT, Panambur, Mangaluru.
Sub : E-tender for SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM

I/We. The undersigned, declare that:

I/We understand that, according to tender conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with NMPT for a period
of three (3) year from the date of notification if | am /We

a. are in a breach of any obligation under the bid conditions,

b. made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements;

C. If the bid is withdrawn or varied or modified in a manner not acceptable to the Employer
during the validity or extended validity period duly agreed by the Bidder

d. Any effort by the Bidder to influence the Employer on bid evaluation, bid comparison

or contract award decision.
. Fail to commence the work on the specified date as per LOA/Work order and/or.
f. sign the Agreement AND / OR furnish the required Performance security.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the successful
Bidder, upon the earlier of (i) the receipt of your notification of the name of the successful Bidder;
or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)
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BILL OF QUANTITIES

PART-III

Name of Work: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF VIDEO
CONFRENCE SYSTEM IN PLACE OF OLD SYSTEM AT BOARD ROOM

SL.

No.

Item Description

Qty

Unit

Rate
(Rs)

Amount
(Rs.)

Supply of 108" DIA indoor Active LED
Size: 2400 mm x 1350 mm
7.9 ft X 4.4 ft
Resolution: 1920 X 1080.
with  mounting  accessories &
Controller

No.

Supply of 55" Display with wall
mount kit

Nos.

Supply of Monitor Lift

Table Top Motorized Monitor Lift
with

Full HD 15.6" Ultra Slim 10 point
Capacitive Touch LED Display,
HDMI/VGA/USB Connectivity,
R$S232/R$485/Remote Control

No.

Supply of 20x HD Pan/Tilt/Zoom
(PTZ) IP camera, 4K@30FPS/1080p,
with 3G-SDI/HDMUV/IP output,
RS232/R$422 Control, PoE+
powered for Presenter

Supply of HDMI to USB Converter

Supply of HDMI TX & RX

Supply of Universal Matrix Switcher
with HDMI 2.0 and USB-C
connectivity

Supply of 1:4 4K HDR HDMI DA

Supply of 8” touch panel control
system with Ethernet and Wi Fi

No.

10

Supply of Control processor with
serial, relay, 1/O, IR, and Ethernet
control ports

No.

11

Supply of 4 Channel Wireless Receiver
with RF band M610 (603-630 MHz);
4-bay docking station included.

No.

12

Supply of Wireless Handheld with
H18, Condenser, Cardioid
Microphone capsule with RF band
M610 (603-630 MH?z)
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13

Supply of Wireless Belt pack
Microphone with TA4F, Mini XLR

Cablel5.20m (50ft)

mic connection - RF band M610 (603- 1 No.
630 MHz)
14 | Supply of Lavaliere, Omni, Black
color microphone for Wireless Belt 1 No.
pack Transmitter
15
Supply of Wired Gooseneck
Microphone with LED, Base and 26 No
GPIO. gooseneck-mounted '
microphone
16 | Supply of DSP Mixer with 12 mic/line
inputs (AEC), 8 mic/line outputs and 3 No.
built-in USB audio
17 | Supply of 2 Channel Analog Power ) No
Amplifier '
18 | Supply of Line array column 5 No
Loudspeaker ’
19 | Supply of Accessories - Bracket / 5 No
Mount '
20 | Supply of 8 channel Analog Power ] No
Amplifier '
21 | Supply of 4-inch, Full-range, In-Ceiling 8 No
Loudspeaker ’
22 | Supply of Four-channel Transformer 2 No.
23 | Supply of 8-Port Gigabit Ethernet No
PoE+ Smart Switch with 2 SFP Ports 1 '
24 | Supply of Desktop application for IP
based calling with Windows and Mac No.
OS supported 1
25 | Supply of 27URack
Frame/600x600/Steel/FM/Casters
Type 2/Black + ) No
Glass Door/600/27U/FM/Black + '
Metal Door/600/27U/FM/Black +
with required shelves & PDU
26 | Supply of High—-Speed HDMI Cable 16 No
with Ethernet 1.80m (6ft) '
27 | Supply of USB A to A 3.0 - 6 feet 4 No.
28 | Supply of USB A to B 2.0 - 6 feet 2 No.
29 | Supply of USB A to B 3.0 2 No.
30 | Supply of CAT6 Cable - 305 Mtrs 1 No.
31 | Supply of Speaker Bulk Cable - ; No
100mtrs '
32 | Supply of Cables & Consumables as ; Lot
required
33 | Supply of SB 3.0 Active Extender 5 No.
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34
Installation, Testing & Commissioning

of full Video Conference System
including integration of above
supplied items, setup, programming
etc. complete, training of the system
operation and setting to staff. This also
includes any work required for
completion of work in all respect.

1 Job

Total

Applicable GST

Grand Total including GST

Note:

1. Applicable GST shall be mentioned separately.
2. L1 will be considered based on total quoted price exclusive of GST.
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PART- IV
NMPA BANK DETAILS

Name of the Payee:

The FA & CAO, NMPA, Panambur, Mangalore for remitting Tender fee through NEFT /
RTGS.

State Bank of India,

1 Name of the bank Panambur,

Mangalore -575 010

2 Bank Account no. 10205649448
3 IFSC Code. SBIN0002249
4 MICR Code. 575002011
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Tender No: EE(E)I/ESD-I/A/2022-23/03/25

CHECK LIST

PART —V

Dated: 05.05.2023

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH TECH
NO-COMMERCIAL BID

DETAILS OF DOCUMENT TO BE SUBMITTED

YES

NO

EMD & Tender fee or supporting document for exemption of
EMD /Tender Fee as per clause 2.2.1 (n)

Supporting documentary evidence of work orders and
satisfactory completion certificate issued by the client duly self-
attested and TDS certificate of the supporting work.

Copies of profit and loss Account statements, balance sheet and
Auditor’s report for the last three years, endorsed by Chartered
Accountant with attestation.

Certificates
a) GST Registration Certificate.
b) PAN card copy
c) ESI Registration Certificate
d) PF Registration Certificate

TECHNICAL BID

Tender Document, sealed and signed by the bidder along
with Pre-bid replies, Corrigendum/Addendums if any.

a) Annexure — 1 - Particulars of Bidder.

b) Annexure — 2 - Tender Form

¢) Annexure -5 - Format of Declaration

d) Annexure — 6 - Power of Attorney

e) Annexure — 7 - Bank information for E-payment
f) Annexure - 8 - Dispute review Board agreement
g) Annexure -9 - Details of ongoing Contracts at NMPA
h) Annexure — 10 - Verification of Local Content

i) Annexure — 11 - Undertaking on indemnification
j) Annexure -12 - Indemnity Bond (as applicable)
k) Annexure - 13 - Pre-Qualification of Bidder

[) Annexure-14 Bid Security Declaration

Proposed make and model and Technical Data sheets of the Major
Items i.e. Active LED, 55” Display, Pop Up Monitor, PTZ camera, Mics,

Speakers, Matrix switcher etc. along with the schematics of the proposal

shall be submitted with Technical Bid.

PRICE
Bid

PART-III - Price Schedule (Online Mode Only)
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