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PART - I 

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE 
BIDS ONLINE THROUGH E-PROCUREMENT PORTAL 

N.I.T. No. 8/CrsLounge/EE(E)II/2023    dtd. 21.07.2023 

Name of Work: Providing Electrification and Air Conditioning to additional 
cubicles for immigration at Cruise Lounge. 

1. बोलीदाता को होम पेज मᱶ उपल᭣ध ि᭍लक िहयर टू एनरोल का उपयोग करके पोटᭅल मᱶ ऑनलाइन 
नामांकन करना चािहए। ᳰफर पोटᭅल पर लॉग इन करने के बाद ई-टोकन के साथ िडिजटल िसᲨेचर 
एनरोलमᱶट करना होगा । Bidder should do Online Enrolment in the Portal using the 
option Click Here to Enroll available in the Home Page. Then the Digital Signature 
enrollment has to be done with the e-token, after logging into the portal. 

2. त᭜प᳟ात बोलीधारक  नामाकंन के दौरान चुने गए उपयोगकताᭅ आईडी / पासवडᭅ पोटᭅल मᱶ लॉग इन कर 
पाएगें । Bidder then logs into the portal giving user id / password chosen during 
enrollment. 

3. दसूरᲂ ᳇ारा दᱧुपयोग न करते ᱟए पंजीकृत ई-टोकन का उपयोग बोलीदाता ᳇ारा ही ᳰकया जाना चािहए ।         
The e-token that is registered should be used by the Bidder and should not be 
misused by others. 

4. ᳰकसी खाते मᱶ मैप ᳰकए जान ेपर DSC को ᳰकसी अ᭠य खाते मᱶ दोबारा नहᱭ भेजा जा सकता ह।ै यह 
केवल िनि᭬ᮓय हो सकता ह ै                                                                                                                        
DSC once mapped to an account cannot be remapped to any other account. It can 
only be inactivated. 

5. बोलीदाता अिᮕम ᱨप से अ᳒तन कर सकते ह,ᱹ द᭭तावज़े जैसे ᮧमाणपᮢ, खरीद आदशे िववरण आᳰद, मेरे 
द᭭तावज़े िवक᭨प के तहत और इ᭠हᱶ िनिवदा आव᭫यकताᲐ के अनुसार चुना जा सकता ह ैऔर ᳰफर बोली 
जमा करन े के दौरान बोली द᭭तावजेᲂ के साथ संलᲨ ᳰकया जा सकता ह।ै यह बोली द᭭तावजेᲂ के कम 
अपलोड को सुिनि᳟त करेगा। The Bidders can update well in advance, the documents 
such as certificates, purchase order details etc., under My Documents option and 
these can be selected as per tender requirements and then attach them along with 
bid documents during bid submission. This will ensure easier upload of bid 
documents. 

6. िनिवदा कायᭅᮓम डाउनलोड करने / ᮧा᳙ करने के बाद, बोलीदाता को सावधानीपूवᭅक उनके मा᭟यम से 
जाना चािहए और ᳰफर िनिवदा द᭭तावजे के अनुसार द᭭तावजे जमा करना चािहए; अ᭠यथा, बोली 
अ᭭वीकार कर दी जाएगी After downloading / getting the tender schedules, the Bidder 
should go through them carefully and then submit documents as stated in the 
tender document; otherwise, the bid will be rejected. 

7. बीओ᭍यू टे᭥पलेट को बोलीदाता ᳇ारा संशोिधत / ᮧित᭭थािपत नहᱭ ᳰकया जाना चािहए और संबंिधत 
कॉलम भरने के बाद उसे अपलोड ᳰकया जाना चािहए, अ᭠यथा बोलीदाता उस िनिवदा के िलए अ᭭वीकार 
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ᳰकए जाने के िलए उᱫरदायी ह।ै बोलीदाताᲐ को केवल िबडर नाम और वै᭨यू दजᭅ करने कᳱ अनुमित ह।ै                                      
The BOQ template must not be modified/replaced by the bidder and the same 
should be uploaded after filling the relevant columns, else the bid is liable to be 
rejected. Bidders are allowed to enter the Bidder Name and Values only. 

8. यᳰद कोई ᭭प᳥ीकरण ह,ᱹ तो यह ई-ᮧो᭍योरमᱶट पोटᭅल के मा᭟यम से या िनिवदा द᭭तावजे मᱶ ᳰदए गए संपकᭅ  
िववरण के मा᭟यम से ऑनलाइन ᮧा᳙ ᳰकया जा सकता ह।ै बोलीदाता को पोटᭅल पर ऑनलाइन या 
http://eprocure.gov.in/eprocure/app or www.newmangalore-port.com पर 
बोली ᮧ᭭तुत करने से पहल ेᮧकािशत ᳰकए गए कोᳯरगᱶडम को ᭟यान मᱶ रखना चािहए, बोलीदाता को 
अिᮕम मᱶ बोली द᭭तावजे तैयार करने चािहए। िनिवदा अनुसूची मᱶ दशाᭅए अनुसार ᮧ᭭तुत ᳰकया जाना 
चािहए और व ेपीडीएफ ᮧाᱨपᲂ मᱶ होने चािहए।   If there are queries connected with this 
tender, have to be clarified online through the e-Procurement Portal, or through 
the contact details given in the tender document. Bidder should take into account 
the corrigendum published before submitting the bids online on the portal or on 
http://eprocure.gov.in/eprocure/app or www.newmangalore-port.com.  All 
documents to be submitted, as indicated in the tender schedule and they should 
be in PDF formats. 

9. िनिवदाकताᭅ को िनिवदा मᱶ िन᳸दᭅ᳥  अनुसार बोली सुरᭃा घोषणा और िनिवदा शु᭨क कᳱ ᳞व᭭था करनी 
होगी । िनिवदा के िलए िनिवदा ᮧ᭭तुत करन ेकᳱ ितिथ और समय के भीतर मूल को ᳞िᲦ को िनिवदा 
आमंᮢण ᮧािधकरण मᱶ पो᭭ट / कुᳯरयर / ᳰदया करना होगा ।                                                                                                                            
Bidder should arrange for the EMD and tender fee as specified in the tender. The 
original should be posted/couriered/given in person to the Tender Inviting 
Authority, within the bid submission date and time for the tender. 

10. बोली लगाने वाले को िनयमᲂ और शतᲄ को पढ़ना चािहए और बोिलयᲂ को जमा करने के िलए आग ेबढ़ने 
के िलए उसी को ᭭वीकार करना चािहए |                                                                                                               
The Bidder should read the terms and conditions of the tender and accept 
the same before proceeding with submission to tender. 

11. बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया के दौरान ᳰकसी भी दरेी या सम᭭या से बचन ेके िलए बोली लगाने वाले को 
िनधाᭅᳯरत समय स ेपहले िनिवदा द᭭तावजेो  को  ऑनलाइन जमा करना चािहए ।                                                          
The Bidder has to submit the tender document(s) online well in advance before the 
prescribed time to avoid any delay or problem during the bid submission process. 

12. सवᭅर के अतं मᱶ अपलोड कᳱ गई फ़ाइल के आकार कᳱ कोई सीमा नहᱭ ह।ै हालाᳰँक, अपलोड ᭍लाइंट 
िस᭭टम पर उपल᭣ध मेमोरी के साथ-साथ उस समय ᭍लाइंट साइड पर उपल᭣ध नेटवकᭅ  बᱹडिव᭙थ पर तय 
ᳰकया जाता ह।ै फ़ाइल का आकार कम करने के िलए, बोलीदाताᲐ को 75-100 DPI मᱶ द᭭तावज़ेᲂ को 
᭭कैन करने का सुझाव ᳰदया जाता ह ैताᳰक ᭭प᳥ता बनी रह ेऔर फ़ाइल का आकार कम हो जाए। यह बᱟत 
कम बᱹडिव᭙थ कᳱ गित पर भी ᭜वᳯरत अपलोड करने मᱶ मदद करेगा |                                                                                                                  
There is no limit on the size of the file that can be uploaded at the server end. 
However, the upload is dependent on the Memory available at the Client System 
as well as the Network bandwidth available at the client side at that point of time. 
In order to reduce the file size, bidders are suggested to scan the documents in 
75-100 DPI so that the clarity is maintained and file size is optimum. This will 
help in quick uploading even at very low bandwidth speeds. 

13. यह ᭟यान रखना मह᭜वपूणᭅ ह ैᳰक, बोली लगाने वाले को ᮨᳱज बोली बटन पर ि᭍लक करना होगा, यह 
सुिनि᳟त करने के िलए ᳰक वह बोली ᮧ᭭तुत करने कᳱ ᮧᳰᮓया पूरी करता ह।ै बोिलयां, जो अव᯶᳍ ᱟए 
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नहᱭ ह,ᱹ को अपूणᭅ / अमा᭠य बोिलयᲂ के ᱨप मᱶ मानकर तथा  मू᭨यांकन उ᳎े᭫ यᲂ के िलए नहᱭ माना जायेगा  
It is important to note that, the bidder has to click on the Freeze Bid 
Button, to ensure that, Bid Submission Process is completed. Bids, which 
are not frozen, are considered as Incomplete/Invalid bids and are not 
considered for evaluation purposes. 

14. ᭭थानीय मु᳎ᲂ के कारण बोलीदाताᲐ ᳇ारा ऑनलाइन बोली लगाने के दौरान ᳰकसी भी ᮧकार कᳱ दरेी या 
कᳯठनाइयᲂ का सामना करने के िलए िनिवदा आमंᮢण ᮧािधकरण (TIA) को िज᭥मेदार नहᱭ ठहराया 
जाएगा।     The Tender Inviting Authority (TIA) will not be held responsible for 
any delay or the difficulties faced during submission of bids online by the 
bidders due to local issues. 

15. बोलीदाता इस पोटᭅल के मा᭟यम से ही बोली द᭭तावजेᲂ को ऑनलाइन मोड मᱶ जमा कर सकता ह।ै इस 
ᮧणाली के मा᭟यम से ऑफ़लाइन द᭭तावजेᲂ को संभाला नहᱭ जाएगा। तकनीकᳱ बोली कᳱ केवल हाडᭅ कॉपी 
ईई (एम) III, एनएमपीटी को िनयत तारीख से पहले पᱟचंनी चािहए   | बोलीदाता यह सुिनि᳟त 
करेगा ᳰक ᭠यूनतम यो᭏यता से संबंिधत सभी द᭭तावजेᲂ को तकनीकᳱ बोली के साथ अिनवायᭅ ᱨप से 
अपलोड ᳰकया जाएगा, िजसमᱶ असफल होने पर बोली को सरसरी तौर पर अ᭭वीकार कर ᳰदया जाएगा । 
इस संबंध मᱶ कोई ᭭प᳥ीकरण नहᱭ मांगा जाएगा                                                                             
The bidder may submit the bid documents in online mode only, through 
this portal. Offline documents will not accepted. The bidder shall ensure 
that all the documents pertaining to minimum qualification shall be 
compulsorily uploaded along with the technical Bid failing which the bid 
shall be rejected summarily. No clarifications shall be sought in this regard. 

16. बोली को ᮨᳱज़ करन ेके समय, ई-ᮧो᭍योरमᱶट िस᭭टम सभी बोली द᭭तावजेᲂ को अपलोड करने के बाद एक 
सफल बोली अपडᳳेटंग संदशे दगेा और ᳰफर बोली साराशं को बोली नंबर, ितिथ और जमा करने के समय 
के साथ ᳰदखाया जाएगा। अ᭠य सभी ᮧासंिगक िववरणᲂ के साथ बोली लगाए।ं बोलीकताᭅᲐ ᳇ारा ᮧ᭭तुत 
द᭭तावजेᲂ को बोलीदाता के ई-टोकन का उपयोग करके िडिजटल ᱨप से ह᭭ताᭃᳯरत ᳰकया जाएगा और 
ᳰफर ᮧ᭭तुत ᳰकया जाएगा। At the time of freezing the bid, the e-Procurement 
system will give a successful bid updating message after uploading all the 
bid documents submitted and then a bid summary will be shown with the 
bid no., date & time of submission of the bid along with all other relevant 
details. The documents submitted by the bidder should then be digitally 
signed using the e-token of the bidder and then submitted. 

17. बोली ᮧ᭭तुत करने के बाद, बोली सारांश को ᳲᮧंट करना होगा और बोली ᮧ᭭तुत करने के टोकन के ᱨप मᱶ 
एक  एᲣॉलेजमᱶट के ᱨप मᱶ रखना होगा। बोली सारांश िनिवदा िनिवदा के िलए बोली ᮧ᭭तुत करने के 
ᮧमाण के ᱨप मᱶ कायᭅ करेगा और बोली उ᳃ाटन कायᭅᮓम मᱶ भाग लेने के िलए ᮧवशे ᳲबंद ुके ᱨप मᱶ भी 
कायᭅ करेगा। After the bid submission, the bid summary has to be printed and 
kept as proof of submission of the bid. Entry to bid opening event will be 
restricted to  bidders having proof of bid submission of the subject tender. 

18. िस᭭टम से सफल बोली ᮧ᭭ततु करने का मतलब ह,ैᳰक बोलीदाता ᳇ारा अपलोड कᳱ गई बोिलयां ᮧा᳙ 
होकर  िस᭭टम मᱶ संᮕहीत कर ली गयी  ह;ᱹ िस᭭टम इसकᳱ शु᳍ता के िलए ᮧमािणत नहᱭ करता ह।ै                                    
Successful bid submission from the system means, the bids as uploaded by the 
bidder is received and stored in the system. System does not certify for 
correctness of the bid. 
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19. बोली लगाने वाले को यह दखेना चािहए ᳰक ᮧ᭭ततु ᳰकए गए बोली द᭭तावजे वायरस से मुᲦ ह ᱹऔर यᳰद 
िनिवदा खोलने के दौरान वायरस के कारण द᭭तावेज नहᱭ खुल पा रह ेह ᱹ  तो बोली अ᭭वीकार कर दी 
जाएगी । इसके िलए आगᱷनाइजेशन िज᭥मेदार नहᱭ होगी। The bidder should ensure                                                                                                         
that the bid documents submitted are free from virus. If NMPA is unable to open 
documents due to virus or any other reason during tender opening, the bid is 
liable to be rejected. NMPA will not be responsible for rejection of such bids 

20. टᱶडर पोटᭅल के शीषᭅ पर सवᭅर घड़ी से ᮧदᳶशᭅत होने वाला समय, ई-ᮧो᭍योरमᱶट पोटᭅल मᱶ बोली ᮧ᭭तुत 
करन,े बोली खोलने आᳰद के अनुरोध के सभी कायᲄ के िलए मा᭠य होगा। इस पोटᭅल मᱶ अनुवतᱮ समय 
भारतीय मानक समय (IST) के अनुसार ह ैजो GMT + 5: 30 ह।ै बोली लगाने के दौरान बोलीदाताᲐ 
को इस समय का पालन करना होगा| The time that is displayed                                                                       
The from the server clock at the top of the tender Portal, will be valid for all 
actions of requesting bid submission, bid opening etc., in the e-Procurement 
portal. The Time followed in this portal is as per Indian Standard Time (IST) which 
is GMT+5:30. The bidders should adhere to this time during bid submission. 

21. बोलीकताᭅᲐ से अनुरोध ᳰकया जाता ह ै ᳰक वे बोली ᮧ᭭तुत करने कᳱ अंितम ितिथ और समय (सवᭅर 
िस᭭टम ᭍लॉक के अनुसार) से पहले िनिवदा ᮧᳰᮓया के िलए ऑनलाइन ई-ᮧो᭍योरमᱶट िस᭭टम के मा᭟यम 
से िनिवदाए ं ᮧ᭭तुत करᱶ।  The bidders are requested to submit the bids through 
online e-Procurement system to the Tender Inviting Authority (TIA) well 
before the bid submission end date and time (as per Server System Clock). 

22. भाग I- तकनीकᳱ बीआईडी के साथ िनिवदा फामᭅ शु᭨क और ईएमडी जमा ᳰकया जाएगा। फᳱस, ईएमडी 
के िबना ᮧ᭭तुत बीआईडी, जैसा ᳰक ऊपर उ᭨लेख ᳰकया गया ह,ै म᭨ूयांकन के िलए िवचार नहᱭ ᳰकया 
जाएगा और सरसरी तौर पर खाᳯरज कर ᳰदया जाएगा।                                                                                                                    
Tender form Fee and EMD declaration shall be submitted with the Part I- 
Technical BID. BID submitted without fees and EMD, as mentioned above will not 
be considered for evaluation and shall be rejected summarily. 

23. बोली लगाने वाला / िनिवदाकार / ठेकेदार कर िवभागᲂ के साथ लागू ᳯरटनᭅ समय मᱶ दािखल करेगा और 
द᭭तावजेी ᮧमाण के ᱨप मᱶ ᮧ᭭तुत करना होगा ।                                                                                                         
The Bidder/Bidder/Contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. पोटᭅ को ᮓेिडट करने के िलए जीएसटी लागू टै᭍स चालान मᱶ एक अलग लाइन आइटम के ᱨप मᱶ ᳰदखाया 
जाएगा। The GST applicable shall be shown as a separate line items in the 
Tax invoices to avail in put credit to Port. 

25. ईएमडी / एलडी / एसडी को ज᭣त करने कᳱ ि᭭थित मᱶ, जीएसटी लागू ह;ै तथा  जुमाᭅना लगाने के दौरान 
जीएसटी लागू ᳰकया जायेगा ।                                                                                                                             
In the event of forfeiting the LD/SD, GST is applicable and while imposing 
penalty, applicable GST shall be collected. 
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Part-II 

SCHEDULE OF TENDER (SoT) 
 
 

              NIT No.:   8/CrsLounge/EE(E)II/2023      Date: 21/07/2023 
 

NOTICE INVITING TENDER 

(Through E-Procurement only) 

 
E-Tenders in two bid system are invited by New Mangalore Port Authority through Electronic 
tendering in CPP Portal i.e. http://eprocure.gov.in/eprocure/app  
Name of the Work Providing Electrification and Air Conditioning to 

additional cubicles for immigration at Cruise 
Lounge. 

Mode of tender E-Procurement System (Online Part I - Techno-
Commercial Bid and Part II - Price Bid) through 
e-procurement portal  
https://eprocure.gov.in/cppp/ 

Estimated cost  Rs.26,02,300/-(Rupees Twenty Six Lakhs Two 
Thousand Three Hundred only) excluding GST 

Tender Fees 
 

Rs.560/- (Rupees Five Hundred Sixty only) 
inclusive of 12% GST -   Non-refundable OR 
exemption certificate as per clause No 2.2.1(n) of 
ITB 

Earnest Money Deposit     Rs.61,420/- (Rupees Sixty One Thousand Four 
Hundred Twenty only) inclusive of 18% GST ‘OR’ 
exemption certificate as per clause No 2.2.1(n) of 
ITB. 

Date of Tender Document available to 
parties to download  

    21 / 07 / 2023 at 18:00 Hrs. 

Date of Starting of e-Tender for 
submission Bid on line at   
http://eprocure.gov.in/eprocure/cpp 

    22 / 07 / 2023  at 10:00 Hrs. 

Date of closing of e-Tender for 
submission of Bid. 

    10 / 08 / 2023 at 15.00 Hrs. 

Date & Time of opening of Technical 
Bids 

 
    11 / 08 / 2023 at 15.00 Hrs. 

 
Date & Time of opening of Price Bid  Will be communicated separately to the qualified 

Bidders  
Contract Period 3 Months from the date of execution of 

Agreement. 
Validity of Tender 120 days from the date of opening of Tender 

(Technical Bids) 
Amendments to the tender (if any) will be issued only through web site  
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app 
 

                      Sd/-                                                                                               
Executive Engineer (Ele)-II 
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2. INSTRUCTIONS TO THE BIDDERS (ITB) 

2.1  SCOPE OF BID 

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by 
Executive Engineer(E)II on behalf of New Mangalore Port Authority for the work of “Providing 
Electrification and Air Conditioning to additional cubicles for immigration at Cruise 
Lounge”. 

2.2  TENDER SUBMISSION:  

The Tender shall be uploaded as follows: 
 
2.2.1 Technical Bid shall contain the following : 

a) EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft or Fixed 
Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of the Commercial 
Banks or payment online is accepted. 

b) Earnest Money Deposit of Rs.61,420/- (Rupees Sixty One Thousand Four Hundred 
Twenty only) inclusive of 18% GST- NEFT Receipt shall be uploaded along with the 
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB. Failure in 
submission of EMD will render the Bidders disqualified, except in the case as per 
clause No. 2.2.1 (n) below. 

c) TENDER FEE for Rs. 560/- (Rupees five hundred sixty only) inclusive of 12% GST - 
non-refundable - NEFT Receipt shall be uploaded along with the Technical Bid‘OR’ 
exemption certificate as per clause No 2.2.1(n) of ITB.  Failure in submission of 
Tender fee will render the Bidders disqualified, except in the case as per clause   No. 
2.2.1 (n) below. 

d) All the documents should be as per the MQC. Technical Bid should not contain Price 
Bid. “Disclosure/indication of Price in the Technical Bid shall render the tender 
disqualified and rejected. 

e) The Tender document duly signed and sealed by the Bidder on each page along with 
Annexure duly filled along with amendments issued by NMPA if any. 

f) Particulars of Bidder - Annexure – 1. 
g) Supporting documentary evidence of work orders and also satisfactory completion 

certificate issued by the client,  
h) Tender Form as per Annexure - 2. 
i) Form of Declaration – Annexure - 5 
j) Power of Attorney: - Annexure - 6 
k) Bank Details of the Bidder for E-Payment – Annexure - 7. 
l) Copies of theValid Electrical Contract License, GST Registration Certificate, ESI & 

PF Registration and PAN card to be submitted. 
m) Copies of profit and loss statements, balance sheet and Auditor’s report for the last 

three years. 
n) Micro and Small Enterprises (MSE) registered with District Industries Centre (DIC) or 

Khadi and Village Industries commission or Khadi & Industries Board (KVIB) or Coir 
Board or National Small Industries Corporation (NSIC) or Directorate of Handicrafts 
and Handlooms or UdyogAadhar memorandum or any other body specified by 
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Ministry of MSME shall be exempted of EMD & Tender Fee on producing self-
attested supporting certificates along with Technical Bid. 

o) Dispute review Board – Annexure - 8 
p) Details of ongoing contracts at NMPA – Annexure - 9 
q) Verification of Local Content – Annexure  - 10 
r) Undertaking on Indemnification – Annexure - 11 
s) Indemnity Bond–Annexure -12 

t) Supporting documentary evidence of work orders and also satisfactory 

completion certificate issued by the client, shall be submitted as per - 
Annexure-13 

u) Bid Security Declaration - Annexure-14. 
 

2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price Bid 
shall be uploaded through online only. Price bid should be quoted in the BOQ template 
available in the CPP portal only. The BOQ template must not be modified/ replaced by 
the bidder and the same should be uploaded after filling the relevant columns, else the 
bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder 
Name and Values only. Any condition imposed in the price bid shall make the tender 
liable for out-right rejection. The contract shall be for the whole works as described in 
the scope of work based on the priced Bill of Quantities submitted through CPP portal 
by the Bidder. The Bidder shall fill in rates and prices for all items of the works described 
in the Bill of Quantities through CPP portal. Items for which no rate or price is entered by 
the Bidder will   not be paid for by the Port when executed and shall be deemed covered 
by the other rates and prices in the Bill of Quantities. 
 

2.3 ELIGIBLE BIDDER:- 

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility criteria 
as defined in clause No.2.4.  

2.3.2 Tender Form information as per Annexure-2. 
2.3.3 Government owned Enterprises may only participate if they are legally and financially 

autonomous operate under commercial law and are not a dependent agency of the 
employer subject to fulfillment of minimum qualifying criteria. 

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the employer in accordance with clause  No.2.21 

 
2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC) 

2.4.1 FINANCIAL CRITERIA 

      The Bidder should have an average Annual financial turnover of                                
Rs.7,80,690/- for the last 3 financial years 2019-20, 2020-21 & 2021-22 

Note:- 1. Documentary evidence duly self attested viz – Auditor’s Certificates (with UDIN 
No) / balance sheet / latest income tax return filed/profit and loss statement for the 
three years shall be uploaded along with the bid.  

                2. If the bidder is already having ongoing contracts in NMPA, then his combined work 
order value of all the ongoing contracts shall be deducted from his Financial 
Capacity. The Financial Capacity of the bidder shall be assessed from the Average 
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Annual Financial Turnover of the Bidder for the last three years ending March 2022. 
The Bidder shall be technically qualified, only if his balance Financial Capacity after 
reduction, is equal to or more than the estimate put to tender. 

{Example: If the Average Annual Turnover of the bidder is Rs.3,00,000/- (Rupees 
Three lakhs only), then the Financial Capacity of the Bidder is considered to be 
Rs.10,00,000/-(Rupees Ten lakhs only). If the contractor declares total ongoing 
works at NMPA of value Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, 
then the contractor can Bid only for the remaining Financial Capacity i.e. 
Rs.6,00,000/- (Rupees Six lakhs only)} 

2.4.2 TECHNICAL CRITERIA 

The Bidder shall have successfully completed Similar Works during last 7 
(Seven) years ending last day of month previous to the one in which tenders 
are invited should be either of the following: 
 

One similar completed work costing not less than Rs.20,81,800/-(Excluding GST) 

     OR 

Two similar completed works each costing not less than Rs.13,01,200/-  
(Excluding GST). 

      OR 

Three similar completed works each costing not less than Rs.10,40,900/-  
(Excluding GST).   

 

“Similar Work” means “HT/LT Electrical works”. 

i) In order to meet the Technical criteria as per clause No.2.4.2 above, the bidder 
shall submit the following documents along with Annexure-13 in the technical bid:- 
 

a. Self-attested photo copies of LOA / Work Order / Agreements showing the 
awarded contract value for “similar works” and satisfactory Completion 
Certificates issued by the Client, indicating the date of Completion and 
completed Contract Value. The Bidder shall also enclose detailed BOQ 
with rates and scope of work supporting the LOA / work order/agreements/ 
completion certificates. TDS certificate clearly showing the tax deduction 
from client for related work orders/agreements shall be attached for 
verification. 

 
ii) The Bidder shall have valid Electrical Contract License - in the 

Bidder’s name and same should be uploaded along with the Technical 
Bid.   
 

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are 
subject to be disqualified and debarred for a period of three (3) years from 
participating for tenders at New Mangalore Port Authority duly informing the 
MSME authorities if applicable, if they have: 
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2.4.3.1 made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 
2.4.3.2 Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history 
with New Mangalore Port Authority or financial failures etc. 

 
2.4.4 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion 

reserves the right to extend the date for receipt of tender. 
 

2.5 RATES TO BE INCLUDED FOR ALL OPERATIONAL  EXPENSES: 
 

2.5.1 The contractor may visit the Port Authority area before quoting.  The Bidder should 

quote the rate by taking into consideration all expenses.   

2.5.2 The GST as applicable will be paid extra by the Port.  The GST Registration 

Number of the Bidder shall be furnished invariably in the tender as well as the 

Bills/Invoices.  Copy of GST registration certificate shall be enclosed along with the 

tender. 

2.5.3 GST will be paid on production of documentary proof of registration with the Central 
Excise Department only. 
 

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS: 
2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either by 

all the partners or some of the partners or other person/s holding a valid “Power of 
Attorney” from other partners or all the partners constituting the firm.  

2.6.2 In case of a Company, the tender should be signed by a person holding a valid 
Power of Attorney executed in his favour in accordance with the constitution of the 
Company.  
 

2.7 ONE BID PER BIDDER 

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one Bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals 
with the Bidder's participation to be disqualified. 

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of 
interest shall be disqualified.  Bidders may be considered to have a conflict of 
interest with one or more parties in this Tendering process, if they are or 

 
i. have been associated in the past, with a firm or any of its affiliates which have 

been engaged by the Employer to provide consulting services for the preparation 
of the design, specifications, and other documents to be used for the services to 
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be rendered  under these Tendering Documents ; or  
 

ii. Submit more than one Tender in this Tendering process.   

a. A Bidder that is under a declaration of ineligibility by the Employer in 
accordance with ITB Clause 2.21, at the date of contract award, shall be 
disqualified. 

b. Bidders shall provide such evidence of their continued eligibility satisfactory to 
the Employer, as the Employer shall reasonably request. 

 
2.8 BIDDER TO INFORM HIMSELF FULLY 

2.8.1 The Bidder is expected to examine carefully the contents of all the documents 
provided like instructions to the Bidders, Tender Conditions, Scope of work 
etc. Failure to comply with the requirements of the tender will be at the Bidders 
own risk. The Bidder to ensure to make a complete and careful examination of 
requirements and other information set out in the tender document. The 
Bidder shall be deemed to have, visited the site and surroundings and have 
obtained all necessary information in all the matters whatsoever that might 
influence while carrying out the Works as per the conditions of the tender and 
to satisfy himself to sufficiency of his tender etc.  
 

2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender 
documents supplied herewith.  Though every effort is made herein to give 
basic data as exhaustively as possible, the Bidder is advised to visit the New 
Mangalore Port and its approaches and get himself thoroughly acquainted 
with all necessary data concerning weather conditions, working conditions, 
sea conditions, etc. for the purposes of making a correct offer.  All costs, 
charges and expenses that may be incurred by the Bidder in connection with 
such investigations for the submission of his offer shall be borne by him and 
the Board accepts no liability or responsibility whatsoever therefore. 
 

2.8.3 Bidder shall bear all costs associated with the preparation and submission of 
his tender and NMPA will in no case be responsible or liable for these costs, 
regardless of the conduct or outcome of the tendering process. 

 
2.9 Earnest Money Deposit: 

2.9.1 The tender shall be accompanied by proof of Earnest Money deposit of Rs.61,420/- 
(Rupees Sixty One Thousand Four Hundred Twenty only) inclusive of 18% GST ‘OR’ 
exemption certificate as per clause No 2.2.1(n) of ITB. EMD in the form of Insurance 
Surety Bonds or Account Payee Demand Draft or Fixed Deposit Receipt or Banker’s 
Cheque or Bank Guarantee from any of the Commercial Banks or payment online is 
accepted. The tender without EMD shall be rejected, except in the case as per 
clause No.2.2.1 (n).  

2.9.2 In the event of Tenderer withdrawing his tender before the expiry of tender validity 
period of 120 days from the date of opening, the tender shall be cancelled and EMD 
shall be forfeited. Applicable GST shall be recovered on forfeiture of EMD. 
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2.9.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned without 
interest as early as possible on award of Contract to the successful Tenderer. The 
Earnest Money Deposit of the successful Tenderer shall be refunded (without 
interest) only on receipt of Security Deposit cum Performance Guarantee as 
stipulated in the tender clause 2.20.In the event of forfeiting of EMD/LD/SD and while 
imposing penalty GST shall be collected. 

2.9.4 NMPA reserves the right to forfeit the Earnest Money Deposit in respect of 
successful Tenderer, if he fails to enter into a Contract and furnish the necessary 
Bank Guarantee towards performance within 21 days from the date of issue of 
Letter of Acceptance, otherwise penalty @ 0.25% of the amount of the 
Performance Guarantee for each week or part thereof for the number of weeks 
delayed beyond the stipulated date of submission shall be levied maximum up to 
2.5% of the amount of the Performance Bank Guarantee. 

2.9.5 In the event of forfeiting the Performance Security, GST is applicable and while 
imposing penalty & Liquidated damages GST as applicable shall be collected. 

2.9.6 The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) and may 
be debarred for a period of three (3) years from participating for tenders at New 
Mangalore Port Authority duly informing the MSME authorities if applicable, if 
 

2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity; 
 

2.9.6.2  The successful Bidder fails within the specified time limit to: 
 

a. Sign the Agreement AND / OR furnish the required Performance security.  
b.   Fail to commence the work on the specified date as per LOA/Work order. 
c. If the bid is varied or modified in a manner not acceptable to the Employer during 

the validity or extended validity period duly agreed by the Bidder. 
d. If any information or representation submitted by Bidder is found to be false or 

incorrect. 
e. Any effort by the Bidder to influence the Employer on bid evaluation, bid 

comparison or contract award decision. 
 

2.10 TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 120 
days from the date of opening of Technical Bid. NMPA reserves their right to extend the 
period of validity for a specific time. The request and the response, thereto, shall be 
made in writing by post or by Fax/e-mail. A bidder may refuse the request which may be 
accepted by NMPA. However, in the event of the Bidder agreeing to the request; he shall 
not be permitted to modify his tender. 

 
2.11 AMENDMENTS: 

 
2.11.1 At any time, prior to the last date for submission of tenders, NMPA reserves the right to 

amend and modify the tender document by issuing Addendum/Corrigendum which 
shall be uploaded in the CPP/PORT Websites.  

 
2.11.2 The Addendum/Corrigendum so issued shall form part of the Contract and shall be 

binding upon the Bidders. NMPA may at their discretion, extend the last date for 
submission of the tender, to enable the Bidders to have reasonable time to submit their 
tender after taking into consideration such amendments, which shall also be uploaded 
to the Websites. The Bidder shall acknowledge receipt of such Addenda/ Corrigenda 
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and submit the same along with his Tender duly signed and sealed in all pages.  
 

2.12 LANGUAGE OF TENDER : 

The Tender submitted by the Bidder and all correspondence and documents relating to 
the Tender exchanged by the Bidder and the NMPA shall be written in the English 
language. Any printed literature, other than English language, shall be accompanied by 
an English translation, in which case, for purpose of interpretation of the tender, the 
English translation shall govern.  
 

2.13 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:  

No offer shall be modified, substituted or withdrawn by the Bidder after the closing time on 
due date.  Withdrawal of a proposal during the interval between closing time on proposed 
due date and expiry of the proposal validity period would result in disqualification of the 
bidder as per clause 2.9 of Tender Document.  

2.14 TENDERED CURRENCIES: 

Prices shall be quoted in Indian Rupees only and all payments will be made in Indian 
Rupees.  

2.15 PRE_BID QUERIES 

Not Applicable 
 

2.16 TENDER OPENING AND EVALUATION: 
 

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to closing 
time on stipulated date, shall be opened as per the Important Instructions of CPP.  

 
2.16.2 SCRUTINY AND EVALUATION OF THE TENDER  

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine whether each 
bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been 
properly signed by an authorized signatory holding Power of Attorney in his favor 
(c) accompanied by Tender fee (if applicable), EMD (if applicable) and (d) is 
responsive to the requirement of the bidding documents. If any of the above 
conditions are not satisfied, the bid shall be rejected outright. 

2.16.2.2 Conditional offer or alternative offers will not be considered further in the process 
of tender evaluation. 

2.16.2.3  A substantially responsive technical and Financial Bid is one which conforms to 
all the terms, conditions and specifications of the bidding documents, without 
material deviation. A material deviation or reservation is one (a) which affects in 
any substantial way the scope, quality or performance of the works; (b) which 
limits in any substantial way, the employers right or bidders obligations under the 
contract or (c) whose rectification would affect unfairly the competitive position of 
others bidders presenting responsive bids. The Bidder who does not fulfill the 
tender requirements shall   not be considered for further evaluation. 

2.16.2.4 After the tender opening, the whole process involving scrutiny, clarifications, 
evaluation and comparison of tenders and recommendations regarding award of 
Contract shall be confidential. Any efforts on part of any Bidder to influence the 
Port Authority in any way in the process of scrutiny, evaluation, comparison of 
tenders and decision concerning award of Contract may result in rejection of the 
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Bidder’s bid. 
2.16.2.5 To assess the scrutiny, evaluation and comparison of tenders, the Port Authority 

may ask Bidder individually for clarifications. Clarifications shall be sought only 
on the documents submitted along with the bid. No new documents/work orders 
shall be entertained which was not part of the original submission whose 
acceptance would affect unfairly the competitive position of others bidders 
presenting responsive bids. Request for clarification and response thereto shall 
be in writing/email or through fax. If the Bidder fails to submit the requested 
documents within the time specified by the department, his bid is liable to be 
rejected. No change in Price or substance of the tender shall be sought, offered 
or permitted nor is the Bidder permitted to withdraw the tender before the expiry 
of the validity period of the tenders in the process of clarifications. 

2.16.2.6 If a Technical Bid is not substantially responsive, it will be rejected by the 
employer, and may not subsequently be made responsive by correction or 
withdrawal of the non conforming deviation or reservation. The Price/Financial 
Bid of those bidders shall not be opened. 
 

2.16.3 OPENING OF PRICE BID:  
 

i. Tenders, which are found to be in conformity with NMPA’s Tender requirement, 
shall be considered for opening of Price Bid.  

ii. The Bidders found to be qualified and responsive shall be informed about the date 
and time of opening of their Price Bids. On the stipulated date and time the Price 
Bids of such Bidders shall be opened online.  

iii. The Bidders has to quote the rate for the subject work in the price Bid format– 
PART III excluding GST. 

iv. The evaluation shall be done on the basis of total lowest value (L1) quoted. The 
GST element if any will not be considered for comparison.  

v. Further, in order to promote the Make in India Initiative by the Government of India, 
Class 1 Local suppliers shall get purchase preference over Class II local suppliers 
as well as non Local supplier as per the following procedure (Refer GCC Clause 3.1 
definitions) :- 
 

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class I Local 
supplier, the contract will be awarded to L1. 

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I local 
supplier, will be invited to match the L1 price subject to Class-I local Supplier’s 
quoted price falling within the margin of Purchase preference, and the contract 
shall be awarded to such Class-I Local supplier subject to matching the L1 price. 

c. In case such Lowest eligible Class- I local supplier fails to match the L1 price, the 
Class-I local supplier with the next higher bid within the margin of purchase 
preference shall be invited to match the L1 price and so on and contract shall be 
awarded accordingly. In case   none of the Class I supplier within the margin of 
purchase preference matched the L1 price, the contract may be awarded to the 
L1 bidder. 
 

Note: The Class-I local supplier/Class-II Local Supplier shall submit the self-attested copy of 
Annexure-10 compulsorily along with the Bid clearly indicating the percentage of local content 
(local staffs that the contractor shall be deploying, in case the contract is awarded to him) and 
provide self-certification that the services/items offered meets the local content requirement for 
Class-I supplier/Class-II local supplier, as the case may be.  

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in 
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writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the Bidder 
shall submit draft Contract agreement in the format approved by the Port Authority as in 
the ANNEXURE-3 of Tender Document, and within a week thereafter the Contract 
agreement shall be signed between the Port Authority and the successful Bidder. 

vii.  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer or 
his Representative’s estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analysis for any or all items 
of the Bill of Quantities, to demonstrate the internal consistency of those prices with the 
implementation/construction methods and schedule proposed. 

viii. Offers, deviations & other factors which are in excess of the requirement of the Tender 
document or otherwise result in the accrual of unsolicited benefits to the Employer shall 
not be taken into account in Tender evaluation. 

ix. The price Bid with any counter conditions will be summarily rejected. 
 

2.17  AWARD OF CONTRACT: 

 Award Criteria: The employer will award the contract to the L1 Bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered the lowest 
evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in 
accordance with the provisions of Clause No.2.3 and (b) qualified in accordance with the 
provisions of clause No.2.4.  

 
2.18 EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL : 

  Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject any bid 
and to cancel the bidding process and reject all bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or bidders of the 
grounds for employer’s action. Further, NMPA does not bind them to accept the lowest 
offer. 

 
2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

2.19.1 The bidder whose bid has been accepted will be notified of the award by the 
employer prior to expiration of the bid validity period. This letter (herein after and in 
the conditions of contract called the “letter of acceptance”) will state the sum that the 
employer will pay the contractor in consideration of the execution completion and 
maintenance of the works by the contractor as prescribed by the contract (hereinafter 
and in the contract called the “contract price”).  
 

2.19.2  The notification of award will constitute the formation of the contract subject only to 
the furnishing of a performance security in accordance with the provision of clause 
2.20. 

 
2.19.3 The agreement will incorporate all correspondence between the employer and the 

successful bidder. The Contractor shall enter into and execute the Contract 
Agreement, to be prepared and completed at the cost of the Contractor, in the 
Annexure-3 with such modifications as may be necessary within 14 Days from the 
Date of issue of LOA.  The agreement to be executed on a non-judicial Stamp paper 
of value Rs.100/- issued from Mangaluru jurisdiction. The completion period of the 
contract shall be as mentioned in the LOA/Work order. The Bidder shall submit 10 
sets of Agreement copies at his own cost. 



18 | P a g e  
 

 

2.20  PERFORMANCE SECURITY: 

Performance security for a sum equivalent of 10% of the total contract value including GST 

shall be submitted in the form of Insurance Surety Bonds or Account Payee Demand Draft 

or Fixed Deposit Receipt from a Commercial Bank or Bank Guarantee from a Commercial 

Bank or online payment are accepted in the approved format within 21 days from the date 

of issue of LOA / Work Order. The Performance security shall be kept valid for the total 

contract period and Guarantee for one year plus Three Months claim Period. Thereafter, the 

total of 10% 

 of Performance Security shall be released to the Contractor after successful completion of 

the Guarantee Period, deducting any dues payable to the Port. Failure to comply with the 

above shall lead to termination of contract as per clause No. 2.9 of ITB. If the contract is 

extended on mutual consent at the same rates, terms and conditions of the contract, then 

the Performance security shall also be extended for the same period plus Three Months 

claim period. 

 

Note:- i) The Penalty for the delay in submission of the Performance Guarantee within the 
stipulate date above shall be at the rate of 0.25% of the amount of performance 
guarantee for each week or part of the week for the number of weeks delayed beyond 
the stipulated date of submission. 

         ii) The performance security shall be complied as per the orders/amendments issued by 
the Authorities 

2.21    CORRUPT OR FRAUDULENT PRACTICES 

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe 
the highest standard of ethics during the procurement and execution of this contract. In 
pursuance of this policy, the Employer 
 

i.   defines, for the purpose of these provisions, the terms set forth below as follows: 

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of value 
to influence the action of a public official in the procurement process or in contract 
execution; and 

b. “fraudulent practice" means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer, 
and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the 
Employer of the benefits of free and open competition. 

ii.  Will reject a proposal for award of work if he determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in 
question. 

iii.  Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be 
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awarded a contract / contracts if he at any time determines that the Bidder has engaged 
in corrupt or fraudulent practices in competing for, or in executing, the contract. 

2.22  THE LAW, WHICH APPLIES TO THE CONTRACT:  

          The Contract shall be governed by the Indian Contract Act and under the Indian Law.  The  
Arbitration for settlement of disputes shall be held in Mangalore, Karnataka, India. 

Apart from the above, conciliation through conciliation committees / councils comprising 
of independent subject experts may also be explored to settle the disputes.  
 

 
                                                         -*** ***- 
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3    GENERAL CONDITIONS OF CONTRACT 

 
 A:  GENERAL: 
 
3.1 DEFINITIONS: 

 
Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are used to 
identify defined terms; 

 
i. Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 
 

ii. Compensation Events are those defined in Clause No.3.30. 
 

iii. The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Clause No.3.36. 
 

iv. The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause No. 
3.2(iii). 
 

v. The Contract Data defines the documents and other information which comprise the 
Contract. 
 

vi. The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 

vii. The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer. 
 

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
 

ix. Days are calendar days, months are calendar months. 
 

x. A Defect is any part of the Works not completed in accordance with the Contract. 
 

xi. The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date. 
 

xii. The Employer is the party who will employ the Contractor to carry out the Works. 
 

xiii. The Site is the area defined as such in the Contract Data. 
 

xiv. The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer or his nominee by issuing an extension of time. 
 

xv. Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
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xvi. The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of the 
Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events. 

 
xvii. Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee. 
 
xviii. The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Date. 

 
xix. A Variation is an instruction given by the Engineer or his nominee which varies 

the Works. 
 

xx. The Works are what the Contract requires the Contractor to Supply, install and 
turn over to the Employer as defined in the Contract Data. 

 
xxi. “Local Content” means the amount of value added in India which shall  unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item 
procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total 
value, in percent. 

 
xxii. “Class – I local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement , has local content equal to or more 
than 50%. 

 
xxiii “Class – II Local Supplier“ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content more than 20% but 
less than 50%. 

 
xxiv  “Non Local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content less than or equal to 
20%. 

 
xxv “Margin of purchase preference” means the maximum extent to which the price 

quoted by a Class – I local supplier may be above the L1 for the purpose of 
purchase preference, which shall be 20%. 

 
xxvi “L1”  means the lowest tender or lowest bid or the lowest quotation received in a 

tender, bidding process or other procurement solicitation as adjudged in the 
evaluation process as per the tender or other procurement solicitation. 

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this 
order in respect of a particular item of goods or services or works. 

xxviii “Procurement entity” means a Ministry of Department or attached or 
subordinate office of or autonomous body controlled by, the Government of India 
and includes Government companies as defined in the companies act.  
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3.2 INTERPRETATION: 
 

i. In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract. 
 

ii. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works). 
 

iii. The documents forming the Contract shall be interpreted in the following order 
of priority: 
a. Agreement 
b. Letter of Intent and work order. 
c. Contractors Bid 
d. Contract Data 
e. Conditions of Contract including Special Conditions of Contract. 
f. Specifications 
g. Drawings, if any 
h. Bill of quantities and 
i. any other documents listed in the Contract Data as forming part of  the 

Contract. 
 

3.3  LANGUAGE AND LAW: 
The language of the Contract and the law governing the Contract are stated in 
the Contract Data. 
 

3.4  ENGINEER OR HIS NOMINEES DECISION: 
Except where otherwise specifically stated, the Engineer or his nominee will 
decide contractual matters between the Employer and the Contractor in the role 
representing the Employer. 
 

3.5  DELEGATION: 
The Engineer or his nominee may delegate any of the duties and responsibilities 
to other people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 
 

3.6 COMMUNICATIONS: Communications between parties which are referred to in 
the conditions are effective only when in writing.  A notice shall be effective only 
when it is delivered (in terms of Indian Contract Act 1872). 
 

3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite Support 
Resource as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer or his nominee. The 
Engineer or his nominee will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the schedule. 
 
If the Engineer or his nominee asks the contractor to remove a person who is a 
member of the contractor’s staff of his work force stating the reasons, the 
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contractor shall ensure that the person leaves the site within seven days and has 
no further connections with the work in the contract. 
 

3.8 EMPLOYERS AND CONTRACTORS RISKS:  
The Employer carries the risks which this Contract states are Employer’s risks 
and the contractor carries the risks which this Contract states are contractor’s 
risks. 
 

3.9 EMPLOYERS RISKS: 
 

The Employers risks are 
 

a. in so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

 
1. war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 
 

2. rebellion, revolution, insurrection, or military or usurped power, or civil 
war; 

 
3. ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof; 

 
4. pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and 
 

5. riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

 
6. Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 
 

b. loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the 
Contract; 

c. loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and 

d. any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor: 

 
1. could not have reasonably foreseen, or 
2. could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 
 
A. prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
B. Insure against. 
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3.10  CONTRACTORS RISKS: 

 
All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 
 
 

3.11 INSURANCE: 
 
The insurance shall be as follows; 
 

1. All the materials shall stand insured in the name of New Mangalore Port Authority 
from the time of arrival at site till commencement of installation against fire, 
pilferage and damage for the value of 90% of each item. The charges for the 
insurance shall be borne by the Contractor. 
 

2. During erection and till the work is completed and satisfactory taken over by the 
N.M.P.A after testing the materials shall stand covered by suitable erection 
Insurance also for the value of 110% of the item. The charges for the insurance 
shall be borne by the Contractor.  
 

3. All the men/women to be deployed by the Contractor for performing the contract 
shall be insured against injury/accidents/death by the Contractor at his own cost. 
 

4. The Contractor shall indemnify New Mangalore Port Authority against all losses 
and claims In case of death or injury caused to any person by him during the 
execution of the work. 
 

5. The Contractor shall effect and maintain the following policies at no cost to 
NMPA, during Contract period with an Indian Insurance Company approved by 
Insurance Regulatory Development Authority of India (IRDA). 
 

i. Commercial General Liability (CGL): TheContractor is required to take a 
Commercial General Liability (CGL) Insurance policy during execution of 
contract work to the extent of 50% of the contract value to cover Third party 
Liability with cross liability extension. The following third party liabilities shall be 
covered; 

 
a. Third party bodily injuries / death / disablement (persons not belonging to 

Employer and / or Contractors. 
b. Third party Property damage which includes damages to others materials/ 

pipeline/argo/inventories/equipment/other facilities belonging to third party 
and inclusive of properties during construction/ erection/ Government 
properties. 

c. The value of third party legal liability for compensation for loss of human life 
or partial / total disablement as well as for damage to others 
equipment/material/property shall be of required statutory limit where 
applicable or as awarded by Court of Law. 

  The policy will be on claim made basis with retroactive date from the date of 
commencement of the contract and shall be valid throughout the tenure of the 
contract period (including defect liability period) and be also valid during the 
extended period if any. 

  The policy will be having claim series clause and extended notification clause 
with cross liability extension. 
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ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer against all damages or compensation payable at Law 
in respect of or in consequence of any accident or injury to any workman or 
other person in the employment of the Contractor or Sub-Contractor against all 
claims, demands, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto and the Employer shall be at liberty to 
deduct or adjust from the Contactor’s bills an amount that Employer may be 
called upon to pay towards claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect of or in relation to any accident or injury 
referred to above without any reference to the Contractor. 

 
 The Contractor shall be registered under ESI as per the relevant statuteand act 

and shall continue such insurance till completion of the Contract covering all 
the employees / workers / casual labour / contract labour / outsourced persons 
under his supervision deputed for the said contract work. The Contractor shall 
also submit such policy of insurance as and when required by the Employer / 
Employers representatives. 

 
iii. Automobile Liability Insurance: Covering use of vehicles / mobile 

equipments used by Contractor or sub-contractor(s) (whether or not owned by 
them) in connection with the execution of the contract. 
 

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the 
underwriters and also settle the claims. All claims shall be settled in India. 
However, the Contractor shall proceed with the repairs and/or replacement of 
the damaged structures / facilities without waiting for the settlement of the 
claims. In case seizure of materials by concerned authorities the Contractor 
shall arrange prompt release against bond, securities or cash as required. 

 
The Contractor will indemnify to the fullest extent permitted by law and keep the 
Employer, its officers, employees and other related parties hold harmless from all 
claims for bodily injury and property damage that may arise from the performance 
of the work 
 

3.12 THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD: 
The Contractor may commence execution of the works on the Start Date and shall 
carry out the works in accordance with the Bar Chart submitted by the contractor 
as updated with the approval of the Engineer or his nominee, and complete them 
by the Intended Completion Date. 
 

3.13 SAFETY:  The Contractor shall be responsible for the safety of all activities on 
the Site. 
 

3.14     POSSESSION OF THE SITE: 
The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the start date stated in 
the Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 
 

3.15     ACCESS TO THE SITE: 
The Contractor shall allow the Engineer or his nominee and any person authorized 
by the Engineer or his nominee access to the Site to any place where work in 
connection with the Contract is being carried out or is intended to be carried out 
and to any place where materials or plant are being manufactured, fabricated 
and/or assembled for the works. 
 

3.16 INSTRUCTIONS: The Contractor shall carry out all instructions of the Engineer or 
his nominee which comply with the applicable laws where the Site is located. 
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3.17        DISPUTES: 

If the Contractor believes that a decision taken by the Engineer or his nominee was 
either outside the authority given to the Engineer or his nominee by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the Dispute 
Review Board (DRB) within 28 days of the notification of the Engineer or his 
nominee’s decision. 

3.17.1 SETTLEMENT OF DISPUTES: 

 If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of the 
Works, whether during the execution of the Works or after their completion and 
whether before or after repudiation or after termination of the Contract, including 
any disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review Board [DRB].  

Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Engineer or his nominee unless and until the same shall be revised, 
as hereinafter provided, in a Dispute Review Board Recommendation / Arbitral 
Award.  

3.17.2   Arbitration:  Any dispute in respect of in respect of contracts where party is 

dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided by 

arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with 

the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment 

thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be 

appointed by the Employer and the contractor, and the third to be appointed by the 

mutual consent of both the arbitrators, failing which by making a reference to 

CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the evidence or 

arguments already put before the Engineer or his nominee or the Board, as the case may 

be, for the purpose of obtaining said recommendations / decision. No such 

recommendations / decision shall disqualify the Engineer or his nominee or any of the 

members of the Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not then be 

or be alleged to be complete, provided always that the obligations of the Employer, the 

Engineer or his nominee and the Contractor shall not be altered by reason of the 

arbitration being conducted during the progress of the works. Neither party shall be 



27 | P a g e  
 

entitled to suspend the works to which the dispute relates, and payment to the Contractor 

shall be continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within 14 

days after receipt of the notice of the appointment of its arbitrator by the other party, then 

President/Chairman of the nominated Institution shall appoint arbitrator within 14 days of 

the receipt of the request by the nominated institution. A certified copy of the President’s/ 

Chairman’s order, making such an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 

‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC Arbitration 

Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equally by the 

Employer and the Contractor. However, the expenses incurred by each party in 

connection with the preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the Employer shall not be withheld, unless they are 

subject matter of the arbitration proceedings. 

 
3.18      BAR CHART: 

1. Bar Chart showing stage wise activities of the work should be uploaded along with 
the Technical Bid. However, the successful Bidder shall review the Bar Chart & 
take prior approval from the Engineer before commencement of work. 

2. An update of the Bar Chart shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

3. The Contractor shall submit to the Engineer on the first day of each week or such 
longer period as the Engineer may from time to time direct, a progress report in an 
approved form showing up-to-date total progress, progress achieved against 
planned progress, during the previous week and progress forecast for the following 
week for all important items in each section or portion of the Works, in relation with 
the approved Program. 

4. The Contractor shall submit to the Engineer or his nominee, for approval an 
updated Program at intervals no longer than the period stated in the Contract Data. 
If the Contractor does not submit an updated Program within this period, the 
Engineer or his nominee may withhold the amount stated in the Contract Data from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program has been submitted. 

5. The Engineer or his nominee’s approval of the Bar Chart shall not alter the 
Contractor’s obligations.  The Contractor may revise the Bar Chart and submit it to 
the Engineer or his nominee again at any time. A revised Bar Chart is to show the 
effect of Variations and Compensation Events. 
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3.19      EXTENSION OF INTENDED COMPLETION DATE: 
 

1. The Engineer or his nominee shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would cause 
the Contractor to incur additional cost. 

 
2. The Engineer or his nominee shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the 
Engineer or his nominee for a decision upon the effect of a Compensation Event 
or Variation and submitting full supporting information.  If the Contractor has failed 
to give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

 
3.20     DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE: 

The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works. 
 

3.21   MANAGEMENT MEETINGS: 
 

1. Either the Engineer or his nominee or the Contractor may require the other to attend 
a management meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

 
2. The Engineer or his nominee shall record the business of management meetings 

and is to provide copies of his record to those attending the meeting and to the 
Employer.  The responsibility of the parties for actions to be taken is to be decided 
by the Engineer or his nominee either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
3.22    EARLY WARNING: 
 

1. The Contractor is to warn the Engineer or his nominee at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract Price or delay the execution of works. The Engineer 
or his nominee may require the Contractor to provide an estimate of the expected 
effect of the event or circumstance on the Contract Price and Completion Date. The 
estimate is to be provided by the Contractor as soon as reasonably possible. 

 
2. The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer or his nominee. 
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B.  QUALITY CONTROL: 
 
3.23   IDENTIFY DEFECTS: 

The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect. 

3.24 TESTS: 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there is 
no Defect the test shall be a Compensation Event. 
 

3.25 CORRECTION OF DEFECTS: 
1. The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 
2. Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer or his nominee’s notice.  
 
 
3.26 UNCORRECTED DEFECTS: 

If the Contractor has not corrected a Defect within the time specified in the Engineer 
or his nominee’s notice the Engineer or his nominee will assess the cost of having 
the Defect corrected, and the Contractor will pay this amount. 
 

C.  COST CONTROL: 
 

3.27    BILL OF QUANTITIES: 
1. The Bill of Quantities shall contain items for the supply, installation, testing and 

commissioning work. 
 

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for each 
item. 

3.28   VARIATIONS AND ITS VALUATION: 
i. The Quantities set out in the Bill of Quantities of the tender shall be treated as 

estimated quantities of the work and shall never be deemed as actual or 
correct quantities of the works to be executed by the contractor in fulfillment of 
his obligation under the contract. 
 

ii. The Engineer shall have the power to order the Contractor in writing to make 
any variation of the Quantity, quantity or form of the works or any part thereof 
that may, in his opinion, be necessary and the Contractor upon receipt of such 
an order shall act as follows; 
 
a. Increase or decrease the quantity of any work included in the Contract. 

 
b. Omit any work included in the contract. 

 
c. Change the routes, position and dimensions of any part of the work. 
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d. Execute extra and additional work of any kind necessary for completion of 

the works. 
 
 

iii. No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall be 
taken into account and the contract price shall be varied accordingly. 
 

iv. Provided variation in the quantity of any work will be permitted which is 
necessary to complete the works where such increase is not the result of any 
variation order given under this clause but is the result of the quantities 
exceeding those stated in the bill of quantities. Provided the variation shall be 
complied with by the Contractor and the Engineer’s subsequent written 
confirmation of such variation shall be deemed to be an order in writing within 
the meaning of this clause.  
 

v. No price escalation is allowed. The rate(s) quoted against the work shall 
remain firm during the entire contract period. Any change in Forex/rate shall 
not be considered for price variation. 
 

vi. The purpose of this document is to define the minimum requirements for the 
supply, design & engineering, manufacturing, installation, inspection, 
Commissioning and documentation of all the items and other activities as per 
BOQ (Bill of Quantities) attached with tender document, for the Job / 
construction contractor in performing the work of “Providing Electrification and 
Air Conditioning to additional cubicles for immigration at Cruise Lounge”. 
 

vii. The Contractor shall note that all the activities that are required to be 
performed for completion and successful commissioning of the project needs 
to be considered in his scope of work. Any missing activities/ supplies in BOQ 
or in any other project issued documents, but essential for the completion and 
success full implementation of the project shall be the sole responsibility of the 
contractor at his cost. 
 
 

viii. a. The Contractor shall not be entitled to any claim of extra or additional work 
unless they have been carried out under the written orders of the Engineer. 

 
b. The Engineer shall solely determine the amount (if any) to be added to or 

deducted from the sum named in the tender in respect of any extra work done 
or work omitted by his order. 

 
d. All extra, additional or substituted work done or work omitted by order of 

the Engineer shall be valued on the basis of the rates and prices set out 
in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly 
applicable to the extra additional or substituted work, then the Engineer 
may decide the suitable rates on the basis of Schedule of Rates, if any 
thereon. In all other cases the Engineer shall solely determine suitable 
rates in the manner deemed by him as fair and reasonable, and his 
decision shall be final, binding and conclusive. 
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3.29   PAYMENTS: 

Running bills will be paid for at quoted rates for the items in schedule, after 
acceptance of Bank Guarantee which shall be valid for whole contract period 
including Guarantee period. Payment will be made within 15 days from the date 
of receipt of bill, after receipt of items / satisfactory testing & commissioning of 
system. 
 
Running Account Bill claim shall be submitted separately and 
corresponding GST for the value of service shall be shown in the tax 
invoice/ Bill Claim. Following are the stages ofPayment; 
 

a. 70% (Seventy percent) of supplied Item rate against receipt of material at site 
in good condition and after inspection of the same. 
 

b. 20% (Twenty Percent) of supplied item rate after completion of Installation, 
Testing and commissioning etc. and 90% (Ninety Percent) of payment against 
items covering only Installation, Testing and commissioning. 
 

c. 10% (ten percent) will be paid on successful completion of the work and issue 
of Taking Over Certificate in respect of the subject works (totally 100%) after 
acceptance of Performance Security Deposit (performance Bank Guarantee) 
for 3% (Three percent) value of Contract Price to cover guarantee period. 
 

d. For BOQ items having “Supply and laying/installation/fixing/running/ 
testing/commissioning etc…..”,  70% of quoted rate will be considered for 
supply of items and balance 30% will be considered for 
laying/installation/fixing/running/testing/commissioning etc. and payment terms 
at a, b & c above will be applied accordingly.  
 
Payment along with applicable GST will be released within 15 days 
subject to recoveries if any, from the date of submission of Tax Invoice 
after satisfactory completion of work in all respect. 
 

3.30    COMPENSATION EVENTS: 
The following mutually agreed Compensation Events unless they are caused by 
the Contractor would be applicable; 
 
a. The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
 

b. The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract. 

 
c. The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 
 

d. The Engineer or his nominee instructs the Contractor to uncover or to carry 
out additional tests upon work which is then found to have no Defects. 
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e. The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work required 
for safety or other reasons. 

 
f. Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause 
delay or extra cost to the Contractor. 

 
g. Other Compensation Events listed in the Contract Data or mentioned in the 

contract. 
 

Whenever any compensation event occurs, the Contractor will notify the 
employer, within 14 days in writing. If a compensation event would prevent the 
work being completed before the Intended Completion Date, the Intended 
Completion Date shall be extended. The Engineer or his nominee shall decide 
whether and by how much the Intended Completion Date shall be extended.   
 

3.31 LIQUIDATED DAMAGES: 
i. In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of 0.5% of the contract price plus applicable GST per 
week of delay or part thereof subject to a maximum of 10 per cent of the 
contract price. 

 
ii. The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In the 
event of extension granted being with L.D, the Employer will be entitled 
without prejudice to any other right or remedy available in that behalf, to 
recover from the Contractor as agreed damages equivalent to 0.5% of the 
contract value plus applicable GST for each week or part thereof subject to the 
ceiling defined in Clause 3.31(i). 
 

iii. The Employer, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract. 

 
iv. The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually agreed 
time frame, shall be entitled to terminate the contract. 
 

v. In the event of such termination of the contract as described in clauses 
3.31(iii) or 3.31(iv) or both the Employer shall be entitled to recover L.D. up to 
ten per cent (10%) of the contract value and forfeit the security deposit made 
by the Contractor besides getting the work completed by other means at the 
risk and cost of the Contractor. 
 



33 | P a g e  
 

vi. Contractor hereby agree after due assessment of damages that there will be 
definite loss to the Employer in case of delay in completion of work and the 
amount of Liquidated damages fixed above is genuine and reasonable to be 
recovered. Contractor hereby further agrees that Employer is not required to 
prove the loss suffered to him before recovery of LD. 
 

3.32 OBLIGATIONS OF THE CONTRACTOR: 
 

i. The Contractor shall exercise all reasonable care and diligence in the 
discharge of all technical, professional and contractual duties to be performed 
by them under this Contract within the Time for Completion. The Contractor 
shall be fully responsible to the NMPA for proper, efficient and effective 
discharge of their duties. 

 
ii. The Contractor shall when called upon so to do enter into and execute a 

Contract agreement as per clause 2.19 of this tender document. 
 

iii. The successful Tenderer shall furnish bond in the form of Bank Guarantee 
towards the performance of the work as per clause 2.20 of this tender 
document. 

iv. If the Board shall consider itself entitled to any claim under the performance 
Guarantee it shall forth with so inform the Contractor specifying the default of 
the Contractor upon which he relies. If the Contractor fails to remedy such 
default within 20 days after the receipt of such notice the Board shall be 
entitled to forfeit to the extent of the loss or damage incurred by reason of the 
default. 

 
v. The Contractor shall proceed with the Works in accordance with the decisions, 

instructions and orders given by the Engineer in accordance with the condition 
of the Contract. 
 

3.33 EXECUTION: 
The Contractor shall execute and do the works set forth as described in the scope 
of the work and specifications, including any amendments. 

3.34 EXTRAS: 
Any extra expenses incurred in connection to the Works by the NMPA in the 
performance of the Works owing to the neglect or omission on the part of the 
Contractor in any of the case mentioned in this Contract shall be deducted from any 
sum due or which may thereafter become due to the Contractor or from any amount 
lying with them or under their control or he may be called upon to pay the amount of 
such extra expense to such person or persons as the NMPA may appoint to receive 
the same and in the event of the Contractor failing to make such payment, the said 
amount shall be recoverable from him in such manner as the NMPA may 
determine. 

3.35 EXISTING SERVICES: The Contractor shall not store any materials or 
otherwise occupy any part of the site in a manner likely to hinder the Port 
operation. Any damage/loss caused by the contractor to the Port property, 
same shall be rectified at his own cost without any delay with the satisfaction 
of the Engineer. 
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3.36   COMPLETION PERIOD: 
            Providing Electrification and Air Conditioning to additional cubicles for 

immigration at Cruise Lounge shall be completed within Three (3) months from 
the date of signing of Contract Agreement. 

3.37   INSPECTION & TESTS: 
 

i. The Employer or his representative shall have right to inspect the work being 
carried out under this Contract and to test the system to confirm conformity with the 
specifications. The employer shall notify the Contractor in writing of the identity of a 
representatives retained for these purposes. 
 

ii. The tests may be conducted on the premises of the Contractor or its subcontractor 
(s) at point of delivery and at the final destination. Where conducted on the 
premises of the Contractor or its subcontractor (s), all reasonable facilities and 
assistance shall be furnished to the inspector at no discharge to the Employer. 
 
 

iii. Should any tested systems fail to conform to the specification, the Employer may 
reject them, and the Contractor shall make suitable alterations with prior approval 
of Employer to meet the requirements of the specifications, without any effect on 
cost of delivery times / project schedules. 
 

iv. The Employer’s right to inspect, test and where necessary, reject the system shall 
be in no way limited or waived by reason of the systems having previously been 
tested and passed by the Employer or its representatives prior to dispatch of the 
system. 
 
 

v. The Contractor shall submit the Quality Assurance plan (QAP), Technical drawings 
for prior approval before commencement of Inspection / Test at manufacturer’s 
work / Site to the Inspection Agencies / Engineers representatives.  

3.38 FINAL ACCEPTANCE: 
Upon completion of the work under the Contract a meeting shall be held for the 
purpose of accepting the system and services. Such meeting shall constitute the 
Final Acceptance Test under the Contract. In case defects or shortcomings or both 
which are considered essential, a new meeting shall be convened when the 
contractor has given notice of completion of the corrective work carried out. 
Otherwise NMPA may accept the system if the defects or shortcomings or both are 
not considered essential and the Contractor has agreed to carry out the 
modifications in conformity with this Contract. 
 

3.39 REJECTION OF DEFECTIVE WORK: 
 

i. If the complete system at site or any portion thereof before being taken over, is 
defective, or fail to fulfill the requirements of the Contract, the Engineer shall give 
notice to the Contractor setting forth particulars of such defects and the Contractor 
shall forthwith make the defective supply/Installation good or alter the same to 
make it comply with the requirements of the Contract. 

 
ii. If Contractor fails to do so within a reasonable time, NMPA may reject and replace 

the same at the cost of Contractor, the whole, or any portion of the work, as the 



35 | P a g e  
 

case may be, which is defective or fails to fulfill the requirements of the Contract. 
The Contractor's fails and extreme liability under this clause shall be satisfied by 
the payment to NMPA, the extra cost, if any, of such replacement delivered and 
erected. Such extra cost being ascertained shall be deducted from the Contractor's 
bill. 
 

iii. If any supply of defective items shall have caused delay in the completion of the 
Contract so as to give rise to a claim for damage on the part of the NMPA under 
Clause 3.26 of Tender Document nothing contained in this clause shall interfere 
with or prejudice any rights of the Board of Directors with respect to such claim. 
 

3.40 TAKING OVER CERTIFICATE: 
When the whole of the works have been substantially completed and have satisfactorily 
passed any tests on completion prescribed by the contract, the contractor may give a notice 
to that effect to the engineer, with a copy to the employer, accompanied by a written 
undertaking to finish with due expedition any outstanding work during the defects liability 
period. Such notice and undertaking shall be deemed to be a request by the contractor for 
the engineer to issue a taking over certificate in respect of the works. The Engineer shall, 
within 21 days of the date of delivery of such notice, either issue to the contractor, with a 
copy to the employer, a taking over certificate, stating the date on which, in his opinion, the 
works were substantially completed in accordance with the contract, or give instruction in 
writing to the contractor specifying all the work which in the engineer opinion, is required to 
be done by the contractor before the issue of such certificate. The Engineer shall also notify 
the contractor of the any defects in the works affecting substantial completion that may 
appear after such instructions and before completion of the works specified there in. The 
contractor shall be entitled to receive such taking over certificate within 21 days of 
completion, to the satisfaction of the engineer, of the works so specified and remedying any 
defects so noticed. 
 

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER: 
 

i.   In this condition the expression 'Defect liability period’ shall mean a period of 12 
months calculated from the date of Taking Over in accordance with clause 3.40 of 
Tender Document for all works. 

ii.  The Contractor shall be responsible for making good with all possible speed at his 
expense any defect in or damage to any portion of the Works which may appear or 
occur during the defect liability period without extra cost to NMPA and which arises 
either; 

 
a. From any defective materials, workmanship or Design or 

 
b. From any act or omission of the Contractor done or omitted during 

the said period. 

iii. If any such defects shall appear or damage occur, the Engineer shall forthwith 
inform the Contractor thereof stating in writing the nature of defect or damage. The 
provision of this clause shall apply to all replacements or renewals carried out by 



36 | P a g e  
 

the Contractor to remedy defects and damage as if the said replacements and 
renewals had been taken over on the date they were completed to the satisfaction 
of Engineer but not so as to extend the Defects Liability Period in respect thereof 
beyond three years from the date of taking over decided by the Engineer as the 
respective case of remedying may warrant. 

iv. If any such defect or damages were not remedied within a reasonable time, NMPA 
may proceed to do the work at the Contractor's risk and expense provided that he 
does so in a reasonable manner. 

 

3.42  INCOME TAX DEDUCTION: 
Income Tax as at such rates applicable from time to time will be deducted at source 
from all running bills and Final Bill and a certificate to this effect will be issued. The 
deduction of Income Tax can, however, is waived if exemption certificate is 
produced from Income Tax Authorities. Deduction of income tax at reduced rate can 
be considered subject to production of valid certificate for the period from Income tax 
authorities.  
The GST applicable shall be shown as a separate line item in the tax invoices, and 
shall be paid extra. Contractor should provide proper tax invoice as per GST act. 
The Tenderer / Contractor shall file the applicable returns with tax departments in 
time and submit the same as documentary proof. 
Contractor shall submit all the GST returns with in time specified. Any ITC lost by 
NMPA due to non filling of return will be recovered from the contractor. 

3.43 The payment will be made through E-Payment. The Tenderers are required to 
furnish Bank details for making E-Payment as per the schedule- III of this Tender 
document. 
 

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK: 
The Instruction Book is to be kept by the Contractor at the site. Any order or 
instructions issued by the EIC or his authorized representative shall be entered in 
the book. The Contractor shall sign each entry in token of having seen the same.  
This shall be returned to the EIC in good condition after the completion of the 
Contract period. 

 
3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for 

interest will not be entertained by the NMPA with respect to any payment or 
balance which may be in their hands owing to any disputes between 
themselves and the Contractor or with respect to any delay on the part of the 
NMPA in making payment. 

 
 

3.46  GUARANTEE PERIOD: 
i. The total project should be guaranteed for a period of 12 months from the last date 

of commissioning for all the materials and work carried out by the contractor and 
five Years for Air Conditioner Compressors towards satisfactory performance.  The 
Contractor shall be responsible for any defects that may develop under 
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proper use arising from faulty materials, Designs, workmanship in the work but not 
otherwise and shall at his own cost remedy such defects when called upon to do so 
by the Engineer who shall state in writing in what respect any portion is faulty. 

 
ii. If it becomes necessary for the Contractor to replace or renew any defective 

portions of the supply of the items under this clause, the provisions of this clause 
shall apply to the portions of the supply so replaced or renewed until the expiry of 
12 months from the date of such replacement or renewal of the above mentioned 
period of 12 months, whichever may be later. If any defects are not remedied 
within a reasonable time, the Port may proceed to do the work at the Contractors' 
risk and expenses but without prejudice to any other rights, which the Port may 
have against the Contractor in respect of such defects. 
 

3.47 EXTENSION OF COMPLETION PERIOD: 
If the quantum of total work increases due to additional work against the BOQ for the 
subject works “Providing Electrification and Air Conditioning to additional 
cubicles for immigration at Cruise Lounge” suitable extension of completion 
period shall be taken during the approval of additional work from the Competent 
Authority. 
 

3.48  DEFAULT OF THE CONTRACTOR & TERMINATION: 
 

If the Contractor makes any default or on the happenings of anyone or more of 
the following events that is to say; 
a. If the Contractor without reasonable cause abandons the Contract or 
b. Suspends the carrying out of the Works for a reasonable time after receiving 

written notice from the NMPA without any lawful excuse or fails to make 
proper progress with Works after receiving written notice from the Engineer 
or 

c. Fails to proceed diligently with the work or 
d. Fails to give the NMPA proper facilities for inspection of the Works of any 

part thereof for three days after receiving notice in writing by the NMPA 
demanding the same or 

e. The Contractor has become insolvent or 
f. The Contractor has gone into liquidation or passes the resolution for winding 

up or 
g. Upon the Contractor making an arrangement with or assignment in favour of 

his creditor or  Upon his assigning this contract or 
h. Upon an execution being levied upon the Contractor's good or 
i. Upon winding up order being passed by the court or a Receiver or manager 

is appointed in respect of any of the property of the Contractor or 
j. Possession is taken by or on behalf of any holder of any debentures 

secured by floating charges of any of the property of the Contractor or 
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k. Fails to complete all or any part of the Works during the time specified for 
completion of the Contract or such extended time as may be granted by the 
NMPA. 
 

3.49   TERMINATION OF THE CONTRACT  

In the event of repeated instances of unsatisfactory service or any failure at any 
time on the part of the contractor to comply with the terms and provisions of this 
contract to the satisfaction of NMPA (who shall be the sole judge and whose 
decision shall be final, it shall also be open to NMPA to terminate this contract by 
giving not less than 30 (thirty) days notice in writing to that effect and if the 
contractor, does not make good his default within the notice period, NMPA shall 
be entitled to terminate the contract as a whole or in part. 

 
i. In the event of such termination of the contract, NMPA shall be entitled to: 

1. forfeit the Performance Guarantee as it may consider fit;  
2. get the balance/remaining work done by making alternative arrangements as 

deemed  necessary and until such time NMPA is  able to appoint a new regular 
Contractor; and recover from the contractor (appointed under this tender) any 
extra expenditure incurred by NMPA in getting the work done and damages 
which NMPA may sustain as a consequence of such action.  

 
ii. If the extra expenditure incurred by NMPA on account of unsatisfactory 

performance of the contractor as mentioned in paragraphs above is more than the 
Security Deposit proposed to be forfeited, the expenditure over and in excess of the 
Security Deposit may be recovered by deducting the said amount from pending bills 
of the contractor under this tender or from money due to the contractor by NMPA 
under this or any other contract or otherwise. The contractor shall have no claim 
whatsoever against NMPA, in consequence on such recoveries or termination of 
the contract, as stated above.  
 

iii. if at any time the contractor becomes insolvent or files an application for 
insolvency or any creditor of his moves the court for adjudicating him as an 
insolvent or, if he is convicted by any court of law, withdraws from the contract, 
NMPA will have the absolute option of terminating the contract forthwith and he 
shall have no right for damages or compensations on this account. 
Further, NMPA reserves the right to terminate/pre-close the contract at its 
convenience, without assigning reasons to the contractor by giving a notice period 
of 30 days. The contractor shall not have right of any claim on NMPA on account of 
such termination. 

 
3.50   DEBARRING OF BUSINESS DEALINGS: 

In the event of premature termination of contract in terms of provisions of clause 
3.48 above, NMPA shall also be entitled to debar the Contractor for participation in 
future tenders of NMPA for a period of three (03) years. 
 
Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has 
used forged documents or misrepresented the facts in any manner either to get the 
contract or during the pendency of the contract, in such cases NMPA at its sole 
discretion may disqualify the bid / terminate the contract and debar such 
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Bidder/Contractor for participation in future tenders of NMPA for a period of three 
(03) years. 
 

3.51 NMPA’s LIEN: 
The NMPA shall have a lien on and over all or any money that may become due and 
payable to the Contractor under this Contract or any other Contract or from any 
amount lying with them or under their control and in respect of any debt or sum that 
may become due and payable by the NMPA to the Contractor either alone or jointly 
with another or other and either under this Contract or under any other Contracts or 
transaction of any nature whatsoever the NMPA and the Contractor. 
 

3.52 FORCE MAJEURE: 
If the supply, Commissioning and Testing of equipment/materials is hindered due to 
force majeure such as war, riots, civil commotion, fire, epidemics, natural calamities, 
heavy/continuous rain for 8 hrs in a day time during monsoon such period shall be 
exempted from Liquidated Damages as mentioned in clause 3.31 of this tender 
document. 
 

3.53 LABOUR LAWS: 
The Contractor shall comply with all the provisions of the Labour Laws and the 
rules and regulations made there under as amended from time to time and as 
applicable from time to time with regard to the employees to be deployed by the 
Contractor for Electrification, Testing, Commissioning and Maintenance of the 
system. 
 

3.54 ACTS & STATUTORY RULES: 

The contractor shall comply with all the Central State and Municipal laws and rules 
and shall be solely responsible for complying with the provisions of the contract 
labour (regulations and abolition) Act 1970 and rules there under and the other 
enactments that may be applicable including ESI Act, the payment of wages Act, 
Provident Fund Act, the minimum wages Act, the factories Act, the workmen 
compensation act or any other applicable legislation and the Municipal by laws or 
other statutory rules and regulations whatsoever in force in so far as these are 
applicable. Any obligations finding or otherwise missed under any statutory 
enactments, rules and regulations there under shall be the responsibility of the 
contractor and the NMPA will take no responsibility for the same. 
 

i) The Tenderer must possess documents certifying registration under 
Employees State Insurance Act, EPF & MP Act and GST. 

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for the 
reasons that he has not employed 10 or more workers as required under 
said laws, he shall submit an affidavit in this regard that he has never 
employed 10 or more workers on any given day preceding 12 months 
from the inception of its operations. 

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall 
mandatorily cover his workers deployed at NMPA site/premises under 
Employees Compensation Act Policy declaring proper wages. 
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iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 12 for 
undertaking to indemnify NMPA both loss/legal expenses incurred in 
case of any claims filed against NMPA by EPFO/ESIC authorities with 
regard to the workers of the bidder/contractor. 

 
3.55  SAFETY GEARS: 

The Contractor shall at his own expenses provide all safety gears for all labours 
engaged during the work and failing to do so, the NMPA shall provide the same and 
recover the cost there of from any amount due or which may become due to the 
Contractor or from any amount lying with them or under their control. 
 

3.56  INDEMNIFICATION: 
The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep 
indemnifies, depended and hold harmless the NMPA and its Officers against all 
losses, penalties, costs and expenses, duties of any kind whatsoever which may arise 
on account of breach un-authorized act, fraud deed or any other acts of Contractor or 
any of its personnel. The Contractor shall also agree and undertake to indemnify and 
keep indemnifies against any order passed by any executive, quasi-judicial or judicial 
authority wherein the NMPA is compelled to obey the order which arise due to breach 
of contract by the Contractor. 
 
The Contractor shall indemnify, protect and defend at its own cost, New Mangalore 
Port Authority and its agents & employees from & against any/all actions, claims, 
losses or damages arising out of; 
i. Any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties. 
ii. Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
iii. The Contractor shall indemnify NMPA against all claims for compensation by or on 

behalf of any workman employed by him in connection with the contract, for injury 
or death by accident under the Workman Compensation Act (Act VIII of 1923) as 
amended from time to time. 

iv. The Contractor shall be responsible for all commissions and omissions on part 
of manpower engaged for the purpose. NMPA shall not be responsible in any 
manner whatsoever, in matters of injury/death/health etc. of the Contractor’s 
employees performing duties under the contract. 
 
                                                                                     **** 
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4.  SPECIAL CONDITIONS OF CONTRACT 
 

4.1 The ratesquoted shall be Firm and inclusive of all cost & Duties and exclusive of 
applicable GST.The Employer shall not provideany concessional “C” or “D” Form. 
 

4.2 The Contractor should have valid Electrical Contract License, GST & PAN - all in 
the same name (Bidder’s name) and same should be uploaded along with the 
Technical Bid.   
 

4.3 The Contractor shall carryout the work as a complete job i.e. Supply materials, their 
storage, keeping under safe custody, transporting to work site, fixing, testing and 
commissioning of the whole work. The Tenderers should satisfy themselves about 
the quantities indicated in the Schedule and it is the responsibility of the supplier to 
supply and make the system operational to the satisfaction of Engineer. 

 
4.4 The supply items should have Test Certificates/warranty certificates and the same 

shall be submitted along with supply of materials. 
 

4.5 Delay in making the execution site available to the Contractor will not form a cause 
for any claims. The Port Authority will inform the Contractor of such possible delay in 
advance and a suitable extension of time for completion shall be considered. 

 
4.6 The Successful Contractor shall take approval from the Engineer in charge for 

technical datasheets, drawings etc. before procurement of material / fabrication of 
materials etc. and should supply all materials/equipments as per relevant standard & 
Tender specifications and carryout the complete work including Testing and 
commissioning as per applicable act. 

 
4.7 Any part or whole of the system, which requires the approval of the statutory body, if 

any, should be arranged by the Contractor at his cost. It is the responsibility of the 
Contractor to submit the system drawings with all details to the statutory body and 
obtain their approval, if any. 

 
4.8 All related Civil works shall be responsibility of the Contractor. The Contractor should 

take timely action to complete all civil works in all respects. 
 

4.9 Power supply, if available, will be given to the Contractor on free of cost. Wherever 
such source is not available, the contractor has to make his own arrangements. 
Tapping of power from the source point of NMPA to the required location will have to 
be arranged by the Contractor at his cost conforming to IE Rules / Standards. 

 
4.10 The Contractor has to make his own arrangement for engaging all tools & tackles, 

testing equipment’s etc. 
 

4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-works cost 
from the place of dispatch to the place of destination & till handing over / taking over 
of the Equipment to the satisfaction of the Employer. 
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4.12 The Contractor has to make his own arrangements for construction of temporary 

stores; office work sheds etc., for their requirements at his own cost. Land for such 
temporary work sheds, stores, site office etc., till the work is completed will be given 
free of rent at spot approved by NMPA. The sheds shall be constructed with non-
inflammable materials like G.I. sheets etc., and shall be removed in reasonable time 
after the work is completed. In case the Contractor fails to remove the same, the 
Department will remove the same and the cost of such removal will be recovered 
from any amount due from the Contractor. 

 
4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on 

dailybasis with details of works carried out on that particular day, defects   noticed by 
the Site Engineer (AE/AEE/EE) and instructions given to the Contractor etc. Any 
orders or instructions issued by the Engineer-in-Charge or Higher Authorities shall 
be entered in the book and shall be deemed to have been legally issued. 

 
4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site 

&should contain all the Hindrances to the work due to the reasons attributed either to 
the Contractor or Port date wise and date of resumption of work. The Contractor and 
Engineer in charge should sign each entry in token of having seen the same. 

 
4.15 The Contractor is responsible for taking precautionary measures for the safety of the 

lives of the workmen working under him and the responsibility arising due to any 
mishap during the execution of work, the payment of any compensation etc., lies 
entirely on the part of the Contractor. Safety nets, life jackets, Helmets required while 
working in site and Danger Boards, barricades are to be provided by the Contractor 
without any extra cost to the Port Authority. 

 
4.16 The Contractor should ensure, that all necessary arrangements for the safety of 

others and also his men and materials while performing the work, are well 
maintained at his cost, risk and responsibility. He should ensure proper watch of the 
signals by providing barricades, lights, vigils, precautionary measures etc., to ensure 
safety at his work. 

 
4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00 

P.M. If any work is carried out by the Contractor requiring supervision beyond Port 
working hours, the Contractor shall apply in writing well in advance of such work to 
the Engineer to arrange for such supervision. 

 
4.18 All rules and regulations governing the New Mangalore Port Authority shall be 

applicable. 
 

4.19 The site for the work will be handed over to the Contractor in phases for the 
execution as soon as the work order is given. In case the entire site is not handed 
over to the Contractor, he should programme his work in such a way so as not to 
hamper the progress in any way and a suitable extension of time shall be 
considered. 
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4.20 Any damages caused to the Port property either directly or indirectly shall be made 
good by the Contractor at his own cost. 

 
4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well as in 

words without any correction(s). If there is any correction(s) in the tender, such 
corrections should be attested by the Tenderer(s) before submission of the tender. 
However the rates shall be quoted in words and figures, in case of dispute, rates in 
words shall be taken as final. 

 
4.22 Port entry passes to the Contractor and his workmen and vehicle during the period 

of work will be issued on a chargeable basis to carry out the work as per rules. 
 

4.23 Completion Drawing & Documentation: 
On the basis of drawings issued and additional drawings generated during the 
course of execution of works & documentation required for various components and 
sub-components, the Contractor should prepare completion documents generally as 
below but not limited to; 
 
a. Supply items - The contractor shall furnish one set of original manuals, leaflets 

etc. All drawings and documents are to be neatly filed in a heavy duty binder and 
indexed. 
 

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be 
presented separately in a folder for records and reference. 

 
4.24 The successful Bidder / Contractor shall furnish an undertaking on their Firm’s 

letterhead for the following before executing the Contract agreement; 
 
a. We will ensure that our workforce will be provided with and use all necessary 

safety gears and equipments required for the job. 
b. We will follow all the required safety procedures while executing the job. 
c. We indemnify the Port for any accidents / incidents while carrying out the 

Contract. 
 

4.25 The Department’s Standard Operating Procedure (SOP) will be shared with the 
successful Bidder / Contractor at the time of signing of agreement. The successful 
Bidder / Contractor have to give an undertaking for complying with the same. In case 
if the successful Bidder / Contractor does have a defined SOP for carrying out the 
tendered work, the same shall be submitted to the Executive Engineer (E) for 
scrutiny and approval for its applicability before commencement of the work.    

 

4.26   Addition/Alteration: 
     The Contractor shall not be entitled to any claim of extra or additional work unless 

they have been carried out under the written orders of the Engineer in charge. 
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4.27   Others: 

1) Accommodation for the deployed staff shall be arranged by the Contractor at his 
own cost; however the Port quarters may be allotted on chargeable basis if 
available as per applicable rules of NMPA. 
 

2) At the end of the period of contract, all the equipment under this tender shall be 
handed over to the Port on as is where basis is in good working condition. 

 
3) The hardware, software and all related licenses thereto shall be under the 

ownership of the Port. The bidder shall obtain/issue licenses or such other 
certification/documentation required for the purpose in the name of the NEW 
MANGALORE PORT AUTHORITY.  

 
4) The successful Bidder shall be responsible for insurance of all the manpower & 

hardware/network supplied and installed by vendor for risk coverage including 
accidental hazards, death & disability of person, material breakage due to 
negligence, theft, storm, fire or any other hazards which may occur due to 
trespassing of vehicles & /or natural adverse climatic conditions and calamities - 
War, Fire, Cyclone, salinity problems at shore etc. 

 
 
                                                                    *** *** 
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5.  SCOPE OF WORK & TECHNICAL SPECIFICATIONS 

 

5.1 Scope of Work:  New Mangalore Port Authority (NMPA) located at Panambur, in 
Mangalore, Karnataka State.  It is proposed to Provide Electrification and Air Conditioning 
to additional cubicles for immigration at Cruise Lounge, NMPA. 

The purpose of this document is to define the minimum requirements for the Supply, 
Installation, Testing, Commissioning and documentation of all the items and other activities as 
per BOQ (Bill of Quantities) attached with tender document, for the work “Providing 
Electrification and Air Conditioning to additional cubicles for immigration at Cruise 
Lounge”. 

The contractor shall note that all the activities that are required to be performed for 
completion and successful commissioning of the project needs to be considered in his 
scope of work. Any missing activities / supplies in BOQ or in any other project issued 
documents, but essential for the completion and success full implementation of the project 
shall be the sole responsibility of the contractor at his cost. 

5.2  CONTRACTOR SCOPE OF WORK. 

The proposed job is to be carried out at Electrical Sub Division-II, Wharf premises of New 
Mangalore Port Authority, Panambur. It is proposed for following works –  
 

 Supplying and laying of 3.5C x 185 Sq.mm LT XLPE UG cable.  

 Providing additional LED lightings to extended area and new toilet blocks. 

 Providing power supply to additional cubicles. 

 SITC of Air conditioning to extended area etc. complete.  

5.4 ADDITIONL POINTS 
                            The contractor shall take care of the following:- 
 

 Shall provide proper storage facility for the materials at site in consultation with NMPA. 
 The electronic items fitted in the devices and equipment being supplied shall be 

properly protected against entry of dust and prevented from excessive heat/moisture/ 
saline environment during storage at site as per vendor recommendation.  

 Insurance for material supply / performance / operation / storage etc., as required for 
the project shall be discussed with NMPA and considered accordingly in contractor 
scope. 

 Loading and unloading of materials and movement of materials from store to the place 
of installation shall be considered in contractor scope. 

 All necessary site access pass and permit to work approval needs to be organized by 
contractor as per NMPA standard practice. 
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5.4 TESTING AND COMMISSIONING 

Providing Electrification and Air Conditioning to additional cubicles 
for immigration at Cruise Lounge shall be performed by the contractor in 
co-ordination with NMPA officials. 
 
All required Test and commissioning Formats / Certificates shall be 
prepared and submitted to NMPA.  

5.5  Technical specifications: 

      i .   4.0TR/3Ph Tower Air Conditioner:    Floor standing Slim line Tower Air 
Conditioners of capacity - 4.0 TR/3Ph, 415V 50Hz with remote, 
indoor/outdoor units including coolant pipe lines, drain system, power 
cables etc., complete. The compressor unit should be hermetically sealed 
scroll type with Coolant Gas is R410A or R32 or R22 to be used with 5 
years Guaranty/Warranty for Compressor. 

ii.    Electrical Water Heater:  50 Litres capacity vertical / horizontal type wall 
mounting with 22SWG copper / SS sheet metal inner container tinned 
inside and anti-corrosive paint outside and 20SWG M.S. sheet metal outer 
cover between inner and outer container filled glass wool complete with 
inlet and outlet pipes so arranged that water flow inside results in water 
to flow out from inner container without turbulence. The inner container 
shall have direct immersion type copper tube nickel plate. 2KW capacity 
element with a Neon indicator fitted with20A capacity 25 to 85 degree 
centigrade range thermostat. The water heater shall completely be wired 
with 40 / 0.0076 inch 3 core copper flexible wire of 1.5 meters length and 
the outer container provided with heavy gauge brackets for wall mounting 

iii. LED recess mounted down light:  LED recess mounted down light made 
of diecast aluminium, along with driver system, maximum wattage of 36 
Watts with lumen output of luminaire greater than or equal to 3600 
lumens, power factor > 0.95, rated life of L70 @ 50000 hours, system 
efficiency greater than 100 lumen / watt and including all necessary 
accessories as required complete. 
 

iv. LED recess mounted down light: made of die cast aluminium, along 
with driver, system maximum wattage of 12 Watts with lumen output of 
luminaire greater than or equal to 1200  lumens, power factor > 0.95, 
rated life of L70 @ 50000 hours, system efficiency greater than 100 
lumen/watt and including all necessary accessories as required complete. 
 

v. Thermoplastic modular Panel enclosure: of outdoor type with 
transparent polycarbonate lid, shock proof, IP65 (weather proof), 
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rustproof, dustproof, waterproof, corrosion proof having internally 
embedded gasket on both lid and flap suitable to fix single phase / three 
phase energy meter in suitable base plate and having a provision for fuse/ 
MCB cut out with suitable transparent hinged flap opening for operating 
MCB along with complete tamper proof SEALING facility-600 x 600 x 170mm. 
 

vi. LT UG Cable specifications:                                                                                                            

  

 
Note:The cable to be embossed the length on every running meter and on each meter 

length on the outer sheath, year of Manufacture conforming to IS:7098 part-I for XLPE 
cable. 

5.5.1 Manufacturer’s Identification: 

         The manufacturer shall be identified throughout the length of cable by manufacturers 
name or trade-mark and the voltage grade and year of manufacture indented, printed or 
embossed or by means of a tape bearing this information. The indentation, printing or 
embossing shall be done only on the outer sheath. 

  

5.5.2   Cable Laying and Handling 
 

The cable shall be laid directly in ground on bedding free from large stones, pieces of 
rocks, etc. and drawn in Hume pipes or ducts wherever necessary. Cables shall be laid 
carefully to avoid any damage. It should be ensured that both ends of the cable are 
properly sealed to prevent absorption of moisture during transportation, storage, etc. 
Sufficient number of sealing caps shall be available at site to ensure sealing of cable 

Description Remarks 
Voltage Rating 1.1KV grade 
Working Voltage 415V TPN system 
Frequency 50Hz 
Type of Earthing Solidly Grounded 
No. of Cores / Size Required 3.5C x 185 Sq.mm 
Core Colours Red-Yellow-Blue for Phase and Black for 

Neutral 
Conductor Material Stranded Aluminum, IS 8130/1984 with latest 

amendments 
Type of Insulation XLPE 
Laying of core Right hand lay for outer most layer cables, 

successive layers in opposite layers 
Inner sheath type As per IS: 5831-1984 with latest amendments 
Armouring Galvanized steel wire / Taped 
Outer sheath type As per IS: 5831-1984 with latest amendments 
Embosing of cable make, Size of cables, 
Running length in meters 

Required  as per relevant IS 

Type Test Certificate Required as per IS 
Routine Test Certificate Required as per IS 
Acceptance Test Required 
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ends in case of part use of drum. When cable drums have to be moved over short 
distances, they should be rolled in the direction of the arrow, marked on the drum. 
While removing cables the drums shall be properly mounted on jacks or on a cable 
wheel. The Tenderer should store the cable drums at site on hard packed surface, 
protect from the sun and rain, duly allowing free circulation of air. Where gradients and 
changes in depths are unavoidable, they shall be gradual. The bottom of the trench 
shall be level and free from stone, brick bats etc. Cable laying on existing trench, Drain, 
Duct, GI pipe, On wall, Hume pipe and Structure as required. If it is removed, pavor 
blocks and re fixing the blocks. Any minor civil work during laying of cables will be 
carried out by the contractor as required.  

5.5.3   Packing and Markings: 

The cable shall be wound on a drum conforming to IS:10418-1982 and packed. 
The  ends of  the  cable  shall  be sealed by means of  non-hygroscopic sealing 
material. 
 
The cable drum shall carry the following information stenciled on the drum: 
 

i) Manufacturer’s Name and Trademark. 
ii) Type of Cable and Voltage Grade.  
iii) Number of Cores. 
iv) Nominal cross-sectional area of conductor. 
v) Cable code. 
vi) Length of Cable on drum. 
vii)   No. of lengths on the drum if more than one 
viii) Direction of rotation of Drum 
ix) Gross weight 
x) Weight of Drum with Battens (if any) 
xi) Weight of cable 
xii) Reference of any Indian Standard, ISI Mark. 
xiii) Year of Manufacturing 

 

5.6   General Notes: 

a) All the drawings, catalogues/Brochures of Air Conditioner, Water Heater, Light 
fittings, Panel,  UG Cable etc. and related Test certificates, should be submitted by 
the contractor.  

b) All drawings & Specifications to be got approved by the Engineer-in-charge before supply, 
laying etc.  

c) All the works of installation, laying, testing & commissioning to be carried out in the 
presence of Engineer-in-charge.  

d) The components not specifically mentioned but required, shall be considered and included 
in the quoted price at the time of submission of bid. No claim will be entertained after 
opening of Price bid.  

e) All the Hardware materials/Miscellaneous materials should be got approved by the    
Engineer-in-charge before installation and commissioning.  
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5.7   ALLIED ELECTRICAL WORKS: 

          a) All allied Electrical works as per the Bill of Quantities to be carried out by the Contractor in all 
respects invariably mentioned or not in the specification to complete the work in all respects.            

       b) The materials required / intended for the work should be handled carefully and neatly installed/ 
laid / commissioned and any damages during installation will be Contractors account and 
same shall be rectified immediately to its original condition. 

      c) The Miscellaneous works to be carried out invariably whether clearly mentioned or not in the 
specifications and BOQ and to be completed in all respects the said work. 

 
 

5.8   GUARANTEE PERIOD: 
 

The total project should be guaranteed for a period of 12 months from the last date of 
commissioning for all the materials and work carried out by the contractor and five 
Years for Air Conditioner Compressors.  In the event of failure during the Guarantee Period, 
the restoration work shall be done free of cost by the Contractor within 24 Hours of giving notice 
or else, the expenditure incurred by NMPA to carry-out the defective work will be recovered 
from the performance guarantee amount with the NMPA.   

 
 

*** *** 
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Annexure-1 

PARTICULARS OF BIDDER 

All individual firms or each of the partners of an organization submitting the tender 
must complete the information in this form.    

1. Full name of the Firm:  

2. Head Office address: 

3. Contact person name at 
Head office:  

 

4. Telephone number/s:  

5. Fax number/s:  

6 E-mail Id  

7. Branch Office address if any:  

8. Contact person name at 
Branch office: 

 

9. Telephone number/s:  

10. Fax number/s:  
11. E-mail Id  

12. Works address: 

13. Contact person name at 
Works: 

 

14. Telephone number/s:  

15. Fax number/s:  

16. E-mail Id  

17. Place of Registration/ 
Incorporation: 

 

18. Year of Registration/ 
Incorporation 

 

     

  Signature & seal of the Bidder 
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Annexure – 2 

TENDER FORM  

 

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form) 

 

To, 

 The Chief Mechanical Engineer, 

 New Mangalore Port Authority, 

 Panambur, Mangalore – 575 010. 

 India. 

1. Having examined the Instructions to Bidders, Conditions of Contract, 

Specifications and Schedules attached to the Tender with Annexure and having 

satisfied ourselves of the site conditions for the Tender for “Providing 

Electrification and Air Conditioning to additional cubicles for immigration at 

Cruise Lounge” we the undersigned, offer to execute the Contract as per 

conditions of contract, at rates for items of work in the Schedule of items of work 

and rates attached herewith. 

2. We further undertake, if our tender is accepted, to deposit within 21 days from the 

date of receipt of the letter of acceptance, Bank Guarantees to the extent of 10% 

(Ten percent) of the contract price in the manner set forth in the GCC of tender. 

3. We further undertake, if our tender is accepted, to enter into and execute within 14 

days of our being called upon to do so, an Agreement in the form annexed and the 

conditions of contract with such modifications as are agreed upon. 

4. Unless and until a formal agreement is prepared and executed, this tender 

together with your written acceptance thereof, shall constitute a binding contract 

between us. 

5. We have submitted the Tender Fees, EMD/exemption for the same as per the 

instructions. 

6. We further agree that in the event of our withdrawing the tender before the receipt 

of the final decision or in the event of our failing to deposit the Performance 

Security in such form as contained in the GCC of tender or in the event of our 

tender being accepted, fail to execute an agreement in the form aforesaid within 

14 days or extended time thereafter from the date of receipt of letter of 
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acceptance, we may be disqualified and  debarred for a period of three (3) years 

from participating for tenders at New Mangalore Port Authority duly informing the 

MSME authorities if applicable. 

 

7. We agree that the payment shall be made direct to us by the Port Authority in 

Rupees. 

 

8. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

 

Dated this _________   Day of __________   in the capacity of ________  duly 
authorized to sign the Tender for and on behalf of  

 

 

 

(IN BLOCK CAPITALS)        Signature: 

 

 

 

 

Witness 

        Address: 
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Annexure –3 

FORM OF AGREEMENT 

THIS AGREEMENT  made at Mangalore this ______ day of __________ BETWEEN 

M/s. ____________________________ (hereinafter called "the Contractor") which 

expression shall unless excluded by or repugnant to the context or meaning thereof be 

deemed to include his heirs, executors, administrators successors and permitted 

assigns) of the one part and THE BOARD OF NEW MANGALORE PORT AUTHORITY 

having its Office at Panambur, Mangalore ( herein after called "The Board") which 

expression shall unless excluded by or repugnant to the context or meaning hereof, be 

deemed to include their successors and assigns) of other part, WHEREAS the Board 

have accepted a tender by the Contractor for “Providing Electrification and Air 

Conditioning to additional cubicles for immigration at Cruise Lounge” vide work 

order   No……………………………dated………………. 

  NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the conditions of Contract hereinafter referred to. 

2. The following documents annexed herein shall be deemed to form and be read 

and construed as part of this Agreement, viz – 

a) The said tender 
b) The acceptance of tender 
c) The conditions of Contract 
d) The scope of work/specifications. 
e) The Price schedule and all other Annexures 
f) The Contractor’s all correspondence, by which the Contract is added, 

amended, varied or modified in any way by mutual consent. 
 

3. In consideration of the payments to be made to the Contractor as hereinafter 
mentioned the Contractor HEREBY COVENANT with the Board for “Providing 
Electrification and Air Conditioning to additional cubicles for immigration at 
Cruise Lounge”in conformity in all respects with the provision of the Contract. 
 

4. The Board HEREBY COVENANT to pay to the Contractor in consideration of the 
work of“Providing Electrification and Air Conditioning to additional cubicles 
for immigration at Cruise Lounge”, the Contract Price or and such other sum as 
may be payable at the time and in the manner prescribed by the Contract. 
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5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals, the 

day and year first above written.  This Agreement is assigned as CMEA…../2023-

24  dated.…./…./2023 and contains with……….pages in all. 

Signed, sealed and delivered 

by ____________________ for and on behalf of  

 

(Contractor)     Witness:   1. 

COMPANY SEAL 

          2. 

 

CHIEF MECHANICAL ENGINEER   

For and On behalf of the NMPA 

      (Board) 

      Witness   1. 

 

          2. 
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Annexure – 4 
 

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE        

1. In consideration of the Board of the New Mangalore Port Authority (hereinafter called 

“The Board”) which expression shall unless excluded by or repugnant to the context 

or meaning thereof be deemed to include its successors and assigns has awarded 

the Contract for “Providing Electrification and Air Conditioning to additional 

cubicles for immigration at Cruise Lounge”vide Work Order No.______(hereinafter 

called ‘the Contract’) to  M/s. “Name of the Contractor” (hereinafter called the 

‘Contractor’) which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include his heirs, executives, administrators, 

successors and permitted assigns under the terms and conditions of the Contract, 

made between the Contractors and the Board, the Contractor is bound to submit a 

performance Guarantee of Rs.----- /-(Rupees-----) to Board, we the Corporation Bank, 

full address of the bank to be mentioned(hereinafter referred to as ‘the Bank’ ) at the 

request of the Contractors do hereby undertake to pay to the Board an amount not 

exceeding Rs.___________/-( Rupees_____________) against any loss or damage 

caused to or suffered or which would be caused to or suffered by the Board by reason 

of any breach by the Contractors of any of the terms and conditions of the said 

Contract. 

 

2. We, _________ (Name of the Bank), do hereby undertake to pay Rs._________/-

(Rupees_____________) as the amounts due and payable under this guarantee 

without any demur, merely on a demand from the Board stating that the amount 

claimed is due by way of loss or damage caused to or which would be caused to or 

suffered by the Board by reason of the Contractor’s failure to perform the said 

Contract.  Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, our liability 

under this Guarantee shall be restricted to an amount not exceeding Rs._______/-

(Rupees __________________). 
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3. We, _________(Name of the Bank), undertake to pay to the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor in any 

suit or proceeding before any court or Tribunal relating thereto, our liability under this 

present being absolute and unequivocal.  The payment so made by us under this 

bond shall be a valid discharge of our liability for payment there under and the 

Contractor shall have no claim against us for making such payment. 

 

4. We, _________(Name of the Bank), further agree with the Board that the guarantee 

herein contained shall remain in full force and effect during the period that would be 

taken for the performance of the said Contract and it shall continue to be enforceable 

till all the dues of the Board under or by virtue of the said Contract have been fully 

paid and its claims satisfied or discharged or till the Chief Mechanical Engineer of the 

said Board certified that the terms and conditions of the said Contract have been fully 

and properly carried out by the said Contractors and accordingly discharge this 

guarantee.  Unless the demand or claim under this guarantee is made on us in writing 

on or before _______, we shall be discharged from all liabilities under this guarantee 

thereafter.  This Guarantee will remain in force from the date hereof, i.e. till 

_____________ and unless a demand or suit or action to enforce any claim under the 

guarantee is made within three months from the date of expiry of this guarantee, i.e. 

on or before __________,all your rights under this guarantee shall be forfeited and 

we shall be relieved and discharged from all liabilities under this guarantee thereafter 

PROVIDED,  that the Bank shall at the request of the Board but at the cost of the 

Contractors, renew or extend this guarantee for such further period or periods as the 

Board may require from time to time. 

 

5. We, _________(Name of the Bank), further agree with the Board  that the Board shall 

have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Contract or 

to extend the time of performance by the said Contractors from time to time to 

postpone from any time or from time to time any of the powers exercisable by the 

Board against the said Contractors and to forebear or enforce any of the terms and 

conditions relating to the said Contract and we shall not be relieved from our liability 

by reason of any such variation or extension being granted to the Contractors or for 
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any forbearance, act or omission on the part of the Board or any indulgence shown by 

the Board to the Contractors or by any such matter or thing whatsoever which under 

the law relating to sureties would but for this provision, have effect of so relieving us. 

6. This Guarantee will remain valid for the entire period as agreed, even though there 

happens to be change in the constitution of the bank or that of the Contractor.   

7. We, _________(Name of the Bank), lastly undertake not to revoke this guarantee 

during its currency except with the previous consent of the Board in writing. 

8. Our liability under this Guarantee shall not exceed Rs._________/-

(Rupees__________). 

9. This Guarantee shall valid up to _____________. 

10. We, are liable to pay the guaranteed amount or any part thereof under this guarantee 

only & only if you serve us a written claim or demand on or before ----/-----/202  .   

11. The Bank Guarantee is en-cashable at our ______________________ branch at 

Mangalore, Karnataka 

 

Dated ---------------- day of ----------------2023 

 

For  

(Authorised Signatory/s) 

(Name & Code No.) 

(For and on behalf of Bank.) 
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Annexure-5 
Format for Declaration 

(To be executed on bidder’s letter head) 
To 
 _______________________ 
 Providing Electrification and Air Conditioning to additional cubicles for 

immigration at Cruise Lounge 
Ref: ________________________ 
The undersigned, having studies the pre-qualification submission for the 
abovementioned project, hereby states: 
 

(a) The information furnished in our bid is true and accurate to the best of my 
knowledge. 

(b) That in case of being pre-qualified, we acknowledge that the Employer may 
invite us to participate in due time for the opening of Price cover of the tender 
on the basis of provisions made in the tender documents to follow. 

(c) When the call for tenders is issued, if the legal, technical or financial 
conditions, or the contractual capacity of the firm or joint venture changes, we 
commit ourselves to inform you and acknowledge your sole right to review the 
pre-qualification made. 

(d) We enclose all the required pre-qualification data format and all other 
documents and supplementary information required for the pre-qualification 
evaluation. 

(e) We state that no changes have been made by us in the downloaded tender 
documents and also understand that in the event of any discrepancies 
observed, the printed tender document No._______ is full and final for all 
legal/contractual obligations (delete if   not required). 

(f) No conditions are incorporated in the Financial Bid.  In case any conditions 
are specified in the Financial Bid, the Tender will be rejected summarily 
without making any further reference to the Bidder. 

(g) We also state that we have not made any payment or illegal gratification to any 
person/authority connected with the bid process so as to influence the bid 
process and have not committed any offence under the PC Act in connection 
with the bid. 

(h) We also undertake that, currently we don’t have any litigation. 
Date: 

Place: 

Name of the Applicant :            __________________________________ 

                __________________________________ 

Represented by (Name & capacity)    _________________________________ 

       _________________________________ 
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Annexure - 6 

(To be executed on Non-Judicial Stamp Paper of Rs.100/-) 

 
FORMAT OF POWER OF ATTORNEY  (in original) 

In favour of signatory/s to the Tender, duly authenticated by  Notary Public. 

POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 
Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 

the Board of Directors, -------------(name of the Co.) to Shri ------------ (name, designation 

& address of the Attorney) the following: 

   NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying on 

our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of “Providing 

Electrification and Air Conditioning to additional cubicles for immigration 

at Cruise Lounge”. Or any other works incidental to such works 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and 

contracts and also to bind the (name of the Co.) to the arbitration clause 

included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and 

to perform such other acts, matters, things as the Attorney shall consider 

requisite or advisable as full and effectively as the Company could do, if 

present and acting there. 
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I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me by 

the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and 

things done by the said Attorney by virtue of this power of attorney, shall be construed as 

acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 

day of ______ 20_____ (Two thousand ___________ ) set my hands and subscribed my 

signature unto this instrument. 

 SIGNED AND DELIVERED ON  

                                                                                                   
______________________ BY 

                                               (Name of authorized person to delegate powers) 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure - 7 

Bank Information for E-Payment 

1 Name and full address of 
the Bidder 

 

2 Credit Account   No. 

(Should be full 14 digit) 

 

3 Account type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch (Full address with 
Telephone  No.) 

 

 

 

 

6 MICR code  

(should be 9 digit) 

 

7 Telephone/Mobile/Fax/ e-
mail of the Bidder 

 

Telephone: 

Mobile: 

e-mail: 

8 Xerox copy of  a cheque 
should be enclosed 

 

9 PAN  

(Xerox copy of 
Permanent Account 
Number shall be 
enclosed) 

 

 

 

Signature and seal of the Bidder 
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Annexure - 8 

 
DISPUTES REVIEW BOARD AGREEMENT 

 
(To be executed on Rs.100/-   non-judicial Stamp Paper) 

 

T H I S  A G R E E M E N T ,  m a d e  a n d  e n t e r e d  i n t o  t h i s      
D a y  o f ____________20_______   Between ("the Emp loyer /  Boa rd" )  
and  ("the Contractor"), and the Disputes Review Board ("the DR Board") 
consisting of One/three DR Board Members, (Members from either party, i.e 
contractor and Employer/ Board)  

(1)  ……………………………………………………………….  

(2)  ……………………………………………………………….  

(3)  ……………………………………………………………….  

 

[  Note Delete whatever is not applicable] 

WITNESSETH, that 
WHEREAS, the Employer/ Board and the Contractor have contracted for 
the execution of (P r o j e c t  n a m e )     ( t h e  "Contract") and 
WHEREAS, the contract provides for the establishment and operation of the 
DR Board   NOW THEREFORE, the parties hereto agree as follows - 

1.  The parties agree to the establishment and operation of the DR Board in 
accordance with this DR Board Agreement. 

2.  Except for providing the services required hereunder, the DR Board Members 
should not give any advice to either party or to the Engineer or Engineer’s 
Representative concerning conduct of the Works. 

 
The DR Board Members 

(a) shall have no financial interest in any party to the contract or the Engineer or 
Engineer’s Representative, or a financial interest in the contract, except for 
payment for services on the DR Board_ 

(b) shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or Engineer’s Representative, except for fee based 

consulting services on other projects, all of which must be disclosed prior to 

appointment to the DR Board. 

(c) shall have disclosed in writing to the parties prior to signature of this Agreement 
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any and all recent or close professional or personal or personal relationships 

with any director, officer, or employee of any party to the contract, or the 

Engineer or Engineer’s Representative, and any and all prior involvement in 

the project to which the contract relates; 

(d) shall not, while a DR Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or Engineer’s 

Representative, except as a DR Board Member. 

(e) shall not, while a DR Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or Engineer’s 

Representative, regarding employment whether as a consultant or 

otherwise either after the contract is completed or after services as a DR 

Board Member is completed; 

(f) shall be and remain impartial and independent of the parties and shall disclose in 

writing to the Employer/ Board, the Contractor, the Engineer or Engineer’s 

Representative, and one another any fact or circumstances which might be 

such to cause either the Port or the Contractor to question the continued 

existence of the impartiality and independence required of DR Board 

Members. 

3  Except for its participation in the DR Board's activities as provided in the 

contract and in this Agreement none of the Employer/ Board, the Contractor, 

the Engineer or Engineer’s Representative, and one a  nother any fact or 

circumstances which might be such to cause either the Employer/ Board or 

the Contractor to question the continued existence of the impartiality and 

independence required of DR Board Members. 

 

4  The Contractor shall 

a) furnish to each DR Board Members one copy of all documents which the DR 

Board may request including contract documents, progress reports, variation 

orders, and other documents, pertinent to the performance of the Contract. 

b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR 

Board, including conference facilities and secretarial and copying services. 

 

5.  The DR Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its activities -

after issuance of the taking over Certificate and the DR Board's issuance of its 

Recommendations on all disputes referred to it. 

6.  DR Board Member, shall   not assign or subcontract any of their work under this 

Agreement 
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7.  The DR Board Members are independent and not employees or agents of either 

the Employer/ Board or the Contractor. 

8.  The DR Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the DR Board. 

9.  Fees and expenses of the DR Board Member[s] shall be agreed to and shared 

equally by the Employer/ Board and the Contractor. If the DR Board requires special 

services, such as accounting, data research, and the like, both parties must agree 

and the costs shall be shared by them as mutually agreed 

10.  DR Board Site visits: 

 

a) The DR Board shall visit the Site and meet with representatives of the 

Employer/ Board and the Contractor and the Engineer or Engineer’s 

Representativeat regular intervals, at times of critical construction events, and 

at the written request of either party. The timing of Site visit failing agreement 

shall be fixed by the DR Board. 

 b) Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both attended 

by personnel from the Employer/ Board, the Contractor and the Engineer or 

Engineer’s Representative. 

 c) If requested by either party or the DR Board, the Employer/ Board will prepare 

minutes of the meetings and circulate them for comments of the parties and 

the Engineer or Engineer’s Representative. 

11.  Procedure for disputes referred to the DR Board : 

a) If either party objects to any action or inaction of the other party or the 

Engineer or Engineer’s Representative, the objecting party may file a 

written   notice of Dispute to the other party with a copy to the Engineer or 

Engineer’s Representativestating that it is given pursuant to Clause 

[number] and stating clearly and in detail the basis of the dispute. 

b) The party receiving the   notice of Dispute will consider it and respond in writing 

within 7 days after receipt. 

c) This response shall be final and conclusive on the subject, unless a written  

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute can  

not be resolved without the assistance of the DR Board either party may refer 

the dispute to the DR Board by written Request for Recommendation to the 
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Board, the other party and the Engineer or Engineer’s 

Representativestating that it is made pursuant to (insert relevant clause   

no.). 

d) The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the DR Board. 

e) When a dispute is referred to the DR Board, and the DR Board is satisfied 

that the dispute requires the DR Board's assistance, the DR Board shall 

decide when to conduct a hearing on the dispute. The DR Board may request 

that written documentation and arguments from both parties be submitted to 

each DR Board Members before the hearing begins. The parties shall submit 

insofar as possible agreed statements of the relevant facts 

f)  During the hearing, the Contractor, the Employer/ Board, and the Engineer 

or Engineer’s Representative shall each have ample opportunity to be 

heard and to offer evidence. The DR Board's Recommendations for 

resolution of the dispute will be given in writing, to the Employer/ Board, 

the Contractor and the Engineer or Engineer’s Representativeas soon 

as possible, and in any event   not more than 28 days after the DR Board's 

final hearing on the dispute. 

12  Conduct of Hearings: 

a) normally hearing will be conducted at the Site, but any location that would 

be more convenient and still provide all required facilities and access to 

necessary documentation may be utilised by the DR Board. Private 

sessions of the DR Board may be held at any location convenient to the 

DR Board, 

b) The Employer/ Board, the Engineer or Engineer’s Representativeand 

the Contractor shall have representatives at all hearings. 

c)  During the hearings,   no DR Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d)  After the hearing is concluded, the DR Board shall meet privately 

to formulate its Recommendations. All DR Board deliberations shall be 

conducted in private, with all individual views kept strictly confidential. The 

DR Board's Recommendations, together with an explanation of its 

reasoning shall be submitted in writing to both parties and to the Engineer 

or Engineer’s Representative. The Recommendations shall be based 

on the pertinent contract provisions, applicable laws and regulations, 

and the facts and circumstances involved in the dispute. 
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The DR Board shall make every effort to reach a unanimous 
Recommendation.  If this proves impossible, the majority shall decide 
and the dissenting member any prepare a written mi  nority report for 
submission to both parties. 

 

[ Note: Delete if it is one member DR Board] 

 

13. If during the contract period, the Employer/Board and the Contractor are of the 

opinion that the Dispute Review Board is   not performing its functions properly, 

the Employer/Board and the Contractor may together disband the Disputes 

Review Board.  In such an event, the disputes shall referred to Arbitration 

straightway. 

 The Employer / Board and the Contractor shall jointly sign a   notice specifying 

that the DR Board shall stand disbanded with effect from the date specified in 

the   notice.  The   notice shall be posted by a registered letter with AD or 

delivery of the letter, even if he refuses to do so. 
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Annexure - 9 

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 30.06.2023 

 
Sl   
no  

Work Order 
Description 

Work Order   
no. & date 

Work 
Order 
Value 

Department 
which has issued 
the Work order 

Date of 
completion as 
per work order 

  
 

    

  
 

    

  
 

    

 
 
 

 
Sign & Seal of the Contractor 

 
 
 
 

Annexure-10 

VERIFICATION OF LOCAL CONTENT 

Tender   no & Name of the work  Bidder shall enter, the % of Local Content 

(%) 

Tender No.8/CrsLounge/EE(E)II/2023,  
dated 21.07.2023 

Providing Electrification and Air 
Conditioning to additional 
cubicles for immigration at Cruise 
Lounge 

 

  
  
 
 
 
                                                                                      Sign & Seal of the Contractor 
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Annexure - 11 

UNDERTAKING ON INDEMNIFICATION 

We ___________________________ (Bidders Name )  hereby agree and undertake to 

indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers 

against all losses, penalties, costs and expenses, duties of any kind whatsoever which 

may arise on account of breach un-authorized act, fraud deed or any other acts of ours 

or any of our personnel. We hereby further agree and undertake to indemnify and keep 

indemnifies against any order passed by any executive, quasi-judicial or judicial authority 

wherein the NMPA is compelled to obey the order which arise due to breach of contract 

by us. 

We________________________(Bidders name ) shall indemnify, protect and defend at 

our own cost, New Mangalore Port Authority and its agents & employees from & against 

any/all actions, claims, losses or damages arising out of; 

i. Any violation in course of execution of the contract of any legal provisions or any 
right of third parties. 

ii. Failure to exercise the skill and care required for satisfactory execution of the 
contract. 

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any 
workman employed by us in connection with the contract, for injury or death by 
accident under the Workman Compensation Act (Act VIII of 1923) as amended 
from time to time. 

We________________________(Bidders name ) shall be responsible for all 
commissions and omissions on part of manpower engaged for the purpose. NMPA 
shall   not be responsible in any manner whatsoever, in matters of injury/death/health 
etc. of our employees performing duties under the contract. 

We ______________________(Bidders name ) hereby undertake that ,  

a. The workforce deployed under this contract will be provided with all the necessary 
safety gears and equipment for the job. 

b. Bidder/deployed staffs will follow all the required safety procedures while 
executing the job. 

 

Sign and Seal of the Bidder/ Bidders Authorized representative 
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Annexure - 12 

INDEMNITY BOND 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 
‘Indemnifier’ which expression shall unless repugnant to the context or meaning thereof, 
include its successors, Administrator, representatives and assignees in favour of New 
Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred to as 
‘Indemnified’ which expression shall unless repugnant to the context or meaning thereof  
include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract 
or for supply of / Construction of ………… on terms and conditions set out interalia in the 
work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 
indemnifying the indemnified by the indemnifier for any accident, damage or 
compensation payable to any workmen or other person in the employment of the 
contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 
against all damages or compensation payable at law in respect of or in consequence of 
any accident or injury to any workmen or other person in the employment of the 
contractor or sub-contractor against all claims, demands, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto and the indemnified 
shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the 
indemnified for an amount that the indemnified may be called upon to pay towards 
claims, demands, proceedings, costs, charges and expenses whatsoever in respect of or 
in relation to any accident or injury referred to above without any reference to the 
indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and 
shall be solely responsible for complying with the provisions of the Contract Labour 
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 
Karnataka Rules 1974 and rules there under and the enactments that may be applicable 
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages 
Act, the Factory’s Act, the Workmen Compensation Act or any other applicable 
legislation and the Muncipal by-laws or other statutory Rules and Regulations 
whatsoever in force if these are applicable. Any obligations finding or otherwise missed 
under any statutory enactments rules & regulations there under shall be the responsibility 
of the Indemnifier and the Indemnified will have no responsibility for the same. The 
Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are not 



70 | P a g e  
 

covered under ESI and submit the same to the ESIC immediately after commencement 
of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 
engaged by him for the satisfactory execution of the works. If any claim is made against 
Indemnified arising out of this work, the Port shall have the right to deduct the same from 
the bill amount payable to the Indemnifier after verification of the validity and if admissible 
as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 
hand gloves, safety harness or any other equipment as required depending on nature of 
work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the 
indemnified against any unforeseen incidents / accidents, which may lead to fatality 
including death, permanent/ partial disablement, injury, financial loss, legal issues or any 
other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which 
the indemnified and its officers / representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure - 13 

PRE-QUALIFICATION OF BIDDERS 

                        PAYMENT RECEIPT DETAILS OF                           
M/s____________________________                                      ___(firms name)    

                         CERTIFIED BY STATUTORY AUDITOR 

Name of the Work:  Providing Electrification and Air Conditioning to additional 
cubicles for immigration at Cruise Lounge. 

E-tender No: 8/CrsLounge/EE(E)II/2023   dated   21/07/2023  

Details of payment received for the completed similar work (For similar work, 
please refer Clause No 2.4.2 of ITB) during the last seven years: 

Sl. 
No 

Name 
of 
Work 

   (i) 

Work 
Order 
No. 
and 
Date 

   (ii) 

Extension 
orders to 
the work 
order 
mentioned 
at Sl No (ii) 
if any with 
order No 
and date. 

Completi
on 
certificate 
No & date

    (iii) 

Period of 
contract 
as per 
the 
Work 
order 

    (iv) 

Actual 
period of 
contract  
(including 
extensions 
if any) 

        (v) 

Final 
completed 
Value as 
per the 
completion 
certificate  
(Excl. of 
GST, ESI & 
PF)    

      (vi) 

Name 
and 
conta
ct 
detail
s of 
the 
client 

(vii) From To 

1  

 

 

        

2  

 

        

3          

I hereby declare that the information given in this Annexure-13 is true and 
correct to the best of my knowledge and belief and have been furnished duly 
verifying the documents submitted by the bidder.  

Name of the Statutory auditor: 

Signature & Seal of the Statutory Auditor 

UDIN No:  

Ph No:                              Email ID: 
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 NOTE:  

a. The bidder has to submit the details of payments received for the works executed in 
Annexure-13 in full, duly signed and sealed by the statutory auditor with the UDIN 
number. In case any information in this annexure is found to be false or incorrect, 
that particular work shall not be considered for evaluation. Further, in case of false 
certification by the statutory auditor, same shall be informed to the Institute of 
Chartered Accountants of India (ICAI), for necessary action deemed fit. 
 

b. Self-attested photo copies of LoA/work order/agreements showing the awarded 
contract value for “similar works” and satisfactory Completion Certificates issued by 
the Client, indicating the date of Completion and completed Contract Value, for the 
contracts mentioned at Annexure-13. If the bidders does not enclose LOA/work 
order/agreements/completion certificates along with the Technical bid, as desired 
for any of the works mentioned at Annexure-13, that particular work shall not be 
considered for further evaluation. The Bidder shall also enclose detailed BOQ with 
rates and scope of work supporting the LOA/work order/agreements/completion 
certificates submitted as per Annexure-13. TDS certificate clearly showing the tax 
deduction from client for related work orders/agreements shall be produced for 
verification. 

 
Note: The BOQ & Scope of work supporting the LoA/work order/agreements should 
have Clients endorsement. 
 

c. The works declared by the bidder in Annexure - 13 only shall be considered for 
technical qualification of the bidders. LoA/Work orders/Agreements other than 
the ones mentioned in this Annexure-13 shall not be considered for 
evaluation, even if they have been uploaded along with the technical bid. 
Bidder shall not have any claim on this account later on. 
 

d. Additional sheets may be used if necessary. 
 

 

                                                           *** *** 
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Annexure - 14 

 
Bid Security Declaration Form 

Tender No. 8/CrsLounge/EE(E)II/2023     Dated:  21. 0 7. 2023                                                    

To, 

The Executive Engineer(Ele)-I, 
NMPA, Panambur, Mangaluru. 

Sub:  E-tender for Providing Electrification and Air Conditioning to 

additional cubicles for immigration at Cruise Lounge. 

 
I / We. The undersigned, declare that: 

I / We understand that, according to tender conditions, bids must be supported by a 
Bid Securing Declaration. 

I / We accept that I / We may be disqualified from bidding for any contract with 
NMPA for a period of three (3) year from the date of notification if, I am / We 

a. Are in a breach of any obligation under the bid conditions, 

b. made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; 

c. If the bid is withdrawn or varied or modified in a manner not acceptable 
to the Employer during the validity or extended validity period duly 
agreed by the Bidder 

d. Any effort by the Bidder to influence the Employer on bid evaluation, bid 
comparison or contract award decision. 

e. Fail to commence the work on the specified date as per LOA/Work 
order and/or. 

f. Sign the Agreement AND/OR furnish the required Performance security. 
 

I / We understand this Bid Securing Declaration shall cease to be valid if I am / we are not 
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of 
the successful Bidder; or (ii) thirty days after the expiration of the validity of my / our Bid.  

Signed: (insert signature of person whose name and capacity are shown) 

In the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

Name: (insert complete name of person signing the Bid Securing Declaration) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) Dated 
on  day of  (insert date of signing) 
Corporate Seal (where appropriate) 
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PART-III 
 

BILL OF QUANTITIES 

Tender No: 8/CrsLounge/EE(E)II/2023   Dated: 21/07/2023 

Name of Work: Providing Electrification and Air Conditioning to additional cubicles for 
immigration at Cruise Lounge. 

 
S.No Item Description Qty Unit Rate 

(Rs) 
Amount 

(Rs.) 
1 Supply of following 3.5C 185 sq.mm size 

1.1 KV grade XLPE insulated, PVC sheathed, 
armoured Aluminium conductor cable 
conforming to IS 7098 (Part-1) amended upto 
date. 

150 Mtrs   

2 Supplying and making end termination with 
brass compression gland and aluminium lugs 
for following 3.5C 185Sq.mm size of PVC 
insulated and PVC sheathed / XLPE 
aluminium conductor cable of 1.1KV grade as 
required. 

2  Nos   

3 Laying and fixing of one number PVC 
insulated and PVC sheathed / XLPE power 
cable of 1.1 KV grade of 185 sq. mm (clamped 
with 1mm thick saddle) size on  wall or surface 
as required. 

50 Mtrs   

4 Laying and fixing of one number PVC 
insulated and PVC sheathed / XLPE power 
cable of 1.1KV grade of following 185sq.mm 
(clamp with 1mm thick saddle) size on cable 
tray as required. 

100  Mtrs   

5 Fabrication, supply and installation of 150 
MM WIDTH X 50 MM DEPTH X 2MM 
THICK size of perforated GI cable tray 
including horizontal and vertical reducers, 
tees, cross members and other accessories 
as required and duly suspended from ceiling 
with MS suspenders and painting etc as 
required 

200 Mtrs   

6 Wiring for light point / exhaust fan point / with 
1.5 sq.mm FRLS PVC insulated copper 
conductor single core cable in surface/ 
recessed medium class PVC conduit, with 
modular switch, modular plate, suitable  GI 
box and earthing the point with 1.5 sq mm 
FRLS PVC insulated copper conductor single 
core cable as required.             

85 Nos   
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7 Group controlled light point with 1.5 sq.mm 
wire - Wiring for Group controlled light point 
(from one point to another point) with 3x1.5sq 
mm PVC insulated, copper conductor cable in 
surface/recessed mounted rigid medium class 
20mm PVC conduit with all accessories as 
required. 

60 Nos   

8 Circuit wiring - Wiring for circuit / sub main 
wiring along with earth wire with the FRLS 
PVC insulated copper conductor of 
following 2x1.5sq.mm + 1 x 1.5 sq.sq.mm 
earth wire in surface / duct / recessed 
medium class PVC conduit as required. 

100 Mtrs   

9 Circuit wiring - Wiring for circuit / sub main 
wiring along with earth wire with the FRLS 
PVC insulated copper conductor of 
following 2x2.5 sq.mm + 1x2.5sq earth wire 
in surface / duct / recessed medium class 
PVC conduit as required. 

250  Mtrs   

10 Circuit wiring - Wiring for circuit / sub main 
wiring along with earth wire with the FRLS 
PVC insulated copper conductor of 
following 2x4sq.mm + 1x 4sq earth wire in 
surface / duct / recessed medium class 
PVC conduit as required. 

50 Mtrs   

11 Supplying and fixing 6 pin 15/     16 amp 
socket out let with modular plate & cover on 
surface or in recess, including providing and 
fixing suitable size GI box, inter connection 
etc. as required complete. 

02 Nos   

12 Supplying and fixing 15/16 amps Switch 
with modular plate & cover on Surface or in 
recess, including providing and fixing 
suitable size GI box, inter connection etc. 
as required complete. 

02  Nos   

13 Supply & fixing suitable size GI box with 
modular plate and cover in front on surface or 
in recess, including providing and fixing 3 pin 
5/6 amps modular socket out let and 5/6 amps 
modular switch connection etc. as required 

32 Nos.   

14 Supply & fixing Computer points with 4nos 
3 pin 5/6A, socket with 4 No. 5/6A switch with 

modular front plate and cover on surface / 
recess, including providing and fixing suitable 
size modular boxes, its interconnections etc. 
as required complete 

 

65 Nos.   

15 Supplying and fixing of 20 mm sizes of 
medium class PVC conduit along with 

150 Mtrs   
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accessories in surface/recess including 
cutting the wall and making good the same 
in case of recessed conduit as required. 
 

16 Supplying and fixing of 25mm sizes of medium 
class PVC conduit along with accessories in 
surface/recess including cutting the wall and 
making good the same in case of recessed 
conduit as required. 

200 Mtrs.   

17 Supplying and fixing of 32 mm sizes of 
medium class PVC conduit along with 
accessories in surface/recess including cutting 
the wall and making good the same in case of 
recessed conduit as required. 

50 Mtrs   

18 Supplying and fixing of 25 mm sizes of 
medium class PVC conduit along with 
accessories in surface/accessories in 
surface/recess making chases in walls 
including making good by applying Renderoc 
S2, finishing with putty,1 coat primer and 2 
coat acrylic emulsion paint to match the 
surface. 

50 Mtrs   

19 Supplying and fixing 8 way (8+18) double 
door, horizontal type three pole and neutral, 
sheet steel, MCB distribution board, 415 volts, 
on surface / recess, complete tinned copper 
bus bar, neutral bus bar, earth bar, din bar, 
inter connections, powder painted including 
earthing etc.  

1 No   

20 Supply and fixing of 6A to 32A, SP, B/C -
CURVE rating, 10 KA, Miniature Circuit 
Breakers as required. 

20 Nos   

21 Supply and fixing of 63A, TPN, B/C-CURVE 
rating - 10 KA, Miniature Circuit Breakers as 
required. 

1 No   

22 Supply of LED recess mounted down light 
made of die-cast aluminium, along with driver 
system, maximum wattage of 36 Watts with 
lumen output of luminaire greater than or 
equal to 3600 lumens, power factor > 0.95, 
rated life of L70 @ 50000 hours, system 
efficiency greater than 100 lumen / watt and 
including all necessary accessories as 
required complete.  

58 Nos   

23 Supply of LED recess mounted down light 
made of die-cast aluminium, along with 
driver, system maximum wattage of 12 Watts 
with lumen output of luminaire greater than or 
equal to 1200  lumens, power factor > 0.95, 

10 Nos   
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rated life of L70 @ 50000 hours, system 
efficiency greater than 100 lumen/watt and 
including all necessary accessories as 
required complete. 

24 Supply of LED surface mounted down light 
made of die cast aluminium, along with driver 
system, maximum wattage of 12 Watts with 
lumen output of luminaire greater than or 
equal to 1200 lumens, power factor > 0.95, 
rated life of L70 @ 50000 hours, system 
efficiency greater than 100 lumen/watt and 
including all necessary accessories as 
required complete. 

6 Nos   

25 Supply of LED surface  mounted down light 
made of die cast aluminium, along with 
driver, system maximum wattage of     
15Watts with lumen output of luminaire 
greater than or equal to 1500  lumens, power 
factor > 0.95, rated life of L70 @50000 hours, 
system efficiency greater than 100 
lumen/watt and including all necessary 
accessories as required complete. 

2 Nos   

26 Supply of indoor decorative surface mounted 
LED Batten with polycarbonate diffuser along 
with driver, system maximum wattage of 20 
Watts with lumen output of luminaire greater 
than or equal to 1500 lumens, power factor   
> 0.95, rated life of L70 @ 25000 hours, 
system efficiency greater than 100 
lumen/watt and including all necessary 
accessories as required complete. 

2 Nos   

27 Supply of 250 mm sweep, 900 rpm light duty 
exhaust fan in plastic body with self opening 
louvers working on 230 V, AC supply complete 
with all accessories as required. 

6 Nos   

28 Installation, testing and commissioning of 
pre-wired, LED Fitting of all types complete 
with all accessories directly on ceiling/wall 
including connection with 1.5 sq.mm FRLS 
PVC insulated, copper conductor single core 
cable and earthing etc. as required. 

20 Nos   

29 Installation, testing and commissioning of 
exhaust fan up to 450mm sweep in the 
existing opening, including making the hole to 
suit the size of the above fan, making good the 
damage, connections, testing & 
commissioning etc. as required. 

6 Nos   
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30 Installation, testing and commissioning of 
LED PANEL type fittings with GI chain and 
2x2 adapter - with all accessories etc. on 
false ceiling including supplying and GI chain 
and 2x2 adapter hook arrangement, up to 
60cm length and wiring using 3 runs of 1.5 
sq.mm FRLS PVC insulated stranded copper 
conductor cable as required. 

58 Nos   

31 Supplying 50 Litres capacity vertical/ 
horizontal type wall mounting Electrical water 
heater with 22SWG copper / SS sheet metal 
inner container tinned inside and anti-corrosive 
paint outside and 20SWG M.S. sheet metal 
outer cover between inner and outer container 
filled glass wool complete with inlet and outlet 
pipes so arranged that water flow inside 
results in water to flow out from inner container 
without turbulence. The inner container shall 
have direct immersion type copper tube nickel 
plate. 2KW capacity element with a Neon 
indicator fitted with20A capacity 25 to 85 
degree centigrade range thermostat. The 
water heater shall completely be wired with 40/ 
0.0076 inch 3 core copper flexible wire of 1.5 
meters length and the outer container provided 
with heavy gauge brackets for wall mounting 

2 Nos   

32 Erection charges for fixing a 50 liters capacity 
wall mounting electric geysers using bolts, flat 
at one end nut and washers at the other end 
for through bolts and nuts and washers with 
150 x 450 x 600 mm back plate and wiring 
complete with 15A 3 pin top. 

2 Nos   

33 Supplying and fixing and wiring earth electrode 
for grounding conduits, IC cutouts, and other 
equipments on the meter board using 40mm 
dia, 2.90mm thick GI pipe, 2.5 mtr long                                                                       
with GI funnel with mesh and suitable size 
reducer fixed on the top of electrode. The 
funnel should be enclosed in a CC chamber of 
400 x 400 x 400mm with cast iron cover. The 
earth electrode shall have staggered holes of 
12mm dia and the electrode should be 
covered 150mm all-round with alternate layers 
of salt and charcoal from the bottom of the CC 
chamber. 

3 Nos   
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34 Supplying of 4TR AC, 3Ph floor standing AC 
unit with 1 feet height stand, cooling unit 
located inside  & air cooled condenser unit 
located outside including standard accessories 
such as remote, cable, copper pipes, redolex 
insulation, wrapping  tape, compressor 
hermetically sealed scroll type. 

10 Nos   

35   Supplying of suction and discharge copper 
pipes (3/4 & 3/8) with redolex insulation, 
wrapping tape etc. complete. 

200 Mtrs   

36 Supplying of ¾” heavy duty PVC drain pipe 
with elbows / Tee / bend / saddles etc. 
complete as required to site condition. 

150 Mtrs   

37 Installation, testing & commissioning of AC 
units using required hardware and supplying of 
required items complete. 

10 Nos   

38 Supplying and drawing 4C x 4 sq mm flexible 
copper  cable & terminations. 

150 Mtrs   

39 Supplying and installation / fixing provision of 
box for MCB and CBT connectors for   
3ph/1ph connections with loop-in and     loop-
out for terminating 4C x 4 sq.mm branch out 
3C x 2.5sq.mm   copper cable enclosed in a 
260 x 210 x 116 mm thermo plastic 
polystyrene enclose it should be shock proof 
safe rust proof IP65 rust proof, dust proof, 
water proof having internally embedded 
Gasket with provision for cable entry through 
IP65 thermoplastic polyamide glands. Work 
including fixing terminating of 32 Amps TPN 
suitable lugs 

10 Nos   

40   Supplying of wall mounted fabricated MS 
stand for 4TR Tower Air Conditioners as per 
the site requirement. 

 

10 Nos   

41 Supplying of LT UG cable having  Aluminium 
conductor XLPE insulated, sheathed, 
Galvanized, Steel wire, Steel tape armoured 
cable 1.1 KV class,   4c x 16 sq. mm. 

1250 Mtrs   

42 Labour charges for laying of 4c x 16Sq mm 
cable in existing trench on wall / on structure/ 
tray as required. 

1250 Mtrs   
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43 Supply and installation / fixing / provision of 
outdoor type thermoplastic modular panel 
enclosure with transparent polycarbonate lid, 
shock proof, IP65 (weather proof), rustproof, 
dustproof, waterproof, corrosion proof having 
internally embedded gasket on both lid and 
flap suitable to fix single phase / three phase 
energy meter in suitable base plate and having 
a provision for fuse / MCB cut out with suitable 
transparent hinged flap opening for operating 
MCB along with complete tamper proof 
SEALING facility. 

                      600 x 600 x 170mm 

1 No   

44 Supplying and fixing moulded case circuit 
breaker (MCCB) over the existing wood / 
panel board using necessary screws, bolts, 
nuts and wiring complete. Protection of over 
load and short circuit with thermal magnetic/ 
micro processor release and earth faults as 
per IS -13947                                            

                     4 POLE, 250 AMPS, 35KA. 

1  No   

45 Supplying  and fixing miniature circuit breakers 
on existing MCB distribution boards using 
necessary fixing materials and ‘C’ type curve, 
indicator ON/OFF, energy cross-3 with short 
circuit breaking capacity of 10K and complete 
wiring as required confirming to IEC 60898. 

                                    32 AMPS TPN. 

12 Nos   

46 Supplying & fixing of 2 feet x 2 feet x 5MM 
thick MS plate with 4 Nos, 100 mm hole with 
suitable paint. 

80 Nos   

 Total (Rs.)  

                                                                                                  GST (%)  

 Grand Total (Rs.)  

 
Note:   1. Applicable GST shall be mentioned separately. 

 2. L-1 will be considered based on total BOQ exclusive of GST.  
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PART- IV 
 

NMPA BANK DETAILS 
 

Name of the Payee: 
 
                     The FA & CAO, NMPA, Panambur, Mangaluru for remitting Tender fee 
through NEFT / RTGS. 

 
 

1 Name of the bank 

State Bank of India, 

Panambur, 

Mangaluru - 575 010 

2 Bank Account   no. 10205649448 

3 IFSC Code. SBIN0002249 

4 MICR Code. 575002011 
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PART – V 

CHECK LIST                             

Tender No: 8/CrsLounge/EE(E)II/2023  Dated: 21/07/2023 

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH 
TECH NO-COMMERCIAL BID  

DETAILS OF DOCUMENT TO BE SUBMITTED 
YES 

  
NO 

T
E

C
H

N
IC

A
L
 B

ID
 

1 
EMD & Tender fee or supporting document for exemption 
of EMD /Tender Fee as per clause 2.2.1 (n) 

2 

Supporting documentary evidence of work orders and 
satisfactory completion certificate issued by the client 
duly     self-attested and TDS certificate of the supporting 
work.  

3 
Copies of Profit and Loss Account statements, balance 
sheet and Auditor’s report for the last three years, 
endorsed by Chartered Accountant with attestation.     

4 

Certificates: 
a)  Valid Electrical Contract License 
b)  GST Registration Certificate. 
c)  PAN card copy 

    

5 Tender Document, sealed and signed by the bidder along 
with Pre-bid replies, Corrigendum/Addendums if any. 

6 

a) Annexure - 1 - Particulars of Bidder. 
b) Annexure - 2 - Tender Form 
c) Annexure - 5 - Format of Declaration 
d) Annexure - 6 - Power of Attorney 
e) Annexure - 7 - Bank information for E-payment 
f) Annexure - 8  - Dispute review Board agreement 
g) Annexure - 9 - Details of ongoing Contracts at NMPA 
h) Annexure - 10 - Verification of Local Content 
i) Annexure - 11 - Undertaking on indemnification 
j) Annexure -12 - Indemnity Bond 
k) Annexure - 13 - Pre-qualification of Bidders  
l) Annexure - 14 Bid Security  Declaration -  

  

PRICE 
Bid 

PART-III - Price Schedule (Online Mode Only) 

 


