NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT

EXECUTIVE ENGINEER (C)

NIT No. CIVIL/CE(C)/EE(C)/47/2023-24

TENDER ID : 2023_NMPT_770666_1

Tender for

“CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD
FOR THE YEAR 2023-24 - RE TENDER”

THROUGH E-TENDERING MODE

Tender Amount : Rs. 47,09,820/-
E.M.D. : Rs. 1,11,200/-
Tender Fee : Rs. 560/- (Including GST @ 12%)




NAME OF WORK: Cleaning the spill over materials of Iron Ore Fines from the existing
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paved road surface and cleaning the drain in MDL yard for the
year 2023-24 - Re Tender
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NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT
NOTICE INVITING TENDER
SECTION I
1. NOTICE INVITING TENDER
(Through E-Procurement only)

E-Tenders are invited by New Mangalore Port Authority, Panambur,

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/app of CPP

portal from the Contractor fulfilling the following Minimum Eligibility Criteria in two

cover bidding procedure for the work of “Cleaning the spill over materials of Iron Ore

Fines from the existing paved road surface and cleaning the drain in MDL yard for
the year 2023-24 - Re Tender”
Minimum Eligibility Criteria:

a)

b)

The tenderers must have experience of having successfully completed *similar
works during last 7 (seven) years ending last day of month previous to the one in
which applications are invited shall be either of the following

At least Three similar completed works costing not less than the amount equal to
Rs.18.84 lakhs each

or

At least Two similar completed works costing not less than the amount equal to
Rs.23.55 lakhs each

or

At least One similar completed work costing not less than the amount equal to
Rs.37.68 lakhs

Notel:*Similar work(s) means “Any Civil works or Building Conservancy or
Road Conservancy works”.

Note2: Documentary evidence for successful completion of the work shall be
furnished along with work order and work completion certificate.

Average Financial turnover of the tenderer over the last three financial years
2020-21, 2021-22 and 2022-23 shall be at least Rs.14.13 lakhs

The financial capacity of bidders would be evaluated considering the works in
hand at NMPA on the due date of submission of bid. The port would deduct the
turnover required for execution of work in hand at NMPA from the average
financial turnover of the bidder. The remaining net financial turnover of the
bidder will be considered for eligibility criteria.

The financial capacity to be 3.33times of the average financial turnover of last

three years of the bidder minus works in hand at NMPA. The bidder must fill the



annexure-6.
In case the average turnover is Rs.3.00 crores, the financial capacity of the
contractor will considered as (3x3.333) Rs.10.00crores.
The turnover means sales/ contract receipts excluding taxes other income shall
not be considered for calculation of turnover
Pertinent information is given in the following table:
i) Estimated Amount put to Tender Rs. 47,09,820/-

i) Earnest Money Deposit (EMD) Rs. 1,11,200/-

(Rupees One Lakh Eleven Thousand
Two Hundred Only.)

The EMD shall be in the form of
Insurance Surety Bonds, Account
Payee Demand draft, Fixed Deposit
Receipt, Bankers Cheque or shall be
paid by RTGS in favour of F.A. &
C.A.O., NMPA. Scanned copy should
be uploaded along with bid. The
benefit of Exemption of EMD to all
Micro and small enterprises (MSE)
will allowed. Shall upload with their
offer, the proof of their being MSE
registered with district industries
center (DIC) or Khadhi and village
industries commission or Khadhi and
Industries board (KVIV) or Coir board
or National Small Industries
Corporation (NSIC) or Directorate of
handicrafts and handlooms or Udyam
Registration Certificate or any other
body specified by Ministry of MSME.
iii) | Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty
Only) Payment of Tender fee by NEFT
in favour of F.A. & C.A.O., NMPA.
Scanned copy should be uploaded
along with bid. The benefit of
Exemption of Tender fee to Micro and
small enterprises (MSE) will allowed.
Shall upload with their offer, the
proof of their being MSE registered
with district industries center (DIC) or
Khadhi and village industries
commission or Khadhi and Industries
board (KVIV) or Coir board or
National Small Industries
Corporation (NSIC) or Directorate of




handicrafts and handlooms or Udyam
Registration Certificate or any other
body specified by Ministry of MSME.

iv) Document download start date and | 11-09-2023 at 15.00 HRS
time
V) Seek clarification start date and time | NA
Vi) Seek clarification end date and time | NA
vii) | Bid submission start date and time 25-09-2023 at 10.00 HRS
viii) | Bid submission closing date and | 02-10-2023 at 15.00 HRS
time
ixX) | Date & time of opening of 03-10-2023 at 15.30 HRS
Cover -1 : Technical Shall be communicated separately.
Part - Il : Financial
X) Completion period 12 (Twelve ) Months (including
monsoon)
xi) | Validity of Tender 120 days from the date of closing of

online submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/- (Rupees Five
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA.

NMPA Bank Details.
1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.
2. Bank A/C No. 10205649448
3. IFSC Code: SBIN0002249
4. MICR Code: 575002011
Contact Nos. 0824-2887306 and 0824-2407149

Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall be

uploaded only on websites www.mstcecommerce.com/eprochome/nmpt, may have

to be referred by the prospective Tenderer from time to time.

-sd-

Executive Engineer (Civil)




2. INSTRUCTIONS TO TENDERERS
A. INSTRUCTION TO E-TENDERING
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-
SUBMISSION OF THE BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL
This is an e-procurement event of NMPA. The e-procurement service

provider is https://www.eprocure.gov.in/eprocure/app of CPP

portal. You are requested to read the terms & conditions of this tender

before submitting your online tender. Tenderers who do not comply

with the conditions with documentary proof (wherever required) will not
qualify in the Tender.

1. Bidder should do Online Enrolment in the Portal using the option
Click Here to Enroll available in the Home Page. Then the Digital
Signature enrollment has to be done with the e-token, after logging
into the portal.

2. Bidder then logs into the portal giving user id / password chosen
during enrollment.

3. The e-token that is registered should be used by the bidder and
should not be misused by others.

4. DSC once mapped to an account cannot be remapped to any other
account. It can only be inactivated.

5. The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents
option and these can be selected as per tender requirements and
then attached along with bid documents during bid submission.
This will ensure lesser upload of bid documents.

6. After downloading / getting the tender schedules, the Bidder
should go through them carefully and then submit the documents
as per the tender document; otherwise, the bid will be rejected.

7. The BOQ template must not be modified/replaced by the bidder
and the same should be uploaded after filling the relevant
columns, else the bidder is liable to be rejected for that tender.

Bidders are allowed to enter the Bidder Name and Values only.



10.

11.

12.

13.

If there are any clarifications, this may be obtained online through
the e-Procurement Portal, or through the contact details given in
the tender document. Bidder should take into account of the
corrigendum published before submitting the bids online on the
portal or on www.newmangaloreport.gov.in Bidder, in advance,
should prepare the bid documents to be submitted as indicated in
the tender schedule and they should be in PDF formats.

Bidder should arrange for the EMD and tender fee as specified in
the tender. The original should be posted/couriered/given in
person to the Tender Inviting Authority, within the bid submission
date and time for the tender. The benefit of Exemption of EMD and
Tender Fees to all Microand small enterprises (MSE) registered
with district industries center (DIC) or Khadhi and village
industries commission or Khadhi and Industries board (KVIV) or
Coir board or National Small Industries Corporation (NSIC) or
Directorate of handicrafts and handlooms or Udyam Registration
Certificate or any other body specified by Ministry of MSME, will be
considered. Necessary document for having registered with similar
category should be submitted along with Technical Bid.

The bidder should read the terms and conditions and accepts the
same to proceed further to submit the bids.

The bidder has to submit the tender document(s) online well in
advance before the prescribed time to avoid any delay or problem
during the bid submission process.

There is no limit on the size of the file uploaded at the server end.
However, the upload is decided on the Memory available at the
Client System as well as the Network bandwidth available at the
client side at that point of time. In order to reduce the file size,
bidders are suggested to scan the documents in 75-100 DPI so
that the clarity is maintained and the size of file gets reduced. This
will help in quick uploading even at very low bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze
Bid Button, to ensure that, he/she completes the Bid Submission

Process. Bids, which are not frozen, are considered as
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15.

16.

1v.

18.

19.

20.

21.

Incomplete/Invalid bids and are not considered for evaluation
purposes.

The Tender Inviting Authority (TIA) will not be held responsible for
any sort of delay or the difficulties faced during the submission of
bids online by the bidders due to local issues.

The bidder may submit the bid documents online mode only,
through this portal. Offline documents will not be handled through
this system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid
documents submitted and then a bid summary will be shown with
the bid no., date & time of submission of the bid with all other
relevant details. The documents submitted by the bidders will be
digitally signed wusing the e-token of the bidder and then
submitted.

After the bid submission, the bid summary has to be printed and
kept as an acknowledgement as a token of the submission of the
bid. The bid summary will act as a proof of bid submission for a
tender floated and will also act as an entry point to participate in
the bid opening event.

Successful bid submission from the system means, the bids as
uploaded by the bidder is received and stored in the system.
System does not certify for its correctness.

The bidder should see that the bid documents submitted should be
free from virus and if the documents could not be opened, due to
virus, during tender opening, the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the
tender Portal, will be valid for all actions of requesting bid
submission, bid opening etc., in the e-Procurement portal. The
Time followed in this portal is as per Indian Standard Time (IST)
which is GMT+5:30. The bidders should adhere to this time during
bid submission.

The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well



22.

23.

24.

before the bid submission end date and time (as per Server System
Clock).

Tender form Fee and EMD shall be submitted with the Part I-
Technical BID. BID submitted without fees, as mentioned above
will not be considered for evaluation and shall be rejected
summarily. The benefit of Exemption of EMD and Tender Fees to
all Micro and small enterprises (MSE) registered with district
industries center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board (KVIV) or Coir board
or National Small Industries Corporation (NSIC) or Directorate of
handicrafts and handlooms or Udyam Registration certificate or
any other body specified by Ministry of MSME, will be considered.
Necessary document for having registered with similar category
should be submitted along with Technical Bid.

The bidder/tenderer/contractor shall file the applicable returns
with Tax departments in time and submit the same as
documentary proof.

The GST applicable shall be shown as a separate line items in the

Tax invoices to avail in put credit to Port.

. Cover - | Details (Technical)

The following documents shall be uploaded online only.

Covering letter declaring the offer to be unconditional, confirming
its validity for 120 days and a list of all the documents submitted.
As per Annexure |

Scanned copy of NEFT Payment details for cost of tender (tender
fee)/ documentary evidence for exemption of Tender fee.

Scanned copy documentary evidence for exemption of EMD.

Copies of original document defining the constitution or legal
status, place of registration and principal place of business of the
company or firm or partnership.

Details of experience and past performance of the Tenderer of
works of Civil/ Conservancy within the past 7 years and details of
current works in hand and other contractual commitments in the

prescribed Forms respectively.
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11.

12.

The qualifications and experience of key personnel in the
prescribed forms.

Reports on the financial standing of the tenderer including profit
and loss statements, balance sheets and auditor's report for the
past three years and an authority from the tenderer to seek
references from the tenderers bankers. The financial turnover in
the last three years should be indicated in the prescribed form.

List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

Tenderer should submit copy of Permanent Account Number
(PAN), ESI, PF and GST Registration certificate.

Information regarding any current litigation in which the tenderer
is involved.

The tenderer has to meet all the minimum eligibility criteria.
Relevant information supported by documentary evidence
regarding fulfillment of the minimum eligibility criteria as
stipulated in Notice Inviting Tender should be submitted along
with the tender Experience of the tenderer / contractor for
completed works in private organization as stipulated in Eligibility
Criteria shall be considered only if the Tax Deduction Certificate
with respect to referred work is issued by Competent Authority is
enclosed by the tenderer for the respective works along with the
offer.

Power of attorney for the signatory for the tender and carrying out

the works when awarded.

. Cover - Il Detail (Finance)

Price should be quoted in the BOQ template available in the portal. The

BOQ template must not be modified/replaced by the bidder and the

same should be uploaded after filling the relevant columns, else the

bidder is liable to be rejected for that tender. Bidders are allowed to

enter the Bidder Name and Values only. Any indication of ‘Quoted price’

in the online technical bid documents shall lead to rejection of the bid

outright. The price bid submitted through e-portal mode only will be

taken up for the purpose for evaluation.
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4. Opening of bids

A.

Part | Technical bid will be opened electronically on specified date
and time as given in the NIT. Bidder(s) can witness electronic

opening of bid.

. Part Il Price bid will be opened electronically of only those bidder(s)

whose Part | Technical bid is found to be Techno-Commercially
acceptable by NMPA. Such bidder(s) will be intimated, the date of
opening of Part Il Price bid, through valid email confirmed by them.
The date and time of opening of price bid shall be intimated to the
qualified bidders based on the evaluation of the technical bid. The
price bid of such eligible bidders shall be opened on the specified

date and time.

Note:

i. The bidders are advised to quote their best possible rates. The
cost of work mentioned in item no.1 is arrived Rs.0.3000 per Sgm
considering minimum wages of Rs.595/- per shift per labour. The
bidders are required to quote their rate adding their profit &
overhead charges. If a bidder quotes less than or equal to
Rs.0.3000 per Sgm for item no.1, their bid will be considered as
the bid with NIL Charges/NIL Consideration, such bids shall be
treated as unresponsive and will not be considered for evaluation.
Bidder should quote Rs.0.3001 per Sgm or above to qualify in the
tender. All entries in the tender should be entered in online

without any ambiguity.

5. Evaluation process

A proposal shall be considered responsive if -

It is received by the proposed Due Date and Time.

It is Digitally Signed.

It contains the information and documents as required in the Tender
Document.

It contains information in formats specified in the Tender Document.
It mentions the validity period as set out in the document.

It provides the information in reasonable detail. The Port Authority

reserves the right to determine whether the information has been
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provided in reasonable detail.

There are no significant inconsistencies between the proposal and
the supporting documents.

The Technical qualification conforms to as specified in the
gualification criteria.

A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A
material deviation or reservation is one (1) which affects in any
substantial way, the scope, quality, or performance of the Tenderer
or (2) which limits in any substantial way, inconsistent with the
Tender document, or (3) whose rectification would affect unfairly the
competitive position of other Qualified Applicant presenting
substantially responsive bids.

The Port Authority reserves the right to reject any tender which in
its opinion is non-responsive and no request for alteration,
modification, substitution or withdrawal shall be entertained by the
Port Authority in respect of such Tenders.

The Port Authority would have the right to review the Technical
Qualification and seek clarifications wherever necessary.

Since the tender involves selection based on pre-qualification criteria
and technical specification, the Chief Engineer will examine and
seek clarification if any and list out the firms, which are found
technically suitable and Price Bid of such tenderers only will be
opened.

m) The date and time will be intimated to tenderers whose offers are

found suitable and price bid of such tenderers will be opened on the
specified date and time

The cost of stamping Agreement must be borne by the successful
Tenderer

The Fax/E-Mail offers will be treated as defective, invalid and
rejected. Only detailed complete offers received through online prior
to closing time and date of the tenders will be taken as valid.

If a firm quotes NIL charges /NIL Consideration for item no.l, the
bid shall be treated as unresponsive and will not be considered for

evaluation.
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B. INSTRUCTIONS TO TENDERERS (GENERAL)

1.

E-Tenders are invited by New Mangalore Port Authority, Panambur,
Mangalore- 575010 through
https://www.eprocure.gov.in/eprocure/appof CPP portal from the
contractors fulfilling the following Minimum Eligibility Criteria in two
cover bidding procedure for the work of “Cleaning the spill over
materials of Iron Ore Fines from the existing paved road surface and
cleaning the drain in MDL yard for the year 2023-24 - Re Tender

Tender document can be downloaded from NMPA website

http://www.newmangaloreport.gov.in,

www.tender.gov.in&https://www.eprocure.gov.in/eprocure/appThe
cost of tender documents 560/-(Rupees Two Thousand Seven
Hundred SeventyNine Only Non-refundable) to paid by NEFT. The
details of payment shall be attached to the e-tender

The Tenderer is advised to acquaint himself with the job involved at
the site, examine soil conditions, hydrological conditions, climatic
conditions, availability of labour, quarry materials, equipment, means
of transport, communication facilities, entry restrictions to the Port
being a custom bound secured area, laws and bylaws of Govt. of
Karnataka or Govt. of India and any other statutory bodies and collect
all information that may be necessary for preparing and submitting
the Tender and entering into the contract.

The Tenderers shall bear all the costs of visiting the site, collecting the
information and cost for preparing and submitting the tender.

The Tenderer and or his servants and agents will be granted
permission to visit the site for the purpose of inspection. The Tenderer
will be fully responsible for any injury (whether fatal or otherwise) to
himself or his servants and agents or for any loss or damage to
property or for any other loss, damage, costs and expenses
whatsoever caused which but for the granting of such permission
would not have arisen. The Tenderer will be liable to indemnify the

Employer against any loss or damage to the property of the Employer
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or neighboring property which may be caused due to any act of the
Tenderer or his servants and agents.

The Tender prepared by the tenderer, all documents and
correspondence in respect of or in connection with the tender and the
work to be executed hereunder shall be in English Language only.

The Tenderer shall examine carefully, all instructions, General
Conditions of Contract, Specifications, Bill of quantities, Scope of
work, Drawings etc. and all documents issued along with and for the
purpose of tender, any amendments made there to from time to time,
conditions, nature of the ground and substrata, quantity and nature
of work, materials necessary for the completion of work, the surface
conditions, the hydrological and climatic conditions, means of access
to the site, the existing roads and other means of communication,
required pollution control measures in the marine areas, and in
general shall be deemed to have been examined and obtained all
necessary information as to risks, contingencies and other
circumstances which may influence or affect his tender. Failure to
comply with the requirements of the tender documents will be on
tenderers own risks. Tenders who are not substantially responsive to
the requirement of the tender documents are liable to be rejected.
Tenderer shall bear all costs for preparation and submission of his
tender. Employer will not be responsible for or pay for any expenses
or losses which might be incurred or suffered by any tenderer in
connection with submission of tender. A prospective tenderer
requiring any clarifications on the Tender documents may request in
writing for the same from Executive Engineer (Civil), New Mangalore
Port Authority, Administration Building, Panambur, Mangalore — 575
010. The response /clarifications (without identifying the source of
Enquiry) will be sent to all prospective Tenderers who have received
the Tender documents. These shall form part of Tender documents.
No tender shall be considered which is not accompanied by an
Earnest Money Deposit of Rs.111200/-(Rupees One Lakh Eleven
Thousand Two Hundred Only) documentary evidence for exemption

of EMD. In the event of tenderer withdrawing his tender before the
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expiry of 120 days from the last date of submission of tender, the

tender shall be cancelled and the amount payable by an Earnest

Money Deposit shall become forthwith payable to Employer and

decision of the Employer shall be final in that behalf. The earnest

Money Deposit of unsuccessful tenderer will be discharged /returned

as promptly as possible, but not later than 60 days after the

expiration of period of tender validity prescribed by the employer, on

award of contract to the successful bidder.

9.1

9.2

9.3

9.4

Tender must be accompanied by Earnest Money Deposit of
Rs. 111200/- (Rupees One Lakh Eleven Thousand Two Hundred
Only) by NEFT.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore
- 575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id: yogindra.s@nmpt.gov.in / chiefengineer@nmpt.gov.in
The benefit of Exemption of EMD and Tender Fees to all
Microand small enterprises (MSE) registered with district
industries center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board (KVIV) or Coir board
or National Small Industries Corporation (NSIC) or Directorate of
handicrafts and handlooms or Udyam registration certificate or
any other body specified by Ministry of MSME, will be considered.
E.M.D. of unsuccessful Tenderer will be returned immediately
after Conclusion of Contact.

Any Tender not accompanied by an acceptable Earnest Money
Deposit or documentary evidence for exemption of EMD will be
rejected and such Tender will not be considered for evaluation.
The Earnest Money Deposit of the successful bidder shall be
refunded (without interest) after he has signed the agreement and

furnished required performance security.
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9.5 Earnest Money deposit will be forfeited.

e |If a Tenderer withdraws his tender during the period of tender
validity.

e In case of successful tenderer's failure to commence and
complete the work, apart Forfeiture of other claims and dues if
any payable to Contractor.

e |If the applicant submits false or misleading certificate for
gualification, withdrawal of tender leading to black listing from
NMPA works for the period of Three Years.

e No interest will be payable by NMPA on the amount of tender
security / Earnest Money deposit.

e In case of forfeiture of EMD, GST is applicable.

Pre Tender Meeting: Clause -Deleted -

The tenderer shall submit with his tender Permanent Account
Number (PAN) and as also his PF/ESI/GST registration number

The tenderer must use metric units in the specifications and on all
the drawings.

The Tenderer shall quote realistic rates in respect of works to be
executed by him. The rates shall be firm and no increase or decrease
in prices will be allowed except as mentioned in the General
Conditions and Particular applications of Tender document.

The Chairman of the NMPA reserve their right to reject all or any
tender without assigning any reasons or to accept any tenders in part
and does not bind themselves to accept the lowest or any other
tender. No reasons will be assigned for the rejection of any tender.

The Tender shall remain valid and open for acceptance for a period of
120 days from the date fixed for receiving the same. The Employer
reserves their right to extend the period of validity for a specific time.
The request and the response thereto shall be made in writing or by
telegram or telex. The Tenderers will have an option to refuse the
request without forfeiting his tender security. However, in the event of
the Tenderer agreeing to the request, he will not be permitted to
modify his tender. In the event of the tenderer agreeing to the

extension, the Tenderer shall correspondingly extend the validity of
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his tender security.

16. Eligibility and Qualification Requirement:

16.1To be eligible for award of contract tenderers shall provide

evidence, satisfactory to the Employer of their eligibility and of

their capability and adequacy of resources to carry out the

subject contract effectively in addition to documents evidencing

fulfillment of all the minimum eligibility criteria as stipulated in

the "Notice Inviting Tender". The tenderer shall also submit

following information.

a.

Copies of original Documents defining the constitution or legal
status, place of registration and principal place of business of
the company or firm or partnership.

Details of the experience and past performance of the Tender
on works of Conservancy / Civil works within the past seven
years, and details of current works in hand and other
contractual commitments in the prescribed format.
Qualifications and experience of the key personnel in the
format prescribed in Annexure of the Tender Document.
Reports on the financial standing of the Tenderer including
profit and loss statements, balance sheets and auditor's
reports for the past three years. The Chartered Accountant's
certificate / TDS certificate for the work

Information regarding any current litigation in which the
Tenderer is involved.

List of Ongoing works in hand at NMPA should be indicated in

the prescribed form

17. For determination of eligibility and responsiveness the tenderer shall,

in addition to satisfying the requirement of sub clause-16.1 also

satisfy the following criteria.

1. Average annual financial turnover of the tenderer during last three
financial years i.e., 2020-21, 2021-22 and 2022-23 shall be at
least Rs14.13 lakhs plus the value of ongoing works awarded in
NMPA.

The financial capacity of bidders would be evaluated considering
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the works in hand at NMPA on the due date of submission of bid.
The port would deduct the turnover required for execution of work
in hand at NMPA from the average financial turnover of the bidder.
The remaining net financial turnover of the bidder will be
considered for eligibility criteria.

The financial capacity to be 3.33times of the average financial
turnover of last three years of the bidder minus works in hand at
NMPA. The bidder must fill the annexure-6.

In case the average turnover is Rs. 3.00 crores, the financial
capacity of the contractor will considered as (3x3.333) Rs.10.00
crores.

The turnover means sales/ contract receipts excluding taxes other
income shall not be considered for calculation of turnover.

2. The tenderers must have experience of having successfully
completed *similar works during last 7 (seven) years ending last
day of month previous to the one in which applications are invited
shall be either of the following
At least Three similar completed works costing not less than the
amount equal to Rs. 18.84 lakhs each
or
At least Two similar completed works costing not less than the
amount equal to Rs. 23.55 lakhs each
or
At least One similar completed work costing not less than the
amount equal to Rs. 37.68 lakhs
Notel:*Similar work(s) means any “Any Civil works or Building
conservancy or road conservancy works”

Note2: Documentary evidence for successful completion of the
work shall be furnished along with work order and work
completion certificate

Documentary evidence for successful completion of the work shall
be furnished other than NMPA work along with work order, work
Completion certificate and TDS certificate.

18. At any time prior to the last date for submission of tenders, the
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20.
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employer may for any reason whatsoever, change or modify the tender

documents by amendments. The amendments so carried out will be

published in the web sites mentioned above for information all the

prospective tenderers who have obtained the tender documents.

The amendment so carried out will form part of the tender and shall

be binding upon the Tenderers. The Employer may at their discretion

extend the last date for submission of the tenders to enable the

Tenderers reasonable time to submit their tender after taking into

consideration such amendments.

Tender shall be prepared, signed and submitted only by that Firm /

Corporation / Company in their name registered in the CPP portal.

The tenderer shall submit complete tender and shall be without

alterations, interlineations or erasures except those to accord with the

instructions issued by the employer or as may be necessary to correct

errors made by the Tenderers. All such cancellations, alterations or

amendments shall be initialed by person or persons signing the

tender.

Bid Submission

Tender document including quoted bid price have to be submitted

online only through CPPP portal before deadline for online submission

of bid.

For evaluation purpose the uploaded offer documents will be treated

as authentic and final except Power of attorney which shall be

submitted in hard copy immediately after the due date of submission.

The Tender shall be submitted in Two parts.

Cover | — Technical:

The following documents shall be uploaded in cover I.

1. Scanned copy of NEFT Payment details for cost of tender /
documentary evidence for exemption of tender fee.

2. Scanned copy of NEFT Payment details for EMD (bid security) or
documentary evidence for exemption of EMD.

3. Copies of original document defining the constitution or legal
status, place of registration and principal place of business of the

company or firm or partnership.
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Details of experience and past performance of the Tenderer of
works of Civil/ Conservancy within the past 7 years and details
of current works in hand and other contractual commitments in
the prescribed Forms respectively.

Reports on the financial standing of the tenderer including profit
and loss statements, balance sheets and auditor's report for the
past three years and an authority from the tenderer to seek
references from the tenderers bankers. The financial turnover in
the last three years should be indicated in the prescribed form.
List of Ongoing works in hand at NMPA should be indicated in
the prescribed form

Tenderer should submit copy of Permanent Account Number
(PAN), ESI, PF and GST Registration certificate.

Information regarding any current litigation in which the tenderer
is involved.

The tenderer has to meet all the minimum eligibility criteria.
Relevant information supported by documentary evidence
regarding fulfillment of the minimum eligibility criteria as
stipulated in Notice Inviting Tender should be submitted along
with the tender

Experience of the tenderer / contractor for completed works in
private organization as stipulated in Eligibility Criteria shall be
considered only if the Tax Deduction Certificate with respect to
referred work is issued by Competent Authority is enclosed by
the tenderer for the respective works along with the offer.

Power of attorney for the signatory for the tender and carrying
out the works when awarded.

Covering letter declaring the offer to be unconditional, confirming
its validity for 120 days and a list of all the documents

submitted.

PRICE BID (Bill Of Quantities)
Price should be quoted in the BOQ template available in the portal.

The BOQ template must not be modified/replaced by the bidder and

the same should be uploaded after filling the relevant columns, else



20

the bidder is liable to be rejected for that tender. Bidders are allowed
to enter the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents
shall lead to rejection of the bid outright.

The price bid submitted through e-portal mode only will be taken up

for the purpose for evaluation.

21.1 The bidders are advised to quote their best possible rates. The cost

22.

23.

of work mentioned in item no.l is arrived Rs.0.3000 per Sgm
considering minimum wages of Rs.595/- per shift per labour. The
bidders are required to quote their rate adding their profit &
overhead charges. If a bidder quotes less than or equal to Rs.0.3000
per Sgm for item no.1, their bid will be considered as the bid with
NIL Charges/NIL Consideration, such bids shall be treated as
unresponsive and will not be considered for evaluation. Bidder
should quote Rs.0.3001 per Sgm or above to qualify in the tender.
All entries in the tender should be entered in online without any
ambiguity.

The Tenderer should note the following procedure carefully:

a) The tenderer should quote his basic cost offer only in price bid

b) The work will be awarded to the tenderers who quotes total lowest
amount of the bid as a whole.

c) Tenderer should not indicate his cost offer anywhere directly or
indirectly in technical bid

d) The tenderer should quote for the work as per Technical scheme
and design and scope of work as specified in tender document.

Tenderer should note follow before submitting the offer:

a) Only completed work will be considered for qualification. Partly
completed works or works in progress will not be considered for
qualification.

b) The value of work indicated in completion certificate only be
considered for experience.

c) If the tenderer have successfully completed the work (Date of
completion of work) during last 7 years ending last day of month

previous to the one in which applications are invited irrespective of
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iii)

iv)
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date of commencement/start of work. Such experience of work is
also considered for evaluation in work experience.

If the tenderer have executed the work in Joint venture before
submitting the bid, then experience of such entire work will be considered

only for the lead partner company/firm of the Joint Venture.

Deadline for Submission of the Bids

The completed bid shall be submitted in the electronic form by
the date and time mentioned in NIT only through CPP portal.

The Employer may extend the deadline for submission of bids by
issuing an amendment in accordance with Clause, in which case
all rights and obligations of the Employer and the bidders
previously subject to the original deadline will thereafter be
subject to the deadline as extended.

Price should be quoted in CPP portal. Any indication of ‘Quoted
price’ in the online technical bid documents shall lead to rejection
of the bid outright. For evaluation purpose the uploaded offer
documents will be treated as authentic and final. No hard copy
shall be submitted for reference purpose. The bid submitted
through e-tendering mode only will be taken up for the purpose
for evaluation.

The uploaded Port Tender Document will be treated as authentic tender
and if any discrepancy is noticed at any stage between the Port’s tender
document and the one submitted/uploaded by the tenderer, the
conditions mentioned in the Port’s uploaded document shall prevail.
Besides, the tenderer shall be liable for legal action for the lapses.

Late Bids

The tenderer should ensure that their tender is received online at NMPA

before the deadline prescribed. The time that is displayed from the server

clock in e-portal, will be valid for all actions of requesting bid submission,

bid opening etc., The bidders should adhere to this time during bid

submission.

Modification and Withdrawal of Bids

i)

Bidders may modify the prices and other required details of their
Bids only in accordance with the provisions available in the CPP

portal.
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i)  Withdrawal of a Bid between the deadline for submission of bids
and the expiration of the original period of bid validity may result
in the forfeiture of the Bid Security

Bid Opening - Technical Bid

a. On the due date and time, the Employer will first open Techno
Commercial bids of all bids received online in presence of the
Bidders or their representatives who choose to attend. In the event
of specified date for bid opening is declared as holiday by the
Employer, the bid will be opened at the appointed time and
location on the next working day.

b. In the first instance the Technical bid containing the NEFT
payment details of EMD & Cost of tender document / documentary
evidence for exemption of EMD and tender cost will be verified. If
EMD and Tender Fee is in line with the Tender Condition there
after the Technical Bid will be considered for evaluation.

c. If all Bidders have submitted unconditional Bids together with
requisite Bid security, then all Bidders will be so informed then
and there. If any Bid contains any deviation from the Bids
documents and / or if the same does not contains Bid security in
the manner prescribed in the Bid documents, then that Bid will be
rejected and the Bidder informed accordingly.

Bid Opening - Price Bid

The date and time of opening of price bid shall be intimated to the

qgualified bidders based on the evaluation of the technical bid. The

price bid of such eligible bidders shall be opened on the specified date
and time.

i. The bidders are advised to quote their best possible rates. The
cost of work mentioned in item no.1 is arrived Rs.0.3000 per Sgm
considering minimum wages of Rs.595/- per shift per labour. The
bidders are required to quote their rate adding their profit &
overhead charges. If a bidder quotes less than or equal to
Rs.0.3000 per Sgm for item no.1, their bid will be considered as
the bid with NIL Charges/NIL Consideration, such bids shall be

treated as unresponsive and will not be considered for evaluation.
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Bidder should quote Rs.0.3001 per Sgm or above to qualify in the
tender. All entries in the tender should be entered in online
without any ambiguity.

The decision of the Port is final and binding on the Tenderers and no

correspondence will be entertained in the matter.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer

may, at his discretion, ask any Bidder for clarification of his Bid,

including breakdown of unit rates. The request for clarification and
the response shall be in writing, but no change in the price or
substance of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the Employer on any matter relating to his bid

from the time of the bid opening to the time the contract is awarded. If

the Bidder wishes to bring additional information to the notice of the

Employer, he should do so in writing. Any effort by the Bidder to

influence the Employer’s bid evaluation, bid comparison or contract

award decisions, may result in the rejection of his bid.

Employer reserves the right to reject any Bid, if the Bidder does not

provide the clarification sought for by the Employer, within the time

specified by the Employer, for proper evaluation of the Bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, NMPA will determine whether

each Bid

a) meets the eligibility criteria.

b) has been properly signed by an authorised signatory (accredited
representative) holding Power of Attorney in his favour. The Power
of Attorney shall interalia include a provision to bind the Bidder to
settlement of disputes clause;

c) is accompanied by the requisite Bid security and;

d) is responsive to the requirements of the Bidding documents.A
responsive Bid is one which conforms to all the terms, conditions
and specification of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one

i. which affects in any substantial way the scope, quality or
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performance of the Works;

ii. which limits in any substantial way, the Employer’s rights
or the Bidder’s obligations under the Contract; or

iii. whose rectification would affect unfairly the competitive
position of other Bidders presenting responsive Bids.

e) The tenderer shall submit a certificate in the tender schedule in
the Technical Bid that he has not incorporated any conditions in
the Financial Bid and in case any conditions are specified in the
financial bid his tender will be rejected without making any further
reference to him.

f) If a Bid is not substantially responsive, it shall be rejected by the
Employer, and may not subsequently be made responsive by
correction or withdrawal of the non-conforming deviation or
reservation.

g) The bidders are advised to quote their best possible rates. The cost
of work mentioned in item no.l is arrived Rs.0.3000 per Sgm
considering minimum wages of Rs.595/- per shift per labour. The
bidders are required to quote their rate adding their profit &
overhead charges. If a bidder quotes less than or equal to
Rs.0.3000 per Sgm for item no.1, their bid will be considered as
the bid with NIL Charges/NIL Consideration, such bids shall be
treated as unresponsive and will not be considered for evaluation.
Bidder should quote Rs.0.3001 per Sgm or above to qualify in the
tender. All entries in the tender should be entered in online
without any ambiguity.

Correction of Errors: (Not Applicable)

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to

be responsive. In evaluating the Bids, the Employer will determine for

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:

a) making appropriate adjustments to reflect discounts or other price
modifications offered.

Alteration of tender documents

No alteration shall be made in any of the tender documents or in the
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Bill of Quantities and the tender shall comply strictly with the terms

and conditions of the tender document. The Employer may however

ask any tenderer for clarifications of his tender if required.

Nevertheless, no tenderer will be permitted to alter his tender price

after opening of the tender.

Alternative conditions and Proposal:

The Tenderer shall note that alternative or qualifying tender conditions, or

alternative design proposal for whole or part of the work will not be

acceptable. Tenders containing any qualifying conditions or even Bidder's

clarifications in any form will be treated as non-responsive and will run the

risk of rejection. Part Il: Price Bid of such Bidder’s will not be opened.

Award of Contract

The Employer will award the Contract to the bidder whose bid has

been determined to be responsive to the bidding documents and who

has offered the lowest evaluated bid price, provided that such bidder

has been determined to be

a) Eligible in accordance with the provisions of Clause 17, and

b) Qualified in accordance with the provisions of Clause 17. Clause
No.30

Notification of Award

i) The Bidder whose Bid has been accepted will be notified about the
award by the Employer prior to expiration of the Bid validity period
by, fax or e-mail and confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the “Letter of
Acceptance”) will state the sum that the Employer will pay the
Contractor in consideration of the execution, completion and
maintenance of the works by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the “Contract
Price”).

ii) The notification of award will constitute the formation of the
Contract subject only to the furnishing of a performance security
in accordance with the provisions of Clause 38.

iii) The Agreement will also incorporate all correspondence exchanged

between the employer and the successful bidder. Within 28 days

of receipt of Letter of Acceptance, the successful bidder will furnish
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the performance security and sign the Agreement with the
Employer. No work shall be commenced before signing contract
agreement. The contractor shall make 8 copies of the Agreement
and submit to the employer within 7 days following the date of
signing of Agreement.

Release of Bid Security / EMD

The Earnest Money Deposit of unsuccessful bidder shall be returned

without interest as early as possible by NEFT on conclusion of

Contract. The Earnest Money Deposit of the successful bidder shall be

refunded (without interest) after he has signed the agreement and

furnished required performance security.

Performance Security

i) Within 21 days of receipt of the Letter of Acceptance, the
successful Bidder shall deliver to the Employer a Performance
Security in the form in the form of Insurance Surety Bonds,
Account Payee Demand draft, Fixed Deposit Receipt from a
commercial bank, remittance by RTGS or in the form of Bank
Guarantee for an amount equivalent to 5% of the Contract price
including GST, as applicable rounded off to the nearest 1000.

i) If the performance security is provided by the successful Bidder in
the form of a Bank Guarantee, it shall be issued by a Nationalised
/Scheduled Indian bank having its branch at Mangalore and
encashable at Mangalore acceptable by NMPA. The BG shall be
issued in favor of New Mangalore Port Authority in the Format
enclosed.

Fraud and Corrupt Practices

The bidder and their respective officers, employees, agents and

advisers shall observe the highest standard of ethics during the

Selection Process. Notwithstanding anything to the contrary contained

in this document, the Port shall reject the tender without being liable

in any manner whatsoever to the bidder, if it determines that the
bidder has, directly or indirectly or through an agent, engaged in
corrupt practice, fraudulent practice, coercive practice, undesirable

practice or restrictive practice (collectively the “Prohibited Practices”)
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in the Selection Process. In such an event, the Port shall, without
prejudice to its any other rights or remedies, forfeit and appropriate
the Bid Security or Performance Security, as the case may be, as
mutually agreed genuine pre-estimated compensation and damages
payable to the Port for, inter alia, time, cost and effort of the
Authority, in regard to the Tender, including consideration and
evaluation of such Bidder's Proposal. Such Bidder shall not be
eligible to participate in any tender or RFP issued by the Authority
during a period of 2 (two) years from the date such Bidder is found by
the Authority to have directly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice, as the case may
be.
For the purposes of this Clause, the following terms shall have the
meaning hereinafter respectively assigned to them:
(a) “corrupt practice” means
i) the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence the action of any person
connected with the Selection Process (for avoidance of doubt,
offering of employment to or employing or engaging in any
manner whatsoever, directly or indirectly, any official of the
Authority who is or has been associated in any manner, directly
or indirectly with the Selection Process or the LOA or has dealt
with matters concerning the Agreement or arising there from,
before or after the execution thereof, at any time prior to the
expiry of one year from the date such official resigns or retires
from or otherwise ceases to be in the service of the Authority,
shall be deemed to constitute influencing the actions of a
person connected with the Selection Process; or
ii) engaging in any manner whatsoever, whether during the
Selection Process or after the issue of the LOA or after the
execution of the Agreement, as the case may be, any person in
respect of any matter relating to the Project or the LOA or the

Agreement, who at any time has been or is a legal, financial or
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technical consultant/ adviser of the Authority in relation to any
matter concerning the Project;
(b) “fraudulent practice” means a misrepresentation or omission of
facts or disclosure of incomplete facts, in order to influence the
Selection Process;
(c) “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any persons or property to
influence any person’s participation or action in the Selection
Process;
(d) “undesirable practice” means
i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of
canvassing, lobbying or in any manner influencing or
attempting to influence the Selection Process; or

i) having a Conflict of Interest; and

C) “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the
objective of restricting or manipulating a full and fair competition
in the Selection Process.

Rejection of Tender

Any Tender not conforming to the foregoing instructions will not be

considered. The Employer does not bind himself to accept the lowest

or any tender and has the right to reject any tender without assigning
any reason thereof. No representation whatsoever will be entertained
on this account.

Additional Information

The "Instructions to Tenderers" shall not form part of the Contract.

They are intended only to aid the Tenderers in the preparation of their

tender.

Conditional Tender will be rejected outright considering it as Non

responsive offer and Tender will be liable to be rejected outright if it is

found that;

a) The Tenderer proposes any alternation in the work specified in the

tender or in time allowed for completing the works or indicate any
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other unacceptable condition.
b) The downloading of document is not carried strictly as provided on
website.
c) Disclosure/indication of the price in the technical bid shall render
the tender disqualified and rejected.
Prior to the expiration of the prescribed period of tender validity or
such extended period the Employer will notify the successful tenderer,
by cable or telex, fax confirming in writing by registered letter that his
tender has been accepted. The notification of award will constitute the
formation of the contract. Upon the furnishing by the successful
tenderer of a performance security in accordance with the provisions
of General conditions of contract, the Employer will promptly notify
the unsuccessful tenderers that their tenders have been unsuccessful.
All costs, charges and expenses including stamp duty in connection
with contract as well as preparations and completion of agreement
shall be borne by the tenderers.
The contractor shall, in accordance with the requirement of the
Employer, afford all reasonable opportunities for carrying out their
work to any other contractors employed by the Employer and their
workmen and to the workmen of the Employer and of any other duly
constituted authorities who may be employed in the execution on or
near the site of any work not included in the contract or of any
contract which the employer may enter into in connection with or
ancillary to the works.
If the tenderer submits false / forged documents in support of
experience, the tender will be rejected and the tenderer will be black
listed from NMPA for Two years.
The successful bidder, with in 7 (Seven) days from the date of work
order, shall submit self-attested copy of statutory documents such as
PAN card, GST registration certificate, ESI registration certificate, EPF
registration certificate, Labour Identification Number (LIN) and any

other documents required for successful completion of work



30

3. ANNEXURES

To

Sir,

ANNEXURE - 1
LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)
Date:

The Executive Engineer (Civil),
New Mangalore Port Authority,
Administration Building,

Panambur, Mangalore — 575 010

Sub: “Cleaning the spill over materials of Iron Ore Fines from the existing
paved road surface and cleaning the drain in MDL yard for the year 2023-24 -
Re Tender”

*hkkkkk

Being duly authorized to represent and act on behalf of .........................

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all

of the requirements of the bid document and information provided, the undersigned

hereby apply for the project referred above.

I / We declare that the offer is unconditional, and validity for 120 days

I/ We are submitting our Bid enclosing the following, with the details as per the

requirements of the Bid Document, for your evaluation.

i.

ii.
iii.
iv.
V.
Vi.
Vii.
Viii.
iX.
X.

Xi.

Xil.

Power of Attorney (if any)

Organization Details (Annexure 3)

Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 4)
Average Financial turnover over the last three financial year - (Annexure 5)

List of work in hand at New Mangalore Port (Annexure- 6)

List of tools and plants (Annexure-7)

Declaration (Annexure-8)

Format For Furnishing Bank Information for E-Payment Annexure 10&11
Indemnity Bond (Annexure-12)

Bid Security / EMD Paid by NEFT vide UTR No................ dtd. ................ of
(name and address of the branch).
Tender fee paid by NEFT vide vide UTR No...............dtd. ................ of (name

and address of the branch).
Copy of valid PAN card, ESI, PF &GST Registration certificate.

Signature
(Authorised Signatory)
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Annexure - 2
ON STAMP PAPER of Rs 100/-

“CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF --cmomommommmoomomooo

(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me
by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name,
designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board
of Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying
on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents,
prepare, sign, execute and submit tenders for execution of Construction of New
CISF barrack at New Mangalore Port or any other works incidental to such
construction works.

b) To discuss the technical and financial matters, negotiate and accept prices and
take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause included
in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and to
perform such other acts, matters, things as the Attorney shall consider requisite
or advisable as full and effectively as the Company could do, if present and acting

there.
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I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated to me
by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds
and things done by the said Attorney by virtue of this power of attorney, shall be
construed as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said

Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &

designation of the Attorney), on this day of , 20 (Two
thousand ).

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this
___ day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON

BY
(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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Annexure — 3

“CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:

1.
2.

Name of the Owner:

Address:

Telephone No. :

Fax No.

Description of Applicant

(for e.g. General, Civil Engineering

Contract or Joint Venture/Consortium etc.)

4. Registration and Classification of Contractors:

5. Name and address of bankers:

6. Number of years of experience as a general contractor:-

In own Country:

Internationally:

7. Number of years of experience as a sub-contractor:

8. Name and Address of partners or associated companies to be involved in the

project and whether Parent/Subsidiary/other:
Name and address of any associates knowledgeable in the procedures of

customs, immigration and local experience in various aspect of the project etc.

10.Name and address of the companies / Sub-contractors who will be involved in

the execution of works, namely:

Signature

(Authorised Signatory)
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Annexure - 4

NEW MANGALORE PORT AUTHORITY
“CLEANING THE SPILL OVER MATERIALS OF
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

IRON ORE FINES FROM THE

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following
format (Client Certificates/work completion certificates or any other documentary evidences
with respect to the eligibility work)

ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:

Sl. | Description Bidder to fill up the details

No. here

1 Name and Address of the Client

2 Title of the Eligible Assignment

3 Date of completion of the Eligible
Assignment

4 Project Cost

5 Reference No of the enclosed work order

6 Reference No of the enclosed Client work
Completion Certificate

7 Reference No of any other documentary
evidence; if enclosed.

8 Name, telephone no, telefax no and email
address of the client’s representative

9 Description and Scope of Work

Signature
(Authorised Signatory)

Certificate from the Statutory Auditor
This is to certify that the information contained in Column 4 above is correct as per the
accounts of the Applicant and/ or the clients.

(Signature, name and designation of the authorised signatory)
Date: Name and seal of the audit firm:
In case the Applicant does not have a statutory auditor, it shall provide the certificate from

Instructions:

its chartered accountant that ordinarily audits the annual accounts of the Applicant.

i. Bidders are expected to provide information in respect of Eligible Assignments in this
Section. The assignments cited must comply with the criteria specified Clause No. 12.0(a)
Minimum eligibility of the “Instructions to Tenderers”.

ii. A separate sheet should be filled for each of the eligible assignments.

iii. The details are to be supplemented by documentary proof (Work order and work
completion certificate) from the respective client for having carried out such assignment
duly certified by clients.
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Annexure - 5
NEW MANGALORE PORT AUTHORITY
“CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

FINANCIAL CAPABLITY

(A) Net worth & Average Annual Turnover of the Bidder

Net Worth Turnover
Year 1 Year 1 Year 2 Year 3 Average

Instructions:

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves +
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the
Financial Year 2020-21. Year 2 shall be the year immediately preceding Year 1 and Year 3
shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual
Reports as required under this Bid Document.

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted
Accountant or Competent Authority.

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the
work)
Source of Credit line Amount

There should be a letter from the Bank mentioning that line of credit offered is specifically for
this work/contract.

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their
internal resources without availing the loan of credit, a specific mention to be made to this
effect and proof for such resources shall be enclosed.

Certified by C.A Signature
(Authorised Signatory)
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Annexure — 6
NEW MANGALORE PORT AUTHORITY

“CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT

The Tenderer shall furnish in the format given below details of works being

carried out by him at the time of bidding in NMPT

SI.No | Name of work Work order | Value of Work | Average annual
No. and | Order in Rs. financial turnover
Date as per MEC for

the work

Bidder
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Annexure — 6A (Not applicable)

NEW MANGALORE PORT AUTHORITY

“CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

NOT APPLICABLE

DETAILS OF PROPOSED APPROACH & METHODOLOGY
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of

the works, along with a construction programme showing sequence of operation and

the time frame for various segments of temporary and permanent works.

Signature

(Authorised Signatory)
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NEW MANGALORE PORT AUTHORITY
IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

Annexure — 7

PLANT AND EQUIPMENT PROPOSED FOR THE WORK (Not Applicable)

Please indicate the main plant and equipment considered to be necessary for

undertaking the work and whether this plant is ready in ownership or will be

purchased or hired.

Descript
ion of
equipme

nt

Require
ment

no. /

capacity

Owned /
leased /
to be
procure
d

Nos /
capac

ity

Age 7/
conditi

on

Remarks
(from
whom to
be

purchased)

At what stage of
contract
the

period
equipment

will be available

Note: The equipment indicated in the above statement will form part of contract

agreement and as such the bidders are requested to indicate the availability of the

equipment at site and at what stage of the construction period in a separate column.

Signature
(Authorised Signatory)
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Annexure — 8
NEW MANGALORE PORT AUTHORITY

“CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES FROM THE
EXISTING PAVED ROAD SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR
THE YEAR 2023-24 - RE TENDER”

DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

Vi.

I have read the tender document Vol. | (Section | to I11) Vol.ll (Section IV and V)
and Vol.lll (Section V and VII) and agreed to the terms and conditions
mentioned therein.

All details regarding construction plant, temporary work and personnel for site
organization considered necessary and sufficient for the work have been
furnished in the Annexures to Conditions of Contract in Volume | and that such
plant, temporary works and personnel for site organization will be available at
the site till the completion of the respective work.

No conditions are incorporated in the financial bid. In case any conditions are
specified in the financial bid, the tender will be rejected summarily without
making any further reference to the bidder.

We have not made any payment or illegal gratification to any persons/ authority
connected with the bid process so as to influence the bid process and have not
committed any offence under PC Act in connection with the bid.

We shall undertake that, the Employer i.e. NMPA is indemnified against all
damages or compensation payable at Law in respect of or in consequence of any
accident or injury to any workman or other person in the employment of the
Contractor or Sub-Contractor against all claims, demands, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto and
the Employer shall be at liberty to deduct or adjust from the Contactor’'s bills an
amount that Employer may be called upon to pay towards claims, demands,
proceedings, costs, charges and expenses Whatsoever in respect of or in
relation to any accident or injury referred to above without any reference to the
Contractor. Indemnity Bond shall executed in prescribed format.

We shall comply with all the Central State and Municipal Laws and Rules and
we shall be solely responsible for complying with the provisions of the Contract
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation &
Abolition) Karnataka Rules 1974 and rules there under and the enactments

that may be applicable including ESI Act, the payment of wages act, Provident
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Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen
Compensation Act or any other applicable legislation and the Municipal by-laws
or other statutory Rules and Regulations whatsoever in force if these are
applicable. Any obligations finding or otherwise missed under any statutory
enactments, rules & regulations there under shall be the responsibility of the
Contractor and the NMPA will take no responsibility for the same. The
Contractor should take Workmen's Compensation Policy for his Workers, who
are not covered under ESI and submit the same to the EIC immediately after
commencement of the work.

We undertake that, we are liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the works.
If any claim is made against New Mangalore Port Authority on this work, the
Port Authority shall have the right to deduct the same from the bill amount
payable to the contractor after verification of the validity and if admissible as
per rules

*We disclose with that we have made / not made payments or propose to be

made to any intermediaries (agents) etc in connection with the bid.

* Note: Delete whichever is not applicable.

Signature

(Authorised Signatory)
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Annexure-9
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE)

WHEREAS, [Name of Bidder] (hereinafter called “the Bidder”)
has submitted his bid dated [date] for the Cleaning the

spill over materials of Iron Ore Fines from the existing paved road surface and

cleaning the drain in MDL yard for the year 2023-24 - Re Tender (hereinafter called

“the Bid").

KNOW ALL PEOPLE by these presents that We

[name of bank] of (name of country) having our registered

office at (hereinafter called “the Bank”) are bound unto
[name of Employer] (hereinafter called “the

Employer”) in the sum of 1 for which payment well and

truly to be made to the said Employer the Bank binds itself, his successors and
assigns by these presents.
SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid
validity specified in the Form of Bid;

or

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer
during the period of bid validity:

(@) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders, or

(c) does not accept the correction of the Bid Price pursuant to Clause 27;

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by him
is due to him owing to the occurrence of one or any of the three conditions,

specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 2 days

after the deadline for submission of Bids as such deadline is stated in the
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Instructions to Bidders or as it may be extended by the Employer, notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee

should reach the Bank not later than the above date.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to RS ........................... (Rupees
........................................... only) and unless a claim in writing is lodged with us
within 3 months of the date of expiry or the extended date of expiry of this guarantee

all our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this ......... day of
...... 20 ......

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Clause
16 of the Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted by the

Employer before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT
SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party

Bank A/c No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location)

FAX No.

E-Mail ID : (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of

beneficiary

the

2 Credit Account No.
(Should be full 14 digit)

3 Account Type
(SB or CA or OD)

Name of the Bank

Branch

(Full address with telephone No.)

IFSC Code Number (11 digit)

MICR code
(Should be 9 digit)

8 Telephone/Mobile/Fax No. of

beneficiary

the

Telephone:

Mobile

Fax

9 Photostat copy of a Cheque

Signature of the party with seal

Verified the details furnished by the party and it is ascertained that the

information furnished are in full shape as required. Xerox copy of a Cheque is also

enclosed.

Signature of the HOD/HOO with seal
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Annexure-12
INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
‘Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after
referred to as ‘Indemnified’ which expression shall unless repugnant to the context
or meaning thereof include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and conditions
set out interalia in the work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub-contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the
indemnified against all damages or compensation payable at law in respect of or in
consequence of any accident or injury to any workmen or other person in the
employment of the contractor or sub-contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto and the indemnified shall be at liberty to deduct or adjust from the bills
payable to the indemnifier by the indemnified for an amount that the indemnified
may be called upon to pay towards claims, demands, proceedings, costs, charges
and expenses whatsoever in respect of or in relation to any accident or injury
referred to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Municipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory’'s Act, the Workmen
Compensation Act or any other applicable legislation and the Municipal by-laws or
other statutory Rules and Regulations whatsoever in force if these are applicable.

Any obligations finding or otherwise missed under any statutory enactments rules &
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regulations there under shall be the responsibility of the Indemnifier and the
Indemnified will have no responsibility for the same. The Indemnifier shall obtain
Workmen’s Compensation Policy for his workers, who are not covered under ESI and
submit the same to the ESIC immediately after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers /
persons engaged by him for the satisfactory execution of the works. If any claim is
made against Indemnified arising out of this work, the Port shall have the right to
deduct the same from the bill amount payable to the Indemnifier after verification of
the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending
on nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to
indemnify the indemnified against any unforeseen incidents / accidents, which may
lead to fatality including death, permanent/ partial disablement, injury, financial
loss, legal issues or any other etc., of the labourers / workmen's/ staffs of the
contractor / sub-contractor for which the indemnified and its officers 7/

representation are in no way responsible.

INDEMINIFIER
(Signature with Name and
Designation)

Company Seal

Station:

Date:

Witness:

Signature with Name, Designation & Address

Signature with Name, Designation & Address
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4. FORM OF AGREEMENT
Name of work:
Letter of Authority: (work order No. and date)

I. ( Name of Contractor) , do hereby agree to execute the above work at rates
noted in the “Schedule of Quantities and Rate” which amounts to Rs.( Agt.
Amount) (Agt. Amount in words) subject to the conditions and specifications set
forth in the contract, the work shown upon, the drawing described in the said
specifications and comply with the rate of progress noted therein.

This contract document contains Pages including this page and

drawing in all.

Signature and Address of the Contractor with date

Dated signature of the witness to

the contractor’'s signature with full address

The contract agreement is hereby accepted by me on behalf of the Board of

Trustees of the New Mangalore Port Authority on the ........ day of ..... 2023
and assigned No. CEA/ /2023-24

Signature of the officer who accepts the Chief Engineer (Civil)

agreement on behalf of the Board of New Mangalore Port Authority

Trustees of New Mangalore Port Authority
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5. PERFORMANCE BANK GUARANTEE

In consideration of the Board of Trustees of the New Mangalore Port
Authority, incorporated under the Major Port Trusts Act, 1963, having its
Administrative office at Panambur, Mangalore, which expression shall mean
and include its successors and assigns (hereinafter called “the Board”) having
agreed to exempt ( Name of Contractor Processors having its Registered office
at ( address) which expression shall mean and include their Successors, and
Assignees (hereinafter called ‘the said Contractor’) from the demand, under
the terms and conditions of the Work order No. and date made between the
Board and the said contractor for the work of “ ( Name of work) (hereinafter
called “the said Work order”) of security deposit for the due fulfillment by the
said contractor of the terms and conditions contained in the said Agreement
on production of a Bank Guarantee for Rs....... (RUPEES ..o
only), WwWe, M/S (hank)., a company
registered under the Companies Act, 1956 and a banking company within the
meaning of Banking Regulation Act, 1949 and having its registered office and
one Of its branches at...........cooiiiiiiiii e (bank
address) (hereinafter referred to s the “Bank” at the request of the
Contractor, do hereby irrevocably and unconditionally undertake to pay to
the Board an amount not exceeding Rs................. (RUpe€es .......covevvviiiiiinis
only) on demand against any non-performance, loss of damage caused to or
suffered by the Board by reason of any breach by the said Contractor of any
of the terms or conditions contained in the Agreement.

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER:

1. We M/S i, (bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demur,
merely on a demand from the Board stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said
Contractor.

2. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However,

our liability under this guarantee shall be restricted to an amount not
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exceeding to RS /-
(RUPEES....oiii i only).
. We, M/s ...............eeieeeneno(bank).  Undertake to pay to the Board

any money so demanded notwithstanding any dispute or disputes
raised by the Contractor in any suit or proceedings pending before any
Court or Tribunal relating thereto, our liability under this present
being absolute and unequivocal. The payment so made by us under
this guarantee shall be a valid discharge of our liability for payment
there under and the Contractor shall have no claim against us for
making such payment.

. We M/s .......................(bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it
shall continue to be enforceable till all the dues of the Board under or
by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till the Engineer i/c on behalf of the board
certifies that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Contractor and accordingly
discharges this guarantee.

. We, ....oociiiiiiiieneee(bank) further agree with the board that the
Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Agreement or to extend time of
performance by the said Contractor from time to time or to postpone
for any time or from time to time any of the powers exercisable by the
Board against the said Contractor and to forbear or enforce any of the
terms and conditions relating to the said Agreement and we shall not
be relieved from our liability by reasons of any such variation, or
extension being granted to the said Contractor or for any forbearance
act or omission on the part of the Board or any indulgence by the
Board to the said Contractor or by any such matter or thing
whatsoever which under the law relating to sureties would but for this

provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to change in the constitution
of the Bank or the Contractor.

T We (bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Board in writing.

8. This guarantee shall remain in full force and effect up
0. and extendable from time to time upto the defect
liability period as per the relevant clauses of the tender on demand by
the Board.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to RS...................... (Rupees
.......................... only) and unless a claim in writing is lodged with us within
3 months of the date of expiry or the extended date of expiry of this guarantee

all our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this

(Seal with Signature of the Bank)

Witness:
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6. SCOPE OF WORK

The scope of work comprises of: “CLEANING THE SPILL OVER

MATERIALS OF IRON ORE FINES FROM THE EXISTING PAVED ROAD

SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR THE YEAR

2023-24 -RE TENDER” by awarding the work on contract basis includes:

i. Cleaning the spill over materials of IOF existing paved road surface by
sweeping including removing all debris, spillage and loose materials,
chipping, scraping, removing all materials and carrying debris to
suitable places immediately so as to keep the area neat and clean as
directed by the Engineer-in-charge including cost of all materials,
labour, T & P, hand carts and all other incidental charges etc.
complete. [Note: The total area mentioned is the quantity proposed for
one year from the date of commencement of work]. Upon award of
work, the Contractor has to execute the work by manually along with
list of tools and plant, details and number of labours proposed to be
deployed for the work. All registers pertaining to the work including
labour records shall be maintained by the Contractor and shall be
produced to the department at any time during inspection of works.
(The contactor has to deploy minimum 15 No. (4 male+11 female) of
labours in each shift. Total No. of labours to be engaged in two shift 30
Nos. per day)

ii. Hire charge of JCB for cleaning and removing of IOF from the drains at
MDL yard including cost of fuel, hire charges of the vehicle, etc.

complete as directed by the engineer in-charge.

The scope of work give above is only indicative and detailed scope of work
with technical specification are given in tender document and special

conditions of contract.
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7. SITE INFORMATION
7.1 Metrological Data
8.1.1 Climate

Temperature Max 34°C

Temperature Min 18°C

Annual Rainfall About 3450 mm

Weather Tropical Climate with high
humidity

7.1.2 Wind

The winds in the monsoon months of June, July and August are
predominantly from South-West and West with a maximum intensity of 5 in
the Beaufort scale (with occasional squall up to force 6)

7.1.3 Storms/Cyclones

Even though Mangalore is within the cyclone area of storms originating in the
Arabian sea and those that enter across the Indian Peninsula from the Bay of
Bengal cyclones are not as severe or frequent as in the Bay of Bengal.
Historically, there has been no major cyclone in the region for last many years
7.2 Site

The location and extent of the site is shown on the drawing No.21/82-LP The

work site falls within notified limit of New Mangalore Port.
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8. APPENDIX TO TENDER

Important Clauses of Contract

Clause
No. Description Remarks
4 Mobilization period 07 days (However no work shall be
commenced without signing contract
agreement). The work order will be
issued one week before starting of Iron
Ore handling, after confirmation by
Traffic Department NMPA.
4 Time of completion 12 (Twelve ) Months (including
monsoon)
5 Performance Security As per clause
The Penalty for the delay in
submission of the Performance
guarantee shall be at the rate of 0.25%
of the amount of performance
guarantee for each week or part of the
week for the number of weeks delayed
beyond the stipulated date of
submission.
26 Labour As per clause
28 Minimum amount of third | Rs. 5 lakhs in any one incident and to
party insurance be recouped after every incident till
completion of work
33 Traffic Regulation As per clause
37 Supply of Materials All  the materials required for
execution of work are to be arranged
only by the Tenderer
38 Water Supply As per clause
39 Power Supply Chargeable basis.
53 Variation Limit +/-10% of the contract award price
58 Payment of taxes Import or a Payment has to be made by the
incidental charges Contractor
59 Escalation As per clause
60(b) | Time within which payment to 30 days
be made after certification of
bill by the Engineer in charge
62 Limit of retention money 10% of the total tax invoice subject to
maximum of 5% of contract including
GST as applicable
63 Refund of retention money As per clause
68 Penalty for unsatisfactorily As per Clause
works
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GENERAL CONDITIONS OF CONTRACT
Definitions and Interpretation:

In the contract (as hereinafter) defined the following words and
expressions shall have the meanings hereby assigned to them except
where the context otherwise requires.

a) “Employer means Board of Trustees of New Mangalore Port Authority a
body corporate under the major ports trusts Act, 1963 or their
successors and assigns, acting through its Chairman/Dy. Chairman or
Chief Engineer (civil) or any other officers so nominated by the Board.

b) “Contractor and / or Tenderer” means the person or persons, firm,
corporation, joint venture or company whose tender has been accepted
by the Employer and includes the Contractor’'s servants, agents and
workmen, personal representatives, successors and permitted assigns.

c) “Contract” means and includes Tender Documents, Instructions to
Tenderers, General Conditions of Contract, drawings, specifications,
Bill of Quantities and Schedules any amendments there to, tender bid,
letter of acceptance and the Contract Agreement.

d) “Contract Price” means the sum named in the tender subject to such
additions thereto or deductions therefrom as may be made under the
provisions hereinafter contained.

e) “Specification” means the specification referred to in the tender and any
modifications thereof or additions thereto or amendments thereto as
may be from time to time be furnished or approved in writing by the
Employer.

f) “Drawings” means the drawings prepared by the Employer and
attached to Tender document.

g) “Site” means the land and other areas on, under in or through which
the permanent works or Temporary works are to be executed or carried
out and any other lands or area provided by the Employer for the
purpose of contract.

h) “Engineer-in-charge” means an officer of NMPA as nominated to be in
charge of works of this tender by Chief Engineer (Civil).

i) “Works” means the work to be executed in accordance with the contract

as described in the scope of the work, Bill of Quantities, Technical
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Specifications including modified, extra and additional work to be
executed under the contract and other documents forming part of
Tender documents. Specification and drawings submitted by the
Contractor and shall include all temporary works and permanent
works.

“ Approved/Approval” means the approval in writing.

Singular and plural:

Words importing the singular only also include the plural and vice
versa where the context requires.

Headings or notes:

The headings and marginal notes in these conditions of contract and
instructions to tenderers or elsewhere in the tender shall not be taken
to be part there of tender document or be taken into consideration in
the interpretation or construction thereof or of the contract.
Completion period:

The work shall be completed in accordance with the provisions of the
contract with any authorized alterations, amendments, addition or
omissions within the completion period stipulated in Tender Notice or
such further period as may be allowed by the Engineer

The Contractor shall commence the work within 07 days from the date
of issue of acceptance letter by the Employer and carry out the same
expeditiously at whatever point or points and in such portion as the
Employer may direct. The completion period of this contract shall be
12 ( Twelve ) Months (including monsoon) from the date of issue of
acceptance letter excluding first seven days as mobilization period.
However the work order will be issued one week before starting of Iron
Ore handling, after confirmation by Traffic Department NMPA.
Performance Security:

Within 21 days after the issue of the notification of the award of
contract from the Employer, the successful Bidder shall deliver to the
Employer a Performance Security in the form of Insurance Surety
Bonds, Account Payee Demand draft, Fixed Deposit Receipt from a
commercial bank, remittance by RTGS or in the form of Bank

Guarantee of a Scheduled Bank, having its branch at Mangalore and
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encashable at Mangalore for an amount equivalent to 5% of the
Contract price (including GST), as applicable rounded off to the nearest
1000, as per draft annexed hereto guaranteeing the performance of the
contract. The cost of the Bank Guarantee to be so entered into shall be
borne in all respects by the contractor. Failure of the successful
tenderer to furnish the required Bank Guarantee shall constitute
sufficient grounds for the termination of the contract and EMD shall be
forfeited. The validity of the performance security shall be renewed time
to time till completion of the work. The performance security of 5% of
the contract price (including GST) shall be valid for contract period and
will be extended for further if required.

In the event of forfeiting the EMD / LD / SD / Performance Security
GST is applicable and while imposing penalty applicable GST shall be
collected.

Care and diligence:

The contractor shall exercise all reasonable care and diligence in the
discharge of all technical, professional and contractual duties to be
performed by them under this contract and shall be fully responsible to
the Employer for the proper, efficient and effective carrying out of their
duties.

Signing of Agreement:

Upon the receipt of the notification of award by the successful tenderer
shall prepare a draft of the agreement and submit the same to the
Employer within 21 days of the date of receipt of notification of award.
The employer shall return the draft duly approved within ten days from
the receipt of the draft and the successful tenderer shall get the same
engrossed, have the correct amount of stamp duty adjudicated by
Superintendent of Stamps, Karnataka and thereafter return the same
duly signed and executed on behalf of the successful tenderer, all at his
own cost within two weeks from the receipt of the approved draft. No
work shall be commenced without signing contract agreement.
Preparation of copies for the contract documents :

Upon signing the contract agreement, the contractor shall make Ten

copies of contract document in hard bound cover which shall comprise
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all the documents used in contract/Agreement and provide the same to
the Employer at no extra cost.

Handing over of site -

The Engineer in charge, after the issue or written order to Contractors
to commence the works, give to the Contractor possession of so much
of the site as in the opinion of the Engineer in charge may be required
to enable the Contractor to commence and proceed with the
construction of the works in accordance with the programme referred to
in clause 12 of the General Condition of Contract and will from time to
time as the work proceed, due to the contractor possession of such
portion of the site as may in the opinion of the Engineer in charge be
required to enable the Contractor to proceed with the construction of
the work without interruption of the work in accordance with the said
programme. The Engineer in charge reserve the right to take back from
the Contractor the portions of “site” which in the Engineers opinion is
considered unnecessary for the purpose of “Works”. If the Contractor
suffers any delay due to failure in handing over the site accordance
with the terms of this clause, the Engineer in charge grant an extension
of time for the completion of the works without any financial
repercussions on the either side.

Setting out - Blank

Assignment and subletting:

The contractor shall not sublet the works or any part thereof without
the written permission of the Employer nor assign his right and interest
in these presents nor assume a fresh partner or partners nor dissolve
the partnership at present existing between him in reference to this
contract without the written permission of the Employer and such
consent, if any, given shall not relieve the contractor from any liability
or obligations under the contract and he shall be responsible for the
acts, defaults and neglects of any Sub contractor or his servants agents
or workmen as fully as if they were the acts, defaults or neglects of the
Contractor provided always that the provisions on labour or a
piecework basis shall not be deemed to be a sub letting under this

clause.
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Programme of work and progress reports:

The contractor shall submit to the Employer within two weeks of the
award of contract six copies of a detailed CPM schedule or bar chart
showing them approved from estimated date or commencement and
completion of the various section of the works. The detailed CPM or
schedule or bar chart shall be supplied to the employer and when it is
revised. The Contractor to the employer before the second day of every
week progress during the preceding week on all items of each section of
the work in relation to and in respect of the detailed CPM schedule.
Rate of Progress:

The Contractor shall submit a weekly progress report to Engineer in-
charge. If for any reason, the rate of progress of the works or any
section thereof at any time in the opinion of the Employer is too slow to
comply within the time for completion, the employer shall so notify the
contractor who shall there upon take such steps as are necessary,
subject to the consent of the Employer to expedite progress so as to
comply with the time of completion. The contractor shall not be
entitled to any additional payment for taking such steps, as a result of
any notice given by Employer under this clause. If the contractor
considers that it is necessary to do any work at night or on locally
recognised days of rest he shall be entitled to seek the consent of the
Employer to fulfillment of conditions necessary on account of security,
safety and ensuring quality of works.

Working Hours :

8 (eight) hours per shift with one hour recess. Labour shall be deployed
for cleaning of the spillage materials from roads, when the IOF / Cargo
is in movement from Railway yard to Stack yard or shifting of cargo
from stack yard to berths during shipment.

Labour Camp Area and area for setting up plant and office:

The contractor shall be allotted a rent free area for site office and plant.
The Contractor shall at his cost and expenses fill the said area up to a
suitable height including access thereto it so required at his own cost to
make it habitable. The contractor shall at his cost and expenses

arrange required water and electricity, sanitation, cook houses fire
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prevention and fire-fighting equipment, furniture, créche for children of
his staff and labour employed for the purposes, other requirements in
connection with such accommodation or amenities. On completion of
the Contract, unless otherwise agreed with the Employer, the
temporary camps/housing provided by the Contractor shall be removed
and the site reinstated to its original condition, all to the approval of
the Engineer for their labour camp. The contractor shall have to abide

by the custom and security restrictions, if any.

Use of Ground: (Deleted)

Temporary fencing, gate etc.: (not applicable)

Tenderer shall provide fencing or gate if necessary during execution of
work.

Access to Site:

The Contractor shall obtain prior permission of the Employer before
any person not directly connected with the works visits the site.
Contractor shall obtain prior permissions for his workers gate pass/for
materials etc., as may be required to carry out the works inside the
custom area of from the Employer and shall follow the rules and
regulations Employer which may be enforced from time to time for
entry or exit.

Contractor’s Employees:

19.1 The contractor shall provide and employ on the site in connection

with the execution and maintenance of the works:

a) Only such technical assistants as are skilled and experienced
in their respective fields and such foremen and leading hands
as are competent to render proper supervision to the works
they are required to supervise.

b) Such skilled, semiskilled and unskilled labours as are
necessary for the proper and timely execution and
maintenance of the works.

19.2 When so directed by the Engineer-in-charge the contractor shall
remove forthwith from the works any persons mentioned in Cl.19
above employed by the Contractor in or about the execution or

maintenance of the works, who in the opinion of the Engineer-in-
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charge misconduct himself or is incompetent or is negligent in
the proper performance of his duties or whose employment is
otherwise considered by the Engineer-in-charge to be undesirable
and such persons shall not be re-employed on the works without
the written permission of the “Engineer-in-charge”. Any person so
removed from the works shall be replaced without delay by a
competent substitute approved by the “Engineer-in-charge”.

19.3 Any person previously employed by the New Mangalore Port
Authority on regular basis is not allowed to work as Contractor or
as his employee for a period of two years from the date of his
retirement from the Employer’'s service, without the previous
permission of the Employer. The contract is liable to be
cancelled if either the contractor or any his employee is found at
any time to be such a person who had not obtained permission of
Employer as aforesaid before submission of tender or engagement
in the Contractor’s service as the case may be.

19.4 The Contractor shall if required by the Engineer-in-charge deliver
to the Engineer-in-charge or his representative return of labour
in such form and at such intervals as the Engineer-in-charge
may prescribe showing the details of the supervisory staff and the
numbers of other class of workers from time to time employed by
the Contractor on the works.

20. Contractors Temporary Structures:

The Contractor may, at his own costs and expenses and subject to the

approval of the Employer and statutory authorities, construct offices,

stores, workshop and accommodation of staff and labour in the area
allocated to him and remove the same as per the orders of the

Employer on completion of the contract. Site office accommodation

shall not be provided by the Employer. Whenever required the

Contractor shall furnish such details of his temporary works as may be

called for by the Employer and the Contractor shall satisfy the employer

as to their safety and efficiency. Employer may direct those temporary
works which he considers unsafe or inefficient be removed and replaced

in a satisfactory manner. The Contractor shall immediately follow
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Employer's directions/instruction, on maintenance of all the
equipment’s and he shall ensure that they are suitable for the work and
is maintained in such a manner as to ensure their efficient working.
The employer, may if they deem fit, direct the contractor to remove from
site any equipment which are not efficient and/or prejudicial to the
quality of work to be replaced by equipment to their satisfaction. The
contractor shall immediately follow Employer’s directions/instructions.
Protection and care of service lines:
Drains, pipes, cables, overhead wires and similar services whether
above or below the ground and/or not shown on the drawings which
may be encountered in the course of the works shall be saved and kept
harmless from injury and /or loss or damages by the contractor at his
own costs and expenses so that they continue to be in full and
uninterrupted use to the Employer. The contractor shall not store any
materials or otherwise occupy any part of the site in a manner likely to
hinder the operation of such services. The contractor shall at his own
costs and expenses and without any delay repair and make good to the
satisfaction of the employer, any injury and/or loss or damage caused
by the contractor to the same.
Environmental Controls:
Safety statistics, including details of any hazardous incidents and
activities relating to environmental aspects and public relations
Not Foreseeable physical obstructions or conditions: Deleted
Care of Works:
The contractor shall take full responsibility for the care of the works
and materials and Plant for incorporation therein from the
Commencement Date until the date of issue of the Substantial
Completion Certificate for the whole of the Works. When the
responsibility for the said care shall pass to the Employer provided
that:
a) if the Engineer-in-charge issues Substantial Completion Certificate
for any Section or part of the Permanent Works the Contractor shall

cease to be liable for the care of that Section or part from the date of
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issue of the Taking-over Certificate, when the responsibility for the

care of that Section or part shall pass to the Employer, and

The contractor shall take full responsibility for the care of any

outstanding works and materials and Plant for incorporation therein

which he undertake to finish during the Defects Liability period until

such outstanding works have been completed.

24.1

24.2

24.3

Responsibility to Rectify Loss or damage:

If any loss or damage occurs to the works, or any part thereof, or
materials or Plant for incorporation therein, during the period for
which the Contractor is responsible for the care thereof from any
cause whatsoever other than the risks defined in sub -clause
24.3, Contractors, shall, at his own cost rectify such loss or
damage so that the permanent work confirming every aspects
with them provisions of the contract to the satisfaction of the
Engineer in charge. The Contractor shall also be liable for any
loss or damage to the works occasioned by him in the course of
any operations carried out by him for the purpose of complying
with his obligations under Clauses -69.

Loss or damage due to Force majeure:

In the event of any such loss or damage occurring from any of the
risks defined in sub - clause 24.3 or in combination with the
other risks, the contractor shall if and to the extent required by
the employer, rectify the loss or damage and the employer shall
determined an addition to the contract price in accordance with
Clause 52 and shall notify the Contractor accordingly. In the case
of a combination of a risks causing loss or damage any such
determination shall pay into account the proportional
responsibilities of the Contractor and the Employer.

Force Majeure:

Force majeure even shall mean any events or circumstances or a
combination of events or circumstances set out here and there,
which materially and adversely affect the contractor or the
employer claiming force majeure (“effected Party”) performing its

obligations in whole or in part under this contract and which
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is/or beyond the reasonable control of the effected party and

which the effected party could not have prevented by the exercise

of the reasonable skill and care and which (or the consequent of

which) material and adversely effects the performance by the

effected party of its obligations under this contract in whole or in

part:

a.

Acts of god or events, such as storm, cyclone, hurricane, flood,
landslide, volcanic eruption or fire (to the extent originating
from a source external to the project) effecting the
construction or operation of the Project/project facilities and
services.

War, (Whether war be declared or not), invasion, act of foreign
enemies.

Rebellion, revolution, insurrection, or military or usurped
power or civil war.

Epidemic, famine.

lonizing radiation, or contamination by radio-activity from any
nuclear fuel, or from any nuclear waste from the combustion
of nuclear fuel, radio-active toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear
component thereof.

Pressure waves caused by aircraft or other aerial devices
traveling at sonic or super sonic speeds.

Riot, commotion or disorder, unless solely restricted to
employees of the Contractor or of his subcontractors and

arising from the conduct of the works.

. Loss or damage due to the use of occupation by the Employer

of any section or part of the permanent works, except as may
be provided for in the Contract.

Loss or damage to the extent that it is due to the design of the
works, other than any part of the design provided by the

Contractor or for which the Contractor is responsible.
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25. Notice and Licenses

26.

The Contractor shall at his costs and expenses give to the Municipal or

Panchayat, Police and other authorities all notices etc., that may be

required in law to be given and obtain all necessary permissions and

licenses etc. for temporary obstructions, enclosures and pay all fees,

taxes charges etc., which may livable by such authorities for that

purpose. The Contractor shall make good any damage to the adjoining

property whether public or private.

Labour :

Vi.

Vil.

The Contractor shall make his own arrangements for the
engagement of all labour for doing the work at site or in respect of
or in connection with the execution of work as also for the
transport, housing, feeding and payment thereof.

The Contractor shall provide on the site, an adequate supply of
drinking and other water for the use of the contractor’s staff and
labours.

The Contractor shall not import, sell, give, barter or otherwise
dispose of any alcoholic liquor, or drugs, or permit or suffer any
such importation, sale, gift, barter or disposal by his sub-
contractor/s, his/their servants, agents or employees.

The contractor shall not give, barter or otherwise dispose of to any
person or persons, any arms or ammunition of any kind or permit
or suffer the same as aforesaid by his sub-contractor/s, his/their
servants, agents or employees.

The contractor shall in all dealings with labour in his employment
have due regard to all recognised festivals, days of rest and other
customs.

In the event of any outbreak of illness of an epidemic nature, the
contractor shall comply with and carry out such regulations,
orders and requirements as may be made by the Government, or
the local medical or sanitary authorities for the purpose of dealing
with and overcoming the same.

The contractor shall at all times take all reasonable precautions to

prevent any unlawful, riots or disorderly conduct by or amongst
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his employees/labour and for the preservation of peace and
protection of persons and property in the neighborhood of the
works against the same.

The contractor shall at all times during the continuance of the
contract comply fully with all existing Acts, Regulations and bye
laws including all statutory amendments and reenactment of State
or Central Government and other local authorities and any other
enactments and acts that may be passed in future either by the
State or the Central Government or local authority, including
Indian Workmen’s Compensation Act, Contract labour(Regulation
and Abolition) Act, Minimum wages Act, Provident Fund
Regulations, Employees Provident Fund Act etc., and sanitary
arrangement for the said Act. Health and Sanitary Arrangements
for workmen. Insurance and other benefits, etc., and shall
indemnify and keep the Employer indemnified in case any
proceedings are taken/ commenced by any authority against the
Employer for any contravention of any of the laws or scheme by the
Contractor. If as a result or contractor's failure, negligence,
omission, default or non-observance of any provisions of any laws,
the Employer is called upon by any authority to pay or reimburse
or required to pay or reimburse any amount, the Employer shall
be entitled to deduct the same from any moneys due or that may
become due to the contractor under this contract or any other
contract or otherwise recover from the contractor any sums which
the Employer is required or called upon to pay or reimburse on
behalf of the contractor. All registration and statutory inspection
fees in respect of his work pursuant to the contract shall be paid
by the Contractor.

The contractor shall comply with all the Central State and
Municipal laws and rules and shall be solely responsible for
complying with the provisions of the contract labour (regulations
and abolition) Act 1970 and rules thereunder and the other
enactments that may be applicable including ESI Act, the payment

of wages Act, Provident Fund Act, the minimum wages Act, the
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factories Act, the workmen compensation act or any other
applicable legislation and the Municipal by laws or other statutory
rules and regulations whatsoever in force in so far as these are
applicable. Any obligations finding or otherwise missed under any
statutory enactments, rules and regulations thereunder shall be
the responsibility of the contractor and the N.M.P.A. will take no
responsibility for the same. The contractor should take workmen's
Compensation Policy for this work and submit the same to the
Employer before starting of the work

The contractor shall maintain the records prescribed under ESI
regulations and make the contribution towards ESI in respect of
persons employed by the contractor. The contractor shall also
make available such records for inspection by ESI inspector during
the inspection and furnish copies off all such records to the
Employer regularly.

The contractor shall pay the labourers engaged by him on the work
not less than a fair wage, which expression shall mean, whether
for time or piece work, rates of wages as may be fixed by the Public
Works Department as fair wages for Mangalore District payable to
the different categories of labourers or those notified under the
Minimum Wages Act for corresponding employees of the Employer
whichever may be higher. The minimum wages shall be paid per
worker per day as per prevailing wages.

The contractor shall notwithstanding the provisions of any contract
to the contrary, cause to be paid a fair wage to the labourers
indirectly engaged by sub-contractors in connection with the said
works as if the labourer had been directly employed by him.

The contractor shall, before he commences the work, display and
correctly maintain in a clean and legible condition at a
conspicuous place on the site notices in English and in a local
language spoken by the majority of the workers, stating therein the
rate of wages which have been fixed as fair wages and the hours of
work for which such wages are earned and send a copy of such

notices to the Employer.
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The contractor shall maintain records of wages and other

remuneration paid to his employees in such form as may be

convenient and to the satisfaction of the Employer and the

Conciliation Officer(Central), Ministry of Labour, Government of

India, or such other authorised person appointed by Central or

State Government and the same shall interalia include the

following particulars of each worker:

a) Name, works number and grade.

b) Rate of daily or monthly wage

c) Nature of work on which employed

d) Total number of days worked during each wage period.

e) Total amount payable for the work during each wage period.

f) All deductions made from the wage with details in each case of
the ground for which the deduction is made.

g) Wage actually paid for each wage period.

The contractor shall provide a wage slip for each worker employed

on the works.

The wage records and wage slips shall be preserved by the

Contractor for minimum period of 12 months after the last entry or

such time as the Employer may fix in that behalf.

The contractor shall allow inspection of the aforesaid Wage

Records and Wage slip to the Employer at a convenient time and

place after notice is received by him from the Employer demanding

such inspection.

The Employer or any other person authorised by them on their
behalf shall have power to make inquiries with a view to
ascertaining and enforcing due and proper observance of the Fair
Wages Clauses. The Employer shall also have the power to
investigate into any complaint regarding any default made by the
Contractor or his sub-contractor in regard to such provision.

) A workman shall be entitled to be represented in any
investigation or enquiry against him by :

a) An officer of a registered Trade Union of which he is a

member
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b) An officer of a federation of Trade Unions to which the
Trade Union referred to in previous sub-clause is affiliated.

c) Where the worker is not a member of any registered Trade
Union by an officer of a registered Trade Union connected
with or by any other workmen employed in the industry in
which the worker is employed.

II) The contractor or sub-contractor shall be entitled to be
represented in any investigations or enquiry under this clause
by an officer of an Association of Employers of which he is a
member.

1) No party shall be represented by a legal practitioner in any
investigation or enquiry under this clause unless all parties
agree.

The contractor shall comply with all the precautions as required
for the safety of the workmen by I.L.O convention (No0.62) as far as
they are applicable to the contract. The contractor shall provide all
necessary safety appliances goggles, helmets, masks, etc. to the
workmen and the staff.
The contractor shall at his own expense provide footwear and other
gears and equipment for all labour engaged on concrete mixing
work and all other types of work involving the use of tar, cement
etc. to the satisfaction of the Employer and on his failure to do so,
the Employer shall provide the same and recover the cost thereof
from any amount due or which may become due to the contractor
or from any amount lying with them or under their control.

Contractor shall furnish particulars of all labour proposed to be

employed by him on the works in NMPA area indicating their

names, father's name, present address, permanent address and
two photographs. This is in addition to other requirements

regarding security passes etc. if any.

. The engineer-in-charge shall have the right to withhold for the

benefit of the worker or workers from the money due to the
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contractor any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of
non-fulfillment of the conditions of the contract, non-payment of
wages or of deductions made from his or their wages which are not
justified by the terms of the contract or non-observance of the
regulations.

xxiv. For work carried out in the vicinity of any wharf or quay, the
Contractor shall abide by all the provisions of the Dock Workers
(Safety, Health and Welfare) Scheme, 1961.

Insurance for personal injuries:

The contractor shall at his own costs and expenses obtain and shall

cause any subcontractor to obtain such insurance as may be necessary

to cover the liability of the contractor or as the case may be of such
subcontractor in respect of personal injuries and death arising out of or

in the course of or caused during the execution of the works for a

minimum amount of Rs. 25 lakhs and shall produce or cause any such

subcontractor to produce for inspection the relevant policy or policies
together with receipt for the premium paid under such policy/policies
as and when required by the Employer.

i. The Employer (NMPA) shall not be liable for any accident, damage or
compensation payable to any workman or other person in the
employment of the Contractor or any Subcontractor.

ii. Employer Liability Insurance: The Contractor shall indemnify and
keep indemnified the Employer i.e. NMPA against all damages or
compensation payable at Law in respect of or in consequence of any
accident or injury to any workman or other person in the
employment of the Contractor or Sub-Contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto and the Employer shall be at
liberty to deduct or adjust from the Contactor's bills an amount that
Employer may be called upon to pay towards claims, demands,
proceedings, costs, charges and expenses Whatsoever in respect of

or in relation to any accident or injury referred to above without any
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reference to the Contractor. The Contractor shall execute indemnity
bond in prescribed format.

iii. The Contractor shall comply with all the Central State and
Municipal Laws and Rules and shall be solely responsible for
complying with the provisions of the Contract Labour (Regulations &
Abolition) Act, 1970 & the contract labour (Regulation & Abolition)
Karnataka Rules 1974 and rules there under and the enactments
that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory's Act. The
Workmen Compensation Act or any other applicable legislation and
the Municipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or
otherwise missed under any statutory enactments, rules &
regulations there under shall be the responsibility of the Contractor
and the NMPA will take no responsibility for the same. The
Contractor should take Workmen's Compensation Policy for his
Workers, who are not covered under ESI and submit the same to the
EIC immediately after commencement of the work.

iv. The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of
the works. If any claim is made against New Mangalore Port
Authority on this work, the Port Authority shall have the right to
deduct the same from the bill amount payable to the contractor after
verification of the validity and if admissible as per rules.

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure
the use of PPE such as helmets, safety shoes, nose masks, hand
gloves, Safety Harness or any other equipment as required
depending on nature of work by his staff at site.

28. Third Party Insurance:

Before commencing the execution of the work the contractor shall

insure in the joint names of the employer and the contractor against

any damage or loss or injury which may occur to any property or to any
person (including property and employees of the employer) by or arising

out of the execution of the works or temporary works in the carrying
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out of the contract. Such insurance shall be effected with an Indian
Insurance Company and in terms approved by the employer (which
approval shall not be unreasonably withheld) and for at least the
amount shown in the Appendix to the tender and the contractor shall
have to produce to the Engineer-in-charge the policy or policies of
insurance and the receipt for the payment of the current premiums.
Provisions of Latrines, Urinals etc.

The Contractor shall provide at his own cost proper latrines and urinals
for his workmen to the satisfaction of the Employer at approved sites in
such numbers as the Employer may require and shall compel his
servants, agents and workmen to resort to the use of such latrines and
urinals. The said latrines and urinals shall be carefully maintained by
the Contractor.

Provision of First Aid Box:

The contractor shall at his own cost provide and maintain at the site of
works a standard first aid box as directed and approved by the
Employer.

Anti Malaria Precaution.

The Contractor shall at his own costs and expenses take such
precautions as may be necessary to prevent the breeding of mosquitoes
on the work during the construction and all receptacles used for
shortage of water for soaking bricks etc. must be suitably protected for
this purpose or must be emptied at the close of the work every day.
Strike/Lock out by contractors employees:

Non-availability of labour or strike by the contractor’'s employees or lock
out shall not be a ground or any excuse for not completing the works
within the stipulated time nor shall be a ground or any excuse for
extension of period of completion of works.

Traffic Regulations:

The area of execution is in Custom bound area. All operations
necessary for the execution of the works shall, so far as compliance
with the requirements of the contract permits, be carried out so as not
to interfere unnecessarily or improperly with the usual operation, or the

access to use and occupation of public and private roads or and foot
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paths to or of properties whether in the possession of the Employer or
of any other person. The contractor shall indemnify the employer in
respect of all claims, proceedings, damages, costs, charges and
expenses whatsoever arising out of or in relation to any such matters in
so far as the contractor is responsible for.
Opportunities for other contractors -
The Contractor shall, in accordance with the requirements engineering
charge afford all reasonable opportunities for carrying out their work to:
34.1
a. any other contractors employed by the Employer and their
workmen.
b. The workmen of the Employer and
c. The workmen of any duly constituted authorities who may be
employed in the execution on or near the site of any work not
included in the Contract or of any contract which the
Employer may enter into in connection with or ancillary to the
works.
34.1 Facilities for Other Contractors:
If, however pursuant to Sub-Clause 34.1 the Contractor shall, on
the written request of the Engineer in charge
a) Make available to any such other contractor, or to Employer or
any such authority, any roads or ways for the maintenance of
which the Contractor is responsible, or
b) Permit the use, by any such, of Temporary works or
contractor’s equipment on the site, or
c) Provide any other service of whatsoever nature for any such
the Engineer shall determine an addition in the Contract Price
in accordance with Clause 52 and shall notify the contractor

accordingly, with a copy to the Employer.

35. Plant and equipment:

Contractor shall at his own costs and expenses provide all labour,
haulage, transportation of plant and equipments to be used for

executing the contract, all materials, stores, etc. required for efficiently
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carrying out and completing the work to the satisfaction of the
Employer.

Insurance of works and Contractors equipment -

36.1 Exclusions:

There shall be no obligation for the insurance in sub clause 24.1 to
include loss or damage cost by Force Majeure events /circumstances as
per the Clause 24.3hreinabove.

Materials:

The Employer will not supply any construction materials of whatsoever
nature and kind for the execution of the contractor shall at his own
costs and expenses make his own arrangement for obtaining all
materials required, for the execution of the work and ensure that the
requisite materials are procured in time.

Water supply: (not applicable to this contract)

The Contractor shall be allowed to draw water for the execution of work
from the nearest point of existing water supply line at the rate of
Rs.14.50 per cum or at prevailing notified rates. The contractor shall
note that this rate may vary during the contract period and water
charges will be recovered at the prevailing notified rates. The
Contractor shall at his costs and expenses lay their water pipe line /
water meter to meet his requirements considering the fluctuations in
regard to pressure and timings of water supply. The contractor shall at
his own costs and expenses provide storage tank, pumps, water meters
etc., to meet his requirements considering the fluctuations in regard to
the pressure and timings of water supply. Non availability of water for
execution of work within the stipulated time will not be ground or an
excuse for not completing the work within the stipulated period nor a
ground or an excuse for claiming any extra or additional cost which the
contractor may have to incur for obtaining the same from any other or
alternate sources nor shall be a ground of any excuse for extension of
period for completion of works.

Power Supply:

The Contractor shall be allowed to draw Electrical supply for the

execution of work from the nearest existing electrical sub station at rate
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as notified by NMPA from time to time. The contractor shall at his own
cost and expenses, lay the electrical cables/fittings, etc to meet his
requirements. The contractor shall provide Trivector Meter to read
consumption in units, power demand and power factor. Delay in supply
or non availability of electrical supply within stipulated time will not be
a ground or an excuse for claiming any extra time or additional cost
which the contractor may have to incur for obtaining the same from the
other or alternative sources or shall be a ground if any excuse for
extension of period for completion of work

Fuel Supply: Deleted

Telephone : Deleted

Recommendatory letter:

The Employer shall on written application by the Contractor and
without guaranteeing and / or without assuming any responsibility in
that behalf issue a certificate to the concerned authorities supplying
fuel, power etc. showing the bonafides of the Contractor and detailing
the work entrusted to him under this contract.

Non availability :

Non-availability of water, fuel, power any equipments materials
necessary for execution of work within the stipulated time will not be a
ground or an excuse or for not completing the work within the
stipulated time nor a ground or an excuse for claiming any extra or
additional cost which the contractor may have to incur for obtaining
the same from any other or alternate sources nor shall be a ground or
an excuse for extension of period for completion of works.

Keeping the site clean:

The contractor shall at his own costs and expenses, at all times keep
the site free from all obstructions and dispose of all surplus excavated
materials, rubbish etc., and other materials in such manner as he
deems fit or as directed by the Employer.

Workmanship

All the works shall be executed in the best and most substantial
workman like manner in accordance with particulars contained in or

implied by the Scope of work, specifications, Bill of Quantities and
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schedules, drawing or according to such other additional particulars,
instructions and approved drawings issued during the execution of the
work to the entire satisfaction of the Employer.
Records:
The contractor shall keep and maintain work passing register,
attendance register, PF and ESI contribution register, the copy of Bank
account details of the labours deployed by the contractor to be
submitted to this division, material account register, work diary and
such other records which they are bound to keep or which are required
to be kept under any provisions of law time being in force or that may
be enacted subsequently and the same shall be made available for
inspection of the employer from time to time as and when demanded by
the Employer.

Quality of Material:

The contractor shall give the specification of quality and workmanship

of materials to be used in the execution of the work as specified in the

Tender document.

Inspection :

i) Employer shall have full liberty from time to time and at all times to
inspect, examine and test the materials and workmanship and shall
at any and every such time reject any or all of the materials or
workmanship, which may seem to them defective or unfit or improper
for the purposes to which they are applied or intended to be applied
or not in accordance with the description mentioned in or intended
by the specification or the drawings submitted by the Contractor.

Defective Materials:

If the employer considers any materials unfit for use or not in

accordance with the specification, the same shall be removed by the

contractor from the site and 7/ or the work within 3 days after notice to
that effect has been given to the contractor and on the contractor
failing to remove such rejected materials, the same shall be removed by

the Employer at the Contractor’s risk and cost.
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Defects in workmanship:

The Contractor shall within 24 hours after notice in writing to that
effect has been given by the Employer, pull down and remove such
portion of the work as the Employer may consider to be not in
accordance with the specification given by the Contractor or is executed
in an unsatisfactory manner and shall at his own cost make good,
within 7 days by reconstruction or otherwise, as the Employer may
direct, all defects in workmanship, which may appear either during the
progress of the works or any time within the free maintenance period
from the date on which completion certificate is issued by the Employer
although the works or materials may have been previously passed or
even if the Contractor’s attention had not been previously drawn to the
unsatisfactory nature thereof. No certificate that may be granted by the
Employer under these presents shall relieve the Contractor from his
liability for and in respect of unsound work, any defect in workmanship
or work or bad materials discovered subsequent to the date of such
certificate.

Execution :

The contractor shall in consideration of payments to be made to him as
hereinafter provided execute and do the works set forth as described in
the scope of the work, guidelines and specifications, including any
amendments or additions or alterations or changes thereto approved by
the Employer.

Additions and alterations:

The Employer shall have power and authority from time to time and at
all times to make amendments or additions or alterations or changes in
the scope of the work, and specifications, drawings and Bill of
Quantities and give such further instructions and directions as may
appear to the Employer necessary and proper for the guidance of the
Contractor and the good and efficient execution of the works and the
Contractor and the good and efficient execution of the works and the
Contractor shall receive, obey and be bound by the same according to
the true intent and meaning thereof as if the same had been mentioned

or referred to in the scope of the work, specifications Bill of Quantities
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and Schedules and drawings. The Employer may also vary or alter the
levels or positions of any of the works contemplated/by approved
specifications or may order any of the works contemplated thereby to
be omitted, with or without the substitution of any other works in lieu
thereof, or may order any work or any portion of works executed or
partially executed to be removed, changed or altered, if required, and
may order that other work shall be substituted in lieu thereof and any
difference in the cost occasioned by any such diminution or alteration
so ordered and directed shall be added to or deducted from the amount
specified by the contractor and where the rates are not specified, then a
suitable rate backed up by rate analysis shall be submitted by the
Contractor and agreed upon between the contractor and the employer.
In the event of disagreement, the Employer shall fix such rates or prices
as shall in their opinion be reasonable and proper having regard to the
circumstances. The contractor shall give to the Employer before the
tenth day of every month, a statement in writing of any extra work
which he may have performed during the preceding month, failing
which any claim for which he may afterwards make for payment on
account of any such extra work will not be allowed.
Variation Exceeding +/-10%
If on certified completion of the whole of the works, it shall be found
that a reduction or increase greater than 10 per cent of the sum named
in the letter of acceptance results from:
a) The aggregate effect of all variation orders and
b) All adjustments upon measurement of estimated quantities set out
in the Bill of Quantities, but not from any other cause the amount of
the contract price shall be adjusted by such sum as may be agreed
between the contractor and the Employer or failing agreement, fixed
by the Employer having regard to all material, and relevant factors,
including the contractor’'s site and general overhead costs of the
Contract.
Rates and amounts include all charges:
The rates and amounts submitted by the tenderer shall be gross rates

and amounts and must include all payments on account of taxes,
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levies, duties, royalties etc, (excluding GST) payable to the State of

Karnataka or Government of India or any other authority or Body

Corporate and all other incidental charges that the tenderer may have

to bear for the execution of the works.

Fixing of Rates for Extra items:

The employer shall determine any extra or additional work done or

work to be omitted by his order in writing. All such work shall be

valued in the manner mentioned hereunder:

a) If similar item of work is available in the Bill of quantities then rate
in BOQ or a rate derived from BOQ rate shall be applied.

b) If a similar item of work is not available in the Bill of Quantities
then the rates as available in PWD SR Mangalore Division
applicable to the Contract plus ruling percentage shall be
applicable.

c) If the rate cannot be fixed as per (a) and (b) above the same shall be
decided based on the market rates of materials and labor, hire
charges of plant and machinery used, plus 10% for overheads and
profits of contractor

Provided that no variation of the rate shall be made unless as soon as
after the date of order as practicable and before the commencement of
the work or thereafter as soon as it is practicable notice shall have been
given in writing.
Quarry material & Royalty payments -
The Contractor shall at his own cost and expenses obtain fill
material/aggregate, as also find source for obtaining fill
material/aggregates required for execution of works. The Contractor
shall also bear all costs and expenses incurred by him for identification
of sources, transport of material to the site of work, royalty and other
expenses in connection with obtaining fill material/aggregate

Tax certificates:

The tender should accompanied by the copy of valid GST registration

certificate along with GST No.

Deduction of Income Tax, GST as applicable shall be made from any

amount payable to the contractor as per the relevant provisions of
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income tax act and GST Act.

The tender shall submit a copy of valid latest GST registration
certificate along with the tender. In case the notice for non compliance
is received from the appropriate agencies the amount due will be
deducted from the bills and other monies available with the Port. The
GST returns should be filled within time period as specified by GST Act
and submit the documentary proof / evidence for the same. Any input
tax credit lost by the Port due to non-filing will be recovered from the
bills and other monies available with the Port

B. Provident Fund and ESI

The contractor has to remit the PF & ESI contribution regularly to the
concerned department for the labours engaged by him. The EPF and
ESI contribution on the part of the employer in respect of this contract
shall be paid by the contractor. These contributions on the part of
Employer paid by the contractor shall be reimbursed by the Engineer —
in —charge to the contractor on actual basis.

In case the Notice for non compliance is received from the appropriate
agencies (i.e. PF & ESI), the amount due will be deducted from the bills
and other monies available with the Port

Import duties payment:

The contractor shall at his own costs pay import duties or any such
other payment for the supply of any material and this shall be deemed
to be price quoted by the tenderer.

Escalation/increase or decrease of cost:

Adjustment to the contract price shall not be allowed in respect of rise
or fall in the cost of materials or fuelor any other matters affecting the
cost of the execution of the works i.e. under no circumstances
escalation is payable, except labour component.

Setting out and measuring:

The contractor shall furnish at his own cost all tools, measuring tapes
and other implements and labour required for proper setting out of the
work and shall set out, and be entirely responsible for such setting out.
The Contractor shall provide all men, materials, appliances etc., which

the Employer may require for measuring or inspecting the works.
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60.1 Certificate and Payment

a)

b)

Form of Bill:
The Contractor shall submit all the bills / tax invoice on the printed
forms with an application at the office of the Engineer-in-charge and
the amounts in the bills shall always be entered at the rates
specified or decided as per the “Contract” or in the case of any extra
work ordered in pursuance of these conditions and not mentioned or
provided for in the contract at the rates herein after provided for
such work. The bill shall have annexure of attendance list, PF & ESI
payment receipts from authorities, while claiming the running bill
the contractor shall bifurcate the contract bill amount and GST
amount separately to facilitate Port to claim GST input credits.

Payment;

i. Contractor has to submit the bill on monthly basis on or before
15th of every month for the work carried out for the previous
month.

ii. The bill shall be enclosed with pay slip, Attendance Register
signed by the supervising officer, Bank payment details etc., of
the work for which bill is claimed and ESI/EPF payment challans
with Annexure of payment employee wise of the preceding month
along with necessary approvals. In case of deficiency in
documents the bills shall be returned to the contractor within 3
days recording reasons for rejection. Recovery of LD, Penalty
etc., shall be made for non-compliance of contract conditions.

iii. Joint measurement should be taken promptly for all works by the
concerned Assistant Engineer or Assistant Executive Engineer
along with contractor and make the entries into the MB book
within first week of next month. The AE/AEE would check the
measurements and preparation of abstract and certify within 5
working days of the joint measurement and submit to the
AEE/Executive Engineer.

iv. Contractor has to make payment to all workers as per minimum
wages act on or before 7t day of each month through electronic

mode to the bank accounts of workers.
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c) Interest:
No claim of interest will be entertained by the Employer with respect
of any money or balances which may be in its hands owing to any
dispute between itself and the Contractor or with respect to any
delays on the part of the Employer in making interim or final
payment or otherwise.

d) Final Bill :
When the final sum has been ascertained (that is to say the gross
payment for the completion of the whole of the works) due to the
Contractor, the Engineer-in-charge shall after allowing for the
amount of all previous certificates and after determining and
allowing for all other payments due from the Contractor may
recommend to pay the balance due to him.
The contract shall submit the final billZ/invoice within 60 days from
the date of completion of the work with all the enclosures viz.,
PF/ESI contribution, and detail measurements with any recoveries.
The Contractor and Assistant Engineer both jointly complete the
measurements: if Contractor due to any reason does not
attend/avoid joint survey/measurements the Executive Engineer
shall give notice to the contractor to be present at the site for joint
measurement within 7 days. If the Contractor fails to attend the
joint measurement second notice shall be issued to the contractor to
attend the joint measurement within 3 days. Failure to attend the
joint measurement the Assistant Engineer/Assistant Executive
Engineer (Civil)/EE(C) would record the reason and complete the
measurement in a transparent manner departmentally and submit
the bill within 60 days

61. Engineer-in-charges power to correct/modify certificates:

The Engineer-in-charge shall make any corrections or modifications in

any of the previous certificates issued by him or by his representative

and Engineer-in-charge shall have power to withhold approval of any

certificate if the works or any part thereof are not being carried out to

his satisfaction.
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Retention Money:

10% of the total tax invoice, due on each Interim Certificate will be
deducted subject to the maximum 5% of the Contract Price including
GST. The amount as stated above will not bear any interest. In case of
forfeiture of Retention Money GST is applicable.

Refund of retention money:

The retention money deducted will be refunded to the Contractor after
satisfactory completion of work and released along with final bill.
Employer’s lien

The employer shall have a lien on and over all or any money that may
become due and payable to the contractor under this contract or any
other contract or from any amount lying with them or under their
control and in respect of any debt or sum that may become due and
payable by the employer to the contractor either alone or jointly with
another or other and either under this contract or under any other
contracts or transaction of any nature whatsoever between the
employer and the contractor.

Certification of Substantial completion of works: Deleted

65.1 Completion Certificate:

The completion certificate shall be issued by the Engineer-in-charge
after completion of the work

Removal of material on completion:

The contractor shall on completion of the works or when directed by the
Employer remove all plant, equipment, tools, materials, temporary
constructions etc. and rubbish which may have accumulated during
the execution of the work, other than those permanently used into the
works. All such rubbish or surplus materials or plant etc. which the
Employer may require the contractor to remove at any time during the
progress of the work shall be removed by the contractor within twenty
four hours after the receipt of written notice from the Employer
requiring him to remove the same. In the event of the Contractor’s
failure or default to comply with such notice, the Employer may
forthwith remove all such rubbish, surplus materials, plant etc. at the

risk and cost of the contractor.
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67. Extension of Time for Completion:

67.1 In the event of:

a) The amount or nature of extra or additional work.

b) Any cause of delay referred to in these conditions.

c) Exceptionally adverse climatic conditions.

d) Any delay, impediment or prevention by the Employer, or

e) Other special circumstances which may occur, other than through a
default of or breach of contract by the Contractor or for which he is
responsible.
Being such as fairly to entitle the Contractor to an extension of the
Time for Completion of the Works, or any Section or part thereof, the
Employer shall determine the amount of such extension and shall
notify the Contractor accordingly.

67.2 Contractor to Provide Notification and Detailed Particulars:

Provided that the Employer is not bound to make any determination of

Extension of Time unless the Contractor has

a) within 30 days after the event warranting request for Extension of
Time has first arisen notified the Employer and

b) within 30 days, or such other reasonable time as may be agreed by
the Employer after such notification submitted to the Employer
detailed particulars of any extension of time to which he may
consider himself entitled in order that such submission may be
investigated at the time.

67.3 Interim Determination of Extension:

Provided also that where an event has a continuing effect such that it is

not practicable for the Contractor to submit detailed particulars within

the period of 30 days referred to in Sub-Clause 67.2(b), he shall

nevertheless be entitled to an extension of time provided that he has

submitted to the Employer interim particulars at intervals of not more

than 30 days of the end of the effects resulting from the event. On

receipt of such interim particulars, the employer shall, without undue

delay, make an interim determination of extension of time and on

receipt of the final particulars, the Employer shall review all the

circumstances and shall determine an overall extension of time in
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regard to the event. In both such cases the Employer shall make his

determination, and shall notify the Contractor.

67.4 No extra payment to the Contractor:

Any extension of time period shall be granted by the Employer subject

to following conditions:

a) No financial repercussions on either side.

b) No dispute/claims arising out of extension of time limit so
granted shall be entertained.

Penalty for non completion / unsatisfactory work:

For non-completion of work in every item or operation/quantity,

penalty of 10% of the amount payable for non attended quantity of

work, should be levied and deducted from the payment, in addition to

deduction of quantity for non attended work. Engineer in charge may

withhold payment to the extent of 20% of bill amount on account of

unsatisfactory work at his discretion. In the event of contractor

rectifying the defects this payment can be released in the next bill. In

the event of the contractor not attending to defective work as pointed

out by Engineer in charge in writing this payment will stand forfeited.

In case of penalty GST is applicable.

68.1 Taking-Over Certificate: Deleted

Maintenance period: ( Not applicable)

69.1 Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter or

thing arising out of or in connection with the Contract or execution of

the Works, unless the Contractor shall have included a claim in respect

thereof in his Final Statement and (except in respect of matter or things

arising after the issue of the Taking-Over Certificate in respect of the

whole of the Works) not later than 60 days after the issue of the Taking-

Over Certificate in respect of the whole of the Works, the Contractor

shall submit to the Engineer six copies of a Statement at Completion

with supporting documents showing in detail, in the form approved by

the Engineer,

(a) the final value of all work done in accordance with the Contract up

to the date stated in such Taking-Over Certificate,
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(b) any further sums which the Contractor considers to be due and
(c) An estimate of amounts which the Contractor considers will become
due to him under the Contract.
69.2 Unfulfilled Obligations
Notwithstanding the issue of the Defects Liability Certificate the
Contractor and the Employer shall remain liable for the fulfillment of
any of the obligation incurred under the provisions of the Contract
prior to the issue of the Defects Liability Certificate which remains
unperformed at the time such Defects Liability Certificate is issued and,
for the purposes of determining the nature and extent of any such
obligation, the Contract shall be deemed to remain in force between the
parties to the Contract.
69.3 Urgent Remedial Work
If, by reason of any accident, or failure, or other event occurring to, in,
or in connection with the Works, or any part thereof, either during the
execution of the Works, or during the Defects Liability Period, any
remedial or other work is, in the opinion of the Engineer, urgently
necessary for the safety of the Works and the Contractor is unable or
unwilling at once to do such work, the Employer shall be entitled to
employ and pay other persons to carry out such work as the Engineer
may consider necessary. If the work or repair so done by the Employer
is work which, in the opinion of the Engineer, the Contractor was liable
to do at his own cost under the Contract, then all costs consequent
thereon or incidental thereto shall, after due consultation with the
Employer and the Contractor, be determined by the Engineer and shall
be recoverable from the Contractor by the Employer, and may be
deducted by the Employer from any monies due or to become due to
the Contractor and the Engineer shall notify the Contractor
accordingly, with a copy to the Employer. Provided that the Engineer
shall, as soon after the occurrence of any such emergency as may be

reasonably practicable, notify the Contractor thereof.

70. Risk pending completion - Ref clause 84
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Indemnity:

Notwithstanding that all reasonable and proper precautions may have
been taken by the contractor at all times during the execution of the
work and during the free period of maintenance, the contractor shall
indemnify and keep indemnified the Employer against all losses and/or
damages suffered by the Employer arising out of the contract either to
the works or any other property belonging to the Employer or other
works or to the lives, persons or properties of the others arising directly
or indirectly as a result of any acts or omission or failure or negligence
or neglect or default on the part of the Contractor or any sub-
contractor/s, his/their servants, agents or workmen.

Bribes, Commission:

Any bribe, commission, gift or advantage given, promised or offered by
or on behalf of the contractor or his partner, agent or servant or
anyone on his or their behalf to any officer, servant representative or
agent of the employer or to any person on his behalf in relation to the
obtaining or to the execution of this or any other contract or with the
employer shall in addition to any criminal liability which he may incur
subject to the contractor to the cancellation of this and all other
contracts with the Employer and the contractor shall be liable to pay to
the Employer such sum or sums which they may have to incur or suffer
as and by way of loss or damage as a result of such cancellation. The
Employer shall be entitled to deduct the amount so payable by the
contractor from any money otherwise due to the contractor under this
or any other contract or from any amount lying with them or under
their control. Any question or dispute as to the commission of any
offense under the present Clause shall be settled by the Employer in
such manner and on such evidence or information as they shall think
fit and consider sufficient and their decision shall be final and
conclusive.

Default of Contract:

If the Contractor makes any default or on the happenings of anyone or

more of the following events that is to say:
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If the contractor without reasonable cause abandons the contract
or

Suspends the carrying out of the works for 7 days after receiving
written notice from the Employer without any lawful excuse or
fails to make proper progress with works for 7 days after
receiving written notice from the Employer to employ more men
or

Fails to proceed regularly and diligently with the work or

Fails to remove material from the site or pull down or substitute
or repair any works for 7days after receiving notice in writing by
the Employer condemning or rejecting any materials or

Fails to give the Employer proper facilities for inspection of the
works or any part thereof for three days after receiving notice in
writing by the Employer demanding the same or

The contractor has become insolvent or

The contractor gone into liquidation or passed the resolution for
winding up or

Upon the contractor making an arrangement with or assigning in
favour of his creditor or

Upon his assigning this contract to a subcontractor or

Upon an execution being levied upon the contractor’s goods or
Upon winding up order being passed by the Court or a Receiver
or manager is appointed in respect of any of the property of the
contractor or

Possession is taken by or on behalf of any holders of any
debentures secured by floating charges of any of the property of
the contractor or

Fails to complete all or any part of the works during the time
specified for completion of the contract or such extended time as
may be granted by the Employer or

On his omission or negligence or neglect or default or failure to
comply with any of the conditions of the contract.

If the tenderer fails to start the work within 15 days from the date

of issue of work order, the EMD shall be forfeited
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The Employer may after giving notice by Registered Post A/D specifying
the default or defaults at the address given by the Contractor, and on
the Contractor’s failure to rectify or remedy such default for 14 days
after receipt of such notice or shall at any time thereafter repeat such
default the employer may enter upon the site and the work and expel
the contractor therefrom and may either themselves complete the work
or employ any other contractor to complete the work and upon such
entry the contract shall be determined save and except the rights and
powers conferred upon the Employer may use the materials and the
plants/machinery/equipment lying on the site and belonging to the
contractor for completion of the contract. The value of the materials
shall be determined jointly between the Employer and the contractor or
failing by the Employer alone if contractor declines to joint inspection.
The contractor shall not dispute such valuation and the same will be
binding upon the contractor. No amount shall be due to payable to the
contractor for the use of any plants/machinery/equipment in
completion of the contract. In the event of the Employer completing the
work or employing any other contractor to complete the same, the
Employer shall be entitled to recover from the contractor the amount
expended by the Employer and such loss or damage that they may have
suffered as a result of the contractor’'s omission or negligence or neglect
or default or failure to execute the works or to comply with any of the
conditions herein contained and the Employer shall recover the said
amount from any amount that shall become due or thereafter become
due to the contractor or from any amount lying with them or under
their control.

Payment after termination :

If the employer terminates the contractor's employment under this
clause he shall not be liable to pay the contractor any further amount
(including damages) in respect of contract until the expiration for the
defects liability period and thereafter until the cost of execution
completion and remedying of any defects damages for delay in
completion if any, and all other expenses certified. The contractor shall

then be entitled to receive only such sum if any, as the employer may
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certify that would have been payable to him upon due completion by
him after deducting the said amount. If such amount exceeds the sum
which would have been payable to the contractor on due completion by
him then the contractor shall upon demand pay to the Employer the
amount for such excess and it shall be deemed a debt due by the
contractor to the Employer and shall be recoverable accordingly.
Dispute between the contractor and Employer:

In case of any dispute between the Employer and the contractor, all
reasonable efforts shall be made for an amicable settlement in the first
instance. Unresolved dispute between the contractor and Employer
shall be referred to solve arbitrator to be mutually agreed upon between
the parties, failing which to the arbitrators to be appointed in
accordance with the provisions of the Arbitration and Conciliation Act,
1996 or any statutory amendments and modifications thereof.
Arbitration shall be held in Mangalore. The arbitration proceedings
shall be in English.

Progress Photographs: (As made drawings and progress photographs
& video films) (Not applicable to this contract)

The contractor shall supply to the Engineer in charge a negative and
three prints of colour progress photographs of such portions of the
work in progress or completed as directed by Engineer in charge.

The negative of the photographs shall become the property of the
Employer. The photographs shall be of approximate size 169 mm x 115
mm each. The photographs shall be mounted in Aloums and shall be
suitably inscribed and captioned. The albums shall be handed over to
the Engineer in charge. No prints or negatives may be supplied to any
person or persons without authority of Engineer in charge.

Urgent Remedial works:

If by reason of any accident or failure or other even occurring toor in
connection with the works or any part thereof either during the
execution of the works, or during the defect liability period, any
remedial or other work is in the opinion of the employer urgently
necessary for the safety of the works and the contractor is unable or

unwilling at once to do such work, the employer shall be entitled to
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employ and pay other persons to carry out such works as the employer
may consider necessary. If the work or repair so done by the employer
is work which, in the opinion of the employer the contractor was liable
to do at his own cost under the contract, then all costs consequent
thereon or incidental there to shall be determined by the employer and
shall be recovered from the contractor by the by the employer, and may
be deducted by the employer from any monies due or to become due to
the contractor and the employer shall notify the contractor provided
that the employer shall soon after occurrence of any such emergency as
may be reasonably practicable, notify the contractor thereof.

Watching & Lighting:

78.1 All operations necessary for the execution of the works shall, so
far compliance with the requirements of the Contract permits, be
carried on so as not to interfere unnecessarily or improperly, with
the convenience of the public, or the access to, use and
occupation of public or private roads and footpaths to or of
properties whether in the possession of the Employer or of any
other persons. The Contractor shall save harmless and
indemnify the employer in respect of all claims, proceedings,
damages, costs, charge, and expenses whatsoever arising out of,
or in relation to, any such matters in so far as the Contractor in
responsible therefor.

78.2 If, during the execution of the works or at any time thereafter, the
concerned authorities make any claim in respect of damage or
injury to roads, highways, or bridges, to the Contractor or
Employer, then the Contractor shall settle the claim forthwith. In
case of failure of the Contractor in settling the claim and in case
the Employer is held responsible for payment to the authorities,
then the Employer shall settle the claim and the Employer’s
expenses in this regard shall be deducted from the Contractor’s
dues.

Metric Unit:

Metric Unit shall be adopted for all design drawings and specifications.

If the contractor wishes to adopt any other units in respect of any
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particular item, he shall obtain specific approval from the Engineer for

each of those items.

80. Duties of the Engineer-in-charge & its Representative

a)

b)

c)

The Engineer-in-charge shall on behalf of the Employer supervise

the works, exercise site control, scrutinize and approve technical

proposals and ensure that the works are executed as per contract
provisions.

The representative of Engineer-in-charge shall on behalf of the

Employer assist Engineer-in-charge and be responsible for day to

day supervision, quality control of materials and workmanship, field

and laboratory tests, keeping the site documents upto date and in
safe custody take measurements of works executed in terms of the
contract.

Any written instructions on written approval on all technical matters

given by the Engineer-in-charge to the contractor shall bind the

contractor as through it has been given by the Employer, provided
always that:

i. Failure of the Engineer-in-charge’s representative to disapprove
any work or materials shall not prejudice the power of Engineer-
in-charge thereafter to disapprove such work or materials and to
order to pulling down, removal or breaking up thereof and
reconstruction at the contractor’'s expenses and the contractor
shall have no claim to compensation therefore.

ii. If the contractor shall be dissatisfied with any decision of the
Engineer-in-charge’s representative, he shall be entitled to refer
the matter to the Engineer-in-charge in writing who shall there
upon confirm, reverse or very such decision. It shall be clearly
understood that the decision of the Engineer-in-charge shall be
final on all technical matters and shall not form the matter or
any dispute.

Note: Neither the Engineer-in-charge nor its representative shall
have any authority to relieve the contractor of any of his duties or
obligations under the contract or except as provided for in the

contract, to order any work involving delay or any extra payment
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by the employer or to make any variations of or in items work or

in their quantities or in unit rates.

81. Suspension of work:

81l.1

81.2

81.3

The Contractor shall, on the instructions of the Employer,

suspend the progress of the works or any part thereof for such

time and in such manner as the employer may consider

necessary and shall, during such suspension, properly protect

and secure the works or such part thereof so far as is necessary

in the opinion of the employer. Unless such suspension is:

a) Otherwise provided for in the contract.

b) Necessary by reason of some default of breach of contract by
the contractor or for which he is responsible.

c) Necessary by reason of adverse climatic conditions on the site
or

d) Necessary for the proper execution of the works or for the
safety of the works or any part thereof (save to the extent that
such necessity arises from any act or default by the Employer
or from any of the risks defined in Sub-Clause -24.4.).
Sub-Clause 78.2 shall apply.

Employer’'s Determination following Suspension:

Where pursuant to Sub-Clause-78.1, this sub-clause applies the

employer shall, determine:

a) any extension of time to which the contractor is entitled under
Clause -67 and

b) the amount, which shall be added to the contract price, in
respect of the cost incurred by the contractor by reason of
such suspension, and shall notify the contractor.

Suspension lasting more than 90 days

If the progress of the works or any part thereof is suspended on

the instructions of the employer and if permission to resume

work is not given by the employer within a period of 90 days from

the date of suspension then, unless such suspension is within

paragraph (a) (b) (c) (d) of sub-Clause 78.1, the contractor may

give notice to the Engineer-in-charge requiring permission, within
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30 days from the receipt thereof, to proceed with the works or
that part thereof in regard to which progress is suspended.
82. Safety Requirements

82.1 Suitable scaffoldings should be provided for workmen for all work
which cannot safely be done from the ground, or from solid
construction except such short period work as can be done safely
from ladders. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds shall be provided on
the ladder.

82.2 Scaffolding or staging more than 4 meter above the ground or
floor, swing or suspended from an overhead support or erected
with stationary support, shall have a guard rail properly attached
bolted, braced. Such scaffolding or staging shall be so fastened as
to prevent it from swaying from the building or structure.

82.3 Working platform, gang ways and stairways shall be so
constructed that they should not tag unduly or unequally, and if
the height of the platform or the gangway or stairway is more than
12 feet above ground level or floor level, they should be closely
boarded, should have adequate width and should be suitably
fastened, as described in (ii) above.

82.4 Every opening in floor of a building or in a working platform be
provided with suitable means to prevent the fall of persons or
materials by providing suitable fencing or failing whose minimum
height shall be one meter.

82.5 Safe means of access shall be provided to all working platform and
other working places. Every single ladder shall be securely fixed.
No portable single ladder between side rails 450mm. For longer
ladders this width should be increased by at least 3 cm for each
additional meter of length. Uniform step spacing shall not exceed
25cm. Adequate precautions shall be taken to prevent danger
from electrical equipment. No materials on any of the sites of
work shall be so stacked are placed as to cause danger or

inconvenience to any person or the public. The contractor shall
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provide all necessary fencing and lights to protect the public from
accident,

82.6 Excavation and trenching: All trenches, 1.5 meters or more in
depth, shall at all times be supplied with at least one ladder for
each 30 meter in length or fraction thereof. Ladder shall be
extended from bottom of the trench to at least 30 cm above
surface of the ground. The sides of the trenches which are 2
meter or more in depth shall be stopped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger
of sides collapse. The excavated materials shall not be placed
within 1.5 meter of the edges of the trench whichever is more.
Cutting shall be done from top to bottom. Under no
circumstances undermining or under cutting shall be done

82.7 Demolition: before any demolition work is commenced and also
during the process of the work:

All roads and open area adjacent to the work site shall either be
closed or suitably protected.

No electric cables or apparatus which is liable to be source of
danger, or a cable or apparatus used by the operator shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor, roof
or other part of a building shall be so overloaded with debris of
materials as to render it unsafe.

82.8 All necessary personal safety equipment as per statutory
requirements or as considered adequate by the Engineer-in-
charge should be kept available for use of person employed on
the site and maintained in a condition suitable for immediate use,
and the contractor should take adequate steps to ensure proper
use of equipment by those concerned.

Workers employed on mixing epoxy asphaltic material cement and
lime mortars shall be provided with protective footwear and

protective goggles.
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Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to eyes will be provided
with protective goggles.

Those engaged in welding works shall be provided with welder’'s
protective eyesight leads.

Stone breakers shall be provided with protective gloves, goggles
and protective clothing and seated at sufficiently safe intervals.
When workers are employed in sewers and manholes, which are
in use, the contractor shall ensure that the manhole covers are
opened and are ventilated at least for an hour before workers are
followed to get into the manholes and the manholes so opened
shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to public.

The contractor shall not employ men below the age of 18 years
and women on the work of painting with products containing lead
in any form. Whenever men above the age of 18 are employed on
the work of lead painting, the following precautions should be
taken.

No paint containing lead products shall be used except in the form
of paste or ready made paint.

Suitable face masks should be supplied for use by the workers
when paint is applied in the form of spray or surface having lead
paint dry rubbed and scrapped.

When work is done near any place where there is risk of crowning,
all necessary equipment should be provided and kept ready for
use and all necessary steps taken for prompt rescue of any person
in danger and adequate provision should made for prompt first
aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machines, and tackle including their attachments
anchorage and supports shall conform to the following standards

of conditions:-
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These shall be good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept
in good repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and
free from patent defects.

Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in
charge of any hoisting machine including any scaffolding winch or
giving signals to operator.

In case of every hoisting machine and every chain ring hook,
shackle, shrivel and pulley block used in hoisting or as means of
suspension the safe working load shall be ascertained by proper
means. Every hoisting machine and all gear referred to above
shall be boldly marked with the safe working load. In case of
hoisting machine having a variable safe working load, each safe
working load and the conditions under which it is applicable shall
be clearly indicated. No part of any machine or any gear shall be
loaded beyond the safe working load except for the purpose of
testing, that too wunder closely monitored and controlled
conditions.

In case of departmental machines, the safe working load, shall be
notified by the Engineer-in-charge. As regards the Contractors,
machines the contractor shall notify the safe working load of the
machine to the Engineer-in-charge whenever he brings any
machinery to site of work and get it verified by the Engineer —in-

charge.

82.9 Motors, gearing, transmission, electric wiring and other

dangerous parts ofhoisting appliances should be provided with
such means as will reduce to the minimum the risk of accidental
descent of load, and the risk of any part of suspended load
becoming accidentally displaced. When workers employed on
electrical installations which are already energized, insulating

mats, wearing apparel, such as gloves, allover and both as may
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be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials which are
good conductors of electricity.

82.10 All scaffolds, ladders and other safety devices mentioned or
described therein shall be maintained in safe conditions and no
scaffold, ladder or equipment shall be removed, while it is in use.
Ladders and scaffolds used should be of good quality and
properly maintained. Ladders should have non skid bottom.

82.11 Contractor shall appoint a safety inspector or the site-in-charge
should be given responsibility of safety aspects.

82.12 All the contractors shall submit details of their employees
indicating designation, identification etc. for /exit pass and
pass/identity card shall be produced as and when required by
the Port officials.

82.13 The contractor should take necessary hot work permit from the
officer-in-charge of the area. The hot work permit should be
available with the person actually performing the job and should
be produced as and when demanded by the Port Officials.

82.14 Appropriate personnel protective equipments having ISI mark
should be given to labourers employed by the contractor at work
Site.

82.15 All the lifting appliances such as cranes etc., shall have valid test
and examination certificates from prescribed authorities.
Certificates/copies of these shall have to be furnished for record
of the employer. Originals of these certificates shall be verified by
the Engineer-in-charge and returned to the contractor.

82.16 Driver/Operators of heavy equipments shall possess Heavy Duty
Licence and shall have sufficient experience in safe operations of
the equipments. Licences should be produced for verification to
Engineer-in-charge.

82.17 First aid box should be provided at site with necessary contents.

82.181t is preferable that the labourers employed by the contractor
have adequate knowledge of using the fire fighting

appliances/equipment.
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82.19 When hot job is being performed appropriate fire extinguishers,
water buckets, sand buckets and asbestos cloth etc. and other
appliances/aids as advised by Fire officer should be kept at site.

82.20 The work area should be barricaded by proper means. Proper
sign boards should be displayed at appropriate places.

82.21 All the electrical equipments should be properly maintained and
should be properly earthed. All the rotating parts should be
properly guarded.

82.22 Only industrial purpose LPG cylinders with ISI marked pressure
regulator, hose and cutter should be used. It si advisable to use
D.A cylinder instead of LPG cylinder.

82.23 Proper house keeping of the work area is the contractor’'s
responsibility. The scrap material generated during work should
be kept only at the places as advised by concerned officer.

82.24 The contractor should instruct the labourers to follow all safety
rules like ‘USE OF APPROPRIATE PERSONAL PROTECTIVE
EQUIPMENTS’, ‘NO  SMOKING’, ‘DRIVE  VEHICLE AT
RESTRICTED SPEED ONLY" etc.,

82.25 The contractor should submit accident report to Deputy Director
Dock Safety and Safety Section, NMPA as per regulation 91 of the
Dock Workers (Safety, Health and Welfare) Regulation, 1990 in
prescribed format.

82.26 In case of any emergency declared by NMPA the contractor has to
suspend all activities in the port area and make arrangement for
immediate evacuation of his employees to safe place..

82.27 The Contractor shall be bound to bear expenses of defense of
every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of
the above precautions and to pay any damage and cost which
may be awarded in any such suit, action or proceeding to any
such persons or which may with the consent of the contractor be

paid to compromise any claim by any such person.
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82.28 Apart from the above conditions, the contractor should comply
with safety Rules laid down by the Safety and Fire & Safety
Sections of NMPA from time to time during the contract period.

82.29 These safety provisions should be brought to the notice of all
concerned by display on a notice board at a prominent place of
the work spot. The person responsible for compliance of safety
code shall be named therein by the contractor

83 Life Saving Appliances and First Aid Equipment:

The contractor shall provide and maintain upon the works sufficient

proper and efficient life saving appliances and first aid equipment to the

approval of the engineer and in accordance with the requirements of

LLO Convention No.62. The appliances and equipments shall be

available for use at all times.

84 Risk pending completion:

All the works comprised in this contract until completion of the

contract land handing over the works to the employer shall stand at

the risk of the contractor who shall be responsible and make good at
him own costs all losses land damaged caused by or due to fire,
weather or any other cause and the contractor shall hand lover such
works complete in every respect on completion of works.

85 Port Entry Permission

The Contractor shall submit prior application for Port entry passes to

the concerned Port authority the proof of identity, ESI card, PF account

details, Bank account number, voter’'s ID etc for his labours and the
staffs engaged in the works. The passes will be issued free of cost.

The Contractor shall retain the original passes obtained by them in

respect of their labour and staff engaged in the Works and produce the

same to the Engineer as and when called for. It should not be either
destroyed or allowed to be taken by the labour/staff after its use.
86 Site - Protected Area

The Site of Work is a protected area. Entry to the Port premises is

regulated by entry passes. These passes will be issued by the Central

Industrial Security Force or any other authority authorized by the

Employer. The Contractor should furnish a list of person with details of
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ESI, PF and Bank account details for whom the passes are to be issued
to the Engineer and arrange to obtain the passes from the appropriate
authority, based on the recommendation of the Engineer and abide by
the Rules of the New Mangalore Port Authority with regard to entry etc.
For the entry of trucks and other vehicles also, the Contractor should
obtain necessary permits. However, no charges will be levied for the
individual passes or the permits for the vehicles of the Contractor or his

sub-contractors for the bonafide use of the work.
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10.SPECIFICATIONS - GENERAL

10.1

10.2

10.3

10.4

10.5

General

The following Technical Specifications shall be read in conjunction with
General Conditions of Contract, Conditions of particular applications,
Schedules, Annexures and Drawings.

The normal business will be continued throughout the progress of the
works and the Contractor must conduct his operations so as not to
obstruct shipping, Port traffic and operations.

The Contractor shall obey orders and directions given by the Engineers
or his authorized representative in the course of the discharge of his
duties.

Brief Description of drawing

The Works are shown in the following drawings that are issued as a

part of the Tender Documents:

Drawing No. Description
21/82/1LP-01 Location plan

Contractor’s Working Area
The Contractor shall work in close co-ordination with the other
contractors employed by the Board relating to other connected works.
Temporary Works
Before any temporary works are commenced the Contractor shall
submit at least 14 days in advance to the Engineer-in-Charge for
approval complete drawings of all temporary works he may require for
the execution of the Works. The Contractor shall also submit his
calculations relating to the design of temporary works, viz. storage
sheds, offices, etc., if required by the Engineer-in-Charge and shall
carry out the modifications that the Engineer-in-Charge may require of
such temporary works at Contractor’'s own cost. The Contractor shall
be solely responsible for the stability and safety of all temporary works.
Technical specification
The work involves the following items:-

1. Cleaning the spill over materials of IOF existing paved road

surface by sweeping including removing all debris, spillage and

loose materials, chipping, scraping, removing all materials and
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carrying debris to suitable places immediately so as to keep the
area neat and clean as directed by the Engineer-in-charge
including cost of all materials, labour, T & P, hand carts and all
other incidental charges etc. complete. [Note:- The total area
mentioned is the quantity proposed for one year from the date of
commencement of work]. Upon award of work, the Contractor
has to execute the work by manually along with list of tools and
plant, details and number of labours proposed to be deployed for
the work. All registers pertaining to the work including labour
records shall be maintained by the Contractor and shall be
produced to the department at any time during inspection of
works. (The contactor has to deploy minimum 15 No. (4 male+11
female) of labours in each shift. Total No. of labours to be
engaged in two shift 30 Nos. per day)

2. Hire charge of JCB for cleaning and removing of IOF from the
drains at MDL yard including cost of fuel, hire charges of the

vehicle, etc. complete as directed by the engineer in-charge.

11.SPECIAL CONDITIONS OF CONTRACT

1.

3.

The Scope of work is to “CLEANING THE SPILL OVER MATERIALS
OF IRON ORE FINES FROM THE EXISTING PAVED ROAD
SURFACE AND CLEANING THE DRAIN IN MDL YARD FOR THE
YEAR 2023-24 - RE TENDER” in neat and tidy conditions by
carrying out all such works that may requires as instructed and as
directed by the department staff from time to time and work is to be
carried out to the entire satisfaction of the department whose decision
is final and binding in this respect.

The contractor or his representative / supervisor should be available
at site premises all the working time to receive instruction from the
Department Staff.

A labour register should be kept at work site and this register should
signed by the contractor for the numbers of labour deployed for item

of work done.
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The contactor has to deploy minimum 15 No. (4 male+11 female) of
labours in each shift. Total No. of labours to be engaged in two shift
30 Nos. per day, for execution of work under item No.1 of the BOQ.
The contractor has to pay wages which are not less than the
minimum wages fixed to the labour as prescribed by the competent
authority from time to time. The minimum wages of unskilled labour
considered for preparation of estimate is Rs.595/-per shift. If
minimum wages increase and contractor claims, the difference in
wages including PF/ESI will be reimbursed by the department.

The bidders are advised to quote their best possible rates. The cost of
work mentioned in item no.1 is arrived Rs.0.3000 per Sgm
considering minimum wages of Rs.595/- per shift per labour. The
bidders are required to quote their rate adding their profit & overhead
charges. If a bidder quotes less than or equal to Rs.0.3000 per Sgm
for item no.l, their bid will be considered as the bid with NIL
Charges/NIL Consideration, such bids shall be treated as
unresponsive and will not be considered for evaluation. Bidder should
quote Rs.0.3001 per Sgm or above to qualify in the tender. All entries
in the tender should be entered in online without any ambiguity.

If the contractor fails to complete the specific item of work in time, an
amount equal to 10% of the amount payable for non-attended works
hall be deducted from his running bill as penalty, in addition to
deduction of quantity for non-attended work.

The contractor has to take care regarding the safety of the workers,
Necessary safety belt while cutting the tree shall be provided to
workers.

The contractor shall submit the profile of the personnel engaged by
them along with their ESI & PF, bank details etc., to the dept. before
commencing the work.

The contactor has to provide RFID passes/Biometric attendance to all
the personnel deployed in this work. The contactor has to arrange for
the issue of the RFID/Biometric passes to all Labours and supervisors
of the work through NMPA.
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11. The contractor should make payment to all the workers as per
minimum wages act on or before 7th day of each month through
electronic mode to the bank account of workers. Further the proof of
payment made to the workmen shall be submitted by the
Contractor to the concerned Executive Engineer on or before 8th day

of each month.

12.DRAWINGS
The Works are shown in the following drawings that are issued as a
part of the Tender Documents:
Drg. No. 21/82-LP
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13.BILL OF QUANTITIES
PREAMBLE

1.

1.1.

1.2.

1.3.

1.4.

GENERAL INSTRUCTIONS

The Bill of Quantities must be read with the Drawings. Conditions of
Contract and the Specifications and the Contractor shall be deemed to
have examined the drawings, Conditions of Contract and the
Specifications, and to have acquainted himself with all the details of the
Work to be done and the way the works are to be carried out.
Notwithstanding that the work may have been sectionalised, every part
of it shall be deemed to be supplementary to complementary of every
other part and shall be read with it or into it so far as it may be
practicable to do so.

The detailed description of work and materials given in the
Specifications are not necessarily repeated in the Bill of Quantities.

The quantities entered in the Bill of Quantities are approximate only
and are given to provided a common base of tendering. Payment will be
made for the actual quantities of work carried out in accordance with
the drawings and orders of the Engineer and will be measured by the
Engineer’'s Representative and valued at the rates and prices quoted in
the Bill of Quantities and the rates fixed by the Engineer for varied
work, all in accordance with the provisions of the terms of this contract.
Any increase in the quantities of individual items from those indicated
in the Bill of Quantities shall not form a basis for alteration of the rates
guoted and accepted.

RATE AND PRICES :

The rates and prices set out against the items are to be the full all-
inclusive rates of the finished work as described in the Bill of
Quantities and or shown on the Drawings and described | the
Specifications or which can be reasonably be inferred therefrom and are
to cover the cost of provision of plant and equipment, materials,
labour, erection, maintenance, supervision, overheads and profits and
every incidental and contingent cost and charge whatsoever including
all tax if any excluding GST and any other conditions of Contract and

the specifications and every kind of temporary work (except those items
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for which separate provision has been made in the Bill of Quantities)

and all matters and things necessary for proper completion and

maintenance of the works.

The Specifications are intended to cover the supply of materials and the

execution of all works necessary to complete the works. Should there

be any details of execution which have not been referred to in the

Specification or in the Bill of materials or construction which have not

been mentioned or referred to in the Specifications or in the Bill of

Quantities and Drawings, but the necessary for which it may

reasonably implied or referred therefrom, or which are usual or

essential to the completion of all the works in all trades the same shall
be deemed to be included in the rates and prices named by the

Contractor in the Bill of Quantities. The rates and prices are to cover

the items and described in the Bill of Quantities read with the Drawings

and Specifications and if there is any inconsistency between the Bill of

Quantities, Specifications and the Drawings, the description in the Bill

of Quantities shall prevail.

The Contractor is deemed to have ascertained for himself the extent to

which the work has to be carried out for the proposed work including

electrical works and his rates and prices shall include for all costs and
charges whatsoever arising out of such working.

Arithmetical errors in the Bill of Quantities will be rectified on the

following basis.

(i) If the figure entered at item rate in the Bill of Quantities does not
tally with the quoted amount the item rate, in words will prevail
and the amount will be rectified accordingly.

(i) If the total amount entered does not tally with the sum of the
amounts entered against item rate the later will prevail and the

total amount will be rectified accordingly.

3. METHOD OF MEASUREMENT

i)

Standard Method: The work included in Bill of Quantities once
completed will be presented to the Engineer’'s representative for
checking quality and quantity of work. The Engineer’'s

representative after satisfying himself issue a certificate to that
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effect. Unless stated or billed otherwise quantities shall be
measured in accordance with the Indian Standard Code No0.1200
for civil work and shall be not as they are provide in the works.
The rates and prices shall include whatsoever allowance is
considered to be necessary for wastage, working spaces,
construction slopes, batters.

ii.) The mode of measurement and payment described in the relevant

technical specifications shall apply for the relevant items.
4. PART RATES

1. Engineer may sanction part rates for partly executed work under any
item of the Bill of Quantities as may be deemed proper and fit by him.
For this purpose, the Contractor shall submit written application for
grant of part rates, furnishing calculations in support of the part rates
requested.

2. Part rates will not be sanctioned merely for materials (natural or
manufactured) brought to site by the Contractor, but only for partly
executed work which by its very nature, is not easily removable form
the site.

3. Abbreviations
The following abbreviations are used in the Specifications and Bill of

Quantities:

IS : | Indian Standard
BS : | British Standard
Qty. : | Quantity

mm : | Millimeters

cm : | Centimeters

M/ m : | Meters

LM : | linear metre

LS : | lump sum

Rs. : | Rupees

P. : | Paise

Nos. : | Numbers
do : | Ditto
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MS : | mild steel
T :| Tones
Kg : | Kilogram
EO : | Extra over (previous sum unless specified
otherwise)
sq.m./m2 square metre
sg.cm. : | square centimeters
mm - | Square Millimetre
Cu.m. : | cubic meters
YST : | yield stress
dia : | Diameter
wt. : | Weight
Drg.No.: | drawing number
max. : | Maximum
min : | Minimum
approx : | Approximately
n.e.: | not exceeding
incl: | Including
circ: | Circular
set : | set / sets
c/c | centre to centre
@ : | at the rate of

Opn

Operation
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BILL OF QUANTITIES

NAME OF WORK: CLEANING THE SPILL OVER MATERIALS OF IRON ORE FINES
FROM THE EXISTING PAVED ROAD SURFACE AND CLEANING
THE DRAIN IN MDL YARD FOR THE YEAR 2023-24 - RE

TENDER.

It
No

Description of items

Quantity

uUnit

Rate (in
figures
and in
words )

Amount
Rs. Ps.

Cleaning the spill over
materials of 10F existing paved
road surface by sweeping
including removing all debris,
spillage and loose materials,
chipping, scraping, removing
all materials and carrying
debris to suitable places
immediately so as to keep the
area neat and clean as directed
by the Engineer-in-charge
including cost of all materials,
labour, T & P, hand carts and
all other incidental charges etc.
complete. [Note:- The total area
mentioned is the quantity
proposed for one year from the
date of commencement of
work]. Upon award of work,
the Contractor has to execute
the work by manually along
with list of tools and plant,
details and number of labours
proposed to be deployed for the
work. All registers pertaining
to the work including labour
records shall be maintained by
the Contractor and shall be
produced to the department at
any time during inspection of
works. (The contactor has to
deploy minimum 15 No. (4
male+11l female) of labours in
each shift. Total No. of labours
to be engaged in two shift 30
Nos. per day).

10705500.00

Sgm

Hire charge of JCB for cleaning
and removing of IOF from the
drains at MDL yard including
cost of fuel, hire charges of the
vehicle, etc., complete as
directed by the engineer in-
charge.

208.00

Day

TOTAL AMOUNT Rs.

(Quoted amoUNt :RUPEES .......ieie it e e e e
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Note :

1. GST as applicable shall be claimed as separate line item in tax invoice and
the same will be paid separately.

2. Contractor shall file the applicable returns with tax department in time
and submit the same as documentary evidence.

3. The bidders are advised to quote their best possible rates. The cost of work
mentioned in item no.l is arrived Rs.0.3000 per Sgm considering
minimum wages of Rs.595/- per shift per labour. The bidders are required
to quote their rate adding their profit & overhead charges. If a bidder
quotes less than or equal to Rs.0.3000 per Sqm for item no.1, their bid will
be considered as the bid with NIL Charges/NIL Consideration, such bids
shall be treated as unresponsive and will not be considered for evaluation.
Bidder should quote Rs.0.3001 per Sgm or above to qualify in the tender.
All entries in the tender should be entered in online without any

ambiguity.

SIGNATURE OF THE CONTRACTOR
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14. TENDER FORM

Sub:- Cleaning the spill over materials of Iron Ore Fines from the existing
paved road surface and cleaning the drain in MDL yard for the year
2023-24 - Re Tender

Tender no:- CIVIL/CE(C)/EEC/47/2023-24 dated 11-09-2023

(Tenderers are required to fill up all the blank space in this tender form:)

The Executive Engineer (C)
Civil Engineering Department,
NMPA, Panambur.

Sir,

Having visited the site and examined the instructions to Tenderers,
Conditions of Contract, Specifications, Schedules, Bill of Quantities and the
Tender Drawings for the above named works, we offer to execute as per
instructions to Tenderers, Conditions of Contract, Specifications, Bill of
Quantities, Schedules and the Tender Drawings etc. as per the rates quoted
in the price bid.

If our offer is accepted we undertake to commence the work as specified in
the tender document on receipt of the acceptance letter and to execute the
entire work within the stipulated period calculated from the date of issue of
letter of acceptance / dates shown in the letter of acceptance by the
Employer.

We undertake to abide by our Tender for a period of 120 days from the bid
due date or such extension of time as may be accepted by us and same shall
be binding on us and you are entitled to accept the same at any time before
the expiration of the said period.

We Undetake that the Price bid submitted along with the tender does not
contain any conditions/ clarifications/ understandings other than the total
cost as specifically sought in the tender documents.

We confirm and give an Undertaking to the effect that, we have not altered,

modified, corrected or substituted contents of Tender Document.
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We also confirm that all pages of the submitted Tender Document and
addendum (if any) is duly signed.

Unless and until a formal agreement is prepared and executed, this Tender
together with your written acceptance thereof, shall constitute a binding
contract between us.

We understand that you are not bound to accept the lowest or any Tender
you may receive.

We have independently considered the amount shown in Appendix as
liguidated damages and agree that they represent a fair estimate of the
damages likely to be suffered by you in the event of the work not being
completed in time.

If our Tender is accepted we understand that we are to be held solely
responsible for the due performance of the contract

“I/We hereby indemnify the Port in the event of any notice served by PF & ESI
Authority towards recovery of PF & ESI due to this contract, Port is free to
recover the money from the bills any and any moneys with the Port.”

We also attach herewith NEFT Payment details 0fRs111200/-( Rupees One
Lakh Eleven Thousand Two Hundred Only) as Earnest Money
Deposit/Tender security.

Dated this day of 20

Signature in the capacity of duly authorised to sign tenders for and on behalf

Dated this ----========emccmme e day of --------------

Signature --------------mmmmmmoo- in the capacity of -----------------mmme -
——————————————————————————————————————— duly authorised to sign Tenders for

and

on behalf --------------sem e

Address = —--mmmmmmmemmeeee e

Witness

Address
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15.SCHEDULE
MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT

NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C),
MANGALORE WITH EFFECT FROM 01.04.2023
Minimum Wages applicable “Construction or maintenance of roads, runways
or in building operations including laying down underground electric,
wireless, radio, television, telephone and overseas communication cables and
similar other underground cabling work, electric lines, water supply lines and
sewerage pipelines”-

Category

Area: A Area:B Area:C
Unskilled 736.00 616.00 494.00
Semiskilled/ 816.00 695.00 577.00
Unskilled Supervisory
Skilled/Clerical 897.00 816.00 695.00
Highly Skilled 973.00 897.00 816.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA),
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not
specified above as per Ministry of Labour and Employment F.No.1/5
(3)/2023-LS-I1 dated 03.04.2023.)

“Employment of Sweeping and Cleaning excluding activities prohibited under
the Employment of Manual Scavengers and Construction of Dry latrines
(Prohibition) Act, 1933".

Area Rates of wages Rs.
‘A 736.00
‘B’ 616.00
‘C 494.00

“Employment of Watch and Ward”-Rates of wages for employees employed in
watch and ward — Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A 897.00 973.00
‘B’ 816.00 897.00
‘C 695.00 816.00

For further details log on to Ministry of Employment



