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PART —1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS ONLINE THROUGH

CPP PORTAL

N.LT. No. EE-I/ESD-1/A/2022-23/07/12 Date: 14.11.2023
Name of Work: “PROVIDING VEHICLE SURVEILLANCE SYSTEM COMPRISING UVSS, ANPR & CAMERAS

1.

INCLUDING CAMC AND ONSITE SUPPORT AT MALLYA GATE NMPA”.
SITETdl &l g1 Ul # 39cret fFeleh fGA T Teliel T 3UANT dleh Ticel H 3fieTolised

ATATRT T AgU| R 9icel W T 3T el o dIG §-clehel o A1y f3feer A

TeRIGTHC el @9 | Bidder should do Online Enrolment in the Portal using the option

Click Here to Enrol available in the Home Page. Then the Digital Signature enrolment has to
be done with the e-token, after logging into the portal.

AT SIelUReh  #ATHIheT o GRIT Tol T 3YAIThcl HTSST / TrHAS GEel H lfeT o
$T UIGI | Bidder then logs into the portal giving user id / password chosen during

enrolment.

G EaRT GEUANT o H U Ushiepel §-clehad 1 U Seleral &arT & fopam e
BlIHY The e-token that is registered should be used by the Bidder and should not be
misused by others.

fFe @ # AT fFT S W DSC 1 Rl 3 @i # QORI FE AT S Fehell &1 I8
Hdel S gr Hehl

DSC once mapped to an account cannot be remapped to any other account. It can only be
inactivated.

Stelierdr A §9 § IeTdd X Fhd o, GEddel oI FAYE, TG 3m¢er faawor
31, AY &St fahed & dgd AR So¢ Afder MaRIhai3i & [aR YT S Fevel
g 3R O arell STAT T & SRIA dlell GEddail & AT Feldel TohdT ST ToheT g1 TE
dlell G&EATAsll & HA Tells i ﬁﬁf?ﬂ?—f M| The Bidders can update well in

advance, the documents such as certificates, purchase order details etc., under My
Documents option and these can be selected as per tender requirement and then attach
them along with bid documents during bid submission. This will ensure easier upload of bid
documents.

fAfder #iwA s He / Utd A & 916, Slerd B HTUEYas 3 HIETH
q ST Arige AR O fAfder g&ardst & 3HTaR g&didsT STAT i =1MgT; =g, slelr

3EARR FT & ST After downloading / getting the tender schedules, the Bidder should

go through them carefully and then submit documents as stated in the tender document;
otherwise, the bid will be rejected.

M3HFY TFTeIC I dlellardl GaRT M / FfaeAiid gt fohar S =@ifge iR Fafed
FIIH A & dG 39 ez fmar S T, degyr delerar 39 fAfder & fav
IEAHR U S & fIU ITRERY &1 Solardm3it & ahdel st dF 3R dog gof i
1 Al &

The BOQ template must not be modified/replaced by the bidder and the same should be

uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are
allowed to enter the Bidder Name and Values only.
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10.

11.

12.

13.

IfE A TqEHOT & A Tg S-WRRFT UEd & ATEIH ¥ A7 Afder e&ae & v
AT Tk fqaRor & ATETH T HAGST Uied fRAT ST Thar g1 Sellglar @ Oiced 9
3-TIUF|?~I'I'§'H AT http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in
W Sl T F F Gged THIRIA U 91T HIRETSH 7 €T 7 I@alr =gy, dleierar
T IIA A Siel eFards IR A AfeV| Afder 3Tt A eRiv eqEr gedd fohar
ST AT 3R 3 NEue grwar # g aifgul  If there are queries connected with this

tender, have to be clarified online through the e-Procurement Portal, or through the contact
details given in the tender document. Bidder should take into account the corrigendum
published  before  submitting the bids online on the portal or on
http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in. All
documents to be submitted, as indicated in the tender schedule should be in PDF formats.

fAfaerehet 1 fafder # fafése 3p@aR selr geam aivonr 3R fAfder e T cgaew
e gelt | Afder & fov fAfaer swdd & & A 3 g7w & e 7o @ safeq

T fAfder me=or Wfteor # uive / FRAT / feAT FIAT @9 1Bidder should arrange for

the Bid Security/EMD & tender fee (as applicable) as specified in the tender. The original
should be posted/couriered/given in person to the Tender Inviting Authority, within the bid
submission date and time for the tender.

el o@Tel arel &Y fAg#AT 3T |l A gger @ifge 3R et s A R & fAT 3w
ELo] & fore 34 I RIS LT aIRT |

The Bidder should read the terms and conditions of the tender and accept the same before
proceeding with submission to tender.

SIell SR el T Ufshar & aRTeT fohell off S8 a1 woedr @ o & fAw el oema
gl F UG T @ uge [Afder ceamst &t 3iAdsd FET ST a9ifge |

The Bidder has to submit the tender document(s) online well in advance, before the
prescribed time to avoid any delay or problem during the bid submission process.

TR & 3id & 3l T 7S B & JHR HT HIg TAT 781 &1 AP, JIS FolSe
RAFed W 3ucey AR F TTY-T1Y 37 FHAI Folsc 88 W 3UASY sicdd dsfasy W
dg fRar ST 81 WISd #T AR FH R & [oU, STl & 75-100 DPI &
CEATASI T Ehel A T FA AT ST § ofifeh TS el I 3R BIgel HT AR
%A g AUl Tg Fgd HA Ssfagy H AT W M @GRA IS A H Agg HOT

There is no limit on the size of the file that can be uploaded at the server end. However, the
upload is dependent on the Memory available at the Client System as well as the Network
bandwidth available at the client side at that point of time. In order to reduce the file size,
bidders are suggested to scan the documents in 75-100 DPI so that the clarity is maintained
and file size is optimum. This will help in quick uploading even at very low bandwidth
speeds.

qE AT TEAT AgedqoT & Toh, dlell ofalel aTel &l ShisT atell dcel WX fFeleh ¥aT gIam,
Ig GARTT FT & fav fF a8 dlell 9vdd el H gfshar QU Far g sifer, S
ITECY §U AET §, PN YT / HACT el & TT F AR TAT Aol 3eaedm &
forT €T AT SR |

It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that,

Bid Submission Process is completed. Bids, which are not frozen, are considered as
Incomplete/Invalid bids and are not considered for evaluation purposes.
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14.

15.

16.

17.

18.

19.

AT FHegl & HROT SNGIAIHT SaT iieieligel slell ofellel & GRieT fohdl 8ff Jehr T
el a1 HfSASTT T THAT A & AT RAfder 3mETor wiRwoT (TIA) A SFAeR F8T

gl ST |
The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local issues.

AleTdT 39 9 & ATETH & & el cEdrdall & 3o A H AT FT ThdT o
ST YUTTell & ATEIH T IThollSd TSl I HHATAT g1 SITUIM| dehaitel el I FHaoT
s I $5 (TA) I, TATANE H fAad i@ & gge ggTe aifew| Steferdr Ig
GARIT WM b wgeTadd Aegar § Fafd Tl g&ardsit ®l deheliehl Stell & @1y
HAA § F 39S R FENGEA 3HEE gl WSl @ 3RdeR a fear
ST | The bidder may submit the bid documents in online mode only, through this portal.

Offline documents will not be accepted. The bidder shall ensure that all the documents
pertaining to minimum qualification shall be compulsorily uploaded along with the technical
Bid failing which the bid shall be rejected.

drell & B F & THY, SRR fiveH | el qEaES T 39els e &
S1g U Hhel Stell Usfear deer <am 3 R alell ARIRr & aell sy, fafy 3R s
Wl & THI H Y @ Swen| 3T g yrEfaeh faRen & @y §tel oend|
Srellerdi3fl GaRT YEdd GETdsil &l dlelialal & g-elehel & 3UANET e f3foee &7 &
gEAeTR fohar Srwem 3R Ry geqa foRar S|

At the time of freezing the bid, the e-Procurement system will give a successful bid updating
message after uploading all the bid documents submitted and then a bid summary will be
shown with the bid no., date & time of submission of the bid along with all other relevant
details. The documents submitted by the bidder should then digitally signed using the e-
token of the bidder and then submitted.

Siell T & & dTe, Sell TR ' e FHT1 g 3R dlell T&dd el & el &b
T H UF THAleliHC & ®9 H @ gem| drelr @rier Afder @Afder & e arelr
TEQ el H THOT & T F B HEN IR SOl 3eHe HRHA H 66T o & T
vaer foig & &9 A o FrF Ham|

After the bid submission, the bid summary has to be printed and kept as proof of submission
of the bid. Entry to bid opening event will be restricted to bidders having proof of bid
submission of the subject tender.

&FcH @ ghel Sl GE&d el HT Adeld g.fh Solierdr garr 3vells & a1g siforr
gred gt fATeH & FIEIT F o T & RAveHA sEh eudr & fav ganfora set
FTAT &1 Successful bid submission means, the bids as uploaded by the bidder is received and

stored in the system. System does not certify for correctness of the bid.

Siell oMl alel I g SWT MMET foh S fhU av Siell g&ardsl arRy 4 fad ¢
IR IR} faer @ee & SNIe arRE & SROT gFdES g ol 91 W & ar el
IFAPR & el 38 fovw 3mefasees fSFAer ST gl The bidder should

ensure that the bid documents submitted are free from virus. If NMPA is unable to open
documents due to virus or any other reason during tender opening, the bid is liable to be
rejected. NMPA will not be responsible for rejection of such bids.
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20.

21.

22.

23.

24.

25.

&St Wee & MY W FHR g @ weRia gl aren gAY, $Seie e F aelt seqd
e, Sl Weld 31 & 30 & @3l SRt & fIv AT geml 58 Wiee & 3ead
AT AR Al TAG (IST) & TR § ST GMT + 5: 30 &1 Slell ol & aRreT

STeNGIAT3iT &I 58 AT HT dTeled el g19T| The time displayed from the server clock at

the top of the tender Portal, will be valid for all actions of requesting bid submission, bid
opening etc., in the e-Procurement portal. The Time followed in this portal is as per Indian
Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid
submission.

dielehc i3 & eI TR ST § foh @ &l uegd oeer & sifae ol 3l aaw (@R
fFea Fdlleh & ITER) ¥ gl fAfder gfthar & fow siiers S-Mearde feea &
aregd @ fAfaee aEqd ®<| The bidders are requested to submit the bids through online

e-Procurement system to the Tender Inviting Authority (TIA) well before the bid submission
end date and time (as per Server System Clock).

4T |- cTehottenl S3MSST & ATY fATder Wl goeh, STAST 3R el geat ewom ST fovar
STTEaTT| e, diell & BINoT & foer Jeda disngsy, S f& 3 oo fohar am g,
Hediehal & oI faur w8 foham Sieem 3R aXadl a X @isT &Y fear Sieetm| Tender

form Fee, EMD and Bid security declaration shall be submitted with the Part |- Technical
BID. BID submitted without fees and Bid security declaration, as mentioned above will not
be considered for evaluation and shall be rejected.

el oraTel arelr / Al / SheR T fasmel & @y &) Reed w7 # i@ wm
3R EEardei WAHT & & A TEIT HIAT 8RM | The Bidder/Contractor shall file the
applicable returns with Tax departments in time and submit the same as documentary proof.
GIE @ ST Fel & AU SNTHE o] o ATelled H Teh 3ol oflSel 3MScH & &I H
fe@mar STTM|l  The GST applicable shall be shown as a separate line items in the Tax
invoices to avail input credit to Port.

STHE | S | THA FY Sfed FF B AR F, SO AR & qwr S @ b
e Showér Ay R SRy |

In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD
applicable GST shall be collected.
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Part-ll
SCHEDULE OF TENDER (SoT)

NIT No.: EE-I/ESD-1/A/2022-23/07/12 Dated: 14.11.2023

NOTICE INVITING TENDER

(Through E-Procurement only)
E-Tenders are invited by New Mangalore Port Authority through electronic tendering system
under two bid system through CPP Portal i.e. http://eprocure.gov.in/eprocure/app,
Name of the Work PROVIDING VEHICLE SURVEILLANCE SYSTEM
COMPRISING UVSS, ANPR & CAMERAS INCLUDING
CAMC AND ONSITE SUPPORT AT MALLYA GATE

NMPA
Mode of tender E-Procurement System (Online Part | - Techno-
Commercial Bid and Part 1l - Price Bid) through e-

procurement portal

Estimated cost Rs. 6,30,49,359/- (Rupees Six Crore Thirty Lakhs Forty
Nine Thousand Three Hundred Fifty Nine only)
excluding GST

Tender Fees Rs. 1680/~ (Rupees One Thousand Six Hundred Eighty
only) inclusive of 12% GST -  Non-refundable OR
exemption certificate as per clause No 2.2.1(n) of ITB
Earnest Money Deposit Rs. 14,87,964/- (Rupees Fourteen Lakhs Eighty Seven
Thousand Nine Hundred Sixty Four only) inclusive of
18% GST ‘OR’ exemption certificate as per clause No
2.2.1(n) of ITB

Date of Tender Document available to
parties to download

Pre-Bid Queries

Date of Starting of e-Tender for submission
Bid on line

AS MENTIONED IN CPP PORTAL

Date of closing of e-Tender for submission
of Bid.
Date & Time of opening of Technical Bids

Date & Time of opening of Price Bid Will be communicated separately to the qualified
Bidders
Contract Period 1. SITC OF COMPLETE SYSTEM — 4 MONTHS from the date

of signing of Agreement

2. CAMC -4 YEARS (AFTER 1 YEAR GUARANTEE PERIOD)
3. DEPLOYMENT OF ONSITE SUPPORT- 5 YEARS

Validity of Tender 180 days from the date of opening of Tender
(Technical Bids)

Amendments to the tender (if any) will be issued only through web site

http://www.newmangaloreport.gov.in and on http://eprocure.gov.in/eprocure/app,

Sd/-
Executive Engineer (Ele) 1
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2. INSTRUCTIONS TO THE BIDDERS (ITB)

2.1 SCOPE OF BID

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by
Executive Engineer (E) on behalf of New Mangalore Port Authority for the work of
“PROVIDING VEHICLE SURVEILLANCE SYSTEM COMPRISING UVSS, ANPR & CAMERAS
INCLUDING CAMC AND ONSITE SUPPORT AT MALLYA GATE NMPA”.

2.2TENDER SUBMISSION:

The Tender shall be uploaded as follows:
2.2.1 Technical Bid shall contain the following :

a) Bid Security/EMD in the form of Insurance Surety Bonds or Account Payee Demand
Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of the
Commercial Banks or payment online is accepted.

b) Earnest Money Deposit of Rs. 14,87,964/- (Rupees Fourteen Lakhs Eighty Seven
Thousand Nine Hundred Sixty Four only) inclusive of 18% GST- proof of the same
shall be uploaded along with the Technical Bid ‘OR’ exemption certificate as per clause
No 2.2.1(n) of ITB. Failure in submission of EMD will render the Bidders disqualified,
except in the case as per clause No. 2.2.1 (n) below.

c¢) TENDER FEE for Rs. 1680/- (Rupees One Thousand Six Hundred Eighty only) inclusive
of 12% GST - non-refundable - NEFT Receipt shall be uploaded along with the
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB. Failure in
submission of Tender fee will render the Bidders disqualified, except in the case as per
clause No. 2.2.1 (n) below.

d) All the documents should be as per the MQC. Technical Bid should not contain Price
Bid. “Disclosure/indication of Price in the Technical Bid shall render the tender
disqualified and rejected”.

e) The Tender document duly signed and sealed by the Bidder on each page along with
Annexure duly filled along with amendments issued by NMPA if any.

f)  Particulars of Bidder as per Annexure — 1.

g) Supporting documentary evidence of work orders and also satisfactory completion
certificate issued by the client,

h) Tender Form as per Annexure - 2.

i)  Bank Details of the Bidder for E-Payment — Annexure - 7.

j)  Copies of the, GST Registration Certificate, ESI & PF Registration Certificate and PAN
card to be submitted.

k) Copies of profit and loss statements, balance sheet and Auditor’s report for the last
three years.

1)  Form of Declaration — Annexure - 5

m) Power of Attorney: - Annexure - 6

n) Micro and Small Enterprises (MSE) registered with District Industries Centre (DIC) or
Khadi and Village Industries commission or Khadi & Industries Board (KVIB) or Coir
Board or National Small Industries Corporation (NSIC) or Directorate of Handicrafts
and Handlooms or Udyog Aadhar memorandum or any other body specified by
Ministry of MSME shall be exempted of EMD & Tender Fee on producing self-attested
supporting certificates and Bid Security Declaration as per Annexure-15 along with
Technical Bid.

o) Dispute review Board — Annexure - 8
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p) Details of ongoing contracts at NMPA — Annexure - 9

q) Verification of Local Content — Annexure - 10

r)  Undertaking on Indemnification — Annexure — 11

s) Indemnity Bond — Annexure-12

t) Integrity Pact — Annexure-13

u) Country Sharing Land & Border Declaration — Annexure-14
v) Bid Security Declaration — Annexure-15

2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price Bid shall
be uploaded through online only. Price bid should be quoted in the BOQ template
available in the CPP portal only. The BOQ template must not be modified/ replaced by
the bidder and the same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for that tender. Bidders are allowed to enter the Bidder
Name and Values only. Any condition imposed in the price bid shall make the tender
liable for out-right rejection. The contract shall be for the whole works as described in
the scope of work based on the priced Bill of Quantities submitted through CPP portal by
the Bidder. The Bidder shall fill in rates and prices for all items of the works described in
the Bill of Quantities through CPP portal. ltems for which no rate or price is entered by
the Bidder will not be paid for by the Port when executed and shall be deemed covered
by the other rates and prices in the Bill of Quantities.

2.3  ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility criteria
as defined in clause No.2.4.

2.3.2 Tender Form information as per Annexure 2.

2.3.3 Government owned Enterprises may only participate if they are legally and financially
autonomous operate under commercial law and are not a dependent agency of the
employer subject to fulfillment of minimum qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause No.2.21

24 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC)

2.4.1 FINANCIAL CRITERIA

The Bidder should have an average Annual financial turnover of Rs. 1,89,14,810/- for

the last 3 financial years 2020-21, 2021-22, 2022-23
Note:- 1. Documentary evidence duly self attested viz — Auditor’s Certificates (with UDIN
No)/balance sheet / latest income tax return filed/profit and loss statement for the

three years shall be uploaded along with the bid.

2. If the bidder is already having ongoing contracts in NMPA, then his combined work

order value of all the ongoing contracts shall be deducted from his Financial
Capacity. The Financial Capacity of the bidder shall be assessed from the Average
Annual Financial Turnover of the Bidder for the last three years ending March 2023.
The Bidder shall be technically qualified, only if his balance Financial Capacity after
reduction, is equal to or more than the estimate put to tender.
{Example: If the Average Annual Turnover of the bidder is Rs.3,00,000/- (Rupees
Three lakhs only), then the Financial Capacity of the Bidder is considered to be
Rs.10,00,000/-(Rupees Ten lakhs only). If the contractor declares total ongoing
works at NMPA of value Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then
the contractor can Bid only for the remaining Financial Capacity i.e Rs.6,00,000/-
(Rupees Six lakhs only)}
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2.4.2 TECHNICAL CRITERIA

i) The Bidder shall have successfully completed Similar Works during last 7 (Seven) years
ending last day of month previous to the one in which tenders are invited should be
either of the following:

One similar completed work costing not less than Rs. 5,04,39,494/-(Excluding GST)
OR
Two similar completed works each costing not less than Rs. 3,15,24,684/- (Excluding GST).

OR
Three similar completed works each costing not less than Rs. 2,52,19,747/- (Excluding GST).

“Similar Work” means “SITC of Vehicle surveillance system/CCTV surveillance system
or SITC of IT infrastructure works which includes Vehicle surveillance system/CCTV
Surveillance system”.

Note: If the projects includes SITC and AMC and if the AMC is ongoing, in such cases,

Work order value of SITC and pro-rata value of completed portion of AMC will be
considered for evaluation.

Note: In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the
bidder shall submit the following documents along with the technical bid:-

a) Copy of Work Order containing detailed BOQ and value to meet similar work
criteria.

b) Satisfactory Completion Certificate issued by the client indicating value of
completed work and date of completion of work.

c¢) Form 26 AS from ITD containing TDS details of the Work Order submitted as per
clause no. 2.4.2.

ii)  Manufacturer Authorization Form (MAF) for UVSS and Server from the OEM shall be
submitted along with the technical Bid.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are subject to
be disqualified and debarred for a period of three (3) years from participating for tenders
at New Mangalore Port Authority duly informing the MSME authorities if applicable, if
they have:

2.4.3.1 made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

24.3.2 Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, or financial failures etc.

2.4.4 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion reserves
the right to extend the date for receipt of tender.

2.5 RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

2.5.1 The contractor may visit the Port Authority area before quoting. The Bidder should quote
the rate by taking into consideration all expenses.

2.5.2 The GST as applicable will be paid extra by the Port. The GST Registration Number of the
Bidder shall be furnished invariably in the tender as well as the Bills/Invoices. Copy of GST
registration certificate shall be enclosed along with the tender.
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2.6

2.7

2.8

2.5.3 GST will be paid on production of documentary proof of registration with the Central
Excise Department only.

AUTHORITY IN SIGNING TENDER DOCUMENTS:

2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either by all the
partners or some of the partners or other persons holding a valid “Power of Attorney”
from other partners or all the partners constituting the firm.

2.6.2 In case of a Company, the tender should be signed by a person holding a valid Power of
Attorney executed in his favour in accordance with the constitution of the Company.

ONE BID PER BIDDER

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of alternatives
that have been permitted or requested) will cause all the proposals with the Bidder's
participation to be disqualified.

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of interest
shall be disqualified. Bidders may be considered to have a conflict of interest with one or
more parties in this Tendering process, if they are or

1. have been associated in the past, with a firm or any of its affiliates which have been
engaged by the Employer to provide consulting services for the preparation of the design,
specifications, and other documents to be used for the services to be rendered under these
Tendering Documents ; or

2. Submit more than one Tender in this Tendering process.

2.7.3 A Bidder that is under a declaration of ineligibility by the Employer in accordance with
ITB Clause 2.21, at the date of contract award, shall be disqualified.

2.7.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the
Employer, as the Employer shall reasonably request.

BIDDER TO INFORM HIMSELF FULLY

2.8.1 The Bidder is expected to examine carefully the contents of all the documents
provided like instructions to the Bidders, Tender Conditions, Scope of work etc.
Failure to comply with the requirements of the tender will be at the Bidders own risk.
The Bidder to ensure to make a complete and careful examination of requirements
and other information set out in the tender document. The Bidder shall be deemed to
have, visited the site and surroundings and have obtained all necessary information in
all the matters whatsoever that might influence while carrying out the Works as per
the conditions of the tender and to satisfy himself to sufficiency of his tender etc.

2.8.2  The Bidder shall examine carefully the conditions of contract in the Tender documents
supplied herewith. Though every effort is made herein to give basic data as
exhaustively as possible, the Bidder is advised to visit the New Mangalore Port and its
approaches and get himself thoroughly acquainted with all necessary data concerning
weather conditions, working conditions, sea conditions, etc. for the purposes of
making a correct offer. All costs, charges and expenses that may be incurred by the
Bidder in connection with such investigations for the submission of his offer shall be
borne by him and the Board accepts no liability or responsibility whatsoever therefore.

2.8.3  Bidder shall bear all costs associated with the preparation and submission of his tender
and NMPA will in no case be responsible or liable for these costs, regardless of the
conduct or outcome of the tendering process.
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2.9 Earnest Money Deposit:

2.9.1 The tender shall be accompanied by proof of Earnest Money deposit of
Rs. 14,87,964/- (Rupees Fourteen Lakhs Eighty Seven Thousand Nine Hundred Sixty
Four only) inclusive of 18% GST ‘OR’ exemption certificate as per clause No 2.2.1(n)
of ITB. EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft
or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee from any of the
Commercial Banks or payment online is accepted. The tender without EMD shall be
rejected, except in the case as per clause No.2.2.1 (n).

2.9.2 In the event of Tenderer withdrawing his tender before the expiry of tender validity
period of 180 days from the date of opening, the tender shall be cancelled and EMD
shall be forfeited. Applicable GST shall be recovered on forfeiture of EMD.

2.9.3 The Earnest Money Deposit of unsuccessful Tenderers shall be returned without
interest as early as possible on award of Contract to the successful Tenderer. The
Earnest Money Deposit of the successful Tenderer shall be refunded (without interest)
only on receipt of Security Deposit cum Performance Guarantee as stipulated in the
tender clause 2.20. In the event of forfeiting of EMD/LD/SD and while imposing
penalty GST shall be collected.

2.9.4  NMPA reserves the right to forfeit the Earnest Money Deposit in respect of successful
Tenderer, if he fails to enter into a Contract and furnish the necessary Performance
Guarantee towards performance within 21 days from the date of issue of Letter of
Acceptance, otherwise penalty @ 0.25% of the amount of the Performance
Guarantee for each week or part thereof for the number of weeks delayed beyond the
stipulated date of submission shall be levied maximum up to 2.5% of the amount of
the Performance Guarantee.

2.9.5 In the event of forfeiting the Performance Security, GST is applicable and while
imposing penalty & Liquidated damages GST as applicable shall be collected.

2.9.6  The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) and
may be debarred for a period of three (3) years from participating for tenders at New
Mangalore Port Authority duly informing the MSME authorities if applicable, if

2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity;
2.9.6.2 The successful Bidder fails within the specified time limit to:
a. Sign the Agreement AND / OR furnish the required Performance security.
. Fail to commence the work on the specified date as per LOA/Work order.
c. If the bid is varied or modified in a manner not acceptable to the Employer during
the validity or extended validity period duly agreed by the Bidder.
d. If any information or representation submitted by Bidder is found to be false or
incorrect.
e. Any effort by the Bidder to influence the Employer on bid evaluation, bid
comparison or contract award decision.

2.10 TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 180
days from the date of opening of Technical Bid. NMPA reserves their right to extend the
period of validity for a specific time. The request and the response, thereto, shall be made
in writing by post or by Fax/e-mail. A bidder may refuse the request which may be
accepted by NMPA. However, in the event of the Bidder agreeing to the request; he shall
not be permitted to modify his tender.

13|Page




2.1

2.11.1

2.11.2

2.12

2.13

2.14

2.15

2.16

2.16.1

AMENDMENTS:

At any time, prior to the last date for submission of tenders, NMPA reserves the right to
amend and modify the tender document by issuing Addendum/Corrigendum which
shall be uploaded in the CPP portal/PORT Websites.

The Addendum/Corrigendum so issued shall form part of the Contract and shall be
binding upon the Bidders. NMPA may at their discretion, extend the last date for
submission of the tender, to enable the Bidders to have reasonable time to submit their
tender after taking into consideration such amendments, which shall also be uploaded
to the Websites. The Bidder shall acknowledge receipt of such Addenda/ Corrigenda
and submit the same along with his Tender duly signed and sealed in all pages.

LANGUAGE OF TENDER :

The Tender submitted by the Bidder and all correspondence and documents relating to the
Tender exchanged by the Bidder and the NMPA shall be written in the English language.
Any printed literature, other than English language, shall be accompanied by an English
translation, in which case, for purpose of interpretation of the tender, the English
translation shall govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:

No offer shall be modified, substituted or withdrawn by the Bidder after the closing time
on due date. Withdrawal of a proposal during the interval between closing time on
proposed due date and expiry of the proposal validity period would result in
disqualification of the bidder as per clause 2.9 of Tender Document.

TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in Indian
Rupees.

PRE_BID QUERIES

Pre Bid queries will be accepted through CPP portal only. The queries received through
post or email will not be entertained. No queries shall be entertained after addressing
queries of the CPP Portal.

TENDER OPENING AND EVALUATION:

OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to closing
time on stipulated date, shall be opened as per the Important Instructions of CPP Portal.

2.16.2 SCRUTINY AND EVALUATION OF THE TENDER

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine whether each

bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been
properly signed by an authorized signatory holding Power of Attorney in his favor
(c) accompanied by Tender fee (if applicable), EMD (if applicable) and (d) is
responsive to the requirement of the bidding documents. If any of the above
conditions are not satisfied, the bid shall be rejected outright.

2.16.2.2  Conditional offer or alternative offers will not be considered further in the process

of tender evaluation.
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2.16.2.3

2.16.2.4

2.16.2.5

2.16.2.6

A substantially responsive technical and Financial Bid is one which conforms to all
the terms, conditions and specifications of the bidding documents, without
material deviation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality or performance of the works; (b) which
limits in any substantial way, the employers right or bidders obligations under the
contract or (c) whose rectification would affect unfairly the competitive position
of others bidders presenting responsive bids. The Bidder who does not fulfill the
tender requirements shall not be considered for further evaluation.

After the tender opening, the whole process involving scrutiny, clarifications,
evaluation and comparison of tenders and recommendations regarding award of
Contract shall be confidential. Any efforts on part of any Bidder to influence the
Port Authority in any way in the process of scrutiny, evaluation, comparison of
tenders and decision concerning award of Contract may result in rejection of the
Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port Authority
may ask Bidder individually for clarifications. Clarifications shall be sought only on
the documents submitted along with the bid. No new documents/work orders
shall be entertained which was not part of the original submission whose
acceptance would affect unfairly the competitive position of others bidders
presenting responsive bids. Request for clarification and response thereto shall be
in writing/email or through fax. If the Bidder fails to submit the requested
documents within the time specified by the department, his bid is liable to be
rejected. No change in Price or substance of the tender shall be sought, offered or
permitted nor is the Bidder permitted to withdraw the tender before the expiry of
the validity period of the tenders in the process of clarifications.

If a Technical Bid is not substantially responsive, it will be rejected by the
employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation. The Price/Financial
Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:

1.

ii.

iii.

iv.
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Tenders, which are found to be in conformity with NMPA’s Tender requirement,
shall be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about the date
and time of opening of their Price Bids. On the stipulated date and time the Price
Bids of such Bidders shall be opened online.

The Bidders has to quote the rate for the subject work in the price Bid format— PART
Il excluding GST.

The evaluation shall be done on the basis of lowest value (L1) quoted. The GST
element if any will not be considered for comparison.

Further, in order to promote the Make in India Initiative by the Government of
India, Class 1 Local suppliers shall get purchase preference over Class Il local suppliers
as well as non-Local supplier as per the following procedure (Refer GCC Clause 3.1
definitions) :-

Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class | Local
supplier, the contract will be awarded to LI.

If L1 is not a Class-l Local Supplier, the lowest bidder among the Class-1 local
supplier, will be invited to match the L1 price subject to Class-l local Supplier’s
quoted price falling within the margin of Purchase preference, and the contract
shall be awarded to such Class-1 Local supplier subject to matching the L1 price.

In case such Lowest eligible Class- | local supplier fails to match the L1 price, the




Note: The

Class-1 local supplier with the next higher bid within the margin of purchase
preference shall be invited to match the L1 price and so on and contract shall be
awarded accordingly. In case none of the Class | supplier within the margin of
purchase preference matched the L1 price, the contract may be awarded to the LI
bidder.

Class-1 local supplier/Class-Il Local Supplier shall submit the self-attested copy of

Annexure-10 compulsorily along with the Bid clearly indicating the percentage of local content

(local staffs

that the contractor shall be deploying, in case the contract is awarded to him) and

provide self-certification that the services/items offered meets the local content requirement for
Class | supplier/Class 1l local supplier, as the case may be.

V1.

vii.

viii.

ix.

The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in
writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the
Bidder shall submit draft Contract agreement in the format approved by the Port
Authority as in the ANNEXURE-3 of Tender Document, and within a week thereafter
the Contract agreement shall be signed between the Port Authority and the successful
Bidder.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer
or his Representative’s estimate of the cost of work to be performed under the
contract, the Employer may require the Bidder to produce detailed price analysis for
any or all items of the Bill of Quantities, to demonstrate the internal consistency of
those prices with the implementation/construction methods and schedule proposed.
Offers, deviations & other factors which are in excess of the requirement of the
Tender document or otherwise result in the accrual of unsolicited benefits to the
Employer shall not be taken into account in Tender evaluation.

The price Bid with any counter conditions will be summarily rejected.

2.17 AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder whose bid has been

determined to be responsive to the bidding documents and who has offered the lowest
evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in
accordance with the provisions of Clause No.2.3 and (b) qualified in accordance with the
provisions of clause No.2.4.

2.18 EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL :

Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject any bid
and to cancel the bidding process and reject all bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or bidders of the
grounds for employer’s action. Further, NMPA does not bind them to accept the lowest

offer.

2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

2.19.1

2.19.2
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The bidder whose bid has been accepted will be notified of the award by the
employer prior to expiration of the bid validity period. This letter (herein after and in
the conditions of contract called the “letter of acceptance™) will state the sum that the
employer will pay the contractor in consideration of the execution completion and
maintenance of the works by the contractor as prescribed by the contract (hereinafter
and in the contract called the “contract price”).

The notification of award will constitute the formation of the contract subject only to
the furnishing of a performance security in accordance with the provision of clause
2.20.




2.19.3 The agreement will incorporate all correspondence between the employer and the
successful bidder. The Contractor shall enter into and execute the Contract Agreement,
to be prepared and completed at the cost of the Contractor, in the Annexure-3 with
such modifications as may be necessary within 14 Days from the Date of issue of LOA.
The agreement to be executed on a non-judicial Stamp paper of value Rs.100/-. The
completion period of the contract shall be as mentioned in the LOA/Work order. The
Bidder shall submit 10 sets of Agreement copies at his own cost.

2.20 PERFORMANCE SECURITY:

i. Performance security for PART-l (Supply, Installation, Testing & Commissioning):
Performance security for a sum equivalent of 10% of the total contract value (Part-1)
including GST shall be submitted in the form of Insurance Surety Bonds or Account Payee
Demand Draft or Fixed Deposit Receipt from a Commercial Bank or Bank Guarantee from a
Commercial Bank or online payment are accepted in the approved format within 21 days
from the date of issue of LOA. The Performance security shall be kept valid for the total
contract period (4 months) and Guarantee for one year plus Three Months claim Period (for
BG). Thereafter, the total of 10% of Performance Security shall be released to the Contractor
after successful completion of the Guarantee Period, deducting any dues payable to the Port.
Failure to comply with the above shall lead to termination of contract as per clause No. 2.9
of ITB. If the contract is extended on mutual consent at the same rates, terms and conditions
of the contract, then the Performance security shall also be extended for the same period plus
Three Months claim period.

ii. Performance Security for PART Il & Il (CAMC & Deployment of Manpower):
Performance security for a sum equivalent of 10% of the total contract value (for Part-ll & llI)
including GST shall be submitted in the form of Insurance Surety Bonds or Account Payee
Demand Draft or Fixed Deposit Receipt from a Commercial Bank or Bank Guarantee from a
Commercial Bank or online payment are accepted in the approved format within 21 days
from the date of issue of LOA. The Performance security shall be kept valid for one year
Three Months claim Period and the same has to be renewed for every year until the expiry of
contract period (CAMC and Onsite resource). Thereafter, the total of 10% of Performance
Security shall be released to the Contractor after successful completion of the Contract period
of CAMC & Manpower, deducting any dues payable to the Port. Failure to comply with the
above shall lead to termination of contract as per clause No. 2.9 of ITB. If the contract is
extended on mutual consent at the same rates, terms and conditions of the contract, then the
Performance security shall also be extended for the same period plus Three Months claim
period (in case of BG).

Note:- i)The Penalty for the delay in submission of the Performance Security within the stipulate
date above shall be at the rate of 0.25% of the amount of performance Security for each
week or part of the week for the number of weeks delayed beyond the stipulated date of
submission.

ii) The performance security shall be complied as per the orders/famendments issued by
the Authorities

2.21 CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe the
highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the Employer

i. defines, for the purpose of these provisions, the terms set forth below as follows:
a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of value
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to influence the action of a public official in the procurement process or in contract
execution; and

b. “fraudulent practice" means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission) designed
to establish bid prices at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.

ii.  WIill reject a proposal for award of work if he determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
question.

iii. WIill declare a Bidder ineligible, either indefinitely or for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has engaged in
corrupt or fraudulent practices in competing for, or in executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed by
the Indian Contract Act and under the Indian Law. The Arbitration for settlement of
disputes shall be held in Mangalore, Karnataka, India.

Apart from the above, conciliation through conciliation committees/ councils comprising of
independent subject experts may also be explored to settle the disputes.

Executive Engineer (Ele)l
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3 GENERAL CONDITIONS OF CONTRACT

A: GENERAL:

3.1

DEFINITIONS:

Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined
terms;

ii.
iii.

iv.

vi.

Vii.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified by the
Engineer or his nominee in accordance with Clause No.3.36.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause No.
3.2(iii).

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor
to the Employer.

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as

ix.
X.
Xi.

Xii.

adjusted in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

xiii. The Site is the area defined as such in the Contract Data.
xiv. The Intended Completion Date is the date on which it is intended that the Contractor

XV.

XVi.

XVii.

XViii.
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shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer or his
nominee by issuing an extension of time.
Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.
The Engineer or his nominee is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of the
Engineer or his nominee) who is responsible for supervising the Contractor,
administering the Contract, certifying payments due to the Contractor, issuing and
valuing Variations to the Contract, awarding extensions of time and valuing the
Compensation Events.
Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer or his nominee.
The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Date.

age




xXix. A Variation is an instruction given by the Engineer or his nominee which varies the

3.2

3.3

Works.

xx. The Works are what the Contract requires the Contractor to Supply, install and turn
over to the Employer as defined in the Contract Data.

xxi. “Local Content” means the amount of value added in India which shall unless otherwise
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all
customs duties) as a proportion of the total value, in percent.

xxii. “Class — | local supplier” means a supplier or service provider, whose goods, services or
works offered for procurement , has local content equal to or more than 50%.

xxiii “Class — 1l Local Supplier” means a supplier or service provider, whose goods, services or
works offered for procurement, has local content more than 20% but less than 50%.

xxiv  “Non Local supplier” means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than or equal to 20%.

xxv “Margin of purchase preference” means the maximum extent to which the price quoted by
a Class — | local supplier may be above the L1 for the purpose of purchase preference,
which shall be 20%.

xxvi “L1” means the lowest tender or lowest bid or the lowest quotation received in a tender,
bidding process or other procurement solicitation as adjudged in the evaluation process
as per the tender or other procurement solicitation.

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this order in
respect of a particular item of goods or services or works.

xxviii “Procurement entity” means a Ministry of Department or attached or subordinate office
of or autonomous body controlled by, the Government of India and includes
Government companies as defined in the companies act.

INTERPRETATION:

i. In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Engineer or his nominee will provide instructions clarifying
queries about the Conditions of Contract.

ii. If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date and
Intended Completion date for the whole of the Works).

iii. The documents forming the Contract shall be interpreted in the following order of

priority:

a. Agreement

b. Letter of Intent and work order.

C. Contractors Bid

d. Contract Data

e. Conditions of Contract including Special Conditions of Contract.
f. Specifications

g. Drawings, if any

h. Bill of quantities and

i.

any other documents listed in the Contract Data as forming part of the
Contract.

LANGUAGE AND LAW:
The language of the Contract and the law governing the Contract are stated in the
Contract Data.
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3.4 ENGINEER OR HIS NOMINEES DECISION:

3.5

3.6

3.7

3.8

Except where otherwise specifically stated, the Engineer or his nominee will decide
contractual matters between the Employer and the Contractor in the role representing
the Employer.

DELEGATION:

The Engineer or his nominee may delegate any of the duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after notifying the
Contractor.

COMMUNICATIONS: Communications between parties which are referred to in the
conditions are effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act 1872).

PERSONNEL: The Contractor shall employ the personnel as Onsite Support Resource as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer or his nominee. The Engineer or his nominee will
approve any proposed replacement of key personnel only if their qualifications, abilities,
and relevant experience are substantially equal to or better than those of the personnel
listed in the schedule.

If the Engineer or his nominee asks the contractor to remove a person who is a member
of the contractor’s staff of his work force stating the reasons, the contractor shall ensure
that the person leaves the site within seven days and has no further connections with the
work in the contract.

EMPLOYERS AND CONTRACTORS RISKS:
The Employer carries the risks which this Contract states are Employer’s risks and the
contractor carries the risks which this Contract states are contractor’s risks.

3.9 EMPLOYERS RISKS:

The Employers risks are

in so far as they directly affect the execution of the Works in the country where the
Permanent Works are to be executed:

1.  war and hostilities (whether war be declared or not), invasion, act of foreign
enemies;

2. rebellion, revolution, insurrection, or military or usurped power, or civil war;

3. ionizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof;

4. pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds; and

5. riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

6. Unforeseen Rains (Rains if any; during the period other than the Monsoon
period as stated in the Tender), floods, tornadoes, earthquakes and landslides.

loss or damage due to the use or occupation by the Employer of any Section or part of
the Permanent Works, except as may be provided for in the Contract;

loss or damage to the extent that it is due to the design of the Works, other than any
part of the design provided by the Contractor or for which the Contractor is
responsible; and

any operation of the forces of nature (in so far as it occurs on the Site) which an
experienced contractor:

1. could not have reasonably foreseen, or
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2.

could reasonably have foreseen, but against which he could not reasonably have
taken at least one of the following measures:

A. prevent loss or damage to physical property from occurring by taking
appropriate measures, or
B. Insure against.

3.10 CONTRACTORS RISKS:

All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the excepted risks are the responsibility of the Contractor.

3.1

INSURANCE:

The insurance shall be as follows;

All the materials shall stand insured in the name of New Mangalore Port Authority from
the time of arrival at site till commencement of installation against fire, pilferage and
damage for the value of 90% of each item. The charges for the insurance shall be borne
by the Contractor.

During erection and till the work is completed and satisfactory taken over by the NMPA
after testing the materials shall stand covered by suitable erection Insurance also for the
value of 110% of the item. The charges for the insurance shall be borne by the Contractor.
All the men/women to be deployed by the Contractor for performing the contract shall be
insured against injury/accidents/death by the Contractor at his own cost.

The Contractor shall indemnify New Mangalore Port Authority against all losses and
claims In case of death or injury caused to any person by him during the execution of the
work.

The Contractor shall effect and maintain the following policies at no cost to NMPA,
during Contract period with an Indian Insurance Company approved by Insurance
Regulatory Development Authority of India (IRDA).

Commercial General Liability (CGL): The Contractor is required to take a Commercial
General Liability (CGL) Insurance policy during execution of contract work to the extent
of 50% of the contract value to cover Third party Liability with cross liability extension.
The following third party liabilities shall be covered;

a. Third party bodily injuries / death / disablement (persons not belonging to
Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/cargo/inventories/equipment/other facilities belonging to third
party and inclusive of properties during construction/erection/ Government
properties.

c. The value of third party legal liability for compensation for loss of human life or
partial / total disablement as well as for damage to others
equipment/material/property shall be of required statutory limit where applicable
or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the contract
period (including defect liability period) and be also valid during the extended period if
any.

The policy will be having claim series clause and extended notification clause with cross
liability extension.

Employer Liability Insurance: The Contractor shall indemnify and keep indemnified the

Employer against all damages or compensation payable at Law in respect of or in

consequence of any accident or injury to any workman or other person in the

employment of the Contractor or Sub-Contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
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3.12

3.13
3.14

3.15

3.16

3.17

thereto and the Employer shall be at liberty to deduct or adjust from the Contactor’s
bills an amount that Employer may be called upon to pay towards claims, demands,
proceedings, costs, charges and expenses whatsoever in respect of or in relation to any
accident or injury referred to above without any reference to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute and act and shall
continue such insurance till completion of the Contract covering all the
employees/workers/casual labour/contract labour/outsourced persons under his
supervision deputed for the said contract work. The Contractor shall also submit such
policy of insurance as and when required by the Employer / Employers representatives.

iii. Automobile Liability Insurance covering use of vehicles / mobile equipments used by
Contractor or sub-contractor(s) (whether or not owned by them) in connection with
the execution of the contract.

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the
underwriters and also settle the claims. All claims shall be settled in India. However, the
Contractor shall proceed with the repairs and/or replacement of the damaged structures
/ facilities without waiting for the settlement of the claims. In case seizure of materials
by concerned authorities the Contractor shall arrange prompt release against bond,
securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and keep the
Employer, its officers, employees and other related parties hold harmless from all claims for
bodily injury and property damage that may arise from the performance of the work

THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD:

The Contractor may commence execution of the works on the Start Date and shall carry out
the works in accordance with the Bar Chart submitted by the contractor as updated with
the approval of the Engineer or his nominee, and complete them by the Intended
Completion Date.

SAFETY: The Contractor shall be responsible for the safety of all activities on the Site.

POSSESSION OF THE SITE:

The Employer shall give possession of all parts of the Site to the Contractor, free from
encumbrances. If possession of a part is not given by the start date stated in the Contract
Data the Employer is deemed to have delayed the start of the relevant activities and this
will be a Compensation Event.

ACCESS TO THE SITE:

The Contractor shall allow the Engineer or his nominee and any person authorized by the
Engineer or his nominee access to the Site to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place where
materials or plant are being manufactured, fabricated and/or assembled for the works.

INSTRUCTIONS:

The Contractor shall carry out all instructions of the Engineer or his nominee which comply
with the applicable laws where the Site is located.

DISPUTES:

If the Contractor believes that a decision taken by the Engineer or his nominee was either
outside the authority given to the Engineer or his nominee by the Contract or that the
decision was wrongly taken, the decision shall be referred to the Dispute Review Board
(DRB) within 28 days of the notification of the Engineer or his nominee’s decision.
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3.17.1

3.17.2

SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of the Contract or the execution of the Works, whether
during the execution of the Works or after their completion and whether before or after
repudiation or after termination of the Contract, including any disagreement by either party
with any action, inaction, opinion, instruction, determination, certificate or valuation of the
Engineer or his nominee, the matter in dispute shall, in the first place be referred to the
Disputes Review Board [DRB].

Unless the Contract has already been repudiated or terminated or frustrated the Contractor
shall in every case, continue to proceed with the Works with all due diligence and the
Contractor and the Employer shall give effect forthwith to every decision of the Engineer or
his nominee unless and until the same shall be revised, as hereinafter provided, in a Dispute
Review Board Recommendation / Arbitral Award.

Arbitration: Any dispute in respect of in respect of contracts where party is dissatisfied by
the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set forth
below:

i) A dispute with contractor shall be finally settled by arbitration in accordance with the

ii)

Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. The
arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer
and the contractor, and the third to be appointed by the mutual consent of both the
arbitrators, failing which by making a reference to CIDC-SIAC Arbitration Center from their
panel.

Neither party shall be limited in the proceedings before such arbitrators to the evidence or
arguments already put before the Engineer or his nominee or the Board, as the case may
be, for the purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Engineer or his nominee or any of the
members of the Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the works shall not then be
or be alleged to be complete, provided always that the obligations of the Employer, the
Engineer or his nominee and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works. Neither party shall be
entitled to suspend the works to which the dispute relates, and payment to the Contractor
shall be continued to be made as provided by the contract.

If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within 14
days after receipt of the notice of the appointment of its arbitrator by the other party, then
President/Chairman of the nominated Institution shall appoint arbitrator within 14 days of
the receipt of the request by the nominated institution. A certified copy of the President’s/
Chairman’s order, making such an appointment shall be furnished to both the parties.
Arbitration proceedings shall be held at Mangalore, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be
‘English
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3.18

3.19

vi)

vii)

The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC Arbitration
Center.

The decision of the majority of arbitrators shall be final and binding upon both parties. The
expenses of the arbitrators as determined by the arbitrators shall be shared equally by the
Employer and the Contractor. However, the expenses incurred by each party in connection
with the preparation, presentation, etc. of its case prior to, during and after the arbitration
proceedings shall be borne by each party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the award.

iX)

1.

2.

Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the Employer shall not be withheld, unless they are
subject matter of the arbitration proceedings.

BAR CHART:

Bar Chart showing stage wise activities of the work should be uploaded along with the
Technical Bid. However, the successful Bidder shall review the Bar Chart & take prior
approval from the Engineer before commencement of work.

. An update of the Bar Chart shall be a program showing the actual progress achieved on

each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

. The Contractor shall submit to the Engineer on the first day of each week or such longer

period as the Engineer may from time to time direct, a progress report in an approved form
showing up-to-date total progress, progress achieved against planned progress, during the
previous week and progress forecast for the following week for all important items in each
section or portion of the Works, in relation with the approved Program.

The Contractor shall submit to the Engineer or his nominee, for approval an updated
Program at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated Program within this period, the Engineer or his
nominee may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted.

. The Engineer or his nominee’s approval of the Bar Chart shall not alter the Contractor’s

obligations. The Contractor may revise the Bar Chart and submit it to the Engineer or his
nominee again at any time. A revised Bar Chart is to show the effect of Variations and
Compensation Events.

EXTENSION OF INTENDED COMPLETION DATE:
The Engineer or his nominee shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the Contractor
taking steps to accelerate the remaining work and which would cause the Contractor to
incur additional cost.

The Engineer or his nominee shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Engineer or his
nominee for a decision upon the effect of a Compensation Event or Variation and
submitting full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.
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3.20 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:

The Engineer or his nominee may instruct the Contractor to delay the start or progress of
any activity within the Works.

3.21 MANAGEMENT MEETINGS:

1. Either the Engineer or his nominee or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.

2. The Engineer or his nominee shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer or his
nominee either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

3.22 EARLY WARNING:

1. The Contractor is to warn the Engineer or his nominee at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the quality of the
work, increase the Contract Price or delay the execution of works. The Engineer or his
nominee may require the Contractor to provide an estimate of the expected effect of
the event or circumstance on the Contract Price and Completion Date. The estimate is
to be provided by the Contractor as soon as reasonably possible.

2. The Contractor shall cooperate with the Engineer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer or his nominee.

B. QUALITY CONTROL:
3.23 IDENTIFY DEFECTS:

The Engineer or his nominee shall check the Contractor’s work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Engineer or his nominee may instruct the Contractor to search for a Defect and to
uncover and test any work that the Engineer or his nominee considers may have a Defect.
3.24 TESTS:

If the Engineer or his nominee instructs the Contractor to carry out a test not specified in
the Specification to check whether any work has a Defect and the test shows that it does the
Contractor shall pay for the test and any samples. If there is no Defect the test shall be a
Compensation Event.

3.25 CORRECTION OF DEFECTS:

1. The Engineer or his nominee shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period, which begins at Completion and is defined in the
Contract Data. The Defects Liability Period shall be extended for as long as Defects remain
to be corrected.

2. Every time notice of a Defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Engineer or his nominee’s notice.

26|Page




3.26 UNCORRECTED DEFECTS:
If the Contractor has not corrected a Defect within the time specified in the Engineer or his
nominee’s notice the Engineer or his nominee will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.

C. COST CONTROL:
3.27 BILL OF QUANTITIES:

1. The Bill of Quantities shall contain items for the supply, installation, testing and
commissioning work.

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item.

3.28 VARIATIONS AND ITS VALUATION:

i. The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or correct
quantities of the works to be executed by the contractor in fulfillment of his obligation
under the contract.

ii. The Engineer shall have the power to order the Contractor in writing to make any
variation of the Quantity, quantity or form of the works or any part thereof that may,
in his opinion, be necessary and the Contractor upon receipt of such an order shall act
as follows;

a. Increase or decrease the quantity of any work included in the Contract.
b. Omit any work included in the contract.
c. Change the routes, position and dimensions of any part of the work.

d. Execute extra and additional work of any kind necessary for completion of the
works.

iii. No such variation shall in any way vitiate or invalidate the contract or be treated as
revocation of the contract, but the value (if any) of all such variations evaluated in
accordance with the Engineer’s sole decision shall be taken into account and the
contract price shall be varied accordingly.

iv. Provided variation in the quantity of any work will be permitted which is necessary to
complete the works where such increase is not the result of any variation order given
under this clause but is the result of the quantities exceeding those stated in the bill of
quantities. Provided the variation shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such variation shall be deemed to be an
order in writing within the meaning of this clause.

v. No price escalation is allowed. The rate(s) quoted against the work shall remain firm
during the entire contract period. Any change in Forex/rate shall not be considered for
price variation.

vi. The purpose of this document is to define the minimum requirements for the supply,
design & engineering, manufacturing, installation, inspection, Commissioning and
documentation of all the items and other activities as per BOQ (Bill of Quantities)
attached with tender document, for the Job /construction contractor in performing the
work of “PROVIDING VEHICLE SURVEILLANCE SYSTEM COMPRISING UVSS, ANPR
& CAMERAS INCLUDING CAMC AND ONSITE SUPPORT AT MALLYA GATE
NMPA”.
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vii. The Contractor shall note that all the activities that are required to be performed for
completion and successful commissioning of the project needs to be considered in his
scope of work. Any missing activities/ supplies in BOQ or in any other project issued
documents, but essential for the completion and success full implementation of the
project shall be the sole responsibility of the contractor at his cost.

viii.  a. The Contractor shall not be entitled to any claim of extra or additional work unless
they have been carried out under the written orders of the Engineer.

b. The Engineer shall solely determine the amount (if any) to be added to or deducted
from the sum named in the tender in respect of any extra work done or work omitted
by his order.

c. All

extra, additional or substituted work done or work omitted by order of the

Engineer shall be valued on the basis of the rates and prices set out in the contract, if in

the

opinion of the Engineer, the same shall be applicable. If the contract does not

contain any rates or prices directly applicable to the extra additional or substituted
work, then the Engineer may decide the suitable rates on the basis of Schedule of
Rates, if any thereon. In all other cases the Engineer shall solely determine suitable
rates in the manner deemed by him as fair and reasonable, and his decision shall be
final, binding and conclusive.

3.29 PAYMENTS:

A. Payment of PART-I

No

part payment shall be done by NMPA. However, 100% payment shall be made after

successful completion / commissioning & acceptance the system and certification by the Third
Party Inspection agency appointed by the Port.

Payment along with applicable GST will be released within 15 days subject to
recoveries if any, from the date of submission of Tax Invoice after satisfactory
completion of work in all respect.

B. Payment of PART-1l & llI

Payment will be made on monthly basis on the quoted value of CAMC and Manpower
charges in the respective year. The Contractor shall submit system generated working status
report on Monthly basis along with the bills for payment.
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100% of payment along with applicable ESI, PF, GST will be released within 15 days
from the date of submission of monthly bill/Tax Invoice along with a copy of
maintenance schedule and attendance register of the contract staffs. Also the contractor
has to submit the receipt of ESI and EPF contribution paid to their staff and extract of
wage payment Register for the month for which the contractor submits the bill, as
documentary evidence.

Provident Fund & ESI: The contractor has to remit the PF & ESI contribution regularly
to the concerned department for the staff engaged by him. The EPF and ESI
contribution on the part of the employer in respect of this contract shall be paid by the
contractor.




iii. In case the Notice for non-compliance is received from the appropriate agencies (i.e. PF
& ESl), the amount due will be deducted from the bills and other monies available with
the Port.

iv. The payment for the deployed personnel should not be less than the prescribed
minimum wages and variation as and when issued by the concerned Authorities of
Central Govt. during the contract period. Any financial implications due to increase in
minimum wages shall be met by the Contractor himself during the contract period. If
there is any non-compliance to adhere the minimum wages, necessary action will be
taken to cancel the contract. The deployed personnel have to attend the duty. In case
any personnel is on leave or absent from duty, suitable substitute should be provided
by the Contractor, failing which deductions will be made from contractor’s bill as
applicable.

3.30 COMPENSATION EVENTS:

The following mutually agreed Compensation Events unless they are caused by the
Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Contract Data.

b. The Employer modifies the schedule of other contractors in a way which affects the
work of the contractor under the contract.

c. The Engineer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

d. The Engineer or his nominee instructs the Contractor to uncover or to carry out
additional tests upon work which is then found to have no Defects.

e. The Engineer or his nominee gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for safety or other
reasons.

f. Other contractors, public authorities, utilities or the Employer does not work within
the dates and other constraints stated in the Contract that cause delay or extra cost
to the Contractor.

g. Other Compensation Events listed in the Contract Data or mentioned in the
contract.

Whenever any compensation event occurs, the Contractor will notify the employer,
within 14 days in writing. If a compensation event would prevent the work being
completed before the Intended Completion Date, the Intended Completion Date shall
be extended. The Engineer or his nominee shall decide whether and by how much the
Intended Completion Date shall be extended.

3.31 LIQUIDATED DAMAGES:
i. In case of delay in completion of the contract, liquidated damages (L.D) may be levied
at the rate of 0.5% of the contract price plus applicable GST per week of delay or part
thereof subject to a maximum of 10 per cent of the contract price.

29| Page




ii. The Employer, if satisfied, that the works can be completed by the contractor within a
reasonable time after the specified time for completion, may allow further extension
of time at its discretion with or without the levy of L.D. In the event of extension
granted being with L.D, the Employer will be entitled without prejudice to any other
right or remedy available in that behalf, to recover from the Contractor as agreed
damages equivalent to 0.5% of the contract value plus applicable GST for each week
or part thereof subject to the ceiling defined in Clause 3.31(i).

iii. The Employer, if not satisfied that the works can be completed by the contractor, and
in the event of failure on the part of the contractor to complete work within further
extension of time allowed as aforesaid, shall be entitled, without prejudice to any
other right, or remedy available in that behalf, to rescind the contract.

iv. The Employer, if not satisfied with the progress of the contract and in the event of
failure of the contractor to recoup the delays in the mutually agreed time frame, shall
be entitled to terminate the contract.

v. In the event of such termination of the contract as described in clauses 3.31(iii) or
3.31(iv) or both the Employer shall be entitled to recover L.D. up to ten per cent
(10%) of the contract value and forfeit the security deposit made by the Contractor
besides getting the work completed by other means at the risk and cost of the
Contractor.

vi. Contractor hereby agree after due assessment of damages that there will be definite
loss to the Employer in case of delay in completion of work and the amount of
Liquidated damages fixed above is genuine and reasonable to be recovered.
Contractor hereby further agrees that Employer is not required to prove the loss
suffered to him before recovery of LD.

3.32 OBLIGATIONS OF THE CONTRACTOR:

i. The Contractor shall exercise all reasonable care and diligence in the discharge of all
technical, professional and contractual duties to be performed by them under this
Contract within the Time for Completion. The Contractor shall be fully responsible to
the NMPA for proper, efficient and effective discharge of their duties.

ii. The Contractor shall when called upon so to do enter into and execute a Contract
agreement as per clause 2.19 of this tender document.

iii. The successful Tenderer shall furnish Performance Guarantee towards the performance
of the work as per clause 2.20 of this tender document.

iv. If the Board shall consider itself entitled to any claim under the performance
Guarantee it shall forth with so inform the Contractor specifying the default of the
Contractor upon which he relies. If the Contractor fails to remedy such
default within 20 days after the receipt of such notice the Board shall be entitled to
forfeit to the extent of the loss or damage incurred by reason of the default.

v. The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the Engineer in accordance with the condition of the
Contract.

3.33 EXECUTION:
The Contractor shall execute and do the works set forth as described in the scope of the
work and specifications, including any amendments.

3.34 EXTRAS:
Any extra expenses incurred in connection to the Works by the NMPA in the performance
of the Works owing to the neglect or omission on the part of the Contractor in any of the
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3.35

3.36
i)

i)

i)

case mentioned in this Contract shall be deducted from any sum due or which may
thereafter become due to the Contractor or from any amount lying with them or under
their control or he may be called upon to pay the amount of such extra expense to such
person or persons as the NMPA may appoint to receive the same and in the event of the
Contractor failing to make such payment, the said amount shall be recoverable from him in
such manner as the NMPA may determine.

EXISTING SERVICES: The Contractor shall not store any materials or otherwise occupy
any part of the site in a manner likely to hinder the Port operation. Any damage/loss
caused by the contractor to the Port property, same shall be rectified at his own cost
without any delay with the satisfaction of the Engineer.

COMPLETION PERIOD:
The system shall be commissioned in all respect within 4 months from the date of
signing of Agreement. After successful commissioning of the system, deployment of
manpower will be for 5 years. The CMC for the entire system shall be for 5 years
including guarantee period of one year.
The Part-1 work (SITC) shall be completed within four (04) month from date of signing of
Agreement. The Contractor shall commence the works as soon as possible.

On expiry of contract, all the items which have been installed at NMPA by the contractor
shall be handed over to NMPA. The contractor does not have any right to take back the
system, since the installed items shall be the property of Port once the contract is expired.

iv) Transition Management: After the completion of successful execution of project, the

3.37

iii.

Vi.

Vii.

contractor shall extend full cooperation to give training to the Port Officials.

INSPECTION & TESTS:

The Employer or his representative shall have right to inspect the work being carried out
under this Contract and to test the system to confirm conformity with the specifications. The
employer shall notify the Contractor in writing of the identity of a representatives retained
for these purposes.

The tests may be conducted on the premises of the Contractor or its subcontractor (s) at
point of delivery and at the final destination. Where conducted on the premises of the
Contractor or its subcontractor (s), all reasonable facilities and assistance shall be furnished
to the inspector at no discharge to the Employer.

Should any tested systems fail to conform to the specification, the Employer may reject
them, and the Contractor shall make suitable alterations with prior approval of Employer to
meet the requirements of the specifications, without any effect on cost of delivery times /
project schedules.

The Employer’s right to inspect, test and where necessary, reject the system shall be in no
way limited or waived by reason of the systems having previously been tested and passed
by the Employer or its representatives prior to dispatch of the system.

The Contractor shall submit the Quality Assurance plan (QAP), Technical drawings for prior
approval before commencement of Inspection / Test at manufacturer’s work / Site to the
Inspection Agencies / Engineers representatives.

To ensure compliance of relevant standards and Tender Specifications, the SITC of the entire
system will be inspected by TPl Agency engaged by NMPA. TPI charges will be borne by
NMPA.

Payment shall be released to the Contractor based on the certification received from the TPI
Agency, on satisfactorily compliance of the Terms & Conditions of the Tender, as per
payment terms of the tender.

3.38 FINAL ACCEPTANCE:

Upon completion of the work under the Contract a meeting shall be held for the purpose of
accepting the system and services. Such meeting shall constitute the Final Acceptance Test
under the Contract. In case defects or shortcomings or both which are considered essential, a
new meeting shall be convened when the contractor has given notice of completion of the
corrective work carried out. Otherwise NMPA may accept the system if the defects or
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shortcomings or both are not considered essential and the Contractor has agreed to carry out
the modifications in conformity with this Contract.

3.39 REJECTION OF DEFECTIVE WORK:

i. If the complete system at site or any portion thereof before being taken over, is defective,
or fail to fulfill the requirements of the Contract, the Engineer shall give notice to the
Contractor setting forth particulars of such defects and the Contractor shall forthwith make
the defective supply/Installation good or alter the same to make it comply with the
requirements of the Contract.

ii. If Contractor fails to do so within a reasonable time, NMPA may reject and replace the
same at the cost of Contractor, the whole, or any portion of the work, as the case may be,
which is defective or fails to fulfill the requirements of the Contract. The Contractor's fails
and extreme liability under this clause shall be satisfied by the payment to NMPA, the extra
cost, if any, of such replacement delivered and erected. Such extra cost being ascertained
shall be deducted from the Contractor's bill.

iii. If any supply of defective items shall have caused delay in the completion of the Contract so
as to give rise to a claim for damage on the part of the NMPA under Clause 3.26 of Tender
Document nothing contained in this clause shall interfere with or prejudice any rights of the
Board of Directors with respect to such claim.

3.40 TAKING OVER CERTIFICATE:

When the whole of the works have been substantially completed and have satisfactorily
passed any tests on completion prescribed by the contract, the contractor may give a notice
to that effect to the engineer, with a copy to the employer, accompanied by a written
undertaking to finish with due expedition any outstanding work during the defects liability
period. Such notice and undertaking shall be deemed to be a request by the contractor for
the engineer to issue a taking over certificate in respect of the works. The Engineer shall,
within 21 days of the date of delivery of such notice, either issue to the contractor, with a
copy to the employer, a taking over certificate, stating the date on which, in his opinion, the
works were substantially completed in accordance with the contract, or give instruction in
writing to the contractor specifying all the work which in the engineer opinion, is required to
be done by the contractor before the issue of such certificate. The Engineer shall also notify
the contractor of the any defects in the works affecting substantial completion that may
appear after such instructions and before completion of the works specified there in. The
contractor shall be entitled to receive such taking over certificate within 21 days of
completion, to the satisfaction of the engineer, of the works so specified and remedying any
defects so noticed.

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER:

i. In this condition the expression 'Defect liability period’ shall mean a period of 12 months
calculated from the date of Taking Over in accordance with clause 3.40 of Tender
Document for all works.

ii. The Contractor shall be responsible for making good with all possible speed at his expense
any defect in or damage to any portion of the Works which may appear or occur during the
defect liability period without extra cost to NMPA and which arises either;

a. From any defective materials, workmanship or Design or

b. From any act or omission of the Contractor done or omitted during the said
period.
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iii. If any such defects shall appear or damage occur the Engineer shall forthwith inform the
Contractor thereof stating in writing the nature of defect or damage. The provision of this
clause shall apply to all replacements or renewals carried out by the Contractor to remedy
defects and damage as if the said replacements and renewals had been taken over on the
date they were completed to the satisfaction of Engineer but not so as to extend the Defects
Liability Period in respect thereof beyond three years from the date of taking over decided
by the Engineer as the respective case of remedying may warrant.

iv. If any such defect or damages were not remedied within a reasonable time, NMPA may
proceed to do the work at the Contractor's risk and expense provided that he does so in a
reasonable manner.

3.42 INCOME TAX DEDUCTION:
Income Tax as at such rates applicable from time to time will be deducted at source from all
running bills and Final Bill and a certificate to this effect will be issued. The deduction of
Income Tax can, however, is waived if exemption certificate is produced from Income Tax
Authorities. Deduction of income tax at reduced rate can be considered subject to production
of valid certificate for the period from Income tax authorities.
The GST applicable shall be shown as a separate line item in the tax invoices, and shall be
paid extra. Contractor should provide proper tax invoice as per GST act.
The Tenderer / Contractor shall file the applicable returns with tax departments in time and
submit the same as documentary proof.
Contractor shall submit all the GST returns with in time specified. Any ITC lost by NMPA due
to non-filling of return will be recovered from the contractor.

3.43 The payment will be made through E-Payment. The Tenderers are required to furnish Bank
details for making E-Payment as per the schedule- Il of this Tender document.

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:

The Instruction Book is to be kept by the Contractor at the site. Any order or instructions
issued by the EIC or his authorized representative shall be entered in the book. The
Contractor shall sign each entry in token of having seen the same. This shall be returned to
the EIC in good condition after the completion of the Contract period. The contractor shall
deploy the manning as per the instruction of EIC or his representative time to time after
confirming the same to be displayed on the work places for reference. Instruction Book is to
be kept by the Contractor at the site. Any order or instructions issued by the EIC or his
authorized representative shall be entered in the book. The contractor shall sign each entry
in token of having seen the same. The instructions regarding Operation and Maintenance
work to be attended in shortest possible time and compliance date to be mentioned in the
instructions Book against each item after compliance of the instructions. This shall be
returned to the EIC in good condition after the completion of the Contract period.

3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for interest
will not be entertained by the NMPA with respect to any payment or balance which
may be in their hands owing to any disputes between themselves and the Contractor or
with respect to any delay on the part of the NMPA in making payment.

3.46 GUARANTEE PERIOD:

i. The items to be supplied under this Contract shall be guaranteed for a period of 12 (twelve)
months for all works towards satisfactory performance. The Contractor shall be responsible
for any defects that may develop under proper use arising from faulty materials, Designs,
workmanship in the work but not otherwise and shall at his own cost remedy such defects
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when called upon to do so by the Engineer who shall state in writing in what respect any
portion is faulty.

ii. If it becomes necessary for the Contractor to replace or renew any defective portions of the
supply of the items under this clause, the provisions of this clause shall apply to the portions
of the supply so replaced or renewed until the expiry of 12 months from the date of such
replacement or renewal of the above mentioned period of 12 months, whichever may be
later. If any defects are not remedied within a reasonable time, the Port may proceed to do
the work at the Contractors' risk and expenses but without prejudice to any other rights,
which the Port may have against the Contractor in respect of such defects.

3.47 EXTENSION OF COMPLETION PERIOD:
If the quantum of total work increases due to additional work against the BOQ for the
subject works “PROVIDING VEHICLE SURVEILLANCE SYSTEM COMPRISING UVSS, ANPR &
CAMERAS INCLUDING CAMC AND ONSITE SUPPORT AT MALLYA GATE NMPA” suitable
extension of completion period shall be taken during the approval of additional work from
the Competent Authority.

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION:

If the Contractor makes any default or on the happenings of anyone or more of the

following events that is to say;

a. If the Contractor without reasonable cause abandons the Contract or

b. Suspends the carrying out of the Works for a reasonable time after receiving written
notice from the NMPA without any lawful excuse or fails to make proper progress
with Works after receiving written notice from the Engineer or

c. Fails to proceed diligently with the work or

d. Fails to give the NMPA proper facilities for inspection of the Works of any part
thereof for three days after receiving notice in writing by the NMPA demanding the
same or

e. The Contractor has become insolvent or

f. The Contractor has gone into liquidation or passes the resolution for winding up or
Upon the Contractor making an arrangement with or assignment in favour of his
creditor or Upon his assigning this contract or

h. Upon an execution being levied upon the Contractor's good or

i. Upon winding up order being passed by the court or a Receiver or manager is
appointed in respect of any of the property of the Contractor or

j. Possession is taken by or on behalf of any holder of any debentures secured by
floating charges of any of the property of the Contractor or

k. Fails to complete all or any part of the Works during the time specified for
completion of the Contract or such extended time as may be granted by the NMPA.

3.49 TERMINATION OF THE CONTRACT

In the event of repeated instances of unsatisfactory service or any failure at any time on the
part of the contractor to comply with the terms and provisions of this contract to the
satisfaction of NMPA (who shall be the sole judge and whose decision shall be final, it shall
also be open to NMPA to terminate this contract by giving not less than 30 (thirty) days’
notice in writing to that effect and if the contractor, does not make good his default within
the notice period, NMPA shall be entitled to terminate the contract as a whole or in part.
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i. In the event of such termination of the contract, NMPA shall be entitled to:

1. forfeit the Performance Security as it may consider fit;

2. get the balance/remaining work done by making alternative arrangements as deemed
necessary and until such time NMPA is able to appoint a new regular Contractor; and
recover from the contractor (appointed under this tender) any extra expenditure
incurred by NMPA in getting the work done and damages which NMPA may sustain as
a consequence of such action.

ii. If the extra expenditure incurred by NMPA on account of unsatisfactory performance of
the contractor as mentioned in paragraphs above is more than the Security Deposit
proposed to be forfeited, the expenditure over and in excess of the Security Deposit may be
recovered by deducting the said amount from pending bills of the contractor under this
tender or from money due to the contractor by NMPA under this or any other contract or
otherwise. The contractor shall have no claim whatsoever against NMPA, in consequence on
such recoveries or termination of the contract, as stated above.

if at any time the contractor becomes insolvent or files an application for insolvency or any
creditor of his moves the court for adjudicating him as an insolvent or, if he is convicted by
any court of law, withdraws from the contract, NMPA will have the absolute option of
terminating the contract forthwith and he shall have no right for damages or compensations
on this account.
Further, NMPA reserves the right to terminate/pre-close the contract at its convenience,
without assigning reasons to the contractor by giving a notice period of 30 days. The
contractor shall not have right of any claim on NMPA on account of such termination.

iii.

3.50 DEBARRING OF BUSINESS DEALINGS:

In the event of termination of contract in terms of provisions of clause 3.48 above, NMPA
shall also be entitled to debar the Contractor for participation in future tenders of NMPA for
a period of three (03) years.

Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has used forged
documents or misrepresented the facts in any manner either to get the contract or during the
pendency of the contract, in such cases NMPA at its sole discretion may disqualify the bid /
terminate the contract and debar such Bidder/Contractor for participation in future tenders of
NMPA for a period of three (03) years.

3.51 NMPA’s LIEN:
The NMPA shall have a lien on and over all or any money that may become due and
payable to the Contractor under this Contract or any other Contract or from any amount
lying with them or under their control and in respect of any debt or sum that may become
due and payable by the NMPA to the Contractor either alone or jointly with another or
other and either under this Contract or under any other Contracts or transaction of any
nature whatsoever the NMPA and the Contractor.

3.52 FORCE MAJEURE:
i. For Supply, Installation Testing & Commissioning:
If the Supply, installation, Testing & Commissioning of devices/materials is hindered due to
force majeure such as, war, riots, civil commotion, fire, epidemics, natural calamities, such
period shall be exempted from Liquidated Damages as mentioned in clause 3.31 of this tender
document.

ii. For CAMC:

If the devices/materials is damaged during CAMC due to force majeure such as, war, riots,
civil commotion, fire, epidemics, natural calamities, such period shall be exempted from
imposition of penalty for non - adherence of SLA as mentioned in clause 4.26 & 4.27 of the
tender document.
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3.53 LABOUR LAWS:
The Contractor shall comply with all the provisions of the Labour Laws and the rules and
regulations made there under as amended from time to time and as applicable from time to
time with regard to the employees to be deployed by the Contractor for Electrification,
Testing, Commissioning and Maintenance of the system.

3.54 ACTS & STATUTORY RULES:

The contractor shall comply with all the Central State and Municipal laws and rules and shall
be solely responsible for complying with the provisions of the contract labour (regulations
and abolition) Act 1970 and rules there under and the other enactments that may be
applicable including ESI Act, the payment of wages Act, Provident Fund Act, the minimum
wages Act, the factories Act, the workmen compensation act or any other applicable
legislation and the Municipal by laws or other statutory rules and regulations whatsoever in
force in so far as these are applicable. Any obligations finding or otherwise missed under any
statutory enactments, rules and regulations there under shall be the responsibility of the
contractor and the NMPA will take no responsibility for the same.

i)  The Tenderer must possess documents certifying registration under Employees State
Insurance Act, EPF & MP Act and GST.

ii)  If the Tenderer is not registered under ESI Act and EPF & MP Act for the reasons that
he has not employed 10 or more workers as required under said laws, he shall submit
an affidavit in this regard that he has never employed 10 or more workers on any
given day preceding 12 months from the inception of its operations.

iii)  The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall mandatorily
cover his workers deployed at NMPA site/premises under Employees Compensation
Act Policy declaring proper wages.

iv)  The Tenderer shall submit “Indemnity Bond” as per Annexure - 12 for undertaking to
indemnify NMPA both loss/legal expenses incurred in case of any claims filed against
NMPA by EPFO/ESIC authorities with regard to the workers of the bidder/contractor.

3.55 SAFETY GEARS:
The Contractor shall at his own expenses provide all safety gears for all labours engaged
during the work and failing to do so, the NMPA shall provide the same and recover the cost
there of from any amount due or which may become due to the Contractor or from any
amount lying with them or under their control.

3.56 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep indemnifies,
depended and hold harmless the NMPA and its Officers against all losses, penalties, costs and
expenses, duties of any kind whatsoever which may arise on account of breach un-authorized
act, fraud deed or any other acts of Contractor or any of its personnel. The Contractor shall
also agree and undertake to indemnify and keep indemnifies against any order passed by any
executive, quasi judicial or judicial authority wherein the NMPA is compelled to obey the order
which arise due to breach of contract by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New Mangalore Port

Authority and its agents & employees from & against any/all actions, claims, losses or damages
arising out of;
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i. Any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties.

ii. Contractor’s failure to exercise the skill and care required for satisfactory execution of the
contract.

iii. The Contractor shall indemnify NMPA against all claims for compensation by or on behalf
of any workman employed by him in connection with the contract, for injury or death by
accident under the Workman Compensation Act (Act VIII of 1923) as amended from time
to time.

iv. The Contractor shall be responsible for all commissions and omissions on part of
manpower engaged for the purpose. NMPA shall not be responsible in any manner
whatsoever, in matters of injury/death/health etc. of the Contractor’s employees
performing duties under the contract.

v. Undertake to indemnify NMPA both loss/legal expenses incurred in case of any claims filed
against NMPA by EPFO/ESIC authorities with regard to the workers of the
bidder/contractor.

vi. Shall mandatorily cover workers with Employees Compensation Act Policy if ESI Act and
EPF & MP Act do not apply.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

4.12

4.13

4.14

4. SPECIAL CONDITIONS OF CONTRACT

The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive of applicable
GST. The Employer shall not provide any concessional “C” or “D” Form.

The Contractor should have GST & PAN and the same should be uploaded along with the
tender. GST will be paid on production of documentary evidences.

The Contractor shall carryout the work as a complete job i.e. Supply materials, their storage,
keeping under safe custody, transporting to work site, fixing, testing and commissioning of
the whole work. The Tenderers should satisfy themselves about the quantities indicated in the
Schedule and it is the responsibility of the supplier to supply and make the system operational
to the satisfaction of Engineer.

The supply items should have Test Certificates/warranty certificates and the same shall be
submitted along with supply of materials.

Delay in making the execution site available to the Contractor will not form a cause for any
claims. The Port Authority will inform the Contractor of such possible delay in advance and a
suitable extension of time for completion shall be considered.

The Successful Contractor shall take approval from the Engineer in charge for technical
datasheets, drawings etc. before procurement of material / fabrication of materials etc. and
should supply all materials/equipments as per relevant standard & Tender specifications and
carryout the complete work including Testing and commissioning as per applicable act.

Any part or whole of the system, which requires the approval of the statutory body, if any,
should be arranged by the Contractor at his cost. It is the responsibility of the Contractor to
submit the system drawings with all details to the statutory body and obtain their approval, if
any.

All related Civil works shall be responsibility of the Contractor. The Contractor should take
timely action to complete all civil works in all respects.

Power supply, if available, will be given to the Contractor on free of cost. Wherever such
source is not available, the contractor has to make his own arrangements. Tapping of power
from the source point of NMPA to the required location will have to be arranged by the
Contractor at his cost conforming to IE Rules / Standards.

The Contractor has to make his own arrangement for engaging all tools & tackles, testing
equipments etc.

The Equipment shall be insured in the name of Employer for 110% of Ex-works cost from the
place of dispatch to the place of destination & till handing over / taking over of the
Equipment to the satisfaction of the Employer.

The Contractor has to make his own arrangements for construction of temporary stores;
office work sheds etc., for their requirements at his own cost. Land for such temporary work
sheds, stores, site office etc., till the work is completed will be given free of rent at spot
approved by NMPA. The sheds shall be constructed with non-inflammable materials like G.I.
sheets etc., and shall be removed in reasonable time after the work is completed. In case the
Contractor fails to remove the same, the Department will remove the same and the cost of
such removal will be recovered from any amount due from the Contractor.

Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on daily basis with
details of works carried out on that particular day, defects noticed by the Site Engineer
(AE/AEE/EE) and instructions given to the Contractor etc. Any orders or instructions issued by
the Engineer-in-Charge or Higher Authorities shall be entered in the book and shall be
deemed to have been legally issued.

Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site & should
contain all the Hindrances to the work due to the reasons attributed either to the Contractor
or Port date wise and date of resumption of work. The Contractor and Engineer in charge
should sign each entry in token of having seen the same.
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4.15

4.16

4.17

4.18
4.19

4.20

4.21

4.22

4.23

4.24

4.25

The Contractor is responsible for taking precautionary measures for the safety of the lives of
the workmen working under him and the responsibility arising due to any mishap during the
execution of work, the payment of any compensation etc., lies entirely on the part of the
Contractor. Safety nets, life jackets, Helmets required while working in site and Danger
Boards, barricades are to be provided by the Contractor without any extra cost to the Port
Authority.

The Contractor should ensure, that all necessary arrangements for the safety of others and
also his men and materials while performing the work, are well maintained at his cost, risk
and responsibility. He should ensure proper watch of the signals by providing barricades,
lights, vigils, precautionary measures etc., to ensure safety at his work.

The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00 P.M. If
any work is carried out by the Contractor requiring supervision beyond Port working hours,
the Contractor shall apply in writing well in advance of such work to the Engineer to arrange
for such supervision.

All rules and regulations governing the New Mangalore Port Authority shall be applicable.
The site for the work will be handed over to the Contractor in phases for the execution as
soon as the work order is given. In case the entire site is not handed over to the Contractor,
he should programme his work in such a way so as not to hamper the progress in any way
and a suitable extension of time shall be considered.

Any damages caused to the Port property either directly or indirectly shall be made good by
the Contractor at his own cost.

The Tenderer(s) shall be required to quote his / their rates in figures as well as in words
without any correction(s). If there is any correction(s) in the tender, such corrections should
be attested by the Tenderer(s) before submission of the tender. However the rates shall be
quoted in words and figures, in case of dispute, rates in words shall be taken as final.

Port entry passes to the Contractor and his workmen and vehicle during the period of work
will be issued on a chargeable basis to carry out the work as per rules.

Completion Drawing & Documentation:
On the basis of drawings issued and additional drawings generated during the course of
execution of works & documentation required for various components and sub-components,
the Contractor should prepare completion documents generally as below but not limited to;

a. Supply items - The contractor shall furnish one set of original manuals, leaflets etc. All
drawings and documents are to be neatly filed in a heavy duty binder and indexed.

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be presented
separately in a folder for records and reference.

The successful Bidder / Contractor shall furnish an undertaking on their Firm’s letterhead for

the following before executing the Contract agreement;

a. We will ensure that our workforce will be provided with and use all necessary safety
gears and equipments required for the job.

b. We will follow all the required safety procedures while executing the job.

c. We indemnify the Port for any accidents / incidents while carrying out the Contract.

The Department’s Standard Operating Procedure (SOP) will be shared with the successful

Bidder / Contractor at the time of signing of agreement. The successful Bidder / Contractor

have to give an undertaking for complying with the same. In case if the successful Bidder /

Contractor does have a defined SOP for carrying out the tendered work, the same shall be

submitted to the Executive Engineer (E) for scrutiny and approval for its applicability before

commencement of the work.
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4.26 SERVICE LEVEL AGREEMENT:
The implemented system performance will be governed by the Service Level Agreement (SLA)
format as given below. New Mangalore Port will use the following performance indicators to
monitor and evaluate the performance of the System.

Sl. No. Key Performance Indicators (KPl) | Minimum Guaranteed Performance
1 System Availability 100% at all times
2 Vehicle surveillance system failure | Not more than 4 Hours

4.27 PENALTY:
A. System Downtime Penalty

The penalty for the downtime of system will be imposed as per the following structure;

Duration of downtime Penalty
Upto 4 Hrs No Penalty
4 Hrs to 24 Hrs Rs. 500/-
24 Hrs to 48 Hrs Rs. 1000/-
Beyond 48 Hrs Rs. 1500/- per day on Pro-rata basis.

4.28 USER ACCEPTANCE TEST:

The contractor has to furnish a Test plan prior to commissioning of the system covering various
operational scenario. Tests have to be carried out to the satisfaction of Engineer-in-Charge. The
Contractor shall obtain user acceptance test signoff from the Engineer-in-charge with a detailed end
to end test cases, test plan & test reports before go live.

4.29 ADDITION / ALTERATION:

The Contractor shall not be entitled to any claim of extra or additional work unless they have been
carried out under the written orders of the Engineer in charge.

4.30 TERMINATION OF (CMC) CONTRACT:

In the event of repeated instance of unsatisfactory performance of the systems or frequent
breakdowns or contractor failure to comply with terms and provisions of this contract to the
satisfaction of NMPA, contract liable to be terminated with one month Notice. Forfeit the security
deposit as it may consider for and recover from the contractor any extra expenditure incurred by
NMPA in getting the work done and damages which NMPA may sustain as consequence of such
action. The contractor shall have no claim whatsoever against NMPA, in consequence on such
recoveries or termination of the contract.

Due to any change in the Port Security scenario or due to any new Govt. policy in place or due to
any other reason whatsoever, if NMPA decided to discontinue this vehicle surveillance system,
NMPA reserve right to terminate the contract with one (1) month Notice.
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4.31 DEPLOYMENT OF STAFF:

In case any personnel is on leave or absent from duty or reported misbehavior with Engineer-in-
charge/Port Officers or due to incompetency of the deputed staff in the specified area of work,
suitable substitute should be provided by the Contractor, failing which deductions will be made
from contractor’s bill as as given below;

In addition to Non-payment of per day wages paid to the staff, Rs 500/- per day as penalty will be
recovered from the bill of contractor till posting of substitute staff by the contractor. Total number
of days will be calculated & the amount will be recovered from running bill for failure of providing
substitute staff.

4.32
1)

2)

3)

4)

Others:

Accommodation for the deployed staff shall be arranged by the Contractor at his own
cost; however the Port quarters may be allotted on chargeable basis if available as per
applicable rules of NMPA.

At the end of the period of contract, all the equipment under this tender shall be handed
over to the Port on as is where basis is in good working condition.

The hardware, software and all related licenses thereto shall be under the ownership of
the Port. The bidder shall obtain/issue licenses or such other certification/documentation
required for the purpose in the name of the NEW MANGALORE PORT AUTHORITY.
The successful Bidder shall be responsible for insurance of all the manpower &
hardware/network supplied and installed by wvendor for risk coverage including
accidental hazards, death & disability of person, material breakage due to negligence,
theft, storm, fire or any other hazards which may occur due to trespassing of vehicles &
/or natural adverse climatic conditions and calamities - War, Fire, Cyclone, salinity
problems at shore etc.
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5. Scope of Work and Technical Specifications

5.1 Scope of Work:
A. SITC Works

The scope of work involves Supply, Installation, Testing & Commissioning of 4 set of UVSS,
ANPR & Camera system at entry and exit of Mallya Gate, NMPA. This also includes
Comprehensive Maintenance Contract for 4 years post 1 year warranty period and 1 no.
onsite support for a period of 5 years.

The following important points to be noted before quoting for the subject work:

i) Mallya Gate of NMPA has one Entry and one Exit Gate. Both entry and exit Gate has 2
lanes each. The project is to provide UVSS, ANPR and Cameras at each lanes of Mallya
Gate.

ii) Each lane shall be equipped with 5 Nos. Camera to capture image of all side of the vehicle
i.e. front, left, right, rear and top. The 4 Nos. dome cameras are required for capturing the
top view of the vehicle. Accordingly, total 20 cameras (5 Cameras X 4 Lane) are required
with 20 Nos. of VMS licence. All feeds of these additional cameras to be integrated with the
dashboard of the UVSS-ANPR to see the image of the vehicle from all sides.

iii) The main servers are proposed to be installed at Central Command Centre located at
Administrative Building, NMPA, which is approx. 2-3 kM from the Mallya Gate. The
connectivity is proposed through OFC as well as through wireless network.

iv) A Public address system is also proposed for important announcement at Mallya Gate,
announcement shall be made from local or Central Command Center.

v) The successful Contractor shall submit the drawing of the entire system network before
starting of the work for approval.

vi) Integration of all the equipment’s/items i.e. UVSS-ANPR, all cameras, Media Converter,
Switches, Servers, Work Stations, display etc. shall be done by the Contractor to commission
the system in full shape.

vii) Prior to installation, cable planning and network planning has to be done. Cabling and
networks are to be installed as per the plan. Any changes at the time of installation are to be
brought to the notice of Engineer-in-Charge.

viii) All power, signal cables are to be properly passed through heavy duty PVC pipe or duct,
wherever applicable.

ix) Proper dedicated earthing and Lightning arrester to safeguard cameras, wireless Txr & other
devices as per the industrial standard to be provided.

x) Optical Fiber shall be laid as per the route/trenching plan given by Engineer-in-Charge.
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xi) Transport of material and labour will be in Contractors scope.

xii) After commissioning of the system, Training to CISF/Port personnel for a period of one

week (daily 02 batches) covering operational and salient features etc. shall be given.

xiii) After successful commissioning of the Vehicle surveillance system if there is any updation

/upgradation in software or hardware which is necessary for efficient functioning of the

system, same shall be done without any additional cost.

xiv) Entire vehicle surveillance system as a whole has to be cyber security audited by the CERT-

IN empanelled agency before commissioning of the system. The cost of such audit shall be
borne by the contractor including coordination with the agencies to get the system audited

within time, before commissioning of the system as applicable, shall be complied.

B. CMC (04 YEARS after one year guarantee period):

i)

The scope of the Comprehensive Maintenance Contract for the 4 years after one
year of warranty period and onsite support shall be as following:

Comprehensive means including repairs/replacement of all the system component of
vehicle surveillance system, duly replacing defective components of UVSS, Servers, work
stations, Displays, electronic PCBs, Cameras, power supply, Interface units, display units,
network switches, media converters, wireless devices, Surge protectors, lightning arrestors,
& other accessories like cable, connectors, antennas & accessories and any other part of the
system for its effective functioning. If any system is not repairable, the same to be replaced
with new one with same or better specifications system without any cost to NMPA.

Scope of service should be quick delivery of service to ensure system availability 100% all
the times.( Daily system generated report on working status shall be available and share
with the Authorized person as required).

This also covers all software module installed in SERVER and other client PCS and it’s up
gradation, version change, modifications, software bugs etc complete. If any upgradation
in the software for efficient working of the system is needed same shall be done from time
to time under the scope of CMC without any extra cost to NMPA.

An Engineer shall be stationed at NMPA for operation and maintenance of entire system
for 6 days a week for 8 Hrs a day (Monday to Saturday) as per the timings decided by
NMPA. The deployed manpower shall be Diploma / Graduates holders with 2+ years of
experience in CCTV/vehicle Surveillance system shall be deployed.

The onsite engineer shall be responsible for operation and maintenance of the entire
system, documentations, daily checking of the system, system reports or any other works

as directed by Engineer-in-Charge.
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vi) Engineer posted by the Contractor at NMPA site (including guarantee/warranty period)
shall report to NMPA’ s Engineer In-Charge for regular checking, attending day to day
breakdowns, preventive maintenance of entire system between Monday to Saturday (09
AM to 05 PM) or as decided by NMPA. Any number of breakdown visits, call attendance
and action taken service reports shall be documented after verification by Engineer-in-
Charge.

vii) Preventive maintenance checks of entire system comprising UVSS-ANPR, cameras, Servers,
Work stations, wireless devices, and switches etc. as per the OEM recommendations at
least once in a month. The same shall be documented by the onsite engineer.

viii) In order to avoid delay in replacement of components, accessories, sufficient spares which
are very essential in nature like critical spares to be kept in stock with NMPA at all times to
ensure minimum downtime.

ix) The Engineer deployed by the Contractor shall coordinate with NMPA’s Engineer-in-
Charge and CISF personnel for all kinds of maintenance and ISPS activities/Inspections as
necessary.

X) During CMC/Guarantee period any minor work like shifting/orientation change of
camera/wireless TXRs, connection/disconnection will be in Contractor scope only. NMPA’s
Engineer 1/C shall decide the particular work nature is minor or not and that decision shall
be final and binding on the Firm.

xi) The onsite engineer shall maintain log book with entries of down time, nature of
preventive maintenance attended, over all status, any special technical observations,
complaint received from CISF/other end users with time. Log book shall indicate working
status of UVSS-ANPR, Servers and Cameras on daily basis. This log book shall be made
available to the NMPA Engineer-in-charge for review as and when demanded.

xii)  Checking of storage/ back up and Supply of sorted stored data as and when necessary by
CISF or any other officials authorized by chairman or in case of any incident demands
shall be in the scope of the Contractor.

xiii) To take all responsibility, precautions to preserve the integrity of the NMPA Vehicle
surveillance system and prevent any corruption or loss, damage or destruction,
transmission, illegal access of data and information shall be in the scope of the
Contractor.

xiv) The Contractor shall take adequate measures in place to ensure that the staff employed
by the Contractor comply at all times with the provisions and obligations contained in

the tender and as amended from time to time.
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C. SERVICE LEVEL BENCH MARK PARAMETERS:

e 24 Hours/365 Days Emergency response.

o Replacement of spares/units/accessories, if problem not fixable.

e Adhere to Pre-planned preventative maintenance schedule as per the Engineer in-charge
direction.

e Inspection of all major components (include cabling & connectors etc) for signs of
deterioration or damage and rectify as necessary.

e Check all control equipment for correct operational and programming (include time/date
settings etc).

e Clean cameras lenses & housings at regular interval as directed by Engineer —in-charge.

e Check lenses for correct focusing & operation of auto-iris and adjust as correct field of
view necessary.

e Check the satisfactory transmission of images to remote site (where applicable).

e Inspect brackets, housings & associated fittings for corrosion or damage and replace as and
when required.

e Ensure clamping bolts/brackets are tightened correctly or replace.

e At most care in fast response in attending breakdown with quality in work and adhering
all unit safety/security norms.

e Ensure confidentiality of data, information etc.

e The Contractor shall submit system generated system working status report on daily basis
to the Engineer-in-charge.

D. MANPOWER DEPLOYMENT AND RESPONSIBILITIES:
The successful bidder shall deploy following manpower;
a. Deployment of 1 Skilled Engineer at site to carryout repair/replacement of worn-out
spares, maintenance and servicing of installed system for Total 5 Years.
b. Adequate manpower shall be deployed for up keeping the system and to ensure

uninterrupted functioning of the system.
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E. Bill of quantities for the subject work shall be as detailed below, which is not
exhaustive, if any additional work is required to commissioning of the system, same
shall be taken up by the Contractor without any extra cost to NMPA.

SI. Description of Items Qty Unit

No.

1. Supply of complete UVSS-ANPR system at 2 entry and 2 exit | 4 Set
of Mallya Gate with all Accessories i.e., Driver image camera,
Dashboard/software for showing ANPR, Vehicle image, Driver
Image details, Video Analytics Platform which includes camera
health monitoring, foreign object detection, location name,
zoom function.

2 Supply of work stations with 24” display 5 Nos.

3. Supply of 55” display as per technical specifications 4 Nos.

4. Supply of following cameras with 64 GB micro SD card with
mounting bracket and camera box

a. 5MP Vari-Focal Lens Bullet Camera 16 No.

b. 5MP Vari-Focal Lens Dome Camera 4 No.

5. Supply of VMS licence 20 Nos.

6. Supply of Antivirus software 20 Nos.

7. Supply of SERVER: 2.4Gh,16Core Dual processor,16GB x 4 | 2 Nos.
Nos (64GB),480GB SSDx6 Nos, 6TB SAS x 12 nos HDD,

Power redundancy,10G x2 Nos LAN Card & 2 Nos of 1G Lan
Card, OS. Graphic Card: 8 GB graphic memory or better

8. Supply of Public Address system as per the tender technical | 1 Set
specifications with 4 Nos. horn speakers and accessories

9. Supply of LED Traffic Signals - Red/Green 9" Dia Integrated | 4 Set
with UVSS

10. Supply of Layer 24 Port PoE Switch 5 Nos.

11. Supply of 10 G SFP 4 Nos.

12. Supply of 42U RACK with Accessories 1 Nos.

13. Supply of 15U Racks with Accessories 4 Nos.

14. Supply of Gigabit Surge Suppressor (56V), 10/100/1000 BaseT | 2 Nos.

15. Supply of Integrated 5 GHz (ROW) with EU Line Cord 2 Nos.

16. Supply of CABLE, UL POWER SUPPLY CORD SET 2 Set

17. Supply of TOKVA UPS with Isolation transformer UPS with 1 No.
battery Rack & link.

18. Supply of T00AH* 20 Nos SMF Battery with 2 Hours battery | 1 Set
Backups with OEM warranty

19. Supply of 6 Mtrs Pole tubular Galvanised 12 Nos

20. Supply of Passive Materials: 24Port STP Patch Panel x4, Cat 6
1/0'sx30, 12Port LIU SM Fully Loadedx2,0OFC patch Cord 3
Mtrs LC to SCx12, Distribution Board 8Way TPN DB 1 LUMSUM
Horizontalx1, 25 Amps double Pole MCBx24,4 Pole MCBxI1,
32amps double Pole & Enclosurex4, RJ 45 Connectors Cat 6
STP Connectorx400,0FC Terminationx4.

21. Supply of 12 Core OFC Armoured Cable OS2 3000 Mtrs

22. Supply of Cat6A STP Lan Cable 2700 Mtrs

23. Supply of 3 Core 2.5 sgmm Armoured Cable Copper 400 Mtrs
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24.

Supply of T00mm Ga Pipe x 600 Mtrs, 32/40" Dia HDPE pipe
with rope wire with Caller, Bend x 4000 Mtrs.

LUMSUM

25.

Supply of Electrical Accessories: Power Distribution board for
Pole & Rack Endx2, Sadals 2" inchx200,Gatta, POP Screw 3/4,
Insulated Tapes, 1" Inch PVC Pipex200 Mtrs, Bend, Caller,
11/5" Clips double side nailsx200, Industrial Flexible pipe
40mmx50 Mtrs, Power Distribution Box 16amps MCBx 26,
150x150 Metal Tray with Closurex300 Mtrs, Naming Plates 2
feet CCTV LAN/OFC & CCTV LT-PWR CABLE Each 300
nosx300,80x80 struffx100.

LUMSUM

26.

Supply of Earthing KIT & Accessories: For 10 Kva UPS: 2x2
feet 6mm copper Platex3, 10Feet 40mmGA Pipex3,10 Feet
20mm Ga Pipex3, 25/5 Copper Stripx15Mtrs, 6mm Copper
bolt & Nut 11/2" Inch with double washerx15, Charcoal, Salt,
Sand, 20mm Water Funnel, Earthing Plate Chamber 2 feet X
2feet x 3, 13 feet Excavation & Refillingx3 with required Civil
Work.

LUMSUM

27.

Installation, Testing & Commissioning of complete system
which also includes Integration of UVSS, ANPR , DI &
Additional Cameras with Local & Central server - Further
Open integration with VMS System & Other Access Control
Devices and laying of OFC, power and CAT6 cables with all
required accessories. This also includes Digging & Refilling 1
Mtrs depth on concrete/Road Cutting or Hard /Soft soil
Digging & Refilling 1T Mtrs depth as per Site Condition.
Documentation, Testing Report, Tagging, Labelling with
Training with Existing Cameras remove & Reallocation new
Camera Fixing Charges. This also includes any other works,
which requires for commissioning of the entire system.

Job
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5.2 TECHNICAL SPECIFICATIONS & COMPLIANCE:

1. UVSS TECHNCIAL COMPLIANCE: Under Vehicle Scanning System (UVSS)

Supply & installation of Under Vehicle Scanning System, to enable inspection of any
vehicle’s underside through a static composite image of the vehicle, as per the details given
below: -

1. The UVSS should be able to capture a very high resolution and complete composite
under body image of any vehicle passing over it using a single high resolution area-
scan GigE IP camera without requiring vehicle to stop.

2. The UVSS should be capable of handling vehicles moving at different speeds ranging
from Zero (0) to 40 Km/hr, while the composite images so captured by the system
should be automatically and dynamically adjusted according to the speed of the
vehicle using multiple induction loop-based sensors/IR sensors.

3. The composite imaging camera should be a high quality, Colour Area scan, GigE type
with minimum XGA resolution of 1024 X 768 or above. The minimum specification
of this camera shall be :-

a) Camera Type : Gigabit Ethernet Progressive Area Scan Color Camera

b) Sensor :1/3” CCD or better

¢) Horizontal/Vertical Resolution: 1024 X 768 Pixels or better.

d) Frame Rate : Minimum 50 FPS at full resolution

e) Camera Certification CE, FCC, with 30 FPS

f)  Suitable Camera casing

4. The UVSS should be capable of producing a clear and undistorted image of the vehicle
underside, even when a vehicle completely stops / halts over the scanning unit, i.e it
must be able to produce seamless and perfect composite images of the underside
irrespective of stoppage or non-uniform motion of the vehicle over the scanner.

5. The UVSS must have a feature to magnify the composite images (Current and past), in
order to facilitate a closer view of any part of the composite image.

6. The underside illumination must be adequate and obtained through any state of the
art, long life LED lighting modules. It should not use Halogen or CFL type lighting
elements for the purpose of illumination of the underside.

7. The UVSS should be able to dynamically and automatically adjust the brightness and
contrast of the composite image, so as to ensure good quality images, irrespective of
different external lighting conditions.

8. The UVSS should give a real time output of all the data simultaneously i.e. the
composite images, driver photos, vehicle’s frontal image and license plate display —
all should be displayed on the monitor almost instantaneously.

9. The UVSS must have a built in software diagnostics capability to facilitate any distant
software support to be offered offline.
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10. The UVSS applications and operating software should be based on Windows/linux

platform. It must have a user friendly GUI with provision for multiple users logging
of events and search facility.

11.The UVSS system must have a facility for backup of all transactions to any usual

backup/storage media and also should be able to printout reports.

12. The UVSS underground cameras should be enclosed in a suitable all-weather-proof

13.

14.
15.
16.

17.
18.

19.
a)
b)
q)
d)
e)
f)
g)

20.

21.

22.

23.

housing of IP 67 equivalent or higher standard.

UVSS shall be of recess mounted type or surface mounted type. IP rating shall be
IP67 or higher. The tender technical specifications are minimum requirement. UVSS
units with advanced features and technology will be accepted, subject to the
condition that UVSS should sustain and operate in local environmental conditions
i.e. dust, moisture, heavy rain, water logging, temperature etc. The overall installed
unit should be properly designed, and its structure should be able to withstand a
total vehicle load of up to 40-Tons at any given point over the structure, more
particularly at the center of the unit, so as not to suffer any accidental physical
damage to the unit. The UVSS unit shall have cleaning mechanism.

The front end of the software shall be designed on Microsoft .NET/Linux technology.
The backend database should be on latest version of SQL server.

The UVSS should have open protocol for integration with other security systems and
also networking for any remote monitoring requirements.

The end of the day report should export the driver and number plate image directly
to a Microsoft excel sheet for future use or reference.

The UVSS should also provide a feature to capture the image of the driver of all RHS
driven vehicles, captured through a suitable driver view camera.

Minimum Specifications of Driver image camera :

Sensor type shall be CCD/CMOS

Pixel Rate : 2MP or better

Video Format : NTSC/PAL

Resolution shall be 520 TV lines or better

Power Supply : 12V DC

Mechanical Structure : Structural steel/Checqurred with rust free Stainless steel top
Camera and lighting enclosure shall be minimum IP66 rated or better

The system should automatically detect a four wheeler approaching the installed
location by means of the inductive loops.

On detection of vehicle approach, the system would activate the license plate video
capture cameras.

The system shall automatically detect the license plate in the captured video feed in
real-time.

The system shall perform OCR (Optical Character recognition) of the license plate
characters (English alpha-numeric characters in standard fonts).

24. The system shall store JPEG image of vehicle and license plate and enter the license
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25.

26.

27.

28.
29.

30.

31.

32.

33.

34.
35.

36.

37.
38.

39.

plate number into SQL Server or any other user specified database along with date
timestamp and site location details.

System should be able to detect and recognize the English alpha numeric License
plate in all standard fonts and formats of all four wheelers including cars, HCV, LCV.
The system processing should be real time i.e. instant recognition of license number
plates.

The system should be able to process and read number plates of vehicles with speed
even up to 40 km/hr.

The system should store video clip of the vehicle approaching the location.

The system should have option to input certain license plates according to category
like “Wanted”, “Suspicious”, “Stolen”, “Expired” etc. by authorized personnel. On
successful recognition of the number plate, system should be able to generate
automatic alarm to alert the control room for vehicles which have been marked as
“Wanted”, “Suspicious”, “Stolen”, “Expired”. System should have provision/
expansion option to add more categories for future need.

If license plate number captured is incorrect due deformed license plate or so,
operator should be able to edit/correct the license plate number manually on the
GUI after cross checking the overview image or physical Inspection of license plate.
System shall have option to be integrated with other access control hardware/
software on site.

The system shall enable easy and quick retrieval of snapshots, video and other data
for post incident analysis and investigations.

The system should be able to generate suitable MIS reports that will provide
meaningful data to concerned authorities and facilitate optimum utilization of
resources. These reports shall include:

Report of vehicle flow at each of the installed locations for Last Day, Last Week and
Last Month.

Report of vehicle in the detected categories at each of the installed locations for Last
Day, Last Week and Last Month.

Report of vehicle status change in different vehicle Categories.

The system shall have option to save custom reports for subsequent use.

The system shall have option to export report being viewed to common format for
use outside of the ALPRS or exporting into other systems.

The system should provide advance and smart searching facility of license plates from
the database. There should be an option of searching number plates almost matching
with the specific number entered (up to 1 and 2 character distance).

The system should have option to add new category by authorized personnel.

The system should have option to update vehicle status in specific category by
authorized personnel e.g. on retrieval of stolen vehicle, system entry should be
Changed from “Stolen” to “Retrieved”.

System should provide an option for advance users to tune the system parameters.
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40. System should have an option to configure site location and data management
settings.
41. The system should work in both day and night conditions with good accuracy.
42. The ALPRS specifications should be minimum of the below :
Camera -
Interface : IP
Format : HDTV 1080 or better
Resolution : 2MP or better
e Frame rate : 25/30 FPS
Lens —
e Vertical : 5-50 mm

e  Electronic IrlS control : DC type
e Mount C/CS
e Image format : ¥4”/1/3”/ V2"
IR illuminator —
e Wavelength : 850 nm (Semi Covert)
¢ IR illuminator range : 10-15 m
e Protection : IP66 or better
e Filter : IR filter
Integration —
e Capable of integration with the overall architecture of surveillance and Access
control system

2. CAMERA :
5MP BULLET VARI-FOCAL
SLNO PRODUCT DISCRIPTION COMPLIANCE | DEVIATION IF ANY
1 | Image Sensor 1/2.8" Progressive CMOS or
Better
g | Max. 2560x1920 (5MP) or better
Resolution
3 | Lens Type Vari-focal, Remote Focus
4 | Iris-Type Auto lris
5 | Day/Night Yes
6 Pan/Tilt/Zoom required

Functionalities

Built-in IR illuminators,
7 | IR llluminators | effective upto 50 meters or

better
8 On-board Slot type:
Storage MicroSD/SDHC/SDXC card slot
g | Video H.265, H.264

Compression
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10

Maximum

30 FPS or better

Frame Rate
11 | S/N Ratio 50 dB or better
12 | Dynamic 110 dB or better
Range
13 Video Adjustable resolution and
Streaming quality
Configurable brightness,
contrast, saturation, sharpness,
14 | Image Settings | white balance, exposure
control, gain, backlight
compensation etc.
IPv4, IPv6, TCP/IP, HTTP,
HTTPS, UPnP,
15 | Protocols RTSP/RTP/RTCP, IGMP,
SMTP, FTP, DHCP, NTP, DNS,
DDNS, SNMP, 802.1X, UDP,
ICMP,
10 Base-T/100 Base-TX
16 | Interface Ethernet (RJ-45)
17 | ONVIF Supported
18 Video Motion | Motion detection, human
Detection detection, time filter
Intrusion detection, loitering
detection, line crossing
19 | Analytics detect!on, unattended object
detection,
missing object detection, face
detection, running detection
Motion detection, system
20 | Alarm Triggers boot, recordmg notlﬁcatl'on,
camera tampering detection
etc.
RJ-45 cable connector for
21 10/100Mbps Network/PoE
Connectors connection
22 DC 12V power input
23 | Casing P66, IK10 (Metal Housing) or

better

IMP: All the above-mentioned technical specifications are mandatory requirement.

3. PUBLIC ADDRESS SYSTEM/SOUND HORN AND ACCESSORIES:

Public Address system shall be used to make live and pre-recorded announcements. It shall
be able to broadcast messages across all locations or specific announcement could be
made to a particular location supporting single zone /multi zone operations.

The system shall also deliver pre-recorded messages to the loud speakers attached to them
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for public announcements. The system shall contain IP Speakers- 4 Nos. (as per technical
specs) and uses POE power that could drive the speakers. The system shall also contain the
master control station (as per technical specs) that could be used to make calls to the PA
Speakers and control/monitor all the components of the system. The system should have
the capability to be used for two-way audio communication between the IP Speaker and
Master control station.

1 Public Address System Technical

Sr. Parameter Compliance Reference
No Yes/No Document
A IP Speaker Outdoor Horn

Should have the capability to control individual PAS i.e. to
make an announcement at select location (1:1) or multiple
locations (1: many). The PAS should also support both,
Live and Recorded announcements and music Input.

IP Horn Speaker (4 Nos.) with minimum 10 Watts, Class D
2 | inbuilt amplifier and ONVIF compatible to interface with
VMS

Native IP connectivity, no convertors to be used and The
3 | speaker has a built-in web interface for status information,
control, and upgrade

4 | Sound pressure level — 116 db or better

Protocols : IPv4 (with DiffServ), SIP, TCP, UDP, Unicast,
5 | Multicast, HTTPS, TFTP, RTP, DHCP, SNMPv2c, ONVIF,
CColP® , NTP

Transmission bandwidth — G.711, G.722, ideal for voice
communications with lower bandwidth consumption

Inputs/Outputs — required

Support of ONVIF Profile for unidirectional audio
transmission

IP Rating — IP66 or better

Mechanical impact resistance — IK10 or better

Automatic Dynamic Noise suppression to eliminate
ambient noises

12 | IVC Functionality — Automatic Intelligent Volume control

13 | Internal Mic for talkback facility

B Master Control Station

PA Master Controller to have backlit graphical display,
function keys, programmable direct access keys |,
Green/Red status, LED, Full keypad, , gooseneck
microphone .

2 | Integrated Class D Amplifier

Open Duplex for natural, hands-free communication for
master control desk
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4. SERVER:

ANPR & UVSS SERVERS

S No

Parameter

Description

Compliance

(Yes/No)

Deviation
(if any)

Processor

2.4Gh,16Core Dual processor or better

RAM

16GB x 4 Nos (64GB) RAM extendable
up to 196GB

Internal storage

480GB SSD x 6 Nos

6TB SAS x 12 Nos

Variation in the configuration of
Internal storage shall be considered
subject to the availability of total
storage in each category shall be as
per tender specifications or higher.

Network Interface

10G x2 Nos LAN Card & 2 Nos of 1G
Lan Card

8GB graphics card (External DAS for

5 | Graphi d .
raphics car SAS/SATA drives shall be accepted)
6 HBA interface Dual Port PCl-e FC HBA 16 GBps HBA
. Windows/Linux or any other proven

7 | Operating System latest OS
Redundant power supply to be

8 Power Supply configured

9 Optical Drive DVD +/-RW (Internal or external)

10 | Keyboards and Mouse | USB type

11 | USB port Minimum 4 Nos USB ports

12 | Form Factor Rack type

13 | Expandable RAM & HDD expandable

14 | Communication Ports | 1 No. Serial port
Configuration upgrades should only
with Cryptographically signed

15 | Upgrades On firmware, Secure Boot, Secure Erase
etc.
Servers as Configuration upgrades
should

16 | Security only with Cryptographically

signed firmware, Secure Boot, Secure
Erase etc.
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5. WORKSTATION COMPLIANCE:

SL Technical COMPLIAN | DEVIATION (IF
NO Specification WORKSTATION FEATURES CE (YES/NO) ANY)
1 | PROCESSOR Intel Core i7 With Minimum 11t GEN or
better or Equivalent
2 | TYPE TOWER
24GB DDR4 2666MHz UDIMM Non-
3 |RAM ECC Memory
M.2 256GB PCle NVMe Class 40 Solid
4 | SSD .
State Drive
5 | HDD 2.5-inch1TB 7200rpm SATA Hard Disk
6 | Os Windows/Linux or any other proven
latest OS
7 | Graphics 6 GB Graphic Card or better equivalent.
8 | /o Devices Wired Mouse & Keyboard
9 | Ethernet Gigabit Ethernet NIC Port 1
10 | Display 24" FULL HD LED Display Monitor
6. LARGE FORMAT DISPLAY COMPLIANCE:
SL Technical Specification COMPLIANC | DEVIATION (IF
NO P E (YES/NO) ANY)
1 General: suitable for continuous (24x7x365) operation,
500 nits or more brightness. Anti-glare:
2 | Screen: 55inch" LED
3 | Resolution: UHD
4 | Grading: Commercial grade running 24 x 7 mode
Monitor Mounting & allied items and accessories:
5 Mounting kits, Brackets & Supports to suit installation
requirements. Including all items for successful
commissioning and operation
7. LAYER 2 MANAGEABLE SWTICHES COMPLIANCE:
24 Ports POE Edge Switch Specification Compliance | Deviation
1 General Hardware and Interface requirement
11 Switch with at least 24 X RJ-45 Gigabit Ethernet PoE Ports and
) additional 4 X SFP+ 10G Ports.
12 All the above copper ports shall support IEEE802.3af PoE and
) IEEE 802.3at PoE+ standards with minimum 200 Watts for PoE
13 Switch should have management console interface for out-of-
) band management.
1.4 Switch should be standard 19-inch 1U rack mountable.
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2 Performance
Switching capacity should be 128Cbps or higher or non-
2.1 . :
blocking architecture.
59 Switch packet forwarding rate should be 95Mpps or higher or
) non-blocking architecture.
2.3 | Switch MAC table should be at least 16K or higher.
24 Switch should support physical stack of up to at least 6 units
’ per stack and stack bandwidth up to 40G full-duplex.
25 Switch should delivered 802.3at PoE+ and 802.3af PoE power
) to any of the RJ-45 ports.
3 Physical Environment
31 The total power available for PoE switch should be 370W or
) higher.
39 Power input should be 100 to 240 VAC, 50/60 Hz, internal
) universal power supply.
33 Operating temperature should be O degree Celsius to +40
) degree Celsius.
4 L2 Feature
4.1 Support Jumbo Frame up to 9K Bytes or higher.
Should support IGMP Snooping, Able to create 500 or more
4.2 | IGMP groups and require support for Host-based IGMP
Snooping Fast Leave.
Should support MLD Snooping, Able to create 500 or more
4.3 | MLD groups, Per VLAN MLD Snooping and require support for
Host-based MLD Fast Leave.
4.4 Should have 802.1D STP, 802.lw RSTP and 802.1s MSTP
) Spanning Tree Protocol.
4.5 Should support Loopback detection (LBD) to detect the loop
) created by a specific port.
4.6 Should support Multicast Filtering to filters or forward all
) unregistered groups.
Should have ERPS as per standard ITU-T G.8032 or equivalent
4.7 | protocol to provide sub-50ms protection for Ethernet traffic in
ring topology.
4.8 Should support Local Proxy Address Resolution Protocol (ARP)
’ or equivalent and Gratuitous ARP.
4.9 Sl\)/viéch should support Neighbor Discovery (ND) protocol for
) IPv6.
Should support default routing and static routing with
4.1 minimum 60 IPv4 static route entries and minimum 30 IPv6
static route entries.
5 VLAN
51 Switch should support IEEE 802.1Q VLAN tagging for Ethernet
) frames.
Different type of VLAN like Port based, MAC based, GVRP,
59 Protocol based or DTP (Dynamic Trunking Protocol), Auto
) Surveillance, Auto Voice, etc. should be available for
configuration.
6 Quality of Service (QoS)
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Switch should support QoS (quality of service) IEEE 802.1P for

6.1 traffic prioritization. It should support 8 queues per port.
Different type of QoS priority like Strict Priority Queue,
6.2 | Weighted Round Robin, Deficit Round Robin and Strict
Priority + Weighted Round Robin.
7 Access Control List (ACL)
71 Port based ingress / egress rate limit function should be
’ available with limit in increments as low as 64 Kbps.
79 Support at least 700 access control entries. Each entry should
) be applied on single / multiple ports with permit / deny action.
73 Should support specific times of the day and week in order to
) implement time-based ACLs.
8 Security
Should support port security to secure the access port based on
81 MAC address. After a specific timeframe, the aging feature
) removes the MAC address from the switch to allow another
device to connect to the same port.
Should have per-port broadcast, multicast, and unicast storm
8.2 | control to prevent faulty end stations from degrading overall
systems performance.
83 Should support dynamic ARP inspection and ARP spoofing
) prevention.
8.4 | Should support DHCP snooping and DHCP server screening.
Require prevention of DoS attacks, which include Land, Blat,
8.5 | TCP Null Scan, TCP Xmas Scan, TCP SYNFIN, Ping of Death
Attack and TCP Tiny Fragment attack.
8.6 | Should have SSH and SSL for IPv4 and IPvé.
8.7 Support Traffic Segmentation to restricted traffic flow from a
’ single or group of ports, to another group of ports.
8.8 | Should support BPDU Attack Protection.
Switch should able to create a binding table for IP + MAC +
8.9 | Port to prevents a malicious user from spoofing or to restrict
the unauthorized users.
81 Switch should support IPv6 RA Guard, IPv6 DHCP Guard, IPv6
’ Source Guard, IPv6 Snooping, IPv6 ND Inspection, etc.
811 Should support 802.1X port based and 802.1X MAC based
) authentication.
8.12 | Should support local server authentication.
Switch should have MAC-based Access Control (MAC)
8.13 | authentication to authenticate a user when the user is trying to
access the Network via the Switch.
Switch should have Web-based Access Control (WACQ)
8.14 | authentication to authenticate a user when the user is trying to
access the Internet via the Switch.
815 Switch should support guest VLAN for guest clients to have
) limited network access.
816 Should support TACACS+ authentication for switch access and

accounting.

57|Page




Management

Should have option to check the status of copper cables using

9 the cable-diagnostics time domain reflectometer (TDR).
Should support Flow (RFC3176) or equivalent for monitoring
9.2 .
traffic in data networks.
Able to manage through Web-GUI, Fully functional CLI
9.3 |.
interface and Telnet.
9.4 Should have multiple Image and configuration support to
) reduced down time for the switches.
Switch should support dynamic host configuration protocol
9.5 | (DHCP) auto configuration of multiple switches through a boot
server eases switch deployment.
9.6 | Switch should support DHCP server.
9.7 | Switch should be IPv6 from day 1
938 Should support Link Layer Discovery Protocol (LLDP) and
) LLDP-MED.
Switch shall conform to UL 60950 or IL 60950 or CSA 60950
10.1 |or EN 60950 or any equivalent Standards for Safety
requirements of Information Technology Equipment.
Switch shall conform to EN 55022 Class A/B or CISPR22 Class
10.2 A/B or CE Class A/B or FCC Class A/B or any equivalent

Standards for EMC (Electro Magnetic Compatibility)
requirements.

8. WIRELESS RADIO DEVICE COMPLAINCE:

SL. .. Compliance .
No. Features Description YES/NO Deviations
1 Frequency 5.150 to 5.950 GHz
2 | Band Support Radio Must support 5.8GHz
. Radio Must support nLOS condition
3 | nLOSoperation | it iOFDM or OFDM
System should support maximum of 860
4 | Throughput Mbps aggregate throughput or better
5 Channel Radio must support with 20, 40, and 80
Bandwidth MHz
6 | Speciral Efficiency Should support more than 8 bps/Hz
Fixed frequency or Dynamic Spectrum
Optimization
7 | Channel Selection | Aytomatic selection on start-up
Continual Self-optimization to avoid
interference
8 Max Output Should support maximum 27 dBm, can
Power at vary with modulation and settings
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Antenna port

9 | Modulation MCS 0 to MCS 9 (BPSK to 256 QAM)
Time Division Duplex (TDD)
Multiple transmit/receive duty cycles
10 | Duplex Scheme Split frequency operation allows
separate transmit and receive frequencies
where allowed by regulation.
11 | Channel Bonding | System should support channel bonding
12 | Sensitivity -90 dBm
13 Elosf/aerggze Support up to 50 km or better
14 | VLAN Support VLAN support based on IEEE 802.1Q
AES 128 Encryption
. Identity-Based user account
15 | Security -
Configurable password rules
User Authentication
System should be able to configure
. symmetric & asymmetric bandwidth.
16 | Bandwidth Jpload and dozl/vnload percentage
should be user configurable.
17 | MIMO Physical Layer 2X 2 MIMO
Should have 1 Gigabit Ethernet and 1 SFP
port ( SFP port Interfaces through
18 | Interfaces media convertor shall be accepted
subject to fulfilment of scope and
requirement of project)
19 | IPv6 support System must support IPv6/IPv4 Dual
stack support
Asymmetric non- System should provide the flexibility for
: different band to configure different TX
20 | adjacent channel
Bonding anc! RX frequency for master and slave
radio
Spectrum Online Spectrum analyser. Running
21 spectrum should not affect the link
analyser mode
performance
Support for System should support Dynamic Channel
22 | Dynamic Channel | Selection to deliver the hitless
Selection performance. There must not be any
outage in case of Spectrum analyser run
23 | INSTALLATION e-alignment using GUI on Radio to assist
in installation
IPv6/1Pv4 dual-stack management
24 | Management support
SNMPv2 and SNMPv3, HTTPS
25 | Quality of Service | Should support as per 802.1p / DiffServ
26 | ARQ System should have the support of ARQ
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Latency should be below 10ms with

27 | Ethernet Latency 90% Load condition
28 | Antenna Type Extern.al Dua! Polarized Antenna support
of desired gain
System should support GPS
GPS o . -
29 . synchronization technique to eliminate
synchronization .
mutual interference
30 | Protection IP66 or better

9. RACKS COMPLIANCE:

o 42U RACK:
TECHNICAL COMPLIANCE
SLNO PRODUCT SPECIFICATIONS YES/NO DEVIATIONS
1 Height Overall height 2010
2 Usable height (h) 42U
3 w Overall width 800
4 w /wl Usable width 19"/27”
5 D Overall depth 1000
6 d Usable depth 900
7 Plinth Height(mm) 50/100
8 Caster Type Height 105 mm
9 Basic Frame Steel folded
10 Construction Welded or CKD
Top & Bottom Cover | Bolted to Frame with Cable
11 entry exit cut outs
Front Door Lockable Toughened Glass
Door OR Lockable
12 Perforated steel Door
Rare Door Lockable Steel Door - Plain
13 / Vented / Perforated
14 19”7 Mounting Angle Formed Steel
Std. Equipment
15 Mounting DIN Std. 10mm Sq. Slots
16 Standard Finish Powder coated
Standard Mounting | Caster wheels (2 with Brake
& 2 without Brake) OR
17 Levellers OR Plinth
e 15U RACK:
TECHNICAL COMPLIANCE
SLNO PRODUCT SPECIFICATIONS YES/NO DEVIATIONs
1 Height Overall height 810
2 Usable height (h) 15U
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3 w Overall width 800
4 w /wl Usable width 19"/27"
5 D Overall depth 1000
6 d Usable depth 900
7 Caster Type Height 65 mm

10. ONLINE UPS COMPLANCE

COMPLIANCE
SL NO PRODUCT TECHNICAL SPECIFICATIONS YES/NO DEVIATIONs
10KVA (8KW) with Isolation
1 UPS Capacity Transformer
Rectifier Type IGBT
220/230/240VAC, 1phase, 2
wire+Gnd
3 Rate Voltage (L1-N/L1-L2+GND)
Input Voltage 1 phase, 120VAC- to 300 VAC
4 Range (Based on Load percentage)
5 Frequency Range 46Hz-54Hz
Input Power
6 Factor Single Phase >0.99
7 Battery Type Sealed Lead Acid Maintenance Free
8 DC Voltage 192/240
9 Backups 2 hours
10 Battery Type Sealed Lead Acid Maintenance Free
Battery Capacity &
11 Numbers 100AH* 20 nos SMF Batteries
12 Rated Power TOKVA/8KW
13 Rated Voltage Single Phase, 220VAC, 230VAC
Output Voltage <3% for linear load, <5%
14 THD nonlinear Load
15 Load Crest Factor 3:1(Complied (EC-62040-3)
Step Load
16 Performance 100%
17 Overload capacity 125% for 10 min, 130% for 1 min,
18 Form Factor Tower Mountable
19 Conversion type Online Double conversion
20 Display LCD
21 Systems Efficiency >90%
22 Eco mode
23 Certificate BIS
2 years for UPS & 2 years for
24 Warranty Battery

11. GALVANIZED POLE COMPLIANCE

6 Mtrs Galvanized Tubular Gl Pole

Compliance | Deviation
SL NO Specifications (Yes/No) (if any)

61|Page




Length:6Mtr, Galvanization thickness: 90 Micron.

i.e., concrete foundation base of suitable depth
below the ground level.

The Poles should be erected with proper civil works

Suitable nuts, bolts, clamps for camera fixing should

3 be provided

4 The Poles shall be in single section, there shall
not be any circumferential weld joint.

5 The poles shall be hot dip galvanized as per 152629

6 The Poles shall be bolted on a foundation with a
set of four foundation bolts for greater rigidity.
The galvanized mounting bracket shall be

7 supplied along with the Poles for installation of
the surveillance cameras
The bracket shall have one coat of anticorrosion

8 paint before dispatch to site and two coats of
approved make and shade of enamel paint.
Suitable openings for running the PoE Cable,

9 earthing wire within the Pole should be available.
No cables of camera should be projected outside
after installation of cameras.

10 Earthing should be provided.

12. OFC CABLE COMPLIANCE
SL Technical Specification COMPLIANC | DEVIATION (IF
NO P E (YES/NO) ANY)
Cable containing 12 optical fibres in water blocked loose
1 tubes, taped, corrugated steel tape armoured
(STA)polyethylene (HDPE) outer sheathed embedded
with two steel wires on the periphery
2 | Number of Fiber: 12F
3 | Tube ldentification: Single tube
4 Fibre protection (Tube) : Polybutylene Terephthalate
(PBT)
5 | Water Blocking: Water Swellable tape below Armor
6 | Core Wrapping: Polyethylene Terephthalate
7 Armouring: Corrugated Steel Tape Armour
(ECCS Tape) Thickness > 0.125mm
8 Peripheral Strength Member: Two Steel wires

Sheath : UV Stabilised Polyethylene (HDPE)
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Attenuation < 0.4 dB/km at 1310 and < 0.3 dB/km
at 1550nm

10

Bandwidth :> 1GHz-Km at 1310nm

11

Specifications

ISO.IEC 11801 - 2nd Edition, type OS2;

, EIA/TIA 568-3-D.

ITU-T REC G 652D spec for Low Water Peak fibre
IEC 60793/60794,

13. CAT 6 STP CABLE COMPIANCE

SL COMPLIANC
NO PRODUCT TECHNICAL SPECIFICATIONS E YES/NO DEVIATIONS
1 ANSI/TIA Category 6A
Cable Component Horizontal
2 Type
3 Cable Type F/UTP (shielded)
Conductor Type, Solid
4 singles
5 Conductors, quantity 8
6 Drain Wire Type Solid
7 Cable Length 305 m | 1000 ft
Diameter Over
8 Conductor 1.05 mm * 0.5 mm
Diameter Over
9 Jacket, nominal 7.0 mm = 0.5 mm
Conductor Gauge,
10 singles 23 AWG
11 Drain Wire Gauge 26 AWG
Characteristic
12 Impedance 100 ohm
Characteristic
13 Impedance Tolerance +15 ohm
DC resistance not exceeding
9.38 Ohms per 100m (328 ft)
dc Resistance, at or corrected to a
14 maximum temperature of 20° C
Delay Skew,
15 maximum 45 ns
Dielectric Strength,
16 minimum 1500 Vac | 2500 Vdc
Mutual Capacitance
17 at Frequency 5.6 nF/100 m @ 1 kHz
Nominal Velocity of
18 Propagation (NVP) 64% or better
Operating Frequency,
19 maximum 500 MHz
Operating Voltage,
20 maximum 80V
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Propagation Delay,
21 maximum 536 ns/100m @500MHz
Fully complies with the
recommendations set forth by
IEEE 802.3bt (Type 4) for the
Remote Powering safe delivery of power over LAN
cable when installed according
to ISO/IEC 14763-2, CENELEC
EN 50174-1, CENELEC EN
22 50174-2 or TIA TSB-184-A
23 Conductor Material Bare copper
24 Insulation Material Polyolefin
Low Smoke Zero Halogen
25 Jacket Material (LSZH)
Shield (Tape)
26 Material Aluminum/Polyester
Minimum Bend 8 times the outer cable diameter
27 Radius Note
14. POWER CABLE COMPLIANCE
Ijé. Specifications C?Yr:f/l;\? cr:)c © Remarks

documentation

3 core 4 sqg mm copper conductor, PVC insulated,
armored, cable conforming to 15:1554 (Part-l) with
FRLS PVC outer sheath. The cable shall have
marking of length at each meter. The cables shall
have identification tags of connections at each end
and such details shall be submitted along with

5.3 ALLIED WORKS:

a) All allied works as per the Bill of Quantities to be carried out by the Contractor in all respects

invariably mentioned or not in the specification to complete the work in all respects.

b) The materials required / intended for the work should be handled carefully and neatly installed
/ laid / commissioned and any damages during installation will be Contractors account and

same shall be rectified immediately to its original condition.

¢) The Miscellaneous works to be carried out invariably whether clearly mentioned or not in the
specifications and BOQ and to be completed in all respects the said project work

5.4 GENERAL NOTES:

a)

b)

All the drawings of Design, Construction, Foundation Details, catalogues/Brochures
of type Test certificates, routine Test certificates etc. should be submitted by the
contractor in THREE sets invariably mentioned or not in the Tender Schedule. After

the completion of work, As Built drawings in THREE sets to be submitted.

All the drawings to be got approved by the Engineer —in —charge before

Fabrication, Assembly, installation etc.
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f)
g)

All the works of installation, testing commissioning to be carried out in the presence
of Engineer-in-charge.

Since the project / works is on turnkey basis, the items / components not specifically
mentioned but required, shall be considered and included in the quoted price at the
time of submission of bid. No claim will be entertained after opening of Price bid.
All the Hardware materials/Miscellaneous materials should be got approved by the
Engineer — in-charge before installation and commissioning.

The contractor should provide all facilities to test the materials at site.

The total turn-key project should be guaranteed for a period of 12 months from the
last date of commissioning for all the materials and work carried out by the
contractor. In the event of failure during the Guarantee Period, the restoration
work shall be done free of cost by the Contractor within 24 Hours of giving notice
or else, the expenditure incurred by New Mangalore Port Authority to carry-out
the defective work will be recovered from the performance guarantee.

5.5 MANUFACTURER AUTHORIZATIONFORM:

Manufacturer Authorization Form (MAF) for the following items from the Original
Equipment Manufacturer (OEM) has to be submitted along with the Tender.

SL. NO. PRODUCT MAF
1 UVSS PRODUCT Required from OEM
3 SERVER Required from OEM

5.6 MAKE & MODEL OFFERED:
List of offered makes & models

SL Equipment Offered Make Offered
NO Model
1 uVvss
2 Cameras
3 Server
4. Wireless Radio devices
5. UPS
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must complete the information in this form.

Annexure-1

PARTICULARS OF BIDDER:
All individual firms or each of the partners of an organization submitting the tender

1. Full name of the Firm:

2. Head Office address:

3. Contact person name at
Head office:

4. Telephone number/s:

5. Fax number/s:

6 E-mail Id

7. Branch Office address if any:

8. Contact person name at
Branch office:

9. Telephone number/s:

10. | Fax number/s:

11. | E-mail Id

12. | Works address:

13. | Contact person name at
Works:

14. | Telephone number/s:

15. | Fax number/s:

16. | E-mail Id

17. | Place of Registration/
Incorporation:

18. | Year of Registration/
Incorporation
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Annexure — 2
TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

To,

The Chief Mechanical Engineer,
New Mangalore Port Authority,
Panambur, Mangalore — 575 010.
India

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and having

satisfied ourselves of the site conditions for the Tender for “(insert Name of

Work) ” we the undersigned, offer to execute the Contract as per conditions of
contract, at rates for items of work in the Schedule of items of work and rates
attached herewith.

We further undertake, if our tender is accepted, to deposit within 21 days from the
date of receipt of the letter of acceptance, Performance Guarantees to the extent
of 10% (Ten percent) of the contract price in the manner set forth in the GCC of
tender.

We further undertake, if our tender is accepted, to enter into and execute within 14
days of our being called upon to do so, an Agreement in the form annexed and the
conditions of contract with such modifications as are agreed upon.

Unless and until a formal agreement is prepared and executed, this tender
together with your written acceptance thereof, shall constitute a binding contract

between us.

5. We have submitted the Bid Security declaration as per the instructions.

6. We further agree that in the event of our withdrawing the tender before the receipt

of the final decision or in the event of our failing to deposit the Performance
Security in such form as contained in the GCC of tender or in the event of our
tender being accepted, fail to execute an agreement in the form aforesaid within
14 days or extended time thereafter from the date of receipt of letter of

acceptance, we may be disqualified and debarred for a period of three (3) years
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from participating for tenders at New Mangalore Port Authority duly informing the

MSME authorities if applicable.

7. We agree that the payment shall be made direct to us by the Port Authority in

Rupees.
8. We understand that you are not bound to accept the lowest or any tender you may

receive.

Dated this Day of in the capacity of duly
authorized to sign the Tender for and on behalf of

(IN BLOCK CAPITALS) Signature:

Witness

Address:
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Annexure -3

FORM OF AGREEMENT
THIS AGREEMENT made at Mangalore this day of BETWEEN

M/s. (hereinafter called "the Contractor") which

expression shall unless excluded by or repugnant to the context or meaning thereof be
deemed to include his heirs, executors, administrators successors and permitted
assigns) of the one part and THE BOARD OF NEW MANGLORE PORT AUTHORITY
having its Office at Panambur, Mangalore ( herein after called "The Board") which
expression shall unless excluded by or repugnant to the context or meaning hereof, be

deemed to include their successors and assigns) of other part, WHEREAS the Board

have accepted a tender by the Contractor for “....c.ccvinnens. (Name of
WOrK)....ooeieiieircicc e, 7 vide work order
NO..oii dated...................

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are

respectively assigned to them in the conditions of Contract hereinafter referred to.

2. The following documents annexed herein shall be deemed to form and be read
and construed as part of this Agreement, viz —
a) The said tender
b) The acceptance of tender
c) The conditions of Contract
d) The scope of work/specifications.
e) The Price schedule and all other Annexures
f) The Contractor’s all correspondence, by which the Contract is added,

amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as hereinafter
mentioned the Contractor HEREBY COVENANT with the Board for
R (Name of Work).......ccocviiiiiiiinnnnnnn. ” in conformity in all

respects with the provision of the Contract.
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The Board HEREBY COVENANT to pay to the Contractor in consideration of the
work of “............. (Name of Work).......ccccveviviiiinininnnnne. ”, the Contract Price
or and such other sum as may be payable at the time and in the manner
prescribed by the Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals, the
day and year first above written. This Agreement is assigned as
CMEA...../2022......... dated...../..../2022 and contains with.......... pages in all.

Signed, sealed and delivered

by for and on behalf of
(Contractor) Witness: 1.
COMPANY SEAL
2.
CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA
(Board)
Witness 1.
2.
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1.

Annexure — 4
FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE
In consideration of the Board of the New Mangalore Port Authority (hereinafter called

“The Board”) which expression shall unless excluded by or repugnant to the context
or meaning thereof be deemed to include its successors and assigns has awarded
the Contract for “............. (Name of Work).........cooviiiiiiiiinnnnnns ” vide Work
Order No.__ (hereinafter called ‘the Contract’) to M/s. “Name of the Contractor”
(hereinafter called the ‘Contractor’) which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include his heirs,
executives, administrators, successors and permitted assigns under the terms and
conditions of the Contract, made between the Contractors and the Board, the
Contractor is bound to submit a performance Guarantee of Rs.----- /-(Rupees-----) to
Board, we the Corporation Bank, full address of the bank to be mentioned(hereinafter
referred to as ‘the Bank’ ) at the request of the Contractors do hereby undertake to

pay to the Board an amount not exceeding Rs. /-(

Rupees ) against any loss or damage caused to or suffered or which

would be caused to or suffered by the Board by reason of any breach by the

Contractors of any of the terms and conditions of the said Contract.

We, (Name of the Bank), do hereby undertake to pay Rs. /-
(Rupees ) as the amounts due and payable under this guarantee

without any demur, merely on a demand from the Board stating that the amount
claimed is due by way of loss or damage caused to or which would be caused to or
suffered by the Board by reason of the Contractor's failure to perform the said
Contract. Any such demand made on the Bank shall be conclusive as regards the

amount due and payable by the Bank under this Guarantee. However, our liability

under this Guarantee shall be restricted to an amount not exceeding Rs. /-
(Rupees ).
We, (Name of the Bank), undertake to pay to the Board any money so

demanded notwithstanding any dispute or disputes raised by the Contractor in any
suit or proceeding before any court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this
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bond shall be a valid discharge of our liability for payment there under and the

Contractor shall have no claim against us for making such payment.

4. We, (Name of the Bank), further agree with the Board that the guarantee
herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said Contract and it shall continue to be enforceable
till all the dues of the Board under or by virtue of the said Contract have been fully
paid and its claims satisfied or discharged or till the Chief Mechanical Engineer of the
said Board certified that the terms and conditions of the said Contract have been fully
and properly carried out by the said Contractors and accordingly discharge this
guarantee. Unless the demand or claim under this guarantee is made on us in writing
on or before , we shall be discharged from all liabilities under this guarantee
thereafter. This Guarantee will remain in force from the date hereof, i.e. till

and unless a demand or suit or action to enforce any claim under the

guarantee is made within three months from the date of expiry of this guarantee, i.e.
on or before , all your rights under this guarantee shall be forfeited and
we shall be relieved and discharged from all liabilities under this guarantee thereafter
PROVIDED, that the Bank shall at the request of the Board but at the cost of the
Contractors, renew or extend this guarantee for such further period or periods as the

Board may require from time to time.

5. We, (Name of the Bank), further agree with the Board that the Board shall
have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Contract or
to extend the time of performance by the said Contractors from time to time to
postpone from any time or from time to time any of the powers exercisable by the
Board against the said Contractors and to forebear or enforce any of the terms and
conditions relating to the said Contract and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the Contractors or for
any forbearance, act or omission on the part of the Board or any indulgence shown by
the Board to the Contractors or by any such matter or thing whatsoever which under

the law relating to sureties would but for this provision, have effect of so relieving us.
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11.

This Guarantee will remain valid for the entire period as agreed, even though there
happens to be change in the constitution of the bank or that of the Contractor.

We, (Name of the Bank), lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Board in writing.

Our liability under this Guarantee shall not exceed Rs. /-
(Rupees ).

This Guarantee shall valid up to

. We, are liable to pay the guaranteed amount or any part thereof under this guarantee

only & only if you serve us a written claim or demand on or before ----/-----/202 .

The Bank Guarantee is en-cashable at our branch at

Mangalore, Karnataka

For

(Authorised Signatory/s)
(Name & Code No.)
(For and on behalf of Bank.)
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To

Annexure-5
Format for Declaration
(To be executed on bidder’s letter head)

Ref:

The undersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

(@)
(b)

(e)

(f)

(9)

(h)
Date:
Place:

Name of the Applicant

Represented by (Name & capacity)
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The information furnished in our bid is true and accurate to the best of my
knowledge.

That in case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the opening of Price cover of the tender
on the basis of provisions made in the tender documents to follow.

When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture changes, we
commit ourselves to inform you and acknowledge your sole right to review the
pre-qualification made.

We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-qualification
evaluation.

We state that no changes have been made by us in the downloaded tender
documents and also understand that in the event of any discrepancies
observed, the printed tender document No. is full and final for all
legal/contractual obligations (delete if not required).

No conditions are incorporated in the Financial Bid. In case any conditions
are specified in the Financial Bid, the Tender will be rejected summarily
without making any further reference to the Bidder.

We also state that we have not made any payment or illegal gratification to any
person/authority connected with the bid process so as to influence the bid
process and have not committed any offence under the PC Act in connection
with the bid.

We also undertake that, currently we don’t have any litigation.




Annexure - 6
(To be executed on Non-Judicial Stamp Paper of Rs.100/-)

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.
POWER OF ATTORNEY IN FAVOUR OF (Name,
Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the

authorized person to sub-delegate/delegate powers, delegated on him by the Board of

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by
the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation
& address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying on
our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents,

prepare, sign, execute and submit tenders for execution of “............. (Name
of Work).......ocoeviviiiiiiiiiiennn, ”. Or any other works incidental to such
works

b) To discuss the technical and financial matters, negotiate and accept prices and
take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause
included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and
to perform such other acts, matters, things as the Attorney shall consider
requisite or advisable as full and effectively as the Company could do, if

present and acting there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated to me by
the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and
things done by the said Attorney by virtue of this power of attorney, shall be construed as
acts, deeds and things done by the Company.
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I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said

Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &
designation of the Attorney), on this day of , 20 (Two
thousand )-

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), Will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this
day of 20 (Two thousand ) set my hands and subscribed my

signature unto this instrument.
SIGNED AND DELIVERED ON

BY
(Name of authorized person to delegate powers)

WITNESS:

SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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Bank Information for E-Payment

Annexure. 7

Name and full address of
the Bidder

Credit Account No.
(Should be full 14 digit)

Account type
(SB or CA or OD)

Name of the Bank

Branch (Full address with
Telephone No.)

MICR code
(should be 9 digit)

Telephone/Mobile/Fax/ e-
mail of the Bidder

Telephone:

Mobile:

e-mail:

Xerox copy of a cheque
should be enclosed

PAN

(Xerox copy of
Permanent Account
Number shall be
enclosed)
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ANNEXURE -8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between ("the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either party, i.e
contractor and Employer/ Board)

(1) et

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have contracted for
the execution of (Project name) (the "Contract") and
WHEREAS, the contract provides for the establishment and operation of the
DR Board NOW THEREFORE, the parties hereto agree as follows -

1. The parties agree to the establishment and operation of the DR Board in
accordance with this DR Board Agreement.

2. Except for providing the services required hereunder, the DR Board Members
should not give any advice to either party or to the Engineer or Engineer’s
Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the Engineer or
Engineer’'s Representative, or a financial interest in the contract, except for
payment for services on the DR Board_

(b) shall have had no previous employment by, or financial ties to, any party to the
contract, or the Engineer or Engineer’s Representative, except for fee based
consulting services on other projects, all of which must be disclosed prior to
appointment to the DR Board.

(c) shall have disclosed in writing to the parties prior to signature of this Agreement
any and all recent or close professional or personal or personal relationships
with any director, officer, or employee of any party to the contract, or the
Engineer or Engineer’s Representative, and any and all prior involvement in
the project to which the contract relates;
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(d) shall not, while a DR Board Member, be employed whether as a consultant or
otherwise by either party to the contract, or the Engineer or Engineer’s
Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or Engineer’s
Representative, regarding employment whether as a consultant or
otherwise either after the contract is completed or after services as a DR
Board Member is completed;

(f) shall be and remain impartial and independent of the parties and shall disclose in
writing to the Employer/ Board, the Contractor, the Engineer or Engineer’s
Representative, and one another any fact or circumstances which might be
such to cause either the Port or the Contractor to question the continued
existence of the impartiality and independence required of DR Board
Members.

3 Except for its participation in the DR Board's activities as provided in the
contract and in this Agreement none of the Employer/ Board, the Contractor,
the Engineer or Engineer's Representative, and one a nother any fact or
circumstances which might be such to cause either the Employer/ Board or
the Contractor to question the continued existence of the impartiality and
independence required of DR Board Members.

4 The Contractor shall
a) furnish to each DR Board Members one copy of all documents which the DR
Board may request including contract documents, progress reports, variation
orders, and other documents, pertinent to the performance of the Contract.
b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the DR
Board, including conference facilities and secretarial and copying services.

5. The DR Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its activities -
after issuance of the taking over Certificate and the DR Board's issuance of its
Recommendations on all disputes referred to it.

6. DR Board Member, shall not assign or subcontract any of their work under this
Agreement
7. The DR Board Members are independent and not employees or agents of either

the Employer/ Board or the Contractor.

8. The DR Board Members are absolved of any personal or professional liability
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arising from the activities and the Recommendations of the DR Board.

Fees and expenses of the DR Board Member[s] shall be agreed to and shared

equally by the Employer/ Board and the Contractor. If the DR Board requires special
services, such as accounting, data research, and the like, both parties must agree
and the costs shall be shared by them as mutually agreed

10. DR Board Site visits:

a)

b)

The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the Engineer or Engineer’s
Representative at regular intervals, at times of critical construction events,
and at the written request of either party. The timing of Site visit failing
agreement shall be fixed by the DR Board.

Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both attended
by personnel from the Employer/ Board, the Contractor and the Engineer or
Engineer’s Representative.

If requested by either party or the DR Board, the Employer/ Board will prepare
minutes of the meetings and circulate them for comments of the parties and
the Engineer or Engineer’s Representative.

11.  Procedure for disputes referred to the DR Board :

a)
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If either party objects to any action or inaction of the other party or the
Engineer or Engineer's Representative, the objecting party may file a
written  notice of Dispute to the other party with a copy to the Engineer or
Engineer’'s Representative stating that it is given pursuant to Clause
[number] and stating clearly and in detail the basis of the dispute.

The party receiving the notice of Dispute will consider it and respond in writing
within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written

appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the matter
further to attempt to settle the dispute. When it appears that the dispute can
not be resolved without the assistance of the DR Board either party may refer
the dispute to the DR Board by written Request for Recommendation to the
Board, the other party and the Engineer or Engineer’'s Representative
stating that it is made pursuant to (insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail the




specific issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied
that the dispute requires the DR Board's assistance, the DR Board shall
decide when to conduct a hearing on the dispute. The DR Board may request
that written documentation and arguments from both parties be submitted to
each DR Board Members before the hearing begins. The parties shall submit
insofar as possible agreed statements of the relevant facts

During the hearing, the Contractor, the Employer/ Board, and the Engineer
or Engineer’'s Representative shall each have ample opportunity to be
heard and to offer evidence. The DR Board's Recommendations for
resolution of the dispute will be given in writing, to the Employer/ Board,
the Contractor and the Engineer or Engineer’s Representative as soon
as possible, and in any event not more than 28 days after the DR Board's
final hearing on the dispute.

12 Conduct of Hearings:

a)

b)

d)
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normally hearing will be conducted at the Site, but any location that would
be more convenient and still provide all required facilities and access to
necessary documentation may be utilised by the DR Board. Private
sessions of the DR Board may be held at any location convenient to the
DR Board,

The Employer/ Board, the Engineer or Engineer’s Representative and
the Contractor shall have representatives at all hearings.

During the hearings, no DR Board Member shall express any opinion
concerning the merit of any facet of the case.

After the hearing is concluded, the DR Board shall meet privately
to formulate its Recommendations. All DR Board deliberations shall be
conducted in private, with all individual views kept strictly confidential. The
DR Board's Recommendations, together with an explanation of its
reasoning shall be submitted in writing to both parties and to the Engineer
or Engineer’s Representative. The Recommendations shall be based
on the pertinent contract provisions, applicable laws and regulations,
and the facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. [f this proves impossible, the majority shall decide
and the dissenting member any prepare a written mi nority report for
submission to both parties.




13.

[ Note: Delete if it is one member DR Board]

If during the contract period, the Employer/Board and the Contractor are of the
opinion that the Dispute Review Board is not performing its functions properly,
the Employer/Board and the Contractor may together disband the Disputes
Review Board. In such an event, the disputes shall referred to Arbitration
straightway.

The Employer / Board and the Contractor shall jointly sign a notice specifying
that the DR Board shall stand disbanded with effect from the date specified in
the notice. The notice shall be posted by a registered letter with AD or
delivery of the letter, even if he refuses to do so.
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ANNEXURE -9

DETAILS OF ONGOING CONTRACTS AT NEW MANGALORE PORT AUTHORITY

BEYOND 31.10.2023

] Work Order
no Description

Work Order
no. & date

Work
Order
Value

Department
which has issued
the Work order

Date of
completion as
per work order

Sign & Seal of the Contractor

VERIFICATION OF LOCAL CONTENT

ANNEXURE 10

Name of the work

Bidder shall enter, the % of Local Content

(%)

PROVIDING
SURVEILLANCE

VEHICLE
SYSTEM
COMPRISING UVSS, ANPR &
CAMERAS INCLUDING CAMC
AND ONSITE SUPPORT AT
MALLYA GATE NMPA
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Sign & Seal of the Contractor




ANNEXURE - 11
UNDERTAKING ON INDEMNIFICATION
We (Bidders Name ) hereby agree and undertake to

indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers
against all losses, penalties, costs and expenses, duties of any kind whatsoever which
may arise on account of breach un-authorized act, fraud deed or any other acts of ours
or any of our personnel. We hereby further agree and undertake to indemnify and keep
indemnifies against any order passed by any executive, quasi judicial or judicial authority
wherein the NMPA is compelled to obey the order which arise due to breach of contract
by us.

We (Bidders name ) shall indemnify, protect and defend at

our own cost, New Mangalore Port Authority and its agents & employees from & against
any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions or any
right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of the
contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any
workman employed by us in connection with the contract, for injury or death by
accident under the Workman Compensation Act (Act VIl of 1923) as amended
from time to time.

We (Bidders name ) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose. NMPA
shall not be responsible in any manner whatsoever, in matters of injury/death/health
etc. of our employees performing duties under the contract.

We (Bidders name ) hereby undertake that ,

a. The workforce deployed under this contract will be provided with all the necessary
safety gears and equipment for the job.

b. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure- 12
INDEMNITY BOND
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
‘Indemnifier’ which expression shall unless repugnant to the context or meaning thereof,
include its successors, Administrator, representatives and assignees in favour of New
Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred to as
‘Indemnified’ which expression shall unless repugnant to the context or meaning thereof
include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract

or for supply of / Construction of ............ on terms and conditions set out interalia in the
work order No........... valuedatRs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides for

indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified
against all damages or compensation payable at law in respect of or in consequence of
any accident or injury to any workmen or other person in the employment of the
contractor or sub-contractor against all claims, demands, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto and the indemnified
shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the
indemnified for an amount that the indemnified may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses whatsoever in respect of or
in relation to any accident or injury referred to above without any reference to the
indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and
shall be solely responsible for complying with the provisions of the Contract Labour
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition)
Karnataka Rules 1974 and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages
Act, the Factory’s Act, the Workmen Compensation Act or any other applicable
legislation and the Muncipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or otherwise missed
under any statutory enactments rules & regulations there under shall be the responsibility
of the Indemnifier and the Indemnified will have no responsibility for the same. The
Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are not
covered under ESI and submit the same to the ESIC immediately after commencement
of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons
engaged by him for the satisfactory execution of the works. If any claim is made against
Indemnified arising out of this work, the Port shall have the right to deduct the same from
the bill amount payable to the Indemnifier after verification of the validity and if admissible
as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks,
hand gloves, safety harness or any other equipment as required depending on nature of
work by his staff at site.
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In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the
indemnified against any unforeseen incidents / accidents, which may lead to fatality
including death, permanent/ partial disablement, injury, financial loss, legal issues or any
other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which
the indemnified and its officers / representation are in no way responsible.

INDEMINIFIER
(Signature with Name and Designation)
Company Seal

Station:
Date:
Witness:

Signature with Name, Designation & Address
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Annexure-13
PRE CONTRACT INTEGRITY PACT AGREEMENT
General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is

made on day of the month of _ 20__, between, on one hand, the
Board of  Trustees of New Mangalore Port Trust acting
through , Chief Engineer (Civil), (Name & Designation of the Officer) New

Mangalore Port Trust (hereinafter called the 'BUYER/EMPLOYER', which
expression shall mean and include, unless the context otherwise requires, his
successors in office and assigns) of the First Part and M/s___ represented by
Shri _ , Chief Executive Officer (hereinafter called the ‘BIDDER’ which
expression shall mean and include, unless the context otherwise requires, his
successors and permitted assigns) of the Second Part.

WHEREAS the 'BUYER/EMPLOYER' has invited bids for “(name of work)”. and
the BIDDER is submitting his bid for the same and WHEREAS the BIDDER is
a Private company / Public company / Government undertaking / registered
partnership firm, constituted in accordance with the relevant law in the matter
and the ' BUYER/EMPLOYER' is New Mangalore Port Trust.

NOW, THEREFORE, To avoid all forms of corruption by following a system that
is fair, transparent and free from any influence/prejudiced dealings prior to,
during and subsequent to the currency of the contract to be entered into with
a view to:-

Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said

stores/equipment/services /works at a competitive price in conformity
with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and
Enabling BIDDERS to abstain from bribing or indulging in any
corrupt practice in order to secure the contract by providing
assurance to them that their competitors will also abstain from
bribing and other corrupt practices and the 'BUYER/EMPLOYER' will
commit to prevent corruption, in any form, by its officials by following
transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as
follows:

Commitments of the 'BUYER/ EMPLOYER'

The 'BUYER/EMPLOYER' undertakes thatno official of
the 'BUYER/EMPLOYER', connected directly or indirectly with the
contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour

or any material or immaterial benefit or any other advantage from the
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BIDDER, either for themselves or for any person, organisation or
third party related to the contract in exchange for an advantage in the
bidding process, bid evaluation, contracting or implementation
process related to the contract.

The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all
BIDDERS alike and will provide to all BIDDERS the same information
and will not provide any such information to any particular BIDDER
which could afford an advantage to that particular BIDDER in
comparison to other BIDDERS.

All the officials of the 'BUYER/EMPLOYER' will report to the
appropriate Government office any attempted or completed breaches
of the above commitments as well as any substantial suspicion of
such abreach.

In case any such preceding misconduct on the part of such official(s) is
reported by the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable
facts and the same 1is prima facie found to be correct by the
'BUYER/EMPLOYER' necessary disciplinary proceedings, or any other action
as deemed fit, including criminal proceedings may be initiated by the
'BUYER/ EMPLOYER' and such a person shall be debarred from further
dealings related-to the contract process. In such a case while an enquiry is
being conducted by the 'BUYER/ EMPLOYER' the proceedings under the

contract would not be stalled.
Commitments of BIDDERS

2. The BIDDER commits itself to take all measures necessary to
prevent corrupt practices, unfair means and illegal activities
during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in
furtherance to secure it and in particular commit itself to the
following.:-

The BIDDER will not offer, directly or through
intermediaries, any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the
'BUYER/EMPLOYER' connected directly or indirectly with the
bidding process, or to any person, organisation or third party
related to the contract in exchange for any advantage in the

bidding, evaluation, contracting and implementation of the
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contract.

The BIDDER further undertakes that it has not given,
offered or promised to give, directly or indirectly any bribe, gift,
consideration, reward, favour, any material or immaterial
benefit or other advantage, commission, fees, brokerage or
inducement to any official of the 'BUYER/EMPLOYER' or
otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of
the contract or any other contract with the Government for
showing or forbearing to show favour or disfavour to any person
in relation to the contract or any other contract with the
Government.

BIDDERS shall disclose the name and address of agents
and representatives and Indian BIDDERS shall disclose their
foreign principals or associates.

BIDDERS shall disclose the payments to be made by
them to agents/brokers or any other intermediary, in
connection with this bid/contract.

The BIDDER further confirms and declares to the
'BUYER/EMPLOYER' that the BIDDER has not engaged any
individual or firm or company whether Indian or foreign to
intercede, facilitate or in any way to recommend to the
‘BUYER/EMPLOYER' or any of its functionaries, whether
officially or unofficially to the award of the contract to the
BIDDER, nor has any amount been paid, promised or intended
to be paid to any such individual, firm or company in respect of
any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during
pre-contract negotiations or before signing the contract, shall
disclose any payments he has made, is committed to or intends
to make to officials of the 'BUYER/ EMPLOYER' or their family
members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed
upon for such payments.

The BIDDER will not collude with other parties
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interested in the contract to impair the transparency, fairness
and progress of the bidding process, bid evaluation, contracting
and implementation of the contract.
The BIDDER will not accept any advantage in exchange for any
corrupt practice, unfair means and illegal activities.

The BIDDER shall not use improperly, for purposes of
competition or personal gain, or pass on to others, any
information provided by the BUYER/ EMPLOYER' as part of the
business relationship, regarding plans, technical proposals and
business details, including information contained in any
electronic data carrier. The BIDDER also undertakes to exercise
due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any
complaint directly or through any other manner without
supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any

third person to commit any of the actions mentioned above.

If the BIDDER or any employee of the BIDDER or
any person acting on behalf of the BIDDER, either
directly or indirectly, is a relative of any of the officers of
the 'BUYER/EMPLOYER' or alternatively, if any relative
of an officer of the 'BUYER/EMPLOYER' has financial
interest/stake in the BIDDER's firm, the same shall be
disclosed by the BIDDER at the time of filing of tender.

The term 'relative' for this purpose would be as defined in Section 6
of the Companies Act 1956.

The BIDDER shall not lend to or borrow any money

from or enter into any monetary dealings or transactions,

directly or indirectly, with any employee of the

'BUYER/EMPLOYER'.
4 Previous Transgression
a. The BIDDER declares that no previous transgression

occurred in the last three years immediately before
signing of this Integrity Pact, with any other company in

any country in respect of any corrupt practices envisaged
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hereunder or with any Public Sector Enterprise in India or
any Government Department in India that could justify

bidder's exclusion from the tender process.

. The BIDDER agrees that if it makes incorrect statement

on this subject, BIDDER can be disqualified from the
tender process or the contract, if already awarded, can be

terminated for such reason.

S5 Earnest Money (Security Deposit)
While submitting commercial bid, the BIDDER shall deposit an

amount as Earnest Money/Security Deposit, with the 'BUYER/
EMPLOYER' through any of the following instruments:

i.Paid by RTGS in favour of FA&CAO, NMPA

b. The Earnest Money/Security Deposit shall be valid upto a

period of 148 days or the complete conclusion of the
contractual obligations to the complete satisfaction of
both the BIDDER and the ‘BUYER/EMPLOYER', including

warranty period, whichever is later.

. In case of the successful BIDDER, a clause would also be

incorporated in the Article pertaining to Performance
Security in the Project Contract that the provisions of
Sanctions for Violation shall be applicable for forfeiture of
Performance Security in case of a decision by the
‘BUYER/EMPLOYER'’ to forfeit the same without assigning

any reason for imposing sanction for violation of this Pact.

. No interest shall be payable by the 'BUYER/EMPLOYER'

to the BIDDER on Earnest Money/Security Deposit for

the period of its currency.

3. Sanctions for Violations
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Any breach of the aforesaid provisions by the BIDDER
or any one employed by it or acting on its behalf
(whether with or without the knowledge of the
BIDDER) shall entitle the 'BUYER/EMPLOYER' to take
all or any one of the following actions, wherever

required:-

i) To immediately call off the pre contract negotiations
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if)

Vi)

without assigning

any reason or giving any compensation to the
BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/or
Security

Deposit/Performance Bond (after the contract is
signed) shall stand forfeited either fully or
partially, as decided by the 'BUYER/EMPLOYER'
and the 'BUYER/ EMPLOYER' shall not be

required to assign any reason therefore.

To immediately cancel the contract, if already signed,
without giving

any compensation to the BIDDER.
To recover all sums already paid by the

‘BUYER/EMPLOYER', and in case of an Indian
BIDDER with interest thereon at 2% higher than
the prevailing Prime Lending Rate of State Bank of
India, while in case of a BIDDER from a country
other than India with interest thereon at 2% higher
than the LIBOR. If any outstanding payment is
due to the

BIDDER from the ‘BUYER/EMPLOYER' in
connection with any other contract, such
outstanding payment could also be utilized to
recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance
bond/warranty bond, if furnished by the BIDDER,
in order to recover the payments, already made by
the ‘BUYER/EMPLOYER', along with interest.

To cancel all or any other Contracts with the BIDDER.
The BIDDER

shall, be liable to pay compensation for any loss or
damage to the 'BUYER/EMPLOYER' resulting from
such cancellation/rescission and the
'BUYER/EMPLOYER' shall be entitled to deduct




the amount so payable from the money(s) due to
the BIDDER.

vii) To debar the BIDDER from participating in future bidding
processes

for a minimum period of five years, which may be
further extended at the discretion of the

'BUYER/EMPLOYER’.

viii) To recover all sums paid in violation of this Pact by
BIDDER(s) to any

middleman or agent or broker with a view to securing the
contract.

iX) In cases where irrevocable Letters of Credit have
been received in respect of any contract signed by
the BUYER/EMPLOYER' with the BIDDER, the

same shall not be opened.

Forfeiture of Performance Guarantee in case of a decision
by the 'BUYER/ EMPLOYER' to forfeit the same without
assigning any reason for imposing sanction for violation
of this Pact.

The 'BUYER/EMPLOYER' will be entitled to take all or
any of the actions mentioned at para 6.1(i) to (x) of this Pact
also on the Commission by the BIDDER or any one employed
by it or acting on its behalf (whether with or without the
knowledge of the BIDDER), of an offence as defined in Chapter
IX of the Indian Penal code, 1860 or Prevention of Corruption
Act, 1988 or any other statute enacted for prevention of
corruption.

The decision of the 'BUYER/EMPLOYER' to the effect
that a breach of the provisions of this Pact has been committed
by the BIDDER shall be final and conclusive on the BIDDER.
However, the BIDDER can approach the Independent Monitor(s)
appointed for the purposes of this Pact.

4. Fall Clause
7.1. The BIDDER undertakes that it has not performed/is not
performing similar project at a price lower than that
offered in the present bid in respect of any other

Ministry/Department of the Government of India or PSU
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and if it is found at any stage that similar project was
performed by  the BIDDER in any other
Ministry/Department of the Government of India or a
PSU at a lower price, then that very price, with due
allowance for elapsed time, will be applicable to the
present case and the difference in the cost would be
refunded by the BIDDER to the 'BUYER/EMPLOYER/, if

the contract has already been concluded.
5. Independent Monitors
The 'BUYER/EMPLOYER' has appointed the following

Independent Monitor (hereinafter referred to as Monitor) for this
Pact in consultation with the Central Vigilance Commission

Name and Address of the Monitor:

Dr. Subhash Chandra Khuntia, IAS (Retd.)
16-C, MCHS colony, HSR layout (Sector-6), Bangalore-560102

E-Mail ID : skhuntia@hotmail.com

The task of the Monitor shall be to review independently
and objectively, whether and to what extent the parties comply
with the obligations under this Pact.

The Monitor shall not be subject to instructions by the
representatives of the parties and perform his functions
neutrally and independently.

Both the parties accept that the Monitor has the right to
access all the documents relating to the project/bidding,
including minutes of meetings.

As soon as the Monitor notices, or has reason to believe,
a violation of this Pact, he will so inform the Authority
designated by the ‘BUYER/EMPLOYER’.

The BIDDER(s) accepts that the Monitor has the right to
access without restriction to all Project documentation of
the ‘BUYER/EMPLOYER’, including that provided by the
BIDDER. The BIDDER will also grant the Monitor, upon
his request and demonstration of a valid interest,
unrestricted and unconditional access to his project
documentation. The same is applicable to
Subcontractors. The Monitor shall be under contractual
obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.
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The ‘BUYER/EMPLOYER’, will provide to the Monitor
sufficient information about all meetings among the parties
related to the Project provided such meetings could have an
impact on the contractual relations between the parties. The
parties will offer to the Monitor the option to participate in such
meetings.

The Monitor will submit a written report to the
designated Authority of ‘BUYER/EMPLOYER’ within 8 to 10
weeks from the date of reference or intimation to him by the
BUYER / EMPLOYER / BIDDER and, should the occasion
arise, submit proposals for correcting problematic situations.

6. Facilitation of Investigation

In case of any allegation of violation of any provisions of this
pact or payment of commission, the ‘BUYER/EMPLOYER’ or
its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER and the
BIDDER shall provide necessary information and documents
in English and shall extend all possible help for the purpose
of such examination.
7. Law and Place of Jurisdiction

This Pact is subject to Indian Law.' The place of performance
and jurisdiction is the seat of the ‘BUYER/EMPLOYER’.
8. Other Legal Actions

The actions stipulated in this Integrity Pact are without
prejudice to any other legal action that may follow in
accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.

9. Validity

The validity of this Integrity Pact shall be from date of its
signing and extend upto 5 years or the complete execution of
the contract to the satisfaction of both the ‘BUYER/EMPLOYER’
and the BIDDER, including warranty period, whichever is later.
In case BIDDER is unsuccessful, this Integrity Pact shall expire
after six months from the date of the signing of the contract.

Should one or several provisions of this Pact turn
out to be invalid, the remainder of this Pact shall remain valid.
In this case, the parties will strive to come to an agreement to
their original intentions.

If the BIDDER is a partnership or a consortium, this
agreement must be signed by all partners or consortium

members.
2. The parties hereby sign this Integrity Pact at__ on __
BUYER/EMPLOYER BIDDER
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Name of the Officer CHIEF EXECUTIVE
OFFICER and Designation

Witness Witness
Provisions of these clauses would need to be amended/

deleted in line with the policy of the BUYER/ EMPLOYER in

regard to involvement of Indian agents of foreign bidders.
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ANNEXURE -14
COUNTRY SHARING LAND & BORDER DECLERATION
Bidder shall be Individual/ firm/ company/ corporate / LLP / HUF / limited
company/consortium intending to bid should be Bonafide, experienced, technically
competent, resourceful and financially sound to carry out the assigned order.

*Any bidder from a country which shares a land border with India will be eligible to bid in
the tender only if the bidder is registered with the Competent Authority (The Registered
Committee constituted by the Department for Promotion of Industry and Internal Trade)
Sealed & Signed Annexure — 14 on company’s letter head.

e-Tender No.
(To be submitted on the letterhead)

DECLARATION

| have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India. | hereby certify that M/s
......................................................................... is not from such a country or, if
from such a country, has been registered with the Competent Authority. | hereby certify
At VS o fulfills  all
requirements in this regard and is eligible to be considered.” (Where applicable, evidence
of valid registration by the Competent Authority shall be attached)

I, the undersigned, declare that the item ........................ originate in .................oall
(Name of the country).

Signature

Name

Designation

Date

Stamp of the Organization
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ANNEXURE-15

Bid Security Declaration Form

Date: Tender No.
To,

The Executive Engineer (Mech),
NMPT, Panambur, Mangaluru.
Sub : E-tender for “ Name of Work “

I/We. The undersigned, declare that:

I/We understand that, according to tender conditions, bids must be supported by a Bid Securing
Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with NMPT for a period
of three (3) year from the date of notification if | am /We

a. are in a breach of any obligation under the bid conditions,

b. made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements;

C. If the bid is withdrawn or varied or modified in a manner not acceptable to the
Employer during the validity or extended validity period duly agreed by the Bidder

d. Any effort by the Bidder to influence the Employer on bid evaluation, bid comparison

or contract award decision.
Fail to commence the work on the specified date as per LOA/Work order and/or.
f. sign the Agreement AND / OR furnish the required Performance security.

I/We understand this Bid Securing Declaration shall cease to be valid if | am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)
Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)

Dated on day of (insert date of signing)

Corporate Seal (where appropriate)
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BILL OF QUANTITIES

PART-III

Name of Work: PROVIDING VEHICLE SURVEILLANCE SYSTEM COMPRISING UVSS,
ANPR & CAMERAS INCLUDING CAMC AND ONSITE SUPPORT AT

MALLYA GATE NMPA

SL.
No.

Item Description

Qty

Unit

Rate
(Rs)

Amount
(Rs.)

PART-I (SITC)

1

Design, Supply, Installation, Testing &
Commissioning of complete system comprising
UVSS & ANPR (4 set), additional cameras,
Servers, Public Address system, work stations,
LED displays, Switches, Racks, UPS system,
poles etc complete including supply and laying
of OFC & CAT-6 cables. This includes all the
activities/works required to complete the
commissioning of the system in full shape as
per the detailed scope of work and tender
technical specifications and bill of quantities.

JOB

PART-Il (CMC)

Rate/M
onth

2.

CMC for 4 years after completion of
Warranty period of 1 year

2 Year

12

Months

3 Year

12

Months

4t Year

12

Months

oo |o|w

5% Year

12

Months

PART-IIl (Onsite Support)

Rate
/Month

Onsite resident engineer for 5 years (1 No.)

1st Year

12

Months

2nd Year

12

Months

3 Year

12

Months

4t Year

12

Months

® Q|0 |ToN

5% Year

12

Months

Total

Applicable GST

Grand Total including GST

Note:
Applicable GST shall be mentioned separately.
L1 will be considered based on uploaded BOQ exclusive of GST.
It is advised to visit the site and to get acquainted with the site conditions before

1.
2.
3.

4.

quoting for the subject work.

The rates for part-1l shall be quoted for per month basis. The rate for part-lll shall

be quoted for Rate/month basis.
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Name of the Payee:

PART- IV

NMPA BANK DETAILS

The FA & CAO, NMPA, Panambur, Mangalore for remitting Tender fee through NEFT /

RTGS.
State Bank of India,
1 Name of the bank Panambur,
Mangalore -575 010
2 Bank Account no. 10205649448
3 IFSC Code. SBIN0002249
4 MICR Code. 575002011
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CHECK LIST PART -V

Tender No: EE-I/ESD-1/A/2022-23/07/12 Dated: 14/11/2023
SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH
TECH NO-COMMERCIAL BID

DETAILS OF DOCUMENT TO BE SUBMITTED

YES

NO

TECHNICAL BID

EMD & Tender fee or supporting document for exemption of EMD /Tender Fee
as per clause 2.2.1 (n)

Supporting documentary evidence of work orders and satisfactory completion
certificate issued by the client duly self attested and TDS certificate of the
supporting work.

Copies of profit and loss Account statements, balance sheet and Auditor's
report for the last three years, endorsed by Chartered Accountant with
attestation.

Certificates
a) GST Registration Certificate.
b) Pan card copy
c) ESI Registration Certificate
d) PF Registration Certificate

Tender Document, sealed and signed by the bidder along with Pre-bid replies,
Corrigendum/Addendums if any.

a) Annexure — 1 -Particulars of Bidder.

b) Annexure — 2 — Tender Form

c) Annexure -5 — Format of Declaration

d) Annexure — 6 —Power of Attorney in original

e) Annexure — 7 — Bank information for E-payment
f) Annexure 8 - Dispute review Board agreement
g) Annexure —9-Details of ongoing Contracts at NMPA
h) Annexure — 10- Verification of Local Content

i) Annexure — 11- Undertaking on indemnification
j) Annexure- 12 Indemnity Bond

k) Annexure-13 Pre contract integrity port

1) Annexure-15 Bid Security Declaration

a) Manufacturer Authorization form for the items as mentioned in Clause No.
5.5.
b) List of offered makes & models for the items as
mentioned in Clause No. 5.6.

PRICE
Bid
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