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                                   NEW MANGALORE PORT AUTHORITY 
PANAMBUR, MANGALORE -575010 

                                NIT No: CIVIL/CE(C)/EE(C)/79/2023-24 Date: 18-03-2024 
CIVIL ENGINEERING DEPARTMENT 
TENDER ID: 2024_NMPT_801334_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from 

the Contractor fulfilling the Minimum Eligibility Criteria stipulated in this 

notice in two cover bidding procedure for the work of “Renovation of Test House 

for storing oil response equipment and for accomodation of contract staff”  

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal 

to Rs. 8.62 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs. 10.780 lakhs each 

or 

At least One similar completed works costing not less than the amount equal to                       

Rs.17.24lakhs  

Note1:*Similar work(s) means Civil Construction Works/Civil Renovation works.  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 

2020-21, 2021-22 and 2022-23 shall be at least Rs.6.47lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in hand 

at NMPA.  The bidder must fill the annexure-6. In case the average turnover is 

Rs. 3.00 crores, the financial capacity of the contractor will be considered as 

(3x3.333) Rs.10.00crores. The turnover means sales/ contract receipts 

excluding taxes other income shall not be considered for calculation of 

https://www.eprocure.gov.in/eprocure/app
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turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to 

Tender 

Rs.21,54,228/- 

ii) Earnest Money Deposit 

(EMD)     

Rs.50,900/- (Rupees Fifty Thousand Nine 

Hundred  Only). The EMD shall be in the 

form of Insurance Surety Bonds, Account 

Payee Demand draft, Fixed Deposit Receipt, 

Bankers Cheque or shall be paid by RTGS 

in favour of F.A. & C.A.O., NMPA. Scanned 

copy should be uploaded along with bid. 

The benefit of Exemption of EMD to all 

Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the 

proof of their being MSE registered with 

district industries center (DIC) or Khadhi 

and village industries commission or 

Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries 

Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty Only) 

Payment of Tender fee by NEFT in favour of 

F.A. & C.A.O., NMPA. Scanned copy should 

be uploaded along with bid.The benefit of 

Exemption of Tender fee to Micro and small 

enterprises (MSE) will allowed. Shall upload 

with their offer, the proof of their being 

MSE registered with district industries 

center (DIC) or Khadhi and village 

industries commission or Khadhi and 
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Industries board (KVIV) or Coir board or 

National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration 

Certificate or any other body specified by 

Ministry of MSME. 

iv) Document download start 

date and time 

18-03-2024 at 15.00 HRS 

v) Seek clarification start 

date and time 

NA 

vi) Seek clarification end date 

and time 

NA 

vii) Bid submission start date 

and time 

01-04-2024 at 10.00 HRS 

vii) Bid submission closing 

date and time 

08-04-2024 at 15.00 HRS 

ix) Date & time of opening of  

Cover -I : Technical 

Part - II : Financial  

 

09-04-2024 at 15.30 HRS 

Shall be communicated separately. 

x) Completion period 12 (Twelve Months Excluding monsoon) 

xi) Validity of Tender 120 days from the date of closing of online 

submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-(Rupees Five 
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887307 and 0824-2407149 
Email id: yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be 
uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, 
may have to be referred by the prospective Tenderer from time to time. 
             -sd- 

            Executive Engineer (Civil) 

mailto:yogindra.s@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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      NEW MANGALORE PORT AUTHORITY 
PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/79/2023-24 
E-Tender event No. 2024_NMPT_801334_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE 

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to 

read the terms & conditions of this tender before submitting your online tender. 

Tenderers who do not comply with the conditions with documentary proof 

(wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not 

be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached along 

with bid documents during bid submission. This will ensure lesser upload 

of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the bidder 

is liable to be rejected for that tender. Bidders are allowed to enter the 

Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

https://www.eprocure.gov.in/eprocure/app
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document. Bidder should take into account of the corrigendum published 

before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 

documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD to all Micro and small enterprises 

(MSE) will allowed. Bidder Shall upload with their offer, the proof of their 

being MSE registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or Udyam Registration Certificate or any 

other body specified by Ministry of MSME will be considered. The bidder 

should read the terms and conditions and accepts the same to proceed 

further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

11. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side at 

that point of time. In order to reduce the file size, bidders are suggested to 

scan the documents in 75-100 DPI so that the clarity is maintained and 

the size of file gets reduced. This will help in quick uploading even at very 

low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission Process. 

Bids, which are not frozen, are considered as Incomplete/Invalid bids and 

are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort 

of delay or the difficulties faced during the submission of bids online by 

the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through this 

portal. Offline documents will not be handled through this system.  

http://www.newmangaloreport.gov.in
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15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no., date & 

time of submission of the bid with all other relevant details. The 

documents submitted by the bidders will be digitally signed using the e-

token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not certify 

for its correctness. 

18. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this portal 

is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 

should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well before the 

bid submission end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be 

considered for evaluation and shall be rejected summarily. he benefit of 

Exemption of EMD and tender fee to all Micro and small enterprises (MSE) 

registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other body specified by Ministry of 

MSME, will be considered. The bidder shall upload with their offer, the 

proof of their being MSE.  
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22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line item in the Tax invoices to 

avail in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD 

3. Scanned copy of documents as per Annexure 1 to 13 of section I (iii) of 

volume-I & (Annexure-2 Format of Original power of attorney to be 

submitted by post or by hand immediately after the closing date for 

submission of online e-tender). However, such Power of Attorney would not 

be required if the Application is signed by an authorized partner or Director 

(on the Board of Directors) of the Applicant, in case of Applicant is a 

Partnership firm or limited liability partnership. (The Power of Attorney 

should duly Authenticated by Notary Public as per Annexure -2) 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead 

to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 
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4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening of 

Part II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However, in case the lowest rate 

appears to be reasonable taking into account the prevailing market 

conditions, the work may be awarded to the lowest bidder and if the rate is 

still considered high, action as per prevailing instructions / guidelines shall 

be taken. All entries in the tender should be entered in online Technical & 

Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority reserves 

the right to determine whether the information has been provided in 

reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 

i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A 

material deviation or reservation is one (1) which affects in any substantial 

way, the scope, quality, or performance of the Tenderer or (2) which limits in 

any substantial way, inconsistent with the Tender document, or (3) whose 
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rectification would affect unfairly the competitive position of other Qualified 

Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 

opinion is non-responsive and no request for alteration, modification, 

substitution or withdrawal shall be entertained by the Port Authority in 

respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification 

and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek 

clarification if any and list out the firms, which are found technically 

suitable and Cover-II Price Bid of such tenderers only will be opened and 

EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and Cover – II of such tenderers will be opened on the specified date 

and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and 

date of the tenders will be taken as valid. 
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B. Instructions To Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Renovation of Test House for storing oil 

response equipment and for accomodation of contract staff”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply 

for the tender document.  The successful bidder will be expected to complete 

the works by the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the 

eligibility criteria. The bidders may submit bids for the works detailed in the NIT 

through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in &  

https://www.eprocure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will in no case be responsible and liable for those 

costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for construction of 

the Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

http://www.newmangaloreport.gov.in,www.tender.gov.in
https://www.eprocure.gov.in/eprocure/app
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8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume 

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 

the bid outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted, upload the 

entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there 

be or appear to be any ambiguity or discrepancy in the documents, or any 

clarifications needed on the Tender Documents; these shall be referred to the Chief 

Engineer (Civil) in writing, so as to reach at least three days before start date of 

submission of bid.  It is to be noted that queries asked after closing date of pre bid 

meeting will not be answered. Employer’s clarifications shall be furnished in the 

CPP e-portal or shall be issued a corrigendum in the web site after closing date of 

online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 
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date mentioned in the NIT. The bidders can ask queries if any during the period 

of pre-bid meeting through online. The queries of the bidders shall be answered 

online or a separate consolidated list of queries and clarifications shall be 

uploaded in web sites after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be 

shall be made exclusively through the issue of an Addendum. Any addendum 

thus issued shall be part of the tender documents and will be uploaded in CPP 

e-portal and Port website to all the bidders. Prospective bidders shall 

acknowledge receipt of each addendum to the Employer. Such addenda will be 

numbered and it shall be submitted by the Tenderers as part of Part I of their 

bid.  The Addendum can also be downloaded from NMPA official website from 

‘Ongoing Project link’. The responsibility of downloading such addendum / 

amendment from NMPA website and CPP e-portal fully lies with the bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal 

to Rs. 8.62 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 10.78 lakhs each  

or 

At least One similar completed works costing not less than the amount equal 

to    Rs. 17.24 lakhs  

Note1:*Similar work(s) means Civil Construction works/civil Renovation works. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years 

2020-21, 2021-22 and 2022-23 shall be at least Rs.6.47lakhs. 

The financial capacity of bidders would be evaluated considering the works in 
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hand at NMPA. The port would award the work not exceeding the remaining 

financial capacity of the bidder. The financial capacity to be 3.33times of the 

average financial turnover of last three years of the bidder minus works in hand 

at NMPA.  The bidder must fill the Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, along 

with any other documentary proof certifying the year of completion, brief 

description of the project and project completion cost shall be submitted in 

support of the assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Experience of the tenderer / contractor for 

completed works, executed in private organization shall be considered only if 

the Tax Deducted at Source Certificate with respect to referred work, issued by 

Competent Authority is enclosed by the tenderer along with the tender. In case 

work executed on subcontract, only approved or authorized subcontract shall 

be considered for eligible assignment.  

A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

i) made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc.,  

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced 

Bill of Quantities submitted through CPP e-portal by the Bidder. The Bidder 

shall fill in the percentage of Excess or Less in the Bill of Quantities through 

CPP e-portal. Items for which no rate or price is entered will not be paid for 

by the Employer when executed and shall be deemed covered by the other 

rates and prices in the Bill of Quantities. 
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14. Currencies of Bid and Payment 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees 

15. Bid Validity 

Bids shall remain valid for a period not less than one hundred twenty days 

(120 days) after the last date for online bid submission. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity 

period, the Employer may request that the bidders may extend the period of 

validity for a specified additional period.  The request and the bidders’ 

responses shall be made in writing or by cable.  A bidder agreeing to the 

request will not be permitted to modify his bid and also shall submit an 

extension for EMD, if it is in the form of Bank Guarantee. 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 

deposit details towards Earnest Money Deposit of Rs.50900/- (Rupees Fifty 

Thousand Nine Hundred  Only) as stipulated in the tender. The tender 

without EMD shall be treated invalid. The benefit of Exemption of EMD and 

tender fee to all Micro and small enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate of handicrafts and handlooms 

or any other body specified by Ministry of MSME, will be considered. The 

bidder shall upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender 
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validity period of 120 days from the last date for online bid submission, the 

tender shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest as early as possible by RTGS/NEFT on conclusion of 

contract. The Earnest Money Deposit of the successful bidder shall be 

refunded (without interest) after he has signed the agreement and furnished 

required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following 

cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / SD/LD 

and while imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the 

bidding documents, including the basic technical design as indicated in the 

drawing and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer.  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online 

only through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. Any documents submitted in the form of hard copy 

except Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  “Disclosure/indication of 

Price in the Techno Commercial Bid shall render the tender disqualified 
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and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 50900/- 

(Rupees Fifty Thousand Nine Hundred  Only) by RTGS/NEFT to NMPA 

Bank Account, failing which the Techno commercial Bid shall not be 

considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 

560/-(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to 

NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT NMPA may at its sole discretion reserves the right to 

extend the date for receipt of Bid.  Bid after the aforesaid time and date or 

the extended time and date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure-

2) (Original power of attorney i.e. Annexure 2 to be submitted by post or 

by hand so as to reach the Executive Engineer (Civil) immediately after 

the closing date for submission of online e-tender).However, such Power 

of Attorney would not be required if the Application is signed by an 

authorized partner or Director (on the Board of Directors) of the 

Applicant, in case the Applicant is a Partnership firm or limited liability 

partnership. (Note: The Power of Attorney duly Authenticated by Notary 

Public as per Annexure -2). 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 

with the criteria specified in Clause No. 12 (a) for “Minimum 

eligibility”. 
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ii) A separate sheet should be filled for each of the eligible assignments 

the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly certified 

by client’s completion certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 

evaluation. Mere submission of work completion certificate will not be 

considered as Eligible Assignments. 

e) A statement duly certified by Chartered Accountant showing  Average 

Financial turnover of the tenderer over the last three financial years (vide 

Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part 

of contract agreement and as such the bidders are requested to indicate 

the availability of the equipment at site at what stage of the construction 

period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, 

PF and GST Registration (GST IN) Number along with certificates issued 

by the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 

sufficient for the work have been furnished in the Annexure to 

Conditions of Contract in Volume I and that such plant, 

temporary works and personnel for site organization will be 

available at appropriate time of relevant works for which the 

equipment have been proposed at site till the completion of the 

respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be 

rejected summarily without making any further reference to the 

bidder. 

c.  We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to 
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influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 

propose to be made to any intermediaries (agents) etc., in 

connection with the bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights 

and obligations of the Employer and the bidders previously subject to the 

original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ 

in the online technical bid documents shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted for 

reference purpose. The bid submitted through e-tendering mode only will 

be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 

document and the one submitted/uploaded by the tenderer, the 

conditions mentioned in the Port’s uploaded document shall prevail. 

Besides, the tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-

portal, will be valid for all actions of requesting bid submission, bid 

opening etc., The bidders should adhere to this time during bid 

submission.  
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22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freeze bids in 

online only through CPP e-portal (after submission of bid) and 

resubmit/upload the revised offer before the deadline prescribed in 

Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be 

disqualified from bidding for any contract with New Mangalore Port 

Authority for a period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their 

Bids by Resubmitting Bid only in accordance with this clause through 

CPP e-portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of 

specified date for bid opening is declared as holiday by the Employer, the bid 

will be opened at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD 

and Tender Fee is in line with the Tender Condition there after the Techno 

Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and / or if the same does 

not contains Bid security in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to 

the qualified bidders based on the evaluation of the technical bid. The 
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price bid (cover-II) of such eligible bidders shall be opened on the specified 

date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing, but no 

change in the price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, he should do so in 

writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

26. Examination of Bids and Determination of Responsiveness: 
      Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) Meets the eligibility criteria as defined in Clause 12. 

b) Power of Attorney has been properly signed by an authorised signatory 

(accredited representative) holding Power of Attorney in his favour.  The 

Power of Attorney shall interalia include a provision to bind the Bidder to 

settlement of disputes clause;  

c) Is accompanied by the requisite Bid security and;  

d) Is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

a) Which affects in any substantial way the scope, quality or performance of 

the Works; 

b) Which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

c) Whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical 
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Bid that he has not incorporated any conditions in the Financial Bid and in 

case any conditions are specified in the financial bid his tender will be rejected 

without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 

non-conforming deviation or reservation. 

 Correction of Errors:  (Not Applicable) 

 Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price as 

follows:  

a) Making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions of 

the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be 

permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered the 

lowest evaluated bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-
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mail and confirmed by registered letter.  This letter (hereinafter and in 

the Conditions of Contract called the “Letter of Acceptance”) will state the 

sum that the Employer will pay the Contractor in consideration of the 

execution, completion and maintenance of the works by the Contractor 

as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance 

with the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 21 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the 

performance security and sign the Agreement with the Employer. The 

contractor shall make 12 copies of the Agreement and submit to the 

employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, shall be returned without 

interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit 

of the successful bidder if deposited in cash, shall be refunded (without 

interest) after he has signed the agreement and furnished required performance 

security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the form of 

Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt 

from a commercial bank, remittance by RTGS or in the form of Bank 

Guarantee for an amount equivalent to 5% of the Contract price including 

GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of 

a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 

bank having its branch at Mangalore acceptable by NMPA. The BG shall be 

issued in favor of New Mangalore Port Authority in the Format enclosed in 

Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 
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observe the highest standard of ethics during the Selection Process. Notwithstanding 

anything to the contrary contained in this document, the Port shall reject the tender 

without being liable in any manner whatsoever to the bidder, if it determines that the 

bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

(collectively the “Prohibited Practices”) in the Selection Process. In such an event, the 

Port shall, without prejudice to its any other rights or remedies, forfeit and appropriate 

the Bid Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, inter alia, 

time, cost and effort of the Authority, in regard to the Tender, including consideration 

and evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to 

participate in any tender or RFP issued by the Authority during a period of 2 (two) 

years from the date such Bidder is found by the Authority to have directly or through 

an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the action of any person connected with 

the Selection Process (for avoidance of doubt, offering of employment  to 

or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of the Authority who is or has been associated in 

any manner, directly or indirectly with the Selection Process or the LOA 

or has dealt with matters concerning the Agreement or arising there 

from, before or after the execution thereof, at any time prior to the expiry 

of one year from the date such official resigns or retires from or otherwise 

ceases to be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Selection Process; 

or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time has 

been or is a legal, financial or technical consultant/ adviser of the 
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Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any 

person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Selection Process; 

or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  

The Employer does not bind himself to accept the lowest or any tender and has 

the right to reject any tender without assigning any reason thereof. No 

representation whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020 in respect of Local Content and furnish an undertaking in the prescribed 

format as per Annexure 13, to that effect, failing which, the bid may be liable 

for cancellation. 
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iii) ANNEXURES 

ANNEXURE-I 
 

LETTER OF SUBMISSION - COVERING LETTER 
(ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 

Sub: The work of “Renovation of Test House for storing oil response equipment 

and for accomodation of contract staff” 

 

 Being duly authorized to represent and act on behalf of ……………………. 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 

of the requirements of the bid document and information provided, the undersigned 

hereby apply for the project referred above. 

We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 

iii. Organization Details - (Annexure - 3) 

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates –(Annexure 4) 

v. Average Financial turnover over the last three financial year - (Annexure 5) 

vi. List of plant and equipment – (Annexure - 7) 

vii. Declaration – (Annexure – 8) 

viii. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 

ix. Banker’s Details – Annexure 10 & 11 

x. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 

xi. Copy of valid PAN Card ESI, PF &GST Registration certificate. 

     
   Signature 

              (Authorised Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 500/- 

“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE 
EQUIPMENT AND FOR ACCOMODATION OF CONTRACT STAFF” 

--- 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary 
Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 

(Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by 

the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 

designation & address of the Attorney) the following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying on 

our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work) or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and contracts 

and also to bind the (name of the Co.) to the arbitration clause included in the 

contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 

deed or deeds, transfer or transfers, endorsement or endorsements and to perform 

such other acts, matters, things as the Attorney shall consider requisite or 

advisable as full and effectively as the Company could do, if present and acting 

there. 
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I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me by 

the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and 

things done by the said Attorney by virtue of this power of attorney, shall be construed 

as acts, deeds and things done by the Company. 

  

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two 

thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he signs 

and receives this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ 

day of ______ 20_____ (Two thousand ___________) set my hands and subscribed my 

signature unto this instrument. 

 

 SIGNED AND DELIVERED ON 
  ____________________ BY 
 (Name of authorized person to delegate powers) 

 
SIGNED AND RECEIVED ON 

 _____________________ BY 
(Name & designation of Attorney) 
 
 

WITNESS: 
 

 
 
Note: i) This Document to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable   
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Annexure – 3 

“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE 
EQUIPMENT AND FOR ACCOMODATION OF CONTRACT STAFF” 

 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

Telephone No. : 

Fax No. 

3. Description of Applicant 

(for e.g. General, Civil Engineering Contract etc.) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in 

the execution of works, namely: 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE EQUIPMENT 

AND FOR ACCOMODATION OF CONTRACT STAFF” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 

following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work) 

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
 

         Signature 
(Authorised Signatory) 

 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 5 above is correct as per 
the accounts of the Applicant and/ or the clients. 

 

        (Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate 
from its chartered accountant that ordinarily audits the annual accounts of the 
Applicant. 
Instructions: 

i. Bidders are expected to provide information in respect of Eligible Assignments in 
this Section.  The assignments cited must comply with the criteria specified Clause 
No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 
“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE EQUIPMENT 

AND FOR ACCOMODATION OF CONTRACT STAFF” 
FINANCIAL CAPABLITY 

 

(A)  Net worth & Average Annual Turnover of the Bidder 

Net 

Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 

be the Financial Year 2022-23. Year 2 shall be the year immediately preceding Year 1 

and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 

audited Annual Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 

the work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is 

specifically for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a specific mention 

to be made to this effect and proof for such resources shall be enclosed. 

 

    Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE 
EQUIPMENT AND FOR ACCOMODATION OF CONTRACT STAFF” 

 

LIST OF ONGOING WORKS IN HAND AT  NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried out 

by him at the time of bidding in NMPA 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value of 

Work Order 

in Rs. 

Average annual 

financial turnover 

as per MEC for the 

work 

     

 

      

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE 
EQUIPMENT AND FOR ACCOMODATION OF CONTRACT STAFF” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

          Signature 
(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE 
EQUIPMENT AND FOR ACCOMODATION OF CONTRACT STAFF” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descript
ion                
of 
equipme
nt 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capacity 

Age / 
condition 

Remarks 
(from whom 
to be 
purchased) 

At what stage  
of contract 
period the 
equipment  will 
be  available 

       

       

       

       

       

       

       

       

       

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

        Signature 
(Authorised Signatory) 

 

 

 

 

 



 42

Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE 
EQUIPMENT AND FOR ACCOMODATION OF CONTRACT STAFF” 

 
DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions mentioned 

therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been 

furnished in the Annexures to Conditions of Contract in Volume I and that such 

plant, temporary works and personnel for site organization will be available at the 

site till the completion of the respective work.  

 

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment of the 

Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto and the 

Employer shall be at liberty to deduct or adjust from the Contactor's bills an 

amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in relation 

to any accident or injury referred to above without any reference to the 
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Contractor. The contractor shall execute indemnity bond in the prescribed format 

as per Annexure - 12 

 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we 

shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 

&Abolition) Karnataka Rules 1974 and rules there under and the enactments 

that may be applicable including ESI Act, the payment of wages act, Provident 

Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws 

or other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or otherwise missed under any statutory 

enactments, rules & regulations there under shall be the responsibility of the 

Contractor and the NMPA will take no responsibility for the same. The Contractor 

should take Workmen's Compensation Policy for his Workers, who are not 

covered under ESI and submit the same to the EIC immediately after 

commencement of the work 

 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf 

any claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable to 

the contractor after verification of the validity and if admissible as per rules 

 

viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

          Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NA) 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the Renovation of 

Test House for storing oil response equipment and for accomodation of contract 

staff(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ [name 

of bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the 

Employer”) in the sum of _________________________ 1 for which payment well and truly 

to be made to the said Employer the Bank binds itself, his successors and assigns by 

these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

 

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

 

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to 

him owing to the occurrence of one or any of the three conditions, specifying the 

occurred condition or conditions.  
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This Guarantee will remain in force up to and including the date _________ 2 days after 

the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension(s) to the 

Bank is hereby waived. Any demand in respect of this Guarantee should reach the 

Bank not later than the above date. 

 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us 

within 3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 20 …… 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL________________________________________

__________________________________________________ 

 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ __________________________ _____________ 

 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 16 

of the Instructions to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the 

Employer before the Bidding documents are issued.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in favour 

of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred 

to as ‘Indemnified’ which expression shall unless repugnant to the context or meaning 

there of include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND whereas, the clauses No………….. of the above-mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified 

against all damages or compensation payable at law in respect of or in consequence of 

any accident or injury to any workmen or other person in the employment of the 

contractor or sub-contractor against all claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto and the indemnified 

shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the 

indemnified for an amount that the indemnified may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference to the 

indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations finding or 
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otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made 

against Indemnified arising out of this work, the Port shall have the right to deduct the 

same from the bill amount payable to the Indemnifier after verification of the validity 

and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending on 

nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to 

fatality including death, permanent/ partial disablement, injury, financial loss, legal 

issues or any other etc of the labourers / workmen’s/ staffs of the contractor / sub-

contractor for which the indemnified and its officers / representation are in no way 

responsible. 

 

 

For…………………………................. 

INDEMINIFIER 
(Signature with Name and Designation) 
Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 

 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 

16-09-2020, as amended from time to time and as applicable on the date of 

submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local supplier 

meeting the requirement of minimum Local content (50%) as defined in above orders 

for the material against Tender NIT No____________________________ for the work of 

__________________________ 

_____________________________________________________________________________________

___________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- --------

-----------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under 

Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or its 

successors can be debarred for up two years as per Rule 151 (iii) of the General 

Financial Rules along with such other actions as may be permissible under law. Seal 

and Signature of Authorized Signatory 

 

       Signature of the Bidder 

Date : 

Place : 
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iv) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 

the one part and _____________ _________________ __________ 

_____________________________________________________________________________________

_______  

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

 a) The Letter of Acceptance; 

 b) The Said Tender (Technical Bid); 

 c) The Conditions of Contract (Parts I and II) 

 d) The Specifications;  

 e) The Drawings;  

 f) The Bill of Quantities and 

 g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue   

of Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity 

in all respect with the provisions of the Contract.   

 

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the 
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Provisions of the Contract at the times and in the manner prescribed by the 

Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed the day and year first above written in accordance with their respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

v) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are 

used to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed 

in Clause 2.3 below.  

 

The Contract Data defines the documents and other information which 

comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

 

The Contract Price is the price stated in the letter of acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract.  

 

Days are calendar days, months are calendar months.  
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A Defect is any part of the Works not completed in accordance with the 

Contract.  

 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the 

Works.  

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to 

the Site to construct the Works.  

 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer or his nominee by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

 

The Engineer or his nominee is the person named in the Contract Data (or any 

other competent person appointed and notified to the contractor to act in 

replacement of the Engineer or his nominee) who is responsible for supervising 

the Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding extensions 

of time and valuing the Compensation Events.  

 

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

 

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding 

documents and are factual interpretative reports about the surface and sub-
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surface conditions at the site.  

Specification means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with 

any of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work 

on the Site.  

Temporary Works are works designed, constructed, installed and removed by 

the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies 

the Works.  

The Works are what the Contract requires the Contractor to construct, install 

and turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a 

valid Competency Certificate through a programme run under the auspices of a 

University, State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Headings 

have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer or his 

nominee will provide instructions clarifying queries about the Conditions 

of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion date for the 

whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

order of priority:  

(1) Agreement  
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(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 

stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee 

will decide contractual matters between the Employer and the Contractor 

in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation 

after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 

Document. Upon signing the Contract Agreement, the Contractor shall make 12 

copies of Contract Documents in hardbound cover which shall cover documents 

used in Contract/Agreement and provide the same to the Employer at no extra 

cost. No work shall be commenced without signing contract agreement.   

Data made available by the Employer in accordance with provisions of the 
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Condition of Contract shall be deemed to include data listed elsewhere in the 

Contract and open for inspection at the office of the Deputy Chief Engineer 

(Civil) of the New Mangalore Port Authority (by prior appointment with the 

Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 

Employer in writing. Subcontracting does not alter the Contractor’s 

obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer between the 

dates given in the Schedule of other contractors. The Contractor shall as 

referred to in the Contract Data, also provide facilities and services for 

them as described in the Schedule. The employer may modify the 

schedule of other contractors and shall notify the contractor of any such 

modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the 

functions stated in the Schedule or other personnel approved by the 

Engineer or his nominee. The Engineer or his nominee will approve any 

proposed replacement of key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal to or better than 

those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 

who is a member of the contractor’s staff of his work force stating the 

reasons, the contractor shall ensure that the person leaves the site 

within seven days and has no further connections with the work in the 

contract.  

10. Employer’s and Contractor’s Risks 

9.1   The Employer carries the risks which this Contract states are Employer’s 

risks and the contractor carries the risks which this Contract states are 
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contractor’s risks.  

11. Employer’s Risks 

10.1 The Employers risks are  

a) In so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any explosive 

nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 

the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, earthquakes 

and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 

or part of the Permanent Works, except as may be provided for in the 

Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 



 59

B) insure against.  

12. Contractor’s Risks 

11.1  All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of 

the Contract other than the excepted risks are the responsibility of the 

Contractor.  

13. Insurance 

12.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract 

Data for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 

nominee’s approval before the start date. All such insurances shall 

provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred.  

12.3  If the contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the contractor or, if no payment is due, 

the payment of the premiums shall be a debt due.  

12.4  Alterations to the terms of insurance shall not be made without the 

approval of the Engineer or his nominee.  

12.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation 

Report referred to in the Contract Data, supplemented by any information 

available to the Bidder.  
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15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and 

shall carry out the works in accordance with the program submitted by the 

contractor as updated with the approval of the Engineer or his nominee, and 

complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

17.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 

approve them if they comply with the specifications and Drawings.  

17.2  The Contractor shall be responsible for design of Temporary Works.  

17.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

17.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer.  The Contractor is to notify 

the Engineer or his nominee of such discoveries and carry out the Engineer or his 

nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free 

from encumbrances. If possession of a part is not given by the start date stated in 
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the Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 

authorized by the Engineer or his nominee access to the Site to any place where 

work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being manufactured, 

fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee 

which comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee 

was either outside the authority given to the Engineer or his nominee by the 

Contract or that the decision was wrongly taken, the decision shall be referred 

to the Dispute Review Board (DRB) within 28 days of the notification of the 

Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution of 

the Works, whether during the execution of the Works or after their completion 

and whether before or after repudiation or after termination of the Contract, 

including any disagreement by either party with any action, inaction, opinion, 

instruction, determination, certificate or valuation of the Engineer or his 

nominee, the matter in dispute shall, in the first place be referred to the 

Disputes Review Board [DRB] established pursuant to Appendix 1 hereto. (Not 

applicable to this contract) 

 

Unless the Contract has already been repudiated or terminated or frustrated 

the Contractor shall in every case, continue to proceed with the Works with all 

due diligence and the Contractor and the Employer shall give effect forthwith to 

every decision of the Engineer or his nominee unless and until the same shall 
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be revised, as hereinafter provided, in a Dispute Review Board Recommendation 

/ Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by 

the Dispute Review Board’s (DRB) decision shall be decided by arbitration as set 

forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or 

any statutory amendment thereof. The arbitral tribunal shall consist of 3 

arbitrators, one each to be appointed by the Employer and the 

contractor, and the third to be appointed by the mutual consent of both 

the arbitrators, failing which by making a reference to CIDC-SIAC 

Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators 

to the evidence or arguments already put before the Engineer or his 

nominee or the Board, as the case may be, for the purpose of obtaining 

said recommendations/decision. No such recommendations/decision 

shall disqualify the Engineer or his nominee or any of the members of the 

Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the 

dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the 

Contractor shall not be altered by reason of the arbitration being 

conducted during the progress of the works. Neither party shall be 

entitled to suspend the works to which the dispute relates, and payment 

to the Contractor shall be continued to be made as provided by the 

contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-

clause [i], within 14 days after receipt of the notice of the appointment of 

its arbitrator by the other party, then President/Chairman of the 

nominated Institution shall appoint arbitrator within 14 days of the 

receipt of the request by the nominated institution. A certified copy of the 

President’s/ Chairman’s order, making such an appointment shall be 
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furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 

the arbitration proceedings and that of all documents and 

communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 

CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 

both parties. The expenses of the arbitrators as determined by the 

arbitrators shall be shared equally by the Employer and the Contractor. 

However, the expenses incurred by each party in connection with the 

preparation, presentation, etc. of its case prior to, during and after the 

arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 

the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall 

not be withheld, unless they are subject matter of the arbitration 

proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

26.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities in the 

works along with monthly cash flow forecast. 

26.2  An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining work including any changes to the 

sequence of the activities. 

26.3  The Contractor shall submit to the Engineer on the first day of each week 

or such longer period as the Engineer may from time to time direct, a 

progress report in an approved form showing up-to-date total progress, 

progress achieved against planned progress, during the previous week and 

progress forecast for the following week for all important items in each 

section or portion of the Works, in relation with the approved Program. 

26.4 The Contractor shall submit to the Engineer or his nominee, for approval 

an updated Program at intervals no longer than the period stated in the 

Contract Data. If the Contractor does not submit an updated Program 

within this period, the Engineer or his nominee may withhold the amount 

stated in the Contract Data from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which 

the overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and 

submit it to the Engineer or his nominee again at any time. A revised 

Program is to show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

28.1  The Engineer or his nominee shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion 

Date without the Contractor taking steps to accelerate the remaining 
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work and which would cause the Contractor to incur additional cost.  

 

28.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 

asking the Engineer or his nominee for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 

30.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure.  

30.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for 

actions to be taken is to be decided by the Engineer or his nominee either 

at the management meeting or after the management meeting and stated 

in writing to all who attended the meeting.  

32. Early Warning 

31.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or 

delay the execution of works. The Engineer or his nominee may require 

the Contractor to provide an estimate of the expected effect of the event 

or circumstance on the Contract Price and Completion Date. The 

estimate is to be provided by the Contractor as soon as reasonably 

possible.  

31.2  The Contractor shall cooperate with the Engineer or his nominee in 
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making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work 

and in carrying out any resulting instruction of the Engineer or his 

nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a Defect and the 

test shows that it does the Contractor shall pay for the test and any samples. If 

there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 

34.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  

34.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be 

delivered to the Employer in the condition required by the Contract, fair 

wear and tear excepted, to the  satisfaction of the Engineer, the 

Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 

engineer and  

(b) execute all such work of amendment, reconstruction, and 

remedying defects, shrinkages or other faults as the Engineer 

may, during the Defects Liability Period or within 14 days after its 

expiration, as a result of an inspection made by or on behalf of the 

Engineer prior to its expiration, instruct the Contractor to execute. 

34.3  Cost of Remedying Defects 
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All work referred to in Sub-Clause 35.2 shall be executed by the contractor at 

his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with 

the Contract, or 

b) Where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or the neglect or failure 

on the part of the Contractor to comply with any obligation, expressed 

or implied, on the Contractor's part under the Contract. 

34.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects 

Liability Certificate shall have been signed by the Engineer and delivered 

to the Employer, with a copy to the Contractor, stating the date on which 

the Contractor shall have completed his obligations to execute and 

complete the Works and remedy any defects therein to the Engineer's 

satisfaction.  The Defects Liability Certificate shall be given by the 

Engineer within 28 days after the expiration of the Defects Liability 

Period, or, if different defects liability periods shall become applicable to 

different Sections or parts of the Permanent Works, the expiration of the 

latest such period, or as soon thereafter as any works instructed, 

pursuant to Clauses 35, have been completed to the satisfaction of the 

Engineer.    

34.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of any 

obligation incurred under the provisions of the Contract prior to the 

issue of the Defects Liability Certificate which remains unperformed at 

the time such Defects Liability Certificate is issued and, for the purposes 

of determining the nature and extent of any such obligation, the Contract 

shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 

Engineer or his nominee’s notice the Engineer or his nominee will assess the 

cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

36.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor.  

36.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the Bill 

of Quantities for each item.  

 Changes in the Quantities 

37.1  If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than +25 % provided the 

change exceeds +10% of initial Contract Price, the Engineer or his 

nominee shall adjust the rate(s), to allow for the change.  

37.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 

15 percent except with the Prior approval of the Employer.  

37.3  If requested by the Engineer or his nominee where the quoted rate(s) of 

any item(s) is abnormally high, the Contractor shall provide the Engineer 

or his nominee with a detailed cost breakdown of such rate in the Bill of 

Quantities.  

39. Variations 

38.1  The Engineer shall make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any other reason it shall, in his opinion, be 

appropriate, he shall have the authority to instruct the Contractor to do 

and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the 

Works, 

f) change any specified sequence or timing of construction of any part of 
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the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by 

the effect, if any, of all such variations shall be valued in accordance with 

Clause 40. Provided that where the issue of an instruction to vary the 

works is necessitated by some default of or breach of contract by the 

contractor or for which he is responsible, any additional cost attributable 

to such default shall be borne by the contractor. All Variations shall be 

included in updated Programs produced by the contractor.  

38.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction 

of the Engineer. Provided that no instruction shall be required for 

increase or decrease in the quantity of any work where such increase or 

decrease is not the result of an instruction given under this clause, but is 

the result of the quantities exceeding or being less than those stated in 

the Bill of Quantities. 

40. Payments for Variations 

39.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 

instruction for executing varied work, extra work or substitution, and 

before the commencement of such work, notice shall be given either (a) 

by the contractor to the Employer of his intention to claim extra payment 

or a varied rate or price, or (b) by the Employer to the contractor of his 

intention to vary rate or price.  

39.2  For items not existing in the Bill of Quantities or substitution to items in 

the Bill of Quantities, rate payable should be determined by methods 

given below and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

39.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
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quantity in the Bill of Quantity plus the permissible variation should be:  

 

i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the 

contract plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  

39.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 

Employer shall be payable provisionally till such time as the rates are 

finally determined or till date mutually agreed.  

39.5  If the Engineer or his nominee decides that the urgency of varying the 

work prevent a quotation being given and considers not delaying the 

work, no quotation shall be given and the Variation shall be treated as a 

Compensation Event.  

 Cash flow forecasts 

40.1  When the Program is updated, the contractor is to provide the Engineer 

or his nominee with an updated cash flow forecast.  

42. Payment Certificates 

41.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the 

cumulative amount certified previously.  

41.2  The Engineer or his nominee shall check the Contractors’ monthly 

statement within 14 days and certify the amount to be paid to the 

Contractor after taking into account any credit or debit for the month in 

question in respect of materials for the works in the relevant amounts 

and under conditions set forth in sub-clause 51.6 of the Contract Data 

(Secured Advance).  

41.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

41.4  The value of work executed shall comprise the value of the quantities of 

the items in the Bill of quantities completed.  

41.5  The value of work executed shall include the valuation of variations and 
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Compensation Events.  

41.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

42.1  The bills for other Construction/Renovation/Miscellaneous works which 

are not paid on monthly basis the Contractor has to submit the bill 

within 7 days of joint measurement taken along with the concerned 

Engineer. The Engineer has to ensure that joint measurement to be 

completed within 7 days of completing of part work / running work.  The 

concerned Engineer i/c shall check and make entries into bill/M.B 

within 10 days of submission of the interim bill and submit to Executive 

Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 

Superintending Engineer (Civil) shall check the bills and after 

certification of the quantities as per manual shall forward to the Finance 

Department within 3 working days.  The Contractor and Assistant 

Engineer both jointly complete the measurements, if Contractor due to 

any reason does not attend/avoid joint survey/measurements the 

Executive Engineer shall give notice to the contractor to be present at the 

site for joint measurement within 7 days notice.  If the contractor fails to 

attend the joint measurement second notice shall be issued to the 

contractor to attend the joint measurement within 3 days failure to 

attend the site for joint measurement the Assistant Engineer and AEE or 

EE  would record the reason and complete the measurements in a 

transparent manner departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. 

Joint measurements shall be taken continuously and need not be 

connected with billing stage. System of 4 copies of measurements, one 

each for Contractor, Employer and Engineer or his nominee, and signed 

by both Contractor and Employer shall be followed. 

42.2  Interim of bill amount will be paid within 14 days of submission of the 

bill.  

42.3  Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 days 

from the date of submission. 

42.4  The payment will be made to the contractor after deducting any dues 

payable to the Port statutory authorities etc 

42.5   If an amount certified is increased in a later certificate as a result of an 
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award by the DRB or an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would have 

been certified in the absence of dispute. 

42.6  Items of the Works for which no rate or price has been entered in will not 

be paid for by the Employer and shall be deemed covered by other rates 

and prices in the Contract.  

44. Compensation Events 

43.1  The following mutually agreed Compensation Events unless they are 

caused by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 

works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover 

or to carry out additional tests upon work which is then found to 

have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly 

and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer 

does not work within the dates and other constraints stated in the 

Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
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(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation event.  

 

43.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended. The Engineer or his nominee shall decide whether and 

by how much he Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended.  

43.3  As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast has been provided by the 

Contractor, it is to be assessed by the Engineer or his nominee and the 

Contract Price shall be adjusted accordingly. If the Contractor’s forecast 

is deemed unreasonable the Engineer or his nominee shall adjust the 

Contract Price based on Engineer or his nominee’s own forecast. The 

Engineer or his nominee will assume that the Contractor will react 

competently and promptly to the event.  

45. Tax 

44.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the performance of 

this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at sources as per applicable law. Any new Taxes, 

levies, duties imposed after signing the Contract shall be reimbursed by 

the employer on production of documentary evidence. The GST shall be 

quoted separately in tax invoice. The contractor shall file the applicable 

returns with tax department in time and submit the same as 

documentary evidence. 

46. Currencies 

45.1  All payments shall be made in Indian Rupees unless specifically 

mentioned.  
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47. Price Adjustment. (NA) 
48. Retention 

47.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of 

the Works.  

47.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 

invoice, from first Running Bill onwards subject to a max of 5% plus of 

the contract price including GST. Retention money shall be refunded 

after completion of defect liability period along with performance 

security. 

49. Liquidated Damages 
48A In case of delay in completion of the contract, liquidated damages (L.D) 

may be levied at the rate of half per cent (½%) of the contract price per 

week of delay, or part thereof subject to a maximum of 10 per cent of the 

contract price.  

48A(i) The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 

completion, may allow further extension of time at its discretion with or 

without the levy of L.D. In the event of extension granted being with L.D, 

the Employer will be entitled without prejudice to any other right or 

remedy available in that behalf, to recover from the contractor as agreed 

damages equivalent to half per cent (½%) of the contract value of the 

works including GST for each week or part of the week subject to the 

ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and 

while imposing penalty GST at applicable rate is applicable.   

 

48A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to 

complete work within further extension of time allowed as aforesaid, 

shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract.  

 

48A(iii)The Employer, if not satisfied with the progress of the contract and in 

the event of failure of the contractor to recoup the delays in the mutually 
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agreed time frame, shall be entitled to terminate the contract.  

 

48A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. 

up to ten per cent (10%) of the contract value and forfeit the security 

deposit made by the contractor besides getting the work completed by 

other means at the risk and cost of the contractor.  

 

48A(v) In case Part / portions of the work can be commissioned and the Port 

operates the portion for commercial purposes, the rate of LD will be 

restricted to the uncompleted value of work,  the maximum LD being on 

the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums are 

included in the Contract, who may have been or be nominated or selected or 

approved by the Employer or the Engineer, and all persons to whom by virtue of 

the provisions of the Contract, the Contractor is required to subcontract shall, 

in the execution of such work or the supply of such goods, materials, Plant or 

services, be deemed to be subcontractors to the Contractor and are referred to 

in this Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  

50.1  Mobilization Advance shall be paid up to 10% of Contract price, payable 

in two equal installments. The first installment shall be paid after 

mobilization has started and next installment shall be paid after 

satisfactory utilisation of earlier advance.  

50.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

50.3  Mobilisation Advance and Construction Equipment Advance shall be 

paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 

discretion of the employer and against Bank Guarantee for Mobilisation 

Advance and against hypothecation of Construction Equipment to the 

Employer.  

50.4  Equipment advance will be paid in two or more installments. First 
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installment shall be paid after Construction Equipment has arrived at 

the site and next installment shall be paid after satisfactory utilization of 

earlier advance (s).  

50.5  Recovery of Mobilization and Construction Equipment advance will start 

when 15% of the work is executed and recovery of total advance should 

be completed by the time 80% of the original Contract work is executed.  

50.6 Secured Advance: The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 

incorporated and installed in the Works in accordance with conditions 

stipulated in the Contract Data.  

75% of cost of materials and plant brought to site for incorporation into 

the works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 

51.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

51.2  The Security deposit at 10% of the contract amount including GST, of 

which 5% of contract price should be submitted as Bank Guarantee 

within 21 days of receipt of letter of acceptance and balance 5% 

recovered as retention money from running bills. Recovery of 5% of 

retention money shall commence from the first RA bill onwards @ 10% 

for each bill. Retention money shall be refunded after completion of 

defect liability period. The performance Bank Guarantee will be released 

after completion of defect liability period. 

53. Removal of Craft or Plant which has sunk (NA) 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-contractor employed by him (including also any plant which is held by 

the Contractor or any sub-contractor under agreement for hire or hire-

purchase) which may be sunk in the course of the construction completion or 

maintenance of the Works or otherwise deal with the same as the Engineer 

may direct or until the same shall be raised and removed, the contractor 

shall set al such buoys and display at night such lights and do all such 
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things for the safety of navigation as may be required by the Engineer or by 

Employer.  In the event of the Contractor not carrying out his obligation 

imposed upon him by this clause the Employer may provide buoy and light 

such sunken craft or plant and raise and remove the same (without prejudice 

to the right of the Employer to hold the Contractor liable under General 

Conditions) and the Contractor shall refund to the Employer all costs 

incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in location 

and manner approved by the Engineer subject to all necessary permissions 

being first obtained by the Contractor from the authorities concerned.  The 

Contractor shall not lay his temporary moorings such as to interfere with the 

port traffic and such moorings shall be removed if and when required by the 

Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 

period shall be remedied by the Contractor at the Contractor’s cost if the 

loss or damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to 

the Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete 

joint survey of the work within 7 days and prepare a defects list jointly. 

The defects pointed out by the Engineer or his nominee/Employer would 

be rectified by the contractor within 14 days and thereafter acceptance 

report be signed jointly by the contractor and the Employer. This joint 

acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken to 

complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of 

the Permanent Works before completion of the whole of the Works shall not be 

deemed to certify completion of any ground or surfaces requiring reinstatement, 

unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due expedition 

any outstanding work during the Defects Liability Period.   Such notice and 

undertaking shall be deemed to be a request by the Contractor for the Engineer 
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to issue a Taking- over Certificate in respect of the Works.  The Engineer shall, 

within 21 days of the date of delivery of such notice, either issue to the 

Contractor, with a copy to the Employer, a Taking- Over Certificate, stating the 

date on which, in his opinion, the Works were substantially completed in 

accordance with the Contract, or give instruction in writing to the Contractor 

specifying all the work which in the Engineer's opinion, is required to be done 

by the Contractor before the issue of such Certificate.   The Engineer shall also 

notify the Contractor of any defects in the Works affecting substantial 

completion that may appear after such instructions and before completion of 

the Works specified therein.   The Contractor shall be entitled to receive such 

Taking-Over Certificate within 21 days of completion, to the satisfaction of the 

Engineer, of the Works so specified and remedying any defects so notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause, the 

Contractor may request and the Engineer shall issue a Taking-Over Certificate 

in respect of : 

a. any Section in respect of which a separate Time for Completion is 

provided in the appendix to Tender, or 

 

b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 

provided for in the Contract, occupied or used by the Employer, or 

 

c. any part of the Permanent Works which the Employer has elected to 

occupy or use prior to completion (where such prior occupation or use is 

not provided for in the Contract or has not been agreed by the Contractor 

as a temporary measure). 

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Engineer or his nominee shall 

issue a Defects Liability Certificate and certify any final payment that is due to 

the Contractor within 60 days of receiving the Contractor’s account if it is 

correct and complete. If it is not, the Engineer or his nominee shall issue within 
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15 days a schedule that states the scope of the corrections or additions that are 

necessary for the correction and certify payment of 50% of the undisputed 

amount to the contractor. If the Final Account is still unsatisfactory after it has 

been resubmitted the Engineer or his nominee shall decide on the amount 

payable to the Contractor and issue a payment certificate, within 60 days of 

receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the 

Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer or his 

nominee’s approval, the Engineer or his nominee shall withhold the amount 

stated in the Contract Data from payments due to the Contractor.  

59. Termination 

58.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

58.2  Fundamental breaches of Contract include, but shall not be limited to 

the following:  

(a) The Contractor stops work for 28 days when no stoppage of work 

is shown on the current Program and the stoppage has not been 

authorised by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 

28 days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by 

the Employer to the Contractor within 50 days of the date of the 

Engineer or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  
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(f) The Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 

damages can be paid as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the 

executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of any thing of value to influence the action 

of a public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior 

to or after bid submission) designed to establish bid prices at artificial 

non-competitive levels and to deprive the Employer of the benefits of free 

and open competition.”  

58.3  When either party to the Contract gives notice of a breach of contract to 

the Engineer or his nominee for a cause other than those listed under 

Sub Clause 59.2 above, the Engineer or his nominee shall decide 

whether the breach is fundamental or not.  

58.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of 

extra/additional items.  

58.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 

certificate for the value of the work done less advance payments received 

up to the date of the issue of the certificate, less other recoveries due in 

terms of the contract, less taxes due to be deducted at source as per 
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applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract Data. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a 

debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of 

a fundamental breach of Contract by the Employer, the Engineer or his 

nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works and loss of profit on uncompleted 

works  less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be 

deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or his 

nominee shall certify that the Contract has been frustrated. The Contractor 

shall leave the Site and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for 

any work carried out afterwards to which commitment was made.  
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-

III (v) as modified or added by the following condition of special conditions as 

provided in Section – III(vi) herein, which shall be read and construed with the 

general condition in Section – 3 A to E as if they were incorporated therein. In 

so far as any of the condition of the special conditions may conflict or be in 

consisting with any of general conditions of in Section -3F- Special condition of 

the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals 

as the Engineer or his nominee may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer or his 

nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors 

shall abide at all times by all existing labour enactment and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or the 

local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions of 

any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 
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amendments, if any, on the part of the Contractor the Engineer or his 

nominee/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer / 

Engineer or his nominee shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating 

water) to prevent 

(i) Any interference with the supply to or abstraction from such 

sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 

against any liability for damages on account of noise or other 

disturbance created while or in carrying out the work and from and 

against all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or 

any other authority having jurisdiction over the Site together with all 

labour stores and services required for their efficient working and use at 

any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of 

watching and maintenance required in connection with the foregoing, 

and all other services for protecting and securing all places dangerous 

whether to Contractor's workmen or to other persons until the Works are 

handed over to the Employer, or till such time when the Engineer decides 

that such services are no longer required. 



 87

All lights provided by the Contractor shall be placed or screened such as 

not to interfere with any navigation lights or with any traffic or signal 

lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 

acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the 

liability of the contractor or as the case may be of such subcontractor in respect 

of personal injuries and death arising out of or in the course of or caused 

during the execution of the works for a minimum amount of Rs. 25 lakhs and 

shall produce or cause any such subcontractor to produce for inspection the 

relevant policy or policies together with receipt for the premium paid under 

such policy/policies as and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 

of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 

indemnified the Employer i.e. NMPA against all damages or compensation 

payable at Law in respect of or in consequence of any accident or injury to 

any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto and the 

Employer shall be at liberty to deduct or adjust from the Contactor's bills an 

amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in 

relation to any accident or injury referred to above without any reference to 

the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 

and Rules and shall be solely responsible for complying with the provisions 

of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 

labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 

and the enactments that may be applicable including ESI Act, the payment 
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of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's 

Act. The Workmen Compensation Act or any other applicable legislation and 

the Municipal by-laws or other statutory Rules and Regulations whatsoever 

in force if these are applicable. Any obligations finding or otherwise missed 

under any statutory enactments, rules & regulations there under shall be 

the responsibility of the Contractor and the NMPA will take no responsibility 

for the same. The Contractor should take Workmen's Compensation Policy 

for his Workers, who are not covered under ESI and submit the same to the 

EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the 

works. lf any claim is made against New Mangalore Port Authority on this 

work, the Port Authority shall have the right to deduct the same from the 

bill amount payable to the contractor after verification of the validity and if 

admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 

use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 

Harness or any other equipment as required depending on nature of work by 

his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war 

risks, such insurance if normally available shall be effected, at the cost of the 

Employer, with the Insurance Company acceptable to the Employer and shall 

be in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, 

for getting stone, sand, gravel, clay or other materials by him and his 

subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The applicable rates 

for royalty is enclosed as Schedule-A in Volume –III. The contractor should 

submit the Mineral Dispatch Permit (MDP) in original for the quantity executed 

by the contractor for the requisite quantity of material incorporated in works for 

which MDP is issued by the authorized supplier. If contractor fails to submit 



 89

the MDP in original the amount equal to 5 times the royalty charges shall be 

deducted from the contractor’s bills as per prevailing orders issued by the 

Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts 

of units of work over roads, highways or bridges on which such oversized and 

over weight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for complying 

with the requirements, if any, for protection of or strengthening of the roads, 

highways or bridges shall be deemed to be included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising 

out of or in relation to any claim made by the concerned authorities in respect 

of damage or injury to roads, highways or bridges. In case of failure of the 

Contractor to settle such claims and in case the Employer is held responsible 

for payment to the authorities, then the Employer shall settle the claim and the 

Employer’s expenses in this regard, as certified by the Engineer, may be 

deducted by the Employer from any money due or to become due to the 

Contractor and the Engineer shall notify the Contractor accordingly with a copy 

to the Employer. 

71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply 

fully with all existing Acts, regulations and bye-laws including all statutory 

amendments and re-enactment of State or Central Govt. and other local 

authorities and any other enactments and act that may be passed in future 

either by the State or the Central Govt. or local authority, including Indian 

Workmen’s Compensation Act, Contract Labour (Regulation And Abolition) Act 

1970 and Equal Remuneration Act 1976, Employees’ State Insurance Act, 

1948, Factories Act, Minimum Wages Act, Provident Fund Regulations. 

Employees’ Provident Fund Act and schemes made under the same Act, Health 

and Sanitary Arrangements for Workmen, Insurance and other benefits and 
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shall keep the Employer indemnified in case any action is commenced for 

contravention by the Contractor. If the Employer is caused to pay or reimburse 

any amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated here-forth on the part of the Contractor, the Engineer 

shall have the right to recover from the Contractor any sum required estimated 

to be required for making good the loss or damage suffered by the Employer. 

The Tenderers must have valid ESI and PF registration and shall maintain the 

records prescribed under ESI Regulations and PF Act & make the contribution 

towards ESI and PF in respect of persons employed by the Contractor. The 

contractor shall make available such records for inspection by ESI and PF 

authorities during inspection and furnish the copies of such records to the 

employer regularly. The EPF and ESI contribution on the part of the employer 

in respect of this contract shall be paid by the contractor. These contributions 

on the part of Employer paid by the contractor shall be reimbursed by the 

Engineer –in –charge to the contractor on actual basis. The minimum wages 

applicable for Mangalore City is enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to 

prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riotous or disorderly conduct by or amongst his 

staff and labour and for the preservation of peace and protection of 

Persons and property in the neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, 

to ensure the safety of his staff and labour and, in collaboration with and 

to the requirements of the local health authorities, to ensure that 

medical staff, first aid equipment and stores, sick bay and suitable 

ambulance services are available at the camps, housing and on the site 

at all times throughout the period of the Contract and that suitable 

arrangements are made for the prevention of epidemics and for all 
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necessary welfare and hygiene requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the 

use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in 

force, import, sell, give, barter or otherwise dispose of any alcoholic 

liquor, or drugs or permit or suffer any such importation, sale, and gift, 

barter disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any 

persons or person, any arms or ammunition of any kind or permit or 

suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have 

due regard to all recognized festivals, days of rest and religious or other 

customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the 

Contractor shall comply with and carry out such regulations, orders and 

requirements as may be made by the Govt., or the local medical or 

sanitary authorities for the purpose of dealing with and overcoming the 

same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour 

from amongst persons in the service of the Employer or other agencies 

engaged for any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall 

provide and maintain such accommodation and amenities as he may 

consider necessary for all his staff and labour employed for the purposes 

of or in connection with the Contract, including all fencing water supply 
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(both for drinking and other purposes), electricity supply, sanitation, 

cook houses fire prevention and fire-fighting equipment, crèche for 

children of his staff and labour employed for the purposes, furniture, 

other requirements in connection with such accommodation or 

amenities. On completion of the Contract, unless otherwise agreed with 

the Employer, the temporary camps/housing provided by the Contractor 

shall be removed and the site reinstated to its original condition, all to 

the approval of the Engineer. The land for construction of labour camps 

shall be allotted outside the security area to the extent available and 

such area allotted for labour camps will be charged a ground rent at 

TAMP approved rates. The ground rent is liable for change as per the 

prevailing TAMP rates from time to time during the currency of the 

contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 

less than a fair wage which expression shall mean whether for time or 

piecework the respective rates of wages as fixed by the Public Works 

Department as fair wages for Dakshina Kannada District payable to the 

different categories of labourers of those notified under the Minimum 

Wages Act. 

The Contractor shall maintain records of Wages and other remuneration 

paid to his employee in such form as may be convenient and to the 

requirements of the Employer/Engineer and the Labour Enforcement 

Officer (Central), Ministry of Labour, Govt. of India, or such other 

authorized person appointed by the Central Govt. The Contractor shall 

allow inspection of the aforesaid Wage Records and Wage Slips to the 

Engineer and to any of his workers or to his agent at a convenient time 

and place after due notice is received, or to any other person authorized 

by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as 

soon as possible after its occurrence. In the case of any fatality or serious 

accident, the Contractor shall, in addition, notify the local police 

authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 



 93

The Contractor shall be responsible for observance by his sub-

contractors of the foregoing provisions. 

71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to 

the concerned Port authority for his Materials, labors and the staffs 

engaged in the works. The Contractor has to get the vehicle and labor 

RIFD based passes for the entry inside the wharf area based on 

prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of persons for whom the 

passes are to be issued to the Engineer and arrange to obtain the passes 

from the appropriate authority, based on the recommendation of the 

Engineer and abide by the Rules of the New Mangalore Port Authority 

with regard to entry etc. For the entry of trucks and other vehicles also, 

the Contractor should obtain necessary permits. The Contractor shall 

retain the original passes obtained by them in respect of their labour and 

staffs engaged in the Works and produce the same to the Engineer as 

and when called for. It should not be either destroyed or allowed to be 

taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper 

and efficient life saving appliances and first aid equipment to the approval of 

the Engineer. The appliances and equipment shall be available for use at all 

times. 

73. Diving Operations  

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 

be employed and is to have a copy of such Code Prominently displayed 

on the craft or structure from which the operations take place 
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74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or 

offers to give to any person any bribe, gift, gratuity or commission as an 

inducement or reward for doing or forbearing to do any action in relation to the 

Contract or any other contract with the Employer, or for showing or forbearing 

to show favour or disfavor to any person in relation to the Contract or to any 

other contract with the Employer, then the Employer may enter upon the Site 

and the works and terminate the employment of the Contractor and the 

provisions of Clause 63 hereof shall apply as if such entry and termination had 

been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or 

illegal gratification to any person/authority connected with the bid process so 

as to influence the bid process and have not committed any offence under the 

PC Act in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, and 

shall not publish or disclose the same or any particulars thereof in any trade 

or technical paper of elsewhere without the previous consent in writing of the 

employer. If any dispute arises as to the necessity of any publication or 

disclosure for the purpose of the Contract the same shall be referred to the 

decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

75.1 The Contractor shall submit to the Engineer for his approval not less 

than 15 days before commencement of erection of any part of Temporary 

Works, drawings and detailed proposals for the method of construction of 

Temporary works such as office, store, false work and temporary 

platforms etc. which he intends to construct for the execution of the 

contract and no such work shall be constructed before obtaining the 

written approval of Chief Engineer. These temporary works, office, store 

etc. shall be erected at or near the work area subject to approval of the 

Employer and the land space for the same will be allotted free of ground 

rent to the extent available. The Contractor shall obtain permission for 
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any Temporary Works and would ensure that during execution of works 

the statutory requirements of the concerned authorities such as New 

Mangalore Port Authority, Police, Customs, etc. would be complied with.  

75.2 Submission of Reports, Returns, etc. 

75.3 All reports, statements, returns, drawings, diagrams etc. which the 

Contractor is required to submit to the Engineer during the progress of 

the Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point 

on the main water supply line within the Port area. The plumbing connection 

and extension of necessary supply pipeline to the working area shall be 

arranged by the Contractor at his own cost. The Contractor shall also provide a 

water meter at his cost for metering the quantity of water used. Charges for the 

consumption of the water will be paid by the Contractor to the Employer at 

notify rate as applicable time to time during the currency of the Contract. For 

non-supply of water at any stage port will not be responsible and the Contractor 

shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port area. 

Drawing of power lines etc. from the available point of supply of power to the 

actual work site either by overhead lines or underground cables shall be 

arranged by the contractor at his cost. The temporary lines and connections by 

the Contractor shall be approved by the Engineer's representative before 

availing power. The Contractor shall provide Trivector Meter to read 

consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 

15 days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power supply 

at 11 KV and install his own transformer of suitable capacity and work carried 

out as per IE Rules & Regulations as approved by the CEA. The Contractor 

shall pay to the Employer, the power charges as per the prevailing Tariff 

schedule of MESCOM in force during the work of the Contractor. At present, it 

is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 per KVA or 
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part thereof per month on connected load, security deposit Rs. 4,604.00 per 

KVA along with departmental charges @ 23.75% of the bill amount. The 

Contractor shall also pay the connection and disconnection charges as 

applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity 

capacitors bank to maintain the Power Factor of all power loads. If the capacity 

of the capacitor found less than stipulated as per regulation during inspection, 

surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay 

refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, 

before availing the power supply in the form of a Demand Draft drawn in favour 

of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along 

with the completion report. The Trivector Meter provided is calibrated either by 

M/s. MESCOM or NITK, Surathkal, and such a Certificate to be produced. For 

non-supply of power at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 

79. Taxes and Duties 

78.1 The Contractor shall pay Tax if any and other levies as applicable from 

time to time. GST at applicable rate shall be shown separate line items in 

the Tax invoice.  

78.2 Sales / Turnover Tax on Works Contract (Deleted) 

78.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all 

personal income taxes to the concerned authorities as per the law in 

force from time to time.  Deduction of Income Tax shall be made by the 

Employer from each certificate of payment to the contractor at the rate of 

2% plus surcharge or such other rates as may be specified by the Central 

Government from time to time, on the gross amount of the Contractor’s 

bill for payment. 

78.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall 

be paid to the contractor separately as applicable. The contractor shall 
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submit running account bills indicating GST separately as applicable. 

The Contractor shall be responsible for the payment of GST applicable, to 

the GST authority. The contractor shall file the applicable returns with 

tax department in time and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such 

as SAC code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the 

due date as specified by GST act. Input tax credit lost by Port due to any error, 

omission or non filing of return will be recovered from any amount due to the 

supplier Any input tax credit lost by the Port due to due to any error, omission 

or non filing of return will be recovered from the bills and other monies 

available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  

The Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims demands proceedings damages 

costs charges and expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the same. 

The set of such conditions (regulation) is available with NMPA and the 

contractor is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and 

observe the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic 

plying nearby should not damage the recently concreted work. In case of any 

damage on account of above, the entire responsibility will remain with 
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contractor and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work 

that cannot be safely done from ground.  No portable single ladder shall be over 

8 meters in length.   

Hoisting machines and tackles used in the works including their attachments, 

and supports shall be in perfect condition as per stipulations of the relevant 

Rules.  The ropes used for hoisting or lowering materials or as means or 

suspension shall be of durable quality and adequate strength and free from 

defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every opening 

in the floor of a building or in a working platform shall be provided with 

suitable fence to prevent the fall of persons or materials.  No floor, roof or other 

parts of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove. 

All safety rules shall be strictly followed while working on live electrical systems 

or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and 

shall always take such necessary additional steps to keep the harbour waters 

free of noxious or unhygienic matters coming from his works as are required by 

the Employer.  Under no circumstances shall inflammable materials be allowed 

to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not 

to cause    
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any damage, hindrance or interference with port activities going on in the area 

or nearby. He should not also deposit the materials at such places which may 

cause inconvenience to the public and the work going on in the nearby area 

The Contractor shall have to make good all damages done by him to the 

structures nearby while executing the work and no extra payment shall be 

made to him on that account. 

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required 

places shall have to be provided by the contractor at his own cost, including 

necessary arrangements for proper movement of traffic by carefully maintained 

approaches and road diversions with suitable sign boards for indications of 

road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 38 

(vi) and Notification 42-96 amended by 21-2000 of customs tariff, 

Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the 

Customs Authorities, Government of India. The Employer shall reimburse 

this amount upon submission of documentary evidence in original for the 

proof of payment of such Customs Duty. The reimbursement of such amount 

towards Customs Duty shall be limited to the Ceiling amount quoted by the 

Contractor in the Bill of Quantities as above. If the Contractor incurs 

Customs Duty Levy less than the said Ceiling Amount, the reimbursement by 

the Employer shall be limited to the documented cost of Customs Duty levies 

actually paid to the Customs Authorities, Government of India. If the Actual 

Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, 

then the reimbursement by the Employer shall be limited to the Ceiling 

Amount. The reimbursement of the Customs Duty will be limited only to the 

Imported Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. 

During the execution of the Works, if it necessitates for expeditious 

completion of the Works, Contractor may resort to import of any of the 

materials not listed aforesaid, with the approval of the Employer. However, 
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the aggregate amount of Customs Duty to be reimbursed shall not exceed the 

lump sum amount offered in the Priced Bill of Quantities.  

 

It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government authorities 

and get the Imported Materials cleared and transported in time. The 

Contractor shall be fully responsible for port and Customs clearance 

including stevedoring, handling, unloading, loading, storage, inland 

transportation, if any of materials, equipments and plant to storage godowns, 

yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at 

concession rate or Customs Duty as applicable. However, the responsibility 

for obtaining such concession rate of customs duty shall be that of the 

Contractor. 

 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any 

liability on the account. For bill of Lading, the “Consignee” for permanent 

materials to be incorporated into the Works will be the New Mangalore Port 

Authority. The Contractor will be “Notify Party”. Notwithstanding the above, 

obtaining “Essentiality Certificate” (if any), payment of deposit (if any) 

towards Customs Duty, etc. shall be the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ _____ 

we request New Mangalore Port Authority to be consignee in the matter 

of permanent materials to be imported by us at our cost (covering 

payments of materials by letter of credit) including freight, insurances, 

taxes and any other charges whatsoever payable in connection with the 

import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, 

and will not alter the payment terms under the Contract No. SCB II/ 
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2009 dated …………………….. between ………………………. (the 

Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 

responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 

irrevocably agree to indemnify New Mangalore Port Authority for such 

consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 

at our own cost. New Mangalore Port Authority’s responsibilities in this 

regard will be the same as under the said contract and limited to issuing 

required recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. 

between ……………………….(the Contractor) and New Mangalore Port 

Authority.  

86. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying 

this tender document. The Engineer will supply to the Contractor from 

time to time during the progress of the works such further working 

drawings as will be necessary in his opinion for the proper and adequate 

execution and maintenance of the Works in accordance with the 

Engineer’s designs and/or any modification thereof as decided by the 

Engineer and the Contractor shall carry out the work in accordance with 

the said working drawings. Two sets of such working drawings will be 

issued. If the Contractor requires more sets he will have to make his own 

arrangement at his cost. Residual Design, Detailing & Engineering: - The 

Engineer to the project has done the detailed design and engineering for 

the subject tender. During execution of the work the residual design, 

detailing and engineering, if needed, is to be carried out by the contractor 

at no extra cost to the Employer. For equipment/ Installations detailed 

drawings need to be produced by the contractor at no extra cost to the 

Employer. The contractor shall also get approved such design, detailing 
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& engineering from the Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to 

the Engineer’s design, detail, method of construction, he shall at his own 

expenses prepare and submit for approval of the Engineer copies in 

duplicate (in the first instance) of detailed working drawings which may 

be required for such alteration/modification and at the same time call 

the attention of the Engineer to any alternative detail or modification of 

the contract drawings which the Contractor may wish to make at least 

30 days prior to the commencement of the work or part of the work to 

which such drawings relate. The contractor shall at the same time, if so 

required by the Engineer, furnish calculation sheets in duplicate relating 

to the strength and anticipated deflections in respect of such 

altered/modified works. The Engineer will, after any such alteration 

which he may approve, record on the copies as amended his approval 

and will return one copy of the drawings and calculation sheets to the 

contractor, who shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the 

working drawings and calculation sheets as approved in additions to 

these working drawings and calculation sheets as approved. In addition 

to these working drawings are also to be submitted (the same procedure 

as in the ease of the contractor) in respect of any work proposed to be 

executed by sub-contractors. The approval of the Engineer of all or any of 

the calculation sheets, drawings shall not relieve the contractor of 

responsibility in connection with the execution of the altered/modified or 

subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  

 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor 

does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer or his nominee’s approval, 

the Engineer or his nominee shall withhold the amount stated in the Contract 

Data from payments due to the Contractor.  
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87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, 

weather condition, actual manpower, equipment and the prominent 

materials available and arriving to site. The contractor shall submit the 

daily report format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and 

submitted to the Engineer in triplicate. The first report shall cover the 

period up to the end of the first calendar month following the 

Commencement Date. Reports shall be submitted monthly thereafter, 

each within 7days after the last day of the period to which it relates. 

Reporting shall continue until the Contractor has completed all work, 

which is known to be outstanding at the completion date, stated in the 

Taking-Over Certificate for the Works.  

Each report shall include:  

 

a) Charts and detailed descriptions of progress, including each stage of 

design (if any), Contractor’s Documents, procurement, manufacture, 

delivery to Site, construction, erection and testing; and including these 

stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets 

showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected 

dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  
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d) Copies of quality assurance documents, test results and certificates of 

Materials;  

e) Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events 

or circumstances which may jeopardize the completion In accordance 

with the Contract, and the measures being (or to be) adopted to overcome 

delays. 

89. Completion Documents  

To treat that the work has been completed and issue a final payment certificate, 

the following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit 

self-attested copy of statutory documents such PAN card, GST registration 

certificate, ESI registration certificate, EPF registration certificate, Labour 

Identification Number (LIN) and any other documents required for successful 

completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in 

case of injury by accident arising out of and during the course of 

employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 

has completed 5 years service or more on death at the rate of 15 days 

wages for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the employer and workers @ 13.00% 

and12% respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other 

benefits to workmen/ employees in case of confinement or miscarriage 

etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required 

to be provided, by the Principal Employer by Law.  The Principal 

Employer is required to- take Certificate of Registration and the 

Contractor is required to take license from the designated Officer.  The 

Act is applicable to the establishments or Contractor of Principal 

Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per 

provisions of the Act if the employment is a scheduled employment 

Construction of Buildings, Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages 

are to be paid when it will be paid and what deductions can be made 

from the wages of the workers.  
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(h) Equal Remuneration Act 1979:-The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 

making discrimination against Female employees in the matters of 

transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of 

annual bonus subject to a minimum of 8.33% of wages and maximum of 

20% of wages to employees drawing Rs. 3500/- per month or less. The 

bonus to be paid to employees getting Rs. 2500/- per month or above up 

to Rs. 3500/- per month shall be worked out by taking wages as Rs. 

2500/- per month only.  The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five 

years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of 

applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979:The Act is applicable to an establishment which 

employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as housing, medical aid, 

travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 

1996:-All the establishments who carry on any building or other 

construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide 

safety measures at the Building or Construction work and other welfare 

measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  
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vi) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract  

 The Schedule of other contractors   (8) 

 The Schedule of Key personnel    (9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

                           New Mangalore Port Authority, 
                          Panambur,  
                          Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        
Chairman,  
New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (SE(C-II)) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Renovation of Test House for storing 

oil response equipment and for accomodation of contract 

staff” Tender no: CIVIL/CE(C )/79/2023-24 

(1) 

6 The works consist of” Renovation of Test House for storing 

oil response equipment and for accomodation of contract 

staff”. 

(1) 
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Sl. 

No. 

Description Reference 

Cl. No. 

7 

 

The start date shall be 7 days from the date of Issue of 

Letter of Acceptance. However no work shall be 

commenced without signing contract agreement.  

Conditions 

of contract       

A-General  

1.Definitions  

8 The Contract price is the price stated in the letter of 

acceptance. However payment will be made as per actual 

work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 

12 (Twelve Months Excluding monsoon)with the following 

milestones: 

(17,28) 

10 Milestone dates: 

Physical works to be 
completed 

Period from the date of 
commencement of work 

Milestones dates shall be provided to the Contractor by 

the Executive Engineer executing the work ,for 

completion of the work as per the scheduled date. 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions 

of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the 

Bid and before the issue of Letter of Acceptance by which 

the Condition of Contract are amended, varied or modified 

in any way by mutual consent (to be enumerated). 

(2.3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

12 The Contractor shall submit a Program for the Works 

within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of 

Letter of acceptance and the site is free from 

encumbrances.   

(21) 

14 The site is defined in drawing No. 22/71-LP  

15 The Defects Liability Period is 1 (One ) year (35) 13 

16 The minimum insurance cover for physical property, 

injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week 

for the number of weeks delayed beyond the stipulated 

date of submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after (25) 
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Sl. 

No. 

Description Reference 

Cl. No. 

signing of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) 

shall be 10% of total tax invoice value from each bill 

subject to a maximum of 5% of the  contract price 

including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable 

for delay period of ଵ
ଷ
of contract period and thereafter 10% 

L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form in the form of Insurance 

Surety Bonds, Account Payee Demand draft, Fixed Deposit 

Receipt from a commercial bank, remittance by RTGS or in 

the form of Bank Guarantee for 5% of the contract price 

including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee 

of the type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of ESI and EPF contribution on the part of 

the employer in respect of this contract within 60 days 

from the date of completion of work. 

71 
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vii)  FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be 

required to provide Performance and Advance Payment Securities in accordance 

with one of the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of 

Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance 

of Contract _______________________________ No._________ dated_____________ to 

execute ______________________________ ___________________ [name of Contract 

and brief description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for 

the sum specified therein as security for compliance with his obligations in 

accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable 

in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand, and 

without cavil or argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as aforesaid 

without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any of 

the Contract documents which may be made between you and the Contractor 

shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects 

Liability Period.  
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Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 

months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

……… day of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date___________

_______________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the 

percentage of the Contract Price specified in the Contract and denominated in 

Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NA) 

 

To: ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

 

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter called 

“the Contractor”) shall deposit with________________________[name of Employer] 

a bank guarantee to guarantee his proper and faithful performance under the 

said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding ________________[amount of 

guarantee]1 ___________________________________________[in words].  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of Works to be performed there under or of any of the 

Contract documents which may be made 

between__________________________[name of Employer] and the Contractor, shall 

in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name of 

Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 
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months of the date of expiry or the extended date of expiry of this guarantee all 

our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or 

financial institution representing the amount of the Advance Payment, and 

denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ (hereinafter called 

“the said contractor(s)”) under the terms and conditions of an Agreement 

No._____________________________ made between New Mangalore Port Authority 

and __________________________________ (hereinafter called “the said Agreement”) 

the retention money for the due fulfillment by the said contractor(s) of the terms 

and conditions contained in the said agreement on production of a bank 

guarantee for _____________________. We __________________ (hereinafter referred to 

as “the Bank”) at the request of M/s.________________________ do hereby undertake 

to pay the Board an amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts due 

and payable under this guarantee without any demur, merely on a demand from 

the Board stating that the amount claimed is required to meet the recoveries due 

or likely to be due from the said Contractor(s).  Any such demand made on the 

bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding 

Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) in 

any suit or proceeding pending before any Court or Tribunal relating there to, our 

liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the Contractor(s) shall have no claim against 

us for making such payment. 

4. We _____________________ further agree that the guarantee herein contained shall 
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remain in full force and effect during the period that would be taken for the 

performance of the said Agreement and that it shall continue to be enforceable till 

all the dues of the Board under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till Engineer-in-charge on behalf of 

the Board certifies that the terms and conditions of the said Agreement have been 

fully and properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee. 

 

5. We _____________________ further agree with the Board that Board shall have the 

fullest liberty without our consent and without affecting in any manner our 

obligations here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said Contractor(s) from time to 

time or to postpone for any time or from time to time any of the powers exercisable 

by the Board against the said Contractor(s) and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to 

the said Contractor(s) or for any forbearance act or omission on the part of the 

Board or any indulgence by the Board to the said Contractor(s) or by any such 

matter or thing whatsoever which under the law relating to sureties would but for 

this provision, have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this guarantee 

except with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand by 

Board Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to 

Rs.___________________________________________________________ and unless a 

claim in writing is lodged with us within three months of the date of expiry or such 

extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharged. 
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Notwithstanding anything contained herein. 

 

9. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ ____________________________________________________Only). 

 

10. This bank guarantee shall be valid up to _____________________________We are 

liable to pay the guaranteed amount or any part thereof under this bank 

guarantee only and only if you serve upon us a written claim or demand on or 

before ____________. 
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iv. APPENDIX  1  

GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and................................................................................................................

........................................................................ (“the Contractor”),and the 

Disputes Review Board (“the Board”) consisting of One / three Board  

Members, (1) 

……………………………………………………………………………………… (2) 

……………………………………………………………………………………… (3) 

……………………………………………………………………………………… 

 

[Note : Delete whatever is not applicable ] 

 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the 

construction of the ……………………………………………………………… 

……………………………….…………………………………………………………………

……………………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the 

Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 

accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 

should not give any advice to either party or to the Engineer or his nominee 

concerning conduct of the Works.  

 

The Board Members : 

a. shall have no financial interest in any party to the contract or the 
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Engineer or his nominee, or a financial interest in the contract, 

except for payment for services on the Board.  

 

b. shall have had no previous employment by, or financial ties to, any 

party to the contract, or the Engineer or his nominee, except for fee 

based consulting services on other projects, all of which must be 

disclosed prior to appointment to the Board.  

 

c. shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or 

personal relationships with any director, officer, or employee of any 

party to the contract, or the Engineer or his nominee, and any and all 

prior involvement in the project to which the contract relates;  

 

d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 

Engineer or his nominee, except as a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any 

agreement with any party to the contract, or with the Engineer or his 

nominee, regarding employment whether as a consultant or otherwise 

either after the contract is completed or after services as a Board 

Member is completed;  

 

f. shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the Engineer 

or his nominee, and one another any fact or circumstances which 

might be such to cause either the Employer or the Contractor to 

question the continued existence of the impartiality and independence 

required of Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the 

contract and in this Agreement none of the Employer, the Contractor, the 

Engineer or his nominee, and one another any fact or circumstances which 

might be such to cause either the Employer or the Contractor to question 

the continued existence of the impartiality and independence required of 
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Board Members.  

 

4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which the 

Board may request including contract documents, progress reports, 

variation orders, and other documents, pertinent to the performance 

of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the 

Board, including conference facilities, and secretarial and copying 

services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its 

activities after issuance of the taking over Certificate and the Board’s 

issuance of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either 

the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 

equally by the Employer and the Contractor. If the Board requires special 

services, such as accounting, data research, and the like, both parties must 

agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 

regular intervals, at times of critical construction events, and at the 

written request of either party. The timing of Site failing agreement 

shall be fixed by the Board.  

b. Site meetings shall consist of an informal discussion of the status of 

the construction of the works followed by an inspection of the works, 

both attended by personnel from the Employer, the Contractor and 

the Engineer or his nominee.  

c. If requested by either party or the Board, the Employer will prepare 

minutes of the meetings and circulate them for comments of the 
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parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or 

the Engineer or his nominee, the objecting party may file a written 

Notice of Dispute to the other party with a copy to the Engineer or his 

nominee stating that it is given pursuant to Clause 65 and stating 

clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond 

in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a 

written appeal to the response is filed with the responding party 

within 7 days of receiving the response. Both parties are encouraged 

to pursue the matter further to attempt to settle the dispute. When it 

appears that the dispute cannot be resolved without the assistance of 

the Board either party may refer the dispute to the Board by written 

Request for Recommendation to the Board, the other party and the 

Engineer or his nominee stating that it is made pursuant to Clause 

65.  

d. The Request for recommendation shall state clearly and in full detail 

the specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied 

that the dispute requires the Board’s assistance, the Board shall 

decide when to conduct a hearing on the dispute. The Board may 

request that written documentation and arguments from both parties 

be submitted to each Board Members before the hearing begins. The 

parties shall submit insofar as possible agreed statements of the 

relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer 

or his nominee shall each have ample opportunity to be heard and to 

offer evidence. The Board’s Recommendations for resolution of the 

dispute will be given in writing, to the Employer, the Contractor and 

the Engineer or his nominee as soon as possible, and in any event not 

more than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 
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access to necessary documentation may be utilized by the 

Board. Private sessions of the Board may be held at any location 

convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall 

have representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion 

concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 

formulate its Recommendations. All Board deliberations shall be 

conducted in private, with all individual views kept strictly 

confidential. The Board’s Recommendations, together with an 

explanation of its reasoning shall be submitted in writing to both 

parties and to the Engineer or his nominee. The Recommendations 

shall be based on the pertinent contract provisions, applicable laws 

and regulations, and the facts and circumstances involved in the 

dispute. 

e. The Board shall make every effort to reach a unanimous 

Recommendation. If this proves impossible, the majority shall decide, 

and the dissenting member any prepare a written minority report for 

submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 

opinion that the Dispute Review Board is not performing its functions 

properly; the Employer and the Contractor may together disband the 

Disputes Review Board. In such an event, the disputes shall referred to 

Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that 

the Board shall stand disbanded with effect from the date specified in the 

notice. The notice shall be posted by a registered letter with AD or delivery of 

the letter, even if he refuses to do so.  
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126 
 

                             
 

 

Table of Contents 

TECHNICAL SPECIFICATIONS ............................................................................ 128 

A. GENERAL ........................................................................................................ 128 

1. INTRODUCTION ............................................................................................. 128 

B. WORKS............................................................................................................... 133 

1. Scraping plaster ............................................................................................. 133 

2. Dismantling Aluminum.................................................................................. 133 

3. Demolishing brick work ................................................................................. 133 

4. Providing and constructing laterite  size stone masonry ............................. 133 

5. 12mm cement plaster .................................................................................... 133 

6. Providing fabricating ..................................................................................... 133 

7. 52 mm thick cement concrete ....................................................................... 134 

8. Providing & Fixing RCC door frames ............................................................ 134 

9. Position Plain cement concrete ..................................................................... 135 

Table 1 -Graded stone aggregate or gravel ................................................................... 136 

2. Table 2 -Single sized (ungraded) stone aggregate or gravel ....................... 137 

Table 3 -Single sized (ungraded) stone aggregate or gravel ........................................ 137 

3. Table 4 -Brick aggregate ................................................................................ 138 

10. Providing & Laying Verified tiles ................................................................... 139 

11. CI Nahani trap ................................................................................................ 139 

12. Wall Painting .................................................................................................. 139 

13. Painting with silicon & acrylic emulsion ....................................................... 140 

14. Painting with synthetic enamel paint ............................................................ 140 



127 
 

                             
 

15. Providing & Fixing Concrete Plank Shelves ................................................. 140 

16. Double track window shutter ........................................................................ 140 

17. White Vitreous china pedestal type water closet ......................................... 140 

18. Stailess steel................................................................................................... 141 

19. Stop cock ........................................................................................................ 141 

20. Brass stop cock .............................................................................................. 141 

21. Health Fauset .................................................................................................. 141 

22. Wash basin ..................................................................................................... 141 

23. C.P Brass Shower ........................................................................................... 141 

24. Wooden cleats ................................................................................................ 141 

25. Low density polyethylene pipes .................................................................... 141 

26. PVC Pipes ....................................................................................................... 142 

27. Providing and fixing to wall, ceiling.............................................................. 143 

28. PVC Pipes size 16mm ..................................................................................... 143 

29. Door Shutters ................................................................................................. 144 

30. TMT Towel rail ............................................................................................... 144 

31. Aluminum doors ............................................................................................ 144 

32. SPECIFICATIONS FOR DISMANTLING ......................................................... 145 

33. MS Angle Truss .............................................................................................. 147 

34. Aluminum roofing sheets .............................................................................. 148 

35. Aluminum “L” Bolt ........................................................................................ 148 

36. STEEL, IRON AND ALLUMINUM WORKS .................................................... 148 

36. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION ............................ 160 

37. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION ............................ 161 

DRAWINGS .......................................................................................................... 169 



128 
 

                             
 

SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as 

covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the 

Consultant / Owner and the specification provided by the Consultant / Owner. All 

standard drawings are enclosed with the tender documents. In case any item is not 

covered under specification then the same shall be carried out as per CPWD 

specification and applicable Standards and Codes. Any item for which specification is 

not provided herein and is not covered under CPWD specification shall be executed as 

per manufacturer guidelines. All materials shall be of best quality conforming to 

relevant Standards and Codes. In case of any conflict between Standards / Code and 

Technical Specification, the provisions of Technical Specification shall prevail, and the 

Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental 

items not shown or specified but as may be required for complete performance of the 

Works in accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 

areas and dump yard. The cost of excavation to include for necessary lead and lift as 

specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor at 

his own cost. The contractor shall execute the work as per the standard Field Quality 

Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site-specific 

parameters and shall include for all such conditions and contingent measures in the 
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bid, including those which may not have been specifically brought out in the 

specifications.  

Level and date of concreting shall be marked on the building from outside at every 

floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 

machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 

provide all necessary materials, equipment and labour etc. for the execution and 

maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For 

non-schedule items specification as given along with tender document and similar 

items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 

best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 

provided by the contractor, after assessing site and soil conditions, and work only to 

be commenced on site after the same is duly approved by NMPT. Any approval if 

required from the Mineral department or any other statutory body that has jurisdiction 

on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following 

also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due 

to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall 

be submitted to Engineer in Charge for approval. 
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All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 22/71-LP. The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not 

allow his personnel to trespass upon any other areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base 

line shall be referenced to the site co-ordinate system (based on the Local Coordinates 

of New Mangalore Port). This bench mark and base line will be the basis for the 

setting-out for all the Works. The main levels and lines for each portion of the Works 

shall be established from the bench mark and base line by the Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and September 

during which period the average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds 

in the remaining months of the year are predominantly from the north-west and the 

maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian 

Sea and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are 

not as severe or frequent as in the Bay of Bengal. The maximum wind speed so far 
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recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except 

one during 1965 when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 days 

in the south-west monsoon period. The maximum number of foggy days in a year is 

only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment 

and tools for Site Preparation, clearing and all other works. Clearing shall mean to 

completely demolish, remove and dispose with all leads, lifts and descents from the 

area marked, trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, 

boulders, mounds, existing structures and other objectionable materials. The areas 

required to be cleared shall consist of the work Site, ditches, borrow pits, diversions 

and all other areas necessary for the construction work as directed by the Engineer-in-

Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for the 

execution of the Works in advance to the Engineer for approval.  The Contractor shall 

also submit his calculations relating to the design of temporary works, strength, etc. if 

required by the Engineer and shall carry out the modifications that the Engineer may 

require of such temporary works at Contractor's own cost.  The Contractor shall be 

solely responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6 Site Information 

The detailed drawing No.22/71-LP of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the 

geographical profile of site, no extra cost for additional arrangement required to be 

made will be paid for. 
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1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim 

for any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such 

records shall be furnished to the Engineer-in-charge on completion of each test or 

operation. 
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B.  WORKS 

1. Scraping plaster 

Scraping plaster in lime or cement  mortar from brick I stone masonry. 

2. Dismantling Aluminum 

Dismantling of Aluminium windows including cost of dismantling, labours charges 

transportation charges, tools and plants and all other incidental charges etc. 

compete as directed by the department. 

3. Demolishing brick work 

Demolishing brick work manually/ by mechanical means including 

stacking of serviceable material and disposal of unserviceable material 

to the appropriate disposal area as per direction of Engineer-in-charge. 

4. Providing and constructing laterite  size stone masonry 

Providing  and constructing  laterite size stone masonry  including  cost and 

conveyance of all materials curing etc complete as per specification. I.S. 3620/1979  

having compressive  strength not less then 3.5 N/mm2 for saturated dry samples. 

5. 12mm cement plaster 

13.42.4 Application of Plaster  

13.42.4.1 12 mm Under Coat : Under coat of cement mortar 1:4 (1 cement : 4 coarse 

sand) shall be applied as specified in 13.1.3 except that the finishing, after the 

mortar has been brought to level with the wooden straight edge, shall be done with 

wooden float only. The surface shall be further roughened by furrowing with a 

scratching tool. Furrowing shall be done diagonally both ways and shall be about 2 

mm deep to provide a key for the top coat. The scratched lines shall not be more 

than 10 cm apart. The surface shall be kept wet till top coat is applied. 

6. Providing fabricating  

KSRB 7.15 : Providing, fabricating, assembling and fixing in position anodized 

aluminium partitions using aluminium sections of mat finish or glassy finish in 

combination of plain grove, single grove and double grove as per requirements for 

the frames of overall size 63.5mm x 38.1mm. with thickness of 2mm. having 

section weight,  plain sections 1.054kg/m, single grove thickness 1.95mm. section 

weight 1.094kg/m,  double grove thickness 1.9mm section weight 1.094kg/m  and 

bottom member 114.3 mm. x 44.45mm. thickness 3.18mm. weight 2.646 kg/m;  

aluminium louvres section of size 36.5mmx34.93mm 1.45mm. thick section weight 
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0.429kg/m; bottom portions provided with 12mm. thick prelaminated sheet both 

sides of approved colour lamination exterior grade upto 0.9m height, spacing of 

vertical member not exceeding 0.6 m. c to c; sections are cut to the required 

lengths, joints mitered and corners grinded subdividing frames tennoned and 

rivetted to the frames;  the assembled frame stiffened with corner angles, stripped 

and fixed with screws, rawl plugs and teak wood gutties to R.C.C.columns on sides, 

R.C.C. lintels or beams at top and floor at bottom, including cutting chistelling and 

making good with cement mortar to match the surface;  providing and fixing 

5.5mm. thick  plain glass for middle portion viz., 0.9m. to 2.13 m. and top panel 

with louvres sections;  the glass and panels fitted with glazing clips of 

19mmx17.3mm. of thickness 0.9mm. weight 0.124kg/m, aluminium sections 

sections treated for removal of any rust and prevention of further rust formation,  

coated with greasy materials for non-adherence of mortars or any other sticky 

materials;  vertical members embedded in the flooring by making suitable sized 

holes and fixing with cement mortar, with necessary opening for fixing of door of 

standard size ( excluding cost of door ) all the frame throughly cleaned,  free from 

rust, scale or dirt including cost of materials, fixtures, labour and HOM of 

machinery complete as per specifications. - using aluminium section powdered to a 

minimum of 60 to 70 microns with exterior durable pure polyester grade powder of 

approved quality. 

7. 52 mm thick cement concrete 

Providing and laying 52 mm thick cement concrete flooring with concrete 

hardener topping, under layer 40 mm thick cement concrete 1:2:4 (1 

cement: 2 coarse sand: 4 graded stone aggregate 20 mm nominal 

size) and top layer 12 mm thick cement hardener consisting of mix 1:2 

(1 cement hardener mix : 2 graded stone aggregate 6 mm nominal size) 

by volume, hardening compound mixed @ 2 litre per 50 kg of cement 

or as per direction of Engineer in charge. 

8. Providing & Fixing RCC door frames 

Providing and fixing RCC door frames factory manufactured, with C.C. 1:1 1/2 :3 

reinforced with 3 Nos. of 6 mm dia.  Main bars and 6 mm dia. Stirrups welded at 30 

cm C/C, vibrating, curing including cost of steel and fabrication charges having 3 

Nos. of hinges with 20mm x 3mm M.S. flat welded with required iron rods and flats 
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with drilling and fixing 4 No.of flat screw nuts each in concrete for fixing hinges 

and making necessary provision in concrete for fixing aldrops, tower bolts etc., 

including cost of one coat of oil based enamel primer, 4 No.of hold fasts, 3 Nos. ISS 

Iron oxidised hinges necessary metal screws etc., complete.  60mm x 100 mm size-

Door frames.   

9. Position Plain cement concrete 

KSRB 4-1.1: Providing and laying in position plain cement concrete of Mix 1:2:4 

with OPC @ 240kgs, with 40mm and down size graded granite metal coarse  

aggregates  @ 0.878cum and fine aggregates  @  0.459 cum machine mixed, 

concrete laid in layers not exceeding 15Cms. thick, well compacted, in foundation, 

including cost of all materials, labour, HOM curing complete as per specifications 

Specification No. KBS 4.1, 4.2 

4.1. Materials. 

Water, cement, lime, fine aggregate or sand, surkhi, cinder and fly ash shall be as 

specified in Section 0. 

4.1.1 Coarse aggregate 

4.1.2.1. General - Aggregate most of which is retained on 4.75 mm IS Sieve and 

contains only as much fine material as is permitted in IS 383 for various sizes and 

grading is known as coarse aggregate. Coarse aggregate shall be specified as stone 

aggregate, gravel or brick aggregate and it shall be obtained from approved / 

authorized sources 

a)  Stone aggregate -It shall consist of naturally occurring (uncrushed, crushed or 

broken) stones. It shall be hard, strong, dense, durable and clean. It shall be free from 

veins, adherent coating, and injurious amounts of disintegrated pieces, alkali, 

vegetable matter and other deleterious substances. It shall be roughly cubical in shape. 

Flaky and elongated pieces shall be avoided. It shall conform to IS:  383 unless 

otherwise specified. 

b) Gravel - It shall consists of naturally occurring (uncrushed, crushed or broken ) river 

bed shingle or pit gravel. It shall be sound, hard and clean. It shall be free from flat 

particles of shale or similar laminated material, powdered clay, silt, and loam adherent 

coating, alkali vegetable, matter and other deleterious substances. Pit gravel shall be 

washed if it contains soil materials adhering to it. These shall soil materials soil 

materials adhering to it. These shall conform to IS: 383 unless otherwise specified. 
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c) Brick aggregate - Brick aggregate shall be obtained by breaking well burnt or over 

burnt dense bricks / brick bats. They shall be homogenous in texture, roughly cubical 

in shape and clean. They shall be free from unburnt clay particles. Soluble salt, silt, 

adherent coating of soil vegetable matter and other deleterious substances. Such 

aggregate should not contain more than one percent of sulphate and should not 

absorb more than 10% of their own mass of water, when used in cement concrete and 

20% when used in lime concrete. It shall conform to IS: 383 unless otherwise specified. 

d) Lightweight aggregates such as sintered fly ash aggregate may also be used 

provided the engineer is satisfied with the data on the proportion of concrete made 

with them. 

4.1.2.2. Deleterious material - Course aggregate shall not contain any deleterious 

material, such as pyrites, coal, lignite, shale or similar laminates material, clay, alkali, 

soft fragments, sea shells and organic impurities in such quantity as to affect the 

strength or durability of the concrete. Coarse aggregate to be used for reinforced 

cement concrete shall not contain any material liable to  

the steel reinforcement. Aggregates which are chemically reactive with alkali of 

cement shall not be used. The maximum quantity of deleterious material shall not 

more than five per cent of the weight of coarse aggregate when determined in 

accordance with IS: 2386 part II.  

4.1.2.3. Size and grading  

(i)  Stone aggregate and gravel - It shall be either graded or single sized as specified. 

Normal size and grading shall be as under  -- 

(a) Nominal sizes of graded stone aggregate or gravel shall be 40, 20, 16, or 12.5 

mm as specified. For any one of the nominal sizes, the proportion of other sizes shall 

be in accordance with Table 1. 

Table 1 -Graded stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

40 mm 20 mm 16 mm 12.5 mm 

75 mm 100 - - - 

37.5 mm 95 to 100 100 - - 

19 mm - 95 to 100 100 100 

16 mm - - 90 to 100 - 
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11.2 mm - - - 90 to 100 

9.5 mm 10 to 35 25 to 55 30 to 70 40 to 85 

4.75 mm 0 to 5 0 to 10 0 to 10 0 to 10 

2.36 mm - - - - 

Concrete work  

(b). Normal sizes of single sized stone aggregate or gravel shall be 63, 40, 20, 16, 12.5 

or 10 mm as specified. For any one of the nominal sizes the proportion of other sizes 

shall be in accordance with Table 2. 

2. Table 2 -Single sized (ungraded) stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

63 mm 40 mm 20 mm 16 mm 12.5 mm 10 mm 

75 mm 100 - - - - - 

63 mm 85-100 100 - - - - 

37.5 mm 0-30 85-100 100 - - - 

19 mm 0-5 -20 85-100 100 - - 

16 mm - - - -85-100 100 - 

11.2 mm - - - - 85-100 100 

9.5 - 0-5 0-20 0-30 0-45 85- 

100       

4.75 mm - - 0-5 0-5 0-10 0-20 

2.36 mm - - - - - 0-5 

c). When stone aggregate or gravel brought to site is single sized (ungraded), it shall 

be mixed with single sizes aggregate of different sizes in the proportion to be 

determined by field tests to obtain graded aggregate of specified nominal size. For the 

required nominal size, the proportion of other sizes in mixed aggregate shall be in 

accordance with Table 1. Recommended proportions by volume for mixing of different 

sizes of single size (ungraded) aggregate to obtain the required nominal size of graded 

aggregate are given in Table 3. 

Table 3 -Single sized (ungraded) stone aggregate or gravel 

Cement Nominal size of Parts of single size aggregate of size 
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Concrete graded 

aggregate 

required 

50 mm 40 mm 20 mm 12.5 mm 10 mm 

1: 6:12 63 9 - 3 - - 

1: 6: 12 40 - 9 3 - - 

1: 5: 10 63 7 ½ - 2 ½ - - 

1: 5: 10 40 - 7 ½ 2 ½ - - 

1: 4: 8 63 6 - 2 - - 

1: 4: 8 40 - 6 2 - - 

1: 3: 6 63 4 ½ - 1 ½ - - 

1: 3: 6 40 - 4 ½ 1 ½ - - 

1: 3:6 20 - - 4 ½ - - 

1: 2: 4 40 - 2 ½ 1 - ½ 

1: 2: 4 20 - - 3 - 1 

1: 2: 4 12.5 - - - 3 - 

1: 1 ½ : 3 20 - - 2 - 1 

Note-(i) The proportions indicated in Table 3 above are by volume when considered 

necessary, these proportions may be varied marginally by engineer after making sieve 

analysis of aggregate brought to site for obtaining required graded aggregate. No 

adjustments in rate shall be made for any variation in the proportions so ordered by 

the engineer. If single size coarse aggregates are not premixed at site to obtain the 

graded coarse aggregate required for mix, the volume of single size aggregates 

required for the mix shall be suitably increased to account for reduction in total 

volume at the site of mixing. 

(ii) Brick aggregate - Nominal size of brick aggregate shall be40 mm and its grading 

shall be as specified in the Table 4 when tested for sieve. 

3.   Table 4 -Brick aggregate 

IS Sieve Designation(by weight) Percentage passing 

75 mm 100 

37.5 mm 95-100 

19.0 mm 45-100 

4.75 0-5 
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Note -Coarse aggregate for cement concrete shall generally conform to para 4.2.1 of 

IS: 456 and fine aggregate shall conform to IS: 383. 

4.1.2.4. Stacking - Aggregate shall be stacked on a hard, dry and level patch of ground. 

When stack piling, the aggregate shall not form pyramids resulting in segregation of 

different sized materials. It shall be stacked separately according to nominal size of 

coarse aggregates. Stacking shall be done in regular stacks, of height not exceeding 

100 cm. 

4.1.2.5.  Testing - Coarse aggregate shall be tested for the following (as per IS: 2386 )  

(a) Determination of particle size and shape 

(b) Estimation of organic impurities (as per IS: 2386-Part II ) 

(c) Surface moisture  

(d) Determination of 10% fine value  

Measurements - The aggregates shall be measured in stacks and paid for after making 

a deduction of 7.5% of the gross measurements of stacks in respect of aggregates of 

nominal size 40 mm and above. No deduction from the gross measurements of the 

stacks is to be made in respect of aggregates nominal size below 40 mm. 

4.1.2. Admixtures - When required, admixtures of approved quality shall be mixed 

with concrete, as specified. The admixtures shall conform to IS: 9103. 

10.  Providing & Laying Verified tiles  

Providing and laying Vitrified tiles anti-skid/plain of approved make, quality in different 

sizes (thickness to be specified by manufacturer), with water absorption less than 0.08 

% and conforming to I.S. 15622, of approved make, in all colours & shade, 

over 12 mm thick bed of cement mortar 1:3 (1 cement: 3 coarse sand), 

jointing with grey cement slurry @ 3.3 kg/ m2 including grouting the joint 

with white cement & matching pigments etc. complete.  Size of Tile 600x600 mm 

11. CI Nahani trap 

Providing and fixing CI Nahani trap of approved make conforming to ISI 

specifications and construction of Cistern in CC 1:2:4 as per directions (Rate is 

inclusive of cost of materials and fixtures and conveyance of materials to work 

spot).  

12. Wall Painting  

Wall painting with plastic emulsion paint of approved brand and 

manufacture to give an even shade: One coats on old work as per 
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specifications and as per directions of Engineer in charge. 

13. Painting with silicon & acrylic emulsion 

Painting with silicon & acrylic emulsion-based water thinkable sealer of 

approved brand and manufacture on wet or patchy portion of plastered 

surfaces: Two coats with paint of approved quality to give an even 

shade, after thoroughly brooming the surface to remove all dirt, dust, 

mortar drops and foreign matter including preparing the surface even 

and sand paper smooth, cost of materials, labour complete as per 

specifications and as per directions of Engineer-in-charge. 

14. Painting with synthetic enamel paint 

Painting with synthetic enamel paint of approved brand and 

manufacture of required colour to give an even shade: One coats on old 

work as per specifications and as per directions of Engineer in charge 

15. Providing & Fixing Concrete Plank Shelves 

Providing and fixing Concrete plank shelves  (CONCORD MAKE) with steel 

fabricated structure, teak wood finish, including cost of painting to the wall and 

shelves, plastering if required, transportation, fixing, cutting, wall painting inside 

shelves, Tools & plants and all other incidental charges etc. complete as directed 

by the Department . 

16. Double track window shutter 

Providing and fixing Double track window shutter with 9mm thick particle board 

sides all-round fixed with 63.1x38.5mm aluminium partition section with colour 

powder coated section, including cost of transportation, fixing, cutting, wall 

painting inside shelves, Tools & plants and all other incidental charges etc. 

complete the as directed by the Department. 

17. White Vitreous china pedestal type water closet 

Providing and fixing white vitreous china pedestal type water closet 

(European type) with seat and lid, 10 litre low level white vitreous china 

flushing cistern & C.P. flush bend with fittings & C.I. brackets, 40 mm 

flush bend, overflow arrangement with specials of standard make and 

mosquito proof coupling of approved municipal design complete, 

including painting of fittings and brackets, cutting & making good the walls & 

floors wherever required, W.C. pan with ISI marked white solid plastic seat and lid. 
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18. Stailess steel 

Providing & fixing stailess steel 100mm grating, including cost of materials, fixing 

charges and all other incidental charge etc. complete, as directed by the 

department. 

19. Stop cock 

Providing and fixing brass stop cock of approved quality :15 mm nominal bore. 

20. Brass stop cock 

Providing and fixing brass bib cock of approved quality: 15 mm nominal bore. 

21. Health Fauset 

Providing and fixing Health Fauset of ARK or Jagur including cost of all materials, 

labour and HOM of equipment’s with all leads complete as per specifications. 

22. Wash basin 

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar taps, 32 

mm C.P. brass waste of standard pattern, including painting of fittings and 

brackets, cutting and making good the walls wherever require. White Vitreous 

China Wash basin size 630x450 mm with a pair of 15mm C.P. brass pillar taps. 

23. C.P Brass Shower 

Providing and fixing C.P. brass shower rose with 15 or 20 mm inlet - 150 mm 

diameter 

24. Wooden cleats  

Providing and fixing 600x450 mm beveled edge mirror of superior glass 

(of approved quality) complete with 6 mm thick hard board ground 

fixed to wooden cleats with C.P. brass screws and washers complete. 

25. Low density polyethylene pipes 

KSRB13-8.5 : Providing and fixing to wall, ceiling and floor, low density 

polyethylene pipes 6.00 kgf/sq.cm  working pressure 110mm outside diameter with 

special flange, compression type fittings, wall clips, making good the wall, ceiling 

and floor including cost of  all materials, labour charges, HOM of equipment’s and 

testing complete as per specifications.  Specification No. KBS 13.2.15.1 / 13.9 

13.2.15.1. Low Density Polyethylene is flexible, it is now well established that this 

material is used for pipes with diameter up to 63 mm, generally recommended for 

use in long runs e.g. for point to point conveyance of water, because of its 
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flexibility, and fact that LDPE pipes require closer spacing of clips for horizontal and 

vertical runs, their use has not been found practical for installation of internal water 

supply system. 

13.9. SPECIFICATION FOR LAYING AND JOINTING PVC PIPES  (INTERNAL WORK) 

13.9.1. Clamping - The pipes shall be laid and clamped to wooden plugs fixed above 

the surface of the wall, as shown in Fig. 8.  Alternatively plastic clamps of suitable 

designs, whenever manufactured shall be preferred. Provision shall be made for the 

effect of thermal movement by not gripping or districting the pipe at supports between 

the anchors for suspended pipes. The supports shall allow the repeated longitudinal 

temperature movement to take place without abrasion. Line or point contact with the 

pipe shall be avoided. Heavy components such as metal valves shall be individually 

supported. 

13.9.2. Supports - PVC pipes require supports at close interval. Recommended support 

spacings for unplasticized PVC pipes are given in Table 18. This spacing may be 

increased by 50% for vertical runs support. 

Table 18 

Pipe Dia. 

(mm) 

Support spacing 

(mm) 

20 700 

25 750 

32 825 

40 975 

50 975 

It is essential that PVC pipes shall be aligned properly before fixing them on the 

wooden plugs with clamps. Even if the wooden plugs are fixed using a plumb line, 

PVC pipe shall also be checked for its alignment before clamping. The pipe line will be 

wavy if the clamps are not fixed keeping the pipe plumb. 

26. PVC Pipes 

KSRB13-10 : Providing and fixing to wall, ceiling and floor unplasticised PVC  pipes size 

25mm dia 10.00  kgs/sqcm  working  pressure  of outside  diameter chemp plast I 

Wavin or equivalent  make  with pipe fittings,  wall clips, making good the wall, ceiling 

and floor, including cost of  all materials, labour charges,  HOM and testing complete 

as per specifications. Specification No.KBS 13.2.154/13.9 
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13.9.5. Connection from masonry / concrete water tank - Solvent cement shall be 

coated on the section of the pipe to be embedded in concrete. Fine dry sand and 

cement mixture shall be sprinkled uniformly around the pipe. This shall give a rough 

surface which can be safely embedded in concrete, water proofing cement shall be 

used to close the gap properly. 

13.9.6. Measurements -The length shall be measured in running metre correct to a cm 

for the finished work which shall include PVC fittings such as bends, tees, elbows, 

reducer, crosses plugs, sockets, nipples and nuts, but exclude, taps, valves, etc. All 

pipes and fittings shall be classified according to their outside diameters shall be 

measured along with the larger diameter pipe. 

13.9.7. Rate - The rate shall include the cost of labour and material in all the operation 

described above, except metal pipe used for encasing PVC pipe and anchor blocks, 

unless otherwise specified. 

27. Providing and fixing to wall, ceiling 

KSRB13-8: Providing and fixing to wall, ceiling and floor, medium density  

polyethylene pipes of size  50 mm dia.  6.00 kgs/sq.cm  working  pressure  of outside 

diameter with special flange, compression type fittings, wall clips, making good the 

wall, ceiling and floor including cost of all materials, labour charges, HOM and testing 

complete as per specifications. Specification No. KBS 13.2.15.1 I 13.9                                                                                                             

for internal water supply connection. 13.2.15.1. Low Density Polyethylene is flexible, it 

is now well established that this material is used for pipes with diameter up to 63 mm, 

generally recommended for use in long runs e.g. for point to point conveyance of 

water, because of its flexibility, and fact that LDPE pipes require closer spacing of clips 

for horizontal and vertical runs, their use has not been found practical for installation 

of internal water supply system. 

28. PVC Pipes size 16mm 

KSRB13-10 : Providing and fixing to wall, ceiling and floor unplasticised PVC  pipes of 

size 16mm dia 10.00  kgs/sqcm  working  pressure  of outside  diameter chemp plast I 

Wavin or equivalent  make  with pipe fittings,  wall clips, making good the wall, ceiling 

and floor, including cost of  all materials, labour charges,  HOM and testing complete 

as per specifications. Specification No.KBS 13.2.154/13.9 
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29. Door Shutters 

12.55 Providing & fixing 30mm thick factory made rigid foam Pre-lam Panelled 

Door Shutters made from M.S. tube of 19x19mm, 19 gauge for stiles and 

15x15mm for top & bottom rails, covered with heat moulded Prelaminated 

PVC C Channel of 5mm thick sheet & 30x50mm wide to form stiles & 

5mm thick & 75mm wide Prelaminated PVC Sheets for top rail, lock rail 

& bottom rail on either side & 5mm thick, 20mm wide cross PVC sheet 

as gap insert for top rail & bottom rail, Panelling of 5mm thick PVC sheet 

Prelaminated on either side fitted in the M.S. frame, Sealed to the stiles 

& rails with PVC Designer beading on either side & joined together 

with solvent cement adhesive etc., Complete as per manufacturers 

specification & direction of Engineer-in-charge fixed to frames with 3 

no. s of 75mm Aluminum hinges .with both side pre- lam. 

30. TMT Towel rail 

Providing and fixing PTMT towel rail complete with brackets fixed to wooden cleats 

with CP brass screws with concealed fittings arrangement of approved quality and 

colour. 600 mm long towel rail with total length of 645 mm, width 78 mm and effective 

height of 88 mm, weighing not less than 190 g. 

31. Aluminum doors  

KSRB 7.17 : Providing, fabricating, assembling and fixing in position anodized 

aluminium doors using following aluminium mat finish or glossy finish, outer frame 

plain section 101.6x44.45mm thickness 3.18mm, section weight 2.404 kg/m, door 

shutters vertical section 44.62x44.45mm thickness 3.18mm, section weight 1.505kg/m, 

top section 47.62x44.45mm thickness 3.00mm, section weight 1.426kg/m bottom 

section 114.3x44.45 thickness 3.18mm, section weight 2.646kg/m, door central section 

49.91x44.45mm thickness 3.00mm, section weight 1.495 kg/m glazing clips 

19x17.3x11mm thickness 0.9mm section weight 0.124kg/m; aluminium sections 

anodized 12 to 15 microns cut to length joint metred corners grinded, the shutters 

pivoted opening arrangement with heavy duty aluminium alloy automatic door 

closures floor mounted, providing and fixing standard approved accessories, such as 

aluminium handle for full width or length, tower bolts, lock, pivots: P.V.C. or rubber 

gasket with 5.5m. thick plain glass for top and bottom panel; aluminium sections 

treated for removal of any rust and prevention of further  rust formation, and coated 
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with greasy materials for non-adherance of mortars or any other sticky materials;  the 

assembled frame fitted with the corner angles, strips and fitted with  screws, rawl 

plugs or teakwood gutties to R.C.C. columns or masonry on sides.  beams and flooring  

in bottom.  including cutting, chistling and making good with cement mortar to match 

the surface;  all the frames throughly cleaned free from rust,  scale,  or dirt including 

cost of materials, fixtures, labour and HOM of machinery complete as per 

specifications. - using aluminium section powdered to a minimum of 60 to 70 microns 

with exterior durable pure polyester grade powder of approved quality. 

32. SPECIFICATIONS FOR DISMANTLING  

200.2.1. Scope - This work shall consist of removing, as hereinafter set forth, existing 

culverts, bridges, pavements, kerbs and other structures like guard-rails, fences, utility 

services, manholes, catch basins, inlets, etc., which are in place but interfere with the 

new construction or are not suitable to remain in place and of salvaging and disposing 

of the resulting materials and back filling resulting trenches and pits. Existing culverts, 

bridges, pavements and other structures which are within the highway and which are 

designated for removal, shall be removed up to the limits and extent specified in the 

drawings or as indicated by the engineer. 

Dismantling and removal operations shall be carried out with such equipment and in 

such a manner as to leave undisturbed, adjacent pavement, structures and any other 

work to be left in place. 

All operations necessary for the removal of any existing structure, which might 

endanger new construction, shall be completed prior to the start of new work. 

200.2.2. Dismantling culverts and bridges - The structures shall be dismantled carefully 

and the resulting materials so removed as not to cause any damage to the serviceable 

materials to be salvaged, the part of the structure to be retained and any other 

properties or structures nearby. Unless otherwise specified, the superstructure portion 

of culverts/bridges shall be entirely removed and other parts removed below the 

ground level or as necessary depending upon the interference they cause to the new 

construction. Removal of overlaying or adjacent material, if required in connection 

with the dismantling of the structures, shall be incidental to this item. 

Where existing culverts/bridges are to be extended or otherwise incorporated in the 

new work, only such part or parts of the existing structure shall be removed as are 

necessary and directed by the engineer to provide a proper connection to the new 
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work.  The connecting edges shall be cut, chipped and trimmed to the required lines 

and grades without weakening or damaging any part of the structure to be retained. 

Due care should be taken to ensure that reinforcing bars which are to be left in place 

so as to project into a new work as dowels or ties are not injured during removal of 

concrete. 

Pipe culverts shall be carefully removed in such a manner as to avoid damage to the 

pipes. 

Steel structures shall, unless otherwise provided, be carefully dismantled in such a 

manner as to avoid damage to members thereof. If specified in the drawings or 

directed by the engineer that the structure is to be removed in a condition suitable for 

re-erection, all members shall be match-marked by the contractor with white lead paint 

before dismantling; end pins, nuts, loose plates, etc., shall be similarly marked to 

indicate their proper location; all pins, pin holes and machined surfaces shall be 

painted with a mixture of white lead and tallow and all loose parts shall be securely 

wired to adjacent members or packed in boxes. 

Timber structures shall be removed in such a manner as to avoid damage to such 

timber or lumber as is designated by the engineer to be salvaged. 

200.2.3. Dismantling pavements and other structures –  

In removing pavements, kerbs, gutters, and other structures like guard-rails, fences, 

manholes, catch basins, inlets, etc., where portions of the existing construction are to 

be left in the finished work, the same shall be removed to an existing joint or cut and 

chipped to a true line with a face perpendicular to the surface of the existing structure.  

Sufficient removal shall be made to provide for proper grades and connections with 

the new work as directed by the engineer. 

All concrete pavements, base courses in carriageway and shoulders etc., designated 

for removal shall be broken to pieces whose volume shall not exceed 0.02 cum. and 

stockpiled at locations if the material is to be used later or otherwise arranged for 

disposal as directed (see clause 200.2.5). 

200.2.4. Back-filling - Holes and depressions caused by dismantling operations shall be 

backfilled with excavated or other approved materials and compacted to required 

density as directed by the engineer. 

200.2.5. Disposal of materials - All materials obtained by dismantling shall be the 

property of government. Unless otherwise specified, materials having any salvage 
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value shall be placed in neat stacks of like materials within the right-of-way, as directed 

by the engineer with all lifts and upto a lead of 1000 m. 

Pipe culverts that are removed shall be cleaned and neatly piled on the right-of-way at 

points designated by the engineer with all lifts and lead upto 1000 m. 

Structural steel removed from old structures shall, unless otherwise specified or 

directed, be stored in a neat and presentable manner on blocks in location suitable for 

loading. Structures or portions thereof which are specified in the contract for re-

erection shall be stored in separate piles. 

Timber or lumber from old structures which is designated by the engineer as materials 

to be salvaged shall have all nails and bolts removed therefrom and shall be stored in 

neat piles in locations suitable for loading. 

All materials obtained from dismantling operations which, in the opinion of the 

engineer, cannot be used or auctioned shall be disposed off as directed by the 

engineer with all lifts and upto a lead of 1000 m. 

200.2.6. Measurements for payment - The work of dismantling structures shall be paid 

for in units indicated below by taking measurements before and after, as applicable. 

(i) Dismantling brick/stone masonry/  concrete (plain and 

reinforced) 

cu.m 

(ii) Dismantling flexible and cement concrete pavement cu.m 

(iii) Dismantling steel structures tonne 

(iv) Dismantling timber structures  cu.m 

(v) Dismantling pipes, guard rails, kerbs, gutters and  fencing linear m 

(vi) Utility services Nos. 

 

200.3. Rates - The contract unit rates for the various items of dismantling shall be paid 

in full for carrying out the required operations including full compensation for all 

labour, materials, tools, equipment, safeguards and incidentals necessary to complete 

the work. These will also include excavation and backfilling where necessary to the 

required compaction and for handling, salvaging, piling and disposing of the 

dismantled materials within all lifts and upto a lead of 1000 m. 

33. MS Angle Truss 

Providing and fabricating MS angle truss for  as shown in the drawing,including cost 

and conveyance of all materials labour, fabricating ,painting , errection cost , cost of all 
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anchor bolts, cutting,welding, transportation,etc,complete as directed by the dept 

incharge 

34. Aluminum roofing sheets 

Providing and installing Aluminium roofing sheets of Hi-Crest Profile - 1144 mm 

overall width , Alloy AA 3105 Bare Finish/ Mill Finish with thickness 0.91 mm, as per IS 

1254-2007, nominal 46 mm deep ribs, Aluminium coil made from virgin aluminium  

confirming/compliance to chemical composition & mechanical properties as per  IS 

737-2008 and temper H18 with minimum warranty period of 15-20 years,  to be fixed 

with Aluminium J/L Bolts over the existing purlins, rafters, channels and trusses etc., 

complete. ( Rate excluding the cost of J/L Bolts) 

35. Aluminum “L” Bolt 

Providing and supplying of Aluminium "L" Bolt of 8 mm dia rod , tread diameter 9.35, 

tread length 65 mm, "L" Blot size: 360 x 65 x 30mm of Alloy AA6082 Temper T4 

Hindalco make, with square nut 16x16x6 mm Alloy 6082 temper T4 or T6, Aluminium 

plain washer 32 mm dia, 1.22 mm thickness of Hindalco Aalloy 8011 h14, Bitumious 

Washer 20mm dia 1.5mm thickness, EPDM 22mm dia 1.5mm thickness.  

36. STEEL, IRON AND ALLUMINUM WORKS 

7.1 Materials 

7.1.1. Steel - All finished steel shall be well and cleanly rolled to the dimensions and 

weight specified by Bureau of Indian Standards subject to permissible tolerances as 

per IS: 1852. A List of BI Standards applicable to this section is Annexure 7-A.1. The 

finished materials shall be reasonably free from cracks, surface flaws laminations, 

rough and imperfect edges and all other harmful defects. 

7.1.2. Steel sections, shall be free from excessive rust, scaling and pitting and shall be 

well protected.  The decision of the engineer regarding rejecting any steel section on 

account of any of the above defects shall be final and binding. 

7.1.3. Structural steel work shall conform to the following requirements. The following 

varieties of steel should be used for structural purposes 

7.1.4. S.T. 42S - The standard quality steel designated as ST–42S, conforming to IS: 

226 shall be used for all types of structure (riveted or bolted) including those subject to 

dynamic loading and where fatigue, wide fluctuation of stresses  are involved, as for 

example crane gantry girders, road and rail bridges etc. It is also suitable for welded 

structures provided that the thickness of materials does not exceed 20 mm. 
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7.1.5. S.T. 42W - The fusion welding quality steel designated as S.T. 42W, conforming 

to IS: 2062 shall be used for structures subject to dynamic loading (Wind load is not to 

be considered as dynamic load for this purpose) where welding is employed for 

fabrication and where fatigue, wide fluctuation of, stresses reversal of stress and great 

restraint are involved as for example, crane gantry girders and road and rail bridges. 

7.1.6. S.T. 420 - The ordinary quality steel designated as S. T. 420 conforming IS: 1977 

shall be used for structures not subjected to dynamic loading other than wind loads 

where welding is not employed or / and structures not situated in earth quake zones or 

/ and design has not been based on plastic theory. 

7.1.7. S.T. 320 - The ordinary quality steel designated as S. T. 420 conforming to IS: 

1977 shall be used for doors, window frames, window bars, grills, steel gates, hand 

railing, builders hardware, fencing post, tie bars etc. 

7.1.8. Casting shall be cast from cast iron of grade FG 150 conforming to IS: 210-1978, 

Specification for grey iron castings.  The castings shall be sound, clean and free from 

porosity, blow holes, hard spots, cold shuts (i.e. irregularities due to casting at too low 

a temperature), distortion and other harmful defects.  They shall be well dressed and 

fettled, accurately molded in accordance with the pattern/drawing and shall be of 

uniform thickness except where the design necessitates variation.  Abrupt changes in 

the section of adjoining members shall be avoided as far as possible.  Unless 

otherwise indicated edges of castings shall be rounded and internal angles finished 

with an angle fillet.  No welding or repairs shall be carried out, unless otherwise 

indicated.   

7.1.9. Rivets - Rivets shall be made from rivet bars of mild steel as per IS: 1148-1982.  

High tensile rivet bars shall conform to IS: 1149-1982. 

7.1.10. Bolts - These are of two type’s namely turned and fitted bolts and black bolts.  

Turned & fitted bolts are turned to exact diameter in automatic lathe.  For these bolts, 

whether reamed or drilled bolts, the same unit stresses are allowed as for rivets.  In 

case of black bolts which are not finished to exact sizes, a lower working stress other 

than for turned bolts is adopted.  They shall conform to IS: 1367 Technical supply 

conditions for threaded steel fasteners. 

7.1.11. Electrodes - The electrodes required for metal arc welding shall be covered 

electrodes and shall conform to IS:  814-1991. 

7.2. Workmanship – General  
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7.2.1. Structural steel work riveted, bolted or welded shall be carried out described in 

IS: 800-1984, Code of practice for use of structural steel in general building 

construction. 

7.2.2. Straightening and bending - All material shall be straight and if necessary, 

before being worked shall be straightened and flattened by pressure, unless required 

to be of curvilinear form and shall be free from twists.  Straightening of steel by 

hammer blows is not permitted. All bending and cutting shall be carried out in cold 

condition, unless otherwise directed, in such manner as not to impair the strength of 

the metal. 

7.2.3. Cutting and machining - Member shall be cut mechanically by saw or shear or 

by oxyacetylene flame.  All sharp rough or broken edges and all edges of joints which 

are subjected to tensile or oscillating stresses shall be grounded.  No electric metal arc 

cutting shall be allowed.  All edges cut by oxyacetylene pores shall be cleaned of 

impurities and slag prior to assembly, cutting tolerance shall be as follows (a) For 

member connected at ends  1 mm. (b) Elsewhere  3 mm. 

When compression members depend on contact surfaces for stress transmission, then 

ends of columns and bases together with gussets, angles and channels (after riveting / 

welding together) shall be accurately measured so that the parts connected butt over 

the entire surfaces of contact.  Columns at bases or at caps or at butt joints need to be 

machined. 

7.2.4. Holes - All holes shall be accurately marked and drilled.  Holes through more 

than one thickness shall preferably be drilled together after the members are 

assembled and tightly clamped or bolted together.  In such cases, if required, these 

parts shall be separated after drilling and burrs removed.  For thickness of materials 

less than 16 mm the holes may be punched 3 mm less in diameter than the required 

size and may be reamed to the full diameter after assembly.  Finished holes for rivets 

and black bolts shall be more than 1.5 mm (2.0 mm for rivets and bolts of diameter 

more than 25 mm) in diameter larger than the diameter of rivets and bolts passing 

through them. All matching holes for rivets shall be so prepared that a gauge 0.8 mm 

diameter less than the hole can pass freely through the members assembled for 

riveting.  Holes other than those required for close tolerance may be punched full size 

through material not less than 12 mm thick. 
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All holes shall have their axis perpendicular to the surface bored through Holes 

through two or more members shall be truly concentric.  No rivet or bolt hole shall be 

nearer the edge of the member than a distance equal to its own diameter.  Holes shall 

not be formed by gas cutting process. 

7.2.5. Assembly  

7.2.5.1. Laying out - Steel structure shall be laid out on a level platform to full scale and 

to full size or in parts as shown on working drawings or as directed by engineer. 

Wooden templates 12 mm to 19 mm thick or metal sheet templates shall be made to 

correspond to each member and part; rivet holes shall be marked accurately on them 

and drilled.  The templates shall be laid on the steel members and holes for riveting 

and bolting marked on them.  The ends of the steel members shall also be marked for 

cutting.  The base of steel columns and the positions of anchor bolts shall be carefully 

set out. The component parts shall  be assembled in such a manner that they are 

neither twisted nor otherwise damaged and shall be so prepared that the specified 

cambers, if any, are provided.  All box sections shall be sealed so as to prevent the 

access of moisture to the inside of the members. 

Assembly shall be done by using assembly fixtures, jigs and stands which facilitate 

high quality assembly with proper safety.  Misalignment and distortion of parts after 

assembly shall not be allowed; only thoroughly straightened parts free from burrs, 

grease, rust, etc. shall be allowed for assembly. 

Temporary connection of parts during assembly shall be done in the following way:  

a) For welded structures joining shall be done by means of tack weld, fastening 

devices and fixtures. 

b) For riveted and bolted structures joining shall be done by adequate number of 

bolts. If tack welding is permitted, in such cases the same shall be removed after the 

work is over. 

c) For riveted structures in which holes are to be drilled after assembly, joining shall 

be done by appropriate fixtures. 

Tack welding shall be done on the side and along the line of the weld.  Tack weld 

dimension all be minimum, welding being carried out with similar electrodes as the 

final welding and the tacks shall completely fuse with the final weld metal. In case 

splicing is necessary, the individual members shall be spliced first before assembly 

and before final welding with other members. 
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For riveted structures, members shall be well tightened by assembly bolts in every 

third hole maximum distance between bolts shall not exceed 500 mm.  To prevent 

stiffening drift pins shall be used 30 per cent of the assembly bolts.  After tightening, 

the gap between members to be jointed shall be checked by 0.2 mm thick feeler gauge 

which should not go inside by more than 2 mm, looseness of bolts shall be checked by 

tapping with a test hammer.  

7.2.6. Riveting  

Riveting shall be done by pneumatic riveting or hydraulic riveting equipment, riveting 

of diameter less than 10 mm may be fitted cold.  In cold riveting the rivets are driven 

with the aid of powerful pneumatic or electrical clamps and the holes filled with 

sufficient tightness.  However where such facilities are not available, hand riveting 

may be permitted by the engineer. 

Members to be riveted shall be properly pinned, or bolted and rigidly held together 

while riveting. Rivets shall be heated uniformly throughout the length without burning 

or excess scaling and shall be of sufficient length to provide ahead of standard 

dimension. They shall, when driven, completely fill the holes and if countersunk, the 

countersinking shall be fully filled by the rivet.  Any proudness of countersunk head 

shall be dressed off flush.  All loose, burnt and badly formed or otherwise defective 

rivets shall be cut out and replaced before the structure is loaded.  The heads of rivets 

shall be central to shanks and shall grip the assembled members firmly.  In cutting out 

rivets care shall be taken so as not to injure the assembled members.  Caulking or 

recapping shall not be permitted. 

7.2.7. Bolting  

Bolt heads and nuts shall be of such length as to project one clear thread beyond the 

nuts when fixed in position, and these shall fit in the holes without any shake.  The 

nuts shall fit in the threaded ends of bolts properly. 

Round washers shall be placed under the heads and nuts of permanent bolts. 

Maximum two washers for one nut and one for each bolt head shall be used.  Both 

threads shall be outside the limits of joining members and unthreaded portion of bolt 

shall not be outside the washer. 

Where there is risk of the nuts being removed or becoming loose due to vibration or 

reversal of stresses, these shall be secured from slackening by the use of lock-nuts or 

spring washers, as directed by the engineer. Bolts, nuts and washers shall be 
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thoroughly cleaned and dipped in double boiled linseed oil before use. Quality of 

lightening of bolts shall be inspected by tapping them with a hammer. The bolt shall 

not be shaken or shifted. The bolts shall be tightened starting from centre of the joint 

towards the edge. 

7.2.8. Welding  

Welding shall be done by metal arc process unless otherwise permitted by the 

engineer, in writing, in accordance with IS: 816-1969 Code of Practice for use of metal 

arc welding of general construction in mild steel, and IS: 9595-1980.  Recommendation 

of Metal Arc Welding, regarding workmanship welding method, welding procedure 

with suitable electrodes and wire flux, combinations, quality of welds, correction of 

weld faults etc. 

7.2.9. Preparation of members for welding  

Assembly of structural members shall be made with proper jigs and fixtures to ensure 

correct positioning of members (angles, axis, nodes etc.). 

Sharp edges, rust of cut edges, notches, irregularities and fissures due to faulty cutting 

shall be chipped or ground or filed over the length of the affected area, deep enough to 

remove faults completely. Edge preparation for welding shall be carefully and 

accurately made so as to facilitate a good joint. Generally no special edge preparation 

shall be required for members under 8 mm thick. 

Edge preparation (beveling) denotes cutting of the same so as to result in V, X, K or U 

seam shapes as per IS: 9595-1980. 

The members to be assembled shall be clean and dry on the welding edges. Under no 

circumstances shall wet, greasy rust of dirt covered parts be assembled. Joints shall be 

kept free from any foreign matter, likely to get into the gaps between members to be 

welded. 

Before assembly, the edges to be welded as well as adjacent areas extending for at 

least 20 mm shall be cleaned (Until metallic polish is achieved). When assembling 

members proper care shall be taken of welding shrinkage and distortions, as the 

drawing dimensions cover finished dimensions of the structure. The elements shall be 

got checked and approved by the engineer before assembly wherever it is specified. 

The permissible tolerances for assembly of members preparatory to welding shall be 

as per IS: 9595. After assembly has been checked, temporary tack welding in position 

shall be done by electric welding; keeping in view finished dimensions of the structure. 
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Preheating of members to be joined to be carried put as per standards wherever 

necessary. 

7.2.10. Butt welds (Fig. 1)  

The form of joint, angle between fusion faces, gap between parts and the welding 

procedure shall be such that the welded joint shall comply with the design 

requirements. The ends of butt joints in plate shall be welded so as to provide full 

throat thickness. In the gas welded condition, the weld face shall be proud of the 

surface of the parent metal. Where a flush surface is required, the excess metal shall 

be dressed off. Where no dressing is to be carried out, the permissible weld profile 

shall be as specified in the relevant IS. 

For butt  weld, where these are to be welded for both sides, certain welding 

procedures allow this to be done without back going, but where complete penetration 

cannot be achieved, the back of the first run shall be gouged out to clean sound metal 

before welding is started on the gouged outside. 

7.2.11. Fillet Welds (Fig. 1) 

A fillet weld as deposited shall be not less than the specified dimensions indicated as 

throat thickness and/or leg thickness taking into account penetration processor partial 

penetration. For concave fillet welds the actual throat thickness shall be not less than 

0.7 times the specified leg length.  For convex fillet welds, the actual throat thickness 

shall be not less than 0.9 times the specified leg length. 

7.2.12. Preparation of joint faces  

If preparation or cutting of material is necessary, this shall be done by shearing, 

chipping, grinding, machining, thermal cutting or thermal gouging.  When shearing is 

used the effect of work hardening shall be taken care of to ensure that there is no 

cracking of the edges.  Removal of 1 mm to 2 mm from a cut face normally eliminates 

the layer of hardness. 

7.2.13. Fusion faces  

Fusion faces and adjacent surfaces shall be free from cracks, notches or other 

irregularities which might be the cause of defects or would interfere with the 

deposition of the weld.  They shall also be free from heavy scale, moisture, oil, paint 

and any other substance which might affect the quality of weld or impede the progress 

of welding. 

7.2.14. Assembly for welding  
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Jigs and manipulators should be used, where practicable, so that the welding can be 

carried out in the most suitable position.  Jigs shall maintain the alignment with the 

minimum restraint so as to reduce the possibility of lock in stresses.  

7.2.15. Alignment of butt joint  

The root edges or root faces of butt joints shall not be out of alignment by more than 

25 per cent of the thickness of the thinner material for material up to 12 mm thick or by 

more than 3 mm for thicker material.  For certain applications closer tolerances may be 

necessary for proper alignment. 

7.2.16. Fit up of parts jointed by fillet welds  

The edges and surfaces to be jointed by fillet welds shall be in as close contact as 

possible since any gap increases the risk of cracking but in no case should the gap 

exceed 3 mm. 

7.2.17. Tack welds (Fig.1)  

Tack welds shall be not less than the throat thickness or leg lengths of the root run to 

be used in the joint.  The length of the tack weld shall not be less than four times the 

thickness of the thicker part or 50 mm whichever is similar.  If smaller tack welds are 

desired, these shall be so indicated. 

Where the tack weld is incorporated in a welded joint, the shape of the tack shall be 

suitable for incorporation in the finished weld and it shall be free from cracks and other 

deposition faults. 

7.2.18. Protection from weather  

Surface to be welded shall be dry.  When rain or snow is falling or during periods of 

high wind, necessary precautions shall be taken for outdoor welding arc. Warming 

shall be carried out at all ambient temperatures below 10 degree C. 

7.2.19. Inter–run cleaning  

Each run of weld bead and each layer of weld shall be thoroughly cleaned of slag, 

spatters, etc. before depositing subsequent bead or weld with particular reference to 

thorough cleaning of toes of the welds.  Visible defects such as cracks, cavities and 

other deposition faults, if any, shall be removed to sound metal before depositing 

subsequent run or layer of weld. 

7.2.20. Welding procedure  

Welding shall be carried out only by fully trained and experienced welders as tested 

and approved by the engineer.  Qualification tests for welders as well as tests for 
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approval of electrodes will be carried out as per IS: 823-1964. The nature of test for 

performance qualification for welders shall commensurate with the quality of welding 

required on this work as judged by the engineer. The steel structures shall be 

automatically, semi automatically or manually welded. Welding shall be only after the 

checks have been carried out. Welding procedures and Tests for welders shall be 

conducted as per IS: 9595 and approved by the engineer. The welder shall mark with 

his identification mark on each element welded by him. When welding is carried out in 

open air steps shall be taken to protect the places of welding against wind or rain.  The 

electrodes wire and parts being weld on shall be dry. Before beginning the welding 

operation each joint shall be checked to assure that the parts to be welded are clean 

and root gaps provided as per IS: 9595. For continuing the welding of seams 

discontinued due to some reasons the end of the discontinued seam shall be melted in 

order to obtain a good continuity.  Before resuming the welding operation the groove 

as well as the adjacent parts shall be well cleaned for a length of approximately 50 

mm. For single butt welds (in V, ½ V or U) and double butt welds (in K, double U, etc.) 

the re-welding of the root butt is mandatory but only after the metal deposition on the 

root has been cleaned by back gouging or chipping. The welding seams shall be left to 

cool slowly.  The contractor shall not be allowed to cool the welds quickly by any 

method. For multilayer welding before welding the following layer, the formerly 

welded layer shall be cleaned metal bright by light chipping and wire brushing.  

Backing strips shall not be allowed. The order and method of welding shall be so that 

(a) no unacceptable deformation appears in the welded parts. (b) due margin  is 

provided to compensate for contraction due to welding in order to avoid any high 

permanent stresses. The defects in welds must be rectified according to IS: 9595-1980 

and as per instruction of engineer. 

7.2.21. Approval and testing of welders  

The contractor shall satisfy the engineer that the welder is suitable for the work upon 

which they will be employed. 

7.2.22. Weld inspection  

The weld seems shall satisfy the following  

a) Shall correspond to design shapes and dimensions.(b)Shall not have any defects 

such as cracks, incomplete penetration and fusion under cuts, rough surfaces, burns, 

blow holes and porosity etc. beyond permissible. During the welding operation and 
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approval of finished elements inspections and tests shall be made as shown in Table 1 

below  

Table 1 Extent of inspection and testing 

Sl.No Inspection of test Coverage Procedure Evaluation and 
remedy of defects 

1 
Inspection of weld 
seam 
Appearance 

All welds 
Naked eye or 
lens 

All faulty welds 
shall be rectified. 

2 Checking of sizes 
Atleast one 
for each weld 
seam 

Ordinary 
measuring 
instruments  
(Rule template) 

Should faulty weld 
be found, all welds 
shall be checked 
and all defects shall 
be rectified. 

3 

Mechanical test for 
welding procedure, 
performance & 
electrodes. 

 As per IS: 9595 As per IS: 9595 

The mechanical characteristics of the welded joints shall be as in IS:  9595. 

7.2.23. Quality of welds and corrections  

Welded joints shall be from defects that would impair the service performance of the 

construction.  All welds shall be free from incomplete penetration, incomplete fusion, 

slag inclusion, burns, un-welded crators, undercuts and cracks in the weld metal or in 

the heat affected zone, porosity etc.  Unacceptable undercutting shall be made good by 

grinding.  In case of shrinkage cracks, cracks in parent plate and crator, defective 

portions shall be removed down to sound metal and re-welded. Whenever corrections 

necessitate the deposition of additional weld metal, electrode of a size not exceeding 4 

mm may be used.  Rectification of welds by caulking shall not be permitted. 

7.2.24. Cleaning - All welds shall be cleaned of slag and other deposits after 

completion; till the work is inspected and approved, painting shall not be done. 

7.2.25. Plaining of ends  

Plaining of ends of members like Column ends shall be done by grinding where so 

specified. 

Plaining of but welded member shall be done after these have been assembled and the 

edges be removed with grinding machine or file. 

The following tolerances shall be permitted on members that have been plained  

a) The length of member having both ends plained max  2 mm with respect to 

design. 

b) Level difference between plained surface = 0.3 mm. 
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c) Deviation between plained surface and member axis = max 1 /5000. 

7.2.26. Safety and health  

The contractor shall ensure that the safety requirements and health provisions laid 

down in IS:  818-1968 Code of Practice for safety and health requirements in electric 

and gas welding and cutting operations are complied with during welding operations.  

The contractors shall also provide equipment for eye and face protection during 

welding as laid down in IS:  1179-1967.  Fire precautions shall be taken in accordance 

with IS:  3016-1982 Code of Practice for fire precautions in welding and cutting 

operations. 

7.2.27. Erection  

Erection works shall be performed in accordance with the general construction 

schedule. A scheme shall be worked before the commencement of the erection which 

shall also contain rules for safety precautions as detailed in IS:  7205-1973. (Safety 

Code for erection of structural steel work). 

Anchor bolts for fastening of steel structures shall be set in designed position and 

grouted along with foundations. Alternatively anchor bolts should be provided in the 

concrete foundations with bolt boxes and anchor channels for the purpose of flexibility 

and grouted after final alignment and leveling of column. The gaps between the 

bearing surface of foundation and bottom of the structures to be erected shall be filled 

properly by cement grouting.  Grouting shall be done after the verification and proper 

positioning of the structures but before encasing the structures with concrete if 

specified. Damaged structural members shall be examined and rectified or replaced as 

directed. The erected parts of the structure shall be stable during all the stages of 

errection; and structural elements to be erected shall be stable and strong to bear 

erection loads. Working on the already erected structures is permitted only after they 

are finally fixed. Erection of structures of each tier high structures shall be executed 

only after the relevant fastening of lower tier by the permanent or temporary fastening 

devices as per schedule of execution of work and certified for safety. The joint and 

mating surface including the mating planes, strips and filler or spacers shall be cleaned 

of dust, rust and water. Erected structural members shall be firmly fastened by bolts 

and drifts, permanent or provisional tacking, crossing bars and so on before the 

erection crane book is removed. The trusses shall be lifted only at nodes. The trusses 

above 12 m span shall not be slinged at the apex, as it will develop compression 
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stresses in the bottom tie member. It shall be lifted by slinging at two mid points of 

rafters, which shall be temporarily braced by a wooden member of suitable section.  

After the trusses are placed in position, purlins and wind bracings shall be fixed as 

soon as possible.  The end of truss which faces the prevailing winds shall be fixed with 

holding down bolts and the other end kept free to move.  In case of small truss of span 

say up to 12 m the free end of the truss shall be laid on steel plate as per design and 

the holes for holding down bolts shall be made in the form of oblong slot so as to 

permit the free movement of the truss end.  For large spans, the free end of the truss 

shall be provided with suitable rocker and roller bearing where indicated. 

7.2.28. Erection joints  

While erecting, holes to be riveted shall be fitted with temporary bolts and drifts of 

diameters equal to those of the holes.  It is necessary to initial drifts for accurate 

matching of holes. Number of bolts and drifts shall not be less than 40 per cent of total 

number of holes. Forces applied to drifts shall be same as approved for rivets. Number 

of drifts shall be 10 per cent of number of holes. 

The number, size and length of tack welds in erection joints bearing erection forces 

shall be as indicated. For the erection joints which do not bear the erection forces the 

length of tack welds shall be minimum 10 per cent of the designed weld length of the 

joints. Welding, riveting and final fastening or permanent bolts shall be done only after 

the inspection of the structural elements for their positions. Head bolts and nuts shall 

perfectly be in touch with the surfaces of structures and washers. 

7.2.29. Tolerance allowed in erection  

Building without crane - The maximum Tolerance for line and level of steel structure 

shall be +/ 3.00 mm on any part of the structure. The structure shall not be out of 

plumb more than 5.00 mm each 10 meter section in height and not more than 7.00 mm 

per 30 meter section.  These tolerances shall apply to all parts of structure unless 

otherwise specified. 

Tolerance allowed in erection of steel structure containing cranes shall be as per 

following Table.  
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Table 

Component Description Tolerance allowed 

Main 
columns 
And roof 
posts 

a 
 
i 

Shifting of columns axis at foundation level 
with respect to building line: 
In longitudinal direction 

 
 
 5.00 mm 

 ii In lateral direction  5.00 mm 

 b 
Deviation of both major column axis from 
vertical between foundation and other 
member connection levels: 

 

 i 
For a column upto and including 10 m 
height 

 5.00 mm from true 
vertical. 

 ii 
For a column greater than 10 m but less 
than 40 m height 

 5.00 mm from True 
vertical for any 10 M 
length measured 
between connection 
levels but not more 
than  8.00 mm for 
30 m length. 

 c 
For adjacent pairs of columns across the 
width of the building prior to placing of 
truss. 

 5.00 on true span  

 d 
For any individual column deviation of any 
bearing or resting level from levels shown 
on drawings. 

 5.00 mm 

 e 

For adjacent pairs of columns either across 
the width of buildings or longitudinally level 
difference allowed between bearing or 
seating level supposed to be at the same 
level. 

5.00 mm 

Trusses a 
Deviation at centre of span or upper chord 
member from vertical plane running 
through centre of bottom chord. 

1/500 of the span or 
10 mm whichever is 
less. 
 

 b 
Lateral displacement of top chord at centre 
of span from vertical plane running through 
centre of supports. 

1/250 of depth of 
truss or 20 mm 
whichever is less. 

    

36. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

S. No. IS Code Description 

A. STEEL REINFORCEMENT 

1 IS:1785 Cold Drawn Stress relieved wire (Part I). 

2 IS:1786 Specification for Cold Twisted Steel Bars for Concrete 

Reinforcement. 
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3 IS:2751 Code of Practice for Welding of M.S.Bars. 

4 IS:5525 Recommendation for detailing of Reinforcement in Reinforced 

Concrete Works. 

5 IS:6006 Uncoated Stress Relieved Strand for Prestressed Concrete. 

6 IS:14268 Specifications for uncoated stress Relieved Low Relaxation Seven 

Ply Strand for Prestressed Concrete. 

7 IS:800 General Construction in Steel 

8 IS:816 Metal-arc welding for general construction in mild steel 

9 IS:817 Training & Testing of metal-arc welders 

10 IS:226 Structural Steel Sections 

11 IS:2062 Weldable Structural Steel 

12 IS:814 Welding Electrodes 

13 IS:919 Recommendations for limits and fits for Structural Engineering. 

14 IS:1477 Code of Practice for painting of ferrous metals in buildings. 

15 IS:1977 Structural Steel (Ordinary quality) 

16 IS:7205 Safety Code for erection of structural steel work 

17 IS:7215 Tolerances for fabrication of steel structures 

18 IS:8500 Weldable structural steel (medium and high strength qualities). 

 

37. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  

S. 

No. 

IS Code Description 

E. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 

3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and pointing work. 

5 IS:1661 Code of Practice for application of cement lime plaster finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 
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8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

F. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use over 

primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 

(Part I) 

Code of Practice for painting of ferrous metals in buildings - 

Pretreatment. 

7 IS:1477 

(Part II) 

Code of Practice for painting of ferrous metals in buildings - 

Painting. 

8 IS:2338 

(Part I) 

Code of Practice for finishing of wood and wood based materials - 

Operations and Workmanship for finishing. 

9 IS:2338 

(Part II) 

Code of Practice for finishing of wood and wood based materials - 

Schedules. 

10 IS:2395 

(Part I) 

Code of Practice for painting concrete masonry and plaster 

surfaces - Operation and workmanship. 

11 IS:2395 

(Part II) 

Code of Practice for painting concrete masonry and plaster 

surfaces - Schedules. 

12 IS:2524 

(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - 

Pre-treatment. 

13 IS:2524 

(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 

Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 
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IS NO. TITLE 

292 :1983 Specification for leaded brass ingots and castings 

318:1981 Specification for leaded tin bronze ingots and castings 

319:1989 Specification for free cutting leaded brass bars, roads and sections 

407:1989 Specification for brass tubes for general purpose 

410:1977 Specification for cold rolled brass sheets, strip and foil 

554:1985 Dimensions for pipe threads where pressure – tight joints are made 

on threads 

742:1981 Specification for zinc base alloys die casting 

781:1984 Specification for cast copper alloys screw down bib taps and stop 

valves for water services 

1264:1989 Specification for brass gravity die castings (ingots and castings) 

1795:1982 Specification for pillar taps for water supply purpose  

2643 : 1975 Dimensions for pipe threads for fastening purpose 

4454 (part 4): 

1975 

Steel wires for cold formed springs : part 4 stainless spring steel 

wire for normal corrosion resistance (first revision) 

4694 : 1968 Basic dimension of square threads 

4827:1983 Electroplated coatings of nickel and chromium on copper and 

copper alloys 

4828:1983 Electroplated coatings of copper nickel and chromium on zinc 

alloys 

4905:1986 Methods for random sampling 

5192:1975 Specification for vulcanized natural rubber based compounds 

6912:1975 Specifications for copper and copper alloys forging stock and 

forgings 

6912:1985 ISO metric trapezoidal screw threads : Part I Basic profile and 

maximum material profile (first revision) 
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7008(part 1) 

:1988 

ISO metric trapezoidal screw threads: Part 2 Pitch diameter  

combinations (first revision) 

7008(part 2): 

1988 

ISO metric trapezoidal screw threads: Part 2 Pitch diameter  

combinations (first revision) 

7008(part 

3):1988 

 ISO metric trapezoidal screw threads :Part 3 Basic dimensions 

(first revision) 

7008(part 

4):1988 

ISO metric trapezoidal screw threads: part 4 Tolerances (first 

revision) 

7450 : 1974 Specification for vulcanized styrene – butadiene rubber (SBR) 

based compounds 

7608 :1975 Specification for phosphor bronze wire (for general engineering  

Purposes) 

7814 : 1985 Specification for phosphor bronze sheets and strip 

8376 : 1988  Electroplated coatings of nickel and chromium on plastics for 

decorative purpose 

9844:1981 Method of testing corrosion resistance of electroplated and 

anodized of electroplated and anodized aluminum coatings by 

neutral salt spray test 

9975 :1981 Specification for “O” rings 

10446 : 1983 Glossary of terms relating to water supply and sanitation 

10773:1983 Copper tubes for refrigeration purposes 

SL. 

NO. 

IS. NO. Subject 

1 458-2003 Precast concrete pipes (with and without reinforcement) (3rd 

Revision) (Amendment 2) 

2 651-1992

  

Specification for salt glazed stoneware pipes and fittings (5th 

revision) 

3 1726-1991

  

Specification for cast iron manhole covers and frames (3rd 

revision) 
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4 1729-2002 Specification for sand cast iron spigot and socket soil waste 

and ventilating pipes, fitting and accessories1st revision) 

(Amendments 4) (Reaffirmed 19 

CONCRETE WORK --- LIST OF BUREAU OF INDIAN STANDARDS 

Sl. 

No 
IS No. Subject 

1 306-1983 Tin bronze ingots and castings (3rd revision) Reaffirmed 1993. 

2 383-1970 Coarse and fine aggregate from Natural source for concrete 

(2nd revision) Reaffirmed 1990. 

3 456-2000 Code of practice for plain and reinforced concrete (3rd revision) 

(Amendments 2) Reaffirmed 1991. 

4 516-1959 Method of sampling and analysis of concrete. Reaffirmed 1991. 

6 1200  

(Part II) 

1974 

Method of measurement of building and civil engineering work 

Part 2 (concrete works). (3rd revision) (Amendments 2) 

Reaffirmed 1991. 

7 1322-1993 Bitumen felt for water proofing and damp proofing (4th 

revision) (previously 13220-1982) 

8 1791-1985 Batch type concrete mixers. (2nd revision) Reaffirmed 1990. 

9 2386-1963 Method of test for aggregate for concrete work. 

a) Part 1 particle size and shape (Amendments 2) Reaffirmed 

1990 

  b) Part 2 Estimation of deleterious materials and organic 

impurities (Amendments 1) Reaffirmed 1990. 

  c) Part 3 Specific gravity, density, voids, absorption and 

building – Reaffirmed 1990.l 

  d) Part 4 Mechanical properties (Amendments 3) Reaffirmed 

1990. 

10 2505-1980 General requirements for concrete vibrators immersion type. 

Reaffirmed 1993. 

11 2505-1985 General requirements for screed board concrete vibrators. (1st 

revision) Reaffirmed 1990. 

12 2645-1975 Integral cement water proofing components (1st revision) 

(Amendments 1) Reaffirmed 1992. 
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13 2686-1977 Cinder as fine aggregate for use in lime concrete (1st revision) 

(Amendments 1) Reaffirmed 1992. 

14 3068-1986 Broken bunt (clay) coarse aggregate for use in lime concrete. 

(2nd revision) Reaffirmed 1991. 

15 3812-1981 Flash for use as pozzolana and admixtures (1st revision) 

Reaffirmed 1992. 

16 4643-1984 Section wrenches for fire bridge use (1st revision) Reaffirmed 

1992. 

17 4656-1968 Form vibrators for concrete. Reaffirmed 1991. 

18 7861 (Part 

1) 

1981 

Code of practice for extreme weather concreting (Part 1) 

recommended practice for hot weather concreting 

(Amendments 1) Reaffirmed 1990. 

19 7861 (Part 

2) 

1975 

Code of practice for cold weather concreting (Part 2) 

Recommended practice for cold weather concreting 

(Amendments 1) Reaffirmed 1992. 

20 9103-1979 Admixture for concrete Reaffirmed 1990. 

LIST OF BUREAU OF INDIAN STANDARDS (IS)  

IS: 737-1986 Wrought aluminum and aluminum alloy, steel and strip for 

general engineering purpose. (3rd Revision)  

IS: 1121-(Part I) 1974 Methods of test for determination of properties and strengths 

of Natural building stones (Part I-compressive strength). (1st 

Revision) (Amendment I)  

IS: 1122-1974 Methods of test for determination of specific gravity of natural  

Building stones.  (1st Revision)  

IS: 1123-1975 Methods of identification of natural building stones. (1st 

Revision) 

IS: 1124-1974 Methods of test for determination of water absorption, 

apparent Specific gravity and porosity of natural building 

stones.  (1st Revision)  

IS: 1125-1974 Methods of test for determination of weathering of natural 

building stones (1st Revision)  

IS: 1126-1974 Methods of test for determination of durability of natural 

Building stones. (1st Revision) (Amendment I)  
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IS: 1128-1974 Lime stones (slab & tiles). (1st Revision) 

IS: 1129-1972 Recommendations for dressing of natural building stones.  (1st 

Revision) Reaffirmed 1993 

IS: 1200 (Part 4) 

-1976 

Methods of measurements of building and Civil engineering 

works: Part 4 : Stone masonry. (3rd Revision) Reaffirmed 1992 

IS: 1597 (Part 1)-1992 Code of practice for construction of rubble stone masonry : Part 

1 : Rubble Stone masonry (1st Revision) 

IS: 1597 (Part 2)-1992 Code of practice for construction of ashlar stone masonry : Part 

2 : Ashlar masonry (1st Revision) 

IS: 1805-1973 Glossary of terms relating to stones, quarrying and dressing. 

(1st Revision)                                  

IS: 2185-(Part1)-1979 Concrete masonry units: Part 1: Hollow and solid concrete 

blocks.  (2nd Revision) (Amendment 1) 2005 

IS: 2572-1963 Code of practice for construction of hollow concrete blocks 

Masonry.  2005 

IS: 3620-1979 Laterite stone block for masonry. (1st Revision) 1993 

IS: 3622-1977 Sand stone (slab & tiles) (1st Revision) 

IS: 4101-(Part 1)-1967 Code of practice for external facings and veneers: Part 1: Stone 

facing, Reaffirmed 1990 

IS: 4101-(Part 2) 1967 Code of practice for external facings and veneers: Part 2: 

Cement concrete facing.   1990 

IS: 12440-1988 Precast concrete stone masonry blocks. 

IS: 269-1989 33 grade Ordinary Portland Cement. (4th Revision) 

(Amendments 3) 

IS: 1489-1991 Part 1: Portland Pozzolana Cement: Part 1: Fly ash based (3rd 

Revision) 

Part 2: Portland Pozzolana Cement: Part 2: Calcined Clay based.  

(3rd Revision)      

IS: 6909-1990 Specification for Super sulphated Cement.  (Amendments 2) 

IS: 8041-1990 Rapid hardening Portland cement.  (2nd Revision) 

(Amendments 2) 

IS: 8043-1991 Hydrophobic Portland cement.  (2nd Revision) (Amendments 2) 

IS: 3812-1981 Fly ash for as Pozzolana and admixture. (1st Revision) Part I & II 
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2003 

IS: 383-1970 Coarse and fine aggregate from natural sources for concrete. 

(2nd Revision) Reaffirmed 1990 

IS: 453-1993 Double acting spring hinges. (3rd Revision) 

IS: 1122-1974 Method of test of determination of true specific gravity of 

natural building stones. (1st Revision) Reaffirmed 1993 

IS: 1124-1974 Method of test for determination of water absorption, apparent 

Specific gravity and porosity of natural building stones. (1st 

Revision) Reaffirmed 1990. 

IS: 1130-1969 Marble (blocks, slabs and tiles).  Reaffirmed 1993 

IS: 4101(Part-1) -1967 Code as practice for external facing and veneers: Part 1 Stone 

facing.  Reaffirmed 1990. 

 

 



169 
 

                             
 

SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: 

Sl. 

No 

Drawing No. Description 

1 22/71-I Proposed Plan 

2 22/71-II PLAN 

3 22/71-III LOCATION 

4. 22/71-IV Existing Plan 
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22/71-I Proposed Plan 

 

 

 

 22/71-II PLAN 
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22/71-LP LOCATION 
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22/71-IV Existing Plan 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed 
to have examined the Drawings, Specifications, Conditions of Contract 
and to have acquainted himself with the detailed descriptions of the 
Works to be done, and the way in which they are to be carried out.  
 

1.1.2 Notwithstanding that the work has been sectionalized every part of it 
shall be deemed to be supplementary to and complementary of every 
other part and shall be read with it or into it so far as it may 
practicable to do so.  
 

1.1.3 The detailed descriptions of work and materials given in the 
Specifications are not necessarily being repeated in the Bill of 
Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site before 

preparing his tender and to have examined for himself the conditions 
under which the work will proceed and all other matters affecting the 
carrying out of the works and cost thereof.  
 

1.1.5 The Tenderer will be held to have familiarised himself with all local 
conditions, in so far as they affect the work, means of access and the 
locality of existing services, in order to execute the Works measured 
and described hereinafter. No claims for want of knowledge in this 
respect will be reimbursed.  

 
1.2 Rates and Prices to be Inclusive  

 
1.2.1 Rates and prices set against items are to be the all inclusive value of 

the finished work shown on the Drawings and/or described in the 
Specification or which can reasonably be inferred there from and are 
to cover the cost of provision of plant, labour, supervision, materials, 
test charges, freight, transportation, erection, installation, 
performance of work, care of works, insurance, maintenance, 
overheads and profits and every incidental and contingent cost and 
charges whatsoever including all taxes if any excluding GST and every 
kind of temporary work executed or used in connection therewith 
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(except those items in respect of which provision has been separately 
made in the general condition of contract) and all the Contractor's 
obligations under the Contract and all matters and things necessary 
for the proper completion and maintenance of the Works.  
 

1.2.2 The rates and prices set down against the items are to be the full 
inclusive value of the finished work shown on the Drawing and/or 
described in the Specification or which can reasonably be inferred the 
reform and to cover the cost of every description of Temporary Works 
executed or used in connection therewith (except those items in 
respect of which specific provision has been separately made in these 
Bills of Quantities) and all the Contractor's obligations under the 
Contract including testing, giving samples and all matters and things 
necessary for the proper execution, completion and maintenance of the 
Works.  
 

1.2.3 The Specifications are intended to cover the supply of material and the 
execution of all work necessary to complete the works. Should there be 
any details of construction or material which have not been referred to 
in the Specifications or in the Bill of Quantities and Drawings, but the 
necessity for which may reasonably be implied or inferred there from, 
or which are usual or essential to the completion of all works in all 
trades, the same shall be deemed to be included in the rates and 
prices entered in the Bill of Quantities. The rates and prices are to 
cover the item as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done according to 
General Conditions of Contract.  
 

1.2.4 The quantities given in the Bill are approximate and are given to 
provide a common basis for tendering. They are not to be taken as a 
guarantee that the quantities scheduled will be carried out or required 
or that they will not be exceeded. The Employer / Engineer reserves 
the right to delete any item and / or increase / reduce quantities 
indicated in the Bills of Quantities at any time. Payment will be made 
according to the actual quantities of work ordered and carried out in 
the contract. However, the rates quoted shall be valid for any extent of 
variation in quantity of each individual item provided that the total 
contract value does not get altered by more than indicated in 
conditions of contract. No claim whatsoever for extra payment due to 
variation of quantities within the above said limit would be 
entertained.  
 
1.2.5 The drawings for tender purposes are indicative only of the work 

to be carried out. However, the Tenderer must allow within his 
price for the items of work included in the Tender Documents for 
the details which will appear on subsequent drawings developed 
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for construction purposes. Rate and price shall include any 
additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items 

are given) for the provision and operation of the following items, 
for compliance with the Conditions of Contract, Special 
Conditions, the specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and every 
incidental and contingent costs and charges whatsoever 
including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property 
in goods in the execution of works, Excise Duty, Duties, 
etc. (other than Customs Duty for materials to be 
permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 and 

shall be net off the dimensions of the works shown on the 
drawings except as mentioned below:  

 
1.4.2 Units of Measurement: The units of measurement used in this 

Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeter or millimeter abbreviated 
to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  
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iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 
Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities shall be 

priced in Indian Rupee Currency.  

2. Civil Works 
 

2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  
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2.3.5 Unless otherwise noted, rates shall include for inserting pipes 
and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include 

for finishing the top surface to levels and slopes and surface 
finish as specified. Rates for concrete shall include for finishing 
the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for laps, cutting and waste, straightening 

short and long lengths, bending, fixing, rolling margin and the 
provision of spacer bars or support, chairs, binding wire, 
saddles, forks and all dense concrete spacer blocks, etc., 
including preparing bending schedules from the Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
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item. 
 

2.5.3 Metalwork items are described in the Bills of Quantities and the 
Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
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EO :  Extra over (previous sum unless specified 
otherwise) 

sq.m. /m
2 

/ 
sqmt 

square metre 

sq.cm. : square centimeters 

mm 
2 

:  Square Millimetre 
Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 
 
NAME OF WORK: RENOVATION OF TEST HOUSE FOR STORING OIL RESPONSE 
EQUIPMENT AND FOR ACCOMODATION OF CONTRACT STAFF. 

Ite
m 

No. 
DESCRIPTION OF ITEM QTY UNIT 

RATE 
IN 

figures 
/ 

WORDS 

AMOUNT 
(Rs. Ps.) 

1 Scraping plaster in lime or 
cement mortar from brick / 
stone masonry. 

120.00 Sqmt 21.00 2520.00 

2 Dismantling of Aluminum 
windows including cost of 
dismantling, labours charges 
transportation charges, tools and 
plants and all other incidental 
charges etc. compete as directed 
by the department. 

2.00 NO 365.13 730.26 

3 Demolishing brick work 
manually/ by mechanical means 
including stacking of serviceable 
material and disposal of 
unserviceable material 
to the appropriate disposal area 
as per direction of Engineer-in-
charge. 

0.58 Cum 369.00 214.02 

4 Providing and constructing 
laterite size stone masonry 
including cost and conveyance of 
all materials curing etc complete 
as per specification. I.S. 
3620/1979 having compressive 
strength not less than 3.5 
N/mm2 for saturated dry 
samples. 

20.00 Cum 5691.00 113820.00 

5 Providing 12 mm cement plaster 
with cement mortar 1:4 (1 
cement: 
4 fine sand) to brick masonry 
including rounding off corners 
wherever 
required smooth rendering, 
providing and removing 
scaffolding, 
including cost of materials, 

310.00 Sqmt 218.00 67580.00 
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labour, curing complete as per 
specifications 
and as per directions of 
Engineer-in-charge. 
 

6 KSRB 7.15: Providing, 
fabricating, assembling and 
fixing in position anodized 
aluminium partitions using 
aluminium sections of mat finish 
or glassy finish in combination of 
plain grove, single grove and 
double grove as per requirements 
for the frames of overall size 
63.5mm x 38.1mm. with 
thickness of 2mm. having 
section weight,  plain sections 
1.054kg/m, single grove 
thickness 1.95mm. section 
weight 1.094kg/m,  double grove 
thickness 1.9mm section weight 
1.094kg/m  and bottom member 
114.3 mm. x 44.45mm. 
thickness 3.18mm. weight 2.646 
kg/m;  aluminiumlouvres 
section of size 
36.5mmx34.93mm 1.45mm. 
thick section weight 0.429kg/m; 
bottom portions provided with 
12mm. thick prelaminated sheet 
both sides of approved colour 
lamination exterior grade upto 
0.9m height, spacing of vertical 
member not exceeding 0.6 m. c 
to c; sections are cut to the 
required lengths, joints mitered 
and corners grinded subdividing 
frames tennoned and rivetted to 
the frames;  the assembled frame 
stiffened with corner angles, 
stripped and fixed with screws, 
rawl plugs and teak wood gutties 
to R.C.C.columns on sides, 
R.C.C. lintels or beams at top 
and floor at bottom, including 
cutting chistelling and making 
good with cement mortar to 

7.00 Sqmt 3432.00 24024.00 
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match the surface;  providing 
and fixing 5.5mm. thick  plain 
glass for middle portion viz., 
0.9m. to 2.13 m. and top panel 
with louvres sections;  the glass 
and panels fitted with glazing 
clips of 19mmx17.3mm. of 
thickness 0.9mm. weight 
0.124kg/m, aluminium sections 
sections treated for removal of 
any rust and prevention of 
further rust formation,  coated 
with greasy materials for non-
adherence of mortars or any 
other sticky materials;  vertical 
members embedded in the 
flooring by making suitable sized 
holes and fixing with cement 
mortar, with necessary opening 
for fixing of door of standard size 
( excluding cost of door ) all the 
frame throughly cleaned,  free 
from rust, scale or dirt including 
cost of materials, fixtures, labour 
and HOM of machinery complete 
as per specifications. - using 
aluminium section powdered to a 
minimum of 60 to 70 microns 
with exterior durable pure 
polyester grade powder of 
approved quality. 

7 Providing and laying 52 mm 
thick cement concrete flooring 
with concrete 
hardener topping, under layer 40 
mm thick cement concrete 1:2:4 
(1 cement: 2 coarse sand : 4 
graded stone aggregate 20 mm 
nominal size) and top layer 12 
mm thick cement hardener 
consisting of mix 1:2 
(1 cement hardener mix : 2 
graded stone aggregate 6 mm 
nominal size) 
by volume, hardening compound 
mixed @ 2 litre per 50 kg of 
cement 

385.00 Sqmt 724.00 278740.00 
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or as per direction of Engineer 
in-charge. 
 

8 Providing and fixing RCC door 
frames factory manufactured, 
with C.C. 1:1 1/2 :3 reinforced 
with 3 Nos. of 6 mm dia.  Main 
bars and 6 mm dia. Stirrups 
welded at 30 cm C/C, vibrating, 
curing including cost of steel and 
fabrication charges having 3 Nos. 
of hinges with 20mm x 3mm 
M.S. flat welded with required 
iron rods and flats with drilling 
and fixing 4 No. of flat screw 
nuts each in concrete for fixing 
hinges and making necessary 
provision in concrete for fixing 
aldrops, tower bolts etc., 
including cost of one coat of oil 
based enamel primer, 4 No. of 
hold fasts, 3 Nos. ISS Iron 
oxidized hinges necessary metal 
screws etc., complete.  60mm x 
100 mm size-Door frames.   
 

27.00 RM 891.00 24057.00 

9 KSRB 4-1.1: Providing and 
laying in position plain cement 
concrete of Mix 1:2:4 with OPC @ 
240kgs, with 40mm and down 
size graded granite metal coarse 
aggregates @0.878cum and fine 
aggregates @ 0.459cum machine 
mixed, concrete laid in layers not 
exceeding 15cms. thick, well 
compacted, in foundation, 
including cost of all materials, 
labour, HOM curing complete as 
per specifications 
Specification No. KBS 4.1, 4.2 

1.00 Cum 5752.00 5752.00 

10 Providing and laying Vitrified 
tiles anti skid/plain of approved  
make,  quality  in different sizes 
(thickness to be 
specified by manufacturer), with 
water absorption less than 0.08 
% and 

50.00 Sqmt 1111.00 55550.00 

mailto:@0.878cum
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conforming to I.S. 15622, of 
approved make, in all colours & 
shade, 
over 12 mm thick bed of cement 
mortar 1:3 (1 cement: 3 coarse 
sand), 
jointing with grey cement slurry 
@ 3.3 kg/ m2 including grouting 
the joint 
with white cement & matching 
pigments etc. complete.  Size of 
Tile 600x600 mm. 
 

11 Providing and fixing CI Nahani 
trap of approved make 
conforming to ISI specifications 
and construction of Cistern in 
CC 1:2:4 as per directions (Rate 
is inclusive of cost of materials 
and fixtures and conveyance of 
materials to work spot).  
 

1.00 Sqmt 250.00 250.00 

12 Wall painting with plastic 
emulsion paint of approved 
brand and 
manufacture to give an even 
shade: One coats on old work as 
per 
specifications and as per 
directions of Engineer in charge. 

1076.00 Sqmt 62.00 66712.00 

13 Painting with silicon & acrylic 
emulsion based water thinnable 
sealer of 
approved brand and 
manufacture on wet or patchy 
portion of plastered 
surfaces: Two coats with paint of 
approved quality to give an even 
shade, after thoroughly 
brooming the surface to remove 
all dirt, dust, 
mortar drops and foreign matter 
including preparing the surface 
even 
and sand paper smooth, cost of 
materials, labour complete as 
per 

740.00 Sqmt 52.55 38887.00 
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specifications and as per 
directions of Engineer-in-
charge..  

14 Painting with synthetic enamel 
paint of approved brand and 
manufacture of required colour 
to give an even shade :One coats 
on old 
work as per specifications and as 
per directions of Engineer in 
charge 

145.00 Sqmt 59.00 8555.00 

15 Providing and fixing Concrete 
plank shelves  (CONCORD 
MAKE) with steel fabricated 
structure, teak wood finish, 
including cost of painting to the 
wall and shelves, plastering if 
required, transportation, fixing, 
cutting, wall painting inside 
shelves, Tools & plants and all 
other incidental charges etc. 
complete as directed by the 
Department. 

60.00 Sqmt 2019.59 121175.40 

16 Providing and fixing Double 
track window shutter with 9mm 
thick particle board sides all-
round fixed with 63.1x38.5mm 
aluminum partition section with 
colour powder coated section, 
including cost of transportation, 
fixing, cutting, wall painting 
inside shelves, Tools & plants 
and all other incidental charges 
etc. complete the as directed by 
the Department 

16.00 Sqmt 3563.06 57008.96 

17 Providing and fixing white 
vitreous china pedestal type 
water closet 
(European type) with seat and 
lid, 10 litre low level white 
vitreous china 
flushing cistern & C.P. flush 
bend with fittings & C.I. 
brackets, 40 mm 
flush bend, overflow 
arrangement with specials of 
standard make and 

1.00 NO        
5005.00 

5005.00 
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mosquito proof coupling of 
approved municipal design 
complete, 
including painting of fittings and 
brackets, cutting & making good 
the walls & floors wherever 
required, W.C. pan with ISI 
marked white solid plastic seat 
and lid. 

18 Providing & fixing stainless steel 
100mm grating, including cost of 
materials, fixing charges and all 
other incidental charge etc. 
complete, as directed by the 
department. 

1.00 NO 149.50 149.50 

19 Providing and fixing brass stop 
cock of approved quality: 15 mm 
nominal bore. 

3.00 NO 326.00 978.00 

20 Providing and fixing brass bib 
cock of approved quality: 15 mm 
nominal bore. 

2.00 NO           
326.00 

652.00 

21 Providing and fixing Health 
fauset including cost of all 
materials, labour and HOM of 
equipment’s with all leads 
complete as per specifications. 

1.00 NO 1166.10 1166.10 

22 Providing and fixing wash basin 
with C.I. brackets, 15 mm C.P. 
brass pillar taps, 32 mm C.P. 
brass waste of standard pattern, 
including painting of fittings and 
brackets, cutting and making 
good the walls wherever require. 
White Vitreous China Wash 
basin size 630x450 mm with a 
pair of 15mm C.P. brass pillar 
taps. 

1.00 No 2529.00 2529.00 

23 Providing and fixing C.P. brass 
shower rose with 15 or 20 mm 
inlet - 150 mm diameter 
 

1.00 NO 220.00 220.00 

24 Providing and fixing 600 x 
450mm beveled edge mirror of 
superior glass (of approved 
quality) complete with 6 mm 
thick hard board ground fixed to 
wooden cleats with C.P brass 

1.00 NO 971.00 971.00 
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screws and washer complete. 
25 KSRB13-8.5 : Providing and 

fixing to wall, ceiling and floor, 
low density polyethylene pipes 
6.00 kgf/sq.cm  working 
pressure 110mm outside 
diameter with special flange, 
compression type fittings, wall 
clips, making good the wall, 
ceiling and floor including cost of  
all materials, labour charges, 
HOM of equipments and testing 
complete as per specifications.  
Specification No.KBS 13.2.15.1 / 
13.9 

40.00 RM 450.00 18000.00 

26 KSRB13-10 : Providing and 
fixing to wall, ceiling and floor 
unplasticised PVC  pipes size 
25mm dia 10.00  kgs/sqcm  
working  pressure  of outside  
diameter chempplast I Wavin or 
equivalent  make  with pipe 
fittings,  wall clips, making good 
the wall, ceiling and floor, 
including cost of  all materials, 
labour charges,  HOM and 
testing complete as per 
specifications. Specification 
No.KBS 13.2.154/13.9 

40.00 RM 118.00 4720.00 

27 KSRB13-8  : Providing and fixing 
to wall, ceiling and floor, medium 
density  polyethylene pipes of 
size  50 mm dia. 
  6.00  kgs/sq.cm  working  
pressure  of outside diameter 
with special flange, compression 
type fittings, wall clips, making 
good the wall, ceiling and floor 
including cost of all materials, 
labour charges, HOM and testing 
complete as per specifications. 
Specification No.KBS 13.2.15.1 I 
13.9 for internal water supply 
connection 

20.00 RM 261.00 5220.00 

28 KSRB13-10 : Providing and 
fixing to wall, ceiling and floor 
un-plasticized PVC  pipes of size 

10.00 RM 107.00 1070.00 
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16mm dia 10.00  kgs/sqcm  
working  pressure  of outside  
diameter chempplast I Wavin or 
equivalent  make  with pipe 
fittings,  wall clips, making good 
the wall, ceiling and floor, 
including cost of  all materials, 
labour charges,  HOM and 
testing complete as per 
specifications. Specification 
No.KBS 13.2.154/13.9 

29 Providing & fixing 30mm thick 
factory made rigid foam Prelam 
Panelled Door Shutters made 
from M.S. tube of 19x19mm, 19 
gauge for stiles and 15x15mm 
for top & bottom rails, covered 
with heat moulded Prelaminated 
PVC  C Channel of 5mm thick 
sheet & 30x50mm wide to form 
stiles & 5mm thick & 75mm 
wide Prelaminated PVC Sheets 
for top rail, lock rail & bottom 
rail on either side & 5mm thick, 
20mm wide cross PVC sheet as 
gap insert for top rail & bottom 
rail, Panelling of 5mm thick PVC 
sheet Prelaminated on either side 
fitted in the M.S. frame, Sealed 
to the styles & rails with PVC 
Designer beading on either side 
& joined together with solvent 
cement adhesive etc., Complete 
as per manufacturers 
specification & direction of 
Engineer-in-charge fixed to 
frames with 3 nos of 75mm.  
Aluminium hinges.- with both 
side prelam. 

2.00 Sqmt 3803.00 7606.00 

30 Providing and fixing PTMT towel 
rail complete with brackets fixed 
to wooden cleats with C. P brass 
screws  with concealed fittings 
arrangement of approved quality 
and colour 600mm long towel 
rail with total length of 645mm 
width 78mm effective height of 

1.00 Nos 380.00 380.00 
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88mm , weighing not less than 
190 grams. 

31 KSRB 7.17 : Providing, 
fabricating, assembling and 
fixing in position anodized 
aluminum doors using following 
aluminum mat finish or glossy 
finish, outer frame plain section 
101.6x44.45mm thickness 
3.18mm, section weight 2.404 
kg/m, door shutters vertical 
section 44.62x44.45mm 
thickness 3.18mm, section 
weight 1.505kg/m, top section 
47.62x44.45mm thickness 
3.00mm, section weight 
1.426kg/m bottom section 
114.3x44.45 thickness 3.18mm, 
section weight 2.646kg/m, door 
central section 49.91x44.45mm 
thickness 3.00mm, section 
weight 1.495 kg/m glazing clips 
19x17.3x11mm thickness 
0.9mm section weight 
0.124kg/m; aluminum sections 
anodized 12 to 15 microns cut to 
length joint metred corners 
grinded, the shutters pivoted 
opening arrangement with heavy 
duty aluminium alloy automatic 
door closures floor mounted, 
providing and fixing standard 
approved accessories, such as 
aluminum handle for full width 
or length, tower bolts, lock, 
pivots: P.V.C. or rubber gasket 
with 5.5m. thick plain glass for 
top and bottom panel; aluminum 
sections treated for removal of 
any rust and prevention of 
further rust formation, and 
coated with greasy materials for 
non-adherence of mortars or any 
other sticky materials; the 
assembled frame fitted with the 
corner angles, strips and fitted 
with screws, rawl plugs or 

10.00 Sqmt 6220.00 62200.00 
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teakwood gutties to R.C.C. 
columns or masonry on sides.  
Beams and flooring in bottom.  
Including cutting, chistling and 
making good with cement mortar 
to match the surface; all the 
frames thoroughly cleaned free 
from rust, scale, or dirt including 
cost of materials, fixtures, labour 
and HOM of machinery complete 
as per specifications. - using 
aluminum section powdered to a 
minimum of 60 to 70 microns 
with exterior durable pure 
polyester grade powder of 
approved quality. 

32 Dismantling the existing old A.C. 
sheet roofing, ridges, valley 
gutters and taking away the 
dismantled materials and 
clearing off all debris including 
cost of dismantling and stacking 
the materials within a radius of 
50mtrs. and taking away useful 
materials and debris from site 
etc. complete.  

610.00 Sqmt 69.186 42203.46 

33 Providing and fabricating MS 
angle truss as per site 
requirement wherever necessary 
including cost and conveyance of 
all materials labour, fabricating, 
painting, erection cost, cost of all 
anchor bolts, cutting, welding, 
transportation etc., complete as 
directed by the dept. in charge 

515.00 KG 105.74 54456.10 

34 Providing and installing 
Aluminum roofing sheets of Hi-
Crest Profile - 1144 mm overall 
width , Alloy AA 3105 Bare 
Finish/ Mill Finish with 
thickness 0.91 mm, as per IS 
1254-2007, nominal 46 mm 
deep ribs, Aluminum coil made 
from virgin aluminum  
confirming/compliance to 
chemical composition & 
mechanical properties as per  IS 

610.00 Sqmt 1673.80 1021018.00 
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737-2008 and temper H18 with  
minimum warranty period of 15-
20 years,  to be fixed with 
Aluminum J/L Bolts over the 
existing purlins, rafters, 
channels and trusses etc., 
complete.         ( Rate excluding 
the cost of J/L Bolts) 

35 Providing and supplying of 
Aluminum "L" Bolt of 8 mm dia 
rod, tread diameter 9.35, tread 
length 65 mm, "L" Blot size: 360 
x 65 x 30mm of Alloy AA6082 
Temper T4 approved make, with 
square nut 16x16x6 mm Alloy 
6082 temper T4 or T6, 
Aluminum plain washer 32 mm 
dia. 1.22 mm thickness of Alloy 
8011 h14, Bituminous Washer 
20mm dia 1.5mm thickness, 
EPDM 22mm dia 1.5mm 
thickness.  

1460.00 Set 41.17 60108.20 

      
 Amount put to Tender 21,54,228.00 
 Excess/Less (In Percentage)  

Quoted Amount in Figures  
 
 
(Quoted amount in Words Rupees ……………………………………….) 
Note: 
1. GST as applicable shall be claimed as separate line item in tax invoice 

and the same will be paid separately. 
2. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence 
   

 
  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To 
Executive Engineer (Civil) 
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Sir 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 
execution of the above-named Works, and we the undersigned, offer to 
execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings 
and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 
SI.
No
. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domesti
c 

1 Ornamental and 
Decorative Building 
Stones as defined 
under clause(m) of 
Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorembasis or 
Rs.4,500 per m3 which 
is higher. 

 
Rs.1,20
0 per 
MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts 
other than(a)above 
 

15% of Sale Value or of  
Average Selling· Price 
on advalorem basis 
orRs.1,500 per m3 
which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of 
dyke other than black 
granites(Entire State) 

15% of Sale Value or 
of Average Selling 
Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red 
Granites (Ilkal Pink 
Variety) 
(i) Hungunda and 
BadamiTaluk of 
Bagalkot District, 
Kustagi of Koppal 
District. 

 
 
15%of Sale Value or of 
Average Selling Price 
on advalorembasis or 
Rs.1,200 

 
 
Rs.1,00
0 per 
MT 
 

 
 
Rs.400p
erMT 
 

 (ii) Pink and Red 
Granites, Gneissess and 
their structural verities 
(other than Ilkal Pink 
Variety) 

15% of Sale Value or 
Average Selling Price 
on advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White 
Granites and their 
varieties: 
(i) Very fine grained 

Grey granite 
(Siragrey Variety)

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,350 per m3 
which is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
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 Price on 
Chintanmi, 
SiddlaghattaofChikk
aballapuraDistrict 
Hoskote of 
Bangalore District. 

 

 (ii) Greyandwhite 
granites and 
textural varieties 
having shades of 
grey,     balckand 
white colours (other 
than (i) above Entire 
State. 

 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural 
District and 
Chikkaballapurtalu
k of Chikkaballapur 
District 

15% of  SaleValue  or  
of  Average Selling 
Price on 
advalorembasis or 
Rs.600 per m3 which 
is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  
varieties suitable for  
use as   Ornamental  
Stone- Entire State  

15% of  SaleValue  or  
of  Average Selling 
Price on 
advalorembasis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their 
varieties suitable for 
use as  Ornamental  
Stone- Entire State  

15% of Sale Value  or  
of  Average Selling 
Price on 
advalorembasis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  
of  Average Selling 
Price on 
advalorembasis or 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 
6 Fuller Earth-Entire 

State 
Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  
notexceed20%  of 

Rs.60 per MT Rs.70 per MT 
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permit issued For 
Fullers Earth 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  
Rs.50 per MT 

9 Limestone(non-
cement) when used  
for  building   stone-
Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under 
clause(g) of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 
12 Lime Kankar(non 

cement) Entire   State 
50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand 
stone used 
formakinghousehold 
utensils / articles-
Entire State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types
 of soils)-Entire 
State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated 
in ornamental stone  
quarry-which is suitable 
for ornamental purpose 
Entire State (See 
explanation under 
Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone 
quarry, which is not 
suitable for ornamental 
purpose (used for 

60 per MT 40 per MT 
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making aggregates and 
m-sand) Entire State. 

19 Waste rocks generated 
in Shahabad stone 
quarry-Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, 
White shell, Fireclay and 
white clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 
8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value 
or of Average 
Selling Price on ad 
valorem basis 
which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher 
on ad-valorem basis 

120 per MT 

28 Gypsum 20% of average 150 per MT 
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selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

29 Jasper 12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not 
suitable for use as 
Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is higher 
on ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified 
by IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
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37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher 
on ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals 

(which is not specified 
in schedule-II) Entire 
State 

30% of sale value on ad-
valorem  basis 

30% of Sale 
Value or of 
Average Selling 
Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 11-
11-2021. The prevailing rates as per the updated order of the Geological 
Department during the course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority 
all tonnage and other royalties, rent and other payments or compensation if 
any, for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the rates 
and such conditions as notified by the State Government. The contractor 
should submit the Mineral Dispatch Permit (MDP) in original for the quantity 
executed by the contractor for the requisite quantity of material incorporated 
in works for which MDP is issued by the authorized supplier. If contractor fails 
to submit the MDP in original the amount will be deducted at 5 times the 
royalty charges from the contractor’s bills as per prevailing orders issued by 
the Authority. 
 

 
 

___$$****$$___ 
 



203 
 

 
 

SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

Minimum Rates of Wages Applicable in the Beat of ALC(c), Mangalore with 
Effect from 01.10.2023. 

Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area: B Area: C 
Unskilled 751.00 628.00 504.00 
Semiskilled/ 
Unskilled Supervisory 

832.00 709.00 589.00 

Skilled/Clerical 915.00 832.00 709.00 
Highly Skilled 992.00 915.00 832.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/8(3)/2023-LS-II dated 26.09.2023.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 736.00 
‘B’ 616.00 
‘C’ 494.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 915.00 992.00 
‘B’ 832.00 915.00 
‘C’ 709.00 832.00 

For further details log on to Ministry of Employment. 


