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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 
CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/93/2023-24Date: 22-04-2024 
TENDER ID: 2024_NMPT_804428_1 

i) NOTICE INVITING TENDER 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two 

cover bidding procedure for the work of “Development of garden near Test House and 

west of VTMS building”  

Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.2.44 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.3.05 lakhs each 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.4.87 lakhs  

Note1:*Similar work(s) means Any Garden Development/Maintenance of garden 
work. 
Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years,        

2020-21, 2021-22 & 2022-23 shall be at least Rs. 1.83 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA. The port would award the work not exceeding the remaining financial 

capacity of the bidder. The financial capacity to be 3.33times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA.  The bidder 

must fill the Annexure-6. 

In case the average turnover is Rs.3.00 crores, the financial capacity of the 

https://www.eprocure.gov.in/eprocure/app
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contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates along 

with the tender. 

Pertinent information is given in the following table: 
i) Estimated Amount put to 

Tender 
Rs.6,08,394/- 

ii) Earnest Money Deposit (EMD)    Rs.14,400/- (Rupees Fourteen Thousand 
Four Hundred  Only.) The EMD shall be 
in the form of Insurance Surety Bonds, 
Account Payee Demand draft, Fixed 
Deposit Receipt, Bankers Cheque or 
shall be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their 
being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir 
board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
The benefit of Exemption of Tender fee to 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iv) Document download start date 22-04-2024  at 15.00 HRS 
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and time 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

06-05-2024at 10.00 HRS 

vii) Bid submission closing date 
and time 

13-05-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
14-05-2024  at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 2 (Two) Months (including monsoon) 
xi) Validity of Tender 120 days from the date of closing of 

online submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five 

Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: yogindra.s@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be 

uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 

portal, may have to be referred by the prospective Tenderer from time to time. 

 

             -sd- 
        Executive Engineer (Civil)  
  

mailto:yogindra.s@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 
NIT No: CIVIL/CE(C)/EE(C)/93/2023-24 

E-Tender event No. 2024_NMPT_804428_1 
ii) INSTRUCTIONS TO TENDERERS 
A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE  

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. 

Tenderers who do not comply with the conditions with documentary proof (wherever 

required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to be 

done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be selected 

as per tender requirements and then attached along with bid documents during bid 

submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 

them carefully and then submit the documents as per the tender document; 

otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and Values 

only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 

Bidder should take into account of the corrigendum published before submitting the 

https://www.eprocure.gov.in/eprocure/app
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bids online on the portal or on www.newmangaloreport.gov.in 

Bidder, in advance, should prepare the bid documents to be submitted as indicated 

in the tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will allowed. 

Bidder Shall upload with their offer, the proof of their being MSE registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME will be 

considered. The bidder should read the terms and conditions and accepts the same 

to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

11. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so 

that the clarity is maintained and the size of file gets reduced. This will help in quick 

uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 

or the difficulties faced during the submission of bids online by the bidders due to 

local issues. 

14. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no., date & time of submission of the bid with 

all other relevant details. The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

http://www.newmangaloreport.gov.in
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summary will act as a proof of bid submission for a tender floated and 

will also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

18. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the 

bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard Time 

(IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

20. The bidders are requested to submit the bids through online e-Procurement system 

to the Tender Inviting Authority (TIA) well before the bid submission end date and 

time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation 

and shall be rejected summarily the benefit of Exemption of EMD and tender fee to 

all Micro and small enterprises (MSE) registered with district industries center (DIC) 

or Khadhi and village industries commission or Khadhi and Industries board (KVIV) 

or Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other body specified by Ministry of MSME, will be 

considered. The bidder shall upload with their offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line items in the Tax invoices to avail in put 

credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence for 

exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for 

exemption of EMD. 

a) Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I 
(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 
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immediately after the closing date for submission of online e-tender).( Note: 
Power of Attorney duly Authenticated by Public Notary as per Annexure -2). 

3. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 
4. List of Ongoing works in hand at NMPA should be indicated in the prescribed form. 
5. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
6. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for 

that tender. Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose 

for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially acceptable by 

NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price bid, 

through valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to 

the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be entered 

in online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 
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e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves the right 

to determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, inconsistent 

with the Tender document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting substantially responsive 

bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal 

shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list 

out the firms, which are found technically suitable and Cover-II Price Bid of such 

tenderers only will be opened and EMD will be returned to the unsuccessful 

tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable and 

Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only detailed 

complete offers received through online prior to closing time and date of the tenders 

will be taken as valid. 
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B. Instructions to Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Development of garden near Test House and 

west of VTMS building”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should apply for the 

tender document.  The successful bidder will be expected to complete the works by 

the intended completion date specified in the Contract document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the eligibility 

criteria. The bidders may submit bids for the works detailed in the NIT through e-

tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/epr

ocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 
Tender Document will consist of: 

 
Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 

https://www.eprocure.gov.in/epr
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 Section III Conditions of Contract: Part A - E: General 
Conditions 
Conditions of Contract : Part F: Special 
Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 
 Section V Drawings 
Volume III Section VI Preamble 

Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be treated as 
authentic and final. No hard copy shall be submitted, upload the entire document on 
the CPP portal only. 
 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer 

(Civil) in writing, so as to reach at least three days before start date of submission of 

bid. It is to be noted that queries asked after due date will not be answered. 

Employer’s clarifications shall be furnished in the CPP e-portal or shall be issued a 

corrigendum in the web site after closing date of online pre-bid meeting without 

identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date 

mentioned in the NIT. The bidders can ask queries if any during the period of pre-bid 

meeting through online. The queries of the bidders shall be answered online or a 

separate consolidated list of queries and clarifications shall be uploaded in web sites 

after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall be 

shall be made exclusively through the issue of an Addendum. Any addendum thus 

issued shall be part of the tender documents and will be uploaded in CPP e-portal 

and Port website to all the bidders. Prospective  

Bidders shall acknowledge receipt of each addendum to the Employer. Such 
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addenda will be numbered and it shall be submitted by the Tenderers 

as part of Part I of their bid.  The Addendum can also be downloaded from NMPA 

official website from ‘Ongoing Project link’. The responsibility of downloading such 

addendum / amendment from NMPA website and CPP e-portal fully lies with the 

bidder. 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.2.44 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.3.05 lakhs each  

or 
At least One similar completed works costing not less than the amount equal to 

Rs.4.87 lakhs  

Note1:*Similar work(s) means Any Garden Development/Maintenance of garden 
work.  

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years                 

2020-21, 2021-22 & 2022-23 shall be at least Rs.1.83 lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA. The port would award the work not exceeding the remaining financial 

capacity of the bidder. The financial capacity to be 3.33times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA.  The bidder 

must fill the Annexure-6. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates along 

with the tender. 

In case the average turnover is Rs.3.00crores, the financial capacity of the contractor 

will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income shall not 

be considered for calculation of turnover. 
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Copy of the work order, Client’s satisfactory work completion 

Certificate, along with any other documentary proof certifying the year of completion, 

brief description of the project and project completion cost shall be submitted in 

support of the assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Experience of the tenderer / contractor for 

completed works, executed in private organization shall be considered only if the Tax 

Deducted at Source Certificate with respect to referred work, issued by Competent 

Authority is enclosed by the tenderer along with the tender 

A statement duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i) made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures 

etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced Bill of 
Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill in the 
percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 
which no rate or price is entered will not be paid for by the Employer when executed 
and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days (120 
days) after the last date for online bid submission. A bid valid for a shorter period 
shall be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity period, the 
Employer may request that the bidders may extend the period of validity for a 
specified additional period.  The request and the bidders’ responses shall be made in 
writing or by cable.  A bidder agreeing to the request will not be permitted to modify 
his bid and also shall submit an extension for EMD, if it is in the form of Bank 
Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 
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favour of Financial Adviser &  Chief Accounts Officer, New Mangalore Port 
Authority, Mangalore  
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 
details towards Earnest Money Deposit of Rs.14400/- (Rupees Fourteen Thousand 
Four Hundred  Only) as stipulated in the tender. The tender without EMD shall be 
treated invalid. The benefit of Exemption of EMD and tender fee to all Micro and 
small enterprises (MSE) registered with district industries center (DIC) or Khadhi 
and village industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of handicrafts 
and handlooms or any other body specified by Ministry of MSME, will be considered. 
The bidder shall upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity period 
of 120 days from the last date for online bid submission, the tender shall be 
cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without 
interest as early as possible by RTGS/NEFT on conclusion of contract. The Earnest 
Money Deposit of the successful bidder shall be refunded (without interest) after he 
has signed the agreement and furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 
a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 
i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 
imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing and 
specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or additions, 
except those comply with instructions issued by the Employer  

19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only 
through CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as authentic 
and final. Any documents submitted in the form of hard copy except Power of 
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attorney.     
The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 
i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial Bid 

should not contain Price Bid.  “Disclosure/indication of Price in the Techno 
Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs.14400/- (Rupees 
Fourteen Thousand Four Hundred  Only) by RTGS/NEFT to NMPA Bank Account, 
failing which the Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-
(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 
Account). 

II. FINANCIAL BID: shall contain only the Price.  
III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date mentioned in 

the NIT 
NMPA may at its sole discretion reserves the right to extend the date for receipt of 
Bid.  Bid after the aforesaid time and date or the extended time and date, if any, 
shall not be accepted by the portal.  
The following details pertaining to Techno Commercial Bid shall be uploaded online. 

b) Letter of Submission- Covering letter (vide Annexure – 1) 
c) Power of Attorney in favour of signatory/s to the Tender,(vide Annexure -2) duly 

Authenticated by Public Notary (Original power of attorney i.e. Annexure -2 to be 
submitted by post or by hand so as to reach the Executive Engineer (Civil) 
immediately after the closing date for submission of online e-tender).However, such 
power of Attorney would not be required if the Application is signed by an authorized 
partner or Director(on the board of Directors) of the Applicant, in  case the Applicant 
is a partnership firm or limited liability partnership.  

d) Organization Details (vide Annexure-3) 
e) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to Tenderers 

and certificates (Client Certificates / work completion certificates or any other 
documentary evidences with respect to the eligibility work) (vide Annexure-4) of 
condition of contract. The following specific instruction may be noted; 

i) Bidders are expected to provide information in respect of Eligible Assignments in this 
Section.  The assignments cited must comply with the criteria specified in Clause 
No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the details are 
to be supplemented by documentary proof from the respective client for having 
carried out such assignment duly certified by client’s completion certificates and 
work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for evaluation. Mere 
submission of work completion certificate will not be considered as Eligible 
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Assignments 
f) A statement duly certified by Chartered Accountant showing  Average Financial 

turnover of the tenderer over the last three financial years (vide Annexure-5) with 
balance sheet. 

g) List of Ongoing works in hand at NMPA should be indicated in the prescribed form 
(Annexure-6) 

h) A list of Plant and equipment proposed to be engaged for work. (vide Annexure-7) 
The equipment indicated in the Annexure -7 will form part of contract agreement 
and as such the bidders are requested to indicate the availability of the equipment at 
site at what stage of the construction period the equipment would made available. 

i) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF and 
GST Registration (GSTIN) Number along with certificates issued by the authority as 
applicable 

j) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, temporary work and 

personnel for site organization considered necessary and sufficient for the work have 
been furnished in the Annexure to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organization will be available at 
appropriate time of relevant works for which the equipment have been proposed at 
site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without making 
any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ authority 
connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or propose to be made to 
any intermediaries (agents) etc., in connection with the bid. 

k) NEFT Payment details towards cost of tender / documentary evidence for exemption 
of tender cost. 

l) RTGS/NEFT Payment details towards EMD / documentary evidence for exemption of 
EMD 

20. Deadline for Submission of the Bids: 
i. The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 
ii. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will thereafter be subject to the deadline as extended. 

iii. Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 
online technical bid documents shall lead to rejection of the bid outright. For 
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evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted for reference 
purpose. The bid submitted through e-tendering mode only will be taken up 
for the purpose for evaluation. 

iv. The uploaded Port Tender Document will be treated as authentic tender and if 
any discrepancy is noticed at any stage between the Port’s tender document 
and the one submitted/uploaded by the tenderer, the conditions mentioned in 
the Port’s uploaded document shall prevail. Besides, the tenderer shall be 
liable for legal action for the lapses.   

21. Late Bids: 
The time that is displayed from the server clock at the top of the CPP e-portal, will be 
valid for all actions of requesting bid submission, bid opening etc., The bidders 
should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i. Bidders may modify the offers by deleting their already freezed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 
revised offer before the deadline prescribed in Clause 20. 

ii. No bid shall be withdrawn and resubmitted through CPP e-portal by the 
bidder after the deadline for submission of bids. 

iii. Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may 
result in the forfeiture of the Bid Security or the bidder shall be disqualified 
from bidding for any contract with New Mangalore Port Authority for a period 
of 2 (two) years in pursuant to Clause 16. 

iv. Bidders may only modify the prices and other required details of their Bids by 
Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will first open 

Techno Commercial bids of all bids received online in presence of the Bidders or 
their representatives who choose to attend. In the event of specified date for bid 
opening is declared as holiday by the Employer, the bid will be opened at the 
appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 
payment details of EMD & Cost of tender document will be verified.  If EMD and 
Tender Fee is in line with the Tender Condition there after the Techno 
Commercial Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 
security, then all Bidders will be so informed then and there. If any Bid contains 
any deviation from the Bids documents and / or if the same does not contains 
Bid security in the manner prescribed in the Bid documents, then that Bid will 
be rejected and the Bidder informed accordingly.  
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24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid (cover-
II) of such eligible bidders shall be opened on the specified date and time. 
If bidder withdraws his tender after opening of price bid the bidder will be disqualified 
for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit 
rates. The request for clarification and the response shall be in writing, but no 
change in the price or substance of the Bid shall be sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from the 
time of the bid opening to the time the contract is awarded. If the Bidder wishes to 
bring additional information to the notice of the Employer, he should do so in 
writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison 
or contract award decisions, may result in the rejection of his bid. 
Employer reserves the right to reject any Bid, if the Bidder does not provide the 
clarification sought for by the Employer, within the time specified by the Employer, 
for proper evaluation of the Bid. 

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 
b) has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall interalia 
include a provision to bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  
d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification 
of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the Works; 
b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations 

under the Contract; or 
c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the Technical Bid 
that he has not incorporated any conditions in the Financial Bid and in case any 
conditions are specified in the financial bid his tender will be rejected without 
making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 
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not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 
28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive 
in accordance with Clause 26. In evaluating the Bids, the Employer will determine 
for each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 
offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and conditions of the 
tender document.  The Employer may however ask any tenderer for clarifications of 
his tender if required.  Nevertheless, no tenderer will be permitted to alter his tender 
price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be acceptable. 
Tenders containing any qualifying conditions or even Bidder's clarifications in any 
form will be treated as non-responsive and will run the risk of rejection.   Part II: 
Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been determined 
to be responsive to the bidding documents and who has offered the lowest evaluated 
bid price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  
32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 
confirmed by registered letter.  This letter (hereinafter and in the Conditions of 
Contract called the “Letter of Acceptance” will state the sum that the Employer will 
pay the Contractor in consideration of the execution, completion and maintenance of 
the works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 
34.  

iii) The Agreement will also incorporate all correspondence exchanged between the 
employer and the successful bidder.  Within 21 days of receipt of Letter of 
Acceptance, the successful bidder shall furnish the performance security and sign 
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the Agreement with the Employer. The contractor shall make 12 copies 
of the Agreement and submit to the employer within 7 days following the date of 
signing of Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, shall be returned without 
interest by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of 
the successful bidder if deposited in cash, shall be refunded (without interest) after 
he has signed the agreement and furnished required performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder  

shall deliver to the Employer a Performance Security in the form in the form 
of Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit 
Receipt from a commercial bank, remittance by RTGS for an amount 
equivalent to 5% of the Contract price including GST, as applicable rounded 
off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of 
a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 
bank having its branch at Mangalore acceptable by NMPA. The BG shall be 
issued in favor of New Mangalore Port Authority in the Format enclosed in 
Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Selection Process. Notwithstanding 
anything to the contrary contained in this document, the Port shall reject the tender 
without being liable in any manner whatsoever to the bidder, if it determines that 
the bidder has, directly or indirectly or through an agent, engaged in corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice (collectively the “Prohibited Practices”) in the Selection Process. In such an 
event, the Port shall, without prejudice to its any other rights or remedies, forfeit and 
appropriate the Bid Security or Performance Security, as the case may be, as 
mutually agreed genuine pre-estimated compensation and damages payable to the 
Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, 
including consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall 
not be eligible to participate in any tender or RFP issued by the Authority during a 
period of 2 (two) years from the date such Bidder is found by the Authority to have 
directly or through an agent, engaged or indulged in any corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice, as the case 
may be.  
For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them:  

(a) “corrupt practice” means 
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i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected with the Selection 
Process (for avoidance of doubt, offering of employment  to or employing or engaging 
in any manner whatsoever, directly or indirectly, any official of the Authority who is 
or has been associated in any manner, directly or indirectly with the Selection 
Process or the LOA or has dealt with matters concerning the Agreement or arising 
there from, before or after the execution thereof, at any time prior to the expiry of 
one year from the date such official resigns or retires from or otherwise ceases to be 
in the service of the Authority, shall be deemed to constitute influencing the actions 
of a person connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or after 
the issue of the LOA or after the execution of the Agreement, as the case may be, any 
person in respect of any matter relating to the Project or the LOA or the Agreement, 
who at any time has been or is a legal, financial or technical consultant/ adviser of 
the Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure of 
incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any persons or  property to influence any person’s participation 
or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or engaged by  the 

Authority with the objective of canvassing, lobbying or in any manner influencing or 
attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  
(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 
full and fair competition in the Selection Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  The 
Employer does not bind himself to accept the lowest or any tender and has the right 
to reject any tender without assigning any reason thereof. No representation 
whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 
intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 
in respect of Local Content and furnish an undertaking in the prescribed format as 
per Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 

To, 
The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub:  The work of “Development of garden near Test House and west of 

VTMS building” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. list of ongoing works In hand at NMPA-(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
xii. Copy of valid PAN Card ESI, PF and GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 
“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 

BUILDING” 
--- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying 
on our business, the following: 
 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 
prepare, sign, execute and submit tenders for execution of (Name of work) or any 
other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 
decisions regarding terms and conditions and sign agreements and contracts and 
also to bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such 
deed or deeds, transfer or transfers, endorsement or endorsements and to perform 
such other acts, matters, things as the Attorney shall consider requisite or advisable 
as full and effectively as the Company could do, if present and acting there. 
 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me 
by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 
and things done by the said Attorney by virtue of this power of attorney, shall be 
construed as acts, deeds and things done by the Company. 
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 I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors), further 
undertake to ratify and confirm whatever our said attorney shall do or cause to be 
done for the Company, the said Company, in the premises, by virtue of the powers 
hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 
designation of the Attorney), on this _______ day of ______________, 20____ (Two 
thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he 
signs and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this 
______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 

SIGNED AND DELIVERED ON 
____________________ BY 

 
(Name of authorized person to delegate powers) 

 
WITNESS: 
 
 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
 
 
 
Note: i) This Document to be duly authenticated by Notary Public.  
ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 
BUILDING” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

Telephone No. : 
Fax No. 

3. Description of Applicant 
(for e.g. General, Civil Engineering etc.,) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the project 

and whether Parent/Subsidiary/other: 
8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 
BUILDING” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 
Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
Signature 

(Authorised Signatory) 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual accounts 
of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 
BUILDING” 

FINANCIAL CAPABLITY 
(A)  Net worth & Average Annual Turnover of the Bidder 
Net Worth Turnover 
Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 
will be the Financial Year 2020-21. Year 2 shall be the year immediately preceding 
Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall 
provide audited Annual Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 
the work) 
Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific 
mention to be made to this effect and proof for such resources shall be enclosed. 
 
 
 
 
Certified by C.A Signature 
(Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 
BUILDING” 

 
LIST OF ONGOING WORKS IN HAND AT NMPA 

 
The Tenderer shall furnish in the format given below details of works being 
carried out by him at the time of bidding in NMPA. 

 
Sl. 
No. 

Name of work  Work order 
No. and Date 

Value Of 
Work Order 

In Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

     

 

      
Contractor 
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Annexure – 6A 

 

NEW MANGALORE PORT AUTHORITY 
“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 

BUILDING” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY (Not applicable) 
 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 
the works, along with a construction programme showing sequence of operation and 
the time frame for various segments of temporary and permanent works. 
 
 

  Signature 
(Authorised Signatory) 
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Annexure – 7 
 

NEW MANGALORE PORT AUTHORITY 
“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 

BUILDING” 
-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descript
ion  of 

equipme
nt 

Require
ment 
no. / 

capacity 

Owned / 
leased / 

to be 
procure

d 

Nos / 
capac

ity 

Age / 
conditi

on 

Remarks 
(from 

whom to 
be 

purchased) 

At what stage  of 
contract period 
the equipment  

will be  available 

       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate column. 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN NEAR TEST HOUSE AND WEST OF VTMS 
BUILDING” 

 
DECLARATION  

  
We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and 
Vol.III (Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organization considered necessary and sufficient for the work have been furnished in 
the Annexures to Conditions of Contract in Volume I and that such plant, temporary 
works and personnel for site organization will be available at the site till the 
completion of the respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without making 
any further reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 
 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages 
or compensation payable at Law in respect of or in consequence of any accident or 
injury to any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto and the Employer shall be at 
liberty to deduct or adjust from the Contactor's bills an amount that Employer may 
be called upon to pay towards claims, demands, proceedings, costs, charges and 
expenses Whatsoever in respect of or in relation to any accident or injury referred to 
above without any reference to the Contractor. The contractor shall execute 
indemnity bond in the prescribed format as per Annexure - 12 
 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we 
shall be solely responsible for complying with the provisions of the Contract Labour 
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation &Abolition) 
Karnataka Rules 1974 and rules there under and the enactments that may be 
applicable including ESI Act, the payment of wages act, Provident Fund Act, the 
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Minimum Wages Act, the Factory's Act. The Workmen Compensation Act 
or any other applicable legislation and the Municipal by-laws or other statutory 
Rules and Regulations whatsoever in force if these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules & regulations 
there under shall be the responsibility of the Contractor and the NMPA will take no 
responsibility for the same. The Contractor should take Workmen's Compensation 
Policy for his Workers, who are not covered under ESI and submit the same to the 
EIC immediately after commencement of the work 
 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. lf any 
claim is made against New Mangalore Port Authority on this work, the Port Authority 
shall have the right to deduct the same from the bill amount payable to the 
contractor after verification of the validity and if admissible as per rules 
 

viii. *We disclose with that we have made / not made payments or propose to be made to 
any intermediaries (agents) etc. in connection with the bid. 
 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE)(NA) 

 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Development of 
garden near Test House and west of VTMS building(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered 
office at ____________________________ (hereinafter called “the Bank”) are bound unto 
___________________________________ [name of Employer] (hereinafter called “the 
Employer”) in the sum of _________________________ 1 for which payment well and 
truly to be made to the said Employer the Bank binds itself, his successors and 
assigns by these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ___ 
THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 
specified in the Form of Bid;  
or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 
during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date _________ 2 days 
after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
……………………………………. only) and unless a claim in writing is lodged with us 
within 3 months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharges. 
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IN WITNESS WHEREOF this guarantee has been duly executed on 
this ……… day of …… 20 …… 
DATE_______________ SIGNATURE OF THE BANK__________________ 
WITNESS______________________________SEAL______________________________________
____________________________________________________ 
_________________________ 
 [Signature, name and address]  
______________ _________ _________________ __________________________ _____________ 
The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 
16 of the Instructions to Bidders.  
30 days after the end of the validity period of the Bid. Date should be inserted by the 
Employer before the Bidding documents are issued.  
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Annexure-10 
  
DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                  
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 
1 Name and full address of the 

beneficiary 
 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
Signature of the party with seal 
 
 
 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 
 
 
 
Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub-contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury 

referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 



  

 

45
Any obligations finding or otherwise missed under any statutory 

enactments rules & regulations there under shall be the responsibility of the 

Indemnifier and the Indemnified will have no responsibility for the same. The 

Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are 

not covered under ESI and submit the same to the ESIC immediately after 

commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and Designation) 
Company Seal 
 
Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-----------------------------------------------------------------------------------------------

-- -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 

 



  

 

47

SECTION - II 
iii) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of 
the one part and _____________ _________________ __________ 
___________________________________________________________________________________
_________  
 
(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 
desirous that certain works should be executed by the Contractor, 
Viz-------------------------------------- and has accepted a Tender by the Contractor for 
the execution and Completion of such works and the remedying of any defects 
therein at a contract price of Rs .....................................................................  
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions hereinafter referred to. 

  

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement, viz.- 
 a)  The Letter of Acceptance; 
 b)  The Said Tender (Technical Bid); 
 c)  The Conditions of Contract (Parts I and II) 
 d)  The Specifications;  
 e)  The Drawings;  
 f)  The Bill of Quantities and 
 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the 
issue of Letter of Acceptance as separately listed and annexed here to. 

 
3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity in all 
respect with the provisions of the Contract.   
 

4.  The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and the remedying of defects therein the 
Contract Price or and such other sum as may become payable under the Provisions 
of the Contract at the times and in the manner prescribed by the Contract.  
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 IN WITNESS whereof the parties hereto have caused this Agreement to be 
executed the day and year first above written in accordance with their respective 
laws.  
 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... 
/20XX-XX. 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of : 
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SECTION - III 
iv) CONDITIONS OF CONTRACT 

A. General 
1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meanings. Capital initials are used to identify 
defined terms.  
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid.  
 
Compensation Events are those defined in Clause 44. 
 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 54 
 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below.  
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
 
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract.  
 
Days are calendar days, months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the Contract.  
 
The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
 
Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
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Site to construct the Works.  
 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance.  
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer or his nominee by issuing an extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of 
the Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events.  
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Site Investigation Reports are those which are included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface conditions 
at the site.  
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer or his nominee.  
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on 
the Site.  
Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 
A Variation is an instruction given by the Engineer or his nominee which varies the 
Works.  
The Works are what the Contract requires the Contractor to construct, install and 
turn over to the Employer as defined in the Contract Data.  
The Trained Work Person are those employed / proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 
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2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole of the 
Works).  

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority:  
(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as forming part of the 

Contract.  
3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in 
the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 
role representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 
any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are effective 
only when in writing.  A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 
Upon signing the Contract Agreement, the Contractor shall make 12 copies of 
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Contract Documents in hardbound cover which shall cover documents 
used in Contract/Agreement and provide the same to the Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of the Condition 
of Contract shall be deemed to include data listed elsewhere in the Contract and 
open for inspection at the office of the Deputy Chief Engineer (Civil) of the New 
Mangalore Port Authority (by prior appointment with the Engineer). Within 21 days 
of receipt of Letter of Acceptance, the successful bidder shall furnish the 
performance security and sign the Agreement with the Employer. However No work 
shall be commenced before signing of contract Agreement. 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of other contractors. The Contractor shall as referred to in the 
Contract Data, also provide facilities and services for them as described in the 
Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer or his nominee. 
The Engineer or his nominee will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the 
schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 
a member of the contractor’s staff of his work force stating the reasons, the 
contractor shall ensure that the person leaves the site within seven days and 
has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1  The Employer carries the risks which this Contract states are Employer’s 

risks and the contractor carries the risks which this Contract states are 
contractor’s risks.  

11. Employer’s Risks 
11.1 The Employers risks are  

(a) In so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign  
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enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  
iii) ionizing radiations, or contamination by radioactivity from  

any nuclear fuel, or from any nuclear waste, from the combustion of nuclear 
fuel, radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or  
Supersonic speeds; and  
v) riot, commotion or disorder, unless solely restricted to the employees of the  

Contractor or of his Subcontractors and arising from the conduct of the 
Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon  
period as stated in the Tender), floods, tornadoes, earthquakes and  
landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or part 
of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than any 
part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures:  
iii) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
iv) insure against.  
12. Contractor’s Risks 
12.1All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the 
Contractor.  

13. Insurance 
13.1The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract Data 
for the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
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d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the 
contractor to the Engineer or his nominee for the Engineer or his nominee’s 
approval before the start date. All such insurances shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the contractor or, if no payment is due, the payment of the 
premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval 
of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  
14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any information 
available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 
approve them if they comply with the specifications and Drawings.  

18.2 The Contractor shall be responsible for design of Temporary Works.  
18.3 The Engineer or his nominee’s Approval shall not alter the contractor’s  
          Responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 
Engineer or his nominee before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  
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20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to 
notify the Engineer or his nominee of such discoveries and carry out the 
Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the start date 
stated in the Contract Data the Employer is deemed to have delayed the start 
of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is intended 
to be carried out and to any place where materials or plant are being 
manufactured, fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee 
which comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the decision 
shall be referred to the Dispute Review Board (DRB) within 28 days of the 
notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with, or arising out of the Contract or the 
execution of the Works, whether during the execution of the Works or 
after their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party 
with any action, inaction, opinion, instruction, determination, 
certificate or valuation of the Engineer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review 
Board [DRB] established pursuant to Appendix 1 hereto. (Not 
applicable to this contract) 
Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Engineer or his 
nominee unless and until the same shall be revised, as hereinafter 
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provided, in a Dispute Review Board Recommendation / 
Arbitral Award.  

25.2. Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied 
by the Dispute Review Board’s (DRB) decision shall be decided by arbitration 
as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with 
the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment 
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be appointed 
by the Employer and the contractor, and the third to be appointed by the mutual 
consent of both the arbitrators, failing which by making a reference to CIDC-SIAC 
Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 
evidence or arguments already put before the Engineer or his nominee or the Board, 
as the case may be, for the purpose of obtaining said recommendations/decision. No 
such recommendations/decision shall disqualify the Engineer or his nominee or any 
of the members of the Board, as the case may be, from being called as a witness and 
giving evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not 
then be or be alleged to be complete, provided always that the obligations of the 
Employer, the Engineer or his nominee and the Contractor shall not be altered by 
reason of the arbitration being conducted during the progress of the works. Neither 
party shall be entitled to suspend the works to which the dispute relates, and 
payment to the Contractor shall be continued to be made as provided by the 
contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by the 
other party, then President/Chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the nominated institution. 
A certified copy of the President’s/ Chairman’s order, making such an appointment 
shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 
arbitration proceedings and that of all documents and communications between the 
parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 
Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall be 
shared equally by the Employer and the Contractor. However, the expenses incurred 
by each party in connection with the preparation, presentation, etc. of its case prior 
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to, during and after the arbitration proceedings shall be borne by each 
party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the 
award. 

ix) Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the Employer shall not be withheld, unless 
they are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 
27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer or his nominee for approval a Program showing the general 
methods, arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work including any changes to the sequence of the 
activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 
such longer period as the Engineer may from time to time direct, a progress 
report in an approved form showing up-to-date total progress, progress 
achieved against planned progress, during the previous week and progress 
forecast for the following week for all important items in each section or 
portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 
updated Program at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program within 
this period, the Engineer or his nominee may withhold the amount stated in 
the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit 
it to the Engineer or his nominee again at any time. A revised Program is to 
show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work and 
which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall 
not be considered in assessing the new Intended Completion Date.  
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30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the other 

to attend a management meeting. The business of a management meeting 
shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer.  The responsibility of the parties for actions to 
be taken is to be decided by the Engineer or his nominee either at the 
management meeting or after the management meeting and stated in writing 
to all who attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or delay 
the execution of works. The Engineer or his nominee may require the 
Contractor to provide an estimate of the expected effect of the event or 
circumstance on the Contract Price and Completion Date. The estimate is to 
be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making 
and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and 
in carrying out any resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 
33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the 
test shows that it does the Contractor shall pay for the test and any samples. 
If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee’s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be delivered to 
the Employer in the condition required by the Contract, fair wear and tear 
excepted, to the  satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-Over 
Certificate within the date to be intimated by the engineer and  

(b) execute all such work of amendment, reconstruction, and remedying defects, 
shrinkages or other faults as the Engineer may, during the Defects Liability 
Period or within 14 days after its expiration, as a result of an inspection made 
by or on behalf of the Engineer prior to its expiration, instruct the Contractor 
to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the contractor 
at his own cost if the necessity thereof is, in the opinion of the Engineer, due 
to: 

a) The use of materials, Plant or workmanship not in accordance with the Contract, or 
b) Where the Contractor is responsible for the design of part of the Permanent Works, 

any fault in such design, or the neglect or failure on the part of the Contractor to 
comply with any obligation, expressed or implied, on the Contractor's part under the 
Contract. 
35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 
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Certificate shall have been signed by the Engineer and delivered to the 
Employer, with a copy to the Contractor, stating the date on which the Contractor 
shall have completed his obligations to execute and complete the Works and remedy 
any defects therein to the Engineer's satisfaction.  The Defects Liability Certificate 
shall be given by the Engineer within 28 days after the expiration of the Defects 
Liability Period, or, if different defects liability periods shall become applicable to 
different Sections or parts of the Permanent Works, the expiration of the latest such 
period, or as soon thereafter as any works instructed, pursuant to Clauses 35, have 
been completed to the satisfaction of the Engineer.    
35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor 
and the Employer shall remain liable for the fulfillment of any obligation 
incurred under the provisions of the Contract prior to the issue of the Defects 
Liability Certificate which remains unperformed at the time such Defects 
Liability Certificate is issued and, for the purposes of determining the nature 
and extent of any such obligation, the Contract shall be deemed to remain in 
force between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 
37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  
37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 
for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 
exceeds +10% of initial Contract Price, the Engineer or his nominee shall 
adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 15 
percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 
item(s) is abnormally high, the Contractor shall provide the Engineer or his 
nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he 
shall have the authority to instruct the Contractor to do and the Contractor 
shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 
b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the Works, 
e) execute additional work of any kind necessary for the completion of the Works, 
f) change any specified sequence or timing of construction of any part of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the effect, if 
any, of all such variations shall be valued in accordance with Clause 40. Provided 
that where the issue of an instruction to vary the works is necessitated by some 
default of or breach of contract by the contractor or for which he is responsible, any 
additional cost attributable to such default shall be borne by the contractor. All 
Variations shall be included in updated Programs produced by the contra 
ctor.  
39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of 
the Engineer. Provided that no instruction shall be required for increase or 
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decrease in the quantity of any work where such increase or decrease 
is not the result of an instruction given under this clause, but is the result of 
the quantities exceeding or being less than those stated in the Bill of 
Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual 

item, and +10% of the total contract price. Within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and before 
the commencement of such work, notice shall be given either (a) by the 
contractor to the Employer of his intention to claim extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention 
to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the 
Bill of Quantities, rate payable should be determined by methods given 
below and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the Contract plus ruling 
percentage. 
iii)  Market rates of materials and labor, hire charges of plant and machinery used, 
plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be:  

 
i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) and (iii) 

below will apply  
ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage.  
iii) Market rates of material and labor, hire charges of plant and machinery used plus 

10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the 
Employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer or 

his nominee with an updated cash flow forecast.  
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42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after 
taking into account any credit or debit for the month in question in respect 
of materials for the works in the relevant amounts and under conditions set 
forth in sub-clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 
items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works which are 

not paid on monthly basis the Contractor has to submit the bill within 7 
days of joint measurement taken along with the concerned Engineer. The 
Engineer has to ensure that joint measurement to be completed within 7 
days of completing of part work / running work.  The concerned Engineer 
i/c shall check and make entries into bill/M.B within 10 days of submission 
of the interim bill and submit to Executive Engineer/ Superintending 
Engineer (Civil).  The Executive Engineer/ Superintending Engineer (Civil) 
shall check the bills and after certification of the quantities as per manual 
shall forward to the Finance Department within 3 working days.  The 
Contractor and Assistant Engineer  both jointly complete the measurements, 
if Contractor due to any reason does not attend/avoid joint 
survey/measurements the Executive Engineer shall give notice to the 
contractor to be present at the site for joint measurement within 7 days 
notice.  If the contractor fails to attend the joint measurement second notice 
shall be issued to the contractor to attend the joint measurement within 3 
days failure to attend the site for joint measurement the Assistant Engineer 
and AEE or EE would record the reason and complete the measurements in 
a transparent manner departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 
measurements shall be taken continuously and need not be connected with billing 
stage. System of 4 copies of measurements, one each for Contractor, Employer and 
Engineer or his nominee, and signed by both Contractor and Employer shall be 
followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  
43.3  Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date of 
submission 

43.4  The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased amount would have been 
certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are caused 
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by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way which affects the 

work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  
(d) The Engineer or his nominee instructs the Contractor to uncover or to carry out 

additional tests upon work which is then found to have no Defects.  
(e) The Engineer or his nominee unreasonably does not approve for a subcontract to be 

let.  
(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of Letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an unforeseen 
condition, caused by the Employer, or additional work required for safety or other 
reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not work within 
the dates and other constraints stated in the Contract that cause delay or extra cost 
to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or mentioned in the 

contract.  
Whenever any compensation event occurs, the contractor will notify the employer, 
within 14 days and provide a forecast cost of the compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent the 
work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 
extended. The Engineer or his nominee shall decide whether and by how 
much he Contract Price shall be increased and whether and by how much 
the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast has been provided by the Contractor, it is to 
be assessed by the Engineer or his nominee and the Contract Price shall be 
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable 
the Engineer or his nominee shall adjust the Contract Price based on 
Engineer or his nominee’s own forecast. The Engineer or his nominee will 
assume that the Contractor will react competently and promptly to the 
event.  
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45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding 

GST that the Contractor will have to pay for the performance of this 
Contract. The Employer will perform such duties in regard to the deduction 
of such taxes at sources as per applicable law. Any new Taxes, levies, duties 
imposed after signing the Contract shall be reimbursed by the employer on 
production of documentary evidence. The GST shall be quoted separately in 
tax invoice. The contractor shall file the applicable returns with tax 
department in time and submit the same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  
47. Price Adjustment. (Not Applicable) 
48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 
Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax 
invoice, from first Running Bill onwards subject to a max of 5% plus of the 
contract price including GST. Retention money shall be refunded after 
completion of defect liability period along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 
delay, or part thereof subject to a maximum of 10 per cent of the contract 
price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension granted being with 
L.D, the Employer will be entitled without prejudice to any other right 
or remedy available in that behalf, to recover from the contractor as 
agreed damages equivalent to half per cent (½%) of the contract value 
of the works including GST for each week or part of the week subject to 
the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and 
while imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract.  
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49A(iii) The Employer, if not satisfied with the progress of the contract and in the event of 

failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract.  

 
49A(iv) In the event of such termination of the contract as described in clauses 49A(ii) or 

49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per cent 
(10%) of the contract value and forfeit the security deposit made by the contractor 
besides getting the work completed by other means at the risk and cost of the 
contractor.  

 
49A(v)  In case Part / portions of the work can be commissioned and the Port operates the 

portion for commercial purposes, the rate of LD will be restricted to the 
uncompleted value of work,  the maximum LD being on the entire contract value. 
50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums 
are included in the Contract, who may have been or be nominated or selected 
or approved by the Employer or the Engineer, and all persons to whom by 
virtue of the provisions of the Contract, the Contractor is required to 
subcontract shall, in the execution of such work or the supply of such goods, 
materials, Plant or services, be deemed to be subcontractors to the Contractor 
and are referred to in this Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in 
two equal installments. The first installment shall be paid after mobilization 
has started and next installment shall be paid after satisfactory utilizations of 
earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 
Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 
SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 
employer and against Bank Guarantee for Mobilization Advance and against 
hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 
shall be paid after Construction Equipment has arrived at the site and next 
installment shall be paid after satisfactory utilization of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start when 
15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original Contract work is executed.  
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51.6 Secured Advance :The Engineer or his nominee shall make 
advance payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data. 75% of cost of materials and plant brought to 
site for incorporation into the works only shall be paid as Secured Advance. 
Materials which are of perishable nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  
(a) Performance security to be submitted at award of the work  
(b) Retention Money to be recovered from Running Bills.  
52.2  The Security deposit at 10% of the contract amount including GST, of which 

5% of contract price should be submitted as performance security within 21 
days of receipt of letter of acceptance and balance 5% recovered as retention 
money from running bills. Recovery of 5% of retention money shall 
commence from the first RA bill onwards @ 10% for each bill. Retention 
money shall be refunded after completion of defect liability period. The 
performance Bank Guarantee will be released after completion of defect 
liability period. 

53. Removal of Craft or Plant which has sunk (not applicable to this 
contract) 
The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any 
sub-contractor employed by him (including also any plant which is held by 
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion or 
maintenance of the Works or otherwise deal with the same as the Engineer 
may direct or until the same shall be raised and removed, the contractor shall 
set al such buoys and display at night such lights and do all such things for 
the safety of navigation as may be required by the Engineer or by Employer.  
In the event of the Contractor not carrying out his obligation imposed upon 
him by this clause the Employer may provide buoy and light such sunken 
craft or plant and raise and remove the same (without prejudice to the right of 
the Employer to hold the Contractor liable under General Conditions) and the 
Contractor shall refund to the Employer all costs incurred in connection 
therewith. 

Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in 
location and manner approved by the Engineer subject to all necessary 
permissions being first obtained by the Contractor from the authorities 
concerned.  The Contractor shall not lay his temporary moorings such as to 



  

 

70

interfere with the port traffic and such moorings shall be removed 
if and when required by the Employer. 

 
54. Cost of Repairs 

54.1  Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction period shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 
55. Completion 

After completion of the work, the contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The defects 
pointed out by the Engineer or his nominee/Employer would be rectified by 
the contractor within 14 days and thereafter acceptance report be signed 
jointly by the contractor and the Employer. This joint acceptance report shall 
be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent works before completion of the whole of the Works and, upon the  
issue of such Certificate, the Contractor shall be deemed to have undertaken 
to complete with due expedition any outstanding work in that part of the 
Permanent Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or part 
of the Permanent Works before completion of the whole of the Works shall not 
be deemed to certify completion of any ground or surfaces requiring 
reinstatement, unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the 
Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 
When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer, with a copy to the  
Employer, accompanied by a written undertaking to finish with due 
expedition any outstanding work during the Defects Liability Period.   Such 
notice and undertaking shall be deemed to be a request by the Contractor for 
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the Engineer to issue a Taking- over Certificate in respect of the 
Works.  The Engineer shall, within 21 days of the date of delivery of such 
notice, either issue to the Contractor, with a copy to the Employer, a Taking- 
Over Certificate, stating the date on which, in his opinion, the Works were 
substantially completed in accordance with the Contract, or give instruction 
in writing to the Contractor specifying all the work which in the Engineer's 
opinion, is required to be done by the Contractor before the issue of such 
Certificate.   The Engineer shall also notify the Contractor of any defects in 
the Works affecting substantial completion that may appear after such 
instructions and before completion of the Works specified therein.   The 
Contractor shall be entitled to receive such Taking-Over Certificate within 21 
days of completion, to the satisfaction of the Engineer, of the Works so 
specified and remedying any defects so notified. 

Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause,  the Contractor 
may request and the Engineer shall issue a Taking-Over Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in the 
appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both completed to the 
satisfaction of the Engineer and, otherwise than as provided for in the Contract, 
occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy or use 
prior to completion (where such prior occupation or use is not provided for in the 
Contract or has not been agreed by the Contractor as a temporary measure). 

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account 
of the total amount that the Contractor considers payable under the Contract 
before the end of the Defects Liability Period. The Engineer or his nominee 
shall issue a Defects Liability Certificate and certify any final payment that is 
due to the Contractor within 60 days of receiving the Contractor’s account if it 
is correct and complete. If it is not, the Engineer or his nominee shall issue 
within 15 days a schedule that states the scope of the corrections or additions 
that are necessary for the correction and certify payment of 50% of the 
undisputed amount to the contractor. If the Final Account is still 
unsatisfactory after it has been resubmitted the Engineer or his nominee shall 
decide on the amount payable to the Contractor and issue a payment 
certificate, within 60 days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates stated 
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in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the amount 
stated in the Contract Data from payments due to the Contractor.  

59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  
59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  
(a) The Delay in signing of contract agreement beyond prescribed time limit.  
(b) The Contractor stops work for 28 days when no stoppage of work is shown on  

the current Program and the stoppage has not been authorized by the 
Engineer or his nominee.  

(c) the Engineer or his nominee instructs the Contractor to delay the progress of 
the Works and the instruction is not withdrawn within 28 days.  

(d) the Employer or the Contractor becomes bankrupt or goes into liquidation 
other than for a reconstruction restructure or amalgamation.  
(e) a payment certified by the Engineer or his nominee is not paid by the 
Employer to the Contractor within 50 days of the date of the Engineer or his 
nominee’s certificate:  

(f) the Engineer or his nominee gives Notice that failure to correct a particular Defect is 
a fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer or his nominee.  

(g) the Contractor does not maintain a security which is required.  
(h) the Contractor has delayed the completion of works by the number days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 
data and  

(i) if the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the Contract.  
For the purpose of this paragraph: “corrupt practice” means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public official 
in the procurement process or in contract execution.  “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive the Employer of the benefits of free 
and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 
Engineer or his nominee for a cause other than those listed under Sub Clause 59.2 
above, the Engineer or his nominee shall decide whether the breach is fundamental 
or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 
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convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be calculated on 
the same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer or his nominee shall issue a certificate for 
the value of the work done less advance payments received up to the date of 
the issue of the certificate, less other recoveries due in terms of the contract, 
less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply.  If the total amount 
due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer or his 
nominee shall issue a certificate for the value of the work done, the 
reasonable cost of removal of Equipment repatriation of the Contractor’s 
personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works and loss of profit on uncompleted works  
less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for 
which payment has been made to the contractor by the Employer, are deemed 
to be the property of the Employer, if the Contract is terminated because of a 
Contractor’s default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Engineer or 
his nominee shall certify that the Contract has been frustrated. The 
Contractor shall leave the Site and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was 
made.  

F. SPECIAL CONDITIONS OF CONTRACT 
The conditions of contract shall be the general conditions of contract in Section-III 
(v) as modified or added by the following condition of special conditions as provided 
in Section – III(vi) herein, which shall be read and construed with the general 
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condition in Section – 3 A to E as if they were incorporated therein. In so 
far as any of the condition of the special conditions may conflict or be in consisting 
with any of general conditions of in Section -3F- Special condition of the contract 
shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to 
the Engineer or his nominee a return in detail, in such form and at such 
intervals as the Engineer or his nominee may prescribe, showing the staff and 
the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Engineer or his 
nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub contractors 
shall abide at all times by all existing labour enactment and rules made there 
under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or 
the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall keep 
the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions 
of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse such amounts as 
may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor the Engineer or his 
nominee/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer / 
Engineer or his nominee shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) to 
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prevent 
(j) Any interference with the supply to or abstraction from such sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 
(b) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for damages 
on account of noise or other disturbance created while or in carrying out the work 
and from and against all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 
Temporary Works, Materials and Plant and shall provide all such marks and lights 
as may be required by the Employer or the Engineer or any other authority having 
jurisdiction over the Site together with all labour stores and services required for 
their efficient working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of watching and 
maintenance required in connection with the foregoing, and all other services for 
protecting and securing all places dangerous whether to Contractor's workmen or to 
other persons until the Works are handed over to the Employer, or till such time 
when the Engineer decides that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such as not to 
interfere with any navigation lights or with any traffic or signal lights of any local or 
other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the premium 
paid under such policy/policies as and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or compensation 
payable to any workman or other person in the employment of the Contractor or any 
Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 

the Employer i.e. NMPA against all damages or compensation payable at Law in 

respect of or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto and the Employer shall be at liberty to deduct or adjust from the 
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Contactor's bills an amount that Employer may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses Whatsoever in 

respect of or in relation to any accident or injury referred to above without any 

reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments, rules & 

regulations there under shall be the responsibility of the Contractor and the NMPA 

will take no responsibility for the same. The Contractor should take Workmen's 

Compensation Policy for his Workers, who are not covered under ESI and submit the 

same to the EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the Labourers/persons 

engaged by him for the satisfactory execution of the works. lf any claim is made 

against New Mangalore Port Authority on this work, the Port Authority shall have 

the right to deduct the same from the bill amount payable to the contractor after 

verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of PPE 

such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or any 

other equipment as required depending on nature of work by his staff at site. 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against 

war risks, such insurance if normally available shall be effected, at the cost of 

the Employer, with the Insurance Company acceptable to the Employer and 

shall be in the joint names of the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, 

for getting stone, sand, gravel, clay or other materials by him and his 

subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The applicable rates 
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for royalty is enclosed as Schedule-A in Volume –III. The 

contractor should submit the Mineral Dispatch Permit (MDP) in original for 

the quantity executed by the contractor for the requisite quantity of material 

incorporated in works for which MDP is issued by the authorized supplier. If 

contractor fails to submit the MDP in original the amount equal to 5 times the 

royalty charges shall be deducted from the contractor’s bills as per prevailing 

orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts 

of units of work over roads, highways or bridges on which such oversized and 

over weight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for 

complying with the requirements, if any, for protection of or strengthening of 

the roads, highways or bridges shall be deemed to be included in his contract 

price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of 

all claims, proceedings, damages, costs, charges and expenses whatsoever 

arising out of or in relation to any claim made by the concerned authorities in 

respect of damage or injury to roads, highways or bridges. In case of failure of 

the Contractor to settle such claims and in case the Employer is held 

responsible for payment to the authorities, then the Employer shall settle the 

claim and the Employer’s expenses in this regard, as certified by the 

Engineer, may be deducted by the Employer from any money due or to 

become due to the Contractor and the Engineer shall notify the Contractor 

accordingly with a copy to the Employer. 

71. Labour Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract 

comply fully with all existing Acts, regulations and bye-laws including all 

statutory amendments and re-enactment of State or Central Govt. and other 

local authorities and any other enactments and act that may be passed in 

future either by the State or the Central Govt. or local authority, including 

Indian Workmen’s Compensation Act, Contract Labour (Regulation And 

Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 

Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 
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Regulations. Employees’ Provident Fund Act and schemes 

made under the same Act, Health and Sanitary Arrangements for Workmen, 

Insurance and other benefits and shall keep the Employer indemnified in case 

any action is commenced for contravention by the Contractor. If the Employer 

is caused to pay or reimburse any amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated here-forth on the 

part of the Contractor, the Engineer shall have the right to recover from the 

Contractor any sum required estimated to be required for making good the 

loss or damage suffered by the Employer. The Tenderers must have valid ESI 

and PF registration and shall maintain the records prescribed under ESI 

Regulations and PF Act & make the contribution towards ESI and PF in 

respect of persons employed by the Contractor. The contractor shall make 

available such records for inspection by ESI and PF authorities during 

inspection and furnish the copies of such records to the employer regularly. 

The EPF and ESI contribution on the part of the employer in respect of this 

contract shall be paid by the contractor. These contributions on the part of 

Employer paid by the contractor shall be reimbursed by the Engineer –in –

charge to the contractor on actual basis. The minimum wages applicable for 

Mangalore City is enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 

labour. This officer shall be qualified for this work and shall have the 

authority to issue instructions and shall take protective measures to prevent 

accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and 

labour and for the preservation of peace and protection of Persons and 

property in the neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 

aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 
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period of the Contract and that suitable arrangements are made for 

the prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to 

local conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in 

force, import, sell, give, barter or otherwise dispose of any alcoholic liquor, or 

drugs or permit or suffer any such importation, sale, and gift, barter disposal 

by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour 
from amongst persons in the service of the Employer or other agencies 
engaged for any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall provide 
and maintain such accommodation and amenities as he may consider 
necessary for all his staff and labour employed for the purposes of or in 
connection with the Contract, including all fencing water supply (both for 
drinking and other purposes), electricity supply, sanitation, cook houses fire 
prevention and fire-fighting equipment, crèche for children of his staff and 
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labour employed for the purposes, furniture, other 
requirements in connection with such accommodation or amenities. On 
completion of the Contract, unless otherwise agreed with the Employer, the 
temporary camps/housing provided by the Contractor shall be removed and 
the site reinstated to its original condition, all to the approval of the Engineer. 
The land for construction of labour camps shall be allotted outside the 
security area to the extent available and such area allotted for labour camps 
will be charged a ground rent at TAMP approved rates. The ground rent is 
liable for change as per the prevailing TAMP rates from time to time during 
the currency of the contract. 
71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not 
less than a fair wage which expression shall mean whether for time or 
piecework the respective rates of wages as fixed by the Public Works 
Department as fair wages for Dakshina Kannada District payable to the 
different categories of labourers of those notified under the Minimum 
Wages Act. 
The Contractor shall maintain records of Wages and other 
remuneration paid to his employee in such form as may be convenient 
and to the requirements of the Employer/Engineer and the Labour 
Enforcement Officer (Central), Ministry of Labour, Govt. of India, or 
such other authorized person appointed by the Central Govt. The 
Contractor shall allow inspection of the aforesaid Wage Records and 
Wage Slips to the Engineer and to any of his workers or to his agent at 
a convenient time and place after due notice is received, or to any other 
person authorized by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as 
soon as possible after its occurrence. In the case of any fatality or 
serious accident, the Contractor shall, in addition, notify the local 
police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority for his Materials, labors and the staffs 
engaged in the works. The Contractor has to get the vehicle and labor 
RIFD based passes for the entry inside the wharf area based on 
prevailing rates. 

71.15 Site - Protected Area 
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The Site of Work is a protected area. Entry to the Port 
premises is regulated by entry passes. These passes will be issued by 
the Central Industrial Security Force or any other authority authorized 
by the Employer. The Contractor should furnish a list of person for 
whom the passes are to be issued to the Engineer and arrange to 
obtain the passes from the appropriate authority, based on the 
recommendation of the Engineer and abide by the Rules of the New 
Mangalore Port Authority with regard to entry etc. For the entry of 
trucks and other vehicles also, the Contractor should obtain necessary 
permits at prevailing rates. The Contractor shall retain the original 
passes obtained by them in respect of their labour and staffs engaged 
in the Works and produce the same to the Engineer as and when called 
for. It should not be either destroyed or allowed to be taken by the 
labour/staff after its use. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper 
and efficient life saving appliances and first aid equipment to the approval of 
the Engineer. The appliances and equipment shall be available for use at all 
times. 

73. Diving Operations 
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to be 
employed and is to have a copy of such Code Prominently displayed on the 
craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or 
offers to give to any person any bribe, gift, gratuity or commission as an 
inducement or reward for doing or forbearing to do any action in relation to 
the Contract or any other contract with the Employer, or for showing or 
forbearing to show favour or disfavor to any person in relation to the Contract 
or to any other contract with the Employer, then the Employer may enter 
upon the Site and the works and terminate the employment of the Contractor 
and the provisions of Clause 63 hereof shall apply as if such entry and 
termination had been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment 

or illegal gratification to any person/authority connected with the bid process so as 
to influence the bid process and have not committed any offence under the PC Act in 
connection with the bid. 
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75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and 
confidential, save insofar as may be necessary for the purposes thereof, and 
shall not publish or disclose the same or any particulars thereof in any trade 
or technical paper of elsewhere without the previous consent in writing of the 
employer. If any dispute arises as to the necessity of any publication or 
disclosure for the purpose of the Contract the same shall be referred to the 
decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less 

than 15 days before commencement of erection of any part of 
Temporary Works, drawings and detailed proposals for the method of 
construction of Temporary works such as office, store, false work and 
temporary platforms etc. which he intends to construct for the 
execution of the contract and no such work shall be constructed before 
obtaining the written approval of Chief Engineer. These temporary 
works, office, store etc. shall be erected at or near the work area 
subject to approval of the Employer and the land space for the same 
will be allotted free of ground rent to the extent available. The 
Contractor shall obtain permission for any Temporary Works and 
would ensure that during execution of works the statutory 
requirements of the concerned authorities such as New Mangalore Port 
Authority, Police, Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 
All reports, statements, returns, drawings, diagrams etc. which the 
Contractor is required to submit to the Engineer during the progress of 
the Works, shall be furnished in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point 
on the main water supply line within the Port area. The plumbing connection 
and extension of necessary supply pipeline to the working area shall be 
arranged by the Contractor at his own cost. The Contractor shall also provide 
a water meter at his cost for metering the quantity of water used. Charges for 
the consumption of the water will be paid by the Contractor to the Employer 
at notify rate as applicable time to time during the currency of the Contract. 
For non-supply of water at any stage port will not be responsible and the 
Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to 
the extent available will be made available by the Employer within the Port 
area. Drawing of power lines etc. from the available point of supply of power 
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to the actual work site either by overhead lines or underground 
cables shall be arranged by the contractor at his cost. The temporary lines 
and connections by the Contractor shall be approved by the Engineer's 
representative before availing power. The Contractor shall provide Trivector 
Meter to read consumption in units, power demand and power factor. 
The Contractor shall indicate his requirement of power to the Engineer within 
15 days from the date of the letter of acceptance of the tender. lf the power 
requirement is more than 50 KW, the Contractor has to avail the power 
supply at 11 KV and install his own transformer of suitable capacity and work 
carried out as per IE Rules & Regulations as approved by the CEA. The 
Contractor shall pay to the Employer, the power charges as per the prevailing 
Tariff schedule of MESCOM in force during the work of the Contractor. At 
present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 
per KVA or part thereof per month on connected load, security deposit Rs. 
4,604.00 per KVA along with departmental charges @ 23.75% of the bill 
amount. The Contractor shall also pay the connection and disconnection 
charges as applicable. 
The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity 
capacitors bank to maintain the Power Factor of all power loads. If the 
capacity of the capacitor found less than stipulated as per regulation during 
inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 
pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned 
load, before availing the power supply in the form of a Demand Draft drawn in 
favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along with 
the completion report. The Trivector Meter provided is calibrated either by M/s. 
MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non-
supply of power at any stage port will not be responsible and the Contractor shall 
not have any claim whatever for loss or damage. 
79. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable from time 

to time. GST at applicable rate shall be shown separate line items in the Tax 
invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 
79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time to 
time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or 
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such other rates as may be specified by the Central Government 
from time to time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be 

paid to the contractor separately as applicable. The contractor shall submit 

running account bills indicating GST separately as applicable. The Contractor 

shall be responsible for the payment of GST applicable, to the GST authority. 

The contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as SAC 

code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the due 

date as specified by GST act. Input tax credit lost by Port due to any error, omission 

or non filing of return will be recovered from any amount due to the supplier Any 

input tax credit lost by the Port due to due to any error, omission or non filing of 

return will be recovered from the bills and other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 
81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  
The Contractor shall indemnify the Employer from and against any liability 
for damages on account of noise or other disturbance created while or in 
carrying out the work and from and against all claims demands proceedings 
damages costs charges and expenses whatsoever in regard or in relation to 
such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violations of the 
same. The set of such conditions (regulation) is available with NMPA and the 
contractor is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the 
following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In case 

of any damage on account of above, the entire responsibility will remain with 
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contractor and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 meters 

in length. Hoisting machines and tackles used in the works including their 

attachments, and supports shall be in perfect condition as per stipulations of the 

relevant Rules.  The ropes used for hoisting or lowering materials or as means or 

suspension shall be of durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more.  All trenches and excavation 

shall be provided with necessary fencing to lighting.  Every opening in the floor of a 

building or in a working platform shall be provided with suitable fence to prevent the 

fall of persons or materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and 

rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield 

and glove. 

All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour and 
shall always take such necessary additional steps to keep the harbour waters free of 
noxious or unhygienic matters coming from his works as are required by the 
Employer.  Under no circumstances shall inflammable materials be allowed to spill 
into the harbour waters. 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 
The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference with port activities going on 
in the area or nearby. He should not also deposit the materials at such places 
which may cause inconvenience to the public and the work going on in the 
nearby area The Contractor shall have to make good all damages done by him 
to the structures nearby while executing the work and no extra payment shall 
be made to him on that account. 
All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before stacking at the site of work. 
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Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the contractor at his own cost, including 
necessary arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of road 
signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38 
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 
of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount 
upon submission of documentary evidence in original for the proof of payment 
of such Customs Duty. The reimbursement of such amount towards Customs 
Duty shall be limited to the Ceiling amount quoted by the Contractor in the 
Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 
than the said Ceiling Amount, the reimbursement by the Employer shall be 
limited to the documented cost of Customs Duty levies actually paid to the 
Customs Authorities, Government of India. If the Actual Customs Duty levies 
paid by the Contractor exceeds the said Ceiling Amount, then the 
reimbursement by the Employer shall be limited to the Ceiling Amount. The 
reimbursement of the Customs Duty will be limited only to the Imported 
Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 
execution of the Works, if it necessitates for expeditious completion of the 
Works, Contractor may resort to import of any of the materials not listed 
aforesaid, with the approval of the Employer. However, the aggregate amount 
of Customs Duty to be reimbursed shall not exceed the lump sum amount 
offered in the Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government authorities 
and get the Imported Materials cleared and transported in time. The 
Contractor shall be fully responsible for port and Customs clearance 
including stevedoring, handling, unloading, loading, storage, inland 
transportation, if any of materials, equipments and plant to storage godowns, 
yards, sites etc. The contractor shall be fully responsible for any delays, 
penalties charges and losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at concession 
rate or Customs Duty as applicable. However, the responsibility for obtaining 
such concession rate of customs duty shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position on 
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Customs duty levies applicable and the Employer does not accept 
any liability on the account. For bill of Lading, the “Consignee” for permanent 
materials to be incorporated into the Works will be the New Mangalore Port 
Authority. The Contractor will be “Notify Party”. Notwithstanding the above, 
obtaining “Essentiality Certificate” (if any), payment of deposit (if any) towards 
Customs Duty, etc. shall be the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 
a) Being the ultimate Employer of the materials to be imported and incorporated into 

the works covered under the Tender _____ _____ _____ we request New Mangalore 
Port Authority to be consignee in the matter of permanent materials to be imported 
by us at our cost (covering payments of materials by letter of credit) including 
freight, insurances, taxes and any other charges whatsoever payable in connection 
with the import and its incorporation into the work.  
 

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 
consignee, it will not absolve us from any of the obligations, and will not alter the 
payment terms under the Contract No. SCB II/ 2009 dated …………………….. 
between ………………………. (the Contractor) and New Mangalore Port Authority.  
 

c) New Mangalore Port Authority becoming a consignee is a matter of convenience and 
we undertake to abide by all the obligations, responsibilities etc. as if we are our self 
a consignee.  
 

d) In respect of nay consequences arising out of New Mangalore Port Authority 
becoming the consignee we hereby unequivocally and irrevocably agree to indemnify 
New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our own 
cost. New Mangalore Port Authority’s responsibilities in this regard will be the same 
as under the said contract and limited to issuing required recommendatory letters 
for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and obligations 
cast upon us by Contract No.     / 20XX dated ………….. between 
……………………….(the Contractor) and New Mangalore Port Authority.  

86. Drawings & Designs 
(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to 
time during the progress of the works such further working drawings as will 
be necessary in his opinion for the proper and adequate execution and 
maintenance of the Works in accordance with the Engineer’s designs and/or 
any modification thereof as decided by the Engineer and the Contractor shall 
carry out the work in accordance with the said working drawings. Two sets of 
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such working drawings will be issued. If the Contractor requires 
more sets he will have to make his own arrangement at his cost. Residual 
Design, Detailing & Engineering: - The Engineer to the project has done the 
detailed design and engineering for the subject tender. During execution of 
the work the residual design, detailing and engineering, if needed, is to be 
carried out by the contractor at no extra cost to the Employer. For 
equipment/ Installations detailed drawings need to be produced by the 
contractor at no extra cost to the Employer. The contractor shall also get 
approved such design, detailing & engineering from the Engineer.  

 
(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in duplicate 
(in the first instance) of detailed working drawings which may be required for 
such alteration/modification and at the same time call the attention of the 
Engineer to any alternative detail or modification of the contract drawings 
which the Contractor may wish to make at least 30 days prior to the 
commencement of the work or part of the work to which such drawings relate. 
The contractor shall at the same time, if so required by the Engineer, furnish 
calculation sheets in duplicate relating to the strength and anticipated 
deflections in respect of such altered/modified works. The Engineer will, after 
any such alteration which he may approve, record on the copies as amended 
his approval and will return one copy of the drawings and calculation sheets 
to the contractor, who shall carryout the work in accordance therewith. The 
contractor shall forward to the Engineer three additional copies of the working 
drawings and calculation sheets as approved in additions to these working 
drawings and calculation sheets as approved. In addition to these working 
drawings are also to be submitted (the same procedure as in the ease of the 
contractor) in respect of any work proposed to be executed by sub-
contractors. The approval of the Engineer of all or any of the calculation 
sheets, drawings shall not relieve the contractor of responsibility in 
connection with the execution of the altered/modified or subcontractor’s 
work. 

 
(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer or his nominee’s 
approval, the Engineer or his nominee shall withhold the amount stated in 
the Contract Data from payments due to the Contractor.  
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87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of 
Contract.   

88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, weather 
condition, actual manpower, equipment and the prominent materials 
available and arriving to site. The contractor shall submit the daily report 
format to the Department for prior approval.  

88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and submitted 
to the Engineer in triplicate. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports 
shall be submitted monthly thereafter, each within 7days after the last day of 
the period to which it relates. Reporting shall continue until the Contractor 
has completed all work, which is known to be outstanding at the completion 
date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  
a) Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 
erection and testing; and including these stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing the 
various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, manufacture 
location, percentage progress, and the actual or expected dates of:  

i) Commencement of manufacture, 
ii) Contractor’s/Engineer’s inspections,  
iii) Tests,  
iv) Shipment and arrival at the Site;  
d) Copies of quality assurance documents, test results and certificates of Materials;  
e) Safety statistics, including details of any hazardous incidents and activities relating 

to environmental aspects and public relations; and  
f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents (not applicable) 
To treat that the work has been completed and issue a final payment 
certificate, the following documents will be deemed to form the completion 
documents:  
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i) The Technical documents according to which the work was carried out.  
ii) The set of construction drawings showing therein the modifications and corrections 

made during the course of execution signed by the Engineer.  
iii) Certificates of final levels and dimensions as set out for various works.  
iv) Certificates of tests performed for various works. 
v) “As Built” Drawings. 

90. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall submit 
self-attested copy of statutory documents such PAN card, GST registration 
certificate, ESI registration certificate, EPF registration certificate, Labour 
Identification Number (LIN) and any other documents required for successful 
completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 
 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment.  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death at the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees.  
 

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer and workers @ 13.00% and12% respectively. The 
benefits payable under the Act are:  
(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 
workmen/ employees in case of confinement or miscarriage etc.  
 

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law.  The Principal Employer is required to- take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer.  The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment Construction of Buildings, Roads, Runways 
are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be 
paid when it will be paid and what deductions can be made from the wages of the 
workers.  
 

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in the matters of transfers, training and promotions etc.  
 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 
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20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages to 
employees drawing Rs.3,500/- per month or less. The bonus to be paid to employees 
getting Rs.2,500/- per month or above up to Rs.3,500/- per month shall be worked 
out by taking wages as Rs.2,500/- per month only.  The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years 
in certain circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of this Act.  
 

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979:The Act is applicable to an establishment which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state). The Inter-State 
migrant workmen, in establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as housing, medical aid, travelling 
expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess 
at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety 
measures at the Building or Construction work and other welfare measures, such as 
Canteens, First-Aid facilities. Ambulance, Housing accommodations for workers near 
the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government.  
 
  



  

 

93

v) CONTRACT DATA 
Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract         
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
 New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name : 

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name : 

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 575010 

 

 Name of  Nominee  is  
 Name : 

  Superintending Engineer (C-II) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract:- “Development of garden near Test 

House and west of VTMS building” 
Tender no: CIVIL/CE(C )/EE(C )/93/2023-24 

(1) 

6 The works consist of “Development of garden near Test 
House and west of VTMS building”. 

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

7 Schedule date of commencement 7 days from the date of 
Issue of Letter of Acceptance. 
 
 
However No work shall be commenced before signing of 
contract Agreement. 

Conditions 
of contract       
A-General  
1.Definitions 
 
59.2(a)  

8 The Contract price is the price stated in the letter of 
acceptance. However payment will be made as per actual 
work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 
2 (Two  ) Months (including monsoon)with the following 
milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work for 
completion of the work as per the scheduled date. 

 

(27) 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5)Conditions of Contract including Special Conditions of 
Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the 
Bid and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or modified 
in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works 
within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     
The site will be handed over immediately after issue of 
Letter of acceptance and the site is free from 

(21) 
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Sl. 
No. 

Description Reference 
Cl. No. 

encumbrances.   
14 The site is defined in drawing No. 22/148/MTC –II-2024-

TS-LP 
 

15 The Defects Liability Period is One year (35) 
13 

16 The minimum insurance cover for physical property, 
injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 
occurrence with the number of occurrences limited to four.  
After each occurrence, contractor will pay additional 
premium necessary to make insurance valid for four 
occurrences always.  

(13) 
(66) 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week 
for the number of weeks delayed beyond the stipulated 
date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union 

of India. 
(3) 

23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 
As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after 
signing of the agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each bill 
subject to a maximum of 5% of the  contract price 
including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole [49] 
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Sl. 
No. 

Description Reference 
Cl. No. 

of the works is 10 % of the contract price plus taxes and 
duties. The half per cent (½%) per week L.D is applicable 
for delay period of ଵ

ଷ
of contract period and thereafter 10% 

L.D is applicable. 
29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 
5% of the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 
the Employer shall be an unconditional Bank Guarantee 
of the type as presented in Section III (iv) of the Bidding 
Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 
reimbursement of ESI and EPF contribution on the part of 
the employer in respect of this contract within 60 days 
from the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 
Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be required 
to provide Performance and Advance Payment Securities in accordance with one of 
the forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 

 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of Contractor] 
(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
_______________________________ No._________ dated_____________ to execute 
______________________________ ___________________ [name of Contract and brief 
description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified therein as security for compliance with his obligations in accordance 
with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand, and without cavil or 
argument, any sum or sums within the limits of 
_____________________________________ [amount of guarantee]1 as aforesaid without 
your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein.  
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects 
Liability Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day 



  

 

99

of ………….. 
 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date_______________
___________________________________________ 
 
1An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 
 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
 

To: ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 
(“Advance Payment”) of the above mentioned Contract, _______________________[name 
and address of Contractor] (hereinafter called “the Contractor”) shall deposit 
with________________________[name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount 
of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as instructed by 
the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding ________________[amount of guarantee]1 
___________________________________________[in words].  
We further agree that no change or addition to or other modification of the terms of 
the Contract or of Works to be performed there under or of any of the Contract 
documents which may be made between__________________________[name of 
Employer] and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modification.  
The guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until___________________________________[name of 
Employer] receives full repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day 
of ………….. 
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Yours truly,  
Signature and seal:______________________________ 
Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or financial 
institution representing the amount of the Advance Payment, and denominated in 
Indian Rupees.  
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Annexure – C (NA) 
BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To, 
New Mangalore Port Authority, 
Administrative Building, 
Panambur, 
Mangalore – 575 010. 

 
1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 
________________________ _____________________________________ (hereinafter called 
“the said contractor(s)”) under the terms and conditions of an Agreement 
No._____________________________ made between New Mangalore Port Authority and 
__________________________________ (hereinafter called “the said Agreement”) the 
retention money for the due fulfillment by the said contractor(s) of the terms and 
conditions contained in the said agreement on production of a bank guarantee for 
_____________________. We __________________ (hereinafter referred to as “the Bank”) 
at the request of M/s.________________________ do hereby undertake to pay the Board 
an amount not exceeding ____________________ on demand. 
 

2. We _______________________________ do hereby undertake to pay the amounts due 
and payable under this guarantee without any demur, merely on a demand from the 
Board stating that the amount claimed is required to meet the recoveries due or 
likely to be due from the said Contractor(s).  Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding 
Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any money so 
demanded notwithstanding any dispute or disputes raised by the Contractor(s) in 
any suit or proceeding pending before any Court or Tribunal relating there to, our 
liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall have no claim against 
us for making such payment. 

4. We _____________________ further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all 
the dues of the Board under or by virtue of the said Agreement have been fully paid 
and its claims satisfied or discharged or till Engineer-in-charge on behalf of the 
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Board certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 
 

5. We _____________________ further agree with the Board that Board shall have the 
fullest liberty without our consent and without affecting in any manner our 
obligations here under to vary any of the terms and conditions of the said agreement 
or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the 
Board against the said Contractor(s) and to forbear or enforce any of the terms and 
conditions relating to the said Agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said 
Contractor(s) or for any forbearance act or omission on the part of the Board or any 
indulgence by the Board to the said Contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would but for this provision, 
have effect so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s). 
 

7. We _____________________________ lastly undertake not to revoke this guarantee 
except with the previous consent of the Board in writing. 
 

8. This guarantee shall be valid up to _____________ unless extended on demand by 
Board Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to 
Rs.___________________________________________________________ and unless a claim 
in writing is lodged with us within three months of the date of expiry or such 
extended date of expiry of this guarantee all our liabilities under this guarantee shall 
stand discharged. 
 
Notwithstanding anything contained herein. 
 

1. Our liability under this Bank Guarantee restricted to a sum of Rs._________________ 
____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are liable 
to pay the guaranteed amount or any part thereof under this bank guarantee only 
and only if you serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 

 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 
THIS AGREEMENT, made and entered into this ................……………. Day 
of…………..20.............…. Between ….......…….....…….. (“the Employer”) 
and..........................................................................................................................
.............................................................. (“the Contractor”),and the Disputes 
Review Board (“the Board”) consisting of One / three Board  Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note : Delete whatever is not applicable ] 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the construction 

of the ……………………………………………………………… 

……………………………….…………………………………………………………………………

……………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the Board 

NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance 

with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members should 

not give any advice to either party or to the Engineer or his nominee concerning 

conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer or his 
nominee, or a financial interest in the contract, except for payment for services on 
the Board.  

b. shall have had no previous employment by, or financial ties to, any party to the 
contract, or the Engineer or his nominee, except for fee based consulting services 
on other projects, all of which must be disclosed prior to appointment to the Board.  

c. shall have disclosed in writing to the parties prior to signature of this Agreement 
any and all recent or close professional or personal or personal relationships with 
any director, officer, or employee of any party to the contract, or the Engineer or his 
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nominee, and any and all prior involvement in the project to which 
the contract relates;  
 

d. shall not, while a Board Member, be employed whether as a consultant or 
otherwise by either party to the contract, or the Engineer or his nominee, except as 
a Board Member. 
 

e. shall not, while a Board Member, engage in discussion or make any agreement with 
any party to the contract, or with the Engineer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is 
completed or after services as a Board Member is completed;  
 

f. shall be and remain impartial and independent of the parties and shall disclose in 
writing to the Employer, the Contractor, the Engineer or his nominee, and one 
another any fact or circumstances which might be such to cause either the 
Employer or the Contractor to question the continued existence of the impartiality 
and independence required of Board Members.  
 

3. Except for its participation in the Board’s activities as provided in the contract and 
in this Agreement none of the Employer, the Contractor, the Engineer or his 
nominee, and one another any fact or circumstances which might be such to cause 
either the Employer or the Contractor to question the continued existence of the 
impartiality and independence required of Board Members.  
 

4. The Contractor shall : 
 

a) furnish to each Board Members one copy of all documents which the Board may 
request including contract documents, progress reports, variation orders, and other 
documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 
including conference facilities, and secretarial and copying services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its activities 
after issuance of the taking over Certificate and the Board’s issuance of its 
Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 
Agreement. 

7. The Board Members are independent and not employees or agents of either the 
Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability arising 
from the activities and the Recommendations of the Board. 
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9. Fees and expenses of the Board Member[s] shall be agreed to and 
shared equally by the Employer and the Contractor. If the Board requires special 
services, such as accounting, data research, and the like, both parties must agree 
and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the Employer and 

the Contractor and the Engineer or his nominee at regular intervals, at times of 
critical construction events, and at the written request of either party. The timing of 
Site failing agreement shall be fixed by the Board.  
 

b. Site meetings shall consist of an informal discussion of the status of the 
construction of the works followed by an inspection of the works, both attended by 
personnel from the Employer, the Contractor and the Engineer or his nominee.  
 

c. If requested by either party or the Board, the Employer will prepare minutes of the 
meetings and circulate them for comments of the parties and the Engineer or his 
nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party or the Engineer or 

his nominee, the objecting party may file a written Notice of Dispute to the other 
party with a copy to the Engineer or his nominee stating that it is given pursuant to 
Clause 65 and stating clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in writing 
within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a written appeal 
to the response is filed with the responding party within 7 days of receiving the 
response. Both parties are encouraged to pursue the matter further to attempt to 
settle the dispute. When it appears that the dispute cannot be resolved without the 
assistance of the Board either party may refer the dispute to the Board by written 
Request for Recommendation to the Board, the other party and the Engineer or his 
nominee stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the specific 
issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the dispute 
requires the Board’s assistance, the Board shall decide when to conduct a hearing 
on the dispute. The Board may request that written documentation and arguments 
from both parties be submitted to each Board Members before the hearing begins. 
The parties shall submit insofar as possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his nominee 
shall each have ample opportunity to be heard and to offer evidence. The Board’s 
Recommendations for resolution of the dispute will be given in writing, to the 
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Employer, the Contractor and the Engineer or his nominee as soon as 
possible, and in any event not more than 28 days after the Board’s final hearing on 
the dispute.  

12. Conduct of Hearings : 
a. Normally hearing will be conducted at the Site, but any location that would be more 

convenient and still provide all required facilities and access to necessary 
documentation may be utilized by the Board. Private sessions of the Board may be 
held at any location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall have 
representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning the 
merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate its 
Recommendations. All Board deliberations shall be conducted in private, with all 
individual views kept strictly confidential. The Board’s Recommendations, together 
with an explanation of its reasoning shall be submitted in writing to both parties 
and to the Engineer or his nominee. The Recommendations shall be based on the 
pertinent contract provisions, applicable laws and regulations, and the facts and 
circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If this 
proves impossible, the majority shall decide, and the dissenting member any 
prepare a written minority report for submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion 
that the Dispute Review Board is not performing its functions properly; the 
Employer and the Contractor may together disband the Disputes Review Board. In 
such an event, the disputes shall referred to Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying that the 
Board shall stand disbanded with effect from the date specified in the notice. The 
notice shall be posted by a registered letter with AD or delivery of the letter, even if 
he refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

TENDER NO: CIVIL/CE(C)/EE(C)/93/2023-24 

TENDER FOR 

 
“Development of garden near Test House and west of VTMS building” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 13) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: 

General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume 

III 

Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION 

The intent of this technical specification covers construction of all civil works 

as covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by 

the Consultant/Owner and the specification provided by the 

Consultant/Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the 

same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided 

herein and is not covered under CPWD specification shall be executed as per 

manufacturer guidelines. All materials shall be of best quality conforming to 

relevant Standards and Codes. In case of any conflict between 

Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation 

shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, 

temporary works, constructional plant and machinery, fuel supply, 

transportation and all other incidental items not shown or specified but as 

may be required for complete performance of the Works in accordance with 

drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved 

landfill areas and dump yard. The cost of excavation to include for necessary 

lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. 

shall be arranged by the Contractor. All testing required shall be arranged by 

the Contractor at his own cost. The contractor shall execute the work as per 

the standard Field Quality Plan (FQP) of NMPA. 



112 
 

                             
 

The bidder shall fully apprise himself of the prevailing conditions at the 

proposed site, climatic conditions including monsoon patterns, local 

conditions and site specific parameters and shall include for all such 

conditions and contingent measures in the bid, including those which may 

not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at 

every floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic 

level machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor 

shall provide all necessary materials, equipment and labour etc. for the 

execution and maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in 

the Bill of Quantity and other bidding documents read along with CPWD 

(Central Public Works Department) specifications for civil works and IS 

codes with up-to-date revisions. For non-schedule items specification as 

given along with tender document and similar items of CPWD shall be 

applicable. 

The list of references for civil works are CPWD specifications, relevant IS 

codes and best practices. 

For deep excavations, necessary shoring is to be done, the design of which 

will be provided by the contractor, after assessing site and soil conditions, 

and work only to be commenced on site after the same is duly approved by 

NMPA. Any approval if required from the Mineral department or any other 

statutory body that has jurisdiction on such excavations has to be obtained 

by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. 

This will supersede other specifications of cement to be used for the works. 
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For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the 

item due to mixing of fly ash shall be deducted as per relevant BOQ item. 

The design mix shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 

22/148-LP. The Contractor shall confine his activities strictly to the allotted 

site area(s) and shall not allow his personnel to trespass upon any other 

areas occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the 

Contractor. The base line shall be referenced to the site co-ordinate 

system (based on the Local Coordinates of New Mangalore Port). This 

bench mark and base line will be the basis for the setting-out for all the 

Works. The main levels and lines for each portion of the Works shall be 

established from the bench mark and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum 

shade temperature of 36C. The average annual rainfall is approximately 

3330 mm and concentrated in the south-west monsoon months of June, 

July, August and September during which period the average rainfall is as 

much as 82% of the total annual rainfall. 

1.5.3  Wind 
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The wind in the monsoon months of June, July and August are 

predominantly from south-west and west with a maximum intensity of 5 

on the Beaufort Scale. The winds in the remaining months of the year are 

predominantly from the north-west and the maximum intensity during 

this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating 

in the Arabian Sea and those that enter across the Indian Peninsula from 

Bay of Bengal, cyclones are not as severe or frequent as in the Bay of 

Bengal. The maximum wind speed so far recorded in cyclonic storm, 

generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965 

when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty-year period observations conducted by the Indian Meteorological 

Department reveal that poor visibility (visibility less than 4 Kms) is 

encountered for about 10 days in the south-west monsoon period. The 

maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, 

materials, equipment and tools for Site Preparation, clearing and all 

other works. Clearing shall mean to completely demolish, remove and 

dispose with all leads, lifts and descents from the area marked, trees, 

bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, 

boulders, mounds, existing structures and other objectionable 

materials. The areas required to be cleared shall consist of the work 

Site, ditches, borrow pits, diversions and all other areas necessary for 

the construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit 

his proposal along with complete drawings of all Temporary Work, he may 

require for the execution of the Works in advance to the Engineer for 

approval.  The Contractor shall also submit his calculations relating to the 

design of temporary works, strength, etc. if required by the Engineer and 
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shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely 

responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of 

all materials and mobilize all essential equipment for both Temporary and 

Permanent Works. 

1.6   Site Information 

The detailed drawing 22/148-LP of the construction site for adaptation 

of methodology for the construction. However, on account of this 

change in the geographical profile of site, no extra cost for additional 

arrangement required to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are 

only for the information/guidelines of the tenderers and the successful 

contractor shall not claim for any deviation in the actual subsoil 

profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be 

kept by the Contractor. The Contractor shall submit to the Engineer-

in-charge for approval his proposal of the manner of presentation of 

these records. Three copies of all such records shall be furnished to 

the Engineer-in-charge on completion of each test or operation. 
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B. Works:  

1. Earth work excavation by manual means. 
Earth work excavation by manual means for drains, canals, waste 

weir, draft, approach channels, key trenches, foundation of bridges 

and such simillar works in all kinds of soils, as per drawing and 

technical specifications, including setting out, shoring, strutting, 

barricading, caution lights, removal of stumps and other deleterious 

matter, excavated surface leveled and sides neatly dressed disposing 

off the excavated stuff or sorting & stacking the selected stuff for reuse 

in a radius of 50 m and lift upto 1.5 m including cost of labour, tools 

& other appurtenances required to complete the work.  In all kinds of 

soils Depth upto 1.5 m. 

2. Providing and fixing granite stone poles. 
Providing and fixing granite stone poles of size 0.125x0.10x1.50M 

including cost of materials, labour charges, fixing charges, 

transportation charges, tools and plants and all other incidental 

charges etc, complete, as directed by the Department 

3. Providing and laying Reinforced Cement concrete. 
Providing and laying in position plain cement concrete for levelling 

course for all works in foundation. The granite/trap/basalt crushed 

graded coarse aggregates and fine aggregates as per relevant IS Codes 

machine mixed, laid in layers not exceeding 150 mm thickness, well 

compacted using plate vibrators, including all lead & lifts, cost of all 

materials of quality, labour, Usage charges of machineries, curing, and 

all the other appurtenances required to complete the work as per 

technical specifications. (The cost of steel reinforcement shall be paid 

separately) Mix 1:3:6 (M10) Using 40 mm nominal size graded crushed 

coarse aggregates. 

4. Providing and fixing green net. 
Fencing with G.I. barbed wire R.C.C. post placed at required 

distance, embedded in cement concrete blocks, every 15th post, last 

but one end post and corner post shall be strutted on both sides and 
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end post one side only, provided with horizontal lines and two 

diagonals of barbed wire weighing 9.38 kg per 100 m (minimum), 

between the two posts fitted and fixed with G.I. staples on wooden 

plugs or G.I. binding wire tied to 6 mm bar nibs fixed while casting the 

post (cost of R.C.C. posts, struts, earth work and concrete to be paid 

for separately) :- Payment to be made per metre cost of total length of 

barbed wire used). 

5. Providing and fixing green net. 
Providing and fixing green net barrier for dust absorption fixed to the 

frame as shown in drawing including cost of material, fixing charge, 

lift charges and all other incidental charges etc. complete as directed 

by the department. 

6. Supply of precast concrete pots . 
Supply of precast concrete Pots of size 0.45x0.45M top and 

0.32x0.32M bottom, 50mm thick all round as per drawing, including 

cost of pot, transportation charges and all other incidental charges etc. 

complete. 

7. Supplying and spreading of red earth. 
Supplying and spreading of garden red earth of approved quality from 

the approved quarry including loading, transportation and unloading 

etc., including cost and conveyance of all materials, labour, tools and 

plants and all other incidental charges etc., complete as directed by 

the Department. 

8. Edging with second class bricks. 
KSRRB M300-15. Edging with 2nd class bricks, laid dry lengthwise, 

including excavation, refilling, consolidation, with a hand packing and 

spreading nearly surplus earth within a lead of 50 metres complete as 

per specifications 

9. Supplying at site well decayed farm yard mannure. 
KSRRB M300-11. Supply at site of work well decayed farm yard 

manure, from any available source, approved by the engineer in 

charge including screening and stacking complete as per 
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specifications. MORTH Specification No. 308.2 KSRRB 300-Supply at 

site of work/ store-de-oiled neem cake. 

10. Providing and stacking of ornamental plants. 
Providing and stacking of ornamental plants ( Ficus Variant) of 3 feet 

height and thick stem in big size bags as per direction of the Engineer 

in- charge. 

      11. Planting permanent hedges. 
 KSRRB M300-7.1. Planting permanent hedges including digging of 

trenches, 60 cm wide and 45 cm deep, refilling the excavated earth 

mixed with farmyard manure, supplied at the rate of 4.65 cum per 

100 metres and supplying and planting hedge plants at 30 cm apart 

complete as per specifications.  

 

      12. Clearing grass and removal of rubbish. 
Clearing grass and removal of rubbish by manual/mechanical means 

and stacking outside the periphery of the area cleaned complete as 

per specifications. 

13.  Removal of debris from the site. 

Removal of debris from the site and dumping same designated 

location as shown by the Engineer, including cost of loading vehicle 

charges unloading charges, transportation charges and all other 

incidental charges etc. complete. 

14. Maintenance of Garden daily. 
Maintenance of Garden daily in all respects like removal of weeds, 

removal of debris in and around the plants, shifting debris to a 

suitable place immediately so as to keep and maintain the area neat 

and clean throughout the year , including watering the plants, 

putting gravel & organic manure (manure and gravel supplied by 

department),  trimming the plants, edge cutting, cutting and clearing 

the grass, bushes, shrubs, vegetation etc., by manual or mechanical 

means for the entire area throughout the year etc., complete  as per 

specification and as directed by the Engineer-in-charge including 
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cost and conveyance of all materials, labour, machineries, tools & 

plants and all other incidental charges etc.,  complete. All registers 

pertaining to the work including labour records shall be maintained 

by the Contractor and shall be produced to the department at any 

time during inspection of works.  The payments on account of 

upward revision or escalation or increase in minimum wages of 

labours shall be paid by the Port. Note: The contractor should deploy 

one number male labour.  The contractor shall have minimum one 

number of grass cutting machine at all times at site. 
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1. SECTION V 

DRAWINGS 

 Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part 

of the Tender Documents: 

Sl. 

No 

Drawing No. Description 

1 22/148-LP Location Plan 

2 22/148-LP-1 Location Plan  

3 22/148-01 Drawing no.1 

4 22/148-02 Drawing no.2 

5 22/148-03  Drawing no.3 
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22/148-LP Location Plan 
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22/148  -LP-1 Location Plan 
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22/148-01  Drawing - 1 
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 22/148-02 Drawing no.2 
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22/148-03 Drawing no.3 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, 

Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the Drawings, 
Specifications, and Conditions of Contract and to have 
acquainted himself with the detailed descriptions of the Works 
to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part 
of it shall be deemed to be supplementary to and complementary 
of every other part and shall be read with it or into it so far as it 
may practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the 
Specifications are not necessarily being repeated in the Bill of 
Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before 
preparing his tender and to have examined for himself the 
conditions under which the work will proceed and all other 
matters affecting the carrying out of the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all 
local conditions, in so far as they affect the work, means of 
access and the locality of existing services, in order to execute 
the Works measured and described hereinafter. No claims for 
want of knowledge in this respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
1.2.1 Rates and prices set against items are to be the all-inclusive 

value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, care 
of works, insurance, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever 
including all taxes if any excluding GST and every kind of 
temporary work executed or used in connection therewith 
(except those items in respect of which provision has been 
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separately made in the general condition of contract) and all the 
Contractor's obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of 
the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing 
and/or described in the Specification or which can reasonably 
be inferred the reform and to cover the cost of every description 
of Temporary Works executed or used in connection therewith 
(except those items in respect of which specific provision has 
been separately made in these Bills of Quantities) and all the 
Contractor's obligations under the Contract including testing, 
giving samples and all matters and things necessary for the 
proper execution, completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of material 

and the execution of all work necessary to complete the works. 
Should there be any details of construction or material which 
have not been referred to in the Specifications or in the Bill of 
Quantities and Drawings, but the necessity for which may 
reasonably be implied or inferred there from, or which are usual 
or essential to the completion of all works in all trades, the same 
shall be deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the item 
as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of Quantities, 
Specifications or Drawings, the interpretation will be done 
according to General Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to 

provide a common basis for tendering. They are not to be taken 
as a guarantee that the quantities scheduled will be carried out 
or required or that they will not be exceeded. The Employer / 
Engineer reserves the right to delete any item and / or increase 
/ reduce quantities indicated in the Bills of Quantities at any 
time. Payment will be made according to the actual quantities of 
work ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity of 
each individual item provided that the total contract value does 
not get altered by more than indicated in conditions of contract. 
No claim whatsoever for extra payment due to variation of 
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quantities within the above said limit would be entertained.  
 
1.2.5 The drawings for tender purposes are indicative only of the work 

to be carried out. However, the Tenderer must allow within his 
price for the items of work included in the Tender Documents for 
the details which will appear on subsequent drawings developed 
for construction purposes. Rate and price shall include any 
additional design/ detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items 

are given) for the provision and operation of the following items, 
for compliance with the Conditions of Contract, Special 
Conditions, the specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and every 
incidental and contingent costs and charges whatsoever 
including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property 
in goods in the execution of works, Excise Duty, Duties, 
etc. (other than Customs Duty for materials to be 
permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and 

shall be net off the dimensions of the works shown on the 
drawings except as mentioned below:  

1.4.2 Units of Measurement: The units of measurement used in this 
Bill of Quantities are in metric units as follows:  
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i) Linear: Linear metre, centimeter or millimeter abbreviated to 
'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 
'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 
Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  
1.5.1 All monetary reference herein and the Bill of Quantities shall be 

priced in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, 
mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear 
keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
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Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes 
and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include 
for finishing the top surface to levels and slopes and surface 
finish as specified. Rates for concrete shall include for finishing 
the slab to specified slope towards drains, etc.  

2.4 Reinforcement  
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening 
short and long lengths, bending, fixing, rolling margin and the 
provision of spacer bars or support, chairs, binding wire, 
saddles, forks and all dense concrete spacer blocks, etc., 
including preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing 
and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  
i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
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item. 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
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Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 
sq.m. /m

2 
/ 

sqmt 
square metre 

sq.cm. : square centimeters 
mm 

2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 



136 
 

 
 

 

ii) BILL OF QUANTITIES 
NAME OF WORK: Development of Garden near Test House and west 
of VTMS building. 
Ite
m 

No. 
DESCRIPTION OF ITEM QTY UNIT 

RATE IN 
figures / 
WORDS 

AMOUNT 
(Rs. Ps.) 

1 Earth work excavation by manual 
means for drains, canals, waste 
weir, draft, approach channels, key 
trenches, foundation of bridges and 
such similar works in all kinds of 
soils, as per drawing and technical 
specifications, including setting out, 
shoring, strutting, barricading, 
caution lights, removal of stumps 
and other deleterious matter, 
excavated surface leveled and sides 
neatly dressed disposing off the 
excavated stuff or sorting & 
stacking the selected stuff for reuse 
in a radius of 50 m and lift up to 
1.5 m including cost of labour, tools 
& other appurtenances required to 
complete the work.  In all kinds of 
soils Depth up to 1.5 m. 

35.00 Cum 186.00         6,510.00 

2 Providing and fixing granite stone 
poles of size 0.125x0.10x1.50M 
including cost of materials, labour 
charges, fixing charges, 
transportation charges, tools and 
plants and all other incidental 
charges etc, complete, as directed 
by the Department. 

115.00 No 532.13 61,194.95 

3 Providing and laying in position 
plain cement concrete for levelling 
course for all works in foundation. 
The granite/trap/basalt crushed 
graded coarse aggregates and fine 
aggregates as per relevant IS Codes 
machine mixed, laid in layers not 
exceeding 150 mm thickness, well 
compacted using plate vibrators, 
including all lead & lifts, cost of all 
materials of quality, labour, Usage 
charges of machineries, curing, and 
all the other appurtenances 
required to complete the work as 

12.00 CUM 5,752.00 69,024.00 
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per technical specifications. (The 
cost of steel reinforcement shall be 
paid separately)  Mix 1:3:6 (M10) 
Using 40 mm nominal size graded 
crushed coarse aggregates. 

4 Fencing with G.I. barbed wire 
R.C.C. post placed at required 
distance, embedded in cement 
concrete blocks, every 15th post, 
last but one end post and corner 
post shall be strutted on both sides 
and end post one side only, 
provided with horizontal lines and 
two diagonals of barbed wire 
weighing 9.38 kg per 100 m 
(minimum), between the two posts 
fitted and fixed with G.I. staples on 
wooden plugs or G.I. binding wire 
tied to 6 mm bar nibs fixed while 
casting the post (cost of R.C.C. 
posts, struts, earth work and 
concrete to be paid for separately) :- 
Payment to be made per metre cost 
of total length of barbed wire used). 

541.00 RM 10.00 5,410.00 

5 Providing and fixing green net 
barrier for dust absorption fixed to 
the frame as shown in drawing 
including cost of material, fixing 
charge, lift charges and all other 
incidental charges etc. complete as 
directed by the department. 
 

   37.00 Sqm 99.19 3,670.03 

6 Supply of precast concrete Pots of 
size 0.45x0.45M top  and 
0.32x0.32M bottom, 50mm thick all 
round as per drawing, including 
cost of pot, transportation charges 
and all other incidental charges etc. 
complete 
 

   75.00 No 1,533.33 1,14,999.75 

7 Supplying and spreading of garden 
red earth of approved quality from 
the approved quarry including 
loading, transportation and 
unloading etc., including cost and 
conveyance of all materials, labour, 
tools and plants and all other 
incidental charges etc., complete as 
directed by the Department. 

   35.00 Cum 679.64 23,787.40 



138 
 

 
 

8 KSRRB M300-15. Edging with 2nd 
class bricks, laid dry lengthwise, 
including excavation, refilling, 
consolidation, with a hand packing 
and spreading nearly surplus earth 
within a lead of 50 metres complete 
as per specifications. 

  205.00 RM 45.00   9,225.00 

9 KSRRB M300-11. Supply at site of 
work well decayed farm yard 
manure, from any available source, 
approved by the engineer in charge 
including screening and stacking 
complete as per specifications. 
MORTH Specification  No. 308.2 
KSRRB 300-Supply at site of work/ 
store-de-oiled  neem cak 
 

   14.00 Cum 204.00  2,856.00 

10 Providing and stacking of 
ornamental plants (Ficus Variant) of 
3 feet height and thick stem in big 
size bags as per direction of the 
Engineer in- charge. 

   120.00 No 460.00     55,200.00 

11 KSRRB M300-7.1. Planting 
permanent hedges including digging 
of trenches,60 cm wide and 45 cm 
deep, refilling the excavated earth 
mixed with farmyard manure, 
supplied at the rate of 4.65 cum per 
100 metres and supplying and 
planting hedge plants at 30 cm 
apart complete as per 
specifications. A) Planting 
permanent hedges including digging 
of trenches MORTH Specification  
No. 307 
 

   133.00 RM 296.00     39,368.00 

12 Clearing grass and removal of 
rubbish by manual/mechanical 
means and stacking outside the 
periphery of the area cleaned   
complete as per specifications. 
 

    370.00 Sqm 1.05       388.50 
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13 Removal of debreis from the site 
and dumping same designated 
location as shown by the Engineer, 
including cost of loading vehicle 
charges unloading charges, 
transportation charges and all other 
incidental charges etc. complete 
 

      1.00 LD 1000.00 1000.00 

14 Maintenance of Garden daily in all 
respects like removal of weeds, 
removal of debris in and around the 
plants, shifting debris to a suitable 
place immediately so as to keep and 
maintain the area neat and clean 
throughout the year , including 
watering the plants, putting gravel 
& organic manure (manure and 
gravel supplied by department),  
trimming the plants, edge cutting, 
cutting and clearing the grass, 
bushes, shrubs, vegetation etc., by 
manual or mechanical means for 
the entire area throughout the year 
etc., complete  as per specification 
and as directed by the Engineer-in-
charge including cost and 
conveyance of all materials, labour, 
machineries, tools & plants and all 
other incidental charges etc.,  
complete. All registers pertaining to 
the work including labour records 
shall be maintained by the 
Contractor and shall be produced to 
the department at any time during 
inspection of works.  The payments 
on account of upward revision or 
escalation or increase in minimum 
wages of labours shall be paid by 
the Port. Note: The contractor 
should deploy one number male 
labour.  The contractor shall have 
minimum one number of grass 
cutting machine at all times at site. 
 

372000.0 Sqm 0.58 2,15,760.00 

 TOTAL  Rs. 6,08,393.63 
 Excess/Less (In Percentage)  

Quoted Amount in Figures  
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(Quoted amount in Words Rupees ……………………………………….) 
Note: 
1. GST as applicable shall be claimed as separate line item in tax invoice 

and the same will be paid separately. 
2. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 
   

 
 

                                                                  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To 
Executive Engineer (Civil) 
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Sir 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 
execution of the above-named Works, and we the undersigned, offer to 
execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings 
and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding upon 
us and may be accepted at any time before the expiration of that 
period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
 
Dated this_____________________________ day of ____________ 202 ____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
        Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
         Name      :  __________________________ 
         Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 
1 Ornamental and 

Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.4,500 per m3 which is 
higher. 

 
Rs.1,200 
per MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price on 
advalorem basis 
orRs.1,500 per m3 which 
is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price on 
advulorem basis or 
Rs.1,500 per m3 which 
is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and Badami 
Taluk of Bagalkot District, 
Kustagi of Koppal District. 

 
 
15%of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400 
perMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value or 
Average Selling Price on 
advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite (Sira    grey 
Variety) Price on 
Chintanmi, 
Siddlaghattaof  
Chikkaballapura 
District Hoskote of 
Bangalore District. 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,350 per m3 which 
is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
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 (ii) Greyand white 
granites and textural 
varieties having 
shades of grey,     
balck and white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,050 per m3 which 
is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
Devanahalli Taluk of 
Bangalore Rural District 
and Chikkaballapur 
taluk of 
Chikkaballapur 
District 

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.600 per m3 which is 
higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  Sale Value  or  
of  Average Selling Price 
on advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 Sq meters 
or  Rs.70 per MT 

Rs.50 per 10 Sq 
meters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 

Rs.60 per MT Rs.70 per MT 
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defined under clause(g) 
of Rule2(1) 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Grey colour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 

 
 
 
8% of average selling price 

 
 
 
80 Per MT 
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ii)Processed 

or of sale value whichever 
is higheron ad-valorem 
basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingprice or of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

120 per MT 

28 Gypsum 20% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average selling 
price or of sale value 
whichever  is higher 
on ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 

 
Rs.60 per MT 

 
160 per MT 
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time) 
ii) For use as building 

stone (below 
threshold value as 
specified by IBM) 

 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on 
ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on ad-
valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 11-11-2021. 
The prevailing rates as per the updated order of the Geological Department during the 
course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates and 
his subcontractors and required for the works, at the rates and such conditions as 
notified by the State Government. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for the requisite 
quantity of material incorporated in works for which MDP is issued by the authorized 
supplier. If contractor fails to submit the MDP in original the amount will be deducted 
at 5 times the royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 

 
___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 

Unskilled 778.00 651.00 522.00 
Semiskilled/ 

Unskilled Supervisory 
862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 
Highly Skilled 1028.00 948.00 862.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/7(3)/2023-LS-II dated 02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 778.00 
‘B’ 651.00 
‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 948.00 1028.00 
‘B’ 862.00 948.00 
‘C’ 734.00 862.00 

For further details log on to Ministry of Employment 
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