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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/27/2024-25 Date: 12-09-2024 

TENDER ID: 2024_NMPT_825742_1 

i) NOTICE INVITING TENDER   

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore-575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the reputed 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover 

bidding procedure for the work of “Development of Garden at NMP Colony adjacent to 

Harbour House 

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially completed 

*similar works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal to         

Rs. 4.33 Lakhs each (excluding GST)  

or 

At least Two similar completed works costing not less than the amount equal to           

Rs. 5.41 Lakhs each (excluding GST)  

or 

At least One similar completed works costing not less than the amount equal to            

Rs. 8.65 Lakhs (excluding GST)  

Note 1: *Similar work(s) means “any civil construction works or  renovation works or 

repair works.” 

Note 2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or 

more works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of work 

done’ and part-II shall contain ‘certificate of functional completion of 

project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2021-22, 

2022-23 and 2023-24 shall be at least Rs.3.25 Lakhs. 
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The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA on the due date of submission of bid. The port would deduct the turnover 

required for execution of work in hand at NMPA from the average financial turnover of 

the bidder. The remaining net financial turnover of the bidder will be considered for 

eligibility criteria. The financial capacity to be 3.33 times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA. The bidder 

must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with 

the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs 10,80,709/- (excluding GST)  
ii) Earnest Money Deposit (EMD)     Rs. 25,600/- (Rupees TwentyFive Thousand 

Six Hundred  Only.) 
The EMD shall be in the form of Insurance 
Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt, Bankers Cheque, or 
shall be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. 
The benefit of Exemption of EMD to all Micro 
and small enterprises (MSE) will allowed. 
Shall upload with their offer, the proof of their 
being MSE registered with district industries 
center (DIC) or Khadhi and village industries 
commission or Khadhi and Industries board 
(KVIV) or Coir board or National Small 
Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred Sixty Only) 
Payment of Tender fee by NEFT in favour of 
F.A. & C.A.O., NMPA. Scanned copy should 
be uploaded along with bid. Scanned copy 
should be uploaded along with bid. The benefit 
of Exemption of Tender Fees to all Micro and 
small enterprises (MSE) registered with district 
industries center (DIC) or Khadhi and village 
industries commission or Khadhi and 
Industries board (KVIV) or Coir board or 
National Small Industries Corporation (NSIC) 
or Directorate of handicrafts and handlooms or 
any other body specified by Ministry of MSME, 
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will be considered. 
iv) Document download start date and 

time 
12-09-2024 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA  

vi) Seek clarification end date and 
time 

NA  

vii) Bid submission start date and time 26-09-2024 at 10.00 HRS 
vii) Bid submission closing date and 

time 
03-10-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
04-10-2024 at 15.30 HRS 
Shall be communicated separately. 

x) Completion period 4 (Four  ) Months including monsoon 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/-(Rupees Five Hundred 

Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 / 2887308 and 0824- 2407493 

Email id:praveenkumar.kn@nmpt.gov.in and chiefengineer@nmpt.gov.inAmendments / 

further information etc. pertaining to the tender, if any shall be uploaded only on websites 

https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred by the 

prospective Tenderer from time to time.            

         -sd- 

      Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/27/2024-25 

E-Tender event No. 2024_NMPT_825742_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE  

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. Tenderers 

who do not comply with the conditions with documentary proof (wherever required) will 

not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to 

be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It 

can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid documents 

during bid submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 

them carefully and then submit the documents as per the tender document; 

otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable to 

be rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 
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8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 

Bidder should take into account of the corrigendum published before submitting 

the bids online on the portal or on www.newmangaloreport.gov.in Bidder, in 

advance, should prepare the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD and Tender Fees to all Micro and small enterprises 

(MSE) registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir board or 

National Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME, will be considered. Necessary document should be submitted 

along with Technical Bid. The bidders who avail exemption from payment of 

EMD, shall submit "Bid Security Declaration" in the prescribed format as per 

Annexure 14, accepting that if they withdraw or modify their bids during period of 

validity etc., they will be suspended for the time specified in the tender document.   

10. The bidder should read the terms and conditions and accepts the same to 

proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

12. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI 

so that the clarity is maintained and the size of file gets reduced. This will help in 

quick uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the bidders 

due to local issues. 
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15. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a successful 

bid updating message after uploading all the bid documents submitted and then 

a bid summary will be shown with the bid no., date & time of submission of the 

bid with all other relevant details. The documents submitted by the bidders will 

be digitally signed using the e-token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will 

act as a proof of bid submission for a tender floated and will also act as an entry 

point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

19. The bidder should see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender Portal, 

will be valid for all actions of requesting bid submission, bid opening etc., in the 

e-Procurement portal. The Time followed in this portal is as per Indian Standard 

Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

21. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission end 

date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation 

and shall be rejected summarily. The benefit of Exemption of EMD to all Micro 

and small enterprises (MSE) will be considered. The bidders shall  upload with 

their offer, the proof of their being MSE registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or Udyam Registration Certificate or 

any other body specified by Ministry of MSME. The bidders who avail exemption 

from payment of EMD, shall submit "Bid Security Declaration" in the prescribed 

format as per Annexure 14, accepting that if they withdraw or modify their bids 
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during period of validity etc., they will be suspended for the time specified in the 

tender document.   

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

24. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

25. The GST applicable shall be shown as a separate line items in the Tax invoices 

to avail in put credit to Port. 

2. Cover – I Details (Technical)  

 The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender or exemption certificate  

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 

submitted by post or by hand immediately after the closing date for submission of 

online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I. 

The Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

immediately after the closing date for submission of online e-tender. However, such 

Power of Attorney would not be required if the bid is signed by an authorized 

partner or Director (on the Board of Directors) of the bidder, in case the bidder is a 

partnership firm or limited liability partnership or public limited. 

4. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications if any. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill Of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ template 

must not be modified/replaced by the bidder and the same should be uploaded after 

filling the relevant columns, else the bidder is liable to be rejected for that tender. The 

Bidder shall fill in the rate for each items in the Bill of Quantities through CPP e-portal. 

Bidders are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose for 
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evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose Part I 

Techno-Commercial Bid is found to be Techno-Commercially acceptable by 

NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price bid, 

through valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to 

the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be entered 

in online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority reserves the 

right to determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, inconsistent 

with the Tender document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting substantially 

responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal 
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shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 

seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list 

out the firms, which are found technically suitable and Cover-II Price Bid of such 

tenderers only will be opened and EMD will be returned to the unsuccessful 

tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable 

and Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date of 

the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Development of Garden at NMP Colony adjacent 

to Harbour House”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should download the 

tender document.  The successful bidder will be expected to complete the works by 

the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility criteria. 

The bidders may submit bids for the works detailed in the NIT through e-tender mode 

only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/epro

cure/app of CPP portal 



18 
 

 

  
 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

 Tender Document will consist of: 

Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume 

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 
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outright. For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. No hard copy shall be submitted, upload the entire document on 

the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil) 

in writing, so as to reach before seek clarification end date and time. It is to be noted 

that queries asked after due date and time will not be answered. Employer’s 

clarifications shall be furnished in the CPP e-portal or shall be issued a corrigendum in 

the web site without identifying the source. 

A provision is made in the CPP e-portal for seeking clarification online during the date 

mentioned in the NIT. The bidders can ask queries if any during the period through 

online. The queries of the bidders shall be answered online or a separate consolidated 

list of queries and clarifications shall be uploaded in web sites. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall 

be made exclusively through the issue of an Addendum. Any addendum thus issued 

shall be part of the tender documents and will be uploaded in CPP e-portal and Port 

website to all the bidders. Prospective bidders shall acknowledge receipt of each 

addendum to the Employer. Such addenda will be numbered and it shall be submitted 

by the Tenderers as part of Part I of their bid.  The Addendum can also be downloaded 

from NMPA official website from ‘Ongoing Project link’. The responsibility of 

downloading such addendum / amendment from NMPA website and CPP e-portal fully 

lies with the bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of the following 

At least Three similar completed works costing not less than the amount equal to 
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Rs. 4.33 Lakhs each (excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to  

Rs. 5.41 Lakhs each (excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to  

Rs. 8.65 Lakhs (excluding GST) 

Note 1: *Similar work(s) means “any civil construction works or  renovation 

works or repair works.” 

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) 

or more works completed under the contract. Certificate for ‘substantial completion’ 

of project/work/asset should contain two parts. Part -I shall contain ‘financial value 

of work done’ and part-II shall contain ‘certificate of functional completion of 

project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2021-

22, 2022-23 and 2023-24 shall be at least Rs.3.25 Lakhs. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along 

with the tender. 

The financial capacity of bidders would be evaluated considering the works in hand 

at NMPA on the due date of submission of bid. The port would deduct the turnover 

required for execution of work in hand at NMPA from the average financial turnover 

of the bidder. The remaining net financial turnover of the bidder will be considered 

for eligibility criteria. The financial capacity to be 3.33 times of the average financial 

turnover of last three years of the bidder minus works in hand at NMPA. The bidder 

must fill the annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall not 

be considered for calculation of turnover 

Copy of the work order, Client’s satisfactory work completion Certificate, along with 

any other documentary proof certifying the date of completion, brief description of 

the project and project completion cost shall be submitted in support of the 

assignments performed and claimed by the tenderer to fulfill the eligibility criteria 

for qualification. Work completion certificate issued by a private organization shall 
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be considered, only if Tax Deducted at Source Certificate with respect to referred 

work, issued by Competent Authority is enclosed along with the tender. In case 

work executed on subcontract, only approved or authorized subcontract shall be 

considered for eligible assignment. 

A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years duly indicating UDIN shall 

be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

i. made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for reasons 

which are attributable to non-performance of the contractor, inordinate delays 

in completion, consistent history of litigation resulting in awards against the 

contractor or any of the constituents, or financial failure due to bankruptcy, and 

so on. The rescission of a contract of venture JV on account of reasons other 

than nonperformance, such as the most experienced partner (major partner) of 

JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill rate in 

the Bill of Quantities through CPP e-portal. Items for which no rate or price is entered 

will not be paid for by the Employer when executed and shall be deemed covered by 

the other rates and prices in the Bill of Quantities 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than ninety days (90 days) after the last 

date for online bid submission. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 
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Employer may request that the bidders may extend the period of validity for a specified 

additional period.  The request and the bidders’ responses shall be made in writing or 

by cable.  A bidder agreeing to the request will not be permitted to modify his bid and 

also shall submit an extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 

favour of Financial Adviser &  Chief Accounts Officer, New Mangalore Port 

Authority, Mangalore  

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011. 

The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs. 25600/- (Rupees TwentyFive 

Thousand Six Hundred  Only) as stipulated in the tender. The tender without EMD 

shall be treated invalid.  

ii. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the proof of their being MSE registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or  Udyam 

Registration Certificate or any other body specified by Ministry of MSME. 

iii. The bidders who avail exemption from payment of EMD, shall submit "Bid Security 

Declaration" in the prescribed form as per Annexure 14, accepting that if they 

withdraw or modify their bids during period of validity etc., they will be suspended 

for the time specified in the tender document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender validity period 

of 90 days from the last date for online bid submission, the tender shall be 

cancelled and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest on conclusion of contract. The Earnest Money Deposit of the successful 

bidder shall be refunded (without interest) after he has signed the agreement and 

furnished required performance security. 
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vi. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 

specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only through 

CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic and 

final.  

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 

Bid should not contain Price Bid.  “Disclosure/indication of Price in the Techno 

Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 25600/- 

(Rupees TwentyFive Thousand Six Hundred  Only)  

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-

(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 

Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the excess or 

less in percentage in the Bill of Quantities 
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III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt of 

Bid.  Bid after the aforesaid time and date or the extended time and date, if any, 

shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, duly authenticated 

public notary (vide Annexure -2) (Original power of attorney ie. Annexure 2 to 

be submitted by post or by hand so as to reach the Executive Engineer (Civil) 

immediately after the closing date for submission of online e-tender). However, 

such Power of Attorney would not be required if the bid is signed by an 

authorized partner or Director (on the Board of Directors) of the bidder, in case 

the bidder is a partnership firm or limited liability partnership or public limited. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates or 

any other documentary evidences with respect to the eligibility work) (vide 

Annexure-4) of condition of contract. The following specific instruction may be 

noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 

criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly certified by 

client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant with UDIN showing  

Average Financial turnover of the tenderer over the last three financial years 

(vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part of 

contract agreement and as such the bidders are requested to indicate the 
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availability of the equipment at site at what stage of the construction period the 

equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work 

and personnel for site organization considered necessary and sufficient 

for the work have been furnished in the Annexure to Conditions of 

Contract in Volume I and that such plant, temporary works and 

personnel for site organization will be available at appropriate time of 

relevant works for which the equipment have been proposed at site till 

the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder. 

c. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in 

connection with the bid. 

d. We disclose with that we have made / not made payments or propose 

to be made to any intermediaries (agents) etc in connection with the 

bid. 

e. We have not been barred by the [Central/ State] Government, or any 

entity controlled by it, from participating in any project and the bar 

subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 

j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 

k) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 

and GST Registration (GSTIN) Number along with certificates issued by the 

authority as applicable 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date and time 

mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations 

of the Employer and the bidders previously subject to the original deadline will 
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thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic and 

final. No hard copy shall be submitted for reference purpose. The bid submitted 

through e-tendering mode only will be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document and the 

one submitted/uploaded by the tenderer, the conditions mentioned in the Port’s 

uploaded document shall prevail. Besides, the tenderer shall be liable for legal 

action for the lapses.   

21. Late Bids: 

The tenderer should ensure that their tender is received online at NMPA before the 

deadline prescribed in Clause 20  

The time that is displayed from the server clock at the top of the CPP e-portal, will be 

valid for all actions of requesting bid submission, bid opening etc., The bidders should 

adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in online only 

through CPP e-portal (after submission of bid) and resubmit/upload the revised 

offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder after 

the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the expiration 

of the original period of bid validity specified in Clause 15 may result in the forfeiture 

of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will On the due 

date and time as specified in Clause 20, the Employer will first open Techno 

Commercial bids of all bids received online in presence of the Bidders or their 

representatives who choose to attend. In the event of specified date for bid opening 
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is declared as holiday by the Employer, the bid will be opened at the appointed 

time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 

Tender Fee is in line with the Tender Condition there after the Techno Commercial 

Bid will be considered for evaluation.The benefit of Exemption of EMD to all Micro 

and small enterprises (MSE) will allowed. Shall upload with their offer, the proof of 

their being MSE registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir board or 

National Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME.  

c. If all Bidders have submitted unconditional Bids together with requisite Bid security, 

then all Bidders will be so informed then and there. If any Bid contains any deviation 

from the Bids documents and / or if the same does not contains Bid security in the 

manner prescribed in the Bid documents, then that Bid will be rejected and the 

Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the qualified 

bidders based on the evaluation of the technical bid. The price bid (cover-II) of such 

eligible bidders shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be disqualified 

for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the 
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clarification sought for by the Employer, within the time specified by the Employer, for 

proper evaluation of the Bid. 

The employer may proceed to evaluate the bid by construing the particulars requiring 

clarification to the best of its understanding, and the bidder shall be barred from 

subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) has been properly signed by an authorised signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall interalia 

include a provision to bind the Bidder to settlement of disputes clause; 

b) is accompanied by the requisite Bid security and; 

c) meets the eligibility criteria as defined in Clause 12.   

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or reservation. 

A material deviation or reservation is one  

i. which affects in any substantial way the scope, quality or performance of the 

Works; 

ii. which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

iii. whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid that 

he has not incorporated any conditions in the Financial Bid and in case any conditions 

are specified in the financial bid his tender will be rejected without making any further 

reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 26. In evaluating the Bids, the Employer will determine for 
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each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his tender 

if required.  Nevertheless, no tenderer will be permitted to alter his tender price after 

opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders containing 

any qualifying conditions or even Bidder's clarifications in any form will be treated as 

non-responsive and will run the risk of rejection.   Part II: Price Bid of such Bidder’s will 

not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to 

be responsive to the bidding documents and who has offered the lowest evaluated bid 

price, provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer will 

pay the Contractor in consideration of the execution, completion and maintenance 

of the works by the Contractor as prescribed by the Contract (hereinafter and in 

the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 33.  
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iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder will furnish the performance security and sign 

the Agreement with the Employer. The contractor shall make 10 copies of the 

Agreement and submit to the employer within 7 days following the date of signing 

of Agreement. The work shall not be commenced without signing contract 

agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder shall be returned (in case of BG) 

or refunded without interest by RTGS/NEFT on conclusion of Contract. The Earnest 

Money Deposit of the successful bidder shall be refunded (without interest) after he 

has signed the agreement and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security in the form in the form of Insurance 

Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt from a 

commercial bank, remittance by RTGS or Bank Guarantee (BG) or for an amount 

equivalent to 5% of the Contract price (Contract price including GST), as applicable 

rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank 

having its branch at Mangalore acceptable by NMPA and cashable at Mangalore. 

The BG shall be issued in favor of FA&CAO, New Mangalore Port Authority in the 

Format enclosed in Volume I as Annexure-A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without being 

liable in any manner whatsoever to the bidder, if it determines that the bidder has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port shall, 

without prejudice to its any other rights or remedies, forfeit and appropriate the Bid 
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Security or Performance Security, as the case may be, as mutually agreed genuine 

pre-estimated compensation and damages payable to the Port for, inter alia, time, cost 

and effort of the Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to participate 

in any tender or RFP issued by the Authority during a period of 2 (two) years from the 

date such Bidder is found by the Authority to have directly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any 

time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Selection 

Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or  property to influence any person’s participation 

or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged 

by  the Authority with the objective of canvassing, lobbying or in any manner 
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influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended 

only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in 

respect of Local Content and furnish an undertaking in the prescribed format as per 

Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 

 Sub: The work of “Development of Garden at NMP Colony adjacent to Harbour House

 Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements 

of the bid document and information provided, the undersigned hereby apply for the project 

referred above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 

iii. Organization Details - (Annexure - 3) 

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 4) 

v. Average Financial turnover over the last three financial year - (Annexure 5) 

vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 

vii. List of plant and equipment – (Annexure - 7) 

viii. Declaration – (Annexure – 8) 

ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 

x. Banker’s Details – Annexure 10 & 11 

xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 

xii. Copy of valid ESI, PF &GST Registration certificate. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 100/- 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSE-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 

Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & address 

of the Attorney) the following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do 

hereby authorize and empower Shri ----------- (name, designation & address of the Attorney) 

to do severally amongst others, for the purpose of carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, 

sign, execute and submit tenders for execution of (Name of work)or any other works 

incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and also to 

bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed 

or deeds, transfer or transfers, endorsement or endorsements and to perform such other 

acts, matters, things as the Attorney shall consider requisite or advisable as full and 

effectively as the Company could do, if present and acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 

him by the Board of Directors) in terms of the powers delegated to me by the Board of Directors 

of (name of the Co.), do hereby agree that all acts, deeds and things done by the said Attorney 

by virtue of this power of attorney, shall be construed as acts, deeds and things done by the 

Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm whatever 

our said attorney shall do or cause to be done for the Company, the said Company, in the 
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premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & 

designation of the Attorney), on this _______ day of ______________, 20____ (Two thousand 

__________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he signs 

and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 

of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 

unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSE-- 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

 

8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSETenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 

Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following 

format (Client Certificates/work completion certificates or any other documentary evidences 

with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Sl. 

No. 

Description Bidder to fill up the details here 

1 Name and Address of the Client  

2 Title of the Eligible Assignment  

3 Date of completion of the Eligible Assignment  

4 Project Cost  

5 Reference No of  the enclosed work order  

6 Reference No of  the enclosed Client work 

Completion Certificate 

 

7 Reference No of any other documentary 

evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 

address of the client’s representative 

 

9 Description  and Scope of Work  

 

Signature 

(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per the 

accounts of the Applicant and/ or the clients.  

 

(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate from its 

chartered accountant that ordinarily audits the annual accounts of the Applicant. 

Instructions: 
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i. Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 12.0(a) 

Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 

iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such assignment 

duly certified by clients. 

  



39 
 

 

  
 

Annexure – 5 

NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSEFINANCIAL CAPABLITY 

 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net Worth Turnover 

Year 1 

2022-23 

Year 1 

2023-24 

Year 2 

2022-23 

Year 3 

2021-22 

Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 

Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 1 and Year 3 

shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 

Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 

Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 

work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is specifically for 

this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their 

internal resources without availing the loan of credit, a specific mention to be made to this 

effect and proof for such resources shall be enclosed. 

 

Certified by C.A      Signature 

 (Authorised Signatory) 

UDIN :  
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

““DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSE 

 

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 

 

The Tenderer shall furnish in the format given below details of works being carried out 

by him at the time of bidding in New Mangalore Port  

 

Sl.No. Name of work  Work order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial 

turnover as per 

MEC for the 

work 

  

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSE 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the works, 

along with a construction programme showing sequence of operation and the time frame for 

various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSE-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking the 

work and whether this plant is ready in ownership or will be purchased or hired. 

Descrip

tion  of 

equipm

ent 

Requirem

ent no. / 

capacity 

Owned / 

leased / to 

be 

procured 

Nos / 

capaci

ty 

Age / 

conditio

n 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period the 

equipment  will be  

available 

       

       

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract agreement 

and as such the bidders are requested to indicate the availability of the equipment at site and 

at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT TO HARBOUR 

HOUSE 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and 

Vol.III (Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished in 

the Annexures to Conditions of Contract in Volume I and that such plant, temporary 

works and personnel for site organisation will be available at the site till the completion 

of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are specified 

in the financial bid, the tender will be rejected summarily without making any further 

reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or 

compensation payable at Law in respect of or in consequence of any accident or injury 

to any workman or other person in the employment of the Contractor or Sub-Contractor 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto and the Employer shall be at liberty to deduct or 

adjust from the Contactor's bills an amount that Employer may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses Whatsoever in 

respect of or in relation to any accident or injury referred to above without any reference 

to the Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall 

be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 

Karnataka Rules 1974 and rules there under and the enactments that may be applicable 

including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages 
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Act, the Factory's Act. The Workmen Compensation Act or any other applicable 

legislation and the Municipal by-laws or other statutory Rules and Regulations 

whatsoever in force if these are applicable. Any obligations finding or othenrvise missed 

under any statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no responsibility for the same. 

The Contractor should take Workmen's Compensation Policy for his Workers, who are 

not covered under ESI and submit the same to the EIC immediately after 

commencement of the work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any 

claim is made against New Mangalore Port Authority on this work, the Port Authority 

shall have the right to deduct the same from the bill amount payable to the contractor 

after verification of the validity and if admissible as per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity controlled by 

it, from participating in any project and the bar subsist as on the due date of Tender. 

ix. *We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (Not applicable to this contract)  

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated__________________________ [date] for the Development of Garden 

at NMP Colony adjacent to Harbour House(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ 

[name of bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto The Board 

of New Mangalore Port Authority, a body constituted under Major Port Authority Act 2021 

(hereinafter called “the Employer”) in the sum of Rs. 25600/- (Rupees TwentyFive Thousand 

Six Hundred  Only.) 

 i* for which payment well and truly to be made to the said Employer the Bank binds itself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity 

specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during 

the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him owing to the occurrence 

of one or any of the three conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ ii* days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as 

it may be extended by the Employer, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank not later than the 

above date. 
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Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs. 25600/- (Rupees TwentyFive Thousand 

Six Hundred  Only.)  and unless a claim in writing is lodged with us within 3 months of the date 

of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 

2024 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_______________________________

___________________________________________________________ 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ ____________________ 

 

________________ _____________ 

 

i*The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions to 

Bidders.  

 

ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

                                                                     Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the information 

furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure-12 

Indemnity Bond 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, Administrator, representatives and assignees in favour of New Mangalore Port 

Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which 

expression shall unless repugnant to the context or meaning thereof  include its 

representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for 

……………….………… on terms and conditions set out interalia in the work order No……….. 

valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or compensation 

payable to any workmen or other person in the employment of the contractor or any sub 

contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against 

all damages or compensation payable at law in respect of or in consequence of any accident 

or injury to any workmen or other person in the employment of the contractor or sub-contractor 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the indemnified shall be at liberty to deduct or adjust from the 

bills payable to the indemnifier by the indemnified for an amount that the indemnified may be 

called upon to pay towards claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect of or in relation to any accident or injury referred to above without any 

reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall 

be solely responsible for complying with the provisions of the Contract Labour (Regulations & 

Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 

rules there under and the enactments that may be applicable including ESI Act, the payment 

of wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or other 

statutory Rules and Regulations whatsoever in force if these are applicable. Any obligations 

finding or otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no responsibility for 
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the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who 

are not covered under ESI and submit the same to the ESIC immediately after commencement 

of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons engaged 

by him for the satisfactory execution of the works. If any claim is made against Indemnified 

arising out of this work, the Port shall have the right to deduct the same from the bill amount 

payable to the Indemnifier after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand 

gloves, safety harness or any other equipment as required depending on nature of work by 

his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to indemnify 

the indemnified against any unforeseen incidents / accidents, which may lead to fatality 

including death, permanent/ partial disablement, injury, financial loss, legal issues or any other 

etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which the 

indemnified and its officers / representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

Station: 

Date: 
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Annexure-13 

 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020, as amended from time to time and as applicable on the date of submission of tender, 

we hereby certify that we M/s____________________________________ (name of the 

Bidder) are local supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT No____________________________ for 

the work of __________________________ 

_________________________________________________________________________

_________________________________________________________________________

______ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- -------------------------

------------------  

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can 

be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with 

such other actions as may be permissible under law. Seal and Signature of Authorized 

Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  

 

 

 

 

 

 



52 
 

 

  
 

Annexure-14 

 

BID SECURITY DECLARATION FORM 

 

Date: [insert date (as day, month and year)] 

NIT No: CIVIL/CE(C)/EE(C)/27/2024-25 dtd. 12-09-2024 TENDER ID: 

2024_NMPT_825742_1 

Name of Work : Development of Garden at NMP Colony adjacent to Harbour HouseTo: 

The Executive Engineer (Civil) 

New Mangalore Port Authority, 

NMPA, Panambur – 575 010 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 

declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with New 

Mangalore Port Trust for a period of 2 (two) years starting from the date of notification from 

the Employer, if the undertaking of the affidavit submitted by us or our constituents in 

pursuance to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted 

by us are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 

during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of 

bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 
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ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       

Signature of the Bidder  

Corporate seal [where appropriate] 
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the 

one part and _____________ _________________ __________ 

_________________________________________________________________________

_________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that 

certain works should be executed by the Contractor, Viz-------------------------------------- and has 

accepted a Tender by the Contractor for the execution and Completion of such works and the 

remedying of any defects therein at a contract price of Rs 

.....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.- 

a) The Letter of Acceptance; 

b) The Said Tender (Technical Bid); 

c) The Conditions of Contract (Parts I and II) 

d) The Specifications;  

e) The Drawings;  

f) The Bill of Quantities and 

g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of Letter 

of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to execute and 

complete the works and remedy any defects therein in conformity in all respect with the 

provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein the Contract Price or 

and such other sum as may become payable under the Provisions of the Contract at the 

times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 
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and year first above written in accordance with their respective laws.  

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-

XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 

to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 
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Data. The Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of the 

Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, electronic 

or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the 

site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and turn 

over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
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also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 

representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 

any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are effective 
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only when in writing.  A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 10 copies of Contract 

Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the Condition 

of Contract shall be deemed to include data listed elsewhere in the Contract and open 

for inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore 

Port Authority (by prior appointment with the Engineer). The work shall not be 

commenced without signing contract agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 

in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the 

schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 

a member of the contractor’s staff of his work force stating the reasons, the 
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contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are contractor’s 

risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil 

war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 

radioactive toxic explosive or other hazardous properties of any 

explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 

the Contractor or of his Subcontractors and arising from the conduct of 

the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon period as stated in the Tender), floods, tornadoes, 

earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 

or part of the Permanent Works, except as may be provided for in the 

Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor:  
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i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the following 

events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer or his nominee for the Engineer or his nominee’s approval before the start 

date. All such insurances shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

contractor or, if no payment is due, the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval of 

the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred 
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to in the Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall 

carry out the works in accordance with the program submitted by the contractor as 

updated with the approval of the Engineer or his nominee, and complete them by the 

Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to approve them if 

they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his nominee before 

their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer.  The Contractor is to notify the Engineer or 

his nominee of such discoveries and carry out the Engineer or his nominee’s 

instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 
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encumbrances. If possession of a part is not given by the start date stated in the 

Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorized by 

the Engineer or his nominee access to the Site to any place where work in connection 

with the Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured, fabricated and/or assembled for the 

works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was 

either outside the authority given to the Engineer or his nominee by the Contract or 

that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Board (DRB) within 28 days of the notification of the Engineer or his nominee’s 

decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 

Contractor in connection with, or arising out of the Contract or the execution of the 

Works, whether during the execution of the Works or after their completion and 

whether before or after repudiation or after termination of the Contract, including any 

disagreement by either party with any action, inaction, opinion, instruction, 

determination, certificate or valuation of the Engineer or his nominee, the matter in 

dispute shall, in the first place be referred to the Disputes Review Board [DRB] 

established pursuant to Appendix 1 hereto.  

Unless the Contract has already been repudiated or terminated or frustrated the 

Contractor shall in every case, continue to proceed with the Works with all due 

diligence and the Contractor and the Employer shall give effect forthwith to every 

decision of the Engineer or his nominee unless and until the same shall be revised, as 

hereinafter provided, in a Dispute Review Board Recommendation / Arbitral Award.  
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25.2 Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by the 

Dispute Review Board’s (DRB) decision shall be decided by arbitration as set forth 

below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance 

with the Indian Arbitration and Conciliation Act, 1996, or any statutory 

amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each 

to be appointed by the Employer and the contractor, and the third to be 

appointed by the mutual consent of both the arbitrators, failing which by making 

a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 

evidence or arguments already put before the Engineer or his nominee or the 

Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, as 

the case may be, from being called as a witness and giving evidence before 

the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall 

not then be or be alleged to be complete, provided always that the obligations 

of the Employer, the Engineer or his nominee and the Contractor shall not be 

altered by reason of the arbitration being conducted during the progress of the 

works. Neither party shall be entitled to suspend the works to which the dispute 

relates, and payment to the Contractor shall be continued to be made as 

provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 

within 14 days after receipt of the notice of the appointment of its arbitrator by 

the other party, then President/Chairman of the nominated Institution shall 

appoint arbitrator within 14 days of the receipt of the request by the nominated 

institution. A certified copy of the President’s/ Chairman’s order, making such 

an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 

Arbitration Center. 
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vii) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall 

be shared equally by the Employer and the Contractor. However, the expenses 

incurred by each party in connection with the preparation, presentation, etc. of 

its case prior to, during and after the arbitration proceedings shall be borne by 

each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 

the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall not be 

withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining work including any changes to the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or such 

longer period as the Engineer may from time to time direct, a progress report in 

an approved form showing up-to-date total progress, progress achieved against 

planned progress, during the previous week and progress forecast for the 

following week for all important items in each section or portion of the Works, in 

relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this period, 

the Engineer or his nominee may withhold the amount stated in the Contract Data 

from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Engineer or 

his nominee again at any time. A revised Program is to show the effect of Variations 

and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which would 

cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to extend 
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the Intended Completion Date within 21 days of the Contractor asking the 

Engineer or his nominee for a decision upon the effect of a Compensation 

Event or Variation and submitting full supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the 

new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or progress 

of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall 

be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the meeting 

and to the Employer.  The responsibility of the parties for actions to be taken is 

to be decided by the Engineer or his nominee either at the management 

meeting or after the management meeting and stated in writing to all who 

attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the Contract Price or delay the execution 

of works. The Engineer or his nominee may require the Contractor to provide 

an estimate of the expected effect of the event or circumstance on the Contract 

Price and Completion Date. The estimate is to be provided by the Contractor 

as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Engineer or his 

nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows that it 

does the Contractor shall pay for the test and any samples. If there is no Defect the 

test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and 

is defined in the Contract Data. The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer or his nominee’s 

notice. To the intent that the works shall, at or as soon as practicable after the 

expiration of the Defects Liability Period, be delivered to the Employer in the 

condition required by the Contract, fair wear and tear excepted, to the  

satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the engineer 

and  

(b) execute all such work of amendment, reconstruction, and remedying 

defects, shrinkages or other faults as the Engineer may, during the 

Defects Liability Period or within 14 days after its expiration, as a result 

of an inspection made by or on behalf of the Engineer prior to its 

expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at 
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his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent 

Works, any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the 

Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the Permanent 

Works, the expiration of the latest such period, or as soon thereafter as any 

works instructed, pursuant to Clauses 35, have been completed to the 

satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and 

the Employer shall remain liable for the fulfillment of any obligation incurred 

under the provisions of the Contract prior to the issue of the Defects Liability 

Certificate which remains unperformed at the time such Defects Liability 

Certificate is issued and, for the purposes of determining the nature and extent 

of any such obligation, the Contract shall be deemed to remain in force between 

the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer 

or his nominee’s notice the Engineer or his nominee will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall adjust 

the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities 

if thereby the Initial Contract Price is exceeded by more than 15 percent except 

with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 

item(s) is abnormally high, the Contractor shall provide the Engineer or his 

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor shall 

do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the 

Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with Clause 
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40. Provided that where the issue of an instruction to vary the works is 

necessitated by some default of or breach of contract by the contractor or for 

which he is responsible, any additional cost attributable to such default shall be 

borne by the contractor. All Variations shall be included in updated Programs 

produced by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not 

the result of an instruction given under this clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 

for executing varied work, extra work or substitution, and before the 

commencement of such work, notice shall be given either (a) by the contractor 

to the Employer of his intention to claim extra payment or a varied rate or price, 

or (b) by the Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill 

of Quantities, rate payable should be determined by methods given below and 

in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in the 

Bill of Quantity plus the permissible variation should be:  

i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and machinery 
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used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the Employer shall be payable 

provisionally till such time as the rates are finally determined or till date mutually 

agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount 

certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of materials 

for the works in the relevant amounts and under conditions set forth in sub-

clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. 

Balance amount of the verified bill shall be paid within 28 days of the 

submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 

certificate. Client’s Engineer or his nominee shall check the bill within 60 days 

after its receipt and return the bill to Contractor for corrections, if any. 50% of 

undisputed amount shall be paid to the Contractor at the stage of returning the 

bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days of its 

return by the Engineer or his nominee. The re-submitted bill shall be checked 

and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an award 

by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been certified in the 

absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 
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specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 

Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 

Acceptance from the information issued to Bidders (including the Site 

Investigation Reports), from information available publicly and form a 

visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work 

required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract that 

cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in 

the contract.  

Whenever any compensation event occurs, the contractor will notify the employer, 

within 14 days and provide a forecast cost of the compensation event.  

44.2  If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended. The 

Engineer or his nominee shall decide whether and by how much he Contract 

Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to be 

assessed by the Engineer or his nominee and the Contract Price shall be 

adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 

Engineer or his nominee shall adjust the Contract Price based on Engineer or 

his nominee’s own forecast. The Engineer or his nominee will assume that the 

Contractor will react competently and promptly to the event.  
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45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of Taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes 

at sources as per applicable law. Any new Taxes, levies, duties imposed after 

signing the Contract shall be reimbursed by the employer on production of 

documentary evidence.  

The GST shall be quoted separately in tax invoice.  

The Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

47.1  Contract price shall be adjusted for increase or decrease in rates and prices of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given below:  

(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion 

date or extensions granted by the Engineer or his nominee and shall 

not apply to the work carried beyond the stipulated time for reason 

attributable to the contractor.  

(b) The price adjustment shall be determined during each quarter from the 

mutually agreed formula given in the contract data based on the 

following premises.  

I (A) Formula for Labour Component  

 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 

Where V1 =  Amount of variation payable for a value R of work done. 

R =  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per design, 

incorporated in to the work during the period under consideration to be taken from II A 
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and II B. 

K1 =  Percentage of Labour Component to be taken as 25%. 

I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) for 

industrial workers declared as per the Labour Bureau, Ministry of Labour & 

Employment, Government of India as prevailing on the Base Date (28 days prior to the 

latest date for submission of the Bid). 

I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) for 

industrial workers declared by the Labour Bureau, Ministry of Labour & Employment, 

Government of India for the period in which the value R of work is done. If the period 

covered by a bill does not coincide with a calendar month, then weighted time average 

for the period will be taken for I.  

 

I (B)  Formula for Balance Material Component (excluding cement, steel). 

 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 

Where V2 =  Amount of variation payable for a value R of work done on account of 

material.  

R = Value of work done during the period under consideration. 

C =  Cost of Cement and steel at Star rate calculated on star rates for quantity as 

per design, incorporated in to the work during the period under consideration to be 

taken from II A and II B.  

K2 =  Percentage of Material Component to be taken as 70%. 

M0=  Wholesale price index for all commodities prepared by the office of Economic 

Advisor, Ministry of Industry, Government of India as prevailing on the Base Date (28 

days prior to the latest date for submission of the Bid). 

M = Average wholesale price index for all commodities prepared by the office of 

Economic Advisor, Ministry of Industry, Government of India, during the period under 

consideration. If the period covered by a bill does not coincide with a calendar month, 

then weighted time average for the period will be taken for M.  

I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
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V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 

Where V3 =  Amount of variation payable for a value R of work done on account of 

POL component. 

 R=  Value of work done during the period under consideration. 

C =  Cost of Cement & steel calculated on star rates for quantity as per 

design/specification, incorporated in to the work during the period under consideration 

to be taken from II A  and II B .  

K3 =  Percentage of POL Component to be taken as 5%.  

P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 

Mangalore on the Base Date (28 days prior to the latest date for submission of the 

Bid).  

P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-

RSP (Rs/litre) for Mangalore during the period under consideration.  

 

After removal of actual cost of cement & steel for B above, price adjustment for the 

cost of cement and steel will be made as follows: 

Price Adjustment 

(II) (A) For Cement 

 

Pc = Rc x Qcc x 
lc – l0c  

l0c 

 

Where Pc =  Price adjustment for cement 

R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the latest 

date for submission of the Bid) i.e. Star Rate. 

Ic =  Average Index for cement published by the Reserve Bank of India (source: 

office of the economic advisor, Ministry of commerce & Industry Government of India) 

under “Index numbers of Wholesale Prices by Group and Sub-Groups (Monthly data) 

under Group (1) – Non Metallic Mineral Products Sub-Group (C) – Cement and Lime, 

” or Monthly whole sale price index published by the office of economic advisor, 

government of India under cement & Lime forming the base forming the base of 

calculation for index of wholesale prices during the period under consideration. 
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Ioc =  Index for cement published by the Reserve Bank of India (source: office of the 

economic advisor, Ministry of commerce & Industry Government of India) under Index 

numbers of Wholesale Prices by Group and Sub-Group (Monthly data) under Group 

(1) – Non Metallic Mineral Products Sub-Group (C) – Cement & Lime or Monthly whole 

sale price index published by the office of economic advisor, government of India under 

cement & Lime forming the base of calculation for index of wholesale prices on the 

date 28 days preceding the latest date prescribed for the receipt of the Bid.  

Qcc=  Quantity in MT of cement as per design incorporated in to the work during the 

period under consideration.  

II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 

Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 

date for submission of the Bid). i.e. Star rate. 

Is =  Average Index for iron and steel published by the Reserve Bank of India 

(source: office of the economic advisor, Ministry of commerce & Industry Government 

of India) under “Index numbers of Wholesale Prices by Group and Sub-Groups 

(Monthly data) under Group (J) – Basic Metals, Alloys & Metal Products, Sub-Group 

(a) Ferrous metals – (a1) Iron & Semis” or Monthly whole sale price index published 

by the office of economic advisor, government of India under Iron & Semis forming the 

base of calculation for index of wholesale prices during the period under consideration. 

a. Ios = Average Index for Iron and Steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & Industry 

Government of India) under “Index numbers of Wholesale Prices by Group and 

Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 

Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or Monthly whole 

sale price index published by the office of economic advisor, government of India 

under Iron & Semis forming the base forming the base of calculation for index of 

prices on the date 28 days preceding the latest date prescribed for the receipt of 

the Bid.  

Qsc =  Quantity in MT of steel as per design incorporated in to the work during 

the period under consideration. 

Notes: 

(i) The quantities of cement and steel considered for working out price variation 
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shall be certified by the Engineer based on approved designs and as 

consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period commencing 

from the date of the commencement of the contract and ending on the date 

when the time allowed for the work specified expires, taking into 

consideration the extension of time, if any, for completion of the work granted 

by the Engineer under the relevant clause or the conditions of contract in 

cases other than those where such extension is necessitated on account of 

default of the contractor. The decision of the Engineer as regards the time of 

completion of the contract shall be final, conclusive and binding on the 

contractor, where compensation for delay is levied on the contractor on 

account of delay in completion or inadequate progress under the relevant 

contract provision the escalation amount for the balance work from the date 

of levy of such compensation shall be worked out as follows: 

Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the date 

from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation of 

escalation for the period under consideration will be compared and lower of the two 

will be taken for calculating actual escalation amount. 

(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and POL 

components, as well as for price adjustment for cement and steel in 

accordance with formulae mentioned at (II) (A) and(B) above. The relevant 

websites for ascertaining the various indices are as follows: 

http://www.iocl.com/Products/HighSpeedDiesel.aspx 

http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 

http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-

07/chapt2007/tab53.pdf 

http://www.eaindustry.nic.in/default.html 

http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra 

items required to be executed during the progress of the work and  where 

the rates payable for the extra items have been fixed as per the current 

market rates provided under Clause of General Conditions of Contract or 

mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in the 
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said Wholesale Price Index for all commodities, Consumer Price Index 

(New Series) or price of HSD of Bangalore or cost of cement or steel or 

bitumen is on the plus side, payment on account of the price variation shall 

be allowed to the Contractor and if it is on the negative side, the NMPA 

shall be entitled to recover the same from the contractor and the amount 

shall be deductible from the Contractor’s bill for the respective period in 

which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under clause 

47.1 the contractor shall keep such books of accounts and other documents 

as are necessary. The contractor shall allow inspection of the same by an 

Engineer or his nominee and shall at the request of the Engineer may 

require true copies of any document so kept and such other information as 

the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time of 

preparation of interim and final bill will be based on confirm indices and the 

prices of the POL products and bitumen products declared by 

IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing herein 

shall be construed to entitle the contractor to reimbursement of any 

increase in the price of materials or in the wages of labour occurring at any 

time and for any reason whatsoever, including the imposition of any tax, 

duty or fee or an increase in the price of any petroleum product, coal, 

electricity or water effected by or under the order of the Central Government 

of a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the time 

of invitation of the tender before 28 days from date of submission of the 

tenders. 

(x) The mobilization and de-mobilization shall not be considered for calculation 

of Price Variations and the price variation for the items quoted on Lump 

sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amount to 

cover the contingency of such other rise or fall in costs.  

47.3  Subsequent Legislation  

If, after the date 28 (Twenty eight) days prior to the date for submission of 
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tenders for the contract there occur changes to any National or Statute Stature, 

Ordinance or Decree or other Law or any regulation or bye law of any local or 

other duly constituted authority or introduction of any such state statute, 

Ordinance, Decree, Law, regulation or  bye law which causes additional or 

reduced cost to the contractor in execution of the contract, such additional or 

reduced cost shall, after due consultation with the Employer and the contractor 

be determined by the Engineer or his nominee and shall be added to or 

deducted from the contract price and the Engineer or his nominee shall notify 

the contractor accordingly with a copy to the Employer.  

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running Bill 

onwards subject to a max. of 5% of the contract price (Contract price including 

GST). Retention money shall be refunded after completion of defect liability 

period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 

delay, or part thereof subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In the 

event of extension granted being with L.D, the Employer will be entitled without 

prejudice to any other right or remedy available in that behalf, to recover from 

the contractor as agreed damages equivalent to half per cent (½%) of the 

contract value of the works for each week or part of the week subject to the 

ceiling defined in sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD 

performance guaranty and while imposing penalty GST at applicable rate is 

applicable. 

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 

work within further extension of time allowed as aforesaid, shall be entitled, 
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without prejudice to any other right, or remedy available in that behalf, to 

rescind the contract.  

 

49A(iii)The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 

frame, shall be entitled to terminate the contract.  

 

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 

cent (10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk and 

cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port operates 

the portion for commercial purposes, the rate of LD will be restricted to the 

uncompleted value of work,  the maximum LD being on the entire contract 

value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying any 

good, materials, Plant or services for which provisional Sums are included in the 

Contract, who may have been or be nominated or selected or approved by the 

Employer or the Engineer, and all persons to whom by virtue of the provisions of the 

Contract, the Contractor is required to subcontract shall, in the execution of such work 

or the supply of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as “Nominated 

Subcontractors”. 

51. Advance payment (not applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilization has 

started and next installment shall be paid after satisfactory utilisation of earlier 

advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 
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SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 

employer and against Bank Guarantee for Mobilization Advance and against 

hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 

installment shall be paid after satisfactory utilization of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be 

completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance:The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the Contract 

Data.  

75% of cost of materials and plant brought to site for incorporation into the 

works only shall be paid as Secured Advance. Materials which are of perishable 

nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of which 

5% of contract price should be submitted as Bank Guarantee within 21 days of 

receipt of letter of acceptance and balance 5% recovered as retention money 

from running bills.  Recovery of 5% of retention money shall commence from 

the first RA bill onwards @ 10% for each bill.  The retention money shall be 

refunded after completion of defect liability period. The performance Bank 

Guarantee will be released after completion of defect liability period.  

53. Removal of Craft or Plant which has sunk (not applicable to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and remove any 

craft or plant (floating or otherwise) belonging to him or to any sub-contractor employed 

by him (including also any plant which is held by the Contractor or any sub-contractor 

under agreement for hire or hire-purchase) which may be sunk in the course of the 

construction completion or maintenance of the Works or otherwise deal with the same 

as the Engineer may direct or until the same shall be raised and removed, the 
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contractor shall set al such buoys and display at night such lights and do all such things 

for the safety of navigation as may be required by the Engineer or by Employer.  In the 

event of the Contractor not carrying out his obligation imposed upon him by this clause 

the Employer may provide buoy and light such sunken craft or plant and raise and 

remove the same (without prejudice to the right of the Employer to hold the Contractor 

liable under General Conditions) and the Contractor shall refund to the Employer all 

costs incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide 

temporary moorings for his craft he may be allowed to do so in location and manner 

approved by the Engineer subject to all necessary permissions being first obtained by 

the Contractor from the authorities concerned.  The Contractor shall not lay his 

temporary moorings such as to interfere with the port traffic and such moorings shall 

be removed if and when required by the Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the Engineer 

or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 

receipt of this notice shall conduct a complete joint survey of the work within 7 days 

and prepare a defects list jointly. The defects pointed out by the Engineer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the Employer. This joint 

acceptance report shall be treated as ‘Completion Certificate’.  

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the Engineer 

or his nominee issuing a certificate of Completion.  

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the end 

of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor within 60 

days of receiving the Contractor’s account if it is correct and complete. If it is not, the 

Engineer or his nominee shall issue within 15 days a schedule that states the scope of 

the corrections or additions that are necessary for the correction and certify payment 

of 50% of the undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide 

on the amount payable to the Contractor and issue a payment certificate, within 60 

days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer or his nominee’s approval, the Engineer or his nominee 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  
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(a) The Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 

authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 

days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer 

or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number days 

for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in the executing the 

Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution.  “Fraudulent 

practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice. Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub Clause 

59.2 above, the Engineer or his nominee shall decide whether the breach is 

fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including 
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loss of profit on uncompleted works. Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 

value of the work done less advance payments received up to the date of the 

issue of the certificate, less other recoveries due in terms of the contract, less 

taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works and loss of profit on uncompleted works  less advance payments 

received up to the date of the certificate, less other recoveries due in terms of 

the contract and less taxes due to be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s 

default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside 

the control of either the Employer or the Contractor, the Engineer or his nominee shall 

certify that the Contract has been frustrated. The Contractor shall leave the Site and 

stop work as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to which 

commitment was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) 

as modified or added by the following condition of special conditions as provided in 

Section – III(vi) herein, which shall be read and construed with the general condition in 

Section – 3 A to E as if they were incorporated therein. In so far as any of the condition 

of the special conditions may conflict or be in consisting with any of general conditions 

of in Section -3F- Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer 

or his nominee a return in detail, in such form and at such intervals as the Engineer or 

his nominee may prescribe, showing the staff and the numbers of the several classes 

of labour from time to time employed by the Contractor on the Site and such other 

information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors shall abide 

at all times by all existing labour enactment and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules) regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions of any Act 

or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor the Engineer or his nominee/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The 

Employer / Engineer or his nominee shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or damage 
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suffered by the Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor 

shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) 

to prevent 

(i) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for 

damages on account of noise or other disturbance created while or in carrying 

out the work and from and against all claims, demands, proceedings, damages, 

costs, charges and expenses whatsoever in regard or in relation to such 

liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 

Temporary Works, Materials and Plant and shall provide all such marks and 

lights as may be required by the Employer or the Engineer or any other 

authority having jurisdiction over the Site together with all labour stores and 

services required for their efficient working and use at any time, day or night. 

The Contractor shall also provide at his own cost every description of watching 

and maintenance required in connection with the foregoing, and all other 

services for protecting and securing all places dangerous whether to 

Contractor's workmen or to other persons until the Works are handed over to 

the Employer, or till such time when the Engineer decides that such services 

are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to 

interfere with any navigation lights or with any traffic or signal lights of any local 

or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its Mangalore 

Branch which has been determined by the Contractor to be acceptable to the 

Employer. 
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The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the liability of 

the contractor or as the case may be of such subcontractor in respect of personal 

injuries and death arising out of or in the course of or caused during the execution of 

the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any such 

subcontractor to produce for inspection the relevant policy or policies together with 

receipt for the premium paid under such policy/policies as and when required by the 

Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of the 

Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 

the Employer i.e. NMPA against all damages or compensation payable at Law in 

respect of or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the Employer shall be at liberty to deduct or adjust 

from the Contactor's bills an amount that Employer may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses Whatsoever 

in respect of or in relation to any accident or injury referred to above without any 

reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments, rules 

& regulations there under shall be the responsibility of the Contractor and the 

NMPA will take no responsibility for the same. The Contractor should take 

Workmen's Compensation Policy for his Workers, who are not covered under ESI 

and submit the same to the EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf 
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any claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable to 

the contractor after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of 

PPE such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or 

any other equipment as required depending on nature of work by his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war risks, 

such insurance if normally available shall be effected, at the cost of the Employer, with 

the Insurance Company acceptable to the Employer and shall be in the joint names of 

the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting stone, 

sand, gravel, clay or other materials by him and his subordinates and his 

subcontractors and required for the works, at the rates and such conditions as notified 

by the State Government. The applicable rates for royalty is enclosed as Schedule-A 

in Volume –III. The contractor should submit the Mineral Dispatch Permit (MDP) in 

original for the quantity executed by the contractor for the requisite quantity of material 

incorporated in works for which MDP is issued by the authorized supplier. If contractor 

fails to submit the MDP in original the amount equal to 5 times the royalty charges shall 

be deducted from the contractor’s bills as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of units of 

work over roads, highways or bridges on which such oversized and over weight items 

are not normally allowed to be moved, the Contractor shall obtain prior permission from 

the concerned authorities. Payments for complying with the requirements, if any, for 

protection of or strengthening of the roads, highways or bridges shall be deemed to be 

included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all claims, 
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proceedings, damages, costs, charges and expenses whatsoever arising out of or in 

relation to any claim made by the concerned authorities in respect of damage or injury 

to roads, highways or bridges. In case of failure of the Contractor to settle such claims 

and in case the Employer is held responsible for payment to the authorities, then the 

Employer shall settle the claim and the Employer’s expenses in this regard, as certified 

by the Engineer, may be deducted by the Employer from any money due or to become 

due to the Contractor and the Engineer shall notify the Contractor accordingly with a 

copy to the Employer. 

71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, regulations and bye-laws including all statutory amendments and 

re-enactment of State or Central Govt. and other local authorities and any other 

enactments and act that may be passed in future either by the State or the Central 

Govt. or local authority, including Indian Workmen’s Compensation Act, Contract 

Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 

Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident 

Fund Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and other 

benefits and shall keep the Employer indemnified in case any action is commenced for 

contravention by the Contractor. If the Employer is caused to pay or reimburse any 

amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated here-forth on the part of the Contractor, the Engineer shall have 

the right to recover from the Contractor any sum required estimated to be required for 

making good the loss or damage suffered by the Employer. The Tenderers must have 

valid ESI and PF registration and shall maintain the records prescribed under ESI 

Regulations and PF Act & make the contribution towards ESI and PF in respect of 

persons employed by the Contractor. These contributions on the part of Employer paid 

by the contractor shall be reimbursed by the Engineer –in –charge to the contractor on 

actual basis. The contractor shall make available such records for inspection by ESI 

and PF authorities during inspection and furnish the copies of such records to the 

employer regularly. The EPF and ESI contribution on the part of the employer in 

respect of this contract shall be paid by the contractor. These contributions on the part 

of Employer paid by the contractor shall be reimbursed by the Engineer –in –charge to 

the contractor on actual basis. The minimum wages applicable for Mangalore City is 

enclosed as Schedule – B in Volume – III. 
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71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This 

officer shall be qualified for this work and shall have the authority to issue 

instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and 

for the preservation of peace and protection of Persons and property in the 

neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 

aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 

period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in force, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs 

or permit or suffer any such importation, sale, and gift, barter disposal by his 

sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 
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regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged for 

any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 

and maintain such accommodation and amenities as he may consider 

necessary for all his staff and labour employed for the purposes of or in 

connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his staff and 

labour employed for the purposes, furniture other requirements in connection 

with such accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing provided 

by the Contractor shall be removed and the site reinstated to its original 

condition, all to the approval of the Engineer. The land for construction of labour 

camps shall be allotted outside the security area to the extent available and 

such area allotted for labour camps will be charged a ground rent at TAMP 

approved rates depending upon the location. The ground rent is liable for 

change as per the prevailing TAMP rates from time to time during the currency 

of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework 

the respective rates of wages as fixed by the Public Works Department as fair 

wages for Dakshina Kannada District payable to the different categories of 

labourers of those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid 

to his employee in such form as may be convenient and to the requirements of 

the Employer/Engineer and the Labour Enforcement Officer (Central), Ministry 
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of Labour, Govt. of India, or such other authorized person appointed by the 

Central Govt. The Contractor shall allow inspection of the aforesaid Wage 

Records and Wage Slips to the Engineer and to any of his workers or to his 

agent at a convenient time and place after due notice is received, or to any 

other person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the local police authorities immediately by 

the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of 

the foregoing provisions. 

71.14 Port Entry Permission(Not applicable to this contract) 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labours and the staffs engaged in 

the works. The Contractor has to get the vehicle and labour RIFD based passes 

for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area (Not applicable to this contract) 

The Site of Work is a protected area. Entry to the Port premises is regulated by 

entry passes. These passes will be issued by the Central Industrial Security 

Force or any other authority authorized by the Employer. The Contractor should 

furnish a list of person for whom the passes are to be issued to the Engineer 

and arrange to obtain the passes from the appropriate authority, based on the 

recommendation of the Engineer and abide by the Rules of the New Mangalore 

Port Authority with regard to entry etc. For the entry of trucks and other vehicles 

also, the Contractor should obtain necessary permits.  

The Contractor shall retain the original passes obtained by them in respect of 

their labour and staffs engaged in the Works and produce the same to the 

Engineer as and when called for. It should not be either destroyed or allowed 

to be taken by the labour/staff after its use. 

The entry and exit of construction equipment, Plants, construction materials 

etc., into the Port premises is also regulated by Gate passes. These gate 

passes will be issued by the Engineer and the Contractor shall produce the 

same at the security Gate during the entry and exit of the materials. The 

duplicate copy of the inward pass shall be retained by the Contractor and shall 
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be produced at the Gate during the exit of the materials along with the outward 

gate pass. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient lifesaving appliances and first aid equipment to the approval of the Engineer. 

The appliances and equipment shall be available for use at all times. 

73. Diving Operations (Not Applicable) 

a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer 

or his representative with two copies of the Code of signals to be employed and 

is to have a copy of such Code Prominently displayed on the craft or structure 

from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 

give to any person any bribe, gift, gratuity or commission as an inducement or reward 

for doing or forbearing to do any action in relation to the Contract or any other contract 

with the Employer, or for showing or forbearing to show favour or disfavor to any person 

in relation to the Contract or to any other contract with the Employer, then the Employer 

may enter upon the Site and the works and terminate the employment of the Contractor 

and the provisions of Clause 63 hereof shall apply as if such entry and termination had 

been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person/authority connected with the bid process so as to influence 

the bid process and have not committed any offence under the PC Act in connection 

with the bid. 

The bidders shall disclose any payments made or proposed to be made to any 

intermediaries (agents etc) in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, save 

insofar as may be necessary for the purposes thereof, and shall not publish or disclose 

the same or any particulars thereof in any trade or technical paper of elsewhere without 
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the previous consent in writing of the employer. If any dispute arises as to the necessity 

of any publication or disclosure for the purpose of the Contract the same shall be 

referred to the decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, drawings and 

detailed proposals for the method of construction of Temporary works such as office, 

store, false work and temporary platforms etc. which he intends to construct for the 

execution of the contract and no such work shall be constructed before obtaining the 

written approval of Chief Engineer. These temporary works, office, store etc. shall be 

erected at or near the work area subject to approval of the Employer and the land 

space for the same will be allotted free of ground rent to the extent available. The 

Contractor shall obtain permission for any Temporary Works and would ensure that 

during execution of works the statutory requirements of the concerned authorities such 

as New Mangalore Port Authority, Police, Customs, etc. would be complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is 

required to submit to the Engineer during the progress of the Works, shall be furnished 

in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on the 

main water supply line within the Port area. The plumbing connection and extension of 

necessary supply pipeline to the working area shall be arranged by the Contractor at 

his own cost. The Contractor shall also provide a water meter at his cost for metering 

the quantity of water used. Charges for the consumption of the water will be paid by 

the Contractor to the Employer at theprevailingrate notified time to time during the 

currency of the Contract. For non-supply of water at any stage port will not be 

responsible and the Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the 

extent available will be made available by the Employer within the Port area. Drawing 
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of power lines etc. from the available point of supply of power to the actual work site 

either by overhead lines or underground cables shall be arranged by the contractor at 

his cost. The temporary lines and connections by the Contractor shall be approved by 

the Engineer's representative before availing power. The Contractor shall provide 

Trivector Meter to read consumption in units, power demand and power factor. 

 

The Contractor shall indicate his requirement of power to the Engineer within 15 days 

from the date of the letter of acceptance of the tender. lf the power requirement is more 

than 50 KW, the Contractor has to avail the power supply at 11 KV and install his own 

transformer of suitable capacity and work carried out as per IE Rules & Regulations as 

approved by the CEA. The Contractor shall pay to the Employer, the power charges 

as per the prevailing Tariff schedule of MESCOM in force during the work of the 

Contractor with applicable demand charges and security deposit along with 

departmental charges @ 23.75% of the bill amount. The Contractor shall also pay the 

connection and disconnection charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 

0.90 at any time and shall provide at his cost required capacity capacitors bank to 

maintain the Power Factor of all power loads. If the capacity of the capacitor found less 

than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit will 

be levied. The contractor shall pay refundable Security Deposit before availing the 

power supply. 

The Contractor shall submit a complete drawing of the power points, wiring, diagram 

indicating all electrical loads, earthing etc. in complete shape along with the completion 

report. The Trivector Meter provided is calibrated either by M/s. MESCOM or NITK, 

Surathkal, and such a Certificate to be produced. For non supply of power at any stage 

port will not be responsible and the Contractor shall not have any claim whatever for 

loss or damage. 

79. Taxes and Duties 

79.1 The Contractor shall pay tax if any, and other levies as applicable from time to 

time. GST at applicable rate shall be shown separate line items in the tax invoice. 

79.2 Sales / Turnover Tax on Works Contract (DELETED) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal income 

taxes to the concerned authorities as per the law in force from time to time.  Deduction 

of Income Tax shall be made by the Employer from each certificate of payment to the 
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contractor at the rate of 2% plus surcharge or such other rates as may be specified by 

the Central Government from time to time, on the gross amount of the Contractor’s bill 

for payment. 

79.4  Goods and Service Tax  

The contractor shall not include GST component in rate. The GST shall be paid to the 

contractor separately as applicable. The contractor shall submit running account bills 

indicating GST separately as applicable. The Contractor shall be responsible for the 

payment of GST applicable, to the GST authority.  

80. Price Adjustment (not applicable to this contract) 

The following clause shall be read in continuation to clause no. 47 of GCC. The 

sanction towards the compensation for escalation or deduction on account of de-

escalation and the amount thus sanctioned will be included in the next running account 

bill or final bill as the case may be. The cost of work for which escalation/de-escalation 

is applicable / deductible shall be worked out as per cl. 32.8.6.1., CPWD works manual, 

2003. 

The cost of work for which escalation/de-escalation is applicable / deductible shall be 

worked out as below: 

(a) Gross value of work done up to this quarter (A) 

(b) Gross value of work done up to the last quarter (B) 

(c) Gross value of work done since previous quarter (a) – (b) (C) 

(d) Full assessed value of SA fresh paid in this quarter (D) 

(e) Full assessed value of SA recovered in this quarter (E) 

(f) Full assessed value of SA for which escalation is payable in this quarter 

     (d) – (e) (F) 

(g) Advance payment made during the quarter (G) 

(h) Advance payment recovered during the quarter (H) 

(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 

(j) EI paid based on prevailing M/R during the quarter (J) 

      X = C ± F ± I – J 

                  Y = 0.85 X 

(k) Less cost of materials supplied by the department & recovered during the   quarter 

(K) 

(l) Less cost of services tendered at fixed charges & recovered during the quarter (L) 

(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 
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81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while or in carrying out the work and 

from and against all claims demands proceedings damages costs charges and 

expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 

contractor and he will be held responsible for any violations of the same. The set of 

such conditions (regulation) is available with NMPA and the contractor is required to 

go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the 

following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic plying 

nearby should not damage the recently concreted work. In case of any damage on 

account of above, the entire responsibility will remain with contractor and nothing extra 

will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 meters 

in length.   

Hoisting machines and tackles used in the works including their attachments, and 

supports shall be in perfect condition as per stipulations of the relevant Rules.  The 

ropes used for hoisting or lowering materials or as means or suspension shall be of 

durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more.  All trenches and excavation shall 

be provided with necessary fencing to lighting.  Every opening in the floor of a building 

or in a working platform shall be provided with suitable fence to prevent the fall of 

persons or materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and rubber 

hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield 

and glove. 
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All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and shall 

always take such necessary additional steps to keep the harbour waters free of 

noxious or unhygienic matters coming from his works as are required by the Employer.  

Under no circumstances shall inflammable materials be allowed to spill into the harbour 

waters. 

The Contractor shall always observe and comply with the working rules and regulations 

of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 

nearby. He should not also deposit the materials at such places which may cause 

inconvenience to the public and the work going on in the nearby area The Contractor 

shall have to make good all damages done by him to the structures nearby while 

executing the work and no extra payment shall be made to him on that account.  

All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before stacking at the site of work. Barricading, including 

proper lighting arrangement in the night at the required places shall have to be 

provided by the contractor at his own cost, including necessary arrangements for 

proper movement of traffic by carefully maintained approaches and road diversions 

with suitable sign boards for indications of road signs etc. as directed by the Engineer-

in-Charge.  

Details of every consignment of paint delivered to site shall be provided to the engineer 

– in – charge and brought to his notice in advance. The materials shall be used for 

consumption only after the approval of the engineer – in – charge. The brand of 

materials along with relevant test certificates shall be submitted for approval prior to 

commencement of work. No change in brand is permitted for reasons whatsoever. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 

Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  



102 
 

 

  
 

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount upon 

submission of documentary evidence in original for the proof of payment of such 

Customs Duty. The reimbursement of such amount towards Customs Duty shall be 

limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as above. 

If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, the 

reimbursement by the Employer shall be limited to the documented cost of Customs 

Duty levies actually paid to the Customs Authorities, Government of India. If the Actual 

Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported Materials listed 

in “Preamble and Bill of Quantities”, BOQ No.__. During the execution of the Works, if 

it necessitates for expeditious completion of the Works, Contractor may resort to import 

of any of the materials not listed aforesaid, with the approval of the Employer. However, 

the aggregate amount of Customs Duty to be reimbursed shall not exceed the lump 

sum amount offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars and 

documents to the customs and other Government authorities and get the Imported 

Materials cleared and transported in time. The Contractor shall be fully responsible for 

port and Customs clearance including stevedoring, handling, unloading, loading, 

storage, inland transportation, if any of materials, equipments and plant to storage 

godowns, yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or 

Customs Duty as applicable. However, the responsibility for obtaining such concession 

rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on Customs 

duty levies applicable and the Employer does not accept any liability on the account. 

For bill of Lading, the “Consignee” for permanent materials to be incorporated into the 

Works will be the New Mangalore Port Authority. The Contractor will be “Notify Party”. 

Notwithstanding the above, obtaining “Essentiality Certificate” (if any), payment of 

deposit (if any) towards Customs Duty, etc. shall be the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated 

into the works covered under the Tender _____ _____ _____ we request New 
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Mangalore Port Authority to be consignee in the matter of permanent materials 

to be imported by us at our cost (covering payments of materials by letter of 

credit) including freight, insurances, taxes and any other charges whatsoever 

payable in connection with the import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter 

the payment terms under the Contract No. SCB II/ 2009 dated 

…………………….. between ………………………. (the Contractor) and New 

Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, responsibilities 

etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 

indemnify New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our 

own cost. New Mangalore Port Authority’s responsibilities in this regard will be 

the same as under the said contract and limited to issuing required 

recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. 

between ……………………….(the Contractor) and New Mangalore Port 

Authority.  

86. Drawings & Designs (Not applicable to this contract) 

(a)  General details of the works are shown on the drawings accompanying this tender 

document. The Engineer will supply to the Contractor from time to time during the 

progress of the works such further working drawings as will be necessary in his 

opinion for the proper and adequate execution and maintenance of the Works in 

accordance with the Engineer’s designs and/or any modification thereof as decided 

by the Engineer and the Contractor shall carry out the work in accordance with the 

said working drawings. Two sets of such working drawings will be issued. If the 

Contractor requires more sets he will have to make his own arrangement at his 

cost. Residual Design, Detailing & Engineering: - The Engineer to the project has 

done the detailed design and engineering for the subject tender. During execution 

of the work the residual design, detailing and engineering, if needed, is to be carried 
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out by the contractor at no extra cost to the Employer. For equipment/ Installations 

detailed drawings need to be produced by the contractor at no extra cost to the 

Employer. The contractor shall also get approved such design, detailing & 

engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the first 

instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer to 

any alternative detail or modification of the contract drawings which the Contractor 

may wish to make at least 30 days prior to the commencement of the work or part 

of the work to which such drawings relate. The contractor shall at the same time, if 

so required by the Engineer, furnish calculation sheets in duplicate relating to the 

strength and anticipated deflections in respect of such altered/modified works. The 

Engineer will, after any such alteration which he may approve, record on the copies 

as amended his approval and will return one copy of the drawings and calculation 

sheets to the contractor, who shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the working 

drawings and calculation sheets as approved in additions to these working 

drawings and calculation sheets as approved. In addition to these working 

drawings are also to be submitted (the same procedure as in the ease of the 

contractor) in respect of any work proposed to be executed by sub-contractors. 

The approval of the Engineer of all or any of the calculation sheets, drawings shall 

not relieve the contractor of responsibility in connection with the execution of the 

altered/modified or subcontractor’s work. 

(c)  Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer or his nominee’s approval, the Engineer or his 

nominee shall withhold the amount stated in the Contract Data from payments due 

to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  
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88. Progress Report 

The following reports shall be submitted for review; as an input to the Management 

meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather condition, 

actual manpower, equipment and the prominent materials available and arriving to site. 

The contractor shall submit the daily report format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to the 

Engineer in triplicate. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted 

monthly thereafter, each within 7days after the last day of the period to which it relates. 

Reporting shall continue until the Contractor has completed all work, which is known 

to be outstanding at the completion date, stated in the Taking-Over Certificate for the 

Works.  

Each report shall include:  

Charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 

erection and testing; and including these stages for work by each Sub-Contractor,  

Photographs in hardcopy & digital copy and videography in two sets showing the 

various stages of progress on the Site monthly;  

For the supply of manufactured items, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

Commencement of manufacture, 

Contractor’s/Engineer’s inspections,  

Tests,  

Shipment and arrival at the Site;  

Copies of quality assurance documents, test results and certificates of Materials;  

 Safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and  

Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the Contract, 

and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents 

To treat that the work has been completed and issue a final payment certificate, the 
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following documents will be deemed to form the completion documents:  

i. The Technical documents according to which the work was carried out.  

ii. Certificates of final levels and dimensions as set out for various works.  

iii. Certificates of tests performed for various works. 

90. Facilities / Services to be provided at the site (Not Applicable) 

After the issue of Engineer's notice to commence, the Contractor shall as soon as 

possible, make available of the following facilities for the staff of the Engineer at the 

Site of Work, all to the approval of the Engineer or his Representative and the Contract 

Price shall be deemed to be inclusive of the provision for these facilities:  

Provide and maintain, throughout the period of Contract, one no of Office 

accommodation at site office / Porta cabin measuring not less than 4m x 5m. each, 

with electricity and water supply and adequate ventilation for the sole use of Engineer's 

Representative, his staff. 

Provide and maintain suitable furniture for the office, including: Tables with two 

lockable drawers and chairs, Almirah with shelves and necessary electrical fittings. 

Provide and maintain, throughout the period of Contract, a Toilet along with washroom 

facilities with electricity and water supply and adequate ventilation for the sole use of 

Engineer's Representative, his staff. 

Desk top Computers of latest configuration with printers and all other necessary 

accessories, internet and loaded with the latest version of software like M.S. Office, 

AutoCAD etc. with windows operating system. 

One photocopying machine capable of Black & White copying / Scanning A4 & A3 size 

of paper, with auto feed of papers (Source to be copied) along with sorting facilities. 

The contractor shall make available during the currency of contract all the Survey 

instruments and various measuring devices necessary for the execution of the project. 

A lock and four (4) keys for the office room. There shall be no spare keys in the 

possession of any person other than Engineer's Representative. 

91. Payments 

The Clause No. 43 payments shall be replaced as follows  

i. The Contractor has to submit the bill within 7 days of joint measurement taken 

along with the concerned Engineer. The Engineer has to ensure that joint 

measurement to be completed within 7 days of completing of part work / running 

work.  The concerned Engineer i/c shall check and make entries into bill/M.B within 

10 days of submission of the interim bill and submit to Executive Engineer/ 
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Superintending Engineer (Civil).  The Executive Engineer/ Superintending 

Engineer (Civil) shall check the bills and after certification of the quantities as per 

manual shall forward to the Finance Department within 3 working days.  The 

Contractor and Assistant Engineer both jointly complete the measurements, if 

Contractor due to any reason does not attend/avoid joint survey/measurements the 

Executive Engineer shall give notice to the contractor to be present at the site for 

joint measurement within 7 days’ notice.  If the contractor fails to attend the joint 

measurement second notice shall be issued to the contractor to attend the joint 

measurement within 3 days failure to attend the site for joint measurement the 

Assistant Engineer and AEE or EE would record the reason and complete the 

measurements in a transparent manner departmentally and submit the bill. Bills 

shall be prepared and submitted by the Contractor. Joint measurements shall be 

taken continuously and need not be connected with billing stage. System of 4 

copies of measurements, one each for Contractor, Employer and Engineer or his 

nominee, and signed by both Contractor and Employer shall be followed.  

ii. Interim of bill amount will be paid within 14 days of submission of the bill.  

iii. Contractor shall submit final Bill within 60 days from the date of completion of 

work and the same will be paid by the Port within 30 days from the date of 

submission 

iv. The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of an award 

by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been certified in the 

absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

92. Retention 

The Clause No. 48 Retention shall be replaced as follows 

The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 

Retention Money shall be deducted at 10% from Running Bills subject to a max. of 5% 

of the contract price plus Goods Service tax applicable. Retention money shall be 
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refunded after issue of No defects certificate. 

93. Submission of statutory documents 

The successful bidder, within 7 days from the date of work order, shall submit self-

attested copy of statutory documents such PAN card, GST registration certificate, ESI 

registration certificate, EPF registration certificate, Labour Identification Number (LIN) 

and any other documents required for successful completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death at the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.61% and 12% respectively. The 

benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law.  

The Principal Employer is required to- take Certificate of Registration and the Contractor 

is required to take license from the designated Officer.  The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract 

labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment 

is a scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum 

of 8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per 
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month or less. The bonus to be paid to employees getting Rs. 2500/- per month or above 

up to Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- per month 

only.  The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. Some of the State Governments 

have reduced the employment size from 20 to 10 for the purpose of applicability of this 

Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996:-All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% 

of the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the Building or Construction 

work and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, 

Housing accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract          

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   (9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

                     New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (C1) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Development of Garden at NMP Colony 

adjacent to Harbour House” 

Tender no: CIVIL/DyCE(C)/EE(C)/27/2024-25 

(1) 

6 The works consist of Development of Garden at NMP Colony (1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

adjacent to Harbour House.  

 

7 The start date shall be 

15 days from the date of Issue of Letter of Acceptance. However 

the work shall be commenced only after signing contract 

agreement   

Conditions of 

contract       A-

General  

1.Definitions  

8 The Contract Price is the price stated in the letter of acceptance 

and thereafter as adjusted in accordance with the provisions of the 

Contract. However payment will be made as per actual work done 

accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 4 (Four  

) Months including monsoon with the following milestones: 

(17,28) 

10 Milestone dates:  

 

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by the 

Executive Engineer executing the work ,for completion of the 

work as per the scheduled date. 

 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming 

part of the Contract.  

(2.3) 
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Sl. 

No. 

Description Reference Cl. 

No. 

(10)  Correspondence exchanged after the opening of the Bid and 

before the issue of Letter of Acceptance by which the Condition of 

Contract are amended, varied or modified in any way by mutual 

consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works within 14 

days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter of 

acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 

drawing No. 4/178/MTC-I/01-LP 

 

15 The Defects Liability Period is 1 (One ) year.  (35) 

 

16 The minimum insurance cover for physical property, injury and 

death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence with 

the number of occurrences limited to four.  After each occurrence, 

contractor will pay additional premium necessary to make 

insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for the 

number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of India. (3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by both 

(25) 
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Sl. 

No. 

Description Reference Cl. 

No. 

the parties. 

25 The Dispute Review Board shall be constituted after signing of the 

agreement on mutually agreed terms.(Appendix 1). (Not 

applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) shall be 

10% of total tax invoice value from each running bill subject to a 

maximum of 5% of the contract price (Contract price including 

GST) as applicable.  

(48) 

28 The maximum amount of liquidated damages for the whole of the 

works is 10 % of the contract price plus taxes and duties. The half 

per cent (½%) per week L.D is applicable for delay period of 
ଵ

ଷ
 of 

contract period and thereafter 10% L.D is applicable.  

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% of 

contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type as 

presented in Section III (iv) of the Bidding Documents. 

 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the Performance 

Security form at this time. Only the successful Bidder will be required to provide Performance 

and Advance Payment Securities in accordance with one of the forms, or in a similar form 

acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake 

to pay you, upon your first written demand, and without cavil or argument, any sum or sums 

within the limits of _____________________________________ [amount of guarantee]1 as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may 

be made between you and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 months of the 

date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
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guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date________

__________________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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NEW MANGALORE PORT AUTHORITY 

Panambur, Mangalore 

 

 

“DEVELOPMENT OF GARDEN AT NMP COLONY ADJACENT 

TO HARBOUR HOUSE” 

 

TENDER DOCUMENT 

Volume - II 

 

 

 

 

 

 

 

 

 

 

 

 



119 
 

                             
 

 

NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/DyCE(C)/EE(C)/27/2024-253 

 

Tender for 

 

“Development of Garden at NMP Colony adjacent to Harbour House” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 8) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: General 

Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 

 

 

 

 



120 
 

                             
 

Table of Contents 

TECHNICAL SPECIFICATIONS ........................................................................... 121 

A. GENERAL ........................................................................................................ 121 

1. INTRODUCTION ............................................................................................. 121 

B. WORKS .............................................................................................................. 125 

1. Removing the granite slab ............................................................................ 125 

2. CONCRETE WORKS:- ..................................................................................... 128 

3. SPECIFICATIONS FOR LATERITE STONE MASONRY.................................. 138 

4. SPECIFICATIONS FOR CEMENT PLASTER ................................................... 139 

5. SPECIFICATIONS FOR POINTING ON BRICK WORK, AND STONE WORK . 146 

6. SPECIFICATIONS FOR PAINTING ................................................................. 149 

SECTION V ....................................................................................................................... 155 

DRAWINGS .......................................................................................................... 155 



121 
 

                             
 

SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the Consultant / 

Owner and the specification provided by the Consultant / Owner. All standard drawings are 

enclosed with the tender documents. In case any item is not covered under specification 

then the same shall be carried out as per CPWD specification and applicable Standards and 

Codes. Any item for which specification is not provided herein and is not covered under 

CPWD specification shall be executed as per manufacturer guidelines. All materials shall be 

of best quality conforming to relevant Standards and Codes. In case of any conflict between 

Standards / Code and Technical Specification, the provisions of Technical Specification shall 

prevail, and the Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental items 

not shown or specified but as may be required for complete performance of the Works in 

accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be arranged 

by the Contractor. All testing required shall be arranged by the Contractor at his own cost. 

The contractor shall execute the work as per the standard Field Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific parameters 

and shall include for all such conditions and contingent measures in the bid, including those 

which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level 

with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level machine at 

all floors and places.  
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Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPT. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

All paints shall be of best quality, approved by the Engineer in Charge shall be used.       

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 4/178/Mtc-I/01-LP. 

The Contractor shall confine his activities strictly to the allotted site area(s) and shall not 

allow his personnel to trespass upon any other areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of New 
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Mangalore Port). This bench mark and base line will be the basis for the setting-out for all the 

Works. The main levels and lines for each portion of the Works shall be established from the 

bench mark and base line by the Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature 

of 36C. The average annual rainfall is approximately 3330 mm and concentrated in the 

south-west monsoon months of June, July, August and September during which period the 

average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from south-

west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds in the 

remaining months of the year are predominantly from the north-west and the maximum 

intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea 

and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as 

severe or frequent as in the Bay of Bengal. The maximum wind speed so far recorded in 

cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965 

when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department reveal 

that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-

west monsoon period. The maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and 

tools for Site Preparation, clearing and all other works. Clearing shall mean to completely 

demolish, remove and dispose with all leads, lifts and descents from the area marked, trees, 

bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds, 

existing structures and other objectionable materials. The areas required to be cleared shall 



124 
 

                             
 

consist of the work Site, ditches, borrow pits, diversions and all other areas necessary for the 

construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of the 

Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for the 

stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and 

mobilize all essential equipment for both Temporary and Permanent Works. 

1.6 Site Information 

The detailed drawing .4/178/MTC-I/01-LP of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the geographical 

profile of site, no extra cost for additional arrangement required to be made will be paid for. 

1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for any 

deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the Contractor. 

The Contractor shall submit to the Engineer-in-charge for approval his proposal of the 

manner of presentation of these records. Three copies of all such records shall be furnished 

to the Engineer-in-charge on completion of each test or operation. 
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B.  WORKS 

1. Removing the granite slab 

Removing the granite slab which is laid on the ground and convey the same as directed by 

engineer in charge with in the lead of 5KM, including cost and conveyance of labours, 

materials and machineries etc, complete. 

2.1. Classification of soils - The earthwork shall be classified under the following categories 

and measured separately for each category, unless otherwise specified. 

The material to be excavated shall be classified as follows: - 

2.1.1. Ordinary or soft soil - Generally any soil which yields to ordinary application of pick 

axes, shovels or any other ordinary digging implements, such as organic soil, turf, gravel, 

sand, sandy soil, silt, clay, loam, mud, red earth, ‘sudde’, black cotton soil, soft shale, loose 

moorum and all soils having soil dry density less than 1.80 gm/cc. (IS: 1498-1970) copy 

enclosed vie Annexure 2-A.1, removal of gravel and/or any modular material having  

diameter in any one direction not exceeding 75 mm occurring in such strata etc.  

2.3 Types of excavation 

2.3.1 Surface excavation - Excavation exceeding 1.5 m in width and 10 sq. m on plan but not 

exceeding 30 cm in depth in all types of soils and rocks shall be described as surface 

excavation. 

Measurements - The length and breadth shall be measured with steel tape correct to the 

nearest cm and the area worked to the nearest two places of decimal in square meters. 

2.3.2 Rough excavation and filling - Excavation for obtaining earth from borrow pits, cutting 

hillside slopes etc., shall be described as rough excavation.  Wherever filling is to be done, 

the earth from excavation shall be directly used for filling and no payment for double handling 

of earth shall be admissible. Filling of excavated earth shall be done as specified, in case of 

hill side cutting, where the excavated materials are thrown down the hill slopes; payment for 

filling excavated earth shall not be admissible. 

2.3.3. Excavation over area (All kinds of soils) - This shall comprise :a) Excavation 

exceeding 1.5 m in width and 10 sq. m.  on plan and exceeding 30 cm in depth. 

b)  Excavation for basement, water tanks etc. 

c)  Excavation in trenches exceeding 1.5 m in width and 10 sq. m. on plan. 

2.3.4 Excavation over area (ordinary / hard rock) - This shall comprise: 

a)  Excavation exceeding 1.5 m in width and 10 sq. m. on plan and exceeding 30 cm in 

depth, .b)  Excavation for basements, water tanks etc, c)  Excavation in trenches exceeding 

1.5 m in width and 10 sq. m. on plan. 
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2.3.5 Excavation in trenches for foundations and drains (all kinds of soils) - This shall 

comprise excavation not exceeding 1.5 m in width or 10 sq. m. on plan and to any depth in 

trenches (excluding trenches for pipes, cables, conduits etc. 

2.3.6  Excavation in trenches for foundation and drains (ordinary / hard rock) - This shall 

comprise excavation not exceeding 1.5 m in width or 10 sq. m. on plan and to any depth in 

trenches (excluding trenches for pipes, cables, conduits etc.) 

2.3.7 Excavation in trenches for pipes, cables etc. refilling - This shall comprise excavation 

not exceeding 1.5 mts. In width or 10 sq. m. in plan and to any depth in trenches for pipes, 

cables etc. and returning the excavated material to fill the trenches after pipes, cables etc. 

are laid, their joints tested, passed and disposal of surplus excavated material up to 50 m 

lead. 

2.3.8 Width of trench - a) Up to one meter depth, the authorised width of 

trench for excavation shall be arrived at by adding 25 cm to the external diameter of pipe (not 

socket/collar) cable, conduit etc. Where a pipe is laid on concrete bed/cushioning layer, the 

authorised width shall be the external diameter of the pipe (not socket/collar) plus 25 cm or 

the width of concrete bed/cushioning layer whichever is more. 

b)  For depths exceeding one meter, an allowance of 5 cm per meter of depth for each side 

of the trench shall be added to the authorised width (that is external diameter of pipe plus 25 

cm) for excavation. This allowance shall apply to the entire depth of the trench. In firm soils 

the sides of the trenches shall be kept vertical up to a depth of 2 meters from the bottom. For 

depths greater than 2 meters, the excavation profiles shall be widened by allowing steps of 

50 cm on either side after every two meters from bottom. 

c)  Where more than one pipe, cable, conduit etc. are laid, the diameter shall be reckoned as 

the horizontal distance from outside to outside of the outermost pipes, cable, conduit etc. 

d)  Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side 

sloped or the soil shored up as directed by the engineer. It shall be the responsibility of the 

contractor to take complete instructions in writing from the engineer regarding increase in the 

width of trench, sloping or shoring to be done for excavation in soft, loose or slushy soils. 

2.4 SPECIFICATIONS FOR PROTECTION DURING EXCAVATION. 

Excavation where directed by the engineer shall be securely fenced and provided with 

proper caution signs, conspicuously displayed during the day and properly illuminated with 

red lights during the night to avoid accidents. 

The contractor shall take adequate protective measures to see that the excavation 

operations do not damage the adjoining structures or dislocate the services. Water supply 

pipes, sluice valve chambers, sewerage pipes, manholes, drainage pipes & chambers, 
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communication cables, power supply cables etc. met within the course of excavation shall be 

properly supported and adequately protected, so that these services remain functional. 

Excavation shall not be carried out below the foundation level of the adjacent buildings until 

underpinning; shoring etc. is done as per the directions of the engineer for which payment 

shall be made separately. 

2.6 SPECIFICATIONS FOR SITE CLEARANCE  

Before the earth work is started, the area coming under cutting and filling shall be cleared of 

shrubs, rank vegetation, grass, brushwood, trees and saplings of girth up to 30 cm measured 

at a height of one meter above ground level and rubbish removed up to a distance of 50 

meters outside the periphery of the area under clearance.  The roots of tress and saplings 

shall be removed to a depth of 60 cm below ground level or 30 cm below formation level or 

15 cm below subgrade level, whichever is lower, and the holes, or hollows filled up with the 

earth, rammed and leveled.    

The trees of girth above 30 cm measured at a height of one meter above ground shall be cut 

only after permission of the engineer is obtained in writing.  The roots of tress shall also be 

removed. Payment for cutting such trees and removing the roots shall be made separately. 

Existing Structures and service such as old buildings, culverts, fencing, water supply pipe 

lines, sewers, power cables, communication cables, drainage pipes, etc. within or adjacent to 

the area if required to be diverted/removed, shall be diverted/dismantled as per directions of 

the engineer and payment for such diversion/dismantling works shall be made separately. 

In case of archaeological monuments within or adjacent to the area, the contractor shall 

provide necessary fencing all-round such monuments as per the directions of the engineer 

and protect the same properly during execution of works.  Payment for providing fencing 

shall be made separately. 

2.7. SPECIFICATIONS FOR SETTING OUT AND MAKING PROFILES 

A masonry pillar to serve as a bench mark will be erected at a suitable point in the area, 

which is visible from the largest area.  This bench mark shall be constructed as per Fig.1 and 

connected with the standard bench mark as approved by the engineer. Necessary profiles 

with strings stretched on pegs, bamboos etc shall be made to indicate the correct formation 

levels before the work is started. The contractor shall supply labour and material for 

constructing bench mark, setting and making profiles and connecting bench mark with the 

standard bench mark at his own cost. The pegs, bamboos etc and the benchmark shall be 

maintained by the contractor at his own cost during the excavation to check the profiles. 

The ground levels shall be taken at 5 to 15 meters intervals (as directed by the engineer) in 

uniformly sloping ground and at closer intervals where local mounds, pits or undulations are 

met with. The ground levels shall be recorded in field books and plotted on plans. The plans 
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shall be drawn to a scale of 5 metres to one cm or any other suitable scale decided by the 

engineer.  North direction line and position of benchmark shall invariably be shown on the 

plans.  These plans shall be signed by the contractor and the engineer or their authorised 

representatives before the earthwork is started. The labour required for taking levels shall be 

supplied by the contractor at his own cost. 

2. CONCRETE WORKS:- 

4.0 The concrete can be designed in grades denoting by volumetric proportion of the 

constituents’ characteristic compressive strength. The concrete by volumetric proportion or 

nominal mix concrete of the constituents as well as Design Mix denoting compressive 

strength as detailed in this section. 

4.1. Materials. 

4.1.1 Water, cement, lime, fine aggregate or sand, surkhi, cinder and fly ash shall be as 

specified in Section 0. 

4.1.2 Coarse aggregate 

4.1.2.1. General - Aggregate most of which is retained on 4.75 mm IS Sieve and contains 

only as much fine material as is permitted in IS 383 for various sizes and grading is known 

as coarse aggregate. Coarse aggregate shall be specified as stone aggregate, gravel or 

brick aggregate and it shall be obtained from approved / authorised sources 

a)  Stone aggregate -It shall consist of naturally occurring (uncrushed, crushed or broken) 

stones. It shall be hard, strong, dense, durable and clean. It shall be free from veins, 

adherent coating, and injurious amounts of disintegrated pieces, alkali, vegetable matter and 

other deleterious substances. It shall be roughly cubical in shape. Flaky and elongated 

pieces shall be avoided. It shall conform to IS:  383 unless otherwise specified. 

b) Gravel - It shall consists of naturally occurring (uncrushed, crushed or broken ) river bed 

shingle or pit gravel. It shall be sound, hard and clean. It shall be free from flat particles of 

shale or similar laminated material, powdered clay, silt, and loam adherent coating, alkali 

vegetable, matter and other deleterious substances. Pit gravel shall be washed if it contains 

soil materials adhering to it. These shall soil materials soil materials adhering to it. These 

shall conform to IS: 383 unless otherwise specified. 

c) Brick aggregate - Brick aggregate shall be obtained by breaking well burnt or over burnt 

dense bricks / brick bats. They shall be homogenous in texture, roughly cubical in shape and 

clean. They shall be free from unburnt clay particles. Soluble salt, silt, adherent coating of 

soil vegetable matter and other deleterious substances. Such aggregate should not contain 

more than one percent of sulphate and should not absorb more than 10% of their own mass 

of water, when used in cement concrete and 20% when used in lime concrete. It shall 

conform to IS: 383 unless otherwise specified. 
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d) Lightweight aggregates such as sintered fly ash aggregate may also be used provided the 

engineer is satisfied with the data on the proportion of concrete made with them. 

4.1.2.2. Deleterious material - Course aggregate shall not contain any deleterious material, 

such as pyrites, coal, lignite, shale or similar laminates material, clay, alkali, soft fragments, 

sea shells and organic impurities in such quantity as to affect the strength or durability of the 

concrete. Coarse aggregate to be used for reinforced cement concrete shall not contain any 

material liable to  

the steel reinforcement. Aggregates which are chemically reactive with alkali of cement shall 

not be used. The maximum quantity of deleterious material shall not more than five per cent 

of the weight of coarse aggregate when determined in accordance with IS: 2386 part II.  

4.1.2.3. Size and grading  

(i)  Stone aggregate and gravel - It shall be either graded or single sized as specified. Normal 

size and grading shall be as under  -- 

(a) Nominal sizes of graded stone aggregate or gravel shall be 40, 20, 16, or 12.5 mm as 

specified. For any one of the nominal sizes, the proportion of other sizes shall be in 

accordance with Table 1. 

Table 1 -Graded stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

40 mm 20 mm 16 mm 12.5 mm 

75 mm 100 - - - 

37.5 mm 95 to 100 100 - - 

19 mm - 95 to 100 100 100 

16 mm - - 90 to 100 - 

11.2 mm - - - 90 to 100 

9.5 mm 10 to 35 25 to 55 30 to 70 40 to 85 

4.75 mm 0 to 5 0 to 10 0 to 10 0 to 10 

2.36 mm - - - - 

Concrete work  

(b). Normal sizes of single sized stone aggregate or gravel shall be 63, 40, 20, 16, 12.5 or 10 

mm as specified. For any one of the nominal sizes the proportion of other sizes shall be in 

accordance with Table 2. 

Table 2 -Single sized (ungraded) stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

63 mm 40 mm 20 mm 16 mm 12.5 mm 10 mm 

75 mm 100 - - - - - 
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63 mm 85-100 100 - - - - 

37.5 mm 0-30 85-100 100 - - - 

19 mm 0-5 -20 85-100 100 - - 

16 mm - - - -85-100 100 - 

11.2 mm - - - - 85-100 100 

9.5 - 0-5 0-20 0-30 0-45 85- 

100       

4.75 mm - - 0-5 0-5 0-10 0-20 

2.36 mm - - - - - 0-5 

c). When stone aggregate or gravel brought to site is single sized (ungraded), it shall be 

mixed with single sizes aggregate of different sizes in the proportion to be determined by 

field tests to obtain graded aggregate of specified nominal size. For the required nominal 

size, the proportion of other sizes in mixed aggregate shall be in accordance with Table 1. 

Recommended proportions by volume for mixing of different sizes of single size (ungraded) 

aggregate to obtain the required nominal size of graded aggregate are given in Table 3. 

Table 3 -Single sized (ungraded) stone aggregate or gravel 

Cement 

Concrete 

Nominal size of 

graded aggregate 

required 

Parts of single size aggregate of size 

50 mm 40 mm 20 mm 12.5 mm 10 mm 

1: 6:12 63 9 - 3 - - 

1: 6: 12 40 - 9 3 - - 

1: 5: 10 63 7 ½ - 2 ½ - - 

1: 5: 10 40 - 7 ½ 2 ½ - - 

1: 4: 8 63 6 - 2 - - 

1: 4: 8 40 - 6 2 - - 

1: 3: 6 63 4 ½ - 1 ½ - - 

1: 3: 6 40 - 4 ½ 1 ½ - - 

1: 3:6 20 - - 4 ½ - - 

1: 2: 4 40 - 2 ½ 1 - ½ 

1: 2: 4 20 - - 3 - 1 

1: 2: 4 12.5 - - - 3 - 

1: 1 ½ : 3 20 - - 2 - 1 

Note-(i) The proportions indicated in Table 3 above are by volume when considered 

necessary, these proportions may be varied marginally by engineer after making sieve 

analysis of aggregate brought to site for obtaining required graded aggregate. No 
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adjustments in rate shall be made for any variation in the proportions so ordered by the 

engineer. If single size coarse aggregates are not premixed at site to obtain the graded 

coarse aggregate required for mix, the volume of single size aggregates required for the mix 

shall be suitably increased to account for reduction in total volume at the site of mixing. 

(ii) Brick aggregate - Nominal size of brick aggregate shall be40 mm and its grading shall be 

as specified in the Table 4 when tested for sieve. 

  Table 4 -Brick aggregate 

IS Sieve Designation(by weight) Percentage passing 

75 mm 100 

37.5 mm 95-100 

19.0 mm 45-100 

4.75 0-5 

Note -Coarse aggregate for cement concrete shall generally conform to para 4.2.1 of IS: 456 

and fine aggregate shall conform to IS: 383. 

4.1.2.4. Stacking - Aggregate shall be stacked on a hard, dry and level patch of ground. 

When stack piling, the aggregate shall not form pyramids resulting in segregation of different 

sized materials. It shall be stacked separately according to nominal size of coarse 

aggregates. Stacking shall be done in regular stacks, of height not exceeding 100 cm. 

4.1.2.5.  Testing - Coarse aggregate shall be tested for the following (as per IS: 2386 )  

(a) Determination of particle size and shape 

(b) Estimation of organic impurities (as per IS: 2386-Part II ) 

(c) Surface moisture  

(d) Determination of 10% fine value  

Measurements - The aggregates shall be measured in stacks and paid for after making a 

deduction of 7.5% of the gross measurements of stacks in respect of aggregates of nominal 

size 40 mm and above. No deduction from the gross measurements of the stacks is to be 

made in respect of aggregates nominal size below 40 mm. 

Admixtures - When required, admixtures of approved quality shall be mixed with concrete, as 

specified. The admixtures shall conform to IS: 9103. 

4.2. SPECIFICATIONS FOR CEMENT CONCRETE 

4.2.0. This shall be prepared by mixing graded stone or brick aggregate of nominal size as 

specified with fine aggregate and cement in specified proportions with required quantity of 

water. The grading and quality of aggregates shall be such as to give minimum compressive 

strength of 140 kg/cm² and 175 kg / cm² at 7 days and 28 days respectively in case of mix 

1:2:4, (One cement - two Coarse sand - four stone aggregate).      
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One sample consisting of 6 cubes 15x15x15 cm shall be taken for every 15 cubic meter or 

part thereof cement concrete 1:2:4. The cube tests shall not be carried out in case the 

quantity of cement concrete placed on any day is less than 15 cubic meter unless otherwise 

specific. For other details, refer section on R.C.C. work. 

4.2.1. Proportioning -   It shall be done by volume. Boxes of suitable size shall be used for 

measuring sand and aggregate. The internal dimensions of the boxes shall be generally 35 X 

25 X40 cm deep or as otherwise approved by the engineer. The unit of measurement of 

cement shall be a bag of 50 kg. and this shall be taken as 0.035 cubic meter. While 

measuring the aggregate, shaking, ramming or heaping shall not be done. The proportioning 

of sand shall be on the basis of its dry volume and in case of damp sand, allowances for bulk 

age shall be made as given for mortar.  

4.2.2. Preparation - This shall be prepared by mixing coarse aggregate, fine aggregate and 

cement in specified proportions with required quantity of water. Nominal size and quality of 

aggregate shall be as specified.  

Except where brick aggregate is used in cement concrete, minimum compressive strength 

on works test for different concrete mixes shall be as specified for various grades prepared 

by volume basis, in Table 5 below. The work test shall be carried out for every 15 cum of a 

day’s concreting unless otherwise specified.   

     Table 5 

Concrete mix Min compressive strength on15 cm cube in  Kg / cm² 

7 days strength 28 days strength 

1:1:2 210 315 

1:1½ :3  265 

1:2:4 140 175 

 

4.2.2.1. Mixing - Concrete shall be mixed in mechanical batch type concrete mixers 

conforming to IS: 1791 having two blades and fitted with power loader (lifting hopper type). 

Half bag mixers and mixers without lifting hoppers shall not be used for mixing concrete. In 

exceptional circumstances, such as mechanical break down of mixer, work in remote areas 

or power breakdown and when the quantity of concrete work is very small, hand mixing may 

be done with the specific prior permission of the engineer in writing subject to adding 10% 

extra cement. When hand mixing is permitted, it shall be carried out on a watertight platform 

and care shall be taken to ensure that mixing is continued until the concrete is uniform in 

colour and consistency. Before mixing the brick aggregate shall be well soaked with water 

for a minimum period of two hours and stone aggregate or gravel shall be washed with 
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water to remove, dirt, dust and other foreign materials. For guidance, the mixing time may 

be 1½ to 2 minutes, for hydrophobic cement it may be taken as 2½ to 3 minutes.  

4.2.2.2. Power loader - Mixer will be fitted with a power loader complying with the following 

requirements. 

a). The hopper shall be of adequate capacity to receive and discharge the maximum 

nominal batch of unmixed materials without spillage under normal operating conditions on a 

level site.  

Note - In such a case the volume of the maximum nominal batch of mixed material is 50% 

greater than the nominal mixed batch capacity. 

b). The minimum inside width of the feeding edge of the hopper shall be as specified below 

in Table 6. 

Table 6 

Nominal size of mixer  

(T, NT or R), litre 

Minimum inside width of hopper  

feeding edge in mm 

140 1.0 

200 1.1 

280 1.2 

375 1.4 

500 1.5 

1000 2.0 

             T = tilting; NT = non-tilting; R = Reverse 

a) The design of the loader shall be such that it allows the loading hopper to be elevated to 

such a height that the center line of the chute plate of the hopper when in discharge position, 

is at an angle of not less than 50º to the horizontal. A mechanical device to aid discharge of 

the contents as quickly as possible from the hopper to the drum may also be provided. Even 

when a mechanical device is provided, it is recommended that the angle of center line of the 

chute plate of the hopper when in discharge position, should be as large as practicable, 

preferably not less than 40º to horizontal.  

b) When the means of raising and lowering the loading hopper includes flexible wire ropes 

winding on to a drum or drums, the method of fastening the wire to rope to the drums shall 

be such as to avoid, as far as possible any tendency to cut the strands of the ropes and the 

fastening should preferably be positioned clear of the barrel of the drum for example, outside 

the drums flange. When the loading hopper is lowered to its normal loading position, there 

should be at least one and half drums of rope on the drum.  
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c) Clutch brake and hydraulic control lever shall be designed so as to prevent 

displacement by liberation or by accidental contact with any person.  

d) The clutch and brake control arrangements shall also be so designed that the operator 

can control the falling speed of the loader. 

e) Safety device shall be provided to secure the hopper in raised position when not in use  

4.2.2.3. Mixing efficiency - The mixer shall be tested under normal working conditions in 

accordance with the method specified in IS - 4643 with a view to check its ability to mix the 

ingredients to obtain concrete having uniformity within the prescribed limits. The uniformity of 

mixed concrete shall be evaluated by finding the percentage variation in quantity (mass in 

water) of cement, fine aggregate and coarse aggregate in a freshly mixed batch of concrete.  

The percentage variation between the quantities of cement, fine aggregate and coarse 

aggregates (as found by weighing in water) in the two halves of a batch and average of the 

two halves of the batch shall not be more than the following limits - 

  Cement    8% 

  Fine aggregate   6% 

  Coarse aggregate   5% 

4.2.2.4. Machine mixing - The mixer drum shall be flushed clean with water. Measured 

quantity of coarse aggregate shall be placed first in the hopper. This shall be followed with 

measured quantity of fine aggregate and then cement. In case fine aggregate is damp, half 

the required quantity of coarse aggregate shall be placed in the hopper, followed by fine 

aggregate and cement. Finally the balance quantity of coarse aggregate shall be fed in the 

hopper, & then the dry materials are slipped into the drum by raising the hopper. The dry 

material shall be mixed for at least four turns of the drum. While the drum is rotating, water 

shall be added gradually to achieve the water cement ratio as specified or as required by the 

engineer. After adding water, the mixing shall be continued until concrete of uniform colour, 

uniformly distributed material and consistency is obtained. Mixing shall be done for at least 

two minutes after adding water. If there is segregation after unloading from the mixer, the 

concrete should be remixed. The drum shall be emptied before recharging. When the mixer 

is closed down for the day or at any time exceeding 20 minutes, the drum shall be flushed 

clean with water. 

4.2.2.5 Hand mixing - When hand mixing has been specifically permitted in exceptional 

circumstances by the engineer in writing, subject to adding 10% extra cement, it shall be 

carried out on a smooth, clean and water tight platform of suitable size. Measured quantity of 

sand shall be spread evenly on the platform and the cement shall be dumped on the sand 

and distributed evenly. Sand and cement shall be mixed intimately with spade until mixture is 

of even colour throughout. Measured quantity of coarse aggregate shall be spread on top of 
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cement sand mixture and mixing done by shoveling and turning till the coarse aggregate gets 

evenly distributed in the cement sand mixture. Three quarter of the total quantity of water 

required shall be added in a hollow made in the middle of the mixed pile and the material is 

turned towards the middle of pile with spade. The whole mixture it turned slowly over and 

again and the remaining quantity of water is added gradually. The mixing shall be continued 

until concrete of uniform colour and consistency is obtained. The mixing platform shall be 

washed and cleaned at the end of the day.  

4.2.3. Workability - The quantity of water to be used for each mix shall be such that the 

concrete is of adequate workability for the placing conditions of the concrete and can 

properly be compacted with the means specified. Generally, the quantity of water to be used 

for each mix of 50 Kgs cement shall not be more than 34 litres for 1:3:6 mix, 30 litres for 

1:2:4 mix, 30 litres for 1:1½:3 mix and 25 litres for 1:1:2 mix. In case of vibrated concrete, the 

quantity of water may be suitably reduced to avoid segregation. The quantity of water shall 

be regulated by carrying out regular slump tests as described in Annexure 4.A.1. The slump 

and workability for different kind of works shall be as per Table 7 below 

      Table 7 

Placing conditions. Degree of 

workability 

Value of workability 

Concreting of shallow Sections 

with vibration 
Very low 

0.75-0.80 

Compacting factor. 

Concreting of lightly reinforced 

section with vibration. Low 

Slump up to 25 mm, 10-5 Seconds, 

vee bee time 0.8-0.85 compacting 

factor. 

Concreting of lightly reinforced 

Section without vibration or 

heavily reinforced sections with 

vibration. 

Medium 

25-75 mm, slump for 20 mm 

aggregate. 

Concreting of heavily reinforced 

sections without vibration. 
High 

75-125 mm slump for 20 mm 

aggregate. 

Note - Where considered necessary, the workability of the concrete my also be ascertained 

by compacting factor test and vee-bee censistometer method as specified in IS: 1199. For 

suggested ranges of value of workability of concrete by the  above methods, reference may 

be made to IS: 456-2000. 

4.2.4. Transportation - Concrete shall be transported from the mixer to the place of laying 

as rapidly as possible by methods which will prevent the segregation or loss of any of the 
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ingredients and maintaining the required workability.  

4.2.5. Placing - The concrete shall be deposited as nearly as practicable in its final position 

to avoid rehandling. It shall be laid gently (not thrown) and shall be thoroughly vibrated and 

compacted before setting commences and should not be subsequently disturbed. Method of 

placing shall be such as to preclude segregation. Care shall be taken to avoid displacement 

of reinforcement or movement of form work and damage due to rains.  

4.2.6. Compaction - Concrete shall be thoroughly compacted and fully worked around 

embedded fixtures and into corners of the form work. Compaction shall be done by 

mechanical vibrator of appropriate type till a dense concrete is obtained. The mechanical 

vibrators shall conform to IS: 2505 specifications for concrete vibrators (immersion type). To 

prevent segregation, over vibration shall be avoided. The use of mechanical vibrator may be 

relaxed by the engineer at his discretion for certain items and permit hand compaction.  

Hand compaction shall be done with the help of tamping rods. Compaction shall be 

completed before the initial setting starts. For the items where mechanical vibrators are not 

to be used, the contractor shall take permission of the engineer in writing before the start of 

the work. After compaction the top surface shall be finished even and smooth with wooden 

trowel before the concrete begins to set. 

4.2.7. Construction joints - Connecting shall be carried out continuously up to construction 

joints. The position and arrangement of construction joints shall be as shown in the structural 

drawings or as directed by the engineer. Number of such joints shall be kept minimum and 

shall be kept as straight as possible. 

4.2.7.1. When the work has to be resumed on a surface which has hardened, such surface 

shall be roughened. It shall then be swept clean and thoroughly wetted. For vertical joints, 

neat cement slurry, of workable consistency by using 2kgs of cement per sq m shall be 

applied on the surface before it is dry.  For horizontal joints, the surface shall be covered with 

a layer of mortar about 10-15 mm thick composed of cement and sand in the same ratio as 

the cement and sand in concrete mix. This layer of cement slurry of mortar shall be freshly 

mixed and applied immediately before placing of the concrete  

4.2.7.2. Where the concrete has not fully hardened, all laitance shall be removed by 

scrubbing the wet surface with wire or bristle brushes, care being taken to avoid 

dislodgement of particles of coarse aggregate. The surface shall be thoroughly wetted and 

all free water removed. The surface shall then be coated with neat cement slurry @ 2 kgs of 

cement per sqm. On this surface, a layer of concrete not exceeding 150 mm in thickness 

shall first be placed and shall be well rammed against corners and close spots; work, 

thereafter, shall proceed in the normal way.  
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4.2.9. Curing - When the concrete begins to harden i.e. two to three hours after compaction, 

the exposed surfaces shall be kept damp with moist gunny bags, sand or any other material 

approved by the engineer 24 hours after compaction, the exposed surface shall be kept 

continuously in damp or wet conditions by ponding or by covering with a layer of sacking, 

canvass, Hessian or similar absorbent materials and kept constantly wet for at least 7 days 

where ordinary Portland cement is used and 10 days, where Portland pozzolana cement is 

used from the date of placing of concrete. For concrete work with other types of cement, 

curing period shall be as directed by the engineer. 

Approved curing compounds may be used in lieu of moist curing with the permission of the 

engineer. Such compounds shall be applied to all exposed surfaces of the concrete as soon 

as possible after the concrete has set 

4.2.9.1 Freshly laid concrete shall be protected from rain by suitable covering.  

4.2.9.2 Over the foundation concrete, the masonry work may be started after 48 hours of its 

compaction but the curing of exposed surfaces of cement concrete shall be continued along 

with the masonry work for at least 7 days. And where cement concrete is used as base 

concrete for flooring, the flooring may be commenced before the curing of period of base 

concrete is over but the curing of base concrete shall be continued along with top layer of 

flooring for a minimum period of 7 days.   

4.2.10. Testing of concrete will be done as described in section on R.C.C  

4.2.11. Form work - Form work shall be as specified in R.C.C section and shall be paid for 

separately unless otherwise specified. 

4.2.12. Finishes - Plastering and special finishes other than those, obtained through form 

work shall be specified and paid for separately unless otherwise specified.  

4.2.13. Measurements 

4.2.13.1. Dimensions of length, breadth and thickness shall be measured correct to nearest 

cm. Except for the thickness of slab and partition which shall be measured to nearest 5 mm. 

Area shall be worked out to nearest 0.01 square meter and the cubic contents of 

consolidated concrete shall be worked out nearest 0.001 cubic meters. Any work done in 

excess over the specified dimension or as required by engineer is ignored. 

4.2.13.2. Concrete work executed in the following conditions shall be measured separately  

a. At or near the ground level 

b. Work in liquid mud 

c.   Work in or under foul positions 

4.2.13.3. Cast-in-situ concrete and or precast concrete work shall be measured in stages 

described in the item of work, such as - 

a. At or near the ground level 
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b. Up to specified floor level 

c. Between two specified floor levels 

d. Up to specified height above or depth below plinth level/ defined datum level 

e. Between two specified heights or depths with reference to plinth level / defined datum 

level  

4.2.13.4. No deduction shall be made for the following - 

a. Ends of dissimilar materials for example beams, girders, rafters, purlins trusses corbels 

and steps up to 500sq. cm in cross sections. 

b. Opening up to 0.1sq meter (1000sq.cm). 

c. Volume occupied by pipes, conduits, sheathing etc. not exceeding 100sq cm each in 

cross sectional areas. 

d. Small voids such as shaded portions in Figure when these do not exceed 40sq cm each 

in cross section. 

Note - In calculating area of opening, the thickness of any separate lintel or still shall be 

included in the height. Nothing extra shall be payable for forming such openings or voids. 

4.2.13.5. Cast-in-situ concrete shall be classified and measured as follows - 

a) Foundation, footings, bases for columns 

b) Walls (any thickness) including attached pilasters, buttresses, plinth and string courses, 

fillets etc. 

3. SPECIFICATIONS FOR LATERITE STONE MASONRY  

5.1.22.1. Laterite stone should be compact in texture.  It may be mottled with streaks of 

brown, red and yellow colours. It should not contain white clay or lithomarge or an 

appreciable number of deep sinuosity. Blocks should be obtained from a good ferruginous 

variety of laterite which hardens on exposure after it is quarried. 

5.1.22.1.2. Stones should be dressed immediately after quarrying into regular rectangular 

blocks, so that all faces are free from waviness and edges are straight and square.  Blocks 

may be cut to size manually or by machine; for good quality work machine cut blocks may be 

used. Stone blocks after dressing shall be exposed to atmosphere for a period of 3 months 

before use in masonry.  The stone, on exposure changes its nature and improves in 

compressive strength. 

5.1.22.1.3. Blocks are laid in masonry in regular horizontal courses, breaking bond of vertical 

joints in every course to the extent of half the height of blocks.  When the thickness of a 

masonry element is more than the breadth, these should be laid as headers and stretchers 

as in English bond. 

5.1.22.1.4. Joint thickness shall not be more than 10 mm. Faces may be plastered, pointed 

or finished flush. Joints should be raked to a depth of 15 mm for pointing, while the mortar is 
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green. 

5.1.22.2. Dressing - Laterite stones shall be hammer dressed into rectangular blocks so that 

all faces are free from waviness and unevenness, and the edges are true and square.  The 

least thickness / breadth shall be not less than height.  The length shall generally be equal to 

twice the breadth, unless otherwise specified. 

5.1.22.3. Laying - The dressed stones shall be laid in regular courses of not less than 15 cm 

height.  All courses in the masonry shall be of the same height unless otherwise directed.  

The stones shall be laid in alternate header stretcher fashion, alternative courses of header 

and stretchers or in any other suitable fashion as directed.  The vertical joints shall break by 

at least 65 mm.  No specific corner stones are necessary. Quoin may be provided, where so 

indicated. 

5.1.22.4. Joints - All bed joints shall be truly vertical; the thickness of joints shall not exceed 

15 mm.  Each stone shall be carefully laid in place with joints completely filled with mortar.  

On faces, where no plastering or pointing is required to be done, the joints shall be struck 

flush as the work proceeds.   In other cases, joints shall be raked square to a minimum depth 

of 15 mm by a raking tool during the progress of 15 mm by a racking tool during the progress 

of work while the mortar is still green. 

5.1.22.5. Scaffolding, curing and protection - Same as in 5.1.15 shall apply. 

5.1.22.6. Measurements and rates - Same as in 5.1.15 shall apply. 

4. SPECIFICATIONS FOR CEMENT PLASTER  

15.1.1. Scaffolding - For all exposed brick work or tile work, double scaffolding independent 

of the work having two sets of vertical supports shall be provided. The supports shall be 

sound and strong, tied together with horizontal pieces over which scaffolding planks shall be 

fixed. 

For all other brick work in buildings, single scaffolding shall be permitted. In such cases the 

inner end of the horizontal scaffolding pole shall rest in a hole provided only in the header 

course for the purpose.  Only one header for each pole shall be left out.  Such holes for 

scaffolding shall, however, not be allowed in pillars/columns less than one meter in width or 

immediately near the skew backs of arches. The holes left in masonry works for scaffolding 

purposes shall be filled and made good before plastering. 

Note - In case of special type of brick work, scaffolding shall be got approved from engineer 

in advance. 

15.1.2. Preparation of Surface - The joints shall be raked out properly. Dust and loose mortar 

shall be brushed out. Efflorescence if any shall be removed by brushing and scrapping. The 

surface shall then be thoroughly washed with water, cleaned and kept wet before plastering 

is commenced. 
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In case of concrete surface if a chemical retarder has been applied to the form work, the 

surface shall be roughened by wire brushing and all the resulting dust and loose particles 

cleaned off and care shall be taken that none of the retarders is left on the surface. 

15.1.3. Mortar - The mortar of the specified mix shall be used.  Lime mortar shall be as 

specified. 

15.1.4. Application of Plaster  

15.1.4.1. Ceiling plaster shall be completed before commencement of wall plaster. 

15.1.4.2. Plastering shall be started from the top and worked down towards the floor. All put-

log holes shall be properly filled in advance of the plastering as the scaffolding is being taken 

down.  To ensure even thickness and a true surface, plaster about 15 x 15 cm shall be first 

applied, horizontally and vertically, at nor more than 2 meters intervals over the entire 

surface to serve as gauges. The surfaces of these gauged areas shall be truly in the plane of 

the finished plaster surface. The mortar shall then be laid on the wall, between the gauges 

with trowel.  The mortar shall be applied in a uniform surface slightly more than the specified 

thickness.  This shall be beaten with thin strips of bamboo about one meter long to ensure 

through filling of the joints, and then brought to a true surface, by working a wooden straight 

edge reaching across the gauges, with small upward and side ways movements at a time.  

Finally the surface shall be finished off true with trowel or wooden float according as a 

smooth or a sandy granular texture is required. Excessive toweling or over working the float 

shall be avoided. During this process, a solution of lime putty shall be applied on the surface 

to make the later workable. 

15.1.4.3. All corners, arises, angles and junctions shall be truly vertical or horizontal as the 

case may be and shall be carefully finished. Rounding or chamfering corners, arises, 

provision of grooves at junctions etc. where required shall be done without any extra 

payment. Such rounding, chamfering or grooving shall be carried out with proper templates 

or battens to the sizes required. 

15.1.4.4. When suspending work at the end of the day, the plaster shall be left, cut clean to 

line both horizontally and vertically. When recommencing the plastering, the edge of the old 

work shall be scrapped cleaned and wetted with lime putty before plaster is applied to the 

adjacent areas, to enable the two to properly joint together. Plastering work shall be closed 

at the end of the day on the body of wall and not nearer than 15 cm to any corners or arises. 

It shall not be closed on the body of the features such as plasters, bands and cornices, nor at 

the corners of arises. Horizontal joints in plaster work shall not also occur on parapet tops 

and copings at these invariably lead to leakages. 

No portion of the surface shall be left out initially to be patched up later on. 

15.1.5. Finish - The plaster shall be finished to a true and plumb surface and to the proper 
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degree of smoothness as required. The work shall be tested frequently as the work proceeds 

with a true straight edge not less than 2.5 m long and with plumb bobs. All horizontal lines 

and surfaces shall be tested with a level and all jambs and corners with a plumb bob as the 

work proceeds. 

15.1.6. Thickness - The thickness of the plaster specified shall be measured exclusive of the 

thickness of key i.e., grooves or open joints in brick work. The average thickness of plaster 

shall not be less than the specified thickness, here 12 mm. The minimum thickness over any 

portion of the surface shall not be less than specified thickness by more than 3 mm. The 

average thickness should be regulated at the time of plastering by keeping suitable thickness 

of the gauges. Extra thickness required in dubbing behind rounding of corners at junctions of 

wall or in plastering of masonry cornices etc. will be ignored. 

15.1.7. Curing - Curing shall be started 24 hours after finishing the plaster.  The plaster shall 

be kept wet for a period of seven days.  During this period, it shall be suitably protected from 

all damages at the contractor’s expense by such means as the engineer may approve. The 

dates on which the plastering is done shall be legibly marked on the various sections 

plastered so that curing for the specified period thereafter can be watched. 

15.1.8. Precaution - Any cracks which appear in the surface and all portions which sound 

hollow when lapped, or are found to be soft or otherwise defective, shall be cut out in 

rectangular shape and redone as directed by the engineer. 

i)  When ceiling plaster is done, it shall be finished to chamfered edge at an angle at its 

junction with a suitably tool when plaster is being done.  Similarly when the wall plaster is 

being done, it shall be kept separate from the ceiling plaster by a thin straight groove not 

deeper than 6 mm drawn with any suitable method with the wall while the plaster is green. 

ii)  To prevent surface cracks appearing between junctions of column/ beam and walls, 150 

mm wide chicken wire mesh should be fixed with U nails 150 mm centre to centre before 

plastering the junction. The plastering of walls and beam/column in one vertical plane should 

be carried out in one go.  For providing and fixing chicken wire mesh with U nails payment 

shall be made separately. 

15.1.9. Measurements  

15.1.9.1. Length and breadth shall be measured correct to a cm and its area shall be 

calculated in square meters correct to two places of decimal. 

15.1.9.2. Thickness of the plaster shall be exclusive of the thickness of the key i.e., grooves, 

or open joints in brick work. 

15.1.9.3 The measurement of wall plaster shall be taken between the walls or partitions (the 

dimensions before the plaster shall be taken) for the length and from the top of the floor or 

skirting to the ceiling for the height.  Depth of coves or cornices if any shall be deducted. 
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15.1.9.4. The following shall be measured separately from wall plaster. 

a)  Plaster bands 30 cm wide and under 

b)  Cornice beadings and architraves or architraves moulded wholly in plaster. 

c)  Circular work not exceeding 6 m in radius. 

15.1.9.5. Plaster over masonry plasters will be measured and paid for as plaster only. 

15.1.9.6. A coefficient of 1.63 shall be adopted for the measurement of one side plastering 

on honey comb work having 6 x 10 cm. opening. 

15.1.9.7. Moulded cornices and coves 

a)  Length shall be measured at the centre of the girth. 

b)  Moulded cornices and coves shall be given in square meters the area being arrived at by 

multiplying length by the girth. 

c)  Flat or weathered top to cornices when exceeding 15 cm in width shall not be included in 

the girth but measured with the general plaster work. 

d)  Cornices which are curved in their length shall be measured separately. 

15.1.9.8. Exterior plastering at a height greater than 10 m from average ground level shall be 

measured separately in each storey height.  Patch plastering (in repairs) shall be measured 

as plastering new work, where the patch exceed 2.5 sqm extra payment  being made for 

preparing old wall, such as dismantling old plaster, raking out the joints and cleaning the 

surface.  Where the patch does not exceed 2.5 sqm in area it shall be measured under the 

appropriate item under sub head ‘Repairs to Buildings’. 

15.1.9.9. Deductions in measurements, for opening etc. will be regulated as follows  

a)  No deduction will be made for openings or ends of joists, beams, posts, girders, steps 

etc. up to 0.5 sqm in area and no additions shall be made either, for the jambs, soffits and 

sills of such openings.  The above procedure will apply to both faces of wall. 

b)  Deduction for opening exceeding 0.5 sqm but not exceeding 3 sqm each shall be made 

for reveals, jambs, soffits sills, sills, etc. of these openings. 

1)  When both faces of walls are plastered with same plaster, deductions shall be made for 

one face only. 

2)  When two faces of walls are plastered with different types of plaster or if one face is 

plastered and other is pointed or one face is plastered and other is unplastered, deduction 

shall be made from the plaster or pointing on the side of the frame for the doors, windows 

etc. on which width of reveals is less than that on the other side but on deduction shall be 

made on the other side. 

Where width of reveals on both faces of wall is equal, deduction of 50% of area of opening 

on each face shall be made from area of plaster and / or pointing as the case may be. 

3)  For opening having door frame equal to or projecting beyond thickness of wall, full    
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deduction for opening shall be made from each plastered face of wall. 

Note - Different qualities of plastering referred in this para shall not include ‘18 mm plastering 

with terrazzo finish’ as given in para 15.13 as the method of measurement in the case of the 

later is different.  In such cases where the plaster on the other face consists of a plaster with 

terrazzo finish method of addition and deductions for the ordinary plaster face shall be 

regulated as if that face alone is plastered and the other is given an entirely different type of 

non-comparable treatment. 

c)  For opening exceeding 3 sqm in area, deduction will be made in the measurements for 

the full opening of the wall treatment on both faces, while at the same time, jambs, sills and 

soffits will be measured for payment. 

In measuring jambs, sills and soffits, deduction shall not be made for the area in contact with 

the frame of doors, windows etc. 

15.1.10. Rate - The rate shall include the cost of all labour and materials involved in all the 

operations described above. 

15.5. SPECIFICATIONS FOR CEMENT PLASTERING  

15.5.0. The cement plaster shall be 12 mm, 15 mm or 20 mm thick as specified in the item. 

15.5.1. Scaffolding and preparation of surface shall be as specified in 15.1 

15.5.2 Mortar - The mortar of the specified mix using the type of sand described in the item 

shall be used.  It shall be as specified.  For external work and under coat work, the fine 

aggregate shall conform to grading IV. For finishing cost work the fine aggregate conforming 

to grading zone V shall be used. 

15.5.3. Application - The specifications as in 15.1.4 shall apply except in the following 

respects - 

a)  Beating with thin bamboo strips shall not be done on the cement plaster, and 

b)  No lime putty solution shall be applied on the face when finishing.  Further the plastering 

and finishing shall be completed within half an hour of adding water to the dry mortar. 

15.5.4. Thickness - Where the thickness required as per description of the item is 20 mm the 

average thickness of the plaster shall not be less than 20 mm whether the wall treated is of 

brick or stone. In the case of brick work, the minimum thickness over any portion of the 

surface shall be not less than 15 mm while in case of stone work the minimum thickness 

over the bushings shall be not less than 12 mm. 

15.5.5. Curing - Curing shall be started as soon as the plaster has hardened sufficiently not 

to be damaged when watered. 

The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be 

suitably protected from all damages at the contractor’s expense by such means as the 

engineer may approve. The dates on which the plastering is done shall be legibly marked on 
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the various sections plastered so that curing for the specified period thereafter can be 

watched. 

Specifications for Finish, Precautions, Measurements and Rate shall be as described in 15.1 

15.7. SPECIFICATIONS FOR 18 MM CEMENT PLASTER (TWO COAT WORK)  

15.7.1. The specification for scaffolding and preparation of surface shall be as described in 

15.5 

15.7.2. Mortar - The mix and type of fine aggregate specified in the description of the item 

shall be used for the respective coats. It shall be as specified in section 0.5.  Generally the 

mix of the finishing coat shall not be richer than the under coat unless otherwise described in 

item. 

Generally coarse sand shall be used for the under coat and fine sand for the finishing coat, 

unless otherwise specified for external work and under coat work, the fine aggregate shall 

conform to grading zone IV. For finishing coat work the fine aggregate conforming to grading 

zone V shall be used. 

15.7.3. Application  

15.7.3.1. The plaster shall be applied in two coats i.e. 12 mm under coat and then 6 mm 

finishing coat and shall have an average total thickness of not less than 18 mm. 

15.7.3.2. 12 mm under coat -This shall be applied as specified except that when the plaster 

has been brought to a true surface a wooden straight edge and the surface shall be left 

rough and furrowed 2 mm deep with a scratching tool diagonally both ways, to form key for 

the finishing coat is applied. 

15.7.3.3. 6 mm finishing coat - The finishing coat shall be applied after the under coat has 

sufficiently set but not dried and in any case within 48 hours and finished in the manner as 

specified. 

15.7.4. Specifications for Curing, Finishing, Precautions, Measurements and Rate shall be as 

described in 15.5  

15.8. SPECIFICATIONS FOR 6 MM CEMENT PLASTER ON CEMENT CONCRETE AND 

REINFORCED CEMENT CONCRETE WORK  

15.8.0 Scaffolding - Stage scaffolding shall be provided for the work.  This shall be 

independent of the walls. 

15.8.1. Preparation of Surface - Projecting burrs of mortar formed due to the gaps at joints in 

shuttering shall be removed. The surface shall be scrubbed clean with wire brushes. In 

addition concrete surface to be plastered shall be pock marked with a pointed tool, at 

spacing of not more than 5 cm centers, the pock being made not less than 3 mm deep.  This 

is to ensure a proper key for the plaster.  The mortar shall be washed off and surface, 

cleaned of all oil, grease etc. and well wetted before the plaster is applied. 
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15.8.2. Mortars - Mortar of the specified mix using the types of sand described in the item 

shall be used. It shall be as specified. 

15.8.3. Application -To ensure even thickness and a true surface, gauges of plaster 15 x 15 

cm, shall be first applied at not more than 1.5 m intervals in both directions to serve as 

guides for the plastering. Surface of these gauged areas shall be truly in the plane of the 

finished plaster surface.  The plaster shall be then applied in a uniform surface to a thickness 

slightly more than the specified thickness and shall then be brought to true and even surface 

by working a wooden straight edge reaching across the gauges.   Finally the surface shall be 

finished true with a trowel or with wooden float to give a smooth or sandy granular texture as 

required. Excess trowel ling or over working of the floats shall be avoided. The plastering and 

finishing shall be completed within half an hour of adding water to the dry mortar. 

15.8.4. Plastering of ceiling shall not be commenced until the slab above has been finished 

and centering has been removed. In case of ceiling of roof slabs, plaster shall not be 

commenced until the terrace work has been completed. These precautions are necessary in 

order that the ceiling plaster is not disturbed by the vibrations set up in the above operations. 

15.8.5. Finish - The plaster shall be finished to a true and plumb surface and to the proper 

degree of smoothness as required.  The work shall be tested 15.8.5 frequently as the work 

proceeds with a true straight edge not less than 2.5 m long and with plumb bobs.  All 

horizontal lines and surfaces shall be tested with a level and all jambs and corners with a 

plumb bob as the work proceeds. 

15.8.6. Thickness - The average thickness of plaster shall not be less than 6 mm. The 

minimum thickness over any portion of the surface shall not be less than 5 mm. 

15.8.7. Curing - The specifications shall be as detailed in 15.5  

15.8.8. Precautions - These shall be as described in 15.1.8. 

15.8.9. Measurements  

15.8.9.1. Length and breadth shall be measured correct to a cm. and its area shall be 

calculated in sq.m correct to two places of decimal.  Dimensions before plastering shall be 

taken. 

15.8.9.2. Thickness of plaster shall be exclusive of the thickness of the key i.e., depth or rock 

marks and hacking. 

15.8.9.3. Plastering on ceiling at height greater than 5 m above the corresponding floor level 

shall be so described and shall be measured separately stating the height in stages of 1 m or 

part thereof. 

15.8.9.4. Plastering on the sides and soffits of the projected beams of ceiling at a height 

greater than 5 m above the corresponding floor level shall be measured and added to the 

quantity as measured under 15.8.9.3. 
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15.8.9.5. Plastering on spherical and groined ceiling and circular work not exceeding 6 m in 

radius, shall be measured and paid for separately. 

15.8.9.6. Flowing soffits (Viz. portion under spiral stair case etc.) shall be measured and paid 

for separately. 

15.8.9.7. Ribs and mouldings on ceiling shall be measured as for cornices; deductions being 

made from the plastering on ceiling in case the width of the moulding exceed 15 cm. 

15.8.9.8. The mode of measurement of exterior plaster and patch plastering (in repairs) shall 

be as laid down in 15.1.9.8  

15.8.9.9. Deduction shall not be made for openings or for ends of columns, or columns caps 

of 0.5 sqm each in area and under. No additions will be made either for the plastering of the 

sides of such openings.  For openings etc. of areas exceeding 0.5 sqm deduction will be 

made for the full opening but the sides of such openings shall be measured for payment. 

15.8.10. Rate - The rate shall include the cost of all labour and materials involved in all the 

operations described above. 

15.9. SPECIFICATIONS FOR 6 MM CEMENT PLASTER FOR SLAB BEARING  

15.9.0. Cement plaster shall be 6 mm thick finished with a floating coat of neat cement and 

thick coat of lime wash on top of walls for bearing of slabs. 

15.9.1. Application - The plaster shall be applied over the cleaned and wetted surface of the 

wall. When the plaster has been brought to a true surface with a wooden  straight edge 

(Clause 15.5.3) it shall be uniformly treated over its entire area with a paste of neat cement 

and rubbed smooth, so that the whole surface is covered with neat cement coating.  The 

quantity of cement applied for floating coat shall be 1 kg per sqm. Smooth finishing shall be 

completed with trowel immediately and in no case later than half an hour of adding water to 

the plaster mix.  The rest of the specifications described in 15.5.3 shall apply. 

15.9.2. Lime wash - This shall be applied in a thick coat after curing the plaster for three day 

15.9.3. Measurements - Length and breadth shall be measured correct to a cm and area 

worked out in sqm correct to two places of decimal. 

15.9.4. Rate - The rate shall include the cost of all labour and materials involved in all the 

operations described above. 

5. SPECIFICATIONS FOR POINTING ON BRICK WORK, AND STONE WORK 

15.24.0. Pointing shall be of the type shown in figure below  

15.24.1. Scaffolding - For all exposed brick work or tile work, independent double scaffolding 

having two sets of vertical supports shall be provided. The supports shall be sound and 

strong tied together with horizontal pieces over which scaffolding planks shall be fixed. 

All other brick work in building, single scaffolding shall be permitted. In such cases, the inner 

end of the horizontal scaffolding pole and shall rest in a hole provided only in the header 
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course for the purpose.  Only one header for each pole shall be left out.  Such holes for 

scaffolding shall, however, not be allowed in pillars/columns less than one meter in width, or 

immediately near the skew backs of arches.  The holes left in masonry works for scaffolding 

purposes shall be filled and made good before plastering. 

Note - In case of special type of brick work, scaffolding shall be got approved from Engineer 

in advance. 

15.24.2. Preparation of surface -The joints shall be raked out properly. Dust and loose mortar 

shall be brushed out. Efflorescence if any shall be removed by brushing and scraping. The 

surface shall then be thoroughly washed with water, cleaned and kept wet before pointing is 

commenced. 

In case of concrete surface if a chemical retarder has been applied to the form work, the 

surface shall be roughened by wire brushing and all the resulting dust and loose particles 

cleaned off and care shall be taken that none of the retarders is left on the surface. 

The joints shall be raked to such a depth that the minimum depth of a new mortar measured 

from either the sunken surface of the finished pointing or from the edge of the brick shall not 

be less than 12 mm. 

15.24.3. Mortar - Mortar of specified mix shall be used.  It shall be as specified. 

15.24.4. Application and finishing  

15.24.4.1. The mortar shall be pressed into the raked out joints, with a pointing trowel, either 

flush, sunk or raised, according to the type of pointing required. The mortar shall not spread 

over the corner, edges or surface of the masonry.  The pointing shall then be finished with 

the proper tool, in the manner described below - 

15.24.4.2. Flush Pointing - The mortar shall be pressed into the joints and shall be finished 

off flush and level with the edges of the bricks, tiles or stones so as to give a smooth 

appearance. The edges shall be neatly trimmed with a trowel and straight edge. 

15.24.4.3. Ruled Pointing - The joints shall be initially formed as for flush pointing and then 

while the mortar is still green, a groove of shape and size as shown in drawings or as 

instructed, shall be formed by running a forming tool, straight along the centre line of the 

joints.   This operation shall be continued till a smooth and hard surface is obtained. The 

vertical joints shall also be finished in a similar way.  The vertical lines shall make true right 

angles at their junctions with the horizontal lines and shall not project beyond the same. 

15.24.4.4. Cut or weather struck pointing - The mortar shall first be pressed into the joints. 

The top of the horizontal joints shall then be neatly pressed back about 3 mm or as directed, 

with the pointing tool so that the joints are sloping from top to bottom. 

The vertical joints shall be ruled pointed. The functions of vertical joints with the horizontal 

joints shall be at true right angles. 
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15.24.4.5.  Raised and Cut Pointing - Raised and cut pointing shall project from the wall 

facing with its edges cut parallel so as to have a uniformly raised sand about 6 mm raised 

and width 10 mm more as directed. 

The superfluous mortar shall then be cut off from the edges of the lines and the surface of 

the masonry shall also be cleaned off all mortar.  The finish shall be such that the pointing is 

to the exact size and shape required and the edges are straight, neat and clean. 

15.24.5. Curing - The pointing shall be kept wet for seven days.  During this period it shall be 

suitably protected from all damages. 

The pointing lines shall be truly horizontal and vertical except where the joints are slanting as 

in rubble random masonry.  Lines of joints from different directions should meet neatly at the 

junctions instead of crossing beyond. 

15.24.6 Measurements  

15.24.6.1. Length and breadth shall be measured correct to a cm and its area shall be 

calculated in square meters up to two places of decimal. 

15.24.6.2. The various types of pointing for example, struck, keyed, flush, truck, etc. shall 

each be measured separately. 

15.24.6.3. Pointing on different types of walls, floors, roofs, etc. shall each be measured 

separately.  The type and material of the surface to be pointed shall be described. 

15.24.6.4. Pointing in a single detached joint as for flashing shall be given in running meters. 

15.24.6.5. For jambs, soffits, sills, etc. for opening not exceeding 0.5 sqm each in area, ends 

of joists, beams, posts, girders, steps, etc. not exceeding 0.5 sqm each in area and opening 

not exceeding 3 sqm each deductions and additions shall be made in the following way, in 

case of pointing on external face only. 

a)  No deductions shall be made for ends of joists beams, posts etc. and openings not 

exceeding 0.5 sqm each, and no addition shall be made for reveals, jambs, soffits, sills, etc. 

of these openings. 

b)  Deductions for openings exceeding 0.5 sqm but not exceeding 3 sqm each shall be made 

as follows and no additions shall be made for reveals, jambs, soffits, sills, etc. for these 

openings. 

c)  When both the faces of the wall are pointed with the same pointing deduction shall be 

made for one face only. 

d)  When two faces of wall are pointed with different pointing or if one face is plastered and 

other is pointed or plastered, deduction shall be made from the plaster or pointing on the side 

of frames for doors, windows, etc. on which the width of the reveal is less than that on the 

other side, but no deduction shall be made from the other side. 

e)  Where width of reveals on both faces of wall is equal, deduction of 50% of area of 
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opening on each face shall be made from area of pointing or plaster as the case may be. 

f)  For opening having door frame equal to or projecting beyond thickness of wall, full 

deduction for opening shall be made from each pointed face of wall. 

In case of openings of area above 3 sqm each, deduction shall be made for the openings, 

but jambs, soffits and sills shall be measured. 

The following shall be measured separately. 

a)  Raking out joints for old work only shall be measured and given in square meters 

b) Raking out joints of old work built in mud mortar, lime mortar and cement mortar shall 

each be measured separately. 

c) Raking out joints of different types of old walls, floors etc. shall each be measured 

separately. 

d)  Raking single detached joints as for flashing old work shall be given in running meters. 

Rate - The rate shall include the cost of all materials and labour involved in all the operations 

described above. 

6. SPECIFICATIONS FOR PAINTING  

15.33.1. Materials - Paints, oils, varnishes etc. of approved brand and manufacture shall be 

used. Only ready mixed paint (Exterior grade) as received from the manufacturer without any 

admixture shall be used. 

If for any reason, thinning is necessary in case of ready mixed paint the brand of thinner 

recommended by the manufacturer or as instructed by the Engineer shall be used. 

Approved paints, oil or varnishes shall be brought to the site of work by the contractor in their 

original containers in sealed condition.  The material shall be brought in at a time in adequate 

quantities to  

 

suffice for the whole work or at least a fortnight’s work.  The materials shall be kept in the 

joint custody of the contractor and the engineer.  The empties shall not be removed from the 

site of work, till the relevant item of work has been completed and permission obtained from 

the engineer. 

15.33.2. Commencing Work - Painting shall not be started until the engineer has inspected 

the items of work to be painted, satisfied himself about their proper quality and given his 

approval to commence the painting work.  Painting of external surface should not be done in 

adverse weather condition like hail storm and dust storm. 

Painting, except the priming coat, shall generally be taken in hand after practically finishing 

all other building work. 

The rooms should be thoroughly swept out and the entire building cleaned up, at least one 

day in advance of the paint work being started. 
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15.33.3. Preparation of Surface - The surface shall be thoroughly cleaned and dusted off.  All 

rust, dirt, scales, smoke splashes, mortar droppings and grease shall the thoroughly 

removed before painting is started. The prepared surface shall have received the approval of 

the engineer after inspection, before painting is commenced. 

15.33.4. Application  

15.33.4.1. Before pouring into smaller containers for use, the paint shall be stirred thoroughly 

in its containers, when applying also, the paint shall be continuously stirred in the smaller 

containers so that its consistency is kept uniform. 

15.33.4.2. The painting shall be laid on evenly and smoothly by means of crossing and laying 

off, the latter in the direction of the grains of wood.  The crossing and laying off consists of 

covering the area over the paint, brushing the surface hard for the first time over and then 

brushing alternately in opposite direction, two or three times and then finally brushing lightly 

in a direction at right angles to the same. In this process, no brush marks shall be left after 

the laying off is finished. The full process of crossing and lying off will constitute one coat. 

15.33.4.3. Where so stipulated, the painting shall be done by spraying.  Spray machine used 

be (a) high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, 

depending on the nature and location of work to be carried out.  Skilled and experienced 

workmen shall be employed to the requisite consistency by adding a suitable thinner.  

15.33.4.4. Spraying should be done only when dry condition prevails.  Each coat shall be 

allowed to dry out thoroughly and rubbed smooth before the next-coat is applied. This should 

be facilitated by thorough ventilation.  Each one except the last coat, shall be lightly rubbed 

down with sand paper or fine pumice stone and cleaned off dust before the next coat is laid. 

15.33.4.5. No left over paint shall be put back into the stock tins.  When not in use, the 

containers shall be kept properly closed. 

15.33.4.6. No hair marks from the brush or clogging of paint puddles in the corners of panels, 

angles of moldings etc.  shall be left on the work. 

15.33.4.7. In painting doors and windows, the putty round the glass panes must also be 

painted but care must be taken to see that no paint stains etc. are left on the glass.  Tops of 

shutters and surfaces in similar hidden locations shall not be left out in painting.  However, 

bottom edge of the shutters where the painting is not practically possible, need not be done 

nor any deduction on this account will be done but two coats of primer of approved make 

shall be done on the bottom edge before fixing the shutters. 

15.33.4.8. On painting steel work, special care shall be taken while painting over bolts, nuts, 

rivets overlaps etc. 

14.33.4.9. The additional specifications for primer and other coats of paints shall be as 

according to the detailed specifications under the respective headings. 
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15.33.5. Brushes and containers - After work, the brushes shall be completely cleaned of 

paint and linseed oil by rinsing with turpentine.  A brush in which paint has dried up is ruined 

and shall on no  

 

account be used for painting work.  The containers when not in use shall be kept closed and 

free from air so that paint does not thicken and also shall be kept safe from dust.  When the 

paint has been used, the containers shall be washed with turpentine and wiped dry with soft 

clean cloth, so that they are clean, and can be used again. 

15.33.6. Measurements  

15.33.6.1. The length and breadth shall be measured correct to a cm. The area shall be 

calculated in sqm (correct to two places of decimal), except otherwise stated. 

15.33.6.2. Small articles not exceeding 10 sq. decimeter (0.1 sqm) of painted surfaces where 

not in conjunction with similar painted work shall be enumerated. 

15.33.6.3. Painting up to 10 cm in width or in girth and not in conjunction with similar painted 

work shall be given in running meters and shall include cutting to line where so required. 

Note: Components of trusses, compound girders, stanchions, lattices and similar work shall, 

however, be given in sq. meters irrespective of the size or girth of members.  Priming coat of 

painting shall be included in the work of fabrication. 

15.33.6.4. In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The 

coefficients as indicated in following tables shall be used to obtain the area payable. The 

coefficients shall be applied to the areas measured flat and not girthed. 

Table 1 Equivalent plain areas of uneven surface 

Sl. 

No

. 

Description of work How measured Multiplying 

coefficients 

1 2 3 4 

I. Wood work doors, windows etc.  

1 Panelled or framed and braced 

doors, windows etc.  

Measured flat (not girthed 

including) 

1.30 (for each 

side) 

2 Ledged and battened or ledged, 

battened and braced doors, 

windows etc.   

Frame, edges chocks, 

cleats, etc. shall be deemed 

to be included in the item. 

 

3 Flush doors etc.  - do -  1.20 (for each 

side) 

4 Part panelled and part glazed or - do -  1.00 (for each 
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gauzed doors, windows etc. 

(Excluding painting of wire gauze 

portion) 

side) 

5 Fully glazed or gauged doors, 

windows etc. (Excluding painting of 

wire gauze portion) 

  

- do -  0.80 (for each 

side) 

6 Fully venetianed or louvered doors, - do -  1.80 (for each 

windows etc. 

side) 

7 Trellis work one way or two way Measured flat overall, no 

deduction shall be made for 

open spaces, suppor ting 

members shall not be 

measured separately 

2 ( for pain- 

ting all over) 

8 Carved or enriched work  Measured flat 2 ( for each 

side) 

9 Weather boarding  Measured flat (not girthed 

supporting frame work shall 

not be measured 

separately) 

1.20 (for each 

side) 

10 Wood shingle roofing  Measured flat (not girthed)

  

1.10 (for each 

side) 

11 Boarding with cover fillets and Measured flat (not girthed)

  

1.05 (for each 

match 

boarding side) 

12 Tile and slate battening Measured flat overall no 

deductions shall be made 

for open spaces 

0.80 (for 

painting all 

over) 

II. Steel Work Doors, Windows, etc.  

13 Plain sheeted steel doors or 

windows 

Measured flat (not girthed 

including frame edges etc.) 

1.10 (for each 

side) 

14 Fully glazed or gauzed steel doors 

and windows (excluding painting of 

wire gauze portion) 

- do -  0.50 (for each 

side) 
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 Partly panelled and partly glazed 

doors and windows (excluding 

painting of wire gauze portion) 

 

- do - 0.80 (for each 

side) 

16 Corrugated sheeted steel doors or 

windows  

- do -  1.25 (for each 

side) 

17 Collapsible gates Measured flat  1.50 (for 

painting all 

over) 

18 Rolling shutters of interlocked laths Measured flat (size of

 opening) all over ; 

jamb guides, bottom rails 

and locking arrangement 

etc. shall be included in the 

item (top cover shall be 

measured separately) 

1.10 (for each 

side) 

III. 
General 

  

19 Expanded metal,  hard drawn steel 

Wire fabric  of approved quality, grill 

works and gratings in guard Bars, 

balustrades, railing partitions and 

MS bars in windows frames 

Measured flat overall, no 

deduction shall be made for 

open spaces; supporting 

members shall not be 

measured separately. 

1 (for paint all 

over) 

 Open palisade fencing and gates 

inclu ding standards, braces, rails 

stays etc. in timber or steel. 

- do - (see note No. 12)

  

1 (for paint all 

over) 

 Corrugated iron sheeting in roofs, 

side cladding etc. 

- do – Measured flat (not 

girthed) 

1.14 (for each 

side) 

 AC semi-corrugated  sheeting in 

roofs, side cladding etc.   

- do -  1.20 (for each 

side) 

 AC semi-corrugated sheeting in 

roofs, side cladding etc. or  Nainital 

pattern using plain sheets 

- do - 1.10 (for each 

side) 

 Wire gauze shutters including - do-  1.00 (for each 
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painting of wire gauze.  side) 

Explanatory notes for Table 1: 

1)  Measurements for doors windows etc., shall be taken flat (and not girthed) over all 

including frames, where provided. Where frames are not provided, the shutter 

measurements shall be taken. 

2)  Where doors, windows, etc., are of composite types other than those included in Table 1 

the different portion shall be measured separately with their appropriate coefficients, the 

centre line of the common rail being taken as the dividing line between the two portions. 

3)  The coefficients for door and windows shall apply irrespective of the size of frames and 

shutter members. 

4)  In case steel frames are used the area of doors, windows shutters shall be measured flat 

excluding frames. 

5)  When the two faces of a door, window etc. are to be treated with different specified 

finishes, measurable under separate items, the edges of frames and shutters shall be treated 

with the one or the other type of finish as ordered by the Engineer and measurement of this 

will be deemed to be included in the measurement of the face treated with that finish. 

6)  In the case where shutters are fixed on both faces of the frames, the measurement for the 

door frame and shutter on one face shall be taken in the manner already described, while the 

additional shutter on the other face will be measured for the shutter only excluding the frame. 

7)  Where shutters are provided with clearance at top or / and bottom each exceeding 15 cm 

height, such openings shall be deducted from the overall measurements and relevant 

coefficient shall be applied to obtain the area payable. 

8) Collapsible gates shall be measured for width from outside to outside of gate in its 

expanded position and for height from bottom to top of channel verticals. No separate 

measurements shall be taken for the top and bottom guide rails rollers, fittings etc. 

9)  Coefficients for sliding doors shall be the same as for normal types of doors in the table. 

Measurements shall be taken outside to outside of shutters, and no separate measurements 

shall be taken for the painting guide rails, rollers, fittings, etc. 

10)   Measurements of painting as above shall be deemed to include painting all iron fittings 

in the same or different shade for which no extra will be paid. 

11)  The measurements of guard bars, expanded metal, hard drawn steel wire fabric of 

approved quality, grill work and gratings, when fixed in frame work, painting of which is once 

measured else where shall be taken exclusive of the frames. In other cases the 

measurements shall be taken inclusive of the frames. 

12)  For painting open palisade fencing and gates etc., the height shall be measured from 

the bottom of the lowest rail, if the palisades do not go below it, (or from the lower end of the 
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palisades, if they project below the lowest rail), up to the top of rails or palisades whichever 

are higher, but not up to the top of standards when the latter are higher than the top rails or 

the palisades. 

15.33.6.5. Width of moulded work of all other kinds, as in hand rails, cornices, architraves 

shall be measured by girth. 

15.33.6.6. For trusses, compound girders, stanchions, lattice girders, and similar work, actual 

areas shall be measured in sq. meters and no extra shall be paid for painting on bolt heads, 

nuts, washers etc. even when they are picked out in a different tint to the adjacent work. 

15.33.6.7. Painting of rain water, soil, waste, vent and water pipes etc. shall be measured in 

running metres of the particular diameter of the pipe concerned. Painting of specials such as 

bends, heads, branches, junctions, shoes, etc. shall be included in the length and no 

separate measurements shall be taken for those or for painting brackets, clamps etc. 

15.33.6.8. Measurements of wall surfaces and wood and other work not referred to already 

shall be recorded as per actual. 

15.33.6.9. Flag staffs, steel chimneys, aerial masts, spires and other each objects requiring 

special scaffolding shall be measured separately. 

15.33.7. Precautions - All furnitures fixtures, glazing, floors, etc. shall be protected by 

covering and stains, smears, splashings, if any shall be removed and any damages done 

shall be made good by the contractor at his cost. 

15.33.8. Rate - Rates shall include cost of all labour and materials involved in all the 

operations described above and in the particular specifications given under the several 

items. 

SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: 

Sl. 
No 

Drawing No. Description 

1 4/178/Mtc-I/01-LP LOCATION PLAN  

2 4/178/Mtc-I/02-PL LYOUT PLAN  
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

1.1 General  
 

1.1.1 This Bill of Quantities must be read with the Drawings, 
Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the 
Drawings, Specifications, Conditions of Contract and to 
have acquainted himself with the detailed descriptions of 
the Works to be done, and the way in which they are to be 
carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every 
part of it shall be deemed to be supplementary to and 
complementary of every other part and shall be read with it 
or into it so far as it may practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the 
Specifications are not necessarily being repeated in the Bill 
of Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site 
before preparing his tender and to have examined for 
himself the conditions under which the work will proceed 
and all other matters affecting the carrying out of the works 
and cost thereof.  

1.1.5 The Tenderer will be held to have familiarised himself with 
all local conditions, in so far as they affect the work, means 
of access and the locality of existing services, in order to 
execute the Works measured and described hereinafter. No 
claims for want of knowledge in this respect will be 
reimbursed.  

1.2 Rates and Prices to be Inclusive  
1.2.1 Rates and prices set against items are to be the all inclusive 

value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, 
care of works, insurance, maintenance, overheads and 
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profits and every incidental and contingent cost and 
charges whatsoever including taxes if any excluding GST 
including every kind of temporary work executed or used in 
connection therewith (except those items in respect of 
which provision has been separately made in the general 
condition of contract) and all the Contractor's obligations 
under the Contract and all matters and things necessary 
for the proper completion and maintenance of the Works.  

1.2.2 The rates and prices set down against the items are to be 
the full inclusive value of the finished work shown on the 
Drawing and/or described in the Specification or which can 
reasonably be inferred the reform and to cover the cost of 
every description of Temporary Works executed or used in 
connection therewith (except those items in respect of 
which specific provision has been separately made in these 
Bills of Quantities) and all the Contractor's obligations 
under the Contract including testing, giving samples and 
all matters and things necessary for the proper execution, 
completion and maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of 
material and the execution of all work necessary to 
complete the works. Should there be any details of 
construction or material which have not been referred to in 
the Specifications or in the Bill of Quantities and Drawings, 
but the necessity for which may reasonably be implied or 
inferred there from, or which are usual or essential to the 
completion of all works in all trades, the same shall be 
deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the 
item as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of 
Quantities, Specifications or Drawings, the interpretation 
will be done according to General Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are 
given to provide a common basis for tendering. They are not 
to be taken as a guarantee that the quantities scheduled 
will be carried out or required or that they will not be 
exceeded. The Employer / Engineer reserves the right to 
delete any item and / or increase / reduce quantities 
indicated in the Bills of Quantities at any time. Payment 
will be made according to the actual quantities of work 
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ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity 
of each individual item provided that the total contract 
value does not get altered by more than indicated in 
conditions of contract. No claim whatsoever for extra 
payment due to variation of quantities within the above 
said limit would be entertained.  

1.2.5 The drawings for tender purposes are indicative only of the 
work to be carried out. However, the Tenderer must allow 
within his price for the items of work included in the 
Tender Documents for the details which will appear on 
subsequent drawings developed for construction purposes. 
Rate and price shall include any additional design/ 
detailing to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate 
items are given) for the provision and operation of the 
following items, for compliance with the Conditions of 
Contract, Special Conditions, the specifications and Tender 
drawings: 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and 
every incidental and contingent costs and charges 
whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, 
welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, 
cabins, huts, maintenance and storage areas;  

vii) Taxes if on the transfer of property in goods in the 
execution of works, other than GST, Customs Duty 
for materials to be permanently incorporated into the 
Works); 

viii) All necessary temporary services including fresh 
water, compressed air lines, electrical cabling and 
switchgear, telephone, walkie-talkie and facsimile 
facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
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xi) Allowance for complying with all environmental 
aspects as specified; 

xii) Detail design of components of temporary works, 
wherever necessary as directed by Engineer.  

1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 

and shall be net off the dimensions of the works shown on 
the drawings except as mentioned below:  

1.4.2  Units of Measurement: The units of measurement used in 
this Bill of Quantities are in metric units as follows:  
i) Linear: Linear metre, centimeterormillimeter 

abbreviated to 'Rm', 'cm' or 'mm' respectively.  
ii) Superficial: Square metre or Square centimeter 

abbreviated to 'Sq.M' or 'sq.cm' respectively.  
iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 

abbreviated to 'L'  
iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / 

’MT’ Kilogram abbreviated to 'kg'  
v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

1.5  Currency  
1.5.1 All monetary reference herein and the Bill of Quantities 

shall be priced in Indian Rupee Currency.  

2. Civil Works 

2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

2.3.3 The rates for reinforced concrete shall include for all batching, 
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mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear 
keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes 
and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

2.3.6  Unless otherwise noted, the rates for concrete items shall 
include for finishing the top surface to levels and slopes and 
surface finish as specified. Rates for concrete shall include for 
finishing the slab to specified slope towards drains, etc.  

2.4 Reinforcement  
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for cutting, weldinglaps, and waste, 
straightening short and long lengths, bending, fixing, rolling 
margin and the provision of spacer bars or support, chairs, 
binding wire, saddles, forks and all dense concrete spacer 
blocks, etc., including preparing bending schedules from the 
Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing 
and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
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concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  
i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 
Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

2.5.4 Rates are to include for all necessary scaffolding, working over 
water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

3.4.1 The Contractor's unit rates and prices shall include all 
equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications 
and Bill of Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
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mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 

/SQMT: 

square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
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ii) BILL OF QUANTITIES 
--------

NAME OF WORK : Development of Garden at NMP Colony adjacent to 
Harbour House 
Item 
No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 
figures 

AMOUNT 
(Rs. Ps.) 

1 Removing the granite slab which 
is laid on the ground and convey 
the same as directed by engineer 
in charge with in the lead of 5KM, 
including cost and conveyance of 
labours, materials and 
machineries etc, complete. 

1040.00 Sqmt 29.24 30,409.60 

2 Earth work in surface excavation 
by mechanical means for 
lowering & leveling the ground for 
all works other than foundation 
in all kinds of soils & upto depth 
not exceeding 300mm as per 
drawing and technical 
specifications, including setting 
out, shoring, strutting, 
barricading, caution lights, 
removal of stumps and other 
deleterious matter including 
dressing of excavated surfaces, 
disposing off or levelling the 
excavated earth or sorting & 
stacking the selected earth for 
reuse in a radius of 50 m and lift 
upto 1.5 m including cost of 
labour, tools, usage of machinery 
& other appurtenances required 
to complete the work. 

315.00 Cum 95.00 29,925.00  

3 
 
 

Providing and laying in position 
Cement Concrete for levelling 
course for all works in 
foundation. The 
granite/trap/basalt crushed 
graded coarse aggregates and fine 
aggregates as per relevant IS 
Codes machine mixed, laid in 
layers not exceeding 150 mm 
thickness, well compacted using 
plate vibrators, including all lead 
& lifts, cost of all materials of 
quality, labour, Usage charges of 
machinery, curing, and all the 
other appurtenances required to 
complete the work as per 

6.50 Cum 5,989.00 38,928.50  
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technical specifications. Mix 
1:3:6 Using 40 mm nominal size 
graded crushed coarse 
aggregates. 

4 Providing and constructing 
laterite size stone masonry in CM 
1:6 using available Laterite Stone 
including cost and conveyance of 
materials (except Laterite), curing 
etc complete as per specification 
I.S. 3620/1979 having 
compressive strength not less 
than 3.5 N/mm2 for saturated 
dry samples - For Basement in 
CM 1:6. 

45.00 Cum 3,627.00 1,63,215.00  

5 Supplying and fixing M15 grade 
precast cement concrete Kerb 
stones for Roadway, Sidewalls 
and gutters fixed with CM 1:3 
fixed and finished in line as per 
direction of Engineer in charge.  
(The cost of PCC shall be paid 
extra).300 x 250 x 100 mm size. 

260.00 M 303.00 78,780.00 

6 Providing 12 mm cement plaster 
with cement mortar 1:6 (1 
cement: 6 fine sand) including 
rounding off corners wherever 
required smooth rendering, 
providing and removing 
scaffolding, including cost of 
materials, labour, curing 
complete as per specifications 
and as per directions of Engineer-
in-charge. 

90.00 Sqmt 241.00 21,690.00 

7 
 

Providing Raised and cut 
pointing: Pointing on brick work 
or brick flooring with cement 
mortar 1:3 (1 cement : 3 fine 
sand) after raking joints to depth 
nicely lining, including cost of 
materials, labour, curing as per 
specifications and as per 
directions of Engineer-in-charge 

125.00 Sqmt 280.00 35,000.00 

8 Varnishing with varnish of 
approved brand and 
manufacture: Two coats of glue 
sizing with copal varnish over an 
under coat of flatting varnish to 
give an even shade and produce a 
smooth dry and mat surface 
including preparing the surface 

125.00 Sqmt 172.00 21,500.00 
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after thoroughly cleaning oil, 
grease, dirt and foreign matters 
and papering and knotting, cost 
of materials, labour complete as 
per specifications and as per 
directions of Engineer-in-charge. 

9 Providing and laying 60mm thick 
factory made cement concrete 
paver block of approved shape 
and colour of M -30 grade made 
of C&D waste by block making 
machine with vibratory 
compaction laid in required 
pattern and including over 50mm 
thick compacted bed of coarse 
sand, filling the joints with fine 
sand etc. all complete as per the 
direction of Engineer-in-charge. 

830.00 Sqmt 796.70 6,61,261.00 

Total Rs. 10,80,709.10  

Excess / Less (In percentage in two decimals)   

Quoted amount in Figures Rs. 
 

 

 
(Quoted amount - Rupees ……………………………. 
Note: 
1) GST as applicable will be paid separately in the Tax invoice. 
2) Contractor shall file the applicable returns with Tax department in 
time and submit the same as documentary evidence. 
 
 
   

 SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
The Chairman  
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Sir 
 
1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the undersigned, offer 

to execute and complete such Works and remedy any defects 

therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's 

notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Appendix to 

Tender.  

4. We agree to abide by this Tender for the period of 120 days from the 

last date fixed for receiving the same and it shall remain binding 

upon us and may be accepted at any time before the expiration of 

that period. 

5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall 

constitute a binding Contract between us. 

6. We understand that you are not bound to accept the lowest or any 

tender you may receive. 
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Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ 

duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ 

__ ____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK 
LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

ROYALTY 

 
 (See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and 
Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or 
of Average Selling 
Price on 
advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or 
of Average Selling· 
Price on advalorem 
basis orRs.1,500 per 
m3 which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value 
or of Average Selling 
Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400pe
rMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value 
or Average Selling 
Price on advalorem 
basis or Rs.1,800 
Variety) per m3 
which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites 
and their varieties: 

15% of SaleValue or 
of Average Selling 
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(i) Very fine grained Grey 
granite 
(SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkab
allapuraDistrictHoskot
e of Bangalore 
District. 

Price on 
advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
Rs.500 
per MT 
 

 
Rs.350  
per MT 
 

 

 (ii) Greyandwhitegranites
and textural varieties 
having shades of grey,     
balckand white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk 
of Chikkaballapur 
District 

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.600 per m3 
which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 
State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 

Rs.60 per MT Rs.70 per MT 
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Fullers Earth 
8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) 
of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 
which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 
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21 Barytes 

(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 

8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 

12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-
valorem basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

29 Jasper 12% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value 

100 per MT 
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whichever is higher 
on ad-valorem 
basis 

31 Mica 

i. Crude 

ii. Waste 

4% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is 
higher on ad-
valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 
value as specified by 
IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average 
selling  price  or of 
sale value 
whichever is higher 

200perMT 
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on ad-valorembasis 

Talc -- 200perMT 
40 All other minerals (which 

is not specified in 
schedule-II) Entire State 

30% of sale value on 
ad-valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 
11-11-2021. The prevailing rates as per the updated order of the 
Geological Department during the course of the project will be 
applicable. 
Note: Except where otherwise stated, the contractor shall pay to the 
authority all tonnage and other royalties, rent and other payments or 
compensation if any, for getting stone, sand, gravel, clay or other 
materials by him and his subordinates and his subcontractors and 
required for the works, at the rates and such conditions as notified by 
the State Government. The contractor should submit the Mineral 
Dispatch Permit (MDP) in original for the quantity executed by the 
contractor for the requisite quantity of material incorporated in works 
for which MDP is issued by the authorized supplier. If contractor fails to 
submit the MDP in original the amount will be deducted at 5 times the 
royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 
 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area: B Area: C 
Unskilled 778.00 651.00 522.00 
Semiskilled/ 
Unskilled Supervisory 

862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 

Highly Skilled 1028.00 948.00 862.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/7(3)/2023-LS-II dated 01.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 778.00 
‘B’ 651.00 
‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 948.00 1028.00 
‘B’ 862.00 948.00 
‘C’ 734.00 862.00 

For further details log on to Ministry of Employment 
 
 


