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       NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 
CIVIL ENGINEERING DEPARTMENT 

                  NIT No: CIVIL/CE(C)/EE(C)/22/2024-25      Date: 06-09-2024 
TENDER ID: 2024_NMPT_824571_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor 

fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover bidding 

procedure for the work of “Arrangements like  providing chinese(Paghoda) tent with side 

covers, armed chair with covers, decorative arch for walk through etc., in connection 

with the arrival of Cruise Passanger ship to NMPA for the year 2024-25”  

a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to 

Rs.6.85lakhs each (excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to 

Rs.8.56lakhs each (excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to 

Rs.13.69lakhs (excluding GST) 

Note1:*Similar work(s) means providing Chinese (paghoda) Tent/ German Hanger 

services for outdoor Events. 

Note2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years 2021-22, 

2022-23 and 2023-24 shall be at least Rs.5.14lakhs. 

The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33times of the average financial turnover of 

last three years of the bidder minus works in hand at NMPA.  The bidder must fill the 

Annexure-6. 

In case the average turnover is Rs. 3.00 crores, the financial capacity of the contractor 

https://www.eprocure.gov.in/eprocure/app
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will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income shall not be 

considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with 
the tender. 
Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs.17,10,099/- 
ii) Earnest Money Deposit (EMD)     Rs.40,400/- (Rupees Fourty Thousand Four 

Hundred  Only.)The EMD shall be in the form 
of Insurance Surety Bonds, Account Payee 
Demand draft, Fixed Deposit Receipt, Bankers 
Cheque or shall be paid by RTGS in favour of 
F.A. & C.A.O., NMPA. Scanned copy should 
be uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
enterprises (MSE) will allowed. Shall upload 
with their offer, the proof of their being MSE 
registered with district industries center (DIC) 
or Khadhi and village industries commission or 
Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or Udyam Registration Certificate 
or any other body specified by Ministry of 
MSME. The bidder shall submit "Bid 
Security Declaration" in the prescribed 
form as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty Only) 
Payment of Tender fee by NEFT in favour of 
F.A. & C.A.O., NMPA. Scanned copy should 
be uploaded along with bid. Scanned copy 
should be uploaded along with bid. The benefit 
of Exemption of Tender fee to Micro and small 
enterprises (MSE) will allowed. Shall upload 
with their offer, the proof of their being MSE 
registered with district industries center (DIC) 
or Khadhi and village industries commission or 
Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or Udyam Registration Certificate 
or any other body specified by Ministry of 
MSME. 

iv) Document download start date and 
time 

06-09-2024 at 15.00 HRS 
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v) Seek clarification start date and 

time 
NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and time 20-09-2024  at 10.00 HRS 
vii) Bid submission closing date and 

time 
27-09-2024  at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

30-09-2024  at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 7 (Seven) Months (including monsoon) 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five Hundred 

Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: praveenkumar.kn@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall be uploaded only on 

websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred by 

the prospective Tenderer from time to time. 

                 -sd- 
        Executive Engineer (Civil)  
  

mailto:praveenkumar.kn@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 
NIT No: CIVIL/CE(C)/EE(C)/22/2024-25 

E-Tender event  No. 2024_NMPT_824571_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE  

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read the 

terms & conditions of this tender before submitting your online tender. Tenderers who 

do not comply with the conditions with documentary proof (wherever required) will not 

qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to 

be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can 

only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid documents 

during bid submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 

them carefully and then submit the documents as per the tender document; 

otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and Values 

only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 

Bidder should take into account of the corrigendum published before submitting 

https://www.eprocure.gov.in/eprocure/app


  

 

13
the bids online on the portal or on www.newmangaloreport.gov.in 

Bidder, in advance, should prepare the bid documents to be submitted as indicated 

in the tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender.The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will allowed. 

Bidder Shall upload with their offer, the proof of their being MSE registered with 

district industries center (DIC) or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or Udyam 

Registration Certificate or any other body specified by Ministry of MSME will be 

considered. The bidder should read the terms and conditions and accepts the 

same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

11. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI 

so that the clarity is maintained and the size of file gets reduced. This will help in 

quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 

or the difficulties faced during the submission of bids online by the bidders due to 

local issues. 

14. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no., date & time of submission of the bid with 

all other relevant details. The documents submitted by the bidders will be digitally 

signed using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

http://www.newmangaloreport.gov.in
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summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

18. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, 

the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, will 

be valid for all actions of requesting bid submission, bid opening etc., in the e-

Procurement portal. The Time followed in this portal is as per Indian Standard Time 

(IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

20. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission end 

date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation 

and shall be rejected summarily the benefit of Exemption of EMD and tender fee 

to all Micro and small enterprises (MSE) registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms o or any other body specified by Ministry 

of MSME, will be considered. The bidder shall upload with their offer, the proof of 

their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line items in the Tax invoices to avail in 

put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence 

for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for 

exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of volume-I 
(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 
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immediately after the closing date for submission of online e-tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 
5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form. 
6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
7. Technical bid document – Cover I (Volume I to Volume III) along with amendments 

and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ template 

must not be modified/replaced by the bidder and the same should be uploaded after 

filling the relevant columns, else the bidder is liable to be rejected for that tender. Bidders 

are allowed to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to 

rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose for 

evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness electronic opening of bid. 
B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially acceptable by 

NMPA. Such bidder(s) will be intimated, the date of opening of Part II Price bid, 

through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However in case the lowest rate appears to be reasonable 

taking into account the prevailing market conditions, the work may be awarded to 

the lowest bidder and if the rate is still considered high, action as per prevailing 

instructions / guidelines shall be taken. All entries in the tender should be entered in 

online Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail. The Port Authority reserves the right 
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to determine whether the information has been provided in 
reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 
documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 
i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 
reservation is one (1) which affects in any substantial way, the scope, quality, or 
performance of the Tenderer or (2) which limits in any substantial way, inconsistent 
with the Tender document, or (3) whose rectification would affect unfairly the 
competitive position of other Qualified Applicant presenting substantially responsive 
bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-
responsive and no request for alteration, modification, substitution or withdrawal 
shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and 
seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 
specification, the Chief Engineer will examine and seek clarification if any and list 
out the firms, which are found technically suitable and Cover-II Price Bid of such 
tenderers only will be opened and EMD will be returned to the unsuccessful 
tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable and 
Cover – II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only detailed 

complete offers received through online prior to closing time and date of the tenders 
will be taken as valid. 
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B. Instructions to Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Arrangements like  providing chinese(Paghoda) tent 
with side covers, armed chair with covers, decorative arch for walk through etc., in 
connection with the arrival of Cruise Passanger ship to NMPA for the year 2024-25”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should apply for the 
tender document.  The successful bidder will be expected to complete the works by the 
intended completion date specified in the Contract document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the eligibility criteria. 
The bidders may submit bids for the works detailed in the NIT through e-tender mode 
only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/eproc
ure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits or 
participates in more than one Bid will cause all the proposals with the Bidder’s 
participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the work site and its surroundings and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 
Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 

https://www.eprocure.gov.in/eproc
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 Section III Conditions of Contract: Part A - E: 
General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 
 Section V Drawings 

Volume III Section VI Preamble 
Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be treated as 
authentic and final. No hard copy shall be submitted, upload the entire document on the 
CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil) 

in writing, so as to reach at least three days before start date of submission of bid.  It is 

to be noted that queries asked after closing date of pre bid meeting will not be answered. 

Employer’s clarifications shall be furnished in the CPP e-portal or shall be issued a 

corrigendum in the web site after closing date of online pre-bid meeting without 

identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date 

mentioned in the NIT. The bidders can ask queries if any during the period of pre-bid 

meeting through online. The queries of the bidders shall be answered online or a 

separate consolidated list of queries and clarifications shall be uploaded in web sites 

after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall be 

made exclusively through the issue of an Addendum. Any addendum thus issued shall 

be part of the tender documents and will be uploaded in CPP e-portal and Port website 

to all the bidders. Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. Such addenda 
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will be numbered and it shall be submitted by the Tenderers as part of Part 

I of their bid.  The Addendum can also be downloaded from NMPA official website from 

‘Ongoing Project link’. The responsibility of downloading such addendum / amendment 

from NMPA website and CPP e-portal fully lies with the bidder. 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed *similar works 

during last 7 (seven) years ending last day of month previous to the one in which 

applications are invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to Rs. 

6.85 lakhs each (excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to Rs. 8.56 

lakhs each (excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to    Rs. 

13.69 lakhs (excluding GST) 

Note1:*Similar work(s) means providing Chinese (paghoda) Tent/ German Hanger 

services for outdoor Events. 

Note2: Documentary evidence for successful completion of the work shall be furnished 

along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial years  

2021-22, 2022-23 and 2023-24 shall be at least Rs.5.14lakhs.  

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with 

the tender. 

 The financial capacity of bidders would be evaluated considering the works in hand at 

NMPA. The port would award the work not exceeding the remaining financial capacity 

of the bidder. The financial capacity to be 3.33times of the average financial turnover of 

last three years of the bidder minus works in hand at NMPA.  The bidder must fill the 

Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of the contractor 

will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other income shall not be 

considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, along with any 
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other documentary proof certifying the date of completion, brief description of 

the project and project completion cost shall be submitted in support of the assignments 

performed and claimed by the tenderer to fulfill the eligibility criteria for qualification. 

Work completion 21 certificate issued by a private organization shall be considered, only 

if Tax Deducted at Source Certificate with respect to referred work, issued by Competent 

Authority is enclosed along with the tender. In case work executed on subcontract, only 

approved or authorized subcontract shall be considered for eligible assignment. A 

statement duly certified by the Chartered accountant showing the average annual 

Financial Turnover over the last 3 financial years duly indicating UDIN shall be 

submitted. Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have: 

i) made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or  

ii) record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history, or financial failures 
etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder .The Bidder shall fill in the 

percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 

which no rate or price is entered will not be paid for by the Employer when executed and 

shall be deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than one hundred twenty days (90 days) 
after the last date for online bid submission. A bid valid for a shorter period shall be 
rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity period, the 
Employer may request that the bidders may extend the period of validity for a specified 
additional period.  The request and the bidders’ responses shall be made in writing or 
by cable.  A bidder agreeing to the request will not be permitted to modify his bid and 
also shall submit an extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 
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draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 
RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 
Mangalore Port Authority, Mangalore  
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 
details towards Earnest Money Deposit of Rs. 40,400/- (Rupees Fourty Thousand 
Four Hundred  Only) as stipulated in the tender. The tender without EMD shall be 
treated invalid. The benefit of Exemption of EMD and tender fee to all Micro and 
small enterprises (MSE) registered with district industries center (DIC) or Khadhi and 
village industries commission or Khadhi and Industries board (KVIV) or Coir board 
or National Small Industries Corporation (NSIC) or Directorate of handicrafts and 
handlooms or any other body specified by Ministry of MSME, will be considered. The 
bidder shall upload with their offer, the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity period 
of 90 days from the last date for online bid submission, the tender shall be cancelled 
and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without interest 
as early as possible by RTGS/NEFT on conclusion of contract. The Earnest Money 
Deposit of the successful bidder shall be refunded (without interest) after he has 
signed the agreement and furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 
a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 
imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding documents, 
including the basic technical design as indicated in the drawing and specifications. 
Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or additions, 
except those comply with instructions issued by the Employer  
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19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only through 
CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as authentic and 
final. Any documents submitted in the form of hard copy except Power of attorney.     
The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 
Bid should not contain Price Bid.  “Disclosure/indication of Price in the Techno 
Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs.40400/- (Rupees 
Fourty Thousand Four Hundred  Only) by RTGS/NEFT to NMPA Bank Account, 
failing which the Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-
(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 
Account). 

II. FINANCIAL BID: shall contain only the Price.  
III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 
NMPA may at its sole discretion reserves the right to extend the date for receipt of 
Bid.  Bid after the aforesaid time and date or the extended time and date, if any, shall 
not be accepted by the portal.  
The following details pertaining to Techno Commercial Bid shall be uploaded online. 
a) Letter of Submission- Covering letter (vide Annexure – 1) 
b) Power of Attorney in favour of signatory/s to the Tender,(vide Annexure -2) 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 
so as to reach the Executive Engineer (Civil) immediately after the closing date 
for submission of online e-tender). 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates or 
any other documentary evidences with respect to the eligibility work) (vide 
Annexure-4) of condition of contract. The following specific instruction may be 
noted ; 
i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 
criteria specified in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the 
details are to be supplemented by documentary proof from the respective 
client for having carried out such assignment duly certified by client’s 
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completion certificates and work orders etc. 
iii) The works indicated in Annexure- 4 will only be considered for evaluation. 

Mere submission of work completion certificate will not be considered as 
Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing  Average Financial 
turnover of the tenderer over the last three financial years (vide Annexure-5) with 
balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed 
form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work. (vide Annexure-
7) The equipment indicated in the Annexure -7 will form part of contract 
agreement and as such the bidders are requested to indicate the availability of 
the equipment at site at what stage of the construction period the equipment 
would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 
and GST Registration (GSTIN) Number along with certificates issued by the 
authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, temporary work 

and personnel for site organization considered necessary and sufficient 
for the work have been furnished in the Annexure to Conditions of 
Contract in Volume I and that such plant, temporary works and personnel 
for site organization will be available at appropriate time of relevant works 
for which the equipment have been proposed at site till the completion of 
the respective work. 

b. No conditions are incorporated in the financial bid. In case any conditions 
are specified in the financial bid, the tender will be rejected summarily 
without making any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ 
authority connected with the bid process so as to influence the bid 
process and have not committed any offence under PC Act in connection 
with the bid. 

d. We disclose with that we have made / not made payments or propose to 
be made to any intermediaries (agents) etc in connection with the bid. 

j) NEFT Payment details towards cost of tender / documentary evidence for 
exemption of tender cost. 

k) RTGS/NEFT Payment details towards EMD / documentary evidence for 
exemption of EMD 

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the date and time 
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mentioned in NIT only through CPP e-portal. 
ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 
online technical bid documents shall lead to rejection of the bid outright. For 
evaluation purpose the uploaded offer documents will be treated as authentic 
and final. No hard copy shall be submitted for reference purpose. The bid 
submitted through e-tendering mode only will be taken up for the purpose for 
evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and if 
any discrepancy is noticed at any stage between the Port’s tender document and 
the one submitted/uploaded by the tenderer, the conditions mentioned in the 
Port’s uploaded document shall prevail. Besides, the tenderer shall be liable for 
legal action for the lapses.   

21. Late Bids: 
The time that is displayed from the server clock at the top of the CPP e-portal, will be 
valid for all actions of requesting bid submission, bid opening etc., The bidders should 
adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freezed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 
revised offer before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder 
after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may result 
in the forfeiture of the Bid Security or the bidder shall be disqualified from bidding 
for any contract with New Mangalore Port Authority for a period of 2 (two) years 
in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 
Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will first open 

Techno Commercial bids of all bids received online in presence of the Bidders or 
their representatives who choose to attend. In the event of specified date for bid 
opening is declared as holiday by the Employer, the bid will be opened at the 
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appointed time and location on the next working day. 
b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD and 
Tender Fee is in line with the Tender Condition there after the Techno Commercial 
Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid security, 
then all Bidders will be so informed then and there. If any Bid contains any deviation 
from the Bids documents and / or if the same does not contains Bid security in the 
manner prescribed in the Bid documents, then that Bid will be rejected and the 
Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the qualified 
bidders based on the evaluation of the technical bid. The price bid (cover-II) of such 
eligible bidders shall be opened on the specified date and time. 
If bidder withdraws his tender after opening of price bid the bidder will be disqualified for 
participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 
The request for clarification and the response shall be in writing, but no change in the 
price or substance of the Bid shall be sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from the time of 
the bid opening to the time the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, he should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decisions, may result in the rejection of his bid. 
The employer may proceed to evaluate the bid by construing the particulars requiring 
clarification to the best of its understanding, and the bidder shall be barred from 
subsequently questioning such interpretation of the employer.  
 

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) meets the eligibility criteria as defined in Clause 12. 
b) has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall interalia include 
a provision to bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  
d) is responsive to the requirements of the Bidding documents. 
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A responsive Bid is one which conforms to alzl the terms, conditions and 
specification of the Bidding documents, without material deviation or reservation. A 
material deviation or reservation is one  
a) which affects in any substantial way the scope, quality or performance of the Works; 
b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations 

under the Contract; or 
c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the Technical Bid that 
he has not incorporated any conditions in the Financial Bid and in case any conditions 
are specified in the financial bid his tender will be rejected without making any further 
reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be responsive in 
accordance with Clause 26. In evaluating the Bids, the Employer will determine for each 
Bid the evaluated Bid Price by adjusting the Bid Price as follows:  
a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of Quantities 
and the tender shall comply strictly with the terms and conditions of the tender 
document.  The Employer may however ask any tenderer for clarifications of his tender 
if required.  Nevertheless, no tenderer will be permitted to alter his tender price after 
opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or alternative 
design proposal for whole or part of the work will not be acceptable. Tenders containing 
any qualifying conditions or even Bidder's clarifications in any form will be treated as 
non-responsive and will run the risk of rejection.   Part II: Price Bid of such Bidder’s will 
not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been determined to 
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be responsive to the bidding documents and who has offered the lowest 
evaluated bid price, provided that such bidder has been determined to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and confirmed 
by registered letter.  This letter (hereinafter and in the Conditions of Contract called 
the “Letter of Acceptance”) will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion and maintenance of the 
works by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 
33.  

iii) The Agreement will also incorporate all correspondence exchanged between the 
employer and the successful bidder.  Within 21 days of 
receipt of Letter of Acceptance, the successful bidder will furnish the performance 
security and sign the Agreement with the Employer. The contractor shall make 12 
copies of the Agreement and submit to the employer within 7 days following the date 
of signing of Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, shall be returned without interest 
by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of the 
successful bidder if deposited in cash, shall be refunded (without interest) after he has 
signed the agreement and furnished required performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver 

to the Employer a Performance Security in the form in the form of Insurance Surety 
Bonds, Account Payee Demand draft, Fixed Deposit Receipt from a commercial bank, 
remittance by RTGS or in the form of Bank Guarantee for an amount equivalent to 5% 
of the Contract price including GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank having its branch 
at Mangalore acceptable by NMPA. The BG shall be issued in favor of New Mangalore 
Port Authority in the Format enclosed in Volume I as Annexure-A. 
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35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall observe 
the highest standard of ethics during the Selection Process. Notwithstanding anything 
to the contrary contained in this document, the Port shall reject the tender without being 
liable in any manner whatsoever to the bidder, if it determines that the bidder has, 
directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice (collectively the 
“Prohibited Practices”) in the Selection Process. In such an event, the Port shall, without 
prejudice to its any other rights or remedies, forfeit and appropriate the Bid Security or 
Performance Security, as the case may be, as mutually agreed genuine pre-estimated 
compensation and damages payable to the Port for, inter alia, time, cost and effort of 
the Authority, in regard to the Tender, including consideration and evaluation of such 
Bidder’s Proposal.  Such Bidder shall not be eligible to participate in any tender or RFP 
issued by the Authority during a period of 2 (two) years from the date such Bidder is 
found by the Authority to have directly or through an agent, engaged or indulged in any 
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice, as the case may be.  
For the purposes of this Clause, the following terms shall have the meaning hereinafter 
respectively assigned to them:  
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence the action of any person connected with the Selection Process 
(for avoidance of doubt, offering of employment  to or employing or engaging in 
any manner whatsoever, directly or indirectly, any official of the Authority who is 
or has been associated in any manner, directly or indirectly with the Selection 
Process or the LOA or has dealt with matters concerning the Agreement or 
arising there from, before or after the execution thereof, at any time prior to the 
expiry of one year from the date such official resigns or retires from or otherwise 
ceases to be in the service of the Authority, shall be deemed to constitute 
influencing the actions of a person connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 
after the issue of the LOA or after the execution of the Agreement, as the case 
may be, any person in respect of any matter relating to the Project or the LOA 
or the Agreement, who at any time has been or is a legal, financial or technical 
consultant/ adviser of the Authority in relation to any matter concerning the 
Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 
of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any persons or  property to influence any person’s participation 
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or action in the Selection Process; 
(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged by  
the Authority with the objective of canvassing, lobbying or in any manner 
influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  
(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 
and fair competition in the Selection Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be considered.  The 
Employer does not bind himself to accept the lowest or any tender and has the right to 
reject any tender without assigning any reason thereof. No representation whatsoever 
will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are intended 
only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in 
respect of Local Content and furnish an undertaking in the prescribed format as per 
Annexure 13, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To 
The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 
Sir, 

Sub: The work of “Arrangements like  providing chinese(Paghoda) tent with side 
covers, armed chair with covers, decorative arch for walk through etc., in 
connection with the arrival of Cruise Passanger ship to NMPA for the year 
2024-25” 

 
 Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 
referred to as “the Bidder”) and having reviewed and fully understood all of the requirements of 
the bid document and information provided, the undersigned hereby apply for the project 
referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 
v. (Annexure 4) 
vi. Average Financial turnover over the last three financial year - (Annexure 5) 
vii. List of ongoing works at NMPA -(Annexure-6) 
viii. List of plant and equipment – (Annexure - 7) 
ix. Declaration – (Annexure – 8) 
x. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 
xi. Banker’s Details – Annexure 10 & 11 
xii. Tender fee paid by NEFT vide vide UTR No…………….dtd.……………. of  (name and 

address of the branch). 
xiii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 
xiv. Bid security (Annexure – 14) 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 500/- 

“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 

THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 

-- 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 
Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board of 
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 
Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & address 
of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized 
person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do 
hereby authorize and empower Shri ----------- (name, designation & address of the Attorney) to 
do severally amongst others, for the purpose of carrying on our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, 

sign, execute and submit tenders for execution of (Name of work)or any other works 
incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 
decisions regarding terms and conditions and sign agreements and contracts and also to 
bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed or 
deeds, transfer or transfers, endorsement or endorsements and to perform such other acts, 
matters, things as the Attorney shall consider requisite or advisable as full and effectively 
as the Company could do, if present and acting there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 
him by the Board of Directors) in terms of the powers delegated to me by the Board of Directors 
of (name of the Co.), do hereby agree that all acts, deeds and things done by the said Attorney 
by virtue of this power of attorney, shall be construed as acts, deeds and things done by the 
Company. 
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 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm whatever 
our said attorney shall do or cause to be done for the Company, the said Company, in the 
premises, by virtue of the powers hereby given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & designation 
of the Attorney), on this _______ day of ______________, 20____ (Two thousand __________ 
). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he signs 
and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day of 
______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 
unto this instrument. 
 

SIGNED AND DELIVERED ON 
____________________ BY 

 
(Name of authorized person to delegate powers) 

 
WITNESS: 
 
 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
 

 
Note: i) This Document to be duly authenticated by Notary Public.  
ii) Please strike off whichever is not applicable.  
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                Annexure – 3 

“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 

THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 

 
1. Name of the Owner: 
2. Address: 

 Telephone No. : 
 Fax No. 

3. Description of Applicant 
 (for e.g. General, Civil Engineering 
  Contract or Joint Venture/Consortium etc.) 
 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the project 

and whether Parent/Subsidiary/other: 
 
8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved in the 

execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of Minimum 
Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the following format (Client 
Certificates/work completion certificates or any other documentary evidences with respect to 
the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible Assignment  
Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 
This is to certify that the information contained in Sl. No 4 above is correct as per the accounts 
of the Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate from its chartered 
accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in this Section.  The 

assignments cited must comply with the criteria specified Clause No. 12.0(a) Minimum eligibility of 
the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work completion 

certificate) from the respective client for having carried out such assignment duly certified by 
clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 

FINANCIAL CAPABLITY 
(A)  Net worth & Average Annual Turnover of the Bidder 

 
Net Worth Turnover 
Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the 
Financial Year 20223-24. Year 2 shall be the year immediately preceding Year 1 and Year 3 
shall be the year immediately preceding Year 2. The Bidder shall provide audited Annual 
Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted 
Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the 
work) 

Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is specifically for 
this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their 
internal resources without availing the loan of credit, a specific mention to be made to this effect 
and proof for such resources shall be enclosed. 
 
Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 

 
LIST OF ONGOING WORKS IN HAND AT  NMPA 

 
The Tenderer shall furnish in the format given below details of works being carried out 
by him at the time of bidding in NMPA. 

 
Sl. 
No. 

Name of work  Work order No. 
and Date 

Value of Work 
Order in Rs. 

Average annual 
financial turnover as 
per MEC for the work 

     

 

      
Contractor 
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Annexure – 6A (Not 
applicable) 

NEW MANGALORE PORT AUTHORITY 
“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 

 
DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the works, 
along with a construction programme showing sequence of operation and the time frame for 
various segments of temporary and permanent works. 

 
 
 
 
 
 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 

-- 
PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking the 
work and whether this plant is ready in ownership or will be purchased or hired. 

Descripti
on  of 
equipme
nt 

Requirem
ent no. / 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capaci
ty 

Age / 
conditio
n 

Remarks 
(from whom 
to be 
purchased) 

At what stage  of 
contract period the 
equipment  will be  
available 

       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract agreement and 
as such the bidders are requested to indicate the availability of the equipment at site and at 
what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT WITH SIDE 
COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER 
SHIP TO NMPA FOR THE YEAR 2024-25” 

 
DECLARATION  

  
We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and Vol.III 
(Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organisation considered necessary and sufficient for the work have been furnished in the 
Annexures to Conditions of Contract in Volume I and that such plant, temporary works 
and personnel for site organisation will be available at the site till the completion of the 
respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions are specified in 

the financial bid, the tender will be rejected summarily without making any further 
reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ authority connected 

with the bid process so as to influence the bid process and have not committed any 
offence under PC Act in connection with the bid. 

 
v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or 

compensation payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-Contractor 
against all claims, demands, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto and the Employer shall be at liberty to deduct or 
adjust from the Contactor's bills an amount that Employer may be called upon to pay 
towards claims, demands, proceedings, costs, charges and expenses Whatsoever in 
respect of or in relation to any accident or injury referred to above without any reference 
to the Contractor. The contractor shall execute indemnity bond in the prescribed format 
as per Annexure - 12 

 
vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall be 

solely responsible for complying with the provisions of the Contract Labour (Regulations 
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& Abolition) Act, 1970 & the contract labour (Regulation &Abolition) Karnataka 
Rules 1974 and rules there under and the enactments that may be applicable including 
ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages Act, the 
Factory's Act. The Workmen Compensation Act or any other applicable legislation and the 
Municipal by-laws or other statutory Rules and Regulations whatsoever in force if these 
are applicable. Any obligations finding or othenrvise missed under any statutory 
enactments, rules & regulations there under shall be the responsibility of the Contractor 
and the NMPA will take no responsibility for the same. The Contractor should take 
Workmen's Compensation Policy for his Workers, who are not covered under ESI and 
submit the same to the EIC immediately after commencement of the work 

 
vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any claim 
is made against New Mangalore Port Authority on this work, the Port Authority shall have 
the right to deduct the same from the bill amount payable to the contractor after verification 
of the validity and if admissible as per rules 

 
viii. *We disclose with that we have made / not made payments or propose to be made to any 

intermediaries (agents) etc. in connection with the bid. 
 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 

 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

41

Annexure-9 
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 
submitted his bid dated__________________________ [date] for the Arrangements like  
providing chinese(Paghoda) tent with side covers, armed chair with covers, decorative arch for 
walk through etc., in connection with the arrival of Cruise Passanger ship to NMPA for the year 
2024-25(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ [name 
of bank] of _____________________ (name of country) having our registered office at 
____________________________ (hereinafter called “the Bank”) are bound unto 
___________________________________ [name of Employer] (hereinafter called “the 
Employer”) in the sum of _________________________ 1 for which payment well and truly to 
be made to the said Employer the Bank binds itself, his successors and assigns by these 
presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified 
in the Form of Bid;  
or 
(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during 
the period of bid validity:  
 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 
Bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions 
to Bidders, or  
 
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 
We undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence of 
one or any of the three conditions, specifying the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date _________ 2 days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. 
Any demand in respect of this Guarantee should reach the Bank not later than the above date. 
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Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs ……………………… (Rupees 
……………………………………. only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 20 
…… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL________________________________
__________________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ __________________________ 
_____________ 
 
The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions to 
Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted by the Employer 
before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                 
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the beneficiary  
2 Credit Account No. 

(Should be full 14 digit) 
 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the information 
furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 
 
 
Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ Indemnifier’ 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors, Administrator, representatives and assignees in favour of New Mangalore Port 
Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which 
expression shall unless repugnant to the context or meaning thereof  include its representatives 
and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for 
supply of / Construction of ………… on terms and conditions set out interalia in the work order 
No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for 
indemnifying the indemnified by the indemnifier for any accident, damage or compensation 
payable to any workmen or other person in the employment of the contractor or any sub 
contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against 
all damages or compensation payable at law in respect of or in consequence of any accident 
or injury to any workmen or other person in the employment of the contractor or sub-contractor 
against all claims, demands, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto and the indemnified shall be at liberty to deduct or adjust from the 
bills payable to the indemnifier by the indemnified for an amount that the indemnified may be 
called upon to pay towards claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect of or in relation to any accident or injury referred to above without any 
reference to the indemnifier. 
The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall 
be solely responsible for complying with the provisions of the Contract Labour (Regulations & 
Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 
rules there under and the enactments that may be applicable including ESI Act, the payment of 
wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 
Compensation Act or any other applicable legislation and the Muncipal by-laws or other 
statutory Rules and Regulations whatsoever in force if these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments rules & regulations there under 
shall be the responsibility of the Indemnifier and the Indemnified will have no responsibility for 
the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who 
are not covered under ESI and submit the same to the ESIC immediately after commencement 
of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons engaged 
by him for the satisfactory execution of the works. If any claim is made against Indemnified 
arising out of this work, the Port shall have the right to deduct the same from the bill amount 
payable to the Indemnifier after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand 
gloves, safety harness or any other equipment as required depending on nature of work by his 
staff at site. 
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In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, which may lead to 
fatality including death, permanent/ partial disablement, injury, financial loss, legal issues or any 
other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for which the 
indemnified and its officers / representation are in no way responsible. 

 
For…………………………................. 
INDEMINIFIER 
(Signature with Name and Designation) 
Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 
 

BID SECURITY DECLARATION FORM 
 
Date: [insert date (as day, month and year)] 
Bid No.: [insert number of bidding process] 
To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 
declaration 
I/We accept that we will automatically be disqualified from bidding for any contract with New 
Mangalore Port Authority for a period of 2 (Two) years starting from the date of notification from 
the Employer, if the undertaking of the affidavit submitted by us or our constituents in pursuance 
to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted by us are 
found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 
during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of bid 
validity, 

i. fail or refuse to execute the contract, if required; or 
ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 
iii. fail or refuse to furnish a domestic preference security, if required. 

 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 
successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 
ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 
Dated on ______________ day of _______________, _______________ [insert date of 
Signing]       

Corporate seal [where appropriate] 
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Annexure-14 
 

                  Format for Self-Certification under 

Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 
 

CERTIFICATE 
 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 

16-09-2020, as amended from time to time and as applicable on the date of submission 

of tender, we hereby certify that we M/s____________________________________ 

(name of the Bidder) are local supplier meeting the requirement of minimum Local 

content (50%) as defined in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________

____________________________________________________________________

________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- -----------------

--------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under 

Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or its 

successors can be debarred for up two years as per Rule 151 (iii) of the General 

Financial Rules along with such other actions as may be permissible under law. Seal 

and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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     SECTION - II 

iii) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of _____________ 
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the one 
part and _____________ _________________ __________ 
__________________________________________________________________________
__________________  

 
(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that 
certain works should be executed by the Contractor, Viz-------------------------------------- and has 
accepted a Tender by the Contractor for the execution and Completion of such works and the 
remedying of any defects therein at a contract price of Rs 
.....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1 In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions hereinafter referred to. 
 
2. The following documents shall be deemed to form and be read and construed as part of 
this Agreement, viz.- 
 a)  The Letter of Acceptance; 
 b)  The Said Tender (Technical Bid); 
 c)  The Conditions of Contract (Parts I and II) 
 d)  The Specifications;  
 e)  The Drawings;  
 f)  The Bill of Quantities and 
 g)    The Addenda 
h)  Letters exchanged between the Employer and the Tenderer up to the issue of 
Letter of Acceptance as separately listed and annexed here to. 
 
3. In consideration of the payments to be made by the Employer to the contractor as 
hereinafter mentioned the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy any defects therein in conformity in all respect with the 
provisions of the Contract.   
 
4.  The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the works and the remedying of defects therein the Contract Price or and 
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such other sum as may become payable under the Provisions of the Contract at the 
times and in the manner prescribed by the Contract.  
 
 IN WITNESS whereof the parties hereto have caused this Agreement to be executed 
the day and year first above written in accordance with their respective laws.  
 
This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-XX. 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms.  
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid.  
 
Compensation Events are those defined in Clause 44. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer 
or his nominee in accordance with Sub Clause 54 
 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below.  
 
The Contract Data defines the documents and other information which comprise the 
Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 
to the Employer.  
 
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract.  
 
Days are calendar days, months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the Contract.  
 
The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
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Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construct the Works.  
 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance.  
 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer or his 
nominee by issuing an extension of time. 
 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
 
The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of the 
Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events.  
 
Plant is any integral part of the Works which is to have mechanical, electrical, electronic 
or chemical or biological function.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those which are included in the Bidding documents and 
are factual interpretative reports about the surface and sub-surface conditions at the 
site.  
 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer or his nominee.  
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the Site.  
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Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or installation of the 
Works. 
 
A Variation is an instruction given by the Engineer or his nominee which varies the 
Works.  
 
The Works are what the Contract requires the Contractor to construct, install and turn 
over to the Employer as defined in the Contract Data.  
 
The Trained Work Person are those employed / proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a programme run under the auspices of a University, 
State Technical Board, Ministry of Government of India. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following order 
of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of the Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  
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4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 
representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and responsibilities 

to other people after notifying the Contractor and may cancel any delegation 
after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are effective 
only when in writing.  A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 
Upon signing the Contract Agreement, the Contractor shall make 12 copies of Contract 
Documents in hardbound cover which shall cover documents used in 
Contract/Agreement and provide the same to the Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of the Condition of 
Contract shall be deemed to include data listed elsewhere in the Contract and open for 
inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore Port 
Authority (by prior appointment with the Engineer). 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 
in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule 
of other contractors. The Contractor shall as referred to in the Contract Data, 
also provide facilities and services for them as described in the Schedule. The 
employer may modify the schedule of other contractors and shall notify the 
contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer or his nominee. The 
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Engineer or his nominee will approve any proposed replacement of 
key personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is a 
member of the contractor’s staff of his work force stating the reasons, the 
contractor shall ensure that the person leaves the site within seven days and has 
no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1   The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are contractor’s 
risks.  

11. Employer’s Risks 
11.1 The Employers risks are  
a)       In so far as they directly affect the execution of the Works in the country where 

the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  
iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon 
period as stated in the Tender), floods, tornadoes, earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or part 
of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than any 
part of the design provided by the Contractor or for which the Contractor is 
responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 
experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not reasonably have 

taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by taking 
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appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer or his nominee for the Engineer or his nominee’s approval before the 
start date. All such insurances shall provide for compensation to be payable in 
the types and proportions of currencies required to rectify the loss or damage 
incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the contractor or, if no payment is due, the payment of the 
premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval of 
the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred 
to in the Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the Specification 
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and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and shall carry 
out the works in accordance with the program submitted by the contractor as updated 
with the approval of the Engineer or his nominee, and complete them by the Intended 
Completion Date.  

18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer or his nominee, who is to approve them if they 
comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his nominee 
before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site is the property of the Employer.  The Contractor is to notify the Engineer or his 
nominee of such discoveries and carry out the Engineer or his nominee’s instructions 
for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the start date stated in the Contract 
Data the Employer is deemed to have delayed the start of the relevant activities and this 
will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person authorised by 
the Engineer or his nominee access to the Site to any place where work in connection 
with the Contract is being carried out or is intended to be carried out and to any place 
where materials or plant are being manufactured, fabricated and/or assembled for the 
works. 
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23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his nominee was 
either outside the authority given to the Engineer or his nominee by the Contract or that 
the decision was wrongly taken, the decision shall be referred to the Dispute Review 
Board (DRB) within 28 days of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of the 
Works, whether during the execution of the Works or after their completion and whether 
before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review Board [DRB] 
established pursuant to Appendix 1 hereto. (Not applicable to this contract) 
 
Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due diligence 
and the Contractor and the Employer shall give effect forthwith to every decision of the 
Engineer or his nominee unless and until the same shall be revised, as hereinafter 
provided, in a Dispute Review Board Recommendation / Arbitral Award.  
25.2. Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied by the Dispute 
Review Board’s (DRB) decision shall be decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with 
the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment 
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be 
appointed by the Employer and the contractor, and the third to be appointed by 
the mutual consent of both the arbitrators, failing which by making a reference 
to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 
evidence or arguments already put before the Engineer or his nominee or the 
Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall disqualify 
the Engineer or his nominee or any of the members of the Board, as the case 
may be, from being called as a witness and giving evidence before the arbitrators 
or any matter whatsoever relevant to the dispute. 
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iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided always that the 
obligations of the Employer, the Engineer or his nominee and the Contractor 
shall not be altered by reason of the arbitration being conducted during the 
progress of the works. Neither party shall be entitled to suspend the works to 
which the dispute relates, and payment to the Contractor shall be continued to 
be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then President/Chairman of the nominated Institution shall 
appoint arbitrator within 14 days of the receipt of the request by the nominated 
institution. A certified copy of the President’s/ Chairman’s order, making such an 
appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 
arbitration proceedings and that of all documents and communications between 
the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 
Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall be 
shared equally by the Employer and the Contractor. However, the expenses 
incurred by each party in connection with the preparation, presentation, etc. of 
its case prior to, during and after the arbitration proceedings shall be borne by 
each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 
the award. 

ix) Performance under the contract shall continue during the arbitration proceedings 
and payments due to the contractor by the Employer shall not be withheld, 
unless they are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

 
27.3  The Contractor shall submit to the Engineer on the first day of each week or such 

longer period as the Engineer may from time to time direct, a progress report in an 
approved form showing up-to-date total progress, progress achieved against 
planned progress, during the previous week and progress forecast for the following 
week for all important items in each section or portion of the Works, in relation with 
the approved Program. 

 
27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract Data. 
If the Contractor does not submit an updated Program within this period, the 
Engineer or his nominee may withhold the amount stated in the Contract Data from 
the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 
obligations.  The Contractor may revise the Program and submit it to the Engineer or his 
nominee again at any time. A revised Program is to show the effect of Variations and 
Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 
for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would cause 
the Contractor to incur additional cost.  

 
29.2  The Engineer or his nominee shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the 
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Engineer or his nominee for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information.  If 
the Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be considered 
in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start or progress 
of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall 
be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management meetings 
and is to provide copies of his record to those attending the meeting and to the 
Employer.  The responsibility of the parties for actions to be taken is to be 
decided by the Engineer or his nominee either at the management meeting or 
after the management meeting and stated in writing to all who attended the 
meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest opportunity 

of specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price or delay the execution of works. 
The Engineer or his nominee may require the Contractor to provide an estimate 
of the expected effect of the event or circumstance on the Contract Price and 
Completion Date. The estimate is to be provided by the Contractor as soon as 
reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the Contractor 
of any Defects that are found. Such checking shall not affect the Contractor’s 
responsibilities.  The Engineer or his nominee may instruct the Contractor to search for 
a Defect and to uncover and test any work that the Engineer or his nominee considers 
may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a Defect and the test shows that it 
does the Contractor shall pay for the test and any samples. If there is no Defect the test 
shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended for 
as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer or his nominee’s notice. 
To the intent that the works shall, at or as soon as practicable after the expiration 
of the Defects Liability Period, be delivered to the Employer in the condition 
required by the Contract, fair wear and tear excepted, to the  satisfaction of the 
Engineer, the Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the engineer 
and  

(b) execute all such work of amendment, reconstruction, and remedying 
defects, shrinkages or other faults as the Engineer may, during the 
Defects Liability Period or within 14 days after its expiration, as a result 
of an inspection made by or on behalf of the Engineer prior to its 
expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the contractor at his own 
cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the 
Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent 
Works, any fault in such design, or the neglect or failure on the part of the 
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Contractor to comply with any obligation, expressed or implied, 
on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the 
Employer, with a copy to the Contractor, stating the date on which the Contractor 
shall have completed his obligations to execute and complete the Works and 
remedy any defects therein to the Engineer's satisfaction.  The Defects Liability 
Certificate shall be given by the Engineer within 28 days after the expiration of 
the Defects Liability Period, or, if different defects liability periods shall become 
applicable to different Sections or parts of the Permanent Works, the expiration 
of the latest such period, or as soon thereafter as any works instructed, pursuant 
to Clauses 35, have been completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and 
the Employer shall remain liable for the fulfillment of any obligation incurred 
under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time such Defects Liability 
Certificate is issued and, for the purposes of determining the nature and extent 
of any such obligation, the Contract shall be deemed to remain in force between 
the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the Engineer or 
his nominee’s notice the Engineer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, installation, 

testing and commissioning work to be done by the Contractor.  
37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for each 
item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 
exceeds +10% of initial Contract Price, the Engineer or his nominee shall adjust 
the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 15 percent except 
with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 
item(s) is abnormally high, the Contractor shall provide the Engineer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he shall 
have the authority to instruct the Contractor to do and the Contractor shall do 
any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 
b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the Works, 
e) execute additional work of any kind necessary for the completion of the Works, 
f) change any specified sequence or timing of construction of any part of the 

Works. 
No such variation shall in any way vitiate or invalidate the Contract, by the effect, 
if any, of all such variations shall be valued in accordance with Clause 40. 
Provided that where the issue of an instruction to vary the works is necessitated 
by some default of or breach of contract by the contractor or for which he is 
responsible, any additional cost attributable to such default shall be borne by the 
contractor. All Variations shall be included in updated Programs produced by the 
contra 
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ctor.  
 
39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 
Engineer. Provided that no instruction shall be required for increase or decrease 
in the quantity of any work where such increase or decrease is not the result of 
an instruction given under this clause, but is the result of the quantities exceeding 
or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction for 
executing varied work, extra work or substitution, and before the commencement 
of such work, notice shall be given either (a) by the contractor to the Employer 
of his intention to claim extra payment or a varied rate or price, or (b) by the 
Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in 
the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and machinery 

used, plus 10% for overheads and profits of contractor.  
40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in the 
Bill of Quantity plus the permissible variation should be:  

 
i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the contract plus 

ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and machinery 

used plus 10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an agreement on 

the rate of an extra item, rates as proposed by the Employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 
prevent a quotation being given and considers not delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation 
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Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount 
certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after taking 
into account any credit or debit for the month in question in respect of materials 
for the works in the relevant amounts and under conditions set forth in sub-
clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his nominee.  
42.4  The value of work executed shall comprise the value of the quantities of the items 

in the Bill of quantities completed.  
42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  
42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works which are not 

paid on monthly basis the Contractor has to submit the bill within 7 days of joint 
measurement taken along with the concerned Engineer. The Engineer has to 
ensure that joint measurement to be completed within 7 days of completing of 
part work / running work.  The concerned Engineer i/c shall check and make 
entries into bill/M.B within 10 days of submission of the interim bill and submit to 
Executive Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 
Superintending Engineer (Civil) shall check the bills and after certification of the 
quantities as per manual shall forward to the Finance Department within 3 
working days.  The Contractor and Assistant Engineer  both jointly complete the 
measurements, if Contractor due to any reason does not attend/avoid joint 
survey/measurements the Executive Engineer shall give notice to the contractor 
to be present at the site for joint measurement within 7 days notice.  If the 
contractor fails to attend the joint measurement second notice shall be issued to 
the contractor to attend the joint measurement within 3 days failure to attend the 
site for joint measurement the Assistant Engineer and AEE or EE  would record 
the reason and complete the measurements in a transparent manner 
departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 
measurements shall be taken continuously and need not be connected with 
billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Engineer or his nominee, and signed by both Contractor and 
Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  
43.3  Contractor shall submit final Bill within 60 days from the date of completion of 

work and the same will be paid by the Port within 30 days from the date of 
submission 

43.4  The payment will be made to the contractor after deducting any dues payable to 
the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an award 
by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
date upon which the increased amount would have been certified in the absence 
of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be paid 
for by the Employer and shall be deemed covered by other rates and prices in 
the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are caused by 
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the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  
(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 
Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 
subcontract to be let.  

(f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of Letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and form a visual inspection of the 
site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or mentioned in 

the contract.  
Whenever any compensation event occurs, the contractor will notify the employer, within 
14 days and provide a forecast cost of the compensation event.  
 
44.2  If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 
be increased and/or the Intended Completion Date shall be extended. The 
Engineer or his nominee shall decide whether and by how much he Contract 
Price shall be increased and whether and by how much the Intended Completion 
Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast has been provided by the Contractor, it is to be 
assessed by the Engineer or his nominee and the Contract Price shall be 
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Engineer or his nominee shall adjust the Contract Price based on Engineer or 
his nominee’s own forecast. The Engineer or his nominee will assume that the 
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Contractor will react competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding GST 

that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at 
sources as per applicable law.Any new Taxes, levies, duties imposed after 
signing the Contract shall be reimbursed by the employer on production of 
documentary evidence.The GST shall be quoted separately in tax invoice. The 
contractor shall file the applicable returns with tax department in time and submit 
the same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the Works.  
48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, 

from first Running Bill onwards subject to a max of 5% plus of the contract price 
including GST. Retention money shall be refunded after completion of defect 
liability period along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of half per cent (½%) of the contract price per week of delay, 
or part thereof subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow further 
extension of time at its discretion with or without the levy of L.D. In the event of 
extension granted being with L.D, the Employer will be entitled without prejudice 
to any other right or remedy available in that behalf, to recover from the  
contractor as agreed damages equivalent to half per cent (½%) of the contract 
value of the works including GST for each week or part of the week subject to 
the ceiling defined in sub-Clause 49 A. 
In the event of forfeiting the LD / EMD / SD performance Guarantee and while 
imposing penalty GST at applicable rate is applicable.   

 
49A(ii) The Employer, if not satisfied that the works can be completed by the contractor, 
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and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to rescind 
the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time frame, 
shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) or 

49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per cent 
(10%) of the contract value and forfeit the security deposit made by the 
contractor besides getting the work completed by other means at the risk and 
cost of the contractor.  

 
49A(v) In case Part / portions of the work can be commissioned and the Port operates 

the portion for commercial purposes, the rate of LD will be restricted to the 
uncompleted value of work,  the maximum LD being on the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or supplying any 
good, materials, Plant or services for which provisional Sums are included in the 
Contract, who may have been or be nominated or selected or approved by the Employer 
or the Engineer, and all persons to whom by virtue of the provisions of the Contract, the 
Contractor is required to subcontract shall, in the execution of such work or the supply 
of such goods, materials, Plant or services, be deemed to be subcontractors to the 
Contractor and are referred to in this Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilisation has 
started and next installment shall be paid after satisfactory utilisation of earlier 
advance.  

 
51.2  Construction / installation equipment Advance shall be paid up to 5% of Contract 

price, limited to 90% of assessed cost of machinery.  
 
51.3  Mobilisation Advance and Construction Equipment Advance shall be paid at SBI 

PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 
employer and against Bank Guarantee for Mobilisation Advance and against 
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hypothecation of Construction Equipment to the Employer.  
 
51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 
installment shall be paid after satisfactory utilisation of earlier advance (s).  

 
51.5  Recovery of Mobilisation and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be completed 
by the time 80% of the original Contract work is executed.  

 
51.6 Secured Advance :The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 
installed in the Works in accordance with conditions stipulated in the Contract 
Data.  
75% of cost of materials and plant brought to site for incorporation into the works 
only shall be paid as Secured Advance. Materials which are of perishable nature 
should be adequately insured.  

52. Securities 
52.1  52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 5% 
of contract price should be submitted as Performance Security within 21 days of 
receipt of letter of acceptance and balance 5% recovered as retention money 
from running bills. Recovery of 5% of retention money shall commence from the 
first RA bill onwards @ 10% for each bill. Retention money shall be refunded 
after completion of defect liability period. The performance Bank Guarantee will 
be released after completion of defect liability period. 

Removal of Craft or Plant which has sunk (NA to this contract) 
The Contractor shall forthwith and with dispatch at his own cost raise and remove any 
craft or plant (floating or otherwise) belonging to him or to any sub-contractor employed 
by him (including also any plant which is held by the Contractor or any sub-contractor 
under agreement for hire or hire-purchase) which may be sunk in the course of the 
construction completion or maintenance of the Works or otherwise deal with the same 
as the Engineer may direct or until the same shall be raised and removed, the contractor 
shall set al such buoys and display at night such lights and do all such things for the 
safety of navigation as may be required by the Engineer or by Employer.  In the event 
of the Contractor not carrying out his obligation imposed upon him by this clause the 
Employer may provide buoy and light such sunken craft or plant and raise and remove 
the same (without prejudice to the right of the Employer to hold the Contractor liable 
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under General Conditions) and the Contractor shall refund to the Employer all 
costs incurred in connection therewith. 
 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to provide 
temporary moorings for his craft he may be allowed to do so in location and manner 
approved by the Engineer subject to all necessary permissions being first obtained by 
the Contractor from the authorities concerned.  The Contractor shall not lay his 
temporary moorings such as to interfere with the port traffic and such moorings shall be 
removed if and when required by the Employer. 
 

53. Cost of Repairs 
53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage arises 
from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

54. Completion 
After completion of the work, the contractor will serve a written notice to the Engineer or 
his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 
receipt of this notice shall conduct a complete joint survey of the work within 7 days and 
prepare a defects list jointly. The defects pointed out by the Engineer or his 
nominee/Employer would be rectified by the contractor within 14 days and thereafter 
acceptance report be signed jointly by the contractor and the Employer. This joint 
acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed and satisfactorily 
passed any Tests on Completion prescribed by the Contract, the Engineer may issue a 
Taking-Over Certificate in respect of that part of the Permanent works before completion 
of the whole of the Works and, upon the  issue of such Certificate, the Contractor shall 
be deemed to have undertaken to complete with due expedition any outstanding work 
in that part of the Permanent Works during the Defects Liability Period. 
Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or part of the 
Permanent Works before completion of the whole of the Works shall not be deemed to 
certify completion of any ground or surfaces requiring reinstatement, unless such 
Taking-Over Certificate shall expressly so state. 
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55. Taking Over 
The Employer shall take over the Site and the Works within seven days of the Engineer 
or his nominee issuing a certificate of Completion.  
Taking-Over Certificate 
When the whole of the Works have been substantially completed and have satisfactorily 
passed any Tests on Completion prescribed by the Contract, the Contractor may give a 
notice to that effect to the Engineer, with a copy to the  Employer, accompanied by a 
written undertaking to finish with due expedition any outstanding work during the Defects 
Liability Period.   Such notice and undertaking shall be deemed to be a request by the 
Contractor for the Engineer to issue a Taking- over Certificate in respect of the Works.  
The Engineer shall, within 21 days of the date of delivery of such notice, either issue to 
the Contractor, with a copy to the Employer, a Taking- Over Certificate, stating the date 
on which, in his opinion, the Works were substantially completed in accordance with the 
Contract, or give instruction in writing to the Contractor specifying all the work which in 
the Engineer's opinion, is required to be done by the Contractor before the issue of such 
Certificate.   The Engineer shall also notify the Contractor of any defects in the Works 
affecting substantial completion that may appear after such instructions and before 
completion of the Works specified therein.   The Contractor shall be entitled to receive 
such Taking-Over Certificate within 21 days of completion, to the satisfaction of the 
Engineer, of the Works so specified and remedying any defects so notified. 
  
Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause,  the Contractor may 
request and the Engineer shall issue a Taking-Over Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in 
the appendix to Tender, or 

 
b. any substantial part of the Permanent Works which has been both completed to 

the satisfaction of the Engineer and, otherwise than as provided for in the 
Contract, occupied or used by the Employer, or 

 
c. any part of the Permanent Works which the Employer has elected to occupy or 

use prior to completion (where such prior occupation or use is not provided for 
in the Contract or has not been agreed by the Contractor as a temporary 
measure). 

56. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account of the 
total amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor within 60 
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days of receiving the Contractor’s account if it is correct and complete. If it is 
not, the Engineer or his nominee shall issue within 15 days a schedule that states the 
scope of the corrections or additions that are necessary for the correction and certify 
payment of 50% of the undisputed amount to the contractor. If the Final Account is still 
unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide on 
the amount payable to the Contractor and issue a payment certificate, within 60 days of 
receiving the Contractor’s revised account.  
 
 

57. Submission of ‘As built Drawings’ (NA) 
“As built” Drawings are required to be submitted by the Contractor and shall be supplied by them 
by the dates stated in the Contract Data. If the Contractor does not supply the Drawings and/or 
manuals by the dates stated in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the amount stated in the Contract 
Data from payments due to the Contractor.  

58. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 
following:  
(a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current Program and the stoppage has not been authorised by the Engineer 
or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the progress of the 
Works and the instruction is not withdrawn within 28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes into liquidation other 
than for a reconstruction restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the Employer 
to the Contractor within 50 days of the date of the Engineer or his nominee’s 
certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  
(g) the Contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in the 
Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving 
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or soliciting of any thing of value to influence the action of a public official 
in the procurement process or in contract execution.  “Fraudulent practice” means a 
misrepresentation of facts in 
 order to influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice. Bidders (prior to or 
after bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 
Engineer or his nominee for a cause other than those listed under Sub Clause 
59.2 above, the Engineer or his nominee shall decide whether the breach is 
fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 
convenience subject to payment of compensation to the contractor including loss 
of profit on uncompleted works. Loss of profit shall be calculated on the same 
basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible.  

59. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer or his nominee shall issue a certificate for the value of 
the work done less advance payments received up to the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to 
be deducted at source as per applicable law and less the percentage to apply to 
the work not completed as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply.  If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable to the 
Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer or his nominee 
shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment repatriation of the Contractor’s personnel employed solely 
on the Works, and the Contractor’s costs of protecting and securing the Works 
and loss of profit on uncompleted works  less advance payments received up to 
the date of the certificate, less other recoveries due in terms of the contract and 
less taxes due to be deducted at source as per applicable law.  

60. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for which 
payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s default.  
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61. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely outside the 
control of either the Employer or the Contractor, the Engineer or his nominee shall certify 
that the Contract has been frustrated. The Contractor shall leave the Site and stop work 
as quickly as possible after receiving this certificate and shall be paid for all work carried 
out before receiving it and for any work carried out afterwards to which commitment was 
made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) as 
modified or added by the following condition of special conditions as provided in Section 
– III(vi) herein, which shall be read and construed with the general condition in Section 
– 3 A to E as if they were incorporated therein. In so far as any of the condition of the 
special conditions may conflict or be in consisting with any of general conditions of in 
Section -3F- Special condition of the contract shall prevail.  

62. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer 
or his nominee a return in detail, in such form and at such intervals as the Engineer or 
his nominee may prescribe, showing the staff and the numbers of the several classes 
of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer or his nominee may require.  

63. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub contractors shall abide 
at all times by all existing labour enactment and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules) regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of the major labour 
laws that are applicable to construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or 
rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse such amounts as may be necessary to cause 
or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor 
the Engineer or his nominee/Employer shall have the right to deduct any money due to 
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the Contractor including his amount of performance security. The 
Employer / Engineer or his nominee shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as 
the employees of the Employer at any point of time. 

64. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the Contractor shall 
take all reasonable precautions: 
(a) In connection with underground water resources (including percolating water) to 

prevent 
(i) Any interference with the supply to or abstraction from such sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 
Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying 
out the work and from and against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 
Temporary Works, Materials and Plant and shall provide all such marks and 
lights as may be required by the Employer or the Engineer or any other authority 
having jurisdiction over the Site together with all labour stores and services 
required for their efficient working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of watching 
and maintenance required in connection with the foregoing, and all other 
services for protecting and securing all places dangerous whether to 
Contractor's workmen or to other persons until the Works are handed over to the 
Employer, or till such time when the Engineer decides that such services are no 
longer required. 
All lights provided by the Contractor shall be placed or screened such as not to 
interfere with any navigation lights or with any traffic or signal lights of any local 
or other authority. 

65. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its Mangalore 
Branch which has been determined by the Contractor to be acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause any 
subcontractor to obtain such insurance as may be necessary to cover the liability of the 
contractor or as the case may be of such subcontractor in respect of personal injuries 
and death arising out of or in the course of or caused during the execution of the works 
for a minimum amount of Rs. 25 lakhs and shall produce or cause any such 
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subcontractor to produce for inspection the relevant policy or policies 
together with receipt for the premium paid under such policy/policies as and when 
required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or compensation 

payable to any workman or other person in the employment of the Contractor or any 
Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 
the Employer i.e. NMPA against all damages or compensation payable at Law in 
respect of or in consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or Sub-Contractor against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto and the Employer shall be at liberty to deduct or adjust from the 
Contactor's bills an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect of or 
in relation to any accident or injury referred to above without any reference to the 
Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and Rules 
and shall be solely responsible for complying with the provisions of the Contract 
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 
Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 
be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 
Minimum Wages Act, the Factory's Act. The Workmen Compensation Act or any 
other applicable legislation and the Municipal by-laws or other statutory Rules and 
Regulations whatsoever in force if these are applicable. Any obligations finding or 
otherwise missed under any statutory enactments, rules & regulations there under 
shall be the responsibility of the Contractor and the NMPA will take no responsibility 
for the same. The Contractor should take Workmen's Compensation Policy for his 
Workers, who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the Labourers/persons 
engaged by him for the satisfactory execution of the works. lf any claim is made 
against New Mangalore Port Authority on this work, the Port Authority shall have the 
right to deduct the same from the bill amount payable to the contractor after 
verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of 
PPE such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or 
any other equipment as required depending on nature of work by his staff at site. 

66. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against war risks, 
such insurance if normally available shall be effected, at the cost of the Employer, with 
the Insurance Company acceptable to the Employer and shall be in the joint names of 
the Employer and the Contractor. 

67. Royalty (NA) 
Except where otherwise stated, the contractor shall pay to the authority all tonnage and 
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other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates and his 
subcontractors and required for the works, at the rates and such conditions as notified 
by the State Government. The applicable rates for royalty is enclosed as Schedule-A in 
Volume –III. The contractor should submit the Mineral Dispatch Permit (MDP) in original 
for the quantity executed by the contractor for the requisite quantity of material 
incorporated in works for which MDP is issued by the authorized supplier. If contractor 
fails to submit the MDP in original the amount equal to 5 times the royalty charges shall 
be deducted from the contractor’s bills as per prevailing orders issued by the Authority. 

68. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts of units of 
work over roads, highways or bridges on which such oversized and over weight items 
are not normally allowed to be moved, the Contractor shall obtain prior permission from 
the concerned authorities. Payments for complying with the requirements, if any, for 
protection of or strengthening of the roads, highways or bridges shall be deemed to be 
included in his contract price. 

69. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of all claims, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or in 
relation to any claim made by the concerned authorities in respect of damage or injury 
to roads, highways or bridges. In case of failure of the Contractor to settle such claims 
and in case the Employer is held responsible for payment to the authorities, then the 
Employer shall settle the claim and the Employer’s expenses in this regard, as certified 
by the Engineer, may be deducted by the Employer from any money due or to become 
due to the Contractor and the Engineer shall notify the Contractor accordingly with a 
copy to the Employer. 

70. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract comply fully with all 
existing Acts, regulations and bye-laws including all statutory amendments and re-enactment of 
State or Central Govt. and other local authorities and any other enactments and act that may be 
passed in future either by the State or the Central Govt. or local authority, including Indian 
Workmen’s Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and Equal 
Remuneration Act 1976, Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages 
Act, Provident Fund Regulations. Employees’ Provident Fund Act and schemes made under the 
same Act, Health and Sanitary Arrangements for Workmen, Insurance and other benefits and 
shall keep the Employer indemnified in case any action is commenced for contravention by the 
Contractor. If the Employer is caused to pay or reimburse any amounts as may be necessary to 
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cause or observe, or for non- observance of the provisions stipulated here-
forth on the part of the Contractor, the Engineer shall have the right to recover from the Contractor 
any sum required estimated to be required for making good the loss or damage suffered by the 
Employer. The Tenderers must have valid ESI and PF registration and shall maintain the records 
prescribed under ESI Regulations and PF Act & make the contribution towards ESI and PF in 
respect of persons employed by the Contractor. The contractor shall make available such records 
for inspection by ESI and PF authorities during inspection and furnish the copies of such records 
to the employer regularly. The EPF and ESI contribution on the part of the employer in respect 
of this contract shall be paid by the contractor. These contributions on the part of Employer paid 
by the contractor shall be reimbursed by the Engineer –in –charge to the contractor on actual 
basis. The minimum wages applicable for Mangalore City is enclosed as Schedule – B 
in Volume – III. 
 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This 
officer shall be qualified for this work and shall have the authority to issue 
instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his staff and labour and for 
the preservation of peace and protection of Persons and property in the 
neighborhood of the Works from the same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, to ensure 
the safety of his staff and labour and, in collaboration with and to the 
requirements of the local health authorities, to ensure that medical staff, first aid 
equipment and stores, sick bay and suitable ambulance services are available 
at the camps, housing and on the site at all times throughout the period of the 
Contract and that suitable arrangements are made for the prevention of 
epidemics and for all necessary welfare and hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions provide on the Site, to the satisfaction of the Engineer’s 
Representative, an adequate supply of drinking and other water for the use of 
the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the Statues, 
Ordinances and Government Regulations or Orders for the time being in force, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs or 
permit or suffer any such importation, sale, and gift, barter disposal by his sub-
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contractions agents or employees.  
71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 
person, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have due 
regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be 
made by the Govt., or the local medical or sanitary authorities for the purpose of 
dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour from 
amongst persons in the service of the Employer or other agencies engaged for 
any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall provide 
and maintain such accommodation and amenities as he may consider necessary 
for all his staff and labour employed for the purposes of or in connection with the 
Contract, including all fencing water supply (both for drinking and other 
purposes), electricity supply, sanitation, cook houses fire prevention and fire-
fighting equipment, crèche for children of his staff and labour employed for the 
purposes, furniture, other requirements in connection with such accommodation 
or amenities. On completion of the Contract, unless otherwise agreed with the 
Employer, the temporary camps/housing provided by the Contractor shall be 
removed and the site reinstated to its original condition, all to the approval of the 
Engineer. The land for construction of labour camps shall be allotted outside the 
security area to the extent available and such area allotted for labour camps will 
be charged a ground rent at TAMP approved rates. The ground rent is liable for 
change as per the prevailing TAMP rates from time to time during the currency 
of the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not less than 
a fair wage which expression shall mean whether for time or piecework the 
respective rates of wages as fixed by the Public Works Department as fair wages 
for Dakshina Kannada District payable to the different categories of labourers of 
those notified under the Minimum Wages Act. 
The Contractor shall maintain records of Wages and other remuneration paid to 
his employee in such form as may be convenient and to the requirements of the 
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Employer/Engineer and the Labour Enforcement Officer (Central), 
Ministry of Labour, Govt. of India, or such other authorized person appointed by 
the Central Govt. The Contractor shall allow inspection of the aforesaid Wage Records 

and Wage Slips to the Engineer and to any of his workers or to his agent at a convenient 
time and place after due notice is received, or to any other person authorized by him on 
his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as soon as possible 
after its occurrence. In the case of any fatality or serious accident, the Contractor shall, 
in addition, notify the local police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-contractors of the 
foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to the concerned 
Port authority for his Materials, labors and the staffs engaged in the works. The 
Contractor has to get the vehicle and labor RIFD based passes for the entry inside the 
wharf area based on prevailing rates. 

71.15 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is regulated by entry 
passes. These passes will be issued by the Central Industrial Security Force or any other 
authority authorized by the Employer. The Contractor should furnish a list of person for 
whom the passes are to be issued to the Engineer and arrange to obtain the passes 
from the appropriate authority, based on the recommendation of the Engineer and abide 
by the Rules of the New Mangalore Port Authority with regard to entry etc. For 
the entry of trucks and other vehicles also, the Contractor should obtain 
necessary permits. The Contractor shall retain the original passes obtained by 
them in respect of their labour and staffs engaged in the Works and produce the 
same to the Engineer as and when called for. It should not be either destroyed 
or allowed to be taken by the labour/staff after its use. 

71. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper and efficient 
life saving appliances and first aid equipment to the approval of the Engineer. The 
appliances and equipment shall be available for use at all times. 

72. Diving Operations (NA) 
a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the Engineer 

or his representative with two copies of the Code of signals to be employed and 
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is to have a copy of such Code Prominently displayed on the craft or 
structure from which the operations take place 

73. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or offers to give 
to any person any bribe, gift, gratuity or commission as an inducement or reward for 
doing or forbearing to do any action in relation to the Contract or any other contract with 
the Employer, or for showing or forbearing to show favour or disfavor to any person in 
relation to the Contract or to any other contract with the Employer, then the Employer 
may enter upon the Site and the works and terminate the employment of the Contractor 
and the provisions of Clause 63 hereof shall apply as if such entry and termination had 
been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment or illegal 
gratification to any person/authority connected with the bid process so as to influence 
the bid process and have not committed any offence under the PC Act in connection 
with the bid. 

74. Details to be Confidential 
The Contractor shall treat the details of the contract as private and confidential, save 
insofar as may be necessary for the purposes thereof, and shall not publish or disclose 
the same or any particulars thereof in any trade or technical paper of elsewhere without 
the previous consent in writing of the employer. If any dispute arises as to the necessity of 

any publication or disclosure for the purpose of the Contract the same shall be referred to the 
decision of the Employer whose award shall be final. 

75. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 days before 
commencement of erection of any part of Temporary Works, drawings and detailed proposals 
for the method of construction of Temporary works such as office, store, false work and 
temporary platforms etc. which he intends to construct for the execution of the contract and no 
such work shall be constructed before obtaining the written approval of Chief Engineer. These 
temporary works, office, store etc. shall be erected at or near the work area subject to approval 
of the Employer and the land space for the same will be allotted free of ground rent to the extent 
available. The Contractor shall obtain permission for any Temporary Works and would ensure 
that during execution of works the statutory requirements of the                          concerned 
authorities such as New Mangalore Port Authority, Police, Customs, etc. would be 
complied with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the Contractor is required 
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to submit to the Engineer during the progress of the Works, shall be 
furnished in triplicate without any additional cost. 

76. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point on the 
main water supply line within the Port area. The plumbing connection and extension of 
necessary supply pipeline to the working area shall be arranged by the Contractor at his 
own cost. The Contractor shall also provide a water meter at his cost for metering the 
quantity of water used. Charges for the consumption of the water will be paid by the 
Contractor to the Employer at notify rate as applicable time to time during the currency 
of the Contract. For non-supply of water at any stage port will not be responsible and 
the Contractor shall not have any claim whatever for loss or damage. 

77. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to the extent 
available will be made available by the Employer within the Port area. Drawing of power 
lines etc. from the available point of supply of power to the actual work site either by 
overhead lines or underground cables shall be arranged by the contractor at his cost. 
The temporary lines and connections by the Contractor shall be approved by the 
Engineer's representative before availing power. The Contractor shall provide Trivector 
Meter to read consumption in units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 15 days 
from the date of the letter of acceptance of the tender. lf the power requirement is more 
than 50 KW, the Contractor has to avail the power supply at 11 KV and install his own 
transformer of suitable capacity and work carried out as per IE Rules & Regulations as 
approved by the CEA. The Contractor shall pay to the Employer, the power charges as 
per the prevailing Tariff schedule of MESCOM in force during the work of the Contractor. 
At present, it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 per KVA 
or part thereof per month on connected load, security deposit Rs. 4,604.00 per KVA 
along with departmental charges @ 23.75% of the bill amount. The Contractor shall also 
pay the connection and disconnection charges as applicable. 
The Contractor shall ensure that the power factor of the system does not fall below 0.90 
at any time and shall provide at his cost required capacity capacitors bank to maintain 
the Power Factor of all power loads. If the capacity of the capacitor found less than 
stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit will be 
levied. The contractor shall pay refundable Security Deposit of Rs. 4,604/- per KVA of 
the sanctioned load, before availing the power supply in the form of a Demand Draft 
drawn in favour of FA&CAO, NMPA from any Scheduled Bank. 
The Contractor shall submit a complete drawing of the power points, wiring, diagram 
indicating all electrical loads, earthing etc. in complete shape along with the completion 
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report. The Trivector Meter provided is calibrated either by M/s. 
MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non-supply of 
power at any stage port will not be responsible and the Contractor shall not have any 
claim whatever for loss or damage. 

78. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable from time to 

time. GST at applicable rate shall be shown separate line items in the Tax 
invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 
79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time to 
time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or such 
other rates as may be specified by the Central Government from time to time, on 
the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  
The contractor shall not include GST component in rate. The GST shall be paid 
to the contractor separately as applicable. The contractor shall submit running 
account bills indicating GST separately as applicable. The Contractor shall be 
responsible for the payment of GST applicable, to the GST authority. The 
contractor shall file the applicable returns with tax department in time and submit 
the same as documentary evidence. 
 

The invoice with respect to supplies should contain following information:- 
- Name of the Customer : New Mangalore Port Authority 
- GSTIN of the Customer : 29AAALN0057A2ZG 
- All other information as specified in GST act and GST tax invoice rules such as SAC 

code, Supplier address, Supplier GSTIN, IRN number QR code etc.  
Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the 
due date as specified by GST act. Input tax credit lost by Port due to any error, 
omission or non filing of return will be recovered from any amount due to the 
supplier Any input tax credit lost by the Port due to due to any error, omission or 
non filing of return will be recovered from the bills and other monies available 
with the Port 

79. Price Adjustment (not applicable to this contract) 

80. Noise and Disturbance 
All works shall be carried out without unreasonable noise and disturbance.  The 
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Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying out the 
work and from and against all claims demands proceedings damages costs charges 
and expenses whatsoever in regard or in relation to such liability. 

81. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violations of the same. The set of such 
conditions (regulation) is available with NMPA and the contractor is required to go 
through it before tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and observe the 
following safety codes:  
The Contractor has to provide sufficient barricades to site of work so that traffic plying 
nearby should not damage the recently concreted work. In case of any damage on 
account of above, the entire responsibility will remain with contractor and nothing extra 
will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all work that 
cannot be safely done from ground.  No portable single ladder shall be over 8 meters in 
length.   
Hoisting machines and tackles used in the works including their attachments, and 
supports shall be in perfect condition as per stipulations of the relevant Rules.  The 
ropes used for hoisting or lowering materials or as means or 
 
suspension shall be of durable quality and adequate strength and free from defects. 
The excavated material shall no be placed within 1.5 meters of the edge of the trench 
or half of the depth of the trench, whichever is more.  All trenches and excavation shall 
be provided with necessary fencing to lighting.  Every opening in the floor of a building 
or in a working platform shall be provided with suitable fence to prevent the fall of 
persons or materials.  No floor, roof or other parts of the structure shall be so overloaded 
with debris or materials as to render it unsafe. 
Workers employed on mixing and handling materials such cement, cement mortar, 
concrete, lime mortar and asphalt shall be provided with protective footwear and rubber 
hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye shield and 
glove. 
All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant Rules. 

82. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour and shall 
always take such necessary additional steps to keep the harbour waters free of noxious 
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or unhygienic matters coming from his works as are required by the Employer.  
Under no circumstances shall inflammable materials be allowed to spill into the harbour 
waters. 
The Contractor shall always observe and comply with the working rules and regulations 
of the Port Authority in force or as issued from time to time. 

83. Execution of work 
The contractor shall be required to execute the work in such a way so as not to cause 
any damage, hindrance or interference with port activities going on in the area or nearby. 
He should not also deposit the materials at such places which may cause inconvenience 
to the public and the work going on in the nearby area The Contractor shall have to 
make good all damages done by him to the structures nearby while executing the work 
and no extra payment shall be made to him on that account. 
All the materials required to be used in the work shall have to be got approved from the 
Engineer-in-Charge before stacking at the site of work. 
Barricading, including proper lighting arrangement in the night at the required places 
shall have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained approaches and 
road diversions with suitable sign boards for  
 
indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per project import 
chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and Notification 42-96 
amended by 21-2000 of customs tariff, Government of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount upon 
submission of documentary evidence in original for the proof of payment of such 
Customs Duty. The reimbursement of such amount towards Customs Duty shall be 
limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as above. 
If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, the 
reimbursement by the Employer shall be limited to the documented cost of Customs 
Duty levies actually paid to the Customs Authorities, Government of India. If the Actual 
Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, then the 
reimbursement by the Employer shall be limited to the Ceiling Amount. The 
reimbursement of the Customs Duty will be limited only to the Imported Materials listed 
in “Preamble and Bill of Quantities”, BOQ No.__. During the execution of the Works, if it 
necessitates for expeditious completion of the Works, Contractor may resort to import 
of any of the materials not listed aforesaid, with the approval of the Employer. However, 
the aggregate amount of Customs Duty to be reimbursed shall not exceed the lump sum 
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amount offered in the Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite particulars and 
documents to the customs and other Government authorities and get the Imported 
Materials cleared and transported in time. The Contractor shall be fully responsible for 
port and Customs clearance including stevedoring, handling, unloading, loading, 
storage, inland transportation, if any of materials, equipments and plant to storage 
godowns, yards, sites etc. The contractor shall be fully responsible for any delays, 
penalties charges and losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary details, 
provide recommendatory letter(s) for Imported Materials at concession rate or Customs 
Duty as applicable. However, the responsibility for obtaining such concession rate of 
customs duty shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position on Customs 
duty levies applicable and the Employer does not accept any liability on the account. 
For bill of Lading, the “Consignee” for permanent materials to  
 
be incorporated into the Works will be the New Mangalore Port Authority. The Contractor 
will be “Notify Party”. Notwithstanding the above, obtaining “Essentiality Certificate” (if 
any), payment of deposit (if any) towards Customs Duty, etc. shall be the responsibility 
of the Contractor. 
The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated 
into the works covered under the Tender _____ _____ _____ we request New 
Mangalore Port Authority to be consignee in the matter of permanent materials 
to be imported by us at our cost (covering payments of materials by letter of 
credit) including freight, insurances, taxes and any other charges whatsoever 
payable in connection with the import and its incorporation into the work.  

 
b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter the 
payment terms under the Contract No. SCB II/ 2009 dated …………………….. 
between ………………………. (the Contractor) and New Mangalore Port 
Authority.  

 
c) New Mangalore Port Authority becoming a consignee is a matter of convenience 

and we undertake to abide by all the obligations, responsibilities etc. as if we are 
our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 
indemnify New Mangalore Port Authority for such consequences.  
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e) We also undertake and confirm to obtained all permits and 
licenses etc. at our own cost. New Mangalore Port Authority’s responsibilities in 
this regard will be the same as under the said contract and limited to issuing 
required recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 
obligations cast upon us by Contract No.     / 20XX dated ………….. between 
……………………….(the Contractor) and New Mangalore Port Authority.  

85. Drawings & Designs 
(a)  General details of the works are shown on the drawings accompanying this 
tender document. The Engineer will supply to the Contractor from time to time during 
the progress of the works such further working drawings as will be necessary in his 
opinion for the proper and adequate execution and maintenance of the Works in 
accordance with the Engineer’s designs and/or any modification thereof as decided by 
the Engineer and the Contractor shall carry out the work in accordance with the said 
working drawings. Two sets of such working drawings will be issued. If the Contractor 
requires more sets he will have to make his own arrangement at his cost. Residual 
Design, Detailing & Engineering: - The Engineer to the project has done the detailed 
design and engineering for the subject tender. During execution of the work the residual 
design, detailing and engineering, if needed, is to be carried out by the contractor at no 
extra cost to the Employer. For equipment/ Installations detailed drawings need to be 
produced by the contractor at no extra cost to the Employer. The contractor shall also 
get approved such design, detailing & engineering from the Engineer.  
 
(b) In the event of the Contractor proposing any alteration/modification to the 
Engineer’s design, detail, method of construction, he shall at his own expenses prepare 
and submit for approval of the Engineer copies in duplicate (in the first instance) of 
detailed working drawings which may be required for such alteration/modification and at 
the same time call the attention of the Engineer to any alternative detail or modification 
of the contract drawings which the Contractor may wish to make at least 30 days prior 
to the commencement of the work or part of the work to which such drawings relate. 
The contractor shall at the same time, if so required by the Engineer, furnish calculation 
sheets in duplicate relating to the strength and anticipated deflections in respect of such 
altered/modified works. The Engineer will, after any such alteration which he may 
approve, record on the copies as amended his approval and will return one copy of the 
drawings and calculation sheets to the contractor, who shall carryout the work in 
accordance therewith. The contractor shall forward to the Engineer three additional 
copies of the working drawings and calculation sheets as approved in additions to these 
working drawings and calculation sheets as approved. In addition to these working 
drawings are also to be submitted (the same procedure as in the ease of the contractor) 
in respect of any work proposed to be executed by sub-contractors. The approval of the 
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Engineer of all or any of the calculation sheets, drawings shall not 
relieve the contractor of responsibility in connection with the execution of the 
altered/modified or subcontractor’s work. 
(c)   Submission of ‘As built Drawings’  
 
“As built” Drawings are required to be submitted by the Contractor and shall be supplied 
by them by the dates stated in the Contract Data. If the Contractor does not supply the 
Drawings and/or manuals by the dates stated in the Contract Data, or they do not receive 
the Engineer or his nominee’s approval, the Engineer or his nominee shall withhold the 
amount stated in the Contract Data from payments due to the Contractor.  

86. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 
The following reports shall be submitted for review; as an input to the Management 
meeting to be held as per Clause No 31 of Conditions of Contract.   
88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, weather condition, 
actual manpower, equipment and the prominent materials available and arriving to site. 
The contractor shall submit the daily report format to the Department for prior approval.  
88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and submitted to the 
Engineer in triplicate. The first report shall cover the period up to the end of the first 
calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7days after the last day of the period to which it relates. Reporting 
shall continue until the Contractor has completed all work, which is known to be 
outstanding at the completion date, stated in the Taking-Over Certificate for the Works.  
Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if 
any), Contractor’s Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by each 
Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing the 
various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of:  

i) Commencement of manufacture, 
ii) Contractor’s/Engineer’s inspections,  
iii) Tests,  
iv) Shipment and arrival at the Site;  
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d) Copies of quality assurance documents, test results and certificates of 
Materials;  

e) Safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion In accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 

88. Completion Documents (not applicable) 
To treat that the work has been completed and issue a final payment certificate, the 
following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  
ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  
iii) Certificates of final levels and dimensions as set out for various works.  
iv) Certificates of tests performed for various works. 
v) “As Built” Drawings. 

89. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall submit self-
attested copy of statutory documents such PAN card, GST registration certificate, ESI 
registration certificate, EPF registration certificate, Labour Identification Number (LIN) 
and any other documents required for successful completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case 
of injury by accident arising out of and during the course of employment.  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed 
5 years service or more on death at the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees.  

 
(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer and workers @ 13.00% and12% 
respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits 

to workmen/ employees in case of confinement or miscarriage etc.  
e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law.  The Principal Employer is required to- take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer.  The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act 
if the employment is a scheduled employment Construction of Buildings, Roads, 
Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to 
be paid when it will be paid and what deductions can be made from the wages 
of the workers.  

 
(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training and 
promotions etc.  
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i) Payment of Bonus Act 1965: The Act is applicable to all 
establishments employing 20 or more employees. The Act provides for 
payments of annual bonus subject to a minimum of 8.33% of wages and 
maximum of 20% of wages to employees drawing Rs. 3500/- per month or less. 
The bonus to be paid to employees getting Rs. 2500/- per month or above up to 
Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- per 
month only.  The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for the 
purpose of applicability of this Act.  

 

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as 
housing, medical aid, travelling expenses from home upon the establishment 
and back,  

k) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified 
by the Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare 
measures, such as Canteens, First-Aid facilities. Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference Cl. 
No. 

1 The following documents are also part of the Contract         
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
 New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (C-II) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Arrangements like  providing 

chinese(Paghoda) tent with side covers, armed chair with covers, 
decorative arch for walk through etc., in connection with the arrival 
of Cruise Passanger ship to NMPA for the year 2024-25” 
Tender no: CIVIL/CE( C)/EE( C)/22/2024-25 

(1) 

6 The works consist of ” Arrangements like  providing (1) 
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Sl. 
No. 

Description Reference Cl. 
No. 

chinese(Paghoda) tent with side covers, armed chair with covers, 
decorative arch for walk through etc., in connection with the arrival 
of Cruise Passanger ship to NMPA for the year 2024-25”. 

7 The start date shall be 15 days from the date of Issue of Letter of 
Acceptance.  
However the work shall be commenced only after signing contract 
agreement   

Conditions of 
contract       A-
General  
1.Definitions  

8 The Contract price is the price stated in the letter of acceptance. 
However payment will be made as per actual work done 
accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 7 
(Seven  ) Months (including monsoon) with the following 
milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by the 
Executive Engineer executing the work for completion of the 
work as per the scheduled date. 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of 
Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as forming 
part of the Contract.  
(10)  Correspondence exchanged after the opening of the Bid and 
before the issue of Letter of Acceptance by which the Condition of 
Contract are amended, varied or modified in any way by mutual 
consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within 14 
days of delivery of the letter of Acceptance.  

(27) 
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Sl. 
No. 

Description Reference Cl. 
No. 

13 The site possession date     
The site will be handed over immediately after issue of Letter of 
acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined in drawing No.22/165-LP  
15 The Defects Liability Period is NIL (35) 

13 

16 The minimum insurance cover for physical property, injury and 
death is Rs.5,00,000/- (Rupees five Lakhs) per occurrence with 
the number of occurrences limited to four.  After each occurrence, 
contractor will pay additional premium necessary to make 
insurance valid for four occurrences always.  

 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week for the 
number of weeks delayed beyond the stipulated date of 
submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union of India. (3) 
23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board  (Deleted) 
As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after signing of the 
agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall be 
10% of total tax invoice value from each bill subject to a maximum 
of 5% of the  contract price including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole of the 
works is 10 % of the contract price plus taxes and duties. The half 
per cent (½%) per week L.D is applicable for delay period of ଵ

ଷ
of 

[49] 
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Sl. 
No. 

Description Reference Cl. 
No. 

contract period and thereafter 10% L.D is applicable. 
29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form in the form of Insurance Surety 
Bonds, Account Payee Demand draft, Fixed Deposit Receipt from 
a commercial bank, remittance by RTGS or in the form of Bank 
Guarantee for 5% of the contract price inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable to the 
Employer shall be an unconditional Bank Guarantee of the type as 
presented in Section III (iv) of the Bidding Documents. 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be required to 
provide Performance and Advance Payment Securities in accordance with one of the 
forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of 
Contract _______________________________ No._________ dated_____________ 
to execute ______________________________ ___________________ [name of 
Contract and brief description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable 
in the types and proportions of currencies in which the Contract Price is payable, and 
we undertake to pay you, upon your first written demand, and without cavil or argument, 
any sum or sums within the limits of _____________________________________ 
[amount of guarantee]1 as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 months 
of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day 
of ………….. 
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Signature and seal of the guarantor 
_________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date___
_______________________________________________________ 
 
1An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 
BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
To:  ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 
(“Advance Payment”) of the above mentioned Contract, 
_______________________[name and address of Contractor] (hereinafter called “the 
Contractor”) shall deposit with________________________[name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of 
the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as instructed 
by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the Contractor, in 
the amount not exceeding ________________[amount of guarantee]1 
___________________________________________[in words].  
We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed there under or of any of the Contract documents 
which may be made between__________________________[name of Employer] and 
the Contractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification.  
The guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until___________________________________[name of Employer] 
receives full repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 3 months 
of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day 
of ………….. 
 
Yours truly,  
Signature and seal:______________________________ 
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Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or financial 
institution representing the amount of the Advance Payment, and denominated in Indian 
Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 
To, 

New Mangalore Port Authority, 
Administrative Building, 
Panambur, 
Mangalore – 575 010. 

 
1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 
________________________ _____________________________________ 
(hereinafter called “the said contractor(s)”) under the terms and conditions of an 
Agreement No._____________________________ made between New 
Mangalore Port Authority and __________________________________ 
(hereinafter called “the said Agreement”) the retention money for the due 
fulfillment by the said contractor(s) of the terms and conditions contained in the 
said agreement on production of a bank guarantee for 
_____________________. We __________________ (hereinafter referred to 
as “the Bank”) at the request of M/s.________________________ do hereby 
undertake to pay the Board an amount not exceeding ____________________ 
on demand. 

 
2. We _______________________________ do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a 
demand from the Board stating that the amount claimed is required to meet the 
recoveries due or likely to be due from the said Contractor(s).  Any such demand 
made on the bank shall be conclusive as regards the amount due and payable 
by the Bank under this guarantee.  However, our liability under this guarantee 
shall be restricted to an amount not exceeding 
Rs.____________________________________________________________
_______ 

 
3. We ______________________________ undertake to pay the Board any 

money so demanded notwithstanding any dispute or disputes raised by the 
Contractor(s) in any suit or proceeding pending before any Court or Tribunal 
relating there to, our liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the Contractor(s) shall  
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have no claim against us for making such payment. 
 

4. We _____________________ further agree that the guarantee herein contained 
shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable 
till all the dues of the Board under or by virtue of the said Agreement have been 
fully paid and its claims satisfied or discharged or till Engineer-in-charge on 
behalf of the Board certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

 
5. We _____________________ further agree with the Board that Board shall 

have the fullest liberty without our consent and without affecting in any manner 
our obligations here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from time 
to time or to postpone for any time or from time to time any of the powers 
exercisable by the Board against the said Contractor(s) and to forbear or enforce 
any of the terms and conditions relating to the said Agreement and we shall not 
be relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor(s) or for any forbearance act or omission on the 
part of the Board or any indulgence by the Board to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision, have effect so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 
 

7. We _____________________________ lastly undertake not to revoke this 
guarantee except with the previous consent of the Board in writing. 

 
8. This guarantee shall be valid up to _____________ unless extended on demand 

by Board Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to 
Rs.___________________________________________________________ 
and unless a claim in writing is lodged with us within three months of the date of 
expiry or such extended date of expiry of this guarantee all our liabilities under 
this guarantee shall stand discharged. 

 
 
Notwithstanding anything contained herein. 
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1. Our liability under this Bank Guarantee restricted to a sum of 
Rs._________________ 
____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We 
are liable to pay the guaranteed amount or any part thereof under this bank 
guarantee only and only if you serve upon us a written claim or demand on or 
before ____________. 
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APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 
 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 
 
THIS AGREEMENT, made and entered into this ................……………. Day 
of…………..20.............…. Between ….......…….....…….. (“the Employer”) 
and.................................................................................................................................
....................................................... (“the Contractor”),and the Disputes Review Board 
(“the Board”) consisting of One / three Board  Members,                                   
(1)………………………………………………………………………………………  
(2)………………………………………………………………………………………  
(3)……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
 
WHEREAS, the Employer and the Contractor have contracted for the construction of 
the ……………………………………………………………… 
……………………………….…………………………………………………………………
……………………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the Board 
NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance with 
this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members should not 
give any advice to either party or to the Engineer or his nominee concerning conduct 
of the Works.  
The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer or 
his nominee, or a financial interest in the contract, except for payment for 
services on the Board.  

 
b. shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or his nominee, except for fee based consulting 
services on other projects, all of which must be disclosed prior to appointment 
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to the Board.  
 

c. shall have disclosed in writing to the parties prior to signature of this Agreement 
any and all recent or close professional or personal or personal relationships 
with any director, officer, or employee of any party to the contract, or the 
Engineer or his nominee, and any and all prior involvement in the project to 
which the contract relates;  

 
d. shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, except 
as a Board Member. 

 
e. shall not, while a Board Member, engage in discussion or make any agreement 

with any party to the contract, or with the Engineer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is 
completed or after services as a Board Member is completed;  

 
f. shall be and remain impartial and independent of the parties and shall disclose 

in writing to the Employer, the Contractor, the Engineer or his nominee, and 
one another any fact or circumstances which might be such to cause either the 
Employer or the Contractor to question the continued existence of the 
impartiality and independence required of Board Members.  

 
3. Except for its participation in the Board’s activities as provided in the contract and in 

this Agreement none of the Employer, the Contractor, the Engineer or his nominee, 
and one another any fact or circumstances which might be such to cause either the 
Employer or the Contractor to question the continued existence of the impartiality and 
independence required of Board Members.  
 

4. The Contractor shall :  
a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation orders, 
and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 
including conference facilities, and secretarial and copying services.  

 
5. The Board shall serve throughout the operation of the contract. It shall begin operation 

following execution of this Agreement, and shall terminate its activities after issuance 
of the taking over Certificate and the Board’s issuance of its Recommendations on all 
disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this Agreement. 
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7. The Board Members are independent and not employees or 
agents of either the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability arising from 
the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared equally by 
the Employer and the Contractor. If the Board requires special services, such as 
accounting, data research, and the like, both parties must agree and the costs shall be 
shared by them as mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the Employer 

and the Contractor and the Engineer or his nominee at regular intervals, at 
times of critical construction events, and at the written request of either party. 
The timing of Site failing agreement shall be fixed by the Board.  

 
b. Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both attended 
by personnel from the Employer, the Contractor and the Engineer or his 
nominee.  

 
c. If requested by either party or the Board, the Employer will prepare minutes of 

the meetings and circulate them for comments of the parties and the Engineer 
or his nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party or the Engineer 

or his nominee, the objecting party may file a written Notice of Dispute to the 
other party with a copy to the Engineer or his nominee stating that it is given 
pursuant to Clause 65 and stating clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in writing 
within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a written 
appeal to the response is filed with the responding party within 7 days of 
receiving the response. Both parties are encouraged  
 
to pursue the matter further to attempt to settle the dispute. When it appears 
that the dispute cannot be resolved without the assistance of the Board either 
party may refer the dispute to the Board by written Request for 
Recommendation to the Board, the other party and the Engineer or his nominee 
stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the 
specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the 
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dispute requires the Board’s assistance, the Board shall 
decide when to conduct a hearing on the dispute. The Board may request that 
written documentation and arguments from both parties be submitted to each 
Board Members before the hearing begins. The parties shall submit insofar as 
possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his 
nominee shall each have ample opportunity to be heard and to offer evidence. 
The Board’s Recommendations for resolution of the dispute will be given in 
writing, to the Employer, the Contractor and the Engineer or his nominee as 
soon as possible, and in any event not more than 28 days after the Board’s 
final hearing on the dispute.  

12. Conduct of Hearings : 
a. Normally hearing will be conducted at the Site, but any location that would be 

more convenient and still provide all required facilities and access to necessary 
documentation may be utilised by the Board. Private sessions of the Board may 
be held at any location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall have 
representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning 
the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate its 
Recommendations. All Board deliberations shall be conducted in private, with 
all individual views kept strictly confidential. The Board’s Recommendations, 
together with an explanation of its reasoning shall be submitted in writing to 
both parties and to the Engineer or his nominee. The Recommendations shall 
be based on the pertinent contract provisions, applicable laws and regulations, 
and the facts and circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If 
this proves impossible, the majority shall decide, and the dissenting member 
any prepare a written minority report for submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion that 
the Dispute Review Board is not performing its functions properly; the Employer and 
the Contractor may together disband the Disputes Review Board. In such an event, 
the disputes shall referred to Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying that the Board 
shall stand disbanded with effect from the date specified in the notice. The notice shall 
be posted by a registered letter with AD or delivery of the letter, even if he refuses to 
do so.  
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NEW MANGALORE PORT AUTHORITY 

Panambur, Mangalore 
 
 
 
 
 
 
Arrangements like  providing chinese(Paghoda) tent with side 

covers, armed chair with covers, decorative arch for walk 
through etc., in connection with the arrival of Cruise 

Passanger ship to NMPA for the year 2024-25 

 

 
 
 
 

TENDER DOCUMENT 
Volume - II 
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 
Tender no: CIVIL/CE(C)/EE(C)/22/2024-25 

Tender for 

 
“Arrangements like  providing chinese(Paghoda) tent with side 

covers, armed chair with covers, decorative arch for walk through 
etc., in connection with the arrival of Cruise Passanger ship to 

NMPA for the year 2024-25” 
 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - 

E: General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume II Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  
 

The intent of this technical specification covers construction of all civil works as 

covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the 

Consultant/Owner and the specification provided by the Consultant/Owner. All 

standard drawings are enclosed with the tender documents. In case any item is not 

covered under specification then the same shall be carried out as per CPWD 

specification and applicable Standards and Codes. Any item for which specification 

is not provided herein and is not covered under CPWD specification shall be 

executed as per manufacturer guidelines. All materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between 

Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation shall be 

final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 

works, constructional plant and machinery, fuel supply, transportation and all 

other incidental items not shown or specified but as may be required for complete 

performance of the Works in accordance with drawings, specifications and direction 

of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 

areas and dump yard. The cost of excavation to include for necessary lead and lift 

as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor 

at his own cost. The contractor shall execute the work as per the standard Field 

Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 

site, climatic conditions including monsoon patterns, local conditions and site 

specific parameters and shall include for all such conditions and contingent 

measures in the bid, including those which may not have been specifically brought 

out in the specifications.  
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Level and date of concreting shall be marked on the building from outside at every 

floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 

machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 

provide all necessary materials, equipment and labour etc. for the execution and 

maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 

Bill of Quantity and other bidding documents read along with CPWD (Central Public 

Works Department) specifications for civil works and IS codes with up-to-date 

revisions. For non-schedule items specification as given along with tender 

document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 

best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 

provided by the contractor, after assessing site and soil conditions, and work only 

to be commenced on site after the same is duly approved by NMPT. Any approval if 

required from the Mineral department or any other statutory body that has 

jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 

due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 

shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 

22/165/MTC-II/2024-Ts–LP . The Contractor shall confine his activities strictly to 
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the allotted site area(s) and shall not allow his personnel to trespass upon any other 

areas occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The 

base line shall be referenced to the site co-ordinate system (based on the Local 

Coordinates of New Mangalore Port). This bench mark and base line will be the 

basis for the setting-out for all the Works. The main levels and lines for each 

portion of the Works shall be established from the bench mark and base line by the 

Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and 

September during which period the average rainfall is as much as 82% of the total 

annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 

winds in the remaining months of the year are predominantly from the north-west 

and the maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 

Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 

cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 

speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 

m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 

(26.9 m/sec.) 

1.5.5 Visibility 
Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
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days in the south-west monsoon period. The maximum number of foggy days in a 

year is only 3. 

1.5.6 Site Preparation 
 

The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. Clearing 

shall mean to completely demolish, remove and dispose with all leads, lifts and 

descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 

roots, stumps, snogs, boulders, mounds, existing structures and other 

objectionable materials. The areas required to be cleared shall consist of the work 

Site, ditches, borrow pits, diversions and all other areas necessary for the 

construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for 

the execution of the Works in advance to the Engineer for approval.  The Contractor 

shall also submit his calculations relating to the design of temporary works, 

strength, etc. if required by the Engineer and shall carry out the modifications that 

the Engineer may require of such temporary works at Contractor's own cost.  The 

Contractor shall be solely responsible for the stability and safety of all Temporary 

Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6   Site Information 
 

The detailed drawing No.22/165/MTC-II/2024-Ts-LP of the construction site for 

adaptation of methodology for the construction. However, on account of this change 

in the geographical profile of site, no extra cost for additional arrangement required 

to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not 

claim for any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such 
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records shall be furnished to the Engineer-in-charge on completion of each test or 

operation. 

B. Works 
1. Chinese (Paghoda Tent) 

Hire charges for Chinese (Paghoda) tent with side covers including cost of 

labour, fixing charges, transportation charges and all other incidental charges 

etc., complete as directed by the engineer in charge. 

2. Armed  chair with Covers 

Hire charges for armed chair with covers including cost of labour, fixing charges, 

transportation charges and all other incidental charges etc., complete as 

directed by the engineer in charge. 

3. Decorative Arch  
Hire charges for decorative Arch for walk through, including cost of labour, 

fixing charges, transportation charges and all other incidental charges etc.  

4. Platform  

Hire charges for platform including cost of labour, fixing charges, transportation 

charges and all other incidental charges etc. complete as directed by the 

engineer in charge.  

5. Tower Air Conditioner 

Hire charges for tower air conditioner 1.00 Tonne capacity including cost of 

labour, fixing charges, transportation charges generator charges and all other 

incidental charges etc. 

6. Dark Screen  

Hire charges for Dark screen for yoga including cost of labour, fixing charges, 

transportation charges and all other incidental charges etc.., complete as 

directed by the engineer in charge. 

7. Table cloth with frill 

Hire charges for table cloth with frills, including cost of labour, fixing charges, 

transportation charges and all other incidental charges etc. complete as directed 

by the engineer in charge. 

8. Ladies Frisking booth 

Hire charges for ladies frisking booth, including cost of labour, fixing charges, 

transportation charges and all other incidental charges etc. complete as directed 

by the engineer in charge. 
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9. Decorative mat 

Hire charges for Decorative mat including cost of labour, fixing charges, and all 

other incidental charges etc.  

10. SECTION V 

DRAWINGS 
 Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 

Tender Documents: 

Sl. 
No 

Drawing No. Description 

1 22/165/MTC-II/2024-Ts-LP Location Plan 
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     No.22/165/MTC-II/2024-Ts-LP 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to 

have examined the Drawings, Specifications, Conditions of Contract 

and to have acquainted himself with the detailed descriptions of the 

Works to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 

shall be deemed to be supplementary to and complementary of every 

other part and shall be read with it or into it so far as it may practicable 

to do so.  

1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 

Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing 

his tender and to have examined for himself the conditions under which 

the work will proceed and all other matters affecting the carrying out of 

the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the 

locality of existing services, in order to execute the Works measured and 

described hereinafter. No claims for want of knowledge in this respect 

will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all inclusive value of the 

finished work shown on the Drawings and/or described in the 

Specification or which can reasonably be inferred there from and are to 

cover the cost of provision of plant, labour, supervision, materials, test 

charges, freight, transportation, erection, installation, performance of 

work, care of works, insurance, maintenance, overheads and profits and 
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every incidental and contingent cost and charges whatsoever including 

all taxes if any excluding GST and every kind of temporary work 

executed or used in connection therewith (except those items in respect 

of which provision has been separately made in the general condition of 

contract) and all the Contractor's obligations under the Contract and all 

matters and things necessary for the proper completion and 

maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 

described in the Specification or which can reasonably be inferred the 

reform and to cover the cost of every description of Temporary Works 

executed or used in connection therewith (except those items in respect 

of which specific provision has been separately made in these Bills of 

Quantities) and all the Contractor's obligations under the Contract 

including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

 

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 

any details of construction or material which have not been referred to 

in the Specifications or in the Bill of Quantities and Drawings, but the 

necessity for which may reasonably be implied or inferred there from, 

or which are usual or essential to the completion of all works in all 

trades, the same shall be deemed to be included in the rates and prices 

entered in the Bill of Quantities. The rates and prices are to cover the 

item as described in the Bill of Quantities and if there is inconsistency 

in the description between the Bill of Quantities, Specifications or 

Drawings, the interpretation will be done according to General 

Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to provide 

a common basis for tendering. They are not to be taken as a guarantee 

that the quantities scheduled will be carried out or required or that they 

will not be exceeded. The Employer / Engineer reserves the right to 

delete any item and / or increase / reduce quantities indicated in the 
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Bills of Quantities at any time. Payment will be made according to the 

actual quantities of work ordered and carried out in the contract. 

However, the rates quoted shall be valid for any extent of variation in 

quantity of each individual item provided that the total contract value 

does not get altered by more than indicated in conditions of contract. 

No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 

items of work included in the Tender Documents for the details which 

will appear on subsequent drawings developed for construction 

purposes. Rate and price shall include any additional design/ detailing 

to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 

compliance with the Conditions of Contract, Special Conditions, the 

specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 

accommodation, general security arrangements, welfare facilities 

and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 

huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods 

in the execution of works, Excise Duty, Duties, etc. (other than 

Customs Duty for materials to be permanently incorporated into 

the Works); 

viii) All necessary temporary services including fresh water, 

compressed air lines, electrical cabling and switchgear, 
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telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as 

specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  

1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be 

net off the dimensions of the works shown on the drawings except as 

mentioned below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated 

to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  
 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  

2.2.1 shuttering for precast concrete shall not be measured and paid for 

separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall 
not be measured unless a specific item is provided in the Bill of 
Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  
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2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in 

position and compaction in work of any sectional area or thickness 

including shuttering, forming necessary construction joints, shear keys 

and stop ends, and for curing and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in 

fittings including pipes and bolts except where specifically billed 

separately. No separate payment will be made for making 

openings/pockets/pits of any size and shape. Where surfaces are to 

receive finishes the rates shall include for leaving the surface rough or 

for hacking and roughening the surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and 

also for protecting the same as the work proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include for 

finishing the top surface to levels and slopes and surface finish as 

specified. Rates for concrete shall include for finishing the slab to 

specified slope towards drains, etc.  

2.4 Reinforcement  
 

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance 

with Drawings and Specifications. The weight of reinforcement bars -

whether plain, deformed or ribbed etc., -of various diameters will be 

calculated in accordance with Table 1 of IS:1732 'Dimensions for Round 

and Square Steel Bars for Structural and General Engineering 

Purposes'.  
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2.4.2 The rates shall include for laps, cutting and waste, straightening short 

and long lengths, bending, fixing, rolling margin and the provision of 

spacer bars or support, chairs, binding wire, saddles, forks and all 

dense concrete spacer blocks, etc., including preparing bending 

schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other 

deleterious matter before fixing and whilst still exposed during 

construction.  

2.5 Structural and Miscellaneous Steel work  
 

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and all 

charges for welding, cutting, bending, bolting, site connections, fixing 

to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 

include the necessary fabrication, joints, angles, intersections and ends, 

all bolts or fixing lugs, all hoisting and scaffolding required and casting 

in fixings or later cutting out or forming pockets for same, grouting, 

supporting and making good.  
 

2.5.4 Rates are to include for all necessary scaffolding, working over 
water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  
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3.4.1 The Contractor's unit rates and prices shall include all equipment, 
apparatus, material indicated in the Drawings, and/or 
Specifications in connection with the item in question and also 
associated labour as well as all additional equipment, apparatus, 
material, consumables usually necessary to complete the system 
even though not specifically shown, described or otherwise 
referred to and also associated labour.  

 

3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment 
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3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill 
of Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 

/ 
sqmt 

square metre 

sq.cm. : square centimeters 

mm 
2 

:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES
NAME OF WORK: ARRANGEMENTS LIKE  PROVIDING CHINESE(PAGHODA) TENT 
WITH SIDE COVERS, ARMED CHAIR WITH COVERS, DECORATIVE ARCH FOR WALK 
THROUGH ETC., IN CONNECTION WITH THE ARRIVAL OF CRUISE PASSANGER SHIP 
TO NMPA FOR THE YEAR 2024-25 

Ite
m 

No. 
Description Of Item Quantity Unit Rate In 

Figures  
Amount 
(Rs. Ps.) 

1 Hire charges for Chinese (Paghoda)  
tent with side covers including cost 
of labour, fixing charges, 
transportation charges and all 
other incidental charges etc.  

16000.00 Sqft 29.40 4,70,400.00 
 

2 Hire charges for armed chair with 
covers including cost of labour, 
fixing charges, transportation 
charges and all other incidental 
charges etc.,  

800.00 No. 31.50 25,200.00 

3. Hire charges for decorative Arch for 
walk through, including cost of 
labour, fixing charges, 
transportation charges and all 
other incidental charges etc.  

   7040.00 Sqft 18.90 1,33,056.00 

4 Hire charges for platform including 
cost of labour, fixing charges, 
transportation charges and all 
other incidental charges etc.  

1712.50 Sqft 26.25 44,953.13 

5 Hire charges for tower air 
conditioner 1.00 tonne capacity 
including cost of labour, fixing 
charges, transportation charges 
generator charges and all other 
incidental charges etc.  

80.00 No. 7,350.00 5,88,000.00 

6 Hire charges for Dark screen for 
yoga including cost of labour, 
fixing charges, transportation 
charges and all other incidental 
charges etc.  

22000.00 Sqft 10.50 2,31,000.00 

7 Hire charges for table cloth with 
frills, including cost of labour, 
fixing charges, transportation 
charges and all other incidental 
charges etc.  

1000.00 Rft 26.25 26,250.00 
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8 Hire charges for ladies frisking 
booth, including cost of labour, 
fixing charges, transportation 
charges and all other incidental 
charges etc. 

20.00 No 5250.00 1,05,000.00 

9 Hire charges for Decorative mat 
including cost of labour ,fixing 
charges, and all other incidental 
charges etc.  

5600.00 Rft 15.40 86,240.00 

 TOTAL  Rs. 17,10,099.13 
 

Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 
(Quoted amount in Words Rupees ……………………………) 

 
Note: GST as applicable shall be claimed as separate line item in tax invoice and 

the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 
 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To, 
 Executive Engineer (Civil) 
 New Mangalore Port Authority 
 Panambur, Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, Drawings, 

Bill of Quantities, and Addenda No---------- for the execution of the 
above-named Works, and we the undersigned, offer to execute and 
complete such Works and remedy any defects therein in conformity with 
the Conditions of Contract, Specifications, Drawings and Bill of 
Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the last 

date fixed for receiving the same and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature: _________________________ 
 Name      : __________________________ 
 Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
 Name      :  __________________________ 
 Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and 

Decorative Building 

Stones as defined under 

clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.4,500 per m3 which is 

higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis 

orRs.1,500 per m3 which 

is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which 

is higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their 

15% of Sale Value or 

Average Selling Price on 

Rs.600 

per MT 

Rs.350  

per MT 
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structural verities (other than 

Ilkal Pink Variety) 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

  

 C)Grey and White Granites 

and their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura 

District Hoskote of 

Bangalore District. 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which 

is higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white 

granites and textural 

varieties having 

shades of grey,     balck 

and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which 

is higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural District 

and Chikkaballapur 

taluk of Chikkaballapur 

District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.600 per m3 which is 

higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- 

Entire State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 
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3 Quartzite and sand  

stone and their varieties 

suitable for use as  

Ornamental  Stone- 

Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  

as ornamental  Stone- 

Entire State 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  

of permit issued For 

Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 Sq meters 

or  Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 

per MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) 

of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 

cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 240 per MT 300 per MT 
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Flint-Entire  State 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 
(i)Murram (All types of 

soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 

bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation 

under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See 

explanation under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb 

stones/cubes not 

110per MT 150 per MT 
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exceeding 30 cms each 

face-Entire State. 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White 

shell, Fireclay and white 

clay) 

i)Crude/Raw 

 

 

 

 

 

ii)Processed 

 

 

 

8% of average selling price 

or of sale value whichever 

is higheron ad-valorem 

basis. 

 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

 

 

 

80 Per MT 

 

 

 

 

600 per MT 

24 Corundum 12% of average 

sellingprice or of sale 

value whichever is higher 

on ad-valorem basis 

15% of Sale Value or 

of Average Selling 

Price on ad valorem 

basis which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 

price or of sale value 

120 per MT 
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whichever is higher on 

ad-valorem basis 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable 

for use as Ornamental 

/Gemstones 

12% of average selling 

price or of sale value 

whichever  is higher on 

ad-valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive 

or Refractory purpose 

(below threshold 

value as specified by 

IBM from time to time) 

ii) For use as building 

 

Rs.60 per MT 

 

160 per MT 
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stone (below 

threshold value as 

specified by IBM) 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 
Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on 

ad-valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which 

is not specified in 

schedule-II) Entire State 

30% of sale value on ad-

valorem  basis 
30% of Sale Value 

or of Average 

Selling Price on ad-

valorem basis 

which is higher. 

 

As per order of Deputy Director mines and Geological department dated 11-11-2021. 

The prevailing rates as per the updated order of the Geological Department during the 

course of the project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting stone, 

sand, gravel, clay or other materials by him and his subordinates and his subcontractors 
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and required for the works, at the rates and such conditions as notified by the State 

Government. The contractor should submit the Mineral Dispatch Permit (MDP) in original 

for the quantity executed by the contractor for the requisite quantity of material 

incorporated in works for which MDP is issued by the authorized supplier. If contractor 

fails to submit the MDP in original the amount will be deducted at 5 times the royalty 

charges from the contractor’s bills as per prevailing orders issued by the Authority. 

 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 

Minimum Wages applicable “Construction or maintenance of roads, runways or in 
building operations including laying down underground electric, wireless, radio, 
television, telephone and overseas communication cables and similar other 
underground cabling work, electric lines, water supply lines and sewerage pipelines”- 

Category  
 Area: A Area:B Area:C 

Unskilled 778.00 651.00 522.00 

Semiskilled/ 

Unskilled Supervisory 

862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 

Highly Skilled 1028.00 948.00 862.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum 
(UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per 
Ministry of Labour and Employment F.No. 1 /7(3)/2023-LS-II dated 02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under the 
Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 
1933”. 

Area Rates of wages Rs. 
‘A’ 778.00 

‘B’ 651.00 

‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch 

and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 948.00 1028.00 

‘B’ 862.00 948.00 

‘C’ 734.00 862.00 

For further details log on to Ministry of Employment. 
 


