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       NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 
CIVIL ENGINEERING DEPARTMENT 

                  NIT No: CIVIL/CE(C)/EE(C)/24/2024-25      Date: 
09/09/2024 

TENDER ID: 2024_NMPT_825123_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore- 575010 through 

https://www.eprocure.gov.in/eprocure/app of CPP portal from the 

Contractor fulfilling the Minimum Eligibility Criteria stipulated in this 

notice in two cover bidding procedure for the work of “Supplying of plants 

& Maintenance of Garden on either side of the Cruise Terminal PQC Road 

at NMPA(Part-A)”  

Minimum Eligibility Criteria:  
a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of 

the following:- 

At least Three similar completed works costing not less than the amount 

equal to Rs.3.45lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount 

equal to Rs.4.31lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount 

equal to Rs.6.89lakhs (Excluding GST) 

Note1:*Similar work(s) means “Any Civil works”  
Note2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial 

years 2021-22, 2022-23 and 2023-24 shall be at least Rs.2.59lakhs. 

https://www.eprocure.gov.in/eprocure/app
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The financial capacity of bidders would be evaluated 

considering the works in hand at NMPA. The port would award the work 

not exceeding the remaining financial capacity of the bidder. The 

financial capacity to be 3.33times of the average financial turnover of last 

three years of the bidder minus works in hand at NMPA.  The bidder 

must fill the Annexure-6. 

In case the average turnover is Rs. 3.00 crores, the financial capacity of 

the contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other 

income shall not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 
certificate along with the tender. 
Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs.8,60,071/- 

ii) Earnest Money Deposit 
(EMD)     

Rs.20,300/- (Rupees Twenty Thousand 
Three Hundred  Only.) 
The EMD shall be in the form of Insurance 
Surety Bonds, Account Payee Demand 
draft, Fixed Deposit Receipt, Bankers 
Cheque or shall be paid by RTGS in favour 
of F.A. & C.A.O., NMPA. Scanned copy 
should be uploaded along with bid. The 
benefit of Exemption of EMD to all Micro 
and small enterprises (MSE) will allowed. 
Shall upload with their offer, the proof of 
their being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir board 
or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or Udyam Registration 
Certificate or any other body specified by 
Ministry of MSME. The bidder shall 
submit "Bid Security Declaration" in 
the prescribed form as per Annexure 
13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty 
Only) Payment of Tender fee by NEFT 
in favour of F.A. & C.A.O., NMPA. 
Scanned copy should be uploaded 
along with bid. Scanned copy should 



  

 

11
be uploaded along with bid. The 
benefit of Exemption of Tender fee to 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, 
the proof of their being MSE registered 
with district industries center (DIC) or 
Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) 
or Directorate of handicrafts and 
handlooms or Udyam Registration 
Certificate or any other body specified 
by Ministry of MSME. 

iv) Document download start 
date and time 

09/09/2024 at 15.00 HRS 

v) Seek clarification start date 
and time 

NA 

vi) Seek clarification end date 
and time 

NA 

vii) Bid submission start date 
and time 

23/09/2024 at 10:00HRS 

vii) Bid submission closing date 
and time 

30/09/2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
01/10/2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 3 months for Supply of plants & 24 
months for maintenance of garden 

xi) Validity of Tender 90 days from the date of closing of 
online submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five 
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: praveenkumar.kn@nmpt.gov.in /chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be 
uploaded only on websites https://www.eprocure.gov.in/eprocure/app of CPP 
portal, may have to be referred by the prospective Tenderer from time to time. 
                 -sd- 
        Executive Engineer (Civil)  
  

mailto:praveenkumar.kn@nmpt.gov.in
mailto:/chiefengineer@nmpt.gov.in
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/24/2024-25 
E-Tender event No. 2024_NMPT_825123_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-

SUBMISSION OF THE BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service 

provider is https://www.eprocure.gov.in/eprocure/app of CPP portal. 

You are requested to read the terms & conditions of this tender before 

submitting your online tender. Tenderers who do not comply with the 

conditions with documentary proof (wherever required) will not qualify 

in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option 

Click Here to Enroll available in the Home Page. Then the Digital 

Signature enrollment has to be done with the e-token, after logging 

into the portal. 

2. Bidder then logs into the portal giving user id / password chosen 

during enrollment. 

3. The e-token that is registered should be used by the bidder and 

should not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents 

option and these can be selected as per tender requirements and 

then attached along with bid documents during bid submission. 

This will ensure lesser upload of bid documents. 

https://www.eprocure.gov.in/eprocure/app
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6. After downloading / getting the tender schedules, the 

Bidder should go through them carefully and then submit the 

documents as per the tender document; otherwise, the bid will be 

rejected. 

7. The BOQ template must not be modified/replaced by the bidder and 

the same should be uploaded after filling the relevant columns, else 

the bidder is liable to be rejected for that tender. Bidders are allowed 

to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through 

the e-Procurement Portal, or through the contact details given in the 

tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online on the 

portal or on www.newmangaloreport.gov.in Bidder, in advance, 

should prepare the bid documents to be submitted as indicated in 

the tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in 

the tender. The benefit of Exemption of EMD to all Micro and small 

enterprises (MSE) will allowed. Bidder Shall upload with their offer, 

the proof of their being MSE registered with district industries 

center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body 

specified by Ministry of MSME will be considered. The bidder should 

read the terms and conditions and accepts the same to proceed 

further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in 

advance before the prescribed time to avoid any delay or problem 

during the bid submission process. 

11. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the 

Client System as well as the Network bandwidth available at the 

client side at that point of time. In order to reduce the file size, 

http://www.newmangaloreport.gov.in
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bidders are suggested to scan the documents in 75-100 DPI 

so that the clarity is maintained and the size of file gets reduced. 

This will help in quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission 

Process. Bids, which are not frozen, are considered as 

Incomplete/Invalid bids and are not considered for evaluation 

purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for 

any sort of delay or the difficulties faced during the submission of 

bids online by the bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, 

through this portal. Offline documents will not be handled through 

this system.  

15. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid 

documents submitted and then a bid summary will be shown with 

the bid no., date & time of submission of the bid with all other 

relevant details. The documents submitted by the bidders will be 

digitally signed using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and 

kept as an acknowledgement as a token of the submission of the 

bid. The bid  

summary will act as a proof of bid submission for a tender floated 

and will also act as an entry point to participate in the bid opening 

event. 

17. Successful bid submission from the system means, the bids as 

uploaded by the bidder is received and stored in the system. System 

does not certify for its correctness. 

18. The bidder should see that the bid documents submitted should be 

free from virus and if the documents could not be opened, due to 

virus, during tender opening, the bid is liable to be rejected. 
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19. The time that is displayed from the server clock at 

the top of the tender Portal, will be valid for all actions of requesting 

bid submission, bid opening etc., in the e-Procurement portal. The 

Time followed in this portal is as per Indian Standard Time (IST) 

which is GMT+5:30. The bidders should adhere to this time during 

bid submission. 

20. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well 

before the bid submission end date and time (as per Server System 

Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- 

Technical BID. BID submitted without fees, as mentioned above will 

not be considered for evaluation and shall be rejected summarily 

the benefit of Exemption of EMD and tender fee to all Micro and 

small enterprises (MSE) registered with district industries center 

(DIC) or Khadhi and village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms o 

or any other body specified by Ministry of MSME, will be considered. 

The bidder shall upload with their offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns 

with Tax departments in time and submit the same as documentary 

proof. The GST applicable shall be shown as a separate line items 

in the Tax invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender / 

documentary evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary 

evidence for exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) 
of volume-I (Original power of attorney duly authenticated by Notary 
Public) i.e. Annexure 2 to be submitted by post or by hand 
immediately after the closing date for submission of online e-tender). 
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However, such Power of Attorney would not be required if 
the Application is signed by an authorized partner or Director (on the 
Board of Directors) of the Applicant, in case the Applicant is a 
partnership firm or limited liability partnership 

4. copy of valid PAN card, ESI, PF and GST Registration certificate. 
5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 
6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  
Price should be quoted in the BOQ template available in the portal. The 

BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to enter 

the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for 

the purpose for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on 

specified date and time as given in the NIT. Bidder(s) can witness 
electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) 

whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of 

opening of Part II Price bid, through valid email confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  

There would generally be no negotiations hence most competitive 

prices may be quoted while submitting the price bid. However in case 

the lowest rate appears to be reasonable taking into account the 

prevailing market conditions, the work may be awarded to the lowest 

bidder and if the rate is still considered high, action as per prevailing 
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instructions / guidelines shall be taken. All entries in the 

tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is Digitally Signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail. The Port Authority 

reserves the right to determine whether the information has been 
provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the 
qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any 
substantial way, the scope, quality, or performance of the Tenderer or 
(2) which limits in any substantial way, inconsistent with the Tender 
document, or (3) whose rectification would affect unfairly the 
competitive position of other Qualified Applicant presenting 
substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority 
in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria 
and technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened 
and EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are 
found suitable and Cover – II of such tenderers will be opened on the 
specified date and time 
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n. The cost of stamping Agreement must be borne by the 

successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing 
time and date of the tenders will be taken as valid. 
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B. Instructions to Tenderers (General) 
1. Introduction: 

This work essentially comprises of “Supplying of plants & Maintenance 
of Garden on either side of the Cruise Terminal PQC Road at NMPA(Part-
A)”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should 
apply for the tender document.  The successful bidder will be expected 
to complete the works by the intended completion date specified in the 
Contract document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in 
the NIT through e-tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eproc
ure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who 
submits or participates in more than one Bid will cause all the proposals 
with the Bidder’s participation to be disqualified.  

6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible 
and liable for those costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to 
visit and examine the work site and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering 
into a contract for construction of the Works.  The costs of visiting the 
site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 
Tender Document will consist of: 
Volume I Section I Notice Inviting Tenders 

https://www.eproc
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Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 
 Section 

III 
Conditions of Contract: Part A - 
E: General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume II Section 
IV 

Technical Specifications 

 Section V Drawings 
Volume III Section 

VI 
Preamble 
Bill of Quantities 
For of tender 

 Section 
VII 

Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to 
rejection of the bid outright. For evaluation purpose the uploaded offer 
documents will be treated as authentic and final. No hard copy shall be 
submitted, upload the entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully 

and if there be or appear to be any ambiguity or discrepancy in the 

documents, or any clarifications needed on the Tender Documents; these 

shall be referred to the Chief Engineer (Civil) in writing, so as to reach at 

least three days before start date of submission of bid.  It is to be noted 

that queries asked after closing date of pre bid meeting will not be 

answered. Employer’s clarifications shall be furnished in the CPP e-

portal or shall be issued a corrigendum in the web site after closing date 

of online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during 

the date mentioned in the NIT. The bidders can ask queries if any during 

the period of pre-bid meeting through online. The queries of the bidders 

shall be answered online or a separate consolidated list of queries and 

clarifications shall be uploaded in web sites after closing date of online 
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pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity 

shall be shall be made exclusively through the issue of an Addendum. 

Any addendum thus issued shall be part of the tender documents and 

will be uploaded in CPP e-portal and Port website to all the bidders. 

Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. 

Such addenda will be numbered and it shall be submitted by the 

Tenderers as part of Part I of their bid.  The Addendum can also be 

downloaded from NMPA official website from ‘Ongoing Project link’. The 

responsibility of downloading such addendum / amendment from NMPA 

website and CPP e-portal fully lies with the bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of 

the following:- 

At least Three similar completed works costing not less than the amount 

equal to Rs. 3.45 lakhs each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount 

equal to Rs. 4.31 lakhs each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount 

equal to    Rs. 6.89 lakhs (Excluding GST) 

Note1:*Similar work(s) means “Any Civil works”. 
Note2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate 
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b) Average Financial turnover of the tenderer over the last three 

financial years  

2021-22, 2022-23 and 2023-24 shall be at least Rs.2.59lakhs. The 

financial capacity of bidders would be evaluated considering the works 

in hand at NMPA. The port would award the work not exceeding the 

remaining financial capacity of the bidder. The financial capacity to be 

3.33times of the average financial turnover of last three years of the 

bidder minus works in hand at NMPA.  The bidder must fill the 

Annexure-6. 

In case the average turnover is Rs.3.00crores, the financial capacity of 

the contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales / contract receipts excluding taxes other 

income shall not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 

certificate along with the tender Copy of the work order, Client’s 

satisfactory work completion Certificate, along with any other 

documentary proof certifying the year of completion, brief description of 

the project and project completion cost shall be submitted in support of 

the assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Experience of the tenderer / 

contractor for completed works, executed in private organization shall be 

considered only if the Tax Deducted at Source Certificate with respect to 

referred work, issued by Competent Authority is enclosed by the tenderer 

along with the tender A statement duly certified by the Chartered 

accountant showing the average annual Financial Turnover over the last 

3 financial years shall be submitted.  

d) A statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years duly 

indicating UDIN shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have:  
i) made misleading or false representations in the forms, statements 

and attachments submitted in proof of the qualification requirements; 
and/or  
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ii) record of poor performance such as abandoning 
the works, not properly completing the contract, inordinate delays in 
completion, litigation history, or financial failures etc.,  

13. Bid Prices: 
The contract shall be for the whole works as described in based on the 

priced Bill of Quantities submitted through CPP e-portal by the Bidder 

.The Bidder shall fill in the percentage of Excess or Less in the Bill of 

Quantities through CPP e-portal. Items for which no rate or price is 

entered will not be paid for by the Employer when executed and shall be 

deemed covered by the other rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in 
Indian Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than Ninety days (90 days) 
after the last date for online bid submission. A bid valid for a shorter 
period shall be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity 
period, the Employer may request that the bidders may extend the period 
of validity for a specified additional period.  The request and the bidders’ 
responses shall be made in writing or by cable.  A bidder agreeing to the 
request will not be permitted to modify his bid and also shall submit an 
extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account 

Payee Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall 
be paid by RTGS/NEFT in favour of Financial Adviser & Chief 
Accounts Officer, New Mangalore Port Authority, Mangalore  
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 
10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the 
RTGS/NEFT deposit details towards Earnest Money Deposit of Rs. 
20300/- (Rupees Twenty Thousand Three Hundred  Only) as 
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stipulated in the tender. The tender without EMD shall be 
treated invalid. The benefit of Exemption of EMD and tender fee to all 
Micro and small enterprises (MSE) registered with district industries 
center (DIC) or Khadhi and village industries commission or Khadhi 
and Industries board (KVIV) or Coir board or National Small 
Industries Corporation (NSIC) or Directorate of handicrafts and 
handlooms or any other body specified by Ministry of MSME, will be 
considered. The bidder shall upload with their offer, the proof of their 
being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender 
validity period of 90 days from the last date for online bid submission, 
the tender shall be cancelled and EMD shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned 
without interest as early as possible by RTGS/NEFT on conclusion of 
contract. The Earnest Money Deposit of the successful bidder shall 
be refunded (without interest) after he has signed the agreement and 
furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the 
following cases: 
a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish 

the required Performance Security. In the event of forfeiting the 
EMD / SD / LD and while imposing penalty GST as applicable 
will be collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the 
bidding documents, including the basic technical design as indicated in 
the drawing and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or 
additions, except those comply with instructions issued by the 
Employer  

19. Bid Submission: 
Tender document including quoted bid price have to be submitted online 
only through CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as 
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authentic and final. Any documents submitted in the form 
of hard copy except Power of attorney.     
The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 
Commercial Bid should not contain Price Bid.  
“Disclosure/indication of Price in the Techno Commercial Bid shall 
render the tender disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for 
Rs.20,300/- (Rupees Twenty Thousand Three Hundred  Only) by 
RTGS/NEFT to NMPA Bank Account, failing which the Techno 
commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER 
Fee: Rs. 560/-(Rupees Five Hundred Sixty Only) (To be paid by 
RTGS/NEFT to NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  
III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the 

date mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date 

for receipt of Bid.  Bid after the aforesaid time and date or the 

extended time and date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be 

uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1). 

b) Power of Attorney in favour of signatory/s to the Tender,(vide 
Annexure -2) (Original power of attorney i.e. Annexure 2 to be 
submitted by post or by hand so as to reach the Executive 
Engineer (Civil) immediately after the closing date for submission 
of online e-tender) duly authenticated by Notary Public. However, 
such Power of Attorney would not be required if the Application is 
signed by an authorized partner or Director (on the Board of 
Directors) of the Applicant, in case the Applicant is a partnership 
firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of 

instruction to Tenderers and certificates (Client Certificates / work 
completion certificates or any other documentary evidences with 
respect to the eligibility work) (vide Annexure-4) of condition of 
contract. The following specific instruction may be noted ; 
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i) Bidders are expected to provide information in 
respect of Eligible Assignments in this Section.  The 
assignments cited must comply with the criteria specified in 
Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible 
assignments the details are to be supplemented by 
documentary proof from the respective client for having carried 
out such assignment duly certified by client’s completion 
certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for 
evaluation. Mere submission of work completion certificate will 
not be considered as Eligible Assignments 

e) A statement duly certified by Chartered Accountant showing 
Average Financial turnover of the tenderer over the last three 
financial years (vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work. 
(vide Annexure-7) The equipment indicated in the Annexure -7 will 
form part of contract agreement and as such the bidders are 
requested to indicate the availability of the equipment at site at 
what stage of the construction period the equipment would made 
available. 

h) Tenderer should submit copy of Permanent Account Number. 
(PAN), ESI, PF and GST Registration (GSTIN) Number along with 
certificates issued by the authority as applicable 

i) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, temporary 

work and personnel for site organization considered necessary and 
sufficient for the work have been furnished in the Annexure to 
Conditions of Contract in Volume I and that such plant, temporary 
works and personnel for site organization will be available at 
appropriate time of relevant works for which the equipment have 
been proposed at site till the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be rejected 
summarily without making any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any 
persons/ authority connected with the bid process so as to influence 
the bid process and have not committed any offence under PC Act in 
connection with the bid. 
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d. We disclose with that we have made / not made payments or 
propose to be made to any intermediaries (agents) etc in connection 
with the bid. 

e. NEFT Payment details towards cost of tender / documentary evidence 
for exemption of tender cost. 

f. RTGS/NEFT Payment details towards EMD / documentary evidence 
for exemption of EMD 

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the 

date and time mentioned in NIT only through CPP e-portal. 
ii) The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause 10, in which 
case all rights and obligations of the Employer and the bidders 
previously subject to the original deadline will thereafter be subject 
to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted 
price’ in the online technical bid documents shall lead to rejection 
of the bid outright. For evaluation purpose the uploaded offer 
documents will be treated as authentic and final. No hard copy 
shall be submitted for reference purpose. The bid submitted 
through e-tendering mode only will be taken up for the purpose for 
evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic 
tender and if any discrepancy is noticed at any stage between the 
Port’s tender document and the one submitted/uploaded by the 
tenderer, the conditions mentioned in the Port’s uploaded 
document shall prevail. Besides, the tenderer shall be liable for 
legal action for the lapses.   

21. Late Bids: 
The time that is displayed from the server clock at the top of the CPP e-
portal, will be valid for all actions of requesting bid submission, bid 
opening etc., The bidders should adhere to this time during bid 
submission.  
 

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freeze bids 

in online only through CPP e-portal (after submission of bid) and 
resubmit/upload the revised offer before the deadline prescribed 
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in Clause 20. 
ii) No bid shall be withdrawn and resubmitted through CPP e-portal 

by the bidder after the deadline for submission of bids. 
iii) Withdrawal of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity specified in 
Clause 15 may result in the forfeiture of the Bid Security or the 
bidder shall be disqualified from bidding for any contract with New 
Mangalore Port Authority for a period of 2 (two) years in pursuant 
to Clause 16. 

iv) Bidders may only modify the prices and other required details of 
their Bids by Resubmitting Bid only in accordance with this clause 
through CPP e-portal. 

23. Bid Opening - Technical Bid: 
g. On the due date and time as specified in Clause 20, the Employer will 

first open Techno Commercial bids of all bids received online in 
presence of the Bidders or their representatives who choose to attend. 
In the event of specified date for bid opening is declared as holiday by 
the Employer, the bid will be opened at the appointed time and 
location on the next working day. 

h. In the first instance the Techno Commercial Bid containing the 
RTGS/NEFT payment details of EMD & Cost of tender document will 
be verified.  If EMD and Tender Fee is in line with the Tender 
Condition there after the Techno Commercial Bid will be considered 
for evaluation. 

i. If all Bidders have submitted unconditional Bids together with 
requisite Bid security, then all Bidders will be so informed then and 
there. If any Bid contains any deviation from the Bids documents and 
/ or if the same does not contains Bid security in the manner 
prescribed in the Bid documents, then that Bid will be rejected and 
the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to 
the qualified bidders based on the evaluation of the technical bid. The 
price bid (cover-II) of such eligible bidders shall be opened on the 
specified date and time. 
If bidder withdraws his tender after opening of price bid the bidder will 
be disqualified for participating in NMPA tender for a period of two years. 
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25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, 
at his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response 
shall be in writing, but no change in the price or substance of the Bid 
shall be sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to his bid 
from the time of the bid opening to the time the contract is awarded. If 
the Bidder wishes to bring additional information to the notice of the 
Employer, he should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of 
his bid. 
The employer may proceed to evaluate the bid by construing the 
particulars requiring clarification to the best of its understanding, and 
the bidder shall be barred from subsequently questioning such 
interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each 
Bid 
a) meets the eligibility criteria as defined in Clause 12. 
b) Power of Attorney in favour of signatory/s to the Tender, duly 

authenticated by Notary Public. (vide Annexure -2) (Original power of 
attorney ie. Annexure 2 to be submitted by post or by hand so as to 
reach the Executive Engineer (Civil) immediately after the closing date 
for submission of online e-tender). However, such Power of Attorney 
would not be required if the bid is signed by an authorized partner or 
Director (on the Board of Directors) of the bidder, in case the bidder 
is a partnership firm or limited liability partnership. 

c) is accompanied by the requisite Bid security and;  
d) is responsive to the requirements of the Bidding documents. 
A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
a) which affects in any substantial way the scope, quality or 

performance of the Works; 
b) which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 
c) whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  
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The tenderer shall submit a certificate in the tender schedule in 
the Technical Bid that he has not incorporated any conditions in the 
Financial Bid and in case any conditions are specified in the financial 
bid his tender will be rejected without making any further reference to 
him. 
If a Bid is not substantially responsive, it shall be rejected by the 
Employer, and may not subsequently be made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 

27. Correction of Errors: (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. In evaluating the Bids, the 
Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows:  
a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill 
of Quantities and the tender shall comply strictly with the terms and 
conditions of the tender document.  The Employer may however ask any 
tenderer for clarifications of his tender if required.  Nevertheless, no 
tenderer will be permitted to alter his tender price after opening of the 
tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, 
or alternative design proposal for whole or part of the work will not be 
acceptable. Tenders containing any qualifying conditions or even 
Bidder's clarifications in any form will be treated as non-responsive and 
will run the risk of rejection.   Part II: Price Bid of such Bidder’s will not 
be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been 
determined to be responsive to the bidding documents and who has 
offered the lowest evaluated bid price, provided that such bidder has 
been determined to be  
a) Eligible in accordance with the provisions of Clause 12, and 
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b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the 

award by the Employer prior to expiration of the Bid validity period 
by, fax or e-mail and confirmed by registered letter.  This letter 
(hereinafter and in the Conditions of Contract called the “Letter of 
Acceptance”) will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion and 
maintenance of the works by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance 
with the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days of 
receipt of Letter of Acceptance, the successful bidder will furnish the 
performance security and sign the Agreement with the Employer. The 
contractor shall make 12 copies of the Agreement and submit to the 
employer within 7 days following the date of signing of Agreement. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder, shall be returned 
without interest by RTGS/NEFT on conclusion of Contract. The Earnest 
Money Deposit of the successful bidder if deposited in cash, shall be 
refunded (without interest) after he has signed the agreement and 
furnished required performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Employer a Performance Security in the form 
in the form of Insurance Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt from a commercial bank, remittance by RTGS or 
in the form of Bank Guarantee for an amount equivalent to 5% of the 
Contract price including GST, as applicable rounded off to the nearest 
1000. 

ii) If the performance security is provided by the successful Bidder in the 
form of a Bank Guarantee, it shall be issued by a Nationalized 
/Scheduled Indian bank having its branch at Mangalore acceptable by 
NMPA. The BG shall be issued in favor of New Mangalore Port Authority 
in the Format enclosed in Volume I as Annexure-A. 
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35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers 
shall observe the highest standard of ethics during the Selection Process. 
Notwithstanding anything to the contrary contained in this document, 
the Port shall reject the tender without being liable in any manner 
whatsoever to the bidder, if it determines that the bidder has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice 
(collectively the “Prohibited Practices”) in the Selection Process. In such 
an event, the Port shall, without prejudice to its any other rights or 
remedies, forfeit and appropriate the Bid Security or Performance 
Security, as the case may be, as mutually agreed genuine pre-estimated 
compensation and damages payable to the Port for, inter alia, time, cost 
and effort of the Authority, in regard to the Tender, including 
consideration and evaluation of such Bidder’s Proposal.  Such Bidder 
shall not be eligible to participate in any tender or RFP issued by the 
Authority during a period of 2 (two) years from the date such Bidder is 
found by the Authority to have directly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice, as the case may be.  
For the purposes of this Clause, the following terms shall have the 
meaning hereinafter respectively assigned to them:  
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected 
with the Selection Process (for avoidance of doubt, offering of 
employment  to or employing or engaging in any manner 
whatsoever, directly or indirectly, any official of the Authority who 
is or has been associated in any manner, directly or indirectly with 
the Selection Process or the LOA or has dealt with matters 
concerning the Agreement or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from 
the date such official resigns or retires from or otherwise ceases to 
be in the service of the Authority, shall be deemed to constitute 
influencing the actions of a person connected with the Selection 
Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any 
matter relating to the Project or the LOA or the Agreement, who at 
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any time has been or is a legal, financial or technical 
consultant/ adviser of the Authority in relation to any matter 
concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts 
or disclosure of incomplete facts, in order to influence the Selection 
Process; 

(c) “coercive practice” means impairing or harming or threatening to 
impair or harm, directly or indirectly, any persons or  property to 
influence any person’s participation or action in the Selection 
Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed 

or engaged by the Authority with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence 
the Selection Process; or 

ii) having a Conflict of Interest; and  
(e) “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective 
of restricting or manipulating a full and fair competition in the 
Selection Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest or 
any tender and has the right to reject any tender without assigning any 
reason thereof. No representation whatsoever will be entertained on this 
account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They 
are intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 
16-09-2020 in respect of Local Content and furnish an undertaking in 
the prescribed format as per Annexure 13, to that effect, failing which, 
the bid may be liable for cancellation. 
 
 
 
 



  

 

34

 

Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Supplying of plants & Maintenance of Garden on 

either side of the Cruise Terminal PQC Road at NMPA(Part-A)” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully 
understood all of the requirements of the bid document and information 
provided, the undersigned hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as 
per the requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 
v. (Annexure 4) 
vi. Average Financial turnover over the last three financial year - (Annexure 

5) 
vii. List of ongoing works at NMPA -(Annexure-6) 
viii. List of plant and equipment – (Annexure - 7) 
ix. Declaration – (Annexure – 8) 
x. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 
xi. Banker’s Details – Annexure 10 & 11 
xii. Tender fee paid by NEFT vide vide UTR No…………….dtd.……………. of  

(name and address of the branch). 
xiii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 
xiv. Bid security (Annexure – 14) 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 
“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE 

OF THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 
-- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ---------------------------------------
-- (Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of 
the authorized person to sub-delegate/delegate powers, delegated on him by 
the Board of Directors) do hereby sub-delegate/delegate, in terms of the powers 
delegated to me by the Board of Directors, ------------- (name of the Co.) to Shri 
------------ (name, designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the 
Board of Directors), do hereby authorize and empower Shri ----------- (name, 
designation & address of the Attorney) to do severally amongst others, for the 
purpose of carrying on our business, the following: 
 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of 
(Name of work)or any other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices 
and take decisions regarding terms and conditions and sign agreements and 
contracts and also to bind the (name of the Co.) to the arbitration clause 
included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements 
and to perform such other acts, matters, things as the Attorney shall 
consider requisite or advisable as full and effectively as the Company could 
do, if present and acting there. 

 
I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated 
to me by the Board of Directors of (name of the Co.), do hereby agree that all 
acts, deeds and things done by the said Attorney by virtue of this power of 
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attorney, shall be construed as acts, deeds and things done by the 
Company. 
 
 I, (Name & address of the authorized person to sub-delegate/delegate 
powers, delegated on him by the Board of Directors), further undertake to ratify 
and confirm whatever our said attorney shall do or cause to be done for the 
Company, the said Company, in the premises, by virtue of the powers hereby 
given. 
  
WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name 
& designation of the Attorney), on this _______ day of ______________, 20____ 
(Two thousand __________ ). 
 
 WHEREAS, even though this sub-delegation is signed on this ______ day 
of __________ 20______ (Two thousand __________ ), will have effect from the date 
he signs and receives this delegation. 
 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to 
sub-delegate/delegate powers, delegated on him by the Board of Directors) has, 
this ______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 

SIGNED AND DELIVERED ON 
____________________ BY 

 
(Name of authorized person to delegate powers) 

 
WITNESS: 
 
 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
 

 
Note: i) This Document to be duly authenticated by Notary Public.  
ii) Please strike off whichever is not applicable.  
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     Annexure – 3 

“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE 
OF THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 

 
1. Name of the Owner: 
2. Address: 

 Telephone No. : 
 Fax No. 

3. Description of Applicant 
 (for e.g. General, Civil Engineering 
  Contract or Joint Venture/Consortium etc.) 
 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be 

involved in the project and whether Parent/Subsidiary/other: 
 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the 
project etc. 

9. Name and address of the companies / Sub-contractors who will be 
involved in the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE OF 
THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 
12(a) of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and 
certificates in the following format (Client Certificates/work completion 
certificates or any other documentary evidences with respect to the eligibility 
work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work 
order 

 

Reference No of  the enclosed Client 
work Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and 
email address of the client’s 
representative 

 

Description  and Scope of Work  
Signature 

(Authorised Signatory) 
Certificate from the Statutory Auditor 

This is to certify that the information contained in Sl. No 4 above is correct as 
per the accounts of the Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual 
accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply with the 
criteria specified Clause No. 12.0(a) Minimum eligibility of the “Instructions 
to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and 

work completion certificate) from the respective client for having carried out 
such assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE OF 
THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 

FINANCIAL CAPABLITY 
(A)  Net worth & Average Annual Turnover of the Bidder 

 
Net 
Worth 

Turnover 

Year 1 Year 1 Year 2 Year 3 Average 
     

Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation 
reserves + Miscellaneous expenditure not written off + depreciation not 
provided for). Year 1 will be the Financial Year 2023-24. Year 2 shall be the 
year immediately preceding Year 1 and Year 3 shall be the year immediately 
preceding Year 2. The Bidder shall provide audited Annual Reports as required 
under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow 
demand for the work) 

Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific 
mention to be made to this effect and proof for such resources shall be 
enclosed. 
 
Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE OF 
THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 

 
LIST OF ONGOING WORKS IN HAND AT  NMPA 

 
The Tenderer shall furnish in the format given below details of works being 
carried out by him at the time of bidding in NMPA. 

 
Sl. 
No. 

Name of work  Work order 
No. and Date 

Value of 
Work Order 
in Rs. 

Average annual 
financial turnover 
as per MEC for the 
work 

     

 

      
Contractor 
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Annexure – 6A (Not applicable) 
NEW MANGALORE PORT AUTHORITY 

“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE OF 
THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 

 
DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying 
out of the works, along with a construction programme showing sequence of 
operation and the time frame for various segments of temporary and 
permanent works. 

 
 
 
 
 
 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE OF 
THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 

-- 
PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 

Descrip
tion  of 
equipm
ent 

Require
ment 
no. / 
capacit
y 

Owned 
/ 
leased 
/ to be 
procure
d 

Nos / 
capac
ity 

Age / 
condit
ion 

Remarks 
(from 
whom to 
be 
purchase
d) 

At what stage  
of contract 
period the 
equipment  will 
be  available 

       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of 
the equipment at site and at what stage of the construction period in a separate 
column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE OF 
THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A)” 

 
DECLARATION  

  
We M/s. (Name & address of the bidder) hereby declare that:- 
 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV 
and V) and Vol.III (Section V and VII) and agreed to the terms and 
conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for 
site organisation considered necessary and sufficient for the work have 
been furnished in the Annexures to Conditions of Contract in Volume I 
and that such plant, temporary works and personnel for site organisation 
will be available at the site till the completion of the respective work.  

 
iii. No conditions are incorporated in the financial bid. In case any conditions 

are specified in the financial bid, the tender will be rejected summarily 
without making any further reference to the bidder. 

 
iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process 
and have not committed any offence under PC Act in connection with the 
bid. 

 
v. We shall undertake that, the Employer i.e. NMPA is indemnified against 

all damages or compensation payable at Law in respect of or in 
consequence of any accident or injury to any workman or other person in 
the employment of the Contractor or Sub-Contractor against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto and the Employer shall be at liberty to deduct 
or adjust from the Contactor's bills an amount that Employer may be 
called upon to pay towards claims, demands, proceedings, costs, charges 
and expenses Whatsoever in respect of or in relation to any accident or 
injury referred to above without any reference to the Contractor. The 
contractor shall execute indemnity bond in the prescribed format as per 
Annexure - 12 
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vi. We shall comply with all the Central State and Municipal Laws 
and Rules and we shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & 
the contract labour (Regulation &Abolition) Karnataka Rules 1974 and 
rules there under and the enactments that may be applicable including 
ESI Act, the payment of wages act, Provident Fund Act, the Minimum 
Wages Act, the Factory's Act. The Workmen Compensation Act or any 
other applicable legislation and the Municipal by-laws or other statutory 
Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or othenrvise missed under any statutory enactments, 
rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, 
who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work 

 
vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and 
if admissible as per rules 

 
viii. *We disclose with that we have made / not made payments or propose to 

be made to any intermediaries (agents) etc. in connection with the bid. 
 
* Note: Delete whichever is not applicable. 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the 
Bidder”) has submitted his bid dated__________________________ [date] for the 
Supplying of plants & Maintenance of Garden on either side of the Cruise 
Terminal PQC Road at NMPA(Part-A)(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered 
office at ____________________________ (hereinafter called “the Bank”) are bound 
unto ___________________________________ [name of Employer] (hereinafter 
called “the Employer”) in the sum of _________________________ 1 for which 
payment well and truly to be made to the said Employer the Bank binds itself, 
his successors and assigns by these presents.  
SEALED with the Common Seal of the said Bank this ______ day of _________ 
20 ______  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of 
bid validity specified in the Form of Bid;  
or 
(2) If the Bidder having been notified of the acceptance of his Bid by the 
Employer during the period of bid validity:  
 
(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  
 
(b) fails or refuses to furnish the Performance Security, in accordance with 
the Instructions to Bidders, or  
 
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  
 
We undertake to pay to the Employer up to the above amount upon receipt of 
his first written demand, without the Employer having to substantiate his 
demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him owing to the occurrence of one or any of the three 
conditions, specifying the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date _________ 2 
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days after the deadline for submission of Bids as such 
deadline is stated in the Instructions to Bidders or as it may be extended by 
the Employer, notice of which extension(s) to the Bank is hereby waived. Any 
demand in respect of this Guarantee should reach the Bank not later than the 
above date. 
 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs ……………………… 
(Rupees ……………………………………. only) and unless a claim in writing is 
lodged with us within 3 months of the date of expiry or the extended date of 
expiry of this guarantee all our liabilities under this guarantee shall stand 
discharges. 
 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 
day of …… 20 …… 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
 
WITNESS______________________________SEAL_______________________________
___________________________________________________________ 
 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ __________________________ 
_____________ 
 
The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16 of the Instructions to Bidders.  
 
30 days after the end of the validity period of the Bid. Date should be inserted 
by the Employer before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-
PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                 
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is 
also enclosed. 

 
 
 

Signature of the HOD/HOO with seal 
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Annexure 12 
INDEMNITY BOND 

 
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 
Indemnifier’ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, Administrator, representatives and 
assignees in favour of New Mangalore Port Authority, Panambur, Mangalore 
575010, herein after referred to as ‘Indemnified’ which expression shall unless 
repugnant to the context or meaning thereof  include its representatives and 
assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 
Tender/Contract or for supply of / Construction of ………… on terms and 
conditions set out interalia in the work order No……….. valued at 
Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order 
provides for indemnifying the indemnified by the indemnifier for any accident, 
damage or compensation payable to any workmen or other person in the 
employment of the contractor or any sub contractor during the period of 
tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 
indemnified against all damages or compensation payable at law in respect of 
or in consequence of any accident or injury to any workmen or other person in 
the employment of the contractor or sub-contractor against all claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto and the indemnified shall be at liberty to deduct 
or adjust from the bills payable to the indemnifier by the indemnified for an 
amount that the indemnified may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses whatsoever in respect of 
or in relation to any accident or injury referred to above without any reference 
to the indemnifier. 
The Indemnifier shall comply with all the Central State and Muncipal Laws and 
Rules and shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages 
act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the 
Workmen Compensation Act or any other applicable legislation and the 
Muncipal by-laws or other statutory Rules and Regulations whatsoever in force 
if these are applicable. Any obligations finding or otherwise missed under any 
statutory enactments rules & regulations there under shall be the 
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responsibility of the Indemnifier and the Indemnified will have no 
responsibility for the same. The Indemnifier shall obtain Workmen’s 
Compensation Policy for his workers, who are not covered under ESI and 
submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 
persons engaged by him for the satisfactory execution of the works. If any claim 
is made against Indemnified arising out of this work, the Port shall have the 
right to deduct the same from the bill amount payable to the Indemnifier after 
verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, 
nose masks, hand gloves, safety harness or any other equipment as required 
depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 
indemnify the indemnified against any unforeseen incidents / accidents, which 
may lead to fatality including death, permanent/ partial disablement, injury, 
financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs 
of the contractor / sub-contractor for which the indemnified and its officers / 
representation are in no way responsible. 

 
For…………………………................. 
INDEMINIFIER 
(Signature with Name and 
Designation) 
Company Seal 
 

Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure-13 
BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported 
by a Bid security declaration 

I/We accept that we will automatically be disqualified from bidding for any 
contract with New Mangalore Port Authority for a period of 2 (Two) years 
starting from the date of notification from the Employer, if the undertaking of 
the affidavit submitted by us or our constituents in pursuance to any of the 
declarations of Letter of Technical Bid or Letter of Price Bid submitted by us 
are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because 
I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, 
my / our Bid during the period of bid validity specified in the form of Bid; 
or 

b) do not accept the correction of errors in accordance with the Instructions 
to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during 
the period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with 
the Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
 

I/We understand this Bid Security Declaration shall cease to be valid if I 
am/we are not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 
ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing 
Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
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Duly authorized to sign the bid for and behalf of [insert complete 
name of the Bidder] 
Dated on ______________ day of _______________, _______________ [insert date of 
Signing]       

Corporate seal [where appropriate] 
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Annexure-14 
 

                          Format for Self-Certification under 

Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-

II) dtd. 16-09-2020, as amended from time to time and as applicable on the 

date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

____________________________________________________________________________

____________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

-----------------------------------------------------------------------------------------------

-- -------------------------------------------  

 

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a 

bidder or its successors can be debarred for up two years as per Rule 151 (iii) 

of the General Financial Rules along with such other actions as may be 

permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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     SECTION - II 

iii) FORM OF AGREEMENT 

 
THIS AGREEMENT made the ______________________________ day of 
_____________ 20___ BETWEEN New Mangalore Port Authority (hereinafter 
called "the Employer") of the one part and _____________ _________________ 
__________ 
____________________________________________________________________________
________________  

 
(hereinafter called "the Contractor") of the other part WHEREAS the Employer 
is desirous that certain works should be executed by the Contractor, 
Viz-------------------------------------- and has accepted a Tender by the 
Contractor for the execution and Completion of such works and the remedying 
of any defects therein at a contract price of Rs 
.....................................................................  

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1 In this Agreement words and expressions shall have the same meanings 
as are respectively assigned to them in the General Conditions hereinafter 
referred to. 
 
2. The following documents shall be deemed to form and be read and 
construed as part of this Agreement, viz.- 
 a)  The Letter of Acceptance; 
 b)  The Said Tender (Technical Bid); 
 c)  The Conditions of Contract (Parts I and II) 
 d)  The Specifications;  
 e)  The Drawings;  
 f)  The Bill of Quantities and 
 g)    The Addenda 
h)  Letters exchanged between the Employer and the Tenderer up to 
the issue of Letter of Acceptance as separately listed and annexed here to. 
 
3. In consideration of the payments to be made by the Employer to the 
contractor as hereinafter mentioned the Contractor hereby covenants with the 
Employer to execute and complete the works and remedy any defects therein 
in conformity in all respect with the provisions of the Contract.   
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4.  The Employer hereby covenants to pay the Contractor in 
consideration of the execution and completion of the works and the remedying 
of defects therein the Contract Price or and such other sum as may become 
payable under the Provisions of the Contract at the times and in the manner 
prescribed by the Contract.  
 
 IN WITNESS whereof the parties hereto have caused this Agreement to 
be executed the day and year first above written in accordance with their 
respective laws.  
 
This document contains ....... pages in all. This agreement is assigned No. CEA 
...... /20XX-XX. 
 
 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials 
are used to identify defined terms.  
 
Bill of Quantities means the priced and completed Bill of Quantities 
forming part of the Bid.  
 
Compensation Events are those defined in Clause 44. 
 
The Completion Date is the date of completion of the Works as certified 
by the Engineer or his nominee in accordance with Sub Clause 54 
 
The Contract is the contract between the Employer and the Contractor 
to execute, complete and maintain the Works. It consists of the 
documents listed in Clause 2.3 below.  
 
The Contract Data defines the documents and other information which 
comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding documents submitted by 
the Contractor to the Employer.  
 
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract.  
 
Days are calendar days, months are calendar months.  
 
A Defect is any part of the Works not completed in accordance with the 
Contract.  
 
The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date.  
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The Employer is the party who will employ the Contractor to 
carry out the Works.  
 
Equipment is the Contractor’s machinery and vehicles brought 
temporarily to the Site to construct the Works.  
 
The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance.  
 
The Intended Completion Date is the date on which it is intended that 
the Contractor shall complete the works. The Intended Completion Date 
is specified in the Contract Data. The Intended Completion Date may be 
revised only by the Engineer or his nominee by issuing an extension of 
time. 
 
Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works.  
 
The Engineer or his nominee is the person named in the Contract Data 
(or any other competent person appointed and notified to the contractor 
to act in replacement of the Engineer or his nominee) who is responsible 
for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the 
Contract, awarding extensions of time and valuing the Compensation 
Events.  
 
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those which are included in the Bidding 
documents and are factual interpretative reports about the surface and 
sub-surface conditions at the site.  
 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by the 
Engineer or his nominee.  
 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not 



  

 

58

necessarily coincide with any of the Site Possession Date. 
 
A Subcontractor is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the work in the Contract which 
includes work on the Site.  
 
Temporary Works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 
 
A Variation is an instruction given by the Engineer or his nominee which 
varies the Works.  
 
The Works are what the Contract requires the Contractor to construct, 
install and turn over to the Employer as defined in the Contract Data.  
 
The Trained Work Person are those employed / proposed to be employed 
by the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a programme run 
under the auspices of a University, State Technical Board, Ministry of 
Government of India. 

2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter and the other way 
around. Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically 
defined. The Engineer or his nominee will provide instructions 
clarifying queries about the Conditions of Contract.  

 
2.2 If sectional completion is specified in the Contract Data, references 

in the Conditions of Contract to the Works, the Completion Date, 
and the Intended Completion Date apply to any Section of the 
Works (other than references to the Completion Date and Intended 
Completion date for the whole of the Works).  

 
2.3 The documents forming the Contract shall be interpreted in the 

following order of priority:  
 
(1) Agreement  
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(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part 
of the Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract 

are stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his 

nominee will decide contractual matters between the Employer 
and the Contractor in the role representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and 
may cancel any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions 
are effective only when in writing.  A notice shall be effective only when 
it is delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall 
make 12 copies of Contract Documents in hardbound cover which shall 
cover documents used in Contract/Agreement and provide the same to 
the Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of 
the Condition of Contract shall be deemed to include data listed 
elsewhere in the Contract and open for inspection at the office of the 
Deputy Chief Engineer (Civil) of the New Mangalore Port Authority (by 
prior appointment with the Engineer). 
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8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer 

or his nominee but may not assign the Contract without the 
approval of the Employer in writing. Subcontracting does not alter 
the Contractor’s obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer 
between the dates given in the Schedule of other contractors. The 
Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The 
employer may modify the schedule of other contractors and shall 
notify the contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the 

Schedule of Key Personnel as referred to in the Contract Data to 
carry out the functions stated in the Schedule or other personnel 
approved by the Engineer or his nominee. The Engineer or his 
nominee will approve any proposed replacement of key personnel 
only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed 
in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a 
person who is a member of the contractor’s staff of his work force 
stating the reasons, the contractor shall ensure that the person 
leaves the site within seven days and has no further connections 
with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1   The Employer carries the risks which this Contract states are 

Employer’s risks and the contractor carries the risks which this 
Contract states are contractor’s risks.  

11. Employer’s Risks 
11.1 The Employers risks are  
a)       In so far as they directly affect the execution of the Works in the 

country where the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act 

of foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, 
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or civil war;  
iii) ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste, from the combustion of 
nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear 
component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling 
at sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the 
employees of the Contractor or of his Subcontractors and arising 
from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided 
for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for 
which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor:  

i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal 
injury and death which arise during and in consequence of the 
performance of the Contract other than the excepted risks are the 
responsibility of the Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer 
and the Contractor, insurance cover from the Start Date to the end of 
the Defects Liability Period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the Contractors 
risks.  
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a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials 
and Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 
nominee’s approval before the start date. All such insurances shall 
provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage 
incurred.  

13.3  If the contractor does not provide any of the policies and 
certificates required, the Employer may affect the insurance which 
the contractor should have provided and recover the premiums the 
Employer has paid from payments otherwise due to the contractor 
or, if no payment is due, the payment of the premiums shall be a 
debt due.  

13.4  Alterations to the terms of insurance shall not be made without 
the approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance 
policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any 
information available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with 
the Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date 
and shall carry out the works in accordance with the program submitted 
by the contractor as updated with the approval of the Engineer or his 
nominee, and complete them by the Intended Completion Date.  
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18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing 

the proposed Temporary Works to the Engineer or his nominee, 
who is to approve them if they comply with the specifications and 
Drawings.  

18.2  The Contractor shall be responsible for design of Temporary 
Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the 
contractor’s responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by 
the Engineer or his nominee before their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the 
Site.  

20. Discoveries 
Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer.  The 
Contractor is to notify the Engineer or his nominee of such discoveries 
and carry out the Engineer or his nominee’s instructions for dealing with 
them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the 
Contractor, free from encumbrances. If possession of a part is not given 
by the start date stated in the Contract Data the Employer is deemed to 
have delayed the start of the relevant activities and this will be a 
Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his 
nominee which comply with the applicable laws where the Site is located. 
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24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Board (DRB) within 28 
days of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer 
and the Contractor in connection with, or arising out of the Contract or 
the execution of the Works, whether during the execution of the Works 
or after their completion and whether before or after repudiation or after 
termination of the Contract, including any disagreement by either party 
with any action, inaction, opinion, instruction, determination, certificate 
or valuation of the Engineer or his nominee, the matter in dispute shall, 
in the first place be referred to the Disputes Review Board [DRB] 
established pursuant to Appendix 1 hereto. (Not applicable to this 
contract) 
 
Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Engineer or his nominee 
unless and until the same shall be revised, as hereinafter provided, in a 
Dispute Review Board Recommendation / Arbitral Award.  
25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is 
dissatisfied by the Dispute Review Board’s (DRB) decision shall be 
decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, 
or any statutory amendment thereof. The arbitral tribunal shall 
consist of 3 arbitrators, one each to be appointed by the Employer 
and the contractor, and the third to be appointed by the mutual 
consent of both the arbitrators, failing which by making a 
reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such 
arbitrators to the evidence or arguments already put before the 
Engineer or his nominee or the Board, as the case may be, for the 
purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Engineer or his 
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nominee or any of the members of the Board, as the case 
may be, from being called as a witness and giving evidence before 
the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided 
always that the obligations of the Employer, the Engineer or his 
nominee and the Contractor shall not be altered by reason of the 
arbitration being conducted during the progress of the works. 
Neither party shall be entitled to suspend the works to which the 
dispute relates, and payment to the Contractor shall be continued 
to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of 
sub-clause [i], within 14 days after receipt of the notice of the 
appointment of its arbitrator by the other party, then 
President/Chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the 
nominated institution. A certified copy of the President’s/ 
Chairman’s order, making such an appointment shall be furnished 
to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the 
language of the arbitration proceedings and that of all documents 
and communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel 
of CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and 
binding upon both parties. The expenses of the arbitrators as 
determined by the arbitrators shall be shared equally by the 
Employer and the Contractor. However, the expenses incurred by 
each party in connection with the preparation, presentation, etc. 
of its case prior to, during and after the arbitration proceedings 
shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the 
reasons for the award. 

ix) Performance under the contract shall continue during the 
arbitration proceedings and payments due to the contractor by the 
Employer shall not be withheld, unless they are subject matter of 
the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall 

submit to the Engineer or his nominee for approval a Program 
showing the general methods, arrangements, order, and timing for 
all the activities in the works along with monthly cash flow forecast. 

 
27.2  An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work including any changes 
to the sequence of the activities. 

 
27.3  The Contractor shall submit to the Engineer on the first day of 

each week or such longer period as the Engineer may from time to 
time direct, a progress report in an approved form showing 
up-to-date total progress, progress achieved against planned 
progress, during the previous week and progress forecast for the 
following week for all important items in each section or portion of 
the Works, in relation with the approved Program. 

 
27.4 The Contractor shall submit to the Engineer or his nominee, for 

approval an updated Program at intervals no longer than the period 
stated in the Contract Data. If the Contractor does not submit an 
updated Program within this period, the Engineer or his nominee 
may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program has been 
submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter 
the Contractor’s obligations.  The Contractor may revise the Program and 
submit it to the Engineer or his nominee again at any time. A revised 
Program is to show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to 
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accelerate the remaining work and which would 
cause the Contractor to incur additional cost.  

 
29.2  The Engineer or his nominee shall decide whether and by how 

much to extend the Intended Completion Date within 21 days of 
the Contractor asking the Engineer or his nominee for a decision 
upon the effect of a Compensation Event or Variation and 
submitting full supporting information.  If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in 
dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the 
start or progress of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require 

the other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early 
warning procedure.  

31.2  The Engineer or his nominee shall record the business of 
management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer.  The 
responsibility of the parties for actions to be taken is to be decided 
by the Engineer or his nominee either at the management meeting 
or after the management meeting and stated in writing to all who 
attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the 

earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, 
increase the Contract Price or delay the execution of works. The 
Engineer or his nominee may require the Contractor to provide an 
estimate of the expected effect of the event or circumstance on the 
Contract Price and Completion Date. The estimate is to be provided 
by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an 
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event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting 
instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and 
notify the Contractor of any Defects that are found. Such checking shall 
not affect the Contractor’s responsibilities.  The Engineer or his nominee 
may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Engineer or his nominee considers may have a 
Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a 
test not specified in the Specification to check whether any work has a 
Defect and the test shows that it does the Contractor shall pay for the 
test and any samples. If there is no Defect the test shall be a 
Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, which 
begins at Completion and is defined in the Contract Data. The 
Defects Liability Period shall be extended for as long as Defects 
remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct 
the notified defect within the length of time specified by the 
Engineer or his nominee’s notice. To the intent that the works 
shall, at or as soon as practicable after the expiration of the Defects 
Liability Period, be delivered to the Employer in the condition 
required by the Contract, fair wear and tear excepted, to the 
satisfaction of the Engineer, the Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in 

the Taking-Over Certificate within the date to be intimated 
by the engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the 
Engineer may, during the Defects Liability Period or within 
14 days after its expiration, as a result of an inspection made 
by or on behalf of the Engineer prior to its expiration, 
instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the 
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contractor at his own cost if the necessity thereof is, in the 
opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance 
with the Contract, or 

b) Where the Contractor is responsible for the design of part of the 
Permanent Works, any fault in such design, or the neglect or 
failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under 
the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects 
Liability Certificate shall have been signed by the Engineer and 
delivered to the Employer, with a copy to the Contractor, stating 
the date on which the Contractor shall have completed his 
obligations to execute and complete the Works and remedy any 
defects therein to the Engineer's satisfaction.  The Defects Liability 
Certificate shall be given by the Engineer within 28 days after the 
expiration of the Defects Liability Period, or, if different defects 
liability periods shall become applicable to different Sections or 
parts of the Permanent Works, the expiration of the latest such 
period, or as soon thereafter as any works instructed, pursuant to 
Clauses 35, have been completed to the satisfaction of the 
Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment 
of any obligation incurred under the provisions of the Contract 
prior to the issue of the Defects Liability Certificate which remains 
unperformed at the time such Defects Liability Certificate is issued 
and, for the purposes of determining the nature and extent of any 
such obligation, the Contract shall be deemed to remain in force 
between the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in 
the Engineer or his nominee’s notice the Engineer or his nominee will 
assess the cost of having the Defect corrected, and the Contractor will 
pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, 

supply, installation, testing and commissioning work to be done 
by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in 
the Bill of Quantities for each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in 

the Bill of Quantities for the particular item by more than +25 % 
provided the change exceeds +10% of initial Contract Price, the 
Engineer or his nominee shall adjust the rate(s), to allow for the 
change.  

38.2  The Engineer or his nominee shall not adjust rates from changes 
in quantities if thereby the Initial Contract Price is exceeded by 
more than 15 percent except with the Prior approval of the 
Employer.  

38.3  If requested by the Engineer or his nominee where the quoted 
rate(s) of any item(s) is abnormally high, the Contractor shall 
provide the Engineer or his nominee with a detailed cost 
breakdown of such rate in the Bill of Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or 

quantity of the Works or any part thereof that may, in his opinion, 
be necessary and for that purpose, or if for any other reason it 
shall, in his opinion, be appropriate, he shall have the authority to 
instruct the Contractor to do and the Contractor shall do any of 
the following: 

a) increase or decrease the quantity of any work included in the 
Contract, 

b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the 

Works, 
e) execute additional work of any kind necessary for the completion 

of the Works, 
f) change any specified sequence or timing of construction of any 
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part of the Works. 
No such variation shall in any way vitiate or invalidate the 
Contract, by the effect, if any, of all such variations shall be valued 
in accordance with Clause 40. Provided that where the issue of an 
instruction to vary the works is necessitated by some default of or 
breach of contract by the contractor or for which he is responsible, 
any additional cost attributable to such default shall be borne by 
the contractor. All Variations shall be included in updated 
Programs produced by the contra 
ctor.  

 
39.2 Instructions for Variations 

The Contractor shall not make any such variation without an 
instruction of the Engineer. Provided that no instruction shall be 
required for increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an instruction given 
under this clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each 

individual item, and +10% of the total contract price. Within 14 
days of the date of instruction for executing varied work, extra 
work or substitution, and before the commencement of such work, 
notice shall be given either (a) by the contractor to the Employer of 
his intention to claim extra payment or a varied rate or price, or 
(b) by the Employer to the contractor of his intention to vary rate 
or price.  

40.2  For items not existing in the Bill of Quantities or substitution to 
items in the Bill of Quantities, rate payable should be determined 
by methods given below and, in the order, given below:  
i) Rates and prices in Contract, if applicable plus escalation as 

per contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant 

and machinery used, plus 10% for overheads and profits of 
contractor.  

40.3  For items in the Bill of Quantities but where quantities have 
increased beyond the variation limits, the rate payable for quantity 
in excess of the quantity in the Bill of Quantity plus the 
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permissible variation should be:  
 

i) Rates and prices in contract, if reasonable plus escalation, 
failing which (ii) and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the 
contract plus ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and 
machinery used plus 10% for overheads and profits of 
contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 
agreement on the rate of an extra item, rates as proposed by the 
Employer shall be payable provisionally till such time as the rates 
are finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying 
the work prevent a quotation being given and considers not 
delaying the work, no quotation shall be given and the Variation 
shall be treated as a Compensation Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the 

Engineer or his nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee 

monthly statements of the estimated value of the work completed 
less the cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the 
month in question in respect of materials for the works in the 
relevant amounts and under conditions set forth in sub-clause 
51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or 
his nominee.  

42.4  The value of work executed shall comprise the value of the 
quantities of the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of 
variations and Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information.  
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43. Payments 
43.1  The bills for other Construction/Renovation/Miscellaneous works 

which are not paid on monthly basis the Contractor has to submit 
the bill within 7 days of joint measurement taken along with the 
concerned Engineer. The Engineer has to ensure that joint 
measurement to be completed within 7 days of completing of part 
work / running work.  The concerned Engineer i/c shall check and 
make entries into bill/M.B within 10 days of submission of the 
interim bill and submit to Executive Engineer/ Superintending 
Engineer (Civil).  The Executive Engineer/ Superintending 
Engineer (Civil) shall check the bills and after certification of the 
quantities as per manual shall forward to the Finance Department 
within 3 working days.  The Contractor and Assistant Engineer 
both jointly complete the measurements, if Contractor due to any 
reason does not attend/avoid joint survey/measurements the 
Executive Engineer shall give notice to the contractor to be present 
at the site for joint measurement within 7 days’ notice.  If the 
contractor fails to attend the joint measurement second notice 
shall be issued to the contractor to attend the joint measurement 
within 3 days failure to attend the site for joint measurement the 
Assistant Engineer and AEE or EE would record the reason and 
complete the measurements in a transparent manner 
departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the 
Contractor. Joint measurements shall be taken continuously and 
need not be connected with billing stage. System of 4 copies of 
measurements, one each for Contractor, Employer and Engineer 
or his nominee, and signed by both Contractor and Employer shall 
be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of 
the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of 
completion of work and the same will be paid by the Port within 
30 days from the date of submission 

43.4  The payment will be made to the contractor after deducting any 
dues payable to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result 
of an award by the DRB or an Arbitrator, the Contractor shall be 
paid interest upon the delayed payment as set out in this clause. 
Interest shall be calculated from the date upon which the 
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increased amount would have been certified in the 
absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in 
will not be paid for by the Employer and shall be deemed covered 
by other rates and prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they 

are caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by 

the Site Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in 

a way which affects the work of the contractor under the 
contract.  

(c) The Engineer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for 
execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to 
uncover or to carry out additional tests upon work which is 
then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve 
for a subcontract to be let.  

(f) Ground conditions are substantially more adverse than 
could reasonably have been assumed before issuance of 
Letter of Acceptance from the information issued to Bidders 
(including the Site Investigation Reports), from information 
available publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing 
with an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the 
Employer does not work within the dates and other 
constraints stated in the Contract that cause delay or extra 
cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation 
event.  
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44.2  If a Compensation Event would cause additional cost 
or would prevent the work being completed before the Intended 
Completion Date, the Contract Price shall be increased and/or the 
Intended Completion Date shall be extended. The Engineer or his 
nominee shall decide whether and by how much he Contract Price 
shall be increased and whether and by how much the Intended 
Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast has been 
provided by the Contractor, it is to be assessed by the Engineer or 
his nominee and the Contract Price shall be adjusted accordingly. 
If the Contractor’s forecast is deemed unreasonable the Engineer 
or his nominee shall adjust the Contract Price based on Engineer 
or his nominee’s own forecast. The Engineer or his nominee will 
assume that the Contractor will react competently and promptly 
to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of taxes if any 

excluding GST that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at sources as per 
applicable law.Any new Taxes, levies, duties imposed after signing 
the Contract shall be reimbursed by the employer on production 
of documentary evidence.The GST shall be quoted separately in 
tax invoice. The contractor shall file the applicable returns with 
tax department in time and submit the same as documentary 
evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically 
mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 
48.1  The Employer shall retain from each payment due to the 

Contractor the proportion stated in the Contract Data until 
Completion of the whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal 
tax invoice, from first Running Bill onwards subject to a max of 
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5% plus of the contract price including GST. 
Retention money shall be refunded after completion of defect 
liability period along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages 

(L.D) may be levied at the rate of half per cent (½%) of the contract 
price per week of delay, or part thereof subject to a maximum of 
10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion 
with or without the levy of L.D. In the event of extension granted 
being with L.D, the Employer will be entitled without prejudice to 
any other right or remedy available in that behalf, to recover from 
the  contractor as agreed damages equivalent to half per cent (½%) 
of the contract value of the works including GST for each week or 
part of the week subject to the ceiling defined in sub-Clause 49 A. 
In the event of forfeiting the LD / EMD / SD performance 
Guarantee and while imposing penalty GST at applicable rate is 
applicable.   

 
49A(ii) The Employer, if not satisfied that the works can be 

completed by the contractor, and in the event of failure on the part 
of the contractor to complete work within further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any 
other right, or remedy available in that behalf, to rescind the 
contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract 

and in the event of failure of the contractor to recoup the delays in 
the mutually agreed time frame, shall be entitled to terminate the 
contract.  

 
49A(iv)In the event of such termination of the contract as described in 

clauses 49A(ii) or 49A(iii) or both the Employer shall be entitled to 
recover L.D. up to ten per cent (10%) of the contract value and 
forfeit the security deposit made by the contractor besides getting 
the work completed by other means at the risk and cost of the 
contractor.  
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49A(v) In case Part / portions of the work can be commissioned 
and the Port operates the portion for commercial purposes, the 
rate of LD will be restricted to the uncompleted value of work,  the 
maximum LD being on the entire contract value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional 
Sums are included in the Contract, who may have been or be nominated 
or selected or approved by the Employer or the Engineer, and all persons 
to whom by virtue of the provisions of the Contract, the Contractor is 
required to subcontract shall, in the execution of such work or the 
supply of such goods, materials, Plant or services, be deemed to be 
subcontractors to the Contractor and are referred to in this Contract as 
“Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilisation Advance shall be paid up to 10% of Contract price, 

payable in two equal installments. The first installment shall be 
paid after mobilisation has started and next installment shall be 
paid after satisfactory utilisation of earlier advance.  

 
51.2  Construction / installation equipment Advance shall be paid up to 

5% of Contract price, limited to 90% of assessed cost of machinery.  
 
51.3  Mobilisation Advance and Construction Equipment Advance shall 

be paid at SBI PLR + 2% p.a. (as on date of payment) interest rate 
at the discretion of the employer and against Bank Guarantee for 
Mobilisation Advance and against hypothecation of Construction 
Equipment to the Employer.  

 
51.4  Equipment advance will be paid in two or more installments. First 

installment shall be paid after Construction Equipment has 
arrived at the site and next installment shall be paid after 
satisfactory utilisation of earlier advance (s).  

 
51.5  Recovery of Mobilisation and Construction Equipment advance 

will start when 15% of the work is executed and recovery of total 
advance should be completed by the time 80% of the original 
Contract work is executed.  
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51.6 Secured Advance :The Engineer or his nominee shall make 

advance payment in respect of materials and plant brought to site 
but not yet incorporated and installed in the Works in accordance 
with conditions stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation 
into the works only shall be paid as Secured Advance. Materials 
which are of perishable nature should be adequately insured.  

52. Securities 
52.1  52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, 
of which 5% of contract price should be submitted as Performance 
Security within 21 days of receipt of letter of acceptance and 
balance 5% recovered as retention money from running bills. 
Recovery of 5% of retention money shall commence from the first 
RA bill onwards @ 10% for each bill. Retention money shall be 
refunded after completion of defect liability period. The 
performance Bank Guarantee will be released after completion of 
defect liability period. 

Removal of Craft or Plant which has sunk (NA to this contract) 
The Contractor shall forthwith and with dispatch at his own cost raise 
and remove any craft or plant (floating or otherwise) belonging to him or 
to any sub-contractor employed by him (including also any plant which 
is held by the Contractor or any sub-contractor under agreement for hire 
or hire-purchase) which may be sunk in the course of the construction 
completion or maintenance of the Works or otherwise deal with the same 
as the Engineer may direct or until the same shall be raised and 
removed, the contractor shall set al such buoys and display at night such 
lights and do all such things for the safety of navigation as may be 
required by the Engineer or by Employer.  In the event of the Contractor 
not carrying out his obligation imposed upon him by this clause the 
Employer may provide buoy and light such sunken craft or plant and 
raise and remove the same (without prejudice to the right of the 
Employer to hold the Contractor liable under General Conditions) and 
the Contractor shall refund to the Employer all costs incurred in 
connection therewith. 
 
Contractor’s Temporary Moorings 
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Should the Contractor need, in connection with implementing 
the Works, to provide temporary moorings for his craft he may be allowed 
to do so in location and manner approved by the Engineer subject to all 
necessary permissions being first obtained by the Contractor from the 
authorities concerned.  The Contractor shall not lay his temporary 
moorings such as to interfere with the port traffic and such moorings 
shall be removed if and when required by the Employer. 
 

53. Cost of Repairs 
53.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects 
Correction period shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the Contractor’s 
acts or omissions. 

E. FINISHING THE CONTRACT 

54. Completion 
After completion of the work, the contractor will serve a written notice to 
the Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete 
joint survey of the work within 7 days and prepare a defects list jointly. 
The defects pointed out by the Engineer or his nominee/Employer would 
be rectified by the contractor within 14 days and thereafter acceptance 
report be signed jointly by the contractor and the Employer. This joint 
acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 
If any part of the Permanent Works has been substantially completed 
and satisfactorily passed any Tests on Completion prescribed by the 
Contract, the Engineer may issue a Taking-Over Certificate in respect of 
that part of the Permanent works before completion of the whole of the 
Works and, upon the  issue of such Certificate, the Contractor shall be 
deemed to have undertaken to complete with due expedition any 
outstanding work in that part of the Permanent Works during the Defects 
Liability Period. 
Surfaces Requiring Reinstatement 
Provided that a Taking-Over Certificate given in respect of any Section or 
part of the Permanent Works before completion of the whole of the Works 
shall not be deemed to certify completion of any ground or surfaces 
requiring reinstatement, unless such Taking-Over Certificate shall 
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expressly so state. 

55. Taking Over 
The Employer shall take over the Site and the Works within seven days 
of the Engineer or his nominee issuing a certificate of Completion.  
Taking-Over Certificate 
When the whole of the Works have been substantially completed and 
have satisfactorily passed any Tests on Completion prescribed by the 
Contract, the Contractor may give a notice to that effect to the Engineer, 
with a copy to the  Employer, accompanied by a written undertaking to 
finish with due expedition any outstanding work during the Defects 
Liability Period.   Such notice and undertaking shall be deemed to be a 
request by the Contractor for the Engineer to issue a Taking- over 
Certificate in respect of the Works.  The Engineer shall, within 21 days 
of the date of delivery of such notice, either issue to the Contractor, with 
a copy to the Employer, a Taking- Over Certificate, stating the date on 
which, in his opinion, the Works were substantially completed in 
accordance with the Contract, or give instruction in writing to the 
Contractor specifying all the work which in the Engineer's opinion, is 
required to be done by the Contractor before the issue of such Certificate.   
The Engineer shall also notify the Contractor of any defects in the Works 
affecting substantial completion that may appear after such instructions 
and before completion of the Works specified therein.   The Contractor 
shall be entitled to receive such Taking-Over Certificate within 21 days 
of completion, to the satisfaction of the Engineer, of the Works so 
specified and remedying any defects so notified. 
  
Taking Over of Sections or Parts 
Similarly, in accordance with the procedure set out in above Clause,  the 
Contractor may request and the Engineer shall issue a Taking-Over 
Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is 
provided in the appendix to Tender, or 

 
b. any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than 
as provided for in the Contract, occupied or used by the Employer, 
or 

 
c. any part of the Permanent Works which the Employer has elected 

to occupy or use prior to completion (where such prior occupation 
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or use is not provided for in the Contract or has not been 
agreed by the Contractor as a temporary measure). 

56. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed 
account of the total amount that the Contractor considers payable under 
the Contract before the end of the Defects Liability Period. The Engineer 
or his nominee shall issue a Defects Liability Certificate and certify any 
final payment that is due to the Contractor within 60 days of receiving 
the Contractor’s account if it is correct and complete. If it is not, the 
Engineer or his nominee shall issue within 15 days a schedule that 
states the scope of the corrections or additions that are necessary for the 
correction and certify payment of 50% of the undisputed amount to the 
contractor. If the Final Account is still unsatisfactory after it has been 
resubmitted the Engineer or his nominee shall decide on the amount 
payable to the Contractor and issue a payment certificate, within 60 days 
of receiving the Contractor’s revised account.  
 
 

57. Submission of ‘As built Drawings’ (NA) 
“As built” Drawings are required to be submitted by the Contractor and 
shall be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the 
amount stated in the Contract Data from payments due to the 
Contractor.  

58. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be 
limited to the following:  
(a) the Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 
not been authorised by the Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to 
delay the progress of the Works and the instruction is not 
withdrawn within 28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes 
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into liquidation other than for a reconstruction 
restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not 
paid by the Employer to the Contractor within 50 days of the 
date of the Engineer or his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to 
correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer or his 
nominee.  

(f) the Contractor does not maintain a security which is 
required.  

(g) the Contractor has delayed the completion of works by the 
number days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has 
engaged in corrupt or fraudulent practices in competing for 
or in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of any thing of value to 
influence the action of a public official in the procurement process 
or in contract execution.  “Fraudulent practice” means a 
misrepresentation of facts in 
 order to influence a procurement process or the execution of a 
contract to the detriment of the Employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of 
contract to the Engineer or his nominee for a cause other than 
those listed under Sub Clause 59.2 above, the Engineer or his 
nominee shall decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the 
Contract for convenience subject to payment of compensation to 
the contractor including loss of profit on uncompleted works. Loss 
of profit shall be calculated on the same basis as adopted for 
calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 
immediately, make the Site safe and secure and leave the Site as 
soon as reasonably possible.  
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59. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall 
issue a certificate for the value of the work done less advance 
payments received up to the date of the issue of the certificate, less 
other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage 
to apply to the work not completed as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply.  If the total 
amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Engineer or his nominee shall issue a certificate for the value of 
the work done, the reasonable cost of removal of Equipment 
repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the 
Works and loss of profit on uncompleted works  less advance 
payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law.  

60. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works 
for which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default.  

61. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event 
entirely outside the control of either the Employer or the Contractor, the 
Engineer or his nominee shall certify that the Contract has been 
frustrated. The Contractor shall leave the Site and stop work as quickly 
as possible after receiving this certificate and shall be paid for all work 
carried out before receiving it and for any work carried out afterwards to 
which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 
Section-III (v) as modified or added by the following condition of special 
conditions as provided in Section – III(vi) herein, which shall be read and 



  

 

85

construed with the general condition in Section – 3 A to E as if 
they were incorporated therein. In so far as any of the condition of the 
special conditions may conflict or be in consisting with any of general 
conditions of in Section -3F- Special condition of the contract shall 
prevail.  

62. Labour 
The Contractor shall, unless otherwise provided in the Contract, make 
his own arrangements for the engagement of all staff and labour, local or 
other, and for their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver 
to the Engineer or his nominee a return in detail, in such form and at 
such intervals as the Engineer or his nominee may prescribe, showing 
the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such other information 
as the Engineer or his nominee may require.  

63. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub 
contractors shall abide at all times by all existing labour enactment and 
rules made there under, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour law 
(including rules) regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of 
the major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in case 
any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor the Engineer 
or his nominee/Employer shall have the right to deduct any money due 
to the Contractor including his amount of performance security. The 
Employer / Engineer or his nominee shall also have right to recover from 
the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall 
be treated as the employees of the Employer at any point of time. 
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64. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including 

percolating water) to prevent 
(i) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality 

thereof. 
(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from 
and against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from 
and against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in regard or in relation to such 
liability. 

(c) The Contractor at his own cost shall make such provisions for 
lighting of Works, Temporary Works, Materials and Plant and shall 
provide all such marks and lights as may be required by the 
Employer or the Engineer or any other authority having 
jurisdiction over the Site together with all labour stores and 
services required for their efficient working and use at any time, 
day or night. 

(d) The Contractor shall also provide at his own cost every description 
of watching and maintenance required in connection with the 
foregoing, and all other services for protecting and securing all 
places dangerous whether to Contractor's workmen or to other 
persons until the Works are handed over to the Employer, or till 
such time when the Engineer decides that such services are no 
longer required. 
All lights provided by the Contractor shall be placed or screened 
such as not to interfere with any navigation lights or with any 
traffic or signal lights of any local or other authority. 

65. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from 
its Mangalore Branch which has been determined by the Contractor to 
be acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall 
cause any subcontractor to obtain such insurance as may be necessary 
to cover the liability of the contractor or as the case may be of such 
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subcontractor in respect of personal injuries and death arising 
out of or in the course of or caused during the execution of the works for 
a minimum amount of Rs. 25 lakhs and shall produce or cause any such 
subcontractor to produce for inspection the relevant policy or policies 
together with receipt for the premium paid under such policy/policies as 
and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the 
employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and 
keep indemnified the Employer i.e. NMPA against all damages or 
compensation payable at Law in respect of or in consequence of any 
accident or injury to any workman or other person in the employment 
of the Contractor or Sub-Contractor against all claims, demands, 
proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto and the Employer shall be at liberty to 
deduct or adjust from the Contactor's bills an amount that Employer 
may be called upon to pay towards claims, demands, proceedings, 
costs, charges and expenses Whatsoever in respect of or in relation to 
any accident or injury referred to above without any reference to the 
Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal 
Laws and Rules and shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 
& the contract labour (Regulation & Abolition) Karnataka Rules 1974 
and rules there under and the enactments that may be applicable 
including ESI Act, the payment of wages act, Provident Fund Act, the 
Minimum Wages Act, the Factory's Act. The Workmen Compensation 
Act or any other applicable legislation and the Municipal by-laws or 
other statutory Rules and Regulations whatsoever in force if these are 
applicable. Any obligations finding or otherwise missed under any 
statutory enactments, rules & regulations there under shall be the 
responsibility of the Contractor and the NMPA will take no 
responsibility for the same. The Contractor should take Workmen's 
Compensation Policy for his Workers, who are not covered under ESI 
and submit the same to the EIC immediately after commencement of 
the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of 
the works. lf any claim is made against New Mangalore Port Authority 
on this work, the Port Authority shall have the right to deduct the 
same from the bill amount payable to the contractor after verification 
of the validity and if admissible as per rules. 
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v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall 

ensure the use of PPE such as helmets, safety shoes, nose masks, 
hand gloves, Safety Harness or any other equipment as required 
depending on nature of work by his staff at site. 

66. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure 
against war risks, such insurance if normally available shall be effected, 
at the cost of the Employer, with the Insurance Company acceptable to 
the Employer and shall be in the joint names of the Employer and the 
Contractor. 

67. Royalty (NA) 
Except where otherwise stated, the contractor shall pay to the authority 
all tonnage and other royalties, rent and other payments or 
compensation if any, for getting stone, sand, gravel, clay or other 
materials by him and his subordinates and his subcontractors and 
required for the works, at the rates and such conditions as notified by 
the State Government. The applicable rates for royalty is enclosed as 
Schedule-A in Volume –III. The contractor should submit the Mineral 
Dispatch Permit (MDP) in original for the quantity executed by the 
contractor for the requisite quantity of material incorporated in works 
for which MDP is issued by the authorized supplier. If contractor fails to 
submit the MDP in original the amount equal to 5 times the royalty 
charges shall be deducted from the contractor’s bills as per prevailing 
orders issued by the Authority. 

68. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of 
heavy constructional plant or equipment materials or pre-constructed 
units or parts of units of work over roads, highways or bridges on which 
such oversized and over weight items are not normally allowed to be 
moved, the Contractor shall obtain prior permission from the concerned 
authorities. Payments for complying with the requirements, if any, for 
protection of or strengthening of the roads, highways or bridges shall be 
deemed to be included in his contract price. 

69. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in 
respect of all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in relation to any claim made by the 
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concerned authorities in respect of damage or injury to 
roads, highways or bridges. In case of failure of the Contractor to settle 
such claims and in case the Employer is held responsible for payment to 
the authorities, then the Employer shall settle the claim and the 
Employer’s expenses in this regard, as certified by the Engineer, may be 
deducted by the Employer from any money due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly with 
a copy to the Employer. 

70. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract 
comply fully with all existing Acts, regulations and bye-laws including all 
statutory amendments and re-enactment of State or Central Govt. and 
other local authorities and any other enactments and act that may be 
passed in future either by the State or the Central Govt. or local 
authority, including Indian Workmen’s Compensation Act, Contract 
Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 
1976, Employees’ State Insurance Act, 1948, Factories Act, Minimum 
Wages Act, Provident Fund Regulations. Employees’ Provident Fund Act 
and schemes made under the same Act, Health and Sanitary 
Arrangements for Workmen, Insurance and other benefits and shall keep 
the Employer indemnified in case any action is commenced for 
contravention by the Contractor. If the Employer is caused to pay or 
reimburse any amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated here-forth on the part of the 
Contractor, the Engineer shall have the right to recover from the 
Contractor any sum required estimated to be required for making good 
the loss or damage suffered by the Employer. The Tenderers must have 
valid ESI and PF registration and shall maintain the records prescribed 
under ESI Regulations and PF Act & make the contribution towards ESI 
and PF in respect of persons employed by the Contractor. The contractor 
shall make available such records for inspection by ESI and PF 
authorities during inspection and furnish the copies of such records to 
the employer regularly. The EPF and ESI contribution on the part of the 
employer in respect of this contract shall be paid by the contractor. These 
contributions on the part of Employer paid by the contractor shall be 
reimbursed by the Engineer –in –charge to the contractor on actual 
basis. The minimum wages applicable for Mangalore City is enclosed as 
Schedule – B in Volume – III. 
 
71.1. Accident Prevention/Safety Officer 
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 The Contractor shall have on his staff on site an officer 
dealing with all matters regarding safety and protection against, 
accidents of all staff and labour. This officer shall be qualified for 
this work and shall have the authority to issue instructions and 
shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions 
to prevent any unlawful, riotous or disorderly conduct by or 
amongst his staff and labour and for the preservation of peace and 
protection of Persons and property in the neighborhood of the 
Works from the same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own 
cost, to ensure the safety of his staff and labour and, in 
collaboration with and to the requirements of the local health 
authorities, to ensure that medical staff, first aid equipment and 
stores, sick bay and suitable ambulance services are available at 
the camps, housing and on the site at all times throughout the 
period of the Contract and that suitable arrangements are made 
for the prevention of epidemics and for all necessary welfare and 
hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having 
regard to local conditions provide on the Site, to the satisfaction of 
the Engineer’s Representative, an adequate supply of drinking and 
other water for the use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the 
Statues, Ordinances and Government Regulations or Orders for 
the time being in force, import, sell, give, barter or otherwise 
dispose of any alcoholic liquor, or drugs or permit or suffer any 
such importation, sale, and gift, barter disposal by his sub-
contractions agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit 
or suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment 
have due regard to all recognized festivals, days of rest and 
religious or other customs. 
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71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, 
orders and requirements as may be made by the Govt., or the local 
medical or sanitary authorities for the purpose of dealing with and 
overcoming the same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and 
labour from amongst persons in the service of the Employer or 
other agencies engaged for any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor 
shall provide and maintain such accommodation and amenities as 
he may consider necessary for all his staff and labour employed 
for the purposes of or in connection with the Contract, including 
all fencing water supply (both for drinking and other purposes), 
electricity supply, sanitation, cook houses fire prevention and fire-
fighting equipment, crèche for children of his staff and labour 
employed for the purposes, furniture, other requirements in 
connection with such accommodation or amenities. On completion 
of the Contract, unless otherwise agreed with the Employer, the 
temporary camps/housing provided by the Contractor shall be 
removed and the site reinstated to its original condition, all to the 
approval of the Engineer. The land for construction of labour 
camps shall be allotted outside the security area to the extent 
available and such area allotted for labour camps will be charged 
a ground rent at TAMP approved rates. The ground rent is liable 
for change as per the prevailing TAMP rates from time to time 
during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the 
work not less than a fair wage which expression shall mean 
whether for time or piecework the respective rates of wages as fixed 
by the Public Works Department as fair wages for Dakshina 
Kannada District payable to the different categories of labourers of 
those notified under the Minimum Wages Act. 
The Contractor shall maintain records of Wages and other 
remuneration paid to his employee in such form as may be 
convenient and to the requirements of the Employer/Engineer and 
the Labour Enforcement Officer (Central), Ministry of Labour, 
Govt. of India, or such other authorized person appointed by the 
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Central Govt. The Contractor shall allow inspection of 
the aforesaid Wage Records and Wage Slips to the Engineer and to 
any of his workers or to his agent at a convenient time and place 
after due notice is received, or to any other person authorized by 
him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident 
as soon as possible after its occurrence. In the case of any fatality 
or serious accident, the Contractor shall, in addition, notify the 
local police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry 
passes to the concerned Port authority for his Materials, labors 
and the staffs engaged in the works. The Contractor has to get the 
vehicle and labor RIFD based passes for the entry inside the wharf 
area based on prevailing rates. 

71.15 Site - Protected Area 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the 
Central Industrial Security Force or any other authority authorized 
by the Employer. The Contractor should furnish a list of person 
for whom the passes are to be issued to the Engineer and arrange 
to obtain the passes from the appropriate authority, based on the 
recommendation of the Engineer and abide by the Rules of the New 
Mangalore Port Authority with regard to entry etc. For the entry of 
trucks and other vehicles also, the Contractor should obtain 
necessary permits. The Contractor shall retain the original passes 
obtained by them in respect of their labour and staffs engaged in 
the Works and produce the same to the Engineer as and when 
called for. It should not be either destroyed or allowed to be taken 
by the labour/staff after its use. 

71. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient 
proper and efficient life saving appliances and first aid equipment to the 
approval of the Engineer. The appliances and equipment shall be 
available for use at all times. 
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72. Diving Operations (NA) 
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply 

the Engineer or his representative with two copies of the Code of 
signals to be employed and is to have a copy of such Code 
Prominently displayed on the craft or structure from which the 
operations take place 

73. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives 
or offers to give to any person any bribe, gift, gratuity or commission as 
an inducement or reward for doing or forbearing to do any action in 
relation to the Contract or any other contract with the Employer, or for 
showing or forbearing to show favour or disfavor to any person in relation 
to the Contract or to any other contract with the Employer, then the 
Employer may enter upon the Site and the works and terminate the 
employment of the Contractor and the provisions of Clause 63 hereof 
shall apply as if such entry and termination had been made pursuant to 
that Clause. 
The bidders shall give an undertaking that they have not made any 
payment or illegal gratification to any person/authority connected with 
the bid process so as to influence the bid process and have not 
committed any offence under the PC Act in connection with the bid. 

74. Details to be Confidential 
The Contractor shall treat the details of the contract as private and 
confidential, save insofar as may be necessary for the purposes thereof, 
and shall not publish or disclose the same or any particulars thereof in 
any trade or technical paper of elsewhere without the previous consent 
in writing of the employer. If any dispute arises as to the necessity of any 
publication or disclosure for the purpose of the Contract the same shall 
be referred to the decision of the Employer whose award shall be final. 

75. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not 
less than 15 days before commencement of erection of any part of 
Temporary Works, drawings and detailed proposals for the method of 
construction of Temporary works such as office, store, false work and 
temporary platforms etc. which he intends to construct for the execution 
of the contract and no such work shall be constructed before obtaining 
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the written approval of Chief Engineer. These temporary works, 
office, store etc. shall be erected at or near the work area subject to 
approval of the Employer and the land space for the same will be allotted 
free of ground rent to the extent available. The Contractor shall obtain 
permission for any Temporary Works and would ensure that during 
execution of works the statutory requirements of the                          
concerned authorities such as New Mangalore Port Authority, Police, 
Customs, etc. would be complied with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the 
Contractor is required to submit to the Engineer during the progress of 
the Works, shall be furnished in triplicate without any additional cost. 

76. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed 
point on the main water supply line within the Port area. The plumbing 
connection and extension of necessary supply pipeline to the working 
area shall be arranged by the Contractor at his own cost. The Contractor 
shall also provide a water meter at his cost for metering the quantity of 
water used. Charges for the consumption of the water will be paid by the 
Contractor to the Employer at notify rate as applicable time to time 
during the currency of the Contract. For non-supply of water at any stage 
port will not be responsible and the Contractor shall not have any claim 
whatever for loss or damage. 

77. Power Supply 
The Electricity connection for lighting, welding and other mechanical 
works to the extent available will be made available by the Employer 
within the Port area. Drawing of power lines etc. from the available point 
of supply of power to the actual work site either by overhead lines or 
underground cables shall be arranged by the contractor at his cost. The 
temporary lines and connections by the Contractor shall be approved by 
the Engineer's representative before availing power. The Contractor shall 
provide Trivector Meter to read consumption in units, power demand and 
power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer 
within 15 days from the date of the letter of acceptance of the tender. lf 
the power requirement is more than 50 KW, the Contractor has to avail 
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the power supply at 11 KV and install his own transformer of 
suitable capacity and work carried out as per IE Rules & Regulations as 
approved by the CEA. The Contractor shall pay to the Employer, the 
power charges as per the prevailing Tariff schedule of MESCOM in force 
during the work of the Contractor. At present, it is Rs.7.46 per unit 
consumed and demand charges @ Rs. 190.00 per KVA or part thereof 
per month on connected load, security deposit Rs. 4,604.00 per KVA 
along with departmental charges @ 23.75% of the bill amount. The 
Contractor shall also pay the connection and disconnection charges as 
applicable. 
The Contractor shall ensure that the power factor of the system does not 
fall below 0.90 at any time and shall provide at his cost required capacity 
capacitors bank to maintain the Power Factor of all power loads. If the 
capacity of the capacitor found less than stipulated as per regulation 
during inspection, surcharge at Rs. 0.03 per unit will be levied. The 
contractor shall pay refundable Security Deposit of Rs. 4,604/- per KVA 
of the sanctioned load, before availing the power supply in the form of a 
Demand Draft drawn in favour of FA&CAO, NMPA from any Scheduled 
Bank. 
The Contractor shall submit a complete drawing of the power points, 
wiring, diagram indicating all electrical loads, earthing etc. in complete 
shape along with the completion report. The Trivector Meter provided is 
calibrated either by M/s. MESCOM or NITK, Surathkal, and such a 
Certificate to be produced. For non-supply of power at any stage port will 
not be responsible and the Contractor shall not have any claim whatever 
for loss or damage. 

78. Taxes and Duties 
79.1 The Contractor shall pay Tax if any and other levies as applicable 

from time to time. GST at applicable rate shall be shown separate 
line items in the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 
79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of 
all personal income taxes to the concerned authorities as per the 
law in force from time to time.  Deduction of Income Tax shall be 
made by the Employer from each certificate of payment to the 
contractor at the rate of 2% plus surcharge or such other rates as 
may be specified by the Central Government from time to time, on 
the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  
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The contractor shall not include GST component in 
rate. The GST shall be paid to the contractor separately as 
applicable. The contractor shall submit running account bills 
indicating GST separately as applicable. The Contractor shall be 
responsible for the payment of GST applicable, to the GST 
authority. The contractor shall file the applicable returns with tax 
department in time and submit the same as documentary 
evidence. 
 

The invoice with respect to supplies should contain following 
information:- 
- Name of the Customer : New Mangalore Port Authority 
- GSTIN of the Customer : 29AAALN0057A2ZG 
- All other information as specified in GST act and GST tax invoice rules 

such as SAC code, Supplier address, Supplier GSTIN, IRN number 
QR code etc.  

Noncompliance of the above result in rejection of invoice. 
The Invoice should be uploaded to GST website on monthly basis 
with in the due date as specified by GST act. Input tax credit lost 
by Port due to any error, omission or non filing of return will be 
recovered from any amount due to the supplier Any input tax 
credit lost by the Port due to due to any error, omission or non 
filing of return will be recovered from the bills and other monies 
available with the Port 

79. Price Adjustment (not applicable to this contract) 

80. Noise and Disturbance 
All works shall be carried out without unreasonable noise and 
disturbance.  The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims demands proceedings damages costs charges and 
expenses whatsoever in regard or in relation to such liability. 

81. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be 
adhered to by the contractor and he will be held responsible for any 
violations of the same. The set of such conditions (regulation) is available 
with NMPA and the contractor is required to go through it before 
tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and 
observe the following safety codes:  
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The Contractor has to provide sufficient barricades to site 
of work so that traffic plying nearby should not damage the recently 
concreted work. In case of any damage on account of above, the entire 
responsibility will remain with contractor and nothing extra will be paid 
on this account. 
Suitable and strong scaffolds should be provided for the workmen for all 
work that cannot be safely done from ground.  No portable single ladder 
shall be over 8 meters in length.   
Hoisting machines and tackles used in the works including their 
attachments, and supports shall be in perfect condition as per 
stipulations of the relevant Rules.  The ropes used for hoisting or 
lowering materials or as means or 
 
suspension shall be of durable quality and adequate strength and free 
from defects. 
The excavated material shall no be placed within 1.5 meters of the edge 
of the trench or half of the depth of the trench, whichever is more.  All 
trenches and excavation shall be provided with necessary fencing to 
lighting.  Every opening in the floor of a building or in a working platform 
shall be provided with suitable fence to prevent the fall of persons or 
materials.  No floor, roof or other parts of the structure shall be so 
overloaded with debris or materials as to render it unsafe. 
Workers employed on mixing and handling materials such cement, 
cement mortar, concrete, lime mortar and asphalt shall be provided with 
protective footwear and rubber hand gloves and thin cloth for covering 
face and head.  
Those engaged in welding work shall be provided with welder protective 
eye shield and glove. 
All safety rules shall be strictly followed while working on live electrical 
systems or installations as stipulated in the relevant Rules. 

82. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the 
harbour and shall always take such necessary additional steps to keep 
the harbour waters free of noxious or unhygienic matters coming from 
his works as are required by the Employer.  Under no circumstances 
shall inflammable materials be allowed to spill into the harbour waters. 
The Contractor shall always observe and comply with the working rules 
and regulations of the Port Authority in force or as issued from time to 
time. 
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83. Execution of work 
The contractor shall be required to execute the work in such a way so as 
not to cause any damage, hindrance or interference with port activities 
going on in the area or nearby. He should not also deposit the materials 
at such places which may cause inconvenience to the public and the 
work going on in the nearby area The Contractor shall have to make good 
all damages done by him to the structures nearby while executing the 
work and no extra payment shall be made to him on that account. 
All the materials required to be used in the work shall have to be got 
approved from the Engineer-in-Charge before stacking at the site of 
work. 
Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the contractor at his own 
cost, including necessary arrangements for proper movement of traffic 
by carefully maintained approaches and road diversions with suitable 
sign boards for  
 
indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 
38 (vi) and Notification 42-96 amended by 21-2000 of customs tariff, 
Government of India.  
Customs Duty leviable shall be paid directly by the Contractor to the 
Customs Authorities, Government of India. The Employer shall 
reimburse this amount upon submission of documentary evidence in 
original for the proof of payment of such Customs Duty. The 
reimbursement of such amount towards Customs Duty shall be limited 
to the Ceiling amount quoted by the Contractor in the Bill of Quantities 
as above. If the Contractor incurs Customs Duty Levy less than the said 
Ceiling Amount, the reimbursement by the Employer shall be limited to 
the documented cost of Customs Duty levies actually paid to the 
Customs Authorities, Government of India. If the Actual Customs Duty 
levies paid by the Contractor exceeds the said Ceiling Amount, then the 
reimbursement by the Employer shall be limited to the Ceiling Amount. 
The reimbursement of the Customs Duty will be limited only to the 
Imported Materials listed in “Preamble and Bill of Quantities”, BOQ 
No.__. During the execution of the Works, if it necessitates for 
expeditious completion of the Works, Contractor may resort to import of 
any of the materials not listed aforesaid, with the approval of the 
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Employer. However, the aggregate amount of Customs Duty 
to be reimbursed shall not exceed the lump sum amount offered in the 
Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government 
authorities and get the Imported Materials cleared and transported in 
time. The Contractor shall be fully responsible for port and Customs 
clearance including stevedoring, handling, unloading, loading, storage, 
inland transportation, if any of materials, equipments and plant to 
storage godowns, yards, sites etc. The contractor shall be fully 
responsible for any delays, penalties charges and losses if any in this 
regard. 
The Employer shall upon request from the Contractor along with 
necessary details, provide recommendatory letter(s) for Imported 
Materials at concession rate or Customs Duty as applicable. However, 
the responsibility for obtaining such concession rate of customs duty 
shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position 
on Customs duty levies applicable and the Employer does not accept any 
liability on the account. For bill of Lading, the “Consignee” for permanent 
materials to  
 
be incorporated into the Works will be the New Mangalore Port Authority. 
The Contractor will be “Notify Party”. Notwithstanding the above, 
obtaining “Essentiality Certificate” (if any), payment of deposit (if any) 
towards Customs Duty, etc. shall be the responsibility of the Contractor. 
The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ 
_____ we request New Mangalore Port Authority to be consignee in 
the matter of permanent materials to be imported by us at our cost 
(covering payments of materials by letter of credit) including 
freight, insurances, taxes and any other charges whatsoever 
payable in connection with the import and its incorporation into 
the work.  

 
b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the 
obligations, and will not alter the payment terms under the 
Contract No. SCB II/ 2009 dated …………………….. between 
………………………. (the Contractor) and New Mangalore Port 
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Authority.  
 

c) New Mangalore Port Authority becoming a consignee is a matter of 
convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

 
d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for 
such consequences.  

e) We also undertake and confirm to obtained all permits and 
licenses etc. at our own cost. New Mangalore Port Authority’s 
responsibilities in this regard will be the same as under the said 
contract and limited to issuing required recommendatory letters 
for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual 
liabilities and obligations cast upon us by Contract No.     / 20XX 
dated ………….. between ……………………….(the Contractor) and 
New Mangalore Port Authority.  

85. Drawings & Designs 
(a)  General details of the works are shown on the drawings 
accompanying this tender document. The Engineer will supply to the 
Contractor from time to time during the progress of the works such 
further working drawings as will be necessary in his opinion for the 
proper and adequate execution and maintenance of the Works in 
accordance with the Engineer’s designs and/or any modification thereof 
as decided by the Engineer and the Contractor shall carry out the work 
in accordance with the said working drawings. Two sets of such working 
drawings will be issued. If the Contractor requires more sets he will have 
to make his own arrangement at his cost. Residual Design, Detailing & 
Engineering: - The Engineer to the project has done the detailed design 
and engineering for the subject tender. During execution of the work the 
residual design, detailing and engineering, if needed, is to be carried out 
by the contractor at no extra cost to the Employer. For equipment/ 
Installations detailed drawings need to be produced by the contractor at 
no extra cost to the Employer. The contractor shall also get approved 
such design, detailing & engineering from the Engineer.  
 
(b) In the event of the Contractor proposing any 
alteration/modification to the Engineer’s design, detail, method of 
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construction, he shall at his own expenses prepare and submit 
for approval of the Engineer copies in duplicate (in the first instance) of 
detailed working drawings which may be required for such 
alteration/modification and at the same time call the attention of the 
Engineer to any alternative detail or modification of the contract 
drawings which the Contractor may wish to make at least 30 days prior 
to the commencement of the work or part of the work to which such 
drawings relate. The contractor shall at the same time, if so required by 
the Engineer, furnish calculation sheets in duplicate relating to the 
strength and anticipated deflections in respect of such altered/modified 
works. The Engineer will, after any such alteration which he may 
approve, record on the copies as amended his approval and will return 
one copy of the drawings and calculation sheets to the contractor, who 
shall carryout the work in accordance therewith. The contractor shall 
forward to the Engineer three additional copies of the working drawings 
and calculation sheets as approved in additions to these working 
drawings and calculation sheets as approved. In addition to these 
working drawings are also to be submitted (the same procedure as in the 
ease of the contractor) in respect of any work proposed to be executed by 
sub-contractors. The approval of the Engineer of all or any of the 
calculation sheets, drawings shall not relieve the contractor of 
responsibility in connection with the execution of the altered/modified 
or subcontractor’s work. 
(c)   Submission of ‘As built Drawings’  
 
“As built” Drawings are required to be submitted by the Contractor and 
shall be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the 
amount stated in the Contract Data from payments due to the 
Contractor.  

86. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 
The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of 
Contract.   
88.1  Daily reports   
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The contractor shall submit daily report indicating daily 
activities, weather condition, actual manpower, equipment and the 
prominent materials available and arriving to site. The contractor shall 
submit the daily report format to the Department for prior approval.  
88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and 
submitted to the Engineer in triplicate. The first report shall cover the 
period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, 
each within 7days after the last day of the period to which it relates. 
Reporting shall continue until the Contractor has completed all work, 
which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  
Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage 
of design (if any), Contractor’s Documents, procurement, 
manufacture, delivery to Site, construction, erection and testing; 
and including these stages for work by each Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two 
sets showing the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the 
manufacturer, manufacture location, percentage progress, and 
the actual or expected dates of:  

i) Commencement of manufacture, 
ii) Contractor’s/Engineer’s inspections,  
iii) Tests,  
iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and 
certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and 
activities relating to environmental aspects and public relations; 
and  

f) Comparisons of actual and planned progress, with details of any 
events or circumstances which may jeopardize the completion In 
accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

88. Completion Documents (not applicable) 
To treat that the work has been completed and issue a final payment 
certificate, the following documents will be deemed to form the 
completion documents:  
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i) The Technical documents according to which the 
work was carried out.  

ii) The set of construction drawings showing therein the 
modifications and corrections made during the course of execution 
signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various 
works.  

iv) Certificates of tests performed for various works. 
v) “As Built” Drawings. 

89. Submission of statutory documents 
The successful bidder, with in 7days from the date of work order, shall 
submit self-attested copy of statutory documents such PAN card, GST 
registration certificate, ESI registration certificate, EPF registration 
certificate, Labour Identification Number (LIN) and any other documents 
required for successful completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

(a) Workmen Compensation Act 1923:- The Act provides for 
compensation in case of injury by accident arising out of and 
during the course of employment.  

 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 

under the Act on satisfaction of certain conditions on separation if 
an employee has completed 5 years’ service or more on death at 
the rate of 15 days wages for every completed year of service. The 
Act is applicable to all establishments employing 10 or more 
employees.  

 
(c) Employees P.F and Miscellaneous Provision Act 1952: The Act 

Provides for monthly contributions by the employer and workers 
@ 13.00% and12% respectively. The benefits payable under the 
Act are:  

(i) Pension to family pension on retirement or death, as the case may 
be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951:-The Act provides for leave and some 

other benefits to workmen/ employees in case of confinement or 
miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act 
provides for certain welfare measures to be provided by the 
Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal 
Employer by Law.  The Principal Employer is required to- take 
Certificate of Registration and the Contractor is required to take 
license from the designated Officer.  The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 
20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not 
less than the Minimum Wages fixed by appropriate Government as 
per provisions of the Act if the employment is a scheduled 
employment Construction of Buildings, Roads, Runways are 
scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the 
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wages are to be paid when it will be paid and what 
deductions can be made from the wages of the workers.  

 
(h) Equal Remuneration Act 1979:-The Act provides for payment of 

equal wages for work of equal nature to Male and Female workers 
and for not making discrimination against Female employees in 
the matters of transfers, training and promotions etc.  

 
i) Payment of Bonus Act 1965: The Act is applicable to all 

establishments employing 20 or more employees. The Act provides 
for payments of annual bonus subject to a minimum of 8.33% of 
wages and maximum of 20% of wages to employees drawing Rs. 
3500/- per month or less. The bonus to be paid to employees 
getting Rs. 2500/- per month or above up to Rs. 3500/- per month 
shall be worked out by taking wages as Rs. 2500/- per month only.  
The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of 
this Act.  

 
j) Inter-State Migrant workmen’s (Regulation of Employment & 

Conditions of Service) Act 1979:The Act is applicable to an 
establishment which employs 5 or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in 
one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to 
which this Act becomes applicable, are required to be provided 
certain facilities such as housing, medical aid, travelling expenses 
from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act 
of 1996:-All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered 
under this Act. All such establishments are required to pay cess 
at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer of the establishment 
is required to provide safety measures at the Building or 
Construction work and other welfare measures, such as Canteens, 
First-Aid facilities. Ambulance, Housing accommodations for 
workers near the work place etc. The Employer to whom the Act 
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applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract        
 

 

 The Schedule of other contractors    
  

(8) 

 The Schedule of Key personnel   
  

(9) 

2 The above insertions should correspond to the 
information provided in the Invitation of Bids.  
 

 

3 The Employer is  (1) 
 New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (SE(C-II)) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Supplying of plants & 

Maintenance of Garden on either side of the Cruise 
Terminal PQC Road at NMPA(Part-A)” 
Tender no: CIVIL/CE( C)/EE( C)/24/2024-25 

(1) 

6 The works consist of ” Supplying of plants & 
Maintenance of Garden on either side of the Cruise 

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

Terminal PQC Road at NMPA(Part-A)”. 

7   The start date shall be 
7 days from the date of Issue of Letter of Acceptance. 

Conditions 
of contract       
A-General  
1.Definition
s  

8 The Contract price is the price stated in the letter of 
acceptance. However, payment will be made as per 
actual work done accordance with the contract 
provisions. 

1.Definition
s  
 

9 The Intended completion Date for the whole of the 
Work is 3 months for Supply of plants & 24 months for 
maintenance of garden with the following milestones: 

(17,28) 

10 Milestone dates:  
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor 
by the Executive Engineer executing the work for 
completion of the work as per the scheduled date. 

 

 

11 The following shall form part of the Contract 
Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special 
Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data 
as forming part of the Contract.  
(10)  Correspondence exchanged after the opening of 
the Bid and before the issue of Letter of Acceptance by 
which the Condition of Contract are amended, varied 
or modified in any way by mutual consent (to be 
enumerated). 

(2.3) 
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Sl. 
No. 

Description Reference 
Cl. No. 

12 The Contractor shall submit a Program for the Works 
within 14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     
The site will be handed over immediately after issue of 
Letter of acceptance and the site is free from 
encumbrances.   

(21) 

14 The site is defined in drawing No.20/78/Mtc II /2024-
-LP 

 

15 The Defects Liability Period is NIL (35) 
13 

16 The minimum insurance cover for physical property, 
injury and death is Rs.5,00,000/- (Rupees five Lakhs) 
per occurrence with the number of occurrences limited 
to four.  After each occurrence, contractor will pay 
additional premium necessary to make insurance valid 
for four occurrences always.  

 

17 The following events shall also be Compensation 
Events:  
The Employer terminates the contract for his 
convenience. 

(44) 

18 The period between Programme updates shall be 30 
days. 

(27) 

19 The amount to be withheld for late submission of an 
updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the 
Performance guarantee shall be at the rate of 0.25% of 
the amount of performance guarantee for each week or 
part of the week for the number of weeks delayed 
beyond the stipulated date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of 

Union of India. 
(3) 

23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to 

the Dispute Review Board (Deleted) 
As per actuals and equally shared by both the parties. 
(NA) 

(25) 

25 The Dispute Review Board shall be constituted after (25) 
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Sl. 
No. 

Description Reference 
Cl. No. 

signing of the agreement on mutually agreed terms. 
(Appendix 1). (Deleted) (NA) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) 
shall be 10% of total tax invoice value from each bill 
subject to a maximum of 5% of the contract price 
including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the 
whole of the works is 10 % of the contract price plus 
taxes and duties. The half per cent (½%) per week L.D 
is applicable for delay period of ଵ

ଷ
of contract period and 

thereafter 10% L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract 
Price. 

(52) 

33 Performance Security in the form in the form of 
Insurance Surety Bonds, Account Payee Demand 
draft, Fixed Deposit Receipt from a commercial bank, 
remittance by RTGS or in the form of Bank Guarantee 
for 5% of the contract price inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable 
to the Employer shall be an unconditional Bank 
Guarantee of the type as presented in Section III (iv) of 
the Bidding Documents. 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete 
the Performance Security form at this time. Only the successful Bidder 
will be required to provide Performance and Advance Payment Securities 
in accordance with one of the forms, or in a similar form acceptable to 
the Employer.  
Annexure 
A:  

Performance Bank Guarantee  

Annexure 
B:  Bank Guarantee for Advance Payment 

 



  

 

112 

Annexure A 
PERFORMANCE BANK GUARANTEE 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract _______________________________ No._________ 
dated_____________ to execute ______________________________ 
___________________ [name of Contract and brief description of Works] 
(hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that 
the Contractor shall furnish you with a Bank Guarantee by a recognized 
bank for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of 
guarantee]1 _________________________________________ [In words], such 
sum being payable in the types and proportions of currencies in which 
the Contract Price is payable, and we undertake to pay you, upon your 
first written demand, and without cavil or argument, any sum or sums 
within the limits of _____________________________________ [amount of 
guarantee]1 as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand.  
We further agree that no change or addition to or other modification of 
the terms of the Contract or of the Works to be performed there under or 
of any of the Contract documents which may be made between you and 
the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or 
modification.  
This guarantee shall be valid until 28 days from the date of expiry of the 
Defects Liability Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. 
(Rupees …………………….. only) and unless a claim in writing is lodged 
with us within 3 months of the date of expiry or the extended date of 
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expiry of this guarantee all our liabilities under this guarantee 
shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on 
this ……… day of ………….. 
 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date__
________________________________________________________ 
 
1An amount shall be inserted by the Guarantor, representing the 
percentage of the Contract Price specified in the Contract and 
denominated in Indian Rupees.  
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Annexure B (NA) 
BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 
To:  ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  
____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-
clause 51.1 (“Advance Payment”) of the above mentioned Contract, 
_______________________[name and address of Contractor] (hereinafter 
called “the Contractor”) shall deposit with________________________[name 
of Employer] a bank guarantee to guarantee his proper and faithful 
performance under the said Clause of the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in 
words].  
We, the____________________________ [bank or financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to 
guarantee as primary obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand 
without whatsoever right of objection on our part and without his first 
claim to the Contractor, in the amount not exceeding 
________________[amount of guarantee]1 
___________________________________________[in words].  
We further agree that no change or addition to or other modification of 
the terms of the Contract or of Works to be performed there under or of 
any of the Contract documents which may be made 
between__________________________[name of Employer] and the 
Contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or 
modification.  
The guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract 
until___________________________________[name of Employer] receives full 
repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to 
Rs………………….(Rupees ……………………..only) and unless a claim in 
writing is lodged with us within 3 months of the date of expiry or the 
extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharges. 
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    IN WITNESS WHEREOF this guarantee has been duly executed on 
this ………day of ………….. 
 
Yours truly,  
Signature and seal:______________________________ 
Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank 
or financial institution representing the amount of the Advance Payment, 
and denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 
To, 

New Mangalore Port Authority, 
Administrative Building, 
Panambur, 
Mangalore – 575 010. 

 
1. In consideration of the Board Members of the New Mangalore Port 

Authority, Mangalore (hereinafter called “The Board” having 
agreed to refund ________________________ 
_____________________________________ (hereinafter called “the said 
contractor(s)”) under the terms and conditions of an Agreement 
No._____________________________ made between New Mangalore 
Port Authority and __________________________________ (hereinafter 
called “the said Agreement”) the retention money for the due 
fulfillment by the said contractor(s) of the terms and conditions 
contained in the said agreement on production of a bank 
guarantee for _____________________. We __________________ 
(hereinafter referred to as “the Bank”) at the request of 
M/s.________________________ do hereby undertake to pay the 
Board an amount not exceeding ____________________ on demand. 

 
2. We _______________________________ do hereby undertake to pay 

the amounts due and payable under this guarantee without any 
demur, merely on a demand from the Board stating that the 
amount claimed is required to meet the recoveries due or likely to 
be due from the said Contractor(s).  Any such demand made on 
the bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee.  However, our liability 
under this guarantee shall be restricted to an amount not 
exceeding 
Rs._____________________________________________________________
______ 

 
3. We ______________________________ undertake to pay the Board any 

money so demanded notwithstanding any dispute or disputes 
raised by the Contractor(s) in any suit or proceeding pending 
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before any Court or Tribunal relating there to, our 
liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the 
Contractor(s) shall  
 
have no claim against us for making such payment. 
 

4. We _____________________ further agree that the guarantee herein 
contained shall remain in full force and effect during the period 
that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till all the dues of the Board 
under or by virtue of the said Agreement have been fully paid and 
its claims satisfied or discharged or till Engineer-in-charge on 
behalf of the Board certifies that the terms and conditions of the 
said Agreement have been fully and properly carried out by the 
said Contractor(s) and accordingly discharges this guarantee. 

 
5. We _____________________ further agree with the Board that Board 

shall have the fullest liberty without our consent and without 
affecting in any manner our obligations here under to vary any of 
the terms and conditions of the said agreement or to extend time 
of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers 
exercisable by the Board against the said Contractor(s) and to 
forbear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by 
reason of any such variation, or extension being granted to the 
said Contractor(s) or for any forbearance act or omission on the 
part of the Board or any indulgence by the Board to the said 
Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would but for this provision, 
have effect so relieving us. 

 
6. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor(s). 
 

7. We _____________________________ lastly undertake not to revoke 
this guarantee except with the previous consent of the Board in 
writing. 
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8. This guarantee shall be valid up to _____________ unless 
extended on demand by Board Notwithstanding anything 
mentioned above, our liability against this guarantee is restricted 
to 
Rs.___________________________________________________________ 
and unless a claim in writing is lodged with us within three months 
of the date of expiry or such extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand 
discharged. 

 
 
Notwithstanding anything contained herein. 

1. Our liability under this Bank Guarantee restricted to a sum of 
Rs._________________ 
____________________________________________________Only). 

2. This bank guarantee shall be valid up to 
_____________________________We are liable to pay the guaranteed 
amount or any part thereof under this bank guarantee only and 
only if you serve upon us a written claim or demand on or before 
____________. 
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APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 
 
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 
 
THIS AGREEMENT, made and entered into this ................……………. 
Day of…………..20.............…. Between ….......…….....…….. (“the 
Employer”) 
and......................................................................................................
.................................................................................. (“the 
Contractor”),and the Disputes Review Board (“the Board”) consisting of 
One / three Board  Members,                                   
(1)………………………………………………………………………………………  
(2)………………………………………………………………………………………  
(3)……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
 
WHEREAS, the Employer and the Contractor have contracted for the 
construction of the ……………………………………………………………… 
……………………………….…………………………………………………………
……………………………………. (Project name) 
……………………………………………………………………… (the 
“Contract”) and WHEREAS, the contract provides for the establishment 
and operation of the Board NOW THEREFORE, the parties hereto agree 
as follows : 

1. The parties agree to the establishment and operation of the Board in 
accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board 
Members should not give any advice to either party or to the Engineer 
or his nominee concerning conduct of the Works.  
The Board Members : 

a. shall have no financial interest in any party to the contract or the 
Engineer or his nominee, or a financial interest in the contract, 
except for payment for services on the Board.  
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b. shall have had no previous employment by, or 
financial ties to, any party to the contract, or the Engineer or his 
nominee, except for fee based consulting services on other 
projects, all of which must be disclosed prior to appointment to 
the Board.  

 
c. shall have disclosed in writing to the parties prior to signature of 

this Agreement any and all recent or close professional or 
personal or personal relationships with any director, officer, or 
employee of any party to the contract, or the Engineer or his 
nominee, and any and all prior involvement in the project to 
which the contract relates;  

 
d. shall not, while a Board Member, be employed whether as a 

consultant or otherwise by either party to the contract, or the 
Engineer or his nominee, except as a Board Member. 

 
e. shall not, while a Board Member, engage in discussion or make 

any agreement with any party to the contract, or with the 
Engineer or his nominee, regarding employment whether as a 
consultant or otherwise either after the contract is completed or 
after services as a Board Member is completed;  

 
f. shall be and remain impartial and independent of the parties and 

shall disclose in writing to the Employer, the Contractor, the 
Engineer or his nominee, and one another any fact or 
circumstances which might be such to cause either the Employer 
or the Contractor to question the continued existence of the 
impartiality and independence required of Board Members.  

 
3. Except for its participation in the Board’s activities as provided in the 

contract and in this Agreement none of the Employer, the Contractor, 
the Engineer or his nominee, and one another any fact or circumstances 
which might be such to cause either the Employer or the Contractor to 
question the continued existence of the impartiality and independence 
required of Board Members.  
 

4. The Contractor shall :  
a) furnish to each Board Members one copy of all documents which 

the Board may request including contract documents, progress 
reports, variation orders, and other documents, pertinent to the 
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performance of the Contract.  
b) in co-operation with the Employer, co-ordinate the Site visits of 

the Board, including conference facilities, and secretarial and 
copying services.  

 
5. The Board shall serve throughout the operation of the contract. It shall 

begin operation following execution of this Agreement, and shall 
terminate its activities after issuance of the taking over Certificate and 
the Board’s issuance of its Recommendations on all disputes referred 
to it. 

6. Board Member shall not assign or subcontract any of their work under 
this Agreement. 

7. The Board Members are independent and not employees or agents of 
either the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional 
liability arising from the activities and the Recommendations of the 
Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and 
shared equally by the Employer and the Contractor. If the Board 
requires special services, such as accounting, data research, and the 
like, both parties must agree and the costs shall be shared by them as 
mutually agreed. 

10. Board Site visits : 
a. The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at 
regular intervals, at times of critical construction events, and at 
the written request of either party. The timing of Site failing 
agreement shall be fixed by the Board.  

 
b. Site meetings shall consist of an informal discussion of the status 

of the construction of the works followed by an inspection of the 
works, both attended by personnel from the Employer, the 
Contractor and the Engineer or his nominee.  

 
c. If requested by either party or the Board, the Employer will 

prepare minutes of the meetings and circulate them for 
comments of the parties and the Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 
a. If either party objects to any action or inaction of the other party 

or the Engineer or his nominee, the objecting party may file a 
written Notice of Dispute to the other party with a copy to the 
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Engineer or his nominee stating that it is given 
pursuant to Clause 65 and stating clearly and in detail the basis 
of the dispute.  

b. The party receiving the Notice of Dispute will consider it and 
respond in writing within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless 
a written appeal to the response is filed with the responding party 
within 7 days of receiving the response. Both parties are 
encouraged  
 
to pursue the matter further to attempt to settle the dispute. 
When it appears that the dispute cannot be resolved without the 
assistance of the Board either party may refer the dispute to the 
Board by written Request for Recommendation to the Board, the 
other party and the Engineer or his nominee stating that it is 
made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full 
detail the specific issues of the dispute to be considered by the 
Board.  

e. When a dispute is referred to the Board, and the Board is satisfied 
that the dispute requires the Board’s assistance, the Board shall 
decide when to conduct a hearing on the dispute. The Board may 
request that written documentation and arguments from both 
parties be submitted to each Board Members before the hearing 
begins. The parties shall submit insofar as possible agreed 
statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the 
Engineer or his nominee shall each have ample opportunity to be 
heard and to offer evidence. The Board’s Recommendations for 
resolution of the dispute will be given in writing, to the Employer, 
the Contractor and the Engineer or his nominee as soon as 
possible, and in any event not more than 28 days after the 
Board’s final hearing on the dispute.  

12. Conduct of Hearings : 
a. Normally hearing will be conducted at the Site, but any location 

that would be more convenient and still provide all required 
facilities and access to necessary documentation may be utilised 
by the Board. Private sessions of the Board may be held at any 
location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor 
shall have representatives at all hearings.  
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c. During the hearings, no Board Member shall express 
any opinion concerning the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to 
formulate its Recommendations. All Board deliberations shall be 
conducted in private, with all individual views kept strictly 
confidential. The Board’s Recommendations, together with an 
explanation of its reasoning shall be submitted in writing to both 
parties and to the Engineer or his nominee. The 
Recommendations shall be based on the pertinent contract 
provisions, applicable laws and regulations, and the facts and 
circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall 
decide, and the dissenting member any prepare a written 
minority report for submission to both parties.  
[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor 
are of the opinion that the Dispute Review Board is not performing its 
functions properly; the Employer and the Contractor may together 
disband the Disputes Review Board. In such an event, the disputes 
shall referred to Arbitration straightaway. 
The Employer and the Contractor shall jointly sign a notice specifying 
that the Board shall stand disbanded with effect from the date specified 
in the notice. The notice shall be posted by a registered letter with AD 
or delivery of the letter, even if he refuses to do so.  
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 
1. INTRODUCTION  
 

The intent of this technical specification covers construction of all civil works as 

covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the 

Consultant/Owner and the specification provided by the Consultant/Owner. All 

standard drawings are enclosed with the tender documents. In case any item is not 

covered under specification then the same shall be carried out as per CPWD 

specification and applicable Standards and Codes. Any item for which specification 

is not provided herein and is not covered under CPWD specification shall be 

executed as per manufacturer guidelines. All materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between 

Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation shall be 

final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 

works, constructional plant and machinery, fuel supply, transportation and all 

other incidental items not shown or specified but as may be required for complete 

performance of the Works in accordance with drawings, specifications and direction 

of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 

areas and dump yard. The cost of excavation to include for necessary lead and lift 

as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 

arranged by the Contractor. All testing required shall be arranged by the Contractor 

at his own cost. The contractor shall execute the work as per the standard Field 

Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 

site, climatic conditions including monsoon patterns, local conditions and site 

specific parameters and shall include for all such conditions and contingent 

measures in the bid, including those which may not have been specifically brought 

out in the specifications.  
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Level and date of concreting shall be marked on the building from outside at every 

floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 

machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 

provide all necessary materials, equipment and labour etc. for the execution and 

maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 

Bill of Quantity and other bidding documents read along with CPWD (Central Public 

Works Department) specifications for civil works and IS codes with up-to-date 

revisions. For non-schedule items specification as given along with tender 

document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 

best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 

provided by the contractor, after assessing site and soil conditions, and work only 

to be commenced on site after the same is duly approved by NMPT. Any approval if 

required from the Mineral department or any other statutory body that has 

jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 

due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 

shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 20/78/MTC-

II/2024-TS –LP . The Contractor shall confine his activities strictly to the allotted 
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site area(s) and shall not allow his personnel to trespass upon any other areas 

occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The 

base line shall be referenced to the site co-ordinate system (based on the Local 

Coordinates of New Mangalore Port). This bench mark and base line will be the 

basis for the setting-out for all the Works. The main levels and lines for each 

portion of the Works shall be established from the bench mark and base line by the 

Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and 

September during which period the average rainfall is as much as 82% of the total 

annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 

winds in the remaining months of the year are predominantly from the north-west 

and the maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 

Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 

cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 

speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 

m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 

(26.9 m/sec.) 

1.5.5 Visibility 
Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
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days in the south-west monsoon period. The maximum number of foggy days in a 

year is only 3. 

1.5.6 Site Preparation 
 

The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. Clearing 

shall mean to completely demolish, remove and dispose with all leads, lifts and 

descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 

roots, stumps, snogs, boulders, mounds, existing structures and other 

objectionable materials. The areas required to be cleared shall consist of the work 

Site, ditches, borrow pits, diversions and all other areas necessary for the 

construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 

proposal along with complete drawings of all Temporary Work, he may require for 

the execution of the Works in advance to the Engineer for approval.  The Contractor 

shall also submit his calculations relating to the design of temporary works, 

strength, etc. if required by the Engineer and shall carry out the modifications that 

the Engineer may require of such temporary works at Contractor's own cost.  The 

Contractor shall be solely responsible for the stability and safety of all Temporary 

Work. 

It will be the responsibility of the Contractor to make timely procurement of all 

materials and mobilize all essential equipment for both Temporary and Permanent 

Works. 

1.6   Site Information 
 

The detailed drawing No.20/78/MTC-II/2024-TS-LP of the construction site for 

adaptation of methodology for the construction. However, on account of this change 

in the geographical profile of site, no extra cost for additional arrangement required 

to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not 

claim for any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such 
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records shall be furnished to the Engineer-in-charge on completion of each test or 

operation. 

B. Works 
1. Supplying and spreading of garden red earth. 

Supplying and spreading of garden red earth of approved quality from the approved 

quarry including loading, transportation and unloading etc., including cost and 

conveyance of all materials, labour, tools and plants and all other incidental charges 

etc., complete as directed by the Department. 

 

2. Supply at site of work well decayed farm yard manure. 

Supply at site of work well decayed farm yard manure, from any available source, 

approved by the engineer in charge including screening and stacking complete 

as per specifications. ORTH Specification No. 308.2. 

3. Supply of ornamental flowering plants. 
Supply of ornamental, decorative, flowering plants like Pandinance, Pentas 

(White & Pink), Dwarf White nandi, Golden Thuja, Plumeria Alba(Pink & White), 

Plumeria Alba Pink, Ficus Benjamina, Ixora Mini dwarf, Loropetalum  etc., of 

approximately 2 feet height  in the existing precast trough of 1.8m x 0.6 m x 0.5m 

@ 5 plants/trough  including transportation, handling charges, labours etc 

complete as directed by the department. 

4. Plantation of Trees, Shrubs, 

Plantation of Trees, Shrubs, and Hedge at site including watering and removal of 

unserviceable materials as per direction of officer in charge (excluding cost of 

plant & water). 

5. Maintenance of plants planted in the trough daily. 

Maintenance of plants planted in the trough daily in all respects like removal of 

weeds, removal of debris and carrying debris to suitable places immediately so as 

to keep the area neat and clean, including watering the plants, trimming the 

plants, edge cutting, putting gravel & organic manure etc., as per specification 

and as directed by the Engineer-in-charge including cost and conveyance of all 

materials, labour, tools & plants and all other incidental charges etc., complete. 

The Contractor has to submit suitable methodology for the execution of work 

along with list of number of labours proposed to be deployed for the work. All 
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registers pertaining to the work including labour records shall be maintained by 

the Contractor and shall be produced to the department at any time during 

inspection of works.  (The contractor should deploy 1 (One) Number of male 

labour daily). 

6. Providing and placing on terrace Polythene water tank. 

Providing and placing on terrace at all floor levels polythene water tanks IS; 

12701 marked with cover and suitable locking arrangement and making 

necessary holes for the inlet, outlet and over flow pipes but without fittings and 

base support of the tank. 

7.  Providing and fixing UPVC pipes. 

Providing and fixing to wall, ceiling and floor unplasticized PVC pipes 6 

kgs/sq.cm working pressure 20 mm outside diameter of approved make with pipe 

fittings, wall clips, making good the wall, ceiling and floor, including cost of all 

materials, labour charges, HOM of equipment’s and testing complete as per 

specifications  

8. Supply and fixing of PPR Ball Valve Plastic. 

Supply and fixing of PPR Ball Valve Plastic (Heavy Body) 25mm confirming to IS 

15801-2008 and DIN Standards 8077/8092.for gardening including cost of all 

materials, labour, transport charges, HOM of equipment’s and testing complete 

as directed by Department. 

9. Nylon braided PVC water Hose pipe 30 mts in length. 

Nylon braided PVC water Hose pipe 30 mts in length and Size 3/4-inch dia (19 mm) for 

gardening including cost of all materials like valve and connector, labour, transport 

charges, HOM of equipment’s and testing complete as directed by Department.  
.  

II SPECIAL CONDITIONS OF CONTRACT 
a. The scope of work is to Supplying of plants & Maintenance of Garden on either side 

of the Cruise Terminal PQC Road at NMPA(Part-A) by carrying out all such 

operations that may requires as instructed and as directed by the department staff 

from time to time and work is to be carried out to the entire satisfaction of the 

department whose decision is final and binding in this respect. 

b. The contractor or his representative/supervisor should be available at the site 

premises all the working time to receive instructions from the department staff 
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c. A labour register should be kept at work site and this register should signed by 

the contractor for the numbers of labours deployed for item of work done. 

d. The contractor has to provide all T&P such as necessary cleaning tools and 

plants such as brushes, broom stick, Bombay jaadu, mop, kora cloth, bucket, 

mugs, ladders, cob sticks and all other items required for the work should be 

supplied by the contractor etc. and also labour to carry out the work satisfactorily. 

The contractor will be held responsible to maintain the site to the satisfaction of 

the Engineer-in-charge. 

e. The contractor has to pay wages which are not less than the minimum wages 

fixed to the labour as prescribed by the competent authority from time to time. 

The minimum wage of unskilled labour considered for preparation of estimate is 

Rs.651/- per day. If minimum wages increase and contractor claims, the 

difference in wages including EPF/ESI will be reimbursed by department on 

actual basis. 

f. If the contractor fails to complete the specific item of work in time, an amount 

equal to 10% of the amount payable for non-attended works shall be deducted 

from his running bill as penalty, in addition to deduction of quantity for non-

attended work. 

g. The contractor should deploy one No of male labour as mentioned in BOQ for 

execution of work, for 8 hours with one hour recess per day for maintenance 

period of 24 months. 

h. The contractor shall submit the profile of the personnel engaged by them along 

with their ESI & PF, bank details etc., to the dept. before commencing the work. 

i. Contractor has to make Payment to the labours through their bank account only. 

j. NMPA may insist providing RFID passes to all the personnel deployed in this 

work. The contactor has to arrange for the issue of the RFID passes to all 

Labourers and supervisors of the work through NMPA.   

k. The contractor should make payment to all the workers as per minimum wages 

act on or before 7th day of each month through electronic mode to the bank 

account of workers. Further the proof of payment made to the workmen shall be 

submitted by the Contractor to the concerned Executive Engineer on or before 

8th day of each month.  
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III. DRAWINGS 
The Works are shown in the following drawings that are issued as a part of the 

Tender Documents: 

 

Sl No  Drawing No Particulars 

1 20/78/Mtc II/2024- LP 

 

Location plan 

2 20/78/Mtc II/2024.-1 

 

Plants  

 

3 20/78/Mtc II/2024.-2 

 

Typical details of pre cast 

trough garden 

 

4 20/78/Mtc II/2024- 3 

 

Plants  

 

5 20/78/Mtc II/2024 -4 

 

Plants  
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20/78/Mtc II/2024- LP Location Plan 
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20/78/Mtc II/2024- 1 Plants 
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20/78/Mtc II/2024- 2 Typical details of pre cast trough garden 



138 
 

                             
 

 

 

 
 

20/78/Mtc II/2024-  3 Plants 
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20/78/Mtc II/2024- 4 Plants 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to 

have examined the Drawings, Specifications, Conditions of Contract 

and to have acquainted himself with the detailed descriptions of the 

Works to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 

shall be deemed to be supplementary to and complementary of every 

other part and shall be read with it or into it so far as it may practicable 

to do so.  

1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 

Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing 

his tender and to have examined for himself the conditions under which 

the work will proceed and all other matters affecting the carrying out of 

the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the 

locality of existing services, in order to execute the Works measured and 

described hereinafter. No claims for want of knowledge in this respect 

will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all inclusive value of the 

finished work shown on the Drawings and/or described in the 

Specification or which can reasonably be inferred there from and are to 

cover the cost of provision of plant, labour, supervision, materials, test 

charges, freight, transportation, erection, installation, performance of 
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work, care of works, insurance, maintenance, overheads and profits and 

every incidental and contingent cost and charges whatsoever including 

all taxes if any excluding GST and every kind of temporary work 

executed or used in connection therewith (except those items in respect 

of which provision has been separately made in the general condition of 

contract) and all the Contractor's obligations under the Contract and 

all matters and things necessary for the proper completion and 

maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 

described in the Specification or which can reasonably be inferred the 

reform and to cover the cost of every description of Temporary Works 

executed or used in connection therewith (except those items in respect 

of which specific provision has been separately made in these Bills of 

Quantities) and all the Contractor's obligations under the Contract 

including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

 

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 

any details of construction or material which have not been referred to 

in the Specifications or in the Bill of Quantities and Drawings, but the 

necessity for which may reasonably be implied or inferred there from, 

or which are usual or essential to the completion of all works in all 

trades, the same shall be deemed to be included in the rates and prices 

entered in the Bill of Quantities. The rates and prices are to cover the 

item as described in the Bill of Quantities and if there is inconsistency 

in the description between the Bill of Quantities, Specifications or 

Drawings, the interpretation will be done according to General 

Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to provide 

a common basis for tendering. They are not to be taken as a guarantee 

that the quantities scheduled will be carried out or required or that they 
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will not be exceeded. The Employer / Engineer reserves the right to 

delete any item and / or increase / reduce quantities indicated in the 

Bills of Quantities at any time. Payment will be made according to the 

actual quantities of work ordered and carried out in the contract. 

However, the rates quoted shall be valid for any extent of variation in 

quantity of each individual item provided that the total contract value 

does not get altered by more than indicated in conditions of contract. 

No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 

items of work included in the Tender Documents for the details which 

will appear on subsequent drawings developed for construction 

purposes. Rate and price shall include any additional design/ detailing 

to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 

compliance with the Conditions of Contract, Special Conditions, the 

specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 

accommodation, general security arrangements, welfare facilities 

and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 

huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods 

in the execution of works, Excise Duty, Duties, etc. (other than 

Customs Duty for materials to be permanently incorporated into 



145 
 

 
 

the Works); 

viii) All necessary temporary services including fresh water, 

compressed air lines, electrical cabling and switchgear, 

telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as 

specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  

1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be 

net off the dimensions of the works shown on the drawings except as 

mentioned below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated 

to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  
 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  

2.2.1 shuttering for precast concrete shall not be measured and paid for 

separately.  
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2.2.2 Effort for placement of precast concrete at the final locations shall 
not be measured unless a specific item is provided in the Bill of 
Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in 

position and compaction in work of any sectional area or thickness 

including shuttering, forming necessary construction joints, shear keys 

and stop ends, and for curing and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in 

fittings including pipes and bolts except where specifically billed 

separately. No separate payment will be made for making 

openings/pockets/pits of any size and shape. Where surfaces are to 

receive finishes the rates shall include for leaving the surface rough or 

for hacking and roughening the surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and 

also for protecting the same as the work proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include for 

finishing the top surface to levels and slopes and surface finish as 

specified. Rates for concrete shall include for finishing the slab to 

specified slope towards drains, etc.  

2.4 Reinforcement  
 

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance 



147 
 

 
 

with Drawings and Specifications. The weight of reinforcement bars -

whether plain, deformed or ribbed etc., -of various diameters will be 

calculated in accordance with Table 1 of IS:1732 'Dimensions for Round 

and Square Steel Bars for Structural and General Engineering 

Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short 

and long lengths, bending, fixing, rolling margin and the provision of 

spacer bars or support, chairs, binding wire, saddles, forks and all 

dense concrete spacer blocks, etc., including preparing bending 

schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other 

deleterious matter before fixing and whilst still exposed during 

construction.  

2.5 Structural and Miscellaneous Steel work  
 

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and 

all charges for welding, cutting, bending, bolting, site connections, 

fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 

include the necessary fabrication, joints, angles, intersections and 

ends, all bolts or fixing lugs, all hoisting and scaffolding required and 
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casting in fixings or later cutting out or forming pockets for same, 

grouting, supporting and making good.  
 

2.5.4 Rates are to include for all necessary scaffolding, working over 
water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all 
equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question and 
also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 

3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment 
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3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and Bill 

of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 
sq.m. /m

2 
/ 

sqmt 
square metre 

sq.cm. : square centimeters 
mm 

2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
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set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 
NAME OF WORK : SUPPLYING OF PLANTS & MAINTENANCE OF GARDEN ON EITHER SIDE 
OF THE CRUISE TERMINAL PQC ROAD AT NMPA(PART-A) 

Item 

No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 

figures 

AMOUNT 

(Rs. Ps.) 

1 Supplying and spreading of garden red earth 
of approved quality from the approved quarry 
including loading, transportation and 
unloading etc., including cost and conveyance 
of all materials, labour, tools and plants and all 
other incidental charges etc., complete as 
directed by the Department. 
 

70.00 Cum 713.62 49,953.40  

2 KSRRB M300-11. Supply at site of work well 
decayed farm yard manure, from any 
available source, approved by the engineer in 
charge including screening and stacking 
complete as per specifications. ORTH 
Specification No. 308.2  
 

25.00 Cum 255.00 6,375.00  

3 Supply of ornamental, decorative, flowering 
plants like Pandinance, Pentas(White & 
Pink),Dwarf White nandi, Golden Thuja, 
Plumeria Alba(Pink & White), Plumeria Alba 
Pink, Ficus Benjamina, Ixora Mini dwarf, 
Loropetalum  etc., of approximately 2 feet 
height  in the existing precast trough of 1.8m x 
0.6 m x 0.5m @ 5 plants/trough  including 
transportation, handling charges, labours etc 
complete as directed by the department. 
 

1299.00 Nos 264.79 3,43,962.21  

4 Plantation of Trees, Shrubs, and Hedge at site 
including watering and removal of 
unserviceable materials as per direction of 
officer in charge (excluding cost of plant & 
water) 
 

1295.00 Nos 4.00 5,180.00  

5 Maintenance of plants planted in the trough 
daily in all respects like removal of weeds, 
removal of debris and carrying debris to 
suitable places immediately so as to keep the 
area neat and clean, including watering the 
plants, trimming the plants, edge cutting, 
putting gravel & organic manure etc., as per 
specification and as directed by the Engineer-
in-charge including cost and conveyance of all 
materials, labour, tools & plants and all other 

625.00 Days 651.00 4,06,875.00  



152 
 

 
 

incidental charges etc., complete. The 
Contractor has to submit suitable 
methodology for the execution of work along 
with list of number of labours proposed to be 
deployed for the work. All registers pertaining 
to the work including labour records shall be 
maintained by the Contractor and shall be 
produced to the department at any time during 
inspection of works.  (The contractor should 
deploy 1 (One) Number of male labour daily). 

6 Providing and placing on terrace at all floor 
levels polythene water tanks IS ; 12701 
marked with cover and suitable locking 
arrangement and making necessary holes for 
the inlet, outlet and over flow pipes but without 
fittings and base support of the tank. 

2000.00 Liter 9.00 18,000.00  

7 Providing and fixing to wall, ceiling and floor 
unplasticized PVC pipes 6 kgs/sq.cm working 
pressure 20 mm outside diameter of approved 
make with pipe fittings, wall clips, making 
good the wall, ceiling and floor, including cost 
of  all materials, labour charges, HOM of 
equipment’s and testing complete as per 
specifications  

200.00 Rmt. 128.40 25,680.00  

8 Supply and fixing of PPR Ball Valve Plastic 
(Heavy Body) 25mm confirming to IS 15801-
2008 and DIN Standards 8077/8092.for 
gardening including cost of all materials, 
labour, transport charges, HOM of 
equipment’s and testing complete as directed 
by Department. 

1.00 No. 167.90 167.90  

9 Nylon braided PVC water Hose pipe 30 mts in 
length and Size 3/4-inch dia (19 mm) for 
gardening including cost of all materials like 
valve and connector, labour, transport 
charges, HOM of equipment’s and testing 
complete as directed by Department. 

3.00 Roll 1292.60 3877.80  

Total Rs. 8,60,071.31 
Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 
 

 

 

(Quoted amount in words Rupees …………………………………………………….)  
 
Note: GST as applicable shall be claimed as separate line item in tax invoice and 

the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 
 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To, 
 Executive Engineer (Civil) 
 New Mangalore Port Authority 
 Panambur, Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, Drawings, 

Bill of Quantities, and Addenda No---------- for the execution of the 
above-named Works, and we the undersigned, offer to execute and 
complete such Works and remedy any defects therein in conformity with 
the Conditions of Contract, Specifications, Drawings and Bill of 
Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 120 days from the last 

date fixed for receiving the same and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature: _________________________ 
 Name      : __________________________ 
 Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
 Name      :  __________________________ 
 Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and 

Decorative Building 

Stones as defined under 

clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.4,500 per m3 which is 

higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis 

orRs.1,500 per m3 which 

is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which 

is higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their 

15% of Sale Value or 

Average Selling Price on 

Rs.600 

per MT 

Rs.350  

per MT 
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structural verities (other than 

Ilkal Pink Variety) 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

  

 C)Grey and White Granites 

and their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura 

District Hoskote of 

Bangalore District. 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which 

is higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white 

granites and textural 

varieties having 

shades of grey,     balck 

and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which 

is higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural District 

and Chikkaballapur 

taluk of Chikkaballapur 

District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.600 per m3 which is 

higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- 

Entire State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 
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3 Quartzite and sand  

stone and their varieties 

suitable for use as  

Ornamental  Stone- 

Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  

as ornamental  Stone- 

Entire State 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  

of permit issued For 

Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 Sq meters 

or  Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 

per MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) 

of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 

cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 240 per MT 300 per MT 
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Flint-Entire  State 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 
(i)Murram (All types of 

soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 

bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation 

under Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See 

explanation under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb 

stones/cubes not 

110per MT 150 per MT 
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exceeding 30 cms each 

face-Entire State. 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White 

shell, Fireclay and white 

clay) 

i)Crude/Raw 

 

 

 

 

 

ii)Processed 

 

 

 

8% of average selling price 

or of sale value whichever 

is higheron ad-valorem 

basis. 

 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

 

 

 

80 Per MT 

 

 

 

 

600 per MT 

24 Corundum 12% of average 

sellingprice or of sale 

value whichever is higher 

on ad-valorem basis 

15% of Sale Value or 

of Average Selling 

Price on ad valorem 

basis which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 

price or of sale value 

120 per MT 
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whichever is higher on 

ad-valorem basis 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable 

for use as Ornamental 

/Gemstones 

12% of average selling 

price or of sale value 

whichever  is higher on 

ad-valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive 

or Refractory purpose 

(below threshold 

value as specified by 

IBM from time to time) 

ii) For use as building 

 

Rs.60 per MT 

 

160 per MT 
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stone (below 

threshold value as 

specified by IBM) 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 
Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on 

ad-valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which 

is not specified in 

schedule-II) Entire State 

30% of sale value on ad-

valorem  basis 
30% of Sale Value 

or of Average 

Selling Price on ad-

valorem basis 

which is higher. 

 

As per order of Deputy Director mines and Geological department dated 11-11-2021. 

The prevailing rates as per the updated order of the Geological Department during the 

course of the project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting stone, 

sand, gravel, clay or other materials by him and his subordinates and his subcontractors 
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and required for the works, at the rates and such conditions as notified by the State 

Government. The contractor should submit the Mineral Dispatch Permit (MDP) in original 

for the quantity executed by the contractor for the requisite quantity of material 

incorporated in works for which MDP is issued by the authorized supplier. If contractor 

fails to submit the MDP in original the amount will be deducted at 5 times the royalty 

charges from the contractor’s bills as per prevailing orders issued by the Authority. 

 

___$$****$$___ 

 



163 
 

 
 

SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 

Minimum Wages applicable “Construction or maintenance of roads, runways or in 
building operations including laying down underground electric, wireless, radio, 
television, telephone and overseas communication cables and similar other 
underground cabling work, electric lines, water supply lines and sewerage pipelines”- 

Category  
 Area: A Area:B Area:C 

Unskilled 778.00 651.00 522.00 

Semiskilled/ 

Unskilled Supervisory 

862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 

Highly Skilled 1028.00 948.00 862.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum 
(UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per 
Ministry of Labour and Employment F.No. 1 /7(3)/2023-LS-II dated 02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under the 
Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 
1933”. 

Area Rates of wages Rs. 
‘A’ 778.00 

‘B’ 651.00 

‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch 

and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 948.00 1028.00 

‘B’ 862.00 948.00 

‘C’ 734.00 862.00 

For further details log on to Ministry of Employment. 
 


