
1 

 

 

 

 
 

 

 
 
 

TENDER DOCUMENT 
 

NEW MANGALORE PORT AUTHORITY 
 

CIVIL ENGINEERING DEPARTMENT 
 

NIT No. CIVIL/CE(C)/EE(C)/26/2024-25 
  

E-Tender Event No 2024_NMPT_826777_1 
 

Tender for  
 
 

“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, 
BERTH NO 8 AND BERTH NO 14.” 

 
 

THROUGH E-TENDERING MODE 
 

Tender Amount   : Rs. 2,25,84,331/- 

E.M.D. : Rs. 5,33,000/- 

Tender Fee : Rs. 1,680/-(Including GST @ 12%) 

   

 
 
 
 
 
 



2 

 

 

 

 
 
 
 
 
 
 

 
 

 
TENDER DOCUMENT 

 
NEW MANGALORE PORT AUTHORITY 

 
CIVIL ENGINEERING DEPARTMENT 

 
 
 

Tender for  
 

“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, 
BERTH NO 8 AND BERTH NO 14.” 

 
 
 
 
 

Volume - 1 
 



3 

 

 
  

 

Table of Contents 
i) NOTICE INVITING TENDER ............................................................................... 9 
ii) INSTRUCTIONS TO TENDERERS ................................................................... 13 
A. INSTRUCTIONS FOR E-TENDERING ........................................................... 13 

B. Instructions to Tenderers (General) ............................................................. 19 

1. Introduction: .............................................................................................. 19 

2. Applicants: ................................................................................................. 19 

3. Invitation for Bids: .................................................................................... 19 

4. Purchase of Tender Documents: ............................................................. 19 

5. One Bid per Bidder: .................................................................................. 19 

6. Cost of Bidding: ......................................................................................... 19 

7. Site visit: .................................................................................................... 19 

8. Content of Bidding Documents: .............................................................. 19 

9. Clarification of the Bidding Documents: ................................................ 20 

10. Amendment of Bidding Documents: ....................................................... 21 

11. Preparation of bids:................................................................................... 21 

12. Minimum Eligibility Criteria: ................................................................... 21 

13. Bid Prices: .................................................................................................. 23 

14. Currencies of Bid and Payment: ............................................................. 23 

15. Bid Validity: ............................................................................................... 23 

16. Bid Security / EMD: ................................................................................. 24 

17. No Alternative Proposals by Bidders:...................................................... 25 

18. Format and Signing of Bid: ...................................................................... 25 

19. Bid Submission: ........................................................................................ 25 

20. Deadline for Submission of the Bids: ..................................................... 27 

21. Late Bids: ................................................................................................... 28 

22. Modification and Withdrawal of Bids: .................................................... 28 

23. Bid Opening - Technical Bid: ................................................................... 28 

24. Bid Opening – Financial Bid: ................................................................... 29 

25. Clarification of Bids: ................................................................................. 29 



4 

 

 
  

 

26. Examination of Bids and Determination of Responsiveness: .............. 30 

27. Correction of Errors:  (Not Applicable) .................................................... 30 

28. Evaluation and Comparison of Bids: ...................................................... 30 

29. Alteration of tender documents: .............................................................. 31 

30. Alternative conditions and Proposal: ...................................................... 31 

31. Award of Contract: .................................................................................... 31 

32. Notification of Award: ............................................................................... 31 

33. Release of Bid Security / EMD: ............................................................... 32 

34. Performance Security: .............................................................................. 32 

35. Fraud and Corrupt Practices: .................................................................. 32 

36. Rejection of Tender: .................................................................................. 34 

37. Additional Information: ............................................................................ 34 

38. Compliance of Local Content as per Make in India Policy: .................. 34 

Annexure – 1 ........................................................................................................ 35 

Annexure – 2 ........................................................................................................ 36 

Annexure – 3 ........................................................................................................ 38 

Annexure – 4 ........................................................................................................ 39 

Annexure – 5 ........................................................................................................ 40 

Annexure – 6A (Not applicable) ......................................................................... 42 

Annexure – 7 ........................................................................................................ 43 

Annexure – 8 ........................................................................................................ 44 

Annexure-9 .......................................................................................................... 46 

Annexure-10 ........................................................................................................ 48 

Annexure-11 ........................................................................................................ 49 

Annexure-12 ..................................................................................................................... 50 
Annexure-13 ........................................................................................................ 52 

Annexure-14 ........................................................................................................ 53 

SECTION - II ..................................................................................................................... 54 
iii) FORM OF AGREEMENT.................................................................................... 54 

SECTION - III .................................................................................................................... 55 
iv) CONDITIONS OF CONTRACT .......................................................................... 55 
A. General ............................................................................................................ 55 



5 

 

 
  

 

1. Definitions .................................................................................................. 55 

2. Interpretation ............................................................................................ 56 

3. Language and Law .................................................................................... 57 

4. Engineer or his nominee’s Decisions ...................................................... 57 

5. Delegation .................................................................................................. 57 

6. Communications ....................................................................................... 57 

7. Contract Agreement .................................................................................. 58 

8. Subcontracting .......................................................................................... 58 

9. Personnel ................................................................................................... 58 

10. Employer’s and Contractor’s Risks ......................................................... 59 

11. Employer’s Risks ....................................................................................... 59 

12. Contractor’s Risks ..................................................................................... 60 

13. Insurance ................................................................................................... 60 

14. Site Investigation Reports ........................................................................ 60 

15. Queries about the Contract Data ............................................................ 60 

16. Contractor to Construct the Works ........................................................ 61 

17. The Works to Be Completed by the Intended Completion Date .......... 61 

18. Approval by the Engineer or his nominee .............................................. 61 

19. Safety .......................................................................................................... 61 

20. Discoveries ................................................................................................. 61 

21. Possession of the Site ............................................................................... 61 

22. Access to the Site ...................................................................................... 61 

23. Instructions ............................................................................................... 62 

24. Disputes ..................................................................................................... 62 

25. Settlement of Disputes ............................................................................. 62 

26. Replacement of Conciliator (Deleted) ...................................................... 64 

B. TIME CONTROL .............................................................................................. 65 

27. Program ...................................................................................................... 65 

28. Revised Program ........................................................................................ 65 

29. Extension of the Intended Completion Date .......................................... 65 

30. Delays Ordered by the Engineer or his nominee ................................... 66 



6 

 

 
  

 

31. Management Meetings .............................................................................. 66 

32. Early Warning............................................................................................ 66 

C. QUALITY CONTROL ....................................................................................... 67 

33. Identify Defects .......................................................................................... 67 

34. Tests ........................................................................................................... 67 

35. Defect Liability ........................................................................................... 67 

36. Uncorrected Defects.................................................................................. 68 

D. COST CONTROL ............................................................................................. 69 

37. Bill of Quantities ....................................................................................... 69 

38. Changes in the Quantities ....................................................................... 69 

39. Variations ................................................................................................... 69 

40. Payments for Variations ........................................................................... 70 

41. Cash flow forecasts ................................................................................... 71 

42. Payment Certificates ................................................................................. 71 

43. Payments .................................................................................................... 72 

44. Compensation Events ............................................................................... 72 

45. Tax .............................................................................................................. 73 

46. Currencies.................................................................................................. 74 

47. Price Adjustment. (Not Applicable).......................................................... 74 

48. Retention .................................................................................................... 80 

49. Liquidated Damages ................................................................................. 80 

50. Nominated Subcontractors ...................................................................... 81 

51. Advance payment (not applicable) .......................................................... 81 

52. Securities ................................................................................................... 82 

53. Removal of Craft or Plant which has sunk ............................................ 82 

54. Cost of Repairs .......................................................................................... 83 

E. FINISHING THE CONTRACT ......................................................................... 84 

55. Completion ................................................................................................. 84 

56. Taking Over................................................................................................ 84 

57. Final Account ............................................................................................ 84 

58. Submission of ‘As built Drawings’ .......................................................... 84 



7 

 

 
  

 

59. Termination ............................................................................................... 85 

60. Payment upon Termination ..................................................................... 86 

61. Property ...................................................................................................... 86 

62. Release from Performance ........................................................................ 87 

F. SPECIAL CONDITIONS OF CONTRACT .......................................................... 88 

63. Labour ........................................................................................................ 88 

64. Compliance with labour regulations ....................................................... 88 

65. Safety, Security and Protection of the Environment. ............................ 89 

66. Insurance of Works and Contractor’s Equipment ................................. 89 

67. War Risks Insurance ................................................................................ 91 

68. Royalty ........................................................................................................ 91 

69. Transport of Contractor’s Equipment or Temporary Works ................ 91 

70. Transport of Materials or Plant ............................................................... 91 

71. Labor Laws & Regulations ....................................................................... 92 

72. Life Saving Appliances and First Aid ...................................................... 96 

73. Diving Operations ..................................................................................... 96 

74. Bribes ......................................................................................................... 96 

75. Contractor’s Temporary works, office, etc.............................................. 97 

76. Water Supply ............................................................................................. 97 

77. Power Supply ............................................................................................. 98 

78. Taxes and Duties ...................................................................................... 98 

79. Price Adjustment (not applicable to this contract) ................................ 99 

80. Noise and Disturbance ........................................................................... 100 

81. Safety Code .............................................................................................. 100 

82. Port Authority Rules ............................................................................... 101 

83. Execution of work ................................................................................... 101 

84. Customs Duty ......................................................................................... 101 

85. Drawings & Designs ............................................................................... 103 

86. Monsoon Period ....................................................................................... 104 

87. Progress Report ....................................................................................... 105 

88. Completion Documents .......................................................................... 106 



8 

 

 
  

 

89. Facilities / Services to be provided at the site (Not Applicable)......... 106 

90. Payments .................................................................................................. 106 

91. Retention .................................................................................................. 107 

92. Submission of statutory documents ..................................................... 108 

v) CONTRACT DATA ............................................................................................ 111 
Price Adjustment (deleted) ............................................................................... 113 

vi) FORM OF SECURITIES ................................................................................... 115 
Annexure A ........................................................................................................ 116 

Annexure B (not applicable) ............................................................................. 118 

APPENDIX – I (Not applicable to this contract) ............................................. 120 

APPENDIX – II.................................................................................................... 124 

 
  



9 

 

 
  

 

NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 
CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/26/2024-25 Date: 20-09-2024 
TENDER ID: 2024_NMPT_826777_1 

i) NOTICE INVITING TENDER 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 
575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the 
Contractor fulfilling the Minimum Eligibility Criteria stipulated in this notice in two 
cover bidding procedure for the work of “Replacement of damaged fenders at jetty 
No 12, 13, Berth No 8 and Berth No 14.”. 
Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 
completed *similar works during last 7 (seven) years ending last day of 
month previous to the one in which applications are invited shall be either of 
the following 
At least Three similar completed works costing not less than the amount 
equal to Rs. 90.34 lakhs each (Excluding GST) 
or 
At least Two similar completed works costing not less than the amount equal 
to Rs.112.93.00lakhs each (Excluding GST) 
or 
At least One similar completed works costing not less than the amount equal 
to  Rs.180.68 lakhs (Excluding GST) 
Note 1: *Similar work(s) means “Manufacturing/providing/supplying and 
fixing Fenders. 
Note 2: Documentary evidence for successful completion of the work shall be 
furnished along with work order and work completion certificate. 
Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 
wise) or more works completed under the contract. Certificate for 
‘substantial completion’ of project/work/asset should contain two parts. 
Part -I shall contain ‘financial value of work done’ and part-II shall contain 
‘certificate of functional completion of project/work/asset’. 
Note 4: The value of executed works shall be brought to current costing level 
by enhancing the actual value of the work upon completion by using the 
following enhancement factors. For intermediate periods, the actual number 
of years will be calculated based on number of days and the enhancement / 
multiplying factor will be interpolated accordingly and the same will be 
considered for evaluation.  

https://www.eprocure.gov.in/eprocure/app
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Year before Enhancement / Multiplying factor 
0    0       

One year 1.07  

Two years 1.14  

Three years 1.21  

Four years 1.28  

Five years 1.35  

Six years 1.42  

b) Average Financial turnover of the tenderer over the last three financial years 
2021-22, 2022-23 and 2023-24 shall be at least Rs.67.76 lakhs. 
The financial capacity of bidders would be evaluated considering the works 
in hand at NMPA on the due date of submission of bid. The port would 
deduct the turnover required for execution of work in hand at NMPA from 
the average financial turnover of the bidder. The remaining net financial 
turnover of the bidder will be considered for eligibility criteria. The financial 
capacity to be 3.33 times of the average financial turnover of last three years 
of the bidder minus works in hand at NMPA. The bidder must fill the 
annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 
along with the tender. 
Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs .22584331/- 

ii) Earnest Money Deposit (EMD)    Rs.533000/- (Rupees Five Lakh 
ThirtyThree Thousand  Only) The EMD 
shall be in the form of Insurance Surety 
Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt, Bankers Cheque, 
Bank Guarantee as per Annexure 9 or 
shall be paid by RTGS in favour of F.A. & 
C.A.O., NMPA. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of EMD to all Micro and small 
enterprises (MSE) will allowed. Shall 
upload with their offer, the proof of their 
being MSE registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir 
board or National Small Industries 
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Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME & also the 
bidder shall submit "Bid Security 
Declaration" in the prescribed form as per 
Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.1680/- (Rupees One Thousand Six 
Hundred Eighty Only) Payment of Tender 
fee by NEFT in favour of F.A. & C.A.O., 
NMPA. Scanned copy should be 
uploaded along with bid. Scanned copy 
should be uploaded along with bid. The 
benefit of Exemption of Tender Fees to all 
Micro and small enterprises (MSE) 
registered with district industries center 
(DIC) or Khadhi and village industries 
commission or Khadhi and Industries 
board (KVIV) or Coir board or National 
Small Industries Corporation (NSIC) or 
Directorate of handicrafts and 
handlooms or any other body specified 
by Ministry of MSME, will be considered. 

iv) Document download start date 
and time 

20-09-2024  at 15.00 HRS 

v) Seek clarification start date 
and time 

26-09-2024 at 10.00 HRS 

vi) Seek clarification end date and 
time 

27-09-2024 at 15.00 HRS 

vii) Bid submission start date and 
time 

04-10-2024  at 10.00 HRS 

vii) Bid submission closing date 
and time 

11-10-2024  at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
14-10-2024 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 9 (Nine  ) Months (including monsoon) 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 1680/-(Rupees 
One Thousand Six Hundred Eighty Only) by NEFT in favour of F.A. & C.A.O., 
NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
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Email id: praveenkumar.kn@nmpt.gov.in and 
chiefengineer@nmpt.gov.inAmendments / further information etc. pertaining to the 
tender, if any shall be uploaded only on websites 
https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred 
by the prospective Tenderer from time to time.            
 
         -sd- 

      Executive Engineer (Civil)  
  

mailto:praveenkumar.kn@nmpt.gov.in
mailto:chiefengineer@nmpt.gov.inAmendments
https://www.eprocure.gov.in/eprocure/app
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/26/2024-25 
E-Tender event No. 2024_NMPT_826777_1 

ii) INSTRUCTIONS TO TENDERERS 

A. INSTRUCTIONS FOR E-TENDERING 

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 
THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service 
provider is https://www.eprocure.gov.in/eprocure/app of CPP portal. You 
are requested to read the terms & conditions of this tender before submitting 
your online tender. Tenderers who do not comply with the conditions with 
documentary proof (wherever required) will not qualify in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 
enrollment has to be done with the e-token, after logging into the 
portal. 

2. Bidder then logs into the portal giving user id / password chosen 
during enrollment. 

3. The e-token that is registered should be used by the bidder and should 
not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 
account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 
certificates, purchase order details etc., under My Documents option 
and these can be selected as per tender requirements and then 
attached along with bid documents during bid submission. This will 
ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 
through them carefully and then submit the documents as per the 
tender document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and 
the same should be uploaded after filling the relevant columns, else the 
bidder is liable to be rejected for that tender. Bidders are allowed to 
enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the 
e-Procurement Portal, or through the contact details given in the tender 
document. Bidder should take into account of the corrigendum 
published before submitting the bids online on the portal or on 

https://www.eprocure.gov.in/eprocure/app
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www.newmangaloreport.gov.in Bidder, in advance, should prepare the 
bid documents to be submitted as indicated in the tender schedule and 
they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 
tender. The benefit of Exemption of EMD and Tender Fees to all Micro 
and small enterprises (MSE) registered with district industries center 
(DIC) or Khadhi and village industries commission or Khadhi and 
Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or 
Udyam Registration Certificate or any other body specified by Ministry 
of MSME, will be considered. Necessary valid document should be 
submitted along with Technical Bid. The bidders who avail exemption 
from payment of EMD, shall submit "Bid Security Declaration" in the 
prescribed format as per Annexure 14, accepting that if they withdraw 
or modify their bids during period of validity etc., they will be 
suspended for the time specified in the tender document.   

10. The bidder should read the terms and conditions and accepts the same 
to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance 
before the prescribed time to avoid any delay or problem during the bid 
submission process. 

12. There is no limit on the size of the file uploaded at the server end. 
However, the upload is decided on the Memory available at the Client 
System as well as the Network bandwidth available at the client side at 
that point of time. In order to reduce the file size, bidders are suggested 
to scan the documents in 75-100 DPI so that the clarity is maintained 
and the size of file gets reduced. This will help in quick uploading even 
at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid 
Button, to ensure that, he/she completes the Bid Submission Process. 
Bids, which are not frozen, are considered as Incomplete/Invalid bids 
and are not considered for evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any 
sort of delay or the difficulties faced during the submission of bids 
online by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through 
this portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 
successful bid updating message after uploading all the bid documents 
submitted and then a bid summary will be shown with the bid no., date 
& time of submission of the bid with all other relevant details. The 

http://www.newmangaloreport.gov.in
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documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept 
as an acknowledgement as a token of the submission of the bid. The 
bid summary will act as a proof of bid submission for a tender floated 
and will also act as an entry point to participate in the bid opening 
event. 

18. Successful bid submission from the system means, the bids as 
uploaded by the bidder is received and stored in the system. System 
does not certify for its correctness. 

19. The bidder should see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, 
during tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender 
Portal, will be valid for all actions of requesting bid submission, bid 
opening etc., in the e-Procurement portal. The Time followed in this 
portal is as per Indian Standard Time (IST) which is GMT+5:30. The 
bidders should adhere to this time during bid submission. 

21. The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before 
the bid submission end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical 
BID. BID submitted without fees, as mentioned above will not be 
considered for evaluation and shall be rejected summarily. The benefit 
of Exemption of EMD to all Micro and small enterprises (MSE) will be 
considered. The bidders shall  upload with their offer, the proof of their 
being MSE registered with district industries center (DIC) or Khadhi 
and village industries commission or Khadhi and Industries board 
(KVIV) or Coir board or National Small Industries Corporation (NSIC) or 
Directorate of handicrafts and handlooms or Udyam Registration 
Certificate or any other body specified by Ministry of MSME. The 
bidders who avail exemption from payment of EMD, shall submit "Bid 
Security Declaration" in the prescribed format as per Annexure 14, 
accepting that if they withdraw or modify their bids during period of 
validity etc., they will be suspended for the time specified in the tender 
document.   

23. The bidder/tenderer/contractor shall file the applicable returns with 
Tax departments in time and submit the same as documentary proof. 

24. The GST applicable shall be shown as a separate line items in the Tax 
invoices to avail in put credit to Port. 
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2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate  
2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to 
be submitted by post or by hand immediately after the closing date for 
submission of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 
volume-I (Original power of attorney i.e. Annexure 2 to be submitted by 
post or by hand immediately after the closing date for submission of 
online e-tender). However, such Power of Attorney would not be required 
if the bid is signed by an authorized partner or Director (on the Board of 
Directors) of the bidder, in case the bidder is a partnership firm or limited 
liability partnership. 

4. The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 
agreement executed as per Appendix II. The Original copy to be 
submitted by post or by hand so as to reach the Executive Engineer 
(Civil) immediately after closing date for submission of online tender 

5. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 
6. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 
7. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
8. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications if any. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 
template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant columns, else the bidder is liable to be 
rejected for that tender. The Bidder shall fill in the rate for each items in the 
Bill of Quantities through CPP e-portal. Bidders are allowed to enter the 
Bidder Name and Values only. 
Any indication of ‘Quoted price’ in the online technical bid documents shall 
lead to rejection of the bid outright. 
The price bid submitted through e-portal mode only will be taken up for the 
purpose for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. Bidder(s) can witness electronic 
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opening of bid. 
B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Techno-Commercial Bid is found to be Techno-Commercially 
acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 
of Part II Price bid, through valid email confirmed by them. 
Note: The tenderers are advised to offer their best possible rates.  There 
would generally be no negotiations hence most competitive prices may be 
quoted while submitting the price bid. However in case the lowest rate 
appears to be reasonable taking into account the prevailing market 
conditions, the work may be awarded to the lowest bidder and if the rate 
is still considered high, action as per prevailing instructions / guidelines 
shall be taken. All entries in the tender should be entered in online 
Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been 
provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 
criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any 
substantial way, the scope, quality, or performance of the Tenderer or (2) 
which limits in any substantial way, inconsistent with the Tender 
document, or (3) whose rectification would affect unfairly the competitive 
position of other Qualified Applicant presenting substantially responsive 
bids. 

j. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 
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k. The Port Authority would have the right to review the Technical 
Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 
technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened and 
EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified 
date and time 

n. The cost of stamping Agreement must be borne by the successful 
Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  
Only detailed complete offers received through online prior to closing time 
and date of the tenders will be taken as valid. 
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B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Replacement of damaged fenders at jetty 
No 12, 13, Berth No 8 and Berth No 14.”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should 
download the tender document.  The successful bidder will be expected to 
complete the works by the intended completion date specified in the 
Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in the 
NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.go
v.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits 
or participates in more than one Bid will cause all the proposals with the 
Bidder’s participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and 
submission of his Bid, and the Employer will in no case be responsible and 
liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the work site and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the Works.  The costs of visiting the site shall be at the 
Bidders’ own expense.  

8. Content of Bidding Documents: 
Tender Document will consist of: 

https://www.eprocure.go
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Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - E: 

General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume 
III 

Section VI Preamble 
Bill of Quantities 
For of tender 

 Section VII Schedules (A & B) 
Any indication of “Quoted price” in the technical bid, shall lead to rejection 
of the bid outright. For evaluation purpose the uploaded offer documents will 
be treated as authentic and final. No hard copy shall be submitted, upload 
the entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred 

to the Chief Engineer (Civil) in writing, so as to reach before seek clarification 

end date and time. It is to be noted that queries asked after due date and 

time will not be answered. Employer’s clarifications shall be furnished in the 

CPP e-portal or shall be issued a corrigendum in the web site without 

identifying the source. 

A provision is made in the CPP e-portal for seeking clarification online 

during the date mentioned in the NIT. The bidders can ask queries if any 

during the period through online. The queries of the bidders shall be 

answered online or a separate consolidated list of queries and clarifications 

shall be uploaded in web sites. 
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10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall 
be shall be made exclusively through the issue of an Addendum. Any 
addendum thus issued shall be part of the tender documents and will be 
uploaded in CPP e-portal and Port website to all the bidders. Prospective 
bidders shall acknowledge receipt of each addendum to the Employer. Such 
addenda will be numbered and it shall be submitted by the Tenderers as 
part of Part I of their bid.  The Addendum can also be downloaded from 
NMPA official website from ‘Ongoing Project link’. The responsibility of 
downloading such addendum / amendment from NMPA website and CPP e-
portal fully lies with the bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or 
substantially completed *similar works during last 7 (seven) years ending 
last day of month previous to the one in which applications are invited 
shall be either of the following 
At least Three similar completed works costing not less than the amount 
equal to Rs. 90.34 lakhs each (Excluding GST) 
 
or 
At least Two similar completed works costing not less than the amount 
equal to Rs. 112.93lakhs each (Excluding GST) 
 
or 
At least One similar completed works costing not less than the amount 
equal to Rs. 180.68 lakhs (Excluding GST) 
 
Note 1: *Similar work(s) means Manufacturing/providing/supplying and 
fixing Fenders. 
Note 2: Documentary evidence for successful completion of the work shall 
be furnished along with work order and work completion certificate. 
Note 3: Substantial completion shall be based on 80 (eighty) per cent 
(value wise) or more works completed under the contract. Certificate for 
‘substantial completion’ of project/work/asset should contain two parts. 
Part -I shall contain ‘financial value of work done’ and part-II shall 
contain ‘certificate of functional completion of project/work/asset’. 



22 

 

 
  

 

Note 4: The value of executed works shall be brought to current costing 
level by enhancing the actual value of the work upon completion by using 
the following enhancement factors. For intermediate periods, the actual 
number of years will be calculated based on number of days and the 
enhancement / multiplying factor will be interpolated accordingly and 
the same will be considered for evaluation.  

Year before Enhancement / Multiplying factor 
One year 1.07 

Two years 1.14 

Three years 1.21 

Four years 1.28 

Five years 1.35 

Six years 1.42 

b) Average Financial turnover of the tenderer over the last three financial 
years 2021-22, 2022-23 and 2023-24 shall be at least Rs.67.76 lakhs. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 
certificate along with the tender. 
The financial capacity of bidders would be evaluated considering the 
works in hand at NMPA on the due date of submission of bid. The port 
would deduct the turnover required for execution of work in hand at 
NMPA from the average financial turnover of the bidder. The remaining 
net financial turnover of the bidder will be considered for eligibility 
criteria. The financial capacity to be 3.33 times of the average financial 
turnover of last three years of the bidder minus works in hand at NMPA. 
The bidder must fill the annexure-6. 
In case the average turnover is Rs. 3.00crores, the financial capacity of 
the contractor will be considered as (3x3.333) Rs.10.00crores. 
The turnover means sales/ contract receipts excluding taxes other 
income shall not be considered for calculation of turnover 
Copy of the work order, Client’s satisfactory work completion Certificate, 
along with any other documentary proof certifying the date of completion, 
brief description of the project and project completion cost shall be 
submitted in support of the assignments performed and claimed by the 
tenderer to fulfill the eligibility criteria for qualification. Work completion 
certificate issued by a private organization shall be considered, only if 
Tax Deducted at Source Certificate with respect to referred work, issued 
by Competent Authority is enclosed along with the tender. In case work 
executed on subcontract, only approved or authorized subcontract shall 
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be considered for eligible assignment. 
A statement duly certified by the Chartered accountant showing the 
average annual Financial Turnover over the last 3 financial years duly 
indicating UDIN shall be submitted. 
Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have:  
i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 
requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date 
of application, such as abandoning the work, rescission of the 
contract for reasons which are attributable to non-performance of the 
contractor, inordinate delays in completion, consistent history of 
litigation resulting in awards against the contractor or any of the 
constituents, or financial failure due to bankruptcy, and so on. The 
rescission of a contract of venture JV on account of reasons other 
than nonperformance, such as the most experienced partner (major 
partner) of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the 
priced Bill of Quantities submitted through CPP e-portal by the Bidder .The 
Bidder shall fill rate in the Bill of Quantities through CPP e-portal. Items for 
which no rate or price is entered will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the 
Bill of Quantities 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety Days (90 days) after 
the last date for online bid submission. A bid valid for a shorter period shall 
be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity 
period, the Employer may request that the bidders may extend the period of 
validity for a specified additional period.  The request and the bidders’ 
responses shall be made in writing or by cable.  A bidder agreeing to the 
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request will not be permitted to modify his bid and also shall submit an 
extension for EMD, if it is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 
Demand draft, Fixed Deposit Receipt, Bankers Cheque or Bank 
Guarantee as per Annexure 9 or shall be paid by RTGS/NEFT in favour 
of Financial Adviser &  Chief Accounts Officer, New Mangalore Port 
Authority, Mangalore  
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011. 
The Techno Commercial Bid shall be accompanied by the Bank 
Guarantee or RTGS/NEFT deposit details towards Earnest Money 
Deposit of Rs. 533000/- (Rupees Five Lakh ThirtyThree Thousand  Only) 
as stipulated in the tender. The tender without EMD shall be treated 
invalid.  

ii. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 
will allowed. Shall upload with their offer, the proof of their being MSE 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or  Udyam Registration Certificate or any 
other body specified by Ministry of MSME. 

iii. The bidders who avail exemption from payment of EMD, shall submit 
"Bid Security Declaration" in the prescribed form as per Annexure 14, 
accepting that if they withdraw or modify their bids during period of 
validity etc., they will be suspended for the time specified in the tender 
document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender 
validity period of 90days from the last date for online bid submission, the 
tender shall be cancelled and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned 
without interest on conclusion of contract. The Earnest Money Deposit of 
the successful bidder shall be refunded (without interest) after he has 
signed the agreement and furnished required performance security. 

vi. The Bid Security of a successful bidder will be forfeited in the following 
cases: 
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a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / 
SD / LD and while imposing penalty GST as applicable will be 
collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing 
and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 
additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online 
only through CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as 
authentic and final.  
The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 
Commercial Bid should not contain Price Bid.  “Disclosure/indication 
of Price in the Techno Commercial Bid shall render the tender 
disqualified and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs. 533000/- 
(Rupees Five Lakh ThirtyThree Thousand  Only)  

iii) Transaction details of payment towards the Cost Of Tender Fee: Rs. 
1680/-(Rupees One Thousand Six Hundred Eighty Only) (To be paid 
by RTGS/NEFT to NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the rate 
in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 
mentioned in the NIT 
NMPA may at its sole discretion reserves the right to extend the date for 
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receipt of Bid.  Bid after the aforesaid time and date or the extended time 
and date, if any, shall not be accepted by the portal.  
The following details pertaining to Techno Commercial Bid shall be 
uploaded online. 
a) Letter of Submission- Covering letter (vide Annexure – 1) 
b) Power of Attorney in favour of signatory/s to the Tender, duly 

authenticated by Notary Public. (vide Annexure -2) (Original power of 
attorney i.e. Annexure 2 to be submitted by post or by hand so as to 
reach the Executive Engineer (Civil) immediately after the closing date 
for submission of online e-tender). However, such Power of Attorney 
would not be required if the bid is signed by an authorized partner or 
Director (on the Board of Directors) of the bidder, in case the bidder is 
a partnership firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction 

to Tenderers and certificates (Client Certificates / work completion 
certificates or any other documentary evidences with respect to the 
eligibility work) (vide Annexure-4) of condition of contract. The 
following specific instruction may be noted ; 
i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 
with the criteria specified in Clause No. 12 (a) for “Minimum 
eligibility”. 

ii) A separate sheet should be filled for each of the eligible 
assignments. 

iii) the details are to be supplemented by documentary proof from the 
respective client for having carried out such assignment duly 
certified by client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant showing  Average 
Financial turnover of the tenderer over the last three financial years 
(vide Annexure-5) with balance sheet duly indicating UDIN. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 
Annexure-7) The equipment indicated in the Annexure -7 will form 
part of contract agreement and as such the bidders are requested to 
indicate the availability of the equipment at site at what stage of the 
construction period the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, 
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temporary work and personnel for site organization considered 
necessary and sufficient for the work have been furnished in 
the Annexure to Conditions of Contract in Volume I and that 
such plant, temporary works and personnel for site 
organization will be available at appropriate time of relevant 
works for which the equipment have been proposed at site till 
the completion of the respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be 
rejected summarily without making any further reference to the 
bidder. 

c. We have not made any payment or illegal gratification to any 
persons/ authority connected with the bid process so as to 
influence the bid process and have not committed any offence 
under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 
propose to be made to any intermediaries (agents) etc in 
connection with the bid. 

e. We have not been barred by the [Central/ State] Government, 
or any entity controlled by it, from participating in any project 
and the bar subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 
j) RTGS/NEFT Payment details towards EMD / documentary evidence 

of exemption of EMD. 
k) The tenderer shall attach Scanned copy of Pre-contract, Integrity Pact 

agreement executed as per Appendix II. The Original copy to be 
submitted by post or by hand so as to reach the Executive Engineer 
(Civil) immediately after closing date for submission of online tender. 

l) Tenderer should submit copy of Permanent Account Number. (PAN), 
ESI, PF and GST Registration (GSTIN) Number along with certificates 
issued by the authority as applicable 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 
and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 
an amendment in accordance with Clause 10, in which case all rights 
and obligations of the Employer and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 
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the online technical bid documents shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted for 
reference purpose. The bid submitted through e-tendering mode only will 
be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 
and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted/uploaded by the tenderer, the 
conditions mentioned in the Port’s uploaded document shall prevail. 
Besides, the tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 

The tenderer should ensure that their tender is received online at NMPA 
before the deadline prescribed in Clause 20  
The time that is displayed from the server clock at the top of the CPP e-
portal, will be valid for all actions of requesting bid submission, bid opening 
etc., The bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in 
online only through CPP e-portal (after submission of bid) and 
resubmit/upload the revised offer before the deadline prescribed in 
Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 
bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may 
result in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their 
Bids by Resubmitting Bid only in accordance with this clause through 
CPP e-portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will On 
the due date and time as specified in Clause 20, the Employer will first 
open Techno Commercial bids of all bids received online in presence of 
the Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening is declared as holiday by the Employer, the 
bid will be opened at the appointed time and location on the next working 
day. 
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b. In the first instance the Techno Commercial Bid containing the 
RTGS/NEFT payment details of EMD & Cost of tender document will be 
verified.  If EMD and Tender Fee is in line with the Tender Condition 
there after the Techno Commercial Bid will be considered for evaluation. 
The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 
will allowed. Shall upload with their offer, the proof of their being MSE 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam Registration Certificate or any 
other body specified by Ministry of MSME.  

c. If all Bidders have submitted unconditional Bids together with requisite 
Bid security, then all Bidders will be so informed then and there. If any 
Bid contains any deviation from the Bids documents and / or if the same 
does not contains Bid security in the manner prescribed in the Bid 
documents, then that Bid will be rejected and the Bidder informed 
accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid 
(cover-II) of such eligible bidders shall be opened on the specified date and 
time. 
If bidder withdraws his tender after opening of price bid the bidder will be 
disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response shall 
be in writing, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from 
the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he 
should do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his 
bid. 
Employer reserves the right to reject any Bid, if the Bidder does not provide 
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the clarification sought for by the Employer, within the time specified by the 
Employer, for proper evaluation of the Bid  
The employer may proceed to evaluate the bid by construing the particulars 
requiring clarification to the best of its understanding, and the bidder shall 
be barred from subsequently questioning such interpretation of the 
employer.  
 Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) meets the eligibility criteria as defined in Clause 12. 
b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour, duly 
authenticated by Notary Public.  The Power of Attorney shall interalia 
include a provision to bind the Bidder to settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  
d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
i. which affects in any substantial way the scope, quality or 

performance of the Works; 
ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 
iii. whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the 
Technical Bid that he has not incorporated any conditions in the Financial 
Bid and in case any conditions are specified in the financial bid his tender 
will be rejected without making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal 
of the non-conforming deviation or reservation. 

26. Correction of Errors:  (Not Applicable) 

27. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. In evaluating the Bids, the 
Employer will determine for each Bid the evaluated Bid Price by adjusting 
the Bid Price as follows:  
a) making appropriate adjustments to reflect discounts or other price 
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modifications offered in accordance with Clause 22. 

28. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and 
conditions of the tender document.  The Employer may however ask any 
tenderer for clarifications of his tender if required.  Nevertheless, no tenderer 
will be permitted to alter his tender price after opening of the tender. 

29. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be 
acceptable. Tenders containing any qualifying conditions or even Bidder's 
clarifications in any form will be treated as non-responsive and will run the 
risk of rejection.   Part II: Price Bid of such Bidder’s will not be opened. 

30. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered 
the lowest evaluated bid price, provided that such bidder has been 
determined to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

31. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award 
by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter.  This letter (hereinafter and in 
the Conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Employer will pay the Contractor in consideration of the 
execution, completion and maintenance of the works by the Contractor 
as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”).  

ii) The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance 
with the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days of 
receipt of Letter of Acceptance, the successful bidder will furnish the 
performance security and sign the Agreement with the Employer. The 
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contractor shall make 10 copies of the Agreement and submit to the 
employer within 7 days following the date of signing of Agreement. The 
work shall not be commenced without signing contract agreement. 

32. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder shall be returned (in case 
of BG) or refunded without interest by RTGS/NEFT on conclusion of 
Contract. The Earnest Money Deposit of the successful bidder shall be 
refunded (without interest) after he has signed the agreement and furnished 
required performance security. 

33. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful 
Bidder shall deliver to the Employer a Performance Security in the form 
in the form of Insurance Surety Bonds, Account Payee Demand draft, 
Fixed Deposit Receipt from a commercial bank, remittance by RTGS or 
Bank Guarantee (BG) or for an amount equivalent to 5% of the Contract 
price (Contract price including GST), as applicable rounded off to the 
nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the 
form of a Bank Guarantee, it shall be issued by a Nationalized 
/Scheduled Indian bank having its branch at Mangalore acceptable by 
NMPA and cashable at Mangalore. The BG shall be issued in favor of 
FA&CAO, New Mangalore Port Authority in the Format enclosed in 
Volume I as Annexure-A. 

34. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Selection Process. 
Notwithstanding anything to the contrary contained in this document, the 
Port shall reject the tender without being liable in any manner whatsoever to 
the bidder, if it determines that the bidder has, directly or indirectly or 
through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice (collectively the 
“Prohibited Practices”) in the Selection Process. In such an event, the Port 
shall, without prejudice to its any other rights or remedies, forfeit and 
appropriate the Bid Security or Performance Security, as the case may be, as 
mutually agreed genuine pre-estimated compensation and damages payable 
to the Port for, inter alia, time, cost and effort of the Authority, in regard to 
the Tender, including consideration and evaluation of such Bidder’s 
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Proposal.  Such Bidder shall not be eligible to participate in any tender or 
RFP issued by the Authority during a period of 2 (two) years from the date 
such Bidder is found by the Authority to have directly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice, as the case may be.  
For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them:  
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected with 
the Selection Process (for avoidance of doubt, offering of employment  
to or employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated 
in any manner, directly or indirectly with the Selection Process or the 
LOA or has dealt with matters concerning the Agreement or arising 
there from, before or after the execution thereof, at any time prior to 
the expiry of one year from the date such official resigns or retires 
from or otherwise ceases to be in the service of the Authority, shall be 
deemed to constitute influencing the actions of a person connected 
with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time 
has been or is a legal, financial or technical consultant/ adviser of the 
Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair 
or harm, directly or indirectly, any persons or property to influence any 
person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or 
in any manner influencing or attempting to influence the Selection 
Process; or 

ii) having a Conflict of Interest; and  
(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 
restricting or manipulating a full and fair competition in the Selection 
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Process.  

35. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest or any 
tender and has the right to reject any tender without assigning any reason 
thereof. No representation whatsoever will be entertained on this account. 

36. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 
intended only to aid the Tenderers in the preparation of their tender. 

37. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-
09-2020 in respect of Local Content and furnish an undertaking in the 
prescribed format as per Annexure 13, to that effect, failing which, the bid 
may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 
Sub: The work of “Replacement of damaged fenders at jetty No 12, 13, Berth 

No 8 and Berth No 14.” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood 
all of the requirements of the bid document and information provided, the 
undersigned hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - 

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 
xii. Pre-Integrity pact agreement executed as per Appendix II 
xiii. Copy of valid ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 500/- 
“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 

8 AND BERTH NO 14.” 
-- 

FORMAT OF POWER OF ATTORNEY (in original) 
In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying 
on our business, the following: 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work) or 
any other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and 
contracts and also to bind the (name of the Co.) to the arbitration clause 
included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements and to 
perform such other acts, matters, things as the Attorney shall consider requisite 
or advisable as full and effectively as the Company could do, if present and 
acting there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me 
by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 
and things done by the said Attorney by virtue of this power of attorney, shall be 
construed as acts, deeds and things done by the Company. 
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 I, (Name & address of the authorized person to sub-delegate/delegate 
powers, delegated on him by the Board of Directors), further undertake to ratify 
and confirm whatever our said attorney shall do or cause to be done for the 
Company, the said Company, in the premises, by virtue of the powers hereby given. 
 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 
(name & designation of the Attorney), on this _______ day of ______________, 20____ 
(Two thousand __________ ). 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he 
signs and receives this delegation. 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to 
sub-delegate/delegate powers, delegated on him by the Board of Directors) has, this 
______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
 

 

 

Note: i) The PoA has to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 
8 AND BERTH NO 14.” 

-- 
ORGANIZATION DETAILS 

 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

 Telephone No. : 
 Fax No. 

3. Description of Applicant 
 (for e.g. General, Civil Engineering etc.) 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project 
etc. 

9. Name and address of the companies / Sub-contractors who will be involved 
in the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 

8 AND BERTH NO 14.” 
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 
Sl. 
No. 

Description Bidder to fill up the details 
here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible 

Assignment 
 

4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  
 

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 
This is to certify that the information contained in Column 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual accounts 
of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments 

in this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 
8 AND BERTH NO 14.” 
FINANCIAL CAPABLITY 

 
(A)  Net worth & Average Annual Turnover of the Bidder 

 
Net Worth Turnover 
Year 1 Year 1 (2023-24) Year 2 (2022-23) Year 3 (2021-22) Average 

     
Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 
will be the Financial Year 2023-24. Year 2 shall be the year immediately preceding 
Year 1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall 
provide audited Annual Reports as required under this Bid Document. 
 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand 
for the work) 

Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific 
mention to be made to this effect and proof for such resources shall be enclosed. 
 
Certified by C.A      Signature 
 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 
““REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH 

NO 8 AND BERTH NO 14. 
 
LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 
 
The Tenderer shall furnish in the format given below details of works being 

carried out by him at the time of bidding in New Mangalore Port  
 

Sl.No. Name of work  Work order No. 
and Date 

Value of 
Work Order 
in Rs. 

Average 
annual 
financial 
turnover as 
per MEC for 
the work 

  
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

      
 

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 
“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 

8 AND BERTH NO 14.” 
 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 
 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out 
of the works, along with a construction programme showing sequence of operation 
and the time frame for various segments of temporary and permanent works. 

 
 
 
 
 
 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 
“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 

8 AND BERTH NO 14.” 
-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 
Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 
Descri
ption  
of 
equip
ment 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capac
ity 

Age / 
conditi
on 

Remarks 
(from whom 
to be 
purchased) 

At what stage  of 
contract period 
the equipment  
will be  available 

       
       
       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate 
column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 
“REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 

8 AND BERTH NO 14.” 
 

DECLARATION  
  

We M/s. (Name & address of the bidder) hereby declare that:- 
 
i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions 
mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organisation considered necessary and sufficient for the work have been 
furnished in the Annexures to Conditions of Contract in Volume I and that 
such plant, temporary works and personnel for site organisation will be 
available at the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ 
authority connected with the bid process so as to influence the bid process 
and have not committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 
damages or compensation payable at Law in respect of or in consequence of 
any accident or injury to any workman or other person in the employment of 
the Contractor or Sub-Contractor against all claims, demands, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation 
thereto and the Employer shall be at liberty to deduct or adjust from the 
Contactor's bills an amount that Employer may be called upon to pay towards 
claims, demands, proceedings, costs, charges and expenses Whatsoever in 
respect of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and 
we shall be solely responsible for complying with the provisions of the 
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 
enactments that may be applicable including ESI Act, the payment of wages 
act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. The 



45 

 

 
  

 

Workmen Compensation Act or any other applicable legislation and the 
Municipal by-laws or other statutory Rules and Regulations whatsoever in 
force if these are applicable. Any obligations finding or otherwise missed under 
any statutory enactments, rules & regulations there under shall be the 
responsibility of the Contractor and the NMPA will take no responsibility for 
the same. The Contractor should take Workmen's Compensation Policy for his 
Workers, who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. 
If any claim is made against New Mangalore Port Authority on this work, the 
Port Authority shall have the right to deduct the same from the bill amount 
payable to the contractor after verification of the validity and if admissible as 
per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity 
controlled by it, from participating in any project and the bar subsist as on the 
due date of Tender. 

ix. *We disclose with that we have made / not made payments or propose to be 
made to any intermediaries (agents) etc. in connection with the bid. 

 
* Note: Delete whichever is not applicable. 

 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE)  
 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Replacement 
of damaged fenders at jetty No 12, 13, Berth No 8 and Berth No 14.(hereinafter 
called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered 
office at ____________________________ (hereinafter called “the Bank”) are bound 
unto The Board of New Mangalore Port Authority, a body constituted under Major 
Port Authority Act 2021 (hereinafter called “the Employer”) in the sum of                         
Rs.533000/- (Rupees Five Lakh ThirtyThree Thousand  Only.) i* for which payment 
well and truly to be made to the said Employer the Bank binds itself, his 
successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  
or 

(2) If the Bidder having been notified of the acceptance of his Bid by the 
Employer during the period of bid validity:  
(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or  
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by 
him is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date _________ ii* days 
after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs. 533000/- (Rupees Five Lakh 
ThirtyThree Thousand  Only.)  and unless a claim in writing is lodged with us 
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within 3 months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharges. 
IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day 
of …… 2024 
 
DATE_______________ SIGNATURE OF THE BANK__________________ 
WITNESS______________________________SEAL_____________________________________
_____________________________________________________ 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ ____________________ 
 
________________ _____________ 
 
i*The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 
16 of the Instructions to Bidders.  
 
ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 

 
DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                  
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Annexure-11 

 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
                                                                     Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 
 

Signature of the HOD/HOO with seal 
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Annexure-12 
Indemnity Bond 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein 

after referred to as ‘Indemnified’ which expression shall unless repugnant to the 

context or meaning thereof  include its representatives and assignees witnesses as 

to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for ……………….………… on terms and conditions set out 

interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto and the indemnified shall be at liberty to deduct or adjust from the 

bills payable to the indemnifier by the indemnified for an amount that the 

indemnified may be called upon to pay towards claims, demands, proceedings, 

costs, charges and expenses whatsoever in respect of or in relation to any accident 

or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or 
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other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments rules 

& regulations there under shall be the responsibility of the Indemnifier and the 

Indemnified will have no responsibility for the same. The Indemnifier shall obtain 

Workmen’s Compensation Policy for his workers, who are not covered under ESI 

and submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification 

of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which 

may lead to fatality including death, permanent/ partial disablement, injury, 

financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs of 

the contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and 

Designation) 

Company Seal 

Station: 

Date: 

 

 
 
 
 



52 

 

 
  

 

Annexure-13 
 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) 

dtd. 16-09-2020, as amended from time to time and as applicable on the date of 

submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local supplier 

meeting the requirement of minimum Local content (50%) as defined in above 

orders for the material against Tender NIT No____________________________ for the 

work of __________________________ 

__________________________________________________________________________________

______________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- ----

---------------------------------------  

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder 

or its successors can be debarred for up two years as per Rule 151 (iii) of the 

General Financial Rules along with such other actions as may be permissible under 

law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  
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Annexure-14 

 
BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a 
Bid security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract 
with New Mangalore Port Trust for a period of 2 (Two) years starting from the date 
of notification from the Employer, if the undertaking of the affidavit submitted by 
us or our constituents in pursuance to any of the declarations of Letter of Technical 
Bid or Letter of Price Bid submitted by us are found to be false at any stage during 
the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because 
I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / 
our Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 
Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 
period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 
Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 
I/We understand this Bid Security Declaration shall cease to be valid if I am/we 
are not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 
ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing 
Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
Duly authorized to sign the bid for and behalf of [insert complete name of the 
Bidder] 
Dated on ______________ day of _______________, _______________ [insert date of 
Signing]       

Corporate seal [where appropriate] 
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 
20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") 
of the one part and _____________ _________________ __________ 
__________________________________________________________________________________ 
(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 
desirous that certain works should be executed by the Contractor, 
Viz-------------------------------------- and has accepted a Tender by the Contractor for 
the execution and Completion of such works and the remedying of any defects 
therein at a contract price of Rs .....................................................................  
NOW THIS AGREEMENT WITNESSETH as follows: 
1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 
2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 
a) The Letter of Acceptance; 
b) The Said Tender (Technical Bid); 
c) The Conditions of Contract (Parts I and II) 
d) The Specifications;  
e) The Drawings;  
f) The Bill of Quantities and 
g) The Addenda 
h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 
3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 
execute and complete the works and remedy any defects therein in conformity 
in all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the works and the remedying of defects therein the 
Contract Price or and such other sum as may become payable under the 
Provisions of the Contract at the times and in the manner prescribed by the 
Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 
the day and year first above written in accordance with their respective laws.  
This document contains ....... pages in all. This agreement is assigned No. CEA ...... 
/20XX-XX. 
 
 
 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are 
used to identify defined terms.  
Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid.  
Compensation Events are those defined in Clause 44. 
The Completion Date is the date of completion of the Works as certified by 
the Engineer or his nominee in accordance with Sub Clause 54 
The Contract is the contract between the Employer and the Contractor to 
execute, complete and maintain the Works. It consists of the documents 
listed in Clause 2.3 below.  
The Contract Data defines the documents and other information which 
comprise the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the 
Works has been accepted by the Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
The Contract Price is the price stated in the letter of acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract.  
Days are calendar days, months are calendar months.  
A Defect is any part of the Works not completed in accordance with the 
Contract.  
The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the 
Works.  
Equipment is the Contractor’s machinery and vehicles brought temporarily 
to the Site to construct the Works.  
The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance.  
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be 
revised only by the Engineer or his nominee by issuing an extension of time. 



56 

 

 
  

 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
 
The Engineer or his nominee is the person named in the Contract Data (or 
any other competent person appointed and notified to the contractor to act 
in replacement of the Engineer or his nominee) who is responsible for 
supervising the Contractor, administering the Contract, certifying payments 
due to the Contractor, issuing and valuing Variations to the Contract, 
awarding extensions of time and valuing the Compensation Events.  
Plant is any integral part of the Works which is to have mechanical, 
electrical, electronic or chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Site Investigation Reports are those which are included in the Bidding 
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.  
Specification means the Specification of the Works included in the Contract 
and any modification or addition made or approved by the Engineer or his 
nominee.  
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes 
work on the Site.  
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the 
Works. 
A Variation is an instruction given by the Engineer or his nominee which 
varies the Works.  
The Works are what the Contract requires the Contractor to construct, 
install and turn over to the Employer as defined in the Contract Data.  
The Trained Work Person are those employed / proposed to be employed by 
the Contractor at the Project Site, who have participated and are in 
possession of a valid Competency Certificate through a programme run 
under the auspices of a University, State Technical Board, Ministry of 
Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter and the other way around. 
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Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The 
Engineer or his nominee will provide instructions clarifying queries 
about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date, and 
the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended 
Completion date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of 
the Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his 
nominee will decide contractual matters between the Employer and 
the Contractor in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 
effective only when in writing.  A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act 1872).  
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7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall make 
10 copies of Contract Documents in hardbound cover which shall cover 
documents used in Contract/Agreement and provide the same to the 
Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer 
(Civil) of the New Mangalore Port Authority (by prior appointment with the 
Engineer). The work shall not be commenced without signing contract 
agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 
nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other 

contractors, public authorities, utilities, and the Employer between 
the dates given in the Schedule of other contractors. The Contractor 
shall as referred to in the Contract Data, also provide facilities and 
services for them as described in the Schedule. The employer may 
modify the schedule of other contractors and shall notify the 
contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule 
of Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Engineer or his nominee. The Engineer or his nominee will approve 
any proposed replacement of key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal to or better 
than those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 
who is a member of the contractor’s staff of his work force stating the 
reasons, the contractor shall ensure that the person leaves the site 
within seven days and has no further connections with the work in 
the contract.  
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10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are 
Employer’s risks and the contractor carries the risks which this 
Contract states are contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  
a) in so far as they directly affect the execution of the Works in the 

country where the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, 

act of foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped 

power, or civil war;  
iii) ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste, from the combustion 
of nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear 
component thereof;  

iv) pressure waves caused by aircraft or other aerial devices 
travelling at sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the 
employees of the Contractor or of his Subcontractors and 
arising from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than 
the Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of 
any Section or part of the Permanent Works, except as may be 
provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the 
Works, other than any part of the design provided by the 
Contractor or for which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the 
Site) which an experienced contractor:  
i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could 

not reasonably have taken at least one of the following 
measures:  
A) prevent loss or damage to physical property from 

occurring by taking appropriate measures, or 
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B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal 
injury and death which arise during and in consequence of the performance 
of the Contract other than the excepted risks are the responsibility of the 
Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the 
Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 
nominee’s approval before the start date. All such insurances shall 
provide for compensation to be payable in the types and proportions 
of currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor 
should have provided and recover the premiums the Employer has 
paid from payments otherwise due to the contractor or, if no payment 
is due, the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation 
Report referred to in the Contract Data, supplemented by any information 
available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  
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16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer or his nominee, who is to 
approve them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the 

contractor’s responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 
Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to 
notify the Engineer or his nominee of such discoveries and carry out the 
Engineer or his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, 
free from encumbrances. If possession of a part is not given by the start date 
stated in the Contract Data the Employer is deemed to have delayed the 
start of the relevant activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place 
where work in connection with the Contract is being carried out or is 
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intended to be carried out and to any place where materials or plant are 
being manufactured, fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his 
nominee which comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his 
nominee was either outside the authority given to the Engineer or his 
nominee by the Contract or that the decision was wrongly taken, the 
decision shall be referred to the Dispute Review Board (DRB) within 28 days 
of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and 
the Contractor in connection with, or arising out of the Contract or 
the execution of the Works, whether during the execution of the 
Works or after their completion and whether before or after 
repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Engineer or 
his nominee, the matter in dispute shall, in the first place be referred 
to the Disputes Review Board [DRB] established pursuant to 
Appendix 1 hereto.  

Unless the Contract has already been repudiated or terminated or 
frustrated the Contractor shall in every case, continue to proceed with 
the Works with all due diligence and the Contractor and the Employer 
shall give effect forthwith to every decision of the Engineer or his 
nominee unless and until the same shall be revised, as hereinafter 
provided, in a Dispute Review Board Recommendation / Arbitral Award.  

25.2 Arbitration 
Any dispute in respect of in respect of contracts where party is 
dissatisfied by the Dispute Review Board’s (DRB) decision shall be 
decided by arbitration as set forth below:  
i) A dispute with contractor shall be finally settled by arbitration in 

accordance with the Indian Arbitration and Conciliation Act, 1996, or 
any statutory amendment thereof. The arbitral tribunal shall consist 
of 3 arbitrators, one each to be appointed by the Employer and the 
contractor, and the third to be appointed by the mutual consent of 
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both the arbitrators, failing which by making a reference to CIDC-
SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such 
arbitrators to the evidence or arguments already put before the 
Engineer or his nominee or the Board, as the case may be, for the 
purpose of obtaining said recommendations/decision. No such 
recommendations/decision shall disqualify the Engineer or his 
nominee or any of the members of the Board, as the case may be, 
from being called as a witness and giving evidence before the 
arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the 
works shall not then be or be alleged to be complete, provided always 
that the obligations of the Employer, the Engineer or his nominee and 
the Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be 
entitled to suspend the works to which the dispute relates, and 
payment to the Contractor shall be continued to be made as provided 
by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of 
sub-clause [i], within 14 days after receipt of the notice of the 
appointment of its arbitrator by the other party, then 
President/Chairman of the nominated Institution shall appoint 
arbitrator within 14 days of the receipt of the request by the 
nominated institution. A certified copy of the President’s/ Chairman’s 
order, making such an appointment shall be furnished to both the 
parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language 
of the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding 
upon both parties. The expenses of the arbitrators as determined by 
the arbitrators shall be shared equally by the Employer and the 
Contractor. However, the expenses incurred by each party in 
connection with the preparation, presentation, etc. of its case prior to, 
during and after the arbitration proceedings shall be borne by each 
party itself. 

viii) All arbitration awards shall be in writing and shall state the 
reasons for the award. 
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ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer 
shall not be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit 
to the Engineer or his nominee for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities 
in the works along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work including any changes to 
the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each 
week or such longer period as the Engineer may from time to time 
direct, a progress report in an approved form showing up-to-date total 
progress, progress achieved against planned progress, during the 
previous week and progress forecast for the following week for all 
important items in each section or portion of the Works, in relation with 
the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for 
approval an updated Program at intervals no longer than the period 
stated in the Contract Data. If the Contractor does not submit an 
updated Program within this period, the Engineer or his nominee may 
withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program has been 
submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit 
it to the Engineer or his nominee again at any time. A revised Program is to 
show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion 
Date if a Compensation Event occurs or a Variation is issued which 
makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur 
additional cost.  
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29.2  The Engineer or his nominee shall decide whether and by how much 
to extend the Intended Completion Date within 21 days of the 
Contractor asking the Engineer or his nominee for a decision upon 
the effect of a Compensation Event or Variation and submitting full 
supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new 
Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start 
or progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the 
other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining work 
and to deal with matters raised in accordance with the early warning 
procedure.  

31.2  The Engineer or his nominee shall record the business of 
management meetings and is to provide copies of his record to those 
attending the meeting and to the Employer.  The responsibility of the 
parties for actions to be taken is to be decided by the Engineer or his 
nominee either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may 
require the Contractor to provide an estimate of the expected effect of 
the event or circumstance on the Contract Price and Completion Date. 
The estimate is to be provided by the Contractor as soon as 
reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an event 
or circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Engineer or 
his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify 
the Contractor of any Defects that are found. Such checking shall not affect 
the Contractor’s responsibilities.  The Engineer or his nominee may instruct 
the Contractor to search for a Defect and to uncover and test any work that 
the Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a Defect 
and the test shows that it does the Contractor shall pay for the test and any 
samples. If there is no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or 
his nominee’s notice. To the intent that the works shall, at or as soon 
as practicable after the expiration of the Defects Liability Period, be 
delivered to the Employer in the condition required by the Contract, 
fair wear and tear excepted, to the  satisfaction of the Engineer, the 
Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in 

the Taking-Over Certificate within the date to be intimated by 
the engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer 
may, during the Defects Liability Period or within 14 days after 
its expiration, as a result of an inspection made by or on behalf 
of the Engineer prior to its expiration, instruct the Contractor 
to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the 
contractor at his own cost if the necessity thereof is, in the opinion of 
the Engineer, due to: 
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a) The use of materials, Plant or workmanship not in accordance 
with the Contract, or 

b) Where the Contractor is responsible for the design of part of the 
Permanent Works, any fault in such design, or the neglect or 
failure on the part of the Contractor to comply with any obligation, 
expressed or implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects 
Liability Certificate shall have been signed by the Engineer and 
delivered to the Employer, with a copy to the Contractor, stating the 
date on which the Contractor shall have completed his obligations to 
execute and complete the Works and remedy any defects therein to 
the Engineer's satisfaction.  The Defects Liability Certificate shall be 
given by the Engineer within 28 days after the expiration of the 
Defects Liability Period, or, if different defects liability periods shall 
become applicable to different Sections or parts of the Permanent 
Works, the expiration of the latest such period, or as soon thereafter 
as any works instructed, pursuant to Clauses 35, have been 
completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of 
any obligation incurred under the provisions of the Contract prior to 
the issue of the Defects Liability Certificate which remains 
unperformed at the time such Defects Liability Certificate is issued 
and, for the purposes of determining the nature and extent of any 
such obligation, the Contract shall be deemed to remain in force 
between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 
installation, testing and commissioning work to be done by the 
Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the 
Bill of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the 
Bill of Quantities for the particular item by more than +25 % provided 
the change exceeds +10% of initial Contract Price, the Engineer or his 
nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more 
than 15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) 
of any item(s) is abnormally high, the Contractor shall provide the 
Engineer or his nominee with a detailed cost breakdown of such rate 
in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity 
of the Works or any part thereof that may, in his opinion, be 
necessary and for that purpose, or if for any other reason it shall, in 
his opinion, be appropriate, he shall have the authority to instruct the 
Contractor to do and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the 
Contract, 

b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the 

Works, 
e) execute additional work of any kind necessary for the completion of 

the Works, 
f) change any specified sequence or timing of construction of any part of 

the Works. 
No such variation shall in any way vitiate or invalidate the Contract, 
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by the effect, if any, of all such variations shall be valued in 
accordance with Clause 40. Provided that where the issue of an 
instruction to vary the works is necessitated by some default of or 
breach of contract by the contractor or for which he is responsible, 
any additional cost attributable to such default shall be borne by the 
contractor. All Variations shall be included in updated Programs 
produced by the contractor.  

39.2 Instructions for Variations 
The Contractor shall not make any such variation without an 
instruction of the Engineer. Provided that no instruction shall be 
required for increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an instruction given 
under this clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each 
individual item, and +10% of the total contract price. Within 14 days 
of the date of instruction for executing varied work, extra work or 
substitution, and before the commencement of such work, notice 
shall be given either (a) by the contractor to the Employer of his 
intention to claim extra payment or a varied rate or price, or (b) by the 
Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items 
in the Bill of Quantities, rate payable should be determined by 
methods given below and, in the order, given below:  
i) Rates and prices in Contract, if applicable plus escalation as 

per contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of 
contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased 
beyond the variation limits, the rate payable for quantity in excess of 
the quantity in the Bill of Quantity plus the permissible variation 
should be:  
i) Rates and prices in contract, if reasonable plus escalation, 

failing which (ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the 



71 

 

 
  

 

contract plus ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of 
contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an 
agreement on the rate of an extra item, rates as proposed by the 
Employer shall be payable provisionally till such time as the rates are 
finally determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the 
Engineer or his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 
statements of the estimated value of the work completed less the 
cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month 
in question in respect of materials for the works in the relevant 
amounts and under conditions set forth in sub-clause 51.6 of the 
Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities 
of the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations 
and Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information.  
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43. Payments 

43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. 
Joint measurements shall be taken continuously and need not be 
connected with billing stage. System of 4 copies of measurements, one 
each for Contractor, Employer and Engineer or his nominee, and 
signed by both Contractor and Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the 
bill. Balance amount of the verified bill shall be paid within 28 days of 
the submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects 
liability certificate. Client’s Engineer or his nominee shall check the 
bill within 60 days after its receipt and return the bill to Contractor 
for corrections, if any. 50% of undisputed amount shall be paid to the 
Contractor at the stage of returning the bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 
days of its return by the Engineer or his nominee. The re-submitted 
bill shall be checked and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of 
an award by the DRB or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a 

way which affects the work of the contractor under the 
contract.  

(c) The Engineer or his nominee orders a delay or does not issue 
drawings, specifications or instructions required for execution 
of works on time.  

(d) The Engineer or his nominee instructs the Contractor to 
uncover or to carry out additional tests upon work which is 
then found to have no Defects.  
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(e) The Engineer or his nominee unreasonably does not approve 
for a subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including 
the Site Investigation Reports), from information available 
publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing 
with an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer 
does not work within the dates and other constraints stated in 
the Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify 
the employer, within 14 days and provide a forecast cost of the 
compensation event.  

44.2  If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended Completion 
Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Engineer or his nominee shall 
decide whether and by how much he Contract Price shall be increased 
and whether and by how much the Intended Completion Date shall be 
extended.  

44.3  As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast has been 
provided by the Contractor, it is to be assessed by the Engineer or his 
nominee and the Contract Price shall be adjusted accordingly. If the 
Contractor’s forecast is deemed unreasonable the Engineer or his 
nominee shall adjust the Contract Price based on Engineer or his 
nominee’s own forecast. The Engineer or his nominee will assume 
that the Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of Taxes if any 
excluding GST that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties 
in regard to the deduction of such taxes at sources as per applicable 
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law. Any new Taxes, levies, duties imposed after signing the Contract 
shall be reimbursed by the employer on production of documentary 
evidence.  
The GST shall be quoted separately in tax invoice.  
The Contractor shall file the applicable returns with tax department in 
time and submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically 
mentioned.  

47. Price Adjustment. (Not Applicable) 

47.1  Contract price shall be adjusted for increase or decrease in rates and 
prices of labour, materials, fuels and lubricants in accordance with 
the following principles and procedures and as per formula given 
below:  
(a) The price adjustment shall apply for the work done from the 

start date given in the contract data up to end of the initial 
intended completion date or extensions granted by the 
Engineer or his nominee and shall not apply to the work 
carried beyond the stipulated time for reason attributable to 
the contractor.  

(b) The price adjustment shall be determined during each quarter 
from the mutually agreed formula given in the contract data 
based on the following premises.  

I (A) Formula for Labour Component  
 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 
Where V1 =  Amount of variation payable for a value R of work done. 

R =  Value of work done during the period under consideration. 
C =  Cost of Cement & steel calculated on star rates for quantity as 
per design, incorporated in to the work during the period under 
consideration to be taken from II A and II B. 
K1 =  Percentage of Labour Component to be taken as 25%. 
I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 
100) for industrial workers declared as per the Labour Bureau, 
Ministry of Labour & Employment, Government of India as prevailing 
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on the Base Date (28 days prior to the latest date for submission of 
the Bid). 

I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 
100) for industrial workers declared by the Labour Bureau, Ministry 
of Labour & Employment, Government of India for the period in which 
the value R of work is done. If the period covered by a bill does not 
coincide with a calendar month, then weighted time average for the 
period will be taken for I.  

 
I (B)  Formula for Balance Material Component (excluding cement, steel). 
 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 
Where V2 =  Amount of variation payable for a value R of work done on 
account of material.  
R = Value of work done during the period under consideration. 
C =  Cost of Cement and steel at Star rate calculated on star rates for 

quantity as per design, incorporated in to the work during the period 
under consideration to be taken from II A and II B.  

K2 =  Percentage of Material Component to be taken as 70%. 
M0=  Wholesale price index for all commodities prepared by the office of 

Economic Advisor, Ministry of Industry, Government of India as 
prevailing on the Base Date (28 days prior to the latest date for 
submission of the Bid). 

M = Average wholesale price index for all commodities prepared by the 
office of Economic Advisor, Ministry of Industry, Government of India, 
during the period under consideration. If the period covered by a bill 
does not coincide with a calendar month, then weighted time average 
for the period will be taken for M.  

I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 
Where V3 =  Amount of variation payable for a value R of work done on 
account of POL component. 
 R=  Value of work done during the period under consideration. 
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C =  Cost of Cement & steel calculated on star rates for quantity as per 
design/specification, incorporated in to the work during the period 
under consideration to be taken from II A  and II B .  

K3 =  Percentage of POL Component to be taken as 5%.  
P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD 

for Mangalore on the Base Date (28 days prior to the latest date for 
submission of the Bid).  

P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of 
HSD-RSP (Rs/litre) for Mangalore during the period under consideration.  
 
After removal of actual cost of cement & steel for B above, price adjustment 
for the cost of cement and steel will be made as follows: 
Price Adjustment 
(II) (A) For Cement 
 

Pc = Rc x Qcc x 
lc – l0c  

l0c 

 
Where Pc =  Price adjustment for cement 
R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to 

the latest date for submission of the Bid) i.e. Star Rate. 
Ic =  Average Index for cement published by the Reserve Bank of India 

(source: office of the economic advisor, Ministry of commerce & 
Industry Government of India) under “Index numbers of Wholesale 
Prices by Group and Sub-Groups (Monthly data) under Group (1) – 
Non Metallic Mineral Products Sub-Group (C) – Cement and Lime, ” or 
Monthly whole sale price index published by the office of economic 
advisor, government of India under cement & Lime forming the base 
forming the base of calculation for index of wholesale prices during 
the period under consideration. 

Ioc =  Index for cement published by the Reserve Bank of India (source: 
office of the economic advisor, Ministry of commerce & Industry 
Government of India) under Index numbers of Wholesale Prices by 
Group and Sub-Group (Monthly data) under Group (1) – Non Metallic 
Mineral Products Sub-Group (C) – Cement & Lime or Monthly whole 
sale price index published by the office of economic advisor, 
government of India under cement & Lime forming the base of 
calculation for index of wholesale prices on the date 28 days 
preceding the latest date prescribed for the receipt of the Bid.  
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Qcc=  Quantity in MT of cement as per design incorporated in to the work 
during the period under consideration.  
II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 
Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the 
latest date for submission of the Bid). i.e. Star rate. 
Is =  Average Index for iron and steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & 
Industry Government of India) under “Index numbers of Wholesale Prices 
by Group and Sub-Groups (Monthly data) under Group (J) – Basic 
Metals, Alloys & Metal Products, Sub-Group (a) Ferrous metals – (a1) Iron 
& Semis” or Monthly whole sale price index published by the office of 
economic advisor, government of India under Iron & Semis forming the 
base of calculation for index of wholesale prices during the period under 
consideration. 

a. Ios = Average Index for Iron and Steel published by the Reserve Bank 
of India (source: office of the economic advisor, Ministry of commerce & 
Industry Government of India) under “Index numbers of Wholesale Prices 
by Group and Sub-Groups (Monthly data) under Group (J) – Basic 
Metals, Alloys & Metal Products, Sub-Group (a) Ferrous metals – (a1) Iron 
& Semis”  or Monthly whole sale price index published by the office of 
economic advisor, government of India under Iron & Semis forming the 
base forming the base of calculation for index of prices on the date 28 
days preceding the latest date prescribed for the receipt of the Bid.  
Qsc =  Quantity in MT of steel as per design incorporated in to the 
work during the period under consideration. 
Notes: 
(i) The quantities of cement and steel considered for working out price 

variation shall be certified by the Engineer based on approved 
designs and as consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period 
commencing from the date of the commencement of the contract 
and ending on the date when the time allowed for the work specified 
expires, taking into consideration the extension of time, if any, for 
completion of the work granted by the Engineer under the relevant 
clause or the conditions of contract in cases other than those where 
such extension is necessitated on account of default of the 
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contractor. The decision of the Engineer as regards the time of 
completion of the contract shall be final, conclusive and binding on 
the contractor, where compensation for delay is levied on the 
contractor on account of delay in completion or inadequate progress 
under the relevant contract provision the escalation amount for the 
balance work from the date of levy of such compensation shall be 
worked out as follows: 
Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to 
the date from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of 
calculation of escalation for the period under consideration will be 
compared and lower of the two will be taken for calculating actual 
escalation amount. 
(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and 
POL components, as well as for price adjustment for cement and 
steel in accordance with formulae mentioned at (II) (A) and(B) 
above. The relevant websites for ascertaining the various indices 
are as follows: 
http://www.iocl.com/Products/HighSpeedDiesel.aspx 
http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.p
df 
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
07/chapt2007/tab53.pdf 
http://www.eaindustry.nic.in/default.html 
http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the 
extra items required to be executed during the progress of the 
work and  where the rates payable for the extra items have been 
fixed as per the current market rates provided under Clause of 
General Conditions of Contract or mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation 
in the said Wholesale Price Index for all commodities, Consumer 
Price Index (New Series) or price of HSD of Bangalore or cost of 
cement or steel or bitumen is on the plus side, payment on 
account of the price variation shall be allowed to the Contractor 
and if it is on the negative side, the NMPA shall be entitled to 
recover the same from the contractor and the amount shall be 
deductible from the Contractor’s bill for the respective period in 
which there are fluctuation. 

http://www.iocl.com/Products/HighSpeedDiesel.aspx
http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.p
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
http://www.eaindustry.nic.in/default.html
http://labourbureau.nic.in/indnum.htm
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(vi) In order to facilitate computation of price variation to be made 
under clause 47.1 the contractor shall keep such books of 
accounts and other documents as are necessary. The contractor 
shall allow inspection of the same by an Engineer or his nominee 
and shall at the request of the Engineer may require true copies of 
any document so kept and such other information as the Engineer 
may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the 
time of preparation of interim and final bill will be based on 
confirm indices and the prices of the POL products and bitumen 
products declared by IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, 
nothing herein shall be construed to entitle the contractor to 
reimbursement of any increase in the price of materials or in the 
wages of labour occurring at any time and for any reason 
whatsoever, including the imposition of any tax, duty or fee or an 
increase in the price of any petroleum product, coal, electricity or 
water effected by or under the order of the Central Government of 
a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at 
the time of invitation of the tender before 28 days from date of 
submission of the tenders. 

(x) The mobilization and de-mobilization shall not be considered for 
calculation of Price Variations and the price variation for the items 
quoted on Lump sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in 
the contract, the unit rates and prices included in the contract shall 
be deemed to include amount to cover the contingency of such other 
rise or fall in costs.  

47.3  Subsequent Legislation  
If, after the date 28 (Twenty eight) days prior to the date for 
submission of tenders for the contract there occur changes to any 
National or Statute Stature, Ordinance or Decree or other Law or any 
regulation or bye law of any local or other duly constituted authority 
or introduction of any such state statute, Ordinance, Decree, Law, 
regulation or  bye law which causes additional or reduced cost to the 
contractor in execution of the contract, such additional or reduced 
cost shall, after due consultation with the Employer and the 
contractor be determined by the Engineer or his nominee and shall be 
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added to or deducted from the contract price and the Engineer or his 
nominee shall notify the contractor accordingly with a copy to the 
Employer.  

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor 
the proportion stated in the Contract Data until Completion of the 
whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first 
Running Bill onwards subject to a max. of 5% of the contract price 
(Contract price including GST). Retention money shall be refunded 
after completion of defect liability period along with performance 
security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages 
(L.D) may be levied at the rate of half per cent (½%) of the contract 
price per week of delay, or part thereof subject to a maximum of 10 
per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the 
contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with 
or without the levy of L.D. In the event of extension granted being with 
L.D, the Employer will be entitled without prejudice to any other right 
or remedy available in that behalf, to recover from the contractor as 
agreed damages equivalent to half per cent (½%) of the contract value 
of the works for each week or part of the week subject to the ceiling 
defined in sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD 
performance guaranty and while imposing penalty GST at applicable 
rate is applicable. 

49A(ii) The Employer, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, 
shall be entitled, without prejudice to any other right, or remedy 
available in that behalf, to rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in 
the event of failure of the contractor to recoup the delays in the 
mutually agreed time frame, shall be entitled to terminate the 
contract.  

49A(iv)In the event of such termination of the contract as described in 
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clauses 49A(ii) or 49A(iii) or both the Employer shall be entitled to 
recover L.D. up to ten per cent (10%) of the contract value and forfeit 
the security deposit made by the contractor besides getting the work 
completed by other means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 
operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being 
on the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums 
are included in the Contract, who may have been or be nominated or 
selected or approved by the Employer or the Engineer, and all persons to 
whom by virtue of the provisions of the Contract, the Contractor is required 
to subcontract shall, in the execution of such work or the supply of such 
goods, materials, Plant or services, be deemed to be subcontractors to the 
Contractor and are referred to in this Contract as “Nominated 
Subcontractors”. 

51. Advance payment (not applicable) 

The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, 

payable in two equal installments. The first installment shall be paid 
after mobilization has started and next installment shall be paid after 
satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% 
of Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be 
paid at SBI PLR + 2% p.a. (as on date of payment) interest rate at the 
discretion of the employer and against Bank Guarantee for 
Mobilization Advance and against hypothecation of Construction 
Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at 
the site and next installment shall be paid after satisfactory utilization 
of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will 
start when 15% of the work is executed and recovery of total advance 
should be completed by the time 80% of the original Contract work is 
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executed.  
51.6 Secured Advance: The Engineer or his nominee shall make advance 

payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation 
into the works only shall be paid as Secured Advance. Materials 
which are of perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  
a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of 
which 5% of contract price should be submitted as Bank Guarantee 
within 21 days of receipt of letter of acceptance and balance 5% 
recovered as retention money from running bills.  Recovery of 5% of 
retention money shall commence from the first RA bill onwards @ 
10% for each bill.  The retention money shall be refunded after 
completion of defect liability period. The performance Bank Guarantee 
will be released after completion of defect liability period.  

53. Removal of Craft or Plant which has sunk 

The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any 
sub-contractor employed by him (including also any plant which is held by 
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion 
or maintenance of the Works or otherwise deal with the same as the 
Engineer may direct or until the same shall be raised and removed, the 
contractor shall set al such buoys and display at night such lights and do all 
such things for the safety of navigation as may be required by the Engineer 
or by Employer.  In the event of the Contractor not carrying out his 
obligation imposed upon him by this clause the Employer may provide buoy 
and light such sunken craft or plant and raise and remove the same (without 
prejudice to the right of the Employer to hold the Contractor liable under 
General Conditions) and the Contractor shall refund to the Employer all 
costs incurred in connection therewith. 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
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provide temporary moorings for his craft he may be allowed to do so in 
location and manner approved by the Engineer subject to all necessary 
permissions being first obtained by the Contractor from the authorities 
concerned.  The Contractor shall not lay his temporary moorings such as to 
interfere with the port traffic and such moorings shall be removed if and 
when required by the Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Correction 
period shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the 
Engineer or his nominee/Employer to this effect. The Engineer or his 
nominee/Employer upon receipt of this notice shall conduct a complete joint 
survey of the work within 7 days and prepare a defects list jointly. The 
defects pointed out by the Engineer or his nominee/Employer would be 
rectified by the contractor within 14 days and thereafter acceptance report 
be signed jointly by the contractor and the Employer. This joint acceptance 
report shall be treated as ‘Completion Certificate’.  

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of 
the Engineer or his nominee issuing a certificate of Completion.  

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed 
account of the total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period. The Engineer or his 
nominee shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 60 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the Engineer or 
his nominee shall issue within 15 days a schedule that states the scope of 
the corrections or additions that are necessary for the correction and certify 
payment of 50% of the undisputed amount to the contractor. If the Final 
Account is still unsatisfactory after it has been resubmitted the Engineer or 
his nominee shall decide on the amount payable to the Contractor and issue 
a payment certificate, within 60 days of receiving the Contractor’s revised 
account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the amount 
stated in the Contract Data from payments due to the Contractor.  
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59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to 
the following:  
(a) The Contractor stops work for 28 days when no stoppage of 

work is shown on the current Program and the stoppage has 
not been authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay 
the progress of the Works and the instruction is not withdrawn 
within 28 days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or 
amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid 
by the Employer to the Contractor within 50 days of the date of 
the Engineer or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct 
a particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  
(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged 
in corrupt or fraudulent practices in competing for or in the 
executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process or in 
contract execution.  “Fraudulent practice” means a misrepresentation 
of facts in order to influence a procurement process or the execution 
of a contract to the detriment of the Employer, and includes collusive 
practice. Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to deprive 
the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract 
to the Engineer or his nominee for a cause other than those listed 
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under Sub Clause 59.2 above, the Engineer or his nominee shall 
decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract 
for convenience subject to payment of compensation to the contractor 
including loss of profit on uncompleted works. Loss of profit shall be 
calculated on the same basis as adopted for calculation of 
extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 
immediately, make the Site safe and secure and leave the Site as soon 
as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Engineer or his nominee shall issue a 
certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted 
at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply.  If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Engineer or his nominee shall issue a certificate for the value of the 
work done, the reasonable cost of removal of Equipment repatriation 
of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and loss of 
profit on uncompleted works  less advance payments received up to 
the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable 
law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for 
which payment has been made to the contractor by the Employer, are 
deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor’s default.  
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62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely 
outside the control of either the Employer or the Contractor, the Engineer or 
his nominee shall certify that the Contract has been frustrated. The 
Contractor shall leave the Site and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment 
was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 
Section-III (v) as modified or added by the following condition of special 
conditions as provided in Section – III(vi) herein, which shall be read and 
construed with the general condition in Section – 3 A to E as if they were 
incorporated therein. In so far as any of the condition of the special 
conditions may conflict or be in consisting with any of general conditions of 
in Section -3F- Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to 
the Engineer or his nominee a return in detail, in such form and at such 
intervals as the Engineer or his nominee may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer or 
his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors 
shall abide at all times by all existing labour enactment and rules made 
there under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules) 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or 
the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of 
the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of 
the Contractor the Engineer or his nominee/Employer shall have the right to 
deduct any money due to the Contractor including his amount of 
performance security. The Employer / Engineer or his nominee shall also 
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have right to recover from the Contractor any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer.  
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including 

percolating water) to prevent 
(i) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality 

thereof. 
(b) All works shall be carried out without unreasonable noise and 

disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other 
disturbance created while or in carrying out the work and from and 
against all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting 
of Works, Temporary Works, Materials and Plant and shall provide all 
such marks and lights as may be required by the Employer or the 
Engineer or any other authority having jurisdiction over the Site 
together with all labour stores and services required for their efficient 
working and use at any time, day or night. 
The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, 
and all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works 
are handed over to the Employer, or till such time when the Engineer 
decides that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such 
as not to interfere with any navigation lights or with any traffic or 
signal lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
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The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover 
the liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the 
premium paid under such policy/policies as and when required by the 
Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the 
employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury 
to any workman or other person in the employment of the Contractor or 
Sub-Contractor against all claims, demands, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in 
respect of or in relation to any accident or injury referred to above 
without any reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal 
Laws and Rules and shall be solely responsible for complying with the 
provisions of the Contract Labour (Regulations & Abolition) Act, 1970 & 
the contract labour (Regulation & Abolition) Karnataka Rules 1974 and 
rules there under and the enactments that may be applicable including 
ESI Act, the payment of wages act, Provident Fund Act, the Minimum 
Wages Act, the Factory's Act. The Workmen Compensation Act or any 
other applicable legislation and the Municipal by-laws or other statutory 
Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or otherwise missed under any statutory enactments, 
rules & regulations there under shall be the responsibility of the 
Contractor and the NMPA will take no responsibility for the same. The 
Contractor should take Workmen's Compensation Policy for his Workers, 
who are not covered under ESI and submit the same to the EIC 
immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and 
if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, 
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Safety Harness or any other equipment as required depending on nature 
of work by his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against 
war risks, such insurance if normally available shall be effected, at the cost 
of the Employer, with the Insurance Company acceptable to the Employer 
and shall be in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if 
any, for getting stone, sand, gravel, clay or other materials by him and his 
subordinates and his subcontractors and required for the works, at the rates 
and such conditions as notified by the State Government. The applicable 
rates for royalty is enclosed as Schedule-A in Volume –III. The contractor 
should submit the Mineral Dispatch Permit (MDP) in original for the quantity 
executed by the contractor for the requisite quantity of material incorporated 
in works for which MDP is issued by the authorized supplier. If contractor 
fails to submit the MDP in original the amount equal to 5 times the royalty 
charges shall be deducted from the contractor’s bills as per prevailing orders 
issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or 
parts of units of work over roads, highways or bridges on which such 
oversized and over weight items are not normally allowed to be moved, the 
Contractor shall obtain prior permission from the concerned authorities. 
Payments for complying with the requirements, if any, for protection of or 
strengthening of the roads, highways or bridges shall be deemed to be 
included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of 
all claims, proceedings, damages, costs, charges and expenses whatsoever 
arising out of or in relation to any claim made by the concerned authorities 
in respect of damage or injury to roads, highways or bridges. In case of 
failure of the Contractor to settle such claims and in case the Employer is 
held responsible for payment to the authorities, then the Employer shall 
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settle the claim and the Employer’s expenses in this regard, as certified by 
the Engineer, may be deducted by the Employer from any money due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract 
comply fully with all existing Acts, regulations and bye-laws including all 
statutory amendments and re-enactment of State or Central Govt. and other 
local authorities and any other enactments and act that may be passed in 
future either by the State or the Central Govt. or local authority, including 
Indian Workmen’s Compensation Act, Contract Labour (Regulation And 
Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 
Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 
Regulations. Employees’ Provident Fund Act and schemes made under the 
same Act, Health and Sanitary Arrangements for Workmen, Insurance and 
other benefits and shall keep the Employer indemnified in case any action is 
commenced for contravention by the Contractor. If the Employer is caused to 
pay or reimburse any amounts as may be necessary to cause or observe, or 
for non-observance of the provisions stipulated here-forth on the part of the 
Contractor, the Engineer shall have the right to recover from the Contractor 
any sum required estimated to be required for making good the loss or 
damage suffered by the Employer. The Tenderers must have valid ESI and 
PF registration and shall maintain the records prescribed under ESI 
Regulations and PF Act & make the contribution towards ESI and PF in 
respect of persons employed by the Contractor. These contributions on the 
part of Employer paid by the contractor shall be reimbursed by the Engineer 
–in –charge to the contractor on actual basis. The contractor shall make 
available such records for inspection by ESI and PF authorities during 
inspection and furnish the copies of such records to the employer regularly. 
The EPF and ESI contribution on the part of the employer in respect of this 
contract shall be paid by the contractor. These contributions on the part of 
Employer paid by the contractor shall be reimbursed by the Engineer –in –
charge to the contractor on actual basis. The minimum wages applicable for 
Mangalore City is enclosed as Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with 

all matters regarding safety and protection against, accidents of all 
staff and labour. This officer shall be qualified for this work and shall 
have the authority to issue instructions and shall take protective 
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measures to prevent accidents. 
71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst his 
staff and labour and for the preservation of peace and protection of 
Persons and property in the neighborhood of the Works from the 
same. 

 
 
71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own 
cost, to ensure the safety of his staff and labour and, in collaboration 
with and to the requirements of the local health authorities, to ensure 
that medical staff, first aid equipment and stores, sick bay and 
suitable ambulance services are available at the camps, housing and 
on the site at all times throughout the period of the Contract and that 
suitable arrangements are made for the prevention of epidemics and 
for all necessary welfare and hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having 
regard to local conditions provide on the Site, to the satisfaction of the 
Engineer’s Representative, an adequate supply of drinking and other 
water for the use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the 
Statues, Ordinances and Government Regulations or Orders for the 
time being in force, import, sell, give, barter or otherwise dispose of 
any alcoholic liquor, or drugs or permit or suffer any such 
importation, sale, and gift, barter disposal by his sub-contractions 
agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or 
suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment 
have due regard to all recognized festivals, days of rest and religious 
or other customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
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Contractor shall comply with and carry out such regulations, orders 
and requirements as may be made by the Govt., or the local medical 
or sanitary authorities for the purpose of dealing with and overcoming 
the same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and 
labour from amongst persons in the service of the Employer or other 
agencies engaged for any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour employed for the 
purposes of or in connection with the Contract, including all fencing 
water supply (both for drinking and other purposes), electricity 
supply, sanitation, cook houses fire prevention and fire-fighting 
equipment, crèche for children of his staff and labour employed for 
the purposes, furniture other requirements in connection with such 
accommodation or amenities. On completion of the Contract, unless 
otherwise agreed with the Employer, the temporary camps/housing 
provided by the Contractor shall be removed and the site reinstated to 
its original condition, all to the approval of the Engineer. The land for 
construction of labour camps shall be allotted outside the security 
area to the extent available and such area allotted for labour camps 
will be charged a ground rent at TAMP approved rates depending 
upon the location. The ground rent is liable for change as per the 
prevailing TAMP rates from time to time during the currency of the 
contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work 
not less than a fair wage which expression shall mean whether for 
time or piecework the respective rates of wages as fixed by the Public 
Works Department as fair wages for Dakshina Kannada District 
payable to the different categories of labourers of those notified under 
the Minimum Wages Act. 
The Contractor shall maintain records of Wages and other 
remuneration paid to his employee in such form as may be convenient 
and to the requirements of the Employer/Engineer and the Labour 
Enforcement Officer (Central), Ministry of Labour, Govt. of India, or 
such other authorized person appointed by the Central Govt. The 
Contractor shall allow inspection of the aforesaid Wage Records and 



95 

 

 
  

 

Wage Slips to the Engineer and to any of his workers or to his agent 
at a convenient time and place after due notice is received, or to any 
other person authorized by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as 
soon as possible after its occurrence. In the case of any fatality or 
serious accident, the Contractor shall, in addition, notify the local 
police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-
contractors of the foregoing provisions. 

71.14 Port Entry Permission 
The Contractor shall submit prior application for Port entry passes to 
the concerned Port authority for his Materials, labours and the staffs 
engaged in the works. The Contractor has to get the vehicle and 
labour RIFD based passes for the entry inside the wharf area based 
on prevailing rates. 

71.15 Site - Protected Area  
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 
Employer. The Contractor should furnish a list of person for whom 
the passes are to be issued to the Engineer and arrange to obtain the 
passes from the appropriate authority, based on the recommendation 
of the Engineer and abide by the Rules of the New Mangalore Port 
Authority with regard to entry etc. For the entry of trucks and other 
vehicles also, the Contractor should obtain necessary permits.  
The Contractor shall retain the original passes obtained by them in 
respect of their labour and staffs engaged in the Works and produce 
the same to the Engineer as and when called for. It should not be 
either destroyed or allowed to be taken by the labour/staff after its 
use. 
The entry and exit of construction equipment, Plants, construction 
materials etc., into the Port premises is also regulated by Gate passes. 
These gate passes will be issued by the Engineer and the Contractor 
shall produce the same at the security Gate during the entry and exit 
of the materials. The duplicate copy of the inward pass shall be 
retained by the Contractor and shall be produced at the Gate during 
the exit of the materials along with the outward gate pass. 
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72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper 
and efficient lifesaving appliances and first aid equipment to the approval of 
the Engineer. The appliances and equipment shall be available for use at all 
times. 

73. Diving Operations  

a) Any diving work shall be carried out in accordance with the Diving 
Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 
Engineer or his representative with two copies of the Code of signals 
to be employed and is to have a copy of such Code Prominently 
displayed on the craft or structure from which the operations take 
place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or 
offers to give to any person any bribe, gift, gratuity or commission as an 
inducement or reward for doing or forbearing to do any action in relation to 
the Contract or any other contract with the Employer, or for showing or 
forbearing to show favour or disfavor to any person in relation to the 
Contract or to any other contract with the Employer, then the Employer may 
enter upon the Site and the works and terminate the employment of the 
Contractor and the provisions of Clause 63 hereof shall apply as if such 
entry and termination had been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment 
or illegal gratification to any person/authority connected with the bid 
process so as to influence the bid process and have not committed any 
offence under the PC Act in connection with the bid. 
The bidders shall disclose any payments made or proposed to be made to 
any intermediaries (agents etc) in connection with the bid. 
The bidder shall execute Integrity Pact Agreement with NMPA as per the 
Integrity Pact Agreement Appendix II. The following Independent External 
Monitor (IEM) is nominated. 

Dr. Sudhash Chandra Khuntia, IAS (Retd.) 

16-C, MCHS Colony, HSR Layout (sector – 6) 

Bangalore – 560 102 

Mob. 9868247979  

Email: skhuntia@hotmail.com 

mailto:skhuntia@hotmail.com
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Details to be Confidential 
The Contractor shall treat the details of the contract as private and 
confidential, save insofar as may be necessary for the purposes thereof, and 
shall not publish or disclose the same or any particulars thereof in any trade 
or technical paper of elsewhere without the previous consent in writing of 
the employer. If any dispute arises as to the necessity of any publication or 
disclosure for the purpose of the Contract the same shall be referred to the 
decision of the Employer whose award shall be final. 

75. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less 
than 15 days before commencement of erection of any part of Temporary 
Works, drawings and detailed proposals for the method of construction of 
Temporary works such as office, store, false work and temporary platforms 
etc. which he intends to construct for the execution of the contract and no 
such work shall be constructed before obtaining the written approval of 
Chief Engineer. These temporary works, office, store etc. shall be erected at 
or near the work area subject to approval of the Employer and the land 
space for the same will be allotted free of ground rent to the extent available. 
The Contractor shall obtain permission for any Temporary Works and would 
ensure that during execution of works the statutory requirements of the 
concerned authorities such as New Mangalore Port Authority, Police, 
Customs, etc. would be complied with.  
 
 
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the 
Contractor is required to submit to the Engineer during the progress of the 
Works, shall be furnished in triplicate without any additional cost. 

76. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed 
point on the main water supply line within the Port area. The plumbing 
connection and extension of necessary supply pipeline to the working area 
shall be arranged by the Contractor at his own cost. The Contractor shall 
also provide a water meter at his cost for metering the quantity of water 
used. Charges for the consumption of the water will be paid by the 
Contractor to the Employer at the prevailing rate notified time to time during 
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the currency of the Contract. For non-supply of water at any stage port will 
not be responsible and the Contractor shall not have any claim whatever for 
loss or damage. 

77. Power Supply 

The Electricity connection for lighting, welding and other mechanical works 
to the extent available will be made available by the Employer within the Port 
area. Drawing of power lines etc. from the available point of supply of power 
to the actual work site either by overhead lines or underground cables shall 
be arranged by the contractor at his cost. The temporary lines and 
connections by the Contractor shall be approved by the Engineer's 
representative before availing power. The Contractor shall provide Trivector 
Meter to read consumption in units, power demand and power factor. 
The Contractor shall indicate his requirement of power to the Engineer 
within 15 days from the date of the letter of acceptance of the tender. lf the 
power requirement is more than 50 KW, the Contractor has to avail the 
power supply at 11 KV and install his own transformer of suitable capacity 
and work carried out as per IE Rules & Regulations as approved by the CEA. 
The Contractor shall pay to the Employer, the power charges as per the 
prevailing Tariff schedule of MESCOM in force during the work of the 
Contractor with applicable demand charges and security deposit along with 
departmental charges @ 23.75% of the bill amount. The Contractor shall 
also pay the connection and disconnection charges as applicable. 
The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity 
capacitors bank to maintain the Power Factor of all power loads. If the 
capacity of the capacitor found less than stipulated as per regulation during 
inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 
pay refundable Security Deposit before availing the power supply. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along 
with the completion report. The Trivector Meter provided is calibrated either 
by M/s. MESCOM or NITK, Surathkal, and such a Certificate to be 
produced. For non supply of power at any stage port will not be responsible 
and the Contractor shall not have any claim whatever for loss or damage. 

78. Taxes and Duties 

79.1 The Contractor shall pay tax if any, and other levies as applicable 
from time to time. GST at applicable rate shall be shown separate line items 
in the tax invoice. 
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79.2 Sales / Turnover Tax on Works Contract(DELETED) 
79.3 Income Tax 
The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time 
to time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or 
such other rates as may be specified by the Central Government from time to 
time, on the gross amount of the Contractor’s bill for payment. 
79.4  Goods and Service Tax  
The contractor shall not include GST component in rate. The GST shall be 
paid to the contractor separately as applicable. The contractor shall submit 
running account bills indicating GST separately as applicable. The 
Contractor shall be responsible for the payment of GST applicable, to the 
GST authority.  

79. Price Adjustment (not applicable to this contract) 

The following clause shall be read in continuation to clause no. 47 of GCC. 
The sanction towards the compensation for escalation or deduction on 
account of de-escalation and the amount thus sanctioned will be included in 
the next running account bill or final bill as the case may be. The cost of 
work for which escalation/de-escalation is applicable / deductible shall be 
worked out as per cl. 32.8.6.1., CPWD works manual, 2003. 
The cost of work for which escalation/de-escalation is applicable / 
deductible shall be worked out as below: 
(a) Gross value of work done up to this quarter (A) 
(b) Gross value of work done up to the last quarter (B) 
(c) Gross value of work done since previous quarter (a) – (b) (C) 
(d) Full assessed value of SA fresh paid in this quarter (D) 
(e) Full assessed value of SA recovered in this quarter (E) 
(f) Full assessed value of SA for which escalation is payable in this quarter 
     (d) – (e) (F) 
(g) Advance payment made during the quarter (G) 
(h) Advance payment recovered during the quarter (H) 
(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 
(j) EI paid based on prevailing M/R during the quarter (J) 
      X = C ± F ± I – J 
                  Y = 0.85 X 
(k) Less cost of materials supplied by the department & recovered during the   
quarter (K) 
(l) Less cost of services tendered at fixed charges & recovered during the 
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quarter (L) 
(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + 
L) 

80. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  
The Contractor shall indemnify the Employer from and against any liability 
for damages on account of noise or other disturbance created while or in 
carrying out the work and from and against all claims demands proceedings 
damages costs charges and expenses whatsoever in regard or in relation to 
such liability. 

81. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered 
to by the contractor and he will be held responsible for any violations of the 
same. The set of such conditions (regulation) is available with NMPA and the 
contractor is required to go through it before tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and 
observe the following safety codes:  
The Contractor has to provide sufficient barricades to site of work so that 
traffic plying nearby should not damage the recently concreted work. In case 
of any damage on account of above, the entire responsibility will remain with 
contractor and nothing extra will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all 
work that cannot be safely done from ground.  No portable single ladder 
shall be over 8 meters in length.   
Hoisting machines and tackles used in the works including their 
attachments, and supports shall be in perfect condition as per stipulations 
of the relevant Rules.  The ropes used for hoisting or lowering materials or as 
means or suspension shall be of durable quality and adequate strength and 
free from defects. 
The excavated material shall no be placed within 1.5 meters of the edge of 
the trench or half of the depth of the trench, whichever is more.  All trenches 
and excavation shall be provided with necessary fencing to lighting.  Every 
opening in the floor of a building or in a working platform shall be provided 
with suitable fence to prevent the fall of persons or materials.  No floor, roof 
or other parts of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 
Workers employed on mixing and handling materials such cement, cement 
mortar, concrete, lime mortar and asphalt shall be provided with protective 
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footwear and rubber hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye 
shield and glove. 
All safety rules shall be strictly followed while working on live electrical 
systems or installations as stipulated in the relevant Rules. 

82. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour 
and shall always take such necessary additional steps to keep the harbour 
waters free of noxious or unhygienic matters coming from his works as are 
required by the Employer.  Under no circumstances shall inflammable 
materials be allowed to spill into the harbour waters. 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

83. Execution of work 

The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference with port activities going on 
in the area or nearby. He should not also deposit the materials at such 
places which may cause inconvenience to the public and the work going on 
in the nearby area The Contractor shall have to make good all damages done 
by him to the structures nearby while executing the work and no extra 
payment shall be made to him on that account. 
All the materials required to be used in the work shall have to be got 
approved from the Engineer-in-Charge before stacking at the site of work. 
Barricading, including proper lighting arrangement in the night at the 
required places shall have to be provided by the contractor at his own cost, 
including necessary arrangements for proper movement of traffic by carefully 
maintained approaches and road diversions with suitable sign boards for 
indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38 
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, 
Government of India.  
Customs Duty leviable shall be paid directly by the Contractor to the 
Customs Authorities, Government of India. The Employer shall reimburse 
this amount upon submission of documentary evidence in original for the 
proof of payment of such Customs Duty. The reimbursement of such 
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amount towards Customs Duty shall be limited to the Ceiling amount 
quoted by the Contractor in the Bill of Quantities as above. If the Contractor 
incurs Customs Duty Levy less than the said Ceiling Amount, the 
reimbursement by the Employer shall be limited to the documented cost of 
Customs Duty levies actually paid to the Customs Authorities, Government 
of India. If the Actual Customs Duty levies paid by the Contractor exceeds 
the said Ceiling Amount, then the reimbursement by the Employer shall be 
limited to the Ceiling Amount. The reimbursement of the Customs Duty will 
be limited only to the Imported Materials listed in “Preamble and Bill of 
Quantities”, BOQ No.__. During the execution of the Works, if it necessitates 
for expeditious completion of the Works, Contractor may resort to import of 
any of the materials not listed aforesaid, with the approval of the Employer. 
However, the aggregate amount of Customs Duty to be reimbursed shall not 
exceed the lump sum amount offered in the Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government 
authorities and get the Imported Materials cleared and transported in time. 
The Contractor shall be fully responsible for port and Customs clearance 
including stevedoring, handling, unloading, loading, storage, inland 
transportation, if any of materials, equipments and plant to storage 
godowns, yards, sites etc. The contractor shall be fully responsible for any 
delays, penalties charges and losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at 
concession rate or Customs Duty as applicable. However, the responsibility 
for obtaining such concession rate of customs duty shall be that of the 
Contractor. 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any 
liability on the account. For bill of Lading, the “Consignee” for permanent 
materials to be incorporated into the Works will be the New Mangalore Port 
Authority. The Contractor will be “Notify Party”. Notwithstanding the above, 
obtaining “Essentiality Certificate” (if any), payment of deposit (if any) 
towards Customs Duty, etc. shall be the responsibility of the Contractor. 
 
The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ 
_____ we request New Mangalore Port Authority to be consignee in the 
matter of permanent materials to be imported by us at our cost 
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(covering payments of materials by letter of credit) including freight, 
insurances, taxes and any other charges whatsoever payable in 
connection with the import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 
becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 
convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 
Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses 
etc. at our own cost. New Mangalore Port Authority’s responsibilities 
in this regard will be the same as under the said contract and limited 
to issuing required recommendatory letters for obtaining such permits 
and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities 
and obligations cast upon us by Contract No. SCB II/ 2009 dated 
………….. between ……………………….(the Contractor) and New 
Mangalore Port Authority.  

85. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying 
this tender document. The Engineer will supply to the Contractor from 
time to time during the progress of the works such further working 
drawings as will be necessary in his opinion for the proper and adequate 
execution and maintenance of the Works in accordance with the 
Engineer’s designs and/or any modification thereof as decided by the 
Engineer and the Contractor shall carry out the work in accordance with 
the said working drawings. Two sets of such working drawings will be 
issued. If the Contractor requires more sets he will have to make his own 
arrangement at his cost. Residual Design, Detailing & Engineering: - The 
Engineer to the project has done the detailed design and engineering for 
the subject tender. During execution of the work the residual design, 
detailing and engineering, if needed, is to be carried out by the contractor 
at no extra cost to the Employer. For equipment/ Installations detailed 
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drawings need to be produced by the contractor at no extra cost to the 
Employer. The contractor shall also get approved such design, detailing & 
engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to 
the Engineer’s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in 
duplicate (in the first instance) of detailed working drawings which may 
be required for such alteration/modification and at the same time call 
the attention of the Engineer to any alternative detail or modification of 
the contract drawings which the Contractor may wish to make at least 30 
days prior to the commencement of the work or part of the work to which 
such drawings relate. The contractor shall at the same time, if so 
required by the Engineer, furnish calculation sheets in duplicate relating 
to the strength and anticipated deflections in respect of such 
altered/modified works. The Engineer will, after any such alteration 
which he may approve, record on the copies as amended his approval 
and will return one copy of the drawings and calculation sheets to the 
contractor, who shall carryout the work in accordance therewith. The 
contractor shall forward to the Engineer three additional copies of the 
working drawings and calculation sheets as approved in additions to 
these working drawings and calculation sheets as approved. In addition 
to these working drawings are also to be submitted (the same procedure 
as in the ease of the contractor) in respect of any work proposed to be 
executed by sub-contractors. The approval of the Engineer of all or any of 
the calculation sheets, drawings shall not relieve the contractor of 
responsibility in connection with the execution of the altered/modified or 
subcontractor’s work. 

(c)  Submission of ‘As built Drawings’  
“As built” Drawings are required to be submitted by the Contractor and 
shall be supplied by them by the dates stated in the Contract Data. If the 
Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract Data, or they do not receive the Engineer or his 
nominee’s approval, the Engineer or his nominee shall withhold the 
amount stated in the Contract Data from payments due to the 
Contractor.  

86. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  
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87. Progress Report 

The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of 
Contract.   
88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, weather 
condition, actual manpower, equipment and the prominent materials 
available and arriving to site. The contractor shall submit the daily report 
format to the Department for prior approval.  
88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and submitted 
to the Engineer in triplicate. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports 
shall be submitted monthly thereafter, each within 7days after the last day 
of the period to which it relates. Reporting shall continue until the 
Contractor has completed all work, which is known to be outstanding at the 
completion date, stated in the Taking-Over Certificate for the Works.  
Each report shall include:  
Charts and detailed descriptions of progress, including each stage of design 
(if any), Contractor’s Documents, procurement, manufacture, delivery to 
Site, construction, erection and testing; and including these stages for work 
by each Sub-Contractor,  
Photographs in hardcopy & digital copy and videography in two sets showing 
the various stages of progress on the Site monthly;  
For the supply of manufactured items, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates 
of:  
Commencement of manufacture, 
Contractor’s/Engineer’s inspections,  
Tests,  
Shipment and arrival at the Site;  
Copies of quality assurance documents, test results and certificates of 
Materials;  
 Safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and  
Comparisons of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion In accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 
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88. Completion Documents 

To treat that the work has been completed and issue a final payment 
certificate, the following documents will be deemed to form the completion 
documents:  
i. The Technical documents according to which the work was carried out.  
ii. Certificates of final levels and dimensions as set out for various works.  
iii. Certificates of tests performed for various works. 

89. Facilities / Services to be provided at the site (Not Applicable) 

After the issue of Engineer's notice to commence, the Contractor shall as 
soon as possible, make available of the following facilities for the staff of the 
Engineer at the Site of Work, all to the approval of the Engineer or his 
Representative and the Contract Price shall be deemed to be inclusive of the 
provision for these facilities:  
Provide and maintain, throughout the period of Contract, one no of Office 
accommodation at site office / Porta cabin measuring not less than 4m x 
5m. each, with electricity and water supply and adequate ventilation for the 
sole use of Engineer's Representative, his staff. 
Provide and maintain suitable furniture for the office, including: Tables with 
two lockable drawers and chairs, Almirah with shelves and necessary 
electrical fittings. 
Provide and maintain, throughout the period of Contract, a Toilet along with 
washroom facilities with electricity and water supply and adequate 
ventilation for the sole use of Engineer's Representative, his staff. 
Desk top Computers of latest configuration with printers and all other 
necessary accessories, internet and loaded with the latest version of software 
like M.S. Office, AutoCAD etc. with windows operating system. 
One photocopying machine capable of Black & White copying / Scanning A4 
& A3 size of paper, with auto feed of papers (Source to be copied) along with 
sorting facilities. 
The contractor shall make available during the currency of contract all the 
Survey instruments and various measuring devices necessary for the 
execution of the project. 
A lock and four (4) keys for the office room. There shall be no spare keys in 
the possession of any person other than Engineer's Representative. 

90. Payments 

The Clause No. 43 payments shall be replaced as follows  
i. The Contractor has to submit the bill within 7 days of joint measurement 

taken along with the concerned Engineer. The Engineer has to ensure 
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that joint measurement to be completed within 7 days of completing of 
part work / running work.  The concerned Engineer i/c shall check and 
make entries into bill/M.B within 10 days of submission of the interim 
bill and submit to Executive Engineer/ Superintending Engineer (Civil).  
The Executive Engineer/ Superintending Engineer (Civil) shall check the 
bills and after certification of the quantities as per manual shall forward 
to the Finance Department within 3 working days.  The Contractor and 
Assistant Engineer both jointly complete the measurements, if Contractor 
due to any reason does not attend/avoid joint survey/measurements the 
Executive Engineer shall give notice to the contractor to be present at the 
site for joint measurement within 7 days’ notice.  If the contractor fails to 
attend the joint measurement second notice shall be issued to the 
contractor to attend the joint measurement within 3 days failure to 
attend the site for joint measurement the Assistant Engineer and AEE or 
EE would record the reason and complete the measurements in a 
transparent manner departmentally and submit the bill. Bills shall be 
prepared and submitted by the Contractor. Joint measurements shall be 
taken continuously and need not be connected with billing stage. System 
of 4 copies of measurements, one each for Contractor, Employer and 
Engineer or his nominee, and signed by both Contractor and Employer 
shall be followed.  
ii. Interim of bill amount will be paid within 14 days of submission of the 

bill.  
iii. Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 
days from the date of submission 

iv. The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of 
an award by the DRB or an Arbitrator, the Contractor shall be paid 
interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

91. Retention 

The Clause No. 48 Retention shall be replaced as follows 
The Employer shall retain from each payment due to the Contractor the 
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proportion stated in the Contract Data until Completion of the whole of the 
Works. 
Retention Money shall be deducted at 10% from Running Bills subject to a 
max. of 5% of the contract price plus Goods Service tax applicable. Retention 
money shall be refunded after issue of No defects certificate. 

92. Submission of statutory documents 

The successful bidder, within 7 days from the date of work order, shall 
submit self-attested copy of statutory documents such PAN card, GST 
registration certificate, ESI registration certificate, EPF registration 
certificate, Labour Identification Number (LIN) and any other documents 
required for successful completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  
(a) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment.  
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death at the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments 
employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the employer and workers @ 13.61% and 12% 
respectively. The benefits payable under the Act are:  
(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits 
to workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law.  The Principal Employer is 
required to- take Certificate of Registration and the Contractor is required to 
take license from the designated Officer.  The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more 
contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act 
if the employment is a scheduled employment Construction of Buildings, 
Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to 
be paid when it will be paid and what deductions can be made from the wages 
of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages 
for work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training 
and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
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wages to employees drawing Rs. 3500/- per month or less. The bonus to be 
paid to employees getting Rs. 2500/- per month or above up to Rs. 3500/- per 
month shall be worked out by taking wages as Rs. 2500/- per month only.  
The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. Some of 
the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:The Act is applicable to an establishment which employs 5 
or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated 
in another state). The Inter-State migrant workmen, in establishment to which 
this Act becomes applicable, are required to be provided certain facilities such 
as housing, medical aid, travelling expenses from home upon the 
establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government. The Employer of 
the establishment is required to provide safety measures at the Building or 
Construction work and other welfare measures, such as Canteens, First-Aid 
facilities. Ambulance, Housing accommodations for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference 
Cl. No. 

1 The following documents are also part of the Contract          
 The Schedule of other contractors    (8) 
 The Schedule of Key personnel   (9) 
2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  
 

3 The Employer is  (1) 
                     New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (SE(C-II)) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Replacement of damaged fenders at 

jetty No 12, 13, Berth No 8 and Berth No 14.” 
Tender no: CIVIL/CE(C)/EE(C)/26/2024-25 

(1) 

6 The works consist of Replacement of damaged fenders at 
jetty No 12, 13, Berth No 8 and Berth No 14..  
 

(1) 
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Sl. 
No. 

Description Reference 
Cl. No. 

7 The start date shall be 
15 days from the date of Issue of Letter of Acceptance. 
However the work shall be commenced only after signing 
contract agreement   

Conditions 
of contract       
A-General  
1.Definitions  

8 The Contract price is the price stated in the letter of 
acceptance. However payment will be made as per actual 
work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 
9 (Nine  ) Months (including monsoon) with the following 
milestones: 

(17,28) 

10 Milestone dates:  
 
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by 
the Executive Engineer executing the work ,for 
completion of the work as per the scheduled date. 
 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions 

of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the 
Bid and before the issue of Letter of Acceptance by which 
the Condition of Contract are amended, varied or modified 
in any way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works 
within 14 days of delivery of the letter of Acceptance.  

(27) 
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Sl. 
No. 

Description Reference 
Cl. No. 

13 The site possession date     
The site will be handed over immediately after issue of 
Letter of acceptance and the site is free from 
encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is 
defined in drawing No. 21/113-LP 

 

15 The Defects Liability Period is 2 (Two  ) year.  (35) 
 

16 The minimum insurance cover for physical property, 
injury and death is Rs. 5,00,000/- (Rupees five Lakhs) per 
occurrence with the number of occurrences limited to four.  
After each occurrence, contractor will pay additional 
premium necessary to make insurance valid for four 
occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
Security shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week 
for the number of weeks delayed beyond the stipulated 
date of submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union 

of India. 
(3) 

23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by 
both the parties. 

(25) 

25 The Dispute Review Board shall be constituted after 
signing of the agreement on mutually agreed 
terms.(Appendix 1). (Not applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) (48) 
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Sl. 
No. 

Description Reference 
Cl. No. 

shall be 10% of total tax invoice value from each running 
bill subject to a maximum of 5% of the contract price 
(Contract price including GST) as applicable.  

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and 
duties. The half per cent (½%) per week L.D is applicable 
for delay period of ଵ

ଷ
 of contract period and thereafter 10% 

L.D is applicable.  

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum 

amounts equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 
5% of contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to 
the Employer shall be an unconditional Bank Guarantee 
of the type as presented in Section III (iv) of the Bidding 
Documents. 
 

Annexure-A 

35 The Contractor has to submit the final claim for 
reimbursement of ESI and EPF contribution on the part of 
the employer in respect of this contract within 60 days 
from the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be 
required to provide Performance and Advance Payment Securities in 
accordance with one of the forms, or in a similar form acceptable to the 
Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 
 

To: The Board of New Mangalore Port Authority, a body constituted under Major 
Port Authority Act 2021 [name of Employer] Panambur New Mangalore 575010 
[address of Employer]  
WHEREAS______________________________________ [name and address of Contractor] 
(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
_______________________________ No._________ dated_____________ to execute 
______________________________ ___________________ [name of Contract and brief 
description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified therein as security for compliance with his obligations in accordance 
with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you, on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable in 
the types and proportions of currencies in which the Contract Price is payable, and 
we undertake to pay you, upon your first written demand, and without cavil or 
argument, any sum or sums within the limits of 
_____________________________________ [amount of guarantee]1 as aforesaid without 
your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein.  
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of 
the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects 
Liability Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all our 
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liabilities under this guarantee shall stand discharges. 
 

     IN WITNESS WHEREOF this guarantee has been duly executed on this 
……… day of ………….. 

 
Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date______________
____________________________________________ 

 
1 An amount shall be inserted by the Guarantor, representing the percentage 
of the Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (not applicable) 

BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  

____________________________________ [name of Contract]  
 
Gentlemen:  
 
In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 
(“Advance Payment”) of the above mentioned Contract, 
_______________________[name and address of Contractor] (hereinafter called “the 
Contractor”) shall deposit with________________________[name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause 
of the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as instructed by 
the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment 
to_____________________________[name of Employer] on his first demand without 
whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding ________________[amount of guarantee]1 
___________________________________________[in words].  
We further agree that no change or addition to or other modification of the terms of 
the Contract or of Works to be performed there under or of any of the Contract 
documents which may be made between__________________________[name of 
Employer] and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modification.  
The guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until___________________________________[name of 
Employer] receives full repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 3 
months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharges. 
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     IN WITNESS WHEREOF this guarantee has been duly executed on this 
………day of ………….. 
 
Yours truly,  
Signature and seal:______________________________ 
Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or 
financial institution representing the amount of the Advance Payment, and 
denominated in Indian Rupees.  
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APPENDIX – I (Not applicable to this contract) 

 
TO GENERAL CONDITIONS OF CONTRACT 

 
DISPUTES REVIEW BOARD AGREEMENT  

THIS AGREEMENT, made and entered into this ................……………. Day of 
………….. 20.............…. Between ….......…….....…….. (“the Employer”) 
and..........................................................................................................................
.............................................................. (“the Contractor”),and the Disputes 
Review Board (“the Board”) consisting of One / three Board  Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the construction 
of the ……………………………………………………………… 
……………………………….…………………………………………………………………………
……………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the Board 
NOW THEREFORE, the parties hereto agree as follows: 
The parties agree to the establishment and operation of the Board in accordance 
with this Board Agreement.  
Except for providing the services required hereunder, the Board Members should 
not give any advice to either party or to the Engineer or his nominee concerning 
conduct of the Works.  
The Board Members:  
(a) shall have no financial interest in any party to the contract or the Engineer or 

his nominee, or a financial interest in the contract, except for payment for 
services on the Board.  

(b) shall have had no previous employment by, or financial ties to, any party to the 
contract, or the Engineer or his nominee, except for fee based consulting 
services on other projects, all of which must be disclosed prior to appointment 
to the Board.  

(c) shall have disclosed in writing to the parties prior to signature of this Agreement 
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any and all recent or close professional or personal or personal relationships 
with any director, officer, or employee of any party to the contract, or the 
Engineer or his nominee, and any and all prior involvement in the project to 
which the contract relates;  

 
(d) shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, except 
as a Board Member. 

(e) shall not, while a Board Member, engage in discussion or make any agreement 
with any party to the contract, or with the Engineer or his nominee, regarding 
employment whether as a consultant or otherwise either after the contract is 
completed or after services as a Board Member is completed;  

(f) shall be and remain impartial and independent of the parties and shall disclose 
in writing to the Employer, the Contractor, the Engineer or his nominee, and 
one another any fact or circumstances which might be such to cause either the 
Employer or the Contractor to question the continued existence of the 
impartiality and independence required of Board Members.  

Except for its participation in the Board’s activities as provided in the contract and 
in this Agreement none of the Employer, the Contractor, the Engineer or his 
nominee, and one another any fact or circumstances which might be such to cause 
either the Employer or the Contractor to question the continued existence of the 
impartiality and independence required of Board Members.  
The Contractor shall : 
a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation orders, 
and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 
including conference facilities, and secretarial and copying services.  
The Board shall serve throughout the operation of the contract. It shall begin 
operation following execution of this Agreement, and shall terminate its 
activities after issuance of the taking over Certificate and the Board’s issuance 
of its Recommendations on all disputes referred to it.  
Board Member shall not assign or subcontract any of their work under this 
Agreement.  
The Board Members are independent and not employees or agents of either 
the Employer or the Contractor.  
The Board Members are absolved of any personal or professional liability 
arising from the activities and the Recommendations of the Board.  
Fees and expenses of the Board Member[s] shall be agreed to and shared 
equally by the Employer and the Contractor. If the Board requires special 
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services, such as accounting, data research, and the like, both parties must 
agree and the costs shall be shared by them as mutually agreed.  
Board Site visits : 

 
a) The Board shall visit the Site and meet with representatives of the 

Employer and the Contractor and the Engineer or his nominee at regular 
intervals, at times of critical construction events, and at the written 
request of either party. The timing of Site failing agreement shall be fixed 
by the Board.  

b) Site meetings shall consist of an informal discussion of the status of the 
construction of the works followed by an inspection of the works, both 
attended by personnel from the Employer, the Contractor and the Engineer 
or his nominee.  

c) If requested by either party or the Board, the Employer will prepare 
minutes of the meetings and circulate them for comments of the parties 
and the Engineer or his nominee.  

11. Procedure for disputes referred to the Board:  
a) If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 
Dispute to the other party with a copy to the Engineer or his nominee 
stating that it is given pursuant to Clause 65 and stating clearly and in 
detail the basis of the dispute.  

b) The party receiving the Notice of Dispute will consider it and respond in 
writing within 7 days after receipt.  

c) This response shall be final and conclusive on the subject, unless a 
written appeal to the response is filed with the responding party within 
7 days of receiving the response. Both parties are encouraged to pursue 
the matter further to attempt to settle the dispute. When it appears that 
the dispute cannot be resolved without the assistance of the Board 
either party may refer the dispute to the Board by written Request for 
Recommendation to the Board, the other party and the Engineer or his 
nominee stating that it is made pursuant to Clause 65.  

d) The Request for recommendation shall state clearly and in full detail 
the specific issues of the dispute to be considered by the Board.  

e) When a dispute is referred to the Board, and the Board is satisfied that 
the dispute requires the Board’s assistance, the Board shall decide 
when to conduct a hearing on the dispute. The Board may request that 
written documentation and arguments from both parties be submitted 
to each Board Member before the hearing begins. The parties shall 
submit insofar as possible agreed statements of the relevant facts.  
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f) During the hearing, the Contractor, the Employer, and the Engineer or 
his nominee shall each have ample opportunity to be heard and to offer 
evidence. The Board’s Recommendations for resolution of the dispute 
will be given in writing, to the Employer, the Contractor and the 
Engineer or his nominee as soon as possible, and in any event not more 
than 28 days after the Board’s final hearing on the dispute.  

12. Conduct of Hearings:  
a) Normally hearing will be conducted at the Site, but any location that 

would be more convenient and still provide all required facilities and 
access to necessary documentation may be utilised by the Board. 
Private Sessions of the Board may be held at any location convenient to 
the Board.  

b) The Employer, the Engineer or his nominee and the Contractor shall 
have representatives at all hearings.  

c) During the hearings, no Board Member shall express any opinion 
concerning the merit of any facet of the case.  
After the hearings are concluded, the Board shall meet privately to 
formulate its Recommendations. All Board deliberations shall be 
conducted in private, with all individual views kept strictly confidential. 
The Board’s Recommendations, together with an explanation of its 
reasoning shall be submitted in writing to both parties and to the 
Engineer or his nominee. The Recommendations shall be based on the 
pertinent contract provisions, applicable laws and regulations, and the 
facts and circumstances involved in the dispute.  
The Board shall make every effort to reach a unanimous 
Recommendation. If this proves impossible, the majority shall decide, 
and the dissenting member any prepare a written minority report for 
submission to both parties.  
[Note: Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 
opinion that the Dispute Review Board is not performing its functions 
properly; the Employer and the Contractor may together disband the 
Disputes Review Board. In such an event, the disputes shall be referred to 
Arbitration straightaway.  
The Employer and the Contractor shall jointly sign a notice specifying that 
the Board shall stand disbanded with effect from the date specified in the 
notice. The notice shall be posted by a registered letter with AD or delivery 
of the letter, even if he refuses to do so.  
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APPENDIX – II 

TO SPECIAL CONDITIONS OF CONTRACT 
PRE CONTRACT INTEGRITY PACT AGREEMENT 

General 
 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on______ day of the month of ____________ 20__, between, on one hand, the Board 
Members of New Mangalore Port Authority acting through                             
_____________________________, Chief Engineer (Civil), (Name & Designation of the 
Officer) New Mangalore Port Authority (hereinafter called the 'BUYER/EMPLOYER', 
which expression shall mean and include, unless the context otherwise requires, 
his successors in office and assigns) of the First Part and M/s ____________________ 
represented by Shri ___________________________, Chief Executive Officer 
(hereinafter called the ‘BIDDER’ which expression shall mean and include, unless 
the context otherwise requires, his successors and permitted assigns) of the Second 
Part. 
WHEREAS the 'BUYER/EMPLOYER' has invited bids forReplacement of damaged 
fenders at jetty No 12, 13, Berth No 8 and Berth No 14. and the BIDDER  is 
submitting his bid for the same and  
WHEREAS the BIDDER is a Private company / Public company / Government 
undertaking / registered partnership firm, constituted in accordance with the 
relevant law in the matter and the 'BUYER/EMPLOYER' is New Mangalore Port 
Authority. 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and 
free from any influence/prejudiced dealings prior to, during and subsequent to the 
currency of the contract to be entered into with a view to:- 
Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said 
stores/equipment/services/works at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and  
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in 
order to secure the contract by providing assurance to them that their competitors 
will also abstain from bribing and other corrupt practices and the 
'BUYER/EMPLOYER' will commit to prevent corruption, in any form, by its officials 
by following transparent procedures. 
The parties hereto hereby agree to enter into this Integrity Pact and agree as 
follows: 
1. Commitments of the 'BUYER/ EMPLOYER' 
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1.1 The 'BUYER/EMPLOYER' undertakes that no official of the 
'BUYER/EMPLOYER', connected directly or indirectly with the contract, 
will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, 
either for themselves or for any person, organisation or third party related 
to the contract in exchange for an advantage in the bidding process, bid 
evaluation, contracting or implementation process related to the contract. 

1.2 The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all 
BIDDERS alike and will provide to all BIDDERS the same information and 
will not provide any such information to any particular BIDDER which 
could afford an advantage to that particular BIDDER in comparison to 
other BIDDERS. 

1.3  All the officials of the 'BUYER/EMPLOYER' will report to the appropriate 
Government office any attempted or completed breaches of the above 
commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported 
by the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable facts and 
the same is prima facie found to be correct by the 'BUYER/EMPLOYER' 
necessary disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings may be initiated by the 'BUYER/ EMPLOYER' and such a 
person shall be debarred from further dealings related-to the contract process. 
In such a case while an enquiry is being conducted by the 'BUYER/ 
EMPLOYER' the proceedings under the contract would not be stalled. 

3. Commitments of BIDDERS 
3.1 The BIDDER commits itself to take all measures necessary to prevent 

corrupt practices, unfair means and illegal activities during any stage of its 
bid or during any pre-contract or post-contract stage in order to secure the 
contract or in furtherance to secure it and in particular commit itself to the 
following.:- 

3.2 The BIDDER will not offer, directly or through intermediaries, any bribe, 
gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official 
of the 'BUYER/EMPLOYER' connected directly or indirectly with the 
bidding process, or to any person, organisation or third party related to the 
contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract. 

3.3 The BIDDER further undertakes that it has not given, offered or promised 
to give, directly or indirectly any bribe, gift, consideration, reward, favour, 
any material or immaterial benefit or other advantage, commission, fees, 
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brokerage or inducement to any official of the 'BUYER/EMPLOYER' or 
otherwise in procuring the Contract or forbearing to do or having done any 
act in relation to the obtaining or execution of the contract or any other 
contract with the Government for showing or forbearing to show favour or 
disfavour to any person in relation to the contract or any other contract 
with the Government. 

3.4 BIDDERS shall disclose the name and address of agents and 
representatives and Indian BIDDERS shall disclose their foreign principals 
or associates. 

3.5 BIDDERS shall disclose the payments to be made by them to 
agents/brokers or any other intermediary, in connection with this 
bid/contract. 

3.6 The BIDDER further confirms and declares to the 'BUYER/EMPLOYER' 
that the BIDDER has not engaged any individual or firm or company 
whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the ‘BUYER/EMPLOYER' or any of its functionaries, 
whether officially or unofficially to the award of the contract to the 
BIDDER, nor has any amount been paid, promised or intended to be paid 
to any such individual, firm or company in respect of any such 
intercession, facilitation or recommendation. 

3.7 The BIDDER, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the 'BUYER/ 
EMPLOYER' or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services 
agreed upon for such payments. 

3.8 The BIDDER will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

3.9 The BIDDER will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

3.10 The BIDDER shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the 
'BUYER/ EMPLOYER' as part of the business relationship, regarding 
plans, technical proposals and business details, including information 
contained in any electronic data carrier. The BIDDER also undertakes to 
exercise due and adequate care lest any such information is divulged. 

3.11 The BIDDER commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable 
facts. 
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3.12 The BIDDER shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 

3.13 If the BIDDER or any employee of the BIDDER or any person acting on 
behalf of the BIDDER, either directly or indirectly, is a relative of any of the 
officers of the 'BUYER/EMPLOYER' or alternatively, if any relative of an 
officer of the 'BUYER/EMPLOYER' has financial interest/stake in the 
BIDDER's firm, the same shall be disclosed by the BIDDER at the time of 
filing of tender. 
The term 'relative' for this purpose would be as defined in Section 6 of the 
Companies Act 1956. 

3.14 The BIDDER shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee 
of the 'BUYER/EMPLOYER'. 

3.15 The bidder signing IP shall not approach courts while representing the 
matters to IEMs and he / she / they will wait their decision in the matter.  

4. Previous Transgression 
4.1 The BIDDER declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged 
hereunder or with any Public Sector Enterprise in India or any Government 
Department in India that could justify bidder's exclusion from the tender 
process. 

4.2 The BIDDER agrees that if it makes incorrect statement on this subject, 
BIDDER can be disqualified from the tender process or the contract, if 
already awarded, can be terminated for such reason. 

5. Earnest Money (Security Deposit) 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount 

533000/- (Rupees Five Lakh ThirtyThree Thousand  Only) as Earnest 
Money/Security Deposit, with the 'BUYER/ EMPLOYER' through any of the 
following instruments: 
i) Paid by RTGS  in favour of FA&CAO, NMPA 

The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 
will allowed. Shall upload with their offer, the proof of their being MSE 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam Registration Certificate or any 
other body specified by Ministry of MSME 

5.2 The Earnest Money/Security Deposit shall be valid upto a period of 148days 
or the complete conclusion of the contractual obligations to the complete 
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satisfaction of both the BIDDER and the ‘BUYER/EMPLOYER', including 
warranty period, whichever is later. 

5.3 In case of the successful BIDDER, a clause would also be incorporated in the 
Article pertaining to Performance Security in the Project Contract that the 
provisions of Sanctions for Violation shall be applicable for forfeiture of 
Performance Security in case of a decision by the ‘BUYER/EMPLOYER’ to 
forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

5.4 No interest shall be payable by the 'BUYER/EMPLOYER' to the BIDDER on 
Earnest Money/Security Deposit for the period of its currency. 

6. Sanctions for Violations 
6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the 
BIDDER) shall entitle the 'BUYER/EMPLOYER' to take all or any one of the 
following actions, wherever required:- 
i) To immediately call off the pre contract negotiations without assigning 

any reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) would continue. 

ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/Performance Bond (after the contract is signed) shall stand 
forfeited either fully or partially, as decided by the 'BUYER/EMPLOYER' 
and the 'BUYER/ EMPLOYER' shall not be required to assign any reason 
therefore. 

iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

iv) To recover all sums already paid by the ‘BUYER/EMPLOYER', and in 
case of an Indian BIDDER with interest thereon at 2% higher than the 
prevailing Prime Lending Rate of State Bank of India, while in case of a 
BIDDER from a country other than India with interest thereon at 2% 
higher than the LIBOR.  If any outstanding payment is due to the 
BIDDER from the ‘BUYER/EMPLOYER' in connection with any other 
contract, such outstanding payment could also be utilized to recover the 
aforesaid sum and interest. 

v) To encash the advance bank guarantee and performance bond/warranty 
bond, if furnished by the BIDDER, in order to recover the payments, 
already made by the ‘BUYER/EMPLOYER', alongwith interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER 
shall, be liable to pay compensation for any loss or damage to the 
'BUYER/EMPLOYER' resulting from such cancellation/rescission and the 
'BUYER/EMPLOYER' shall be entitled to deduct the amount so payable 
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from the money(s) due to the BIDDER. 
vii) To debar the BIDDER from participating in future bidding processes 

for a minimum period of five years, which may be further extended at the 
discretion of the 'BUYER/EMPLOYER’. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 
middleman or agent or broker with a view to securing the contract. 

ix) In cases where irrevocable Letters of Credit have been received in respect 
of any contract signed by the ‘BUYER/EMPLOYER' with the BIDDER, the 
same shall not be opened.  

x) Forfeiture of Performance Guarantee in case of a decision by the 
'BUYER/ EMPLOYER' to forfeit the same without assigning any reason 
for imposing sanction for violation of this Pact. 

6.2 The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions 
mentioned at para 6.1(i) to (x) of this Pact also on the Commission by the 
BIDDER or any one employed by it or acting on its behalf (whether with or 
without the knowledge of the BIDDER), of an offence as defined in Chapter 
IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or 
any other statute enacted for prevention of corruption. 

6.3 The decision of the 'BUYER/EMPLOYER' to the effect that a breach of the 
provisions of this Pact has been committed by the BIDDER shall be final and 
conclusive on the BIDDER. However, the BIDDER can approach the 
Independent Monitor(s) appointed for the purposes of this Pact. 

7. Fall Clause 
The BIDDER undertakes that it has not performed/is not performing similar 
project at a price lower than that offered in the present bid in respect of any 
other Ministry/Department of the Government of India or PSU and if it is found 
at any stage that similar project was performed by the BIDDER in any other 
Ministry/Department of the Government of India or a PSU at a lower price, then 
that very price, with due allowance for elapsed time, will be applicable to the 
present case and the difference in the cost would be refunded by the BIDDER to 
the 'BUYER/EMPLOYER', if the contract has already been concluded. 

8. Independent Monitors 
8.1 The 'BUYER/EMPLOYER' has appointed the following Independent Monitor 

(hereinafter referred to as Monitor) for this Pact in consultation with the 
Central Vigilance Commission Name and Address of the Monitor:  
Dr. Sudhash Chandra Khuntia, IAS (Retd.) 
16-C, MCHS Colony, HSR Layout (sector – 6) 
Bangalore – 560 102 
Mob. 9868247979  
Email: skhuntia@hotmail.com 

mailto:skhuntia@hotmail.com
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8.2 The task of the Monitor shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under 
this Pact. 

8.3 The Monitor shall not be subject to instructions by the representatives of the 
parties and perform his functions neutrally and independently. 

8.4 Both the parties accept that the Monitor has the right to access all the 
documents relating to the project/bidding, including minutes of meetings. 

8.5 As soon as the Monitor notices, or has reason to believe, a violation of this 
Pact, he will so inform the Authority designated by the ‘BUYER/EMPLOYER’. 

8.6 The BIDDER(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the ‘BUYER/EMPLOYER’, 
including that provided by the BIDDER. The BIDDER will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted 
and unconditional access to his project documentation. The same is 
applicable to Subcontractors. The Monitor shall be under contractual 
obligation to treat the information and documents of the 
BIDDER/Subcontractor(s) with confidentiality. 

8.7 The ‘BUYER/EMPLOYER’, will provide to the Monitor sufficient information 
about all meetings among the parties related to the Project provided such 
meetings could have an impact on the contractual relations between the 
parties. The parties will offer to the Monitor the option to participate in such 
meetings. 

8.8 The Monitor will submit a written report to the designated Authority of 
‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference or 
intimation to him by the BUYER / EMPLOYER / BIDDER and, should the 
occasion arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this pact or payment of 
commission, the ‘BUYER/EMPLOYER’ or its agencies shall be entitled to 
examine all the documents including the Books of Accounts of the BIDDER and 
the BIDDER shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination. 

10. Law and Place of Jurisdiction 
This Pact is subject to Indian Law.' The place of performance and jurisdiction is 
the seat of the ‘BUYER/EMPLOYER’. 

11. Other Legal Actions 
The actions stipulated in this Integrity Pact are without prejudice to any other 
legal action that may follow in accordance with the provisions of the extant law 
in force relating to any civil or criminal proceedings. 

12. Validity 
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12.1 The validity of this Integrity Pact shall be from date of its signing and 
extend upto 5 years or the complete execution of the contract to the 
satisfaction of both the ‘BUYER/EMPLOYER’ and the BIDDER, including 
warranty period, whichever is later. In case BIDDER is unsuccessful, this 
Integrity Pact shall expire after six months from the date of the signing of 
the contract. 

12.2  Should one or several provisions of this Pact turn out to be invalid, the 
remainder of this Pact shall remain valid. In this case, the parties will 
strive to come to an agreement to their original intentions. 

12.3 If the BIDDER is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members. 

The parties hereby sign this Integrity Pact at _______                on ________  
 
BUYER/EMPLOYER      BIDDER   
 
 
Name of the Officer       CHIEF EXECUTIVE 
OFFICER 
and Designation 
 
 
 
 
 
 
 
Witness        Witness 
 
1. ________________     1.___________________ 
2. _________________     2.___________________, 
 
 
* Provisions of these clauses would need to be amended/ deleted in line with 
the policy of the BUYER/ EMPLOYER in regard to involvement of Indian 
agents of   
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“Replacement of damaged fenders at jetty No 12, 13, 
Berth No 8 and Berth No 14.” 

 

 

TENDER DOCUMENT 
Volume - II 
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NEW MANGALORE PORT AURHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/26/2024-25 

Tender for 

 
“Replacement of damaged fenders at jetty No 12, 13, Berth No 8 and Berth No 14.” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: 

General Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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TECHNICAL SPECIFICATIONS 

1. GENERAL 

1.1 INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. All civil works shall be carried out 

as per design / drawings standardized by the Consultant / Owner and the specification 

provided by the Consultant/Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the same shall be 

carried out as per CPWD specification and applicable Standards and Codes. Any item for 

which specification is not provided herein and is not covered under CPWD specification shall 

be executed as per manufacturer guidelines. All materials shall be of best quality conforming 

to relevant Standards and Codes. In case of any conflict between Standards /Code and 

Technical Specification, the provisions of Technical Specification shall prevail, and the 

Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental items 

not shown or specified but as may be required for complete performance of the Works in 

accordance with drawings, specifications and direction of Owner.  

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific parameters 

and shall include for all such conditions and contingent measures in the bid, including those 

which may not have been specifically brought out in the specifications.  

1.2   Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 
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1.3   Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on DRAWING No.21/113-LP. The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow his 

personnel to trespass upon any other areas occupied by the Employer.  

 

1.4   Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of 

New Mangalore Port). This bench mark and base line will be the basis for the setting-out 

for all the Works. The main levels and lines for each portion of the Works shall be 

established from the bench mark and base line by the Contractor.  

1.5 Site Conditions  

1.5.1  Location of Work 

 As per enclosed location plan.             

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and September 

during which period the average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds in 

the remaining months of the year are predominantly from the north-west and the 

maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian 

Sea and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are 

not as severe or frequent as in the Bay of Bengal. The maximum wind speed so far 

recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one 

during 1965 when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 
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Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in 

the south-west monsoon period. The maximum number of foggy days in a year is only 3. 

 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and 

tools for Site Preparation, clearing and all other works. Clearing shall mean to completely 

demolish, remove and dispose with all leads, lifts and descents from the area marked, 

trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, 

mounds, existing structures and other objectionable materials. The areas required to be 

cleared shall consist of the work Site, ditches, borrow pits, diversions and all other areas 

necessary for the construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of the 

Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for the 

stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and 

mobilize all essential equipment for both Temporary and Permanent Works. 

1.6  Site Information 

The reference is invited to detailed drawing of the construction site for adaptation of 

methodology for the construction of foundation. However, on account of this change in 

the geographical profile of site, no extra cost for additional arrangement required to be 

made will be paid for. 

1.8  Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such records 

shall be furnished to the Engineer-in-charge on completion of each test or operation. 

 

 



138 
 

                             
 

2. Technical Specification 

2.1 1600H super cell Fender 

 Manufacture, testing and Supply of 1600H ‘SUPER CELL type fender              with RS 

grade rubber along with frontal frame of size 2.50x2.20x0.275m confirming to the 

standard specification and drawing with all fixtures, such as anchoring  bolts(M48),nuts, 

locknuts & frontal frame fixing bolts(M48) of  SS-316. The  frontal frame shall have 

30mm thick UHMW PE synthetic resin anti friction and sparking pad fixed with M16 bolts 

of SS-316.The frontal frame shall be painted after fabrication with two coats of 40-60 

microns primer of epoxy paint and final three coats of 100-120 micron thick epoxy paint 

after de-greasing and cleaned by sand blasting etc. complete   The technical 

specifications of fender are as below:- Energy absorption 128.00 TM and Horizontal 

reaction force 195 Tons at Maximum deflection 52.50% Maximum size of vessel 85,000 

DWT & approach velocity 15cm/Sec. etc., complete. 

 

2.2 1700H Cell Fender 

Manufacture, testing , Supply and commissioning / installation of  of 1700 H cell fenders 

system with  including removable type of  frontal pads  of Size 2.600 mts x 4.30 mts x 

0.275 for berthing dolphin from an approved manufacturer meeting the berthing energy 

absorption and reaction forces requirement given in Technical Specifications & drawings 

for the said type of fenders.  Cell fender of type SUC 1700 H RH grade Fender Bridge 

type 0.9 or equivalent, on Berthing dolphin, including removable type frontal pads and all 

necessary fixtures. The rate should include design, supply, installation, testing & 

commissioning of fenders and necessary fixtures such as chains, 'U' bolts, fasteners 

etc. complete. 

 

2.3 800H Fender 

Manufacture, testing , Supply and commissioning  / Instalation of of Cell fender of type 

SUC 800 H RH grade Fender Bridge type 0.9 or equivalent, cell fenders system with 

including removable frontal pads of size 1.80 mts x 1.80 mts for flexible dolphins system 

from an approved manufacturer meeting the berthing energy absorption and reaction 

forces requirement given in Technical Specifications & drawings for the said type of 

fenders.  The rate should include design, supply, installation, testing & commissioning of 

fenders and necessary fixtures such as chains, 'U' bolts, fasteners etc. complete.Cell 

fender of type SUC 800 H RH grade Fender Bridge type 0.9 or equivalent, on Flexible 

dolphin, including removable type frontal pads and all necessary fixtures. 
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2.4 "Hyper Cell / Cone " type fender 

Manufacture, testing , Supply  of 1200H  "Hyper Cell / Cone " type fender of J4 grade 

rubber along with Box type frontal frame of 2.44x2.44x0.25m size with 20mm plates 

confirming to the standard specification and drawing with all fixtures, such as anchoring 

bolts, required chains weight and safety. The frontal frame shall have 30mm thick 

UHMW PE synthetic resin anti friction and anti-sparking pads fixed with M16- bolts of 

SS-316. The frontal frame fixed to the fenders with 1-1/2" bolts, nuts, lock nut of SS-

316. . The frontal frame shall be of box type and painted after fabrication with one coat 

of primer and two coats of epoxy paint of 130-150micron thick after de-greasing and 

cleaned by sand blasting etc., complete. The technical specifications of  fenders are 

also shown along with drawing. Energy absorption 100.90 TM and Horizontal reaction 

force 165.30 Tons at Rated deflection 67.5%   and fixing the above supplied fender sets 

with safety and shear chains, hooks as required for fixing the fender to the existing 

concrete surface including cost of all labour, machineries, tools and plants and all other 

incidental charges etc. complete as directed by the department. (Stand by ). 

 

2.5 1200H  "Hyper Cell / Cone " type fender 

Manufacture, testing , Supply and fixing/ instalation / Commissioning    of 1200H  "Hyper 

Cell / Cone " type fender of J4 grade rubber along with Box type frontal frame of 

2.44x2.44x0.25m size with 20mm plates confirming to the standard specification and 

drawing with all fixtures, such as anchoring bolts, required chains weight and safety. 

The frontal frame shall have 30mm thick UHMW PE synthetic resin anti friction and anti-

sparking pads fixed with M16- bolts of SS-316. The frontal frame fixed to the fenders 

with 1-1/2" bolts, nuts, lock nut of SS-316. The fender legs are to be fixed to the berth 

face using 8 no's of SS-316 bolts of size M42 in to the existing sleaves. The frontal 

frame shall be of box type and painted after fabrication with one coat of primer and two 

coats of epoxy paint of 130-150micron thick after de-greasing and cleaned by sand 

blasting etc., complete. The technical specifications of  fenders are also shown along 

with drawing. Energy absorption 100.90 TM and Horizontal reaction force 165.30 Tons 

at Rated deflection 67.5%   and fixing the above supplied fender sets with safety and 

shear chains, hooks as required for fixing the fender to the existing concrete surface 

including cost of all labour, machineries, tools and plants and all other incidental 

charges etc. complete as directed by the department. (BERTH no 14) 

 

2.6 Fixing of SUPER CELL  type  fender    of size 1600H -Fixing in Jetty area  

Fixing of SUPER CELL  type  fender    of size 1600H  along with frontal frame of size 

2.50x2.20x0.275m  confirming to the standard specification and drawing including 
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making holes by  drilling in to the deck (if required) to accommodate fixtures, such as 

anchoring  bolts as required for fixing the fender to the existing concrete surface, 

including epoxy concrete, the cost of all labour, machineries, tools and plants and all 

taxes etc. complete as directed by the Engineer-in-charge. ( Fixing in Jetty area). 

 

2.7 Fixing of SUPER CELL  type  fender    of size 1600H – fixing in Land portion  

Fixing of SUPER CELL  type  fender    of size 1600H  along with frontal frame of size 

2.50x2.20x0.275m  confirming to the standard specification and drawing including 

making holes by drilling in to the deck (if required) to accommodate fixtures, such as 

anchoring  bolts as required for fixing the fender to the existing concrete surface, 

including epoxy concrete, the cost of all labour, machineries, tools and plants and all 

taxes etc. complete as directed by the Engineer-in-charge ( land Portion). 

 

2.8 Removal of exiting Fenders 

Removal of the existing  front al frame along with the damaged fenders  of Size 1600 H / 

1700 H / 800H  and transporting the same to the departmental store shed/yard and 

stacking including the cost of all labour, tools and plants, machineries, loading and 

unloading etc complete as directed by the Engineer in charge. Jetty area. 

 

2.9 Removal of the existing  frontal frame along with the damaged fenders   and 

transporting the same to the departmental store shed/yard and stacking including the 

cost of all labour, tools and plants, machineries, loading and unloading etc complete as 

directed by the Engineer in charge. Berth Area. 

 

2.10 Credit for taking away dismantled rubbers   including loading unloading and 

transportation charges. 

 

2.11 Credit for taking away dismantled Steels, scraps etc.   including loading unloading 

and transportation charges. 

 

2.12  Equipment 

The Contractor shall be responsible for the supply, use and maintenance of all the 

equipment and he shall ensure that it is suitable for the work and is maintained in 
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such a manner as to ensure its efficient working. The Engineer may direct that 

equipment which is not efficient and is prejudicial to the quality of the work be 

removed from site and replaced by equipment to his satisfaction. The Contractor shall 

immediately follow Engineer's or his Representative's directions/ instructions. 

 

2.13 Temporary Works 

Where required, the Contractor shall furnish such details of his temporary works as 

may be called for by the Engineer and the Contractor shall satisfy the Engineer as to 

their safety and efficiency. The Engineer may direct those temporary works which he 

considers unsafe or inefficient be removed and replaced in a satisfactory manner. 

The Contractor shall immediately follow Engineer directions/instructions. 

 

2.14 Special Instructions 

Whenever the Engineer or his staff wants to inspect the surface/area of Installation of 

Fenders and to supervise the quality of the work being undertaken, the Contractor 

shall arrange at his own cost of all the necessary facilities. 

2.15 Site Office 

The Employer shall not provide site office and accommodation. The Contractor     

must make his own arrangement. 

2.16 Metric Units 

Metric units have been used in the specification and all drawings. The drawings and 

all records should also be in the same units. 

2.17 Standard 

Any Indian Standard referred to herein shall be taken as a reference to its latest 

version.  Where such standards are not available or where no specific provisions 

have been made in such codes, the procedure laid down in the corresponding British 

Code(s) shall apply subject to the approval of or such other directive as may be 

issued by the Engineer. In any case a high standard of workmanship shall be 

required to be maintained. The Contractor shall make all the relevant Standards 

available. 

 

2.18 Site Supervision 

The Contractor's site representative shall take instructions in all aspects of the work 

from the Engineer's Representative. 
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The Contractor shall arrange for the whole of the work to be under the control of a full 

time experienced engineer trained in this type of work and competent to supervise 

the installation work. The person to be posted as Contractor's site representative 

shall receive prior approval of the Engineer. He shall accept and carry out instructions 

given to him by the Engineer's Representative, notwithstanding which the Contractor 

shall be responsible for the safety and efficient maintenance and working of all the 

equipment and the control of all labour. 

2.19 Fenders 

A) Fender Parameters  

The rubber fenders and their accessories supplied shall satisfy the following 

requirements: Material specification 

a) Minimum energy absorption at rated deflection and reaction force are as 

follows: 

 

Sl 

No 

Size of 

fender 

Type of 

fender 

Minimum 

energy 

absorption 

Maximum 

reaction 

force 

Size of 

Vessels 

1 SUC 

1600H 

Super 

Cell 

128 T-M 195 Tonnes 85000 

DWT 

 

b) Tidal Variation         

Higher High water Springs + 1.68 m Chart datum  

Mean Higher High water + 1.48 m Chart datum 

Mean Lower High water + 1.26 m Chart datum 

Mean Sea Level + 0.95 m Chart datum 

Mean Lower Low water + 0.26 m Chart datum 

Lower Low water Spring at 

Solstices 

+ 0.03 m Chart datum 

B) Quality of fender 

    a) All fender to be supplied shall be new without any physical defects. 
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    b) The fender shall be of RS grade rubber material fully. 

C) Fender Fixtures 

    All fenders fixtures such as resin anchor bolts, washer, flanges, sleeve, anchor bar 

and anchor plate etc. shall be of stainless steel of grade SS 316 to suit the size of 

fenders and have sufficient grip in the old concrete surface. 

D) It may be noted that, the fenders are required to be fixed on breasting Dolphins. Care 

has to be taken to fix the fenders by drilling proper holes in the wall as per 

requirement and instructions of Engineer Rectification (if any) for damages done to 

concrete surface shall be rectified by filling with epoxy mortar to achieve adequate 

bonding to grip the bolts.  

Physical Properties of Rubber 

A) The rubber used for manufacturing the fenders shall satisfy the following 

requirements:  

PROPERTY TESETING 

STANDARD 

CONDITION REQUIREMENT 

TENSILE 

STRENGTH 

ASTM D 412 Original 16 Mpa (Min) 

ASTM D 573 Aged for 96 hrs 

at 70 C 

Original value 

-20% (Max) 

ELOGATION AT 

BREAK 

ASTM D 412 Original 350% (Min) 

ASTM D 573 Aged for 96 hrs 

at 70 C 

Original value 

-20% (Max) 

HARDNESS ASTM D 2240 Original 77 (Max) Shore A  

ASTM D 2240 Aged for 96 hrs 

at 70 C 

+8 Shore A (Max) 

-20% (Max) 

COMPRESSION 

SET 

ASTM D 395 Aged for 96 hrs 

at 70 C Method 

B, Solid 

30% (Max) 

OZONE 

RESISTENCE 

ASTM D 1171 Ozone exposure, 

Method A 

No crack visible 

ABRASION 

RESISTANCE 

BS 903 A9 Method B 1000 

Revolutions 

1.5CC (Max) 
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TEAR 

RESISTANCE 

ASTM D 624 DIE B 70kn/m (Min) 

Physical Properties for Hyper cell Fender 

PROPERTY UNIT REQUIREMENT 

Before Aging 

TENSILE 

STRENGTH 

Kg/Sq.cm 160 (Min) 

ELOGATION AT 

BREAK 

% 350% (Min) 
 

HARDNESS Deg. 77 (Max)  

After Aging 

CHANGE IN 

TENSILE 

STRENGTH 

% Not Less than 80% 

of Original 

CHANGE IN 

ELOGATION  

% Not Less than 80% 

of Original 

HARDNESS Deg. Original value + 8 

Deg. Max. 

TEAR STRENGTH Kg/cm Min 70 

COMPRESSION 

SET 

% 30 (Max) 

OZONE 

RESISTENCE 

cc Max 1.5 

ABRASION 

RESISTANCE 

BS 903 A9 

Method B 1000 Revolutions 

1.5CC (Max) 

 

B)   Fender dimensions: As per enclosed drawing 

C)  Fixtures, Fasteners 

Fender to Jetty fixing Fasteners SS 316 
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Frame to fender fixing Fasteners SS 316 

Fascia pad fixing Fasteners SS 316 

D) Quality of Fenders 

All fenders to be supplied shall be new without any physical defects. 

The fenders shall be of RS grade rubber material fully. 

E) Fender Fixtures 

All fenders fixtures such as resin anchor bolts, washers, flange, sleeve, anchor 

bar and anchor plate etc., shall be of stainless steel of grade SS 316 to suit the 

size of fenders and have sufficient grip in the old concrete surface. 

It may be noted that, the fenders are required to be fixed on breasting dolphins. 

Care has to be taken to fix the fenders by drilling proper holes in the wall as per 

requirement and instructions of Engineeer Rectification (if any) for damages done 

to concrete surface shall be rectified by filling with epoxy mortar to achieve 

adequate bonding to grip the bolts.   

Tests for the above properties of rubber fenders shall be done at the approved 

laboratories. 

 Inspection & Testing of Fenders 

The physical inspection of fenders, fixing system etc. and testing of basic material 

of fender shall be arranged by the supplier under the supervision of Lloyds 

Register of Shipping/IRS or approved third party at his own cost.  Similarly, the 

testing of fender samples for performance shall be arranged by the supplier under 

the supervision of Lloyds Register of Shipping/IRS or approved third party at his 

own cost. The fender shall be tested for the performance of the fenders for zero 

degree-berthing angle. The specimen shall be tested at least for 10 cycles of  

loading to rated deflection and the performance characteristics (Reaction-

Deflection curves) at the end of every 2 cycles shall be furnished.  The fender 

shall regain its original shape after 10 cycles of testing and shall not show any 

sign of damage even after 10 cycles.  However, 2% tolerance will be allowed in 

this regard for height of fender Certificate to this effect shall be obtained from the 

inspecting agency. 

The performance of the fender as tested shall match with the fender parameters 

given at item above.  Maximum tolerance shall be plus or minus 10% on the 

values at above.  The area contained by the Reaction-Deflection curves shall be 
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the basis for energy computation and for preparing Energy-Deflection curve.  The 

inspecting agency shall certify the energy absorption based on reaction-deflection 

curve above.  The inspection report and test reports witnessed by the inspecting 

agency shall be submitted along with relevant documents to New Mangalore Port 

Aurhority for approval and acceptance before dispatch of the fenders and fixing 

system etc. 

The tested fender unit will be accepted by the Engineer as part of the supply 

under this Contract only if – 

a) There are no cracks, distortions, permanent deformations in the fender 

during/after testing. 

b) Energy absorption and maximum reaction force criteria are satisfied at rated 

deflection at 0 degree berthing angle. 

c)  Recovery in height of the fender, after one minute of the release of the 

compression load applied for compressing the fender upto the maximum 

permitted fender deflection, is more than 98% of original fender height. 

Defect liability period for fenders: 

The fender manufacturer shall warranty the complete fender system 24 months 

after the date of certification of completion of work, for any kinds of manufacturing 

defects or deviations from specified performance.  The supplier shall replace 

Damaged/Defective fenders or accessories, etc. within two months from the date 

of inspection at NMPA premises by concerned department Engineer and 

contractors representatives, if any  

 The rates entered shall be inclusive of inspection, testing as above. Any test to be 

carried out during defect liability period, if any will be at contractors cost. 

Permitted Tolerances 

i) Performance: 

 Energy absorption (E)  = +/- 10% 

 Reaction force (R)   = +/- 10% 

ii) Physical Dimensions: 

 Height of fender (H)  = +/- 20 mm 

Frontal Frames: 
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The frontal frame and accessories shall be manufactures, supplied, installed and 

commissioned as per drawings. 

The frontal frame shall be approved and proven quality and the contractor shall supply 

documentary evidence of the performance characteristics of the proposed frontal 

frame. The quality of rubber shall be of superior grade and the fixing system, chains 

etc., shall be stainless and or galvanized to protect against corrosion. 

STAINLESS STEEL: All stainless steel materials shall be to ASSI:316 grade quality 

and fasteners shall be manufactures to IS 1367(Pat 14) 

 

 

2.20 Work Execution 

 

Drawings shows the detailing fenders and its accessories and also location The 

Fenders shall be fixed at locations shown in the drawing and as directed by the 

Engineer-in-charge.  The existing Fenders and frontal frames are to be dismantled and 

is to be re-fixed over to the new cell fender along with chains and fixtures.   

Passes for entering the Port area for men, machinery and vehicles will be issued on 

submitting the application. Crane, barges, boats, tugs, vessels etc., if necessary, shall 

be deployed by the contractor at his own cost. Such vessels deployed shall have valid 

certificates and necessary documents. All applicable statutory navigational rules are to 

be followed. No additional charges will be paid for any extra days taken for installation 

due to non-availability of berth or for any other reason. All costs of transportation, 

freight charges etc., will be borne by the contractor. All taxes like Sales Tax, Income 

Tax, CST, VAT, Cess, Excise, Duties etc. shall be included in the rates. The guarantee 

period (defect liability period) for the fenders will be for 2 years from the date of 

certification of completion of work. The fenders shall be manufactured and delivered to 

site within 3 months from the date of receipt of work order and the installation will be 

done within 45 days after the delivery.  The fenders shall be installed only after the 

inspection of the fenders by third party or departmental engineers at site. 

The Fenders shall be tested in the laboratory by third party like IRS or any approved 

agency in the presence of NMPT Engineers. The cost incurred for all the necessary 

tests, including cost towards thirty party inspections like IRS shall be borne by the 

contractor. The fender shall be dispatched only after Inspection of third party like IRS 

and NMPT. 

The cargo handling operations in the wharf area shall not be affected. 
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The warranty of fender against any manufacturing defects for a period of 10 years from 

the date of installation 

 

2.21 Workmanship:  

 

A high standard of workmanship in all trade will be required. The contractor should 

ensure that only skilled and experienced personals exposed to rough marine working 

conditions are only engaged on the job. 

 

2.22 Bill of Quantities: 

 

Payment will be made according to the quantity ordered and carried out as measured 

by the Engineer in charge and valued at the rates quoted in the schedule. The 

contractor shall have to supply all labours and other equipments required for the 

measurement. 

 

2.23 Rates and price to be inclusive:  
 

The rates quoted for the work shall be for completing the item of work in all respects 

as indicated in the specification and as per the directions given by the Engineer in 

charge from time to time. The rates shall therefore cover such items as: 

a. Taxes if any excluding GST applicable. 

b. Customs duties and all other duties, Octroi etc. 

c. Provision of all other plant and labour required by him for completing the time 

of work. 

d. Supervision, maintenance, erection, insurance, overhead and profits and every 

incidentals and contingent cost and other charges whatever for 

compliance with the condition of contract. 

e. The GST as applicable for this work will be paid by NMPA  

The contractor’s plants, equipments, floating crafts, materials etc. Which are brought 

to site for facilitating the proper execution of the contract work within the Port area are 

not liable to Port dues and charges like wharf age, berth hire and other charges 

during the period of contract. 

 

2.24 Contractor’s working area:  

The area to be allotted to the contractor shall be determined by the Engineer in 
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charge at the time of handing over the site. The area can be detained by the 

contractor free of rent till the completion of the work. The contractor shall obtain 

prior approval of the Engineer in charge for any office, storage or any other building 

he wishes to erect in the area allotted to him. The contractor should dismantle 

these temporary structures and the area left in a clean and neat condition at the 

time of completion of work. 

 

2.25 Limitations of operations:  

The contractor shall be solely responsible to obtain required permits/authorization 

form other agencies/departments for the due performance of the contract and has 

to comply with all Port operational procedures set forth by the Port authorities as 

and when required at his own cost. 

 

2.26 Completion time and sequence of work :  

 

Berth No.9 arm is being used for import/export of POL products.  The contractor 

shall plan execution of their works with suitable equipments and plants with 

maximum period of 172 hours at each berth. No idle time charges will be paid and 

the rate quoted shall be inclusive of all the above.  

 

2.27 Interruptions to work :  

 

The contractor shall not allow in rates for any loss of working time due to weather, 

surveying, positioning of crafts, shifting of equipment during maintenance. Idle time 

of the equipment / labour due to interruption caused by port traffic, berthing / 

unberthing or shifting of vessels and other operations in the dock arm is not 

entitled. The rate quoted by the contractor is inclusive of all above interruptions if 

occurs. 

Berthing programs of vessels will be provided every day after berthing meeting at 

1200 hrs or when ETAS are made available to Port by the shipping agencies. 

Notice will be given approximately 24 hr before the sailing of vessels and the 

contractor shall contact the Executive Engineer-MTC-II or Port marine department 

for any information in this regard. 

No claim whatsoever for additional payments on account of the specified 

interruptions will be entertained over and above the quoted rates. 
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Fenders  

 
  General  
 
The Contractor shall design, supply and install rubber fender units with fender 

facing panels in accordance with the Drawings and this Specification. The 
Contractor should be aware that the Employer requires a long service life together 
with low maintenance costs for the fender systems. Design and fabrication of all 
steelwork shall be in accordance with clauses of this Specification. The fender 
types shall be installed at the positions shown on the Drawings.  

 
  Fender Units  
 
The types and locations of fenders to be provided and installed under this Contract 

are shown on the Drawings.  
 
Prior to procurement or installation of the fenders the Contractor shall provide to 

the Engineer for review manufacturer’s data to demonstrate general product 
compliance with this Specification. Details of similar fender units, including fender 
type, location and date of installation, which have been successfully installed for 
similar conditions, shall also be provided.  

 
The Contractor shall supply to the Engineer the following information:  
 
 Identification marks  
 Name of manufacturer  
 Place and date of manufacture  
 Size and rubber grade of fender unit  
  
 Certificates of origin of each fender bearing the corporate stamp and signature 

of an authorized person and giving a unique reference to each fender so that it is 
traceable to its place and date of manufacture.  

 
  Fender Panels  
 
Fender panels shall be designed and detailed by the Contractor to I.S. 800 / BS 

5950, to distribute the fender load onto the vessel so as to limit the hull pressure to 
200 kN/Sq.m. and to carry all loads induced by the fender reactions. Fender Panel 
should be designed to suit berthing of all size of vessels. 

 
The panel shall be designed for the case when the panel is in contact with a plane 

hull, and shall also be designed to carry the loads associated with the panel being 
loaded by a knife edge load equal to the design fender reaction, applied at any level 
corresponding to contact with belting on a vessel.  

 
The panel sides and bottom edges shall be chamfered 50 mm. The panel top 

edge shall be chamfered 200mm x 500 mm.  
 
The fender panels shall be of closed box construction and without re-entrant 

shapes or other areas that could entrap water or accelerate corrosion. The panels 
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shall be designed and detailed such that corrosion traps are avoided and to provide 
a durable structure suitable for the marine environment.  

 
Fender panels shall be designed such that a minimum of maintenance will be 

required and such that their removal for repair or maintenance work can be carried 
out quickly and easily.  

 
The panels shall be faced with low-friction facings as specified herein. However, 

for design of the panel and chains, a minimum coefficient of friction of 0.3 shall be 
assumed.  

 
Design calculations and fully detailed fabrication drawings shall be submitted to 

the Engineer for approval prior to construction. Responsibility for the design shall 
remain with the Contractor notwithstanding any approval of the Engineer.  

 
Chains and Fixings  
Design of the chains shall be the responsibility of the Contractor. Chain 

assemblies shall be designed with a factor of safety of 3 on normal loads and a 
factor of safety of 2 on abnormal loads. A "weak link" in the form of a shackle, shall 
be provided in chains to avoid damage to any fixings cast into the quay structure. 
All fixings shall be such that they are stronger than the items they are fixing by at 
least a factor of 1.2, in order to avoid damage to the fixings in the concrete.  

 
Chains shall only be incorporated in the Contractor’s design for the fenders insofar 

as they are necessary for the correct functioning of the fender system. The number 
of chains shall therefore be minimised, but the Contractor shall consider the 
following in his design:  

 
a) Tension chains may be needed to the top of the panel to resist forces caused 

by vessels making contact along the lower part of the fender panel and causing 
frictional forces acting downwards due to ship moving down with the falling tide;  

 
b) Tension chains may be needed to the bottom of the panel to resist forces 

caused by vessels making contact along the upper part of the fender panel and 
causing frictional forces acting upwards due to ship moving up with the rising tide.  

 
c) Vertical sag chains may be needed to stop the weight of the fender and the 

frontal panel causing the system to droop with time;  
 
d) Shear chains may be needed either side of the frontal panel, at high and low 

level to restrain the frontal panel and limit the forces on the rubber units when the 
berthing vessel has a sideways component of velocity along the quay.  

 
e) Chains shall be designed and detailed by the Contractor to carry the loads 

induced by the fender reactions combined with frictional loads based on the 
coefficient of friction specified herein.  

 
Shear chains may be needed either side of the frontal panel, at high and low level 

to restrain the frontal panel and limit the forces on the rubber units when the 
berthing vessel has a sideways component of velocity along the jetty head. 
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Chains shall be designed and detailed by the Contractor to carry the loads 

induced by the fender reactions combined with frictional loads based on the 
coefficient of friction specified herein.  

 
 
Rubber Fender Units  
 
a) General  
 
Rubber fender units shall be compression moulded from natural or synthetic or 

both compounds resistant to ageing, weathering and wearing and shall have the 
properties stated in the Table below in compliance with Section 7.3 of Appendix A 
of the “Guidelines for the Design of Fender Systems: 2002”, published by the 
International Navigation Association.  

 
The rubber shall be fully vulcanised and homogeneous with no foreign particles 

and free from defective impurities, pores and cracks, voids and cuts. Steel plates 
shall be fully embedded and fully adhered to the rubber during the vulcanizations 
process to avoid separation between the rubber and steel.  

 
Rubber for fenders shall be natural or synthetic rubber. The material shall be 

homogeneous and.  
 
The following particulars of the proposed rubber fenders shall be submitted:  
 
i) Manufacturer’s literature, including a list of physical properties of the rubber 

for the fenders.  
 
ii) A report on compression load tests and characteristic load-deflection and 

energy-deflection curves.  
  
iii) The temperature at which the compression load test was carried out with a 

graph showing how the buckling load varies with temperature.  
 
iv) The rate of compression used in the test with a graph showing how the 

buckling load varies with rate of compression.  
 
The rate of compression curve may be obtained using exact scale models of the 

fenders provided the models are not less than 100mm high.  
 
The particulars shall be submitted for approval of the source and type of rubber 

fenders at least 40 days before the first delivery of the rubber fenders to the Site.  
  
 
 
Records of Fender Units  
 
All fender units shall be permanently marked with a unique reference so that they 

can be individually identified both during manufacture and once incorporated into 
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the Permanent Works. For the latter case, the marks are to be clearly legible to 
someone standing on the quay/dolphins. For all fenders, full records of manufacture 
and installation are to be kept on forms to the approval of the Engineer, including:  

 
a)  Manufacturer, location of manufacture  
b) Method of manufacture  
c)  Mould reference where appropriate, supervisor in-charge 
d)  Date(s) of manufacture 
e)  Location of fender unit in Works, and date of installation  
f)   Confirmation that the fender has been subjected to a "break in" cycle, 

including details 
g)  Any other relevant information 
h)  Authorised signatures confirming details are correct  
 
Preliminary forms shall be submitted to the Engineer prior to delivery of the fender 

units to Site.  Final forms shall be submitted within two weeks of installation of the 
fenders.  

 
 Fender Panels  
 
Fender panels shall be fabricated from steel sections and plate. All steelwork and 

fabrication shall be of good workmanship and shall comply with Section 4 of this 
Specification.  

 
Fender panels, bolts, washers and nuts fixing the facing pads shall be protected 

from corrosion in accordance with EN ISO 12944. Durability shall be high (H). The 
environment category shall be C5-M and Im2, i.e. the selected protection system 
shall provide high durability for both environment categories. The Contractor shall 
furnish the details of the corrosion protection system he proposes to adopt to the 
Engineer for his prior approval.  

 
Fender panels shall be confirmed to BS 5950, to distribute the fender load on to 

the vessel and to carry all loads induced by the fender reactions.  
 
The panel shall be designed for the case when the panel is in contact with a plane 

hull, and shall also be designed to carry the loads associated with the panel being 
loaded by a knife edge load equal to the design fender reaction, applied at any level 
corresponding to contact with belting on a vessel.  

 
Panel sides and the bottom edge shall be chamfered, whilst the top edge shall be 

profiled to prevent beltings being caught on top of the fender units.  
 
The panels shall be designed and detailed such that corrosion traps are avoided 

and to provide a durable structure suitable for the marine environment.  
 
The fender panels should be designed as detachable type with slot kind of 

arrangements so that it can be easily removed for maintenance purpose.  
Minimum steel thickness shall be as follows:  
Plates exposed on two surfaces  - 12 mm  
Plates exposed on one surface    - 10 mm  
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Internal members (not exposed) -   8 mm  
 
Low Friction Facings  
 
Low friction facing pads shall be made from Ultra-High Molecular Weight (UHMW) 

polyethylene and comply with the requirements of EAU 1996 – R60 except that the 
friction coefficient (DIN 53375) shall be less than 0.2. Panels shall be fitted with 
corner and flat front pads not less than 40 mm thick in black colour. Panels shall be 
fitted with counter sunk bolts. Where multiple pads are used to cover a surface, 
gaps between pads shall not exceed 10mm.  

 
Sufficient fixing studs shall be provided over each pad at centres not exceeding 

500mm in any direction with a maximum edge distance of 100mm. The fixing studs 
shall be M20 as a minimum. Fixing studs shall have a minimum clearance of 25mm 
between the top of the fixing and the facing pad outer surface. Nuts and oversized 
washers used to fix the facing pad to the fender facing panel shall be stainless steel 
complying with AISI 304.   

 

Item  Requirement  Testing 
Method  

Specific Gravity  0.9 – 1.0 g/cm3  DIN 53 479  
Tensile strength  20 N/mm2 minimum  DIN 53 455  
Breaking strength  33 N/mm2 minimum  DIN 53 455  
Elongation at break  300% minimum  DIN 53 455  
Compression 

strength  20 N/mm2 minimum  DIN 53 455  

Bending strength  20 N/mm2 minimum  DIN 53 455  
Temperature range  -30EC to +80EC  - 
Torsional strength 

+230C  250 N/mm2 minimum  DIN 53 477  

Impact strength  120 mJ/mm2 minimum  DIN 53 453  

Abrasion resistance  90 virgin UHMW –PE 
= 100  San slurry  

Shore hardness  64 N/mm2 minimum  DIN 53505  
Coefficient of friction  0.15 maximum  DIN 53 375  

 
 
 
 
 
 
 
 
 
 
 
 
 
  Chains  
All chains shall comply with BS 6405, BS 1663, JIS G3105 or Lloyds or ASB 
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Standards or Bureau Veritas rules and written proof in the form of a test certificate 
shall be furnished by the Contractor. Chains shall not be less than 32mm diameter. 
Tolerance chains (tolerance ±10mm) shall be used in preference to chain adjusters 
with fixing pins to secure the end link to the chain and/or bracket at either end. 
Fixing pins shall be of stainlesssteel grade 1.4401 in accordance with BS EN 10088 
(or AISI grade 316) or similar approved. After fabrication, all fins caused by welding 
shall be removed and the weld shall be smoothly finished all round. Heat treatment 
shall be by normalizing in accordance with BS 1663 Clause 7a. 

 All chains, shackles, chain tensioner, chain brackets, fixing bolts and washers and 
the like shall be supplied with a corrosion protection system which shall as a 
minimum be hot dip galvanising to EN ISO 1461. The fender Contractor shall 
furnish the details of the corrosion protection system he proposes to adopt to the 
Engineer for his prior approval.  

Chains shall include a means for tensioning during installation and subsequent 
maintenance.  The tensioning device shall be locked off after the tensioning of the 
chain. All shackles, tensioning devices and U-anchors and the like shall be such as 
to provide strength and performance at least equal to the chain to which they are 
attached.  

Testing of chains shall be carried out in accordance with the requirements of BS 
1663 and the appropriate certificates are to be presented to the Engineer.  

 
The Contractor shall be responsible for checking the lengths and details of all 

chains and shall submit to the Engineer for review and approval full details of all 
chains and fittings.  

 
Chain samples shall be approved prior to Site delivery. Samples must be 

accompanied by such documentation as is requested.  
 
Top chains where specified shall also act as rope guards. As such the top of the 

fender and top chain anchor bracket shall be shaped to avoid snagging or 
damaging mooring lines.  

 
Fixings for Fenders, Chains, and Chain Brackets  
 
All bolts and fender anchors used for securing components of the fender system 

shall be designed by the Contractor to suit the specified fender rubber and 
Contractor’s facing panel and chain design.  

 
All fixings shall be stainless steel Grade 1.4401 to BS EN 10088 (or AISI grade 

316). The bolts shall be well lubricated with a ptfe tape or spray or with a suitable 
underwater lubricant (Aqua Lube or similar) to prevent galling between the bolt and 
socket. The positions of the fender anchors shall be determined by the Contractor 
to suit the fender unit design, whilst still satisfying the geometrical requirements and 
restrictions shown on the drawings.  

 
All fixings shall be such that they are stronger than the items they are fixing, in 

order to avoid damage to the fixings in the concrete.  
 
Calculations shall be provided to justify fixings and will be subject to the approval 

of the Engineer. Where stainless steel bolts or fender anchors make contact with 
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other dissimilar metals, they shall be electrically insulated to prevent bi-metallic 
corrosion.  

 
Assembly and Installation  
 
Rubber fenders shall be handled and stored in accordance with the 

manufacturer's instructions. Great care shall be taken to prevent cutting or tearing 
of the rubber, particularly in the area of any embedded plates and around bolt holes 
and bolt recesses in the fender base, flanges or fins.  

 
Fenders shall normally be stored in the protection packing’s in which they have 

been transported. Fenders shall be handled in such a way as to prevent them from 
being distorted, overstressed or damaged in any way. All slings, ropes or chains for 
handling fenders shall be of rubber or nylon sheathed.  

 
Final fender alignment shall be such as to provide, within recommended 

tolerances, a straight line to the berthing face. Fenders shall be installed in 
accordance with the manufacturer’s recommendations/instructions, from the 
installation of cast-in sockets to the final tensioning of fixing chains. The concrete 
surface onto which the fender rubber is fixed shall be vertical, flat and continuous 
and shall provide full bearing for the area of the fender rubber.  

 
Tolerances on fender panel installations shall be compatible with tolerances on 

concrete structures to which they are affixed, but shall in no circumstances be 
installed to dimensions that exceed the tolerances stated herein.  

 
Individual fender panel installations shall meet the required tolerances for position 

(relative to the specified level for the top of the unit), and for verticality (measured at 
four corners of fender panel in planes both parallel to and normal to the berthing 
face).  

Fender installation tolerances shall be:  
 
 Position (top level of unit) ±25 mm  
 Alignment (at centerline of rubber cell) ±30 mm  
 Verticality (elevation and "sectional") ±25 mm  
 
 
Corrosion Protection  
 
Frontal panels and bolts, washers and nuts fixing the facing pads shall be 

protected from corrosion. The Contractor shall furnish the details of the corrosion 
protection system he proposes to adopt to the Engineer for his prior approval. 

 
Fender Inspection Requirements  
 
The testing, with the exception of fatigue testing, shall be carried out in 

accordance with the latest revision of Supplement to Bulletin No 45 “Report of the 
International Commission for Improving the Design of Fenders” by PIANC.  

 
All fenders shall be inspected at the manufacturer's Works and shall be duly 
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certified by a third party inspection agency as fully meeting this specification. The 
third party inspection agency shall be Lloyd's or IRS or other agency approved by 
the Employer. The cost of Third Party Inspection shall be bore by the contractor.   

The Contractor shall supply to the Engineer in-house laboratory material testing 
reports giving results of all tests performed on each batch of material actually used 
for the fender manufacture, duly certified by the third party inspection agency, at the 
time of supply of fender units.  

 
  Fender Testing Requirements  
 
Verification testing to determine compliance with the specified energy and reaction 

requirements shall be carried out in accordance with Section 6 of Appendix A of the 
“Guidelines for the Design of Fendering Systems: 2002”, published by the 
International Navigation Association.  

 
One fender shall be tested at the local ambient temperatures. All rubber fenders 

shall be subject to at least a single "break in" compression cycle to rated deflection 
at the factory prior to shipment. Original copies of test certificates shall be sent to 
the Engineer.  

 
Samples for verification testing shall be actual fender elements selected at 

random. One fender unit shall be selected from each batch of ten units produced of 
a particular size, grade and specification. Where different moulds are used or the 
manufacturing process is altered, this shall be treated as a new batch of fenders for 
the purpose of this Clause. Where there are less than ten fenders in a batch, then 
one fender shall be tested from that batch.  

 
The Engineer shall be given at least four weeks’ notice of when and where the 

fenders are to be tested. The Contractor shall furnish in-house laboratory testing 
report for the deflection-load and deflection-energy absorption tests carried out on 
the selected fender duly witnessed and certified by the third-party inspection 
agency specified herein at the time of supply of the fender units. The Contractor 
shall provide facilities to permit the Engineer to witness the tests to be conducted in 
India if he so desires and the cost of visiting test will be borne by the Pot 
(Employer). 

 
Where the test is not carried out at the conditions specified for the Rated 

Performance Data, then tests to establish the Temperature Factor and Velocity 
Factor shall be carried out in accordance with Appendix A of the “Guidelines for the 
Design of Fendering Systems: 2002”. These tests shall be considered as part of the 
verification testing, and the requirements of the previous paragraph shall apply. 

  
Full details of the tests shall be provided, including certification of the test 

equipment used. 
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SECTION V 

DRAWINGS 

Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: 

 

Sl. 

No 

Drawing No. Description 

1 21/113-LP Location plan 

2 21/113-01 HCF 1600H Fendering System 

3 21/113-02 HCF 1700H CELL FENDERING 

SYSTEM 

4 21/114-03 HCF 800H CELL FENDERING 

SYSTEM 
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21/113-LP Location plan 

 



160 
 

                             
 

 

21/113-01 HCF 1600H Fendering System 
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Note : Weight chain dia 32mm with Rubber flex(M.S Galvanised) 

21/113-02 HCF 1700H CELL FENDERING SYSTEM 
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21/113-03 HCF 800H CELL FENDERING SYSTEM 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
 

1.1 General  
 

1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of Contract 

and the Specifications, and the Contractor shall be deemed to have examined 

the Drawings, Specifications, Conditions of Contract and to have acquainted 

himself with the detailed descriptions of the Works to be done, and the way in 

which they are to be carried out.  

 

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

 

1.1.3 The detailed descriptions of work and materials given in the Specifications are 

not necessarily being repeated in the Bill of Quantities.  

 

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

 

1.1.5 The Tenderer will be held to have familiarised himself with all local conditions, 

in so far as they affect the work, means of access and the locality of existing 

services, in order to execute the Works measured and described hereinafter. 

No claims for want of knowledge in this respect will be reimbursed.  

 

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all-inclusive value of the 



166 
 

finished work shown on the Drawings and/or described in the Specification or 

which can reasonably be inferred there from and are to cover the cost of 

provision of plant, labour, supervision, materials, test charges, freight, 

transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever including all taxes if any excluding 

GST and every kind of temporary work executed or used in connection 

therewith (except those items in respect of which provision has been 

separately made in the general condition of contract) and all the Contractor's 

obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the Works.  

 

1.2.2 The rates and prices set down against the items are to be the full inclusive 

value of the finished work shown on the Drawing and/or described in the 

Specification or which can reasonably be inferred the reform and to cover the 

cost of every description of Temporary Works executed or used in connection 

therewith (except those items in respect of which specific provision has been 

separately made in these Bills of Quantities) and all the Contractor's 

obligations under the Contract including testing, giving samples and all 

matters and things necessary for the proper execution, completion and 

maintenance of the Works.  

 

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual or 

essential to the completion of all works in all trades, the same shall be 

deemed to be included in the rates and prices entered in the Bill of Quantities. 

The rates and prices are to cover the item as described in the Bill of Quantities 

and if there is inconsistency in the description between the Bill of Quantities, 

Specifications or Drawings, the interpretation will be done according to 

General Conditions of Contract.  

 

1.2.4 The quantities given in the Bill are approximate and are given to provide a 
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common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and / 

or increase / reduce quantities indicated in the Bills of Quantities at any time. 

Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any 

extent of variation in quantity of each individual item provided that the total 

contract value does not get altered by more than indicated in conditions of 

contract. No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

 

1.2.5 The drawings for tender purposes are indicative only of the work to be carried 

out. However, the Tenderer must allow within his price for the items of work 

included in the Tender Documents for the details which will appear on 

subsequent drawings developed for construction purposes. Rate and price 

shall include any additional design/ detailing to be carried out by contractor.  

 

1.2.6 The rates and prices shall include (except where separate items are given) for 

the provision and operation of the following items, for compliance with the 

Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent 

costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in 

the execution of works, Excise Duty, Duties, etc. (other than Customs 

Duty for materials to be permanently incorporated into the Works); 
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viii) All necessary temporary services including fresh water, compressed 

air lines, electrical cabling and switchgear, telephone, walkie-talkie and 

facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever necessary 

as directed by Engineer.  

1.4 Method of Measurement  
 

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net off 

the dimensions of the works shown on the drawings except as mentioned 

below:  

 

1.4.2  Units of Measurement: The units of measurement used in this Bill of Quantities 

are in metric units as follows:  

 

i) Linear: Linear metre, centimeterormillimeter abbreviated to 'Rm', 'cm' 

or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' 

or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in 

Indian Rupee Currency.  

2. Civil Works 
 

2.2 Precast Concrete  
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2.2.1 Shuttering for precast concrete shall not be measured and paid for separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not be 

measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional area, 

reinforcement bolts and other embedded parts unless larger than 0.1 sq.m. 

sectional area and 0.03 cu.m. in volume. No extra volume will be measured 

for splays or fillets smaller than 50 sq.cm. sectional area.  

 

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position and 

compaction in work of any sectional area or thickness including shuttering, 

forming necessary construction joints, shear keys and stop ends, and for 

curing and protecting etc. all as specified.  

 

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in fittings 

including pipes and bolts except where specifically billed separately. No 

separate payment will be made for making openings/pockets/pits of any size 

and shape. Where surfaces are to receive finishes the rates shall include for 

leaving the surface rough or for hacking and roughening the surface to form a 

key.  

 

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and also for 

protecting the same as the work proceeds.  

 

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing 

the top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards drains, 

etc.  
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2.4 Reinforcement  

 

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether plain, 

deformed or ribbed etc., -of various diameters will be calculated in accordance 

with Table 1 of IS:1732 'Dimensions for Round and Square Steel Bars for 

Structural and General Engineering Purposes'.  

 

2.4.2 The rates shall include for laps, cutting and waste, straightening short and 

long lengths, bending, fixing, rolling margin and the provision of spacer bars or 

support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  

 

2.4.3 The rates shall include for all necessary descaling, wire brushing and cleaning 

to remove all rust and mill scale, dirt, grease and other deleterious matter 

before fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  

 

2.5.1 Rates for structural steel work and iron work shall include supply, fabrication, 

delivery and erection/embedment in concrete at Site and all charges for 

welding, cutting, bending, bolting, site connections, fixing to foundations.  

 

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified 

or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

 

2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is to 

include for all the fittings, etc., described. All items shall include the necessary 
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fabrication, joints, angles, intersections and ends, all bolts or fixing lugs, all 

hoisting and scaffolding required and casting in fixings or later cutting out or 

forming pockets for same, grouting, supporting and making good.  

 

2.5.4 Rates are to include for all necessary scaffolding, working over water and at 

any height staging and hoisting and tarpaulin or other protective covers and 

the cleaning and removal of paint stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all equipment, apparatus, 

material indicated in the Drawings, and/or Specifications in connection with 

the item in question and also associated labour as well as all additional 

equipment, apparatus, material, consumables usually necessary to complete 

the system even though not specifically shown, described or otherwise 

referred to and also associated labour.  

 

3.4.2 The rate for providing and fixing above items shall include all fittings, fixtures, 

base and sole plates, anchor bolts, including epoxy grouting, etc. all complete 

as specified, including the necessary additional supervision to ensure 

accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and Bill of 

Quantities:  

IS :  Indian Standard 

BS :  British Standard 

Qty. :  Quantity 

mm :  Millimeters 

cm :  Centimeters 

M / m :  Meters 

LM :  linear metre 

LS :  lump sum 

Rs. :  Rupees 

P. :  Paise 

Nos. :  Numbers 

do :  Ditto 
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MS : mild steel 

T : Tones 

Kg :  Kilogram 

EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 
/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 

approx :  Approximately 

n.e.:  not exceeding 

incl:  Including 

circ:  Circular 

set :  set / sets 

c/c centre to centre 

@ :  at the rate of 

Qtl Quintal  
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ii) BILL OF QUANTITIES 
--------

NAME OF WORK:REPLACEMENT OF DAMAGED FENDERS AT JETTY NO 12, 13, BERTH NO 
8 AND BERTH NO 14. 
Ite
m 

No. 
DESCRIPTION OF ITEM QTY 

UNI
T 

RATE IN 
figures / 
WORDS 

AMOUNT 
(Rs. Ps.) 

1 Manufacture, testing and Supply of 

1600H ‘SUPER CELL  type  fender    

with RS grade rubber along with 

frontal frame of size 

2.50x2.20x0.275m  confirming to the 

standard specification and drawing 

with all fixtures, such as  Chains, 

anchoring  bolts(M48),nuts, locknuts & 

frontal frame fixing bolts(M48) of  SS-

316. The  frontal frame shall have 

30mm thick UHMW PE synthetic resin 

anti friction and sparking pad fixed 

with M16 bolts of SS-316.The frontal 

frame shall be painted after fabrication 

with two coats of 40-60 microns 

primer of epoxy paint and final three 

coats of 100-120 micron thick epoxy 

paint after de-greasing and cleaned 

by sand blasting etc. complete   The 

technical specifications of fender are 

as below:- Energy absorption 128.00 

TM and Horizontal reaction force 195 

Tons at Maximum deflection 52.50% 

Maximum size of vessel 85,000 DWT 

& approach velocity 15cm/Sec. etc., 

complete. 

5.00 Set 11,25,000.0 56,25,000.00 

2 Manufacture, testing , Supply and 4.00 Set 2160000.00 8640000.00 
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commissioning / installation of  of 

1700 H cell fenders system with  

including removable type of  frontal 

pads  of Size 2.600 mts x 4.30 mts x 

0.275 for berthing dolphin from an 

approved manufacturer meeting the 

berthing energy absorption and 

reaction forces requirement given in 

Technical Specifications & drawings 

for the said type of fenders.  Cell 

fender of type SUC 1700 H RH grade 

Fender Bridge type 0.9 or equivalent, 

on Berthing dolphin, including 

removable type frontal pads and all 

necessary fixtures. The rate should 

include design, supply, installation, 

testing & commissioning of fenders 

and necessary fixtures such as 

chains, 'U' bolts, fasteners etc. 

complete 
 

3 Manufacture, testing , Supply and 

commissioning  / Instalation of of Cell 

fender of type SUC 800 H RH grade 

Fender Bridge type 0.9 or equivalent, 

cell fenders system with including 

removable frontal pads of size 1.80 

mts x 1.80 mts for flexible dolphins 

system from an approved 

manufacturer meeting the berthing 

energy absorption and reaction forces 

requirement given in Technical 

Specifications & drawings for the said 

type of fenders.  The rate should 

include design, supply, installation, 

testing & commissioning of fenders 

2.00 Set 360000.00 720000.00 
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and necessary fixtures such as 

chains, 'U' bolts, fasteners etc. 

complete.Cell fender of type SUC 800 

H RH grade Fender Bridge type 0.9 or 

equivalent, on Flexible dolphin, 

including removable type frontal pads 

and all necessary fixtures 
 

4 Manufacture, testing , Supply  of 

1200H  "Hyper Cell / Cone " type 

fender of J4 grade rubber along with 

Box type frontal frame of 

2.44x2.44x0.25m size with 20mm 

plates confirming to the standard 

specification and drawing with all 

fixtures, such as anchoring bolts, 

required chains weight and safety. 

The frontal frame shall have 30mm 

thick UHMW PE synthetic resin anti 

friction and anti-sparking pads fixed 

with M16- bolts of SS-316. The frontal 

frame fixed to the fenders with 1-1/2" 

bolts, nuts, lock nut of SS-316. . The 

frontal frame shall be of box type and 

painted after fabrication with one coat 

of primer and two coats of epoxy paint 

of 130-150micron thick after de-

greasing and cleaned by sand 

blasting etc., complete. The technical 

specifications of  fenders are also 

shown along with drawing. Energy 

absorption 100.90 TM and Horizontal 

reaction force 165.30 Tons at Rated 

deflection 67.5%   and fixing the 

above supplied fender sets with safety 

and shear chains, hooks as required 

2.00 Set 1161000.00 2322000.00 
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for fixing the fender to the existing 

concrete surface including cost of all 

labour, machineries, tools and plants 

and all other incidental charges etc. 

complete as directed by the 

department. (Stand by ) 

 

5 Manufacture, testing , Supply and 

fixing/ instalation / Commissioning    of 

1200H  "Hyper Cell / Cone " type 

fender of J4 grade rubber along with 

Box type frontal frame of 

2.44x2.44x0.25m size with 20mm 

plates confirming to the standard 

specification and drawing with all 

fixtures, such as anchoring bolts, 

required chains weight and safety. 

The frontal frame shall have 30mm 

thick UHMW PE synthetic resin anti 

friction and anti-sparking pads fixed 

with M16- bolts of SS-316. The frontal 

frame fixed to the fenders with 1-1/2" 

bolts, nuts, lock nut of SS-316. The 

fender legs are to be fixed to the berth 

face using 8 no's of SS-316 bolts of 

size M42 in to the existing sleaves. 

The frontal frame shall be of box type 

and painted after fabrication with one 

coat of primer and two coats of epoxy 

paint of 130-150micron thick after de-

greasing and cleaned by sand 

blasting etc., complete. The technical 

specifications of  fenders are also 

shown along with drawing. Energy 

absorption 100.90 TM and Horizontal 

2.00 Set 1593091.00 3186182.00 
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reaction force 165.30 Tons at Rated 

deflection 67.5%   and fixing the 

above supplied fender sets with safety 

and shear chains, hooks as required 

for fixing the fender to the existing 

concrete surface including cost of all 

labour, machineries, tools and plants 

and all other incidental charges etc. 

complete as directed by the 

department. (BERTH no 14) 

 

6 Fixing of SUPER CELL  type  fender    

of size 1600H  along with frontal 

frame of size 2.50x2.20x0.275m  

confirming to the standard 

specification and drawing including 

making holes by  drilling in to the deck 

(if requierd) to accomodate fixtures, 

such as anchoring  bolts as required 

for fixing the fender to the existing 

concrete surface, including epoxy 

concrete, the cost of all labour, 

machineries, tools and plants and all 

taxes etc. complete as directed by the 

Engineer-in-charge                 

(Fixing in Jetty area) 

2.00 No 306000.00 612000.00 

7 Fixing of SUPER CELL  type  fender    

of size 1600H  along with frontal 

frame of size 2.50x2.20x0.275m  

confirming to the standard 

specification and drawing including 

making holes by drilling in to the deck 

(if requierd) to accomodate fixtures, 

such as anchoring  bolts as required 

for fixing the fender to the existing 

1.00 No 207000.00 207000.00 
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concrete surface, including epoxy 

concrete, the cost of all labour, 

machineries, tools and plants and all 

taxes etc. complete as directed by the 

Engineer-in-charge          ( land 

Portion) 

8 Removal of the existing  frontal frame 

along with the damaged fenders  of 

Size 1600 H / 1700 H / 800H  and 

transporting the same to the 

departmental store shed/yard and 

stacking including the cost of all 

labour, tools and plants, machineries, 

loading and unloading etc complete 

as directed by the Engineer in charge. 

Jetty area. 

8.00 No 2,20,000.00 17,60,000.00 

9 Removal of the existing frontal frame 

along with the damaged fenders   and 

transporting the same to the 

departmental store shed/yard and 

stacking including the cost of all 

labour, tools and plants, machineries, 

loading and unloading etc complete 

as directed by the Engineer in charge. 

Berth Area 

 

1.00 No 99,000.00 99,000.00 

10 Credit for taking away dismantled 

rubbers   including loading unloading 

and transportation charges. 

 

11100.00 KG 13.67 (-)  151737.00 

11 Credit for taking away dismantled 

Steels, scraps etc.   including loading 

unloading and transportation charges. 

 

13800.00 Kg 31.53         (-) 435114.00 
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 TOTAL  Rs. 2,25,84,331.00 
 

Excess/Less (In Percentage in two decimals)  

 Quoted Amount in Figures  

 
 

(Quoted amount in Words Rupees …………………………….) 
 
 
Note:GST as applicable shall be claimed as separate line item in tax invoice and the same 

will be paid separately. 

1. Contractor shall file the applicable returns with tax department in time and submit the 

same as documentary evidence 

 
 
 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 

NAME OF CONTRACT.................................................  

 

To 

Executive Engineer (Civil) 

New Mangalore Port Authority 

Panambur 

Mangalore - 575 010 

 

Sir 

 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda Nos---------- for the execution of the above-named Works, 

and we the undersigned, offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, Specifications, Drawings 

and Bill of Quantities and Addenda  

 

2 We acknowledge that the Appendix forms part of our Tender.  

 

3. We undertake, if our Tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

 

4. We agree to abide by this Tender for the period of 120 days from the last date fixed 

for receiving the same and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period. 

 

5. Unless and until a formal Agreement is prepared and executed, this Tender together 

with your written acceptance thereof shall constitute a binding Contract between us. 

 

6 We understand that you are not bound to accept the lowest or any tender you may 

receive. 
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Dated this_____________________________ day of ____________ 201____ 

 

Signature _____________________ in the Capacity of __________________ duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ ____________ 

_____  _______ ______________ 

 

 

                                                                                     (IN BLOCK LETTERS) 

 

 Address:____________________________ 

 ____________________________ 

 ____________________________ 

 ____________________________ 

 

Witnesses 

 

1.     Signature : _________________________ 

       Name      : __________________________ 

Address : ___________________________ 

                       ___________________________ 

                       ___________________________  

                       ___________________________ 

 

2.     Signature : __________________________ 

       Name      :  __________________________ 

Address :   __________________________ 

                         __________________________ 

                         __________________________ 

                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be 
revised 

Export Domestic 

1 Ornamental and Decorative 

Building Stones as defined 

under clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or Rs.4,500 

per m3 which is higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis 

orRs.1,500 per m3 which is 

higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which is 

higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their structural 

verities (other than Ilkal Pink 

Variety) 

15% of Sale Value or 

Average Selling Price on 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 
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 C)Grey and White Granites and 

their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura District 

Hoskote of Bangalore 

District. 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which is 

higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white granites 

and textural varieties 

having shades of grey,     

balck and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which is 

higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural District 

and Chikkaballapur taluk 

of Chikkaballapur 

District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.600 per m3 which is 

higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- Entire 

State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 

and their varieties suitable 

for use as  Ornamental  

Stone- Entire State 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 15% of Sale Value  or  of  

Average Selling Price on 

Rs.1000 per MT 
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Crystalline  Limestone  as 

ornamental  Stone- Entire 

State 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  of 

permit issued For Fullers 

Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 

"Shahabad Stone" 

Rs.70 per 10 Sq meters 

or  Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 per 

MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) of 

Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non cement) 

Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-

Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 
(i)Murram (All types of soils)-

Entire State 

20 per MT 40 per MT 

(ii)Clay used for 40 per MT 60 per MT 
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manufacturing tile sand 

bricks 

17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation under 

Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-

Entire State (See explanation 

under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 
not exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White 

shell, Fireclay and white clay) 

 

 

 

 

 

 

80 Per MT 
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i)Crude/Raw 

 

 

 

 

 

ii)Processed 

8% of average selling price or 

of sale value whichever is 

higheron ad-valorem basis. 

 

12% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

 

 

 

 

600 per MT 

24 Corundum 12% of average sellingprice 

or of sale value whichever 

is higher on ad-valorem 

basis 

15% of Sale Value or of 

Average Selling Price 

on ad valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

4% of average selling 

price or of sale value 

whichever is higher on 

1500 per MT 

500 per MT 
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ii. Waste ad-valorem basis 

32 Quartzite & Fuchsite 

Quartzite not suitable for 

use as Ornamental 

/Gemstones 

12% of average selling 

price or of sale value 

whichever  is higher on 

ad-valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive 

or Refractory purpose 

(below threshold value 

as specified by IBM 

from time to time) 

ii) For use as building 

stone (below threshold 

value as specified by 

IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 
Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on ad-

valorem  basis 

200perMT 
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Talc -- 200perMT 

40 All other minerals (which is 

not specified in schedule-II) 

Entire State 

30% of sale value on ad-

valorem  basis 
30% of Sale Value or 

of Average Selling 

Price on ad-valorem 

basis which is 

higher. 

 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways or in 
building operations including laying down underground electric, wireless, radio, 
television, telephone and overseas communication cables and similar other 
underground cabling work, electric lines, water supply lines and sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 

Unskilled 778.00 651.00 522.00 
Semiskilled/ 

Unskilled Supervisory 
862.00 734.00 610.00 

Skilled/Clerical 948.00 862.00 734.00 
Highly Skilled 1028.00 948.00 862.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified 
above as per Ministry of Labour and Employment F.No. 1 /7(3)/2023-LS-II dated 
02.04.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under the 
Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 
1933”. 
Area Rates of wages Rs. 
‘A’ 778.00 
‘B’ 651.00 
‘C’ 522.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch 
and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 948.00 1028.00 
‘B’ 862.00 948.00 
‘C’ 734.00 862.00 

For further details log on to Ministry of Employment 
 

 


