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NEW MANGALORE PORT AUTHORITY 
  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/41/2024-25 Date: 10-10-2024 

TENDER ID: 2024_NMPT_830162_1 

i) NOTICE INVITING TENDER   

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore-575010 through https://www.eprocure.gov.in/eprocure/app 

of CPP portal from the reputed Contractor fulfilling the Minimum Eligibility 

Criteria stipulated in this notice in two cover bidding procedure for the 

work of “Annual maintenance of Residential & Non-residential buildings on the 

East of NH-66 in NMPA for the year 2024-25 

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of the 

following 

At least Three similar completed works costing not less than the amount equal 

to Rs. 31.31 Lakhs each (excluding GST)  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 39.13 Lakhs each (excluding GST)  

or 

At least One similar completed works costing not less than the amount equal 

to  Rs. 62.61 Lakhs (excluding GST)  

Note 1: *Similar work(s) means "any civil Construction works or Renovation 

works or Repair works"” 

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for ‘substantial 

completion’ of project/work/asset should contain two parts. Part -I shall 

contain ‘financial value of work done’ and part-II shall contain ‘certificate of 

functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 

2021-22, 2022-23 and 2023-24 shall be at least Rs.23.48 Lakhs. 

The financial capacity of bidders would be evaluated considering the works in 

hand at NMPA on the due date of submission of bid. The port would deduct 

the turnover required for execution of work in hand at NMPA from the average 
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financial turnover of the bidder. The remaining net financial turnover of the 

bidder will be considered for eligibility criteria. The financial capacity to be 

3.33 times of the average financial turnover of last three years of the bidder 

minus works in hand at NMPA. The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 

along with the tender. 

Pertinent information is given in the following table: 
i) Estimated Amount put to 

Tender 
Rs 78,25,432/- (excluding GST)  
 

ii) Earnest Money Deposit (EMD)    Rs. 1,84,700/- (Rupees One Lakh 
EightyFour Thousand Seven Hundred  
Only.) 
The EMD shall be in the form of Insurance 
Surety Bonds, Account Payee Demand 
draft, Fixed Deposit Receipt, Bankers 
Cheque, or shall be paid by RTGS in 
favour of F.A. & C.A.O., NMPA. Scanned 
copy should be uploaded along with bid. 
The benefit of Exemption of EMD to all 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 1,120/- (Rupees One Thousand One 
Hundred Twenty Only) Payment of Tender 
fee by NEFT in favour of F.A. & C.A.O., 
NMPA. Scanned copy should be uploaded 
along with bid. Scanned copy should be 
uploaded along with bid. The benefit of 
Exemption of Tender Fees to all Micro and 
small enterprises (MSE) registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or any other 
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body specified by Ministry of MSME, will 
be considered. 

iv) Document download start date 
and time 

10-10-2024 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA  

vi) Seek clarification end date and 
time 

NA  

vii) Bid submission start date and 
time 

24-10-2024 at 10.00 HRS 

vii) Bid submission closing date 
and time 

31-10-2024 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
04-11-2024 at 15.30 HRS 
Shall be communicated separately. 

x) Completion period 12 (Twelve  ) Months including monsoon 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 1120/-(Rupees One 

Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 / 2887308 and 0824- 2407493 

Email id:bhagyalaxmi.b@nmpt.gov.in and chiefengineer@nmpt.gov.inAmendments / 

further information etc. pertaining to the tender, if any shall be uploaded only on 

websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be 

referred by the prospective Tenderer from time to time.            

         -sd- 

      Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/41/2024-25 

E-Tender event No. 2024_NMPT_830162_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider 

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 

requested to read the terms & conditions of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with 

documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 

enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should 

not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached 

along with bid documents during bid submission. This will ensure lesser 

upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to enter 

the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 
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document. Bidder should take into account of the corrigendum 

published before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the 

bid documents to be submitted as indicated in the tender schedule and 

they should be in PDF formats. 
9. Bidder should arrange for the EMD and tender fee as specified in the 

tender. The benefit of Exemption of EMD and Tender Fees to all Micro 
and small enterprises (MSE) registered with district industries center 
(DIC) or Khadhi and village industries commission or Khadhi and 
Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or 
Udyam Registration Certificate or any other body specified by Ministry of 
MSME, will be considered. Necessary document should be submitted 
along with Technical Bid. The bidders who avail exemption from payment 
of EMD, shall submit "Bid Security Declaration" in the prescribed format 
as per Annexure 14, accepting that if they withdraw or modify their bids 
during period of validity etc., they will be suspended for the time specified 
in the tender document.   

10. The bidder should read the terms and conditions and accepts the same 

to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance 

before the prescribed time to avoid any delay or problem during the bid 

submission process. 

12. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client 

System as well as the Network bandwidth available at the client side at 

that point of time. In order to reduce the file size, bidders are suggested 

to scan the documents in 75-100 DPI so that the clarity is maintained 

and the size of file gets reduced. This will help in quick uploading even 

at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid 

Button, to ensure that, he/she completes the Bid Submission Process. 

Bids, which are not frozen, are considered as Incomplete/Invalid bids 

and are not considered for evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online 

by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through 

this portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 
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submitted and then a bid summary will be shown with the bid no., date 

& time of submission of the bid with all other relevant details. The 

documents submitted by the bidders will be digitally signed using the e-

token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as 

an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and 

will also act as an entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded 

by the bidder is received and stored in the system. System does not certify 

for its correctness. 

19. The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid 

opening etc., in the e-Procurement portal. The Time followed in this 

portal is as per Indian Standard Time (IST) which is GMT+5:30. The 

bidders should adhere to this time during bid submission. 

21. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well before the 

bid submission end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical 

BID. BID submitted without fees, as mentioned above will not be 

considered for evaluation and shall be rejected summarily. The benefit of 

Exemption of EMD to all Micro and small enterprises (MSE) will be 

considered. The bidders shall  upload with their offer, the proof of their 

being MSE registered with district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or Udyam Registration Certificate or any 

other body specified by Ministry of MSME. The bidders who avail 

exemption from payment of EMD, shall submit "Bid Security Declaration" 

in the prescribed format as per Annexure 14, accepting that if they 

withdraw or modify their bids during period of validity etc., they will be 

suspended for the time specified in the tender document.   

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 
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24. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. 

25. The GST applicable shall be shown as a separate line items in the Tax 

invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  

 The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate  

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 

submitted by post or by hand immediately after the closing date for 

submission of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 

volume-I. The Original power of attorney i.e. Annexure 2 to be submitted 

by post or by hand immediately after the closing date for submission of 

online e-tender. However, such Power of Attorney would not be required if 

the bid is signed by an authorized partner or Director (on the Board of 

Directors) of the bidder, in case the bidder is a partnership firm or limited 

liability partnership or public limited. 

4. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications if any. 

3. Cover – II Detail (Finance) 
PRICE BID (Bill Of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should 

be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. The Bidder shall fill in the rate for each items in the 

Bill of Quantities through CPP e-portal. Bidders are allowed to enter the Bidder 

Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall 

lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified 
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date and time as given in the NIT. Bidder(s) can witness electronic opening 

of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 

of Part II Price bid, through valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There 

would generally be no negotiations hence most competitive prices may be 

quoted while submitting the price bid. However in case the lowest rate 

appears to be reasonable taking into account the prevailing market 

conditions, the work may be awarded to the lowest bidder and if the rate 

is still considered high, action as per prevailing instructions / guidelines 

shall be taken. All entries in the tender should be entered in online 

Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been provided 

in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 

i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A 

material deviation or reservation is one (1) which affects in any substantial 

way, the scope, quality, or performance of the Tenderer or (2) which limits 

in any substantial way, inconsistent with the Tender document, or (3) 

whose rectification would affect unfairly the competitive position of other 

Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 

opinion is non-responsive and no request for alteration, modification, 

substitution or withdrawal shall be entertained by the Port Authority in 
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respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 

Qualification and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek 

clarification if any and list out the firms, which are found technically 

suitable and Cover-II Price Bid of such tenderers only will be opened and 

EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and Cover – II of such tenderers will be opened on the specified 

date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing time 

and date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Annual maintenance of Residential & Non-

residential buildings on the East of NH-66 in NMPA for the year 2024-25”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should 

download the tender document.  The successful bidder will be expected to 

complete the works by the intended completion date specified in the Contract 

document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the 

eligibility criteria. The bidders may submit bids for the works detailed in the 

NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.go

v.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits 

or participates in more than one Bid will cause all the proposals with the 
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Bidder’s participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will in no case be responsible and liable for those 

costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

and examine the work site and its surroundings and obtain all information 

that may be necessary for preparing the Bid and entering into a contract for 

construction of the Works.  The costs of visiting the site shall be at the Bidders’ 

own expense.  

8. Content of Bidding Documents: 

 Tender Document will consist of: 

 

Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - 

E: General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume 

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section 

VII 

Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 

the bid outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted, upload the 

entire document on the CPP portal only. 
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9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred to 

the Chief Engineer (Civil) in writing, so as to reach before seek clarification 

end date and time. It is to be noted that queries asked after due date and time 

will not be answered. Employer’s clarifications shall be furnished in the CPP 

e-portal or shall be issued a corrigendum in the web site without identifying 

the source. 

A provision is made in the CPP e-portal for seeking clarification online during 

the date mentioned in the NIT. The bidders can ask queries if any during the 

period through online. The queries of the bidders shall be answered online or 

a separate consolidated list of queries and clarifications shall be uploaded in 

web sites. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall 

be shall be made exclusively through the issue of an Addendum. Any 

addendum thus issued shall be part of the tender documents and will be 

uploaded in CPP e-portal and Port website to all the bidders. Prospective 

bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part 

of Part I of their bid.  The Addendum can also be downloaded from NMPA 

official website from ‘Ongoing Project link’. The responsibility of downloading 

such addendum / amendment from NMPA website and CPP e-portal fully lies 

with the bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of 

month previous to the one in which applications are invited shall be either 

of the following 

At least Three similar completed works costing not less than the amount 

equal to Rs. 31.31 Lakhs each (excluding GST) 

or 
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At least Two similar completed works costing not less than the amount 

equal to Rs. 39.13 Lakhs each (excluding GST) 

or 

At least One similar completed works costing not less than the amount 

equal to  Rs. 62.61 Lakhs (excluding GST) 

Note 1: *Similar work(s) means “"any civil Construction works or 

Renovation works or Repair works"” 

Note 2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 

wise) or more works completed under the contract. Certificate for 

‘substantial completion’ of project/work/asset should contain two parts. 

Part -I shall contain ‘financial value of work done’ and part-II shall contain 

‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial 

years 2021-22, 2022-23 and 2023-24 shall be at least Rs.23.48 Lakhs. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 

certificate along with the tender. 

The financial capacity of bidders would be evaluated considering the works 

in hand at NMPA on the due date of submission of bid. The port would 

deduct the turnover required for execution of work in hand at NMPA from 

the average financial turnover of the bidder. The remaining net financial 

turnover of the bidder will be considered for eligibility criteria. The financial 

capacity to be 3.33 times of the average financial turnover of last three 

years of the bidder minus works in hand at NMPA. The bidder must fill the 

annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial capacity of the 

contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income 

shall not be considered for calculation of turnover 
Copy of the work order, Client’s satisfactory work completion Certificate, 

along with any other documentary proof certifying the date of completion, 

brief description of the project and project completion cost shall be 

submitted in support of the assignments performed and claimed by the 

tenderer to fulfill the eligibility criteria for qualification. Work completion 

certificate issued by a private organization shall be considered, only if Tax 

Deducted at Source Certificate with respect to referred work, issued by 

Competent Authority is enclosed along with the tender. In case work 

executed on subcontract, only approved or authorized subcontract shall 
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be considered for eligible assignment. 

A statement duly certified by the Chartered accountant showing the 

average annual Financial Turnover over the last 3 financial years duly 

indicating UDIN shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 

requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date 

of application, such as abandoning the work, rescission of the contract 

for reasons which are attributable to non-performance of the 

contractor, inordinate delays in completion, consistent history of 

litigation resulting in awards against the contractor or any of the 

constituents, or financial failure due to bankruptcy, and so on. The 

rescission of a contract of venture JV on account of reasons other than 

nonperformance, such as the most experienced partner (major partner) 

of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced 

Bill of Quantities submitted through CPP e-portal by the Bidder .The Bidder 

shall fill rate in the Bill of Quantities through CPP e-portal. Items for which 

no rate or price is entered will not be paid for by the Employer when executed 

and shall be deemed covered by the other rates and prices in the Bill of 

Quantities 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than ninety days (90 days) after 

the last date for online bid submission. A bid valid for a shorter period shall 

be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, 

the Employer may request that the bidders may extend the period of validity 

for a specified additional period.  The request and the bidders’ responses shall 

be made in writing or by cable.  A bidder agreeing to the request will not be 
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permitted to modify his bid and also shall submit an extension for EMD, if it 

is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 

Mangalore Port Authority, Mangalore  

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011. 

The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 

deposit details towards Earnest Money Deposit of Rs. 184700/- (Rupees 

One Lakh EightyFour Thousand Seven Hundred  Only) as stipulated in the 

tender. The tender without EMD shall be treated invalid.  

ii. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 

will allowed. Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or  Udyam Registration Certificate or any other 

body specified by Ministry of MSME. 

iii. The bidders who avail exemption from payment of EMD, shall submit "Bid 

Security Declaration" in the prescribed form as per Annexure 14, accepting 

that if they withdraw or modify their bids during period of validity etc., they 

will be suspended for the time specified in the tender document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender 

validity period of 90 days from the last date for online bid submission, the 

tender shall be cancelled and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest on conclusion of contract. The Earnest Money Deposit of 

the successful bidder shall be refunded (without interest) after he has 

signed the agreement and furnished required performance security. 

vi. The Bid Security of a successful bidder will be forfeited in the following 

cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
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ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / 

SD / LD and while imposing penalty GST as applicable will be 

collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing 

and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final.  

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 

Commercial Bid should not contain Price Bid.  “Disclosure/indication 

of Price in the Techno Commercial Bid shall render the tender 

disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 184700/- 

(Rupees One Lakh EightyFour Thousand Seven Hundred  Only)  

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 

1120/-(Rupees One Thousand One Hundred Twenty Only) (To be paid 

by RTGS/NEFT to NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the 

excess or less in percentage in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for 

receipt of Bid.  Bid after the aforesaid time and date or the extended time 

and date, if any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be 
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uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, duly 

authenticated public notary (vide Annexure -2) (Original power of 

attorney ie. Annexure 2 to be submitted by post or by hand so as to 

reach the Executive Engineer (Civil) immediately after the closing date 

for submission of online e-tender). However, such Power of Attorney 

would not be required if the bid is signed by an authorized partner or 

Director (on the Board of Directors) of the bidder, in case the bidder is 

a partnership firm or limited liability partnership or public limited. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction 

to Tenderers and certificates (Client Certificates / work completion 

certificates or any other documentary evidences with respect to the 

eligibility work) (vide Annexure-4) of condition of contract. The following 

specific instruction may be noted ; 

i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 

with the criteria specified in Clause No. 12 (a) for “Minimum 

eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly 

certified by client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant with UDIN showing  

Average Financial turnover of the tenderer over the last three financial 

years (vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-7) The equipment indicated in the Annexure -7 will form part 

of contract agreement and as such the bidders are requested to indicate 

the availability of the equipment at site at what stage of the 

construction period the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, 

temporary work and personnel for site organization considered 

necessary and sufficient for the work have been furnished in the 

Annexure to Conditions of Contract in Volume I and that such 
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plant, temporary works and personnel for site organization will 

be available at appropriate time of relevant works for which the 

equipment have been proposed at site till the completion of the 

respective work. 

b. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be 

rejected summarily without making any further reference to the 

bidder. 

c. We have not made any payment or illegal gratification to any 

persons/ authority connected with the bid process so as to 

influence the bid process and have not committed any offence 

under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 

propose to be made to any intermediaries (agents) etc in 

connection with the bid. 

e. We have not been barred by the [Central/ State] Government, or 

any entity controlled by it, from participating in any project and 

the bar subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 

j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 

k) Tenderer should submit copy of Permanent Account Number. (PAN), 

ESI, PF and GST Registration (GSTIN) Number along with certificates 

issued by the authority as applicable 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the 

original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 

the online technical bid documents shall lead to rejection of the bid 

outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted for 

reference purpose. The bid submitted through e-tendering mode only will 

be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 
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document and the one submitted/uploaded by the tenderer, the conditions 

mentioned in the Port’s uploaded document shall prevail. Besides, the 

tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 

The tenderer should ensure that their tender is received online at NMPA before 

the deadline prescribed in Clause 20  

The time that is displayed from the server clock at the top of the CPP e-portal, 

will be valid for all actions of requesting bid submission, bid opening etc., The 

bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freezed bids in 

online only through CPP e-portal (after submission of bid) and 

resubmit/upload the revised offer before the deadline prescribed in Clause 

20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 

bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 

by Resubmitting Bid only in accordance with this clause through CPP e-

portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will On 

the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of 

specified date for bid opening is declared as holiday by the Employer, the 

bid will be opened at the appointed time and location on the next working 

day. 

b. In the first instance the Techno Commercial Bid containing the 

RTGS/NEFT payment details of EMD & Cost of tender document will be 

verified.  If EMD and Tender Fee is in line with the Tender Condition there 

after the Techno Commercial Bid will be considered for evaluation.The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village 
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industries commission or Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any other 

body specified by Ministry of MSME.  

c. If all Bidders have submitted unconditional Bids together with requisite 

Bid security, then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and / or if the same does 

not contains Bid security in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid 

(cover-II) of such eligible bidders shall be opened on the specified date and 

time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdown 

of unit rates. The request for clarification and the response shall be in writing, 

but no change in the price or substance of the Bid shall be sought, offered, or 

permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he should 

do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide 

the clarification sought for by the Employer, within the time specified by the 

Employer, for proper evaluation of the Bid. 

The employer may proceed to evaluate the bid by construing the particulars 

requiring clarification to the best of its understanding, and the bidder shall be 

barred from subsequently questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) has been properly signed by an authorised signatory (accredited 
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representative) holding Power of Attorney in his favour.  The Power of 

Attorney shall interalia include a provision to bind the Bidder to settlement 

of disputes clause; 

b) is accompanied by the requisite Bid security and; 

c) meets the eligibility criteria as defined in Clause 12.   

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

i. which affects in any substantial way the scope, quality or performance 

of the Works; 

ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 

iii. whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical 

Bid that he has not incorporated any conditions in the Financial Bid and in 

case any conditions are specified in the financial bid his tender will be rejected 

without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of 

the non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price 

as follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions 

of the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be 

permitted to alter his tender price after opening of the tender. 
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30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered 

the lowest evaluated bid price, provided that such bidder has been determined 

to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-

mail and confirmed by registered letter.  This letter (hereinafter and in the 

Conditions of Contract called the “Letter of Acceptance”) will state the sum 

that the Employer will pay the Contractor in consideration of the execution, 

completion and maintenance of the works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the “Contract 

Price”).  

ii) The notification of award will constitute the formation of the Contract 

subject only to the furnishing of a performance security in accordance with 

the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 21 days of receipt 

of Letter of Acceptance, the successful bidder will furnish the performance 

security and sign the Agreement with the Employer. The contractor shall 

make 10 copies of the Agreement and submit to the employer within 7 days 

following the date of signing of Agreement. The work shall not be 

commenced without signing contract agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder shall be returned (in case 

of BG) or refunded without interest by RTGS/NEFT on conclusion of Contract. 

The Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required 
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performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the 

form of Insurance Surety Bonds, Account Payee Demand draft, Fixed 

Deposit Receipt from a commercial bank, remittance by RTGS or Bank 

Guarantee (BG) or for an amount equivalent to 5% of the Contract price 

(Contract price including GST), as applicable rounded off to the nearest 

1000. 

ii) If the performance security is provided by the successful Bidder in the form 

of a Bank Guarantee, it shall be issued by a Nationalized /Scheduled 

Indian bank having its branch at Mangalore acceptable by NMPA and 

cashable at Mangalore. The BG shall be issued in favor of FA&CAO, New 

Mangalore Port Authority in the Format enclosed in Volume I as Annexure-

A. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the 

Port shall reject the tender without being liable in any manner whatsoever to 

the bidder, if it determines that the bidder has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, 

inter alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such 

Bidder shall not be eligible to participate in any tender or RFP issued by the 

Authority during a period of 2 (two) years from the date such Bidder is found 

by the Authority to have directly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
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anything of value to influence the action of any person connected with 

the Selection Process (for avoidance of doubt, offering of employment  

to or employing or engaging in any manner whatsoever, directly or 

indirectly, any official of the Authority who is or has been associated in 

any manner, directly or indirectly with the Selection Process or the LOA 

or has dealt with matters concerning the Agreement or arising there 

from, before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the 

Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 

Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Agreement, who at any time 

has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or  property to influence any 

person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or 

engaged by  the Authority with the objective of canvassing, lobbying or 

in any manner influencing or attempting to influence the Selection 

Process; or 

ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Selection 

Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest or any 

tender and has the right to reject any tender without assigning any reason 

thereof. No representation whatsoever will be entertained on this account. 
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37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-

09-2020 in respect of Local Content and furnish an undertaking in the 

prescribed format as per Annexure 13, to that effect, failing which, the bid 

may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 
 Sub: The work of “Annual maintenance of Residential & Non-residential 
buildings on the East of NH-66 in NMPA for the year 2024-25 Being duly 
authorized to represent and act on behalf of ……………………. (Hereinafter referred 
to as “the Bidder”) and having reviewed and fully understood all of the requirements 
of the bid document and information provided, the undersigned hereby apply for the 
project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 

4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Indemnity Bond as per Annexure 12, Compliance to make in India as per 

Annexure 13, Bid security Declaration as per Annexure 14. 
xii. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
xiii. Copy of valid ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 

 
  



34 
 

 

  
 

Annexure – 2 

ON STAMP PAPER of Rs 100/- 

“ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 

BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-25-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 

(Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 

me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 

designation & address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board 

of Directors), do hereby authorize and empower Shri ----------- (name, designation & 

address of the Attorney) to do severally amongst others, for the purpose of carrying 

on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 

other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 

take decisions regarding terms and conditions and sign agreements and contracts 

and also to bind the (name of the Co.) to the arbitration clause included in the 

contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and to 

perform such other acts, matters, things as the Attorney shall consider requisite 

or advisable as full and effectively as the Company could do, if present and acting 

there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated to me 

by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 

and things done by the said Attorney by virtue of this power of attorney, shall be 

construed as acts, deeds and things done by the Company. 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
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delegated on him by the Board of Directors), further undertake to ratify and confirm 

whatever our said attorney shall do or cause to be done for the Company, the said 

Company, in the premises, by virtue of the powers hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 

(name & designation of the Attorney), on this _______ day of ______________, 20____ 

(Two thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he 

signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this 

______ day of ______ 20_____ (Two thousand ___________) set my hands and 

subscribed my signature unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

“ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 

BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-25-- 

ORGANIZATION DETAILS 
 

CONTACT No.: 

NAME OF APPLICANT: 

 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved 

in the execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 

BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-

25Tenderer shall furnish Details of “eligibility works experience” as per 

Clause 12(a) of Minimum Eligible Criteria (MEC) of Instruction to Tenderer 

and certificates in the following format (Client Certificates/work completion 

certificates or any other documentary evidences with respect to the eligibility 

work)  
ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 
Sl. 
No. 

Description Bidder to fill up the details 
here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible 

Assignment 
 

4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  

 

Signature 

(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct as per 

the accounts of the Applicant and/ or the clients.  

 

(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the certificate 
from its chartered accountant that ordinarily audits the annual accounts of the 
Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
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assignment duly certified by clients. 

Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 
BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-

25FINANCIAL CAPABLITY 

 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net 

Worth 

Turnover 

Year 1 

2023-24 

Year 1 

2023-24 

Year 2 

2022-23 

Year 3 

2021-22 

Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 

Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 

be the Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 

1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 

audited Annual Reports as required under this Bid Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by 

Charted Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 

the work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is 

specifically for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a specific mention 

to be made to this effect and proof for such resources shall be enclosed. 

 

Certified by C.A      Signature 

 (Authorised Signatory) 

UDIN :  
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 
““ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 

BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-25 

 

LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 

 

The Tenderer shall furnish in the format given below details of works 

being carried out by him at the time of bidding in New Mangalore Port  

 

Sl.No. Name of 

work  

Work order No. 

and Date 

Value of 

Work Order 

in Rs. 

Average 

annual 

financial 

turnover as 

per MEC for 

the work 

  

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

      

 

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 

BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-25 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 

the works, along with a construction programme showing sequence of operation and 

the time frame for various segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 

BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-25-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descri

ption  

of 

equip

ment 

Require

ment 

no. / 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract 

agreement and as such the bidders are requested to indicate the availability of the 

equipment at site and at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 

BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-25 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions mentioned 

therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been 

furnished in the Annexures to Conditions of Contract in Volume I and that such 

plant, temporary works and personnel for site organisation will be available at 

the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of any 

accident or injury to any workman or other person in the employment of the 

Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto and 

the Employer shall be at liberty to deduct or adjust from the Contactor's bills 

an amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in relation 

to any accident or injury referred to above without any reference to the 

Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and 

we shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that 

may be applicable including ESI Act, the payment of wages act, Provident Fund 

Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation 

Act or any other applicable legislation and the Municipal by-laws or other 
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statutory Rules and Regulations whatsoever in force if these are applicable. Any 

obligations finding or othenrvise missed under any statutory enactments, rules 

& regulations there under shall be the responsibility of the Contractor and the 

NMPA will take no responsibility for the same. The Contractor should take 

Workmen's Compensation Policy for his Workers, who are not covered under 

ESI and submit the same to the EIC immediately after commencement of the 

work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 

lf any claim is made against New Mangalore Port Authority on this work, the 

Port Authority shall have the right to deduct the same from the bill amount 

payable to the contractor after verification of the validity and if admissible as 

per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity 

controlled by it, from participating in any project and the bar subsist as on the 

due date of Tender. 

ix. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (Not applicable to this contract)  

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 

has submitted his bid dated__________________________ [date] for the Annual 

maintenance of Residential & Non-residential buildings on the East of NH-66 in 

NMPA for the year 2024-25(hereinafter called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered office 
at ____________________________ (hereinafter called “the Bank”) are bound unto The 
Board of New Mangalore Port Authority, a body constituted under Major Port 
Authority Act 2021 (hereinafter called “the Employer”) in the sum of Rs. 184700/- 
(Rupees One Lakh EightyFour Thousand Seven Hundred  Only.) 
 i* for which payment well and truly to be made to the said Employer the Bank binds 
itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him owing to the occurrence of one or any of the three conditions, specifying 

the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ ii* days 

after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 

should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs. 184700/- (Rupees One Lakh 
EightyFour Thousand Seven Hundred  Only.)  and unless a claim in writing is lodged 
with us within 3 months of the date of expiry or the extended date of expiry of this 
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guarantee all our liabilities under this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

…… 2024 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_____________________________________

_____________________________________________________ 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ ____________________ 

 

________________ _____________ 

 

i*The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16 of the Instructions to Bidders.  

 

ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

                                                                     Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque is also 

enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure-12 

Indemnity Bond 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for ……………….………… on terms and conditions set out 

interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury referred 

to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and 
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Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and 

Designation) 

Company Seal 

Station: 

Date: 
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

___________________________________________________________________________

___________________________________________________________________________

__ 

Details of location at which local value addition will be made is as follows:  

----------------------------------------------------------------------------------------------

--- -------------------------------------------  

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  
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Annexure-14 

 
BID SECURITY DECLARATION FORM 

 
Date: [insert date (as day, month and year)] 

NIT No: CIVIL/CE(C)/EE(C)/41/2024-25 dtd. 10-10-2024 TENDER ID: 

2024_NMPT_830162_1 

Name of Work : Annual maintenance of Residential & Non-residential buildings on 

the East of NH-66 in NMPA for the year 2024-25To: 

The Executive Engineer (Civil) 

New Mangalore Port Authority, 

NMPA, Panambur – 575 010 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

security declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with 

New Mangalore Port Trust for a period of 2 (two) years starting from the date of 

notification from the Employer, if the undertaking of the affidavit submitted by us or our 

constituents in pursuance to any of the declarations of Letter of Technical Bid or Letter 

of Price Bid submitted by us are found to be false at any stage during the process of bid 

evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our 

Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 

Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 

period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 
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iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not 

the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       
Signature of the Bidder  
Corporate seal [where appropriate] 
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") 

of the one part and _____________ _________________ __________ 

__________________________________________________________________________________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

a) The Letter of Acceptance; 

b) The Said Tender (Technical Bid); 

c) The Conditions of Contract (Parts I and II) 

d) The Specifications;  

e) The Drawings;  

f) The Bill of Quantities and 

g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity in 

all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the 

Provisions of the Contract at the times and in the manner prescribed by the 
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Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

the day and year first above written in accordance with their respective laws.  

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are used 
to identify defined terms.  
Bill of Quantities means the priced and completed Bill of Quantities forming part 
of the Bid.  
Compensation Events are those defined in Clause 44. 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 54 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 
2.3 below.  
The Contract Data defines the documents and other information which comprise 
the Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works 
has been accepted by the Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the 
Contractor to the Employer.  
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract.  
Days are calendar days, months are calendar months.  
A Defect is any part of the Works not completed in accordance with the Contract.  
The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
Equipment is the Contractor’s machinery and vehicles brought temporarily to the 
Site to construct the Works.  
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance.  
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer or his nominee by issuing an extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
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The Engineer or his nominee is the person named in the Contract Data (or any 
other competent person appointed and notified to the contractor to act in 
replacement of the Engineer or his nominee) who is responsible for supervising 
the Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extensions 
of time and valuing the Compensation Events.  
Plant is any integral part of the Works which is to have mechanical, electrical, 
electronic or chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Site Investigation Reports are those which are included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface 
conditions at the site.  
Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Engineer or his nominee.  
The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with any 
of the Site Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work on 
the Site.  
Temporary Works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 
A Variation is an instruction given by the Engineer or his nominee which varies 
the Works.  
The Works are what the Contract requires the Contractor to construct, install and 
turn over to the Employer as defined in the Contract Data.  
The Trained Work Person are those employed / proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a 
valid Competency Certificate through a programme run under the auspices of a 
University, State Technical Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter and the other way around. Headings 
have no significance. Words have their normal meaning under the 
language of the Contract unless specifically defined. The Engineer or his 
nominee will provide instructions clarifying queries about the Conditions 
of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 
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Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion date for the 
whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 
order of priority:  

(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of the 
Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee 
will decide contractual matters between the Employer and the Contractor 
in the role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 
responsibilities to other people after notifying the Contractor and may 
cancel any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 
effective only when in writing.  A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 
Document. Upon signing the Contract Agreement, the Contractor shall make 10 
copies of Contract Documents in hardbound cover which shall cover documents 
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used in Contract/Agreement and provide the same to the Employer at no extra 
cost.   
Data made available by the Employer in accordance with provisions of the 
Condition of Contract shall be deemed to include data listed elsewhere in the 
Contract and open for inspection at the office of the Deputy Chief Engineer (Civil) 
of the New Mangalore Port Authority (by prior appointment with the Engineer). 
The work shall not be commenced without signing contract agreement. 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 
nominee but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting does not alter the Contractor’s 
obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in 
the Schedule of other contractors. The Contractor shall as referred to in 
the Contract Data, also provide facilities and services for them as 
described in the Schedule. The employer may modify the schedule of 
other contractors and shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
Key Personnel as referred to in the Contract Data to carry out the functions 
stated in the Schedule or other personnel approved by the Engineer or his 
nominee. The Engineer or his nominee will approve any proposed 
replacement of key personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the 
personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person 
who is a member of the contractor’s staff of his work force stating the 
reasons, the contractor shall ensure that the person leaves the site within 
seven days and has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s 
risks and the contractor carries the risks which this Contract states are 
contractor’s risks.  
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11. Employer’s Risks 

11.1 The Employers risks are  
a) in so far as they directly affect the execution of the Works in the country 

where the Permanent Works are to be executed: 
i) war and hostilities (whether war be declared or not), invasion, act 

of foreign enemies; 
ii) rebellion, revolution, insurrection, or military or usurped power, or 

civil war;  
iii) ionizing radiations, or contamination by radioactivity from any 

nuclear fuel, or from any nuclear waste, from the combustion of 
nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear 
component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling 
at sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the 
employees of the Contractor or of his Subcontractors and arising 
from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any 
Section or part of the Permanent Works, except as may be provided for 
in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, 
other than any part of the design provided by the Contractor or for 
which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) 
which an experienced contractor:  
i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring 

by taking appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury 
and death which arise during and in consequence of the performance of the 
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Contract other than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractors risks.  
a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  
c)  loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the contractor 
to the Engineer or his nominee for the Engineer or his nominee’s approval before 
the start date. All such insurances shall provide for compensation to be payable 
in the types and proportions of currencies required to rectify the loss or damage 
incurred.  
13.3  If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the contractor should 
have provided and recover the premiums the Employer has paid from payments 
otherwise due to the contractor or, if no payment is due, the payment of the 
premiums shall be a debt due.  
13.4  Alterations to the terms of insurance shall not be made without the 
approval of the Engineer or his nominee.  
13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 
referred to in the Contract Data, supplemented by any information available to 
the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and 
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shall carry out the works in accordance with the program submitted by the 
contractor as updated with the approval of the Engineer or his nominee, and 
complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer or his nominee, who is to approve 
them if they comply with the specifications and Drawings.  
18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 
responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the Engineer or 
his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site is the property of the Employer.  The Contractor is to notify 
the Engineer or his nominee of such discoveries and carry out the Engineer or 
his nominee’s instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free 
from encumbrances. If possession of a part is not given by the start date stated 
in the Contract Data the Employer is deemed to have delayed the start of the 
relevant activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 
authorized by the Engineer or his nominee access to the Site to any place where 
work in connection with the Contract is being carried out or is intended to be 
carried out and to any place where materials or plant are being manufactured, 
fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee 
which comply with the applicable laws where the Site is located. 
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24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee 
was either outside the authority given to the Engineer or his nominee by the 
Contract or that the decision was wrongly taken, the decision shall be referred to 
the Dispute Review Board (DRB) within 28 days of the notification of the Engineer 
or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or after termination of the Contract, 
including any disagreement by either party with any action, inaction, opinion, 
instruction, determination, certificate or valuation of the Engineer or his 
nominee, the matter in dispute shall, in the first place be referred to the Disputes 
Review Board [DRB] established pursuant to Appendix 1 hereto.  
Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Engineer or his nominee unless and until the same shall be 
revised, as hereinafter provided, in a Dispute Review Board Recommendation / 
Arbitral Award.  
25.2 Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied by the 
Dispute Review Board’s (DRB) decision shall be decided by arbitration as set 
forth below:  

i) A dispute with contractor shall be finally settled by arbitration in 
accordance with the Indian Arbitration and Conciliation Act, 1996, or any 
statutory amendment thereof. The arbitral tribunal shall consist of 3 
arbitrators, one each to be appointed by the Employer and the contractor, 
and the third to be appointed by the mutual consent of both the 
arbitrators, failing which by making a reference to CIDC-SIAC Arbitration 
Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators 
to the evidence or arguments already put before the Engineer or his 
nominee or the Board, as the case may be, for the purpose of obtaining 
said recommendations/decision. No such recommendations/decision 
shall disqualify the Engineer or his nominee or any of the members of the 
Board, as the case may be, from being called as a witness and giving 
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evidence before the arbitrators or any matter whatsoever relevant to the 
dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 
shall not then be or be alleged to be complete, provided always that the 
obligations of the Employer, the Engineer or his nominee and the 
Contractor shall not be altered by reason of the arbitration being 
conducted during the progress of the works. Neither party shall be entitled 
to suspend the works to which the dispute relates, and payment to the 
Contractor shall be continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of 
its arbitrator by the other party, then President/Chairman of the 
nominated Institution shall appoint arbitrator within 14 days of the receipt 
of the request by the nominated institution. A certified copy of the 
President’s/ Chairman’s order, making such an appointment shall be 
furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of 
the arbitration proceedings and that of all documents and 
communications between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of 
CIDCSIAC Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon 
both parties. The expenses of the arbitrators as determined by the 
arbitrators shall be shared equally by the Employer and the Contractor. 
However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its case prior to, during and after the 
arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons 
for the award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall 
not be withheld, unless they are subject matter of the arbitration 
proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 
the Engineer or his nominee for approval a Program showing the general 
methods, arrangements, order, and timing for all the activities in the works 
along with monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work including any changes to the sequence of the 
activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 
such longer period as the Engineer may from time to time direct, a progress 
report in an approved form showing up-to-date total progress, progress 
achieved against planned progress, during the previous week and progress 
forecast for the following week for all important items in each section or 
portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 
updated Program at intervals no longer than the period stated in the 
Contract Data. If the Contractor does not submit an updated Program within 
this period, the Engineer or his nominee may withhold the amount stated 
in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the 
overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program and submit it 
to the Engineer or his nominee again at any time. A revised Program is to show 
the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date 
if a Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the Contractor 
asking the Engineer or his nominee for a decision upon the effect of a 
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Compensation Event or Variation and submitting full supporting 
information.  If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure 
shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 
progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the 
other to attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the 
meeting and to the Employer.  The responsibility of the parties for actions 
to be taken is to be decided by the Engineer or his nominee either at the 
management meeting or after the management meeting and stated in 
writing to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price or 
delay the execution of works. The Engineer or his nominee may require 
the Contractor to provide an estimate of the expected effect of the event 
or circumstance on the Contract Price and Completion Date. The estimate 
is to be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer or his 
nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the 
Contractor to search for a Defect and to uncover and test any work that the 
Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does the Contractor shall pay for the test and any samples. If there 
is no Defect the test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified defect within the length of time specified by the Engineer or his 
nominee’s notice. To the intent that the works shall, at or as soon as 
practicable after the expiration of the Defects Liability Period, be delivered 
to the Employer in the condition required by the Contract, fair wear and 
tear excepted, to the  satisfaction of the Engineer, the Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the 
engineer and  

(b) execute all such work of amendment, reconstruction, and 
remedying defects, shrinkages or other faults as the Engineer may, 
during the Defects Liability Period or within 14 days after its 
expiration, as a result of an inspection made by or on behalf of the 
Engineer prior to its expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the contractor 
at his own cost if the necessity thereof is, in the opinion of the Engineer, 
due to: 
a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 
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b) Where the Contractor is responsible for the design of part of the 
Permanent Works, any fault in such design, or the neglect or failure on 
the part of the Contractor to comply with any obligation, expressed or 
implied, on the Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the 
Employer, with a copy to the Contractor, stating the date on which the 
Contractor shall have completed his obligations to execute and complete 
the Works and remedy any defects therein to the Engineer's satisfaction.  
The Defects Liability Certificate shall be given by the Engineer within 28 
days after the expiration of the Defects Liability Period, or, if different 
defects liability periods shall become applicable to different Sections or 
parts of the Permanent Works, the expiration of the latest such period, or 
as soon thereafter as any works instructed, pursuant to Clauses 35, have 
been completed to the satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the 
Contractor and the Employer shall remain liable for the fulfillment of any 
obligation incurred under the provisions of the Contract prior to the issue 
of the Defects Liability Certificate which remains unperformed at the time 
such Defects Liability Certificate is issued and, for the purposes of 
determining the nature and extent of any such obligation, the Contract 
shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the 
Engineer or his nominee’s notice the Engineer or his nominee will assess the 
cost of having the Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 
installation, testing and commissioning work to be done by the 
Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than +25 % provided the change 
exceeds +10% of initial Contract Price, the Engineer or his nominee shall 
adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by more than 15 
percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 
any item(s) is abnormally high, the Contractor shall provide the Engineer 
or his nominee with a detailed cost breakdown of such rate in the Bill of 
Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of 
the Works or any part thereof that may, in his opinion, be necessary and 
for that purpose, or if for any other reason it shall, in his opinion, be 
appropriate, he shall have the authority to instruct the Contractor to do 
and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 
b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the Works, 
e) execute additional work of any kind necessary for the completion of the 

Works, 
f) change any specified sequence or timing of construction of any part of the 

Works. 
No such variation shall in any way vitiate or invalidate the Contract, by the 
effect, if any, of all such variations shall be valued in accordance with 
Clause 40. Provided that where the issue of an instruction to vary the 
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works is necessitated by some default of or breach of contract by the 
contractor or for which he is responsible, any additional cost attributable 
to such default shall be borne by the contractor. All Variations shall be 
included in updated Programs produced by the contractor.  

39.2 Instructions for Variations 
The Contractor shall not make any such variation without an instruction 
of the Engineer. Provided that no instruction shall be required for increase 
or decrease in the quantity of any work where such increase or decrease 
is not the result of an instruction given under this clause, but is the result 
of the quantities exceeding or being less than those stated in the Bill of 
Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual 
item, and +10% of the total contract price. Within 14 days of the date of 
instruction for executing varied work, extra work or substitution, and 
before the commencement of such work, notice shall be given either (a) 
by the contractor to the Employer of his intention to claim extra payment 
or a varied rate or price, or (b) by the Employer to the contractor of his 
intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in 
the Bill of Quantities, rate payable should be determined by methods 
given below and in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the 

Contract plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  
40.3  For items in the Bill of Quantities but where quantities have increased 

beyond the variation limits, the rate payable for quantity in excess of the 
quantity in the Bill of Quantity plus the permissible variation should be:  
i) Rates and prices in contract, if reasonable plus escalation, failing 

which (ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and 

machinery used plus 10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an 

agreement on the rate of an extra item, rates as proposed by the Employer 
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shall be payable provisionally till such time as the rates are finally 
determined or till date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the 
work prevent a quotation being given and considers not delaying the 
work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer 
or his nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 
statements of the estimated value of the work completed less the 
cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly 
statement within 14 days and certify the amount to be paid to the 
Contractor after taking into account any credit or debit for the month in 
question in respect of materials for the works in the relevant amounts and 
under conditions set forth in sub-clause 51.6 of the Contract Data (Secured 
Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of 
the items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 

43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 
measurements shall be taken continuously and need not be connected 
with billing stage. System of 4 copies of measurements, one each for 
Contractor, Employer and Engineer or his nominee, and signed by both 
Contractor and Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. 
Balance amount of the verified bill shall be paid within 28 days of the 
submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Engineer or his nominee shall check the bill within 60 
days after its receipt and return the bill to Contractor for corrections, if 
any. 50% of undisputed amount shall be paid to the Contractor at the stage 
of returning the bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days 
of its return by the Engineer or his nominee. The re-submitted bill shall be 
checked and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are 
caused by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way 

which affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue 

drawings, specifications or instructions required for execution of 
works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or 
to carry out additional tests upon work which is then found to have 
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no Defects.  
(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly 
and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does 
not work within the dates and other constraints stated in the 
Contract that cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or 

mentioned in the contract.  
Whenever any compensation event occurs, the contractor will notify the 
employer, within 14 days and provide a forecast cost of the compensation event.  
44.2  If a Compensation Event would cause additional cost or would prevent 

the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Engineer or his nominee shall decide whether and 
by how much he Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast has been provided by the Contractor, 
it is to be assessed by the Engineer or his nominee and the Contract Price 
shall be adjusted accordingly. If the Contractor’s forecast is deemed 
unreasonable the Engineer or his nominee shall adjust the Contract Price 
based on Engineer or his nominee’s own forecast. The Engineer or his 
nominee will assume that the Contractor will react competently and 
promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of Taxes if any 
excluding GST that the Contractor will have to pay for the performance of 
this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at sources as per applicable law. Any new Taxes, 
levies, duties imposed after signing the Contract shall be reimbursed by 
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the employer on production of documentary evidence.  
The GST shall be quoted separately in tax invoice.  
The Contractor shall file the applicable returns with tax department in time 
and submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically 
mentioned.  

47. Price Adjustment. (Not Applicable) 

47.1  Contract price shall be adjusted for increase or decrease in rates and 
prices of labour, materials, fuels and lubricants in accordance with the 
following principles and procedures and as per formula given below:  
(a) The price adjustment shall apply for the work done from the start 

date given in the contract data up to end of the initial intended 
completion date or extensions granted by the Engineer or his 
nominee and shall not apply to the work carried beyond the 
stipulated time for reason attributable to the contractor.  

(b) The price adjustment shall be determined during each quarter from 
the mutually agreed formula given in the contract data based on 
the following premises.  

I (A) Formula for Labour Component  
 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 
Where V1 =  Amount of variation payable for a value R of work done. 
R =  Value of work done during the period under consideration. 
C =  Cost of Cement & steel calculated on star rates for quantity as per design, 
incorporated in to the work during the period under consideration to be taken 
from II A and II B. 
K1 =  Percentage of Labour Component to be taken as 25%. 
I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) for 
industrial workers declared as per the Labour Bureau, Ministry of Labour & 
Employment, Government of India as prevailing on the Base Date (28 days prior 
to the latest date for submission of the Bid). 
I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) 
for industrial workers declared by the Labour Bureau, Ministry of Labour & 
Employment, Government of India for the period in which the value R of work is 
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done. If the period covered by a bill does not coincide with a calendar month, 
then weighted time average for the period will be taken for I.  
 
I (B)  Formula for Balance Material Component (excluding cement, steel). 
 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 
Where V2 =  Amount of variation payable for a value R of work done on account 
of material.  
R = Value of work done during the period under consideration. 
C =  Cost of Cement and steel at Star rate calculated on star rates for quantity 
as per design, incorporated in to the work during the period under consideration 
to be taken from II A and II B.  
K2 =  Percentage of Material Component to be taken as 70%. 
M0=  Wholesale price index for all commodities prepared by the office of 
Economic Advisor, Ministry of Industry, Government of India as prevailing on the 
Base Date (28 days prior to the latest date for submission of the Bid). 
M = Average wholesale price index for all commodities prepared by the office 
of Economic Advisor, Ministry of Industry, Government of India, during the 
period under consideration. If the period covered by a bill does not coincide with 
a calendar month, then weighted time average for the period will be taken for M.  
I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 
Where V3 =  Amount of variation payable for a value R of work done on account 
of POL component. 
 R=  Value of work done during the period under consideration. 
C =  Cost of Cement & steel calculated on star rates for quantity as per 
design/specification, incorporated in to the work during the period under 
consideration to be taken from II A  and II B .  
K3 =  Percentage of POL Component to be taken as 5%.  
P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 
Mangalore on the Base Date (28 days prior to the latest date for submission of 
the Bid).  
P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-
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RSP (Rs/litre) for Mangalore during the period under consideration.  
 
After removal of actual cost of cement & steel for B above, price adjustment for 
the cost of cement and steel will be made as follows: 
Price Adjustment 
(II) (A) For Cement 
 

Pc  = Rc x Qcc x 
lc – l0c  

l0c 

 
Where Pc =  Price adjustment for cement 
R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the 
latest date for submission of the Bid) i.e. Star Rate. 
Ic =  Average Index for cement published by the Reserve Bank of India (source: 
office of the economic advisor, Ministry of commerce & Industry Government of 
India) under “Index numbers of Wholesale Prices by Group and Sub-Groups 
(Monthly data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) 
– Cement and Lime, ” or Monthly whole sale price index published by the office 
of economic advisor, government of India under cement & Lime forming the 
base forming the base of calculation for index of wholesale prices during the 
period under consideration. 
Ioc =  Index for cement published by the Reserve Bank of India (source: office of 
the economic advisor, Ministry of commerce & Industry Government of India) 
under Index numbers of Wholesale Prices by Group and Sub-Group (Monthly 
data) under Group (1) – Non Metallic Mineral Products Sub-Group (C) – Cement 
& Lime or Monthly whole sale price index published by the office of economic 
advisor, government of India under cement & Lime forming the base of 
calculation for index of wholesale prices on the date 28 days preceding the latest 
date prescribed for the receipt of the Bid.  
Qcc=  Quantity in MT of cement as per design incorporated in to the work during 
the period under consideration.  
II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 
Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 
date for submission of the Bid). i.e. Star rate. 
Is =  Average Index for iron and steel published by the Reserve Bank of India 
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(source: office of the economic advisor, Ministry of commerce & Industry 
Government of India) under “Index numbers of Wholesale Prices by Group and 
Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 
Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis” or Monthly whole 
sale price index published by the office of economic advisor, government of India 
under Iron & Semis forming the base of calculation for index of wholesale prices 
during the period under consideration. 
a. Ios = Average Index for Iron and Steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & 
Industry Government of India) under “Index numbers of Wholesale Prices by 
Group and Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys 
& Metal Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or 
Monthly whole sale price index published by the office of economic advisor, 
government of India under Iron & Semis forming the base forming the base 
of calculation for index of prices on the date 28 days preceding the latest date 
prescribed for the receipt of the Bid.  
Qsc =  Quantity in MT of steel as per design incorporated in to the work 
during the period under consideration. 
Notes: 
(i) The quantities of cement and steel considered for working out price 

variation shall be certified by the Engineer based on approved designs 
and as consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period 
commencing from the date of the commencement of the contract and 
ending on the date when the time allowed for the work specified expires, 
taking into consideration the extension of time, if any, for completion of 
the work granted by the Engineer under the relevant clause or the 
conditions of contract in cases other than those where such extension 
is necessitated on account of default of the contractor. The decision of 
the Engineer as regards the time of completion of the contract shall be 
final, conclusive and binding on the contractor, where compensation for 
delay is levied on the contractor on account of delay in completion or 
inadequate progress under the relevant contract provision the 
escalation amount for the balance work from the date of levy of such 
compensation shall be worked out as follows: 
Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the 
date from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation 
of escalation for the period under consideration will be compared and lower 
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of the two will be taken for calculating actual escalation amount. 
(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and POL 
components, as well as for price adjustment for cement and steel in 
accordance with formulae mentioned at (II) (A) and(B) above. The 
relevant websites for ascertaining the various indices are as follows: 
http://www.iocl.com/Products/HighSpeedDiesel.aspx 
http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
07/chapt2007/tab53.pdf 
http://www.eaindustry.nic.in/default.html 
http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra 
items required to be executed during the progress of the work and  
where the rates payable for the extra items have been fixed as per the 
current market rates provided under Clause of General Conditions of 
Contract or mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in 
the said Wholesale Price Index for all commodities, Consumer Price 
Index (New Series) or price of HSD of Bangalore or cost of cement or 
steel or bitumen is on the plus side, payment on account of the price 
variation shall be allowed to the Contractor and if it is on the negative 
side, the NMPA shall be entitled to recover the same from the 
contractor and the amount shall be deductible from the Contractor’s 
bill for the respective period in which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under 
clause 47.1 the contractor shall keep such books of accounts and other 
documents as are necessary. The contractor shall allow inspection of 
the same by an Engineer or his nominee and shall at the request of the 
Engineer may require true copies of any document so kept and such 
other information as the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time 
of preparation of interim and final bill will be based on confirm indices 
and the prices of the POL products and bitumen products declared by 
IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing 
herein shall be construed to entitle the contractor to reimbursement of 
any increase in the price of materials or in the wages of labour 
occurring at any time and for any reason whatsoever, including the 
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imposition of any tax, duty or fee or an increase in the price of any 
petroleum product, coal, electricity or water effected by or under the 
order of the Central Government of a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the 
time of invitation of the tender before 28 days from date of submission 
of the tenders. 

(x) The mobilization and de-mobilization shall not be considered for 
calculation of Price Variations and the price variation for the items 
quoted on Lump sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed 
to include amount to cover the contingency of such other rise or fall in 
costs.  

47.3  Subsequent Legislation  
If, after the date 28 (Twenty eight) days prior to the date for submission of 
tenders for the contract there occur changes to any National or Statute 
Stature, Ordinance or Decree or other Law or any regulation or bye law of 
any local or other duly constituted authority or introduction of any such 
state statute, Ordinance, Decree, Law, regulation or  bye law which causes 
additional or reduced cost to the contractor in execution of the contract, 
such additional or reduced cost shall, after due consultation with the 
Employer and the contractor be determined by the Engineer or his 
nominee and shall be added to or deducted from the contract price and 
the Engineer or his nominee shall notify the contractor accordingly with a 
copy to the Employer.  

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Contract Data until Completion of the whole of 
the Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running 
Bill onwards subject to a max. of 5% of the contract price (Contract price 
including GST). Retention money shall be refunded after completion of 
defect liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) 
may be levied at the rate of half per cent (½%) of the contract price per 
week of delay, or part thereof subject to a maximum of 10 per cent of the 
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contract price.  
49A(i) The Employer, if satisfied, that the works can be completed by the 

contractor within a reasonable time after the specified time for 
completion, may allow further extension of time at its discretion with or 
without the levy of L.D. In the event of extension granted being with L.D, 
the Employer will be entitled without prejudice to any other right or 
remedy available in that behalf, to recover from the contractor as agreed 
damages equivalent to half per cent (½%) of the contract value of the 
works for each week or part of the week subject to the ceiling defined in 
sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD performance 
guaranty and while imposing penalty GST at applicable rate is applicable. 

49A(ii) The Employer, if not satisfied that the works can be completed by the 
contractor, and in the event of failure on the part of the contractor to 
complete work within further extension of time allowed as aforesaid, shall 
be entitled, without prejudice to any other right, or remedy available in 
that behalf, to rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in the 

event of failure of the contractor to recoup the delays in the mutually 
agreed time frame, shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 

49A(ii) or 49A(iii) or both the Employer shall be entitled to recover L.D. up 
to ten per cent (10%) of the contract value and forfeit the security deposit 
made by the contractor besides getting the work completed by other 
means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port 
operates the portion for commercial purposes, the rate of LD will be 
restricted to the uncompleted value of work,  the maximum LD being on 
the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 
supplying any good, materials, Plant or services for which provisional Sums are 
included in the Contract, who may have been or be nominated or selected or 
approved by the Employer or the Engineer, and all persons to whom by virtue of 
the provisions of the Contract, the Contractor is required to subcontract shall, in 
the execution of such work or the supply of such goods, materials, Plant or 
services, be deemed to be subcontractors to the Contractor and are referred to 
in this Contract as “Nominated Subcontractors”. 
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51. Advance payment (not applicable) 

The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable 

in two equal installments. The first installment shall be paid after 
mobilization has started and next installment shall be paid after 
satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 
Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid 
at SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion 
of the employer and against Bank Guarantee for Mobilization Advance 
and against hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First 
installment shall be paid after Construction Equipment has arrived at the 
site and next installment shall be paid after satisfactory utilization of 
earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start 
when 15% of the work is executed and recovery of total advance should 
be completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance:The Engineer or his nominee shall make advance 
payment in respect of materials and plant brought to site but not yet 
incorporated and installed in the Works in accordance with conditions 
stipulated in the Contract Data.  
75% of cost of materials and plant brought to site for incorporation into 
the works only shall be paid as Secured Advance. Materials which are of 
perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  
a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of 
which 5% of contract price should be submitted as Bank Guarantee within 
21 days of receipt of letter of acceptance and balance 5% recovered as 
retention money from running bills.  Recovery of 5% of retention money 
shall commence from the first RA bill onwards @ 10% for each bill.  The 
retention money shall be refunded after completion of defect liability 
period. The performance Bank Guarantee will be released after 
completion of defect liability period.  
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53. Removal of Craft or Plant which has sunk (not applicable to this 
contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-contractor employed by him (including also any plant which is held by 

the Contractor or any sub-contractor under agreement for hire or hire-

purchase) which may be sunk in the course of the construction completion or 

maintenance of the Works or otherwise deal with the same as the Engineer 

may direct or until the same shall be raised and removed, the contractor shall 

set al such buoys and display at night such lights and do all such things for 

the safety of navigation as may be required by the Engineer or by Employer.  

In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken 

craft or plant and raise and remove the same (without prejudice to the right 

of the Employer to hold the Contractor liable under General Conditions) and 

the Contractor shall refund to the Employer all costs incurred in connection 

therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in location 

and manner approved by the Engineer subject to all necessary permissions 

being first obtained by the Contractor from the authorities concerned.  The 

Contractor shall not lay his temporary moorings such as to interfere with the 

port traffic and such moorings shall be removed if and when required by the 

Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction period shall 
be remedied by the Contractor at the Contractor’s cost if the loss or 
damage arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the 

Engineer or his nominee/Employer to this effect. The Engineer or his 

nominee/Employer upon receipt of this notice shall conduct a complete joint 

survey of the work within 7 days and prepare a defects list jointly. The defects 

pointed out by the Engineer or his nominee/Employer would be rectified by 

the contractor within 14 days and thereafter acceptance report be signed 

jointly by the contractor and the Employer. This joint acceptance report shall 

be treated as ‘Completion Certificate’.  

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account 

of the total amount that the Contractor considers payable under the Contract 

before the end of the Defects Liability Period. The Engineer or his nominee 

shall issue a Defects Liability Certificate and certify any final payment that is 

due to the Contractor within 60 days of receiving the Contractor’s account if 

it is correct and complete. If it is not, the Engineer or his nominee shall issue 

within 15 days a schedule that states the scope of the corrections or additions 

that are necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall 

decide on the amount payable to the Contractor and issue a payment 

certificate, within 60 days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the Contractor 

does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer or his nominee’s approval, 

the Engineer or his nominee shall withhold the amount stated in the Contract 

Data from payments due to the Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to 

the following:  

(a) The Contractor stops work for 28 days when no stoppage of work 
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is shown on the current Program and the stoppage has not been 

authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay 

the progress of the Works and the instruction is not withdrawn 

within 28 days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or 

amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid 

by the Employer to the Contractor within 50 days of the date of 

the Engineer or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the 

number days for which the maximum amount of liquidated 

damages can be paid as defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged 

in corrupt or fraudulent practices in competing for or in the 

executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence 

the action of a public official in the procurement process or in contract 

execution.  “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract 

to the detriment of the Employer, and includes collusive practice. 

Bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer 

of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract 

to the Engineer or his nominee for a cause other than those listed under 

Sub Clause 59.2 above, the Engineer or his nominee shall decide 

whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract 

for convenience subject to payment of compensation to the contractor 

including loss of profit on uncompleted works. Loss of profit shall be 

calculated on the same basis as adopted for calculation of 
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extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work 

immediately, make the Site safe and secure and leave the Site as soon 

as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer or his nominee shall issue a 

certificate for the value of the work done less advance payments 

received up to the date of the issue of the certificate, less other 

recoveries due in terms of the contract, less taxes due to be deducted 

at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the Contract Data. Additional 

Liquidated Damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because 

of a fundamental breach of Contract by the Employer, the Engineer or 

his nominee shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment repatriation of the 

Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works and loss of 

profit on uncompleted works  less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the contract 

and less taxes due to be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for 

which payment has been made to the contractor by the Employer, are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely 

outside the control of either the Employer or the Contractor, the Engineer or 

his nominee shall certify that the Contract has been frustrated. The 

Contractor shall leave the Site and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was 

made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-
III (v) as modified or added by the following condition of special conditions as 
provided in Section – III(vi) herein, which shall be read and construed with the 
general condition in Section – 3 A to E as if they were incorporated therein. In so 
far as any of the condition of the special conditions may conflict or be in 
consisting with any of general conditions of in Section -3F- Special condition of 
the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to the 
Engineer or his nominee a return in detail, in such form and at such intervals as 
the Engineer or his nominee may prescribe, showing the staff and the numbers 
of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub-contractors shall 
abide at all times by all existing labour enactment and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules) regulations, bye laws 
that may be passed or notification that may be issued under any labour law in 
future either by the State or Central Government or the local authority. Salient 
features of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there 
under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse such amounts as may be necessary to cause or 
observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor the Engineer or his nominee/Employer shall have the 
right to deduct any money due to the Contractor including his amount of 
performance security. The Employer / Engineer or his nominee shall also have 
right to recover from the Contractor any sum required or estimated to be required 
for making good the loss or damage suffered by the Employer.  
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The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time.  

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 
Contractor shall take all reasonable precautions: 
(a) In connection with underground water resources (including percolating 

water) to prevent 
(i) Any interference with the supply to or abstraction from such 

sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and 
disturbance. The Contractor shall indemnify the Employer from and 
against any liability for damages on account of noise or other disturbance 
created while or in carrying out the work and from and against all claims, 
demands, proceedings, damages, costs, charges and expenses 
whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 
Works, Temporary Works, Materials and Plant and shall provide all such 
marks and lights as may be required by the Employer or the Engineer or 
any other authority having jurisdiction over the Site together with all 
labour stores and services required for their efficient working and use at 
any time, day or night. 
The Contractor shall also provide at his own cost every description of 
watching and maintenance required in connection with the foregoing, and 
all other services for protecting and securing all places dangerous 
whether to Contractor's workmen or to other persons until the Works are 
handed over to the Employer, or till such time when the Engineer decides 
that such services are no longer required. 
All lights provided by the Contractor shall be placed or screened such as 
not to interfere with any navigation lights or with any traffic or signal 
lights of any local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 
Mangalore Branch which has been determined by the Contractor to be 
acceptable to the Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
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respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the premium 
paid under such policy/policies as and when required by the Employer. 
i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect 
of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the provisions 
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there 
under and the enactments that may be applicable including ESI Act, the 
payment of wages act, Provident Fund Act, the Minimum Wages Act, the 
Factory's Act. The Workmen Compensation Act or any other applicable 
legislation and the Municipal by-laws or other statutory Rules and 
Regulations whatsoever in force if these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules & 
regulations there under shall be the responsibility of the Contractor and 
the NMPA will take no responsibility for the same. The Contractor should 
take Workmen's Compensation Policy for his Workers, who are not covered 
under ESI and submit the same to the EIC immediately after 
commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and 
if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work 
by his staff at site. 
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67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war 
risks, such insurance if normally available shall be effected, at the cost of the 
Employer, with the Insurance Company acceptable to the Employer and shall be 
in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates 
and his subcontractors and required for the works, at the rates and such 
conditions as notified by the State Government. The applicable rates for royalty 
is enclosed as Schedule-A in Volume –III. The contractor should submit the 
Mineral Dispatch Permit (MDP) in original for the quantity executed by the 
contractor for the requisite quantity of material incorporated in works for which 
MDP is issued by the authorized supplier. If contractor fails to submit the MDP in 
original the amount equal to 5 times the royalty charges shall be deducted from 
the contractor’s bills as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts of 
units of work over roads, highways or bridges on which such oversized and over 
weight items are not normally allowed to be moved, the Contractor shall obtain 
prior permission from the concerned authorities. Payments for complying with 
the requirements, if any, for protection of or strengthening of the roads, 
highways or bridges shall be deemed to be included in his contract price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising 
out of or in relation to any claim made by the concerned authorities in respect of 
damage or injury to roads, highways or bridges. In case of failure of the 
Contractor to settle such claims and in case the Employer is held responsible for 
payment to the authorities, then the Employer shall settle the claim and the 
Employer’s expenses in this regard, as certified by the Engineer, may be 
deducted by the Employer from any money due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly with a copy 
to the Employer. 
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71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply 
fully with all existing Acts, regulations and bye-laws including all statutory 
amendments and re-enactment of State or Central Govt. and other local 
authorities and any other enactments and act that may be passed in future either 
by the State or the Central Govt. or local authority, including Indian Workmen’s 
Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 and 
Equal Remuneration Act 1976, Employees’ State Insurance Act, 1948, Factories 
Act, Minimum Wages Act, Provident Fund Regulations. Employees’ Provident 
Fund Act and schemes made under the same Act, Health and Sanitary 
Arrangements for Workmen, Insurance and other benefits and shall keep the 
Employer indemnified in case any action is commenced for contravention by the 
Contractor. If the Employer is caused to pay or reimburse any amounts as may 
be necessary to cause or observe, or for non-observance of the provisions 
stipulated here-forth on the part of the Contractor, the Engineer shall have the 
right to recover from the Contractor any sum required estimated to be required 
for making good the loss or damage suffered by the Employer. The Tenderers 
must have valid ESI and PF registration and shall maintain the records prescribed 
under ESI Regulations and PF Act & make the contribution towards ESI and PF in 
respect of persons employed by the Contractor. These contributions on the part 
of Employer paid by the contractor shall be reimbursed by the Engineer –in –
charge to the contractor on actual basis. The contractor shall make available such 
records for inspection by ESI and PF authorities during inspection and furnish 
the copies of such records to the employer regularly. The EPF and ESI 
contribution on the part of the employer in respect of this contract shall be paid 
by the contractor. These contributions on the part of Employer paid by the 
contractor shall be reimbursed by the Engineer –in –charge to the contractor on 
actual basis. The minimum wages applicable for Mangalore City is enclosed as 
Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all 

matters regarding safety and protection against, accidents of all staff and 
labour. This officer shall be qualified for this work and shall have the 
authority to issue instructions and shall take protective measures to 
prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to prevent 
any unlawful, riotous or disorderly conduct by or amongst his staff and 
labour and for the preservation of peace and protection of Persons and 
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property in the neighborhood of the Works from the same. 
71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 
ensure the safety of his staff and labour and, in collaboration with and to 
the requirements of the local health authorities, to ensure that medical 
staff, first aid equipment and stores, sick bay and suitable ambulance 
services are available at the camps, housing and on the site at all times 
throughout the period of the Contract and that suitable arrangements are 
made for the prevention of epidemics and for all necessary welfare and 
hygiene requirements. 

71.4 Supply of Water 
The Contractor shall, so far as is reasonably practicable, having regard to 
local conditions provide on the Site, to the satisfaction of the Engineer’s 
Representative, an adequate supply of drinking and other water for the 
use of the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the Statues, 
Ordinances and Government Regulations or Orders for the time being in 
force, import, sell, give, barter or otherwise dispose of any alcoholic 
liquor, or drugs or permit or suffer any such importation, sale, and gift, 
barter disposal by his sub-contractions agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any 
persons or person, any arms or ammunition of any kind or permit or suffer 
the same as aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have 
due regard to all recognized festivals, days of rest and religious or other 
customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the 
Contractor shall comply with and carry out such regulations, orders and 
requirements as may be made by the Govt., or the local medical or 
sanitary authorities for the purpose of dealing with and overcoming the 
same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour 
from amongst persons in the service of the Employer or other agencies 
engaged for any works of the Employer. 



91 
 

 

  
 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall 
provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour employed for the purposes 
of or in connection with the Contract, including all fencing water supply 
(both for drinking and other purposes), electricity supply, sanitation, cook 
houses fire prevention and fire-fighting equipment, crèche for children of 
his staff and labour employed for the purposes, furniture other 
requirements in connection with such accommodation or amenities. On 
completion of the Contract, unless otherwise agreed with the Employer, 
the temporary camps/housing provided by the Contractor shall be 
removed and the site reinstated to its original condition, all to the 
approval of the Engineer. The land for construction of labour camps shall 
be allotted outside the security area to the extent available and such area 
allotted for labour camps will be charged a ground rent at TAMP approved 
rates depending upon the location. The ground rent is liable for change 
as per the prevailing TAMP rates from time to time during the currency of 
the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not 
less than a fair wage which expression shall mean whether for time or 
piecework the respective rates of wages as fixed by the Public Works 
Department as fair wages for Dakshina Kannada District payable to the 
different categories of labourers of those notified under the Minimum 
Wages Act. 
The Contractor shall maintain records of Wages and other remuneration 
paid to his employee in such form as may be convenient and to the 
requirements of the Employer/Engineer and the Labour Enforcement 
Officer (Central), Ministry of Labour, Govt. of India, or such other 
authorized person appointed by the Central Govt. The Contractor shall 
allow inspection of the aforesaid Wage Records and Wage Slips to the 
Engineer and to any of his workers or to his agent at a convenient time 
and place after due notice is received, or to any other person authorized 
by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as soon 
as possible after its occurrence. In the case of any fatality or serious 
accident, the Contractor shall, in addition, notify the local police 
authorities immediately by the available means. 
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71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-contractors 
of the foregoing provisions. 

71.14 Port Entry Permission(Not applicable to this contract) 
The Contractor shall submit prior application for Port entry passes to the 
concerned Port authority for his Materials, labours and the staffs engaged 
in the works. The Contractor has to get the vehicle and labour RIFD based 
passes for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area (Not applicable to this contract) 
The Site of Work is a protected area. Entry to the Port premises is 
regulated by entry passes. These passes will be issued by the Central 
Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person for whom the 
passes are to be issued to the Engineer and arrange to obtain the passes 
from the appropriate authority, based on the recommendation of the 
Engineer and abide by the Rules of the New Mangalore Port Authority 
with regard to entry etc. For the entry of trucks and other vehicles also, 
the Contractor should obtain necessary permits.  
The Contractor shall retain the original passes obtained by them in respect 
of their labour and staffs engaged in the Works and produce the same to 
the Engineer as and when called for. It should not be either destroyed or 
allowed to be taken by the labour/staff after its use. 
The entry and exit of construction equipment, Plants, construction 
materials etc., into the Port premises is also regulated by Gate passes. 
These gate passes will be issued by the Engineer and the Contractor shall 
produce the same at the security Gate during the entry and exit of the 
materials. The duplicate copy of the inward pass shall be retained by the 
Contractor and shall be produced at the Gate during the exit of the 
materials along with the outward gate pass. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 
efficient lifesaving appliances and first aid equipment to the approval of the 
Engineer. The appliances and equipment shall be available for use at all times. 

73. Diving Operations (Not Applicable) 

a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 



93 
 

 

  
 

be employed and is to have a copy of such Code Prominently displayed 

on the craft or structure from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers 
to give to any person any bribe, gift, gratuity or commission as an inducement 
or reward for doing or forbearing to do any action in relation to the Contract or 
any other contract with the Employer, or for showing or forbearing to show 
favour or disfavor to any person in relation to the Contract or to any other 
contract with the Employer, then the Employer may enter upon the Site and the 
works and terminate the employment of the Contractor and the provisions of 
Clause 63 hereof shall apply as if such entry and termination had been made 
pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment or 
illegal gratification to any person/authority connected with the bid process so as 
to influence the bid process and have not committed any offence under the PC 
Act in connection with the bid. 
The bidders shall disclose any payments made or proposed to be made to any 
intermediaries (agents etc) in connection with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, 
save insofar as may be necessary for the purposes thereof, and shall not publish 
or disclose the same or any particulars thereof in any trade or technical paper of 
elsewhere without the previous consent in writing of the employer. If any dispute 
arises as to the necessity of any publication or disclosure for the purpose of the 
Contract the same shall be referred to the decision of the Employer whose award 
shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 
15 days before commencement of erection of any part of Temporary Works, 
drawings and detailed proposals for the method of construction of Temporary 
works such as office, store, false work and temporary platforms etc. which he 
intends to construct for the execution of the contract and no such work shall be 
constructed before obtaining the written approval of Chief Engineer. These 
temporary works, office, store etc. shall be erected at or near the work area 
subject to approval of the Employer and the land space for the same will be 
allotted free of ground rent to the extent available. The Contractor shall obtain 
permission for any Temporary Works and would ensure that during execution of 
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works the statutory requirements of the concerned authorities such as New 
Mangalore Port Authority, Police, Customs, etc. would be complied with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the Contractor is 
required to submit to the Engineer during the progress of the Works, shall be 
furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point 
on the main water supply line within the Port area. The plumbing connection and 
extension of necessary supply pipeline to the working area shall be arranged by 
the Contractor at his own cost. The Contractor shall also provide a water meter 
at his cost for metering the quantity of water used. Charges for the consumption 
of the water will be paid by the Contractor to the Employer at theprevailingrate 
notified time to time during the currency of the Contract. For non-supply of water 
at any stage port will not be responsible and the Contractor shall not have any 
claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to 
the extent available will be made available by the Employer within the Port area. 
Drawing of power lines etc. from the available point of supply of power to the 
actual work site either by overhead lines or underground cables shall be 
arranged by the contractor at his cost. The temporary lines and connections by 
the Contractor shall be approved by the Engineer's representative before availing 
power. The Contractor shall provide Trivector Meter to read consumption in 
units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 15 
days from the date of the letter of acceptance of the tender. lf the power 
requirement is more than 50 KW, the Contractor has to avail the power supply at 
11 KV and install his own transformer of suitable capacity and work carried out 
as per IE Rules & Regulations as approved by the CEA. The Contractor shall pay 
to the Employer, the power charges as per the prevailing Tariff schedule of 
MESCOM in force during the work of the Contractor with applicable demand 
charges and security deposit along with departmental charges @ 23.75% of the 
bill amount. The Contractor shall also pay the connection and disconnection 
charges as applicable. 
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The Contractor shall ensure that the power factor of the system does not fall 
below 0.90 at any time and shall provide at his cost required capacity capacitors 
bank to maintain the Power Factor of all power loads. If the capacity of the 
capacitor found less than stipulated as per regulation during inspection, 
surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay refundable 
Security Deposit before availing the power supply. 
The Contractor shall submit a complete drawing of the power points, wiring, 
diagram indicating all electrical loads, earthing etc. in complete shape along with 
the completion report. The Trivector Meter provided is calibrated either by M/s. 
MESCOM or NITK, Surathkal, and such a Certificate to be produced. For non 
supply of power at any stage port will not be responsible and the Contractor shall 
not have any claim whatever for loss or damage. 

79. Taxes and Duties 

79.1 The Contractor shall pay tax if any, and other levies as applicable from 
time to time. GST at applicable rate shall be shown separate line items in the tax 
invoice. 
79.2 Sales / Turnover Tax on Works Contract (DELETED) 
79.3 Income Tax 
The Contractor and his staff shall be responsible for payment of all personal 
income taxes to the concerned authorities as per the law in force from time to 
time.  Deduction of Income Tax shall be made by the Employer from each 
certificate of payment to the contractor at the rate of 2% plus surcharge or such 
other rates as may be specified by the Central Government from time to time, on 
the gross amount of the Contractor’s bill for payment. 
79.4  Goods and Service Tax  
The contractor shall not include GST component in rate. The GST shall be paid 
to the contractor separately as applicable. The contractor shall submit running 
account bills indicating GST separately as applicable. The Contractor shall be 
responsible for the payment of GST applicable, to the GST authority.  

80. Price Adjustment (not applicable to this contract) 

The following clause shall be read in continuation to clause no. 47 of GCC. The 
sanction towards the compensation for escalation or deduction on account of de-
escalation and the amount thus sanctioned will be included in the next running 
account bill or final bill as the case may be. The cost of work for which 
escalation/de-escalation is applicable / deductible shall be worked out as per cl. 
32.8.6.1., CPWD works manual, 2003. 
The cost of work for which escalation/de-escalation is applicable / deductible 
shall be worked out as below: 
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(a) Gross value of work done up to this quarter (A) 
(b) Gross value of work done up to the last quarter (B) 
(c) Gross value of work done since previous quarter (a) – (b) (C) 
(d) Full assessed value of SA fresh paid in this quarter (D) 
(e) Full assessed value of SA recovered in this quarter (E) 
(f) Full assessed value of SA for which escalation is payable in this quarter 
     (d) – (e) (F) 
(g) Advance payment made during the quarter (G) 
(h) Advance payment recovered during the quarter (H) 
(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 
(j) EI paid based on prevailing M/R during the quarter (J) 
      X = C ± F ± I – J 
                  Y = 0.85 X 
(k) Less cost of materials supplied by the department & recovered during the   
quarter (K) 
(l) Less cost of services tendered at fixed charges & recovered during the quarter 
(L) 
(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 
Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying 
out the work and from and against all claims demands proceedings damages 
costs charges and expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to 
by the contractor and he will be held responsible for any violations of the same. 
The set of such conditions (regulation) is available with NMPA and the contractor 
is required to go through it before tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and observe 
the following safety codes:  
The Contractor has to provide sufficient barricades to site of work so that traffic 
plying nearby should not damage the recently concreted work. In case of any 
damage on account of above, the entire responsibility will remain with contractor 
and nothing extra will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all work 
that cannot be safely done from ground.  No portable single ladder shall be over 
8 meters in length.   
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Hoisting machines and tackles used in the works including their attachments, 
and supports shall be in perfect condition as per stipulations of the relevant 
Rules.  The ropes used for hoisting or lowering materials or as means or 
suspension shall be of durable quality and adequate strength and free from 
defects. 
The excavated material shall no be placed within 1.5 meters of the edge of the 
trench or half of the depth of the trench, whichever is more.  All trenches and 
excavation shall be provided with necessary fencing to lighting.  Every opening 
in the floor of a building or in a working platform shall be provided with suitable 
fence to prevent the fall of persons or materials.  No floor, roof or other parts of 
the structure shall be so overloaded with debris or materials as to render it 
unsafe. 
Workers employed on mixing and handling materials such cement, cement 
mortar, concrete, lime mortar and asphalt shall be provided with protective 
footwear and rubber hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye 
shield and glove. 
All safety rules shall be strictly followed while working on live electrical systems 
or installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and 
shall always take such necessary additional steps to keep the harbour waters free 
of noxious or unhygienic matters coming from his works as are required by the 
Employer.  Under no circumstances shall inflammable materials be allowed to 
spill into the harbour waters. 
The Contractor shall always observe and comply with the working rules and 
regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not 

to cause any damage, hindrance or interference with port activities going on 

in the area or nearby. He should not also deposit the materials at such places 

which may cause inconvenience to the public and the work going on in the 

nearby area The Contractor shall have to make good all damages done by him 

to the structures nearby while executing the work and no extra payment shall 

be made to him on that account.  

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. Barricading, 

including proper lighting arrangement in the night at the required places shall 
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have to be provided by the contractor at his own cost, including necessary 

arrangements for proper movement of traffic by carefully maintained 

approaches and road diversions with suitable sign boards for indications of 

road signs etc. as directed by the Engineer-in-Charge.  

Details of every consignment of materials delivered to site shall be provided to 

the engineer – in – charge and brought to his notice in advance. The materials 

shall be used for consumption only after the approval of the engineer – in – 

charge. The brand of materials along with relevant test certificates shall be 

submitted for approval prior to commencement of work. No change in brand 

is permitted for reasons whatsoever. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 38 

(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 

of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount 

upon submission of documentary evidence in original for the proof of payment 

of such Customs Duty. The reimbursement of such amount towards Customs 

Duty shall be limited to the Ceiling amount quoted by the Contractor in the 

Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 

than the said Ceiling Amount, the reimbursement by the Employer shall be 

limited to the documented cost of Customs Duty levies actually paid to the 

Customs Authorities, Government of India. If the Actual Customs Duty levies 

paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 

execution of the Works, if it necessitates for expeditious completion of the 

Works, Contractor may resort to import of any of the materials not listed 

aforesaid, with the approval of the Employer. However, the aggregate amount 

of Customs Duty to be reimbursed shall not exceed the lump sum amount 

offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government authorities 

and get the Imported Materials cleared and transported in time. The 

Contractor shall be fully responsible for port and Customs clearance including 

stevedoring, handling, unloading, loading, storage, inland transportation, if 

any of materials, equipments and plant to storage godowns, yards, sites etc. 
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The contractor shall be fully responsible for any delays, penalties charges and 

losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at concession 

rate or Customs Duty as applicable. However, the responsibility for obtaining 

such concession rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability 

on the account. For bill of Lading, the “Consignee” for permanent materials to 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining 

“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 

Duty, etc. shall be the responsibility of the Contractor. 
 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 

incorporated into the works covered under the Tender _____ _____ _____ 

we request New Mangalore Port Authority to be consignee in the matter 

of permanent materials to be imported by us at our cost (covering 

payments of materials by letter of credit) including freight, insurances, 

taxes and any other charges whatsoever payable in connection with the 

import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 

becoming consignee, it will not absolve us from any of the obligations, 

and will not alter the payment terms under the Contract No. SCB II/ 

2009 dated …………………….. between ………………………. (the 

Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, 

responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 

Authority becoming the consignee we hereby unequivocally and 

irrevocably agree to indemnify New Mangalore Port Authority for such 

consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 

at our own cost. New Mangalore Port Authority’s responsibilities in this 

regard will be the same as under the said contract and limited to 

issuing required recommendatory letters for obtaining such permits 

and licenses. 
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f)  This undertaking does not in anyway vitiate our contractual liabilities 

and obligations cast upon us by Contract No. SCB II/ 2009 dated 

………….. between ……………………….(the Contractor) and New 

Mangalore Port Authority.  

86. Drawings & Designs (Not applicable to this contract) 

(a)  General details of the works are shown on the drawings accompanying this 
tender document. The Engineer will supply to the Contractor from time to 
time during the progress of the works such further working drawings as will 
be necessary in his opinion for the proper and adequate execution and 
maintenance of the Works in accordance with the Engineer’s designs and/or 
any modification thereof as decided by the Engineer and the Contractor shall 
carry out the work in accordance with the said working drawings. Two sets of 
such working drawings will be issued. If the Contractor requires more sets he 
will have to make his own arrangement at his cost. Residual Design, Detailing 
& Engineering: - The Engineer to the project has done the detailed design and 
engineering for the subject tender. During execution of the work the residual 
design, detailing and engineering, if needed, is to be carried out by the 
contractor at no extra cost to the Employer. For equipment/ Installations 
detailed drawings need to be produced by the contractor at no extra cost to 
the Employer. The contractor shall also get approved such design, detailing 
& engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 
Engineer’s design, detail, method of construction, he shall at his own 
expenses prepare and submit for approval of the Engineer copies in duplicate 
(in the first instance) of detailed working drawings which may be required for 
such alteration/modification and at the same time call the attention of the 
Engineer to any alternative detail or modification of the contract drawings 
which the Contractor may wish to make at least 30 days prior to the 
commencement of the work or part of the work to which such drawings 
relate. The contractor shall at the same time, if so required by the Engineer, 
furnish calculation sheets in duplicate relating to the strength and anticipated 
deflections in respect of such altered/modified works. The Engineer will, after 
any such alteration which he may approve, record on the copies as amended 
his approval and will return one copy of the drawings and calculation sheets 
to the contractor, who shall carryout the work in accordance therewith. The 
contractor shall forward to the Engineer three additional copies of the 
working drawings and calculation sheets as approved in additions to these 
working drawings and calculation sheets as approved. In addition to these 
working drawings are also to be submitted (the same procedure as in the 
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ease of the contractor) in respect of any work proposed to be executed by 
sub-contractors. The approval of the Engineer of all or any of the calculation 
sheets, drawings shall not relieve the contractor of responsibility in 
connection with the execution of the altered/modified or subcontractor’s 
work. 

(c)  Submission of ‘As built Drawings’  
“As built” Drawings are required to be submitted by the Contractor and shall 
be supplied by them by the dates stated in the Contract Data. If the Contractor 
does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer or his nominee’s approval, 
the Engineer or his nominee shall withhold the amount stated in the Contract 
Data from payments due to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the 
Management meeting to be held as per Clause No 31 of Conditions of Contract.   
88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, weather 
condition, actual manpower, equipment and the prominent materials available 
and arriving to site. The contractor shall submit the daily report format to the 
Department for prior approval.  
88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and submitted to 
the Engineer in triplicate. The first report shall cover the period up to the end of 
the first calendar month following the Commencement Date. Reports shall be 
submitted monthly thereafter, each within 7days after the last day of the period 
to which it relates. Reporting shall continue until the Contractor has completed 
all work, which is known to be outstanding at the completion date, stated in the 
Taking-Over Certificate for the Works.  
Each report shall include:  
Charts and detailed descriptions of progress, including each stage of design (if 
any), Contractor’s Documents, procurement, manufacture, delivery to Site, 
construction, erection and testing; and including these stages for work by each 
Sub-Contractor,  
Photographs in hardcopy & digital copy and videography in two sets showing 
the various stages of progress on the Site monthly;  
For the supply of manufactured items, the name of the manufacturer, 



102 
 

 

  
 

manufacture location, percentage progress, and the actual or expected dates of:  
Commencement of manufacture, 
Contractor’s/Engineer’s inspections,  
Tests,  
Shipment and arrival at the Site;  
Copies of quality assurance documents, test results and certificates of Materials;  
 Safety statistics, including details of any hazardous incidents and activities 
relating to environmental aspects and public relations; and  
Comparisons of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion In accordance with the 
Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents 

To treat that the work has been completed and issue a final payment certificate, 
the following documents will be deemed to form the completion documents:  
i. The Technical documents according to which the work was carried out.  
ii. Certificates of final levels and dimensions as set out for various works.  
iii. Certificates of tests performed for various works. 

90. Facilities / Services to be provided at the site (Not Applicable) 

After the issue of Engineer's notice to commence, the Contractor shall as soon 
as possible, make available of the following facilities for the staff of the Engineer 
at the Site of Work, all to the approval of the Engineer or his Representative and 
the Contract Price shall be deemed to be inclusive of the provision for these 
facilities:  
Provide and maintain, throughout the period of Contract, one no of Office 
accommodation at site office / Porta cabin measuring not less than 4m x 5m. 
each, with electricity and water supply and adequate ventilation for the sole use 
of Engineer's Representative, his staff. 
Provide and maintain suitable furniture for the office, including: Tables with two 
lockable drawers and chairs, Almirah with shelves and necessary electrical 
fittings. 
Provide and maintain, throughout the period of Contract, a Toilet along with 
washroom facilities with electricity and water supply and adequate ventilation 
for the sole use of Engineer's Representative, his staff. 
Desk top Computers of latest configuration with printers and all other necessary 
accessories, internet and loaded with the latest version of software like M.S. 
Office, AutoCAD etc. with windows operating system. 
One photocopying machine capable of Black & White copying / Scanning A4 & 
A3 size of paper, with auto feed of papers (Source to be copied) along with 
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sorting facilities. 
The contractor shall make available during the currency of contract all the Survey 
instruments and various measuring devices necessary for the execution of the 
project. 
A lock and four (4) keys for the office room. There shall be no spare keys in the 
possession of any person other than Engineer's Representative. 

91. Payments 

The Clause No. 43 payments shall be replaced as follows  
i. The Contractor has to submit the bill within 7 days of joint measurement 

taken along with the concerned Engineer. The Engineer has to ensure that 
joint measurement to be completed within 7 days of completing of part work 
/ running work.  The concerned Engineer i/c shall check and make entries into 
bill/M.B within 10 days of submission of the interim bill and submit to 
Executive Engineer/ Superintending Engineer (Civil).  The Executive Engineer/ 
Superintending Engineer (Civil) shall check the bills and after certification of 
the quantities as per manual shall forward to the Finance Department within 
3 working days.  The Contractor and Assistant Engineer both jointly complete 
the measurements, if Contractor due to any reason does not attend/avoid 
joint survey/measurements the Executive Engineer shall give notice to the 
contractor to be present at the site for joint measurement within 7 days’ 
notice.  If the contractor fails to attend the joint measurement second notice 
shall be issued to the contractor to attend the joint measurement within 3 
days failure to attend the site for joint measurement the Assistant Engineer 
and AEE or EE would record the reason and complete the measurements in 
a transparent manner departmentally and submit the bill. Bills shall be 
prepared and submitted by the Contractor. Joint measurements shall be 
taken continuously and need not be connected with billing stage. System of 
4 copies of measurements, one each for Contractor, Employer and Engineer 
or his nominee, and signed by both Contractor and Employer shall be 
followed.  
ii. Interim of bill amount will be paid within 14 days of submission of the bill.  
iii. Contractor shall submit final Bill within 60 days from the date of 

completion of work and the same will be paid by the Port within 30 days 
from the date of submission 

iv. The payment will be made to the contractor after deducting any dues 
payable to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of an 
award by the DRB or an Arbitrator, the Contractor shall be paid interest 
upon the delayed payment as set out in this clause. Interest shall be 
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calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not 
be paid for by the Employer and shall be deemed covered by other rates 
and prices in the Contract. 

92. Retention 

The Clause No. 48 Retention shall be replaced as follows 
The Employer shall retain from each payment due to the Contractor the 
proportion stated in the Contract Data until Completion of the whole of the 
Works. 
Retention Money shall be deducted at 10% from Running Bills subject to a max. 
of 5% of the contract price plus Goods Service tax applicable. Retention money 
shall be refunded after issue of No defects certificate. 

93. Submission of statutory documents 

The successful bidder, within 7 days from the date of work order, shall submit 
self-attested copy of statutory documents such PAN card, GST registration 
certificate, ESI registration certificate, EPF registration certificate, Labour 
Identification Number (LIN) and any other documents required for successful 
completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  
(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 
years service or more on death at the rate of 15 days wages for every completed 
year of service. The Act is applicable to all establishments employing 10 or more 
employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the employer and workers @ 13.61% and 12% 
respectively. The benefits payable under the Act are:  
(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 
workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law.  The Principal Employer is required to- take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer.  The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment Construction of Buildings, Roads, 
Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be 
paid when it will be paid and what deductions can be made from the wages of the 
workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training and 
promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 
20 or more employees. The Act provides for payments of annual bonus subject to 
a minimum of 8.33% of wages and maximum of 20% of wages to employees 
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drawing Rs. 3500/- per month or less. The bonus to be paid to employees getting 
Rs. 2500/- per month or above up to Rs. 3500/- per month shall be worked out by 
taking wages as Rs. 2500/- per month only.  The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified 
by the Government. The Employer of the establishment is required to provide 
safety measures at the Building or Construction work and other welfare measures, 
such as Canteens, First-Aid facilities. Ambulance, Housing accommodations for 
workers near the work place etc. The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the 
Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 
No. 

Description Reference Cl. 
No. 

1 The following documents are also part of the Contract          

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   (9) 

2 The above insertions should correspond to the information 
provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

                     New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        
                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   

 Name :        
Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        
  Superintending Engineer (CI) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Annual maintenance of Residential & 
Non-residential buildings on the East of NH-66 in NMPA for 
the year 2024-25” 
Tender no: CIVIL/DyCE(C)/EE(C)/41/2024-25 

(1) 

6 The works consist of Annual maintenance of Residential & 
Non-residential buildings on the East of NH-66 in NMPA for 
the year 2024-25.  
 

(1) 
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Sl. 
No. 

Description Reference Cl. 
No. 

7 The start date shall be 
15 days from the date of Issue of Letter of Acceptance. 
However the work shall be commenced only after signing 
contract agreement   

Conditions of 
contract       A-
General  
1.Definitions  

8 The Contract Price is the price stated in the letter of 
acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. However payment will be made as 
per actual work done accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 12 
(Twelve  ) Months including monsoon with the following 
milestones: 

(17,28) 

10 Milestone dates:  
 

Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by the Executive 

Engineer executing the work ,for completion of the work as per the 

scheduled date. 

 
 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of 

Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as 
forming part of the Contract.  
(10)  Correspondence exchanged after the opening of the Bid 
and before the issue of Letter of Acceptance by which the 
Condition of Contract are amended, varied or modified in any 
way by mutual consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within (27) 
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Sl. 
No. 

Description Reference Cl. 
No. 

14 days of delivery of the letter of Acceptance.  (Not applicable 
to this contract) 

13 The site possession date     
The site will be handed over immediately after issue of Letter 
of acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 
drawing No. 5/361/MTC-I/01-LP 

 

15 The Defects Liability Period is Nil.  (35) 
 

16 The minimum insurance cover for physical property, injury 
and death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence 
with the number of occurrences limited to four.  After each 
occurrence, contractor will pay additional premium necessary 
to make insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 
Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week for 
the number of weeks delayed beyond the stipulated date of 
submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 
India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 
Dispute Review Board as per actual and equally shared by 
both the parties. 

(25) 

25 The Dispute Review Board shall be constituted after signing 
of the agreement on mutually agreed terms.(Appendix 1). 
(Not applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall (48) 
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Sl. 
No. 

Description Reference Cl. 
No. 

be 10% of total tax invoice value from each running bill 
subject to a maximum of 5% of the contract price (Contract 
price including GST) as applicable.  

28 The maximum amount of liquidated damages for the whole 
of the works is 10 % of the contract price plus taxes and duties. 
The half per cent (½%) per week L.D is applicable for delay 
period of ଵ

ଷ
 of contract period and thereafter 10% L.D is 

applicable. (Not applicable to this contract)  

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 
equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% of 
contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to the 
Employer shall be an unconditional Bank Guarantee of the 
type as presented in Section III (iv) of the Bidding Documents. 
 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be required to 
provide Performance and Advance Payment Securities in accordance with one of the 
forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment (not applicable) 
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Annexure A 

PERFORMANCE BANK GUARANTEE 
 

To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of Contractor] 
(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
_______________________________ No._________ dated_____________ to execute 
______________________________ ___________________ [name of Contract and brief 
description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligations in accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 
on behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand, and without cavil or argument, 
any sum or sums within the limits of _____________________________________ [amount 
of guarantee]1 as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 months 
of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharges. 

 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 



113 
 

 

  
 

………….. 
 

Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date______________
____________________________________________ 

 
1 An amount shall be inserted by the Guarantor, representing the percentage of 
the Contract Price specified in the Contract and denominated in Indian Rupees.  
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 
1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as 
covered in the scope of contract as per drawings supplied by Owner. 
All civil works shall be carried out as per design / drawings standardized by the 
Consultant / Owner and the specification provided by the Consultant / Owner. All 
standard drawings are enclosed with the tender documents. In case any item is not 
covered under specification then the same shall be carried out as per CPWD 
specification and applicable Standards and Codes. Any item for which specification 
is not provided herein and is not covered under CPWD specification shall be 
executed as per manufacturer guidelines. All materials shall be of best quality 
conforming to relevant Standards and Codes. In case of any conflict between 
Standards / Code and Technical Specification, the provisions of Technical 
Specification shall prevail, and the Engineer’s decision on interpretation shall be 
final.  
The Contractor shall furnish all labor, tools, equipment, materials, temporary 
works, constructional plant and machinery, fuel supply, transportation and all 
other incidental items not shown or specified but as may be required for complete 
performance of the Works in accordance with drawings, specifications and direction 
of Owner.  
Excavated earth is to be disposed from site as instructed, only into approved landfill 
areas and dump yard. The cost of excavation to include for necessary lead and lift 
as specified. 
All materials including cement, reinforcement steel and structural steel etc. shall be 
arranged by the Contractor. All testing required shall be arranged by the Contractor 
at his own cost. The contractor shall execute the work as per the standard Field 
Quality Plan (FQP) of NMPA. 
The bidder shall fully apprise himself of the prevailing conditions at the proposed 
site, climatic conditions including monsoon patterns, local conditions and site 
specific parameters and shall include for all such conditions and contingent 
measures in the bid, including those which may not have been specifically brought 
out in the specifications.  
Level and date of concreting shall be marked on the building from outside at every 
floor level with proper paint, etc. 
All levels and survey work shall be measured by total station and electronic level 
machine at all floors and places.  
Brief Description of Works  
The scope of work is defined in the Notice Inviting Tender. The Contractor shall 
provide all necessary materials, equipment and labour etc. for the execution and 
maintenance of the work till completion. 
The work shall be executed in accordance with the specification stipulated in the 
Bill of Quantity and other bidding documents read along with CPWD (Central Public 
Works Department) specifications for civil works and IS codes with up-to-date 
revisions. For non-schedule items specification as given along with tender 
document and similar items of CPWD shall be applicable. 
The list of references for civil works are CPWD specifications, relevant IS codes and 
best practices. 
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For deep excavations, necessary shoring is to be done, the design of which will be 
provided by the contractor, after assessing site and soil conditions, and work only 
to be commenced on site after the same is duly approved by NMPA. Any approval if 
required from the Mineral department or any other statutory body that has 
jurisdiction on such excavations has to be obtained by the contractor. 
All earth used for back filling should be of approved quality. 
Portland Cement of IS 269:2015 shall be used for all cement & concrete works. This 
will supersede other specifications of cement to be used for the works. 
For ready mixed cement concrete, in addition to the CPWD specification, the 
following also to be noted: 
The cost towards cement quantity reduced from the specified quantity in the item 
due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 
shall be submitted to Engineer in Charge for approval. 
All hard ware fittings shall be of best quality and shall be selected as per the 
Instructions of Engineer in Charge. 
Site location, Boundaries and Possession  
The location and boundaries of the Site are shown on the Drawing. No. 
5/361/MTC-I/01-LP The Contractor shall confine his activities strictly to the 
allotted site area(s) and shall not allow his personnel to trespass upon any other 
areas occupied by the Employer.  
1.4 Site Datum and Base Lines  
A base line shall be established within the working area by the Contractor. The 
base line shall be referenced to the site co-ordinate system (based on the Local 
Coordinates of New Mangalore Port). This bench mark and base line will be the 
basis for the setting-out for all the Works. The main levels and lines for each 
portion of the Works shall be established from the bench mark and base line by the 
Contractor.                    
1.5 Site Conditions  
1.5.1  Location of Work 
As per enclosed location plan. 5/361/MTC-I/01-LP 
1.5.2  Climate 
The climate at Mangalore is tropical with high humidity and a maximum shade 
temperature of 36C. The average annual rainfall is approximately 3330 mm and 
concentrated in the south-west monsoon months of June, July, August and 
September during which period the average rainfall is as much as 82% of the total 
annual rainfall. 
1.5.3  Wind 
The wind in the monsoon months of June, July and August are predominantly from 
south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 
winds in the remaining months of the year are predominantly from the north-west 
and the maximum intensity during this period is also of 5 on the Beaufort Scale.   
1.5.4 Cyclones 
Even though Mangalore is within the cyclonic area of storms originating in the 
Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 
cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 
speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 
m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 
(26.9 m/sec.) 
1.5.5 Visibility 
Thirty year period observations conducted by the Indian Meteorological Department 
reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
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days in the south-west monsoon period. The maximum number of foggy days in a 
year is only 3. 
1.5.6 Site Preparation 
The Contractor shall furnish all necessary supervision, labour, materials, 
equipment and tools for Site Preparation, clearing and all other works. Clearing 
shall mean to completely demolish, remove and dispose with all leads, lifts and 
descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 
roots, stumps, snogs, boulders, mounds, existing structures and other 
objectionable materials. The areas required to be cleared shall consist of the work 
Site, ditches, borrow pits, diversions and all other areas necessary for the 
construction work as directed by the Engineer-in-Charge.  
Before any Temporary Works are commenced, the Contractor shall submit his 
proposal along with complete drawings of all Temporary Work, he may require for 
the execution of the Works in advance to the Engineer for approval.  The Contractor 
shall also submit his calculations relating to the design of temporary works, 
strength, etc. if required by the Engineer and shall carry out the modifications that 
the Engineer may require of such temporary works at Contractor's own cost.  The 
Contractor shall be solely responsible for the stability and safety of all Temporary 
Work. 
It will be the responsibility of the Contractor to make timely procurement of all 
materials and mobilize all essential equipment for both Temporary and Permanent 
Works. 
1.6 Site Information 
The detailed drawing of the construction site for adaptation of methodology for the 
construction. However, on account of this change in the geographical profile of site, 
no extra cost for additional arrangement required to be made will be paid for. 
1.7 The Nature of Soil Profile  
The site comprises of ordinary soil. The details furnished herein are only for the 
information/guidelines of the tenderers and the successful contractor shall not 
claim for any deviation in the actual subsoil profile encountered at site.  
1.8 Records 
Complete records of all operations connected with the work shall be kept by the 
Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 
proposal of the manner of presentation of these records. Three copies of all such 
records shall be furnished to the Engineer-in-charge on completion of each test or 
operation. 
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2. SPECIAL CONDITION OF CONTRACT 
1. The scope of work is to maintain the residential and non residential 

buildings east of N.H 66 including all such repair works that may require or 

instructed by the department from time to time and also Cleaning the 

various type Inspection chambers, manholes  and  sewer lines. 

2. The contractor or his representative and Engineer or supervisor, appointed 

by the contractor, should be available at site premises during working time, 

to receive instructions from the departmental staff and he should maintain 

necessary registers as directed by the department for the works carried out. 

3. The contractor has to deploy following labours daily to carryout day to day 

repair works :- 

i. Engineer  - 1 No 

ii. Masons   -  2 Nos. 

iii. Carpenter  - 2 Nos. 

iv. Helpers   - 7 Nos. 

v. Fabricator /  

1. Painter /  - 1 No 

2. Plumber (as per  

Requirement) 

vi. Technical Supervisors 1 No. 

The contractor shall maintain an attendance register for the 

verification and signature of the engineer-in-charge on daily 

basis. If the Contractor fails to deploy the above stipulated 

worker, an amount of Rs.500/- per day will be deducted from 

the 4th day of absence till returning of labour or deploying 

alternate labour. 

The contractor may require to deploy more number of labours in addition to 

the above minimum requirement, depending upon the work load. 

4. The cleaning of man holes should be carried out by machinery only. No 

manual cleaning will be allowed. 

5. The contractor has to attend the repair works immediately on instructions of 

the departmental staff.  The work has to be carried out to the entire 

satisfaction of the department whose decision is final and binding in this 

respect. 
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6. All tools and plants such as broom sticks, spades, pickaxe, sickles, bucket, 

baskets wheel barrow cobra vipers, including any machinery required for the 

work should be brought by the contractor at his own cost. 

7. A labour register should be kept at work site BM subdivision site office and 

this register should signed by the contractor for the numbers of labours 

deployed for item of work done. 

8. A complaint register is maintained for entry of various complaints pertaining 

to the colony maintenance which needs to be attended by the AMC 

contractor by deploying the required resources. The contractor shall ensure 

that 85% of the total complaint received is attended at the end of every 

month failing which an amount of 500/- will be deducted for each 

percentage short fall for the particular month. The contractor has to submit 

the copy of the attendance register signed by the workers deployed for the 

work along with each running bill in addition to the other documents 

required to be submitted 

9. Contractor should provide 1 No of Mini tempo about 2 ton capacity on daily 

basis for transport of materials and other resources, failing which an amount 

of Rs.500/- per day will be deducted from the R.A bill. 

B. Works. 
1. EARTHWORK 

2.1. Classification of soils - The earthwork shall be classified under the 

following categories and measured separately for each category, unless 

otherwise specified. 

The material to be excavated shall be classified as follows: - 

2.1.1. Ordinary or soft soil - Generally any soil which yields to ordinary 

application of pick axes, shovels or any other ordinary digging implements, 

such as organic soil, turf, gravel, sand, sandy soil, silt, clay, loam, mud, red 

earth, ‘sudde’, black cotton soil, soft shale, loose moorum and all soils 

having soil dry density less than 1.80 gm/cc. (IS: 1498-1970) copy enclosed 

vie Annexure 2-A.1, removal of gravel and/or any modular material having  

diameter in any one direction not exceeding 75 mm occurring in such strata 

etc.  

2.3 Types of excavation 
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2.3.1 Surface excavation - Excavation exceeding 1.5 m in width and 10 sq. 

m on plan but not exceeding 30 cm in depth in all types of soils and rocks 

shall be described as surface excavation. 

Measurements - The length and breadth shall be measured with steel tape 

correct to the nearest cm and the area worked to the nearest two places of 

decimal in square meters. 

2.3.2 Rough excavation and filling - Excavation for obtaining earth from 

borrow pits, cutting hillside slopes etc., shall be described as rough 

excavation.  Wherever filling is to be done, the earth from excavation shall be 

directly used for filling and no payment for double handling of earth shall be 

admissible. Filling of excavated earth shall be done as specified, in case of 

hill side cutting, where the excavated materials are thrown down the hill 

slopes; payment for filling excavated earth shall not be admissible. 

2.3.3. Excavation over area (All kinds of soils) - This shall comprise :a) 

Excavation exceeding 1.5 m in width and 10 sq. m.  on plan and exceeding 

30 cm in depth. 

b)  Excavation for basement, water tanks etc. 

c)  Excavation in trenches exceeding 1.5 m in width and 10 sq. m. on plan. 

2.3.4 Excavation over area (ordinary / hard rock) - This shall 

comprise: 

a)  Excavation exceeding 1.5 m in width and 10 sq. m. on plan and 

exceeding 30 cm in depth, .b)  Excavation for basements, water tanks etc, c)  

Excavation in trenches exceeding 1.5 m in width and 10 sq. m. on plan. 

2.3.5 Excavation in trenches for foundations and drains (all kinds of soils) - 

This shall comprise excavation not exceeding 1.5 m in width or 10 sq. m. on 

plan and to any depth in trenches (excluding trenches for pipes, cables, 

conduits etc. 

2.3.6  Excavation in trenches for foundation and drains (ordinary / hard 

rock) - This shall comprise excavation not exceeding 1.5 m in width or 10 sq. 

m. on plan and to any depth in trenches (excluding trenches for pipes, 

cables, conduits etc.) 
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2.3.7 Excavation in trenches for pipes, cables etc. refilling - This shall 

comprise excavation not exceeding 1.5 mts. In width or 10 sq. m. in plan 

and to any depth in trenches for pipes, cables etc. and returning the 

excavated material to fill the trenches after pipes, cables etc. are laid, their 

joints tested, passed and disposal of surplus excavated material up to 50 m 

lead. 

2.3.8 Width of trench - a) Up to one meter depth, the authorised 

width of 

trench for excavation shall be arrived at by adding 25 cm to the external 

diameter of pipe (not socket/collar) cable, conduit etc. Where a pipe is laid 

on concrete bed/cushioning layer, the authorised width shall be the external 

diameter of the pipe (not socket/collar) plus 25 cm or the width of concrete 

bed/cushioning layer whichever is more. 

b)  For depths exceeding one meter, an allowance of 5 cm per meter of depth 

for each side of the trench shall be added to the authorised width (that is 

external diameter of pipe plus 25 cm) for excavation. This allowance shall 

apply to the entire depth of the trench. In firm soils the sides of the trenches 

shall be kept vertical up to a depth of 2 meters from the bottom. For depths 

greater than 2 meters, the excavation profiles shall be widened by allowing 

steps of 50 cm on either side after every two meters from bottom. 

c)  Where more than one pipe, cable, conduit etc. are laid, the diameter shall 

be reckoned as the horizontal distance from outside to outside of the 

outermost pipes, cable, conduit etc. 

d)  Where the soil is soft, loose or slushy, width of trench shall be suitably 

increased or side sloped or the soil shored up as directed by the engineer. It 

shall be the responsibility of the contractor to take complete instructions in 

writing from the engineer regarding increase in the width of trench, sloping 

or shoring to be done for excavation in soft, loose or slushy soils. 

2.4 SPECIFICATIONS FOR PROTECTION DURING EXCAVATION. 

Excavation where directed by the engineer shall be securely fenced and 
provided with proper caution signs, conspicuously displayed during the day 
and properly illuminated with red lights during the night to avoid accidents. 



124 
 

                             
 

The contractor shall take adequate protective measures to see that the 
excavation operations do not damage the adjoining structures or dislocate 
the services. Water supply pipes, sluice valve chambers, sewerage pipes, 
manholes, drainage pipes & chambers, communication cables, power supply 
cables etc. met within the course of excavation shall be properly supported 
and adequately protected, so that these services remain functional. 

Excavation shall not be carried out below the foundation level of the 
adjacent buildings until underpinning; shoring etc. is done as per the 
directions of the engineer for which payment shall be made separately. 
2.6 SPECIFICATIONS FOR SITE CLEARANCE  
Before the earth work is started, the area coming under cutting and filling 
shall be cleared of shrubs, rank vegetation, grass, brushwood, trees and 
saplings of girth up to 30 cm measured at a height of one meter above 
ground level and rubbish removed up to a distance of 50 meters outside the 
periphery of the area under clearance.  The roots of tress and saplings shall 
be removed to a depth of 60 cm below ground level or 30 cm below formation 
level or 15 cm below subgrade level, whichever is lower, and the holes, or 
hollows filled up with the earth, rammed and leveled.    
The trees of girth above 30 cm measured at a height of one meter above 
ground shall be cut only after permission of the engineer is obtained in 
writing.  The roots of tress shall also be removed. Payment for cutting such 
trees and removing the roots shall be made separately. 
Existing Structures and service such as old buildings, culverts, fencing, 
water supply pipe lines, sewers, power cables, communication cables, 
drainage pipes, etc. within or adjacent to the area if required to be 
diverted/removed, shall be diverted/dismantled as per directions of the 
engineer and payment for such diversion/dismantling works shall be made 
separately. 
In case of archaeological monuments within or adjacent to the area, the 
contractor shall provide necessary fencing all-round such monuments as per 
the directions of the engineer and protect the same properly during 
execution of works.  Payment for providing fencing shall be made separately. 
 
2.7. SPECIFICATIONS FOR SETTING OUT AND MAKING PROFILES 
A masonry pillar to serve as a bench mark will be erected at a suitable point 
in the area, which is visible from the largest area.  This bench mark shall be 
constructed as per Fig.1 and connected with the standard bench mark as 
approved by the engineer. Necessary profiles with strings stretched on pegs, 
bamboos etc shall be made to indicate the correct formation levels before the 
work is started. The contractor shall supply labour and material for 
constructing bench mark, setting and making profiles and connecting bench 
mark with the standard bench mark at his own cost. The pegs, bamboos etc 
and the benchmark shall be maintained by the contractor at his own cost 
during the excavation to check the profiles. 
The ground levels shall be taken at 5 to 15 meters intervals (as directed by 
the engineer) in uniformly sloping ground and at closer intervals where local 
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mounds, pits or undulations are met with. The ground levels shall be 
recorded in field books and plotted on plans. The plans shall be drawn to a 
scale of 5 metres to one cm or any other suitable scale decided by the 
engineer.  North direction line and position of benchmark shall invariably be 
shown on the plans.  These plans shall be signed by the contractor and the 
engineer or their authorised representatives before the earthwork is started. 
The labour required for taking levels shall be supplied by the contractor at 
his own cost. 
 
2. CONCRETE WORKS:- 

4.0 The concrete can be designed in grades denoting by volumetric 

proportion of the constituents’ characteristic compressive strength. The 

concrete by volumetric proportion or nominal mix concrete of the 

constituents as well as Design Mix denoting compressive strength as 

detailed in this section. 

4.1. Materials. 

4.1.1 Water, cement, lime, fine aggregate or sand, surkhi, cinder and fly ash 

shall be as specified in Section 0. 

4.1.2 Coarse aggregate 

4.1.2.1. General - Aggregate most of which is retained on 4.75 mm IS Sieve 

and contains only as much fine material as is permitted in IS 383 for various 

sizes and grading is known as coarse aggregate. Coarse aggregate shall be 

specified as stone aggregate, gravel or brick aggregate and it shall be 

obtained from approved / authorised sources 

a)  Stone aggregate -It shall consist of naturally occurring (uncrushed, 

crushed or broken) stones. It shall be hard, strong, dense, durable and 

clean. It shall be free from veins, adherent coating, and injurious amounts of 

disintegrated pieces, alkali, vegetable matter and other deleterious 

substances. It shall be roughly cubical in shape. Flaky and elongated pieces 

shall be avoided. It shall conform to IS:  383 unless otherwise specified. 

b) Gravel - It shall consists of naturally occurring (uncrushed, crushed or 

broken ) river bed shingle or pit gravel. It shall be sound, hard and clean. It 

shall be free from flat particles of shale or similar laminated material, 

powdered clay, silt, and loam adherent coating, alkali vegetable, matter and 

other deleterious substances. Pit gravel shall be washed if it contains soil 

materials adhering to it. These shall soil materials soil materials adhering to 

it. These shall conform to IS: 383 unless otherwise specified. 

c) Brick aggregate - Brick aggregate shall be obtained by breaking well burnt 

or over burnt dense bricks / brick bats. They shall be homogenous in 

texture, roughly cubical in shape and clean. They shall be free from unburnt 
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clay particles. Soluble salt, silt, adherent coating of soil vegetable matter and 

other deleterious substances. Such aggregate should not contain more than 

one percent of sulphate and should not absorb more than 10% of their own 

mass of water, when used in cement concrete and 20% when used in lime 

concrete. It shall conform to IS: 383 unless otherwise specified. 

d) Lightweight aggregates such as sintered fly ash aggregate may also be 

used provided the engineer is satisfied with the data on the proportion of 

concrete made with them. 

4.1.2.2. Deleterious material - Course aggregate shall not contain any 

deleterious material, such as pyrites, coal, lignite, shale or similar laminates 

material, clay, alkali, soft fragments, sea shells and organic impurities in 

such quantity as to affect the strength or durability of the concrete. Coarse 

aggregate to be used for reinforced cement concrete shall not contain any 

material liable to  

the steel reinforcement. Aggregates which are chemically reactive with alkali 

of cement shall not be used. The maximum quantity of deleterious material 

shall not more than five per cent of the weight of coarse aggregate when 

determined in accordance with IS: 2386 part II.  

4.1.2.3. Size and grading  

(i)  Stone aggregate and gravel - It shall be either graded or single sized as 

specified. Normal size and grading shall be as under  -- 

(a) Nominal sizes of graded stone aggregate or gravel shall be 40, 20, 16, 

or 12.5 mm as specified. For any one of the nominal sizes, the proportion of 

other sizes shall be in accordance with Table 1. 
Table 1 -Graded stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

40 mm 20 mm 16 mm 12.5 mm 

75 mm 100 - - - 

37.5 mm 95 to 100 100 - - 

19 mm - 95 to 100 100 100 

16 mm - - 90 to 100 - 

11.2 mm - - - 90 to 100 

9.5 mm 10 to 35 25 to 55 30 to 70 40 to 85 

4.75 mm 0 to 5 0 to 10 0 to 10 0 to 10 

2.36 mm - - - - 

Concrete work  

(b). Normal sizes of single sized stone aggregate or gravel shall be 63, 40, 20, 

16, 12.5 or 10 mm as specified. For any one of the nominal sizes the 
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proportion of other sizes shall be in accordance with Table 2. 
Table 2 -Single sized (ungraded) stone aggregate or gravel 

IS Sieve 

Designation 

Percentage passing (by weight) for nominal size of 

63 mm 40 mm 20 mm 16 mm 12.5 

mm 

10 mm 

75 mm 100 - - - - - 

63 mm 85-100 100 - - - - 

37.5 mm 0-30 85-100 100 - - - 

19 mm 0-5 -20 85-100 100 - - 

16 mm - - - -85-100 100 - 

11.2 mm - - - - 85-100 100 

9.5 - 0-5 0-20 0-30 0-45 85- 

100       

4.75 mm - - 0-5 0-5 0-10 0-20 

2.36 mm - - - - - 0-5 

c). When stone aggregate or gravel brought to site is single sized (ungraded), 

it shall be mixed with single sizes aggregate of different sizes in the 

proportion to be determined by field tests to obtain graded aggregate of 

specified nominal size. For the required nominal size, the proportion of other 

sizes in mixed aggregate shall be in accordance with Table 1. Recommended 

proportions by volume for mixing of different sizes of single size (ungraded) 

aggregate to obtain the required nominal size of graded aggregate are given 

in Table 3. 

Table 3 -Single sized (ungraded) stone aggregate or gravel 

Cement 

Concrete 

Nominal size 

of graded 

aggregate 

required 

Parts of single size aggregate of size 

50 mm 40 mm 20 mm 
12.5 

mm 
10 mm 

1: 6:12 63 9 - 3 - - 

1: 6: 12 40 - 9 3 - - 

1: 5: 10 63 7 ½ - 2 ½ - - 

1: 5: 10 40 - 7 ½ 2 ½ - - 

1: 4: 8 63 6 - 2 - - 

1: 4: 8 40 - 6 2 - - 

1: 3: 6 63 4 ½ - 1 ½ - - 

1: 3: 6 40 - 4 ½ 1 ½ - - 

1: 3:6 20 - - 4 ½ - - 
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1: 2: 4 40 - 2 ½ 1 - ½ 

1: 2: 4 20 - - 3 - 1 

1: 2: 4 12.5 - - - 3 - 

1: 1 ½ : 3 20 - - 2 - 1 

Note-(i) The proportions indicated in Table 3 above are by volume when 

considered necessary, these proportions may be varied marginally by 

engineer after making sieve analysis of aggregate brought to site for 

obtaining required graded aggregate. No adjustments in rate shall be made 

for any variation in the proportions so ordered by the engineer. If single size 

coarse aggregates are not premixed at site to obtain the graded coarse 

aggregate required for mix, the volume of single size aggregates required for 

the mix shall be suitably increased to account for reduction in total volume 

at the site of mixing. 

(ii) Brick aggregate - Nominal size of brick aggregate shall be40 mm and its 

grading shall be as specified in the Table 4 when tested for sieve. 
  Table 4 -Brick aggregate 

IS Sieve Designation(by 
weight) 

Percentage passing 

75 mm 100 
37.5 mm 95-100 
19.0 mm 45-100 
4.75 0-5 

 
Note -Coarse aggregate for cement concrete shall generally conform to para 

4.2.1 of IS: 456 and fine aggregate shall conform to IS: 383. 

4.1.2.4. Stacking - Aggregate shall be stacked on a hard, dry and level patch 

of ground. When stack piling, the aggregate shall not form pyramids 

resulting in segregation of different sized materials. It shall be stacked 

separately according to nominal size of coarse aggregates. Stacking shall be 

done in regular stacks, of height not exceeding 100 cm. 

4.1.2.5.  Testing - Coarse aggregate shall be tested for the following (as per 
IS: 2386 )  

(a) Determination of particle size and shape 
(b) Estimation of organic impurities (as per IS: 2386-Part II ) 
(c) Surface moisture  
(d) Determination of 10% fine value  
Measurements - The aggregates shall be measured in stacks and paid for 

after making a deduction of 7.5% of the gross measurements of stacks in 

respect of aggregates of nominal size 40 mm and above. No deduction from 

the gross measurements of the stacks is to be made in respect of aggregates 
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nominal size below 40 mm. 

4.1.2. Admixtures - When required, admixtures of approved quality 

shall be mixed with concrete, as specified. The admixtures shall conform to 

IS: 9103. 

4.2. SPECIFICATIONS FOR CEMENT CONCRETE 

4.2.0. This shall be prepared by mixing graded stone or brick aggregate 

of nominal size as specified with fine aggregate and cement in specified 

proportions with required quantity of water. The grading and quality of 

aggregates shall be such as to give minimum compressive strength of 140 

kg/cm² and 210 kg / cm² at 7 days and 28 days respectively in case of mix 

1:2:4, (One cement - two Coarse sand - four stone aggregate).      

One sample consisting of 6 cubes 15x15x15 cm shall be taken for every 15 

cubic meter or part thereof cement concrete 1:2:4. The cube tests shall not 

be carried out in case the quantity of cement concrete placed on any day is 

less than 15 cubic meter unless otherwise specific. For other details, refer 

section on R.C.C. work. 

4.2.1. Proportioning -   It shall be done by volume. Boxes of suitable 

size shall be used for measuring sand and aggregate. The internal 

dimensions of the boxes shall be generally 35 X 25 X40 cm deep or as 

otherwise approved by the engineer. The unit of measurement of cement 

shall be a bag of 50 kg. and this shall be taken as 0.035 cubic meter. While 

measuring the aggregate, shaking, ramming or heaping shall not be done. 

The proportioning of sand shall be on the basis of its dry volume and in 

case of damp sand, allowances for bulk age shall be made as given for 

mortar.  

4.2.2. Preparation - This shall be prepared by mixing coarse aggregate, 

fine aggregate and cement in specified proportions with required quantity of 

water. Nominal size and quality of aggregate shall be as specified.  

Except where brick aggregate is used in cement concrete, minimum 

compressive strength on works test for different concrete mixes shall be as 

specified for various grades prepared by volume basis, in Table 5 below. The 

work test shall be carried out for every 15 cum of a day’s concreting unless 

otherwise specified.   

     Table 5 

Concrete mix Min compressive strength on15 cm cube in  Kg / cm² 

7 days strength 28 days strength 

1:1:2 210 315 
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1:1½ :3  265 

1:2:4 140 175 

 

4.2.2.1. Mixing - Concrete shall be mixed in mechanical batch type concrete 

mixers conforming to IS: 1791 having two blades and fitted with power 

loader (lifting hopper type). Half bag mixers and mixers without lifting 

hoppers shall not be used for mixing concrete. In exceptional 

circumstances, such as mechanical break down of mixer, work in remote 

areas or power breakdown and when the quantity of concrete work is very 

small, hand mixing may be done with the specific prior permission of the 

engineer in writing subject to adding 10% extra cement. When hand mixing 

is permitted, it shall be carried out on a watertight platform and care shall 

be taken to ensure that mixing is continued until the concrete is uniform in 

colour and consistency. Before mixing the brick aggregate shall be well 

soaked with water for a minimum period of two hours and stone aggregate 

or gravel shall be washed with water to remove, dirt, dust and other foreign 

materials. For guidance, the mixing time may be 1½ to 2 minutes, for 

hydrophobic cement it may be taken as 2½ to 3 minutes.  

4.2.2.2. Power loader - Mixer will be fitted with a power loader complying 

with the following requirements. 

a). The hopper shall be of adequate capacity to receive and discharge the 

maximum nominal batch of unmixed materials without spillage under 

normal operating conditions on a level site.  

Note - In such a case the volume of the maximum nominal batch of 

mixed material is 50% greater than the nominal mixed batch capacity. 

b). The minimum inside width of the feeding edge of the hopper shall be as 

specified below in Table 6. 

Table 6 

Nominal size of mixer  

(T, NT or R), litre 

Minimum inside width of 

hopper  

feeding edge in mm 

140 1.0 

200 1.1 

280 1.2 

375 1.4 

500 1.5 

1000 2.0 

             T = tilting; NT = non-tilting; R = Reverse 
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a) The design of the loader shall be such that it allows the loading hopper 

to be elevated to such a height that the center line of the chute plate of the 

hopper when in discharge position, is at an angle of not less than 50º to the 

horizontal. A mechanical device to aid discharge of the contents as quickly 

as possible from the hopper to the drum may also be provided. Even when a 

mechanical device is provided, it is recommended that the angle of center 

line of the chute plate of the hopper when in discharge position, should be 

as large as practicable, preferably not less than 40º to horizontal.  

b) When the means of raising and lowering the loading hopper includes 

flexible wire ropes winding on to a drum or drums, the method of fastening 

the wire to rope to the drums shall be such as to avoid, as far as possible 

any tendency to cut the strands of the ropes and the fastening should 

preferably be positioned clear of the barrel of the drum for example, outside 

the drums flange. When the loading hopper is lowered to its normal loading 

position, there should be at least one and half drums of rope on the drum.  

c) Clutch brake and hydraulic control lever shall be designed so as to 

prevent displacement by liberation or by accidental contact with any person.  

d) The clutch and brake control arrangements shall also be so designed 

that the operator can control the falling speed of the loader. 

e) Safety device shall be provided to secure the hopper in raised position 

when not in use  

4.2.2.3. Mixing efficiency - The mixer shall be tested under normal working 

conditions in accordance with the method specified in IS - 4643 with a view 

to check its ability to mix the ingredients to obtain concrete having 

uniformity within the prescribed limits. The uniformity of mixed concrete 

shall be evaluated by finding the percentage variation in quantity (mass in 

water) of cement, fine aggregate and coarse aggregate in a freshly mixed 

batch of concrete.  

The percentage variation between the quantities of cement, fine aggregate 

and coarse aggregates (as found by weighing in water) in the two halves of a 

batch and average of the two halves of the batch shall not be more than the 

following limits - 

  Cement    8% 

  Fine aggregate   6% 

  Coarse aggregate   5% 

4.2.2.4. Machine mixing - The mixer drum shall be flushed clean with water. 

Measured quantity of coarse aggregate shall be placed first in the hopper. 

This shall be followed with measured quantity of fine aggregate and then 
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cement. In case fine aggregate is damp, half the required quantity of coarse 

aggregate shall be placed in the hopper, followed by fine aggregate and 

cement. Finally the balance quantity of coarse aggregate shall be fed in the 

hopper, & then the dry materials are slipped into the drum by raising the 

hopper. The dry material shall be mixed for at least four turns of the drum. 

While the drum is rotating, water shall be added gradually to achieve the 

water cement ratio as specified or as required by the engineer. After adding 

water, the mixing shall be continued until concrete of uniform colour, 

uniformly distributed material and consistency is obtained. Mixing shall be 

done for at least two minutes after adding water. If there is segregation after 

unloading from the mixer, the concrete should be remixed. The drum shall 

be emptied before recharging. When the mixer is closed down for the day or 

at any time exceeding 20 minutes, the drum shall be flushed clean with 

water. 

4.2.2.5 Hand mixing - When hand mixing has been specifically permitted in 

exceptional circumstances by the engineer in writing, subject to adding 10% 

extra cement, it shall be carried out on a smooth, clean and water tight 

platform of suitable size. Measured quantity of sand shall be spread evenly 

on the platform and the cement shall be dumped on the sand and 

distributed evenly. Sand and cement shall be mixed intimately with spade 

until mixture is of even colour throughout. Measured quantity of coarse 

aggregate shall be spread on top of cement sand mixture and mixing done by 

shoveling and turning till the coarse aggregate gets evenly distributed in the 

cement sand mixture. Three quarter of the total quantity of water required 

shall be added in a hollow made in the middle of the mixed pile and the 

material is turned towards the middle of pile with spade. The whole mixture 

it turned slowly over and again and the remaining quantity of water is added 

gradually. The mixing shall be continued until concrete of uniform colour 

and consistency is obtained. The mixing platform shall be washed and 

cleaned at the end of the day.  

4.2.3. Workability - The quantity of water to be used for each mix shall be 

such that the concrete is of adequate workability for the placing conditions 

of the concrete and can properly be compacted with the means specified. 

Generally, the quantity of water to be used for each mix of 50 Kgs cement 

shall not be more than 34 litres for 1:3:6 mix, 30 litres for 1:2:4 mix, 30 

litres for 1:1½:3 mix and 25 litres for 1:1:2 mix. In case of vibrated concrete, 

the quantity of water may be suitably reduced to avoid segregation. The 

quantity of water shall be regulated by carrying out regular slump tests as 

described in Annexure 4.A.1. The slump and workability for different kind of 
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works shall be as per Table 7 below 
      Table 7 

Placing conditions. Degree of 

workabilit

y 

Value of workability 

Concreting of shallow 

Sections with vibration 
Very low 

0.75-0.80 

Compacting factor. 

Concreting of lightly 

reinforced section with 

vibration. 

Low 

Slump up to 25 mm, 10-5 

Seconds, vee bee time 0.8-0.85 

compacting factor. 

Concreting of lightly 

reinforced 

Section without vibration or 

heavily reinforced sections 

with vibration. 

Medium 

25-75 mm, slump for 20 mm 

aggregate. 

Concreting of heavily 

reinforced 

sections without vibration. 

High 

75-125 mm slump for 20 mm 

aggregate. 

Note - Where considered necessary, the workability of the concrete my also 

be ascertained by compacting factor test and vee-bee censistometer method 

as specified in IS: 1199. For suggested ranges of value of workability of 

concrete by the  above methods, reference may be made to IS: 456-2000. 

4.2.4. Transportation - Concrete shall be transported from the mixer to the 

place of laying as rapidly as possible by methods which will prevent the 

segregation or loss of any of the ingredients and maintaining the required 

workability.  

4.2.5. Placing - The concrete shall be deposited as nearly as practicable in 

its final position to avoid rehandling. It shall be laid gently (not thrown) and 

shall be thoroughly vibrated and compacted before setting commences and 

should not be subsequently disturbed. Method of placing shall be such as to 

preclude segregation. Care shall be taken to avoid displacement of 

reinforcement or movement of form work and damage due to rains.  

4.2.6. Compaction - Concrete shall be thoroughly compacted and fully 

worked around embedded fixtures and into corners of the form work. 

Compaction shall be done by mechanical vibrator of appropriate type till a 

dense concrete is obtained. The mechanical vibrators shall conform to IS: 

2505 specifications for concrete vibrators (immersion type). To prevent 

segregation, over vibration shall be avoided. The use of mechanical vibrator 
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may be relaxed by the engineer at his discretion for certain items and permit 

hand compaction.  Hand compaction shall be done with the help of tamping 

rods. Compaction shall be completed before the initial setting starts. For the 

items where mechanical vibrators are not to be used, the contractor shall 

take permission of the engineer in writing before the start of the work. After 

compaction the top surface shall be finished even and smooth with wooden 

trowel before the concrete begins to set. 

4.2.7. Construction joints - Connecting shall be carried out continuously up 

to construction joints. The position and arrangement of construction joints 

shall be as shown in the structural drawings or as directed by the engineer. 

Number of such joints shall be kept minimum and shall be kept as straight 

as possible. 

4.2.7.1. When the work has to be resumed on a surface which has 

hardened, such surface shall be roughened. It shall then be swept clean and 

thoroughly wetted. For vertical joints, neat cement slurry, of workable 

consistency by using 2kgs of cement per sq m shall be applied on the 

surface before it is dry.  For horizontal joints, the surface shall be covered 

with a layer of mortar about 10-15 mm thick composed of cement and sand 

in the same ratio as the cement and sand in concrete mix. This layer of 

cement slurry of mortar shall be freshly mixed and applied immediately 

before placing of the concrete  

4.2.7.2. Where the concrete has not fully hardened, all laitance shall be 

removed by scrubbing the wet surface with wire or bristle brushes, care 

being taken to avoid dislodgement of particles of coarse aggregate. The 

surface shall be thoroughly wetted and all free water removed. The surface 

shall then be coated with neat cement slurry @ 2 kgs of cement per sqm. On 

this surface, a layer of concrete not exceeding 150 mm in thickness shall 

first be placed and shall be well rammed against corners and close spots; 

work, thereafter, shall proceed in the normal way.  

 
4.2.9. Curing - When the concrete begins to harden i.e. two to three hours 

after compaction, the exposed surfaces shall be kept damp with moist gunny 

bags, sand or any other material approved by the engineer 24 hours after 

compaction, the exposed surface shall be kept continuously in damp or wet 

conditions by ponding or by covering with a layer of sacking, canvass, 

Hessian or similar absorbent materials and kept constantly wet for at least 7 

days where ordinary Portland cement is used and 10 days, where Portland 

pozzolana cement is used from the date of placing of concrete. For concrete 

work with other types of cement, curing period shall be as directed by the 
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engineer. 

Approved curing compounds may be used in lieu of moist curing with the 

permission of the engineer. Such compounds shall be applied to all exposed 

surfaces of the concrete as soon as possible after the concrete has set 

4.2.9.1 Freshly laid concrete shall be protected from rain by suitable 
covering.  

4.2.9.2 Over the foundation concrete, the masonry work may be started after 

48 hours of its compaction but the curing of exposed surfaces of cement 

concrete shall be continued along with the masonry work for at least 7 days. 

And where cement concrete is used as base concrete for flooring, the flooring 

may be commenced before the curing of period of base concrete is over but 

the curing of base concrete shall be continued along with top layer of 

flooring for a minimum period of 7 days.   

4.2.10. Testing of concrete will be done as described in section on R.C.C  

4.2.11. Form work - Form work shall be as specified in R.C.C section 

and shall be paid for separately unless otherwise specified. 

4.2.12. Finishes -  Plastering and special finishes other than those, 

obtained through form work shall be specified and paid for separately unless 

otherwise specified.  

4.2.13. Measurements 

4.2.13.1. Dimensions of length, breadth and thickness shall be measured 

correct to nearest cm. Except for the thickness of slab and partition which 

shall be measured to nearest 5 mm. Area shall be worked out to nearest 

0.01 square meter and the cubic contents of consolidated concrete shall be 

worked out nearest 0.001 cubic meters. Any work done in excess over the 

specified dimension or as required by engineer is ignored. 

4.2.13.2. Concrete work executed in the following conditions shall be 

measured separately  

a. At or near the ground level 

b. Work in liquid mud 

c.   Work in or under foul positions 

4.2.13.3. Cast-in-situ concrete and or precast concrete work shall be 

measured in stages described in the item of work, such as - 

a. At or near the ground level 

b. Up to specified floor level 

c. Between two specified floor levels 

d. Up to specified height above or depth below plinth level/ defined datum 

level 
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e. Between two specified heights or depths with reference to plinth level / 

defined datum level  

4.2.13.4. No deduction shall be made for the following - 

a. Ends of dissimilar materials for example beams, girders, rafters, purlins 

trusses corbels and steps up to 500sq. cm in cross sections. 

b. Opening up to 0.1sq meter (1000sq.cm). 

c. Volume occupied by pipes, conduits, sheathing etc. not exceeding 100sq 

cm each in cross sectional areas. 

d. Small voids such as shaded portions in Figure when these do not exceed 

40sq cm each in cross section. 

Note - In calculating area of opening, the thickness of any separate lintel or 

still shall be included in the height. Nothing extra shall be payable for 

forming such openings or voids. 

4.2.13.5. Cast-in-situ concrete shall be classified and measured as follows - 

a) Foundation, footings, bases for columns 

b) Walls (any thickness) including attached pilasters, buttresses, plinth and 

string courses, fillets etc. 
3. STONE WORK:- 

 Requirements of a good structural stone - Structural stones should 

primarily be (a) strong against crushing, (b) durable, (resistance to weather), 

(c) good in appearance (colour), (d) susceptible of being quarried in large 

sizes, and (e) fire resisting. 

The strength of a stone depends upon its density and weight. 

5.1.4. Stones used in building construction - The principal stones used in 

building construction are granites, gneiss, trap or basalt, quartzites, 

laterites, schists, lime stones, sand stones, pot stones and slates. 

a) Granites – A. typical granite contains large proportion of feldspar than 

quartz, mixed with little mica, either the Muscovite or the Biotite variety. 

(1) Syenite is a variety of granite, composed of orthoclase feldspar and 

hornblende.  

(2) Diorite is another variety of granite containing plagioclase (feldspar with 

inclined   planes or cleavage) and hornblende or some other Ferro 

magnesium silicate often associated with free quartz.  It usually occurs as 

introduced in masses in the form of dykes.  

(3) Mica is a source of weakness in granite.  If the feldspar is of the 

orthoclase variety, the granite is not very strong.  

 (a). The best form of granite is that which contains a large production of 

quartz plagioclase feldspar and very little mica.  If it is fine grained, it can be 

easily worked and polished and used for ornamental works also. 
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(b) Gneiss - A metamorphic rock.  Gneisses are grouped according to the 

nature of the dark mineral present in the sample or according to the type of 

igneous rock to which they are most related.  Normal granite is a massive 

rock without foliation.  Normal granite is a massive rock without foliation; 

when it talks foliated structure subsequent to its crystallisation it is termed 

gneiss. 

(c) Trap or Basalt - Both are igneous rocks.  Trap contains feldspar and 

hornblende while Basalt, which contains feldspar, augite and iron.  Both are 

fine grained.  They are very compact, hard and durable stones.  They are 

rather hard to work and obtainable in small sizes and not obtainable in large 

blocks. 

 (d) Quartzites - Derived from the metamorphosis of sandstones or 

conglomerates.  It is very hard to work and breaks up into irregular sizes 

and large blocks are not available. 

(e) Laterites - are clay stones with a vesicular texture, the vesicular being 

impregnated with iron in cellular structure.  It is a soft rock suitable for light 

buildings.  It contains moisture (quarry sap) when freshly quarried and is 

thus very easy to dress at that time.  After exposure for a month or two, it 

becomes harder.  It is very easy to work but care is required in selection of 

stones.  

5.1.12. Specification for random rubble stone masonry:  

5.1.12.1. Stone - The stone will be of the type specified such as granite, trap, 

lime stone, sand stone, quartzite, etc. and shall be obtained from the 

quarries, approved by the engineer.  Stone shall be hard, sound, durable, 

and free from weathering decay and defects like cavities, cracks, flaws, sand 

holes, injurious veins, patches of loose or soft materials and other similar 

defects that may adversely affect its strength and appearance.  As far as 

possible stone shall be of uniform colour, quality, or texture.  Generally 

stones shall not contain crystalline silica or chart, Mica and other 

deleterious materials like iron oxide, organic impurities etc. Stones with 

round surface shall not be used.  

The compressive strength of common types of stones shall be as per Table 1 

and the percentage of water absorption shall generally not exceed 5% for 

stones other than specified in Table 1.  For laterite this percentage is 12%. 

Table 1 

Type of stone Maximum Water 

Absorption percentage 

by weight 

Minimum 

Compressive 

strength kg/sq cm 
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Granite 0.5 1000 

Basalt 0.5 400 

Lime stone (Slab & 

Tiles) 

0.15 200 

Sand stone (Slab & 

Tiles) 

2.5 300 

Marble 0.40 500 

Quartzite 0.40 800 

Laterite (Block) 12 35 

Note 1:  Test for compressive strength shall be carried out as laid down in IS: 

1121 (Part 1). 

Note 2:  Test for water absorption shall be carried out as laid down in IS: 

1124. 

5.1.12.2. Size of stones - Normally stones used should be small enough to be 

lifted and placed by hand.  Unless otherwise indicated, the length of stones 

for stone masonry shall not exceed three times the height and the breadth or 

base shall not be greater than three-fourth the thickness of the wall, or not 

less than 15 cm.  The height of stone may be up to 30 cm. 
4. SPECIFICATIONS FOR FORMWORK (CENTRING & SHUTTERING) 

4.6.2.1 -  Form work shall include all temporary or permanent forms or moulds 
required for forming the concrete which is cast-in-situ, together with all temporary 
construction required for their support. 

4.6.2.2 - Design & tolerance in construction - Form work shall be designed and 
constructed to the shapes, lines and dimensions shown on the drawings with the 
tolerances given below. 

a) Deviation from specified dimensions of 
cross section of columns and beams 

+ 12 mm 

b) Deviation from dimensions of footings + 12 mm 

 i) Dimension in plan + 50 mm 

 ii) Eccentrically in plan 0.02 times the width of the 
footings in the direction of 
deviation but not more than 50 
mm 

 iii
) 

Thickness + 0.05 times the specified 
thickness. 

 

(Note – Tolerance apply to concrete dimensions only, and not to positioning of 
vertical steel or dowels.) 

4.6.2.3. General requirement - It shall be strong enough to withstand the dead and 
live loads and forces caused by ramming and vibrations of concrete and other 
incidental loads, imposed upon it during and after casting of concrete. It shall be 
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made sufficiently rigid by using adequate number of ties and braces, Screw jacks or 
hard board wedges where required shall be provided to make up any settlement in 
the form work either before or during the placing of concrete. 

Forms shall be so constructed as to be removable in sections in the desired 
sequence, without damaging the surface of concrete or disturbing other sections. 
Care shall be taken to see that no piece is keyed into the concrete. See also 
Annexure 4-A.7 

4.6.2.4. Material for form work 

Propping and centering - All propping and centering should be either of steel tubes 
with extension pieces or built up sections of rolled steel. 

Centering / Staging - Staging should be as designed with required extension pieces 
as approved by engineer to ensure proper slopes, as per design for slabs /beams 
etc. and as per levels as shown in drawings. All the staging to be either  tubular 
steel structure with adequate bracings as approved or made of built up structural 
sections made from rolled structural steel sections  

a). In case of structures with two or more floors, the weight of concrete, centering 
and shuttering of any upper floor being cast shall be suitably supported on one 
floor below the top most floor already cast.           

b). Form work and concreting of upper floor shall not be done until concrete of 
lower floor has set at least for 14 days.                                                                                                         

Shuttering - Shuttering used shall be of sufficient stiffness to avoid excessive 
deflection and joints shall be tightly butted to avoid leakage of slurry. If required, 
rubberized lining of material as approved by the engineer shall be provided in the 
joints. 

Steel shuttering used for concreting should be sufficiently stiffened. The steel 
shuttering should also be properly repaired before use and properly cleaned to 
avoid stains, honey combing,    seepage of slurry through joints etc. 

Runner joints RS, MS Channel or any other suitable section of the required size 
shall be used as runners. 

Assembly of beam head over props, Beam head is an adopter that fits snugly on the 
head plates of props to provide wider support under beam bottoms. 

Form work shall be properly designed for self weight, weight of reinforcement, 
weight of fresh concrete, and in addition, the various live loads likely to be imposed 
during the construction process (such as workmen, materials and equipment). In 
case the height of centering exceeds 3.50 meters, the prop may be provided in 
multi-stages. Typical arrangements of form work for ‘Beams, columns and walls, 
and forms secured by wall ties are shown in Figure 1 to 8: and typical detail of 
multistage shuttering is given in Fig. 9. 

Camber - Suitable camber shall be provided in horizontal members of structure, 
especially in cantilever spans to counteract the effect of deflection. The form work 
shall be so assembled as to provide for camber. The camber for beams and slabs 
shall be 4 mm per meter (1 to 250) or as directed by the engineer, so as to offset the 
subsequent deflection. For cantilevers the camber at free end shall be 1/50th of the 
projected length or as directed by the engineer. 

Walls - The forms faces have to be kept at fixed distance apart and an arrangement 
of wall ties with spacer tubes or bolts is considered best. A typical wall form with 
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the components identified is given in Fig.1, 2, & 3. The two shutters of the wall are 
to be kept in place by appropriate ties, braces and studs.  

Removal  of form work (stripping time) - In normal circumstance and where 
ordinary Portland cement is used, forms may generally be removed after the expiry 
of the following periods  - 

a)  Walls ,columns and faces of all structural members 24 to 48 hours as many be 
decided by the engineer 

b)  Slab 

i)    Spanning up to 4.50 M                          7 days 

ii)   Spanning over 4.50 M   14 days 

c)   Beams and arches 

i)    Spanning up to 6 M                                   14 days 

ii)   Spanning over 6 M & up to 9 m                21 days 

iii)  Spanning over 9 M                                   28 days  

Note 1 -For the other types of cement, the stripping time recommended for ordinary 
Portland cement may be suitably modified. If Portland pozzolana or low heat cement 
has been used for concrete, the stripping time will be 10/7 of the period stated 
above. 

Note 2 - The number of props left under, their sizes and disposition shall be such 
as to be able to safely carry the full dead of the slabs, beam or arch as the case may 
be together with any live load likely to occur during curing of further construction. 

Note 3 - For rapid hardening cement, 3/7 of above periods will be sufficient in all 
cases except for vertical side of slabs, beams and columns which should be retained 
for at least 24 hours. 

Note 4 - In case cantilever slabs and beams, the centering shall remain till 
structures for counter acting or bearing down have been erected and have attained 
sufficient strength. 

Note 5 - Proper precautions should be taken to allow for the decrease in the rate of 
hardening that occurs with all types of cement in cold weather and accordingly 
stripping time shall be increased. 

Note 6 - Work damaged through premature or careless removal of forms shall be 
reconstructed. 

4.6.2.5. Surface treatment 

Oiling the surface - Shuttering gives much longer service life in the surfaces are 
coated with suitable mould oil which acts both as a parting agent and also gives 
surface protections.  Typical mould oil is heavy mineral oil or purified cylinder oil 
containing not less than 5% pentachlorophenol conforming to IS 716 well mixed to 
a viscosity of 70-80 centipoises. 

After 3-4 uses and also in case when shuttering has been stored for a long time, it 
should be recoated with mould oil before the next use. The design of form work 
shall conform to sound engineering practices and relevant IS codes. 

4.6.2.6. Inspection of form work - The completed form work shall be inspected and 
approved by the engineer before reinforcement bars are placed in position. Proper 
from work should be adopted for concreting so as to avoid honey combing, blow 
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holes, grout loss, stains or discolouration of concrete etc. Proper and accurate 
alignment and profile of finished concrete surface will be ensured by proper 
designing and erection of form work which will be approved by engineer. 

Shuttering surface before concreting should be free from any defect / deposits and 
fully cleaned so as to give perfectly straight smooth concrete surface. Shuttering 
surface should be therefore checked for any damage to its surface and exclusive 
roughness before use. 

4.6.2.7. Erection of form work (centering and shuttering) - Following points shall be 
borne in mind while checking during erection. 

Any member which is to remain in position after the general dismantling is done, 
should be clearly marked. 

Material used should be checked to ensure that, wrong items / rejects are not used. 

If there are any excavations nearby which may influence the safety of form works, 
corrective and strengthening action must be taken. 

i)     The bearing soil must be sound and well prepared and the sole plates shall 
bear well on the ground. 

Sole plates shall be properly seated on their bearing pads or sleepers. 

The bearing plates of steel props shall not be distorted. 

The steel parts on the bearing members shall have adequate bearing areas. 

d)   Safety measures to prevent impact of traffic; scour due to water etc. should be 
taken. Adequate precautionary measures shall be taken to prevent accidental 
impacts etc. 

e)    Bracing, struts and ties shall be installed along with the progress of form work 
to ensure strength and stability of form work at intermediate stage. Steel sections 
(especially deep sections) shall be adequately restrained against tilting, over turning 
and form work should be restrained against horizontal loads. All the securing 
device and bracing shall be tightened. 

f)  The stacked materials shall be placed as catered for, in the design. 

g)  When adjustable steel props are used, they should -   

i). Be undamaged and not visibly bent. 

ii). Have the steel pins provided by the manufacturers for use. 

iii). Be restrained laterally near each end. 

iv). Have means for centralizing beams placed in the fork heads. 

h)   Screw adjustment of adjustable props shall not be over extended. 

i)   Double wedges shall be provided for adjustment of the form to the required 
position wherever any settlement / elastic shortening of props occur. Wedges 
should be used only at the bottom end of single prop. Wedges should not be too 
steep and one of the pair should be tightened / clamped down after adjustment to 
prevent their shifting. 

j)    No member shall be eccentric upon vertical member. 

k)  The number of nuts and bolts shall be adequate. 

l)   All provisions of the design and / or drawings shall be complied with. 
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m)  Cantilever supports shall be adequate. 

n)   Props shall be directly under one another in multistage constructions as far as 
possible. 

o)   Guy ropes or stays shall be tensioned property. 

p)   There shall be adequate provision for the movement and operation of vibrators 
and other construction plant and equipment. 

q)   Required camber shall be provided over long spans. 

r)   Supports shall be adequate, and in plumb within the specified tolerances.     

4.6.2.8  Measurements 

4.6.2.8.1. General - The form work shall include the following; 

a)  Splayed edges, notching, allowance for overlaps and passing at angles, 
sheathing battens, strutting, bolting, nailing, wedging, easing, striking and removal. 

b)  All supports, struts, braces, wedges as well as mud sills, piles or other suitable 
arrangements to support the form work. 

c)  Bolts, wire ties, clamps, spreaders, nails or any other items to hold the 
sheathing together.  

d)   Working scaffolds ladders, gangways, and similar items. 

e)  Filling to form stop chamfered edges of splayed external angles not exceeding 20 
mm wide to beams, columns and the like. 

f)   Where required, the temporary openings provided in the forms for pouring 
concrete, inserting vibrators, and cleaning holes for removing rubbish from the 
interior of the sheathing before concrete. 

g)   Dressing with oil to prevent adhesion and  

h)  Raking or circular cutting. 

4.6.2.8.2. Classification of measurements - Where it is stipulated that the form 
work shall be paid for separately, measurements shall be taken of the area of 
shuttering in contact with the concrete surface. Dimensions of the form work shall 
be measured correct to a cm. The measurements shall be taken separately for the 
following - 

a). Foundations, footings, bases of columns etc. and for mass concrete and precast 
shelves,  

b). Walls (any thickness) including attached pilasters, buttresses, plinth and string 
courses etc. c). Suspended floors, roofs, landings, shelves and their supports and 
balconies. d). Lintels, beams, girders, Bressummers and cantilevers. e). Columns, 
pillars, posts and struts. f). Stairs (excluding landing) except Spiral staircase. g). 
Spiral staircase (including landing). h). Arches. i). Domes, vaults, shells roofs, arch 
ribs and folded plates. j). Chimneys and shafts. k). Well steining. l). Vertical and 
horizontal fins individually nor forming box, louvers and bands. m). Waffle or ribbed 
slabs. n). Edges of slabs and breaks in floors and walls (to be measured in running 
meters where below 200 mm in width or thickness). o). Cornices and mouldings. p). 
Small surfaces, such as cantilevers ends, brackets and end of steps, caps and 
boxes to pilasters and columns and like. q). Chula hoods, weather shades, Chajjas, 
corbels etc. including edges and r). Elevated water reservoirs. 
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4.6.2.8.3 Centering, and shuttering where exceeding 3.5 meter height in one floor 
shall be measured and paid for separately. 

4.6.2.8.4 Where it is not specifically stated in the description of the item that form 
work shall be paid for separately, the rate of the RCC item shall be deemed to 
include the cost of form work. 

4.6.2.8.5. No deductions from the shuttering due to the openings / obstructions 
shall be made if the area of such openings / obstructions does not exceed 0.1 
square meters. Nothing extra shall be paid for forming such openings. 

4.6.2.8.7 Rate - The rate of the form work includes the cost of labour and materials 
required for all the operations described above. 

5. SPECIFICATIONS FOR REINFORCEMENTS IN CONCRETE 

4.6.3.1. General requirements - Steel conforming to para 4.6.1.2. for reinforcement 
shall be clear and free from loose mill scales, dust, loose rust, coats of paints, oil or 
other coatings which may destroy or reduce bond. It shall be stored in such a way 
as to avoid distortion and to prevent deterioration and corrosion. Prior to assembly 
of reinforcement on no account any oily substance shall used for removing the rust. 

(1). Assembly of reinforcement - Bars shall be bent correctly and accurately to the 
size and shape as shown in the detailed drawing or as directed by engineer. 
Preferably bars of full length shall be used. Necessary cutting and straightening is 
also included. Over lapping of bars, where necessary shall be done as directed by 
the engineer. The overlapping bars shall not touch each other and these shall be 
kept apart with concrete between them by 25 mm or 1 ¼ times the maximum size 
of the coarse aggregate whichever is greater. But where this is not possible, the 
overlapping bars shall be bound together at intervals not exceeding twice the dia. Of 
such bars with two strands annealed steel wire of 0.90 mm to 1.6 mm twisted tight. 
The overlaps / splices shall be staggered as per directions of the engineer. But in no 
case the over lapping shall be more than 50% of cross sectional area at one section.  

(2). Bonds and hooks forming end anchorages - Reinforcement shall be bent and 
fixed in accordance with procedure specified in IS 2502, code of practice for 
bending and fixing of bars for concrete reinforcement. The details of bends and 
hooks are shown below for guidance. 

a)  U-Type hook - In case of mild steel plain bars standard U-type hook shall be 
provided by bending ends of rod into semicircular hooks  having clear diameter of 
the bar   

Note-In case of work in seismic zone, the size of hooks at the end of the rod shall be 
eight times the diameter of bar or as given in the structural drawing. 

b)  Bends - Bend forming anchorage to a M.S. plain bar shall be bent with an 
internal radius equal to two times the diameter of the bar with a minimum length 
beyond the bend equal to four times the diameter of the bar. 

(3). Anchoring bars in tension - Deformed bars may be used without end 
anchorages provided, development length requirement is satisfied. Hooks should 
normally be provided for plain bars in tension. Development length of bars will be 
determined as per clause 25.2.1 of IS:  456-2000. 

(4). Anchoring bars in compression - The anchorage length of straight bar in 
compression shall be equal to the ‘Development length’ of bars is compression as 
specified in of IS: 456-2000. The projected length of hooks, bends and straight 
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lengths beyond bend, if provided for a bar in compression, shall be considered for 
development length. 

(5). Binders, stirrups, links and the like - In case of binders, stirrups, links etc. the 
straight portion beyond the curve at the end shall be not less than eight times the 
nominal size of bar. 

(6). Welding of bars - Whenever facility for electric arc welding is available, welding 
of bars shall be done in lieu of overlap. The location and type of welding shall be got 
approved by the engineer. Welding shall be as per IS: 2751 for mild steel bars and 
for cold worked bars. 

4.6.3.2 Placing in position - Fabricated reinforcement bars shall be placed in 
position as shown in the drawings or as directed by the engineer. The bars crossing 
one another shall be tied together at every intersection with two stands of annealed 
steel wire 0.9 to 1.6 mm thickness twisted tight to make the skeleton of the steel 
work rigid so that the reinforcement does not get displaced during deposition of 
concrete. 

Track welding in crossing bars shall also be permitted in lieu of bending with steel 
wire if approved by engineer. 

The bars shall be kept in correct position by the following methods - 

a)  In case of beam and slab construction precast cover blocks of cement mortar 1:2               
about 4x4 cm section and of thickness equal to the specified cover shall be placed 
between the bars and shuttering, so as to secure and maintain the requisite cover 
of concrete over reinforcement. 

b)  In case of cantilevered and doubly reinforced beams or slabs, the vertical 
distance between the horizontal bars shall be maintained by introducing chairs, 
spacers or support bars of steel at 1.0 meter or at shorter spacing to avoid sagging. 

c)  In case of columns and walls, the vertical bars shall be kept in position by 
means of timber templates with slots accurately cut in them; or with block of 
cement mortar 1:2 of required size suitably tied to the reinforcement to ensure that 
they are in correct position during concreting. 

d)   In case of R.C.C. structure such arches, domes, shells, storage tanks etc. a 
combination of cover blocks, spaces and templates shall be used as directed by 
engineer.   

Tolerance on placing of reinforcement  - Unless otherwise specified by the engineer, 
reinforcement shall be placed within the following tolerances - 

Tolerance in spacing  

 Tolerance in spacing 

a) For effective depth 

200 mm or less 
± 10 

b) For effective depth 

More than 200 
mm 

± 15 

 

The cover shall in no case be reduced by more than one third of specified cover or 5 
mm which ever is less.   
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Bending at construction joints - Where reinforcement bars are bent aside at 
construction joints and afterwards bent back into their original position care should 
be taken to ensure that at no time the radius of the bend is less than 4 bars 
diameters for plain mild steel or 6 bar diameters for deformed bars. Care shall also 
be taken when bending back bars to ensure that the concrete around the bars in 
not damaged. 

4.6.3.3. Measurements - Reinforcement including authorised spacer bars and laps 
shall be measured in length of different diameters, as actually (not more than as 
specified in the drawings.) used in the work nearest to a centimeter and their 
weight calculated on the basis of standard weight given in Table 14 below. Wastage 
and unauthorized overlaps shall be paid for. Annealed steel wire required for 
binding or tack welding shall not be measured, its cost being included in the rate 
reinforcement. 

Wherever tack welding is used in lieu of binding, such welds shall not be measured. 
Chairs separators etc. shall be provided as directed by the engineer and measured 
separately and paid for. 

Table 14 Cross-sectional area and mass of steel bar 

Nominal size 

mm 

Cross sectional area 

sq.mm 

Mass per meter run 

kg 

6 28.3 0.222 

7 38.5 0.302 

8 50.3 0.395 

10 78.6 0.617 

12 113.1 0.888 

16 201.2 1.58 

18 254.6 2.00 

20 314.3 2.47 

22 380.3 2.98 

25 491.1 3.85 

28 616.0 4.83 

32 804.6 6.31 

36 1018.3 7.99 

40 1257.2 9.85 

45 1591.1 12.50 

50 1964.3 15.42 

 

Note - These are as per clause 5.2 of IS 1786. 

4.6.3.4. Rate - The rate for reinforcement shall include the cost of labour and 
materials required for all operations described above such as cleaning of 
reinforcement bars, straightening, cutting, as required of directed including tack 
welding on crossing of bars in lieu of binding with wires. 
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4.6.4  SPECIFICATIONS FOR CONCRETING 

The concrete shall be done as specified. The proportion by volume of ingredients 
shall be as specified. 

4.6.4.1 Consistency - The concrete which will flow sluggishly into the forms 
and around the reinforcement without any segregation of coarse aggregate from the 
mortar shall be used. The consistency shall depend on whether the concrete is 
vibrated on or hand tamped. It shall be determined by slump test as n[prescribed in 
chapter “ concrete under para 4.2.3  workability” 

Where considered necessary, the workability of the concrete may also be 
ascertained by compacting factor test and VEE BEE censistometer method specified 
in IS: 1199. For suggested ranges of values of workability of concrete by the above 
two methods, reference may be made to IS: 456. 

4.6.4.2  Placing of concrete 

Concreting shall be commenced only after engineer has inspected the centering, 
shuttering and reinforcement as placed and passed the same. Shuttering shall be 
clean and free from all shaving, saw dust, pieces of wood, or other foreign material 
and surfaces shall be treated as prescribed.  

In case of concreting of slabs and beams, wooden plank or cat walks of chequered 
MS plates or bamboo chlies or any other suitable material supported directly on the 
centering by means of wooden blocks or lugs shall be provided to convey the 
concrete to the place of deposition without disturbing the reinforcement in any way. 
Labour shall not be allowed to walk over the reinforcement.  

 In case of columns and walls, it is desirable to place concrete without construction 
joints. The progress of concreting in the vertical direction shall be restricted to one 
meter per hour. 

The concrete shall be deposited in its final position in a manner to preclude 
segregation of ingredients. In deep trenches and footings concrete shall be placed 
through chutes or as directed by the engineer. In case of columns and walls, the 
shuttering shall be so adjusted that the vertical drop of concrete in not more than 
1.5 meters at a time. 

During cold weather, concreting shall not be done when the temperature falls below 
4.5° c. the concrete placed shall be protected against frost by suitable converting. 
Concrete damaged by frost shall be removed and work redone. 

During hot weather precaution shall be taken to see that the temperature of wet 
concrete does not exceed 38°C. no concrete shall be laid within half of the closing 
time of the day, unless permitted by the engineer. 

It is necessary that the time taken between mixing and placing of concrete shall not 
exceed 30 minutes so that the initial setting process is not interfered with 

4.6.4.3 Compaction - Concrete shall be compacted into dense mass immediately 
after placing by means of mechanical vibrators designed for continuous operations. 
The engineer may however relax this conditions at his discretion for certain items, 
depending on the thickness of the members and feasibility of vibrating the same 
and permit hand compaction instead. Hand compaction shall be done with the help 
of tamping rods so that concrete is thoroughly compacted and completely worked 
around the reinforcement, embedded fixtures, and into corners of the from. The 
layers of concrete shall be so placed that the bottom layer does not finally set before 
the top layer is placed. The vibrators shall maintain the whole of concrete under 
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treatment in an adequate state of agitation, such that de-aeration and effective 
compaction is attained at a rate commensurate with the supply of concrete from the 
mixers. The vibration shall continue during the whole period occupied by placing of 
concrete, the vibrators being adjusted so that the centre of vibrations approximates 
to the centre of the mass being compacted at the time of placing. 

Concrete shall be judged to be properly compacted, when the mortar fills the spaces 
between the coarse aggregate and begins to cream up to form an even surface. 
When this condition has been attained, the vibrator shall be stopped in case of 
vibrating tables and external vibrators. Needle vibrators shall be withdrawn slowly 
so as to prevent formation of loose pockets in case of internal vibrators. In case 
both internal and external vibrators are being used, the internal vibrator shall be 
first withdrawn slowly after which the external vibrators shall be stopped so that no 
loose pocket is left in the body of the concrete. The specific instructions of the 
makers of the particular type of vibrator used shall be strictly complied with. 
Shaking of reinforcement for the purpose of compaction should be avoided. 
Compaction shall be completed before the initial setting starts, i.e. within 30 
minutes of addition of water to the dry mixture.  

4.6.4.4 Construction joints - Concreting shall be carried out continuously up to the 
construction joints, the position and details of which shall be as shown in 
structural drawing or as indicated in Fig. 26 or as directed by engineer. Number of 
such joints shall be kept to minimum. The joints shall be kept at places where the 
shear force is the minimum. These shall be straight and shall be at right angles to 
the direction of main reinforcement. 

In case of columns the joints shall be horizontal and 10 to 15 cm below the bottom 
of the beam running into the column head. The portion of the column between the 
stepping off level and the top of the slab shall be concreted with the beam.  

When stopping the concrete on a vertical plane in slabs and beams, an approved 
stop-board (see Fig.26C) shall be placed with necessary slots for reinforcement bars 
or any other obstruction to pass the bars freely without bending. The construction 
joints shall be keyed by providing a triangular or trapezoidal fillet nailed on the 
stop-board. Inclined or feather joints shall not be permitted. Any concrete flowing 
through the joints of stop-board shall be removed soon after the initial set. When 
concrete is stopped on a horizontal plane, the surface shall be roughened and 
cleaned after the initial set. 

When the work has to be resumed, the joint shall be thoroughly cleaned with wire 
brush and loose particles removed. A coat of neat cement slurry at the rate of 2.75 
kg of cement per square meter shall then be applied on the roughened surface 
before fresh concrete is laid. 

4.6.4.5 Expansion joints - Expansion joints shall be provided as shown in the 
structural drawings or as indicated in Fig. 10 to 25 or as directed by engineer, for 
the purpose of general guidance. However it is recommended that structures 
exceeding 45 m in length shall be divided by one or more expansion joints. The 
filling of these joints with bitumen filler, bitumen felt or any such material and 
provision of copper plate, etc. shall be paid for separately in running meter. The 
measurement shall be taken up to two places of decimal stating the depth and 
width of joint. 

4.6.4.6  Curing - After the concrete has begun to harden i.e. about 1 to 2 hours 
after its laying, it shall be protected from quick drying by covering with moist gunny 
bags, sand, canvass Hessian or any other material approved by the engineer. After 
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24 hours of laying of concrete, the surface shall be cured of ponding with water for 
a minimum period of 7 days from the date of placing of concrete. 

4.6.4.7 Finishing - In case of roof slabs the top surface shall be finished even and 
smooth with wooden trowel, before the concrete begins to set.  

Immediately on removal of forms, the R.C.C work shall be examined by the 
engineer, before any defects are made good. 

The work that has sagged or contains honey combing to an extent detrimental to 
structural safety or architectural concept shall be rejected as given for visual 
inspection test. 

Surface defects of a minor nature may be accepted. On acceptance of such a work 
by the engineer, the same shall be rectified as follows - 

1)  Surface defects which require repair when forms are removed, usually consist of 
bulges due to movement of forms, ridges at form joints, honey combed areas, 
damage resulting from the stripping of forms and bolt holes, bulges and ridges are 
removed by careful chipping or tooling and the surface is then rubbed with a 
grinding stone. Honey-combed and other defective areas must be chipped out, the 
edges being cut as straight as possible and perpendicularly to the surface, or 
preferable slightly undercut to provide a key at the edge of the path. 

2)  Shallow patches are first treated with a coat of thin grout composed of one part 
of cement and one part of fine sand and then filled with mortar similar to that used 
in the concrete. The mortar is placed in layers not more than 10 mm thick and each 
layer is given a scratch finish to secure bond with the succeeding layer. The last 
layer is finished to match the surrounding concrete by floating, rubbing or tooling 
on formed surfaces by pressing the form material against the patch while the 
mortar is still plastic.  

3)  Large and deep patches require filling up with concrete held in place by forms. 
Such patches are reinforced and carefully dowelled to the hardened concrete.  

4)  Holes left by bolts are filled with mortar carefully packed into places in small 
amounts. The mortar is mixed as dry as possible, with just enough water so that it 
will be tightly compacted when forced into place.  

5)  Tiered holes extending right through the concrete may be filled with mortar with 
a pressure gun similar to the gun used for greasing motor cars.  

6)  Normally, patches appear darker than the surrounding concrete, possibly owing 
to the presence on their surface of less cement laitance. Where uniform surface 
colour is important, this defect shall be remedied by adding 10 to 20 percent of 
white Portland cement to the patching mortar, the exact quantity being determined 
by trial. 

7)  The same amount of care to cure the material in the patches should be taken as 
with the whole structure. Curing must be started as soon as possible, after the 
patch is finished to prevent early drying. Damp Hessian may be used but in some 
locations it may be difficult to hold it in place. A membrane curing compound in 
these cases will be most convenient. 

c). The exposed surface of R.C.C work shall be plastered with cement mortar 1 -3 (1 
cement  - 3 fine sand) of thickness not exceeding 6 mm to give smooth and even 
surface true to line and form. Any RCC surface which remains permanently 
exposed to view in the completed structure shall be considered exposed surface for 
the purpose of this specification.  
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Where such exposed surface exceeding 0.5 sq.m in each location is not plastered 
with cement mortar 1:3 (1 cement to 3 fine sand) 6 mm thick, necessary deduction 
shall be made for plastering not done.  

d). The surface which is to receive plaster or where it is to be joined with brick 
masonry wall, shall be properly roughened immediately after the shuttering is 
removed, taking care to remove the laitance completely without disturbing the 
concrete. The roughening shall be done by hacking. Before the surface is plastered, 
it shall be cleaned and wetted so as to give bond between concrete and plaster.  

e). The surface of RCC slab on which the cement concrete of mosaic floor is to be 
laid shall be roughened with brushes while the concrete is green. This shall be done 
without disturbing the concrete.  

4.6.4.8  Strength of concrete - The compressive strength on work tests for different 
mixes shall be as given in Table 15 below - 

 Table 15 

Concrete mix 

(Nominal mix on volume basis) 

Compressive strength 
in 

(kg/sq cm) 

 7 days 28 days 

1:1:2 210 315 

1:1 ½ : 3 175 265 

1:2:4 140 210 

 

4.6.4.9  Testing of concrete 

(1). Regular mandatory tests on the consistency and workability of the fresh 
concrete shall be done to achieve the specified compressive strength of concrete. 
These will be of two types  

Mandatory Lab. Test 

Mandatory Field Test 

(3). Results of Mandatory Field Test will prevail over Mandatory Lab. Test.  

a)  Work Test-Mandatory Lab. Test shall be carried out as prescribed. 

b)  Mandatory Field Test (Hammer Test), shall be carried out as prescribe in 
Annexure 4.A.2 

(4). Additional test - Additional test, if required, shall be carried out as prescribed in 
Annexure 4.A.7 

(5). Slump test - This test shall be carried out as prescribed in Annexure 4.A.1 

(6). Visual inspection test - The concrete will be inspected after removal of the form 
work as described. The question of carrying out mandatory test or other tests 
described in Annexure 4-A.2 and 4-A.4 will arise only after satisfactory report of 
visual inspection.   

The concrete is liable to be rejected, if,  

(i)   It is porous or honeycombed.- 
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(ii)  Its placing has been interrupted without providing a proper construction joint; 

(iii) The reinforcement has been displaced beyond tolerance specified; or 
construction tolerance has not been met. 

However, the hardened concrete may be accepted after carrying out suitable 
remedial measures to the satisfaction of the engineer at the risk and cost of the 
contractor.      

4.6.4.10 Standard of acceptance 

(1).  Mandatory lab test - For concrete sample and tested as prescribed in Annexure 
4- A.2 the following requirement shall apply. 

Out of six sample cubes, three cubes shall be tested at 7 days and remaining three 
cubes at 28 days, if found necessary. 

(2). 7days’ tests 

(a). Sampling - The average of the strength of three specimens shall be accepted as 
the compressive strength of the concrete provided the variation In strength of 
individual specimen is not more than ± 15% of the average. Difference between the 
maximum and minimum strength should not exceed 30% of average strength of 
three specimen. If the difference between maximum and minimum strength exceeds 
30% of the average strength, then 28 days’ test shall have to be carried out.  

(a). Strength -  If the actual average strength of sample accepted in para ‘sampling’ 
above is equal to or higher than specified strength up to 15% then strength of the 
concrete shall be considered in order. In case the actual average strength of sample 
accepted in the above para is lower than the specified or higher by more than 15% 
then 28 days’ test shall have to be carried out to determine the compressive 
strength of concrete cubes. 

(3). 28 days’ test 

(a) The average of the strength of three specimen be accepted as the compressive 
strength of any individual cube shall neither be less than 70% nor higher than 
130% of the specified strength. 

(b) If the actual average strength of accepted sample exceeds specified strength by 
more than 30%, the engineer, if he so desires may further investigate the matter. 
However, if the strength of any individual cube exceeds more than 30% of specified 
strength, it will be restricted to 130% only for computation of strength. 

(c) If the actual average strength of accepted sample is equal to or higher than 
specified strength upto30% then strength of the concrete shall be considered in 
order and the concrete shall be accepted at full rates. 

(d) If the actual average strength of accepted sample is less than specified strength 
but not less than specified strength but not less than 70% of specified strength, the 
concrete may be accepted at reduced rate at the discretion of engineer. 

(e) If the actual average strength of accepted sample is less than 70% of specified 
strength, the engineer shall reject the defective portion of work represented by 
sample and nothing shall be paid for the rejected work. Remedial measures 
necessary to retain the structure shall be taken at the risk and cost of contractor. 
If, however, the engineer so desires, he may order additional tests (see Annexure 4-
A.4) to be carried out to ascertain if the structure can be retained. All the charges in 
connection with these additional tests shall be borne by the contractor.  

(4). Acceptance criteria of mandatory field test 
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(A) Preparation of standard test cubes for calibration of rebound hammer at site 

(a) In the beginning the standard test cubes of specified mix shall be prepared by 
field units before undertaking any concrete work in each project. 

(b) At least 18 standard cubes necessary for formation of one specimen of specified 
mix, shall be cast by site staff well in advance. From these 18 cubes any 3 cubes 
may be selected at random to be tested for crushing strength of 7 days. The 
crushing strength obtained should satisfy the specified strength for the mix as per 
specification or agreement. If the strength is satisfactory then the remaining cubes 
will form the standard samples for calibration of rebound hammer. In case of 
failure, the site staff should totally reject the samples and remove them also and 
then make another set of samples by fresh mixing or alternatively, out of the 
remaining 15 cubes 3 cubes will be tested on 28 days. If the 28 days’ tests are 
found satisfactory then remaining 12 cubes will form the standard sample for 
calibration at 28 days’ strength otherwise all samples shall be rejected and whole 
procedure repeated to form a fresh specimen. All the results shall be recorded in a 
register. 

(c) No concreting will be allowed unless the standard specimen cubes are obtained.  

The criteria for acceptance and calibration of hammer will be 28 days’ strength. the 
7 days’ strength is only to facilitate the work to start.  

(d) No work (for the concrete cast between 8th day) shall be allowed to be paid 
unless 28 days’ cube strength is obtained. For the concrete cast between 8th and 
28th day, the decision to make the payment may be taken by the engineer on the 
basis of existing criteria. Concrete work will be rejected if 28 days’ strength falls 
short as per acceptance criteria. No further work will be allowed till the acceptable 
standard cubes are obtained. 

(e) Frequency - It will be once in each quarter or as per the direction and discretion 
of engineer. Whenever the acceptance criteria is changed or concrete mix or type of 
cement is changed or engineer feels it necessary for recorded reasons with the 
approval of the authority according technical sanction, fresh specimen shall be 
prepared.  

(B) Calibration of hammer 

(a) Simultaneously, same three cubes to be tested on 28 days as referred in para A 
(b) above shall be used to correlate the compressive strength of their concrete with 
rebound number as per procedure described in para 5.2 of the IS: 13311 (Part 2) 
“Indian standard for non-destructive testing of concrete Method of test by rebound 
hammer which is given below in para B (b). the average of values of the rebound 
number (minimum readings) obtained in respect of same three cubes passing on 28 
days’ work test shall form the datum reference for remaining cubes for the strength 
of cubes. 

(b) The concrete cubes specimens are held in a compression testing machine under 
a fixed load, measurements of rebound hammer taken and then compressive 
strength determined as per IS: 516. The fixed load required is of the order of 7N / 
mm² when the impact energy of the hammer is about 2.2 NM. 

If the specimens are wet cured, they should be removed from wet storage & kept in 
the laboratory atmosphere for about 24 hours before testing. Only the vertical faces 
of the cubes as cast should be tested for rebound number. At least nine readings 
should be taken on each of the three vertical faces accessible in the compression 
testing machine when using rebound hammers. The points of impact on the 
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specimen must not be nearer than 20 mm from each other. The same points must 
not be impacted more than once. 

(c) The rebound number of hammer will be determined on each of the remaining 
(18-3-3=12) cubes. Whenever the rebound number of hammer of any individual 
cube varies by more than ± 25% from the datum readings referred to in para B(a) 
above, that cube will be excluded and will not be considered for standard specimen 
cubes for calibration. It must be ensured that at least 8 cubes out of 12 that is 
66.6% are within the permissible range of variation of rebound number i.e. ± 25% 
or otherwise whole procedure shall have to be repeated and fresh specimen 
prepared. 

These 8 cubes will form one standard sample in the beginning before 
commencement of work and shall be kept carefully for the visiting officers who will 
calibrate their hammers on these cubes. 

(d) This calibration will be done by field staff with their hammer and then chart of 
calibration giving the details of the average readings, date & month of casting, mix 
of the concrete etc. shall be prepared and signed by engineer and will be duly 
preserved for future reference as and when required. 

(C) Preservation of cubes at site - Standard sample cubes cast shall be carefully 
preserved at site under the safe custody of AE or his representative for making 
them available together with the charts, to the any other senior departmental 
officers, during their inspection of the work.  

(D) Testing at site - (D-2) Testing will be done generally by non-destructive methods 
like rebound hammers etc. Each field Division / Sub Division / Unit will purchase 
rebound hammers and keep them in working order at work site. Testing will be 
done only by hammers, which are dully calibrated. 

(D-3)   The relative strength of actual field work will be tested with reference to 
strength of these standard cubes and calibration charts of a hammer for 
determining the rebound number on the field work. The hammer will be used as per 
manufacturer’s guidelines at various locations chosen at random. The number of 
location / reading on each wall, beam or column etc. shall not be less than 12. All 
the readings should be within the ± 25% range of values prescribed in calibration 
chart normally. However, reading indicating good strength will be when it is at par 
with calibrated value between 100% & 125% and very good if more than 125%. Any 
value between 100% & 75% of calibrated value shall be considered satisfactory. 
Values from 75% to 50% shall be considered for fragment at rates reduced on 
prorata basis. The concrete indicating rebound number less than 50%of calibrated 
value shall be rejected and not paid for. 

(E) Acceptance of field tests and strength - If the relative strength of actual field 
work is found satisfactory considering the calibration charts with reference to the 
standard cube test kept at site, the representative work will be considered 
satisfactory. If the work is considered below satisfactory, the same will be dealt as 
stated in para D-3 above. 

(F)  7 days’ Strength in rare cases only - Normally cube crushing strength on 28 
days’ test shall form the basis of acceptance. However in rare cases of time bound 
projects / urgent repairs 7 days’ cube test strength criteria may be adopted on 
similar lines using 7 days’ standard test cubes and calibration graphs / curves 
/charts for 7 days’ in lieu of 28 days’ and testing work done at 7 days’. 

(G) Precautions  
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(G-1) The testing shall be done generally as per the guidelines of manufacturer of 
the apparatus and strictly in accordance with the procedure laid down in clause 6 
of IS: 13311 (part 2) Indian Standard for Non-Destructive Testing of concrete-
Method of Test by Rebound Hammer. 

(G-2) The rebound hammers are influenced by number of factors like type of cement 
aggregate, surface conditions, moisture content, age of concrete etc. Hence care 
shall be taken to compare the cement, aggregate etc. and tested under the similar 
surface conditions having more or less same moisture content and age. However 
effect of age can be ignored for concrete between 3 days & 3 months old. 

4.6.4.11 Measurement 

4.6.4.11.1. Dimensions shall be measured nearest to a cm except for the thickness 
of slab which shall be measured correct to 0.5 cm.  

4.6.4.11.2. The areas shall be worked out nearest to 0.01 sq. mt. The cubical 
contents shall be worked out to nearest 0.01 cubic meters. 

4.6.4.11.3. Reinforced cement concrete whether cast-in-situ or present shall be 
classified and measured separately as follows. 

(a) Raft, footing, bases of columns etc. and mass concrete. (b) walls (any 
thickness) including attached pilasters, buttresses, plinth and string course, fillets 
etc. (c) suspended floors, roofs, landings and balconies. (d) Shelves (e) Chajjas (f) 
Lintel, beams and Bressummers. (g) Columns, pillars, piers, abutments, posts and 
struts. (h) Stair-cases including waist or waist less slab but excluding landing 
except in (I) below. (j) Spiral stair-case (including landing). (k)  Arches, arch ribs, 
domes and vaults. (l) Chimneys and shafts. (m) Well steining. (n) Vertical and 
horizontal fins individually or forming box, louvers and fascias. (o) Kerbs, steps and 
the like. (p) String course, bands, coping, bed plates, anchor blocks, plain window 
sills and the like. (q) Moldings as in cornices window sills etc. 

Shell, dome and folded plates.  (r) Extra for shuttering in circular work in plan. 

4.6.4.11.4 No deduction shall be made for the following - 

(a) Ends of dissimilar materials (e.g. joists, beams post girders, rafters, purlin 
trusses, corbels steps etc.) up to 500 sq cm in cross-section  

(b) Opening up to 0.1sq.m. 

Note-In calculating area of openings up to 0.1sq.m the size of opening shall include 
the thickness of any separate lintels or sills. No extra labour for forming such 
opening or voids shall be paid for. 

(c) The volume occupied by reinforcement. 

(d) The volume occupied by water pipes, conducts etc. not exceeding 25 sq cm each 
in cross sectional area. Nothing extra shall be paid for leaving and finishing such 
cavities and holes. 

4.6.4.11.5 Measurement shall be taken before any rendering is done in concrete 
members. Measurement will not include rendering. The measurement of R.C.C. 
work between various units shall be regulated as below - 

(a) Slabs shall be taken as running continuously through except when slab is 
monolithic with the beam. In that case it will be from the face to face of the bream. 

(b) Beams shall be measured from face to face of columns and shall include 
haunches, if any, between columns and beam. The depth of the bottom of beam 
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shall be from the bottom of slab to the bottom of beam and slabs are not 
monolithic. In case of monolithic construction where slabs are integrally connected 
with beam, the depth of beam shall be from the top of the slab to the bottom of 
beam. 

(c)   The columns measurement shall be taken through. 

(d)   Chajjas along with its bearing on wall shall be measured in cubic meter nearest 
to two places of decimal. When Chajjas is combined with Lintel, slab or beam, the 
projecting portion shall be measured as Chajjas, built in bearing shall be measured 
as per item of Lintel, slab or beam in which chhajja bears. 

(e)  Where the band and Lintels are of the same height and the band serves as 
Lintel, the portion of the band to be measured as lintel shall be for clear length of 
opening plus twice the over all depth of band.  

4.6.4.12. Tolerances -   Subject to the condition that structural safety is not 
impaired and architectural concept does not hamper, the tolerances in dimensions 
of R.C.C members shall be as specified in the drawing by the designer. Whenever 
these are not specified, the permissible tolerance shall be decided by the engineer 
after consultations with the Designer, if necessary. 

When tolerances in dimensions are permitted, following procedure for 
measurements shall apply. 

(a). If the actual dimensions of R.C.C members do not exceed or decrease the design 
dimensions of the members plus or minus tolerance limit specified above, the 
design dimensions shall be taken for the purpose of measurements. 

(b). If the actual dimensions exceed the design dimensions by more than the 
tolerance limit, the design dimensions only shall be measured for the purpose of 
payment. 

(c). If the actual dimensions decrease more than the tolerance limit specified, the 
actual dimensions of the RCC members shall be taken for the purpose of 
measurement and payment. 

(d). For acceptance of RCC members whose dimensions are not exactly as per 
design dimension of engineer shall be final. For the purpose of payment, however, 
the clarification as given in para a, b & c above shall apply  

4.6.4.13 Rate 

The rate includes the cost of materials and labour involved in all the operations 
described above except for the cost of centering and shuttering. 

On the basis of mandatory lab tests, in case of actual average compressive strength 
being less than specified strength but upto 70% of specified strength, the rate 
payable shall be in the same proportion as actual average compressive strength 
bears to the specified compressive strength. 

Example 

1. Average compressive strength in 80% of specified strength. Rate payable shall be 
80% of agreement rate. 

2. In case average compressive strength in less than 70% of the specified strength, 
the work represented by the sample shall be rejected. 

3. However, on the basis of mandatory field test, where they prevail, the rates of the 
work represented by samples showing actual compressive strength less than 
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specified strength shall be worked out as per para above. In addition, engineer may 
order for additional tests (see Annexure 4-A.4) to be carried out at the cost of 
contractor to ascertain if the portion of structure where in concrete represented by 
the samples has been used, can be retained on the basis of these test. Engineer 
may take further remedial measures as necessary to retain the structure at the risk 
and cost of the contractor. 

Where throating or plaster drip or molding is not required to be provided in RCC 
Chajjas, deduction for not providing throating or plaster drip or molding shall be 
made from the item of R.C.C. In Chajjas. The measurement for deduction item shall 
be measured in running meters direct to a cm of the edge of chhajja. 

No extra payment for richer mix which projects into any meter  from another 
member during concreting of junctions of beams and columns etc. will be made 
except to the extent structurally considered necessary and when so indicated in the 
structural drawing. The payments for work done under items of different mixes 
shall be limited strictly to what is indicated in the structural drawings. 

SPECIFICATIONS FOR PLAIN AND REINFORCED CONCRETE (EXTRACT OF IS 

456:2000) 
This standard was first published in 1953 under the title ‘Code of practice for plain 
and reinforced concrete for general building construction’ and subsequently revised 
in 1957.  The code was further revised in 1964 and published under modified title 
‘Code of practice for plain and reinforced concrete’, thus enlarging the scope of use 
of this code to structures other than general building construction also.  The third 
revision was published in 1978, and it included limit state approach to design.  
This is the fourth revision of the standard.  This revision was taken up with a view 
to keeping abreast with the rapid development in the field of concrete technology 
and to bring in further modifications/improvements in the light of experience 
gained while using the earlier version of the standard. 
This revision incorporates a number of important changes.  The major thrust in the 

revision is on the following lines; 

a)  In recent years, durability of concrete structures have become the cause to all 

concrete technologists.  This has led to the need to codify the durability 

requirements world over.  In this revision of the code, in order to introduce in-built 

protection from factors affecting a structure, earlier clause on durability has been 

elaborated and a detailed clause covering different aspects of design of durable 

structure has been incorporated. 

b)  Sampling and acceptance criteria for concrete have been revised.  With this 

revision acceptance criteria has been simplified in line with the provisions given in 

BS 5328 (Part 4): 1990 ‘Concrete: Part 4 Specifications for the procedures to be 

used in sampling, testing and assessing compliance of concrete’. 

Some of the significant changes incorporated in section 2 are as follows; 

(a) All the three grades of ordinary Portland cement, namely 33 grade, 43 grade and 

53 grade and sulphate resisting Portland cement have been included in the list of 

types of cement used (in addition to other types of cement). (b) The permissible 

limits for solids in water have been modified keeping in view the durability 

requirements. (c) The clause on admixtures has been modified in view of the 

availability of new types of admixtures including super plasticizers. (d)  In Table 2 
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‘Grades of Concrete’, grades higher than M - 40 have been included. (e)  It has been 

recommended that minimum grade of concrete shall be not less than M 20 in 

reinforced concrete work (see also 6.1.3.). (f) The formula for estimation of modulus 

of elasticity of concrete has been revised. (g) In the absence of proper correlation 

between compacting factor, vee-bee time slump, workability has now been specified 

only in terms of slump in line with the provisions in BS 5328 (Parts 1 to 4). (h)  

Durability clause has been enlarged to include detailed guidance concerning the 

factors affecting durability.  The table on ‘Environmental Exposure Conditions’ has 

been modified to include ‘very severe’ and ‘extreme’ exposure conditions. This 

clause also covers requirements for shape and size of member, depth of concrete 

cover, concrete quality, requirement against exposure to aggressive chemical and 

sulphate attack, minimum cement requirement and maximum water cement ratio, 

limits of chloride content, alkali silica reaction, and importance of compaction, 

finishing and curing. (i)  A clause on ‘Quality Assurance Measures’ has been 

incorporated to give due emphasis to good practices of concreting. (j)  Proper limits 

have been introduced on the accuracy of measuring equipments to ensure accurate 

batching of concrete. (k)  The clause on ‘Construction Joints’ has been modified. (l) 

The clause on ‘Inspection’ has been modified to give more emphasis on quality 

assurance. 

The significant changes incorporated in section 3 are as follows; 
(a) Requirements for ‘Free Resistance’ have been further detailed. (b) The figure for 

estimation of modification factor for tension reinforcement used in calculation of 

basic values of span to effective depth to control the deflection of flexural member 

has been modified. (c) Recommendations regarding effective length of cantilever 

have been added. (d) Recommendations regarding deflection due to lateral loads 

have been added. (e) Recommendations for adjustments of support moments in 

restrained slabs have been included. (f) In the determination of effective length of 

compression members, stability index has been introduced to determine sway or no 

sway conditions. (g) Recommendations have been made for lap length of hooks for 

bars in direct tension and flexural tension. (h) Recommendations regarding 

strength of welds have been modified. (i) Recommendations regarding cover to 

reinforcement have been modified.  Cover has been specified based on durability 

requirements for different exposure conditions.  The term ‘nominal cover’ has been 

introduced.  The cover has now been specified based on durability requirement as 

well as for fire requirements. 

The significant change incorporated in section 4 is the modification of the clause on 

Walls.  The modified clause includes design of walls against horizontal shear. 

In section 5 on limit state method a new clause has been added for calculation of 

enhanced shear strength of sections close to supports.  Some modifications have 

also been made in the clause on Torsion.  Formula for calculation of crack width 

has been added (separately given in Annex F). 

Working stress method has now been given in Annexure B so as to given greater 
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emphasis to limit state design.  In this Annex, modifications regarding torsion and 

enhanced shear strength on the same lines as in section 5 have been made.  

Whilst the common methods of design and construction have been covered in this 

code, special systems of design and construction of any plain or reinforced concrete 

structure not covered by this code may be permitted on production of satisfactory 

evidence regarding their adequacy and safety by analysis or test or both (see 19). 

In this code it has been assumed that the design of plain and reinforced cement 

concrete work is entrusted to a qualified engineer and that the execution of cement 

concrete work is carried out under the direction of a qualified and experienced 

supervisor. 

In this formulation of this standard, assistance has been derived from the following 

publications; 

BS 5328: Part 1: 1991 Concrete: Part 1 Guide to specifying concrete, British 

Standards Institution. 

BS 5328: Part 2: 1991 Concrete: Part 2 Methods for specifying concrete mixes, 

British standards institution. 

BS 5328: Part 3: 1990 Concrete: Part 3 Specification for the procedures to be used 

in producing and transporting concrete, British Standards Institution. 

BS 5328: Part 4: 1990 Concrete: Part 4 Specification for the procedures to be used 

in sampling, testing and assessing compliance of concrete, British Standards 

Institution. 

BS 8110: Part 1: 1985 Structural use of concrete: Part 1 Code of practice for design 

and construction, British Standards Institution. 

BS 8110: Part 2: 1985 Structural use of concrete: Part 2 Code of practice for special 

circumstances, British Standards Institution. 

ACI 319: 1989 Building code requirements for reinforced concrete, American 

Concrete Institute. 

AS 3600:1988 Concrete structures, Standards Association of Australia. 

DIN 1045 July 1988 Structural use of concrete, design and construction, Deutsche 

Institute fur Normung E.V.  

CEB-FIP Model code 1990, Comite Euro – International Du Belon 

For the purpose of deciding whether a particular requirement of this standard is 

complied with, the final value, observed or calculated, expressing the result of a test 

or analysis shall be rounded off in accordance with IS: 2:1960 ‘Rules for rounding 

off numerical values (revised)’.  The number of significant places retained in the 

rounded off value should be the same as that of the specified value in this 

standard. 

1. Scope 
1.1. This standard deals with the general use of plain and reinforced concrete. 

1.1.1. For the purpose of this standard, plain concrete structures are those where 

reinforcement, if provided is ignored for determination of strength of the structure. 

1.2. Special requirements of structures, such as shells, folded plates, arches, 
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bridges, chimneys, blast resistant structures, hydraulic structures, liquid retaining 

structures and earthquake resistant structures, covered in respective standards 

have not been covered in this standard; these standards shall be used in 

conjunction with this standard. 

2. References - The Indian Standards listed in Annexure A contain provisions 

which through reference in this text, constitute provisions of this standard.  At the 

time of publication, the editions indicated were valid.  All standards are subject to 

revision and parties to agreements based on this standard are encouraged to 

investigate the possibility of applying the most recent editions of the standards 

indicated in Annexure A. 

3. Terminology - For the purpose of this standard, the definitions given in IS4845 

and IS 6461 (Parts 1 to 12) shall generally apply. 

4. Symbols - For the purpose of this standard, the following letter symbols shall 

have the meaning indicated against each; where other symbols are used, they are 

explained at the appropriate place; 

A – Area 

b – Breadth of beam, or shorter dimension of a rectangular column 

bef – Effective width of slab 

bf – Effective width of flange 

bw – Breadth of web or rib 

D – Overall depth of beam or slab or diameter of column; dimension of a 

rectangular column in the direction under consideration 

Df – Thickness of flange 

DL – Dead load 

d - Effective depth of beam or slab 

d’ – Depth of compression reinforcement from the highly compressed face 

Ec – Modulus of elasticity of concrete  

EL – Earthquake load 

E3 – Modulus of elasticity of steel 

e – Eccentricity 

fck – Characteristic cube compressive strength of concrete 

fcr – Modulus of rupture of concrete (flexural tensile strength) 

fct – Splitting tensile strength of concrete  

fd – Design strength  

fy – Characteristic strength of steel 

Hw – Unsupported height of wall 

Hws – Effective height of wall 

Ief – Effective moment of inertia 

Igr – Moment of inertia of the gross section excluding reinforcement 

Ir – Moment of inertia of cracked section 

K – Stiffness of member 

k – Constant or co-efficient or factor 
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Ld – Development length 

LL – Live load or imposed load 

Lw – Horizontal distance between centres of lateral restraint 

l –    Length of a column or beam between adequate lateral restraints or the 

unsupported length of a column 

Ief – Effective span of beam or slab or effective length of column 

Iex – Effective length about x-x axis 

Iey  - Effective length about y-y axis 

In – Clear span, face-to-face of supports 

l'n - l'n for shorter of the two spans at right angles 

lx – Length of shorter side of slab 

ly – Length of longer side of slab 

l0 – Distance between points of zero moments in a beam 

l1 – Span in the direction in which moments are determined, centre to centre of 

supports. 

l2 – Span transverse to l1, centre to centre of supports 

l'2 – l2 for the shorter of the continuous spans 

M – Bending moment 

m – Modular ratio 

n – Number of samples 

P – Axial load on a compression member 

qo – Calculated maximum bearing pressure of soil 

r – Radius 

s – Spacing of stirrups or standard deviation 

T – Torsional moment 

t  - Wall thickness 

V – Shear force 

W – Total load 

WL – Wind load 

w  - Distributed load per unit area 

wd – Distributed dead load per unit area 

w1 – Distributed imposed load per unit area 

x – Depth of neutral axis 

Z – Modulus of section 

z – Lever arm 

α ß – Angle or ratio 

 f – Partial safety factor for loadץ

 m – Partial safety factor for materialץ

δm – Percentage reduction in moment 

Єcc – Creep strain of concrete 

δcbc  - Permissible stress in concrete in bending compression  

δcc – Permissible stress in concrete in direct compression 
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δmc – Permissible stress in metal  in direct compression 

δsc – Permissible stress in steel in compression 

δsv – Permissible tensile stress in shear reinforcement  

 bd – Design bond stressح

 c – Shear stress in concreteح

 c,max – Maximum shear stress in concrete with shear reinforcementح

 v – Nominal shear stressح

Φ – Diameter of bar  

Materials, workmanship, inspection and testing 

5. Materials 
5.1. Cement - The cement used shall be any of the following and the type selected 

should be appropriate for the intended use; 

(a) Ordinary Portland cement conforming to IS: 269 : 2015  

(f) Portland pozzolana cement (calcined clay based) conforming to IS: 1489 (Part 1). 

(g)  Portland pozzolana cement (Calcined clay based) conforming to IS: 1489 (Part 

2). (h) Hydrophobic cement conforming to IS: 8043. (i) Low heat Portland cement 

conforming to IS: 12600. (j) Sulphate resisting Portland cement conforming to IS: 

12330 

Other combinations of Portland cement with mineral admixtures (see 5.2) of quality 

conforming with relevant Indian Standards laid down may also be used in the 

manufacture of concrete provided that there are satisfactory data on their 

suitability, such as performance test on concrete containing them. 

5.1.1. Low heat Portland cement conforming to IS: 12600 shall be used with 

adequate precautions with regard to removal of formwork, etc. 

5.1.2. High alumina cement conforming to IS: 6452 or super-sulphated cement 

conforming to IS: 6909 may be used only under special circumstances with the 

prior approval of the engineer.  Specialist literature may be consulted for guidance 

regarding the use of these types of cements. 

5.1.3. The attention of the engineers and users of cement is drawn to the fact that 

quality of various cements mentioned in 5.1 is to be determined on the basis of its 

conformity to the performance characteristics given in the respective Indian 

Standard Specification for that cement.  Any trade-mark or any trade name 

indicating any special features not covered in the standard or any qualification or 

other special performance characteristics sometimes claimed/indicated on the bags 

or containers or in advertisements alongside the ‘Statutory Quality Marking’ or 

otherwise have no relation whatsoever with the characteristics guaranteed by the 

Quality Marking as relevant to that cement.  Consumers are, therefore, advised to 

go by the characteristics as given in the corresponding Indian Standard 

Specification or seek specialist advise to avoid any problem in concrete making and 

construction. 

5.6. Reinforcement - The reinforcement shall be any of the following Corrosion 

resistant steel; 
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(a)  High strength deformed steel bars conforming to IS: 1786. (b) Hard-drawn steel 

wire fabric conforming to IS: 1566...                (c) Structural steel conforming to 

Grade A of IS: 2062. 

5.6.1. All reinforcement shall be free from loose mill scales, loose rust and coats of 

paints, oil, mud or any other substances, which may destroy or reduce bond.  Sand 

blasting or other treatment is recommended to clean reinforcement. 

5.6.2. Special precautions like coating of reinforcement may be required for 

reinforced concrete elements in exceptional cases and for rehabilitation of 

structures.  Specialist literature may be referred to in such cases. 

5.6.3. The modulus of elasticity of steel shall be taken as 200kN/mm².  The 

characteristic yield strength of different steel shall be assumed as the minimum 

yield stress/0.2 percent proof stress specified in the relevant Indian Standard. 

5.7. Storage of materials - Storage of materials shall be as described in IS 4082. 

6.  Concrete 
6.1. Grades - The concrete shall be in grades designated as per Table 2. 

6.1.1. The characteristic strength is defined as the strength of material below which 

not more than 5 percent of the test results are expected to fall. 

6.1.2. The minimum grade of concrete for plain and reinforced concrete shall be as 

per Table 5. 

6.1.3. Concrete of grades lower that those given in Table 5 may be used for plain 

concrete constructions, lean concrete, simple foundations, foundation for masonry 

walls and other simple or temporary reinforced concrete construction. 

6.2. Properties of concrete 

6.2.1. Increase of strength with age - There is normally a gain of strength beyond 

28 days.  The quantum of increase depends upon the grade and type of cement, 

curing and environmental conditions, etc.  The design should be based on 28 days 

characteristic strength of concrete unless there is an evidence to justify a higher 

strength for a particular structure due to age. 

Table 2 Grades of concrete (Clause 6.1, 9.2.2., 15.1.1. and 36.1.) 

Group Grade Designation 
Specified Characteristic Compressive 

Strength of 150mm Cube at 28days in 
N/mm² 

Ordinary 
Concrete 

M 10 10 
M 15 15 
M 20 20 

Standard 
Concrete 

M 25 25 
M 30 30 
M 35 35 
M 40 40 
M 45 45 
M 50 50 
M 55 55 

High 
Strength 
Concrete 

M 60 60 
M 65 65 
M 70 70 
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M 75 75 
M 80 80 

Notes: 1. In the designation of concrete mix M refers to the mix and the number to 

the specified compressive strength of 150mm size cube at 28 days, expressed in 

N/mm². 

2. For concrete of compressive strength greater than M 55, design parameters given 

in the standard may not be applicable and the values may be obtained from 

specialized literatures and experimental results. 

6.2.1.1. For concrete of grade M 30 and above, the rate of increase of compressive 

strength with age shall be based on actual investigations. 

6.2.1.2. Where members are subjected to lower direct load during construction, 

they should be checked for stresses resulting from combination of direct load and 

bending during construction. 

6.2.2. Tensile strength of concrete - The flexural and splitting tensile strengths 

shall be obtained as described in IS 516 and IS 5816 respectively.  When the 

designer wishes to use an estimate of the tensile strength from the compressive 

strength, the following formula may be used; 

Flexural Strength, ƒcr = 0.7                   N/mm² 

 

Where, ƒck is the characteristic cube compressive strength of concrete in N/mm². 

6.2.3. Elastic deformation - The modulus of elasticity is primarily influenced by 

the elastic properties of the aggregate and to a lesser extent by the conditions of 

curing and age of the concrete, the mix proportions and the type of cement. The 

modulus of elasticity is normally related to the compressive strength of concrete. 

6.2.3.1. The modulus of elasticity of concrete can be assumed as follows;  

Ec = 5000  

Where,    Ec is the short term static modulus of elasticity in N/mm². 

Actual measured values may differ by ± 20 percent from the values obtained from 
the expression.  
6.2.4. Shrinkage -The total shrinkage of concrete depends upon the constituents of 

concrete, size of the member and environmental conditions. For a given humidity 

and temperature, the total shrinkage of concrete is most influenced by the total 

amount of water present in the concrete at the time of mixing and, to a lesser 

extent, by the cement content. 

6.2.4.1. In the absence of test data, the approximate value of the total shrinkage 

strain for design may be taken as 0.0003 (for more information, see IS 1343). 

6.2.5. Creep of concrete - Creep of concrete depends, in addition to the factors 

listed in 6.2.4, on the stress in the concrete, age at loading and the duration of 

loading.  As long as the stress in concrete does not exceed one-third of its 

characteristic compressive strength, creep may be assumed to be proportional to 

the stress. 

6.2.5.1. in the absence of experimental data and detailed information on the effect 

of the variables, the ultimate creep strain may be estimated from the following 

ckf

ckf
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values of creep coefficient (that is, ultimate creep strain/elastic strain at the age of 

loading); for long span structure, it is advisable to determine actual creep strain, 

likely to take place; 

Age of loading Creep coefficient 
7 days 2.2 
28 days 1.6 
1 year 1.1 

 Note – The ultimate creep strain, estimated as described above does not included 

the elastic strain. 

6.2.6. Thermal expansion - The coefficient of thermal expansion depends on 

nature of cement, the aggregate, the cement content, the relative humidity and the 

size of sections. The value of coefficient of thermal expansion for concrete wit 

different aggregates may be taken as below; 

Types of aggregate 
Coefficient of thermal expansion for 

Concrete/°C 
Quartzite 1.2 to 1.3 x 10-5 
Sandstone 0.9 to 1.2 x 10-5 

Granite 0.7 to 0.95 x 10-5 
Basalt 0.8 to 0.95 x  10-5 

Limestone 0.6 to 0.9 to x  10-5 
7. Workability of concrete 

7.1. The concrete mix proportions chosen should be such that the concrete is of 

adequate workability for the placing conditions of the concrete and can properly be 

compacted with the means available. Suggested ranges of workability of concrete 

measured in accordance with IS 1199 are given below: 

Placing conditions 
Degree of 

workability 
Slump 
(mm) 

Blinding concrete; Shallow sections;  Pavement 
using pavers 

Very low See 
7.1.1 

Mass concrete; Lightly reinforced sections in slabs, 
Beams, walls, columns; floors; Hand placed 
pavements; Canal lining; Strip footings 

Low 25-75 

Heavily reinforced sections in slab, Beams, walls, 
columns; Slip form work; Pumped concrete 

Medium 
50-100 
75-100 

Trench fill; In-situ piling Tremie concrete 
High 

Very high 
100-150 

See 
7.1.2 

Note – For most of the placing conditions, internal vibrators (needle vibrators) are 

suitable.  The diameter of the needle shall be determined based on the density and 

spacing of reinforcement bars and thickness of sections.  For tremie concrete, 

vibrators are not required to be used (see also 13.3) 

7.1.1. In the ‘very low’ category of workability where strict control is necessary, for 
example pavement quality concrete, measurements of workability by 
determinations of compacting factor will be more appropriate than slump (see IS: 
1199) and a value of compacting factor of 0.75 to 0.80 is suggested. 
7.1.2. In the ‘very high’ category of workability, measurement of workability by 

determination of flow will be appropriate (see IS: 9103). 
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8. Durability of concrete 

8.1. General - A durable concrete is one that performs satisfactorily in the working 

environment during its anticipated exposure conditions during service.  The 

materials and mix proportions specified and used should be such as to maintain its 

integrity and, if applicable, to protect embedded metal from corrosion. 

8.1.1. One of the main characteristics influencing the durability of concrete is its 

permeability to the ingress of water, oxygen, carbon dioxide, chloride, sulphate and 

other potentially deleterious substances.  Impermeability is governed by the 

constituents and workmanship used in making the concrete.  With normal-weight 

aggregates a suitably low permeability is achieved by having an adequate cement 

content, sufficiently low free water/cement ratio, by ensuring complete compaction 

of the concrete, and by adequate curing. The factors influencing durability include; 

(a) The environment ( b) The cover to embedded steel; (c) The type and quality of 

constituent materials; (d) The cement content and water/cement ratio of the 

concrete; (e) Workmanship, to obtain full compaction and efficient curing; and (f) 

The shape and size of the member. 

The degree of exposure anticipated for the concrete during its service life together 

with other relevant factors relating to mix composition, workmanship, design and 

detailing should be considered.  The concrete mix to provide adequate durability 

under these conditions should be chosen taking account of the accuracy of current 

testing regimes for control and compliance ad described in this standard. 

8.2. Requirements for durability 
8.2.1. Shape and size of member - The shape or design details of exposed 

structures should be such as to promote good drainage of water and to avoid 

standing pools and rundown of water.  Care should also be taken to minimize any 

cracks that may collect or transmit water.  Adequate curing is essential to avoid the 

harmful effects of early loss of moisture (see 13.5).  Member profiles and their 

intersections with other members shall be designed and detailed in a way to ensure 

easy flow of concrete and proper compaction during concreting. 

Concrete is more vulnerable to deterioration due to chemical or climatic attack 

when it is in thin sections, in sections under hydrostatic pressure from one side 

only, in partially immersed sections and at corners and edges of elements.  The life 

of the structure can be lengthened by providing extra cover to steel, by chamfering 

the corners or by using circular cross-sections or by using surface coating which 

prevent or reduce the ingress of water, carbon dioxide or aggressive chemicals. 

8.2.2. Exposure conditions 
8.2.2.1. General environment - The general environment to which the concrete will 

be exposed during its working life is classified into five levels of severity, that is, 

mild, moderate, severe, very severe and extreme as described in Table 3.             

Table 3 Environment exposure conditions (clauses 8.2.2.1. and  35.3.2.) 

Sl.No
. 

Environm
ent 

Exposure conditions 
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i Mild 
Concrete surfaces protected against weather or aggressive 
conditions, except those situated in coastal area. 

ii Moderate 

Concrete surfaces sheltered from server rain or freezing whilst 
wet 
Concrete exposed to condensation and rain concrete 
continuously under water concrete in contact or buried under 
non-aggressive soil/ground water concrete surfaces sheltered 
from saturated salt air in coastal area. 

iii Severe 

Concrete surfaces exposed to severe rain, alternate wetting 
and drying or occasional freezing whilst wet or severe 
condensation. 
Concrete completely immersed in sea water 
Concrete exposed to coastal environment 

iv 
Very 

severe 

Concrete surfaces exposed to sea water spray, corrosive 
fumes or severe freezing conditions whilst wet 
Concrete in contact with or buried under aggressive sub-
soil/ground water  

v Extreme 
Surface of members in tidal zone 
Members in direct contact with liquid/solid aggressive 
chemicals 

8.2.2.2. Abrasive - Specialist literatures may be referred to for durability 

requirements of concrete surfaces exposed to abrasive action, for example in 
case of machinery and metal tyres. 

8.2.2.3. Freezing and thawing - Where freezing and thawing actions under wet 

conditions exist, enhanced durability can be obtained by the use of suitable air 

entraining admixtures.  When concrete lower than grade M 50 is used under these 

conditions, the mean total air content by volume of the fresh concrete at the time of 

delivery into the construction should be; 

Nominal maximum size 
aggregate (mm) 

Entrained air percentage 

20 5 ± 1 
40 4 ± 1 

Since air entrainment reduces the strength, suitable adjustments may be made in 
the mix design for achieving required strength. 
8.2.2.4. Exposure to sulphate attack - Table 4 gives recommendations for the type 

of cement, maximum free water/cement ratio and minimum cement content, which 

are required at different sulphate concentrations in near-neutral ground water 

having pH of 6 to 9. 

For the very high sulphate concentrations in class 5 conditions, some form of lining 

such as polyethylene or polychloroprene sheet; or surface coating based on asphalt, 

chlorinated rubber, epoxy; or polyurethane materials should also be used to 

prevent access by the sulphate solution. 

 

 

Table 4 Requirements for concrete exposed to sulphate attack   (Clause 8.2.2.4. and 

9.1.2.) 

Sl. Class Concentration of sulfhates, expressed as SO3 
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No. In soil 

In ground water 
Total SO3 

SO3 in 2:1 water: soil 

extract 

Percent G/1 G/1 

(1) (2) (3) (4) (5) 

i 1 Traces (<0.2) Less than 1.0 Less than 0.3 

ii 2 0.2 to 0.5 1.0 to 1.9 0.3 to 1.2 

    
 

 

iii 3 0.5 to 1.0 1.9 to 3.1 1.2 to 2.5 

     

iv 4 1.0 to 2.0 3.1 to 5.0 
2.5 to 5.0 

 

v 5 More than 2.0 More than 5.0 More than 5.0 

 

Cont, 

Sl. 

No. 

Types of cement 

Dense, fully compacted concrete, 

made with 20mm nominal 

max.size aggregate complying 

with IS 383 

Minimum 

cement 

content kg/m³ 

Maximum face 

water cement 

ratio 

(6) (7) (8) 

i 

Ordinary Portland cement or 

Portland slag cement or Portland 

pozzolana cement 

280 0.55 

ii 

Ordinary Portland cement or 

Portland slag cement or Portland 

pozzolana cement 

330 0.50 

 
Supersulphated cement or sulphate 

resisting Portland cement 
310 0.50 

iii Supersulphated cement 330 0.50 

 

Sulphate resisting Portland cement 

Portland pozzolana cement or 

Portland slag cement 

 

350 
0.45 

iv 
Supersulphated or sulphate resisting 

Portland cement 
370 0.45 

v 

Sulphate resisting Portland cement 

or supersulphated cement with 

protective coatings 

400 0.40 
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8.2.3. Requirement of concrete cover  

8.2.3.1. The protection of the steel in concrete against corrosion depends upon an 

adequate thickness of good quality concrete. 

8.2.3.2. The nominal cover to the reinforcement shall be provided as per 26.4. 

8.2.4. Concrete mix proportions 

8.2.4.1. General -The free water-cement ratio is an important factor in governing 

the durability of concrete and should always be the lowest value.  Appropriate 

values for minimum cement content and the maximum free water-cement ratio are 

given in Table 5 for different exposure conditions.  The minimum cement content 

and maximum water-cement ratio apply to 20mm nominal maximum size 

aggregate.  For other sizes of aggregate they should be changed as given in Table 6. 

8.2.4.2. Maximum cement content - Cement content not including fly ash and 

ground granulated blast furnace slag in excess of 450 kg/m³ should not be used 

unless special consideration has been given in design to the increased risk of 

cracking due to drying shrinkage in thin sections, or to early thermal cracking and 

to the increased risk of damage due to alkali silica reactions.     

Notes: (1) Cement content given in this table is irrespective of grades of cement. (2) 
Use of supersulphated cement is generally restricted where the prevailing 
temperature is above 40 °C. (3) Supersulphated cement gives an acceptable life 
provided that the concrete is dense and prepared with a water-cement ratio of 0.4 
or less, in mineral acids, down to pH 3.5. (4) The cement contents given in col 6 of 
this table are the minimum recommended.  For SO3 contents near the supper limit 
of any class, cement contents above these minimum are advised. (5) For severe 
conditions, such as thin sections under hydrostatic pressure on one side only and 
sections partly immersed, considerations should be given to a further reduction of 
water-cement ratio. (6) Portland slag cement conforming to IS 455 with slag content 
more than 50 percent exhibits better sulphate resisting properties. (7) Where 
chloride is encountered along with Sulphates in soil or ground water, ordinary 
Portland cement with C3A content from 5 to 8 percent shall be desirable to be used 
in concrete, instead of sulphate resisting cement.  Alternatively, Portland slag 
cement conforming to IS 455 having more than 50percent slag or a blend of 
ordinary Portland cement and slag may be used provided sufficient information is 
available on performance of such blended cements in these conditions. 

8.2.5. Mix constituents 

8.2.5.1. General - For concrete to be durable, careful selection of the mix and 

materials is necessary, so that deleterious constituents do not exceed the limits. 

8.2.5.2. Chlorides in concrete - Whenever there is chloride in concrete there is an 

increased risk of corrosion of embedded metal.  The higher the chloride content, or 

if subsequently exposed to warm moist conditions, the greater the risk of corrosion.  

All constituents may contain chlorides and concrete may be contaminated by 

chlorides from the external environments.  To minimize the chances of deterioration 

of concrete from harmful chemical salts, the levels of such harmful salts in concrete 

coming from concrete materials, that is, cement, aggregates water and admixtures, 

as well as by diffusion from the environment should be limited.  The total amount of 

chloride content (as CI) in the concrete at the time of placing shall be as given as 
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Table 7. 

The total acid soluble chloride content should be calculated from the mix 

proportions and the measured chloride contents of each of the constituents.  

Wherever possible, the total chloride content of the concrete should be determined. 

8.2.5.3. Sulphate in concrete - Sulphates are present in moist cement and in 

some aggregates; excessive amounts of water-soluble sulphate from these or other 

mix constituents can cause expansion and disruption of concrete.  To prevent this 

total water-sulphate content of the concrete mix, expressed as SO3, should not 

exceed 4 percent by mass of the cement in the mix.  The sulphate content should 

be calculated as the total from the various constituents of the mix. The 4 percent 

limit does not apply to concrete made with supersulphated cement complying with 

IS: 6909. 

8.2.5.4. Alkali-aggregate reaction  - Some aggregates containing particular 

varieties of silica may be susceptible to attack by alkalis (Na2O and K2O) 

originating from cement or other sources, producing an expansive reaction which 

can cause cracking and disruption of concrete.  Damage to concrete from this 

reaction will normally only occur when all the following are present together; 

(a) A high moisture level, within the concrete; (b) A cement with high alkali content, 

or another source of alkali; (c) Aggregate containing an alkali reactive constituent. 

Where the service records of particular cement/aggregate combination are well 
established, and do not include any instances of cracking due to alkali-aggregate 
reaction, no further precautions should be necessary.  When the materials are 
unfamiliar, precautions should take one or more of the following forms; 
(a) Use of non-reactive aggregate from alternate sources. 

 

 

Table 5 Minimum cement content, maximum water-cement ratio and minimum 

grade of concrete for different exposures with normal weight aggregates of 20mm 

nominal maximum size 

(Clause 6.1.2., 8.2.4.1. and 9.1.2.) 

Sl. 
No. 

Exposure 

Plain concrete Reinforced concrete 
Minimu

m 
cement 
content 
kg/m³ 

Maximum 
free water 

cement 
ratio 

Minimu
m grade 

of 
concrete 

Minimu
m 

cement 
content 
kg/m³ 

Maximu
m free 
water 

cement 
ratio 

Minimu
m grade 

of 
concret

e 
i Mild 220 0.60 --- 300 0.55 M 20 
ii Moderate 240 0.60 M 15 300 0.50 M 25 
iii Severe 250 0.50 M 20 320 0.45 M 30 
iv Very severe 260 0.45 M 20 340 0.45 M 35 
v Extreme 280 0.40 M 25 360 0.40 M 40 

Notes: 1. Cement content prescribed in this table is irrespective of the grades 
of cement and it is inclusive of additions mentioned in 5.2.  The additions 
such as fly ash or ground granulated blast furnace slag may be taken into 
account in the concrete composition with respect to the cement content and 
water-cement ratio if the suitability is established and as long as the 
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maximum amounts taken into account to do not exceed the limit of 
pozzolona and slag specified in IS: 489 (Part 1) and IS 455 respectfully.2. 
Minimum grade for plain concrete under mild exposure condition is not 
specified. 

Table 6 Adjustments to minimum cement contents for aggregates other than  

20mm nominal maximum size (Clause 8.2.4.1.) 

Sl.No
. 

Nominal maximum aggregate 
size mm 

Adjustments to minimum cement contents 
in Table 5 Kg/m³ 

i 10 +40 
ii 20 0 
iii 40 -30 

Table 7 Limits of chloride content of concrete (Clause 8.2.5.2.) 

Sl.No
. 

Type or Use of Concrete 
Maximum Total Acid Soluble 

Chloride Content Expressed as 
Kg/m³ of Concrete 

i Concrete containing metal and steam 
cured at elevated temperature and pre-
stressed concrete  

0.4 

ii Reinforced concrete or plain concrete 
containing embedded metal 

0.6 

iii Concrete not containing embedded 
metal or any material requiring 
protection from chloride 

3.0 

(b) Use of low alkali ordinary Portland cement having total alkali content not more 

than 0.6 percent (as Na2O equivalent). Further advantage can be obtained by use of 

fly ash (Grade 1) conforming to IS 3812 or granulated blast furnace slag conforming 

to IS: 12089 as part replacement of ordinary Portland cement (having total alkali 

content as Na2O equivalent not more than 0.6 percent), provided fly ash content is 

at least 20percent or slag content is at least 50percent. (c) Measures to reduce the 

degree of saturation of the concrete during service such as use of impermeable 

membranes.            (d) Limiting the cement content in the concrete mix and thereby 

limiting total alkali content in the concrete mix.  For more guidance specialist 

literatures may be referred. 

8.2.6. Concrete in aggressive soils and water 
8.2.6.1. General - The destructive action of aggressive waters on concrete is 

progressive.  The rate of deterioration decreases as the concrete is made stronger 

and more impermeable, and increases as the salt content of the water increases.  

Where structures are only partially immersed or are in contact with aggressive soils 

or waters on one side only, evaporation may cause serious concentrations of salts 

with subsequent deterioration, even where the original salt content of the soil or 

water is not high. 

Note: Guidance regarding requirements for concrete exposed to sulphate attack is 

given in 8.2.2.4. 
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8.2.6.2. Drainage -At sites where alkali concentrations are high or may become 

very high, the ground water should be lowered by drainage so that is will not come 

into direct contact with the concrete.  

Additional protection may be obtained by the use of chemically resistant stone 

facing or a layer of plaster of Paris covered with suitable fabric, such as jute 

thoroughly impregnated with bituminous material. 

8.2.7. Compaction, finishing and curing -Adequate compaction without 

segregation should be ensured by providing suitable workability and by employing 

appropriate placing and compacting equipment and procedures.  Full compaction is 

particularly important in the vicinity of construction and movement joints and of 

embedded water bars and reinforcement. Good finishing practices are essential for 

durable concrete. Overworking the surface and the addition of water/cement to aid 

in finishing should be avoided; the resulting laitance will have impaired strength 

and durability ad will be particularly vulnerable to freezing and thawing under wet 

conditions. It is essential to use proper and adequate curing techniques to reduce 

the permeability of the concrete and enhance its durability by extending the 

hydration of the cement, particularly in its surface zone (see 13.5). 

8.2.8.2. As far as possible, preference shall be given to pre-cast members 

unreinforced, well-cured and hardened, without sharp corners, and having trowel 

smooth finished surfaces free from crazing, cracks or other defects; plastering 

should be avoided. 

9. Concrete mix proportioning 
9.1. Mix proportion - The mix proportions shall be selected to ensure the 

workability of the fresh concrete and when concrete is hardened, it shall have the 

required strength, durability and surface finish. 

9.1.1. The determination of the proportion of cement aggregates and water to attain 
the required strengths shall be made as follows; 
a) By designing the concrete mix; such concrete shall be called ‘Design mix 
concrete’, or 

b) By adopting nominal concrete mix; such concrete shall be called ‘Nominal mix 
concrete’. 

Design mix concrete is preferred to nominal mix.  If design mix concrete 
cannot be used for any reason on the work for grades of M20 or lower, 

nominal mixes may be used with the permission of engineer, which, however, 
is likely to involve higher cement content. 

9.1.2. Information required -In specifying a particular grade of concrete, the 

following information shall be included; 

(a) Type of mix, that is, design mix concrete or nominal mix concrete; (b) Grade 

designation; (c) Type of cement; (d) Maximum nominal size of aggregate; (e) 

Minimum cement content (for design mix concrete); (f) Maximum water-cement 

ratio; (g) Workability; (h) Mix proportion (for nominal mix concrete); (j) Exposure 

conditions as per Tables 4 and 5; (k) Maximum temperature of concrete at the time 

of placing; (m) Method of placing; and (n) Degree of supervision. 
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9.1.2.1. In appropriate circumstances, the following additional information may be 

specified; 

(a) Type aggregate, (b) Maximum cement, and (c) Whether an admixture shall or 

shall not be used and the type of admixture and the condition of use. 

9.2. Design mix concrete -9.2.1. As the guarantor of quality of concrete used in 

the construction, the constructor shall carry out the mix design and the mix so 

designed (not the method of design) shall be approved by the employer within the 

limitations of parameters and other stipulations laid down by this standard. 

9.2.2. The mix shall be designed to produce the grade of concrete having the 
required workability and characteristic strength not less than appropriate values 
given in Table 2.  The target mean strength of concrete mix should be equal to the 
characteristic strength plus 1.65 times the standard deviation. 
9.2.3. Mix design done earlier not prior to one year may be considered adequate for 

later work provided there is no change in source and the quality, of the materials. 

9.2.4. Standard deviation - The standard deviation for each grade of concrete shall 

be calculated, separately. 

9.2.4.1. Standard deviation based on test strength of sample 
a)  Number of test results of samples - The total number of test strength of 

samples required to constitute an acceptable record for calculation of standard 

deviation shall be not les than 30. Attempts should be made to obtain the 30 

samples, as early as possible, when a mix is used for the first time. 

b) In case of significant changes in concrete -When significant changes are made 

in the production of concrete batches (for example changes in the materials used, 

mix design, equipment or technical control), the standard deviation value shall be 

separately calculated for such batches of concrete. 

c) Standard deviation to be brought up to date - The calculation of standard 

deviation shall be brought up to date after every change of mix design. 

9.2.4.2. Assumed standard deviation - Where sufficient test results for a 

particular grade of concrete are not available, the value of standard deviation given 

in Table 8 may be assumed for design of mix in the first instance.  As soon as the 

results of samples are available, actual calculated standard deviation shall be used 

and the mix designed properly. However, when adequate past records for a similar 

grade exist and justify to the designer a value of standard deviation different from 

that shown in Table 8, it shall permissible to use that value. 

Table 8 Assumed standard deviation (Clause 9.2.4.2. and Table 11) 

Grade of concrete 
Assumed standard deviation 
N/mm² 

M 10 
3.5 

M 15 
M 20 

4.0 
M 25 
M 30 

5.0 M 35 
M 40 
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M 45 
M 50 

Note : The above values correspond to the site control having proper storage of 

cement; weight batching of all materials; controlled addition of water; regular 

checking of all materials, aggregate gradings and moisture content; and periodical 

checking of workability and strength.  Where there is deviation from the above the 

values given in the above table shall be increased by 1N/mm². 

9.3. Nominal mix concrete - Nominal mix concrete may be used for concrete of M 

20 or lower.  The proportions of materials for nominal mix concrete shall be in 

accordance with Table 9. 

9.3.1. The cement content of the mix specified in Table 9 for any nominal mix shall 

be proportionately increased if the quantity of water in a mix has to be increased to 

overcome the difficulties of placement and compaction, so that the water-cement 

ratio as specified is not exceeded. 

Grade of 
concrete 

Total quantity of dry aggregates by 
mass per 50kg of cement, to be 

taken as the sum of the individual 
masses of fine and coarse 

aggregates, Kg, Max 

Proportion of fine 
aggregate to 

coarse aggregates 
(by mass) 

Quantity of 
water per 
50kg of 
cement, 
max1 

M 5 800 Generally 1:2 but 
subject to an 
upper limit of 

1:1½ and a lower 
limit of 1:2½ 

60 
M 7.5 625 45 
M 10 480 34 
M 15 330 32 
M 20 250 30 

Note: The proportion of the fine to coarse aggregates should be adjusted from upper 

limit progressively as the grading of fine aggregates becomes finer and the 

maximum size of coarse aggregate becomes larger.  Graded coarse aggregate shall 

be used. 

Example - For an average grading of fine aggregate (that is, Zone II of 
Table 4 of IS 383), the proportions shall be 1:1½, 1:2 and 1:2½ for 
maximum size of aggregates 10mm, 20mm and 40mm respectively. 
10. Quality Assurance Plan 
10.1. Each party involved in the realization of a project should establish and 

implement a Quality Assurance Plan, for its participation in the project.  

Supplier’s and subcontractor’s activities shall be covered in the plan.  The 

individual Quality Assurance Plans shall fit into the General Quality Assurance 

Plan.  A quality assurance plan shall define the tasks and responsibilities of all 

persons involved, adequate control and checking procedure, and the organization 

and maintaining adequate documentation of the building process and its results. 

Such documentation should generally include. 

(a) Test reports and manufacturer’s certificate for materials, concrete mix design 

details; (b) Pour cards for site organization and clearance for concrete placement; (c) 

Record of site inspection of workmanship, field tests; (d) Non-conformance reports, 

change orders; (e) Quality control charts; and 

(f) Statistical analysis.. 
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10.2. Batching - To avoid confusion and error in batching, consideration should be 

given to using the smallest practical number of different concrete mixes on any site 

or in any one plant.  In batching concrete, the quality of both cement and aggregate 

shall be determined by mass; admixture, if solid, by mass; liquid admixture may 

however be measured in volume or mass; water shall be weighed or measured by 

volume in a calibrated tank (see also IS: 4925). 

Ready-mixed concrete supplied by ready-mixed concrete plant shall be preferred.  

For large and medium project sites the concrete shall be sourced from ready-mixed 

concrete plants or from on site or off site batching and mixing plants (see IS: 4926). 

10.2.1. Except where it can be shown to the satisfaction of the engineer that supply 

of properly graded aggregate of uniform quality can be maintained over a period of 

work, the grading of aggregate should be controlled by obtaining the coarse 

aggregate in different sizes and blending them in the right proportions when 

required, the different sizes being stocked in separate stock-piles.  The material 

should be stock-piled for several hours preferably a day before use.  The grading of 

coarse and fine aggregate should be checked as frequently as possible, the 

frequency for a given job being determined by the engineer to ensure that the 

specified grading is maintained. 

10.2.2. The accuracy of the measuring equipments shall be within ± 2 percent of 

the quantity of cement being measured and within ± 3 percent of the quantity of 

aggregate, admixtures and water being measured. 

10.2.3. Proportion/Type and grading of aggregates shall be made by trial in such a 

way so as to obtain densest possible concrete.  All ingredients of the concrete 

should be used by mass only. 

10.2.4. Volume batching may be allowed only where weigh batching is not practical 

and provided accurate bulk densities of materials to be actually used in concrete 

have earlier been established.  Allowance for bulking shall be made in accordance 

with IS: 2386 (Part 3).  The mass volume relationship should be checked as 

frequently as necessary, the frequency for the given job being determined by 

engineer to ensure that the specified grading is maintained. 

10.2.5. It is important to maintain the water-cement ratio constant at its 

correct value -To this end, determination of moisture contents in both fine and 

coarse aggregates shall be made as frequently as possible, the frequency for a given 

job being determined by the engineer according to weather conditions.  The amount 

of the added water shall be adjusted to compensate for any observed variations in 

the moisture contents.  For the determination of moisture content in the 

aggregates, IS: 2386 (Part 3) may be referred to.  To allow for the variation in mass 

of aggregate due to variation in their moisture content, suitable adjustments in the 

masses of aggregates shall also be made.  In the absence of exact data, only in the 

case of nominal mixes, the amount of surface water may be estimated from the 

values given in Table 10. 

Table 10 Surface water carried by aggregate (Clause 10.2.5.) 
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Sl.No. Aggregate 
Approximate quantity of surface 

water 
Percent by mass 1/m³ 

i Very wet sand 7.5 120 
ii Moderately wet sand 5.0 80 
iii Moist sand 2.5 40 
iv Moist gravel or crushed rock 1.25-2.5 20-40 

 
(Coarser the aggregate, less the water 
it will carry). 

  

10.2.6. No substitutions in materials used on the work or alterations in the 

established proportions, except as permitted in 10.2.4 and 10.2.5 shall be made 

without additional tests to show that the quality and strength of concrete are 

satisfactory. 

10.3. Mixing - Concrete shall be mixed in a mechanical mixer.  The mixer should 

comply with IS 1791 and IS 12119.  The mixers shall be fitted with water 

measuring (metering) devices.  The mixing shall be continued until there is a 

uniform distribution of the materials and the mass is uniform in colour and 

consistency.  If there is segregation after unloading from the mixer, the concrete 

should be remixed. 

10.3.1 For guidance, the mixing time shall be at least 2mm.  For other types of 

more efficient mixers, manufacturer recommendations shall be followed; for 

hydrophobic cement it may be decided by the engineer. 

10.3.2 Workability should be checked at frequent intervals (see IS 1199). 

10.3.3. Dosages of Retarders, Plasticisers and Super-plasticizers shall be restricted 

to 0.5, 1.0 and 2.0 percent respectively by weight of cementitious materials and 

unless a higher value is agreed upon between the manufacturer and the 

constructor based on performance test. 

12. Assembly of reinforcement 
12.1. Reinforcement shall be bent and fixed in accordance with procedure specified 
in IS 2502. The high strength deformed steel bars should not be re-bent or 
straightened without the approval of engineer. 
Bar bending schedules shall be prepared for all reinforcement work. 
12.2. All reinforcement shall be placed and maintained in the position shown in the 
drawings by providing proper cover blocks, spacers, supporting bars, etc. 
12.2.1. Crossing bars should not be tack-welded for assembly of reinforcement 
unless permitted by engineer. 
12.3. Placing of reinforcement -Rough handling, shock loading (prior to 
embedment) and the dropping of reinforcement from a height should be avoided.  
Reinforcement should be secured against displacement outside the specified limits. 
12.3.1. Tolerances on placing of reinforcement 
Unless otherwise specified by engineer, the reinforcement shall be placed within the 
following tolerances; 
a) For effective depth 200mm or less   -  ± 10mm 
b) For effective depth more than 200mm  -  ± 15mm 
12.3.2. Tolerance for cover - Unless specified otherwise, actual concrete cover 
should not deviate from the required nominal cover by +10/0mm. 
Nominal cover as given in 26.4.1 should be specified to all steel reinforcement 
including links.  Spacers between the links (or the bars where no links exist) and 
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the formwork should be of the same nominal size as the nominal cover. Spacers, 
chairs and other supports detailed on drawings, together with such other supports 
as may be necessary, should be used to maintain the specified nominal cover to the 
steel reinforcement.  Spacers or chairs should be placed at a maximum spacing of 
1m and closer spacing may sometimes be necessary. Spacers, cover blocks should 
be of concrete of same strength or PVC. 
12.4. Welded joints or mechanical connections - Welded joints or mechanical 
connections in reinforcement may be used but in all cases of important 
connections, tests shall be made to prove that the joints are of the full strength of 
bars connected.  Welding of reinforcement shall be done in accordance with the 
recommendations of IS: 2751 and  IS: 9417. 
12.5. Where reinforcement bars upto 12mm for high strength deformed steel bars 
and up to 16mm for mild steel bars are bent aside at construction joints and 
afterwards bent back into their original positions, care should be taken to ensure 
that at no time is the radius of the bend less than 4 bar diameters for plain mild 
steel or 6 bar diameters for deformed bars.  Care shall also be taken when bending 
back bars, to ensure that the concrete around the bar is not damaged beyond the 
band. 
12.6. Reinforcement should be placed and tied in such a way that concrete 
placement be possible without segregation of the mix.  Reinforcement placing 
should allow compaction by immersion vibrator.  Within the concrete mass, 
different types of metal in contact should be avoided to ensure that bimetal 
corrosion does not take place. 
13. Transporting, placing, compaction and curing 
13.1. Transporting and handling - After mixing, concrete shall be transported to 
the formwork as rapidly as possible by methods which will prevent the segregation 
or loss of any of the ingredients or ingress of foreign matter or water and 
maintaining the required workability. 
13.1.1. During hot or cold weather, concrete shall be transported in deep 
containers.  Other suitable methods to reduce he loss of water by evaporation in 
hot weather and heat loss in cold weather may also be adopted. 
13.2. Placing - The concrete shall be deposited nearly as practicable in its final 
position to avoid re-handling.  The concrete shall be placed and compacted before 
initial setting of concrete commences and should not be subsequently disturbed. 
Methods of placing should be such as to preclude segregation.  Care should be 
taken to avoid displacement of reinforcement or movement of formwork.  As a 
general guidance, the maximum permissible free fall of concrete may be taken as 
1.5m. 
13.3. Compaction - Concrete should be thoroughly compacted and fully worked 
around the reinforcement, around embedded fixtures and into corners of the 
formwork. 
13.3.1. Concrete shall be compacted using mechanical vibrators complying with IS: 
2505, IS: 2506, IS: 2514 and IS: 4656.  Over vibration and under vibration of 
concrete are harmful and should be avoided. Vibration of very wet mixes should 
also be avoided. Whenever vibration has to be applied externally, the design of 
formwork and the disposition of vibrators should receive special consideration to 
ensure efficient compaction and to avoid surface blemishes. 
13.4. Construction joints and cold joints - Joints are a common source of 
weakness and, therefore, it is desirable to avoid them.  If this is not possible, their 
number shall be minimized.  Concreting shall be carried out continuously up to 
construction joints, the position and arrangement of which shall be indicated by the 
designer. Construction joints should comply with IS: 11817. 
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Construction joints shall be placed at accessible locations to permit cleaning out of 
laitance, cement slurry and unsound concrete, in order to create rough/uneven 
surface.  It is recommended to clean out laitance and cement slurry by using wire 
brush on the surface of joint immediately after initial setting of concrete and to 
clean out the same immediately thereafter.  The prepared surface should be in a 
clean saturated surface dry condition when fresh concrete is placed, against it. In 
the case of construction joints at locations where the previous pour has been cast 
against shuttering the recommended method of obtaining a rough surface for the 
previously poured concrete is to expose the aggregate with a high pressure water jet 
or any other appropriate means. Fresh concrete should be thoroughly vibrated near 
construction joints so that mortar from the new concrete flows between large 
aggregates and develop proper bond with old concrete. Where high shear resistance 
is required at the construction joints, shear keys may be provided. Sprayed curing 
membranes and release agents should be thoroughly removed from joint surfaces. 
13.5. Curing - Curing is the process of preventing the loss of moisture from the 
concrete whilst maintaining a satisfactory temperature regime.  The prevention of 
moisture loss from the concrete is particularly important if the water cement ratio 
is low, if the cement has a high rate of strength development, if the concrete 
contains granulated blast furnace slag or pulverised fuel ash.  The curing regime 
should also prevent the development of high temperature gradients within the 
concrete. 
The rate of strength development at early ages of concrete made with 
supersulphated cement is significantly reduced at lower temperatures.  
Supersulphated cement concrete is seriously affected by inadequate curing and the 
surface has to be kept moist for at least seven days. 
13.5.1. Moist curing - Exposed surfaces of concrete shall be kept continuously in a 
damp or wet condition by pounding or by covering with a layer of sacking, canvas, 
hessian or similar materials and kept constantly wet for at least seven days from 
the date of placing concrete in case of ordinary Portland cement and at least 10 
days where mineral admixtures or blended cements are used.  The period of curing 
shall not be less than 10 days for concrete exposed to dry and hot weather 
conditions.  In the case of concrete where mineral admixtures or blended cements 
are used, it is recommended that above minimum periods may be extended to 14 
days. 
13.5.2. Membrane curing - Approved curing compounds may be used in lieu of 
moist curing with the permission of the engineer.  Such compounds shall be 
applied to all exposed surfaces of the concrete as soon as possible after the concrete 
has set.  Impermeable membranes such as polyethylene sheeting covering closely 
the concrete surface may also be used to provide effective barrier against 
evaporation. 
13.5.3. For the concrete containing Portland pozzolana cement, Portland slag 
cement or mineral admixture, period of curing may be increased. 
13.6. Supervision 
It is exceedingly difficult and costly to alter concrete once placed.  Hence, constant 
and strict supervision of all the items of the construction is necessary during the 
progress of the work, including the proportioning and mixing of the concrete.  
Supervision is also of extreme importance to check the reinforcement and its 
placing before being covered. 
13.6.1. Before any important operation, such as concreting or stripping of the 
formwork is started, adequate notice shall be given to the construction supervisor. 
14. Concreting under special conditions 
14.1. Work in extreme weather conditions 
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 During hot or cold weather, the concreting should bed done as per the procedure 
set out in IS: 7861 (Part 1) or IS: 7861 (Part 2). 
14.2. Under-water concreting 
14.2.1. When it is necessary to deposit concrete under water, the methods, 
equipment, materials and proportions of the mix to be used shall be submitted to 
and approved by the engineer before the work is started. 
14.2.2. Under-Water concrete should have a slump recommended in 7.1.  The 
water-cement ratio shall not exceed 0.6 and may need to be smaller, depending on 
the grade of concrete or the type of chemical attack.  For aggregates of 40mm 
maximum particle size, the cement content shall be at least 350 kg/m³ of concrete. 
14.2.3. Coffer-dams or forms shall be sufficiently tight to ensure still water if 
practicable, and in any case to reduce the flow of water to less than 3 m/min 
through the space into which concrete is to be deposited.  Coffer-dams or forms in 
still water shall be sufficiently tight to prevent loss of mortar through the walls.  De-
watering by pumping shall not be done while concrete is being placed or until 24 
hours thereafter. 
14.2.4. Concrete cast under should not fall freely through the water.  Otherwise it 
may be leached and become segregated.  Concrete shall be deposited, continuously 
until it is brought to the required height.  While depositing, the top surface shall be 
kept as nearly level as possible and the formation of seams avoided.  The methods 
to be used for depositing concrete under water shall be one of the following; 
a) Tremie – The concrete is placed through vertical pipes the lower end of which is 
always inserted sufficiently deep into the concrete, which has been placed 
previously but has not set.  The concrete emerging from the pipe pushes the 
material that has already been placed to the side and upwards and thus does not 
come into direct contact with water. 
When concrete is to be deposited under water by means of tremie, the top section of 
the tremie shall be a hopper large enough to hold one entire batch of the mix or the 
entire contents the transporting bucket, if any.  The tremie pipe shall be not less 
than 200 mm in diameter and shall be large enough to withstand the external 
pressure of the water in which it is suspended, even if a partial vacuum develops 
inside the pipe.  Preferably, flanged steel pipe of adequate strength for the job 
should be used.  A separate lifting device shall be provided for each tremie pipe with 
its hopper at the upper end.  Unless the lower end of the pipe is equipped with an 
approved automatic check valve, the upper end of the pope shall be plugged with a 
wadding of the gunny sacking or other approved material before delivering the 
concrete to the tremie pipe through the hopper, so that when the concrete is forced 
down from the hopper to the pipe, it will force the plug ( and along with it any water 
in the pipe) down the pipe and out of the bottom end, thus establishing a 
continuous stream of concrete.  It will be necessary to raise slowly the tremie in 
order to cause a uniform flow of the concrete, but the tremie shall not be emptied 
so that water enters the pipe.  At all times after the placing of concrete is started 
and until all the concrete is placed, the lower end of the tremie pipe shall be below 
the top surface of the plastic concrete. This will cause the concrete to build up from 
below instead of flowing out over the surface, and thus avoid formation of laitance 
layers.  If the charge in the tremie is lost while depositing, the tremie shall be raised 
above the concrete surface, and unless sealed by a check valve, it shall be re-
plugged at the top end, as at the beginning, before refilling for depositing concrete. 
b) Direct placement with pumps – As in the case of the tremie method, the 
vertical end piece of the pipe line is always inserted sufficiently deep into the 
previously cast concrete and should not move to the side during pumping. 
c) Drop bottom bucket – The top of the bucket shall be covered with a canvas flap.  
The bottom doors shall open freely downward and outward when tripped.  The 
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bucket shall be filled completely and lowered slowly to avoid backwash.  The bottom 
doors shall not be opened until the bucket rests on the surface upon which the 
concrete is to be deposited and when discharged, shall be withdrawn slowly until 
well above the concrete. 
d) Bags – Bags of at least 0.028 m³ capacity of jute or other coarse cloth shall be 
filled about two-thirds full of concrete, the spare end turned under so that bag is 
square ended and securely tied.  They shall be placed carefully in header and 
stretcher courses so that whole mass is interlocked. Bags used for this purpose 
shall be free from deleterious materials. 
e) Grouting – A series of round cages made from 50mm mesh of 6mm steel and 
extending over the full height to be concreted shall be prepared and laid vertically 
over the area to be concreted so that the distance between centres of the cages and 
also to the faces of the concrete shall not exceed one metre.  Stone aggregate of not 
less than 50mm nor more than 200mm size shall be deposited outside the steel 
cages over the full area and height to be concreted with due care to prevent 
displacement of the cages.  
A stable 1:2 cement-sand grout with a water-cement ration of not less than 0.6 and 
not more than 0.8 shall be prepared in a mechanical mixer and sent down under 
pressure (above 0.2N/mm²) through 38 to 50 mm diameter pipes terminating into 
steel cages, about 50mm above the bottom of the concrete.  As the grouting 
proceeds, the pipe shall be raised gradually up to a height of not more than 
6000mm above its starting level after which it may be withdrawn and placed into 
the next cage for further grouting by the same procedure. After grouting the whole 
area for a height of about 600mm, the operation shall be repeated, if necessary, for 
the next layer of 600mm and so on. 
The amount of grout to be sent down shall be sufficient to fill all the voids which 
may be either ascertained or assumed as 55percent of the volume to be concreted.  
14.2.5. To minimize the formulation of laitance, great care shall be exercised not to 
disturb the concrete as far as possible while it is being deposited. 
15. Sampling and strength of designed concrete mix 
15.1. General - Samples from fresh concrete shall be taken as per IS 1199 and 
cubes shall be made, cured and tested at 28 days in accordance with IS 516. 
15.1.1. In order to get a relatively quicker idea of the quality of concrete, optional 
tests on beams for modulus of rupture at 72 ± 2 h or at 7 days, or compressive 
strength tests at 7 days may be carried out in addition to 28 days compressive 
strength test.  For this purpose the values should be arrived at based on actual 
testing.  In all cases, the 28 days compressive strength specified in Table 2 shall 
alone be the criterion for acceptance or rejection of the concrete. 
5.2. Frequency of sampling 
15.2.1. Sampling procedure - A random sampling procedure shall be adopted to 
ensure that each concrete batch shall have a reasonable chance of being tested that 
is, the sampling should be spread over the entire period of concreting and cover all 
mixing units. 
15.2.2. Frequency - The minimum frequency of sampling of concrete of each grade 
shall be in accordance with the following; 

Quantity of concrete in the work, 
m³ 

Number of samples 

1 – 5 1 
6 – 15 2 
16 – 30 3 
31 – 50 4 

51 and above 4 plus one additional sample for each 



179 
 

                             
 

additional 50m³ or part thereof 
Note : At least one sample shall be taken from each shift.  Where concrete is 
produced at continuous production units, such as ready-mixed concrete plant, 
frequency of sampling may be agreed upon mutually by suppliers and purchasers. 
15.3. Test specimen - Three test specimens shall be made for each sample for 
testing at 28 days.  Additional samples may be required for various purposes such 
as to determine the strength of concrete at 7 days or at the time of striking the 
formwork, or to determine the duration of curing, or to check the testing error.  
Additional samples may also be required for testing samples cured by accelerated 
methods as described in IS 9103.  The specimen shall be tested as described in IS 
516. 
15.4. Test results of sample - The test results of the sample shall be the average of 
the strength of three specimens.  The individual variation should not be more than 
± 15 percent of the average.  If more, the test results of the sample are invalid. 
16. Acceptance criteria 
16.1. Compressive strength - The concrete shall be deemed to comply with the 
strength requirements when both the following condition are met; 
(a) The mean strength determined from any group of four consecutive test results 
compiles with the appropriate limits in col 2 of Table 11. (b) Any individual test 
result complies with the appropriate limits in col 3 of Table 11. 
16.2. Flexural strength - When both the following conditions are met, the concrete 
complies with the specified flexural strength. 
(a) The mean strength determined from any group of four consecutive test results 
exceeds the specified characteristic strength by at least 0.3 N/mm². (b) The 
strength determined from any test result is not less than the specified characteristic 
strength less 0.3 N/mm². 
16.3. Quantity of concrete represented by strength test results - The quantity 
of concrete represented by a group of four consecutive test results shall include the 
batches from which the first and last samples were taken together with all 
intervening batches. For the individual test result requirements given in col 2 of 
Table 11 or in item (b) of 16.2, only the particular batch from which the sample was 
taken shall be at risk. Where the mean rate of sampling is not specified the 
maximum quantity of concrete that four consecutive test results represent shall be 
limited to 60m³. 
16.4 If the concrete is deemed not to comply pursuant to 16.3, the structural 
adequacy of the parts affected shall be investigated (see 17) and any consequential 
action as needed shall be taken. 
16.5 Concrete of each grade shall be assessed separately. 
16.6 Concrete is liable to the rejected if it is porous or honey-combed, its placing 
has been interrupted without providing a proper construction joint, the 
reinforcement has been displaced beyond the tolerances specified, or construction 
tolerances have not been met.  However, the hardened concrete may be accepted 
after carrying out suitable remedial measures to the satisfaction of the engineer. 
17. Inspection and testing of structures 
17.1. Inspection - To ensure that the construction complies with the design an 
inspection procedure should be set up covering materials, record workmanship and 
construction. 
17.1.1. Test should be made on reinforcement and the constituent materials of 
concrete in accordance with the relevant standards.  Where applicable, use should 
be made of suitable quality assurance schemes. 
 

       Annexure 4-A.4 
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ADDITIONAL TESTS FOR CONCRETE 

C-0 In case the concrete fails when tested as per the method prescribed in 
Annexure 4-A.5, one or more of the following check tests may be carried out at the 
discretion of engineer to satisfy the strength of the concrete laid. All testing 
expenditure shall be borne by the contractor. The number of additional tests to be 
carried out shall be determined by the engineer. He shall be the final authority for 
interpreting the results of additional tests and shall decide upon the acceptance or 
otherwise. His decision in this regard shall be final and binding. For the purpose of 
payment, the Hammering test results only shall be the criteria. Some of the tests 
are outlined below - 

C-1 Cutting cores - This method involves drilling and testing cores from the 
concrete for determination of compressive strength. In suitable circumstances the 
compressive strength of the concrete in the structure may be assessed by drilling 
cores from the concrete and testing. The procedure used shall comply with the 
requirements of IS: 1199 and IS: 516. 

The points from which cores shall be taken shall be representative of the whole 
concrete and at least three cores shall be obtained and tested. If the average of the 
strength of all cores cut from the structure is less than the specified strength, the 
concrete represented by the cores shall be liable to rejection and shall be rejected if 
a static load test (C-4) either cannot be carried out or is not permitted by the 
engineer. 

C-2 Ultrasonic test - If an ultrasonic apparatus is regularly used by trained 
personnel in accordance with IS: 13311 (part I) and continuously maintained 
individual charts are kept showing a large number of readings and the relation 
between number f readings and the relation between the reading and strength of 
cubes made from the same batch of concrete, such charts may used to obtain 
approximate indications of the strength of concrete in the structures. In cases of 
suspected lack of compaction or low cubes strength the results obtained from the 
ultrasonic test results on adjacent acceptable sections of the structures may be 
used for the purpose of assessing the strength of concrete in the suspected portion. 

C-3 Load Tests on Individual Precast Units - The load tests described in this clause 
are intended as check on the quality of the units and should not be used as 
substitute for normal design procedures. Where members require special testing, 
such special testing procedures shall be in accordance with the specification. Test 
loads shall be applied and removed incrementally. 

C-3.1. Non-destructive tests - The unit shall be supported at its designed points of 
support and loaded for five minutes with a load equal to the sum of the 
characteristic dead load plus one and a quarter time the characteristic imposed 
load. The deflection is then recorded. The maximum deflection after application of 
the load shall be in accordance with the requirements defined by the engineer. The 
recovery is measured five minutes after the removal of the load and the load then 
reimposed. The percentage recovery after the second loading shall be not less than 
that after the first loading nor less than 90% of the deflection recorded during the 
second loading. 

At no time during the tests, shall be unit show any sign of weakness of faulty 
construction as defined by the engineer in the light of reasonable interpretation of 
relevant data. 

C-3.2. Destructive tests - The units is loaded while supported at its design point of 
support an must not fail at its design load for collapse, within 15 minutes of time 
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when the test load becomes operative. A Defection exceeding 1/40 of the test span 
is regarded as failure of the unit. 

C-3.3. Special tests - For very large units or units not readily amenable to the above 
test e.g. columns, the precast parts of composite beams and members designed foe 
continuity or fixity, and the testing arrangement shall be agreed upon before such 
units are cast. 

C-4.   Load tests of structures or parts of structures - The tests described in this 
clause are intended as check where there is a doubt regarding structural strength. 
Test loads are to be applied and removed incrementally. 

C-4.1.   Age at tests - The test is to be carried as soon as possible after the expiry of 
28 days from the time of placing of the concrete. When the test is for a reason other 
than the quality of concrete in the structure being in doubt, the test may be carried 
out earlier, provided that the concrete has already reached is specified 
characteristic strength. 

C-4.2.   Test load - The tests loads to be applied for the limit states of deflection and 
local damage are the appropriate design loads i.e. the characteristic dead and 
superimposed loads. When the limit state of collapse is being considered the test 
load shall be equal to the sum of characteristic dead load plus one and a quarter 
times the characteristic imposed load and shall be maintained for a period of 24 
hours. In any of the test temporary supports of sufficient strength to take the whole 
load shall be placed in position underneath but not in contact with the member 
being tested. Sufficient precautions must be taken to safeguard persons in the 
vicinity of the structure. 

C-4.3.   Measurements during tests - Measurements of deflection and crack width 
shall be taken immediately after application of the load and, in the case of 24h 
loaded period, after removal of the load and after 24h recovery period. Sufficient 
measurements shall be taken to enable side effects to be taken into account. 
Temperature and weather conditions shall be recorded during the tests. 

C-4.0.   Assessment of results - In assessing the strength of a structure or a part of 
the structure following a load test, the possible effects of variation in temperature 
and humidity during the period of the test shall be considered. 

The following requirements shall be met - 

The maximum width of any crack measured immediately on application of the test 
load for local damage, is to be not more than 2/3 of the value of the appropriate 
limit state requirement. 

For members spanning between two supports the deflection measured immediately 
on application of the test load for deflection is to be not more than 1/500 of the 
effective span. Limits shall be agreed upon before testing cantilevered portions of 
structures. 

If maximum deflection in mm shown during 24 h under load is less than 40 L² / 
DD where L is effective span in m and D is overall depth of construction in mm, it is 
not necessary for the recovery to be measured and the requirements (d) does not 
apply, and  

If within 24 hours of the removal of test load for collapse as calculated in clause (a) 
a reinforced concrete structure does not show a recovery of at least 75 per cent of 
the maximum deflection shown during the 24 h under load, the loading should be 
repeated. The structure should be considered to have failed to pass the test if the 
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recovery after second loading is not at least 75 per cent of the maximum deflection 
shown during the second loading. 

 

 

     Annexure 4-A.5 

FORMWORK AND SCAFFOLDING 

1.    Concrete is the most widely used construction material today because of its 
durability, mouldability and other characteristic.  Concrete in its plastic stage has 
no form and therefore, needs to be molded to the required shape.  Formwork 
includes the mould in contact with the wet concrete and all the necessary supports, 
hardware and bracing.  The hardware supports and bracings are generally referred 
to as centering or false work.  Scaffolding is the structure made to provide access to 
the point of working.  

2.   In the early days, formwork was generally rigged up by carpenter with available 
timber and nails as best as possible, using rule of thumb approach.  Along with the 
growth in the development of concrete construction, formwork techniques have also 
developed side by side.  With the technological advancement and introduction of 
new materials such as plywood, steel, aluminium, polypropylene, fibre reinforced 
plastics etc more rational approach is being made in the design of formwork.  

3.  Formwork - The basic objectives of the formwork designer should be to achieve 
the following: 

4.  Safety: to build substantially so that formwork is capable of supporting all dead 
and live loads, without collapse or danger to workmen and to the concrete 
structure.  

5.  Quality: To design and build forms accurately so that the desired size, shape 
and finish of the concrete is attained.  

6.  Economy: To build efficiently saving time and money for the contractor and 
owner.  

7.  Safety must find the first place in the design, construction, erection and 
stripping of formwork and centering systems.   

8.  Design consideration - To achieve the above basic objectives of formwork design 
the following should be considered. 

a) Correct assessment of loads that come over forms with due consideration to 
pressures that arise from wet concrete.  

b) Selection of proper forming material considering its strength, durability and cost.  

c) Selection of proper supporting systems, either of wood, steel or aluminium.  
Proprietary supporting systems that are standardised and proved by tests should 
be adopted with advantage.  

d) Provision for proper ties/anchors for the forms and bracing for support.  

e) Provision of proper and safe working/access platforms for labour and equipment. 

f) Proper scheduling, stripping and refixing of shores.  

It is important to realize that centering design requires the same skill and attention 
to details as the design of permanent structure of like type.  



183 
 

                             
 

9.  Loads on forms - The loads on vertical forms are to be assessed from 
consideration of: 

a. Density of concrete, b. Slump of concrete, c. Rate of pour, d. Method of 
discharge, e. Concrete temperature, f. Vibration, g. Height of discharge, h. 
Dimensions of section cast, i. Reinforcement details, j. Stiffness of forms  

10.  Form material and type - The choice of the form material mainly depends on 
the availability and cost of the material.  Form materials include timber, plywood, 
hardboard, plastic fiber board, corrugated boxes, steel, aluminium, plaster of Paris 
etc., Thin metal sheets, neoprene craft paper, hardboard, fibre board and gypsum 
are generally used as forms liners attached to inside face to improve or alter the 
surface texture of concrete.  Timber, plywood and steel are the main materials used 
in our country.   

11.  Timber - Traditional material for formwork has been timber due to its easy 
availability, relatively low cost and ease for shaping.  The disadvantages of timber 
are warping, twisting, deterioration under stress of heat and contact with wet 
concrete.  It is common practice to support formwork for slab in buildings with 
timber ballies cut to approximate sizes with wedges used underneath them for final 
adjustments.  These make weak points and are seldom prevented from 
displacement.  Timber ballies are generally not straight and do not transmit load 
axially.  

12.  Plywood - The advantages of plywood are large panels for economical 
construction and removal, choice of thickness, physical properties, good finish and 
economy from repeated uses.  

13.  Steel - Steel has been an important material for fabrication of standard as well 
as special purpose forms, accessories and hardware.  Steel is also extensively used 
for making horizontal and vertical shores.  Because of the known characteristics of 
steel, design calculations for the system can be precisely made.  Steel formwork 
system also facilitates to maintain accurate alignment, level and dimension with 
excellent surface finish.  

Readymade forms are modular panel systems and accessories that can be adopted 
to build formwork for various sizes and shapes.  Tailor made or special purpose 
made forms is fabricated to order and include tunnel forms, bridge girder shutters, 
dam shutters etc.  

14.  Climbing formwork - Most commonly used formwork system is the Climbing 
Forms.  This system basically consists of form panels assembled with or without 
whalers and supported by vertical strong back members (generally called soldiers) 
of various designs.  The Climbing Form System for large and deep concrete pours 
may incorporate special features such as, working platforms, adjustable push-pull 
struts for aligning the formwork and also roller mechanism for shifting the form 
assembly to allow tying reinforcement and fixing other inserts, in case of thin walls.  
Various types of anchorage’s are used to fix or support the Climbing Form 
Assembly to the previous concrete lift complete floor height in case of shear walls in 
buildings, deep pours in piers, abutments of bridges and duct walls are typical 
examples where such systems are used and generally handled by cranes.  For 
smaller structures and shallow pours, lighter soldiers are used and the Form 
assembly is usually dismantled in small sections and refixed from pour to pour 
manually, with external access scaffolding.  

15.  Slip forms - Slip form construction also known, as sliding forms of construction 
is similar to extrusion process.  The rate of movement of forms is regulated so that 
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when forms leave the concrete it is strong enough to retain its shape while 
supporting its own weight.  Vertical slip form is used for bins, soils, bridge piers etc. 
where as horizontal slip form is used for canal lining, tunnel inverts etc.  Recent 
developments in slip form techniques enable construction of tapered structures like 
chimneys, cooling towers etc where simultaneously with moving of forms, vertically, 
mechanical/hydraulic jacks also adjust the forms circumferentially to the required 
sizes as the slide progresses.  

16.  Suspended forms - This is a climbing system of formwork used for construction 
of chimneys, silos etc.  the forms for outside of the structure is suspended from a 
concreting platform which in turn is suspended from a central scaffold tower by 
means of chain pulley block.  The formwork system incorporates a radial shift 
mechanism for adjusting the outer form to the required diameter.  The inside forms 
are usually the climbing types. 

17.  Travelling or moving forms - Travelling or moving forms are usually made of 
steel and are generally resorted for construction of long stretches of similar section 
such as tunnel linings, sewers, galleries, culverts etc.  Substantial saving in time 
and labour is possible by using travelling forms.  Travelling forms are tailors made 
form fabricated/assembled to shape and supported by framework or gantry 
structure which is fitted with wheels for movement either manually or by electric or 
hydraulic motors.  Hinges or other stripping devices are provided in the shutter 
itself for collapsing the formwork by means of jacks or turnbuckles.  In telescopic 
type the form is so designed that with one mobile gantry several units of formwork 
can be handled by telescoping one section of formwork through the other. 

18.  Aluminum forms - Certain aluminium alloys are used for making forms, which 
are similar to steel forms.  They are lightweight and reduce handling costs.  

19.  Concrete hardware’s - Formwork systems generally incorporate a variety of 
hardware’s such as ties and anchors for resisting lateral pressure exerted by green 
concrete.  Form ties are tensile units consisting of an internal tension member and 
an external holding device.  The ties can be continuous single unit or internal 
disconnecting type.  Form anchors are devices embedded in previously poured 
concrete and are used for securing formwork for the subsequent lifts.  

20.  Formwork supports or centering - Various types of formwork supports have 
been developed in steel.  They have been specially designed to cut labour cost in 
erection and stripping and to make them versatile by incorporating an adjustability 
feature in most cases.  Generally formwork supports are either single leg type or 
multilegged type such as a frame or a tripod or a trestle.  The single leg type is 
called a prop or a shore and is generally tubular and telescopic type.  It 
incorporates adjusting features through a collar or nut to provide infinite 
adjustment in height.  The props are usually used for supporting formwork upto 
heights of about 5 M.  Beyond this height, they may be used in tiers in which case 
they are properly tied and braced to form a rigid structure.  Bracings can be 
provided by means of tubes and clamps. 

Among the multilegged support systems the common ones are of prefabricated 
tubular frames in a variety of shapes and modular sizes which can be assembled 
one over other to get the required heights and also spaced at suitable intervals 
depending on the loads to be carried.  The forms are usually braced together by 
means of ledgers and cross braces to form a rigid structure.  For finer adjustments 
in height, there are special accessories like screw jack either at top or bottom or 
both.  
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Like vertical formwork supports or shores there are also many types of horizontal 
formwork supports available.  These are usually latticed or boxed beams which also 
telescope one into the other and cater for a range of spans.  These horizontal 
supports rest either on beam forms or other shores at ends.  The need for 
intermediate supports is eliminated and free access and working space is obtained 
during construction.  

An important development in the formwork system particularly for flat slab and 
multistoried construction is the drop head system.  Drop head is fitted on top of the 
prop or supports which continue to support the slab while the remaining form for 
the decking could be struck for reuse, there by affecting a great economy in the 
formwork costs. With this system only an extra set of shores would be required to 
get faster cycle of slab construction. 

Various scaffolding systems may also be adopted and used to act as centering 
especially when the heights of supports involved is large such as in the case of high 
industrial buildings, motorway decks, high shell or barrel roof hangers etc.  

21.  Scaffolding - Practically in all stages of construction, scaffolds are required to 
provide temporary platforms at various levels to carry out all these works which can 
not be conveniently and easily carried out either from ground level or any other 
floor of the building or with the use of a ladder.  

22.  Timber scaffold - Timber has been used for building scaffold from time 
immemorial and continues to be used even today.  The most common type of 
scaffolding used in India even today is bally or bamboo scaffold.  Barring a few 
cases where bally or bamboo scaffolding is neatly erected, properly braced and well 
tied to the building, invariably such scaffolds are in crooked and awkward shapes 
presenting a dreadful sight particularly on tall building where a stronger and safer 
scaffolding is called for.  The draft revision of IS 3696 suggests limiting bamboo and 
timber scaffold up to maximum of 18 M. height.  

23.  Metal scaffold - By and large metal scaffolds are made of steel tubes.  Many 
countries have formulated standard specifications and codes of practice for metal 
scaffolding.  IS: 2750 for steel scaffolding and IS: 4014 parts 1 and 2 for steel 
tubular scaffolding are relevant Indian Standards.  

Metal scaffolds are broadly two types viz. Tubes and fitting type and prefabricated 
unit frame type.  

Tubes and fittings type consists of plain tubes, which are, used for making 
uprights, transoms, ledger and putlog.  Various type of clamps viz. Right angle or 
double coupler, swivel coupler, putlog coupler, joint pins etc are available for 
connecting tubes.  

Many designs of prefabricated unit type of scaffold have been developed by 
proprietary concerns and are now being extensively used in most of the 
construction sites through out the world.  Units have been designed incorporating 
the following basic features.  

i) Prefabrication of adjustable components with few or no loose parts. 

ii) Simple and fool-proof devices as far as practical to ensure maximum safety.  

iii) Speed and ease in erection and dismantling at site by unskilled workers. 

iv) Known characteristics of each component enabling complete calculation of 
loading to ensure use of minimum materials.  
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v) High degree of versatility and durability enables hundreds of uses for a wide 
range of applications.  

Some of the prefabricated types of scaffoldings available are as follows: 

24.  Unit frame or three pieces frame - This consists of two verticals and one 
horizontal member with specially designed end fittings and when three are 
assembled together it forms a H frame.  The end fittings on the horizontal also 
incorporate a fixing device for the longitudinal ledger.  The unit frames can be 
erected one above the other and are spaced at suitable intervals depending on the 
duty of the scaffolding.  The manufacturers provide complete data on loading 
capacities.  The advantage of this type of three piece frame is that the units can be 
spaced at any required intervals and also the platforms can be had at any required 
levels and hence scaffold of this type may be truly called as all purpose type.  

25.  Welded frame type - These scaffold frames are made as welded units consisting 
of two uprights and one or more cross members to form a rectangular or H frame.  
Such frames can be erected one over the other to the required height.  Lengthwise 
such frames are connected either by scissors type cross braces or ledgers.  In this 
system the length of the ledger of cross braces decides the longitudinal spacing of 
the frame.  Accessories such as base plate, adjustable stirrup head etc are also 
supplied to complete the system.  The frames are made of tubes in different grades 
viz.  Light duty or heavy duty as required. 

26.  Wedge lock or collar grip type - Wedge lock type scaffold consists of verticals, 
ledgers, transoms and diagonals.  The uprights have housing welded on them at 
regular intervals.  The transoms, ledgers and diagonals have specially designed 
wedge lock assemblies fitted at ends, which engage in the housing on the uprights.  
This type of scaffolding can be erected very fast and does not require any special 
tool except a small hammer to drive the wedges in.  Necessary accessories are also 
supplied to complete the system.  This is extensively used for building scaffold 
towers inside chimneys, silos etc and also in ship building. 

29.  Scaffold boards - Scaffold boards for platform are generally in timber, 
particularly in pinewood because of its lightweight and strength.  Apart from timber 
boards, Steel planks are also available.  They are generally made with thin 
M.S.Sheet with pressed or cold-formed flanges and provided with anti-skid surface 
treatment.  It may be noted that steel planks would not be suitable for platform in 
extreme tropical climate and also where oil/grease or such other slippery materials 
are likely to fall on platforms.  

30.  Safety requirements - Codes of practice specify the construction details of 
scaffolding and also give guidelines for bracketing and tying of scaffolds for 
stability.  Single pole scaffolds shall be braced longitudinally and the double pole 
scaffold shall be braced both longitudinally and transversally, so that the scaffolds 
from a rigid and stable structure.  The scaffold shall be effectively tied to a building 
or adjacent structure to prevent movement of the scaffold either towards or away 
from the building or structure.  In extreme wind conditions, it may be necessary to 
provide additional ties, guys or other suitable supports as decided by the engineer. 

31.  Scaffolding systems.  

1. Metallic scaffolding is mainly of steel although aluminum is also finding 
increasing use as a raw material.  Steel scaffolding generally includes the following.  

2.  Tubes & fittings.  This is the commonest type of metallic scaffold first used in 
1908 by a British company. This system is versatile but cumbersome and time-
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consuming to use since it involves a lot of joints and several loose components, 
which necessitate safety precautions during erection.  It is recommended only for 
limited applications such as access scaffold for not a very tall building and for old 
structures/connections.  

3.  Welded frame-Type-Fabricated - Steel frames and cross braces systems frames 
are placed at regular intervals one over the other and inter-connected by cross 
braces for rigidity and stability.  This is sturdier and safer, easy to erect and 
dismantle, and is suited for most staging and scaffolding jobs.  But the system has 
some limitations in use due to the fixed size of components.  It is ideal for access 
scaffold, heavy staging of industrial buildings, bridges, flyovers, aqueducts, etc.  

4.  All-purpose units / Wedge-lock type scaffolds: These scaffolds are fairly versatile 
but require more time to erect and dismantle compared to the welded frame type of 
scaffold.  They are suited for access scaffolding and slab staging of industrial 
structures.  All-purpose units consist of two vertical and one horizontal unit which 
are interconnected by ordinary 40 mm.  NB M.S. tubes called ledgers.  

5.  CUPLOK systems - This is among the most versatile modular scaffolding 
arrangements in the world.  Its unique node point connection makes it a fast 
assembly scaffolding.  The absence of loose parts and a unique cup action allows 
four horizontal units to be fixed or released in a single operation by means of only a 
hammer.  Careful selection of raw materials for various components such as higher 
grade YST-240 tube, malleable cast iron top cups, deep drawn steel of bottom cups 
and drop-forged ledger blades makes it a sturdy and yet light scaffolding system.  It 
is ideally suited for all access scaffolds and slab staging for any type of 
construction.  The prime feature of CUPLOK is that since its vertical member has 
cup joints at every 500 mm.  One has to just change the location of the horizontal 
units (thereby reducing or increasing l/r ratio) for different loading conditions 
without changing the size or thickness of the vertical tubes.  Modular scaffolding 
systems have been effectively used for boiler maintenance, chimneystacks, access, 
flyovers, silos as well as offshore structures/ship building and repairs.  These 
systems prove economical as they cut down erection time significantly.  

6.  Slab shuttering & support systems - From the days of timber shuttering & 
wooden props, slabs shuttering and centering have come a long way.  The various 
slab shuttering systems are: 

a) Conventional span–prop arrangements: Adjustability of the components makes 
the system versatile for normal slab shuttering. 

b) Shuttering for heavier slab/deck slab - Specially designed shutters are made for 
jobs such as slab of industrial building, flyovers, bridges, etc.  

c). Metriform unit – Decking arrangements: These consist of modular Metriform 
beams and panels while supporting the slab on drop-heads fitted over steel props 
or scaffolds.  Slab shuttering can be removed in three days instead of the regular 
seven days thereby considerably increasing the rotation of shuttering materials.  It 
is thus ideal for today’s time-bound projects.  

d) Shuttering for waffles troughs - Made out of moulded plastic materials to give 
architectural finish.  

e) Flying form - This includes the crane-handled formwork of a complete floor slab 
of a building for speedy completion.  All the slabs of the building should be identical 
in this case.  
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f) Support staging - Slab/beam staging is normally effected through adjustable steel 
props or any type of system scaffold depending on the height and load of the 
structure to be taken on support staging.  

7.  Wall / column shuttering - The construction of RCC walls/columns requires 
sturdy shuttering to take care of concrete pour pressures.  The systems generally 
available are: 

a) Conventional channel/heavy duty soldier - This consists of steel panels 
connected side by side with soldiers.  Heavy duty soldiers are used for one-sided 
shuttering such as for RCC piers, retaining walls, etc.  these are ideal for lift walls, 
shear walls, RCC piers, columns etc.  

b) Heavy duty/ strong back arrangement - This is meant for a pour height of up to 
5 m.  using J-4 or Slimlite back-up soldiers.  Shuttering can be of steel/ply with 
soldiers provided as back-ups, behind the shutters.  It is ideal for fast concreting, 
with the help of pumps and can be crane-handled.  

8.  Special shuttering - Construction of special structures also requires suitable 
formwork.  Some of the applications are: 

a) Slip form of chimneys/silos: Hydraulically lifted complete shuttering by means of 
heavy duty jacks enables concreting of a tall chimney in hardly any time as more 
often the slipping (or concreting) is continuous once it starts.  

b) Dam shuttering: Special heavy duty hinged soldiers along with heavy shutters 
are used to match the profile of a dam.  

c) Canal lining: Mobile shutters are specially designed to move along the canal, for 
the concrete lining.  

d) Bridge shuttering: Shutters for girders are specially designed to take care of 
concreting loads.  

9.  Conclusion - It is obvious that modern shuttering and scaffolding systems, 
which are continuously evolving, are among the most important aspects of 
construction and maintenance.  Unfortunately, so far neither the industry nor the 
engineering institutions have really gone into the relevance and details of this 
equipment are which should be utilized for effecting proper and economical designs 
for particular applications.  With the advent of professional scaffolding 
organisations and realisation of the need on the part of the industry for safer, faster 
and economical construction, one hopes for the development of this long-neglected 
but important area in the near future is going to be a reality. 

 

Annexure-4-A.7 

 

CONCRETE WORK ---  LIST OF BUREAU OF INDIAN STANDARDS 

Sl 

No 
IS No. Subject 

1 306-1983 Tin bronze ingots and castings (3rd revision) Reaffirmed 1993. 

2 383-1970 Coarse and fine aggregate from Natural source for concrete (2nd 
revision) Reaffirmed 1990. 

3 456-2000 Code of practice for plain and reinforced concrete (3rd revision) 
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(Amendments 2) Reaffirmed 1991. 

4 516-1959 Method of sampling and analysis of concrete. Reaffirmed 1991. 

6 1200 (Part 
II) 

1974 

Method of measurement of building and civil engineering work 
Part 2 (concrete works). (3rd revision) (Amendments 2) 
Reaffirmed 1991. 

7 1322-1993 Bitumen felt for water proofing and damp proofing (4th revision) 
(previously 13220-1982) 

8 1791-1985 Batch type concrete mixers. (2nd revision) Reaffirmed 1990. 

9 2386-1963 Method of test for aggregate for concrete work. 

Part 1 particle size and shape (Amendments 2) Reaffirmed 1990 

  Part 2 Estimation of deleterious materials and organic 
impurities (Amendments 1) Reaffirmed 1990. 

  Part 3 Specific gravity, density, voids, absorption and builking – 
Reaffirmed 1990.l 

  Part 4 Mechanical properties (Amendments 3) Reaffirmed 1990. 

10 2505-1980 General requirements for concrete vibrators immersion type. 
Reaffirmed 1993. 

11 2505-1985 General requirements for screed board concrete vibrators. (1st 
revision) Reaffirmed 1990. 

12 2645-1975 Integral cement water proofing components (1st revision) 
(Amendments 1) Reaffirmed 1992. 

13 2686-1977 Cinder as fine aggregate for use in lime concrete (1st revision) 
(Amendments 1) Reaffirmed 1992. 

14 3068-1986 Broken butnt (clay) coarse aggregate for use in lime concrete. 
(2nd revision) Reaffirmed 1991. 

15 3812-1981 Flyash for use as pozzolana and admixtures (1st revision) 
Reaffirmed 1992. 

16 4643-1984 Section wrenches for fire bridge use (1st revision) Reaffirmed 
1992. 

17 4656-1968 Form vibrators for concrete. Reaffirmed 1991. 

18 7861 (Part 
1) 

1981 

Code of practice for extreme weather concreting (Part 1) 
recommended practice for hot weather concreting (Amendments 
1) Reaffirmed 1990. 

19 7861 (Part 
2) 

1975 

Code of practice for cold weather concreting (Part 2) 
Recommended practice for cold weather concreting 
(Amendments 1) Reaffirmed 1992. 

20 9103-1979 Admixture for concrete Reaffirmed 1990. 

 
6. STEEL, IRON AND ALLUMINIUM WORKS 

7.1 Materials 
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7.1.1. Steel - All finished steel shall be well and cleanly rolled to the dimensions 
and weight specified by Bureau of Indian Standards subject to permissible 
tolerances as per IS: 1852. A List of BI Standards applicable to this section is 
Annexure 7-A.1. The finished materials shall be reasonably free from cracks, 
surface flaws laminations, rough and imperfect edges and all other harmful defects. 

7.1.2. Steel sections, shall be free from excessive rust, scaling and pitting and shall 
be well protected.  The decision of the engineer regarding rejecting any steel section 
on account of any of the above defects shall be final and binding. 

7.1.3. Structural steel work shall conform to the following requirements. The 
following varieties of steel should be used for structural purposes 

7.1.4. S.T. 42S - The standard quality steel designated as ST–42S, conforming to IS: 
226 shall be used for all types of structure (riveted or bolted) including those 
subject to dynamic loading and where fatigue, wide fluctuation of stresses  are 
involved, as for example crane gantry girders, road and rail bridges etc. It is also 
suitable for welded structures provided that the thickness of materials does not 
exceed 20 mm. 

7.1.5. S.T. 42W - The fusion welding quality steel designated as S.T. 42W, 
conforming to IS: 2062 shall be used for structures subject to dynamic loading 
(Wind load is not to be considered as dynamic load for this purpose) where welding 
is employed for fabrication and where fatigue, wide fluctuation of, stresses reversal 
of stress and great restraint are involved as for example, crane gantry girders and 
road and rail bridges. 

7.1.6. S.T. 420 - The ordinary quality steel designated as S. T. 420 conforming IS: 
1977 shall be used for structures not subjected to dynamic loading other than wind 
loads where welding is not employed or / and structures not situated in earth 
quake zones or / and design has not been based on plastic theory. 

7.1.7. S.T. 320 - The ordinary quality steel designated as S. T. 420 conforming to 
IS: 1977 shall be used for doors, window frames, window bars, grills, steel gates, 
hand railing, builders hardware, fencing post, tie bars etc. 

7.1.8. Casting shall be cast from cast iron of grade FG 150 conforming to IS: 210-
1978, Specification for grey iron castings.  The castings shall be sound, clean and 
free from porosity, blow holes, hard spots, cold shuts (i.e. irregularities due to 
casting at too low a temperature), distortion and other harmful defects.  They shall 
be well dressed and fettled, accurately moulded in accordance with the 
pattern/drawing and shall be of uniform thickness except where the design 
necessitates variation.  Abrupt changes in the section of adjoining members shall 
be avoided as far as possible.  Unless otherwise indicated edges of castings shall be 
rounded and internal angles finished with an angle fillet.  No welding or repairs 
shall be carried out, unless otherwise indicated.   

7.1.9. Rivets - Rivets shall be made from rivet bars of mild steel as per IS: 1148-
1982.  High tensile rivet bars shall conform to IS: 1149-1982. 

7.1.10. Bolts - These are of two type’s namely turned and fitted bolts and black 
bolts.  Turned & fitted bolts are turned to exact diameter in automatic lathe.  For 
these bolts, whether reamed or drilled bolts, the same unit stresses are allowed as 
for rivets.  In case of black bolts which are not finished to exact sizes, a lower 
working stress other than for turned bolts is adopted.  They shall conform to IS: 
1367 Technical supply conditions for threaded steel fasteners. 
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7.1.11. Electrodes - The electrodes required for metal arc welding shall be covered 
electrodes and shall conform to IS:  814-1991. 

7.2. Workmanship – General  

7.2.1. Structural steel work riveted, bolted or welded shall be carried out described 
in IS: 800-1984, Code of practice for use of structural steel in general building 
construction. 

7.2.2. Straightening and bending - All material shall be straight and if necessary, 
before being worked shall be straightened and flattened by pressure, unless 
required to be of curvilinear form and shall be free from twists.  Straightening of 
steel by hammer blows is not permitted. All bending and cutting shall be carried 
out in cold condition, unless otherwise directed, in such manner as not to impair 
the strength of the metal. 

7.2.3. Cutting and machining - Member shall be cut mechanically by saw or shear 
or by oxyacetylene flame.  All sharp rough or broken edges and all edges of joints 
which are subjected to tensile or oscillating stresses shall be grounded.  No electric 
metal arc cutting shall be allowed.  All edges cut by oxyacetylene pores shall be 
cleaned of impurities and slag prior to assembly, cutting tolerance shall be as 
follows (a) For member connected at ends  1 mm. (b) Elsewhere  3 mm. 

When compression members depend on contact surfaces for stress transmission, 
then ends of columns and bases together with gussets, angles and channels (after 
riveting / welding together) shall be accurately measured so that the parts 
connected butt over the entire surfaces of contact.  Columns at bases or at caps or 
at butt joints need to be machined. 

7.2.4. Holes - All holes shall be accurately marked and drilled.  Holes through more 
than one thickness shall preferably be drilled together after the members are 
assembled and tightly clamped or bolted together.  In such cases, if required, these 
parts shall be separated after drilling and burrs removed.  For thickness of 
materials less than 16 mm the holes may be punched 3 mm less in diameter than 
the required size and may be reamed to the full diameter after assembly.  Finished 
holes for rivets and black bolts shall be more than 1.5 mm (2.0 mm for rivets and 
bolts of diameter more than 25 mm) in diameter larger than the diameter of rivets 
and bolts passing through them. All matching holes for rivets shall be so prepared 
that a gauge 0.8 mm diameter less than the hole can pass freely through the 
members assembled for riveting.  Holes other than those required for close 
tolerance may be punched full size through material not less than 12 mm thick. 

All holes shall have their axis perpendicular to the surface bored through Holes 
through two or more members shall be truly concentric.  No rivet or bolt hole shall 
be nearer the edge of the member than a distance equal to its own diameter.  Holes 
shall not be formed by gas cutting process. 

7.2.5. Assembly  

7.2.5.1. Laying out - Steel structure shall be laid out on a level platform to full scale 
and to full size or in parts as shown on working drawings or as directed by 
engineer. Wooden templates 12 mm to 19 mm thick or metal sheet templates shall 
be made to correspond to each member and part; rivet holes shall be marked 
accurately on them and drilled.  The templates shall be laid on the steel members 
and holes for riveting and bolting marked on them.  The ends of the steel members 
shall also be marked for cutting.  The base of steel columns and the positions of 
anchor bolts shall be carefully set out. The component parts shall  be assembled in 
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such a manner that they are neither twisted nor otherwise damaged and shall be so 
prepared that the specified cambers, if any, are provided.  All box sections shall be 
sealed so as to prevent the access of moisture to the inside of the members. 

Assembly shall be done by using assembly fixtures, jigs and stands which facilitate 
high quality assembly with proper safety.  Misalignment and distortion of parts 
after assembly shall not be allowed; only thoroughly straightened parts free from 
burrs, grease, rust, etc. shall be allowed for assembly. 

Temporary connection of parts during assembly shall be done in the following way:  

For welded structures joining shall be done by means of tack weld, fastening 
devices and fixtures. 

For riveted and bolted structures joining shall be done by adequate number of 
bolts. If tack welding is permitted, in such cases the same shall be removed after 
the work is over. 

For riveted structures in which holes are to be drilled after assembly, joining shall 
be done by appropriate fixtures. 

Tack welding shall be done on the side and along the line of the weld.  Tack weld 
dimension all be minimum, welding being carried out with similar electrodes as the 
final welding and the tacks shall completely fuse with the final weld metal. In case 
splicing is necessary, the individual members shall be spliced first before assembly 
and before final welding with other members. 

For riveted structures, members shall be well tightened by assembly bolts in every 
third hole maximum distance between bolts shall not exceed 500 mm.  To prevent 
stiffening drift pins shall be used 30 per cent of the assembly bolts.  After 
tightening, the gap between members to be jointed shall be checked by 0.2 mm 
thick feeler gauge which should not go inside by more than 2 mm, looseness of 
bolts shall be checked by tapping with a test hammer.  

7.2.6. Riveting  

Riveting shall be done by pneumatic riveting or hydraulic riveting equipment, 
riveting of diameter less than 10 mm may be fitted cold.  In cold riveting the rivets 
are driven with the aid of powerful pneumatic or electrical clamps and the holes 
filled with sufficient tightness.  However where such facilities are not available, 
hand riveting may be permitted by the engineer. 

Members to be riveted shall be properly pinned, or bolted and rigidly held together 
while riveting. Rivets shall be heated uniformly throughout the length without 
burning or excess scaling and shall be of sufficient length to provide ahead of 
standard dimension. They shall, when driven, completely fill the holes and if 
countersunk, the countersinking shall be fully filled by the rivet.  Any proudness of 
countersunk head shall be dressed off flush.  All loose, burnt and badly formed or 
otherwise defective rivets shall be cut out and replaced before the structure is 
loaded.  The heads of rivets shall be central to shanks and shall grip the assembled 
members firmly.  In cutting out rivets care shall be taken so as not to injure the 
assembled members.  Caulking or recupping shall not be permitted. 

7.2.7. Bolting  

Bolt heads and nuts shall be of such length as to project one clear thread beyond 
the nuts when fixed in position, and these shall fit in the holes without any shake.  
The nuts shall fit in the threaded ends of bolts properly. 
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Round washers shall be placed under the heads and nuts of permanent bolts. 
Maximum two washers for one nut and one for each bolt head shall be used.  Both 
threads shall be outside the limits of joining members and unthreaded portion of 
bolt shall not be outside the washer. 

Where there is risk of the nuts being removed or becoming loose due to vibration or 
reversal of stresses, these shall be secured from slackening by the use of lock-nuts 
or spring washers, as directed by the engineer. Bolts, nuts and washers shall be 
thoroughly cleaned and dipped in double boiled linseed oil before use. Quality of 
lightening of bolts shall be inspected by tapping them with a hammer. The bolt 
shall not be shaken or shifted. The bolts shall be tightened starting from centre of 
the joint towards the edge. 

7.2.8. Welding  

Welding shall be done by metal arc process unless otherwise permitted by the 
engineer, in writing, in accordance with IS: 816-1969 Code of Practice for use of 
metal arc welding of general construction in mild steel, and IS: 9595-1980.  
Recommendation of Metal Arc Welding, regarding workmanship welding method, 
welding procedure with suitable electrodes and wire flux, combinations, quality of 
welds, correction of weld faults etc. 

7.2.9. Preparation of members for welding  

Assembly of structural members shall be made with proper jigs and fixtures to 
ensure correct positioning of members (angles, axis, nodes etc.). 

Sharp edges, rust of cut edges, notches, irregularities and fissures due to faulty 
cutting shall be chipped or ground or filed over the length of the affected area, deep 
enough to remove faults completely. Edge preparation for welding shall be carefully 
and accurately made so as to facilitate a good joint. Generally no special edge 
preparation shall be required for members under 8 mm thick. 

Edge preparation (beveling) denotes cutting of the same so as to result in V, X, K or 
U seam shapes as per IS: 9595-1980. 

The members to be assembled shall be clean and dry on the welding edges. Under 
no circumstances shall wet, greasy rust of dirt covered parts be assembled. Joints 
shall be kept free from any foreign matter, likely to get into the gaps between 
members to be welded. 

Before assembly, the edges to be welded as well as adjacent areas extending for at 
least 20 mm shall be cleaned (Until metallic polish is achieved). When assembling 
members proper care shall be taken of welding shrinkage and distortions, as the 
drawing dimensions cover finished dimensions of the structure. The elements shall 
be got checked and approved by the engineer before assembly wherever it is 
specified. The permissible tolerances for assembly of members preparatory to 
welding shall be as per IS: 9595. After assembly has been checked, temporary tack 
welding in position shall be done by electric welding; keeping in view finished 
dimensions of the structure. Preheating of members to be joined to be carried put 
as per standards wherever necessary. 

7.2.10. Butt welds  

The form of joint, angle between fusion faces, gap between parts and the welding 
procedure shall be such that the welded joint shall comply with the design 
requirements. The ends of butt joints in plate shall be welded so as to provide full 
throat thickness. In the gas welded condition, the weld face shall be proud of the 
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surface of the parent metal. Where a flush surface is required, the excess metal 
shall be dressed off. Where no dressing is to be carried out, the permissible weld 
profile shall be as specified in the relevant IS. 

For butt  weld, where these are to be welded for both sides, certain welding 
procedures allow this to be done without back going, but where complete 
penetration cannot be achieved, the back of the first run shall be gouged out to 
clean sound metal before welding is started on the gouged outside. 

7.2.11. Fillet Welds  

A fillet weld as deposited shall be not less than the specified dimensions indicated 
as throat thickness and/or leg thickness taking into account penetration processor 
partial penetration. For concave fillet welds the actual throat thickness shall be not 
less than 0.7 times the specified leg length.  For convex fillet welds, the actual 
throat thickness shall be not less than 0.9 times the specified leg length. 

7.2.12. Preparation of joint faces  

If preparation or cutting of material is necessary, this shall be done by shearing, 
chipping, grinding, machining, thermal cutting or thermal gouging.  When shearing 
is used the effect of work hardening shall be taken care of to ensure that there is no 
cracking of the edges.  Removal of 1 mm to 2 mm from a cut face normally 
eliminates the layer of hardness. 

7.2.13. Fusion faces  

Fusion faces and adjacent surfaces shall be free from cracks, notches or other 
irregularities which might be the cause of defects or would interfere with the 
deposition of the weld.  They shall also be free from heavy scale, moisture, oil, paint 
and any other substance which might affect the quality of weld or impede the 
progress of welding. 

7.2.14. Assembly for welding  

Jigs and manipulators should be used, where practicable, so that the welding can 
be carried out in the most suitable position.  Jigs shall maintain the alignment with 
the minimum restraint so as to reduce the possibility of lock in stresses.  

7.2.15. Alignment of butt joint  

The root edges or root faces of butt joints shall not be out of alignment by more 
than 25 per cent of the thickness of the thinner material for material up to 12 mm 
thick or by more than 3 mm for thicker material.  For certain applications closer 
tolerances may be necessary for proper alignment. 

7.2.16. Fit up of parts jointed by fillet welds  

The edges and surfaces to be jointed by fillet welds shall be in as close contact as 
possible since any gap increases the risk of cracking but in no case should the gap 
exceed 3 mm. 

7.2.17. Tack welds (Fig.1)  

Tack welds shall be not less than the throat thickness or leg lengths of the root run 
to be used in the joint.  The length of the tack weld shall not be less than four times 
the thickness of the thicker part or 50 mm whichever is similar.  If smaller tack 
welds are desired, these shall be so indicated. 
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Where the tack weld is incorporated in a welded joint, the shape of the tack shall be 
suitable for incorporation in the finished weld and it shall be free from cracks and 
other deposition faults. 

7.2.18. Protection from weather  

Surface to be welded shall be dry.  When rain or snow is falling or during periods of 
high wind, necessary precautions shall be taken for outdoor welding arc. Warming 
shall be carried out at all ambient temperatures below 10 degree C. 

7.2.19. Inter–run cleaning  

Each run of weld bead and each layer of weld shall be thoroughly cleaned of slag, 
spatters, etc. before depositing subsequent bead or weld with particular reference to 
thorough cleaning of toes of the welds.  Visible defects such as cracks, cavities and 
other deposition faults, if any, shall be removed to sound metal before depositing 
subsequent run or layer of weld. 

7.2.20. Welding procedure  

Welding shall be carried out only by fully trained and experienced welders as tested 
and approved by the engineer.  Qualification tests for welders as well as tests for 
approval of electrodes will be carried out as per IS: 823-1964. The nature of test for 
performance qualification for welders shall commensurate with the quality of 
welding required on this work as judged by the engineer. The steel structures shall 
be automatically, semi automatically or manually welded. Welding shall be only 
after the checks have been carried out. Welding procedures and Tests for welders 
shall be conducted as per IS: 9595 and approved by the engineer. The welder shall 
mark with his identification mark on each element welded by him. When welding is 
carried out in open air steps shall be taken to protect the places of welding against 
wind or rain.  The electrodes wire and parts being weld on shall be dry. Before 
beginning the welding operation each joint shall be checked to assure that the parts 
to be welded are clean and root gaps provided as per IS: 9595. For continuing the 
welding of seams discontinued due to some reasons the end of the discontinued 
seam shall be melted in order to obtain a good continuity.  Before resuming the 
welding operation the groove as well as the adjacent parts shall be well cleaned for 
a length of approximately 50 mm. For single butt welds (in V, ½ V or U) and double 
butt welds (in K, double U, etc.) the re-welding of the root butt is mandatory but 
only after the metal deposition on the root has been cleaned by back gouging or 
chipping. The welding seams shall be left to cool slowly.  The contractor shall not be 
allowed to cool the welds quickly by any method. For multilayer welding before 
welding the following layer, the formerly welded layer shall be cleaned metal bright 
by light chipping and wire brushing.  Backing strips shall not be allowed. The order 
and method of welding shall be so that (a) no unacceptable deformation appears in 
the welded parts. (b) due margin  is provided to compensate for contraction due to 
welding in order to avoid any high permanent stresses. The defects in welds must 
be rectified according to IS: 9595-1980 and as per instruction of engineer. 

7.2.21. Approval and testing of welders  

The contractor shall satisfy the engineer that the welder is suitable for the work 
upon which they will be employed. 

7.2.22. Weld inspection  

The weld seems shall satisfy the following  
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Shall correspond to design shapes and dimensions.(b)Shall not have any defects 
such as cracks, incomplete penetration and fusion under cuts, rough surfaces, 
burns, blow holes and porosity etc. beyond permissible. During the welding 
operation and approval of finished elements inspections and tests shall be made as 
shown in Table 1 below  

Table 1 Extent of inspection and testing 

Sl
.N
o 

Inspection of test Coverage Procedure Evaluation and 
remedy of defects 

1 

Inspection of weld 
seam 

Appearance 

All welds 
Naked eye or 
lens 

All faulty welds 
shall be rectified. 

2 Checking of sizes 
Atleast one 
for each weld 
seam 

Ordinary 
measuring 
instruments  

(Rule template) 

Should faulty weld 
be found, all welds 
shall be checked 
and all defects 
shall be rectified. 

 

 

Mechanical test for 
welding procedure, 
performance & 
electrodes. 

 As per IS: 9595 As per IS: 9595 

The mechanical characteristics of the welded joints shall be as in IS:  9595. 

7.2.23. Quality of welds and corrections  

Welded joints shall be from defects that would impair the service performance of the 
construction.  All welds shall be free from incomplete penetration, incomplete 
fusion, slag inclusion, burns, un-welded crators, undercuts and cracks in the weld 
metal or in the heat affected zone, porosity etc.  Unacceptable undercutting shall be 
made good by grinding.  In case of shrinkage cracks, cracks in parent plate and 
crator, defective portions shall be removed down to sound metal and re-welded. 
Whenever corrections necessitate the deposition of additional weld metal, electrode 
of a size not exceeding 4 mm may be used.  Rectification of welds by caulking shall 
not be permitted. 

7.2.24. Cleaning - All welds shall be cleaned of slag and other deposits after 
completion; till the work is inspected and approved, painting shall not be done. 

7.2.25. Plaining of ends  

Plaining of ends of members like Column ends shall be done by grinding where so 
specified. 

Plaining of but welded member shall be done after these have been assembled and 
the edges be removed with grinding machine or file. 

The following tolerances shall be permitted on members that have been plained  

The length of member having both ends plained max  2 mm with respect to design. 

Level difference between plained surface = 0.3 mm. 

Deviation between plained surface and member axis = max 1 /5000. 
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7.2.26. Safety and health  

The contractor shall ensure that the safety requirements and health provisions laid 
down in IS:  818-1968 Code of Practice for safety and health requirements in 
electric and gas welding and cutting operations are complied with during welding 
operations.  The contractors shall also provide equipment for eye and face 
protection during welding as laid down in IS:  1179-1967.  Fire precautions shall be 
taken in accordance with IS:  3016-1982 Code of Practice for fire precautions in 
welding and cutting operations. 

7.2.27. Erection  

Erection works shall be performed in accordance with the general construction 
schedule. A scheme shall be worked before the commencement of the erection 
which shall also contain rules for safety precautions as detailed in IS:  7205-1973. 
(Safety Code for erection of structural steel work). 

Anchor bolts for fastening of steel structures shall be set in designed position and 
grouted along with foundations. Alternatively anchor bolts should be provided in 
the concrete foundations with bolt boxes and anchor channels for the purpose of 
flexibility and grouted after final alignment and leveling of column. The gaps 
between the bearing surface of foundation and bottom of the structures to be 
erected shall be filled properly by cement grouting.  Grouting shall be done after the 
verification and proper positioning of the structures but before encasing the 
structures with concrete if specified. Damaged structural members shall be 
examined and rectified or replaced as directed. The erected parts of the structure 
shall be stable during all the stages of errection; and structural elements to be 
erected shall be stable and strong to bear erection loads. Working on the already 
erected structures is permitted only after they are finally fixed. Erection of 
structures of each tier high structures shall be executed only after the relevant 
fastening of lower tier by the permanent or temporary fastening devices as per 
schedule of execution of work and certified for safety. The joint and mating surface 
including the mating planes, strips and filler or spacers shall be cleaned of dust, 
rust and water. 

Erected structural members shall be firmly fastened by bolts and drifts, permanent 
or provisional tacking, crossing bars and so on before the erection crane book is 
removed. The trusses shall be lifted only at nodes. The trusses above 12 m span 
shall not be slinged at the apex, as it will develop compression stresses in the 
bottom tie member. It shall be lifted by slinging at two mid points of  

 

rafters, which shall be temporarily braced by a wooden member of suitable section.  
After the trusses are placed in position, purlins and wind bracings shall be fixed as 
soon as possible.  The end of truss which faces the prevailing winds shall be fixed 
with holding down bolts and the other end kept free to move.  In case of small truss 
of span say up to 12 m the free end of the truss shall be laid on steel plate as per 
design and the holes for holding down bolts shall be made in the form of oblong slot 
so as to permit the free movement of the truss end.  For large spans, the free end of 
the truss shall be provided with suitable rocker and roller bearing where indicated. 

7.2.28. Erection joints  

While erecting, holes to be riveted shall be fitted with temporary bolts and drifts of 
diameters equal to those of the holes.  It is necessary to initial drifts for accurate 
matching of holes. Number of bolts and drifts shall not be less than 40 per cent of 
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total number of holes. Forces applied to drifts shall be same as approved for rivets. 
Number of drifts shall be 10 per cent of number of holes. 

The number, size and length of tack welds in erection joints bearing erection forces 
shall be as indicated. For the erection joints which do not bear the erection forces 
the length of tack welds shall be minimum 10 per cent of the designed weld length 
of the joints. 

Welding, riveting and final fastening or permanent bolts shall be done only after the 
inspection of the structural elements for their positions. Head bolts and nuts shall 
perfectly be in touch with the surfaces of structures and washers. 

7.2.29. Tolerance allowed in erection  

Building without crane - The maximum Tolerance for line and level of steel 
structure shall be +/ 3.00 mm on any part of the structure. The structure shall not 
be out of plumb more than 5.00 mm each 10 metre section in height and not more 
than 7.00 mm per 30 metre section.  These tolerances shall apply to all parts of 
structure unless otherwise specified. 

Tolerance allowed in erection of steel structure containing cranes shall be as per 
following Table.  

Table 

Compone
nt 

Description Tolerance allowed 

Main 
columns 

And roof 
posts 

a 

 

i 

Shifting of columns axis at foundation 
level with respect to building line: 

In longitudinal direction 

 

 

 5.00 mm 

 ii In lateral direction  5.00 mm 

 b 
Deviation of both major column axis from 
vertical between foundation and other 
member connection levels: 

 

 i 
For a column upto and including 10 m 
height 

 5.00 mm from 
true vertical. 

 ii 
For a column greater than 10 m but less 
than 40 m height 

 5.00 mm from 
True vertical for any 
10 M length 
measured between 
connection levels 
but not more than  
8.00 mm for 30 m 
length. 

 c 
For adjacent pairs of columns across the 
width of the building prior to placing of 
truss. 

 5.00 on true span  

 d 
For any individual column deviation of any 
bearing or resting level from levels shown 
on drawings. 

 5.00 mm 
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 e 

For adjacent pairs of columns either 
across the width of buildings or 
longitudinally level difference allowed 
between bearing or seating level supposed 
to be at the same level. 

5.00 mm 

Trusses a 
Deviation at centre of span or upper chord 
member from vertical plane running 
through centre of bottom chord. 

1/500 of the span 
or 10 mm whichever 
is less. 

 

 b 
Lateral displacement of top chord at centre 
of span from vertical plane running 
through centre of supports. 

1/250 of depth of 
truss or 20 mm 
whichever is less. 

7.3. Steel reinforcement  

Steel reinforcement for concrete - Steel reinforcement shall be Corrosion resistant 
stee, deformed bars, steel wire fabrics and of grade / types as indicated. 

Mild Steel Bars shall be of grade I or grade II indicated and conforming to IS: 432 
(Part I)-1982 and (part II) (Annexure 7-A.7 & 7-A.8) Specification for mild steel and 
medium tensile steel bars.  Alternatively mild steel shall be of grade Fe 410S 
conforming to IS: 226-1975 of or grade Fe 4100 conforming to IS: 1977-(1975) as 
indicated. The limitations, on the use of mild steel bars or of grade Fe 4100 as given 
under structural steel shall apply. Deformed Bars shall conform to IS: 1786-1979 
Specifications for High strength deformed bars and wires for concrete 
reinforcement- enclosed as Annexure 7-A.9. Fabric reinforcement shall conform to 
IS: 1566-(1982) Specification for hard drawn steel wire fabrics for concrete 
reinforcement. 

7.3.5. Tolerance on size of reinforcement bars  

The tolerance on diameter of the mild steel bars shall be  0.5 mm for bars up to 
and including 25 mm with a total margin of 1mm and   0.75 mm for bars above 25 
mm dia with total margin of 1.5 mm.  The tolerance on the diameter in the case of 
coiled round bars shall be   0.5 mm up to and including 12 mm diameter with a 
total margin of 1 mm. Measurement shall be taken at point sufficiently away from 
the ends ensuring exclusion of heavy ends. 

7.3.6. Tolerance on weight  

The tolerance on weight of plain and deformed round shall be   4 per cent with a 
total margin of 8 per cent for bars up to and including 8 mm diameter and   2.5 
percent for bars over 8 mm diameter with a total margin of 5 percent. 

Tolerance on weight of fabric reinforcement shall be   6 per cent. 

7.3.7. Freedom from defects 

All finished bars shall be well and cleanly rolled to the dimensions and weights 
specified; these shall be sound and free from cracks, surface flaws, laminations and 
rough, jagged and imperfect edges and other defects and shall be finished in a 
workman like manner. 

Steel reinforcement shall be stored as to prevent distortion and corrosion.  Any 
reinforcement that has deteriorated or corroded or is considered defective by the 
engineer shall not be used in the work.  Bars of different classification, sizes and 
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lengths shall be stored separately to facilitate use in such sizes and lengths as to 
minimise wastage in cutting from the standard lengths. 

7.3.8. Bends and hooks forming end anchorages  

Ends of plain round mild steel bars shall be bent to radius of not less than 2 
diameters and the straight portion beyond the curve shall not be less than 4 
diameters unless otherwise indicated. In the case of deformed bars, bends shall be 
made to radius of 4 times the diameter of the bar and straight portion beyond the 
curve shall not be less than 4 diameters, unless otherwise indicated.  Ends of 
deformed bars are not bent to form hooks. In the case of binders, stirrups, links, 
etc., the straight portion beyond end of the curve at the end shall be not less than 8 
times the nominal size of the bar. 

Bars specified to be formed to radii exceeding those given in Table X of IS 2502-
1963 Code of practice for bending and fixing of bars for concreting, need not be 
bent but the required curvature may be obtained during the placing. 

7.3.9. Bending of bars  

Bars shall be bent to shape cold except that bars larger than 25 mm in size may be 
bent hot at cherry red heat (not exceeding 850 degree C).  Hot bar shall not be 
cooled by quenching.  A bar which shows any sign of cracks at a bend shall be 
rejected. 

7.3.10. Splicing  

Where bars required are longer than those carried in stock, splices shall be 
provided as far as possible, away from the section of maximum stress and be 
staggered. The use of short length bars shall not be permitted. IS: 456-1978 Code of 
practice for plain and reinforced concrete recommends  

that splices in flexural members should not be at sections where the bending 
moment is more than 50 per cent of the moment of resistance ; and not more than 
half the bars shall be spliced at a section. 

7.3.11. Lap splices  

Lap splices shall not be used for bars larger than 36 mm dia, larger diameter bars 
may be welded, in cases where welding is not practicable, lapping of bars larger 
than 36 mm dia may be permitted in which case additional spirals shall be 
provided around the lapped bars. Lap length shall be not less than 30 diameters for 
flexural tension and direct tension and not less than 24 diameters for compression. 
When bars of two different diameters are to be spliced the lap length shall be 
calculated on the basis of diameter of the smaller bar. End bearing splices shall be 
used only for the bars in compression. The ends of the bars shall be square out and 
concentric bearing ensured by suitable devices. When larger diameters have to be 
welded to avoid congestion rather than lapped for splicing, the method of welding 
shall be as directed.  The location of staggered welds at heights or position shall be 
convenient for welding. 

7.3.12. Spiral reinforcement  

Spirals shall be provided with one and a half extra turns at both top and bottom.  
Where necessary to splice the spiral it shall be done by a lap of one and a half turns 
or by shop welding. 

7.3.13. Placing and fixing of bars  
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Reinforcements shall be placed in position as per detailed design drawing and shall 
be secured at that position.  In case of delay occurring between fixing of 
reinforcement and concreting, the position of the reinforcement shall be checked 
prior to concreting. Bars crossing each other shall be secured by binding wire 
(annealed) of size not less than 0.9 mm, and conforming to IS: 280-1977.  
Specification for mild steel wire, in such a manner that they will not slip over each 
other at the time of fixing and concreting.  Every compression bar shall be tied at 
least in two perpendicular directions. 

7.3.14. Cover blocks  

Cover blocks generally of cement mortar shall be used to ensure the required cover 
for the reinforcement.  The mortar or concrete used for the cover blocks or rings 
shall be not leaner than the mortar or concrete in which they would be embedded. 

7.3.15. Spacers  

Where multiple rows of reinforcement are provided distances between successive 
rows shall be properly maintained while concreting by providing suitable spacer 
bars. 

7.3.16. Placing reinforcements  

All mill scale, loose or scaly rust, oil and grease or any coating that will destroy or 
reduce bond shall be thoroughly cleaned off the steel reinforcement with a stiff wire 
brush or other approved means before it is placed in forms.  Steel reinforcement 
when placed in the forms shall be properly braced, supported, or otherwise held 
firmly in position so that placing and ramming / vibrating of concrete does not 
displace it. It shall be ensured that all the reinforcement can be properly placed.  
Congestion of steel shall be avoided at points where members intersect. 

7.3.17. Tolerance in placing of reinforcement  

Unless otherwise indicated, reinforcement shall be placed within following 
tolerance. 

(a) For effective depth 200 mm or less  10 mm (b) For effective depth more than 
200 mm or  15 mm 

The cover shall in no case be reduced by more than 1/3 of specified cover or 5 mm 
whichever is less. 

7.3.18. Steel wire fabric reinforcement  

Hard drawn steel fabric shall conform to IS 1566-1982 – Specification for hard 
drawn steel wire fabric for concrete reinforcement, MESH size, weight, size of wire 
for square and oblong welded shall be indicated. The fabric shall be formed by 
spacing the main and the cross wire, which shall be fixed at the point of 
intersection by electric welding. 

Since fabric is supplied in long rolls it is rarely necessary to have a joint of the main 
wires.  In structural slab laps in regions, of maximum stress shall be avoided. 
When splicing of welded wire fabric is to be carried out, lap splices of wires shall be 
made so that overlap measured between the extreme cross wires shall be not less 
than the spacing of cross wires plus 10 cm. For edge laps a lap of 5 cm shall be 
provided. 

 

7.3.19. Welding of reinforcement  
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Welding of bars where indicated or agreed to by the engineer, in writing, in lieu of 
lapping shall be done in accordance with IS: 2751-1979, Code of practice for 
welding of concrete construction. Welding in general shall be done as described for 
structural steel work. 

Bars up to and including 20 mm dia shall be lap welded and those larger than 20 
mm dia shall be butt welded.  In case of lap welds, the length of lap shall be five 
times the dia or 100 mm whichever is greater. The throat thickness shall not be 
less than 3 mm for bars up to 16 mm dia and 5 mm for bars over 16 mm dia and 
up to 20 mm dia. 

7.3.20. Butt welding  

Where it is not possible to rotate bars for welding in flat positions the axis of the 
bars shall be horizontal and the respective axis of welds shall be vertical.  The edge 
preparation for inclined bars shall be such that welding is done only on sides.  All 
the bars to be butt welded shall be aligned and set up in position with their axis in 
one straight line.  This may be done in a jig or by means of a clamp or by using 
guides.  Rotation of the bars shall be avoided, until they are adequately welded. 

7.3.21. Lap welding  

Edge preparation is not necessary for lap welds. 

7.3.22. Finish  

The profile of the welds shall be uniform, slightly convex and free from overlap at 
the toes of the welds.  The weld face shall be uniform in appearance throughout its 
length.  The welded joint shall be free from undercut.  The joints in the weld run 
shall be as smooth as practicable and shall show no pronounced hump or crater in 
the weld surface. The surface of the weld shall be free from porosity, cavities and 
trapped slag. 

 

7.4. SPECIFICATIONS FOR STEEL WORK IN SINGLE SECTION FIXED 
INDEPENDENTLY WITH CONNECTING PLATE  

7.4.1. The steel work in single sections of R. S. joists, flats, Tees Angles fixed 
independently with or without connecting plate, is described in these clauses. 

7.4.2. Fabrication  

The steel sections as specified shall be straightened and cut square to correct 
lengths and measured with a steel tape.  The cut ends exposed to view shall be 
finished smooth.  No two pieces shall be welded or otherwise jointed to make up the 
required length of a member. 

All straightening and shaping to form, shall be done by pressure.  Bending or 
cutting shall be carried out in such a manner as not to impair the strength of the 
metal.  

7.4.3. Painting  

All surfaces which are to be painted, oiled or otherwise treated shall be dry and 
thoroughly cleaned to remove all loose scale and loose rust. Surfaces not in contact 
but inaccessible after shop assembly, shall receive the full specified protective 
treatment before assembly.  This does not apply to the interior of sealed hollow 
sections.  Part to be encased in concrete shall not be painted or oiled.  A priming 
coat of approved steel primer i.e. red oxide zinc chrome primer conforming to IS:  
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2074 shall be applied before any member of steel structure are placed in position or 
taken out of workshop. 

7.4.4. Erection  

Steel work shall be hoisted and placed in position carefully without any damage to 
itself and other building work and injury to workmen. Where necessary mechanical 
appliances such as lifting tackle winch etc shall be used. The suitability and 
capacity of all plant and equipment used for erection shall be to the satisfaction of 
the engineer. 

7.4.5. Measurements  

The work as fixed in place shall be measured in running metres correct to a 
millimeter and weights calculated on the basis of standard tables correct to the 
nearest kilogram. 

Unless otherwise specified, weight of cleats, brackets, packing pieces, bolts, nuts, 
washers, distance pieces, separators, diaphragm,  gussets (taking overall square 
dimensions) fish plates, etc., shall be added to the weight of respective items.  In 
riveted work, allowance is to be made for weight of rivet  

heads.  Unless otherwise specified an addition of 2.5% of the weight of structure 
shall be made for shop and site rivet heads in riveted steel structures. 

No deduction shall be made for rivet / or bolt holes (excluding holes for anchor or 
holding down bolts). 

Deduction in case of rivet or bolt hole shall however be made if its area exceeds 
0.02 sqm. 

The weight of steel sheets, plates and strips shall be taken from relevant Indian 
Standards based on 7.85 kg/m2 for every millimetre sheet thickness.  For rolled 
sections, steel rods and steel strips, weight given in relevant Indian Standards shall 
be used. 

7.4.6. Rate  

Rate includes the cost of labour and materials required for all the operations 
described above. 

 

7.17. SPECIFICATIONS FOR M. S. BARS AND M. S. GRILLS IN WOODEN OR 
STEEL FRAMES  

7.17.1.  M. S. round or square bars, with or without  M. S. flats M. S. grills of 
different patterns with flats with M. S. or without M. S. bars, round or square, fixed 
in wooden or steel windows or clerestory windows etc. are described in this clause. 

7.17.2. Fabrication  

When M. S. bars round or square are to be fixed in wooden or steel frame these are 
cut in to required length to form the required pattern then fixed as per drawing.   In 
case of wooden frames the length will be for fixing in the hole 5 cm deep in one 
frame and right through and flush with outer side of the frame. When M. S. round 
or square bars are to be fixed to steel frames or in combination with M. S. flats 
these are to be cut to proper size welded to steel frames or MS flats to form the 
required pattern. In case of M. S. flats they should have counter sunk holes to 
facilitate fixing them to wooden frames with wood screws.  Welding to be done in an 
approved workshop and not at site. 
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When the grill is to be fabricated mainly with M. S. flats with or without M. S. 
round or square bars, the flats of required size are cut and bent to form the 
required pattern and length and design as per drawing or as directed by the 
engineer.  The cut and bent flats and bars are then welded by fillet welding all 
around the width of the flats or circumference of bars which are joined, forming at 
right angle corners of flat proper mitered joint angle shall be provided with welding 
for full width.  Welding to be done in approved workshop and not at site. 

7.17.3. Fixing  

When MS round or square bars are to be fixed to wooden frames the bars shall be 
passed in to the wooden frame, from the end having a through hole and fixed flush 
with that end while at the other end it will be 5 cm deep in the hole drilled in the 
frame.  In case of steel frames, the bars will be welded to the steel frame by fillet 
weld all along the circumference of the bars in an approved workshop and not at 
site. In case of grill of bars welded to M. S. Flat forming the required pattern, the 
outer frame of M. S. flats shall be fixed to the wooden frame with wood screws in 
the counter sunk holes drilled in M. S. flats ensuring that screws are driven with 
some screw driver (not hammered) till the screws are embedded fully inside flush 
with the M. S. flats. In case of fixing to steel frames, M. S. flats of required pattern 
with or without M. S. round or square bars, the method of fixing will be similar to 
what is described above. Any kind of welding at site shall be permitted only under 
written order of the engineer. 

7.17.4. Measurements - The different types of M. S. grills as described will be 
measured separately and paid for.  The length of bars and flats used in grills will be 
measured correct to a cm and then weights calculated in kg by using standard 
tables. 

7.17.5. Rate - The rate shall include the cost of materials and labour required for all 
the operations described above.  Grill of different types as mentioned shall be paid 
for separately. 

 

List of Bureau of Indian Standards (IS) ** 

Sl.
No 

IS No. Subject 

1 63-1978 Whiting for paints and putty (2nd revision) (Amendment 2) 
(Reaffirmed 1994) 

2 198-1978 Varnish gold size (1st revision) (Amendment 1) (Reaffirmed 1991) 

3 226-1975 Structural steel (standard quality) (5th revision) superseded by IS 
2062:1992. 

4 277-2003 Specification for galvanized steel sheets (plain and corrugated) (5th 
revision) (Amendments 2) 

5 800-1984 Code of practice for use of structural steel in general in steel 
construction (2nd revision) (Amendments 2) (Reaffirmed 1991)  

6 806-1968 Code of practice for use of steel tubes in general building 
construction (1st revision) (Amendment 1) (Reaffirmed 1991) 

7 812-1978 Glossary of terms relating to welding and cutting of metals 
(Reaffirmed 1991) 
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8 813-1986 Scheme of symbols for welding (revised) (Reaffirmed 1991) 

9 814-2004 Covered electrodes for manual metal arc welding of carbon and 
carbon manganese steel (5th revision)   

10 815-1974 Classification and coding of covered electrodes for metal arc welding 
of structural steels (2nd revision) (Supercedes by IS 8141:1991). 

11 816-1969 Code of practice for use of metal arc welding for general construction 
in mild steel (1st revision) (Amendments 2) (Reaffirmed 1992) 

12 817-1966 Code of practice for training and testing of metal arc welders 
(revised) (Reaffirmed 1991) Part I-1992, Part-II-1996 

13 818-1968 Code of practice for safety and healthy requirements in electric and 
gas welding and cutting operations (1st revision) (Reaffirmed 1991) 

14 822-1970 Code of procedure for inspection of welds (Reaffirmed 1991) 

15 823-1964 Code of procedure for manual for metal arc welding in mild steel 
(withdrawn) 

16 1038-
1983 

Steel doors, windows and ventilators (3rd revision) (Amendment 1) 
(Reaffirmed 1991) 

17 1081-
1960 

Code of practice for fixing and glazing of metal (steel and aluminium) 
doors, windows and ventilators (Amendment 1) (Reaffirmed 1991) 

18 1148-
1982 

Hot rolled steel rivet bars (upto 40 mm diameters) for structural 
purposes (3rd revision) (Reaffirmed 1992) 

19 1161-
1979 

Steel tubes for structural purposes (3rd revision) (Amendments 2) 
(Reaffirmed 1998)  

20 1182-
1983 

Recommended practice for radiographic examination of fusion 
welded butt joints in steel plates (2nd revision) (Reaffirmed 1991) 

21 1200-
1993 

(Part 8) 

Method of measurements of building and civil engineering works 

Part 8 steel work and iron works (4th revision) Part I,II & III 2002 

22 1363-
1992 

Hexagonal head bolts, screws and nuts of product grade C 2002 

 Part-1 (Hexagon head bolt) (size range M5 to M64) (3rd revision) 2002 

 Part-2 (Hexagon head screws) (size M5 to M64) (3rd revision) 2002 

 Part-3 (Hexagon nuts) (size range M5 to M64) (3rd revision) 2002 

23 1367-
1980 

(Part 1-19) Technical supply conditions for threaded steel fasteners 
(Part 1 to 19) 

24 1599-
1985 

Method for bond test for steel products other than sheet, strip, wire 
and tube (2nd revision) (superseding IS 1692 : 1974, IS 3260 : 1960, 
815, 4598 : 1968) (Reaffirmed 1991) 

25 1608-
2005 

Method of tensile testing for steel products (1st revision) 

(Amendments 1) (Reaffirmed 1991) 
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26 1821-
1987 

Dimensions for clearance holes for bolts and screws (3rd revision) 
(Reaffirmed 1992) 

27 1852-
1985 

Rolling and cutting tolerances for hot rolled steel products (4th 
revision) (Amendment 1) (Reaffirmed 1991) 

28 1894-
1972 

Method for tensile testing of steel tubes (1st Revision) (Reaffirmed 
1991) 

29 1977-
1975 

Structural steel (ordinary quality) (2nd revision) (Amendments 4) 
(Reaffirmed 1996) 

30 2062-
1992 

Steel for general structural purposes (4th revision) (Supersedes IS 
226:1975) (Amendment 1) 1999 

31 2074-
1992 

Ready mixed paint, air drying red oxide-zinc chrome, priming (2nd 
revision) 

32 4351-
1976 

Specification for steel door frames (1st revision) (Amendment 1)  

(Reaffirmed 2003) 2003 

33 4454-
1981 

(Part 1) 

Steel wires for cold formed springs. 

Patented and cold drawn steel wires unalloyed (2nd revision) 
(Reaffirmed 1992) Part I -2001, Part II -2001, Part II – 1975 & Part IV 
2001 

34 4736-
1986 

Hot-dip zinc coatings on mild steel tubes (1st revision) (Amendment 
1) (Reaffirmed 1992) 

35 6248-
1979 

Metal rolling shutters and rolling grills (1st revision) (Reaffirmed 
1991) 

36 7452-
1990 

Specifications for hot rolled steel sections for doors, windows and 
ventilators (2nd revision). 

 

ANNEX A (Clause 2.1) 

List of referred Indian standards 

IS No. Title 

SP 46-1988 Engineering ,  drawing practice for schools and colleges   

IS: 812-1957 
Glossary of terms relating to welding and cutting of 
metals 

IS: 813-1986 Scheme of symbols for welding (first revision ) 

IS: 814(Part 1)-1974 

Specification for covered electrodes for metal 

arc welding of structural steels : Part 1 For welding 
products other than sheets ( fourth revision ) 

IS: 815-1974 

Classification and coding of covered electrodes for metal 
arc welding 

 of structural steels ( second revision ) 

IS: 818-1968 Code of practice for safety  and  health  requirements  in 
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 electric and gas welding and cutting operations ( first 
revision ) 

IS: 1179-1967 

 

Specification for equipment for eye and face 

protection during welding ( first revision ) 

IS: 1786-1985 
Specification  for  high strength deformed steel bars and 
wires for concrete     reinforcements ( third revision ) 

IS: 1851-1975 
Specification for single operator type arc welding  
transformers  ( second revision )  

IS: 2635-1975 
Specification   for  DC electric welding generators ( 
second revision ) 

IS: 2641-1964 Specification for electric welding accessories 

IS: 2751-1979 
Code of practice for welding of  mild steel plain   and   
deformed bars for reinforced concrete construction ( first 
revision ) 

IS: 3016-1982 
Code of practice for fire precautions in welding and 
cutting operations 

IS: 9595-1980 
Recommendations  for metal arc  welding  of carbon   
and   carbon manganese steels 

IS: 9857-1981 Specification for  welding cables 

 

ANNEX B (Clause 6. 1) 

Selection of equipment and accessories for welding cold-worked bars used for 
reinforced concrete construction 

B-1. General 

B-1.1. The methods of welding covered in this annex are: 

(a) Flash butt welding, and (b) Shielded metal arc welding with covered electrodes. 

B.2. Flash butt welding equipment 

B - 2.1. The efficiency of the flash butt welding equipment, manifested by its 
conjunctive efficiency for cold-worked steels should be about 8 kVA/cm2 of the 
cross sectional area of the bar in order that sufficient cold weld maybe 
accomplished. 

B - 2.2. The jaws for clamping the bars should preferably be long and pin shaped in 
order to assume a rectilinear central feeding of the bar ends.  The joint should 
preferably be of copper to assume a smooth and uniform flow of current from the 
jaws into the bar. 

B – 3. Shielded metal arc  welding equipment 

B - 3.1. In its simplest form, the equipment required for shielded metal arc welding 
of cold-worked steel bars for concrete reinforcing consists of: 

(a) Welding power source;(b) Accessories, such as, electrode holders, earth clamp, 
welding cable, connectors, chipping hammer and wire brush;(c) Protective 
equipment for the operator, such as, hand screen or helmet, gloves, apron, etc; 
and(d) Suitable electrode storage and drying equipment, where necessary. 
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B - 3.1.1. Welding power source - The current for welding may be alternating or 
direct.  There is little to choose between them for work involving mild steel welding.  
Electricity from the mains is usually at too high a voltage for arc welding. Various 
types of equipment arc used for reducing this voltage and delivering a welding 
current of right characteristics. 

B - 3.1.1.1. Alternating current transformer oil-cooled or air-cooled type has the 
advantage of being low in initial cost and requiring very little maintenance.  Various 
types of controls for varying the current to suit conditions in common use.  Some of 
these are:    

 (a) Static choke with tapings, (b) a choke the value of which may be varied by 
means of the movement of the core, (c) a choke with a saturable core, and (d) a 
variable flux linkage transformer. 

 

Being essentially a single-phase load, welding transformers when connected to 3-
phase supply mains may cause slightly unbalanced load conditions.  Condensers of 
adequate rating may also be connected across the input lines for improving the 
power factor. 

B - 3.1.1.2. Rotary machines, such as, motor generators suitable for use on 
alternating-current mains give a direct current output of the required 
characteristics.   They have the advantage that they impose a balanced load on 3-
phase bar supply mains. They are, however, initially more expensive and require 
more maintenance than transformers. 

B - 3.1.2. Where the mains supply is direct current, a motor generator designed for 
direct current bar main use has to be selected. 

B - 3.1.3. Rectifier welding sets which arc relatively high in initial cost, require very 
little maintenance because of elimination of most moving parts. They also impose a 
balanced load on 3-phase supply, mains. 

B - 3.1.4. For work at sites where mains power supply is not available, a petrol or 
diesel engine driven welding generator may be selected.  Such machines are often 
mounted on trailers for easy portability. 

B - 3.1.5. Other points to be considered when selecting the equipment are: 

(a) that the machine is designed to work  satisfactorily in the climatic conditions 
that will be met with during service;(b) that it is well made and conforms to relevant  
Indian Standards, wherever these exist; and(c) that the current capacity is adequate 
for welding with the sizes of electrodes expected to be used. 

B-3.1.5.1. IS: 1851-1975 covers transformer welding equipment and IS:  2635-1975 
covers motor generator equipment for manual metal arc welding. 

B-3.1.5.2. Electrode holders shall conform to the requirements laid down in IS: 
2641-1964 and shall be of suitable rating for welding with electrodes in sizes 
expected to be used. 

B-3.1.5.3. Welding cables shall conform to the requirements laid down in IS: 9857-
1981, if cables with copper conductors are used.  Cables are with aluminium 
conductors shall be of a quality proved for performance.  Two lengths of cables are 
required, one from the welding set to the electrode holder and the other from the 
work piece to the welding set. 
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B - 3.1.5.4. All cable terminal connections, such as, sockets-earth clamp, shall also 
conform to the requirements specified in IS: 2641-1964. 

B - 3.1.5.5. A well made chipping hammer with a hardened and tough cutting edge 
and a narrow type wire brush which may reach the root of the weld would also be 
required for deslagging and cleaning the weld. 

B-3.1.6. Protective equipment - A non-conducting hand screen or helmet fitted with 
protective filter lens will be required to protect the face and eyes of the operator 
from the ultra-violet and infra-red rays emitted by the arc.  The filter lens has the 
double function of securing good vision of the arc and giving effective protection by 
cutting off the harmful rays.  The eye and face protection equipment should 
conform to the appropriate stipulations laid down in IS: 1179-1967. 

B-3.1.6.1. Aprons and leather gloves should be of a standard that has been proved 
adequate for welder's use.  Shoulder guards, leggings and other such protective 
garments may be necessary when the operator has to do positional welding in 
conditions where freedom of movement is restricted. 

B - 3.1.7. Storage - The conditions of the electrodes used have an important bearing 
on the ultimate quality of the weld produced.  Particularly, when moist ambient 
conditions are envisaged, for instance, at site work, the storage of electrodes has to 
be given much attention.  Heated storage cabinets or drying ovens arc a must when 
low hydrogen type electrodes are being used for site work. Other types of electrodes 
also are preferably stored before use in such cabinets when ambient conditions are 
unfavorable. 

ANNEX C   (Clause 10.4.2) 

GAS PRESSURE WELDING 

C-1. Gas pressure welding process 

The gas pressure welding process may be used for butt welding of reinforcing bars. 

C- 1.1. Preparation for welding 

C- 1.1.1. The ends of bars and the extreme untwisted ends of new bars shall be cut 
by shearing or  

machining to make the face approximately normal to the axis of the bar.  Care 
should be taken to ensure that the bar ends do not twist while shearing. 

C- 1.1.2. Rust, oil, paint, cement paste and any other coating over the bar-ends 
shall be removed and the surfaces to be, welded shall be finished as flat as possible. 

C-1.2. Procedure. 

C-1.2.1. Bars are clamped securely in the clamping unit with no misalignment 
keeping the gap between the bar ends less than 3 mm. 

C-1.2.2. To begin with, the bar ends arc heated by a reducing flame to avoid any 
oxide formation.  The flame shall be directed at the joint and the burner shall be 
rotated to ensure uniform heating of the bar ends. On sufficient heating, the gap 
between the bar ends shall be 

closed by the application  of axial  pressure (preliminary or first stage 
pressurization). 

C-1.2.3. After preliminary pressurization and complete closing of the gap, the bar 
ends shall be heated by a neutral flame.  The heating shall be done for an 
appropriate period ensuring that the bar ends do not melt. 
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C-1.2.4. On sufficient heating of the bar ends, appropriate axial pressure (final or 
second stage pressurization) is applied  so that the bulge at the weld interface is 
about 1.4 times  the bar diameter.  Heating shall be stopped at this stage.  
However, pressure application shall be maintained for some time even after the 
flame is put off. 

C-1.2.5. The bars shall be unclamped after the glow of the heated area vanishes. 

C-1.2.6. In case the flame dies out during heating the affected area shall be cut off 
and the welding procedure begun afresh, 

C.2. Gas pressure-welding equipment 

C-2.1. The equipment for gas pressure welding comprises or: 

(a) Oxygen and acetylene gas cylinders with regulating values, etc; (b) Multi-nozzle 
burner;(c) Clamping unit; and (d) Pressurize. 

C-2.1.1. The burner consists of a blow pipe with four or more nozzles. The nozzles 
shall be so arranged to ensure uniform heating of the bar surface.  The burner shall 
provide stable flame during heating and the heating capacity shall be appropriate to 
the size of the bar. 

C-2.1.2. The clamping unit shall grip the bars well, be easy to handle, capable of 
being used in horizontal or vertical position of welding, and have such mechanism 
that no misalignment develops at the welded portion. 

C-2.1.3. Pressurize shall be either hydraulic or mechanical and may be either 
manually operated or electrically driven. The pressurize shall be capable of 
maintaining uniform axial pressure. 

 

List of Indian standard specifications and codes of practice relevant to the 
inspection of welding 

a) Materials 

1) Rolled steel 

IS: 2062-1999 Structural steel (standard quality) 

IS: 808-1964 Rolled steel beam, channel and angle sections (revised) 

IS: 961-1962 Structural steel (high tensile)(revised) 

IS: 1079-1968 Hot rolled carbon steel sheet and strip (second revision) 

IS: 1173-1967 Hot rolled and slit steel, tee bars (first revision) 

IS:1252-1958 Rolled steel sections bulb angles 

IS:1730-1961 Dimensions for steel plate, sheet and strip for structural and 
general engineering purposes 

IS:1731-1961 Dimensions for steel flats and for structural and general 
engineering purposes 

IS:1732-1961 Dimension for round and square steel bars for structural and 
general engineering purposes 

IS:1762-1961 Code for designation of steel 

IS: 1852-1967 Rolling and cutting tolerances for hot-rolled steel products 
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IS:1863-1961 Dimensions for rolled steel bulb plates 

IS:1977-1969 Structural steel (ordinary quality) 

IS: 2002-1962 Steel plates for boilers 

IS: 2049-1963  Colour code for the identification of wrought steels for 
general engineering purposes 

IS: 2062-1969 Structural steel (fusion welding quality) (first revision) 

IS: 3039-1965 Structural steel (shipbuilding quality) 

IS: 3503-1966 Steel for mariner boilers, pressure vessels and welded 
machinery structures 

IS: 3747-1966 Steel for flanging and pressing 

2. Steel castings 

IS: 2856-1964 Carbon steel castings suitable for high temperature service 
(fusion welding quality) 

3. Other metals  

IS: 737-1965 Wrought aluminium and aluminium alloys, sheet and strip 
(for general engineering purposes)revised) 

IS: 1550-1967 Copper sheet and strip for the manufacture of utensils and 
for the general purposes (first revision) 

4. Tubes 

IS: 1161-1968 Steel tubes for structural purposes (second revision) 

IS: 1239 (Part 
I)1968 

Mild steel tubes, tubular and other wrought steel fittings Part 
1 mild steel tubes (second revision) 

IS: 1914-1961 Carbon steel boiler tubes and super heater tubes 

IS: 3589-1966 Electrically welded steel pipes for waster, gas and sewage 
(200 to 2000 mm nominal diameters) 

IS: 3601-1966 Steel tubes for mechanical and general engineering purposes 

IS: 4310-1967 Weldable steel pipe fittings for marine purposes 

IS: 4922-1968  Seamless, steel tubes (suitable for welding) for aircraft 
purposes 

b) Electrodes and consumables 

1. Welding Rods and Electrodes 

IS: 814-1970 Covered electrodes for metal arc welding of structural steel 
(third revision) 

IS: 815-1966 Classification and coding of covered electrodes for metal arc 
welding of mild steel and low alloy high tensile steel (revised) 

IS: 1278-1967 Filler rods and wires for gas welding (first revision) 

IS:1395-1964 Molybdenum and chromium molybdenum low alloy steel 
electrodes for metal arc welding (revised) 
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IS: 2680-1964 Filler rods and wires for inert gas tungsten arc welding 

IS: 2879-1967 Mild steel for metal arc welding electrode core wire (first 
revision) 

IS: 4972-1968 Resistance spot-welding electrodes 

IS: 5206-1969 Corrosion-resisting chromium and chromium nickle steel 
covered electrodes for manual metal arc welding 

IS: 5511-1969 Covered electrodes for manual metal arc welding of cast iron 

2. Automatic arc welding wire and flux 

IS: 3613-1966 Acceptance tests for wire flux combination for submerged arc 
welding 

3. Gas welding 

IS: 5760-1969 Compressed argon 

c) Welding equipment and accessories 

1. Arc welding 

IS: 1851-1966 Single operator type arc welding transformers (first revision) 

IS: 2635-1966 dc electric welding generators (revised) 

IS:2641-1964 Electrical welding accessories 

IS:4559-1968 Single operator rectifier type dc arc welder 

2. Resistance welding 

IS: 4804(part I)-
1968 

Resistance welding equipment: Part I Single-phase 
transformers 

IS: 4804 (Part II)-
1968 

Resistance welding equipment: Part II Single –phase rocker 
arm spot welding machines 

IS: 4804 (Part III) 
–1969 

Resistance welding equipment Part III Single-phase spot and 
projection welding machines 

d) Terminology and symbols 

1. Terminology 

IS: 812-1957 Glossary of terms relating to welding and cutting of metals 

IS: 813-1961 Scheme of symbols for welding (amended) 

e) Training and testing of welders 

IS: 817-1966 Code of practice for training and testing of metal arc welders 
(revised) 

IS: 1181-1967 Qualifying test for metal arc welders (engaged in welding 
structures other than pipes) (first revision) 

f) Codes of procedure 

IS: 819-1957 Code of pratice for resistance spot welding for light 
assemblies in mild steel 

IS: 823-1964 Code of procedure for manual metal arc welding of mild steel 
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IS: 2811-1964 Recommendations for manual tungsten inert-gas arc welding 
of stainless steel 

IS:4944-1968 Code of procedure for welding at low ambient temperatures 

g) Mechanical testing 

1. Tensile testing  

IS: 1521-1960 Method for tensile testing of steel wire 

IS:1608-1960 Method for tensile testing of steel products other than sheet, 
strip, wire and tube 

IS:1663 (Part I)-
1960 

Method for tensile testing of steel sheet and strip: Part I Steel 
sheet and strip of thickness 0.5 mm to 3 mm 

IS:1663(Part II)-
1962 

Method for tensile testing of steel sheet and strip: Part II steel 
sheet and strip of thickness above 3 mm 

IS: 1894-1962 Method for tensile testing of steel tubes 

2. Impact test 

IS: 1499-1959 Method for charpy impact test (U-notch) for steel 

IS:1598-1960 Method for izod impact test for steel 

3. Bend test 

IS: 1403-1959 Method for reverse bend test for steel sheet and strip less 
than 3 mm thick 

IS:1599-1960 Method for bend test for steel products other than sheet, 
strip , wire and tube 

IS: 2329-1963 Method for bend test on steel tubes 

4. Hardness test 

IS: 1500-1959 Method for Brinell hardness test for steel 

IS: 1501-1959 Method for Vickers hardness test for steel 

IS: 1586-1960 Methods for Rockwell hardness test (B and C scales) for steel 

IS: 5072-1969 Method for Rockwell superficial hardness test (N and T scale) 
for steel 

h) Non-destructive testing 

1. Radiography 

IS: 1182-1967 Recommended practice for radiographic examination of 
fusion welded butt joints to steel plates (first revision) 

IS:2478-1963 Glossary of terms relating to industrial radiology 

IS: 2595-1963 Code of practice for radiographic testing 

IS: 2598-1966 Safety code for industrial radiographic practice 

IS:3657-1966 Radiographic image quality indicators 

2. Ultrasonics 
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IS: 2417-1963 Glossary of terms relating to ultrasonic testing 

IS: 3664-1966 Code of practice for ultrasonic testing by pulse echo method 
(direct contact) 

IS: 4225-1967 Recommended practice for ultrasonic testing of steel plates 

IS: 4260-1967 Recommended practice for ultrasonic testing of welds in 
ferritic steel 

3. Magnetic particle flaw detection 

IS: 3415-1966 Glossary of terms used in magnetic particle flaw detection 

IS:3703-1966 Code of practice for magnetic particle flaw detection 

IS: 3658-1966 Code of practice for liquid penetrant flaw detection 

4. Testing of welds 

IS: 3600-1966 Code of procedure for testing of fusion welded joints and 
weld metal in steel  

j) Applications: use and design 

1. Structural steel work 

IS: 800-1962 Code of practice for use of structural steel in general building 
construction (revised) 

IS: 803-1962 Code of practice for design, fabrication and erection of 
vertical mild steel cylindrical welded oil storage tanks 

IS: 805-1968 Code of practice for use of steel in gravity water tanks 

 

IS: 1024-1968 Code of practice for use of welding in bridges and structures 
subject to dynamic loading 

IS: 2751-1966 Code of practice for welding of mild steel bars used for 
reinforced concrete construction 

Annexure 7-A.13 
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7. SPECIFICATION FOR FINISHING WORKS 
15.5. SPECIFICATIONS FOR CEMENT PLASTERING  

15.5.0. The cement plaster shall be 12 mm, 15 mm or 20 mm thick as 
specified in the item. 

15.5.1. Scaffolding and preparation of surface shall be as specified in 15.1 

15.5.2 Mortar - The mortar of the specified mix using the type of sand 
described in the item shall be used.  It shall be as specified.  For external 
work and under coat work, the fine aggregate shall conform to grading IV. 
For finishing cost work the fine aggregate conforming to grading zone V shall 
be used. 

15.5.3. Application - The specifications as in 15.1.4 shall apply except in 
the following respects - 

a)  Beating with thin bamboo strips shall not be done on the cement plaster, 
and 

b)  No lime putty solution shall be applied on the face when finishing.  
Further the plastering and finishing shall be completed within half an hour 
of adding water to the dry mortar. 

15.5.4. Thickness - Where the thickness required as per description of the 
item is 20 mm the average thickness of the plaster shall not be less than 20 
mm whether the wall treated is of brick or stone. In the case of brick work, 
the minimum thickness over any portion of the surface shall be not less 
than 15 mm while in case of stone work the minimum thickness over the 
bushings shall be not less than 12 mm. 

15.5.5. Curing - Curing shall be started as soon as the plaster has hardened 
sufficiently not to be damaged when watered. 

The plaster shall be kept wet for a period of at least 7 days. During this 
period, it shall be suitably protected from all damages at the contractor’s 
expense by such means as the engineer may approve. The dates on which 
the plastering is done shall be legibly marked on the various sections 
plastered so that curing for the specified period thereafter can be watched. 

Specifications for Finish, Precautions, Measurements and Rate shall be as 
described in 15.1 

 

15.6. SPECIFICATIONS FOR CEMENT PLASTER WITH A FLOATING COAT OF 
NEAT CEMENT  

15.6.0. The cement plaster shall be 12, 15 or 20 mm thick, finished with a 
floating coat of neat cement, as described in the item. 

15.6.1. Specifications for this item of work shall be same as described except 
for the additional floating coat which shall be carried out as below. 

When the plaster has been brought to a true surface with the wooden 
straight edge (clause 13.5.3 It shall be uniformly treated over its entire area 
with a paste of neat cement and rubbed smooth, so that the whole surface is 
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covered with neat cement coating. The quantity of cement applied for floating 
coat shall be 1 kg per sqm.  Smooth finishing shall be completed with trowel 
immediately and in no case later than half an hour of adding water to the 
plaster mix.  The rest of the specifications as described in 15.5.3 shall apply. 

15.27. SPECIFICATIONS FOR WHITE WASHING WITH WHITING  

15.27.1. Preparation of Mix - Whiting (ground white chalk) shall be dissolved in 
sufficient quantity of warm water and thoroughly stirred to form thin slurry which 
shall then be screened through a clean coarse cloth.  Two kg of gum and 0.4 kg of 
copper sulphate dissolved separately in hot water shall be added for every cum of 
the slurry which shall then be diluted with water to the consistency of milk so as to 
make a wash ready for use. 

15.27.2. Other specifications described shall apply in this case also. 

15.33. SPECIFICATIONS FOR PAINTING  

15.33.1. Materials - Paints, oils, varnishes etc. of approved brand and manufacture 
shall be used. Only ready mixed paint (Exterior grade) as received from the 
manufacturer without any admixture shall be used. 

If for any reason, thinning is necessary in case of ready mixed paint the 
brand of thinner recommended by the manufacturer or as instructed by the 
Engineer shall be used. 

Approved paints, oil or varnishes shall be brought to the site of work by the 
contractor in their original containers in sealed condition.  The material shall 
be brought in at a time in adequate quantities to suffice for the whole work 
or at least a fortnight’s work.  The materials shall be kept in the joint 
custody of the contractor and the engineer.  The empties shall not be 
removed from the site of work, till the relevant item of work has been 
completed and permission obtained from the engineer. 

15.33.2. Commencing Work - Painting shall not be started until the engineer has 
inspected the items of work to be painted, satisfied himself about their proper 
quality and given his approval to commence the painting work.  Painting of external 
surface should not be done in adverse weather condition like hail storm and dust 
storm. 

Painting, except the priming coat, shall generally be taken in hand after practically 
finishing all other building work. 

The rooms should be thoroughly swept out and the entire building cleaned 
up, at least one day in advance of the paint work being started. 

15.33.3. Preparation of Surface - The surface shall be thoroughly cleaned and 
dusted off.  All rust, dirt, scales, smoke splashes, mortar droppings and grease 
shall the thoroughly removed before painting is started. The prepared surface shall 
have received the approval of the engineer after inspection, before painting is 
commenced. 

15.33.4. Application  

15.33.4.1. Before pouring into smaller containers for use, the paint shall be 
stirred thoroughly in its containers, when applying also, the paint shall be 
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continuously stirred in the smaller containers so that its consistency is kept 
uniform. 

15.33.4.2. The painting shall be laid on evenly and smoothly by means of 
crossing and laying off, the latter in the direction of the grains of wood.  The 
crossing and laying off consists of covering the area over the paint, brushing 
the surface hard for the first time over and then brushing alternately in 
opposite direction, two or three times and then finally brushing lightly in a 
direction at right angles to the same. In this process, no brush marks shall 
be left after the laying off is finished. The full process of crossing and lying 
off will constitute one coat. 

15.33.4.3. Where so stipulated, the painting shall be done by spraying.  
Spray machine used be (a) high pressure (small air aperture) type, or (b) a 
low pressure (large air gap) type, depending on the nature and location of 
work to be carried out.  Skilled and experienced workmen shall be employed 
to the requisite consistency by adding a suitable thinner.  

15.33.4.4. Spraying should be done only when dry condition prevails.  Each 
coat shall be allowed to dry out thoroughly and rubbed smooth before the 
next-coat is applied. This should be facilitated by thorough ventilation.  
Each one except the last coat, shall be lightly rubbed down with sand paper 
or fine pumice stone and cleaned off dust before the next coat is laid. 

15.33.4.5. No left over paint shall be put back into the stock tins.  When not 
in use, the containers shall be kept properly closed. 

15.33.4.6. No hair marks from the brush or clogging of paint puddles in the 
corners of panels, angles of moldings etc.  shall be left on the work. 

15.33.4.7. In painting doors and windows, the putty round the glass panes 
must also be painted but care must be taken to see that no paint stains etc. 
are left on the glass.  Tops of shutters and surfaces in similar hidden 
locations shall not be left out in painting.  However, bottom edge of the 
shutters where the painting is not practically possible, need not be done nor 
any deduction on this account will be done but two coats of primer of 
approved make shall be done on the bottom edge before fixing the shutters. 

15.33.4.8. On painting steel work, special care shall be taken while painting 
over bolts, nuts, rivets overlaps etc. 

14.33.4.9. The additional specifications for primer and other coats of paints 
shall be as according to the detailed specifications under the respective 
headings. 

15.33.5. Brushes and containers - After work, the brushes shall be completely 
cleaned of paint and linseed oil by rinsing with turpentine.  A brush in which paint 
has dried up is ruined and shall on no account be used for painting work.  The 
containers when not in use shall be kept closed and free from air so that paint does 
not thicken and also shall be kept safe from dust.  When the paint has been used, 
the containers shall be washed with turpentine and wiped dry with soft clean cloth, 
so that they are clean, and can be used again. 

15.33.6. Measurements  
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15.33.6.1. The length and breadth shall be measured correct to a cm. The 
area shall be calculated in sqm (correct to two places of decimal), except 
otherwise stated. 

15.33.6.2. Small articles not exceeding 10 sq. decimeter (0.1 sqm) of painted 
surfaces where not in conjunction with similar painted work shall be enumerated. 

15.33.6.3. Painting up to 10 cm in width or in girth and not in conjunction 
with similar painted work shall be given in running meters and shall include 
cutting to line where so required. 

Note: Components of trusses, compound girders, stanchions, lattices and similar 
work shall, however, be given in sq. meters irrespective of the size or girth of 
members.  Priming coat of painting shall be included in the work of fabrication. 

15.33.6.4. In measuring painting, varnishing, oiling etc. of joinery and steel 
work etc. The coefficients as indicated in following tables shall be used to 
obtain the area payable. The coefficients shall be applied to the areas 
measured flat and not girthed. 

Table 1 Equivalent plain areas of uneven surface 

Sl. 
No
. 

Description of work How measured Multiplying 
coefficients 

1 2 3 4 

I. Wood work doors, windows etc.  

1 Panelled or framed and 
braced doors, windows etc.
  

Measured flat (not 
girthed including) 

1.30 (for 
each side) 

2 Ledged and battened or 
ledged, battened and braced 
doors, windows etc. 
  

Frame, edges chocks, 
cleats, etc. shall be 
deemed to be included 
in the item. 

 

3 Flush doors etc.  - do -  1.20 (for 
each side) 

4 Part panelled and part glazed 
or gauzed doors, windows etc. 
(Excluding painting of wire 
gauze portion) 

- do -  1.00 (for 
each side) 

5 Fully glazed or gauged doors, 
windows etc. (Excluding 
painting of wire gauze
 portion) 

  

- do -  0.80 (for 
each side) 

6 Fully venetianed or louvered 
doors, 

- do -  1.80 (for 
each 
windows 
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etc. side) 

7 Trellis work one way or two 
way 

Measured flat overall, 
no deduction shall be 
made for open spaces, 
suppor ting members 
shall not be measured 
separately 

2 ( for pain- 
ting all over) 

8 Carved or enriched work
  

Measured flat 2 ( for each 
side) 

9 Weather boarding  Measured flat (not 
girthed supporting 
frame work shall not 
be measured 
separately) 

1.20 (for 
each side) 

10 Wood shingle roofing  Measured flat (not 
girthed)  

1.10 (for 
each side) 

11 Boarding with cover fillets 
and 

Measured flat (not 
girthed)  

1.05 (for 
each match 
boarding 
side) 

12 Tile and slate battening Measured flat overall 
no deductions shall be 
made for open spaces 

0.80 (for 
painting all 
over) 

II. Steel Work Doors, Windows, etc.  

13 Plain sheeted steel doors or 
windows 

Measured flat (not 
girthed including 
frame edges etc.) 

1.10 (for 
each side) 

14 Fully glazed or gauzed steel 
doors and windows (excluding 
painting of wire gauze 
portion) 

 

- do -  0.50 (for 
each side) 

 Partly panelled and partly 
glazed doors and windows 
(excluding painting of wire 
gauze portion) 

 

- do - 0.80 (for 
each side) 

16 Corrugated sheeted steel 
doors or windows  

- do -  1.25 (for 
each side) 

17 Collapsible gates Measured flat  1.50 (for 
painting all 
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over) 

18 Rolling shutters of interlocked 
laths 

Measured flat (size of
 opening) all over ; 
jamb guides, bottom 
rails and locking 
arrangement etc. shall 
be included in the item 
(top cover shall be 
measured separately) 

1.10 (for 
each side) 

III. General   

19 Expanded metal,  hard drawn 
steel Wire fabric  of approved 
quality, grill works and 
gratings in guard Bars, 
balustrades, railing partitions 
and MS bars in windows 
frames 

Measured flat overall, 
no deduction shall be 
made for open spaces; 
supporting members 
shall not be measured 
separately. 

1 (for paint 
all over) 

 Open palisade fencing and 
gates inclu ding standards, 
braces, rails stays etc. in 
timber or steel. 

- do - (see note No. 12)
  

1 (for paint 
all over) 

 Corrugated iron sheeting in 
roofs, side cladding etc. 

- do – Measured flat 
(not girthed) 

1.14 (for 
each side) 

 AC semi-corrugated  sheeting 
in roofs, side cladding etc. 
  

- do -  1.20 (for 
each side) 

 AC semi-corrugated sheeting 
in roofs, side cladding etc. or  
Nainital pattern using plain 
sheets 

- do - 1.10 (for 
each side) 

 Wire gauze shutters including 
painting of wire gauze.  

- do-  1.00 (for 
each side) 

       

Explanatory notes for Table 1: 

1)  Measurements for doors windows etc., shall be taken flat (and not girthed) over 
all including frames, where provided. Where frames are not provided, the shutter 
measurements shall be taken. 

2)  Where doors, windows, etc., are of composite types other than those included in 
Table 1 the different portion shall be measured separately with their appropriate 
coefficients, the centre line of the common rail being taken as the dividing line 
between the two portions. 

3)  The coefficients for door and windows shall apply irrespective of the size of 
frames and shutter members. 



221 
 

                             
 

4)  In case steel frames are used the area of doors, windows shutters shall be 
measured flat excluding frames. 

5)  When the two faces of a door, window etc. are to be treated with different 
specified finishes, measurable under separate items, the edges of frames and 
shutters shall be treated with the one or the other type of finish as ordered by the 
Engineer and measurement of this will be deemed to be included in the 
measurement of the face treated with that finish. 

6)  In the case where shutters are fixed on both faces of the frames, the 
measurement for the door frame and shutter on one face shall be taken in the 
manner already described, while the additional shutter on the other face will be 
measured for the shutter only excluding the frame. 

7)  Where shutters are provided with clearance at top or / and bottom each 
exceeding 15 cm height, such openings shall be deducted from the overall 
measurements and relevant coefficient shall be applied to obtain the area payable. 

8) Collapsible gates shall be measured for width from outside to outside of gate in 
its expanded position and for height from bottom to top of channel verticals. No 
separate measurements shall be taken for the top and bottom guide rails rollers, 
fittings etc. 

9)  Coefficients for sliding doors shall be the same as for normal types of doors in 
the table. Measurements shall be taken outside to outside of shutters, and no 
separate measurements shall be taken for the painting guide rails, rollers, fittings, 
etc. 

10)   Measurements of painting as above shall be deemed to include painting all 
iron fittings in the same or different shade for which no extra will be paid. 

11)  The measurements of guard bars, expanded metal, hard drawn steel wire fabric 
of approved quality, grill work and gratings, when fixed in frame work, painting of 
which is once measured else where shall be taken exclusive of the frames. In other 
cases the measurements shall be taken inclusive of the frames. 

12)  For painting open palisade fencing and gates etc., the height shall be measured 
from the bottom of the lowest rail, if the palisades do not go below it, (or from the 
lower end of the palisades, if they project below the lowest rail), up to the top of 
rails or palisades whichever are higher, but not up to the top of standards when the 
latter are higher than the top rails or the palisades. 

15.33.6.5. Width of moulded work of all other kinds, as in hand rails, cornices, 
architraves shall be measured by girth. 

15.33.6.6. For trusses, compound girders, stanchions, lattice girders, and similar 
work, actual areas shall be measured in sq. meters and no extra shall be paid for 
painting on bolt heads, nuts, washers etc. even when they are picked out in a 
different tint to the adjacent work. 

15.33.6.7. Painting of rain water, soil, waste, vent and water pipes etc. shall be 
measured in running metres of the particular diameter of the pipe concerned. 
Painting of specials such as bends, heads, branches, junctions, shoes, etc. shall be 
included in the length and no separate measurements shall be taken for those or 
for painting brackets, clamps etc. 

15.33.6.8. Measurements of wall surfaces and wood and other work not referred to 
already shall be recorded as per actual. 
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15.33.6.9. Flag staffs, steel chimneys, aerial masts, spires and other each objects 
requiring special scaffolding shall be measured separately. 

15.33.7. Precautions - All furnitures fixtures, glazing, floors, etc. shall be protected 
by covering and stains, smears, splashings, if any shall be removed and any 
damages done shall be made good by the contractor at his cost. 

15.33.8. Rate - Rates shall include cost of all labour and materials involved in all 
the operations described above and in the particular specifications given under the 
several items. 

8.17.1 Dismantling   
The term “dismantling” implies carefully taking up or down and removing the 
building materials without damaging them. The articles dismantled shall be lowered 
to the ground and not thrown.  Dismantling work shall cover complete removal of 
the existing structure or part of a work including all relevant items as indicated or 
as directed, clearing the site, sorting out useful materials and stacking them as 
described, and disposing of the unserviceable materials 
8.17.2 Serviceable materials  
Any material which is in the opinion of the engineer could be refused or otherwise 
useful will be considered as serviceable 
8.17.3 Unserviceable materials –  

Any material declared by the engineer are not serviceable shall be considered as 
unserviceable. 

A register shall be opened at the work site to show day-to-day account of the turn 

out of salvaged materials. The register shall also indicate whether dismantled 

materials are properly stacked or wasted. 

The contractor shall be reasonable for the safe custody of serviceable 
materials until handed over to the engineer’s representative or incorporated 
in the work and a written receipt for the same obtained. 
 
8. PROVIDING & CONSTRUCTION LATERITE MASONRY MANHOLES: 

Providing and constructing laterite size stone masonry in CM 1:6 using available 

Laterite Stone including cost and conveyance of materials (except Laterite), curing 

etc complete as per specification I.S. 3620/1979 having compressive strength not 

less than 3.5 N/mm2 for saturated dry samples - For Basement in CM 1:6. 

 
Providing and constructing laterite size stone masonry including cost and 

conveyance of all materials curing etc complete as per specification I.S. 3620/1979 

having compressive strength not less than 3.5 N/mm2 for saturated dry samples - 

For Super structure in CM 1:6 

9. WOODWORK 

GENERAL SPECIFICATIONS FOR TIMBER USED IN BUILDINGS 
Timbers generally used in buildings are either of solid timber or panel products like 
plywood, particle board, etc. The major use is in door and window frames and their 
shutters, furniture and the like. It is also used in structures specially in hilly regions 
where timber is abundantly available and other common building materials like brick 
are not easy to come by. 
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India has around two hundred species of commercial timber grown in different parts 

of the country. For quite sometime timber was transported over long distances for 

some specific services even when species suitable for the purpose would be secured 

from nearby sources. The reason apparently appears to be the misconception that in 

timber there are primary species (teak) and secondary species. No such 

classification exists and it is a misnomer. All species can used, only each species 

has different end use. Some species are even stronger in cumulative properties than 

teak. IS  3991963 classifies commercial timber and their distribution in India along 

with different end uses. Therefore it is necessary to check locally available timber for 

building purposes before specifying the species for woodwork. 

Moisture content is an important requirement for use of timber in woodwork. Moisture 
content affects its workability, size, etc. the moisture content of timber changes from 
season to season depending on atmospheric humidity. The application of a finish 
(paint or varnish) reduces the change in moisture content with changes in humidity in 
the atmosphere. IS  2871993 governs the recommendations for maximum permissible 
moisture content for timber used for different purposes. 
For actual end use seasoning and treatment of timber are necessary. Seasoning will 
help in the control of moisture and it should be done as per IS  11411993; and 
preservation as per  IS  4011982. 
Classification of timber  
Zonal distribution 

IS  3991963 details the zonal distribution of common commercial and timber of India, 

classified according to their various end uses and gives information on availability 

and on some of the other properties of these timbers. The uses, include 

 

a)   Constructional purpose, including building construction, piles, bridges, poles, 
railways sleepers, etc; and  
b)    Furniture and cabinet making. 
India is divided into five zones for convenience in tabulating the information on timber. 
The zones are 
Zone 1 -  Jammu & Kashmir, Punjab, Himachal Pradesh, Haryana and Rajasthan. 
Zone 2 -  Assam, Manipur, Tripura, West Bengal, Bihar, Orrisa, Mizoram, Arunachal 
Pradesh, Nagaland, Sikkim, Haryana, Bhutan, Andamans. 
Zone 3 -  Madhya Pradesh, Vidharba areas of Maharastra and north east part of 
Andhra Pradesh (Godavari Delata area). 
Zone 4 -  Maharastra (except Vidharbha area), Gujarat, and north west part of 
Karnataka. 
Zone 5 -  Tamil Nadu, Pondichery, Andhra Pradesh (except Godhavari Delta area), 
Kerala and Karnataka (except north west part). 
Information on timber  
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Tables in IS  399 1963 give information on the following aspects of timbers available in 
these zones. 
a) Availability -  Availability of commercial timber is categorized under three classes 
as given below  
X -  Most common, 1400 cu.m and more per year 
Y -  Common, 350 – 1400 cu.m per year 
Z -  Less common. Below 350 cu.m per year. 
b)  Mass per cubic metre– The average mass per cubic metre at 12 percent moisture 
content for all timbers.  
c)  Durability -  The figures of durability are based on grave yard tests carried out on           
60 cm X 5 cm X 5 cm specimens and are categorized as below 
High –  Timber having, an average life of 120 months and over 
Moderate – Timber having an average life between 60 to 120 months. 

Low –  Timber having an average life less than 120 months. 

d) Treatability – Treatability, reflecting the resistance offered by the heartwood to the 
penetration of preservation fluid under pressure of 10.5 kg/cm² is classified as below 
a – Heartwood easily treatable 
b – Heartwood treatable, but complete penetration of preservative not always obtained  
c – Heartwood only partially treatable  
d – Heartwood refractory to treatment 
e – Heartwood very refractory to treatment, penetration being practically nil from side 
or end 
e)  Compressive strength coefficient – The compressive strength coefficient is arrived 
at by grouping the various important mechanical properties of timber that may come 
into play for any particular use and giving due weightage to the relative important of 
these properties. 
The handbook SP 33 (S & T)  1986 covers the engineering aspects of use timber. 
Timber species be identified by using IS  49701973 [keys for identification of 
commercial timbers] around 50 cards are available for identifying species. 
Timber may be graded on the basis of defects as per IS  65341971 which gives 
guidelines of grading and inspection of timber. 
 Since publication of IS  3991963 further work has been done in identifying species of 
timber suitable for doors and window shutters and frames; and for furniture and 
cabinets. These are covered in IS  12896 1990 for shutters and frames and IS  
136221993 for furniture and cabinets. These additional species have been brought in 
for these end uses. 
10. Specifications for asbestos cement corrugated sheet roofing  

Asbestos cement corrugated sheets  
The sheets shall be of the approved quality and shall conform to IS:459.  The sheets 
shall be free from cracks, chipped edges or corners and other damages. 
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8.5.2 Slope - The roof shall not be pitched at flatter slope than 1 vertical to 5 horizontal.  
The normal pitch adopted shall usually be 1 vertical to 3 horizontal. 
8.5.3 Laying  
8.5.3.1 The sheets shall be laid on the purlins and other roof members as indicated in 
the working drawings or as instructed by the engineer. 
8.5.3.2 The maximum spacing of purlins under the sheets shall be 1.40 metres in the 
case of 6 mm thick sheets and these shall be in no case be exceeded.  Ridge purlins 
shall be fixed at 75 mm to 115 mm from the apex of the roof. 
8.5.3.3 The top bearing surfaces of all purlins and of other roof members shall be in 
one plane so that the sheets when being fixed shall not require to be forced down to 
rest on the purlins.  The finished roof shall present a uniform slope and the line of 
corrugations shall be straight and true.  The sheets shall be laid with the smooth side 
upwards. 
8.5.3.4 The sheets shall be laid with a side lap of half a corrugation and an end lap of 
15 cm minimum in the case of roofs with a pitch flatter than 1 vertical to 2.5 horizontal 
(approx. 22 degree) or in the case of very exposed situations, the minimum 
permissible end lap shall be 20 cms. Side laps should be laid on the side facing away 
from the prevailing monsoon winds. 
8.5.3.5 The free overhang of the sheets at the eaves shall not exceed 30 cm.  
Corrugated  sheets shall be laid from left to right starting at the eaves.  The first sheet 
shall be laid uncut but the remaining sheets in the bottom row shall have the top left 
hand corners cut or mitred.  The sheets in the second and other intermediate rows 
except the first and the last sheets, shall have both the top left hand corner and bottom 
right hand corner cut. The last or top row sheets shall all have the bottom right hand 
corner cut with the exception of the last sheet which shall be laid uncut.  If for any 
reason such as on consideration of the direction of prevailing winds, laying is to be 
started from the bottom right hand corner, then the whole procedure should be 
reversed. 
8.5.3.6 The ‘Mitre’ described above is necessary to provide a snug fit where four sheets 
meet at a lap. It is cut from a point 15 cm (or whatever the length of the end lap may 
be) up the vertical side of the sheet to a point 5 cm long along the horizontal edge.  
This cutting may be done with an ordinary wood saw at site. 
8.5.4 Fixing  
8.5.4.1 Sheets shall be secured to the purlins and other roof members by means of 8 
mm diameter galvanised iron J or L hook bolts and nuts.  While, J hooks are used for 
fixing to angle iron purlins, L hooks are used for fixing to R. S. joists, timber or precast 
concrete purlins. 

 
8.5.4.2 The grip of the J or L hook bolt on the side of the purlin shall not be less than 25 
mm.  Each galvanised iron J or L hook bolt shall have a bitumen washer and a 
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galvanised iron washer placed over the sheet before the nut is screwed down from 
above. On each purlin   there shall be one hook bolt on the crown adjacent to the side 
lap on either side. Bitumen washer shall be of approved manufacture.  Galvanising of 
G. I. J or L hooks and washers shall be as provided. 
8.5.4.2 The G. I. flat washer shall be of 25 mm in diameter. 1.6 mm thick and the 
bitumen washer shall be 35 mm in diameter and 1.5 mm thick.  The length of J bolt or 
crank bolt shall be as specified in table 2 below. 

9 Table 2 
S. 

No 

Situation No. of Bolts &  Washers Length of Bolts 

1 At horizontal (end) laps of sheets. At 

eaves when filter pieces are used. At 

ridges when sheets and ridge pieces 

are secured by the same bolt. 

Twice the No. of sheets on one 

horizontal course. 

Depth of purlin 

plus 90 mm. 

2 At eaves when filler pieces are not 

used. At ridge when corrugated 

sheets and ridge pieces are secured 

by the same bolt. 

Twice the No. of sheets in the  

horizontal course. 

Depth of purlin 

plus 75 mm. 

3 At intermediate purlins where 

horizontal laps do not occur 

Twice the No. of sheets in the 

horizontal course. 

Depth of purlin 

plus 75 mm. 

8.5.4.3 Each nut shall be screwed lightly at first.  After a dozen or more sheets are laid, 
the nuts shall be tightened to ensure a leak proof joint. 
8.5.4.4 Holes for hook bolts etc. shall be drilled and not punched always through the 
crown of the corrugation and not in valleys, in locations to suit the purlins while the 
sheets are on the roof in their correct position.  The diameter of holes shall be 2 mm 
more than the diameter of the fixing bolts.  No. hole shall be nearer than 40 mm to any 
edge of a sheet or any accessory. 
8.5.4.5 Roof ladders or planks shall always be used when laying and fixing the sheets, 
to avoid damage to the sheets, and to provide security to the workmen. 
8.5.5 Wind ties - Wind ties may be provided where the situation justify their provision.  
These shall be of 40 x 6 mm flat iron section or of other size as specified.  These shall 
be fixed at the eave ends of the sheets.  The fixing shall be done with the same hook 
bolts which secure the sheets to the purlins.  Wind ties shall be paid for separately 
unless described as included in the items of the roof work. 
8.5.6 Finish - The completed roof shall present a neat and uniform appearance and be 
leak proof. 
8.5.7 Measurements  
8.5.7.1 Length and breadth shall be measured correct to a cm and its area shall be 
calculated in square metres correct to two places of decimal. 
8.5.7.2 The superficial area of roof coverings shall be measured on the flat without 
allowance for laps and corrugations.  Portions of roof covering overlapping of the 
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ridge or hips etc. shall be included in the measurements of the roof. 
8.5.7.3 Roof with curved sheets shall be measured and paid for separately.  
Measurements shall be taken on the flat and not girthed.  The breadth of the roof shall 
be measured along the rest of the curved sheets. 
8.5.7.4 No deductions in measurements shall be made for opening up to 0.4 sqm and 
nothing extra shall be allowed for forming such opening.  For any opening exceeding 
0.4 sqm  in area, deduction in measurements for the full opening shall be made and in 
such cases the labour involved in making these openings shall be paid for separately.  
Cutting across corrugation shall be measured on the flat and not girthed. 
8.5.8 Rate - The rate shall include the cost of all the materials and labour involved in all 
the operations described above except otherwise stated.  This includes the cost of roof 
sheets, galvanised iron J or L hook, bolts and nuts, bituminous and galvanised iron 
washers. 
11. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  
 

S. 
No. 

IS Code Description 

A. EARTHWORK IN EXCAVATION AND BACKFILLING 

1 IS: 783 Code of Practice for laying of concrete pipes. 

2 IS: 1200 
(Part 1) 

Method of measurement of building and civil engineering works - 
Earth Work. 

3 IS: 1489 Specification for Portland Pozzolana Cement 

4 IS:2720 
(All 
Parts) 

Methods of test for soils. 

5 IS:2809 Glossary of terms and symbols relating to soil engineering. 

6 IS:3764 Safety code for excavation work. 

7 IS:4081 Safety code for blasting and related drilling operations. 

8 IS:4988 
(All 
Parts) 

Glossary of terms and classifications of earth moving machinery. 

B. PLAIN, REINFORCED AND PRESTRESSED CONCRETE 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 303 Specification for Plywood for General Purpose. 

3 IS: 383 Specification for Coarse and Fine Aggregates from Natural 
Source for Concrete. 

4 IS: 432 
(All 
Parts) 

Specifications for Mild Steel and Medium-tensile Steel Bars and 
Hard-drawn Steel Wire for Concrete Reinforcement. 
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5 IS: 432 
(Part - I) 

Mild Steel and Medium-tensile Bars. 

6 IS: 432 
(Part - II) 

Hard-drawn Steel Wire. 

7 IS: 455 Specification for Portland Slag Cement. 

8 IS: 456 Code of Practice for Plain and Reinforced Concrete. 

9 IS: 460 Specification for Test Sieves. 

10 IS: 515 Specification for Natural and Manufactured Aggregates for use in 
Mass 
Concrete. 

11 IS: 516 Methods of Tests for Strength of Concrete. 

12 IS: 650 Standard Sand for Testing of Cement. 

13 IS:1199 Sampling and Analysis of Concrete. 

14 IS:1200 Method of Measurement of Building Works. 

15 IS:1489 Specification for Portland Pozzolana Cement. 

16 IS:1542 Sand for Plaster. 

17 IS:1566 Specification for Hard-drawn Steel Wire Fabric for Concrete 
Reinforcement. 

18 IS:1785 Specification for Plain Hard-drawn Steel Wire for Prestressed 
Concrete (Part - I) - Cold Drawn Stress Relieved Wire. 

19 IS:1786 Specification for High Strength Deformed Steel Bars and Wires 
for Concrete Reinforcement. 

20 IS:1791 Batch Type Concrete Mixers. 

21 IS:2386 Methods of Test for Aggregates for Concrete (8 Parts). 

22 IS:2502 Code of Practice for Bending and Fixing of Bars for Concrete 
Reinforcement. 

23 IS:2505 General Requirements for Concrete Vibrators. 

24 IS:2506 General Requirements for Screed Board Concrete Vibrators. 

25 IS:2722 Specification for Portable Swing Weigh Batcher (single and 
double bucket type). 

26 IS:2911 Code of Practice for Design and Construction of Pile Foundation. 

27 IS:3366 Pan Vibrators. 

28 IS:3558 Code of Practice for the use of Immersion Vibrators for 
Consolidating Concrete. 

29 IS:3370 Code of Practice for Concrete Structures for the (All Parts) 
Storage of Liquids. 

30 IS:4656 Form Vibrators for Concrete. 

31 IS:5525 Recommendation for Detailing of Reinforcement in Reinforced 
Concrete Works. 
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32 IS:5640 Method of Test for Determining Aggregate Impact Value of Soft, 
Coarse 
Aggregate. 

33 IS:5816 Method of Test for Splitting Tensile Strength of Concrete 
Cylinder. 

34 IS:6006 Specification for Uncoated Stress Relieved Strand for Prestressed 
Concrete. 

35 IS:6461 Cement Concrete : Glossary of Terms. 

36 IS:8041 Specifications for Rapid Hardening Portland Cement. 

37 IS:8043 Specifications for Hydrophobic Cement. 

38 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

C. STEEL REINFORCEMENT 

1 IS:1785 Cold Drawn Stress relieved wire (Part I). 

2 IS:1786 Specification for Cold Twisted Steel Bars for Concrete 
Reinforcement. 

3 IS:2751 Code of Practice for Welding of M.S.Bars. 

4 IS:5525 Recommendation for detailing of Reinforcement in Reinforced 
Concrete Works. 

5 IS:6006 Uncoated Stress Relieved Strand for Prestressed Concrete. 

6 IS:14268 Specifications for uncoated stress Relieved Low Relaxation Seven 
Ply Strand for Prestressed Concrete. 

7 IS:800 General Construction in Steel 

8 IS:816 Metal-arc welding for general construction in mild steel 

9 IS:817 Training & Testing of metal-arc welders 

10 IS:226 Structural Steel Sections 

11 IS:2062 Weldable Structural Steel 

12 IS:814 Welding Electrodes 

13 IS:919 Recommendations for limits and fits for Structural Engineering. 

14 IS:1477 Code of Practice for painting of ferrous metals in buildings. 

15 IS:1977 Structural Steel (Ordinary quality) 

16 IS:7205 Safety Code for erection of structural steel work 

17 IS:7215 Tolerances for fabrication of steel structures 

18 IS:8500 Weldable structural steel (medium and high strength qualities). 

D. WATERPROOFING 

1 IS:6494 Code of Practice for waterproofing of Underground Water 
Reservoirs. 

2 IS:2645 Indian Standard Specifications for integral cement waterproofing 
compounds. 
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E. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 

3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and pointing 
work. 

5 IS:1661 Code of Practice for application of cement lime plaster finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 

8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

F. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use 
over primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings - 
Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings - 
Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based materials - 
Operations and Workmanship for finishing. 

9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based materials - 
Schedules. 

10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Schedules. 

12 IS:2524 
(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - 
Pre-treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 
Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 

G. STEEL, ALUMINIUM AND IRON WORK 

1 IS:1956 Glossary of terms relating to iron and steel. 
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2 IS:814 
(Part I) 

Specifications for covered electrodes for metal arc welding of 
structural steel - For welding products other than sheets. 

3 IS:814 
(Part II) 

Specifications for covered electrodes for metal arc welding of 
structural steel - For welding sheets. 

4 IS:815 Classification and Coding of covered electrodes for metal arc 
welding of structural steel. 

5 IS:818 Code of Practice for safety and health requirements in electric 
and gas. welding and cutting operations. 

6 IS:1182 Recommended Practice for Radiographic examination of fusion 
welded butt joint in steel plates. 

7 IS:1148 Specification for Rivet Bars for structural purposes. 

8 IS:816 Code of Practice for use of metal arc for general construction in 
mild steel. 

9 IS:3600 Method of testing fusion welded joints and weld metal in steel. 

10 IS:6227 Code of Practice for use of metal arc welding in tubular 
structure. 

11 IS:6248 Specifications for metal rolling shutter and rolling grill. 

12 IS:1081 Code of Practice for fixing and glazing of metal (steel and 
aluminium) Doors, Windows and Ventilators. 

13 IS:1361 Specifications for steel windows for Industrial Buildings. 

14 IS:1200 
(part 
VIII) 

Method of Measurement of steel work and iron work 

15 IS:1038 Specifications for steel doors, windows and ventilators. 

16 IS:226 Specifications for structural steel (Standard Quality). 

17 IS:823 Code of Procedure for manual metal arc welding of metal steel. 

18 IS:102 Ready mixed paint, brushing, red lead non-sitting, priming. 

19 IS:1363 For black hexagonal bolts, nuts and lock-nuts (dia 6 to 39 mm) 
& black hexagonal screws (dia 6 to 24 mm) 

20 IS:813 Scheme of symbols for welding. 

21 IS:817 Code of Practice for training and testing of metal arc welders. 
(Revised) 

22 IS:800 Code of Practice for use of structural steel in general building 
construction. 
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SECTION V 

DRAWINGS 
Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

Sl. 
No 

Drawing No. Description 

1 No. 5/361/MTC-I/01-LP LOCATION PLAN  
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

 
1.1 General  

 
1.1.1 This Bill of Quantities must be read with the Drawings, 

Conditions of Contract and the Specifications, and the 
Contractor shall be deemed to have examined the 
Drawings, Specifications, Conditions of Contract and to 
have acquainted himself with the detailed descriptions of 
the Works to be done, and the way in which they are to be 
carried out.  

 
1.1.2 Notwithstanding that the work has been sectionalized every 

part of it shall be deemed to be supplementary to and 
complementary of every other part and shall be read with it 
or into it so far as it may practicable to do so.  

 
1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill 
of Quantities.  

 
1.1.4 The Contractor shall be deemed to have visited the Site 

before preparing his tender and to have examined for 
himself the conditions under which the work will proceed 
and all other matters affecting the carrying out of the works 
and cost thereof.  

 
1.1.5 The Tenderer will be held to have familiarised himself with 

all local conditions, in so far as they affect the work, means 
of access and the locality of existing services, in order to 
execute the Works measured and described hereinafter. No 
claims for want of knowledge in this respect will be 
reimbursed.  

 
1.2 Rates and Prices to be Inclusive  
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1.2.1 Rates and prices set against items are to be the all inclusive 
value of the finished work shown on the Drawings and/or 
described in the Specification or which can reasonably be 
inferred there from and are to cover the cost of provision of 
plant, labour, supervision, materials, test charges, freight, 
transportation, erection, installation, performance of work, 
care of works, insurance, maintenance, overheads and 
profits and every incidental and contingent cost and 
charges whatsoever including taxes if any excluding GST 
including every kind of temporary work executed or used in 
connection therewith (except those items in respect of 
which provision has been separately made in the general 
condition of contract) and all the Contractor's obligations 
under the Contract and all matters and things necessary 
for the proper completion and maintenance of the Works.  

 
1.2.2 The rates and prices set down against the items are to be 

the full inclusive value of the finished work shown on the 
Drawing and/or described in the Specification or which can 
reasonably be inferred the reform and to cover the cost of 
every description of Temporary Works executed or used in 
connection therewith (except those items in respect of 
which specific provision has been separately made in these 
Bills of Quantities) and all the Contractor's obligations 
under the Contract including testing, giving samples and 
all matters and things necessary for the proper execution, 
completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of 

material and the execution of all work necessary to 
complete the works. Should there be any details of 
construction or material which have not been referred to in 
the Specifications or in the Bill of Quantities and Drawings, 
but the necessity for which may reasonably be implied or 
inferred there from, or which are usual or essential to the 
completion of all works in all trades, the same shall be 
deemed to be included in the rates and prices entered in 
the Bill of Quantities. The rates and prices are to cover the 
item as described in the Bill of Quantities and if there is 
inconsistency in the description between the Bill of 
Quantities, Specifications or Drawings, the interpretation 
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will be done according to General Conditions of Contract.  
 
1.2.4 The quantities given in the Bill are approximate and are 

given to provide a common basis for tendering. They are not 
to be taken as a guarantee that the quantities scheduled 
will be carried out or required or that they will not be 
exceeded. The Employer / Engineer reserves the right to 
delete any item and / or increase / reduce quantities 
indicated in the Bills of Quantities at any time. Payment 
will be made according to the actual quantities of work 
ordered and carried out in the contract. However, the rates 
quoted shall be valid for any extent of variation in quantity 
of each individual item provided that the total contract 
value does not get altered by more than indicated in 
conditions of contract. No claim whatsoever for extra 
payment due to variation of quantities within the above 
said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the 

work to be carried out. However, the Tenderer must allow 
within his price for the items of work included in the 
Tender Documents for the details which will appear on 
subsequent drawings developed for construction purposes. 
Rate and price shall include any additional design/ 
detailing to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate 

items are given) for the provision and operation of the 
following items, for compliance with the Conditions of 
Contract, Special Conditions, the specifications and Tender 
drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, 

security, welfare facilities, overheads and profit and 
every incidental and contingent costs and charges 
whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, 
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welfare facilities and first aid provision;  
vi) Provision and maintenance of Contractor's site offices, 

cabins, huts, maintenance and storage areas;  
vii) Taxes if on the transfer of property in goods in the 

execution of works, other than GST, Customs Duty 
for materials to be permanently incorporated into the 
Works); 

viii) All necessary temporary services including fresh 
water, compressed air lines, electrical cabling and 
switchgear, telephone, walkie-talkie and facsimile 
facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental 

aspects as specified; 
xii) Detail design of components of temporary works, 

wherever necessary as directed by Engineer.  
1.4 Method of Measurement  

 
1.4.1 Measurement of Work shall be in accordance with IS 1200 

and shall be net off the dimensions of the works shown on 
the drawings except as mentioned below:  

 
1.4.2  Units of Measurement: The units of measurement used in 

this Bill of Quantities are in metric units as follows:  
 

i) Linear: Linear metre, centimeterormillimeter 
abbreviated to 'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter 
abbreviated to 'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 
abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / 
’MT’ Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 
1.5  Currency  

 
1.5.1 All monetary reference herein and the Bill of Quantities 

shall be priced in Indian Rupee Currency.  
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2. Civil Works 

 
2.2 Precast Concrete  
 
2.2.1 Shuttering for precast concrete shall not be measured and paid 

for separately.  
 
2.2.2 Effort for placement of precast concrete at the final locations 

shall not be measured unless a specific item is provided in the 
Bill of Quantities.  

 
2.2.3 The precast concrete units shall be measured as shown on the 

detailed drawings.  
 
2.3 In-situ Concrete  
 
2.3.1 Shuttering for In-situ concrete shall not be measured and paid 

for separately.  
 
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  

 
2.3.3  The rates for reinforced concrete shall include for all batching, 

mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area 
or thickness including shuttering, forming necessary 
construction joints, shear keys and stop ends, and for curing 
and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear 

keys and surfaces against which next stage concrete is to be 
cast and building in fittings including pipes and bolts except 
where specifically billed separately. No separate payment will be 
made for making openings/pockets/pits of any size and shape. 
Where surfaces are to receive finishes the rates shall include for 
leaving the surface rough or for hacking and roughening the 
surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes 
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and other inserts in position accurately, concreting while they 
are in position and also for protecting the same as the work 
proceeds.  

 
2.3.6   Unless otherwise noted, the rates for concrete items shall 

include for finishing the top surface to levels and slopes and 
surface finish as specified. Rates for concrete shall include for 
finishing the slab to specified slope towards drains, etc.  

 
2.4 Reinforcement  
 
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 
of IS:1732 'Dimensions for Round and Square Steel Bars for 
Structural and General Engineering Purposes'.  

 
2.4.2 The rates shall include for cutting, weldinglaps, and waste, 

straightening short and long lengths, bending, fixing, rolling 
margin and the provision of spacer bars or support, chairs, 
binding wire, saddles, forks and all dense concrete spacer 
blocks, etc., including preparing bending schedules from the 
Drawings.  

 
2.4.3 The rates shall include for all necessary descaling, wire brushing 

and cleaning to remove all rust and mill scale, dirt, grease and 
other deleterious matter before fixing and whilst still exposed 
during construction.  

2.5 Structural and Miscellaneous Steel work  
 
2.5.1 Rates for structural steel work and iron work shall include 

supply, fabrication, delivery and erection/embedment in 
concrete at Site and all charges for welding, cutting, bending, 
bolting, site connections, fixing to foundations.  

 
2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, 

fixings and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the 

manner specified or indicated in the drawing 
iv) Fabrication drawings  
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v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All 
items shall include the necessary fabrication, joints, angles, 
intersections and ends, all bolts or fixing lugs, all hoisting and 
scaffolding required and casting in fixings or later cutting out or 
forming pockets for same, grouting, supporting and making 
good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over 

water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all 

equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question 
and also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all 

fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment  

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications 
and Bill of Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
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Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 

/SQMT: 

square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
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ii) BILL OF QUANTITIES 
--------

NAME OF WORK : ANNUAL MAINTENANCE OF RESIDENTIAL & NON-RESIDENTIAL 
BUILDINGS ON THE EAST OF NH-66 IN NMPA FOR THE YEAR 2024-25 

Ite
m 
No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 
figures  

AMOUNT 
(Rs. Ps.) 

1 Removing and resetting 
Mangalore tiles and replacing 
broken ones wherever 
necessary (excluding cost of 
new tiles). 

3000.00 Sqm 27.78 83340.00 

2 Providing Jungle wood such as 
Nerale, Neem wrought and 
putup for purlins, common 
rafters and similar work 
including cost of materials, 
labour, usage charges complete 
as per specifications. 

10.00 Cum 44929.00 449290.00 

3 Supplying and fixing new 
Mangalore tiles on existing 
reepers 

6000.00 No. 47.60 285600.00 

4 Providing Mangalore Ridge tiles 
set in C.M. 1:2 and pointed 
with C.M. 1:2 

300.00 No. 103.75 31125.00 

5 Removing & resetting the 
dislocated ridge tiles in cement, 
lime, sand,in the proportion of 
1:1:3 mix, disposing the debries 
with 300mm lead  incluidng 
cost & conveyance of all 
material, labour charges etc. 
complete as per specification for 
- Ground Floor Buildings   

2000.00 No. 61.00 122000.00 

6 Providing and fabricating 50mm 
dia medium class G.I. pipe 
including, cutting, welding 
flange with bolt holes & ends 
sealed with M.S Plate applying 
2 coats of Anti corrosive Steel 
paint over a coat of primer 
conveyance of all materials, 
transportation to work site, cost 
of Labour, all Tools & Plants, 
Bolts & Nuts for fixing, charges 
etc complete. 

100.00 RM 343.84 34384.00 

7 Providing & fixing 24 guage G.I. 
corrugated or plain sheet over 
the roof scantling using J or L 
bolt with washer  incluidng cost 

120.00 Sqm 810.83 97299.60 
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& conveyance of all material, 
labour charges etc. complete as 
per specification - MSB 

8 Providing and laying to required 
line and slope roofing with 
corrugated  asbestos cement 
sheet 6mm. thick fixed with 
galvanised iron J or L hooks, 
bolts and nuts 8mm. dia C.I 
plain and bitumen washers over 
the existing purlins, rafters and 
trusses including cost of 
materials, labour,complete as 
per specifications 

50.00 Sqm 332.00 16600.00 

9 Replacement of corroded G.I. 
sheet from valley gutter, 
removing lime mortor band and 
providing 18 guage G.I. sheet of 
approved quality and make 
fixing to the valley gutter fixing 
in existing condition including 
cost and conveyance of all 
materials, labour charges, etc. 
complete as per specification. 

30.00 RM 1056.45 31693.50 

10 Supplying & fixing chimney 
pipe  of approved quality and 
make including cost & 
conveyance all material, labour 
charges and T &P charges and 
all other incidental charges etc. 
complete as per specification. 
complete. 

5.00 NO 308.51 1542.55 

11 Earth work  excavation by 
manual means for 
drains,canals, waste weir, draft,  
approach  channels,  key  
trenches,  foundation  of  
bridges  and such simillar 
works in all kinds of soils , as 
per drawing and technical 
specifications,  including  
setting  out,    shoring,  
strutting,  barricading, caution   
lights,   removal   of   stumps   
and   other   deleterious   
matter, excavated surface 
leveled and sides neatly dressed 
disposing off the excavated stuff 
or sorting &  stacking the 
selected  stuff for reuse in a 
radius of  50 m and lift upto 1.5 

25.00 Cum 242.00 6050.00 
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m including cost of labour, 
tools & other appurtenaces 
required to complete the work. 

12 Providing and laying in Cement 
Concrete for all Basement & 
surface level works, return 
walls, retaining walls, sunken 
floors etc. The granite/trap/ 
basalt crushed graded coarse 
aggregates and fine aggregates 
as per relevant IS Codes 
machine mixed with super 
plasticisers, laid in layers, well 
compacted using needle 
vibrators, providing weep holes 
wherever necessary, including 
all  lead & lifts, cost of all 
materials of quality, labour, 
Usage charges of machinery,  
curing and all other 
appurtenances required to 
complete the work as per 
technical specifications. M20 
Design Mix Using 20 mm 
nominal size graded crushed 
coarse aggregates 

15.00 Cum 6323.00 94845.00 

13 Providing and laying in position 
Cement Concrete for all 
Foundation works. The 
granite/trap/basalt crushed 
graded coarse aggregates and 
fine aggregates  as per relevant 
IS Codes machine mixed with 
super plasticizers laid in 
finished  layers, well compacted 
using needle vibrators, 
including all lead & lifts, cost  
of all materials, quality 
confirming to the requirements 
of relevant IS codes,  labour, 
Usage charges of machinery, 
curing and all the other 
appurtenances  required to 
complete the work as per 
technical specifications. M20 
Design Mix Using 20 mm 
nominal size graded crushed 
coarse aggregates 

10.00 Cum 6287.00 62870.00 

14 Providing and constructing 
laterite size stone masonry in 
CM 1:6 using  available Laterite 

30.00 Cum 3627.00 108810.00 
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Stone including cost and 
conveyance of materials (except  
Laterite), curing etc complete as 
per specification I.S. 
3620/1979 having  compressive 
strength not less than 3.5 
N/mm2 for saturated dry 
samples  - For Basement in CM 
1:6. 

15 Providing and constructing 
laterite size stone masonry 
including cost  and conveyance 
of all materials curing etc 
complete as per specification  
I.S. 3620/1979 having 
compressive strength not less 
than 3.5 N/mm2 for  saturated 
dry samples - For Super 
structure in CM 1:6 

25.00 Cum 6755.00 168875.00 

16 Providing Size Stone masonry 
with hard stone in foundation & 
plinth with Cement mortar 1:6 
(1 cement : 6 coarse sand) 

3.00 Cum 6389.00 19167.00 

17 Providing Brick work with 
common burnt clay modular 
bricks of class designation 3.5 
in foundation and plinth in 
Cement mortar 1:6 (1 cement: 6 
coarse sand)   including cost of 
all materials, labour, scaffolding 
and usage charges of 
machinery & other incidental 
charges complete as per the 
direction of engineer incharge of 
work. 

10.00 Cum 8661.00 86610.00 

18 Providing   Flush/ Ruled 
pointing: Pointing on stone 
work with cement mortar 1:3 (1 
cement : 3 fine sand)  after 
raking joints to depth nicely 
lining, including cost of 
materials, labour, curing as per 
specifications and as per 
directions of Engineer-in-
charge. 

300.00 Sqm 255.00 76500.00 

19 Providing 12 mm cement 
plaster with cement mortar 1:4 
(1 cement: 4 fine sand) to brick 
masonry including rounding off 
corners wherever required 
smooth rendering, providing 

300.00 Sqm 255.00 76500.00 
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and removing scaffolding, 
including cost of materials, 
labour, curing complete as per 
specifications and as per  
directions of Engineer-in-
charge. 

20 Extra for providing and mixing 
waterproofing compound in 
cement plaster work at one  kg 
per bag or in the proportion 
recommended by the 
manufacturers, for cement 
mortar 1:3, 12mm thick cost of 
materials complete as per 
specifications. 

200.00 Sqm 5.79 1158.00 

21 Providing Cement Plaster floor 
finish with C.M 1:3, 20mm 
thick, with red/black oxide 
including preparation of the 
surface, laying, Finishing to 
achieve smooth, glossy surface 
of uniform colour, true to level 
& gradient, thread lining, 
curing, cost & conveyance of all 
materials, labour, T & P and all 
other incidental charges etc. 
complete including cost of 
Cement. 

300.00 Sqm 254.01 76203.00 

22 Providing   20 mm cement 
plaster of mix :1:4 (1 cement: 4 
fine sand) to brick/stone 
masonary including rounding 
off corners wherever required 
smooth rendering, providing 
and removing scaffolding, 
including cost of materials, 
labour, curing complete as per 
specifications and as per 
directions of Engineer-in-
charge. 

500.00 Sqm 354.00 177000.00 

23 Providing 20 mm cement 
plaster with cement  mortar  
1:3  (1  cement: 3   coarse   
sand)    finished   with   a 
floating coat of neat cement to 
brick/stone masonry  including 
rounding off corners wherever 
required smooth rendering, 
providing and removing 
scaffolding, including cost of  
materials, labour, curing 

1000.00 Sqm 429.00 429000.00 
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complete as per specifications 
and as per directions of 
Engineer-in-charge. 

24 Dismantling old plaster or 
skirting raking out joints and 
cleaning the  surface for plaster 
including disposal of rubbish to 
the dumping ground  to the 
appropriate disposal area as per 
direction of Engineer-in-charge. 

100.00 Sqm 37.00 3700.00 

25 Dismantling dressed stone work 
ashlar face stone work, marble 
work or precast concrete work 
manually/ by mechanical 
means including stacking of 
serviceable and disposal of 
unserviceable material  to the 
appropriate disposal area as per 
direction of Engineer-in-charge. 

5.00 Cum 1001.00 5005.00 

26 Providing  skirting,  dadooing,  
rises  of  steps  with  colour  
glazed  tiles 6mm thick on 
10mm thick cement plaster 1:3 
and jointed with white cement 
slurry over existing rough 
plaster surface using glazed 
tiles of approved make and size 
including cost of materials, 
labour, complete as per 
specifications. 

50.00 Sqm 1449.00 72450.00 

27 Providing flooring with  25mm 
to 40mm thick polished Cadapa 
slabs using cement mortar 1:6,  
25mm thick over existing 
cement concrete bed or top of 
roof laid to line and level and 
jointed with cement slurry 
mixed with pigment to match 
the shade of the slab, , 
including cost of materials, 
labour, curing, polishing 
complete as per specifications. 

10.00 Sqm 1493.34 14933.40 

28 Providing and fixing white 
vitreous china pedestal type 
water closet (European type 
W.C. pan) with seat and lid, 10 
litre low level white P.V.C.  
flushing cistern, including flush 
pipe, with manually controlled 
device  (handle lever), 
conforming to IS : 7231, with all 

25.00 EA 4838.00 120950.00 
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fittings and fixtures  complete, 
including cutting and making 
good the walls and floors 
wherever  required :W.C. pan 
with ISI marked white solid 
plastic seat and lid 

29 Providing and fixing water 
closet squatting pan (Indian 
type W.C. pan )with 100  mm  
sand  cast  Iron  P  or  S  trap,  
10  litre  low  level  white P.V.C.  
flushing cistern, including flush 
pipe, with manually controlled 
device  (handle  lever)  
conforming  to  IS  :  7231,  
with  all  fittings  and fixtures 
complete, including cutting and 
making good the walls and 
floors wherever required: White 
Vitreous china Orissa pattern 
W.C. pan of size 580x440 mm 
with integral type foot rests 

15.00 EA 4884.00 73260.00 

30 Providing and fixing CI Nahani 
trap of approved make 
conforming to ISI specifications 
and construction of Cistern in 
CC 1:2:4 as per directions (Rate 
is inclusive of cost of materials 
and fixtures and conveyance of 
materials to work spot)- 10 cms 
x 7.5 cms. 

10.00 EA 289.41 2894.10 

31 Supplying & fixing CPB grating 
with frame of approved quality 
and make including cost & 
conveyance all material, labour 
charges and T &P charges and 
all other incidental charges etc. 
complete as per specification. 
complete. 

100.00 No. 120.39 12039.00 

32 Providing & fixing 2.5Kg/cm2 
110mm PVC drainage pipes 
including cost of all materials, 
labour, curing and other 
incidental charges etc complete. 

100.00 RM 256.34 25634.00 

33 Providing & fixing 110mm SWR 
Y/T with inspection door 
including cost of all materials, 
labour, curing and other 
incidental charges etc complete. 

10.00 No. 255.83 2558.30 

34 Providing & fixing 110mm SWR 
elbow/tee  including cost of all 

50.00 No. 173.08 8654.00 
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materials, labour, curing and 
other incidental charges etc 
complete. 

35 Supply of 50mm PVC pipes of 
approved make and quality to 
the required  alignment in the 
wall and below the ground 
including cement patch finish 
work with 1:3 mix curing etc. 
including cost & conveyance , 
labour T&P etc. complete. 

50.00 RM 72.29 3614.50 

36 Supply of 50mm SWR  bend 
with inspection door of 
approved make and quality 
including cement patch finish 
work with 1:3 mix curing etc. 
including  cost & conveyance , 
labour T&P etc. complete. 

15.00 No. 93.14 1397.10 

37 Supply of 50mm SWR  bend of 
approved make and quality 
including cement patch finish 
work with 1:3 mix curing etc. 
including cost & conveyance , 
labour T&P etc. complete. 

30.00 No. 75.25 2257.50 

38 Supply of 50mm SWR  Y/T of 
approved make and quality 
including cement patch finish 
work with 1:3 mix curing etc. 
including cost & conveyance , 
labour T&P etc. complete. 

10.00 No. 105.35 1053.50 

39 Carefully dismantling 
door/window frame, hinge, 
fastenings and stacking all the 
materials & disposing the 
debries within a lead of 50mts 
including cost and conveyance 
of all materials, labour charges, 
etc. complete as per  
specification. 

30.00 No. 119.23 3576.90 

40 Carefully dismantling ventilator 
fastenings and stacking all the 
materials & disposing the 
debries within a lead of 50mts 
including cost and conveyance 
of all materials, labour charges, 
etc. complete as per 
specification. 

10.00 No. 81.30 813.00 

41 Carefully dismantling door 
shutter, hinge, fastenings and 
stacking all the materials & 
disposing the debries within a 

70.00 No. 67.75 4742.50 
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lead of 50mts including cost 
and conveyance of all materials, 
labour charges, etc. complete as 
per specification 

42 Carfully dismantling window 
shutter, hinge, fastenings and 
stacking all the materials & 
disposing the debries within a 
lead of 50mts including cost 
and conveyance of all materials, 
labour charges, etc. complete as 
per specification. 

100.00 No. 45.19 4519.00 

43 Providing and fixing RCC door 
frames factory manufactured, 
with C.C. 1:1 1/2 :3 reinforced 
with 3 Nos. of 6 mm dia.  Main 
bars and 6 mm dia. Stirrups 
welded at 30 cm C/C, vibrating, 
curing including cost of steel 
and fabrication charges having 
3 Nos. of hinges with 20mm x 
3mm M.S. flat welded with 
required iron rods and flats 
with drilling and fixing 4 No.of 
flat screw nuts each in concrete 
for fixing hinges and making 
necessary provision in concrete 
for fixing aldrops, tower bolts 
etc., including cost of one coat 
of oil based enamel primer, 4 
No.of hold fasts, 3 Nos. ISS Iron 
oxidised hinges necessary metal 
screws etc., complete.  60mm x 
100 mm size-Door frames. 

10.00 M 1031.45 10314.50 

44 Providing  Mathi/Nandi  wood  
frames  of  doors,  windows,  
clerestory windows, ventilators 
and other frames, wrought, 
framed or assembled including 
making plaster groves 
(excluding cost of cement 
concrete and side clamps ),   
but including cost of materials, 
labour, usage charges complete 
as per specifications. 

2.00 Cum 124202.00 248404.00 

45 Providing and fixing in position 
fully panelled Honne wood 
shutters for doors with stiles 
and rails of 40mm. thick with 
bottom and lock rails 180mm 
wide top rail and stiles 100mm 

120.00 Sqm 7444.00 893280.00 
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wide as per drawing and panels 
of  25mm  thick  including  cost  
of  materials,  labour,  usage 
charges complete as per 
specifications. ( excluding cost 
of fixtures ) 

46 Providing and fixing in position    
fully    glazed    for windows 
shutters with Teak wood stiles 
and rails of 25mm. thick,    
75mm wide in single shutters 
with 4mm thick plain glass 
fixed with wooden beading  
including cost  of  materials, 
labour charges,  usage charges  
complete as  per specifications. 
(excluding  cost  of  fixtures) 

50.00 Sqm 4831.00 241550.00 

47 Providing and fixing in position 
Honne wood fully panelled 
shutters for windows with  
stiles  and  rails  of  25mm.  
thick,     75mm  wide  in  two 
halves  with  panels  of  20mm  
thick including cost of 
materials, labour charges,  
usage  charges  complete  as  
per  specifications.   (excluding 
cost of fixtures) 

15.00 Sqm 6263.00 93945.00 

48 Rewedging, cramping  joinery of 
any description with new 
wedges in glue or white lead 
and repinning including 
rehanging or refixing of 
shutters, hinges or pivots, 
exceeding one m2 but not 
exceeidng two m2 per leaf, 
removing or dismantling 
excluding cost of wood but 
including cost of labour, 
complete as per specifications.  

10.00 LEAF 886.75 8867.50 

49 Providing & fixing hinges 
100mm including cost and 
conveyanceof all material, fixing 
charges, tools & plants and all 
other incidental charges etc. 
complete. 

120.00 No. 45.13 5415.60 

50 Providing & fixing hinges 75mm 
including cost and conveyance 
of all material, fixing charges, 
tools & plants and all other 
incidental charges etc. 

350.00 No. 28.67 10034.50 
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complete. 
51 Providing & fixing stoppers 

including cost and conveyance 
of all material, fixing charges, 
tools & plants and all other 
incidental charges etc. 
complete. 

10.00 No. 33.12 331.20 

52 Providing & fixing aldrop and 
locking arrangements including 
cost and conveyance of all 
material, fixing charges, tools & 
plants and all other incidental 
charges etc. complete. 

70.00 No. 865.34 60573.80 

53 Providing & fixing aluminium 
tower bolt of 100mm including 
cost and conveyance of all 
material, fixing charges, tools & 
plants and all other incidental 
charges etc. complete. 

20.00 No. 63.22 1264.40 

54 Providing & fixing tower bolt 
200mm including cost and 
conveyance of all material, 
fixing charges, tools & plants 
and all other incidental charges 
etc. complete. 

210.00 No. 111.47 23408.70 

55 Providing & fixing tower bolt 
300mm including cost and 
conveyance of all material, 
fixing charges, tools & plants 
and all other incidental charges 
etc. complete. 

15.00 No. 142.85 2142.75 

56 Providing & fixing hook & eye 
including cost and conveyance 
of all material, fixing charges, 
tools & plants and all other 
incidental charges etc. 
complete. 

350.00 No. 31.40 10990.00 

57 Providing & fixing  aluminium 
handles including cost and 
conveyance of all material, 
fixing charges, tools & plants 
and all other incidental charges 
etc.  Complete. 

150.00 No. 107.15 16072.50 

58 Providing and fixing weld mesh 
75 mm X 25 mm 6G X 10G 

20.00 Sqm 1727.18 34543.60 

59 Easing of shutter of door 800.00 No. 100.72 80576.00 
60 Easing of shutters of windows 1400.00 No. 97.24 136136.00 
61 Providing  and  fixing  

aluminium  die  cast  body  
tubular  type  universal 
hydraulic door closer (having 

10.00 No. 1114.00 11140.00 
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brand logo with ISI, IS :3564, 
embossed on the body, door 
weight upto 35 kg and door 
width upto 700 mm), with 
necessary accessories and 
screws etc. complete. 

62 Providing and fixing aluminium 
work for doors, windows, 
ventilators and  partitions  with  
extruded  built  up  standard  
tubular  sections/ appropriate 
sections and other sections of 
approved make conforming to  
IS:  733  and  IS:1285,  fixing  
with  dash  fasteners  of  
required  dia and  size,  
including  necessary  filling  up  
the  gaps  at  junctions,  i.e. at  
top,  bottom  and  sides  with  
required  EPDM  rubber/  
neoprene gasket etc. 
Aluminium sections shall be 
smooth, rust free, straight, 
mitred  and  jointed  
mechanically  wherever  
required  including  cleat 
angle,Aluminium  snap  
beading  for  glazing  /  
paneling,  C.P.  brass/ stainless 
steel screws, all complete as per 
architectural drawings and the  
directions  of  Engineer-in-
charge.  (Glazing, paneling and  
dash fasteners to be paid for 
separately)  :For Fixed Portion: 
Powder coated aluminium 
(minimum thickness of powder 
coating 50 micron) including 
cost of materials, labour, usage 
charges of machinery complete 
as per specifications. 

150.00 kgs 489.00 73350.00 

63 Providing and fixing M.S. grills 
of required pattern in frames of 
win- dows etc. with M.S. flats, 
square or round bars etc. 
including priming coat with 
approved steel primer all 
complete.  Fixed to openings / 
wooden frames with rawl plugs 
screws etc. 

500.00 KG 183.00 91500.00 

64 Supply and fixing of door 70.00 Sqm 2315.25 162067.50 
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shutters made of rigid PVC 
extruded hollow section (Nandi 
or equivalent) of 20mmx200mm 
with the wall thickness of 
1.0mm+/-0.1mm equally 
divided into 4nos with tongue 
an groove locking 
arrangements.  The shutter 
frame is made of 30mm x 
79mm with the wall thickness 
of 1.5mm+/-0.15mm section 
metric cut and joined at 4 
corners with 125mmx225mm 
plastic brackets.  The shutter 
shall be horizontally reinforced 
with 2nos of 8mm PVC rods.  
Teak wood battons shall be 
reinforced inside the door 
shutter during the fabrication 
of the door shutter at those 
points wherever the hardware is 
fixed on to the door shutter. 

65 Applying one coat of water 
thinnable cement primer of 
approved brand and 
manufacture on wall surface 
:Water thinnable cement primer   
to give an even shade after 
thoroughly brooming the 
surface to remove all dirt, dust, 
mortar drops and foreign 
matter including preparing the 
surface even and sand paper 
smooth, cost of materials, 
labour complete as per 
specifications and as per 
directions of Engineer-in-
charge. 

500.00 Sqm 53.00 26500.00 

66 Finishing  walls  with  water  
proofing  cement  paint  of  
required  shade:Old  work  (one 
coat  applied  @  2.20  kg/10  
m²)  over priming coat   of   
primer   applied   @   0.80   
litrs/10   m²   complete 
including cost of Priming coat  
including preparing the surface 
after thoroughly cleaning the 
surface to remove all dirt, dust 
and foreign matter, cost of 
materials, labour complete as 

300.00 Sqm 87.00 26100.00 
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per specifications and as per 
directions of Engineer-in-
charge. 

67 Distempering   with   1st   
quality   acrylic   distemper,   
having   VOC (Volatile Organic 
Compound)   content   less   
than   50   grams/ litre, of  
approved  brand  and 
manufacture,  including  
applying additional coats   
wherever   required,   to achieve 
even shade and colour. One 
coat as per specifications and 
as per directions of Engineer in 
charge. 

1000.00 Sqm 43.00 43000.00 

68 Painting   with   synthetic   
enamel   paint   of   approved   
brand   and manufacture of 
required colour to give an even 
shade :One coats on old work 
as per specifications and as per 
directions of Engineer in 
charge. 

200.00 Sqm 76.00 15200.00 

69 Applying   priming   coats   with   
primer   of   approved   brand   
and manufacture,    having    
low   VOC    (Volatile    Organic    
Compound) content. With  
ready  mixed  pink  or  grey  
primer  on  wood work  (hard 
and  soft  wood) having VOC 
content less than 50 grams/ 
litre as per specifications and 
as per directions of Engineer in 
charge. 

300.00 Sqm 56.00 16800.00 

70 Removing white or colour wash 
by scrapping and sand papering 
and preparing the surface 
smooth including necessary 
repairs to scratches etc. 
complete as per specifications 
and as per directions of 
Engineer in charge. 

300.00 Sqm 13.00 3900.00 

71 Painting   with   synthetic   
enamel   paint   of   approved   
brand   and manufacture of 
required colour to give an even 
shade :Two coats on new work 
over an under coat of suitable 
shade   with ordinary paint of 

350.00 Sqm 167.00 58450.00 
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approved brand and 
manufacture   after thoroughly  
brooming the surface  to  
remove  all  dirt,  dust,  mortar  
drops  and  foreign  matter 
including preparing the surface 
even and sand paper smooth, 
cost of materials, labour 
complete as per specifications 
and as per directions of 
Engineer-in-charge. 

72 Wall painting with plastic 
emulsion paint of approved 
brand and  manufacture to give 
an even shade: One coats on 
old work as per  specifications 
and as per directions of 
Engineer in charge. 

600.00 Sqm 82.00 49200.00 

73 Servicing the collapisible gate 
and folding type shutters with 
minor repairs and rectification 
works including cost of all 
fixtures cost & conveyance of all 
material, fixing charges, tools & 
plants and all other incidental 
charges etc. complete. 

5.00 No. 1197.48 5987.40 

74 Servicing the rolling shutters 
including removing and refixing 
the all fixtures greasing 
reconditioning to prOpnr 
functioning and rectification 
works including cost of all 
fixtures cost & conveyance of all 
material, fixing charges, tools & 
plants and all other incidental 
charges etc. complete 

20.00 No. 1138.86 22777.20 

75 Providing & fixing new laths of 
rolling shutters with replacing 
the damaged laths including 
painting with two coats of 
anticorrosive steel paint of 
approved colour including cost 
of all fixtures cost & conveyance 
of all  material, fixing charges, 
tools & plants and all other 
incidental charges etc. complete 

100.00 RM 173.02 17302.00 

76 Providing & fixing new bottom 
plate of rolling shutters with 
replacing the damaged bottom 
plates including painting with 
two coats of anticorrosive steel 

15.00 RM 382.04 5730.60 
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paint of approved colour 
including cost of all fixtures 
cost & conveyance of all 
material, fixing charges, tools & 
plants and all other incidental 
charges etc. complete 

77 Providing & fixing new guide of 
rolling shutters with replacing 
the damaged guide including 
painting with two coats of 
anticorrosive steel paint of 
approved colour including cost 
of all fixtures cost & conveyance 
of all material, fixing charges, 
tools & plants and all other 
incidental charges etc. complete 

10.00 RM 309.95 3099.50 

78 Providing & fixing new spring of 
rolling shutters with replacing 
the damaged guide including 
painting with two coats of 
anticorrosive steel paint of 
approved colour including cost 
of all fixtures cost & conveyance 
of all material, fixing charges, 
tools & plants and all other 
incidental charges etc. complete 

10.00 No. 1507.56 15075.60 

79 Providing and fixing top covers 
made out of 20 guage M.S. 
sheet over pull and push rolling 
shutters bent to shape 
including  cost of red lead 
primer coat of painting , 
materials, labour, HOM of 
machinery complete as per 
specifications. 

10.00 M 557.98 5579.80 

80 Resetting the non operative 
aluminium door shutter with 
replacing the hinge/pivot 
arrangements and making the 
shutter to easy Opnration 
including cost & conveyance of 
all material, labour charges and 
all other incidental charges etc. 
complete 

25.00 No. 513.09 12827.25 

81 Removal of debries from the 
work site for 2 KM including 
cost of tranportation & 
conveyance charges and all 
other incidental charges etc. 
complete as per specification 

10.00 LOAD 549.51 5495.10 

82 Supply of unskilled labour for 450.00 No. 748.65 336892.50 
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mescellaneous works like, 
Cleaning of A.C sheet roofing, 
Cleaning and clearing canopy & 
roof slabs of multistoried 
buildings to avoid water 
leakage. And also for removing 
weeds and plants from 
multistoried buildings and 
other emergency unforeseen 
works . 

83 Supply of skilled labour for 
carpentry work using plywood 
& lamiantes, Masonry work for 
crack filling, bitumen sheet 
fixing, water proofing works etc, 
fabricators for fabrication works 
and other emergency 
unforeseen skilled works . 

120.00 No. 991.30 118956.00 

84 Providing and fixing 4mm thick 
glass panes to steel windows 
including T.W. beading of 10 
mm thick and 2 coats of 
approved paints. 

25.00 Sqm 1038.39 25959.75 

85 Earth work excavation for 
pipelines/cables by Manual 
means upto 600 mm trench 
width, as per drawing and 
technical  specifications, 
including setting out,   shoring, 
strutting, barricading, caution 
lights, removal of stumps and 
other deleterious matter, 
including dressing of excavated 
surfaces,  disposing  off  or  
leveling  the  excavated  earth  
or  sorting &   stacking the 
selected   earth for reuse in a 
radius of   50 m. Filling 
available excavated earth 
(excluding rock) in trenches, 
plinth, sides of foundations etc. 
in layers not exceeding 20cm in 
depth, consolidating each  
deposited  layer  by  ramming  
and  watering  and  lift  upto  
1.5  m including cost of labour, 
tools, usage& other 
appurtenances required to 
complete the work. 

30.00 M 484.00 14520.00 

86 Providing & fixing steel fan 
hooks, chipping the concrete 

60.00 Each 528.79 31727.40 
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and removing the old hook ,if 
already fixed, applying a coat of 
zinc primer on the exposed 
reinforcemnt bar, filling the 
openeig with cement concrete, 
after fixing the hook,  including 
cost and conveyance of all 
materials, fixing charges, tools 
& plants and all other 
incidental charges etc. 
complete. 

87 Demolishing  brick  work  
manually/  by  mechanical  
means  including stacking of 
serviceable material and 
disposal of unserviceable 
material to the appropriate 
disposal area as per direction of 
Engineer-in-charge. 

10.00 Cum 482.00 4820.00 

88 Painting lines, dashes, arrows 
etc on roads in two coats on old  
work  with  ready  mixed  road  
marking  paint  conforming to  
IS:  164  on  bituminous  
surface,  including  cleaning  
the surface of all dirt, dust and 
other foreign matter, 
demarcation at site and traffic 
control 

200.00 m2 122.38 24476.00 

89 Providing & fixing hinges 
125mm (Heavy Duty) including 
cost and conveyanceof all 
material, fixing charges, tools & 
plants and all other incidental 
charges etc. complete 

300.00 No. 56.42 16926.00 

90 Providing & fixing  453 X 357 
mm rectangular shape mirror 
with plastic moulded frame of 
approved make and shade with 
6mm thick hard board backing 
including cost of materials, 
labour, complete as per 
specification. 

30.00 unit 1315.06 39451.80 

91 Supplying, fitting and placing 
TMT FE 550 / 550D Steel 
Reinforcement including cost of 
all materials, machinery, 
labour, cleaning, straightening, 
cutting, bending, hooking, 
laping/welding joints, tying 
with binding wire / soft 

0.60 Tonne 79011.00 47406.60 
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annealed steel wire and other 
ancilary operations complete as 
per drawing and technical 
specification 

92 Providing and removing 
centering, shuttering, strutting, 
propping etc., and removal of 
form work for foundation, 
suspended floors, landings, 
balconies and likes, cover slabs 
etc. thickness upto 200 mm 
including cost of all mateials, 
labour complete as per 
specifications.  0 to 5 mts  

50.00 Sqm 472.31 23615.50 

93 Providing & fixing comode 
covers of size 17" x 15" 
including cost and conveyance 
of all material, fixing charges, 
tools & plants and all other 
incidental charges etc. 
complete. 

30.00 No. 978.64 29359.20 

94 Providing & fixing 
Godrej/Europa or equivalent 
main door lock, including cost 
and conveyance of all material, 
fixing charges, tools & plants 
and all other incidental charges 
etc. complete. 

10.00 No. 2143.68 21436.80 

95 Demolishing cement concrete 
manually/ by mechanical 
means including  disposal of 
material to the appropriate 
disposal area as per direction of  
Engineer-in-charge. 

10.00 Cum 1663.00 16630.00 

96 Providing and laying Ceramic 
glazed floor tiles of size 
300x300 mm (thick ness to be 
specified by the manufacturer), 
of 1st quality conforming to IS : 
15622, of approved make, in all 
colours, shades, except White, 
Ivory, Grey, Fume Red Brown, 
laid on 20 mm thick bed of 
cement mortar 1:4 (1 Cement : 
4 Coarse sand), jointing with 
grey cement slurry @ 3.3 kg/ 
m2 including pointing the joints 
with white cement and 
matching pigments etc., 
complete 

50.00 Sqm 889.00 44450.00 

97 Providing and laying vitrified 50.00 Sqm 1145.00 57250.00 
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floor tiles with thickness 9-10 
mm in different sizes with water 
absorption less than 0.08% and 
conforming to IS: 15622, of 
approved make, in all colours 
and shades, laid on 20mm 
thick cement mortar 1:4 (1 
cement : 4 coarse sand), 
jointing with grey cement slurry 
@ 3.3 kg/ m2 including 
grouting the joints with white 
cement and matching pigments 
etc., complete. Size of Tile 
600x600 mm 

98 Providing and applying white 
cement based putty of average 
thickness 1 mm, of approved 
brand and manufacturer, over 
the plastered wall surface to 
prepare the surface even and 
smooth complete as per 
specifications and as per 
directions of Engineer in 
charge. 

100.00 Sqm 100.00 10000.00 

99 Providing and applying water 
proofing to concrete surfaces 
using high quality ploymer-
modified bituminous compound 
reinforced with non wovn 
ployster fabric, weighing with 
1.5mm thick. It shall be 
provided after priming the  
surface  usig shali Bond 
bituminous adhesive at 0.5 
ltr/m2.(The rate exculde cost of 
all labours charges,cleaning, 
application.) 

300.00 Sqm 301.43 90429.00 

100 Providing and applying damp 
proof/ water proofing to roof 
slab, terraces, landsccape are, 
podium etc.Applying damp 
proof fiber reinforced 
elastomeric liquid water 
proofing membrane on the 
surface. The surface shall be 
cleaned free from dust and 
other particle before usage.the 
application shall be done either 
by roller application / brush 
application/spray. This will be 
applied in three coats with a 

400.00 Sqm 24.22 9688.00 
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duration of 4 to 6 hours on 
horizontal surface.(The  rate 
exculde cost of all labours 
charges, cleaning, application.) 

101 Rectification of existing old 
aluminium sliding windows 
/aluminium partition by 
replacing the U rubber glass 
beaing, replacement of 
necessary nylon wheels, 
aluminium sections, 
handles,clips and locking 
arrangement etc. complete 
including cost of all materials, 
labours, tools & plants and 
other incidental charges etc. 
complete 

20.00 Sqm 1962.57 39251.40 

102 Supplying and fixing GI sheet to 
the wooden door shutters which 
are exposed to water of 0.5mm 
thick including cost of all 
materials, Transportation, 
cutting an fixing charges, 
labours,tools & plants and 
other incidental chrges etc. 
complete. 

20.00 Sqm 344.98 6899.60 

103 Epoxy bonding of new concrete 
to old concrete  including cost 
of all materials,  labours,HOM 
complete as per specifications. 

50.00 Sqm 1690.50 84525.00 

104 Cutting out cracks of roof 
terrace to V - section cleaning 
out and filling solidly with a hot 
mixure of bitumen and clean 
dry sand 1:1 by weight 
including cost of materials, 
labour, complete as per 
specifications. 

50.00 M 31.00 1550.00 

105 Providing and fixing 19mm 
thick plywood 
sheet(commercial)including cost 
of all materials adhesive,  fixing 
charges etc.complete  

40.00 Sqm 1288.43 51537.20 

106 Providing and fixing 12mm 
thick plywood sheet 
(commercial) including cost of 
all materials adhesive,  fixing 
charges etc.complete  

40.00 Sqm 920.31 36812.40 

107 Providing 1mm thick laminate 
sheet including conveying th 
materials to work spot, 

40.00 Sqm 752.46 30098.40 
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including  cost of all materials 
adhesive,  fixing charges 
etc.complete  

108 Providing and fixing 12 mm 
thick prelaminated particle 
board flat pressed three layer or 
graded wood particle board 
conforming to IS: 12823 Grade l 
Type ll, in panelling fixed in 
aluminum doors, windows 
shutters and partition frames 
with C.P. brass / stainless steel 
screws etc. complete as per 
architectural drawings and 
directions of engineer-in-
charge: Pre laminateparticle 
board with decorative 
lamination on one side and 
balancing lamination on other 
side including cost of materials, 
labour, usage charges of 
machinery complete as per 
specifications. 

20.00 Sqm 897.00 17940.00 

109 Providing and fixing glazing in 
aluminium door, window, 
ventilator shutters and 
partitions etc. with EPDM 
rubber / neoprene gasket etc. 
complete as per the 
architectural drawings and the 
directions of engineer-in-charge 
. (Cost of aluminium snap 
beading shall be paid in basic 
item):With float glass panes of 5 
mm thickness (weight not less 
than 12.50 kg/m²) including 
cost of materials, labour, usage 
charges of machinery complete 
as per specifications. 

30.00 Sqm 1171.00 35130.00 

110 Providing and fixing  Steel work 
in built up tubular (round, 
square or rectangular hollow 
tubes etc.) trusses etc., 
including cutting, hoisting, 
fixing in position and  applying  
a  priming  coat  of  approved  
steel primer,  including welding 
and bolted with special shaped 
washers etc. complete. Hot 
finished welded type tubes  
including cost of materials, 

500.00 kgs 136.00 68000.00 
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labour, usage charges of 
machinery complete as per 
specifications and as per 
directions of the Engineer-in-
Charge. 

111 PROVIDING TRAPEZOIDAL 
PROFILED SHEET  Providing 
and installing of pre painted 
Galvolume iron Trapezoidal 
profiled sheet of approved make 
1060 mm width (1000 mm 
cover width), 28-30 mm crest 
height with crest distance of 
200 mm c/c with 2 ribs at the 
centre for stiffening. The total 
coated thickness (TCT) of the 
sheet will be 0.47 mm +/- 0.02 
mm tolerance Zinc-Alu Alloy 
coating AZ150 gsm as per 
ASTM 1397/A755-550 mpa 
steel grade, 5-7 microns epoxy 
primer on both side of the sheet 
and polyester top coat 20-22 
microns using self drilling/self 
tapping screws of 25 mm 
length, to be fixed over the 
existing purlins, rafters, 
channels and trusses. 

100.00 Sqm 758.52 75852.00 

112 Providing and laying heavy duty 
cobble stones 60mm thick 
interlock pavers, using cement 
and course sand for 
manufacture of blocks of 
approved size, shape and colour 
with a minimum compressive 
strength of 281 kg per m2 over 
50mm thick, 6mm down size 
metal chips  ( average thickness 
) and compacting with plate 
vibrator having 3 tons 
compaction force thereby 
forcing  part of sand 
underneath to  come  up in 
between joints, final 
compaction of paver surface 
joints into its final level , 
including cost of materials, 
labour and Usage charges of 
machinery complete as per 
specifications. 

150.00 Sqm 1064.70 159705.00 

113 Providing and fixing pre-cast 50.00 No. 1708.39 85419.50 
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M20 Grade RCC poles of height 
2.1m and size 0.15m x 0.15m, 
with 3 no of through holes 
equidistant at 0.4m distance so 
as to tie the chain link fencing 
on to the poles, with 4 nos of 
12mm dia Main Bars & 10 nos 
of 8mm dia stirrups,  including 
cost of labour, transport, T&P, 
etc all complete 

114 Providing and fixing  chain link 
fencing of mechanically woven 
double twisted hexagonal type 
zink + pvc coated Maccaferri or 
equivalent Netting rolls of mesh 
wire dia: 2.7/3.7mm, mesh type 
10x12, with 5 rows of 
Maccaferri or equivalent Lacing 
wires, fixing firmly to the 
existing RCC fencing  pole with 
8mm dia  & 250mm long GI 
bolts and GI flats 12mm x 4mm 
x 100mm  including cost & 
conveyance of all materials, 
labour, tools & plants and all 
other incidental charges etc, 
complete. 

200.00 Sqm 512.95 102590.00 

115 Providing & fixing 10 mm thick 
plaster of Paris (gypsum 
anhydrous) ceiling  up to a 
height of 5 m above floor level, 
over first class kail wood strips 
25x6 mm with 10 mm gap in 
between and reinforced with 
rabbit wire mesh fixed to 
wooden frame. Flat surfaces 

100.00 Sqm 1274.00 127400.00 

116 Providing and fixing new 9mm 
PVC laminated false ceiling 
suspended with the frame work 
and accessories completed from 
the roof slab, beams etc. by 
means of aluminum angles, J 
bolts, Tee runners and edge 
trim etc. , cuting the openings 
for fixing light fittings,  
including cost of materails, 
labours, lead and lift finishing 
etc. complete as per 
specification. 

100.00 Sqm 1430.89 143089.00 

117 Providing stitching & fixing 
curtains of selected fabric with 

50.00 Sqm 686.07 34303.50 
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ring, belt, frills, welcrow etc. to 
the doors, windows and parition 
walls as directed by the 
Engineer –in-charge.  

118 Providing powder coated 
aluminium curtain rods and 
brass brackets of selected 
colours and design to the doors, 
windows and partion walls for 
fixing the curtains as directed 
by the Engineer –in-charge. 

50.00 RM 73.71 3685.30 

119 Providing and constructing load 
bearing wall with Solid 
Concrete blocks of size 
400x100x200mm having block 
density more than 1800kg/m3 
and minimum compressive 
strength of 4.00 N/mm2 
conforming to IS 2185 (Part - I) 
- 2005 and constructed with 
CM 1:4 as per IS 2572:2005 
including cost of all materials, 
labour, scaffolding and curing, 
usage charges of machinery etc 
complete as per specifications. 

50.00 Sqm 1104.00 55200.00 

120 Providing & fixing window 
blinds with approved quality 
fabric for the zebra blinds, 
selected colour, pattern and 
design including all the 
necesaary fittings as directed by 
the Engineer –in-charge.  

30.00 Sqm 2313.27 69398.10 

121 Providing and fixing UPVC 
Gutter pipe of 200mm width 
fitted with UPVC support 
saddles fitted to the edge 
Galvalume roofing sheet with 
proper slope towards the 
downtake pipe to facilitate easy 
flow of rain water including cost 
of all materials, labour, 
transportation, T&P, etc. all 
complete. 

50.00 M 848.93 42446.50 

122 Providing and fixing on wall 
face unplasticised Rigid PVC 
rain water  pipes conforming to 
IS : 13592 Type A, including 
jointing with seal ring  
conforming to IS : 5382, leaving 
10 mm gap for thermal 
expansion, (i) Single socketed 

50.00 M 197.00 9850.00 
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pipes 75 mm diameter 
123 Removing and taking away the 

damaged old nets and Providing 
and fixing new mosquito nets to 
all the windows with wel crow 
fixed to the cotton strip inturn 
fix to the window frames 
including cost of  labour, 
transport, T& P etc., all 
complete 

60.00 Sqm 694.88 41692.80 

124 Removing & Resetting existing 
Heavy Duty 
Cobble/Interlocking 
stones/Pavers of thickness 
60/75/80/100mm using 
Cement and 40mm thick sand 
bed ( average thickness ) and 
compactingwith plate vibrator 
to achieve final desired 
compaction & setting of paver 
to its final level , including cost 
of materials, labour and usage 
charges of machinery complete 
as per specifications. (The cost 
of new paver/stones required 
shall be added separately) 

100.00 Sqm 484.00 48400.00 

125 French spirit polishing :One 
coats on old work to give an 
even surface including 
preparing the surface after 
thorougly cleaning oil, grease, 
dirt and  foreign matter, sand 
papering smooth , cost of 
materials, labour complete  as 
per specifications and as per 
directions of Engineer-in-charge 

30.00 Sqm 149.00 4470.00 

126 Providing and fixing to the 
required line and slope roofing 
with semi-corrugated fibre 
roofing sheets white colour day 
light sheet,  fixed with self 
tapping screws with washers, 
over the existing purlins, rafters 
and trusses including cost of 
materials, labour, complete as 
per specification. 

50.00 Sqm 544.95 27247.50 

127 Providing & fixing Sink Waste 
Coupling/PVC Coupling with 
Bucket including cost and 
conveyance of all material, 
fixing charges, tools & plants 

30.00 No. 290.00 8700.00 
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and all other incidental charges 
etc. complete. 

128 Providing and laying linoleum 
plain flooring or coloured 
3.2mm thick sheet / tiles laid 
with an approved adhesive on 
sub floor stretching, cutting 
and fixing complete , including 
cost of materials, labour, 
complete as per specifications. 

50.00 Sqm 904.00 45200.00 

Credit for taking away dismantled Material  
129 Credit for taking away 

Dismantled Door frame 
-30.00 Sqm 148.76 -4462.80 

130 Credit for taking away 
Dismantled Window frame 

-30.00 Sqm 184.65 -5539.50 

131 Credit for taking away 
Dismantled Door shutter 

-50.00 Sqm 336.71 -16835.50 

132 Credit for taking away 
Dismantled window shutter 

-50.00 Sqm 269.88 -13494.00 

133 Credit for taking away 
Dismantled Rolling Shutter 
laths 

-20.00 RM 18.72 -374.40 

134 Credit for taking away 
Dismantled Rolling Shutter side 
guide 

-10.00 RM 33.55 -335.50 

135 Credit for taking away 
Dismantled Rolling Shutter 
spring 

-10.00 No. 143.59 -1435.90 

136 Credit for taking away 
Dismantled Rolling Shutter top 
cover 

-25.00 Sqm 60.45 -1511.25 

137 Credit for taking away 
Dismantled Rolling Shutter 
bottom plate 

-10.00 RM 41.36 -413.60 

Total Rs. 78,25,431.95 
Excess / Less (In percentage in two decimals)   

Quoted amount in Figures Rs. 
 

 

 
(Quoted amount - Rupees ……………………………. 
 
Note: 
1) GST as applicable will be paid separately in the Tax invoice. 
2) Contractor shall file the applicable returns with Tax department in 
time and submit the same as documentary evidence. 
   

 SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 
NAME OF CONTRACT.................................................  
 
To 
The Chairman  
New Mangalore Port Authority 
Panambur 
Mangalore - 575 010 
 
Gentlemen, 
 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the 

undersigned, offer to execute and complete such Works and 

remedy any defects therein in conformity with the Conditions 

of Contract, Specifications, Drawings and Bill of Quantities 

and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the 

Works as soon as is reasonably possible after the receipt of 

the Engineer's notice to commence, and to complete the whole 

of the Works comprised in the Contract within the time stated 

in the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 120 days 

from the last date fixed for receiving the same and it shall 

remain binding upon us and may be accepted at any time 

before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and 

executed, this Tender together with your written acceptance 

thereof shall constitute a binding Contract between us. 
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6. We understand that you are not bound to accept the lowest or 

any tender you may receive. 

Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ 

duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ 

__ ____________ _____  _______ ______________ 

 
                                                                                     (IN BLOCK 
LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 

1 Ornamental and 
Decorative Building 
Stones as defined under 
clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or 
of Average Selling 
Price on 
advalorembasisor 
Rs.4,500 per m3 
which is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or 
of  Average Selling· 
Price on advalorem 
basis orRs.1,500 per 
m3 which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value 
or of Average Selling 
Price on 
advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or 
of Average Selling 
Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400pe
rMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their 
structural verities (other 
than Ilkal Pink Variety) 

15% of Sale Value 
or Average Selling 
Price on advalorem 
basis or Rs.1,800 
Variety) per m3 

Rs.600 
per MT 
 

Rs.350  
per MT 
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which is higher 

 C)Grey and White Granites 
and their varieties: 
(i) Very fine grained Grey 

granite 
(SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkab
allapuraDistrictHoskot
e of Bangalore 
District. 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
 

 

 (ii) Greyandwhitegranites 
and textural varieties 
having shades of grey,     
balckand white 
colours (other than (i) 
above Entire State. 

 

15% of SaleValue or 
of Average Selling 
Price on 
advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk 
of Chikkaballapur 
District 

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.600 per m3 
which is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- 
Entire State  

15% of  SaleValue  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

3 Quartzite and sand  
stone and their varieties 
suitable for use as  
Ornamental  Stone- 
Entire State  

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  
as ornamental  Stone- 
Entire State 

15% of Sale Value  
or  of  Average 
Selling Price on 
advalorembasisor 
Rs.1800 per m3 
which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 
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6 Fuller Earth-Entire 

State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  
of permit issued For 
Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 
title "Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) 
of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non 
cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 
Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 
State 

60 Per MT 80 Per MT 

15 Steatite and sand stone 
used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of 
soils)-Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation 
under Rule36) 

300 per MT or 850 
CUM 

300perMT 

18 Irregular shaped waste 
rock generated in 
Ornamental stone quarry, 

60 per MT 40 per MT 
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which is not suitable for 
ornamental purpose (used 
for making aggregates and 
m-sand) Entire State. 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See 
explanation under Rule-
36) 

60 per MT 40 per MT 

20 Finished Kerb 
stones/cubes not 
exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white 
clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 

8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 

12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-
valorem basis 

15% of Sale Value or 
of Average Selling 
Price on ad valorem 
basis which is 
higher. 

25 Dolomite Rs.75 per MT 100 per MT 
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26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 
ornamental purpose) 

12% of average 
selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

29 Jasper 12% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable 
for use as Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value 
whichever  is 
higher on ad-
valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use 

in cement or 
chemical industries 
or Abrasive or 
Refractory purpose 
(below threshold 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 



278 
 

value as specified by 
IBM from time to 
time) 

ii) For use as building 
stone (below 
threshold value as 
specified by IBM) 

 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average 
selling price or of 
sale value 
whichever is 
higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average 
selling price or of 
sale value 
whichever is higher 
on ad-valorem 
basis 

100 per MT 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average 
selling  price  or of 
sale value 
whichever is higher 
on ad-valorem  
basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which 
is not specified in 
schedule-II) Entire State 

30% of sale value on 
ad-valorem  basis 

30% of Sale Value 
or of Average 
Selling Price on ad-
valorem basis 
which is higher. 

 
As per order of Deputy Director mines and Geological department dated 11-11-2021. 
The prevailing rates as per the updated order of the Geological Department during the 
course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority all 
tonnage and other royalties, rent and other payments or compensation if any, for 
getting stone, sand, gravel, clay or other materials by him and his subordinates and 
his subcontractors and required for the works, at the rates and such conditions as 
notified by the State Government. The contractor should submit the Mineral Dispatch 
Permit (MDP) in original for the quantity executed by the contractor for the requisite 
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quantity of material incorporated in works for which MDP is issued by the authorized 
supplier. If contractor fails to submit the MDP in original the amount will be deducted 
at 5 times the royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines 
and sewerage pipelines”- 
Category  
 Area: A Area: B Area: C 
Unskilled 783.00 655.00 526.00 
Semiskilled/ 
Unskilled Supervisory 

868.00 739.00 614.00 

Skilled/Clerical 954.00 868.00 739.00 

Highly Skilled 1035.00 954.00 868.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/27(3)/2023-LS-II dated 25.09.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 783.00 
‘B’ 655.00 
‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 954.00 1035.00 
‘B’ 868.00 954.00 
‘C’ 739.00 868.00 

For further details log on to Ministry of Employment 


