NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT
EXECUTIVE ENGINEER (C)

NIT No. CIVIL/CE(C)/EE(C)/40/2024-25

TENDER ID :2024_NMPT_828607_1

Tender for

‘CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS
INSIDE SECURITY COMPOUND WALL FOR THE YEAR 2024-25 &
2025-26-PART-B AREA BETWEEN BERTH NO.8 TO OIL JETTY”

THROUGH E-TENDERING MODE

Tender Amount Rs.25,85,330/-
E.M.D. ) Rs.61,100/-
Tender Fee : Rs.560/- (Including GST @ 12%)




Name of Work: Conservancy of office buildings and its surrondings inside
security compound wall for the year 2024-25 & 2025-26-Part-B Area Between
Berth No.8 to Oil Jetty.
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NEW MANGALORE PORT AUTHORITY
CIVIL ENGINEERING DEPARTMENT
NOTICE INVITING TENDER
SECTION |
1. NOTICE INVITING TENDER
(Through E-Procurement only)

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the

Contractor fulfilling the following Minimum Eligibility Criteria in two cover bidding

procedure for the work of “Conservancy of office buildings and its surrondings inside

security compound wall for the year 2024-25 & 2025-26-Part-B Area Between Berth
No.8 to Oil Jetty”

Minimum Eliqibility Criteria:

a)

b)

The tenderers must have experience of having successfully completed *similar works
during last 7 (seven) years ending last day of month previous to the one in which
applications are invited shall be either of the following

At least three similar completed works costing not less than the amount equal to
Rs.5.18 lakhs each (Excluding GST)

or

At least two similar completed works costing not less than the amount equal to
Rs.6.47 lakhs each (Excluding GST)

or

At least one similar completed works costing not less than the amount equal to
Rs.10.35 lakhs (Excluding GST)

Notel: *Similar work(s) means “Any Civil /Conservancy/garden maintenance
works”

Note2: Documentary evidence for successful completion of the work shall be
furnished along with work order and work completion certificate.

Average Financial turnover of the tenderer over the last three financial years 2021-
22, 2022-23 and 2023-24 Rs.3.88 lakhs.

The financial capacity of bidders would be evaluated considering the works in hand
at NMPA. The port would award the work not exceeding the remaining financial
capacity of the bidder. The financial capacity to be 3.33times of the average financial
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turnover of last three years of the bidder minus works in hand at NMPA. The bidder

must fill the annexure-6.

In case the average turnover is Rs.3.00 crores, the financial capacity of the

contractor will be considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income shall not

be considered for calculation of turnover.

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates along

with the tender.

Pertinent information is given in the following table:

)

Estimated Amount put to Tender

Rs.25,85,330/-

i)

Earnest Money Deposit (EMD)

Rs.61,100/- (Rupees Sixty One Thousand One
Hundred Only). The EMD shall be in the form
of Insurance Surety Bonds, Account Payee
Demand draft, Fixed Deposit Receipt, Bankers
Cheque, Bank Guarantee as per Annexure 9 or
shall be paid by RTGS in favour of F.A. &
C.A.O., NMPA. Scanned copy should be
uploaded along with bid. The benefit of
Exemption of EMD to all Micro and small
enterprises (MSE) will allowed. Shall upload
with their offer, the proof of their being MSE
registered with district industries center (DIC) or
Khadhi and village industries commission or
Khadhi and Industries board (KVIV) or Coir
board or National Small Industries Corporation
(NSIC) or Directorate of handicrafts and
handlooms or UDYAM Registration Certificate
or any other body specified by Ministry of
MSME. “Bid Security Declaration” in the
prescribed form as per Annexure 13.

i)

Cost of Tender (Tender fee)

Rs.560/- (Rupees Five Hundred Sixty Only)
Payment of Tender fee by NEFT in favour of
F.A. & C.A.O., NMPA. Scanned copy should be
uploaded along with bid. The benefit of
Exemption of EMD to all Micro and small




enterprises (MSE) will allowed. Shall upload
with their offer, the proof of their being MSE
registered with district industries center (DIC) or
Khadhi and village industries commission or
Khadhi and Industries board (KVIV) or Coir
board or National Small Industries Corporation
(NSIC) or Directorate of handicrafts and
handlooms or any other body specified by
Ministry of MSME, will be considered.
iv) | Document download start date | 01/10/2024 at 15.00 HRS
and time
v) | Seek clarification start date and | NA
time
vi) | Seek clarification end date and | NA
time
vii) | Bid submission start date and | 15/10/2024 at 10.00 HRS
time
viii) | Bid submission closing date and | 22/10/2024 at 15.00 HRS
time
ix) | Date & time of opening of
Cover -l : Technical 23/10/2024 at 15.30 HRS
Part - Il : Financial Shall be communicated separately.
X) Completion period 24 (Twenty Four ) Months
xi) | Validity of Tender 90 days from the date of closing of online
submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees Five
Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA.

NMPA Bank Details.
1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.
2. Bank A/C No. 10205649448
3. IFSC Code: SBIN0002249
4. MICR Code: 575002011
Contact Nos. 0824-2887306 and 0824-2407149

Email id: praveenkumar.kn @nmpt.gov.in / chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall be uploaded
only on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to
be referred by the prospective Tenderer from time to time.

-sd-
Executive Engineer (Civil)
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2. INSTRUCTIONS TO TENDERERS
A. INSTRUCTION TO E-TENDERING
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF
THE BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL
This is an e-procurement event of NMPA. The e-procurement service provider

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are

requested to read the terms & conditions of this tender before submitting your

online tender. Tenderers who do not comply with the conditions with

documentary proof (wherever required) will not qualify in the Tender.

1.

Bidder should do Online Enrolment in the Portal using the option Click Here to
Enroll available in the Home Page. Then the Digital Signature enrollment has

to be done with the e-token, after logging into the portal.

. Bidder then logs into the portal giving user id / password chosen during
enrollment.
. The e-token that is registered should be used by the bidder and should not be

misused by others.

. DSC once mapped to an account cannot be remapped to any other account.

It can only be inactivated.

. The Bidders can update well in advance, the documents such as certificates,

purchase order details etc., under My Documents option and these can be
selected as per tender requirements and then attached along with bid
documents during bid submission. This will ensure lesser upload of bid

documents.

. After downloading / getting the tender schedules, the Bidder should go through

them carefully and then submit the documents as per the tender document;
otherwise, the bid will be rejected.

. The BOQ template must not be modified/replaced by the bidder and the same

should be uploaded after filling the relevant columns, else the bidder is liable
to be rejected for that tender. Bidders are allowed to enter the Bidder Name
and Values only.

. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender
document. Bidder should take into account of the corrigendum published
before  submitting the bids online on the portal or on
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www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid

documents to be submitted as indicated in the tender schedule and they

should be in PDF formats.

10.

11.

12.

13.

14.

15.

16.

Bidder should arrange for the EMD and tender fee as specified in the tender.
The benefit of Exemption of EMD and Tender Fees to all Micro and small
enterprises (MSE) registered with district industries center (DIC) or Khadhi
and village industries commission or Khadhi and Industries board (KVIV) or
Coir board or National Small Industries Corporation (NSIC) or Directorate
of handicrafts and handlooms or any other body specified by Ministry of
MSME, will be considered. Necessary document for having registered with
similar category should be submitted along with Technical Bid.

The bidder should read the terms and conditions and accepts the same to
proceed further to submit the bids.

The bidder has to submit the tender document(s) online well in advance
before the prescribed time to avoid any delay or problem during the bid
submission process.

There is no limit on the size of the file uploaded at the server end. However,
the upload is decided on the Memory available at the Client System as well
as the Network bandwidth available at the client side at that point of time.
In order to reduce the file size, bidders are suggested to scan the
documents in 75-100 DPI so that the clarity is maintained and the size of
file gets reduced. This will help in quick uploading even at very low
bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze Bid Button,
to ensure that, he/she completes the Bid Submission Process. Bids, which
are not frozen, are considered as Incomplete/Invalid bids and are not
considered for evaluation purposes.

The Tender Inviting Authority (TIA) will not be held responsible for any sort
of delay or the difficulties faced during the submission of bids online by the
bidders due to local issues.

The bidder may submit the bid documents online mode only, through this
portal. Offline documents will not be handled through this system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid documents
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17.

18.

19.

20.

21.

22.

submitted and then a bid summary will be shown with the bid no., date &
time of submission of the bid with all other relevant details. The documents
submitted by the bidders will be digitally signed using the e-token of the
bidder and then submitted.

After the bid submission, the bid summary has to be printed and kept as an
acknowledgement as a token of the submission of the bid. The bid summary
will act as a proof of bid submission for a tender floated and will also act as
an entry point to participate in the bid opening event.

Successful bid submission from the system means, the bids as uploaded
by the bidder is received and stored in the system. System does not certify
for its correctness.

The bidder should see that the bid documents submitted should be free from
virus and if the documents could not be opened, due to virus, during tender
opening, the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid opening
etc., in the e-Procurement portal. The Time followed in this portal is as per
Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere
to this time during bid submission.

The bidders are requested to submit the bids through online e-Procurement
system to the Tender Inviting Authority (TIA) well before the bid submission
end date and time (as per Server System Clock).

Tender form Fee and EMD shall be submitted with the Part I- Technical BID.
BID submitted without fees, as mentioned above will not be considered for
evaluation and shall be rejected summarily. The benefit of Exemption of
EMD to all Micro and small enterprises (MSE) will be considered. The
bidders shall upload with their offer, the proof of their being MSE registered
with district industries center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board (KVIV) or Coir board or National
Small Industries Corporation (NSIC) or Directorate of handicrafts and
handlooms or any other body specified by Ministry of MSME. The
bidder/tenderer/contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.



23.

24.

The bidder/tenderer/contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.
The GST applicable shall be shown as a separate line item in the Tax

invoices to avalil in put credit to Port.

. Cover — | Details (Technical)

The following documents shall be uploaded online only.

1.

10.
11.

Covering letter declaring the offer to be unconditional, confirming its validity
for 90 days and a list of all the documents submitted. As per Annexure |
Scanned copy of NEFT Payment details for cost of tender (tender fee)/
documentary evidence for exemption of Tender fee.

Scanned copy documentary evidence for exemption of EMD.

Copies of original document defining the constitution or legal status, place
of registration and principal place of business of the company or firm or
partnership.

Details of experience and past performance of the Tenderer of works of
Civil/l Conservancy within the past 7 years and details of current works in
hand and other contractual commitments in the prescribed Forms
respectively.

The qualifications and experience of key personnel in the prescribed forms.
Reports on the financial standing of the tenderer including profit and loss
statements, balance sheets and auditor's report for the past three years and
an authority from the tenderer to seek references from the tenderers
bankers. The financial turnover in the last three years should be indicated
in the prescribed form.

List of Ongoing works in hand at NMPA should be indicated in the
prescribed form.

Tenderer should submit copy of Permanent Account Number (PAN), ESI,
EPF, TAN and GST Registration certificate.

Information regarding any current litigation in which the tenderer is involved.
The tenderer has to meet all the minimum eligibility criteria. Relevant
information supported by documentary evidence regarding fulfillment of the
minimum eligibility criteria as stipulated in Notice Inviting Tender should be
submitted along with the tender

Experience of the tenderer / contractor for completed works in private



organization as stipulated in Eligibility Criteria shall be considered only if the
Tax Deduction Certificate with respect to referred work is issued by
Competent Authority is enclosed by the tenderer for the respective works
along with the offer.

12. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) of

volume-I (Original power of attorney duly authenticated by Notary Public.

13. i.e. Annexure 2 to be submitted by post or by hand immediately after the

closing date for submission of online e-tender). However, such Power of
Attorney would not be required if the Application is signed by an authorized
partner or Director (on the Board of Directors) of the Applicant, in case the
Applicant is a partnership firm or limited liability partnership.

. Cover — Il Detail (Finance)

Price should be quoted in the BOQ template available in the portal. The BOQ

template must not be modified/replaced by the bidder and the same should be

uploaded after filling the relevant columns, else the bidder is liable to be rejected
for that tender. Bidders are allowed to enter the Bidder Name and Values only.

Any indication of ‘Quoted price’ in the online technical bid documents shall lead

to rejection of the bid outright.

The price bid submitted through e-portal mode only will be taken up for the

purpose for evaluation.

. Opening of bids

A. Part | Technical bid will be opened electronically on specified date and time
as given in the NIT. Bidder(s) can witness electronic opening of bid.

B. Part Il Price bid will be opened electronically of only those bidder(s) whose
Part | Technical bid is found to be Techno-Commercially acceptable by
NMPA. Such bidder(s) will be intimated, the date of opening of Part Il Price
bid, through valid email confirmed by them. The date and time of opening of
price bid shall be intimated to the qualified bidders based on the evaluation
of the technical bid. The price bid of such eligible bidders shall be opened on
the specified date and time.

The price bid of Part A to C shall be opened on specified date and time in the
sequence of Part - A, Part - B and Part-C. The tenderer found lowest in Part
— A will be declared as L1 tenderer and the price bid for other part quoted by
the L1 tenderer will not be opened. The procedure will be followed for other
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parts respectively.

Note:

i. The tenderers are advised to offer their best possible rates. The estimated
amount put to tender is the bare minimum cost of work. If a firm quotes less
than or equal to estimated cost put to tender, the bid will be considered as
the bid with NIL charges/ NIL Consideration, such bids shall be treated as
unresponsive and will not be considered for evaluation. All entries in the
tender should be entered in online without any ambiguity.

ii.In case if, two or more bidder quote same minimum charges / minimum %
and tie occurs, the successful bidder would be finalized by drawing the
lottery with prior intimation to the bidders whose bids are tie, in presence of
eligible bidders and Tender Committee Members.

. Evaluation process
A proposal shall be considered responsive if —

It is received by the proposed Due Date and Time.

It is Digitally Signed.

c. It contains the information and documents as required in the Tender
Document.

d. It contains information in formats specified in the Tender Document.

e. It mentions the validity period as set out in the document.

f. It provides the information in reasonable detail. The Port Authority reserves
the right to determine whether the information has been provided in
reasonable detail.

g. There are no significant inconsistencies between the proposal and the
supporting documents.

h. The Technical qualification conforms to as specified in the qualification
criteria.

i. A Tender that is substantially responsive is one that conforms to the
preceding requirements without material deviation or reservation. A material
deviation or reservation is one (1) which affects in any substantial way, the
scope, quality, or performance of the Tenderer or (2) which limits in any
substantial way, inconsistent with the Tender document, or (3) whose
rectification would affect unfairly the competitive position of other Qualified
Applicant presenting substantially responsive bids.
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The Port Authority reserves the right to reject any tender which in its opinion
is non-responsive and no request for alteration, modification, substitution or
withdrawal shall be entertained by the Port Authority in respect of such
Tenders.

. The Port Authority would have the right to review the Technical Qualification
and seek clarifications wherever necessary.

Since the tender involves selection based on pre-qualification criteria and
technical specification, the Chief Engineer will examine and seek clarification
if any and list out the firms, which are found technically suitable and Price Bid
of such tenderers only will be opened.

. The date and time will be intimated to tenderers whose offers are found
suitable and price bid of such tenderers will be opened on the specified date
and time.

. The cost of stamping Agreement must be borne by the successful Tenderer
. The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only
detailed complete offers received through online prior to closing time and date
of the tenders will be taken as valid.

If a firm quotes NIL charges /NIL Consideration, the bid shall be treated as

unresponsive and will not be considered.



12

B. INSTRUCTIONS TO TENDERERS (GENERAL)

1.

E-Tenders are invited by New Mangalore Port Authority, Panambur,

Mangalore-575010 through https:// www. eprocure. gov. in / eprocure /app

of CPP portal from the contractors fulfilling the following Minimum Eligibility
Criteria in two cover bidding procedure for the work of “Conservancy of office
buildings and its surrondings inside security compound wall for the year 2024-
25 & 2025-26-Part-B Area Between Berth No.8 to Oil Jetty”

Tender document can be downloaded from NMPA website

http://www.newmangaloreport.gov.in,

www.tender.gov.in&https://www.eprocure.gov.in/eprocure/app.

The cost of tender documents 560/- (Rupees One Thousand Five Hundred
TwentySix Only Non-refundable) to pay by NEFT. The details of payment shall
be attached to the e-tender.

The Tenderer is advised to acquaint himself with the job involved at the site,
examine soil conditions, hydrological conditions, climatic conditions, availability
of labour, quarry materials, equipment, means of transport, communication
facilities, entry restrictions to the Port being a custom bound secured area, laws
and by laws of Govt. of Karnataka or Govt. of India and any other statutory
bodies and collect all information that may be necessary for preparing and
submitting the Tender and entering into the contract.

The Tenderers shall bear all the costs of visiting the site, collecting the
information and cost for preparing and submitting the tender.

The Tenderer and or his servants and agents will be granted permission to visit
the site for the purpose of inspection. The Tenderer will be fully responsible for
any injury (whether fatal or otherwise) to himself or his servants and agents or
for any loss or damage to property or for any other loss, damage, costs and
expenses whatsoever caused which but for the granting of such permission
would not have arisen. The Tenderer will be liable to indemnify the Employer
against any loss or damage to the property of the Employer or neighboring
property which may be caused due to any act of the Tenderer or his servants
and agents.

The Tender prepared by the tenderer, all documents and correspondence in
respect of or in connection with the tender and the work to be executed

hereunder shall be in English Language only.


https://
http://www.newmangaloreport.gov.in,
https://www.eprocure.gov.in/eprocure/app.

13

The Tenderer shall examine carefully, all instructions, General Conditions of
Contract, Specifications, Bill of quantities, Scope of work, Drawings etc. and all
documents issued along with and for the purpose of tender, any amendments
made there to from time to time, conditions, nature of the ground and substrata,
quantity and nature of work, materials necessary for the completion of work,
the surface conditions, the hydrological and climatic conditions, means of
access to the site, the existing roads and other means of communication,
required pollution control measures in the marine areas, and in general shall
be deemed to have been examined and obtained all necessary information as
to risks, contingencies and other circumstances which may influence or affect
his tender. Failure to comply with the requirements of the tender documents
will be on tenderers own risks. Tenders who are not substantially responsive to
the requirement of the tender documents are liable to be rejected.

Tenderer shall bear all costs for preparation and submission of his tender.
Employer will not be responsible for or pay for any expenses or losses which
might be incurred or suffered by any tenderer in connection with submission of
tender. A prospective tenderer requiring any clarifications on the Tender
documents may request in writing for the same from Executive Engineer (Civil),
New Mangalore Port Authority, Administration Building, Panambur, Mangalore
— 575010. The response /clarifications (without identifying the source of
Enquiry) will be sent to all prospective Tenderers who have received the Tender
documents. These shall form part of Tender documents.

No tender shall be considered which is not accompanied by an Earnest Money
Deposit of Rs.61100/-(Rupees SixtyOne Thousand One Hundred Only) or
documentary evidence for exemption of EMD. In the event of tenderer
withdrawing his tender before the expiry of 90 days from the last date of
submission of tender, the tender shall be cancelled and the amount payable by
an Earnest Money Deposit shall become forthwith payable to Employer and
decision of the Employer shall be final in that behalf. The earnest Money
Deposit of unsuccessful tenderer will be discharged /returned as promptly as
possible, but not later than 60 days after the expiration of period of tender
validity prescribed by the employer, on award of contract to the successful
bidder.
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Tender must be accompanied by Earnest Money Deposit of Rs.61100/- (Rupees
SixtyOne Thousand One Hundred Only) by NEFT.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore -575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email ID: praveenkumar.kn@nmpt.gov.in/chiefengineer@nmpt.gov.in

The benefit of Exemption of EMD and Tender Fees to all Micro and small
enterprises (MSE) registered with district industries center (DIC) or Khadhi and
village industries commission or Khadhi and Industries board (KVIV) or Coir
board or National Small Industries Corporation (NSIC) or Directorate of
handicrafts and handlooms or any other body specified by Ministry of MSME, will
be considered.

E.M.D. of unsuccessful Tenderer will be returned immediately after Conclusion
of Contact.

Any Tender not accompanied by an acceptable Earnest Money Deposit or
documentary evidence for exemption of EMD will be rejected and such Tender

will not be considered for evaluation.

9.5 The Earnest Money Deposit of the successful bidder shall be refunded (without

9.6

10

interest) after he has signed the agreement and furnished required performance
security.
Earnest Money deposit will be forfeited.
If a Tenderer withdraws his tender during the period of tender validity.
In case of successful tenderer's failure to commence and complete the work,
apart Forfeiture of other claims and dues if any payable to Contractor.
If the applicant submits false or misleading certificate for qualification,
withdrawal of tender leading to black listing from NMPA works for the period of
Three Years.
No interest will be payable by NMPA on the amount of tender security / Earnest
Money deposit.
In case of forfeiture of EMD, GST is applicable.

Pre Tender Meeting: Clause -Deleted —
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13

14

15

16

15

The tenderer shall submit with his tender Permanent Account Number (PAN)

and also his EPF/ESI/GST registration number

The tenderer must use metric units in the specifications and on all the drawings.

The Tenderer shall quote realistic rates in respect of works to be executed by

him. The rates shall be firm and no increase or decrease in prices will be

allowed except as mentioned in the General Conditions and Particular
applications of Tender document.

The Chairman of the NMPA reserve their right to reject all or any tender without

assigning any reasons or to accept any tenders in part and does not bind

themselves to accept the lowest or any other tender. No reasons will be
assigned for the rejection of any tender.

The Tender shall remain valid and open for acceptance for a period of 90 days

from the date fixed for receiving the same. The Employer reserves their right to

extend the period of validity for a specific time. The request and the response
thereto shall be made in writing or by telegram or telex. The Tenderers will have
an option to refuse the request without forfeiting his tender security. However,
in the event of the tenderer agreeing to the request, he will not be permitted to
modify his tender. In the event of the tenderer agreeing to the extension, the

Tenderer shall correspondingly extend the validity of his tender security.

Eligibility and Qualification Requirement:-

16.6 To be eligible for award of contract tenderers shall provide evidence,
satisfactory to the Employer of their eligibility and of their capability and
adequacy of resources to carry out the subject contract effectively in
addition to documents evidencing fulfillment of all the minimum eligibility
criteria as stipulated in the "Notice Inviting Tender". The tenderer shall
also submit following information.

a. Copies of original Documents defining the constitution or legal status,
place of registration and principal place of business of the company or
firm or partnership.

b. Details of the experience and past performance of the Tender on similar
works within the past seven years, and details of current works in hand
and other contractual commitments in the prescribed format.

c. Qualifications and experience of the key personnel in the format
prescribed in Annexure of the Tender Document.
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d. Reports on the financial standing of the Tenderer including profit and
loss statements, balance sheets and auditor's reports for the past three
years. The Chartered Accountant’s certificate / TDS certificate for the
work

e. Information regarding any current litigation in which the Tenderer is
involved.

f. List of Ongoing works in hand at NMPA should be indicated in the
prescribed form

17 For determination of eligibility and responsiveness the tenderer shall, in
addition to satisfying the requirement of sub clause-16.1 also satisfy the
following criteria.

1. Average annual financial turnover of the tenderer during last three financial
years i.e., 2021-22, 2022-23 and 2023-24 shall be at least Rs.3.88 lakhs
plus the value of ongoing works awarded in NMPA.

Average annual Financial Turnover over the last 3 financial years duly
indicating UDIN shall be submitted.

The financial capacity of bidders would be evaluated considering the works
in hand at NMPA. The port would award the work not exceeding the
remaining financial capacity of the bidder. The financial capacity to be
3.33times of the average financial turnover of last three years of the bidder
minus works in hand at NMPA. The bidder must fill the Annexure-6.

2. The tenderers must have experience of having successfully completed
*similar works during last 7 (seven) years ending last day of month previous
to the one in which applications are invited shall be either of the following:
At least Three similar completed works costing not less than the amount
equal to Rs.5.18 lakhs each (Excluding GST)
or
At least Two similar completed works costing not less than the amount
equal to Rs.6.47 lakhs each (Excluding GST)
or
At least One similar completed work costing not less than the amount equal
to Rs.10.35 lakhs (Excluding GST)

Note 1*Similar work(s) means “Any Civil/Conservancy/garden

maintenance works”
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Note 2: Documentary evidence for successful completion of the work shall
be furnished along with work order and work completion certificate.
Documentary evidence for successful completion of the work shall be
furnished other than NMPA work along with work order, work Completion
certificate and TDS certificate. In case work executed on subcontract, only
approved or authorized subcontract shall be considered for eligible
assignment.
3. The tenderer shall submit a copy of valid ESIC, EPF Registration
Certificates along with the tender.
At any time prior to the last date for submission of tenders, the employer may
for any reason whatsoever, change or modify the tender documents by
amendments. The amendments so carried out will be published in the web sites
mentioned above for information all the prospective tenderers who have
obtained the tender documents.
The amendment so carried out will form part of the tender and shall be binding
upon the Tenderers. The Employer may at their discretion extend the last date
for submission of the tenders to enable the Tenderers reasonable time to
submit their tender after taking into consideration such amendments.
Tender shall be prepared, signed and submitted only by that Firm/
Corporation/Company in their name registered in the CPP portal. The tenderer
shall submit complete tender and shall be without alterations, interlineations or
erasures except those to accord with the instructions issued by the employer
or as may be necessary to correct errors made by the Tenderers. All such
cancellations, alterations or amendments shall be initialed by person or
persons signing the tender.
Bid Submission
Tender document including quoted bid price have to be submitted online only
through CPP portal before deadline for online submission of bid.
For evaluation purpose the uploaded offer documents will be treated as
authentic and final except Power of attorney which shall be submitted in hard
copy immediately after the due date of submission, duly authenticated by Notary
Public. The Power of Attorney shall interalia include a provision to bind the
Bidder to settlement of disputes clause; However, such Power of Attorney would
not be required if the Application is signed by an authorized partner or Director
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(on the Board of Directors) of the Applicant, in case the Applicant is a

partnership firm or limited liability partnership.

The Tender shall be submitted in Two parts.

Cover | — Technical:

The following documents shall be uploaded in cover I.

1.

Scanned copy of NEFT Payment details for cost of tender/documentary
evidence for exemption of tender fee.

Scanned copy of NEFT Payment details for EMD or documentary evidence
for exemption of EMD.

Copies of original document defining the constitution or legal status, place
of registration and principal place of business of the company or firm or
partnership.

. Details of experience and past performance of the Tenderer in *similar

works within the past 7 years and details of current works in hand and other
contractual commitments in the prescribed Forms respectively.

Reports on the financial standing of the tenderer including profit and loss
statements, balance sheets and auditor's report for the past three years and
an authority from the tenderer to seek references from the tenderer’s
bankers. The financial turnover in the last three years should be indicated
in the prescribed form.

List of Ongoing works in hand at NMPA should be indicated in the
prescribed form

Tenderer should submit copy of Permanent Account Number (PAN), ESI,
EPF and GST Registration certificate.

Information regarding any current litigation in which the tenderer is involved.

9. The tenderer has to meet all the minimum eligibility criteria. Relevant

information supported by documentary evidence regarding fulfillment of the
minimum eligibility criteria as stipulated in Notice Inviting Tender should be
submitted along with the tender Experience of the tenderer / contractor for
completed works in private organization as stipulated in Eligibility Criteria
shall be considered only if the Tax Deduction Certificate with respect to
referred work is issued by Competent Authority is enclosed by the tenderer
for the respective works along with the offer.

10. Power of attorney for the signatory for the tender and carrying out the
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works when awarded.
11. Covering letter declaring the offer to be unconditional, confirming its validity
for 90 days and a list of all the documents submitted.
PRICE BID (Bill of Quantities)
Price should be quoted in the BOQ template available in the portal. The
BOQ template must not be modified/replaced by the bidder and the same
should be uploaded after filling the relevant columns, else the bidder is liable
to be rejected for that tender. Bidders are allowed to enter the Bidder Name
and Values only.
Any indication of ‘Quoted price’ in the online technical bid documents shall lead
to rejection of the bid outright.
The price bid submitted through e-portal mode only will be taken up for the
purpose for evaluation.
If a firm quotes NIL charges / NIL Consideration, the bid shall be treated as

unresponsive and will not be considered

The Tenderer should note the following procedure carefully:

a) The tenderer should quote his basic cost offer only in price bid

b) The work will be awarded to the tenderers who quotes total lowest amount
of the bid as a whole.

c) Tenderer should not indicate his cost offer anywhere directly or indirectly in
technical bid

d) The tenderer should quote for the work as per technical scheme and design
and scope of work as specified in tender document.

Tenderer should note follow before submitting the offer:

a) Only completed work will be considered for qualification. Partly completed
works or works in progress will not be considered for qualification.

b) The value of work indicated in completion certificate only be considered for
experience.

c) If the tenderer has successfully completed the work (Date of completion of
work) during last 7 years ending last day of month previous to the one in
which applications are invited irrespective of date of commencement/start of
work. Such experience of work is also considered for evaluation in work
experience.

d) If the tenderer have executed the work in Joint venture before submitting the
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bid, then experience of such entire work will be considered only for the lead
partner company/firm of the Joint Venture.

Deadline for Submission of the Bids

i)  The completed bid shall be submitted in the electronic form by the date
and time mentioned in NIT only through CPP portal.

i)  The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause, in which case all rights and
obligations of the Employer and the bidders previously subject to the
original deadline will thereafter be subject to the deadline as extended.

iii)  Price should be quoted in CPP portal. Any indication of ‘Quoted price’ in
the online technical bid documents shall lead to rejection of the bid
outright. For evaluation purpose the uploaded offer documents will be
treated as authentic and final. No hard copy shall be submitted for
reference purpose. The bid submitted through e-tendering mode only will
be taken up for the purpose for evaluation.

iv) The uploaded Port Tender Document will be treated as authentic tender
and if any discrepancy is noticed at any stage between the Port’s tender
document and the one submitted/uploaded by the tenderer, the conditions
mentioned in the Port’s uploaded document shall prevail. Besides, the
tenderer shall be liable for legal action for the lapses.

Late Bids

The tenderer should ensure that their tender is received online at NMPA before

the deadline prescribed. The time that is displayed from the server clock in e-

portal, will be valid for all actions of requesting bid submission, bid opening etc.,

The bidders should adhere to this time during bid submission.

Modification and Withdrawal of Bids

i)  Bidders may modify the prices and other required details of their Bids only
in accordance with the provisions available in the CPP portal.

i) Withdrawal of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity may result in the
forfeiture of the Bid Security

Bid Opening - Technical Bid

a. On the due date and time, the Employer will first open Techno Commercial

bids of all bids received online in presence of the Bidders or their
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representatives who choose to attend. In the event of specified date for bid
opening is declared as holiday by the Employer, the bid will be opened at
the appointed time and location on the next working day.

b. In the first instance the technical bid containing the NEFT payment details
of EMD & Cost of tender document / documentary evidence for exemption
of EMD and tender cost will be verified. If EMD and Tender Fee is in line
with the Tender Condition there after the Technical Bid will be considered
for evaluation.

c. If all Bidders have submitted unconditional Bids together with requisite Bid
security, then all Bidders will be so informed then and there. If any Bid
contains any deviation from the Bids documents and / or if the same does
not contains Bid security in the manner prescribed in the Bid documents,
then that Bid will be rejected and the Bidder informed accordingly.

28 Bid Opening — Price Bid

The tenderers are requested to quote the lowest offer. The date and time of

opening of price bid shall be intimated to the qualified bidders based on the

evaluation of the technical bid. The price bid of such eligible bidders shall be
opened on the specified date and time.

The conservancy works executed in 3 parts (Part-A Area between container

stack yard and berth No 4), (Part-B Area between berth No 8 to Oil jetty), (Part-

C Area between Berth No 4 to KK gate)

The price bid of Part A to C shall be opened on specified date and time in the

sequence of Part - A, Part - B and Part-C. No contractor shall be awarded more

than one work.

Therefore, the price bid of Part-A shall be opened first. Whoever become

successful bidder in Part-A tender, their price bid in other part of work shall not

be opened. The procedure will be followed for other parts respectively.
Note:

i. Thetenderers are advised to offer their best possible rates. The estimated
amount put to tender is the bare minimum cost of work. If a firm quotes
less than or equal to estimated cost put to tender, the bid will be
considered as the bid with NIL charges/ NIL Consideration, such bids shall
be treated as unresponsive and will not be considered for evaluation. All
entries in the tender should be entered in online without any ambiguity.
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ii. In case if, two or more bidder quote same minimum charges / minimum %
and tie occurs, the successful bidder would be finalized by drawing the
lottery with prior intimation to the bidders whose bids are tie, in presence
of eligible bidders and Tender Committee Members.

Clarification of Bids

To assist in the examination and comparison of Bids, the Employer may, at his

discretion, ask any Bidder for clarification of his Bid, including breakdown of

unit rates. The request for clarification and the response shall be in writing, but

no change in the price or substance of the Bid shall be sought, offered, or

permitted.

No Bidder shall contact the Employer on any matter relating to his bid from the

time of the bid opening to the time the contract is awarded. If the Bidder wishes

to bring additional information to the notice of the Employer, he should do so in

writing.

Any effort by the Bidder to influence the Employer's bid evaluation, bid

comparison or contract award decisions, may result in the rejection of his bid.

The employer may proceed to evaluate the bid by construing the particulars

requiring clarification to the best of its understanding, and the bidder shall be

barred from subsequently questioning such interpretation of the employer.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid

a) Meets the eligibility criteria.
Has been properly signed by an authorised signatory (accredited
representative) holding Power of Attorney in his favour duly authenticated
by Notary Public. The Power of Attorney shall interalia include a provision
to bind the Bidder to settlement of disputes clause; However, such Power
of Attorney would not be required if the Application is signed by an
authorized partner or Director (on the Board of Directors) of the Applicant,
in case the Applicant is a partnership firm or limited liability partnership.

b) is accompanied by the requisite Bid security and;

c) is responsive to the requirements of the Bidding documents. A responsive
Bid is one which conforms to all the terms, conditions and specification of
the Bidding documents, without material deviation or reservation. A material

deviation or reservation is one
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i. which affects in any substantial way the scope, quality or performance of
the Works;
ii. which limits in any substantial way, the Employer’s rights or the Bidder’'s
obligations under the Contract; or
iii. Whose rectification would affect unfairly the competitive position of other
Bidders presenting responsive Bids.

d) The tenderer shall submit a certificate in the tender schedule in the
Technical Bid that he has not incorporated any conditions in the Financial
Bid and in case any conditions are specified in the financial bid his tender
will be rejected without making any further reference to him.

e) If a Bid is not substantially responsive, it shall be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

f) If a firm quotes NIL charges/Nil Consideration, the bid shall be treated as

unresponsive and will not be considered

Correction of Errors:(Not Applicable)

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be

responsive. In evaluating the Bids, the Employer will determine for each Bid the

evaluated Bid Price by adjusting the Bid Price as follows:

a) Making appropriate adjustments to reflect discounts or other price
modifications offered.

Alteration of tender documents

No alteration shall be made in any of the tender documents or in the Bill of

Quantities and the tender shall comply strictly with the terms and conditions of

the tender document. The Employer may however ask any tenderer for

clarifications of his tender if required. Nevertheless, no tenderer will be

permitted to alter his tender price after opening of the tender.

Alternative conditions and Proposal:

The Tenderer shall note that alternative or qualifying tender conditions, or

alternative design proposal for whole or part of the work will not be acceptable.

Tenders containing any qualifying conditions or even Bidder's clarifications in

any form will be treated as non-responsive and will run the risk of rejection.

Part II: Price Bid of such Bidder’s will not be opened.
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Award of Contract

The Employer will award the Contract to the bidder whose bid has been

determined to be responsive to the bidding documents and who has offered the

lowest evaluated bid price, provided that such bidder has been determined to
be

a) Eligible in accordance with the provisions of Clause 17, and

b) Qualified in accordance with the provisions of Clause 17. Clause No0.30

Notification of Award

i) The Bidder whose Bid has been accepted will be notified about the award
by the Employer prior to expiration of the Bid validity period by, fax or e-mail
and confirmed by registered letter. This letter (hereinafter and in the
Conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Employer will pay the Contractor in consideration of the execution,
completion and maintenance of the works by the Contractor as prescribed
by the Contract (hereinafter and in the Contract called the “Contract Price”).

i) The notification of award will constitute the formation of the Contract subject
only to the furnishing of a performance security in accordance with the
provisions of Clause 38.

iii) The Agreement will also incorporate all correspondence exchanged
between the employer and the successful bidder. Within 28 days of receipt
of Letter of Acceptance, the successful bidder will furnish the performance
security and sign the Agreement with the Employer. No work shall be
commenced before signing contract agreement. The contractor shall make
8 copies of the Agreement and submit to the employer within 7 days
following the date of signing of Agreement.

Release of Bid Security / EMD

The Earnest Money Deposit of unsuccessful bidder shall be returned without

interest as early as possible by NEFT on conclusion of Contract. The Earnest

Money Deposit of the successful bidder shall be refunded (without interest)

after he has signed the agreement and furnished required performance

security.

Performance Security

Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security in the form in the form of
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Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt
from a commercial bank, remittance by RTGS or in the form of Bank Guarantee
for an amount equivalent to 5% of the Contract price (Contract price including
GST), as applicable rounded off to the nearest 1000.
If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank
having its branch at Mangalore and encashable at Mangalore acceptable by
NMPA. The BG shall be issued in favor of New Mangalore Port Authority in the
Format enclosed.
39 Fraud and Corrupt Practices
The bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Selection Process.
Notwithstanding anything to the contrary contained in this document, the Port
shall reject the tender without being liable in any manner whatsoever to the
bidder, if it determines that the bidder has, directly or indirectly or through an
agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice (collectively the “Prohibited
Practices”) in the Selection Process. In such an event, the Port shall, without
prejudice to its any other rights or remedies, forfeit and appropriate the
Performance Security, as the case may be, as mutually agreed genuine pre-
estimated compensation and damages payable to the Port for, inter alia, time,
cost and effort of the Authority, in regard to the Tender, including consideration
and evaluation of such Bidder’s Proposal. Such Bidder shall not be eligible to
participate in any tender or RFP issued by the Authority during a period of 2
(two) years from the date such Bidder is found by the Authority to have directly
or through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice, as the
case may be.
For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:
(a) “corrupt practice” means
i) the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the action of any person connected with

the Selection Process (for avoidance of doubt, offering of employment
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to or employing or engaging in any manner whatsoever, directly or
indirectly, any official of the Authority who is or has been associated in
any manner, directly or indirectly with the Selection Process or the LOA
or has dealt with matters concerning the Agreement or arising there
from, before or after the execution thereof, at any time prior to the expiry
of one year from the date such official resigns or retires from or otherwise
ceases to be in the service of the Authority, shall be deemed to
constitute influencing the actions of a person connected with the
Selection Process; or
i) engaging in any manner whatsoever, whether during the Selection
Process or after the issue of the LOA or after the execution of the
Agreement, as the case may be, any person in respect of any matter
relating to the Project or the LOA or the Agreement, who at any time has
been or is a legal, financial or technical consultant/ adviser of the
Authority in relation to any matter concerning the Project;
(b) “fraudulent practice” means a misrepresentation or omission of facts or
disclosure of incomplete facts, in order to influence the Selection Process;
(c) “coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any persons or property to influence any
person’s participation or action in the Selection Process;
(d) “undesirable practice” means
i) establishing contact with any person connected with or employed or
engaged by the Authority with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the Selection
Process; or
i) having a Conflict of Interest; and
c) “restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Selection Process.
Rejection of Tender
Any Tender not conforming to the foregoing instructions will not be considered.
The Employer does not bind himself to accept the lowest or any tender and has
the right to reject any tender without assigning any reason thereof. No

representation whatsoever will be entertained on this account.



41

42

43

44

45

27

Additional Information

The "Instructions to Tenderers" shall not form part of the Contract. They are

intended only to aid the Tenderers in the preparation of their tender.

Conditional Tender will be rejected outright considering it as non-responsive

offer and Tender will be liable to be rejected outright if it is found that;

a) The Tenderer proposes any alternation in the work specified in the tender
or in time allowed for completing the works or indicate any other
unacceptable condition.

b) The downloading of document is not carried strictly as provided on website.

c) Disclosure/indication of the price in the technical bid shall render the tender
disqualified and rejected.

Prior to the expiration of the prescribed period of tender validity or such
extended period the Employer will notify the successful tenderer, by cable or
telex, fax confirming in writing by registered letter that his tender has been
accepted. The notification of award will constitute the formation of the contract.
Upon the furnishing by the successful tenderer of a performance security in
accordance with the provisions of General conditions of contract, the Employer
will promptly notify the unsuccessful tenderers that their tenders have been
unsuccessful.
All costs, charges and expenses including stamp duty in connection with
contract as well as preparations and completion of agreement shall be borne
by the tenderers.
The contractor shall, in accordance with the requirement of the Employer,
afford all reasonable opportunities for carrying out their work to any other
contractors employed by the Employer and their workmen and to the workmen
of the Employer and of any other duly constituted authorities who may be
employed in the execution on or near the site of any work not included in the
contract or of any contract which the employer may enter into in connection
with or ancillary to the works.

If the tenderer submits false / forged documents in support of experience, the

tender will be rejected and the tenderer will be black listed from NMPA for Two

years.
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3. ANNEXURES
ANNEXURE - |
LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)

Date:
To,

The Executive Engineer (Civil),

New Mangalore Port Authority,

Administration Building,

Panambur, Mangalore — 575 010
Sir,
Sub: “Conservancy of office buildings and its surrondings inside security compound wall

for the year 2024-25 & 2025-26-Part-B Area Between Berth No.8 to Oil Jetty ”

*kkkkk

Being duly authorized to represent and act on behalf of .........................
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of
the requirements of the bid document and information provided, the undersigned hereby
apply for the project referred above.

| / We declare that the offer is unconditional, and validity for 90 days
I/ We are submitting our Bid enclosing the following, with the details as per the
requirements of the Bid Document, for your evaluation.

I. Power of Attorney (if any)

il. Organization Details (Annexure 3)

iii. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 4)
iv. Average Financial turnover over the last three financial year - (Annexure 5)

V. List of work in hand at New Mangalore Port (Annexure-6)

Vi. List of tools and plants (Annexure 7)

Vil. Declaration (Annexure 8)

viii.  Format For Furnishing Bank Information for E-Payment Annexure 10&11

iX. Indemnity Bond (Annexure 12)

X. EMD Paid by NEFT vide UTR No................ dtd. ........ooeeees of (name and
address of the branch).

Xi. Tender fee paid by NEFT vide UTR No................ dtd. ................ of (name and

address of the branch).
Xil. Copy of valid PAN card, ESI, PF &GST Registration certificate.
xiii.  Bid security — Annexure -13.

Signature
(Authorized Signatory)
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Annexure — 2
ON STAMP PAPER of Rs 500/-
“CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS INSIDE
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-B
AREA BETWEEN BERTH NO.8 TO OIL JETTY”
FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF -----mmmmm o
(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by
the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation
& address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying on
our business, the following:

To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare,
sign, execute and submit tenders for execution of (Name of work) or any other works
incidental to such construction works.

To discuss the technical and financial matters, negotiate and accept prices and take
decisions regarding terms and conditions and sign agreements and contracts and also
to bind the (name of the Co.) to the arbitration clause included in the contract.

For all or any of the purposes here of to sign and deliver or otherwise execute such
deed or deeds, transfer or transfers, endorsement or endorsements and to perform such
other acts, matters, things as the Attorney shall consider requisite or advisable as full
and effectively as the Company could do, if present and acting there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors) in terms of the powers delegated to me by
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the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and
things done by the said Attorney by virtue of this power of attorney, shall be construed
as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said

Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &

designation of the Attorney), on this day of , 20 (Two
thousand ).

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this

day of 20 (Two thousand ) set my hands and subscribed

my signature unto this instrument.

SIGNED AND DELIVERED ON
BY

(Name of authorized person to delegate powers)

WITNESS:
SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)

Note: i) This Document to be duly authenticated by Notary Public.
i) Please strike off whichever is not applicable.



31

Annexure — 3
ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:

. Name of the Owner:
. Address:

Telephone No. :

Fax No.

. Description of Applicant

(for e.g. General, Civil Engineering etc.,)

. Registration and Classification of Contractors:

5. Name and address of bankers:

6. Number of years of experience as a general contractor:-

In own Country:

Internationally:

. Number of years of experience as a sub-contractor:

Name and Address of partners or associated companies to be involved in the project
and whether Parent/Subsidiary/other:

. Name and address of any associates knowledgeable in the procedures of customs,
immigration and local experience in various aspect of the project etc.

. Name and address of the companies / Sub-contractors who will be involved in the

execution of works, namely:

Signature

(Authorised Signatory)
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Annexure — 4
NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS INSIDE
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-B
AREA BETWEEN BERTH NO.8 TO OIL JETTY”
Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the
following format (Client Certificates/work completion certificates or any other
documentary evidences with respect to the eligibility work)
ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:
Description Bidder to fill up the details here
Name and Address of the Client
Title of the Eligible Assignment
Date of completion of the Eligible
Assignment
Project Cost
Reference No of the enclosed work order
Reference No of the enclosed Client work
Completion Certificate
Reference No of any other documentary
evidence,; if enclosed.
Name, telephone no, telefax no and email
address of the client’s representative
Description and Scope of Work

Signature
(Authorised Signatory)
Certificate from the Statutory Auditor

This is to certify that the information contained in Column 4 above is correct as per the
accounts of the Applicant and/ or the clients.

(Signature, name and designation of the authorised signatory)

Date: Name and seal of the audit firm:

In case the Applicant does not have a statutory auditor, it shall provide the certificate

from its chartered accountant that ordinarily audits the annual accounts of the Applicant.
Instructions:

i. Bidders are expected to provide information in respect of Eligible Assignments
in this Section. The assignments cited must comply with the criteria specified
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”.

ii. A separate sheet should be filled for each of the eligible assignments.

iii. The details are to be supplemented by documentary proof (Work order and work
completion certificate) from the respective client for having carried out such
assignment duly certified by clients.
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Annexure — 5
NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS INSIDE
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-B
AREA BETWEEN BERTH NO.8 TO OIL JETTY””
FINANCIAL TURNOVER

The Tenderer shall furnish in the format given below details of its financial Turnover
during the last three years. The statement shall be duly certified by a Chartered

Accountant.

2021-22 2022-23 2023-24

Turnover in Rs. In
Lakhs

Note:
1.0nly a format in which the information is to be given is indicated above. The contractor
shall attach additional sheets of bigger sizes to accommodate the necessary

information, if required

Certified by C.A Signature
(Authorised Signatory)
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Annexure — 6

“CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS INSIDE
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-B
AREA BETWEEN BERTH NO.8 TO OIL JETTY”

LIST OF ONGOING WORKS IN HAND AT NMPA

The Tenderer shall furnish in the format given below details of works being carried out
by him at the time of bidding in NMPA.

Sl.

No.

Name of work

Work order No.

and Date

Value Of
Work Order
In Rs.

Average annual
financial turnover as
per MEC for the work

Contractor
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Annexure — 6A

NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS INSIDE
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-B
AREA BETWEEN BERTH NO.8 TO OIL JETTY”

DETAILS OF PROPOSED APPROACH & METHODOLOGY (Not applicable)

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the

works, along with a construction programme showing sequence of operation and the

time frame for various segments of temporary and permanent works.

Signature
(Authorised Signatory)
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Annexure — 7

NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS INSIDE
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-B
AREA BETWEEN BERTH NO.8 TO OIL JETTY”
PLANT AND EQUIPMENT PROPOSED FOR THE WORK
Please indicate the main plant and equipment considered to be necessary for
undertaking the work and whether this plant is ready in ownership or will be purchased

or hired.

Descripti | Require | Owned/ | Nos/ | Age/ Remarks | Atwhat stage of

on of | mentno. | leased/ | capac | conditi (from contract period

equipme / to be ity on whom to the equipment

nt capacity | procured be will be available
purchased)

Note: The equipment indicated in the above statement will form part of contract
agreement and as such the bidders are requested to indicate the availability of the

equipment at site and at what stage of the construction period in a separate column.

Signature
(Authorised Signatory)
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Annexure — 8
NEW MANGALORE PORT AUTHORITY
“CONSERVANCY OF OFFICE BUILDINGS AND ITS SURRONDINGS INSIDE
SECURITY COMPOUND WALL FOR THE YEAR 2024-25 & 2025-26-PART-B
AREA BETWEEN BERTH NO.8 TO OIL JETTY”

DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

| have read the tender document Vol. | (Section | to Ill) Vol.Il (Section IV and V) and
Vol.lll (Section V and VII) and agreed to the terms and conditions mentioned therein.
All details regarding construction plant, temporary work and personnel for site
organization considered necessary and sufficient for the work have been furnished in
the Annexures to Conditions of Contract in Volume | and that such plant, temporary
works and personnel for site organization will be available at the site till the completion
of the respective work.

No conditions are incorporated in the financial bid. In case any conditions are specified
in the financial bid, the tender will be rejected summarily without making any further
reference to the bidder.

We have not made any payment or illegal gratification to any persons/ authority
connected with the bid process so as to influence the bid process and have not
committed any offence under PC Act in connection with the bid.

We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or
compensation payable at Law in respect of or in consequence of any accident or injury
to any workman or other person in the employment of the Contractor or Sub-Contractor
against all claims, demands, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto and the Employer shall be at liberty to deduct or
adjust from the Contactor's bills an amount that Employer may be called upon to pay
towards claims, demands, proceedings, costs, charges and expenses Whatsoever in
respect of or in relation to any accident or injury referred to above without any reference
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to the Contractor. The contractor shall execute indemnity bond in the prescribed format
as per Annexure - 12

We shall comply with all the Central State and Municipal Laws and Rules and we shall
be solely responsible for complying with the provisions of the Contract Labour
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation &Abolition)
Karnataka Rules 1974 and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages
Act, the Factory's Act. The Workmen Compensation Act or any other applicable
legislation and the Municipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or otherwise missed
under any statutory enactments, rules & regulations there under shall be the
responsibility of the Contractor and the NMPA will take no responsibility for the same.
The Contractor should take Workmen's Compensation Policy for his Workers, who are
not covered under ESI and submit the same to the EIC immediately after
commencement of the work

We undertake that, we are liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the works. If any
claim is made against New Mangalore Port Authority on this work, the Port Authority
shall have the right to deduct the same from the bill amount payable to the contractor
after verification of the validity and if admissible as per rules

*We disclose with that we have made / not made payments or propose to be made to
any intermediaries (agents) etc. in connection with the bid.

* Note: Delete whichever is not applicable.

Signature
(Authorised Signatory)



(1)

(2)

(@)

(b)

(c)

39

Annexure-9
BID SECURITY (BANK GUARANTEE)
WHEREAS, [Name of Bidder] (hereinafter called “the
Bidder”) has submitted his bid dated [date] for the

Conservancy of office buildings and its surrondings inside security compound wall for
the year 2024-25 & 2025-26-Part-B Area Between Berth No.8 to Oil Jetty(hereinafter
called “the Bid").

KNOW ALL PEOPLE by these presents that We
[name of bank] of

(name of country) having our registered office at

(hereinafter called “the Bank”) are bound unto
[name of Employer] (hereinafter called

“the Employer”) in the sum of 1 for which payment well

and truly to be made to the said Employer the Bank binds itself, his successors and
assigns by these presents.

SEALED with the Common Seal of the said Bankthis__ day of 20
THE CONDITIONS of these obligations are:

If after Bid opening the Bidder withdraws his Bid during the period of bid validity

specified in the Form of Bid;

or

If the Bidder having been notified of the acceptance of his Bid by the Employer during
the period of bid validity:

fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Bidders, if required; or

fails or refuses to furnish the Performance Security, in accordance with the Instructions
to Bidders, or

does not accept the correction of the Bid Price pursuant to Clause 27;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that
in his demand the Employer will note that the amount claimed by him is due to him
owing to the occurrence of one or any of the three conditions, specifying the occurred
condition or conditions.

This Guarantee will remain in force up to and including the date 2 days after
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the deadline for submission of Bids as such deadline is stated in the Instructions to

Bidders or as it may be extended by the Employer, notice of which extension(s) to the

Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank

not later than the above date.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted t0 RS ..........ccoovvviiinnnn.e. (Rupees
ceverenn.. ONly) and unless a claim in writing is lodged with us

within 3 months of the date of expiry or the extended date of expiry of this guarantee all

our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this ......... day of
...... 20 ......

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

The Bidder should insert the amount of the guarantee in words and figures denominated
in Indian Rupees. This figure should be the same as shown in Clause 16 of the
Instructions to Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted by the
Employer before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT
SYSTEM FROM NEW MANGALORE PORT AUTHORITY

Name of the Party

Bank A/c No

Account type . (Savings / Current / Overdratft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location)

FAX No.

E-Mail ID . (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of the
beneficiary

2 Credit Account No.
(Should be full 14 digit)

3 Account Type
(SB or CA or OD)

4 Name of the Bank

5 Branch
(Full address with telephone No.)

6 IFSC Code Number (11 digit)

7 MICR code
(Should be 9 digit)

8 Telephone/Mobile/Fax No. of the | Telephone:
beneficiary Mobile

Fax
9 Photostat copy of a Cheque

Signature of the party with seal

Verified the details furnished by the party and it is ascertained that the information
furnished are in full shape as required. Xerox copy of a Cheque is also enclosed.

Signature of the HOD/HOO with seal
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Annexure 12
INDEMNITY BOND
(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
‘Indemnifier’ which expression shall unless repugnant to the context or meaning thereof,
include its successors, Administrator, representatives and assignees in favour of New
Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred to as
‘Indemnified’ which expression shall unless repugnant to the context or meaning thereof
include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract

or for supply of / Construction of ............ on terms and conditions set out interalia in
the work order No........... valued atRs..................
AND Whereas, the clauses No.............. of the above-mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub-contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified
against all damages or compensation payable at law in respect of or in consequence of
any accident or injury to any workmen or other person in the employment of the
contractor or sub-contractor against all claims, demands, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto and the indemnified
shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the
indemnified for an amount that the indemnified may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses whatsoever in respect of
or in relation to any accident or injury referred to above without any reference to the
indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules
and shall be solely responsible for complying with the provisions of the Contract Labour
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition)
Karnataka Rules 1974 and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages
Act, the Factory’s Act, the Workmen Compensation Act or any other applicable
legislation and the Muncipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or otherwise missed
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under any statutory enactments rules & regulations there under shall be the
responsibility of the Indemnifier and the Indemnified will have no responsibility for the
same. The Indemnifier shall obtain Workmen’s Compensation Policy for his workers,
who are not covered under ESI and submit the same to the ESIC immediately after
commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons
engaged by him for the satisfactory execution of the works. If any claim is made against
Indemnified arising out of this work, the Port shall have the right to deduct the same
from the bill amount payable to the Indemnifier after verification of the validity and if
admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending on
nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify
the indemnified against any unforeseen incidents / accidents, which may lead to fatality
including death, permanent/ partial disablement, injury, financial loss, legal issues or
any other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for
which the indemnified and its officers / representation are in no way responsible.

INDEMINIFIER
(Signature with Name and Designation)

Company Seal

Station:

Date:

Witness:

Signature with Name, Designation & Address

Signature with Name, Designation & Address



45

Annexure-13

BID SECURITY DECLARATION FORM
Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
To: [insert complete name of the Employer]
I/We. The undersigned, declare that:
I/'We understand that, according to your conditions, bids must be supported by a Bid
security declaration
I/We accept that we will automatically be disqualified from bidding for any contract with
New Mangalore Port Authority for a period of 2 (Two) years starting from the date of
notification from the Employer, if the undertaking of the affidavit submitted by us or our
constituents in pursuance to any of the declarations of Letter of Technical Bid or Letter
of Price Bid submitted by us are found to be false at any stage during the process of bid

evaluation; or
| am / We are in a breach of any obligation(s) under the bid conditions, because I/We

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our
Bid during the period of bid validity specified in the form of Bid; or

b) do not accept the correction of errors in accordance with the Instructions to
Bidders; or

¢) having been notified of the acceptance of our Bid by the employer during the
period of bid validity,
i. fail or refuse to execute the contract, if required; or
ii. fail or refuse to furnish the Performance Security, in accordance with the

Instructions to Bidders; or

iii. fail or refuse to furnish a domestic preference security, if required.

I/We understand this Bid Security Declaration shall cease to be valid if | am/we are not
the successful Bidder, upon the earlier of

i. the receipt of your notification of the name of the successful Bidder; or

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid

Signed: [insert signature of person whose name and capacity are shown|]

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration]
Name: [insert complete name of person signing the Bid-security Declaration]
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Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder]
Dated on day of : [insert date

of Signing]

Corporate seal [where appropriate]
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Annexure-14

Format for Self Certification under Preference to “MAKE IN INDIA” Policy
(Refer Clause No. 38 of ITT)

CERTIFICATE
In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd.
16-09-2020, as amended from time to time and as applicable on the date of submission

of tender, we hereby certify that we M/s

(name of the Bidder) are local supplier meeting the requirement of minimum Local
content (50%) as defined in above orders for the material against Tender NIT

No for the work of

Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of Integrity under
Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or its
successors can be debarred for up two years as per Rule 151 (iii) of the General
Financial Rules along with such other actions as may be permissible under law. Seal

and Signature of Authorized Signatory

Signature of the Bidder
Date :
Place :
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4. FORM OF AGREEMENT

Name of work:

Letter of Authority: ( work order No. and date)

I. ( Name of Contractor) , do hereby agree to execute the above work at rates
noted in the “Schedule of Quantities and Rate” which amounts to Rs.(Agt. Amount)
(Agt. Amount in words) subject to the conditions and specifications set forth in the
contract, the work shown upon, the drawing described in the said specifications and
comply with the rate of progress noted therein.

This contract document contains Pages including this page and drawing

in all.

Signature and Address of the Contractor with date

Dated signature of the witness to
the contractor’s signature with full address

The contract agreement is hereby accepted by me on behalf of the Board of
members the New Mangalore Port Authority on the ........ day of ..... 20XX and
assigned No. CEA/ [20XX-XX

Signature of the officer who accepts the Chief Engineer (Civil)
agreement on behalf of the Board of New Mangalore Port Authority
members of New Mangalore Port Authority
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5. PERFORMANCE BANK GUARANTEE
In consideration of the Board of members of the New Mangalore Port Authority,
incorporated under the Major Port Trust’s Act, 1963, having its Administrative office at
Panambur, Mangalore, which expression shall mean and include its successors and
assigns (hereinafter called “the Board”) having agreed to exempt (Name of Contractor
Processors having its Registered office at (address) which expression shall mean and
include their Successors, and Assignees (hereinafter called ‘the said Contractor’) from
the demand, under the terms and conditions of the Work order No. and date made
between the Board and the said contractor for the work of “ (Name of work) (hereinafter
called “the said Work order”) of security deposit for the due fulfillment by the said
contractor of the terms and conditions contained in the said Agreement on production
of a Bank Guarantee for Rs....... (Rupees ............eevvvevveveeeenn.. Only), we, M/s
cveeenn.(bank).,, a company registered under the
Companies Act, 1956 and a banking company within the meaning of Banking
Regulation Act, 1949 and having its registered office and one of its branches
Al e (DANK address) (hereinafter
referred to s the “Bank”) at the request of the Contractor, do hereby irrevocably and
unconditionally undertake to pay to the Board an amount not exceeding Rs.................
(Rupees ........................... Only) on demand against any non-performance, loss of
damage caused to or suffered by the Board by reason of any breach by the said
Contractor of any of the terms or conditions contained in the Agreement.
NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER:

1. WeM/s.........................(bank) do hereby undertake to pay the amounts due
and payable under this guarantee without any demur, merely on a demand from
the Board stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said Contractor.

2. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding to
RS...coovveivcii - (RUPEES... O,

3. We, M/s ............eeevvveeen e (bank).  Undertake to pay to the Board any
money so demanded notwithstanding any dispute or disputes raised by the
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Contractor in any suit or proceedings pending before any Court or Tribunal
relating thereto, our liability under this present being absolute and unequivocal.
The payment so made by us under this guarantee shall be a valid discharge of
our liability for payment there under and the Contractor shall have no claim
against us for making such payment.

We M/s .......................(bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be
taken for the performance of the said Agreement and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till the Engineer i/c
on behalf of the board certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Contractor and
accordingly discharges this guarantee.

We, ..........oeeevevveeen o (bank) further agree with the board that the Board shall
have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said
Agreement or to extend time of performance by the said Contractor from time to
time or to postpone for any time or from time to time any of the powers
exercisable by the Board against the said Contractor and to forbear or enforce
any of the terms and conditions relating to the said Agreement and we shall not
be relieved from our liability by reasons of any such variation, or extension being
granted to the said Contractor or for any forbearance act or omission on the part
of the Board or any indulgence by the Board to the said Contractor or by any
such matter or thing whatsoever which under the law relating to sureties would
but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to change in the constitution of the
Bank or the Contractor.

We..........eoeeveieviiiieeeeeneenn(bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Board in writing.
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8. This guarantee shall remain in full force and effect up to.........................and
extendable from time to time upto the defect liability period as per the relevant
clauses of the tender on demand by the Board.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted t0 RS...................... (Rupees
cee.e....0nly) and unless a claim in writing is lodged with us within 3

months of the date of expiry or the extended date of expiry of this guarantee all

our liabilities under this guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this

(Seal with Signature of the Bank)

Witness:
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6. SCOPE OF WORK
THE SCOPE OF WORK COMPRISES OF “CONSERVANCY OF OFFICE
BUILDINGS AND ITS SURRONDINGS INSIDE SECURITY COMPOUND WALL
FOR THE YEAR 2024-25 & 2025-26-PART-B AREA BETWEEN BERTH NO.8 TO
OIL JETTY” by awarding the work on contract basis includes :-

1. General conservancy and maintenance of office buildings and its
surroundings on week days (other than Sundays), including removing
dust & cob web, sweeping, water washing, toilet cleaning, wiping the
doors, windows, glasses and other fixtures with wet cloth, so as to keep
the office neat and clean, including cost & conveyance of all materials,
labour, tools & plants and all other incidental charges etc., complete. (Note
. Cleaning materials should be supplied by the contractor and only
cleaning chemicals will be supplied by the department free of cost). The
Contractor has to submit list of labours proposed to be deployed for the
work. All registers pertaining to the work shall be maintained by the
Contractor and shall be produced to the department at any time during
inspection of works. The contractor has to deploy 6 Nos of labours daily.

2. General conservancy and maintenance of office buildings and its
surroundings on Sundays, including removing dust & cob web, sweeping,
water washing, toilet cleaning, wiping the doors, windows, glasses and
other fixtures with wet cloth, so as to keep the office neat and clean,
including cost & conveyance of all materials, labour, tools & plants and all
other incidental charges etc., complete. (Note: Cleaning materials should
be supplied by the contractor and only cleaning chemicals will be supplied
by the department free of cost). The Contractor has to submit list of
labours proposed to be deployed for the work. All registers pertaining to
the work shall be maintained by the Contractor and shall be produced to
the department at any time during inspection of works. The contractor has
to deploy 2 Nos of labours daily.
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7.1 Metrological Data

8.1.1 Climate

Temperature Max 34°C

Temperature Min 18°C

Annual Rainfall About 3450 mm

Weather Tropical Climate with high humidity
7.1.2 Wind

The winds in the monsoon months of June, July and August are predominantly from
South-West and West with a maximum intensity of 5 in the Beaufort scale (with

occasional squall up to force 6)

7.1.3 Storms/Cyclones

Even though Mangalore is within the cyclone area of storms originating in the Arabian
sea and those that enter across the Indian Peninsula from the Bay of Bengal cyclones
are not as severe or frequent as in the Bay of Bengal. Historically, there has been no
major cyclone in the region for last many years

7.2 Site

The location and extent of the site is shown on the drawing No.21/118-LP The work site

falls within notified limit of New Mangalore Port.
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8. APPENDIX TO TENDER
Important Clauses of Contract Important Clauses of Contract
Clause Description Remarks
No.
4 Mobilization period 7 days (However no work shall be commenced
without signing contract agreement
4 Time of completion 24 (Twenty Four ) Months
5 Performance Security As per clause
The Penalty for the delay in submission of the
Performance guarantee shall be at the rate of
0.25% of the amount of performance guarantee
for each week or part of the week for the number
of weeks delayed beyond the stipulated date of
submission.
26 Labour As per clause
28 Minimum amount of | Rs.5 lakhs in any one incident and to be recouped
third-party insurance after every incident till completion of work
33 Traffic Regulation As per clause
37 Supply of Materials All the materials required for execution of work
are to be arranged only by the Tenderer
38 Water Supply As per clause
39 Power Supply Chargeable basis.
53 Variation Limit +/-10% of the contract award price
58 Payment of taxes Import Payment has to be made by the Contractor
or a incidental charges
59 Escalation As per clause
60(b) | Time  within which 30 days
payment to be made
after certification of bill by
the Engineer in charge
62 Limit of retention money | 10% of the total tax invoice subject to maximum
of 5% of contract including GST as applicable
63 Refund of retention As per clause
money
68 Penalty for As per Clause

unsatisfactorily works

1.

GENERAL CONDITIONS OF CONTRACT
Definitions and Interpretation:
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In the contract (as hereinafter) defined the following words and expressions shall
have the meanings hereby assigned to them except where the context otherwise
requires.

a) “Employer means Board of members of New Mangalore Port Authority a body
corporate under the major ports Trust’'s Act, 1963 or their successors and
assigns, acting through its Chairman/Dy. Chairman or Chief Engineer (civil) or
any other officers so nominated by the Board.

b) “Contractor and / or Tenderer” means the person or persons, firm, corporation,
joint venture or company whose tender has been accepted by the Employer and
includes the Contractor's servants, agents and workmen, personal
representatives, successors and permitted assigns.

c) “Contract” means and includes Tender Documents, Instructions to Tenderers,
General Conditions of Contract, drawings, specifications, Bill of Quantities and
Schedules any amendments there to, tender bid, letter of acceptance and the
Contract Agreement.

d) “Contract Price” means the sum named in the tender subject to such additions
thereto or deductions therefrom as may be made under the provisions hereinafter
contained.

“Specification” means the specification referred to in the tender and any

modifications thereof or additions thereto or amendments thereto as may be from

time to time be furnished or approved in writing by the Employer.

e) “Drawings” means the drawings prepared by the Employer and attached to
Tender document.

f) “Site” means the land and other areas on, under in or through which the
permanent works or Temporary works are to be executed or carried out and any
other lands or area provided by the Employer for the purpose of contract.

g) “Engineer-in-charge” means an officer of NMPA as nominated to be in charge of
works of this tender by Chief Engineer (Civil).

h) “Works” means the work to be executed in accordance with the contract as
described in the scope of the work, Bill of Quantities, Technical Specifications
including modified, extra and additional work to be executed under the contract
and other documents forming part of Tender documents. Specification and
drawings submitted by the Contractor and shall include all temporary works and

permanent works.
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i) “Approved/Approval’ means the approval in writing.

Singular and plural:

Words importing the singular only also include the plural and vice versa where
the context requires.

Headings or notes:

The headings and marginal notes in these conditions of contract and instructions
to tenderers or elsewhere in the tender shall not be taken to be part there of
tender document or be taken into consideration in the interpretation or
construction thereof or of the contract.

Completion period:

The work shall be completed in accordance with the provisions of the contract
with any authorized alterations, amendments, addition or omissions within the
completion period stipulated in Tender Notice or such further period as may be
allowed by the Engineer

The Contractor shall commence the work within 7 days from the date of issue of
acceptance letter by the Employer and carry out the same expeditiously at
whatever point or points and in such portion as the Employer may direct. The
completion period of this contract shall be 24 (Twenty Four ) Months from the
date of issue of acceptance letter excluding first seven days as mobilization
period.

Performance Security:

Within 21 days after the issue of the notification of the award of contract from
the Employer, the successful Bidder shall deliver to the Employer a Performance
Security in the form of Insurance Surety Bonds, Account Payee Demand draft,
Fixed Deposit Receipt from a commercial bank, remittance by RTGS or in the
form of Bank Guarantee of a Scheduled Bank, having its branch at Mangalore
and encashable at Mangalore for an amount equivalent to 5% of the Contract
price (including GST), as applicable rounded off to the nearest 1000, as per draft
annexed hereto guaranteeing the performance of the contract. The cost of the
Bank Guarantee to be so entered into shall be borne in all respects by the
contractor. Failure of the successful tenderer to furnish the required Bank
Guarantee shall constitute sufficient grounds for the termination of the contract
and EMD shall be forfeited. The validity of the performance security shall be
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renewed time to time till completion of the work. The performance security of 5%
of the contract price (including GST) shall be valid for contract period and will be
extended for further if required.

In the event of forfeiting the EMD / LD / SD / Performance Security GST is
applicable and while imposing penalty applicable GST shall be collected.

Care and diligence:

The contractor shall exercise all reasonable care and diligence in the discharge
of all technical, professional and contractual duties to be performed by them
under this contract and shall be fully responsible to the Employer for the proper,
efficient and effective carrying out of their duties.

Signing of Agreement:

Upon the receipt of the notification of award, the successful tenderer shall
prepare a draft of the agreement as per form annexed as “FORM OF
AGREEMENT” and submit the same to the Employer. The employer shall return
the draft duly approved and the successful tenderer shall get the same
engrossed, have the correct amount of stamp duty and thereafter return the same
duly signed and executed on behalf of the successful tenderer, all at his own. No
work shall be commenced without signing contract agreement.

Preparation of copies for the contract documents :

Upon signing the contract agreement, the contractor shall make eight copies of
contract document in hard bound cover which shall comprise all the documents
used in contract/Agreement and provide the same to the Employer at no extra
cost.

Handing over of site -

The Engineer in charge, after the issue or written order to Contractors to
commence the works, give to the Contractor possession of so much of the site
as in the opinion of the Engineer in charge may be required to enable the
Contractor to commence and proceed with the construction of the works in
accordance with the programme referred to in clause 12 of the General Condition
of Contract and will from time to time as the work proceed, due to the contractor
possession of such portion of the site as may in the opinion of the Engineer in
charge be required to enable the Contractor to proceed with the construction of
the work without interruption of the work in accordance with the said programme.
The Engineer in charge reserve the right to take back from the Contractor the
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portions of “site” which in the Engineers opinion is considered unnecessary for
the purpose of “Works”. If the Contractor suffers any delay due to failure in
handing over the site accordance with the terms of this clause, the Engineer in
charge grant an extension of time for the completion of the works without any
financial repercussions on the either side.

Setting out - Blank

Assignment and subletting:

The contractor shall not sublet the works or any part thereof without the written
permission of the Employer nor assign his right and interest in these presents
nor assume a fresh partner or partners nor dissolve the partnership at present
existing between him in reference to this contract without the written permission
of the Employer and such consent, if any, given shall not relieve the contractor
from any liability or obligations under the contract and he shall be responsible for
the acts, defaults and neglects of any Sub contractor or his servants agents or
workmen as fully as if they were the acts, defaults or neglects of the Contractor
provided always that the provisions on labour or a piecework basis shall not be
deemed to be a subletting under this clause

Programme of work and progress reports:

The contractor shall submit to the Employer within two weeks of the award of
contract six copies of a detailed CPM schedule or bar chart showing them
approved from estimated date or commencement and completion of the various
section of the works. The detailed CPM or schedule or bar chart shall be supplied
to the employer and when it is revised. The Contractor to the employer before
the second day of every week progress during the preceding week on all items
of each section of the work in relation to and in respect of the detailed CPM
schedule.

Rate of Progress:

The Contractor shall submit a weekly progress report to Engineer in-charge. If
for any reason, the rate of progress of the works or any section thereof at any
time in the opinion of the Employer is too slow to comply within the time for
completion, the employer shall so notify the contractor who shall there upon take
such steps as are necessary, subject to the consent of the Employer to expedite
progress so as to comply with the time of completion. The contractor shall not
be entitled to any additional payment for taking such steps, as a result of any
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notice given by Employer under this clause. If the contractor considers that it is
necessary to do any work at night or on locally recognized days of rest he shall
be entitled to seek the consent of the Employer to fulfilment of conditions
necessary on account of security, safety and ensuring quality of works.
Working Hours:

8 (eight) hours per day with one hour recess. No work shall be carried out on
Sunday except with the previous permission in writing of the Employer. Granting
of permission will be entirely at the discretion of the Employer and cannot be
claimed by the Contractor as a matter of right and the refusal to grant such
permission will not be a ground or an excuse for not completing the work within
the stipulated time nor a ground or an excuse for extension of time for completion
of the contract. The work involved shall have to be carried out in the Custom
bound area and hence the entry regulations thereof shall have to be followed.
Labour Camp Area and area for setting up plant and office:

The contractor shall be allotted a rent free area for site office and plant. The
Contractor shall at his cost and expenses fill the said area up-to a suitable height
including access thereto it so required at his own cost to make it habitable. The
contractor shall at his cost and expenses arrange required water and electricity,
sanitation, cook houses fire prevention and fire-fighting equipment, furniture,
creche for children of his staff and labour employed for the purposes, other
requirements in connection with such accommodation or amenities. On
completion of the Contract, unless otherwise agreed with the Employer, the
temporary camps/housing provided by the Contractor shall be removed and the
site reinstated to its original condition, all to the approval of the Engineer for their
labour camp. The contractor shall have to abide by the custom and security
restrictions, if any.

Use of Ground: (Deleted)

Temporary fencing, gate etc.: not applicable

Tenderer shall provide fencing or gate if necessary during execution of work.
Access to Site:

The Contractor shall obtain prior permission of the Employer before any person
not directly connected with the works visits the site. Contractor shall obtain prior
permissions for his workers gate pass/for materials etc., as may be required to
carry out the works inside the custom area of from the Employer and shall follow
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the rules and regulations Employer which may be enforced from time to time for

entry or exit.

Contractor’s Employees:

19.1

19.2

19.3

19.4

The contractor shall provide and employ on the site in connection with the

execution and maintenance of the works:

a) Only such technical assistants as are skilled and experienced in their
respective fields and such foremen and leading hands as are
competent to render proper supervision to the works they are required
to supervise.

b) Such skilled, semiskilled and unskilled labours as are necessary for the
proper and timely execution and maintenance of the works.

When so directed by the Engineer-in-charge the contractor shall remove
forthwith from the works any persons mentioned in Cl.19 above employed
by the Contractor in or about the execution or maintenance of the works,
who in the opinion of the Engineer-in-charge misconduct himself or is
incompetent or is negligent in the proper performance of his duties or
whose employment is otherwise considered by the Engineer-in-charge to
be undesirable and such persons shall not be re-employed on the works
without the written permission of the “Engineer-in-charge”. Any person so
removed from the works shall be replaced without delay by a competent
substitute approved by the “Engineer-in-charge”.

Any person previously employed by the New Mangalore Port Authority on

regular basis is not allowed to work as Contractor or as his employee for

a period of two years from the date of his retirement from the Employer’s

service, without the previous permission of the Employer. The contract is

liable to be cancelled if either the contractor or any his employee is found
at any time to be such a person who had not obtained permission of

Employer as aforesaid before submission of tender or engagement in the

Contractor’s service as the case may be.

The Contractor shall if required by the Engineer-in-charge deliver to the

Engineer-in-charge or his representative return of labour in such form and

at such intervals as the Engineer-in-charge may prescribe showing the

details of the supervisory staff and the numbers of other class of workers
from time to time employed by the Contractor on the works.
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Contractors Temporary Structures:

The Contractor may, at his own costs and expenses and subject to the approval
of the Employer and statutory authorities, construct offices, stores, workshop and
accommodation of staff and labour in the area allocated to him and remove the
same as per the orders of the Employer on completion of the contract. Site office
accommodation shall not be provided by the Employer. Whenever required the
Contractor shall furnish such details of his temporary works as may be called for
by the Employer and the Contractor shall satisfy the employer as to their safety
and efficiency. Employer may direct those temporary works which he considers
unsafe or inefficient be removed and replaced in a satisfactory manner. The
Contractor shall immediately follow Employer's directions/instruction, on
maintenance of all the equipment’s and he shall ensure that they are suitable for
the work and is maintained in such a manner as to ensure their efficient working.
The employer, may if they deem fit, direct the contractor to remove from site any
equipment which are not efficient and/or prejudicial to the quality of work to be
replaced by equipment to their satisfaction. The contractor shall immediately
follow Employer’s directions/instructions.

Protection and care of service lines:

Drains, pipes, cables, overhead wires and similar services whether above or
below the ground and/or not shown on the drawings which may be encountered
in the course of the works shall be saved and kept harmless from injury and /or
loss or damages by the contractor at his own costs and expenses so that they
continue to be in full and uninterrupted use to the Employer. The contractor shall
not store any materials or otherwise occupy any part of the site in a manner likely
to hinder the operation of such services. The contractor shall at his own costs
and expenses and without any delay repair and make good to the satisfaction of
the employer, any injury and/or loss or damage caused by the contractor to the
same.

Environmental Controls:

Safety statistics, including details of any hazardous incidents and activities
relating to environmental aspects and public relations

Not Foreseeable physical obstructions or conditions: Deleted

Care of Works:
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The contractor shall take full responsibility for the care of the works and materials

and Plant for incorporation therein from the Commencement Date until the date

of issue of the Substantial Completion Certificate for the whole of the Works.

When the responsibility for the said care shall pass to the Employer provided

that:

a) if the Engineer-in-charge issues Substantial Completion Certificate for any

Section or part of the Permanent Works the Contractor shall cease to be liable

for the care of that Section or part from the date of issue of the Taking-over

Certificate, when the responsibility for the care of that Section or part shall

pass to the Employer, and

The contractor shall take full responsibility for the care of any outstanding

works and materials and Plant for incorporation therein which he undertake to

finish during the Defects Liability period until such outstanding works have

been completed.

24.1

24.2

Responsibility to Rectify Loss or damage:

If any loss or damage occurs to the works, or any part thereof, or materials
or Plant for incorporation therein, during the period for which the
Contractor is responsible for the care thereof from any cause whatsoever
other than the risks defined in sub —clause 24.3, Contractors, shall, at his
own cost rectify such loss or damage so that the permanent work
confirming every aspects with them provisions of the contract to the
satisfaction of the Engineer in charge. The Contractor shall also be liable
for any loss or damage to the works occasioned by him in the course of
any operations carried out by him for the purpose of complying with his
obligations under Clauses -69.

Loss or damage due to Force majeure:

In the event of any such loss or damage occurring from any of the risks
defined in sub — clause 24.3 or in combination with the other risks, the
contractor shall if and to the extent required by the employer, rectify the
loss or damage and the employer shall determine an addition to the
contract price in accordance with Clause 52 and shall notify the Contractor
accordingly. In the case of a combination of a risks causing loss or
damage any such determination shall pay into account the proportional
responsibilities of the Contractor and the Employer.
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24.3 Force Majeure:

Force majeure even shall mean any events or circumstances or a

combination of events or circumstances set out here and there, which

materially and adversely affect the contractor or the employer claiming

force majeure (“effected Party”) performing its obligations in whole or in

part under this contract and which is/or beyond the reasonable control of

the effected party and which the effected party could not have prevented

by the exercise of the reasonable skill and care and which (or the

consequent of which) material and adversely effects the performance by

the effected party of its obligations under this contract in whole or in part:

a.

Acts of god or events, such as storm, cyclone, hurricane, flood,
landslide, volcanic eruption or fire (to the extent originating from a
source external to the project) effecting the construction or operation
of the Project/project facilities and services.

War, (Whether war be declared or not), invasion, act of foreign
enemies.

Rebellion, revolution, insurrection, or military or usurped power or civil
war.

Epidemic, famine.

lonizing radiation, or contamination by radio-activity from any nuclear
fuel, or from any nuclear waste from the combustion of nuclear fuel,
radio-active toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof.

Pressure waves caused by aircraft or other aerial devices traveling at
sonic or supersonic speeds.

Riot, commotion or disorder, unless solely restricted to employees of
the Contractor or of his subcontractors and arising from the conduct of
the works.

Loss or damage due to the use of occupation by the Employer of any
section or part of the permanent works, except as may be provided for
in the Contract.

Loss or damage to the extent that it is due to the design of the works,
other than any part of the design provided by the Contractor or for
which the Contractor is responsible.
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25. Notice and Licenses

26.

The Contractor shall at his costs and expenses give to the Municipal or

Panchayath, Police and other authorities all notices etc., that may be required in

law to be given and obtain all necessary permissions and licenses etc. for

temporary obstructions, enclosures and pay all fees, taxes charges etc., which

may livable by such authorities for that purpose. The Contractor shall make good

any damage to the adjoining property whether public or private.

Labour :

Vi.

Vil.

viii.

The Contractor shall make his own arrangements for the engagement of all
labour for doing the work at site or in respect of or in connection with the
execution of work as also for the transport, housing, feeding and payment
thereof.

The Contractor shall provide on the site, an adequate supply of drinking and
other water for the use of the contractor’s staff and labours.

The Contractor shall not import, sell, give, barter or otherwise dispose of
any alcoholic liquor, or drugs, or permit or suffer any such importation, sale,
gift, barter or disposal by his sub-contractor/s, his/their servants, agents or
employees.

The contractor shall not give, barter or otherwise dispose of to any person
or persons, any arms or ammunition of any kind or permit or suffer the same
as aforesaid by his sub-contractor/s, his/their servants, agents or
employees.

The contractor shall in all dealings with labour in his employment have due
regard to all recognized festivals, days of rest and other customs.

In the event of any outbreak of illness of an epidemic nature, the contractor
shall comply with and carry out such regulations, o3rders and requirements
as may be made by the Government, or the local medical or sanitary
authorities for the purpose of dealing with and overcoming the same.

The contractor shall at all times take all reasonable precautions to prevent
any unlawful, riots or disorderly conduct by or amongst his
employees/labour and for the preservation of peace and protection of
persons and property in the neighborhood of the works against the same.
The contractor shall at all times during the continuance of the contract
comply fully with all existing Acts, Regulations and bye laws including all
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statutory amendments and reenactment of State or Central Government
and other local authorities and any other enactments and acts that may be
passed in future either by the State or the Central Government or local
authority, including Indian Workmen's Compensation Act, Contract
labour(Regulation and Abolition) Act, Minimum wages Act, Provident Fund
Regulations, Employees Provident Fund Act etc., and sanitary arrangement
for the said Act. Health and Sanitary Arrangements for workmen. Insurance
and other benefits, etc., and shall indemnify and keep the Employer
indemnified in case any proceedings are taken/ commenced by any
authority against the Employer for any contravention of any of the laws or
scheme by the Contractor. If as a result or contractor’s failure, negligence,
omission, default or non-observance of any provisions of any laws, the
Employer is called upon by any authority to pay or reimburse or required to
pay or reimburse any amount, the Employer shall be entitled to deduct the
same from any moneys due or that may become due to the contractor under
this contract or any other contract or otherwise recover from the contractor
any sums which the Employer is required or called upon to pay or reimburse
on behalf of the contractor. All registration and statutory inspection fees in
respect of his work pursuant to the contract shall be paid by the Contractor.
The contractor shall comply with all the Central State and Municipal laws
and rules and shall be solely responsible for complying with the provisions
of the contract labour (regulations and abolition) Act 1970 and rules
thereunder and the other enactments that may be applicable including ESI
Act, the payment of wages Act, Provident Fund Act, the minimum wages
Act, the factories Act, the workmen compensation act or any other
applicable legislation and the Municipal by laws or other statutory rules and
regulations whatsoever in force in so far as these are applicable. Any
obligations finding or otherwise missed under any statutory enactments,
rules and regulations thereunder shall be the responsibility of the contractor
and the N.M.P.T. will take no responsibility for the same. The contractor
should take workmen's Compensation Policy for this work and submit the
same to the Employer before starting of the work

The contractor shall maintain the records prescribed under ESI regulations
and make the contribution towards ESI in respect of persons employed by
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the contractor. The contractor shall also make available such records for

inspection by ESI inspector during the inspection and furnish copies off all

such records to the Employer regularly.

The contractor shall pay the labourers engaged by him on the work not less

than a fair wage, which expression shall mean, whether for time or piece

work, rates of wages as may be fixed by the Public Works Department as

fair wages for Mangalore District payable to the different categories of

labourers or those notified under the Minimum Wages Act for corresponding

employees of the Employer whichever may be higher. The minimum wages

shall be paid per worker per day as per prevailing wages.

The contractor shall notwithstanding the provisions of any contract to the

contrary, cause to be paid a fair wage to the labourers indirectly engaged

by sub-contractors in connection with the said works as if the labourer had

been directly employed by him.

The contractor shall, before he commences the work, display and correctly

maintain in a clean and legible condition at a conspicuous place on the site

notices in English and in a local language spoken by the majority of the

workers, stating therein the rate of wages which have been fixed as fair

wages and the hours of work for which such wages are earned and send a

copy of such notices to the Employer.

The contractor shall maintain records of wages and other remuneration paid

to his employees in such form as may be convenient and to the satisfaction

of the Employer and the Conciliation Officer(Central), Ministry of Labour,

Government of India, or such other authorised person appointed by Central

or State Government and the same shall interalia include the following

particulars of each worker:

a) Name, works number and grade.

b) Rate of daily or monthly wage

c) Nature of work on which employed

d) Total number of days worked during each wage period.

e) Total amount payable for the work during each wage period.

f) All deductions made from the wage with details in each case of the
ground for which the deduction is made.

g) Wage actually paid for each wage period.
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The contractor shall provide a wage slip for each worker employed on the
works.

The wage records and wage slips shall be preserved by the Contractor for
minimum period of 12 months after the last entry or such time as the
Employer may fix in that behalf.

The contractor shall allow inspection of the aforesaid Wage Records and
Wage slip to the Employer at a convenient time and place after notice is
received by him from the Employer demanding such inspection.

The Employer or any other person authorised by them on their behalf shall
have power to make inquiries with a view to ascertaining and enforcing due
and proper observance of the Fair Wages Clauses. The Employer shall
also have the power to investigate into any complaint regarding any default
made by the Contractor or his sub-contractor in regard to such provision.

) A workman shall be entitled to be represented in any investigation or
enquiry against him by :

a) An officer of a registered Trade Union of which he is a member

b) An officer of a federation of Trade Unions to which the Trade Union
referred to in previous sub-clause is affiliated.

c) Where the worker is not a member of any registered Trade Union
by an officer of a registered Trade Union connected with or by any
other workmen employed in the industry in which the worker is
employed.

II)  The contractor or sub-contractor shall be entitled to be represented in
any investigations or enquiry under this clause by an officer of an
Association of Employers of which he is a member.

) No party shall be represented by a legal practitioner in any
investigation or enquiry under this clause unless all parties agree.

The contractor shall comply with all the precautions as required for the

safety of the workmen by I.L.O convention (No0.62) as far as they are

applicable to the contract. The contractor shall provide all necessary safety
appliances goggles, helmets, masks, etc. to the workmen and the staff.

The contractor shall at his own expense provide footwear and other gears

and equipment for all labour engaged on concrete mixing work and all other
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types of work involving the use of tar, cement etc. to the satisfaction of the
Employer and on his failure to do so, the Employer shall provide the same
and recover the cost thereof from any amount due or which may become
due to the contractor or from any amount lying with them or under their
control.

Contractor shall furnish particulars of all labour proposed to be employed
by him on the works in NMPA area indicating their names, father’'s name,
present address, permanent address and two photographs. This is in
addition to other requirements regarding security passes etc. if any.

The engineer-in-charge shall have the right to withhold for the benefit of the
worker or workers from the money due to the contractor any sum required
or estimated to be required for making good the loss suffered by a worker
or workers by reason of non-fulfillment of the conditions of the contract, non-
payment of wages or of deductions made from his or their wages which are
not justified by the terms of the contract or non-observance of the
regulations.

For work carried out in the vicinity of any wharf or quay, the Contractor shall
abide by all the provisions of the Dock Workers (Safety, Health and Welfare)
Scheme, 1961.

Insurance for personal injuries:

The contractor shall at his own costs and expenses obtain and shall cause any

subcontractor to obtain such insurance as may be necessary to cover the liability

of the contractor or as the case may be of such subcontractor in respect of

personal injuries and death arising out of or in the course of or caused during the

execution of the works for a minimum amount of Rs. 25 lakhs and shall produce

or cause any such subcontractor to produce for inspection the relevant policy or

policies together with receipt for the premium paid under such policy/policies as

and when required by the Employer.

i. The Employer (NMPA) shall not be liable for any accident, damage or

compensation payable to any workman or other person in the employment of

the Contractor or any Subcontractor.

ii. Employer Liability Insurance: The Contractor shall indemnify and keep

indemnified the Employer i.e. NMPA against all damages or compensation

payable at Law in respect of or in conseqguence of any accident or injury to
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any workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and

expenses whatsoever in respect thereof or in relation thereto and the

Employer shall be at liberty to deduct or adjust from the Contactor's bills an

amount that Employer may be called upon to pay towards claims, demands,

proceedings, costs, charges and expenses Whatsoever in respect of or in

relation to any accident or injury referred to above without any reference to

the Contractor. The Contractor shall execute indemnity bond in prescribed

format.

The Contractor shall comply with all the Central State and Municipal Laws

and Rules and shall be solely responsible for complying with the provisions
of the Contract Labour (Requlations & Abolition) Act, 1970 & the contract

labour (Requlation & Abolition) Karnataka Rules 1974 and rules there under

and the enactments that may be applicable including ESI Act, the payment of

wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act.

The Workmen Compensation Act or any other applicable legislation and the

Municipal by-laws or other statutory Rules and Requlations whatsoever in

force if these are applicable. Any obligations finding or otherwise missed

under any statutory enactments, rules & requlations there under shall be the

responsibility of the Contractor and the NMPA will take no responsibility for

the same. The Contractor should take Workmen's Compensation Policy for

his Workers, who are not covered under ESI and submit the same to the EIC

immediately after commencement of the work.

. The Contractor is liable to pay all Statutory Compensation to the

Labourers/persons engaged by him for the satisfactory execution of the

works. If any claim is made against New Mangalore Port AUTHORITY on this
work, the Port AUTHORITY shall have the right to deduct the same from the

bill amount payable to the contractor after verification of the validity and if

admissible as per rules.
PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety

Harness or any other equipment as required depending on nature of work by

his staff at site.
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Third Party Insurance:

Before commencing the execution of the work the contractor shall insure in the
joint names of the employer and the contractor against any damage or loss or
injury which may occur to any property or to any person (including property and
employees of the employer) by or arising out of the execution of the works or
temporary works in the carrying out of the contract. Such insurance shall be
effected with an Indian Insurance Company and in terms approved by the
employer (which approval shall not be unreasonably withheld) and for at least
the amount shown in the Appendix to the tender and the contractor shall have to
produce to the Engineer-in-charge the policy or policies of insurance and the
receipt for the payment of the current premiums.

Provisions of Latrines, Urinals etc.

The Contractor shall provide at his own cost proper latrines and urinals for his
workmen to the satisfaction of the Employer at approved sites in such numbers
as the Employer may require and shall compel his servants, agents and workmen
to resort to the use of such latrines and urinals. The said latrines and urinals
shall be carefully maintained by the Contractor.

Provision of First Aid Box:

The contractor shall at his own cost provide and maintain at the site of works a
standard first aid box as directed and approved by the Employer.

Anti Malaria Precaution.

The Contractor shall at his own costs and expenses take such precautions as
may be necessary to prevent the breeding of mosquitoes on the work during the
construction and all receptacles used for shortage of water for soaking bricks etc.
must be suitably protected for this purpose or must be emptied at the close of
the work every day.

Strike/Lock out by contractors employees:

Non-availability of labour or strike by the contractor’s employees or lock out shall
not be a ground or any excuse for not completing the works within the stipulated
time nor shall be a ground or any excuse for extension of period of completion of
works.

Traffic Regulations:

The area of execution is in Custom bound area. All operations necessary for the
execution of the works shall, so far as compliance with the requirements of the
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contract permits, be carried out so as not to interfere unnecessarily or improperly
with the usual operation, or the access to use and occupation of public and
private roads or and foot paths to or of properties whether in the possession of
the Employer or of any other person. The contractor shall indemnify the
employer in respect of all claims, proceedings, damages, costs, charges and
expenses whatsoever arising out of or in relation to any such matters in so far as
the contractor is responsible for.
Opportunities for other contractors —
The Contractor shall, in accordance with the requirements engineering charge
afford all reasonable opportunities for carrying out their work to:
34.1
a. any other contractors employed by the Employer and their workmen.
b. The workmen of the Employer and
c. The workmen of any duly constituted authorities who may be
employed in the execution on or near the site of any work not included
in the Contract or of any contract which the Employer may enter into
in connection with or ancillary to the works.
34.1 Facilities for Other Contractors:
If, however pursuant to Sub-Clause 34.1 the Contractor shall, on the
written request of the Engineer in charge
a) Make available to any such other contractor, or to Employer or any
such authority, any roads or ways for the maintenance of which the
Contractor is responsible, or
b) Permit the use, by any such, of Temporary works or contractor’s
equipment on the site, or
c) Provide any other service of whatsoever nature for any such the
Engineer shall determine an addition in the Contract Price in
accordance with Clause 52 and shall notify the contractor accordingly,

with a copy to the Employer.

35. Plant and equipment:

Contractor shall at his own costs and expenses provide all labour, haulage,
transportation of plant and equipment’s to be used for executing the contract, all
materials, stores, etc. required for efficiently carrying out and completing the work

to the satisfaction of the Employer.
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Insurance of works and Contractors equipment —

36.1 Exclusions:

There shall be no obligation for the insurance in sub clause 24.1 to include loss
or damage cost by Force Majeure events /circumstances as per the Clause
24.3hreinabove.

Materials:

The Employer will not supply any construction materials of whatsoever nature
and kind for the execution of the contractor shall at his own costs and expenses
make his own arrangement for obtaining all materials required, for the execution
of the work and ensure that the requisite materials are procured in time.

Water supply: (not applicable to this contract)

The Contractor shall be allowed to draw water for the execution of work from the
nearest point of existing water supply line at the rate of Rs.14.50 per cum or at
prevailing notified rates. The contractor shall note that this rate may vary during
the contract period and water charges will be recovered at the prevailing notified
rates. The Contractor shall at his costs and expenses lay their water pipe line /
water meter to meet his requirements considering the fluctuations in regard to
pressure and timings of water supply. The contractor shall at his own costs and
expenses provide storage tank, pumps, water meters etc.,, to meet his
requirements considering the fluctuations in regard to the pressure and timings
of water supply. Non availability of water for execution of work within the
stipulated time will not be ground or an excuse for not completing the work within
the stipulated period nor a ground or an excuse for claiming any extra or
additional cost which the contractor may have to incur for obtaining the same
from any other or alternate sources nor shall be a ground of any excuse for
extension of period for completion of works.

Power Supply:

The Contractor shall be allowed to draw Electrical supply for the execution of
work from the nearest existing electrical sub-station at rate as notified by NMPA
from time to time. The contractor shall at his own cost and expenses, lay the
electrical cables/fittings, etc to meet his requirements. The contractor shall
provide Trivector Meter to read consumption in units, power demand and power
factor. Delay in supply or non-availability of electrical supply within stipulated time

will not be a ground or an excuse for claiming any extra time or additional cost
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which the contractor may have to incur for obtaining the same from the other or
alternative sources or shall be a ground if any excuse for extension of period for
completion of work

Fuel Supply: Deleted

Telephone : Deleted

Recommendatory letter:

The Employer shall on written application by the Contractor and without
guaranteeing and / or without assuming any responsibility in that behalf issue a
certificate to the concerned authorities supplying fuel, power etc. showing the
bonafides of the Contractor and detailing the work entrusted to him under this
contract.

Non availability :

Non-availability of water, fuel, power any equipment’'s materials necessary for
execution of work within the stipulated time will not be a ground or an excuse or
for not completing the work within the stipulated time nor a ground or an excuse
for claiming any extra or additional cost which the contractor may have to incur
for obtaining the same from any other or alternate sources nor shall be a ground
or an excuse for extension of period for completion of works.

Keeping the site clean:

The contractor shall at his own costs and expenses, at all times keep the site
free from all obstructions and dispose of all surplus excavated materials, rubbish
etc., and other materials in such manner as he deems fit or as directed by the
Employer.

Workmanship

All the works shall be executed in the best and most substantial workman like
manner in accordance with particulars contained in or implied by the Scope of
work, specifications, Bill of Quantities and schedules, drawing or according to
such other additional particulars, instructions and approved drawings issued
during the execution of the work to the entire satisfaction of the Employer.
Records:

The contractor shall keep and maintain work passing register, attendance
register, EPF and ESI contribution register, the copy of Bank account details of
the labours deployed by the contractor to be submitted to this division, material
account register, work diary and such other records which they are bound to keep
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or which are required to be kept under any provisions of law time being in force
or that may be enacted subsequently and the same shall be made available for
inspection of the employer from time to time as and when demanded by the
Employer.

Quality of Material:

The contractor shall give the specification of quality and workmanship of
materials to be used in the execution of the work as specified in the Tender
document.

Inspection :

Employer shall have full liberty from time to time and at all times to inspect,
examine and test the materials and workmanship and shall at any and every such
time reject any or all of the materials or workmanship, which may seem to them
defective or unfit or improper for the purposes to which they are applied or
intended to be applied or not in accordance with the description mentioned in or
intended by the specification or the drawings submitted by the Contractor.
Defective Materials:

If the employer considers any materials unfit for use or not in accordance with
the specification, the same shall be removed by the contractor from the site and
/ or the work within 3 days after notice to that effect has been given to the
contractor and on the contractor failing to remove such rejected materials, the
same shall be removed by the Employer at the Contractor’s risk and cost.
Defects in workmanship:

The Contractor shall within 24 hours after notice in writing to that effect has been
given by the Employer, pull down and remove such portion of the work as the
Employer may consider to be not in accordance with the specification given by
the Contractor or is executed in an unsatisfactory manner and shall at his own
cost make good, within 7 days by reconstruction or otherwise, as the Employer
may direct, all defects in workmanship, which may appear either during the
progress of the works or any time within the free maintenance period from the
date on which completion certificate is issued by the Employer although the
works or materials may have been previously passed or even if the Contractor’s
attention had not been previously drawn to the unsatisfactory nature thereof. No
certificate that may be granted by the Employer under these presents shall
relieve the Contractor from his liability for and in respect of unsound work, any
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defect in workmanship or work or bad materials discovered subsequent to the
date of such certificate.

Execution

The contractor shall in consideration of payments to be made to him as
hereinafter provided execute and do the works set forth as described in the scope
of the work, guidelines and specifications, including any amendments or
additions or alterations or changes thereto approved by the Employer.
Additions and alterations:

The Employer shall have power and authority from time to time and at all times
to make amendments or additions or alterations or changes in the scope of the
work, and specifications, drawings and Bill of Quantities and give such further
instructions and directions as may appear to the Employer necessary and proper
for the guidance of the Contractor and the good and efficient execution of the
works and the Contractor and the good and efficient execution of the works and
the Contractor shall receive, obey and be bound by the same according to the
true intent and meaning thereof as if the same had been mentioned or referred
to in the scope of the work, specifications Bill of Quantities and Schedules and
drawings. The Employer may also vary or alter the levels or positions of any of
the works contemplated/by approved specifications or may order any of the
works contemplated thereby to be omitted, with or without the substitution of any
other works in lieu thereof, or may order any work or any portion of works
executed or partially executed to be removed, changed or altered, if required,
and may order that other work shall be substituted in lieu thereof and any
difference in the cost occasioned by any such diminution or alteration so ordered
and directed shall be added to or deducted from the amount specified by the
contractor and where the rates are not specified, then a suitable rate backed up
by rate analysis shall be submitted by the Contractor and agreed upon between
the contractor and the employer. In the event of disagreement, the Employer
shall fix such rates or prices as shall in their opinion be reasonable and proper
having regard to the circumstances. The contractor shall give to the Employer
before the tenth day of every month, a statement in writing of any extra work
which he may have performed during the preceding month, failing which any
claim for which he may afterwards make for payment on account of any such

extra work will not be allowed.
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53. Variation Exceeding +/-10%

54.

55.

56.

If on certified completion of the whole of the works, it shall be found that a
reduction or increase greater than 10 per cent of the sum named in the letter of
acceptance results from:

a) The aggregate effect of all variation orders and

b) All adjustments upon measurement of estimated quantities set out in the Bill

of Quantities, but not from any other cause the amount of the contract price
shall be adjusted by such sum as may be agreed between the contractor and
the Employer or failing agreement, fixed by the Employer having regard to all
material, and relevant factors, including the contractor’'s site and general
overhead costs of the Contract.

Rates and amounts include all charges:

The rates and amounts submitted by the tenderer shall be gross rates and

amounts and must include all payments on account of taxes, levies, duties,

royalties etc, (excluding GST) payable to the State of Karnataka or Government
of India or any other authority or Body Corporate and all other incidental charges
that the tenderer may have to bear for the execution of the works.

Fixing of Rates for Extra items:

The employer shall determine any extra or additional work done or work to be

omitted by his order in writing. All such work shall be valued in the manner

mentioned hereunder:

a) If similar item of work is available in the Bill of quantities, then rate in BOQ
or a rate derived from BOQ rate shall be applied.

b) If a similar item of work is not available in the Bill of Quantities hen the rates
as available in PWD SR Mangalore Division shall be applicable.

c) Ifthe rate cannot be fixed as per (a) and (b) above the same shall be decided
based on the market analysis using parameters for labour and materials as
per KPWD, Mangalore or Circle

Provided that no variation of the rate shall be made unless as soon as after the

date of order as practicable and before the commencement of the work or

thereafter as soon as it is practicable notice shall have been given in writing.

Quarry material & Royalty payments —

The Contractor shall at his own cost and expenses obtain fill material/aggregate,

as also find source for obtaining fill material/aggregates required for execution of
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works. The Contractor shall also bear all costs and expenses incurred by him
for identification of sources, transport of material to the site of work, royalty and
other expenses in connection with obtaining fill material/aggregate

A. Tax certificates:

The tender should accompanied by the copy of valid GST registration certificate
along with GST No.

Deduction of Income Tax, GST as applicable shall be made from any amount
payable to the contractor as per the relevant provisions of income tax act and
GST Act.

The tender shall submit a copy of valid latest GST registration certificate along
with the tender. In case the notice for noncompliance is received from the
appropriate agencies the amount due will be deducted from the bills and other
monies available with the Port. The GST returns should be filled within time
period as specified by GST Act and submit the documentary proof / evidence for
the same. Any input tax credit lost by the Port due to non-filing will be recovered
from the bills and other monies available with the Port

B. Provident Fund and ESI

The contractor has to remit the PF & ESI contribution regularly to the concerned
department for the labours engaged by him. The EPF and ESI contribution on
the part of the employer in respect of this contract shall be paid by the contractor.
These contributions on the part of Employer paid by the contractor shall be
reimbursed by the Engineer —in —charge to the contractor on actual basis.

In case the Notice for noncompliance is received from the appropriate agencies
(i.e. PF & ESI), the amount due will be deducted from the bills and other monies
available with the Port

Import duties payment:

The contractor shall at his own costs pay import duties or any such other payment
for the supply of any material and this shall be deemed to be price quoted by the
tenderer.

Escalation/increase or decrease of cost:

Adjustment to the contract price shall not be allowed in respect of rise or fall in
the cost of materials or fuel or any other matters affecting the cost of the
execution of the works i.e. under no circumstances escalation is payable, except

labour component.
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60. Setting out and measuring:

The contractor shall furnish at his own cost all tools, measuring tapes and other

implements and labour required for proper setting out of the work and shall set

out, and be entirely responsible for such setting out. The Contractor shall provide

all men, materials, appliances etc., which the Employer may require for

measuring or inspecting the works.

Certificate and Payment

a) Form of Bill:

b)

The Contractor shall submit all the bills / tax invoice on the printed forms with

an application at the office of the Engineer-in-charge and the amounts in the

bills shall always be entered at the rates specified or decided as per the

“Contract” or in the case of any extra work ordered in pursuance of these

conditions and not mentioned or provided for in the contract at the rates

herein after provided for such work. The bill shall have annexure of

attendance list, PF & ESI payment receipts from authorities, while claiming

the running bill the contractor shall bifurcate the contract bill amount and GST

amount separately to facilitate Port to claim GST input credits.

Payment:

Contractor has to submit the bill on monthly basis on or before 15" of
every month for the work carried out for the previous month.

The bill shall be enclosed with pay slip, Attendance Register signed by the
supervising officer, Bank payment details etc., of the work for which bill is
claimed and ESI/EPF payment challans with Annexure of payment
employee wise of the preceding month along with necessary approvals.
In case of deficiency in documents the bills shall be returned to the
contractor within 3 days recording reasons for rejection. Recovery of LD,

Penalty etc., shall be made for non-compliance of contract conditions.

iii. Joint measurement should be taken promptly for all works by the

concerned Assistant Engineer or Assistant Executive Engineer along with
contractor and make the entries into the MB book within first week of next
month. The AE/AEE would check the measurements and preparation of
abstract and certify within 5 working days of the joint measurement and
submit to the AEE/Executive Engineer.
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iv. Contractor has to make payment to all workers as per minimum wages
act on or before 7" day of each month through electronic mode to the
bank accounts of workers.

Interest;

No claim of interest will be entertained by the Employer with respect of any
money or balances which may be in its hands owing to any dispute between
itself and the Contractor or with respect to any delays on the part of the
Employer in making interim or final payment or otherwise.

Final Bill :

When the final sum has been ascertained (that is to say the gross payment
for the completion of the whole of the works) due to the Contractor, the
Engineer-in-charge shall after allowing for the amount of all previous
certificates and after determining and allowing for all other payments due from
the Contractor may recommend to pay the balance due to him.

The contract shall submit the final bill/invoice within 60 days from the date of
completion of the work with all the enclosures viz., PF/ESI contribution, and
detail measurements with any recoveries. The Contractor and Assistant
Engineer both jointly complete the measurements: if Contractor due to any
reason does not attend/avoid joint survey/measurements the Executive
Engineer shall give notice to the contractor to be present at the site for joint
measurement within 7 days. If the Contractor fails to attend the joint
measurement second notice shall be issued to the contractor to attend the
joint measurement within 3 days. Failure to attend the joint measurement the
Assistant Engineer/Assistant Executive Engineer (Civil)/EEI would record the
reason and complete the measurement in a transparent manner

departmentally and submit the bill within 60 days

61. Engineer-in-charges power to correct/modify certificates:

62.

The Engineer-in-charge shall make any corrections or modifications in any of the

previous certificates issued by him or by his representative and Engineer-in-

charge shall have power to withhold approval of any certificate if the works or

any part thereof are not being carried out to his satisfaction.

Retention Money:

10% of the total tax invoice, due on each Interim Certificate will be deducted

subject to the maximum 5% of the Contract Price including GST. The amount as
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stated above will not bear any interest. In case of forfeiture of Retention Money
GST is applicable.

Refund of retention money:

The retention money deducted will be refunded to the Contractor after
satisfactory completion of work and released along with final bill.

Employer’s lien

The employer shall have a lien on and over all or any money that may become
due and payable to the contractor under this contract or any other contract or
from any amount lying with them or under their control and in respect of any debt
or sum that may become due and payable by the employer to the contractor
either alone or jointly with another or other and either under this contract or under
any other contracts or transaction of any nature whatsoever between the
employer and the contractor.

Certification of Substantial completion of works: Deleted

Completion Certificate:

The completion certificate shall be issued by the Engineer-in-charge after
completion of the work

Removal of material on completion:

The contractor shall on completion of the works or when directed by the Employer
remove all plant, equipment, tools, materials, temporary constructions etc. and
rubbish which may have accumulated during the execution of the work, other
than those permanently used into the works. All such rubbish or surplus
materials or plant etc. which the Employer may require the contractor to remove
at any time during the progress of the work shall be removed by the contractor
within twenty four hours after the receipt of written notice from the Employer
requiring him to remove the same. In the event of the Contractor’s failure or
default to comply with such notice, the Employer may forthwith remove all such
rubbish, surplus materials, plant etc. at the risk and cost of the contractor.
Extension of Time for Completion:

In the event of:

a) The amount or nature of extra or additional work.

b) Any cause of delay referred to in these conditions.

c) Exceptionally adverse climatic conditions.

d) Any delay, impediment or prevention by the Employer, or
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e) Other special circumstances which may occur, other than through a default
of or breach of contract by the Contractor or for which he is responsible.
Being such as fairly to entitle the Contractor to an extension of the Time for
Completion of the Works, or any Section or part thereof, the Employer shall
determine the amount of such extension and shall notify the Contractor
accordingly.

Contractor to Provide Notification and Detailed Particulars:

Provided that the Employer is not bound to make any determination of Extension

of Time unless the Contractor has

a) within 30 days after the event warranting request for Extension of Time has
first arisen notified the Employer and

b) within 30 days, or such other reasonable time as may be agreed by the
Employer after such notification submitted to the Employer detailed
particulars of any extension of time to which he may consider himself entitled
in order that such submission may be investigated at the time.

Interim Determination of Extension:

Provided also that where an event has a continuing effect such that it is not

practicable for the Contractor to submit detailed particulars within the period of

30 days referred to in Sub-Clause 67.2(b), he shall nevertheless be entitled to

an extension of time provided that he has submitted to the Employer interim

particulars at intervals of not more than 30 days of the end of the effects resulting
from the event. On receipt of such interim particulars, the employer shall, without
undue delay, make an interim determination of extension of time and on receipt
of the final particulars, the Employer shall review all the circumstances and shall
determine an overall extension of time in regard to the event. In both such cases
the Employer shall make his determination, and shall notify the Contractor.

No extra payment to the Contractor:

Any extension of time period shall be granted by the Employer subject to

following conditions:

a) No financial repercussions on either side.

b) No dispute/claims arising out of extension of time limit so granted shall be

entertained.



68.

69.

82

Penalty for non-completion/ unsatisfactory work:
For non-completion of work in every item or operation/quantity, penalty of 10%
on the amount payable for each item should be levied on a deducted from the
payment. Engineer in charge may withhold payment to the extent of 20% of bill
amount on account of unsatisfactory work at his discretion. In the event of
contractor rectifying the defects this payment can be released in the next bill. In
the event of the contractor not attending to defective work as pointed out by
Engineer in charge in writing this payment will stand forfeited. In case of penalty
GST is applicable.
68.1Taking-Over Certificate: Deleted
Maintenance period: (Not applicable)
Cessation of Employer’s Liability
The Employer shall not be liable to the Contractor for any matter or thing arising
out of or in connection with the Contract or execution of the Works, unless the
Contractor shall have included a claim in respect thereof in his Final Statement
and (except in respect of matter or things arising after the issue of the Taking-
Over Certificate in respect of the whole of the Works) not later than 60 days after
the issue of the Taking-Over Certificate in respect of the whole of the Works, the
Contractor shall submit to the Engineer six copies of a Statement at Completion
with supporting documents showing in detail, in the form approved by the
Engineer,
(b) the final value of all work done in accordance with the Contract up to the date
stated in such Taking-Over Certificate,
(c) any further sums which the Contractor considers to be due and
(d) An estimate of amounts which the Contractor considers will become due to
him under the Contract.
Unfulfilled Obligations
Notwithstanding the issue of the Defects Liability Certificate the Contractor and
the Employer shall remain liable for the fulfilment of any of the obligation incurred
under the provisions of the Contract prior to the issue of the Defects Liability
Certificate which remains unperformed at the time such Defects Liability
Certificate is issued and, for the purposes of determining the nature and extent
of any such obligation, the Contract shall be deemed to remain in force between

the parties to the Contract.
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Urgent Remedial Work

If, by reason of any accident, or failure, or other event occurring to, in, or in
connection with the Works, or any part thereof, either during the execution of the
Works, or during the Defects Liability Period, any remedial or other work is, in
the opinion of the Engineer, urgently necessary for the safety of the Works and
the Contractor is unable or unwilling at once to do such work, the Employer shall
be entitled to employ and pay other persons to carry out such work as the
Engineer may consider necessary. If the work or repair so done by the Employer
is work which, in the opinion of the Engineer, the Contractor was liable to do at
his own cost under the Contract, then all costs consequent thereon or incidental
thereto shall, after due consultation with the Employer and the Contractor, be
determined by the Engineer and shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any monies due or to
become due to the Contractor and the Engineer shall notify the Contractor
accordingly, with a copy to the Employer. Provided that the Engineer shall, as
soon after the occurrence of any such emergency as may be reasonably
practicable, notify the Contractor thereof.

Risk pending completion — Ref clause 84

Indemnity:

Notwithstanding that all reasonable and proper precautions may have been
taken by the contractor at all times during the execution of the work and during
the free period of maintenance, the contractor shall indemnify and keep
indemnified the Employer against all losses and/or damages suffered by the
Employer arising out of the contract either to the works or any other property
belonging to the Employer or other works or to the lives, persons or properties of
the others arising directly or indirectly as a result of any acts or omission or failure
or negligence or neglect or default on the part of the Contractor or any sub-
contractor/s, his/their servants, agents or workmen.

Bribes, Commission:

Any bribe, commission, gift or advantage given, promised or offered by or on
behalf of the contractor or his partner, agent or servant or anyone on his or their
behalf to any officer, servant representative or agent of the employer or to any
person on his behalf in relation to the obtaining or to the execution of this or any
other contract or with the employer shall in addition to any criminal liability which
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he may incur subject to the contractor to the cancellation of this and all other
contracts with the Employer and the contractor shall be liable to pay to the
Employer such sum or sums which they may have to incur or suffer as and by
way of loss or damage as a result of such cancellation. The Employer shall be
entitled to deduct the amount so payable by the contractor from any money
otherwise due to the contractor under this or any other contract or from any
amount lying with them or under their control. Any question or dispute as to the
commission of any offense under the present Clause shall be settled by the
Employer in such manner and on such evidence or information as they shall think
fit and consider sufficient and their decision shall be final and conclusive.
73. Default of Contract:
If the Contractor makes any default or on the happenings of anyone or more of
the following events that is to say:
i.If the contractor without reasonable cause abandons the contract or

ii.Suspends the carrying out of the works for 7 days after receiving written notice
from the Employer without any lawful excuse or fails to make proper progress
with works for 7 days after receiving written notice from the Employer to employ
more men or

iii. Fails to proceed regularly and diligently with the work or

iv. Fails to remove material from the site or pull down or substitute
or repair any works for 7days after receiving notice in writing by the Employer
condemning or rejecting any materials or

v.Fails to give the Employer proper facilities for inspection of the works or any part
thereof for three days after receiving notice in writing by the Employer demanding
the same or

vi.The contractor has become insolvent or

vii. The contractor gone into liquidation or passed the resolution for winding up or
viii.Upon the contractor making an arrangement with or assigning in favour of his

creditor or

ix.Upon his assigning this contract to a subcontractor or

x.Upon an execution being levied upon the contractor’s goods or

xi.Upon winding up order being passed by the Court or a Receiver or
manager is appointed in respect of any of the property of the

contractor or
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xii.Possession is taken by or on behalf of any holders of any debentures secured
by floating charges of any of the property of the contractor or
i.) Fails to complete all or any part of the works during the time specified for
completion of the contract or such extended time as may be granted by the
Employer or
ii.)On his omission or negligence or neglect or default or failure to comply with
any of the conditions of the contract.
iii.) If the tenderer fails to start the work within 15 days from the date of issue of
work order, the EMD shall be forfeited
The Employer may after giving notice by Registered Post A/D specifying the
default or defaults at the address given by the Contractor, and on the
Contractor’s failure to rectify or remedy such default for 14 days after receipt of
such notice or shall at any time thereafter repeat such default the employer may
enter upon the site and the work and expel the contractor therefrom and may
either themselves complete the work or employ any other contractor to
complete the work and upon such entry the contract shall be determined save
and except the rights and powers conferred upon the Employer may use the
materials and the plants/machinery/equipment lying on the site and belonging
to the contractor for completion of the contract. The value of the materials shall
be determined jointly between the Employer and the contractor or failing by the
Employer alone if contractor declines to joint inspection. The contractor shall
not dispute such valuation and the same will be binding upon the contractor. No
amount shall be due to payable to the contractor for the use of any
plants/machinery/equipment in completion of the contract. In the event of the
Employer completing the work or employing any other contractor to complete
the same, the Employer shall be entitled to recover from the contractor the
amount expended by the Employer and such loss or damage that they may have
suffered as a result of the contractor’'s omission or negligence or neglect or
default or failure to execute the works or to comply with any of the conditions
herein contained and the Employer shall recover the said amount from any
amount that shall become due or thereafter become due to the contractor or
from any amount lying with them or under their control.

74. Payment after termination :



75.

76.

77.

86

If the employer terminates the contractor’'s employment under this clause he shall
not be liable to pay the contractor any further amount (including damages) in
respect of contract until the expiration for the defects liability period and thereafter
until the cost of execution completion and remedying of any defects damages for
delay in completion if any, and all other expenses certified. The contractor shall
then be entitled to receive only such sum if any, as the employer may certify that
would have been payable to him upon due completion by him after deducting the
said amount. If such amount exceeds the sum which would have been payable
to the contractor on due completion by him then the contractor shall upon
demand pay to the Employer the amount for such excess and it shall be deemed
a debt due by the contractor to the Employer and shall be recoverable
accordingly.

Dispute between the contractor and Employer:

In case of any dispute between the Employer and the contractor, all reasonable
efforts shall be made for an amicable settlement in the first instance. Unresolved
dispute between the contractor and Employer shall be referred to solve arbitrator
to be mutually agreed upon between the parties, failing which to the arbitrators
to be appointed in accordance with the provisions of the Arbitration and
Conciliation Act, 1996 or any statutory amendments and modifications thereof.
Arbitration shall be held in Mangalore. The arbitration proceedings shall be in
English.

Progress Photographs: (As made drawings and progress photographs & video
films)

The contractor shall supply to the Engineer in charge a negative and three prints
of colour progress photographs of such portions of the work in progress or
completed as directed by Engineer in charge.

The negative of the photographs shall become the property of the Employer. The
photographs shall be of approximate size 169 mm x 115 mm each. The
photographs shall be mounted in Albums and shall be suitably inscribed and
captioned. The albums shall be handed over to the Engineer in charge. No
prints or negatives may be supplied to any person or persons without authority
of Engineer in charge.

Urgent Remedial works:
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If by reason of any accident or failure or other even occurring tool in connection
with the works or any part thereof either during the execution of the works, or
during the defect liability period, any remedial or other work is in the opinion of
the employer urgently necessary for the safety of the works and the contractor is
unable or unwilling at once to do such work, the employer shall be entitled to
employ and pay other persons to carry out such works as the employer may
consider necessary. If the work or repair so done by the employer is work which,
in the opinion of the employer the contractor was liable to do at his own cost
under the contract, then all costs consequent thereon or incidental there to shall
be determined by the employer and shall be recovered from the contractor by
the by the employer, and may be deducted by the employer from any monies
due or to become due to the contractor and the employer shall notify the
contractor provided that the employer shall soon after occurrence of any such
emergency as may be reasonably practicable, notify the contractor thereof.
Watching & Lighting:

78.1 All operations necessary for the execution of the works shall, so far
compliance with the requirements of the Contract permits, be carried on
S0 as not to interfere unnecessarily or improperly, with the convenience of
the public, or the access to, use and occupation of public or private roads
and footpaths to or of properties whether in the possession of the
Employer or of any other persons. The Contractor shall save harmless
and indemnify the employer in respect of all claims, proceedings,
damages, costs, charge, and expenses whatsoever arising out of, or in
relation to, any such matters in so far as the Contractor in responsible
therefor.

78.2 If, during the execution of the works or at any time thereafter, the
concerned authorities make any claim in respect of damage or injury to
roads, highways, or bridges, to the Contractor or Employer, then the
Contractor shall settle the claim forthwith. In case of failure of the
Contractor in settling the claim and in case the Employer is held
responsible for payment to the authorities, then the Employer shall settle
the claim and the Employer’s expenses in this regard shall be deducted
from the Contractor’s dues.

Metric Unit:
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Metric Unit shall be adopted for all design drawings and specifications. If the
contractor wishes to adopt any other units in respect of any particular item, he
shall obtain specific approval from the Engineer for each of those items.

80. Duties of the Engineer-in-charge & its Representative

a) The Engineer-in-charge shall on behalf of the Employer supervise the works,
exercise site control, scrutinize and approve technical proposals and ensure
that the works are executed as per contract provisions.

b) The representative of Engineer-in-charge shall on behalf of the Employer
assist Engineer-in-charge and be responsible for day-to-day supervision,
quality control of materials and workmanship, field and laboratory tests,
keeping the site documents upto date and in safe custody take
measurements of works executed in terms of the contract.

c) Any written instructions on written approval on all technical matters given by
the Engineer-in-charge to the contractor shall bind the contractor as through
it has been given by the Employer, provided always that:

i. Failure of the Engineer-in-charge’s representative to disapprove any work
or materials shall not prejudice the power of Engineer-in-charge thereafter
to disapprove such work or materials and to order to pulling down, removal
or breaking up thereof and reconstruction at the contractor’'s expenses
and the contractor shall have no claim to compensation therefore.

ii. If the contractor shall be dissatisfied with any decision of the Engineer-in-
charge’s representative, he shall be entitled to refer the matter to the
Engineer-in-charge in writing who shall there upon confirm, reverse or
very such decision. It shall be clearly understood that the decision of the
Engineer-in-charge shall be final on all technical matters and shall not
form the matter or any dispute.

Note: Neither the Engineer-in-charge nor its representative shall have any
authority to relieve the contractor of any of his duties or obligations under
the contract or except as provided for in the contract, to order any work
involving delay or any extra payment by the employer or to make any
variations of or in items work or in their quantities or in unit rates.

81. Suspension of work:

81.1 The Contractor shall, on the instructions of the Employer, suspend the

progress of the works or any part thereof for such time and in such manner
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as the employer may consider necessary and shall, during such
suspension, properly protect and secure the works or such part thereof so
far as is necessary in the opinion of the employer. Unless such
suspension is:
a) Otherwise provided for in the contract.
b) Necessary by reason of some default of breach of contract by the
contractor or for which he is responsible.
c) Necessary by reason of adverse climatic conditions on the site or
d) Necessary for the proper execution of the works or for the safety of the
works or any part thereof (save to the extent that such necessity arises
from any act or default by the Employer or from any of the risks defined
in Sub-Clause -24.4.).
Sub-Clause 78.2 shall apply.
81.2 Employer’'s Determination following Suspension:
Where pursuant to Sub-Clause-78.1, this sub-clause applies the employer
shall, determine:
a) any extension of time to which the contractor is entitled under Clause
-67 and
b) the amount, which shall be added to the contract price, in respect of
the cost incurred by the contractor by reason of such suspension, and
shall notify the contractor.
81.3 Suspension lasting more than 90 days
If the progress of the works or any part thereof is suspended on the
instructions of the employer and if permission to resume work is not given
by the employer within a period of 90 days from the date of suspension
then, unless such suspension is within paragraph (a) (b) (c) (d) of sub-
Clause 78.1, the contractor may give notice to the Engineer-in-charge
requiring permission, within 30 days from the receipt thereof, to proceed
with the works or that part thereof in regard to which progress is
suspended.
82. Safety Requirements
82.1 Suitable scaffoldings should be provided for workmen for all work which
cannot safely be done from the ground, or from solid construction except
such short period work as can be done safely from ladders. When a ladder
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is used an extra mazdoor shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well, suitable footholds shall be
provided on the ladder.

Scaffolding or staging more than 4 meter above the ground or floor, swing
or suspended from an overhead support or erected with stationary support,
shall have a guard rail properly attached bolted, braced. Such scaffolding
or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platform, gang ways and stairways shall be so constructed that
they should not tag unduly or unequally, and if the height of the platform or
the gangway or stairway is more than 12 feet above ground level or floor
level, they should be closely boarded, should have adequate width and
should be suitably fastened, as described in (ii) above.

Every opening in floor of a building or in a working platform be provided
with suitable means to prevent the fall of persons or materials by providing
suitable fencing or failing whose minimum height shall be one meter.

Safe means of access shall be provided to all working platform and other
working places. Every single ladder shall be securely fixed. No portable
single ladder between side rails 450mm. For longer ladders this width
should be increased by at least 3 cm for each additional meter of length.
Uniform step spacing shall not exceed 25cm. Adequate precautions shall
be taken to prevent danger from electrical equipment. No materials on any
of the sites of work shall be so stacked are placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident,
Excavation and trenching: All trenches, 1.5 meters or more in depth, shall
at all times be supplied with at least one ladder for each 30 meter in length
or fraction thereof. Ladder shall be extended from bottom of the trench to
at least 30 cm above surface of the ground. The sides of the trenches
which are 2 meter or more in depth shall be stopped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides
collapse. The excavated materials shall not be placed within 1.5 meter of
the edges of the trench whichever is more. Cutting shall be done from top
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to bottom. Under no circumstances undermining or under cutting shall be
done

Demolition: before any demolition work is commenced and also during the
process of the work:

All roads and open area adjacent to the work site shall either be closed or
suitably protected.

No electric cables or apparatus which is liable to be source of danger, or a
cable or apparatus used by the operator shall remain electrically charged.
All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of a
building shall be so overloaded with debris of materials as to render it
unsafe.

All necessary personal safety equipment as per statutory requirements or
as considered adequate by the Engineer-in-charge should be kept
available for use of person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned.
Workers employed on mixing epoxy asphaltic material cement and lime
mortars shall be provided with protective footwear and protective goggles.
Those engaged in white washing and mixing or stacking of cement bags
or any material which is injurious to eyes will be provided with protective
goggles.

Those engaged in welding works shall be provided with welder’s protective
eyesight leads.

Stone breakers shall be provided with protective gloves, goggles and
protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use,
the contractor shall ensure that the manhole covers are opened and are
ventilated at least for an hour before workers are followed to get into the
manholes and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to
public.

The contractor shall not employ men below the age of 18 years and women
on the work of painting with products containing lead in any form.
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Whenever men above the age of 18 are employed on the work of lead
painting, the following precautions should be taken.

No paint containing lead products shall be used exceptin the form of paste
or readymade paint.

Suitable face masks should be supplied for use by the workers when paint
is applied in the form of spray or surface having lead paint dry rubbed and
scrapped.

When work is done near any place where there is risk of crowning, all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and
adequate provision should made for prompt first aid treatment of all injuries
likely to be sustained during the course of the work.

Use of hoisting machines, and tackle including their attachments
anchorage and supports shall conform to the following standards of
conditions: -

These shall be good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in good
repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free
from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 years should be in charge of any
hoisting machine including any scaffolding winch or giving signals to
operator.

In case of every hoisting machine and every chain ring hook, shackle,
shrivel and pulley block used in hoisting or as means of suspension the
safe working load shall be ascertained by proper means. Every hoisting
machine and all gear referred to above shall be boldly marked with the safe
working load. In case of hoisting machine having a variable safe working
load, each safe working load and the conditions under which it is applicable
shall be clearly indicated. No part of any machine or any gear shall be
loaded beyond the safe working load except for the purpose of testing, that
too under closely monitored and controlled conditions.
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In case of departmental machines, the safe working load, shall be notified
by the Engineer-in-charge. As regards the Contractors, machines the
contractor shall notify the safe working load of the machine to the Engineer-
in-charge whenever he brings any machinery to site of work and get it
verified by the Engineer —in-charge.

Motors, gearing, transmission, electric wiring and other dangerous parts
of hoisting appliances should be provided with such means as will reduce
to the minimum the risk of accidental descent of load, and the risk of any
part of suspended load becoming accidentally displaced. When workers
employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, allover and both as may
be necessary should be provided. The workers should not wear any rings,
watches and carry keys or other materials which are good conductors of
electricity.

All scaffolds, ladders and other safety devices mentioned or described
therein shall be maintained in safe conditions and no scaffold, ladder or
equipment shall be removed, while it is in use. Ladders and scaffolds
used should be of good quality and properly maintained. Ladders should
have nonskid bottom.

Contractor shall appoint a safety inspector or the site-in-charge should be
given responsibility of safety aspects.

All the contractors shall submit details of their employee’s indicating
designation, identification etc. for /exit pass and pass/identity card shall
be produced as and when required by the Port officials.

The contractor should take necessary hot work permit from the officer-in-
charge of the area. The hot work permit should be available with the
person actually performing the job and should be produced as and when
demanded by the Port Officials.

Appropriate personnel protective equipment’s having ISI mark should be
given to labourers employed by the contractor at work site.

All the lifting appliances such as cranes etc., shall have valid test and
examination certificates from prescribed authorities. Certificates/copies
of these shall have to be furnished for record of the employer. Originals
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of these certificates shall be verified by the Engineer-in-charge and
returned to the contractor.

Driver/Operators of heavy equipment’s shall possess Heavy Duty License
and shall have sufficient experience in safe operations of the equipment’s.
Licenses should be produced for verification to Engineer-in-charge.

First aid box should be provided at site with necessary contents.

It is preferable that the labourers employed by the contractor have
adequate  knowledge of using the firefighting appliances/equipment.
When hot job is being performed appropriate fire extinguishers, water
buckets, sand buckets and asbestos cloth etc. and other appliances/aids
as advised by Fire officer should be kept at site.

The work area should be barricaded by proper means. Proper sign boards
should be displayed at appropriate places.

All the electrical equipment’s should be properly maintained and should
be properly earthed. All the rotating parts should be properly guarded.
Only industrial purpose LPG cylinders with ISI marked pressure regulator,
hose and cutter should be used. Itis advisable to use D.A cylinder instead
of LPG cylinder.

Proper housekeeping of the work area is the contractor’s responsibility.
The scrap material generated during work should be kept only at the
places as advised by concerned officer.

The contractor should instruct the labourers to follow all safety rules like
‘USE OF APPROPRIATE PERSONAL PROTECTIVE EQUIPMENTS’,
‘NO SMOKING’, ‘DRIVE VEHICLE AT RESTRICTED SPEED ONLY’
etc.,

The contractor should submit accident report to Deputy Director Dock
Safety and Safety Section, NMPA as per regulation 91 of the Dock
Workers (Safety, Health and Welfare) Regulation, 1990 in prescribed
format.

In case of any emergency declared by NMPA the contractor has to
suspend all activities in the port area and make arrangement for
immediate evacuation of his employees to safe place.

The Contractor shall be bound to bear expenses of defense of every suit,
action or other proceedings at law that may be brought by any person for
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injury sustained owing to neglect of the above precautions and to pay any
damage and cost which may be awarded in any such suit, action or
proceeding to any such persons or which may with the consent of the
contractor be paid to compromise any claim by any such person.

82.28 Apart from the above conditions, the contractor should comply with safety
Rules laid down by the Safety and Fire & Safety Sections of NMPA from
time to time during the contract period.

82.29 These safety provisions should be brought to the notice of all concerned
by display on a notice board at a prominent place of the work spot. The
person responsible for compliance of safety code shall be named therein
by the contractor

Life Saving Appliances and First Aid Equipment:

The contractor shall provide and maintain upon the works sufficient proper and

efficient lifesaving appliances and first aid equipment to the approval of the

engineer and in accordance with the requirements of LLO Convention No0.62.

The appliances and equipment’s shall be available for use at all times.

Risk pending completion:

All the works comprised in this contract until completion of the contract land

handing over the works to the employer shall stand at the risk of the contractor

who shall be responsible and make good at him own costs all losses land
damaged caused by or due to fire, weather or any other cause and the contractor
shall hand lover such works complete in every respect on completion of works.

Port Entry Permission

The Contractor shall submit prior application for Port entry passes to the

concerned Port authority for his Materials, labours and the staffs engaged in the

works. The Contractor has to get the vehicle and labour RIFD based passes for
the entry inside the wharf area based on prevailing rates.

Site - Protected Area

The Site of Work is a protected area. Entry to the Port premises is regulated by

entry passes. These passes will be issued by the Central Industrial Security

Force or any other authority authorized by the Employer. The Contractor should

furnish a list of person with details of ESI, PF and Bank account details for whom

the passes are to be issued to the Engineer and arrange to obtain the passes
from the appropriate authority, based on the recommendation of the Engineer
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and abide by the Rules of the New Mangalore Port authority with regard to entry
etc. For the entry of trucks and other vehicles also, the Contractor should obtain
necessary permits. However, no charges will be levied for the individual passes
or the permits for the vehicles of the Contractor or his sub-contractors for the
bonafide use of the work.

10. SPECIFICATIONS — GENERAL

10.1

10.2

10.3

10.4

General
The following Technical Specifications shall be read in conjunction with General
Conditions of Contract, Conditions of particular applications, Schedules,

Annexures and Drawings.

The normal business will be continued throughout the progress of the works and
the Contractor must conduct his operations so as not to obstruct shipping, Port
traffic and operations.

The Contractor shall obey orders and directions given by the Engineers or his
authorized representative in the course of the discharge of his duties.

Brief Description of drawing

The Works are shown in the following drawings that are issued as a part of the
Tender Documents:

Drawing No. Description

21/118 -LP Location plan

Contractor’s Working Area

The Contractor shall work in close co-ordination with the other contractors
employed by the Board relating to other connected works.

Temporary Works

Before any temporary works are commenced the Contractor shall submit at least
14 days in advance to the Engineer-in-Charge for approval complete drawings
of all temporary works he may require for the execution of the Works. The
Contractor shall also submit his calculations relating to the design of temporary
works, viz. storage sheds, offices, etc., if required by the Engineer-in-Charge and
shall carry out the modifications that the Engineer-in-Charge may require of such
temporary works at Contractor's own cost. The Contractor shall be solely
responsible for the stability and safety of all temporary works.
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10.5 Technical specification

Conservancy of office buildings and its surrondings inside security compound
wall for the year 2024-25 & 2025-26-Part-B Area Between Berth No.8 to Oil Jetty
The following works are to be carried out by the contractors including cost of
labour, T&P paint as directed by the department. The work involves the following
items:-

1. General conservancy and maintenance of office buildings and its
surroundings on week days (other than Sundays), including removing dust
& cob web, sweeping, water washing, toilet cleaning, wiping the doors,
windows, glasses and other fixtures with wet cloth, so as to keep the office
neat and clean, including cost & conveyance of all materials, labour, tools
& plants and all other incidental charges etc., complete. (Note : Cleaning
materials should be supplied by the contractor and only cleaning
chemicals will be supplied by the department free of cost). The Contractor
has to submit list of labours proposed to be deployed for the work. All
registers pertaining to the work shall be maintained by the Contractor and
shall be produced to the department at any time during inspection of
works. The contractor has to deploy 6 Nos of labours daily.

2. General conservancy and maintenance of office buildings and its
surroundings on Sundays, including removing dust & cob web, sweeping,
water washing, toilet cleaning, wiping the doors, windows, glasses and
other fixtures with wet cloth, so as to keep the office neat and clean,
including cost & conveyance of all materials, labour, tools & plants and all
other incidental charges etc., complete. (Note: Cleaning materials should
be supplied by the contractor and only cleaning chemicals will be supplied
by the department free of cost). The Contractor has to submit list of
labours proposed to be deployed for the work. All registers pertaining to
the work shall be maintained by the Contractor and shall be produced to
the department at any time during inspection of works. The contractor has
to deploy 2 Nos of labours daily.

10.6 List of Tools & Plants

1. Hand Cart -1no

2. Spade -4 no’s
3. Pick Axe -4 no’s
4. chopper -4 no’s
5. Rubber Baskets -6 no’s
6. Broom Sticks -12 no’s
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SPECIAL CONDITIONS OF CONTRACT

THE SCOPE OF WORK IS CONSERVANCY OF OFFICE BUILDINGS
AND ITS SURRONDINGS INSIDE SECURITY COMPOUND WALL FOR
THE YEAR 2024-25 & 2025-26-PART-B AREA BETWEEN BERTH NO.8
TO OIL JETTY” in neat and tidy conditions by carrying out all such works
that may requires as instructed and as directed by the department staff from
time to time and work is to be carried out to the entire satisfaction of the
department whose decision is final and binding in this respect.

The contractor or his representative / supervisor should be available at site
premises all the working time to receive instruction from the Department
Staff.

A labour register should be kept at work site and this register should signed
by the contractor for the numbers of labour deployed for item of work done.
The contractor has to pay wages which are not less than the minimum wages
fixed to the labours as prescribed to the competent authority from time to
time. The minimum wage of unskilled labour considered for preparation of
estimate is Rs. 651/- per day. If minimum wages increase or decreases if
contractor claims the difference in wages including EPF/ESI (Employer
Contribution) will be reimbursed by department as per applicable minimum
wages.

If the contractor fails to complete the specific item of work in time, an amount
equal to 10% of the amount payable for non-attended works shall be
deducted from his running bill as penalty, in addition to deduction of quantity
for non-attended work.

The contractor has to take care regarding the safety of the workers,
Necessary safety belt while cutting the tree shall be provided to workers.
The estimated amount put to tender is the bare minimum cost of work. If a
firm quotes less than or equal to estimated cost put to tender, the bid will be
considered as the bid with NIL charges / NIL Consideration, such bids shall
be treated as unresponsive and will not be considered for evaluation

The contractor shall be available to take the instructions of departmental

Engineer or make necessary arrangements to receive the instructions.
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The contractor shall submit the profile of the personnel engaged by them
along with their ESI & EPF, bank detalils etc., to the dept. before commencing
the work.

The contactor has to arrange Face recognition attendance to all his workers
and make RFID passes for working inside security compound wall.

The contractor should make payment to all the workers as per minimum
wages act on or before 7th day of each month through electronic mode to
the bank account of workers. Further the proof of payment made to the
workmen shall be submitted by the Contractor to the concerned Executive
Engineer on or before 8th day of each month.

The contractor should deploy minimum 6 labours (from Monday to Saturday)
for execution of work and for every Sundays minimum 2 labours for 8 hours
with one hour recess per day.

The contractor has to display weekly toilet cleaning check list at every block.

DRAWINGS
The Works are shown in the following drawings that are issued as a part of
the Tender Documents:

Drawing No. 21/118-LP
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NEW MANGALORE PORT AUTHORITY

Weekly Toilet Cleaning Check List

Name of work:

Name of the Contractor

Location:
For the MONTH

1st Week
MON TUE WED THU [FRI SAT SUN

Sk No Particulars
Tollet Clean {Scrub Boul)
Sinks and Counter Clean

Floor Clean

Urinal Clean
Fill Hand wash
Availability of Water

S W B W N

7 Time of Cleaning

Signature of AE (C)
Signature of EE ( Mtc - I}
10 |Remarks if Any




102

12. BILL OF QUANTITIES

1.2.

1.3.

1.4.

PREAMBLE

GENERAL INSTRUCTIONS

The Bill of Quantities must be read with the Drawings. Conditions of Contract
and the Specifications and the Contractor shall be deemed to have examined the
drawings, Conditions of Contract and the Specifications, and to have acquainted
himself with all the details of the Work to be done and the way the works are to
be carried out.

Notwithstanding that the work may have been sectionalized, every part of it shall
be deemed to be supplementary to complementary of every other part and shall
be read with it or into it so far as it may be practicable to do so.

The detailed description of work and materials given in the Specifications are not
necessarily repeated in the Bill of Quantities.

The quantities entered in the Bill of Quantities are approximate only and are given
to provided a common base of tendering. Payment will be made for the actual
guantities of work carried out in accordance with the drawings and orders of the
Engineer and will be measured by the Engineer’'s Representative and valued at
the rates and prices quoted in the Bill of Quantities and the rates fixed by the
Engineer for varied work, all in accordance with the provisions of the terms of
this contract. Any increase in the quantities of individual items from those
indicated in the Bill of Quantities shall not form a basis for alteration of the rates
guoted and accepted.

RATE AND PRICES :

The rates and prices set out against the items are to be the full all-inclusive rates
of the finished work as described in the Bill of Quantities and or shown on the
Drawings and described | the Specifications or which can be reasonably be
inferred therefrom and are to cover the cost of provision of plant and equipment,
materials, labour, erection, maintenance, supervision, overheads and profits and
every incidental and contingent cost and charge whatsoever including all tax if
any excluding GST and any other conditions of Contract and the specifications
and every kind of temporary work (except those items for which separate
provision has been made in the Bill of Quantities) and all matters and things

necessary for proper completion and maintenance of the works.
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The Specifications are intended to cover the supply of materials and the
execution of all works necessary to complete the works. Should there be any
details of execution which have not been referred to in the Specification or in the
Bill of materials or construction which have not been mentioned or referred to in
the Specifications or in the Bill of Quantities and Drawings, but the necessary for
which it may reasonably implied or referred therefrom, or which are usual or
essential to the completion of all the works in all trades the same shall be deemed
to be included in the rates and prices named by the Contractor in the Bill of

Quantities. The rates and prices are to cover the items and described in the Bill

of Quantities read with the Drawings and Specifications and if there is any

inconsistency between the Bill of Quantities, Specifications and the Drawings,
the description in the Bill of Quantities shall prevail.

The Contractor is deemed to have ascertained for himself the extent to which the

work has to be carried out for the proposed work including electrical works and

his rates and prices shall include for all costs and charges whatsoever arising
out of such working.

Arithmetical errors in the Bill of Quantities will be rectified on the following basis.

(1) If the figure entered at percentage rate in the Bill of Quantities does not
tally with the quoted amount the percentage rate, in words will prevail and
the amount will be rectified accordingly.

(i) If the total amount entered does not tally with the sum of the amounts
entered against percentage rate the later will prevail and the total amount
will be rectified accordingly.

(i) In case of same percentage quotes the two bidders will have to participate
in rebidding for offering a rebate.

3. METHOD OF MEASUREMENT

i)

Standard Method: The work included in Bill of Quantities once completed
will be presented to the Engineer’s representative for checking quality and
guantity of work. The Engineer’s representative after satisfying himself
issue a certificate to that effect. Unless stated or billed otherwise quantities
shall be measured in accordance with the Indian Standard Code No0.1200
for civil work and shall be not as they are provide in the works. The rates
and prices shall include whatsoever allowance is considered to be
necessary for wastage, working spaces, construction slopes, batters.
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ii.) The mode of measurement and payment described in the relevant technical
specifications shall apply for the relevant items.
4. PART RATES

1. Engineer may sanction part rates for partly executed work under any item of the
Bill of Quantities as may be deemed proper and fit by him. For this purpose, the
Contractor shall submit written application for grant of part rates, furnishing
calculations in support of the part rates requested.

2. Part rates will not be sanctioned merely for materials (natural or manufactured)
brought to site by the Contractor, but only for partly executed work which by its
very nature, is not easily removable form the site.

3. Abbreviations
The following abbreviations are used in the Specifications and Bill of Quantities:

IS : | Indian Standard
BS : | British Standard
Qty. : | Quantity

mm : | Millimeters

cm : | Centimeters

M/ m: | Meters

LM : | linear metre

LS : | lump sum

Rs. . | Rupees

P.: | Paise
Nos. : | Numbers
do : | Ditto
MS : | mild steel
T:| Tones
Kg : | Kilogram

EO : | Extra over (previous sum unless specified otherwise)
square metre

2
sq.m./m

sg.cm. : | square centimeters
2. | Square Millimetre

mm
Cu.m. : | cubic meters
YST : | yield stress
dia : | Diameter
wt. : | Weight
Drg.No.: | drawing number
max. : | Maximum
min : | Minimum
approx : | Approximately
n.e.: | not exceeding
incl: | Including
circ: | Circular
set: | set/ sets
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cl/c

centre to centre

at the rate of

Opn

Operation
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BILL OF QUANITITIES

CONSERVANCY OF OFFICE BUILDINGS AND

ITS

SURRONDINGS INSIDE SECURITY COMPOUND WALL FOR THE YEAR 2024-25 &
2025-26-PART-B AREA BETWEEN BERTH NO.8 TO OIL JETTY”

Iltem
No.

Description

Quantity

Unit

Rate(in

Rupees)

Amount (in

Rupees)

1

General conservancy and
maintenance of office buildings and its
surroundings on week days (other
than Sundays), including removing
dust & cob web, sweeping, water
washing, toilet cleaning, wiping the
doors, windows, glasses and other
fixtures with wet cloth, so as to keep
the office neat and clean, including
cost & conveyance of all materials,
labour, tools & plants and all other
incidental charges etc., complete.
(Note : Cleaning materials should be
supplied by the contractor and only
cleaning chemicals will be supplied by
the department free of cost). The
Contractor has to submit list of labours
proposed to be deployed for the work.
All registers pertaining to the work shall
be maintained by the Contractor and
shall be produced to the department at
any time during inspection of works.
The contractor has to deploy 6 Nos of
labours daily.

6983656.00

SQM

0.35

24,44,279.60

General conservancy and
maintenance of office buildings and its
surroundings on Sundays, including
removing dust & cob web, sweeping,
water washing, toilet cleaning, wiping
the doors, windows, glasses and other
fixtures with wet cloth, so as to keep
the office neat and clean, including
cost & conveyance of all materials,
labour, tools & plants and all other
incidental charges etc., complete.
(Note: Cleaning materials should be
supplied by the contractor and only
cleaning chemicals will be supplied by
the department free of cost). The
Contractor has to submit list of labours
proposed to be deployed for the work.
All registers pertaining to the work shall

403000.00

SQM

0.35

1,41,050.00
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be maintained by the Contractor and
shall be produced to the department at
any time during inspection of works.
The contractor has to deploy 2 Nos of
labours daily.

TOTAL AMOUNT Rs. 25,85,329.60

Excess / Less (in percentage in two decimals)

Quoted amount in Figures

(Quoted amouNt tRUPEES .....coviiitie e e e e e e eens)

Note :

1. GST as applicable shall be claimed as separate line item in tax invoice and the same
will be paid separately.

2. Contractor shall file the applicable returns with tax department in time and submit
the same as documentary evidence

3. The estimated amount put to tender is the bare minimum cost of work. If a firm quotes
less than or equal to estimated cost put to tender, the bid will be considered as the
bid with NIL charges / NIL Consideration, such bids shall be treated as unresponsive
and will not be considered for evaluation.

4. In case if, two or more bidder quote same minimum charges / minimum % and tie

occurs, the successful bidder would be finalized by drawing the lottery with prior
intimation to the bidders whose bids are tie, in presence of eligible bidders and

Tender Committee Members.

SIGNATURE OF THE CONTRACTOR
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13. TENDER FORM

Sub:- Conservancy of office buildings and its surrondings inside security compound
wall for the year 2024-25 & 2025-26-Part-B Area Between Berth No.8 to Oil Jetty
Tender no:- CIVIL/CE(C)/EEC/40/2024-25 dated :-10/1/2024
(Tenderers are required to fill up all the blank space in this tender form)
Sir,

Having visited the site and examined the instructions to Tenderers, Conditions of
Contract, Specifications, Schedules, Bill of Quantities and the Tender Drawings for the
above-named works, we offer to execute as per instructions to Tenderers, Conditions
of Contract, Specifications, Bill of Quantities, Schedules and the Tender Drawings etc.,
as per the rates quoted in the price bid.

If our offer is accepted, we undertake to commence the work as specified in the tender
document on receipt of the acceptance letter and to execute the entire work within the
stipulated period calculated from the date of issue of letter of acceptance / dates shown
in the letter of acceptance by the Employer.

We undertake to abide by our Tender for a period of 90 days from the bid due date or
such extension of time as may be accepted by us and same shall be binding on us and
you are entitled to accept the same at any time before the expiration of the said period.
We, undertake that the Price bid submitted along with the tender does not contain any
conditions/ clarifications/ understandings other than the total cost as specifically sought
in the tender documents.

We confirm and give an Undertaking to the effect that, we have not altered, modified,
corrected or substituted contents of Tender Document.

We also confirm that all pages of the submitted Tender Document and addendum (if
any) is duly signed.

Unless and until a formal agreement is prepared and executed, this Tender together
with your written acceptance thereof, shall constitute a binding contract between us.
We understand that you are not bound to accept the lowest or any tender you may
receive.

We have independently considered the amount shown in Appendix as liquidated
damages and agree that they represent a fair estimate of the damages likely to be
suffered by you in the event of the work not being completed in time.
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If our Tender is accepted, we understand that we are to be held solely responsible for
the due performance of the contract.”

“I/We hereby indemnify the Port in the event of any notice served by PF & ESI Authority
towards recovery of PF & ESI due to this contract, Port is free to recover the money

from the bills any and any moneys with the Port.”

We also attach herewith NEFT Payment details of Rs.61100/-(Rupees SixtyOne
Thousand One Hundred Only) as Earnest Money Deposit/Tender security.

Dated this day of 2024

Signature in the capacity of duly authorized to sign tenders for and on behalf of

Dated this --------------=--—- e day of --------------

Signature ----- in the capacity of --------------=----ee e -

-------------------- duly authorized to sign Tenders for

0N behalf === e
Address = oo

Witness
Address
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14. SCHEDULE
MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C),
MANGALORE WITH EFFECT FROM 01.04.2024

Minimum Wages applicable “Construction or maintenance of roads, runways or in

building operations including laying down underground electric, wireless, radio,
television, telephone and overseas communication cables and similar other

underground cabling work, electric lines, water supply lines and sewerage pipelines™-

Category
Area: A Area:B Area:C
Unskilled 778.00 651.00 522.00
Semiskilled/ 862.00 734.00 610.00
Unskilled Supervisory
Skilled/Clerical 948.00 862.00 734.00
Highly Skilled 1028.00 948.00 862.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum
(UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per
Ministry of Labour and Employment F.No. 1 /7(3)/2023-LS-Il dated 02.04.2024.)
“Employment of Sweeping and Cleaning excluding activities prohibited under the
Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) Act,
1933".

Area Rates of wages Rs.
‘A 778.00
‘B’ 651.00
‘C’ 522.00

“Employment of Watch and Ward”-Rates of wages for employees employed in watch

and ward — Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A’ 948.00 1028.00
‘B’ 862.00 948.00
‘C’ 734.00 862.00

For further details log on to Ministry of Employment.



