NEW MANGALORE PORT AUTHORITY
(Ministry of Ports, Shipping & Waterways, Govt. Of India)

Mechanical Engineering Department Contact Details:
Electrical Engineering Division Website: http://www.newmangaloreport.gov.in
Administrative Building, New Mangalore | E-mail: mahalingam.v@nmpt.gov.in

Port Authority, Panambur, Mangalore- Tel: 0824-2887750/740/739/736
575010

NIT NO.: NMPA/Mech/EE(E)I/2024/0923

TENDER DOCUMENT

FOR

Providing CCTV Surveillance at Fishing Harbor Kulai jetty,
Peripheral compound wall at NMPA colony & NMPA School

(NIT, GENERAL TERMS & CONDITIONS, SPECIAL TERMS & CONDITIONS
TECHNICAL SPECIFICATION & BOQ)




LIST OF DOCUMENTS

:(I)' Description Part Page No.

Special Instructions to the Bidders for the E-

1 Submission of the Bids Online Through E- PART -1 3-7
Procurement Portal

2 Tender Document PART - Il 8-68

3 | Price Bid PART- Il 69 - 71

4 NMPA Bank Details PART - IV 72

5 | Checklist PART -V 73

2|Page




PART -1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE
BIDS ONLINE THROUGH E-PROCUREMENT PORTAL

N.L.T. No. NMPA/Mech/EE(E)I/2024/0923 Date:13.11.2024

Name of Work: “: Providing CCTV Surveillance at Fishing Harbor Kulai Jetty,
Peripheral compound wall at NMPA colony & NMPA School”

1. FETAT 1 M O § Iuasd e BT € TATr &7 START Fh Teed | SAAATSH ATHIA
FAT AT THT TS T ART TH FXA % 91 $-2Fd 6 a1 R fores e vaiede F#3AT1 g
| Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll

available in the Home Page. Then the Digital Signature enroliment has to be done with
the e-token, after logging into the portal.

2. THATT FATTFR ATHIRA F G A T STANTRAT ST/ TTHAS Teed H N7 24 HT qT0IT

| Bidder then logs into the portal giving user id / password chosen during enrollment.

3. TAY G TEIANT 7 Fd §U USha -2 &1 START FTATETAT ZIT 5F (AT ST AR |
The e-token that is registered should be used by the Bidder and should not be
misused by others.

4. Tl @Td § A9 o0 ST 9x DSC T et 3T |1 | 1T Ag1 WSl ST 9T gl TG AT
fAfoRT gr asar g|
DSC once mapped to an account cannot be remapped to any other account. It can only
be inactivated.

5.  SCEEr AT €9 F TIAAT HT T @, FEATAS S THII, g Areer fEawor anfs, 7%
TEATAS Ao % qE8d oY Tvg MTaar smasasarsti & AqaT J=T ST ThaT g Y {he Freft ST
FLA o LT AT STl o JTT HAT AT ST T g1 TG TTAT TSI F HH ATATS il
ﬂﬁ'@:l'cr FEM The Bidders can update well in advance, the documents such as
certificates, purchase order details etc., under My Documents option and these can be
selected as per tender requirement and then attach them along with bid documents during
bid submission. This will ensure easier upload of bid documents.

6. fAfeET FFH TRAAE FA / T T % 1%, IIATETaT H ATaLTHIIaF 34 ATeTH & AT
AT 3T oY [ATeET T&aTast % AT TSt STHT HEAT ATU; ST, ATAT SEA R HT &T

STustt After downloading / getting the tender schedules, the Bidder should go through
them carefully and then submit documents as stated in the tender document; otherwise,
the bid will be rejected.

7. TSN SFACIE F ATIETAT FIT H9NTEd / FTAemiod qgl (ohaT ST |10 oY Jafed Hidad
T 978 39 ATATe AT ST AR, st et tarar 39 Afaer & forw s/t o S F
o0 I 81 FTNETarsl i el (oeY 7T ¥ 977 ST FHIA hl a1 &l

The BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders
are allowed to enter the Bidder Name and Values only.

8.  Ifa IS TSRO g, AT T S-ATFIICHE TIe o ATeaw F AT Aoy seqras § faw ru sk fEaeor
F ATEAH H AAdATed YTH RAT ST "war g1 Siierar w1 qed 9% Ataersd AT
http:/eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in 9% Tt T&qa
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10.

11.

12.

13.

14.

15.

FIA T Tg THTTAT T 10 RIS H 7 479 § TEAT AR, SreAarar i oTHT § Sveft wdqrast
T F AT 0| ATEET srqg=ET & 970 ST AT Y& AT ST AT T 3T F T 10 STedi |
2 ATRUI  If there are queries connected with this tender, have to be clarified online
through the e-Procurement Portal, or through the contact details given in the tender
document. Bidder should take into account the corrigendum published before submitting
the bids online on the portal or on http://eprocure.gov.in/eprocure/app or
http://www.newmangaloreport.gov.in. All documents to be submitted, as indicated in the
tender schedule should be in PDF formats.

Frefrarar 1 [Afaar § [Afdy <ot siw [AfeET goF it s w5t 9w g (S|7 9 276)
=1 fAfaeT & forg el s e it 9 s wag & faw,  [fEer s st #r st
& | QAT AT ATR0| ARG &9 #/Fa%/ Bidder should arrange for the EMD &

tender fee (as applicable) as specified in the tender. The original should be
posted/couriered/given in person to the Tender Inviting Authority, within the bid
submission date and time for the tender.

AT R AT T H=HT S ot 7 qeAT AR S Srferat i ST e & o7 3Ry 9@+ &
forT 3T &7 TR FAT AR |

The Bidder should read the terms and conditions of the tender and accept the same
before proceeding with submission to tender.

AT TEQT FLA Al THAT o6 I Rl ST LT AT AT § T & (o0 FIAl oM a1 Bl

retha aug & yger Afaer seamEs #1 A9z ST 2471 9120 | The Bidder has to submit
the tender document(s) online well in advance, before the prescribed time to avoid any
delay or problem during the bid submission process.

AL A | FTAIES il T2 WIZA F AHL 01 H15 AT Aol gl Sreatih, ATATS FAT5E [HEeH TT
I HHILT % HTA-A7 IH THT FATEE A€ UL ITAH dedeh aSiagy ¢ a7 a1 SI1ar gl
IS T AHT FH FIA 6 (0, FAr@rarsti w0 75-100 DPI # ATl HT The el HT AT
=T ST ATl FTEAr e T SiY WS F SRR H7 g SATU| Tg 9gd FHH SSragd 6l I 97
ft g Jueie F<4 § 725 1 | There is no limit on the size of the file that can be
uploaded at the server end. However, the upload is dependent on the Memory available
at the Client System as well as the Network bandwidth available at the client side at that
point of time. In order to reduce the file size, bidders are suggested to scan the documents
in 75-100 DPI so that the clarity is maintained and file size is optimum. This will help in
quick uploading even at very low bandwidth speeds.

Tg €T TEAT Hged 0T ¢ 1o, STl ST T 7 ISt STt dad 9% fFetsh et g, g qeterd
T % for T ag aTeft Toqa F i ThaT T F2dT gl S, ST sa%sg gu dal 8, i orq /
FHT AT % & H AIHRT JAT oAThT 32271 o To7T qgT ATHT ST |

It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure

that, Bid Submission Process is completed. Bids, which are not frozen, are considered
as Incomplete/lnvalid bids and are not considered for evaluation purposes.

TITT HEl & FOT ArATGTAral a7 AAATST aradl a0 & a0 et ot T i 33T a1
FISATSAT T ATHAT T o TorT [ATeraT sre=ror qrfereRor (TIA) FT S 781 8T S|

The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local issues.

FIATGTAT 30 TIed & HTETH § g St aeqTasil &l siaaTe qIS # ST T Tl gl 37 JUTet
 HTEAH & ATHTZ SEqTaS T ol HWTEAT T2l STTUAT| Tl 30T aTeA T 307 herer 218 it 25 () |,

TAUAAET &7 99 arE & 98 Tgadt A1eu]| Arearar ag e e & =Iaaq TRaar 9
Tefara aeft TEATaSTl T TheTeh! STt o T THaTd €9 7 T9ere 3T S, S| /e g
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16.

17.

18.

19.

20.

21.

22.

T AT T AFAHIL FT AT ST | The bidder may submit the bid documents in online
mode only, through this portal. Offline documents will not be accepted. The bidder shall
ensure that all the documents pertaining to minimum qualification shall be compulsorily
uploaded along with the technical Bid failing which the bid shall be rejected.

Tt 7 0TS 7 3 T8, - eew afY et gearasii 1 A9are F9 F 97 UF 96
FTAT ATSTET FE9T T A 6T VAT FTTr T At Fae, AT T 97 39 F q997 & 977
T SITuam ster |t STE i FEeon F 9T St ao| St g TEd aedrasil Hr
FTATETAT o S-21ahe T STTNT Fleh [Siofed & § gEATaAd ohdT ST oY e J&qa f&=ar
ST

At the time of freezing the bid, the e-Procurement system will give a successful bid
updating message after uploading all the bid documents submitted and then a bid
summary will be shown with the bid no., date & time of submission of the bid along with
all other relevant details. The documents submitted by the bidder should then digitally
signed using the e-token of the bidder and then submitted.

AT TET FXA F TG, ATAT AT HT T FAT G 37T ATAT ToqT FIA 6 20 F & § TH
UHIISTHe & &9 H TGAT g1 et |qrerer Miaar [MiEar & o Fietl T&5qa Fi & 910 & &9
H T BT ST ATAT IHTed HIAKH H TN A 6 (o0 Jaer &g F T F A Hd Hm|

After the bid submission, the bid summary has to be printed and kept as proof of
submission of the bid. Entry to bid opening event will be restricted to bidders having proof
of bid submission of the subject tender.

oreeq § 9%e T T qa FT T qaad g, [ TAErdr g1 A9dre i T2 T ST gra]
e ® TUgia &7 off AT &, Feew saeht gqEar & forg yeniora 98t war g1 Successful bid
submission means, the bids as uploaded by the bidder is received and stored in the
system. System does not certify for correctness of the bid.

FTAT AT AT Tl T T@AT ATTGU o TEIA TohT T FTAT FEATaST ATALH F T @ oAl¥ q(Q A raar
T o T ATIH o 0T TEATAST Aal G 9T ¥g @l are(T TEARTT T &F S{TUT| THeh oI

ANTATESTT fSFHETE 951 gRfT The bidder should ensure that the bid documents submitted
are free from virus. If NMPA is unable to open documents due to virus or any other reason
during tender opening, the bid is liable to be rejected. NMPA will not be responsible for
rejection of such bids.

T e & offT 9% qa7 72T § TR g AT §0T, S-AFATHE T | aIet Teqd e, areft
GIAA AT T % Tt FAT 6 o7 17 g 7 Iea § STad] a9 AT AT q97
(IST) % AET & ST GMT + 5: 30 | STAT T o ST SATGTATSN HT 6 THT HT ITAT FIAT
21| The time displayed from the server clock at the top of the tender Portal, will be valid
for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal.
The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.
The bidders should adhere to this time during bid submission.

FrATRatsn o e T STar g & 3 Sieft seqa e T sifaw fafer o o (96 feew #=is
F FA) | wge [T afwar & forg sverea S-aede feew & arerm & fAfaerd sqa
F¥| The bidders are requested to submit the bids through online e-Procurement system

to the Tender Inviting Authority (TIA) well before the bid submission end date and time
(as per Server System Clock).

fAferaT a9 9o S SUHST AN I-Teeehl ST & 8T STHT AT SITOam) ges o SUHel &
AT STHT T T2 AT, ST o IO oo AT AT Y, gedidd & o = 98t T S
T TS w2 341 STuAm Tender form Fee and EMD shall be submitted with the Part |-
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Technical BID. BID submitted without fees and EMD, as mentioned above will not be
considered for evaluation and shall be rejected.

23. T T ATAT / TR / Sohare F AT % 6ry A fed a9 |/ S7ier F ST gEqrest]

STHTOT % &9 H Y& F<AT 207 | The Bidder/Contractor shall file the applicable returns with
Tax departments in time and submit the same as documentary proof.

24, OTC T FHISE HIA & (10 SHUHST AN SO ATATT § T AT AT ASeH & =T H G@m T ST
The GST applicable shall be shown as a separate line items in the Tax invoices to avail
input credit to Port.

25. ZUHAST/ UAST/ THST &l STod F¥A l (#9(d #, SHUHel AN &; TAT JHHET A0 6 I

SHUeET &Y T ST T |
In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD

applicable GST shall be collected.

6|Page




=00 /INDEX

St Description Page No.
No.

1 NOTICE INVITING TENDER. 8
2 INSTRUCTIONS TO BIDDERS 9
3 | GENERAL CONDITIONS OF CONTRACT 19
4 | SPECIAL CONDITIONS OF CONTRACT 39
5 | SCOPE OF WORK 43
6 | PARTICULARS OF BIDDER — ANNEXURE - 1 47
7 | TENDER FORM — ANNEXURE - 2 48
8 | FORM OF AGREEMENT — ANNEXURE - 3 50
9 FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK 50

GUARANTEE — ANNEXURE - 4

10 | FORMAT FOR DECLARATION — ANNEXURE - 5 55
11 | BANK INFORMATION FOR E-PAYMENT — ANNEXURE - 6 56
12 | DISPUTE REVIEW BOARD AGREEMENT — ANNEXURE - 7 57
13 | DETAILS OF ONGOING CONTRACTS AT NMPA-ANNEXURE - 8 62
14 | VERIFICATION OF LOCAL CONTENT — ANNEXURE - 9 62
15 | UNDERTAKING ON INDEMNIFICATION — ANNEXURE - 10 63
16 | INDEMNITY BOND - ANNEXURE - 11 64
17 | BID SECURITY DECLARATION — ANNEXURE - 12 66
18 | FORMAT OF POWER OF ATTORNEY — ANNEXURE - 13 67
19 | BILL OF QUANTITIES 69
20 | NMPA BANK DETAILS 72
21 | CHECKLIST 73

7|Page




Part-li

SCHEDULE OF TENDER (SoT)

NIT No.:

NMPA/Mech/EE(E)I/2024/0923

Dated: 13/11/2024

NOTICE INVITING TENDER

(Through E-Procurement only)
E-Tenders are invited by New Mangalore Port Authority through electronic tendering system
under two bid system through CPP Portal i.e. http://eprocure.qov.in/eprocure/app,

Name of the Work

Providing CCTV Surveillance at Fishing
Harbor Kulai jetty, Peripheral compound wall
at NMPA colony & NMPA School

Mode of tender

E-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il - Price Bid) through e-
procurement portal

https://eprocure.gov.in/cppp/

Estimated cost

Rs. 2,85,426/- (Rupees two Lakhs Eighty five
Thousand four Hundred and twenty six Only)
excluding GST

Tender Fees

Rs. 560/- (Rupees Five Hundred Sixty only)
inclusive of 12% GST -  Non-refundable OR
exemption certificate as per clause No 2.2.1(m) of
ITB

Earnest Money Deposit

Rs. 6,736/- (Rupees Six Thousand Seven
Hundred Thirty six only) inclusive of 18% GST
‘OR’ exemption certificate as per clause No
2.2.1(m) of ITB.

Date of Tender Document available to
parties to download

13/11/2024 at 18:55 Hrs.

Date of Starting of e-Tender for
submission Bid on line at
http://eprocure.gov.in/eprocure/cpp

13/11/2024 at 18:55 Hrs

Date of closing of e-Tender for
submission of Bid.

03/12/2024 at 15.00 Hrs.

Date & Time of opening of Technical
Bids

04/12/2024 at 16.00 Hrs.

Date & Time of opening of Price Bid

Will be communicated separately to the qualified
Bidders

Contract Period

30 days from the date of execution of Agreement.

Validity of Tender

120 days from the date of opening of Tender
(Technical Bids)

Amendments to the tender (if any) will be issued only through web site
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app
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2. INSTRUCTIONS TO THE BIDDERS (ITB)
2.1 SCOPE OF BID

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by
Executive Engineer (E)l on behalf of New Mangalore Port Authority for the work of
“Providing CCTV Surveillance at Fishing Harbor Kulai jetty, Peripheral compound wall
at NMPA colony & NMPA School”

2.2 TENDER SUBMISSION:

The Tender shall be uploaded as follows:
2.2.1 Technical Bid shall contain the following :
a) EMD in the form of Insurance Surety Bonds or Account Payee Demand Draft or

Fixed Deposit Receipt or Banker's Cheque or Bank Guarantee from any of the
Commercial Banks or payment online is accepted.

b) Earnest Money Deposit Rs. 6,736/- (Rupees Six Thousand Seven Hundred Thirty
Six only) inclusive of 18% GST- NEFT Receipt shall be uploaded along with the
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(m) of ITB. Failure
in submission of EMD will render the Bidders disqualified, except in the case as per
clause No. 2.2.1 (m) below.

c) TENDER FEE for Rs. 560/- (Rupees five hundred sixty only) inclusive of 12% GST
- non-refundable - NEFT Receipt shall be uploaded along with the Technical Bid
‘OR’ exemption certificate as per clause No 2.2.1(m) of ITB. Failure in submission
of Tender fee will render the Bidders disqualified, except in the case as per clause
No. 2.2.1 (m) below.

d) All the documents should be as per the MQC. Technical Bid should not contain
Price Bid. “Disclosure/indication of Price in the Technical Bid shall render the tender
disqualified and rejected.

e) The Tender document duly signed and sealed by the Bidder on each page along
with Annexure duly filled along with amendments issued by NMPA if any.

f)  Particulars of Bidder - Annexure — 1.

g) Supporting documentary evidence of work orders and also satisfactory completion
certificate issued by the client,

h) Tender Form as per Annexure - 2.

i)  Bank Details of the Bidder for E-Payment — Annexure - 6.

j)  Copies of the GST Registration Certificate and PAN card to be submitted.

k) Copies of profit and loss statements, balance sheet and Auditor’s report for the last
three years.

I)  Form of Declaration — Annexure - 5

m) Micro and Small Enterprises (MSE) registered with District Industries Centre (DIC)
or Khadi and Village Industries commission or Khadi & Industries Board (KVIB) or
Coir Board or National Small Industries Corporation (NSIC) or Directorate of
Handicrafts and Handlooms or Udyog Aadhar memorandum or any other body
specified by Ministry of MSME shall be exempted of EMD & Tender Fee on
producing self attested supporting certificates along with Technical Bid.

n) Dispute review Board — Annexure -7

o) Details of ongoing contracts at NMPA — Annexure - 8
p) Verification of Local Content — Annexure -9

q) Undertaking on Indemnification — Annexure - 10
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r) Indemnity Bond — Annexure -11 in Stamp Paper

s) Bid Security Declaration - Annexure-12

t) Format of Power of Attorney — Annexure — 13 in original Hard copy shall be sent
by post/Courier.

2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price
Bid shall be uploaded through online only. Price bid should be quoted in the BOQ
template available in the CPP portal only. The BOQ template must not be modified/
replaced by the bidder and the same should be uploaded after filling the relevant
columns, else the bidder is liable to be rejected for that tender. Bidders are allowed to
enter the Bidder Name and Values only. Any condition imposed in the price bid shall
make the tender liable for out-right rejection. The contract shall be for the whole works
as described in the scope of work based on the priced Bill of Quantities submitted
through CPP portal by the Bidder. The Bidder shall fill in rates and prices for all items
of the works described in the Bill of Quantities through CPP portal. ltems for which no
rate or price is entered by the Bidder will not be paid for by the Port when executed
and shall be deemed covered by the other rates and prices in the Bill of Quantities.

2.3 ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility
criteria as defined in clause No.2.4.

2.3.2 Tender Form information as per Annexure 2.

2.3.3 Government owned Enterprises may only participate if they are legally and
financially autonomous operate under commercial law and are not a dependent
agency of the employer subject to fulfilment of minimum qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the employer in accordance with clause No.2.21

24 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC)
2.4.1 EINANCIAL CRITERIA

The Bidder should have an average Annual financial turnover of
Rs. 85,628/- for the last 3 financial years 2021-22, 2022-23 & 2023-24.

Note:- 1. Documentary evidence duly self attested viz — Auditor’s Certificates (with UDIN
No)/balance sheet / latest income tax return filed/profit and loss statement for the
three years shall be uploaded along with the bid.

2. If the bidder is already having ongoing contracts in NMPA, then his combined work
order value of all the ongoing contracts shall be deducted from his Financial
Capacity. The Financial Capacity of the bidder shall be assessed from the
Average Annual Financial Turnover of the Bidder for the last three years ending
March 2024. The Bidder shall be technically qualified, only if his balance Financial
Capacity after reduction, is equal to or more than the estimate put to tender.

{Example: If the Average Annual Turnover of the bidder is Rs.3,00,000/- (Rupees
Three lakhs only), then the Financial Capacity of the Bidder is considered to be
Rs.10,00,000/-(Rupees Ten lakhs only). If the contractor declares total ongoing
works at NMPA of value Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-8,
then the contractor can Bid only for the remaining Financial Capacity i.e.
Rs.6,00,000/-(Rupees Six lakhs only)}
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2.42 TECHNICAL CRITERIA

i) The Bidder shall have successfully completed Similar Works during last
7 (Seven) years ending last day of month previous to the one in which
tenders are invited should be either of the following:

One similar completed work costing not less than Rs. 2,28,341/- (Excluding
GST)

OR

Two similar completed works each costing not less than Rs. 1,42,713/-
(Excluding GST).
OR

Three similar completed works each costing not less than Rs. 1,14,170/-
(Excluding GST).

“Similar Work” means “SITC of CCTV Surveillance System”.

Note: In case of composite work, the amount pertaining to similar work

only considered for evaluation.

1. If the projects includes SITC and AMC and if the AMC is ongoing, in such
cases, Work order value of SITC and pro-rata value of completed portion of
AMC will be considered for evaluation.
2. In order to meet the Technical criteria as per clause No.2.4.2. above, the
bidder shall submit the following documents along with the technical bid:-
a. Copy of Work Order containing detailed BOQ and value to meet similar
work criteria.

b. Satisfactory Completion Certificate issued by the client indicating value
of completed work and date of completion of work.

c. Form 26 AS from ITD containing TDS details of the Work Order
submitted as per clause no. 2.4.2.

i) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the
bidder shall submit the following documents along with the technical bid:-

a. Self attested photo copies of LOA/Work Order/Agreements showing the
awarded contract value for “similar works” and satisfactory Completion
Certificates issued by the Client, indicating the date of Completion and
completed Contract Value. The Bidder shall also enclose detailed BOQ
with rates and scope of work supporting the LOA/work order/
agreements/completion certificates. TDS certificate clearly showing the
tax deduction from client for related work orders/agreements shall be
attached for verification.

b. If the similar work carried out on sub-contract basis, then
permission obtained by the prime contractor from the client for
sub-contracting should be submitted.

c. Work Order/Work Completion Certificate submitted by the bidder
will be sent for client confirmation.
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2.5

2.6

2.7

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are
subject to be disqualified and debarred for a period of two (2) years from
participating for tenders at New Mangalore Port Authority duly informing the
MSME authorities if applicable, if they have:

2.4.3.1 made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

2.4.3.2 Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history
with New Mangalore Port Authority or financial failures etc.

244 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion
reserves the right to extend the date for receipt of tender.

RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

2.5.1 The contractor may visit the Port Authority area before quoting. The Bidder
should quote the rate by taking into consideration all expenses.

2.5.2 The GST as applicable will be paid extra by the Port. The GST Registration
Number of the Bidder shall be furnished invariably in the tender as well as the
Bills/Invoices. Copy of GST registration certificate shall be enclosed along with
the tender.

2.5.3 GST will be paid on production of documentary proof of registration with the

Central Excise Department only.

AUTHORITY IN SIGNING TENDER DOCUMENTS:

2.6.1 The tender, if submitted on behalf of a Partnership Firm should be signed either
by all the partners or some of the partners or other person/s holding a valid
“Power of Attorney” from other partners or all the partners constituting the firm.

2.6.2 In case of a Company, the tender should be signed by a person holding a valid
Power of Attorney executed in his favour in accordance with the constitution of
the Company.

ONE BID PER BIDDER

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the Bidder's participation to be disqualified.

2.7.2 A Bidder shall not have a conflict of interest. All Bidders found to have conflict of
interest shall be disqualified. Bidders may be considered to have a conflict of
interest with one or more parties in this Tendering process, if they are or

1. have been associated in the past, with a firm or any of its affiliates which have
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been engaged by the Employer to provide consulting services for the preparation
of the design, specifications, and other documents to be used for the services to
be rendered under these Tendering Documents ; or

2. Submit more than one Tender in this Tendering process.

2.7.3

2.7.4

A Bidder that is under a declaration of ineligibility by the Employer in
accordance with ITB Clause 2.21, at the date of contract award, shall be
disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory
to the Employer, as the Employer shall reasonably request.

2.8 BIDDER TO INFORM HIMSELF FULLY

2.8.1

2.8.2

2.8.3

The Bidder is expected to examine carefully the contents of all the
documents provided like instructions to the Bidders, Tender Conditions,
Scope of work etc. Failure to comply with the requirements of the tender will
be at the Bidders own risk. The Bidder to ensure to make a complete and
careful examination of requirements and other information set out in the
tender document. The Bidder shall be deemed to have, visited the site and
surroundings and have obtained all necessary information in all the matters
whatsoever that might influence while carrying out the Works as per the
conditions of the tender and to satisfy himself to sufficiency of his tender etc.

The Bidder shall examine carefully the conditions of contract in the Tender
documents supplied herewith. Though every effort is made herein to give
basic data as exhaustively as possible, the Bidder is advised to visit the New
Mangalore Port and its approaches and get himself thoroughly acquainted
with all necessary data concerning weather conditions, working conditions,
sea conditions, etc. for the purposes of making a correct offer. All costs,
charges and expenses that may be incurred by the Bidder in connection with
such investigations for the submission of his offer shall be borne by him and
the Board accepts no liability or responsibility whatsoever therefore.

Bidder shall bear all costs associated with the preparation and submission
of his tender and NMPA will in no case be responsible or liable for these
costs, regardless of the conduct or outcome of the tendering process.

2.9 Earnest Money Deposit:

2.91

29.2
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The tender shall be accompanied by proof of Earnest Money deposit of Rs. 6,736/-
(Rupees Six Thousand Seven Hundred Thirty Six only) inclusive of 18% GST ‘OR’
exemption certificate as per clause No 2.2.1(m) of ITB. EMD in the form of
Insurance Surety Bonds or Account Payee Demand Draft or Fixed Deposit Receipt
or Banker’'s Cheque or Bank Guarantee from any of the Commercial Banks or
payment online is accepted. The tender without EMD shall be rejected, except in
the case as per clause No.2.2.1 (m).

In the event of Tenderer withdrawing his tender before the expiry of tender validity
period of 120 days from the date of opening, the tender shall be cancelled and
EMD shall be forfeited. Applicable GST shall be recovered on forfeiture of EMD.
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294

295

2.9.6

The Earnest Money Deposit of unsuccessful Tenderers shall be returned without
interest as early as possible on award of Contract to the successful Tenderer. The
Earnest Money Deposit of the successful Tenderer shall be refunded (without
interest) only on receipt of Security Deposit cum Performance Guarantee as
stipulated in the tender clause 2.20. In the event of forfeiting of EMD/LD/SD and
while imposing penalty GST shall be collected.

NMPA reserves the right to forfeit the Earnest Money Deposit in respect of
successful Tenderer, if he fails to enter into a Contract and furnish the necessary
Bank Guarantee towards performance within 21 days from the date of issue of
Letter of Acceptance, otherwise penalty @ 0.25% of the amount of the
Performance Guarantee for each week or part thereof for the number of weeks
delayed beyond the stipulated date of submission shall be levied maximum up to
2.5% of the amount of the Performance Bank Guarantee.

In the event of forfeiting the Performance Security, GST is applicable and while
imposing penalty & Liquidated damages GST as applicable shall be collected.
The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable) and
may be debarred for a period of two (2) years from participating for tenders at New
Mangalore Port Authority duly informing the MSME authorities if applicable, if

2.9.6.1 The Bidder withdraws the Bid after Bid opening during the period of Bid Validity;

296.2

2.10

2.1

2.11.1

211.2

The successful Bidder fails within the specified time limit to:

a. Sign the Agreement AND / OR furnish the required Performance security.

b. Fail to commence the work on the specified date as per LOA/Work order.

c. If the bid is varied or modified in a manner not acceptable to the Employer during
the validity or extended validity period duly agreed by the Bidder.

d. If any information or representation submitted by Bidder is found to be false or
incorrect.

e. Any effort by the Bidder to influence the Employer on bid evaluation, bid
comparison or contract award decision.

TENDER VALIDITY: The tender shall remain valid for acceptance for a period of 120

days from the date of opening of Technical Bid. NMPA reserves their right to extend
the period of validity for a specific time. The request and the response, thereto, shall
be made in writing by post or by Fax/e-mail. A bidder may refuse the request which
may be accepted by NMPA. However, in the event of the Bidder agreeing to the
request; he shall not be permitted to modify his tender.

AMENDMENTS:

At any time, prior to the last date for submission of tenders, NMPA reserves the right
to amend and modify the tender document by issuing Addendum/Corrigendum which
shall be uploaded in the CPP/PORT Websites.

The Addendum/Corrigendum so issued shall form part of the Contract and shall be
binding upon the Bidders. NMPA may at their discretion, extend the last date for
submission of the tender, to enable the Bidders to have reasonable time to submit
their tender after taking into consideration such amendments, which shall also be
uploaded to the Websites. The Bidder shall acknowledge receipt of such Addenda/
Corrigenda and submit the same along with his Tender duly signed and sealed in all
pages.

212 LANGUAGE OF TENDER:

The Tender submitted by the Bidder and all correspondence and documents relating to

14| Page




213

214

215

2.16

the Tender exchanged by the Bidder and the NMPA shall be written in the English
language. Any printed literature, other than English language, shall be accompanied by
an English translation, in which case, for purpose of interpretation of the tender, the
English translation shall govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:

No offer shall be modified, substituted or withdrawn by the Bidder after the closing time
on due date. Withdrawal of a proposal during the interval between closing time on
proposed due date and expiry of the proposal validity period would result in
disqualification of the bidder as per clause 2.9 of Tender Document.

TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in Indian
Rupees.
PRE BID QUERIES

Not Applicable

TENDER OPENING AND EVALUATION:

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up to closing

time on stipulated date, shall be opened as per the Important Instructions of CPP.

2.16.2 SCRUTINY AND EVALUATION OF THE TENDER

2.16.2.1  Prior to the detailed evaluation of bid, the employer will determine whether each

bid (a) meets the eligibility criteria defined at 2.3 & 2.4 above (b) has been
properly signed by an authorized signatory holding Power of Attorney in his
favor (c) accompanied by Tender fee (if applicable), EMD (if applicable) and
(d) is responsive to the requirement of the bidding documents. If any of the
above conditions are not satisfied, the bid shall be rejected outright.

2.16.2.2 Conditional offer or alternative offers will not be considered further in the

process of tender evaluation.

2.16.2.3 A substantially responsive technical and Financial Bid is one which conforms

to all the terms, conditions and specifications of the bidding documents, without
material deviation. A material deviation or reservation is one (a) which affects
in any substantial way the scope, quality or performance of the works; (b) which
limits in any substantial way, the employers right or bidders obligations under
the contract or (c) whose rectification would affect unfairly the competitive
position of others bidders presenting responsive bids. The Bidder who does not
fulfill the tender requirements shall not be considered for further evaluation.

2.16.2.4  After the tender opening, the whole process involving scrutiny, clarifications,

evaluation and comparison of tenders and recommendations regarding award
of Contract shall be confidential. Any efforts on part of any Bidder to influence
the Port Authority in any way in the process of scrutiny, evaluation, comparison
of tenders and decision concerning award of Contract may result in rejection of
the Bidder’s bid.

2.16.2.5 To assess the scrutiny, evaluation and comparison of tenders, the Port

Authority may ask Bidder individually for clarifications. Clarifications shall be
sought only on the documents submitted along with the bid. No new
documents/work orders shall be entertained which was not part of the original
submission whose acceptance would affect unfairly the competitive position of
others bidders presenting responsive bids. Request for clarification and
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2.16.2.6

response thereto shall be in writing/email or through fax. If the Bidder fails to
submit the requested documents within the time specified by the department,
his bid is liable to be rejected. No change in Price or substance of the tender
shall be sought, offered or permitted nor is the Bidder permitted to withdraw the
tender before the expiry of the validity period of the tenders in the process of
clarifications.

If a Technical Bid is not substantially responsive, it will be rejected by the
employer, and may not subsequently be made responsive by correction or
withdrawal of the non conforming deviation or reservation. The Price/Financial
Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:

1.

ii.

iii.

iv.

Tenders, which are found to be in conformity with NMPA’s Tender requirement,
shall be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about the date
and time of opening of their Price Bids. On the stipulated date and time the Price
Bids of such Bidders shall be opened online.

The Bidders has to quote the rate for the subject work in the price Bid format—
PART Il excluding GST.

The evaluation shall be done on the basis of Part A+ Part B+ Part C grand total
lowest value (L1) quoted. The GST element if any will not be considered for
comparison.

Further, in order to promote the Make in India Initiative by the Government of India,
Class 1 Local suppliers shall get purchase preference over Class Il local suppliers
as well as non Local supplier as per the following procedure (Refer GCC Clause
3.1 definitions) :-

Among all qualified bids, the lowest bid will be termed as L1, if L1 is Class |
Local supplier, the contract will be awarded to L1.

If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-I local
supplier, will be invited to match the L1 price subject to Class-I local Supplier’s
quoted price falling within the margin of Purchase preference, and the contract
shall be awarded to such Class-I Local supplier subject to matching the L1
price.

In case such Lowest eligible Class- | local supplier fails to match the L1 price,
the Class-I local supplier with the next higher bid within the margin of purchase
preference shall be invited to match the L1 price and so on and contract shall
be awarded accordingly. In case none of the Class | supplier within the margin
of purchase preference matched the L1 price, the contract may be awarded to
the L1 bidder.

Note: The Class-I local supplier/Class-Il Local Supplier shall submit the self attested copy of
Annexure-11 compulsorily along with the Bid clearly indicating the percentage of local content
(local staffs that the contractor shall be deploying, in case the contract is awarded to him) and
provide self certification that the services/items offered meets the local content requirement for
Class | supplier/Class Il local supplier, as the case may be.

Vi.

vii.
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The Bidder, whose bid is accepted by the Port Authority, shall be duly informed in
writing. Within 7 days of receipt of intimation, regarding acceptance of its bid, the
Bidder shall submit draft Contract agreement in the format approved by the Port
Authority as in the ANNEXURE-3 of Tender Document, and within a week
thereafter the Contract agreement shall be signed between the Port Authority and
the successful Bidder.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer or his Representative’s estimate of the cost of work to be performed




Vviii.

ix.

under the contract, the Employer may require the Bidder to produce detailed price
analysis for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the implementation/construction methods and
schedule proposed.

Offers, deviations & other factors which are in excess of the requirement of the
Tender document or otherwise result in the accrual of unsolicited benefits to the
Employer shall not be taken into account in Tender evaluation.

The price Bid with any counter conditions will be summarily rejected.

217 AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder whose bid has

been

determined to be responsive to the bidding documents and who has offered the

lowest evaluated Bid Price, provided that such bidder has been determined to be (a)
eligible in accordance with the provisions of Clause No.2.3 and (b) qualified in accordance
with the provisions of clause No.2.4.

2.18 EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY ORALL :

Notwithstanding Clause No.2.17, the employer reserves the right to accept or reject any
bid and to cancel the bidding process and reject all bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or bidders of the
grounds for employer’s action. Further, NMPA does not bind them to accept the lowest

offer.

2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

2.19.1

2.19.2

2.19.3

The bidder whose bid has been accepted will be notified of the award by the
employer prior to expiration of the bid validity period. This letter (herein after and in
the conditions of contract called the “letter of acceptance”) will state the sum that
the employer will pay the contractor in consideration of the execution completion
and maintenance of the works by the contractor as prescribed by the contract
(hereinafter and in the contract called the “contract price”).

The notification of award will constitute the formation of the contract subject only
to the furnishing of a performance security in accordance with the provision of
clause 2.20.

The agreement will incorporate all correspondence between the employer and the
successful bidder. The Contractor shall enter into and execute the Contract
Agreement, to be prepared and completed at the cost of the Contractor, in the
Annexure-3 with such modifications as may be necessary within 14 Days from the
Date of issue of LOA. The agreement to be executed on a non-judicial Stamp paper
of value Rs.100/- or above issued from Mangaluru jurisdiction. The completion
period of the contract shall be as mentioned in the LOA/Work order. The Bidder
shall submit 6 sets of Agreement copies at his own cost.

2.20 PERFORMANCE SECURITY:
Performance security for a sum equivalent of 10% of the total contract value including GST
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shall be submitted in the form of Insurance Surety Bonds or Account Payee Demand Draft
or Fixed Deposit Receipt from a Commercial Bank or Bank Guarantee from a Commercial
Bank or online payment are accepted in the approved format within 21 days from the date
of issue of LOA. The Performance security shall be kept valid for the total contract period
and Guarantee for one year plus Three Months claim Period. Thereafter, the total of 10%
of Performance Security shall be released to the Contractor after successful completion of
the Guarantee Period, deducting any dues payable to the Port. Failure to comply with the
above shall lead to termination of contract as per clause No. 2.9 of ITB. If the contract is
extended on mutual consent at the same rates, terms and conditions of the contract, then
the Performance security shall also be extended for the same period plus Three Months
claim period.

Note:- i)The Penalty for the delay in submission of the Performance Guarantee within the

2.21

stipulate date above shall be at the rate of 0.25% of the amount of performance
guarantee for each week or part of the week for the number of weeks delayed beyond
the stipulated date of submission.

ii) The performance security shall be complied as per the orders/amendments issued
by the Authorities

CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract, observe
the highest standard of ethics during the procurement and execution of this contract. In
pursuance of this policy, the Employer

i. defines, for the purpose of these provisions, the terms set forth below as follows:

a. "corrupt practice" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution; and

b. “fraudulent practice" means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
Employer of the benefits of free and open competition.

ii. Will reject a proposal for award of work if he determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract
in question.

ii. Will declare a Bidder ineligible, either indefinitely or for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has engaged
in corrupt or fraudulent practices in competing for, or in executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT: The Contract shall be governed by
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the Indian Contract Act and under the Indian Law. The Arbitration for settlement of
disputes shall be held in Mangalore, Karnataka, India.

Apart from the above, conciliation through conciliation committees/ councils comprising
of independent subject experts may also be explored to settle the disputes.
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3 GENERAL CONDITIONS OF CONTRACT

A: GENERAL:

3.1

DEFINITIONS:

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used

to

i

ii.

iii.

iv.

vi.

vii.

identify defined terms;

Bill of Quantities means the priced and completed Bill of Quantities forming part
of the Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified by the
Engineer or his nominee in accordance with Clause No.3.36.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause No.
3.2(iii).

The Contract Data defines the documents and other information which comprise
the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works
has been accepted by the Employer.

The Contractor’'s Bid is the completed Bidding documents submitted by the
Contractor to the Employer.

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as

ix.

Xi.

Xii.

adjusted in accordance with the provisions of the Contract.
Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

xiii. The Site is the area defined as such in the Contract Data.

xiv. The Intended Completion Date is the date on which it is intended that the

XV.

XVi.
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Contractor shall complete the works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer or his nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

The Engineer or his nominee is the person named in the Contract Data (or any
other competent person appointed and notified to the contractor to act in replacement
of the Engineer or his nominee) who is responsible for supervising the Contractor,
administering the Contract, certifying payments due to the Contractor, issuing and

age




valuing Variations to the Contract, awarding extensions of time and valuing the
Compensation Events.

xvii. Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer or his nominee.

xviii. The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with
any of the Site Possession Date.

xix. A Variation is an instruction given by the Engineer or his nominee which
varies the Works.

xx. The Works are what the Contract requires the Contractor to Supply, install
and turn over to the Employer as defined in the Contract Data.

xxi. “Local Content” means the amount of value added in India which shall unless
otherwise prescribed by the Nodal Ministry, be the total value of the item
procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total
value, in percent.

xxii. “Class — | local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement , has local content equal to or more
than 50%.

xxiii “Class — Il Local Supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content more than 20%
but less than 50%.

xxiv “Non Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than or equal
to 20%.

xxv “Margin of purchase preference” means the maximum extent to which the
price quoted by a Class — | local supplier may be above the L1 for the purpose
of purchase preference, which shall be 20%.

xxvi “L1” means the lowest tender or lowest bid or the lowest quotation received in
a tender, bidding process or other procurement solicitation as adjudged in the
evaluation process as per the tender or other procurement solicitation.

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this
order in respect of a particular item of goods or services or works.

xxviii “Procurement entity” means a Ministry of Department or attached or
subordinate office of or autonomous body controlled by, the Government of
India and includes Government companies as defined in the companies act.

3.2 INTERPRETATION:

i. Ininterpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer or his nominee will
provide instructions clarifying queries about the Conditions of Contract.
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ii. If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references
to the Completion Date and Intended Completion date for the whole of the
Works).

iii. The documents forming the Contract shall be interpreted in the following
order of priority:
a. Agreement
Letter of Intent and work order.
Contractors Bid
Contract Data
Conditions of Contract including Special Conditions of Contract.
Specifications
Drawings, if any
Bill of quantities and
any other documents listed in the Contract Data as forming part of the
Contract.

—mT@ e ao0CT

3.3 LANGUAGE AND LAW:
The language of the Contract and the law governing the Contract are stated
in the Contract Data.

3.4 ENGINEER OR HIS NOMINEES DECISION:
Except where otherwise specifically stated, the Engineer or his nominee will
decide contractual matters between the Employer and the Contractor in the
role representing the Employer.

3.5 DELEGATION:
The Engineer or his nominee may delegate any of the duties and
responsibilities to other people after notifying the Contractor and may cancel
any delegation after notifying the Contractor.

3.6 COMMUNICATIONS: Communications between parties which are referred to
in the conditions are effective only when in writing. A notice shall be effective
only when it is delivered (in terms of Indian Contract Act 1872).

3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite Support
Resource as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer or his nominee.
The Engineer or his nominee will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience are
substantially equal to or better than those of the personnel listed in the
schedule.

If the Engineer or his nominee asks the contractor to remove a person who is
a member of the contractor’s staff of his work force stating the reasons, the
contractor shall ensure that the person leaves the site within seven days and
has no further connections with the work in the contract.

3.8 EMPLOYERS AND CONTRACTORS RISKS:
The Employer carries the risks which this Contract states are Employer’s risks
and the contractor carries the risks which this Contract states are contractor’s
risks.

3.9 EMPLOYERS RISKS:
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The Employers risks are

a. in so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

1. war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

2. rebellion, revolution, insurrection, or military or usurped power, or civil
war;

3. ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste, from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any
explosive nuclear assembly or nuclear component thereof;

4. pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and

5. riot, commotion or disorder, unless solely restricted to the employees
of the Contractor or of his Subcontractors and arising from the conduct
of the Works;

6. Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

b. loss or damage due to the use or occupation by the Employer of any Section
or part of the Permanent Works, except as may be provided for in the
Contract;

c. loss or damage to the extent that it is due to the design of the Works, other
than any part of the design provided by the Contractor or for which the
Contractor is responsible; and

d. any operation of the forces of nature (in so far as it occurs on the Site) which
an experienced contractor:

1. could not have reasonably foreseen, or
2. could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:

A. prevent loss or damage to physical property from occurring by taking

appropriate measures, or
B. Insure against.

3.10 CONTRACTORS RISKS:
All risks of loss of or damage to physical property and of personal injury and

death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

3.11 INSURANCE:
The insurance shall be as follows;
1. All the materials shall stand insured in the name of New Mangalore Port
Authority from the time of arrival at site till commencement of installation against

fire, pilferage and damage for the value of 90% of each item. The charges for
the insurance shall be borne by the Contractor.
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During erection and till the work is completed and satisfactory taken over by the
N.M.P.A after testing the materials shall stand covered by suitable erection
Insurance also for the value of 110% of the item. The charges for the insurance
shall be borne by the Contractor.

All the men/women to be deployed by the Contractor for performing the contract
shall be insured against injury/accidents/death by the Contractor at his own cost.

The Contractor shall indemnify New Mangalore Port Authority against all losses
and claims In case of death or injury caused to any person by him during the
execution of the work.

The Contractor shall effect and maintain the following policies at no cost to
NMPA, during Contract period with an Indian Insurance Company approved by
Insurance Regulatory Development Authority of India (IRDA).

Commercial General Liability (CGL): The Contractor is required to take a
Commercial General Liability (CGL) Insurance policy during execution of
contract work to the extent of 50% of the contract value to cover Third party
Liability with cross liability extension. The following third party liabilities shall be
covered,;

a. Third party bodily injuries / death / disablement (persons not belonging to
Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/cargo/inventories/equipment/other facilities belonging
to third party and inclusive of properties during construction/erection/
Government properties.

c. The value of third party legal liability for compensation for loss of human
life or partial / total disablement as well as for damage to others
equipment/material/property shall be of required statutory limit where
applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the
contract period (including defect liability period) and be also valid during the
extended period if any.

The policy will be having claim series clause and extended notification clause
with cross liability extension.

Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer against all damages or compensation payable at
Law in respect of or in consequence of any accident or injury to any workman
or other person in the employment of the Contractor or Sub-Contractor
against all claims, demands, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto and the Employer shall be
at liberty to deduct or adjust from the Contactor's bills an amount that
Employer may be called upon to pay towards claims, demands, proceedings,
costs, charges and expenses whatsoever in respect of or in relation to any
accident or injury referred to above without any reference to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute and
act and shall continue such insurance till completion of the Contract covering
all the employees/workers/casual labour/contract labour/outsourced persons
under his supervision deputed for the said contract work. The Contractor shall
also submit such policy of insurance as and when required by the Employer
/ Employers representatives.
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3.12

3.13

3.14

3.15

3.16

3.17

3.17.1
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iii. Automobile Liability Insurance covering use of vehicles / mobile
equipments used by Contractor or sub-contractor(s) (whether or not owned
by them) in connection with the execution of the contract.

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the
underwriters and also settle the claims. All claims shall be settled in India.
However, the Contractor shall proceed with the repairs and/or replacement of
the damaged structures / facilities without waiting for the settlement of the
claims. In case seizure of materials by concerned authorities the Contractor
shall arrange prompt release against bond, securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and keep the
Employer, its officers, employees and other related parties hold harmless from all
claims for bodily injury and property damage that may arise from the performance
of the work

THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION PERIOD:
The Contractor may commence execution of the works on the Start Date and
shall carry out the works in accordance with the Bar Chart submitted by the
contractor as updated with the approval of the Engineer or his nominee, and
complete them by the Intended Completion Date.

SAFETY: The Contractor shall be responsible for the safety of all activities
on the Site.

POSSESSION OF THE SITE:

The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the start date stated
in the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event.

ACCESS TO THE SITE:

The Contractor shall allow the Engineer or his nominee and any person
authorized by the Engineer or his nominee access to the Site to any place where
work in connection with the Contract is being carried out or is intended to be
carried out and to any place where materials or plant are being manufactured,
fabricated and/or assembled for the works.

INSTRUCTIONS:
The Contractor shall carry out all instructions of the Engineer or his nominee
which comply with the applicable laws where the Site is located.

DISPUTES:
If the Contractor believes that a decision taken by the Engineer or his nominee

was either outside the authority given to the Engineer or his nominee by the
Contract or that the decision was wrongly taken, the decision shall be referred to
the Dispute Review Board (DRB) within 28 days of the notification of the Engineer
or his nominee’s decision.

SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of the
Works, whether during the execution of the Works or after their completion and
whether before or after repudiation or after termination of the Contract, including
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any disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Engineer or his nominee, the matter
in dispute shall, in the first place be referred to the Disputes Review Board [DRB].

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Engineer or his nominee unless and until the same shall be revised,
as hereinafter provided, in a Dispute Review Board Recommendation / Arbitral
Award.

3.17.2 Arbitration: Any dispute in respect of in respect of contracts where party is
dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided by
arbitration as set forth below:

i) A dispute with contractor shall be finally settled by arbitration in accordance with
the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the contractor, and the third to be appointed by
the mutual consent of both the arbitrators, failing which by making a reference to
CIDC-SIAC Arbitration Center from their panel.

i) Neither party shall be limited in the proceedings before such arbitrators to the evidence
or arguments already put before the Engineer or his nominee or the Board, as the case
may be, for the purpose of obtaining said recommendations/decision. No such
recommendations/decision shall disqualify the Engineer or his nominee or any of the
members of the Board, as the case may be, from being called as a witness and giving
evidence before the arbitrators or any matter whatsoever relevant to the dispute.

iii) The reference to arbitration shall proceed notwithstanding that the works shall not then
be or be alleged to be complete, provided always that the obligations of the Employer,
the Engineer or his nominee and the Contractor shall not be altered by reason of the
arbitration being conducted during the progress of the works. Neither party shall be
entitled to suspend the works to which the dispute relates, and payment to the
Contractor shall be continued to be made as provided by the contract.

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within
14 days after receipt of the notice of the appointment of its arbitrator by the other party,
then President/Chairman of the nominated Institution shall appoint arbitrator within 14
days of the receipt of the request by the nominated institution. A certified copy of the
President’s/ Chairman’s order, making such an appointment shall be furnished to both
the parties.

v) Arbitration proceedings shall be held at Mangalore, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall
be ‘English

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC
Arbitration Center.

vii) The decision of the maijority of arbitrators shall be final and binding upon both parties.
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The expenses of the arbitrators as determined by the arbitrators shall be shared equally
by the Employer and the Contractor. However, the expenses incurred by each party in
connection with the preparation, presentation, etc. of its case prior to, during and after
the arbitration proceedings shall be borne by each party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the award.

iX)

3.19

Performance under the contract shall continue during the arbitration proceedings and
payments due to the contractor by the Employer shall not be withheld, unless they are
subject matter of the arbitration proceedings.

BAR CHART:

. Bar Chart showing stage wise activities of the work should be uploaded along

with the Technical Bid. However, the successful Bidder shall review the Bar
Chart & take prior approval from the Engineer before commencement of work.
An update of the Bar Chart shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer on the first day of each week or such
longer period as the Engineer may from time to time direct, a progress report in
an approved form showing up-to-date total progress, progress achieved against
planned progress, during the previous week and progress forecast for the
following week for all important items in each section or portion of the Works, in
relation with the approved Program.

The Contractor shall submit to the Engineer or his nominee, for approval an
updated Program at intervals no longer than the period stated in the Contract
Data. If the Contractor does not submit an updated Program within this period,
the Engineer or his nominee may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been submitted.
The Engineer or his nominee’s approval of the Bar Chart shall not alter the
Contractor’s obligations. The Contractor may revise the Bar Chart and submit it
to the Engineer or his nominee again at any time. A revised Bar Chart is to show
the effect of Variations and Compensation Events.

EXTENSION OF INTENDED COMPLETION DATE:
1.

The Engineer or his nominee shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost.

. The Engineer or his nominee shall decide whether and by how much to extend

the Intended Completion Date within 21 days of the Contractor asking the
Engineer or his nominee for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in dealing with
a delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

3.20 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:

The Engineer or his nominee may instruct the Contractor to delay the start or
progress of any activity within the Works.
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3.21 MANAGEMENT MEETINGS:

1.

Either the Engineer or his nominee or the Contractor may require the other to
attend a management meeting. The business of a management meeting shall be
to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

. The Engineer or his nominee shall record the business of management meetings

and is to provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be decided
by the Engineer or his nominee either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

3.22 EARLY WARNING:

1.

The Contractor is to warn the Engineer or his nominee at the earliest opportunity
of specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price or delay the execution of works.
The Engineer or his nominee may require the Contractor to provide an estimate
of the expected effect of the event or circumstance on the Contract Price and
Completion Date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

. The Contractor shall cooperate with the Engineer or his nominee in making

and considering proposals for how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the work and in carrying out
any resulting instruction of the Engineer or his nominee.

B. QUALITY CONTROL.:

3.23

IDENTIFY DEFECTS:

The Engineer or his nominee shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Engineer or his nominee considers may have a Defect.

3.24 TESTS:

If the Engineer or his nominee instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and the
test shows that it does the Contractor shall pay for the test and any samples. If
there is no Defect the test shall be a Compensation Event.

3.25 CORRECTION OF DEFECTS:
1. The Engineer or his nominee shall give notice to the Contractor of any Defects

before the end of the Defects Liability Period, which begins at Completion and
is defined in the Contract Data. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

2. Every time notice of a Defect is given, the Contractor shall correct the notified

defect within the length of time specified by the Engineer or his nominee’s notice.

3.26 UNCORRECTED DEFECTS:

If the Contractor has not corrected a Defect within the time specified in the
Engineer or his nominee’s notice the Engineer or his nominee will assess the cost
of having the Defect corrected, and the Contractor will pay this amount.
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C. COST CONTROL.:

3.27 BILL OF QUANTITIES:
1. The Bill of Quantities shall contain items for the supply, installation, testing and
commissioning work.

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for each
item.

3.28 VARIATIONS AND ITS VALUATION:

i. The Quantities set out in the Bill of Quantities of the tender shall be treated
as estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfillment
of his obligation under the contract.

ii. The Engineer shall have the power to order the Contractor in writing to make
any variation of the Quantity, quantity or form of the works or any part thereof
that may, in his opinion, be necessary and the Contractor upon receipt of
such an order shall act as follows;

Increase or decrease the quantity of any work included in the Contract.
Omit any work included in the contract.

Change the routes, position and dimensions of any part of the work.
Execute extra and additional work of any kind necessary for completion
of the works.

ap oo

iii. No such variation shall in any way vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall
be taken into account and the contract price shall be varied accordingly.

iv. Provided variation in the quantity of any work will be permitted which is
necessary to complete the works where such increase is not the result of
any variation order given under this clause but is the result of the quantities
exceeding those stated in the bill of quantities. Provided the variation shall
be complied with by the Contractor and the Engineer’s subsequent written
confirmation of such variation shall be deemed to be an order in writing within
the meaning of this clause.

v. No price escalation is allowed. The rate(s) quoted against the work shall
remain firm during the entire contract period. Any change in Forex/rate shall
not be considered for price variation.

vi. The purpose of this document is to define the minimum requirements for the
supply, design & engineering, manufacturing, installation, inspection,
Commissioning and documentation of all the items and other activities as
per BOQ (Bill of Quantities) attached with tender document, for the Job
/construction contractor in performing the work of “Providing CCTV
Surveillance at Fishing Harbor Kulai jetty, Peripheral compound wall at
NMPA colony & NMPA School”.

vii. The Contractor shall note that all the activities that are required to be
performed for completion and successful commissioning of the project needs
to be considered in his scope of work. Any missing activities/ supplies in
BOQ or in any other project issued documents, but essential for the
completion and success full implementation of the project shall be the sole
responsibility of the contractor at his cost.
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viii. a. The Contractor shall not be entitled to any claim of extra or additional

3.29

3.30

work
unless they have been carried out under the written orders of the
Engineer.

b. The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

c. All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates and prices set out
in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra additional or substituted work, then the Engineer
may decide the suitable rates on the basis of Schedule of Rates, if any
thereon. In all other cases the Engineer shall solely determine suitable
rates in the manner deemed by him as fair and reasonable, and his
decision shall be final, binding and conclusive.

PAYMENTS:

Running bills will be paid for at quoted rates for the items in schedule, after
acceptance of Bank Guarantee which shall be valid for whole contract period
including Guarantee period. Payment will be made within 15 days from the
date of receipt of bill, after receipt of items / satisfactory testing &
commissioning of system.

Running Account Bill claim shall be submitted separately and
corresponding GST for the value of service shall be shown in the tax
invoice/ Bill Claim. Following are the stages of Payment;

90% (Ninety percent) after completion of Supply, Installation, Testing and
commissioning of work and after inspection of the same.

10% (ten percent) will be paid on successful completion of the work and
issue of Taking Over Certificate in respect of the subject works (totally 100%)

Payment along with applicable GST will be released within 15 days
subject to recoveries if any, from the date of submission of Tax Invoice
after satisfactory completion of work in all respect.

COMPENSATION EVENTS:
The following mutually agreed Compensation Events unless they are caused
by the Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.
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b. The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

c. The Engineer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

d. The Engineer or his nominee instructs the Contractor to uncover or to carry
out additional tests upon work which is then found to have no Defects.

e. The Engineer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required
for safety or other reasons.

f. Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.

g. Other Compensation Events listed in the Contract Data or mentioned in
the contract.

Whenever any compensation event occurs, the Contractor will notify the
employer, within 14 days in writing. If a compensation event would prevent
the work being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The Engineer or his nominee shall decide
whether and by how much the Intended Completion Date shall be extended.

3.31 LIQUIDATED DAMAGES:

In case of delay in completion of the contract, liquidated damages (L.D) may
be levied at the rate of 0.5% of the contract price plus applicable GST per
week of delay or part thereof subject to a maximum of 10 per cent of the
contract price.

The Employer, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion, may allow
further extension of time at its discretion with or without the levy of L.D. In
the event of extension granted being with L.D, the Employer will be entitled
without prejudice to any other right or remedy available in that behalf, to
recover from the Contractor as agreed damages equivalent to 0.5% of the
contract value plus applicable GST for each week or part thereof subject to
the ceiling defined in Clause 3.31(i).

The Employer, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to complete
work within further extension of time allowed as aforesaid, shall be entitled,
without prejudice to any other right, or remedy available in that behalf, to
rescind the contract.

The Employer, if not satisfied with the progress of the contract and in the
event of failure of the contractor to recoup the delays in the mutually agreed
time frame, shall be entitled to terminate the contract.
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Vi.

In the event of such termination of the contract as described in clauses
3.31(iii) or 3.31(iv) or both the Employer shall be entitled to recover L.D. up
to ten per cent (10%) of the contract value and forfeit the security deposit
made by the Contractor besides getting the work completed by other means
at the risk and cost of the Contractor.

Contractor hereby agree after due assessment of damages that there will be
definite loss to the Employer in case of delay in completion of work and the
amount of Liquidated damages fixed above is genuine and reasonable to be
recovered. Contractor hereby further agrees that Employer is not required to
prove the loss suffered to him before recovery of LD.

3.32 OBLIGATIONS OF THE CONTRACTOR:

The Contractor shall exercise all reasonable care and diligence in the
discharge of all technical, professional and contractual duties to be
performed by them under this Contract within the Time for Completion. The
Contractor shall be fully responsible to the NMPA for proper, efficient and
effective discharge of their duties.

The Contractor shall when called upon so to do enter into and execute a
Contract agreement as per clause 2.19 of this tender document.

The successful Tenderer shall furnish bond in the form of Bank Guarantee
towards the performance of the work as per clause 2.20 of this tender
document.

If the Board shall consider itself entitled to any claim under the performance
Guarantee it shall forth with so inform the Contractor specifying the default
of the Contractor upon which he relies. If the Contractor fails to remedy such
default within 20 days after the receipt of such notice the Board shall be
entitle? to forfeit to the extent of the loss or damage incurred by reason of
the default.

The Contractor shall proceed with the Works in accordance with the
decisions, instructions and orders given by the Engineer in accordance with
the condition of the Contract.

3.33 EXECUTION:

The Contractor shall execute and do the works set forth as described in the scope

of the work and specifications, including any amendments.

3.34 EXTRAS:

3.35 EXISTING SERVICES: The Contractor shall not store any materials or otherwise
occupy any part of the site in a manner likely to hinder the Port operation. Any

Any extra expenses incurred in connection to the Works by the NMPA in the
performance of the Works owing to the neglect or omission on the part of the
Contractor in any of the case mentioned in this Contract shall be deducted from
any sum due or which may thereafter become due to the Contractor or from any
amount lying with them or under their control or he may be called upon to pay the
amount of such extra expense to such person or persons as the NMPA may
appoint to receive the same and in the event of the Contractor failing to make such
payment, the said amount shall be recoverable from him in such manner as the

NMPA may determine.
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3.36

3.37

damage/loss caused by the contractor to the Port property, same shall be rectified
at his own cost without any delay with the satisfaction of the Engineer.

COMPLETION PERIOD:

“Providing CCTV Surveillance at Fishing Harbor Kulai jetty, Peripheral compound
wall at NMPA colony & NMPA School” shall be completed within 30 days from the
date of signing of Contract Agreement.

INSPECTION & TESTS:

The Employer or his representative shall have right to inspect the work being
carried out under this Contract and to test the system to confirm conformity with
the specifications. The employer shall notify the Contractor in writing of the
identity of a representatives retained for these purposes.

The tests may be conducted on the premises of the Contractor or its
subcontractor (s) at point of delivery and at the final destination. Where conducted
on the premises of the Contractor or its subcontractor (s), all reasonable facilities
and assistance shall be furnished to the inspector at no discharge to the
Employer.

Should any tested systems fail to conform to the specification, the Employer may
reject them, and the Contractor shall make suitable alterations with prior approval
of Employer to meet the requirements of the specifications, without any effect on
cost of delivery times / project schedules.

The Employer’s right to inspect, test and where necessary, reject the system shall
be in no way limited or waived by reason of the systems having previously been
tested and passed by the Employer or its representatives prior to dispatch of the
system.

The Contractor shall submit the Quality Assurance plan (QAP), Technical
drawings for prior approval before commencement of Inspection / Test at
manufacturer’'s work / Site to the Inspection Agencies / Engineers
representatives.

3.38 FINAL ACCEPTANCE:

Upon completion of the work under the Contract a meeting shall be held for the
purpose of accepting the system and services. Such meeting shall constitute the
Final Acceptance Test under the Contract. In case defects or shortcomings or both
which are considered essential, a new meeting shall be convened when the
contractor has given notice of completion of the corrective work carried out.
Otherwise NMPA may accept the system if the defects or shortcomings or both are
not considered essential and the Contractor has agreed to carry out the
modifications in conformity with this Contract.

3.39 REJECTION OF DEFECTIVE WORK:

If the complete system at site or any portion thereof before being taken over, is
defective, or fail to fulfill the requirements of the Contract, the Engineer shall give
notice to the Contractor setting forth particulars of such defects and the
Contractor shall forthwith make the defective supply/Installation good or alter the
same to make it comply with the requirements of the Contract.

If Contractor fails to do so within a reasonable time, NMPA may reject and replace
the same at the cost of Contractor, the whole, or any portion of the work, as the
case may be, which is defective or fails to fulfill the requirements of the Contract.

32| Page




The Contractor's fails and extreme liability under this clause shall be satisfied by
the payment to NMPA, the extra cost, if any, of such replacement delivered and
erected. Such extra cost being ascertained shall be deducted from the
Contractor's bill.

ii. If any supply of defective items shall have caused delay in the completion of the
Contract so as to give rise to a claim for damage on the part of the NMPA under
Clause 3.26 of Tender Document nothing contained in this clause shall interfere
with or prejudice any rights of the Board of Directors with respect to such claim.

3.40 TAKING OVER CERTIFICATE:
When the whole of the works have been substantially completed and have

satisfactorily passed any tests on completion prescribed by the contract, the
contractor may give a notice to that effect to the engineer, with a copy to the
employer, accompanied by a written undertaking to finish with due expedition any
outstanding work during the defects liability period. Such notice and undertaking
shall be deemed to be a request by the contractor for the engineer to issue a taking
over certificate in respect of the works. The Engineer shall, within 21 days of the
date of delivery of such notice, either issue to the contractor, with a copy to the
employer, a taking over certificate, stating the date on which, in his opinion, the
works were substantially completed in accordance with the contract, or give
instruction in writing to the contractor specifying all the work which in the engineer
opinion, is required to be done by the contractor before the issue of such certificate.
The Engineer shall also notify the contractor of the any defects in the works
affecting substantial completion that may appear after such instructions and before
completion of the works specified there in. The contractor shall be entitled to
receive such taking over certificate within 21 days of completion, to the satisfaction
of the engineer, of the works so specified and remedying any defects so noticed.

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER:

i. In this condition the expression 'Defect liability period’ shall mean a period of
12 months calculated from the date of Taking Over in accordance with clause
3.40 of Tender Document for all works.

ii. The Contractor shall be responsible for making good with all possible speed at his
expense any defect in or damage to any portion of the Works which may appear
or occur during the defect liability period without extra cost to NMPA and which
arises either;

a. From any defective materials, workmanship or Design or
b. From any act or omission of the Contractor done or omitted during
the said period.

ii. If any such defects shall appear or damage occur the Engineer shall forthwith
inform the Contractor thereof stating in writing the nature of defect or damage.
The provision of this clause shall apply to all replacements or renewals carried
out by the Contractor to remedy defects and damage as if the said replacements
and renewals had been taken over on the date they were completed to the

33| Page




satisfaction of Engineer but not so as to extend the Defects Liability Period in
respect thereof beyond three years from the date of taking over decided by the
Engineer as the respective case of remedying may warrant.

If any such defect or damages were not remedied within a reasonable time,
NMPA may proceed to do the work at the Contractor's risk and expense provided
that he does so in a reasonable manner.

3.42 INCOME TAX DEDUCTION:

3.43

Income Tax as at such rates applicable from time to time will be deducted at source
from all running bills and Final Bill and a certificate to this effect will be issued. The
deduction of Income Tax can, however, is waived if exemption certificate is
produced from Income Tax Authorities. Deduction of income tax at reduced rate
can be considered subject to production of valid certificate for the period from
Income tax authorities.

The GST applicable shall be shown as a separate line item in the tax invoices, and
shall be paid extra. Contractor should provide proper tax invoice as per GST act.
The Tenderer / Contractor shall file the applicable returns with tax departments in
time and submit the same as documentary proof.

Contractor shall submit all the GST returns with in time specified. Any ITC lost by
NMPA due to non filling of return will be recovered from the contractor.

The payment will be made through E-Payment. The Tenderers are required to
furnish Bank details for making E-Payment as per the schedule- Il of this Tender
document.

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:

The Instruction Book is to be kept by the Contractor at the site. Any order or
instructions issued by the EIC or his authorized representative shall be entered in
the book. The Contractor shall sign each entry in token of having seen the same.
This shall be returned to the EIC in good condition after the completion of the
Contract period.

3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS: Any claim for

interest will not be entertained by the NMPA with respect to any payment or
balance which may be in their hands owing to any disputes between
themselves and the Contractor or with respect to any delay on the part of the
NMPA in making payment.

3.46 GUARANTEE PERIOD:

The items to be supplied under this Contract shall be guaranteed for a period of
12 (twelve) months for all works towards satisfactory performance. The
Contractor shall be responsible for any defects that may develop under proper
use arising from faulty materials, Designs, workmanship in the work but not
otherwise and shall at his own cost remedy such defects when called upon to do
so by the Engineer who shall state in writing in what respect any portion is faulty.

If it becomes necessary for the Contractor to replace or renew any defective
portions of the supply of the items under this clause, the provisions of this clause
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shall apply to the portions of the supply so replaced or renewed until the expiry of
12 months from the date of such replacement or renewal of the above mentioned
period of 12 months, whichever may be later. If any defects are not remedied
within a reasonable time, the Port may proceed to do the work at the Contractors'
risk and expenses but without prejudice to any other rights, which the Port may
have against the Contractor in respect of such defects.

3.47 EXTENSION OF COMPLETION PERIOD:

If the quantum of total work increases due to additional work against the BOQ for
the subject works “Providing CCTV Surveillance at Fishing Harbor Kulai jetty,
Peripheral compound wall at NMPA colony & NMPA School” suitable extension of
completion period shall be taken during the approval of additional work from the
Competent Authority.

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION:

If the Contractor makes any default or on the happenings of anyone or more
of the following events that is to say;
a. If the Contractor without reasonable cause abandons the Contract or

b. Suspends the carrying out of the Works for a reasonable time after

receiving written notice from the NMPA without any lawful excuse or fails

to make proper progress with Works after receiving written notice from the

Engineer or

Fails to proceed diligently with the work or

d. Fails to give the NMPA proper facilities for inspection of the Works of any
part thereof for three days after receiving notice in writing by the NMPA
demanding the same or

e. The Contractor has become insolvent or

f. The Contractor has gone into liquidation or passes the resolution for
winding up or

g. Upon the Contractor making an arrangement with or assignment in favour
of his creditor or Upon his assigning this contract or

h. Upon an execution being levied upon the Contractor's good or

i. Upon winding up order being passed by the court or a Receiver or
manager is appointed in respect of any of the property of the Contractor
or

j. Possession is taken by or on behalf of any holder of any debentures
secured by floating charges of any of the property of the Contractor or

k. Fails to complete all or any part of the Works during the time specified for
completion of the Contract or such extended time as may be granted by
the NMPA.

o

3.49 TERMINATION OF THE CONTRACT

In the event of repeated instances of unsatisfactory service or any failure at any
time on the part of the contractor to comply with the terms and provisions of this
contract to the satisfaction of NMPA (who shall be the sole judge and whose
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decision shall be final, it shall also be open to NMPA to terminate this contract
by giving not less than 30 (thirty) days notice in writing to that effect and if the
contractor, does not make good his default within the notice period, NMPA shall
be entitled to terminate the contract as a whole or in part.

i. In the event of such termination of the contract, NMPA shall be entitled to:

1. forfeit the Performance Guarantee as it may consider fit;

2. get the balance/remaining work done by making alternative arrangements as
deemed necessary and until such time NMPA is able to appoint a new regular
Contractor; and recover from the contractor (appointed under this tender) any
extra expenditure incurred by NMPA in getting the work done and damages
which NMPA may sustain as a consequence of such action.

ii. If the extra expenditure incurred by NMPA on account of unsatisfactory
performance of the contractor as mentioned in paragraphs above is more than the
Security Deposit proposed to be forfeited, the expenditure over and in excess of
the Security Deposit may be recovered by deducting the said amount from
pending bills of the contractor under this tender or from money due to the
contractor by NMPA under this or any other contract or otherwise. The contractor
shall have no claim whatsoever against NMPA, in consequence on such
recoveries or termination of the contract, as stated above.

if at any time the contractor becomes insolvent or files an application for
insolvency or any creditor of his moves the court for adjudicating him as an
insolvent or, if he is convicted by any court of law, withdraws from the contract,
NMPA will have the absolute option of terminating the contract forthwith and he
shall have no right for damages or compensations on this account.
Further, NMPA reserves the right to terminate/pre-close the contract at its
convenience, without assigning reasons to the contractor by giving a notice period
of 30 days. The contractor shall not have right of any claim on NMPA on account
of such termination.

3.50 DEBARRING OF BUSINESS DEALINGS:

In the event of premature termination of contract in terms of provisions of clause
3.48 above, NMPA shall also be entitled to debar the Contractor for participation
in future tenders of NMPA for a period of two (02) years.

Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has
used forged documents or misrepresented the facts in any manner either to get
the contract or during the pendency of the contract, in such cases NMPA at its sole
discretion may disqualify the bid / terminate the contract and debar such
Bidder/Contractor for participation in future tenders of NMPA for a period of two
(02) years.

3.51 NMPA'’s LIEN:
The NMPA shall have a lien on and over all or any money that may become due
and payable to the Contractor under this Contract or any other Contract or from
any amount lying with them or under their control and in respect of any debt or sum
that may become due and payable by the NMPA to the Contractor either alone or
jointly with another or other and either under this Contract or under any other
Contracts or transaction of any nature whatsoever the NMPA and the Contractor.

36| Page




3.52 FORCE MAJEURE:
If the supply, Commissioning and Testing of equipment/materials is hindered due
to force majeure such as war, riots, civil commotion, fire, epidemics, natural
calamities, heavy/continuous rain for 8 hrs in a day time during monsoon such
period shall be exempted from Liquidated Damages as mentioned in clause 3.31
of this tender document.

3.53 LABOUR LAWS:
The Contractor shall comply with all the provisions of the Labour Laws and the

rules and regulations made there under as amended from time to time and as
applicable from time to time with regard to the employees to be deployed by the
Contractor for Electrification, Testing, Commissioning and Maintenance of the
system.

3.54 ACTS & STATUTORY RULES:

The contractor shall comply with all the Central State and Municipal laws and rules
and shall be solely responsible for complying with the provisions of the contract
labour (regulations and abolition) Act 1970 and rules there under and the other
enactments that may be applicable including ESI Act, the payment of wages Act,
Provident Fund Act, the minimum wages Act, the factories Act, the workmen
compensation act or any other applicable legislation and the Municipal by laws or
other statutory rules and regulations whatsoever in force in so far as these are
applicable. Any obligations finding or otherwise missed under any statutory
enactments, rules and regulations there under shall be the responsibility of the
contractor and the NMPA will take no responsibility for the same.

i) The Tenderer must posses documents certifying registration under
Employees State Insurance Act, EPF & MP Act and GST.

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for
the reasons that he has not employed 10 or more workers as required
under said laws, he shall submit an affidavit in this regard that he has
never employed 10 or more workers on any given day preceding 12
months from the inception of its operations.

iiij The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall
mandatorily cover his workers deployed at NMPA site/premises under
Employees Compensation Act Policy declaring proper wages.

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 11
for undertaking to indemnify NMPA both loss/legal expenses incurred
in case of any claims filed against NMPA by EPFO/ESIC authorities
with regard to the workers of the bidder/contractor.

3.55 SAFETY GEARS:
The Contractor shall at his own expenses provide all safety gears for all labours
engaged during the work and failing to do so, the NMPA shall provide the same
and recover the cost there of from any amount due or which may become due to
the Contractor or from any amount lying with them or under their control.
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3.56 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-10) to indemnify, keep
indemnifies, depended and hold harmless the NMPA and its Officers against all
losses, penalties, costs and expenses, duties of any kind whatsoever which may
arise on account of breach un-authorized act, fraud deed or any other acts of
Contractor or any of its personnel. The Contractor shall also agree and undertake to
indemnify and keep indemnifies against any order passed by any executive, quasi
judicial or judicial authority wherein the NMPA is compelled to obey the order which
arise due to breach of contract by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New Mangalore

Port Authority and its agents & employees from & against any/all actions, claims,

losses or damages arising out of;

i. Any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties.

ii. Contractor's failure to exercise the skill and care required for satisfactory
execution of the contract.

iii. The Contractor shall indemnify NMPA against all claims for compensation by or
on behalf of any workman employed by him in connection with the contract, for
injury or death by accident under the Workman Compensation Act (Act VIII of

1923) as amended from time to time.

iv. The Contractor shall be responsible for all commissions and omissions on
part of manpower engaged for the purpose. NMPA shall not be responsible
in any manner whatsoever, in matters of injury/death/health etc. of the
Contractor’'s employees performing duties under the contract.
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4. SPECIAL CONDITIONS OF CONTRACT

The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive of
applicable GST. The Employer shall not provide any concessional “C” or “D” Form.

The Contractor should have valid GST & PAN - all in the same name (Bidder’s
name) and same should be uploaded along with the Technical Bid.

The Contractor shall carryout the work as a complete job i.e. Supply materials, their
storage, keeping under safe custody, transporting to work site, fixing, testing and
commissioning of the whole work. The Tenderers should satisfy themselves about
the quantities indicated in the Schedule and it is the responsibility of the supplier
to supply and make the system operational to the satisfaction of Engineer.

The supply items should have Test Certificates/warranty certificates and the same
shall be submitted along with supply of materials.

Delay in making the execution site available to the Contractor will not form a cause
for any claims. The Port Authority will inform the Contractor of such possible delay
in advance and a suitable extension of time for completion shall be considered.

The Successful Contractor shall take approval from the Engineer in charge for
technical datasheets, drawings etc. before procurement of material / fabrication of
materials etc. and should supply all materials/equipments as per relevant standard
& Tender specifications and carryout the complete work including Testing and
commissioning as per applicable act.

Any part or whole of the system, which requires the approval of the statutory body,
if any, should be arranged by the Contractor at his cost. It is the responsibility of
the Contractor to submit the system drawings with all details to the statutory body
and obtain their approval, if any.

All related Civil works shall be responsibility of the Contractor. The Contractor
should take timely action to complete all civil works in all respects.

Power supply, if available, will be given to the Contractor on free of cost. Wherever
such source is not available, the contractor has to make his own arrangements.
Tapping of power from the source point of NMPA to the required location will have
to be arranged by the Contractor at his cost conforming to IE Rules / Standards.

The Contractor has to make his own arrangement for engaging all tools & tackles,
testing equipment’s etc.

The Equipment shall be insured in the name of Employer for 110% of Ex-works
cost from the place of dispatch to the place of destination & till handing over / taking
over of the Equipment to the satisfaction of the Employer.

The Contractor has to make his own arrangements for construction of temporary
stores; office work sheds etc., for their requirements at his own cost. Land for such
temporary work sheds, stores, site office etc., till the work is completed will be given
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4.13

4.14

4.15

4.16

417

4.18

4.19

4.20

4.21

free of rent at spot approved by NMPA. The sheds shall be constructed with non-
inflammable materials like G.I. sheets etc., and shall be removed in reasonable
time after the work is completed. In case the Contractor fails to remove the same,
the Department will remove the same and the cost of such removal will be
recovered from any amount due from the Contractor.

Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on daily
basis with details of works carried out on that particular day, defects noticed by
the Site Engineer (AE/AEE/EE) and instructions given to the Contractor etc. Any
orders or instructions issued by the Engineer-in-Charge or Higher Authorities shall
be entered in the book and shall be deemed to have been legally issued.

Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site
& should contain all the Hindrances to the work due to the reasons attributed either
to the Contractor or Port date wise and date of resumption of work. The Contractor
and Engineer in charge should sign each entry in token of having seen the same.

The Contractor is responsible for taking precautionary measures for the safety of
the lives of the workmen working under him and the responsibility arising due to
any mishap during the execution of work, the payment of any compensation etc.,
lies entirely on the part of the Contractor. Safety nets, life jackets, Helmets required
while working in site and Danger Boards, barricades are to be provided by the
Contractor without any extra cost to the Port Authority.

The Contractor should ensure, that all necessary arrangements for the safety of
others and also his men and materials while performing the work, are well
maintained at his cost, risk and responsibility. He should ensure proper watch of
the signals by providing barricades, lights, vigils, precautionary measures etc., to
ensure safety at his work.

The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00
P.M. If any work is carried out by the Contractor requiring supervision beyond Port
working hours, the Contractor shall apply in writing well in advance of such work to
the Engineer to arrange for such supervision.

All rules and regulations governing the New Mangalore Port Authority shall be
applicable.

The site for the work will be handed over to the Contractor in phases for the
execution as soon as the work order is given. In case the entire site is not handed
over to the Contractor, he should programme his work in such a way so as not to
hamper the progress in any way and a suitable extension of time shall be
considered.

Any damages caused to the Port property either directly or indirectly shall be made
good by the Contractor at his own cost.

The Tenderer(s) shall be required to quote his / their rates in figures as well as in
words without any correction(s). If there is any correction(s) in the tender, such
corrections should be attested by the Tenderer(s) before submission of the tender.
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However the rates shall be quoted in words and figures, in case of dispute, rates
in words shall be taken as final.

Port entry passes to the Contractor and his workmen and vehicle during the period
of work will be issued on a chargeable basis to carry out the work as per rules.

Completion Drawing & Documentation:
On the basis of drawings issued and additional drawings generated during the
course of execution of works & documentation required for various components
and sub-components, the Contractor should prepare completion documents
generally as below but not limited to;

a. Supply items - The contractor shall furnish one set of original manuals, leaflets
etc. All drawings and documents are to be neatly filed in a heavy duty binder
and indexed.

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be
presented separately in a folder for records and reference.

The successful Bidder / Contractor shall furnish an undertaking on their Firm’s
letterhead for the following before executing the Contract agreement;

a. We will ensure that our workforce will be provided with and use all necessary
safety gears and equipments required for the job.

b. We will follow all the required safety procedures while executing the job.

c. We indemnify the Port for any accidents / incidents while carrying out the
Contract.

The Department’s Standard Operating Procedure (SOP) will be shared with the
successful Bidder / Contractor at the time of signing of agreement. The successful
Bidder / Contractor have to give an undertaking for complying with the same. In
case if the successful Bidder / Contractor does have a defined SOP for carrying
out the tendered work, the same shall be submitted to the Executive Engineer (E)
for scrutiny and approval for its applicability before commencement of the work.

Addition/Alteration:
The Contractor shall not be entitled to any claim of extra or additional work
unless they have been carried out under the written orders of the Engineer in
charge.

Others:

1) Accommodation for the deployed staff shall be arranged by the Contractor at
his own cost; however the Port quarters may be allotted on chargeable basis if
available as per applicable rules of NMPA.

2) At the end of the period of contract, all the equipment under this tender shall
be handed over to the Port on as is where basis is in good working condition.

3) The hardware, software and all related licenses thereto shall be under the
ownership of the Port. The bidder shall obtain/issue licenses or such other
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certification/documentation required for the purpose in the name of the NEW
MANGALORE PORT AUTHORITY.

4) The successful Bidder shall be responsible for insurance of all the manpower
& hardware/network supplied and installed by vendor for risk coverage
including accidental hazards, death & disability of person, material breakage
due to negligence, theft, storm, fire or any other hazards which may occur due
to trespassing of vehicles & /or natural adverse climatic conditions and
calamities - War, Fire, Cyclone, salinity problems at shore etc.
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6. SCOPE OF WORK

Scope of Work: Providing CCTV Surveillance at Fishing Harbor Kulai jetty, Peripheral

compound wall at NMPA colony & NMPA School

6.1 SCOPE OF WORK

l.

Il.
[l
V.
V.
VL.
VILI.
VIII.

Supply & installation of 4MP Bullet Hybrid Color IP Camera with audio.
Supply & installation of 4 MP PTZ Camera with audio.

2MP Dome 2.8mm IP Fiber Body Camera

Supply of 6TB HDD

Supply of 1KVA UPS with required batteries for a backup of min. 1 Hour.

Supply of RJ 45 Connector
Supply and laying of 1 HDPE Conduit with fittings.

Supply & installation of 16 Channel Network Video Recorder.

GUARANTEE / WARRANTY: The 4MP Bullet Hybrid Color IP Camera, 4MP PTZ Camera,
2MP IP Dome Camera supplied under this contract shall have 1 year warranty as per
OEM and warranty certificate shall be submitted in this regard as well as Test Certificate
of its Specifications.

6.2 Switches

Layer 2 network switch designed for video data transmission.

8 x 10/100/1000 Mbps ethernet port, 1 x 10/100/1000 Mbps uplink ethernet port
and 1 x 10/100/1000 Mbps uplink SFP port.

IEEE 802.3, IEEE 802.3u, IEEE 802.3x, IEEE 802.3ab, and IEEE 802.3z
network standards available.

iv.  IEEE 802.3 af & at high PoE power supply.
v.  Store-and-forward switching.
vi.  Safe and reliable using 6 kV high surge protection.
vii.  Plug and play ensures simplicity and convenience.
Descripti Remarks
on
Shell Metal material, fan-free design
Power Supply 48V DC,25A
General Installation Mode Pole/wall mounted
Surge Protection 6 kV
Ports 8 x Gigabit PoE port,1 x Gigabit RJ45 port,1 x Gigabit fiber
optical port
Network MAC Address Table 4K
Parameters SW|tCh|ng CapaCIty 20 GbpS
Packet Forwarding Rate|14.88 Mpps
Internal Cache 1.5 Mbits
PoE Standard IEEE 802.3af IEEE 802.3at
PoE Power PoE Power Pin End-span: 1/2(+), 3/6(-)
Supply PoE Port POE: Ports 1to 8
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FCC (47 CFR Part 15, Subpart B),CE-EMC (EN 55032:
2015+A11: 2020, EN IEC
EMC 61000-3-2: 2019, EN 61000-3-3: 2013+A1: 2019, EN 50130-4:
2011+A1: 2014, EN
Approval 55035: 2017+A11: 2020),IC (ICES-003: Issue 7:2020),RCM
(AS/NZS CISPR 32:
2015)
oot UL (UL 60950-1),CB (AMD1:2009, AMD2:2013, IEC 62368-1:
atety 2014 (Second
Edition), CE-LVD (EN 62368-1: 2014+A11: 2017)
Chemistry CE-RoHS (2011/65/EU)
6.3 6TB HDD

e 3.5 “Hard Drive

e 5400 rpm/ 5700rpm

e Up to 256 MB buffer

e 24/7 operation

e Supports up to 64 video cameras

o High reliability and enhanced real-time performance
e Dynamic Cache Technology

e High-endurance design

6.4 Camera Specifications

6.4.1 4MP Bullet Camera

Image Sensor

2.8 inch Progressive Scan CMOS

Max. Resolution 4MP

Day & Night IR cut filter

Angle Adjustment Pan: 0° to 360°, tilt: 0° to 90°, rotate: 0° to 360°
Lens Type Fixed focal lens, 2.8 and 4 mm optional
Lens Mount M12

Iris Type Fixed/Auto

Supplement Light Type IR, White Light

\Video Compression

Main stream: H.265+/H.265/H.264+/H.264,
Sub-stream: H.265/H.264/MJPEG

Video Bit Rate 32 Kbps to 8 Mbps
Audio Type Mono sound

. Password protection, complicated password, watermark, basic and digest
Security

authentication for HTTP, security audit log, host authentication (MAC address)

Simultaneous Live View

Up to 6 channels

Protocols

TCP/IP, ICMP, DHCP, DNS, HTTP, RTP, RTSP, NTP, IGMP, IPv6, UDP, QoS, FTP,
SMTP

User/Host

Up to 6 users
3 user levels: administrator, operator, and user

Protection

IP66
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6.4.2 4MP PTZ Camera

Image Sensor

1/3 inch Progressive Scan CMOS

Max. Resolution 4MP

Zoom 25 x optical, 16 x digital

Zoom Speed Max. F1.6

Angle Adjustment (pan) 360°

Lens Focus Auto, Semi-auto, Manual
Focal length 4.8 mm to 120 mm or better
Iris Type Fixed/Auto

Supplement Light Type IR, White Light

Supplement Light Range IR distance: up to 100m

PTZ proportional Pan Yes

\Video Compression

Main stream: H.265+/H.265/H.264+/H.264,
Sub-stream: H.265/H.264/MJPEG

Video Bit Rate

32 Kbps to 8 Mbps

Security

Password protection, complicated password, watermark, basic and digest
authentication for HTTP, security audit log, host authentication (MAC address)

Simultaneous Live View

Up to 6 channels

Protocols

TCP/IP, ICMP, DHCP, DNS, HTTP, RTP, RTSP, NTP, IGMP, IPv6, UDP, QoS, FTP,
SMTP

User/Host

Up to 6 users
3 user levels: administrator, operator, and user

Protection

IP66

6.4.3 2MP Dome Camera

Camera type

Regular night color

Product Dome
IP Megapixel 2 MP
Resolution 1920 x 1080p Resolution

IP Camera Material (Body)

Rugged

NVR Compatibility

All Series compatibility

6.5 NVR Specifications

* Up to 16-ch IP camera inputs

* 265+/H.265/H.264+/H.264 video formats

* Up to 2-ch@12 MP or 3-ch@8 MP or 6-ch@4 MP or 12-ch@1080p decoding capacity
* Up to 160 Mbps incoming bandwidth

6.6 ALLIED ELECTRICAL WORKS:

a) All allied CCTYV surveillance works as per the Bill of Quantities to be carried out by the
Contractor in all respects invariably mentioned or not in the specification to complete
the work in all respects.
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b) The materials required / intended for the work should be handled carefully and neatly
installed / laid / commissioned and any damages during installation will be Contractors
account and same shall be rectified immediately to its original condition.

c) The Miscellaneous works to be carried out invariably whether clearly mentioned or
not in the specifications and BOQ and to be completed in all respects the said project
work.
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Annexure-1

PARTICULARS OF BIDDER

All individual firms or each of the partners of an organization submitting the

tender must complete the information in this form.

1. Full name of the Firm:

2. Head Office address:

3. Contact person name at
Head office:

4. Telephone number/s:

5. Fax number/s:

6 E-mail Id

7. Branch Office address if any:

8. Contact person name at
Branch office:

9. Telephone number/s:

10. | Fax number/s:

11. | E-mail Id

12. | Works address:

13. | Contact person name at
Works:

14. | Telephone number/s:

15. | Fax number/s:

16. | E-mail Id

17. | Place of Registration/
Incorporation:

18. | Year of Registration/
Incorporation
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Annexure — 2

TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

To,

The Chief Mechanical Engineer,
New Mangalore Port Authority,
Panambur, Mangalore — 575 010.
India.

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and having
satisfied ourselves of the site conditions for the Tender for “Providing CCTV
Surveillance at Fishing Harbor Kulai jetty, Peripheral compound wall at
NMPA colony & NMPA School” we the undersigned, offer to execute the
Contract as per conditions of contract, at rates for items of work in the Schedule

of items of work and rates attached herewith.

. We further undertake, if our tender is accepted, to deposit within 21 days from

the date of receipt of the letter of acceptance, Performance Security to the extent
of 10% (Ten percent) of the contract price in the manner set forth in the GCC of

tender.

. We further undertake, if our tender is accepted, to enter into and execute within

14 days of our being called upon to do so, an Agreement in the form annexed

and the conditions of contract with such modifications as are agreed upon.

. Unless and until a formal agreement is prepared and executed, this tender

together with your written acceptance thereof, shall constitute a binding contract

between us.

. We have submitted the Tender Fees, EMD/exemption for the same as per the

instructions.

. We further agree that in the event of our withdrawing the tender before the

receipt of the final decision or in the event of our failing to deposit the
Performance Security in such form as contained in the GCC of tender or in the
event of our tender being accepted, fail to execute an agreement in the form
aforesaid within 14 days or extended time thereafter from the date of receipt of

letter of acceptance, we may be disqualified and debarred for a period of two
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(2) years from participating for tenders at New Mangalore Port Authority duly
informing the MSME authorities if applicable.

7. We agree that the payment shall be made direct to us by the Port Authority in

Rupees.
8. We understand that you are not bound to accept the lowest or any tender you

may receive.

Dated this Day of in the capacity of duly
authorized to sign the Tender for and on behalf of

(IN BLOCK CAPITALS) Signature:

Witness

Address:
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Annexure -3

FORM OF AGREEMENT

THIS AGREEMENT made at Mangalore this day of BETWEEN

M/s. (hereinafter called "the Contractor") which

expression shall unless excluded by or repugnant to the context or meaning thereof be
deemed to include his heirs, executors, administrators successors and permitted
assigns) of the one part and THE BOARD OF NEW MANGALORE PORT AUTHORITY,
a body constituted under Major Port Authorities Act 2021 having its Office at Panambur,
Mangalore ( herein after called "The Board") which expression shall unless excluded
by or repugnant to the context or meaning hereof, be deemed to include their
successors and assigns) of other part, WHEREAS the Board have accepted a tender
by the Contractor for “Providing CCTV Surveillance at Fishing Harbor Kulai jetty,
Peripheral compound wall at NMPA colony & NMPA School” vide work order

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of Contract hereinafter referred
to.

2. The following documents annexed herein shall be deemed to form and be read
and construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

c) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures

f) The Contractor’s all correspondence, by which the Contract is added,

amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as hereinafter
mentioned the Contractor HEREBY COVENANT with the Board for “Providing
CCTV Surveillance at Fishing Harbor Kulai jetty, Peripheral compound wall
at NMPA colony & NMPA School” in conformity in all respects with the
provision of the Contract.

4. The Board HEREBY COVENANT to pay to the Contractor in consideration of
the work of “Providing CCTV Surveillance at Fishing Harbor Kulai jetty,
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Peripheral compound wall at NMPA colony & NMPA School”, the Contract
Price or and such other sum as may be payable at the time and in the manner
prescribed by the Contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals,
the day and year first above written. This Agreement is assigned as
CMEA.....[2024......... dated...../..../12024 and contains with.......... pages in all.

Signed, sealed and delivered

by for and on behalf of
(Contractor) Witness: 1.
COMPANY SEAL
2.
CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA
(Board)
Witness 1.
2.
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Annexure — 4

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE

In consideration of “The Board of New Mangalore Port Authority, a body constituted
under Major Port Authorities Act (hereinafter called “The Board”) which expression
shall unless excluded by or repugnant to the context or meaning thereof be deemed
to include its successors and assigns has awarded the Contract for “Providing
CCTV Surveillance at Fishing Harbor Kulai jetty, Peripheral compound wall at
NMPA colony & NMPA School” vide Work Order No.__ (hereinafter called ‘the
Contract’) to M/s. “Name of the Contractor” (hereinafter called the ‘Contractor’)
which expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include his heirs, executives, administrators, successors and
permitted assigns under the terms and conditions of the Contract, made between
the Contractors and the Board, the Contractor is bound to submit a performance
Guarantee of Rs.----- /-(Rupees-----) to Board, we the Corporation Bank, full address
of the bank to be mentioned(hereinafter referred to as ‘the Bank’ ) at the request of
the Contractors do hereby undertake to pay to the Board an amount not exceeding
Rs. /-( Rupees ) against any loss or damage caused to

or suffered or which would be caused to or suffered by the Board by reason of any

breach by the Contractors of any of the terms and conditions of the said Contract.

We, (Name of the Bank), do hereby undertake to pay Rs. /-

(Rupees ) as the amounts due and payable under this guarantee

without any demur, merely on a demand from the Board stating that the amount
claimed is due by way of loss or damage caused to or which would be caused to or
suffered by the Board by reason of the Contractor’s failure to perform the said
Contract. Any such demand made on the Bank shall be conclusive as regards the

amount due and payable by the Bank under this Guarantee. However, our liability

under this Guarantee shall be restricted to an amount not exceeding Rs. /-
(Rupees )-
We, (Name of the Bank), undertake to pay to the Board any money so

demanded notwithstanding any dispute or disputes raised by the Contractor in any
suit or proceeding before any court or Tribunal relating thereto, our liability under

this present being absolute and unequivocal. The payment so made by us under
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this bond shall be a valid discharge of our liability for payment there under and the

Contractor shall have no claim against us for making such payment.

4. We, (Name of the Bank), further agree with the Board that the guarantee
herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said Contract and it shall continue to be enforceable
till all the dues of the Board under or by virtue of the said Contract have been fully
paid and its claims satisfied or discharged or till the Chief Mechanical Engineer of
the said Board certified that the terms and conditions of the said Contract have been
fully and properly carried out by the said Contractors and accordingly discharge this
guarantee. Unless the demand or claim under this guarantee is made on us in
writing on or before , we shall be discharged from all liabilities under this
guarantee thereafter. This Guarantee will remain in force from the date hereof, i.e.

till and unless a demand or suit or action to enforce any claim under

the guarantee is made within three months from the date of expiry of this guarantee,
i.e. on or before , all your rights under this guarantee shall be forfeited
and we shall be relieved and discharged from all liabilities under this guarantee
thereafter PROVIDED, that the Bank shall at the request of the Board but at the
cost of the Contractors, renew or extend this guarantee for such further period or

periods as the Board may require from time to time.

5. We, (Name of the Bank), further agree with the Board that the Board
shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said
Contract or to extend the time of performance by the said Contractors from time to
time to postpone from any time or from time to time any of the powers exercisable
by the Board against the said Contractors and to forebear or enforce any of the
terms and conditions relating to the said Contract and we shall not be relieved from
our liability by reason of any such variation or extension being granted to the
Contractors or for any forbearance, act or omission on the part of the Board or any
indulgence shown by the Board to the Contractors or by any such matter or thing
whatsoever which under the law relating to sureties would but for this provision,

have effect of so relieving us.
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6. This Guarantee will remain valid for the entire period as agreed, even though there

happens to be change in the constitution of the bank or that of the Contractor.

7. We, (Name of the Bank), lastly undertake not to revoke this guarantee

during its currency except with the previous consent of the Board in writing.

8. Our liability under this Guarantee shall not exceed Rs. /-
(Rupees )-

9. This Guarantee shall valid up to

10. We, are liable to pay the guaranteed amount or any part thereof under this
guarantee only & only if you serve us a written claim or demand on or before ----/---
--/202 .

11.The Bank Guarantee is en-cashable at our branch at

Mangalore, Karnataka

For

(Authorised Signatory/s)
(Name & Code No.)

(For and on behalf of Bank.)
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Annexure 5
Format for Declaration
(To be executed on bidder’s letter head)
To

Providing CCTV Surveillance at Fishing Harbor Kulai jetty, Peripheral
compound wall at NMPA colony & NMPA School
Ref:
The undersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

(@)  The information furnished in our bid is true and accurate to the best of my
knowledge.

(b)  Thatin case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the opening of Price cover of the tender
on the basis of provisions made in the tender documents to follow.

(c) When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture changes,
we commit ourselves to inform you and acknowledge your sole right to review
the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-qualification
evaluation.

(e)  We state that no changes have been made by us in the downloaded tender
documents and also understand that in the event of any discrepancies
observed, the printed tender document No. is full and final for all
legal/contractual obligations (delete if not required).

(f) No conditions are incorporated in the Financial Bid. In case any conditions
are specified in the Financial Bid, the Tender will be rejected summarily
without making any further reference to the Bidder.

(9) We also state that we have not made any payment or illegal gratification to
any person/authority connected with the bid process so as to influence the
bid process and have not committed any offence under the PC Act in
connection with the bid.

()  We also undertake that, currently we don’t have any litigation.

Date:
Place:

Name of the Applicant

Represented by (Name & capacity)
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Annexure - 6

Bank Information for E-Payment

1 Name and full address of
the Bidder
2 Credit Account No.

(Should be full 14 digit)

3 Account type

(SB or CA or OD)
4 Name of the Bank
5 Branch (Full address with

Telephone No.)

6 MICR code
(should be 9 digit)

7 Telephone/Mobile/Fax/ e- | Telephone:
mail of the Bidder

Mobile:

e-mail:

8 Xerox copy of a cheque
should be enclosed

9 PAN

(Xerox copy of Permanent
Account Number shall be
enclosed)

Signature and seal of the Bidder
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Annexure -7

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between ("the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either party,
i.e contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have contracted for
the execution of (Project name) (the "Contract") and
WHEREAS, the contract provides for the establishment and operation of the
DR Board NOW THEREFORE, the parties hereto agree as follows -

1. The parties agree to the establishment and operation of the DR Board
in accordance with this DR Board Agreement.

2. Except for providing the services required hereunder, the DR Board
Members should not give any advice to either party or to the Engineer or
Engineer’s Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the Engineer or
Engineer’s Representative, or a financial interest in the contract, except for
payment for services on the DR Board_

(b) shall have had no previous employment by, or financial ties to, any party to the
contract, or the Engineer or Engineer’'s Representative, except for fee
based consulting services on other projects, all of which must be disclosed
prior to appointment to the DR Board.

(c) shall have disclosed in writing to the parties prior to signature of this Agreement
any and all recent or close professional or personal or personal
relationships with any director, officer, or employee of any party to the
contract, or the Engineer or Engineer’s Representative, and any and all prior
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involvement in the project to which the contract relates;

(d) shall not, while a DR Board Member, be employed whether as a consultant or
otherwise by either party to the contract, or the Engineer or Engineer’s
Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or
Engineer’'s Representative, regarding employment whether as a
consultant or otherwise either after the contract is completed or after
services as a DR Board Member is completed;

(f) shall be and remain impartial and independent of the parties and shall disclose
in writing to the Employer/ Board, the Contractor, the Engineer or
Engineer’'s Representative, and one another any fact or circumstances
which might be such to cause either the Port or the Contractor to
question the continued existence of the impartiality and independence
required of DR Board Members.

3 Except for its participation in the DR Board's activities as provided in the
contract and in this Agreement none of the Employer/ Board, the
Contractor, the Engineer or Engineer’'s Representative, and one a nother
any fact or circumstances which might be such to cause either the Employer/
Board or the Contractor to question the continued existence of the
impartiality and independence required of DR Board Members.

4 The Contractor shall
a) furnish to each DR Board Members one copy of all documents which the DR
Board may request including contract documents, progress reports,
variation orders, and other documents, pertinent to the performance of the

Contract.
b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the
DR Board, including conference facilities and secretarial and copying
services.
5. The DR Board shall serve throughout the operation of the contract. It shall begin

operation following execution of this Agreement, and shall terminate its activities -
after issuance of the taking over Certificate and the DR Board's issuance of its
Recommendations on all disputes referred to it.

6. DR Board Member, shall not assign or subcontract any of their work under this
Agreement
7. The DR Board Members are independent and not employees or agents of

either the Employer/ Board or the Contractor.

8. The DR Board Members are absolved of any personal or professional liability
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arising from the activities and the Recommendations of the DR Board.

9. Fees and expenses of the DR Board Member[s] shall be agreed to and shared
equally by the Employer/ Board and the Contractor. If the DR Board requires
special services, such as accounting, data research, and the like, both parties
must agree and the costs shall be shared by them as mutually agreed

10. DR Board Site visits:

a)

The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the Engineer or Engineer’s
Representative at regular intervals, at times of critical construction events,
and at the written request of either party. The timing of Site visit failing
agreement shall be fixed by the DR Board.

Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both attended
by personnel from the Employer/ Board, the Contractor and the Engineer or
Engineer’s Representative.

If requested by either party or the DR Board, the Employer/ Board will
prepare minutes of the meetings and circulate them for comments of the
parties and the Engineer or Engineer’s Representative.

11.  Procedure for disputes referred to the DR Board :

a)

If either party objects to any action or inaction of the other party or the
Engineer or Engineer’'s Representative, the objecting party may file a
written notice of Dispute to the other party with a copy to the Engineer or
Engineer’'s Representative stating that it is given pursuant to Clause
[number] and stating clearly and in detail the basis of the dispute.

The party receiving the notice of Dispute will consider it and respond in writing
within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written

appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the matter
further to attempt to settle the dispute. When it appears that the dispute can
not be resolved without the assistance of the DR Board either party may refer
the dispute to the DR Board by written Request for Recommendation to the
Board, the other party and the Engineer or Engineer’'s Representative
stating that it is made pursuant to (insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail the
specific issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied




that the dispute requires the DR Board's assistance, the DR Board shall
decide when to conduct a hearing on the dispute. The DR Board may
request that written documentation and arguments from both parties be
submitted to each DR Board Members before the hearing begins. The
parties shall submit insofar as possible agreed statements of the relevant
facts

During the hearing, the Contractor, the Employer/ Board, and the
Engineer or Engineer’'s Representative shall each have ample
opportunity to be heard and to offer evidence. The DR Board's
Recommendations for resolution of the dispute will be given in writing,
to the Employer/ Board, the Contractor and the Engineer or Engineer’s
Representative as soon as possible, and in any event not more than
28 days after the DR Board's final hearing on the dispute.

12 Conduct of Hearings:

a)
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normally hearing will be conducted at the Site, but any location that would
be more convenient and still provide all required facilities and access to
necessary documentation may be utilized by the DR Board. Private
sessions of the DR Board may be held at any location convenient to the
DR Board,

The Employer/ Board, the Engineer or Engineer’s Representative
and the Contractor shall have representatives at all hearings.

During the hearings, no DR Board Member shall express any opinion
concerning the merit of any facet of the case.

After the hearing is concluded, the DR Board shall meet privately
to formulate its Recommendations. All DR Board deliberations shall be
conducted in private, with all individual views kept strictly confidential.
The DR Board's Recommendations, together with an explanation of its
reasoning shall be submitted in writing to both parties and to the
Engineer or Engineer’s Representative. The Recommendations shall
be based on the pertinent contract provisions, applicable laws and
regulations, and the facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide
and the dissenting member any prepare a written minority report for
submission to both parties.

[ Note: Delete if it is one member DR Board]




13.

If during the contract period, the Employer/Board and the Contractor are of the
opinion that the Dispute Review Board is not performing its functions properly,
the Employer/Board and the Contractor may together disband the Disputes
Review Board. In such an event, the disputes shall referred to Arbitration

straightway.

The Employer / Board and the Contractor shall jointly sign a notice specifying
that the DR Board shall stand disbanded with effect from the date specified in
the notice. The notice shall be posted by a registered letter with AD or
delivery of the letter, even if he refuses to do so.
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Annexure - 8

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 30.10.2024

Sl Work Order Work Order | Work Department
no | Description no. & date Order which has
Value issued the Work
order

Date of
completion as
per work order

Sign & Seal of the Contractor

VERIFICATION OF LOCAL CONTENT

Annexure -9

Tender no & Name of the work

Bidder shall enter, the % of Local Content

(%)

Tender No. NMPA/Mech/EE(E)l/
2024/0923, dated 13.11.2024

Providing CCTV Surveillance at
Fishing Harbor Kulai jetty,
Peripheral compound wall at
NMPA colony & NMPA School
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Annexure - 10

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake

to indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers
against all losses, penalties, costs and expenses, duties of any kind whatsoever which
may arise on account of breach un-authorized act, fraud deed or any other acts of ours
or any of our personnel. We hereby further agree and undertake to indemnify and keep
indemnifies against any order passed by any executive, quasi judicial or judicial
authority wherein the NMPA is compelled to obey the order which arise due to breach
of contract by us.

We (Bidders name ) shall indemnify, protect and defend

at our own cost, New Mangalore Port Authority and its agents & employees from &

against any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions or any
right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of the
contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any
workman employed by us in connection with the contract, for injury or death by
accident under the Workman Compensation Act (Act VIII of 1923) as amended
from time to time.

We (Bidders name ) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose. NMPA
shall not be responsible in any manner whatsoever, in matters of injury/death/health
etc. of our employees performing duties under the contract.

We (Bidders name ) hereby undertake that ,

a. The workforce deployed under this contract will be provided with all the
necessary safety gears and equipment for the job.

b. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure - 11

INDEMNITY BOND
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
‘Indemnifier’ which expression shall unless repugnant to the context or meaning thereof,
include its successors, Administrator, representatives and assignees in favour of New
Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred to as
‘Indemnified’ which expression shall unless repugnant to the context or meaning there
of include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and conditions set
out interalia in the work order No........... valued atRs..................
AND Whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified
against all damages or compensation payable at law in respect of or in consequence
of any accident or injury to any workmen or other person in the employment of the
contractor or sub-contractor against all claims, demands, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto and the indemnified
shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the
indemnified for an amount that the indemnified may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses whatsoever in respect of
or in relation to any accident or injury referred to above without any reference to the
indemnifier.

The Indemnifier shall comply with all the Central State and Municipal Laws and Rules
and shall be solely responsible for complying with the provisions of the Contract Labour
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition)
Karnataka Rules 1974 and rules there under and the enactments that may be
applicable including ESI Act, the payment of wages act, Provident Fund Act, the
Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other
applicable legislation and the Municipal by-laws or other statutory Rules and
Regulations whatsoever in force if these are applicable. Any obligations finding or
otherwise missed under any statutory enactments rules & regulations there under shall
be the responsibility of the Indemnifier and the Indemnified will have no responsibility
for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his
workers, who are not covered under ES| and submit the same to the ESIC immediately
after commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons
engaged by him for the satisfactory execution of the works. If any claim is made against
Indemnified arising out of this work, the Port shall have the right to deduct the same
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from the bill amount payable to the Indemnifier after verification of the validity and if

admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending on

nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify
the indemnified against any unforeseen incidents / accidents, which may lead to fatality
including death, permanent/ partial disablement, injury, financial loss, legal issues or
any other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for
which the indemnified and its officers / representation are in no way responsible.

Station:
Date:

Witness:

Signature with Name, Designation & Address

65| Page

FoOr s
INDEMINIFIER
(Signature with Name and

Designation)
Company Seal




Annexure - 12

Bid Security Declaration Form

Tender No. NMPA/Mech/EE(E)I/2024/0923 Dated:
To,

The Executive Engineer (Ele)-I,

NMPA, Panambur, Mangaluru.

Sub: E-tender for Providing CCTV Surveillance at Fishing Harbor Kulai
jetty, Peripheral compound wall at NMPA colony & NMPA School.

I/'We. The undersigned, declare that:

I/We understand that, according to tender conditions, bids must be supported
by a Bid Securing Declaration.

I/lWe accept that I/We may be disqualified from bidding for any contract with
NMPA for a period of two (2) year from the date of noatification if, | am /We

a. are in a breach of any obligation under the bid conditions,

b. made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification requirements;

C. If the bid is withdrawn or varied or modified in a manner not

acceptable to the Employer during the validity or extended validity
period duly agreed by the Bidder

d. Any effort by the Bidder to influence the Employer on bid evaluation,
bid comparison or contract award decision.

e. Fail to commence the work on the specified date as per LOA/Work
order and/or.
f. sign the Agreement AND / OR furnish the required Performance security.

I/lWe understand this Bid Securing Declaration shall cease to be valid if | am/we are not
the successful Bidder, upon the earlier of (i) the receipt of your notification of the name
of the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our
Bid.

Signed: (insert signature of person whose name and capacity are shown)
in the capacity of (insert legal capacity of person signing the Bid Securing Declaration)

Name: (insert complete name of person signing the Bid Securing Declaration)

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)
Dated on day of (insert date of signing)
Corporate Seal (where appropriate)
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Annexure — 13

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)
FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF (Name,
Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, |, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by
the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation

& address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying on

our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
“‘Providing CCTV Surveillance at Fishing Harbor Kulai jetty, Peripheral
compound wall at NMPA colony & NMPA School”. Or any other works
incidental to such works

b) To discuss the technical and financial matters, negotiate and accept prices
and take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause
included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and
to perform such other acts, matters, things as the Attorney shall consider
requisite or advisable as full and effectively as the Company could do, if

present and acting there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,

delegated on him by the Board of Directors) in terms of the powers delegated to me by
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the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and
things done by the said Attorney by virtue of this power of attorney, shall be construed

as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said

Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name

& designation of the Attorney), on this day of , 20 (Two
thousand )-

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this

day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON

BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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BILL OF QUANTITIES

PART-III

Name of Work: Providing CCTV Surveillance at Fishing Harbor Kulai jetty, NMPA

Compound Peripheral wall & NMPA School

Part A: Fishing Harbor Kulai jetty

S1
No.

Item Description

Qty

Unit

Rate
(Rs)

Amount
(Rs)

1

Supply of 4MP Bullet Hybrid Color
IP Camera with audio: Weather-
proof IP66-rated, Vandal proof as
per technical specification.

Nos.

Supply of 4 MP PTZ Camera with
audio :100M, 25x zoom, Weather-
proof, IP66-rated, Vandal proof as
per technical specification.

Nos.

Supply of 16 Channel Network
Video Recorder as per technical
specification.

No.

Supply of 6TB HDD as per
technical specification.

Nos.

Supply of 8+1 Port GIGA PoE
Switch as per technical
specification.

Nos.

Supply of 4X4 outdoor camera
mounting box

Nos.

Supply of RJ 45 Connector

Nos.

Supply of 6U outdoor rack with
power surge spike guard

No.

Supply of 6U Normal Rack With
Power Surge Spike Guard-
Container

No.

10

Supply of 18” LED Monitor

No.

11

Supply of 1KVA UPS with required
batteries for a backup of min. 1
Hour.

Nos.

12

Supply and laying of CAT 6 cable

500

Mtrs

13

Supply and laying of 1 HDPE
Conduit with fittings/accessories

150

Mtrs

14

Supply of 2”7 GI Pole With Bracket
And Canopy Housing For Camera -
12feet height

Nos.

15

Installation & configuration
charges for Camera, NVR and Rack

10

Nos.
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16 | Supply Of Outdoor Access Point of
2 Nos.
network System
Total
Applicable GST
Grand Total
Part B: NMPA Compound Peripheral Wall
Sl No. Item Description Qty Unit 1(21::; ATg:;nt
1 Supply of 4MP Bullet hybrid Color
IP camera with audio: Weather- 6 Nos
proof IP66-rated, Vandal proof as )
per technical specification.
2 Supply of 16 Channel Network
Video Recorder as per technical 1 No.
specification.
3 Supply of 6TB HDD as per
: . . 1 No.
technical specification.
4 Supply of 8+1 PORT GIGA PoE
Switch as per technical 1 No.
specification.
S Supply of 4X4 outdoor camera
. 6 Nos.
mounting box
6 Supply of RJ 45 Connector 12 Nos.
7 Supply of 6U outdoor Rack with
- 1 No.
power surge spike guard
8 Supply of 1IKVA UPS with required
batteries for a backup of min. 1 1 No.
Hour.
9 Supply and laying of CAT 6 cable 350 Mtrs
10 Supply and laying of 3/4 ” HDPV
conduit with fittings/accessories 250 Mtrs.
11 Supply of 2” GI pole with bracket
and canopy housing for camera - 3 Nos.
12 feet height
12 Installation & configuration 3 Nos
charges for camera ,NVR, PoE ’
13 Supply of internet package with 1 No

modem and router for one year

Total

Applicable GST

Grand Total
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Part C: NMPA School

— . Rate Amount
Sl No. Item Description Qty Unit (Rs) (Rs)
1 2MP Dome 2.8mm IP Fibre Body
Camera as per Technical 2 Nos.
specification.
2 Supply of 5X5 Camera Mounting 9 Nos.
Box
3 Supply of 4+1 Port GIGA PoE
Switch as per Technical 1 No.
specification.
4 Supply of RJ 45 Connector 4 Nos.
S Supply and Laying of CAT 6 Cable 140 Mtrs.
6 Supply and Laying of 3/4 ”
Electrical white medium Conduit 100 Mtrs.
with fittings/accessories
7 Installation & configuration
2 Nos.
charges for camera.
Total
Applicable GST
Grand Total
Note:

1.
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Name of the Payee:

PART- IV

NMPA BANK DETAILS

The FA & CAO, NMPA, Panambur, Mangalore for remitting Tender fee through
NEFT / RTGS.

Name of the bank

State Bank of India,
Panambur,

Mangalore -575 010

2 Bank Account no. 10205649448
3 IFSC Code. SBIN0002249
4 MICR Code. 575002011
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Tender No: NMPA/Mech/EE(E)I/2024/0923

CHECK LIST

PART -V

Dated: 13/11/2024

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH
TECH NO-COMMERCIAL BID

DETAILS OF DOCUMENT TO BE SUBMITTED

YES

NO

TECHNICAL BID

EMD & Tender fee or supporting document for exemption of
EMD /Tender Fee as per clause 2.2.1 (m)

Supporting documentary evidence of work orders and
satisfactory completion certificate issued by the client duly
self-attested and TDS certificate of the supporting work.

Copies of profit and loss Account statements, balance sheet and
Auditor’s report for the last three years, endorsed by Chartered
Accountant with attestation.

Certificates
a) GST Registration Certificate.
b) PAN card copy
c) ESI & PF Registration Certificate

Tender Document, sealed and signed by the bidder along
with Pre-bid replies, Corrigendum/Addendums if any.

a) Annexure — 1 - Particulars of Bidder.
b) Annexure — 2 - Tender Form

c) Annexure — 5 - Format of Declaration
d)

e)

f

g) Annexure — 9 - Verification of Local Content

h) Annexure — 10 - Undertaking on indemnification

i) Annexure -11 - Indemnity Bond in Stamp Paper

j) Annexure - 12 - Bid Security Declaration

k) Annexure — 13 - Power of Attorney in original Hard copy
shall be sent by post/Courier.

PRICE
Bid

PART-III - Price Schedule (Online Mode Only)
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