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PART -1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF

THE BIDS ONLINE THROUGH E-PROCUREMENT PORTAL

TENDER No: NMPA/Mech/EE(E)I/2024/0877 Dated: 10/12/2024

Name of Work: Replacement of LT overhead lines and RCC poles by LT UG
cables at NMPA colony

1.

FIAETAT T 21T IS | ITered e {Ra7 ¢ UANA T ITANT 0k qeed § ATATZA ATHHA FA]
FTU| T TIEe T AT 39 FeA o A& 2-21d o a1 [ f5reer =T uasede #7A71 g | Bidder

should do Online Enrolment in the Portal using the option Click Here to Enroll available in
the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after
logging into the portal.

TTATT ATATTEH  ATHIERA o G 9 T STTRTRAT ST / TTHAE Teed § AN 39 FHT IO |

Bidder then logs into the portal giving user id / password chosen during enroliment.

T BT TEIART F FXd g0 USHhd -2 T STANT areiarar 31T af fFar =T =g | The
e-token that is registered should be used by the Bidder and should not be misused by
others.

et @Ta & 99 R0 ST 9% DSC & f3eft 377 a1 § S1ET Ag1 ST SI7 90T 8| T hadl (Aiohd
A AFATS |

DSC once mapped to an account cannot be remapped to any other account. It can only be
inactivated.

FIATETAT AR EF & AT T T 8, FEATAS T8 TS, GEE Ar=er fEawor anfe, a7 T=qee
e % Tgd oY Trg MTAaT SraeTsharell & SIqHTE FAT ST ThdT g ¥ [T TIeT STHT F2 &
FTAT FEATASTT o AT HAW AT ST THAT g1 TG FIAT FEATASAT 6 FH FATATS I FAT2dT HAM The

Bidders can update well in advance, the documents such as certificates, purchase order
details etc., under My Documents option and these can be selected as per tender
requirement and then attach them along with bid documents during bid submission. This will
ensure easier upload of bid documents.

AfaaT FFA STeAAE F3 / TTH F % 978, S [Z1dT Sl Aad=Iqas® 36 q1eqH § AT A1180
3 R FAfaraT a=aTast o STETE TEATaS STHT FTAT ATRT; JvT9T, Tl AEA T FT & SATUIAT After

downloading / getting the tender schedules, the Bidder should go through them carefully and
then submit documents as stated in the tender document; otherwise, the bid will be rejected.

ATy TFTere AT AT TETaT FIT ALATTET / TfAeTod q21 F3ham ST Afe v oiw S fard Fiaw 93 %
e I AqAre FRar ST =1RT, stewre avefterar 3w fAfaer F forw sedtwe o s F oo
SALETAT g ATATETATSH FT Faet ST AT 3T 97 T L T AT g

The BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are
allowed to enter the Bidder Name and Values only.

T3 I TTEFT &, AT T S-ATFIITHE TTee & HILAH § AT [MiaaT aeaqras § 7w 1w gua g
BT 0 S O N O o B 1 A s O O e e 1 o B R 1 1 s D
http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in 9% el T&Id
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10.

11.

12.

13.

14.

15.

FIA T g THRAT 0 0 AFITEEH &7 &9 § AT ATRY, Srefiarar w1 AR § et gearast
T 2 AT 0| AfEaT STt & TATT A T&qa 7 ST 9 v & 3 =0 =t § g

ﬁ'l'%l;fl If there are queries connected with this tender, have to be clarified online through
the e-Procurement Portal, or through the contact details given in the tender document. Bidder
should take into account the corrigendum published before submitting the bids online on the
portal or on http://eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in. All
documents to be submitted, as indicated in the tender schedule should be in PDF formats.

Frettarar &1 e # Afdy Suwdt siw Afasr g it sraesr #3910 99 #7 (S97 9] 2
fAfeeT F foro ety ST 3 i g oY wwE & gy, [t s w7 sl '
q qreet =T &9 & f&am ST =nte/£Raw/ Bidder should arrange for the EMD & tender fee

(as applicable) as specified in the tender. The original should be posted/couriered/given in
person to the Tender Inviting Authority, within the bid submission date and time for the tender.

FTAT T AT T AT ST 9aT &l G247 AT ST AT T STHT F2 6 o7 A0 J@ & forg
I FT THHT FAT AR |

The Bidder should read the terms and conditions of the tender and accept the same before
proceeding with submission to tender.

AT STEIT FTeA 0T STORAT o I TohelT ST 34T AT THEIT | T99 o [oIT Jreft T aref &l (A

THT F gl [ATaaT Seqresil 7 AaTsT STHT F<AT 91120 | The Bidder has to submit the tender
document(s) online well in advance, before the prescribed time to avoid any delay or problem
during the bid submission process.

AT Fd H ATALS I TS FSA K AL 61 Hl AT Tol gl A, ATAS FA15e HFeq
I HHILT % ATT-ATT IH THT FATeE A2 T¥ ITAY qea+ dSiagd 9T a7 a1 JTar g1 e
FT SATHRTT FH FLA o (o0, FreATararet wf 75-100 DPI # ATl T The F2 HT GATF 3F7 14T 8
TATT TTEAT a1 T2 T IS & SAHE FH &l JAT0| T Tgd FF derage Hf T 9 €T @id e

¥4 § HZZ T | There is no limit on the size of the file that can be uploaded at the server
end. However, the upload is dependent on the Memory available at the Client System as well
as the Network bandwidth available at the client side at that point of time. In order to reduce
the file size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity
is maintained and file size is optimum. This will help in quick uploading even at very low
bandwidth speeds.

Tg ATH TEAT TEeATU g 1o, ATSAT AT AT T IRIST ATeAt ded 9 (e HeaAT g, Tg AT weed
F foro o ag et weqa w it wisrar T F2ar g1 e, S dasg g ARl 8, 1 gl / 9T
T F ®T | AR TAT JoATHT S22T1 6 [T Tl ATAT ST |

It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that,
Bid Submission Process is completed. Bids, which are not frozen, are considered as
Incomplete/Invalid bids and are not considered for evaluation purposes.

TATAIT T o LT ATATGTATAT ZILT SAAATSH ST AT o LT TRt AT TR T & AT FSATS TN
T FTHAT 2 o forw fAfaraT s=ror yrfersreor (TIA) #7 Seem 981 S8 S|

The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local issues.

FTATITAT T Tee 6 HILTH T g1 Tl IEATASI| il AFATS HIS § STHT FT TFdT g1 TH TUTAT %
ATEAT & AFHATSH TEATAST I GATAT Al SATUIAT| THATHT ATAT T el gre it =2 (TH) I,
TAUHATET &1 [F9q aE & 98 Tgadl ATey| A Erdr g gEfEd wa & =Faq Jeaar
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16.

17.

18.

19.

20.

21.

22.

Tefara T TEATaSTl T AT STett o G127 AT € F 7eAre Fhar o, e sre®e g 1

ATSAT T STEATHRTT F¥ AT ST | The bidder may submit the bid documents in online mode
only, through this portal. Offline documents will not be accepted. The bidder shall ensure that
all the documents pertaining to minimum qualification shall be compulsorily uploaded along
with the technical Bid failing which the bid shall be rejected.

AT 7 ST FF F g, T-GrFade [feen gt aicll =arasi #1 J9are F37 & 978 UH THT
AT sroefET e 39T 3T Fh areft |Terer &y et S, [ 3w S| w2 % gy F vy KGww
STTORTT| 37 it SR fEraeont 3 |y et amd | Srefiadiet g Teqd aeqrasil ®1 arerardr &
T-ITEA FT ITANT Fleh (Sfoed & § gearedted o o i {6 seqa &R o)

At the time of freezing the bid, the e-Procurement system will give a successful bid updating
message after uploading all the bid documents submitted and then a bid summary will be
shown with the bid no., date & time of submission of the bid along with all other relevant
details. The documents submitted by the bidder should then digitally signed using the e-token
of the bidder and then submitted.

AT TEGT FIA 6 AT, ATAT AT F e FIAT TAIT AT ATAT TET FA 6 200 6 &9 § TF
UHIdSTHeE & &9 | T@AT g et grerer [Afear Afaar & oo el se=qa w27 & Tq1r & &9 §
T T AT AT SgTed FEFA § TH7 o F forw sarer fog % &7 § ofF 0 swew)

After the bid submission, the bid summary has to be printed and kept as proof of submission
of the bid. Entry to bid opening event will be restricted to bidders having proof of bid
submission of the subject tender.

e & T FIAT TEqA FEA F 7AAT &, [ T [@1aT GIRT SATATES Al T2 AIT T gl oeeq
H HUEIa F AT AT 8, oreew Tt grEar F forw ywiora /gt wedr 21 Successful bid submission
means, the bids as uploaded by the bidder is received and stored in the system. System
does not certify for correctness of the bid.

FTAT AT AT T Tg FGAT ATGU o6 TEIA TR0 7T IR TFaTast araed & q<h 8 i Ate Afeer
GIA % ST ATICE F FTLOT SEATAST Agl G T ¥g 3 Al Sleil AEAIhTE FT &7 AT 386 forw
AnTATESTeE fSeETT A8l gl The bidder should ensure that the bid documents submitted are
free from virus. If NMPA is unable to open documents due to virus or any other reason during
tender opening, the bid is liable to be rejected. NMPA will not be responsible for rejection of
such bids.

e U & oY ¥ gAY A=Y F Wi g ATt a6y, SEHEe A § et YEd Hw, el
G TS % e o Tt AT o o7 AT 71 29 T § SIqadt a9d ATy 914 997 (IST)
F ATATL g ST GMT + 5: 30 g1 STt T o JIT AT TGTATsN 0 36 THE T 979 FHeAT 27| The

time displayed from the server clock at the top of the tender Portal, will be valid for all actions
of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders
should adhere to this time during bid submission.

FTATRatel o Aqre 3T STTar g 3 o Fret seqa e ot sifaw Aty sfiw gv (wav feew Faid +
FTET) T T At aferam & o siFeres S-Sedie e & Areaw & Rt yeqa #31 The
bidders are requested to submit the bids through online e-Procurement system to the Tender
Inviting Authority (TIA) well before the bid submission end date and time (as per Server
System Clock).

fAfeaT Yo o i SUWST ART I-Tadiehl aTell & 8T ST /a7 SITum ofeeh i SUAST & faqr
STHT T TS Ser, ST 3 397 Soord AT I g, gediee & forw fa=me 9 o S e |riest
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¥ f2aT STEm Tender form Fee and EMD shall be submitted with the Part |- Technical BID.
BID submitted without fees and EMD, as mentioned above will not be considered for
evaluation and shall be rejected.

23. et T AT / AfEErwe [ Swa w7 @A & 9y an) Red a9 § e O 7 aErest

THTOT % ®9 § Y&qd FAT 2117 | The Bidder/Contractor shall file the applicable returns with Tax
departments in time and submit the same as documentary proof.

24, TE T S FIA 6 [T STTHET AN SFT FATATT | Teh TR AT azed & =9 7 fagmar o

The GST applicable shall be shown as a separate line items in the Tax invoices to avail input
credit to Port.

25. EURST/ UALT / UEET T Seq weA i Rl §, STuedy on §; T AT 9 F S siuadr
W] fohaT SR |

In the event of forfeiting the EMD/SD GST is applicable and while imposing penalty/LD
applicable GST shall be collected.
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Part-II

SCHEDULE OF TENDER (SoT)

TENDER No: NMPA/Mech/EE(E)I/2024 /0877

Dated: 10/12/2024

NOTICE INVITING TENDER
(Through CPP Portal)
E-Tenders in two bid system are invited by New Mangalore Port Authority through
Electronic tendering in CPP Portal i.e. http:/ /eprocure.gov.in/eprocure/app

TENDER NO.

NMPA/Mech/EE(E)I/2024 /0877

Name of the Work

Replacement of LT overhead lines and RCC poles
by LT UG cables at NMPA colony

Mode of tender

Through CPP
portalhttps://eprocure.gov.in/cppp/

Estimated cost

Rs.1,33,24,460/-(Rupees one crore Thirty Three
lakh Twenty Four Thousand and Four sixty only)
excluding GST.

Earnest Money Deposit

Rs.3,14,457/-(Rupees Three Lakhs Fourteen
Thousand Four Hundred Fifty Seven
only)inclusive of 18% GST ‘OR’ exemption

certificate as per clause No 2.2.1(n) of ITB.

Tender Fees

Rs.1,680/- (Rupees one thousand six hundred
eighty only) inclusive of 12% GST Non-
refundable OR exemption certificate as per clause
No 2.2.1(n) of ITB

Date of Tender Document
available to parties to
download

10/12/2024 at 18:55 Hrs.

Date of Starting of e-Tender for
submission Bid on line at
https://eprocure.gov.in/cppp/

10/12/2024 at 18:55 Hrs.

Date of closing of e-Tender for
submission of Bid.

30/12/2024 at 15.00 Hrs.

Date & Time of opening of
Technical Bids

31/12/2024 at 16.00 Hrs.

Date & Time of opening of
Price Bid

Will be communicated separately to the qualified
Bidders

Contract Period

6 Months from the date of execution of Contract
Agreement (excluding Monsoon).

Validity of Tender

120 days from the date of opening of Tender
(Technical Bids)

Amendments to the tender (if any) will be issued only through web site
http:/ /www.newmangaloreport.gov.in and onCPP Portal www.eprocure.gov.in/eprocure/app
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2. INSTRUCTIONS TO THE BIDDERS (ITB)
2.1 SCOPE OF BID

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are
invited by Executive Engineer (E)II on behalf of New Mangalore Port Authority
for the work of “Replacement of LT overhead lines and RCC poles by LT UG
cables at NMPA colony”.

2.2 TENDER SUBMISSION:

The Tender shall be uploaded as follows:

2.2.1 Technical Bid shall contain the following:
a) EMD in the form of Insurance Surety Bonds or Account Payee Demand

Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank Guarantee
from any of the Commercial Banks or payment online is accepted.

b) Earnest Money Deposit of Rs.3,14,457/- (Rupees Three Lakhs Ten
Thousand Two Hundred Forty Seven Rupees only) inclusive of 18%
GST- NEFT Receipt shall be uploaded along with the Technical Bid ‘OR’
exemption certificate as per clause No 2.2.1(n) of ITB. Failure in
submission of EMD will render the Bidders disqualified, except in the
case as per clause No. 2.2.1 (n) below.

c) TENDER FEE for Rs.1,680/- (Rupees one thousand six hundred
eighty only) inclusive of 12% GST - non-refundable - NEFT Receipt shall
be uploaded along with the Technical Bid ‘OR’ exemption certificate as
per clause No 2.2.1(n) of ITB. Failure in submission of Tender fee will
render the Bidders disqualified, except in the case as per clause No.
2.2.1 (n) below.

d) All the documents should be as per the MQC. Technical Bid should not
contain Price Bid. “Disclosure/indication of Price in the Technical Bid
shall render the tender disqualified and rejected.

e) The Tender document duly signed and sealed by the Bidder on each
page along with Annexure duly filled along with amendments issued by
NMPA if any.

f) Particulars of Bidder - Annexure — 1.

g) Supporting documentary evidence of work orders and also satisfactory
completion certificate issued by the client,

h) Tender Form as per Annexure - 2.

i) Form of Declaration — Annexure - 5

j) Power of Attorney: - Annexure - 6

k) Bank Details of the Bidder for E-Payment — Annexure - 7.

1) Copies of the Valid Electrical Contract License, GST Registration
Certificate, ESI & PF Registration and PAN card to be submitted.
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m) Copies of profit and loss statements, balance sheet and Auditor’s report
for the last three years.

n) Micro and Small Enterprises (MSE) registered with District Industries
Centre (DIC) or Khadi and Village Industries commission or Khadi&
Industries Board (KVIB) or Coir Board or National Small Industries
Corporation (NSIC) or Directorate of Handicrafts and Handlooms or
Udyog Aadhar memorandum or any other body specified by Ministry of
MSME shall be exempted of EMD & Tender Fee on producing self
attested supporting certificates along with Technical Bid.

o) Dispute review Board — Annexure - 8

p) Details of ongoing contracts at NMPA — Annexure - 9

q) Verification of Local Content — Annexure - 10

r) Undertaking on Indemnification - Annexure - 11

s) Indemnity Bond-Annexure -12

t) Pre-Contract Integrity Pact — Annexure -13

u) Power Of Attorney — Annexure — 14 in original Hard copy shall be sent
by post/Courier.

2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and
Price Bid shall be uploaded through online only. Price bid should be
quoted in the BOQ template available in the CPP portal only. The BOQ
template must not be modified/ replaced by the bidder and the same
should be uploaded after filling the relevant columns, else the bidder is
liable to be rejected for that tender. Bidders are allowed to enter the Bidder
Name and Values only. Any condition imposed in the price bid shall make
the tender liable for out-right rejection. The contract shall be for the whole
works as described in the scope of work based on the priced Bill of
Quantities submitted through CPP portal by the Bidder. The Bidder shall
fill in rates and prices for all items of the works described in the Bill of
Quantities through CPP portal. Items for which no rate or price is entered
by the Bidder will not be paid for by the Port when executed and shall be
deemed covered by the other rates and prices in the Bill of Quantities.

2.3 ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the
eligibility criteria as defined in clause No.2.4

2.3.2 Tender Form information as per Annexure-2

2.3.3 Government owned Enterprises may only participate if they are legally
and financially autonomous operate under commercial law and are not
a dependent agency of the employer subject to fulfillment of minimum
qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the employer in accordance with clause
No.2.21
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2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC)
2.4.1 FINANCIAL CRITERIA

The Bidder should have an average Annual financial turnover of
Rs. 39,97,338/- for the last 3 financial years 2021-22, 2022-23 &
2023-24

Note:- 1. Documentary evidence duly self-attested viz - Auditor’s
Certificates (with UDIN No)/balance sheet / latest income tax
return filed/profit and loss statement for the three years shall be
uploaded along with the bid.

2.If the bidder is already having ongoing contracts in NMPA, then his
combined work order value of all the ongoing contracts shall be
deducted from his Financial Capacity. The Financial Capacity of the
bidder shall be assessed from the Average Annual Financial Turnover
of the Bidder for the last three years ending March-2024. The Bidder
shall be technically qualified, only if his balance Financial Capacity
after reduction, is equal to or more than the estimate put to tender.
{Example: If the Average Annual Turnover of the bidder is
Rs.3,00,000/- (Rupees Three lakhs only), then the Financial Capacity
of the Bidder is considered to be Rs.10,00,000/-(Rupees Ten lakhs
only). If the contractor declares total ongoing works at NMPA of value
Rs.4,00,000/- (Rupees Four lakhs only) in Annexure-9, then the
contractor can Bid only for the remaining Financial Capacity i.e.,
Rs.6,00,000/-(Rupees Six lakhs only)}
2.4.2 TECHNICAL CRITERIA

The Bidder shall have successfully completed Similar Works during last
7 (Seven) years ending last day of month previous to the one in which
tenders are invited should be either of the following:

One similar completed work costing not less than Rs.1,06,59,568/-
(Excluding GST)
OR
Two similar completed works each costing not less than Rs.66,62,230/-
(Excluding GST)
OR

Three similar completed works each costing not less than Rs.53,29,784/-
(Excluding GST)

“Similar Work” means “SITC of LT /HT Electrical Installation”.

Note: In case of Composite work, amount pertaining to similar
works mentioned above will only be considered for
evaluation.

i) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the
bidder shall submit the following documents along with the technical bid:-
a. Self-attested photocopies of LOA/Work Order/Agreements showing
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the awarded contract value for “similar works” and satisfactory
Completion Certificates issued by the Client, indicating the date of
Completion and completed Contract Value. The Bidder shall also
enclose detailed BOQ with rates and scope of work supporting the
LOA /work order/agreements/completion certificates. TDS certificate
clearly showing the tax deduction from client for related work
orders/agreements shall be attached for verification.

. If the similar work carried out on sub-contract basis, then

permission obtained by the prime contractor from the client for
sub-contracting should be submitted.

. Work Order/Work Completion Certificate submitted by the

bidder will be sent for client confirmation.

ii. The Bidder shall have Valid Electrical Contract License, ESI, PF and GST

Registration Certificate- all in the same name (Bidder’s name) and same
should be uploaded along with the Technical Bid.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they
are subject to be disqualified and debarred for a period of two (2) years from
participating for tenders at New Mangalore Port Authority duly informing the
MSME authorities if applicable, if they have:

i. made misleading or false representations in the forms, statements and

ii.

attachments submitted in proof of the qualification requirements; and/or

Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion or financial
failures etc.

2.5 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion
reserves the right to extend the date for receipt of tender.

2.5.1
i.

RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:

The contractor may visit the Port Authority area before quoting. The Bidder

should quote the rate by taking into consideration all expenses.

ii. The GST as applicable will be paid extra by the Port. The GST Registration

iii.
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2.6

ii.

2.7
2.7.1

2.7.2

ii.

2.8

AUTHORITY IN SIGNING TENDER DOCUMENTS:

The tender, if submitted on behalf of a Partnership Firm should be
signed either by all the partners or some of the partners or other
person/s holding a valid “Power of Attorney” from other partners or all
the partners constituting the firm.

In case of a Company, the tender should be signed by a person holding
a valid Power of Attorney executed in his favour in accordance with the
constitution of the Company.

ONE BID PER BIDDER

Each bidder shall submit only one bid for one package. A bidder who
submits or participates in more than one Bid (other than as a subcontractor
or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the Bidder's participation to be disqualified.

A Bidder shall not have a conflict of interest. All Bidders found to have
conflict of interest shall be disqualified. Bidders may be considered to have
a conflict of interest with one or more parties in this Tendering process, if
they are or

. have been associated in the past, with a firm or any of its affiliates which

have been engaged by the Employer to provide consulting services for the
preparation of the design, specifications, and other documents to be used
for the services to be rendered under these Tendering Documents ; or

. Submit more than one Tender in this Tendering process.

A Bidder that is under a declaration of ineligibility by the Employer in
accordance with ITB Clause 2.21, at the date of contract award, shall be
disqualified.

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.

BIDDER TO INFORM HIMSELF FULLY

2.8.1 The Bidder is expected to examine carefully the contents of all the

documents provided like instructions to the Bidders, Tender Conditions,
Scope of work etc. Failure to comply with the requirements of the tender
will be at the Bidders own risk. The Bidder to ensure to make a complete
and careful examination of requirements and other information set out in
the tender document. The Bidder shall be deemed to have, visited the site
and surroundings and have obtained all necessary information in all the
matters whatsoever that might influence while carrying out the Works as
per the conditions of the tender and to satisfy himself to sufficiency of his
tender etc.

2.8.2 The Bidder shall examine carefully the conditions of contract in the Tender
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2.8.3

2.9
2.9.1

2.9.2

2.9.3

294

2.9.5

documents supplied herewith. Though every effort is made herein to give
basic data as exhaustively as possible, the Bidder is advised to visit the
New Mangalore Port and its approaches and get himself thoroughly
acquainted with all necessary data concerning weather conditions,
working conditions, sea conditions, etc. for the purposes of making a
correct offer. All costs, charges and expenses that may be incurred by the
Bidder in connection with such investigations for the submission of his
offer shall be borne by him and the Board accepts no liability or
responsibility whatsoever therefore.

Bidder shall bear all costs associated with the preparation and submission
of his tender and NMPA will in no case be responsible or liable for these

costs, regardless of the conduct or outcome of the tendering process.

Earnest Money Deposit:

The tender shall be accompanied by proofof Earnest Money deposit of Rs.
3,10,247/- (Rupees Three Lakhs Ten Thousand Two Hundred Forty Seven
Rupees only) inclusive of 18% GST ‘OR’ exemption certificate as per clause
No 2.2.1(n) of ITB. EMD in the form of Insurance Surety Bonds or Account
Payee Demand Draft or Fixed Deposit Receipt or Banker’s Cheque or Bank
Guarantee from any of the Commercial Banks or payment online is
accepted. The tender without EMD shall be rejected, except in the case as
per clause No.2.2.1 (n).

In the event of Tenderer withdrawing his tender before the expiry of tender

validity period of 120 days from the date of opening, the tender shall be
cancelled and EMD shall be forfeited. Applicable GST shall be recovered
on forfeiture of EMD.

The Earnest Money Deposit of unsuccessful Tenderers shall be returned
without interest as early as possible on award of Contract to the successful
Tenderer. The Earnest Money Deposit of the successful Tenderer shall be
refunded (without interest) only on receipt of Security Deposit cum
Performance Guarantee as stipulated in the tender clause 2.20.In the
event of forfeiting of EMD/LD/SD and while imposing penalty GST shall
be collected.

NMPA reserves the right to forfeit the Earnest Money Deposit in respect of
successful Tenderer, if he fails to enter into a Contract and furnish the
necessary Bank Guarantee or security towards performance within
21 days from the date of issue of Letter of Acceptance, otherwise penalty
@ 0.25% of the amount of the Performance Guarantee for each week or
part thereof for the number of weeks delayed beyond the stipulated date
of submission shall be levied maximum up to 2.5% of the amount of the
Performance Bank Guarantee.

In the event of forfeiting the Performance Security, GST is applicable and
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2.9.6

2.9.7

2.10

2.11.2

while imposing penalty & Liquidated damages GST as applicable shall be
collected.

The bidder shall be disqualified/terminated duly forfeiting EMD (if
applicable) and may be debarred for a period of two (2) years from
participating for tenders at New Mangalore Port Authority duly informing
the MSME authorities if applicable, if

i. The Bidder withdraws the Bid after Bid opening during the period of
Bid Validity;

The successful Bidder fails within the specified time limit to:

i. Sign the Agreement AND / OR furnish the required Performance
security.

ii. Fail to commence the work on the specified date as per LOA/Work
order.

iii. If the bid is varied or modified in a manner not acceptable to the
Employer during the validity or extended validity period duly agreed
by the Bidder.

iv. If any information or representation submitted by Bidder is found to
be false or incorrect.

v. Any effort by the Bidder to influence the Employer on bid evaluation,
bid comparison or contract award decision.

TENDER VALIDITY: The tender shall remain valid for acceptance for a
period of 120 days from the date of opening of Technical Bid. NMPA
reserves their right to extend the period of validity for a specific time. The
request and the response, thereto, shall be made in writing by post or by
Fax/e-mail. A bidder may refuse the request which may be accepted by
NMPA. However, in the event of the Bidder agreeing to the request; he shall
not be permitted to modify his tender.

AMENDMENTS:
At any time, prior to the last date for submission of tenders, NMPA

reserves the right to amend and modify the tender document by issuing
Addendum/Corrigendum which shall be uploaded in the CPP/PORT
Websites.

The Addendum/Corrigendum so issued shall form part of the Contract
and shall be binding upon the Bidders. NMPA may at their discretion,
extend the last date for submission of the tender, to enable the Bidders
to have reasonable time to submit their tender after taking into
consideration such amendments, which shall also be uploaded to the
Websites. The Bidder shall acknowledge receipt of such Addenda/
Corrigenda and submit the same along with his Tender duly signed and
sealed in all pages.
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2.12

2.13

2.14

2.15

LANGUAGE OF TENDER :

The Tender submitted by the Bidder and all correspondence and documents
relating to the Tender exchanged by the Bidder and the NMPA shall be
written in the English language. Any printed literature, other than English
language, shall be accompanied by an English translation, in which case,
for purpose of interpretation of the tender, the English translation shall
govern.

MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL:

No offer shall be modified, substituted or withdrawn by the Bidder after the
closing time on due date. Withdrawal of a proposal during the interval
between closing time on proposed due date and expiry of the proposal
validity period would result in disqualification of the bidder as per clause
2.9 of Tender Document.

TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made
in Indian Rupees.
PRE BID QUERIES

Not Applicable

2.16 TENDER OPENING AND EVALUATION:

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender,

received up to closing time on stipulated date, shall be opened as per the
Important Instructions of CPP.

2.16.2 SCRUTINY AND EVALUATION OF THE TENDER
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i. Prior to the detailed evaluation of bid, the employer will determine
whether each bid (a) meets the eligibility criteria defined at 2.3 & 2.4
above (b) has been properly signed by an authorized signatory holding
Power of Attorney in his favor (c) accompanied by Tender fee (if
applicable), EMD (if applicable) and (d) is responsive to the requirement
of the bidding documents. If any of the above conditions are not satisfied,
the bid shall be rejected outright.

ii. Conditional offer or alternative offers will not be considered further in the
process of tender evaluation.

iii. A substantially responsive technical and Financial Bid is one which
conforms to all the terms, conditions and specifications of the bidding
documents, without material deviation. A material deviation or
reservation is one (a) which affects in any substantial way the scope,
quality or performance of the works; (b) which limits in any substantial
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iv.

way, the employers right or bidders obligations under the contract or (c)
whose rectification would affect unfairly the competitive position of
others bidders presenting responsive bids. The Bidder who does not fulfill
the tender requirements shall not be considered for further evaluation.
After the tender opening, the whole process involving scrutiny,
clarifications, evaluation and comparison of tenders and
recommendations regarding award of Contract shall be confidential. Any
efforts on part of any Bidder to influence the Port Authority in any way
in the process of scrutiny, evaluation, comparison of tenders and
decision concerning award of Contract may result in rejection of the
Bidder’s bid.

To assess the scrutiny, evaluation and comparison of tenders, the Port
Authority may ask Bidder individually for clarifications. Clarifications
shall be sought only on the documents submitted along with the bid. No
new documents/work orders shall be entertained which was not part of
the original submission whose acceptance would affect unfairly the
competitive position of others bidders presenting responsive bids.
Request for clarification and response thereto shall be in writing/email
or through fax. If the Bidder fails to submit the requested documents
within the time specified by the department, his bid is liable to be
rejected. No change in Price or substance of the tender shall be sought,
offered or permitted nor is the Bidder permitted to withdraw the tender
before the expiry of the validity period of the tenders in the process of
clarifications.

If a Technical Bid is not substantially responsive, it will be rejected by
the employer, and may not subsequently be made responsive by
correction or withdrawal of the non conforming deviation or reservation.
The Price/Financial Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:

ii.

iii.

iv.

Tenders, which are found to be in conformity with NMPA’s Tender
requirement, shall be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about
the date and time of opening of their Price Bids. On the stipulated date
and time the Price Bids of such Bidders shall be opened online.

The Bidders has to quote the rate for the subject work in the price Bid
format— PART III excluding GST.

The evaluation shall be done on the basis of total lowest value (L1)
quoted. The GST element if any will not be considered for comparison.
Further, in order to promote the Make in India Initiative by the
Government of India, Class 1 Local suppliers shall get purchase
preference over Class II local suppliers as well as Non-Local supplier as
per the following procedure (Refer GCC Clause 3.1 definitions):-

a. Among all qualified bids, the lowest bid will be termed as L1, if L1
is Class I Local supplier, the contract will be awarded to L1.

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the
Class-I local supplier, will be invited to match the L1 price subject
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to Class-I local Supplier’s quoted price falling within the margin of
Purchase preference, and the contract shall be awarded to such
Class-I Local supplier subject to matching the L1 price.

c. In case such Lowest eligible Class- I local supplier fails to match the
L1 price, the Class-I local supplier with the next higher bid within
the margin of purchase preference shall be invited to match the L1
price and so on and contract shall be awarded accordingly. In case
none of the Class I supplier within the margin of purchase
preference matched the L1 price, the contract may be awarded to
the L1 bidder.

Note: The Class-I local supplier/Class-II Local Supplier shall submit the
self attested copy of Annexure-11 compulsorily along with the Bid
clearly indicating the percentage of local content (local staffs that
the contractor shall be deploying, in case the contract is awarded to
him) and provide self-certification that the services/items offered
meets the local content requirement for Class I supplier/Class II
local supplier, as the case may be.

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly
informed in writing. Within 7 days of receipt of intimation, regarding
acceptance of its bid, the Bidder shall submit draft Contract agreement in
the format approved by the Port Authority as in the ANNEXURE-3 of Tender
Document, and within a week thereafter the Contract agreement shall be
signed between the Port Authority and the successful Bidder.

vii. If the Bid of the successful Bidder is seriously unbalanced in relation to
the Engineer or his Representative’s estimate of the cost of work to be
performed under the contract, the Employer may require the Bidder to
produce detailed price analysis for any or all items of the Bill of Quantities,
to demonstrate the internal consistency of those prices with the
implementation/construction methods and schedule proposed.

viii. Offers, deviations & other factors which are in excess of the requirement
of the Tender document or otherwise result in the accrual of unsolicited
benefits to the Employer shall not be taken into account in Tender
evaluation.

ix. The price Bid with any counter conditions will be summarily rejected.

2.17 AWARD OF CONTRACT:

Award Criteria: The employer will award the contract to the L1 Bidder whose
bid has been determined to be responsive to the bidding documents and who
has offered the lowest evaluated Bid Price, provided that such bidder has
been determined to be (a) eligible in accordance with the provisions of Clause
No.2.3 and (b) qualified in accordance with the provisions of clause No.2.4.
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2.18EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL:
Notwithstanding Clause No.2.17, the employer reserves the right to accept
or reject any bid and to cancel the bidding process and reject all bids, at any
time prior to the award of contract, without thereby incurring any liability to
the affected bidder or bidders of the grounds for employer’s action. Further,
NMPA does not bind them to accept the lowest offer.

2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

i. The bidder whose bid has been accepted will be notified of the award by
the employer prior to expiration of the bid validity period. This letter
(herein after and in the conditions of contract called the “letter of
acceptance”) will state the sum that the employer will pay the contractor
in consideration of the execution completion and maintenance of the
works by the contractor as prescribed by the contract (hereinafter and in
the contract called the “contract price”).

ii. The notification of award will constitute the formation of the contract
subject only to the furnishing of a performance security in accordance
with the provision of clause 2.20.

iii. The agreement will incorporate all correspondence between the employer
and the successful bidder. The Contractor shall enter into and execute
the Contract Agreement, to be prepared and completed at the cost of the
Contractor, in the Annexure-3 with such modifications as may be
necessary within 14 Days from the Date of issue of LOA. The Agreement
to be executed on a non-judicial Stamp paper of value Rs.100/- issued
from Mangaluru jurisdiction. The Bidder shall submit 10 sets of
Agreement copies at his own cost.

2.20 PERFORMANCE SECURITY:

Performance security for a sum equivalent of 10%of the total contract value
including GST shall be submitted in the form of Insurance Surety Bonds or
Account Payee Demand Draft or Fixed Deposit Receipt from a Commercial
Bank or Bank Guarantee from a Commercial Bank or online payment are
accepted in the approved format within 21 days from the date of issue of
LOA. The Performance security shall be kept valid for the total contract period
and Guarantee for one year plus Three Months claim Period. Thereafter, the
total of 10%o0f Performance Security shall be released to the Contractor after
successful completion of the Guarantee Period, deducting any dues payable
to the Port. Failure to comply with the above shall lead to termination of
contract as per clause No. 2.9 of ITB. If the contract is extended on mutual
consent at the same rates, terms and conditions of the contract, then the
Performance security shall also be extended for the same period plus Three
Months claim period.
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Note:-i) The Penalty for the delay in submission of the Performance Guarantee
within the stipulate date above shall be at the rate of 0.25% of the amount
of performance guarantee for each week or part of the week for the
number of weeks delayed beyond the stipulated date of submission.

ii) The performance security shall be complied as per the
orders/amendments issued by the Authorities.

“The Contractor shall furnish the BG towards performance security by the
issuing bank directly to the Port through SFMS mode with ICICI Bank IFSC
code: ICICO000014.

This will not bear any interest. Bank Guarantee, obtained from the
Nationalized Bank/Scheduled bank in the format prescribed shall be in
compliance with for a digital confirmation for the Bank Guarantee and the
BG not complying with this shall not be considered”

2.21 CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this
contract, observe the highest standard of ethics during the procurement
and execution of this contract. In pursuance of this policy, the Employer
i.defines, for the purpose of these provisions, the terms set forth below as
follows:

a. "corrupt practice" means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the
procurement process or in contract execution; and

b. “fraudulent practice" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

ii. Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

iii. Will declare a Bidder ineligible, either indefinitely or for a stated period of
time, to be awarded a contract/contracts if he at any time determines that
the Bidder has engaged in corrupt or fraudulent practices in competing
for, or in executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT:

The Contract shall be governed by the Indian Contract Act and under the Indian
Law. The Arbitration for settlement of disputes shall be held in Mangalore,
Karnataka, India.
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Apart from the above, conciliation through conciliation committees/
councils comprising of independent subject experts may also be explored
to settle the disputes.

_dkedede dedede_
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3 GENERAL CONDITIONS OF CONTRACT

A: GENERAL:

3.1 DEFINITIONS:

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are

use

i.

ii.

iii.

iv.

vi.

Vii.

Viii.

iX.

Xiii.

Xiv.

d to identify defined terms;

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified
by the Engineer or his nominee in accordance with Clause No0.3.36.

The Contract is the contract between the Employer and the Contractor
to execute, complete and maintain the Works. It consists of the

documents listed in Clause No. 3.2(iii).

The Contract Data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out
the Works has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted
by the Contractor to the Employer.

The Contract Price is the price stated in the letter of acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Period is the period named in the Contract Data
and calculated from the Completion Date.

. The Employer is the party who will employ the Contractor to carry out

the Works.
The Site is the area defined as such in the Contract Data.

The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the works. The Intended Completion Date
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XVi.

XVii.

XViii.

XXi.

XXii.

is specified in the Contract Data. The Intended Completion Date may be
revised only by the Engineer or his nominee by issuing an extension of
time.

Materials are all supplies, including consumables, used by the
contractor for incorporation in the Works.

The Engineer or his nominee is the person named in the Contract Data
(or any other competent person appointed and notified to the contractor
to act in replacement of the Engineer or his nominee) who is responsible
for supervising the Contractor, administering the Contract, certifying
payments due to the Contractor, issuing and valuing Variations to the
Contract, awarding extensions of time and valuing the Compensation
Events.

Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by the
Engineer or his nominee.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not
necessarily coincide with any of the Site Possession Date.

A Variation is an instruction given by the Engineer or his nominee which
varies the Works.

The Works are what the Contract requires the Contractor to Supply,
install and turn over to the Employer as defined in the Contract Data.

“Local Content” means the amount of value added in India which shall
unless otherwise prescribed by the Nodal Ministry, be the total value of
the item procured (excluding net domestic indirect taxes) minus the value
of imported content in the item (including all customs duties) as a
proportion of the total value, in percent.

“Class — I local supplier” means a supplier or service provider, whose
goods, services or works offered for procurement, has local content equal
to or more than 50%.

xxiii “Class — II Local Supplier”
means a supplier or service provider, whose goods, services or works offered

XX1V

for procurement, has local content more than 20% but less than 50%.

“Non Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than or
equal to 20%.

xxv “Margin of purchase preference” means the maximum extent to which

the price quoted by a Class — I local supplier may be above the L1 for the
purpose of purchase preference, which shall be 20%.
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3.2

xxvi “L1” means the lowest tender or lowest bid or the lowest quotation

received in a tender, bidding process or other procurement solicitation as
adjudged in the evaluation process as per the tender or other procurement
solicitation.

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant

to this order in respect of a particular item of goods or services or works.

xxviii “Procurement entity” means a Ministry of Department or attached or

subordinate office of or autonomous body controlled by, the Government
of India and includes Government companies as defined in the companies
act.

INTERPRETATION:

i.

ii.

iii.

In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter and the other way around. Headings
have no significance. Words have their normal meaning under the
language of the Contract unless specifically defined. The Engineer or his
nominee will provide instructions clarifying queries about the
Conditions of Contract.

If sectional completion is specified in the Contract Data, references in
the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion date for the
whole of the Works).

The documents forming the Contract shall be interpreted in the
following order of priority:

Agreement

Letter of Intent and work order.

Contractors Bid

Contract Data

Conditions of Contract including Special Conditions of Contract.
Specifications

Drawings, if any

Bill of quantities and

any other documents listed in the Contract Data as forming part
of the Contract.

Fp@ e a0 TR

3.3 LANGUAGE AND LAW:

The language of the Contract and the law governing the Contract are
stated in the Contract Data.

3.4 ENGINEER OR HIS NOMINEES DECISION:

Except where otherwise specifically stated, the Engineer or his nominee
will decide contractual matters between the Employer and the Contractor
in the role representing the Employer.
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3.5 DELEGATION: The Engineer or his nominee may delegate any of the
duties and responsibilities to other people after notifying the Contractor
and may cancel any delegation after notifying the Contractor.

3.6 COMMUNICATIONS: Communications between parties which are referred
to in the conditions are effective only when in writing. A notice shall be
effective only when it is delivered (in terms of Indian Contract Act 1872).

3.7 PERSONNEL: The Contractor shall employ the personnel as Onsite
Support Resource as referred to in the Contract Data to carry out the
functions stated in the Schedule or other personnel approved by the
Engineer or his nominee. The Engineer or his nominee will approve any
proposed replacement of key personnel only if their qualifications,
abilities, and relevant experience are substantially equal to or better than
those of the personnel listed in the schedule.

If the Engineer or his nominee asks the contractor to remove a person who
is a member of the contractor’s staff of his work force stating the reasons,
the contractor shall ensure that the person leaves the site within seven
days and has no further connections with the work in the contract.

3.8 EMPLOYERS AND CONTRACTORS RISKS:
The Employer carries the risks which this Contract states are Employer’s
risks and the contractor carries the risks which this Contract states are
contractor’s risks.

3.9 EMPLOYERS RISKS:
The Employers risks are;

a. in so far as they directly affect the execution of the Works in the country
where the Permanent Works are to be executed:

1. war and hostilities (whether war be declared or not), invasion, act of
foreign enemies;

2. rebellion, revolution, insurrection, or military or usurped power, or
civil war;

3.ionizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste, from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component
thereof;

4. pressure waves caused by aircraft or other aerial devices travelling
at sonic or supersonic speeds; and

S.riot, commotion or disorder, unless solely restricted to the
employees of the Contractor or of his Subcontractors and arising
from the conduct of the Works;
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6. Unforeseen Rains (Rains if any; during the period other than the
Monsoon period as stated in the Tender), floods, tornadoes,
earthquakes and landslides.

b. loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for
in the Contract;

c. loss or damage to the extent that it is due to the design of the Works,
other than any part of the design provided by the Contractor or for
which the Contractor is responsible; and

d. any operation of the forces of nature (in so far as it occurs on the Site)
which an experienced contractor:

1. could not have reasonably foreseen, or
2. could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

A. prevent loss or damage to physical property from occurring by
taking appropriate measures, or
B. Insure against.

3.10 CONTRACTORS RISKS:

All risks of loss of or damage to physical property and of personal injury
and death which arise during and in consequence of the performance of
the Contract other than the excepted risks are the responsibility of the
Contractor.

3.11 INSURANCE:
The insurance shall be as follows;

1. All the materials shall stand insured in the name of New Mangalore Port
Authority from the time of arrival at site till commencement of installation
against fire, pilferage and damage for the value of 90% of each item. The
charges for the insurance shall be borne by the Contractor.

2. During erection and till the work is completed and satisfactory taken over
by the N.M.P.A after testing the materials shall stand covered by suitable
erection Insurance also for the value of 110% of the item. The charges for
the insurance shall be borne by the Contractor.

3. All the men/women to be deployed by the Contractor for performing the
contract shall be insured against injury/accidents/death by the Contractor
at his own cost.

4. The Contractor shall indemnify New Mangalore Port Authority against all
losses and claims In case of death or injury caused to any person by him
during the execution of the work.

5. The Contractor shall effect and maintain the following policies at no cost to
NMPA, during Contract period with an Indian Insurance Company
approved by Insurance Regulatory Development Authority of India (IRDA).
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i. Commercial General Liability (CGL):
The Contractor is required to take a Commercial General Liability (CGL)
Insurance policy during execution of contract work to the extent of 50%
of the contract value to cover Third party Liability with cross liability
extension. The following third party liabilities shall be covered;

a. Third party bodily injuries / death / disablement (persons not
belonging to Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/argo/inventories/equipment/other facilities
belonging to third party and inclusive of properties during
construction/erection/ Government properties.

c. The value of third party legal liability for compensation for loss of
human life or partial / total disablement as well as for damage to
others equipment/material/property shall be of required statutory
limit where applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date
of commencement of the contract and shall be valid throughout the tenure
of the contract period (including defect liability period) and be also valid
during the extended period if any.

The policy will be having claim series clause and extended notification
clause with cross liability extension.

ii. Employer Liability Insurance:

The Contractor shall indemnify and keep indemnified the Employer
against all damages or compensation payable at Law in respect of or in
consequence of any accident or injury to any workman or other person
in the employment of the Contractor or Sub-Contractor against all
claims, demands, proceedings, costs, charges and expenses whatsoever
in respect thereof or in relation thereto and the Employer shall be at
liberty to deduct or adjust from the Contactor’s bills an amount that
Employer may be called upon to pay towards claims, demands,
proceedings, costs, charges and expenses whatsoever in respect of or in
relation to any accident or injury referred to above without any reference
to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute and
act and shall continue such insurance till completion of the Contract
covering all the employees / workers / casual labour/contract
labour/outsourced persons under his supervision deputed for the said
contract work. The Contractor shall also submit such policy of insurance
as and when required by the Employer / Employers representatives.

iii. Automobile Liability Insurance: Covering use of vehicles / mobile
equipments used by Contractor or sub-contractor(s) (whether or not
owned by them) in connection with the execution of the contract.

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with
the underwriters and also settle the claims. All claims shall be settled in
India. However, the Contractor shall proceed with the repairs and/or
replacement of the damaged structures / facilities without waiting for
the settlement of the claims. In case seizure of materials by concerned
authorities the Contractor shall arrange prompt release against bond,
securities or cash as required.
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3.12

3.13

3.14

3.15

3.16

3.17

The Contractor will indemnify to the fullest extent permitted by law and keep
the Employer, its officers, employees and other related parties hold harmless
from all claims for bodily injury and property damage that may arise from
the performance of the work.

THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION
PERIOD:
The Contractor may commence execution of the works on the Start Date and
shall carry out the works in accordance with the Bar Chart submitted by
the contractor as updated with the approval of the Engineer or his nominee,
and complete them by the Intended Completion Date.

SAFETY: The Contractor shall be responsible for the safety of all
activities on the Site.

POSSESSION OF THE SITE:

The Employer shall give possession of all parts of the Site to the Contractor,
free from encumbrances. If possession of a part is not given by the start date
stated in the Contract Data the Employer is deemed to have delayed the
start of the relevant activities and this will be a Compensation Event.

ACCESS TO THE SITE:

The Contractor shall allow the Engineer or his nominee and any person
authorized by the Engineer or his nominee access to the Site to any place
where work in connection with the Contract is being carried out or is
intended to be carried out and to any place where materials or plant are
being manufactured, fabricated and/or assembled for the works.

INSTRUCTIONS:
The Contractor shall carry out all instructions of the Engineer or his
nominee which comply with the applicable laws where the Site is located.

DISPUTES:
If the Contractor believes that a decision taken by the Engineer or his

nominee was either outside the authority given to the Engineer or his
nominee by the Contract or that the decision was wrongly taken, the decision
shall be referred to the Dispute Review Board (DRB) within 28 days of the
notification of the Engineer or his nominee’s decision.

3.17.1 SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution
of the Works, whether during the execution of the Works or after their
completion and whether before or after repudiation or after termination of
the Contract, including any disagreement by either party with any action,
inaction, opinion, instruction, determination, certificate or valuation of the
Engineer or his nominee, the matter in dispute shall, in the first place be
referred to the Disputes Review Board [DRB].

Unless the Contract has already been repudiated or terminated or frustrated
the Contractor shall in every case, continue to proceed with the Works with
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all due diligence and the Contractor and the Employer shall give effect
forthwith to every decision of the Engineer or his nominee unless and until
the same shall be revised, as hereinafter provided, in a Dispute Review Board
Recommendation / Arbitral Award.

3.17.2 Arbitration: Any dispute in respect of in respect of contracts where party
is dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided
by arbitration as set forth below:

i) A dispute with contractor shall be finally settled by arbitration in
accordance with the Indian Arbitration and Conciliation Act, 1996, or any
statutory amendment thereof. The arbitral tribunal shall consist of 3
arbitrators, one each to be appointed by the Employer and the contractor,
and the third to be appointed by the mutual consent of both the arbitrators,
failing which by making a reference to CIDC-SIAC Arbitration Center from
their panel.

i) Neither party shall be limited in the proceedings before such arbitrators to
the evidence or arguments already put before the Engineer or his nominee
or the Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall
disqualify the Engineer or his nominee or any of the members of the Board,
as the case may be, from being called as a witness and giving evidence
before the arbitrators or any matter whatsoever relevant to the dispute.

i) The reference to arbitration shall proceed notwithstanding that the works
shall not then be or be alleged to be complete, provided always that the
obligations of the Employer, the Engineer or his nominee and the
Contractor shall not be altered by reason of the arbitration being conducted
during the progress of the works. Neither party shall be entitled to suspend
the works to which the dispute relates, and payment to the Contractor shall
be continued to be made as provided by the contract.

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-
clause [i], within 14 days after receipt of the notice of the appointment of its
arbitrator by the other party, then President/Chairman of the nominated
Institution shall appoint arbitrator within 14 days of the receipt of the
request by the nominated institution. A certified copy of the President’s/
Chairman’s order, making such an appointment shall be furnished to both
the parties.

v) Arbitration proceedings shall be held at Mangalore, and the language of the
arbitration proceedings and that of all documents and communications
between the parties shall be ‘English

vi) The Arbitration shall be conducted by the experts from the panel of CIDC-
SIAC Arbitration Center.
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vii) The decision of the majority of arbitrators shall be final and binding upon

both parties. The expenses of the arbitrators as determined by the
arbitrators shall be shared equally by the Employer and the Contractor.
However, the expenses incurred by each party in connection with the
preparation, presentation, etc. of its case prior to, during and after the
arbitration proceedings shall be borne by each party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the

iX)

3.19

award.

Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the Employer shall not
be withheld, unless they are subject matter of the arbitration proceedings.

BAR CHART:

. Bar Chart showing stage wise activities of the work should be uploaded

along with the Technical Bid. However, the successful Bidder shall review
the Bar Chart & take prior approval from the Engineer before
commencement of work.

. An update of the Bar Chart shall be a program showing the actual progress

achieved on each activity and the effect of the progress achieved on the
timing of the remaining work including any changes to the sequence of the
activities.

. The Contractor shall submit to the Engineer on the first day of each week or

such longer period as the Engineer may from time to time direct, a progress
report in an approved form showing up-to-date total progress, progress
achieved against planned progress, during the previous week and progress
forecast for the following week for all important items in each section or
portion of the Works, in relation with the approved Program.

The Contractor shall submit to the Engineer or his nominee, for approval an
updated Program at intervals no longer than the period stated in the
Contract Data. If the Contractor does not submit an updated Program within
this period, the Engineer or his nominee may withhold the amount stated in
the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the
overdue Program has been submitted.

. The Engineer or his nominee’s approval of the Bar Chart shall not alter the

Contractor’s obligations. The Contractor may revise the Bar Chart and
submit it to the Engineer or his nominee again at any time. A revised Bar
Chart is to show the effect of Variations and Compensation Events.

EXTENSION OF INTENDED COMPLETION DATE:

. The Engineer or his nominee shall extend the Intended Completion Date if

a Compensation Event occurs or a Variation is issued which makes it
impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and
which would cause the Contractor to incur additional cost.
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2.The Engineer or his nominee shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the Contractor
asking the Engineer or his nominee for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

3.20 DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:
The Engineer or his nominee may instruct the Contractor to delay the start
or progress of any activity within the Works.

3.21 MANAGEMENT MEETINGS:

1. Either the Engineer or his nominee or the Contractor may require the other
to attend a management meeting. The business of a management meeting
shall be to review the plans for remaining work and to deal with matters raised
in accordance with the early warning procedure.

2. The Engineer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the meeting
and to the Employer. The responsibility of the parties for actions to be taken
is to be decided by the Engineer or his nominee either at the management
meeting or after the management meeting and stated in writing to all who
attended the meeting.

3.22EARLY WARNING:

1. The Contractor is to warn the Engineer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price or delay
the execution of works. The Engineer or his nominee may require the
Contractor to provide an estimate of the expected effect of the event or
circumstance on the Contract Price and Completion Date. The estimate is to
be provided by the Contractor as soon as reasonably possible.

2. The Contractor shall cooperate with the Engineer or his nominee in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Engineer or his
nominee.

B. QUALITY CONTROL:

3.23 IDENTIFY DEFECTS:

The Engineer or his nominee shall check the Contractor’s work and notify
the Contractor of any Defects that are found. Such checking shall not affect
the Contractor’s responsibilities. The Engineer or his nominee may instruct
the Contractor to search for a Defect and to uncover and test any work that
the Engineer or his nominee considers may have a Defect.
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3.24 TESTS:

If the Engineer or his nominee instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has a Defect
and the test shows that it does the Contractor shall pay for the test and any
samples. If there is no Defect the test shall be a Compensation Event.

3.25 CORRECTION OF DEFECTS:

1. The Engineer or his nominee shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at
Completion and is defined in the Contract Data. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

2. Every time notice of a Defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Engineer or his
nominee’s notice.

3.26UNCORRECTED DEFECTS:
If the Contractor has not corrected a Defect within the time specified in the
Engineer or his nominee’s notice the Engineer or his nominee will assess the
cost of having the Defect corrected, and the Contractor will pay this amount.

C. COST CONTROL:

3.27 BILL OF QUANTITIES:
1. The Bill of Quantities shall contain items for the supply, installation,
testing and commissioning work.

2. The Bill of Quantities is used to calculate the Contract Price. The
Contractor is paid for the quantity of the work done at the rate in the Bill
of Quantities for each item.

3.28 VARIATIONS AND ITS VALUATION:

i. The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities of the work and shall never be deemed
as actual or correct quantities of the works to be executed by the
contractor in fulfillment of his obligation under the contract.

ii. The Engineer shall have the power to order the Contractor in writing to
make any variation of the Quantity, quantity or form of the works or
any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as follows;

a. Increase or decrease the quantity of any work included in the
Contract.

b. Omit any work included in the contract.
c. Change the routes, position and dimensions of any part of the work.

d. Execute extra and additional work of any kind necessary for
completion of the works.
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iii.

iv.

Viii.

No such variation shall in any way vitiate or invalidate the contract or
be treated as revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision
shall be taken into account and the contract price shall be varied
accordingly.

Provided variation in the quantity of any work will be permitted which
is necessary to complete the works where such increase is not the result
of any variation order given under this clause but is the result of the
quantities exceeding those stated in the bill of quantities. Provided the
variation shall be complied with by the Contractor and the Engineer’s
subsequent written confirmation of such variation shall be deemed to
be an order in writing within the meaning of this clause.

No price escalation is allowed. The rate(s) quoted against the work shall
remain firm during the entire contract period. Any change in Forex/rate
shall not be considered for price variation.

The purpose of this document is to define the minimum requirements
for the supply, design & engineering, manufacturing, installation,
inspection, Commissioning and documentation of all the items and
other activities as per BOQ (Bill of Quantities) attached with tender
document, for the Job /construction contractor in performing the work
of “Replacement of LT overhead lines and RCC poles by LT UG
cables at NMPA colony”.

. The Contractor shall note that all the activities that are required to be

performed for completion and successful commissioning of the project
needs to be considered in his scope of work. Any missing activities/
supplies in BOQ or in any other project issued documents, but essential
for the completion and success full implementation of the project shall
be the sole responsibility of the contractor at his cost.

a. The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.

. The Engineer shall solely determine the amount (if any) to be added to

or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

c. All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates and
prices set out in the contract, if in the opinion of the Engineer, the
same shall be applicable. If the contract does not contain any rates
or prices directly applicable to the extra additional or substituted
work, then the Engineer may decide the suitable rates on the basis of
Schedule of Rates, if any thereon. In all other cases the Engineer shall
solely determine suitable rates in the manner deemed by him as fair
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and reasonable, and his decision shall be final, binding and
conclusive.

3.29 PAYMENTS:
Running bills will be paid for at quoted rates for the items in schedule,
after acceptance of Bank Guarantee which shall be valid for whole
contract period including Guarantee period. Payment will be made within
15 days from the date of receipt of bill, after receipt of items / satisfactory
testing & commissioning of system.

Running Account Bill claim shall be submitted separately and
corresponding GST for the value of service shall be shown in the tax
invoice/ Bill Claim. Following are the stages of Payment;

a. 70% (Seventy percent) of supplied Item rate against receipt of material
at site in good condition and after inspection of the same.

b. 20% (Twenty Percent) of supplied item rate after completion of
Installation, Testing and commissioning etc. and 90 % (Ninety Percent)
of payment against items covering only Installation, Testing and
commissioning.

c. 10% (ten percent) will be paid on successful completion of the work and
issue of Taking over Certificate in respect of the subject works (totally
100%) after acceptance of Performance Security Deposit (performance
Bank Guarantee) for 10% (Ten percent) value of Contract Price to cover
guarantee period.

d. For BOQ items having “Supply and
laying/installation/fixing/running/testing/commissioning
etc.....”, 70% of quoted rate will be considered for supply of items and

balance 30% will be considered for laying/installation/fixing/ running/
testing/commissioning etc. and payment terms at a, b & c above will be
applied accordingly.

Payment along with applicable GST will be released within
15 days subject to recoveries if any, from the date of submission of
Tax Invoice after satisfactory completion of work in all respect.

3.30 COMPENSATION EVENTS:
The following mutually agreed Compensation Events unless they are
caused by the Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.

b. The Employer modifies the schedule of other contractors in a way
which affects the work of the contractor under the contract.
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c. The Engineer or his nominee orders a delay or does not issue
drawings, specifications or instructions required for execution of
works on time.

d. The Engineer or his nominee instructs the Contractor to uncover or
to carry out additional tests upon work which is then found to have
no Defects.

e. The Engineer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

f. Other contractors, public authorities, utilities or the Employer does
not work within the dates and other constraints stated in the Contract
that cause delay or extra cost to the Contractor.

g. Other Compensation Events listed in the Contract Data or mentioned
in the contract.

Whenever any compensation event occurs, the Contractor will notify the

employer, within 14 days in writing. If a compensation event would
prevent the work being completed before the Intended Completion Date,
the Intended Completion Date shall be extended. The Engineer or his
nominee shall decide whether and by how much the Intended Completion
Date shall be extended.

3.31 LIQUIDATED DAMAGES:

1.

ii.

iii.

In case of delay in completion of the contract, liquidated damages (L.D)
may be levied at the rate of 0.5% of the contract price plus applicable
GST per week of delay or part thereof subject to a maximum of 10 per
cent of the contract price.

The Employer, if satisfied, that the works can be completed by the
contractor within a reasonable time after the specified time for
completion, may allow further extension of time at its discretion with or
without the levy of L.D. In the event of extension granted being with L.D,
the Employer will be entitled without prejudice to any other right or
remedy available in that behalf, to recover from the Contractor as agreed
damages equivalent to 0.5% of the contract value plus applicable GST
for each week or part thereof subject to the ceiling defined in Clause
3.31(i).

The Employer, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to
complete work within further extension of time allowed as aforesaid,
shall be entitled, without prejudice to any other right, or remedy
available in that behalf, to rescind the contract.
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iv. The Employer, if not satisfied with the progress of the contract and in
the event of failure of the contractor to recoup the delays in the mutually
agreed time frame, shall be entitled to terminate the contract.

v. In the event of such termination of the contract as described in clauses
3.31(iii) or 3.31(iv) or both the Employer shall be entitled to recover
L.D. up to ten per cent (10%) of the contract value and forfeit the
security deposit made by the Contractor besides getting the work
completed by other means at the risk and cost of the Contractor.

vi. Contractor hereby agree after due assessment of damages that there
will be definite loss to the Employer in case of delay in completion of
work and the amount of Liquidated damages fixed above is genuine and
reasonable to be recovered. Contractor hereby further agrees that
Employer is not required to prove the loss suffered to him before
recovery of LD.

3.32 OBLIGATIONS OF THE CONTRACTOR:

i. The Contractor shall exercise all reasonable care and diligence in the
discharge of all technical, professional and contractual duties to be
performed by them under this Contract within the Time for Completion.
The Contractor shall be fully responsible to the NMPA for proper,
efficient and effective discharge of their duties.

ii. The Contractor shall when called upon so to do enter into and execute
a Contract agreement as per clause 2.19 of this tender document.

iii. The successful Tenderer shall furnish bond in the form of Bank
Guarantee towards the performance of the work as per clause 2.20 of
this tender document.

iv. If the Board shall consider itself entitled to any claim under the
performance Guarantee it shall forth with so inform the Contractor
specifying the default of the Contractor upon which he relies. If the
Contractor fails to remedy such default within 20 days after the receipt
of such notice the Board shall be entitled to forfeit to the extent of the
loss or damage incurred by reason of the default.

v. The Contractor shall proceed with the Works in accordance with the
decisions, instructions and orders given by the Engineer in accordance
with the condition of the Contract.

3.33 EXECUTION:
The Contractor shall execute and do the works set forth as described in the
scope of the work and specifications, including any amendments.

3.34 EXTRAS:
Any extra expenses incurred in connection to the Works by the NMPA in the
performance of the Works owing to the neglect or omission on the part of the
Contractor in any of the case mentioned in this Contract shall be deducted
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from any sum due or which may thereafter become due to the Contractor or
from any amount lying with them or under their control or he may be called
upon to pay the amount of such extra expense to such person or persons as
the NMPA may appoint to receive the same and in the event of the Contractor
failing to make such payment, the said amount shall be recoverable from
him in such manner as the NMPA may determine.

3.35 EXISTING SERVICES: The Contractor shall not store any materials or

3.36

3.37

ii.

iii.

iv.

vi.

otherwise occupy any part of the site in a manner likely to hinder the
Port operation. Any damage/loss caused by the contractor to the Port
property, same shall be rectified at his own cost without any delay with
the satisfaction of the Engineer.

COMPLETION PERIOD:

Replacement of LT overhead lines and RCC poles by LT UG cables
at NMPA colony shall be completed within Six (6) months, excluding
Monsoon from the date of execution of Contract Agreement.

INSPECTION & TESTS:

The Employer or his representative shall have right to inspect the work being
carried out under this Contract and to test the system to confirm conformity
with the specifications. The employer shall notify the Contractor in writing
of the identity of a representatives retained for these purposes.

The tests may be conducted on the premises of the Contractor or its
subcontractor (s) at point of delivery and at the final destination. Where
conducted on the premises of the Contractor or its subcontractor (s), all
reasonable facilities and assistance shall be furnished to the inspector at no
discharge to the Employer.

Should any tested systems fail to conform to the specification, the Employer
may reject them, and the Contractor shall make suitable alterations with
prior approval of Employer to meet the requirements of the specifications,
without any effect on cost of delivery times / project schedules.

The Employer’s right to inspect, test and where necessary, reject the system
shall be in no way limited or waived by reason of the systems having
previously been tested and passed by the Employer or its representatives
prior to dispatch of the system.

The Contractor shall submit the Quality Assurance plan (QAP), Technical
drawings for prior approval before commencement of Inspection / Test at
manufacturer’s work / Site to the Inspection Agencies / Engineers
representatives.

Pre-dispatch third party inspection for LT Cables, Feeder Pillars, LT
Distribution Panel, 8 Mtr. Octagonal Poles, 90W LED Street Light to
be carried out in the respective manufacturer’s work before dispatch
and tests as applicable as per applicable standards by third party
inspection agency. The TPI is appointed by the Port & cost of TPI is
borne by NMPA. Items will be duly inspected at manufacturer’s work
/ premises by TPI before dispatch to the site. Inspection shall be
waived off if not required for these items subject to submission of
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proof required Test certificate/Documents to fulfill the Technical
Specification of Tender.

3.38 FINAL ACCEPTANCE:

Upon completion of the work under the Contract a meeting shall be held for
the purpose of accepting the system and services. Such meeting shall
constitute the Final Acceptance Test under the Contract. In case defects or
shortcomings or both which are considered essential, a new meeting shall be
convened when the contractor has given notice of completion of the corrective
work carried out. Otherwise NMPA may accept the system if the defects or
shortcomings or both are not considered essential and the Contractor has
agreed to carry out the modifications in conformity with this Contract.

3.39 REJECTION OF DEFECTIVE WORK:

1.

ii.

iii.

If the complete system at site or any portion thereof before being taken over,
is defective, or fail to fulfill the requirements of the Contract, the Engineer
shall give notice to the Contractor setting forth particulars of such defects
and the Contractor shall forthwith make the defective supply/Installation
good or alter the same to make it comply with the requirements of the
Contract.

If Contractor fails to do so within a reasonable time, NMPA may reject and
replace the same at the cost of Contractor, the whole, or any portion of the
work, as the case may be, which is defective or fails to fulfill the
requirements of the Contract. The Contractor's fails and extreme liability
under this clause shall be satisfied by the payment to NMPA, the extra cost,
if any, of such replacement delivered and erected. Such extra cost being
ascertained shall be deducted from the Contractor's bill.

If any supply of defective items shall have caused delay in the completion of
the Contract so as to give rise to a claim for damage on the part of the NMPA
under Clause 3.26 of Tender Document nothing contained in this clause
shall interfere with or prejudice any rights of the Board of Directors with
respect to such claim.

3.40 TAKING OVER CERTIFICATE:

When the whole of the works has been substantially completed and have
satisfactorily passed any tests on completion prescribed by the contract, the
contractor may give a notice to that effect to the engineer, with a copy to the
employer, accompanied by a written undertaking to finish with due
expedition any outstanding work during the defects liability period. Such
notice and undertaking shall be deemed to be a request by the contractor for
the engineer to issue a taking over certificate in respect of the works. The
Engineer shall, within 21 days of the date of delivery of such notice, either
issue to the contractor, with a copy to the employer, a taking over certificate,
stating the date on which, in his opinion, the works were substantially
completed in accordance with the contract, or give instruction in writing to
the contractor specifying all the work which in the engineer opinion, is
required to be done by the contractor before the issue of such certificate. The
Engineer shall also notify the contractor of the any defects in the works
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affecting substantial completion that may appear after such instructions and
before completion of the works specified there in. The contractor shall be
entitled to receive such taking over certificate within 21 days of completion,
to the satisfaction of the engineer, of the works so specified and remedying
any defects so noticed.

3.41 DEFECT LIABILITY PERIOD AFTER TAKING OVER:

i.

ii.

iii.

iv.

In this condition the expression 'Defect liability period’ shall mean a period
of 12 months calculated from the date of Taking Over in accordance with
clause 3.40 of Tender Document for all works.

The Contractor shall be responsible for making good with all possible speed
at his expense any defect in or damage to any portion of the Works which
may appear or occur during the defect liability period without extra cost to
NMPA and which arises either;

a. From any defective materials, workmanship or Design or
b. From any act or omission of the Contractor done or omitted
during the said period.

If any such defects shall appear or damage occur, the Engineer shall
forthwith inform the Contractor thereof stating in writing the nature of defect
or damage. The provision of this clause shall apply to all replacements or
renewals carried out by the Contractor to remedy defects and damage as if
the said replacements and renewals had been taken over on the date they
were completed to the satisfaction of Engineer but not so as to extend the
Defects Liability Period in respect thereof beyond three years from the date
of taking over decided by the Engineer as the respective case of remedying
may warrant.

If any such defect or damages were not remedied within a reasonable time,
NMPA may proceed to do the work at the Contractor's risk and expense
provided that he does so in a reasonable manner.

3.42 INCOME TAX DEDUCTION:

Income Tax as at such rates applicable from time to time will be deducted at
source from all running bills and Final Bill and a certificate to this effect will
be issued. The deduction of Income Tax can, however, is waived if exemption
certificate is produced from Income Tax Authorities. Deduction of income tax
at reduced rate can be considered subject to production of valid certificate for
the period from Income tax authorities.

The GST applicable shall be shown as a separate line item in the tax invoices,
and shall be paid extra. Contractor should provide proper tax invoice as per
GST act.

The Tenderer / Contractor shall file the applicable returns with tax
departments in time and submit the same as documentary proof.

Contractor shall submit all the GST returns with in time specified. Any ITC
lost by NMPA due to non-filling of return will be recovered from the contractor.
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3.43 The payment will be made through E-Payment. The Tenderers are required
to furnish Bank details for making E-Payment as per the schedule- III of this
Tender document.

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:
The Instruction Book is to be kept by the Contractor at the site. Any order or
instructions issued by the EIC or his authorized representative shall be
entered in the book. The Contractor shall sign each entry in token of having
seen the same. This shall be returned to the EIC in good condition after the
completion of the Contract period.

3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS:
Any claim for interest will not be entertained by the NMPA with respect to any
payment or balance which may be in their hands owing to any disputes
between themselves and the Contractor or with respect to any delay on the
part of the NMPA in making payment.

3.46 GUARANTEE PERIOD:
i. The items to be supplied under this Contract shall be guaranteed for a

period of 12 (twelve) months for all works towards satisfactory
performance. The Contractor shall be responsible for any defects that may
develop under proper use arising from faulty materials, Designs,
workmanship in the work but not otherwise and shall at his own cost
remedy such defects when called upon to do so by the Engineer who shall
state in writing in what respect any portion is faulty.

ii. If it becomes necessary for the Contractor to replace or renew any defective
portions of the supply of the items under this clause, the provisions of this
clause shall apply to the portions of the supply so replaced or renewed until
the expiry of 12 months from the date of such replacement or renewal of the
abovementioned period of 12 months, whichever may be later. If any
defects are not remedied within a reasonable time, the Port may proceed to
do the work at the Contractors' risk and expenses but without prejudice to
any other rights, which the Port may have against the Contractor in respect
of such defects.

3.47 EXTENSION OF COMPLETION PERIOD:
If the quantum of total work increases due to additional work against the

BOQ for the subject works “Replacement of LT overhead lines and RCC
poles by LT UG cables at NMPA colony” suitable extension of completion
period shall be taken during the approval of additional work from the
Competent Authority.

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION:
If the Contractor makes any default or on the happenings of anyone or
more of the following events that is to say;
a. If the Contractor without reasonable cause abandons the Contract or

40 |Page




b. Suspends the carrying out of the Works for a reasonable time after
receiving written notice from the NMPA without any lawful excuse or
fails to make proper progress with Works after receiving written notice
from the Engineer or

c. Fails to proceed diligently with the work or

d. Fails to give the NMPA proper facilities for inspection of the Works of
any part thereof for three days after receiving notice in writing by the
NMPA demanding the same or

e. The Contractor has become insolvent or

f. The Contractor has gone into liquidation or passes the resolution for
winding up or

g. Upon the Contractor making an arrangement with or assignment in
favour of his creditor or upon his assigning this contract or

h. Upon an execution being levied upon the Contractor's good or

i. Upon winding up order being passed by the court or a Receiver or
manager is appointed in respect of any of the property of the
Contractor or

j. Possession is taken by or on behalf of any holder of any debentures
secured by floating charges of any of the property of the Contractor or

k. Fails to complete all or any part of the Works during the time specified
for completion of the Contract or such extended time as may be
granted by the NMPA.

3.49 TERMINATION OF THE CONTRACT

In the event of repeated instances of unsatisfactory service or any failure at
any time on the part of the contractor to comply with the terms and
provisions of this contract to the satisfaction of NMPA (who shall be the sole
judge and whose decision shall be final, it shall also be open to NMPA to
terminate this contract by giving not less than 30 (thirty) days Notice in
writing to that effect and if the contractor, does not make good his default
within the notice period, NMPA shall be entitled to terminate the contract
as a whole or in part.

i. In the event of such termination of the contract, NMPA shall be entitled

to:

1. forfeit the Performance Guarantee as it may consider fit;

2.get the balance/remaining work done by making alternative
arrangements as deemed necessary and until such time NMPA is able to
appoint a new regular Contractor; and recover from the contractor
(appointed under this tender) any extra expenditure incurred by NMPA
in getting the work done and damages which NMPA may sustain as a
consequence of such action.

41| Page




ii. If the extra expenditure incurred by NMPA on account of unsatisfactory
performance of the contractor as mentioned in paragraphs above is more
than the Security Deposit proposed to be forfeited, the expenditure over and
in excess of the Security Deposit may be recovered by deducting the said
amount from pending bills of the contractor under this tender or from
money due to the contractor by NMPA under this or any other contract or
otherwise. The contractor shall have no claim whatsoever against NMPA, in
consequence on such recoveries or termination of the contract, as stated
above.

iii. if at any time the contractor becomes insolvent or files an application for

insolvency or any creditor of his moves the court for adjudicating him as an
insolvent or, if he is convicted by any court of law, withdraws from the
contract, NMPA will have the absolute option of terminating the contract
forthwith and he shall have no right for damages or compensations on this
account.
Further, NMPA reserves the right to terminate/pre-close the contract at its
convenience, without assigning reasons to the contractor by giving a notice
period of 30 days. The contractor shall not have right of any claim on NMPA
on account of such termination.

3.50 DEBARRING OF BUSINESS DEALINGS:
In the event of premature termination of contract in terms of provisions of
clause 3.48 above, NMPA shall also be entitled to debar the Contractor for
participation in future tenders of NMPA for a period of two (02) years.

Further, in case if it comes to the notice of NMPA that the Bidder/Contractor
has used forged documents or misrepresented the facts in any manner either
to get the contract or during the pendency of the contract, in such cases
NMPA at its sole discretion may disqualify the bid / terminate the contract
and debar such Bidder/Contractor for participation in future tenders of
NMPA for a period of two (02) years.

3.51 NMPA’s LIEN:

The NMPA shall have a lien on and over all or any money that may become
due and payable to the Contractor under this Contract or any other Contract
or from any amount lying with them or under their control and in respect of
any debt or sum that may become due and payable by the NMPA to the
Contractor either alone or jointly with another or other and either under this
Contract or under any other Contracts or transaction of any nature
whatsoever the NMPA and the Contractor.

3.52 FORCE MAJEURE:
If the supply, Commissioning and Testing of equipment/materials is hindered
due to force majeure such as war, riots, civil commotion, fire, epidemics,
natural calamities, heavy/continuous rain for 8 hrs in a day time during
monsoon such period shall be exempted from Liquidated Damages as
mentioned in clause 3.31 of this tender document.

3.53 LABOUR LAWS:
The Contractor shall comply with all the provisions of the Labour Laws and

the rules and regulations made there under as amended from time to time
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and as applicable from time to time with regard to the employees to be
deployed by the Contractor for Electrification, Testing, Commissioning and
Maintenance of the system.

3.54 ACTS & STATUTORY RULES: The contractor shall comply with all the
Central State and Municipal laws and rules and shall be solely responsible
for complying with the provisions of the contract labour (regulations and
abolition) Act 1970 and rules there under and the other enactments that
may be applicable including ESI Act, the payment of wages Act, Provident
Fund Act, the minimum wages Act, the factories Act, the workmen
compensation act or any other applicable legislation and the Municipal by
laws or other statutory rules and regulations whatsoever in force in so far
as these are applicable. Any obligations finding or otherwise missed under
any statutory enactments, rules and regulations there under shall be the
responsibility of the contractor and the NMPA will take no responsibility for
the same.

i) The Tenderer must possess documents certifying registration
under Employees State Insurance Act, EPF & MP Act and GST.

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act
for the reasons that he has not employed 10 or more workers as
required under said laws, he shall submit an affidavit in this regard
that he has never employed 10 or more workers on any given day
preceding 12 months from the inception of its operations.

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply,
shall mandatorily cover his workers deployed at NMPA
site/premises under Employees Compensation Act Policy
declaring proper wages.

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE-
12 for undertaking to indemnify NMPA both loss/legal expenses
incurred in case of any claims filed against NMPA by EPFO/ESIC
authorities with regard to the workers of the bidder/contractor.

3.55 SAFETY GEARS:
The Contractor shall at his own expenses provide all safety gears for all
labours engaged during the work and failing to do so, the NMPA shall provide
the same and recover the cost there of from any amount due or which may
become due to the Contractor or from any amount lying with them or under
their control.

3.56 INDEMNIFICATION:
The Contractor shall agree and undertake (ANNEXURE-11) to indemnify,
keep indemnifies, depended and hold harmless the NMPA and its Officers
against all losses, penalties, costs and expenses, duties of any kind
whatsoever which may arise on account of breach un-authorized act, fraud
deed or any other acts of Contractor or any of its personnel. The Contractor
shall also agree and undertake to indemnify and keep indemnifies against
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any order passed by any executive, quasi-judicial or judicial authority
wherein the NMPA is compelled to obey the order which arise due to breach
of contract by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New
Mangalore Port Authority and its agents & employees from & against any/all
actions, claims, losses or damages arising out of;

1.

ii.

Any violation by the Contractor in course of its execution of the contract
of any legal provisions or any right of third parties.

Contractor’s failure to exercise the skill and care required for satisfactory
execution of the contract.

iii. The Contractor shall indemnify NMPA against all claims for

iv.

compensation by or on behalf of any workman employed by him in
connection with the contract, for injury or death by accident under the
Workman Compensation Act (Act VIII of 1923) as amended from time to
time.

The Contractor shall be responsible for all commissions and
omissions on part of manpower engaged for the purpose. NMPA shall
not be responsible in any manner whatsoever, in matters of
injury/death/health etc. of the Contractor’s employees performing
duties under the contract.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4. SPECIAL CONDITIONS OF CONTRACT

The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive
of applicable GST. The Employer shall not provide any concessional “C” or “D”
Form.

The Contractor should have valid Electrical Contract License, ESI, PF &
GST- all in the same name (Bidder’s name) and same should be uploaded
along with the Technical Bid.

The Contractor shall carryout the work as a complete job i.e. Supply
materials, their storage, keeping under safe custody, transporting to work
site, fixing, testing and commissioning of the whole work. The Tenderers
should satisfy themselves about the quantities indicated in the Schedule and
it is the responsibility of the supplier to supply and make the system
operational to the satisfaction of Engineer.

The supply items should have Test Certificates/warranty certificates and the
same shall be submitted along with supply of materials.

Delay in making the execution site available to the Contractor will not form a
cause for any claims. The Port Authority will inform the Contractor of such
possible delay in advance and a suitable extension of time for completion shall
be considered.

The Successful Contractor shall take approval from the Engineer in charge
for technical datasheets, drawings etc. before procurement of material /
fabrication of materials etc. and should supply all materials/equipments as
per relevant standard & Tender specifications and carryout the complete work
including Testing and commissioning as per applicable act.

Any part or whole of the system, which requires the approval of the statutory
body, if any, should be arranged by the Contractor at his cost. It is the
responsibility of the Contractor to submit the system drawings with all details
to the statutory body and obtain their approval, if any.

All related Civil works shall be responsibility of the Contractor. The Contractor
should take timely action to complete all civil works in all respects.

Power supply, if available, will be given to the Contractor on free of cost.
Wherever such source is not available, the contractor has to make his own
arrangements. Tapping of power from the source point of NMPA to the
required location will have to be arranged by the Contractor at his cost
conforming to IE Rules / Standards.

4.10 The Contractor has to make his own arrangement for engaging all tools &

tackles, testing equipment’s etc.
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4.11 The Equipment shall be insured in the name of Employer for 110% of Ex-
works cost from the place of dispatch to the place of destination & till handing
over / taking over of the Equipment to the satisfaction of the Employer.

4.12 The Contractor has to make his own arrangements for construction of
temporary stores; office work sheds etc., for their requirements at his own
cost. Land for such temporary work sheds, stores, site office etc., till the work
is completed will be given free of rent at spot approved by NMPA. The sheds
shall be constructed with non-inflammable materials like G.I. sheets etc., and
shall be removed in reasonable time after the work is completed. In case the
Contractor fails to remove the same, the Department will remove the same
and the cost of such removal will be recovered from any amount due from the
Contractor.

4.13 Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site
on daily basis with details of works carried out on that particular day, defects
noticed by the Site Engineer (AE/AEE/EE) and instructions given to the
Contractor etc. Any orders or instructions issued by the Engineer-in-Charge
or Higher Authorities shall be entered in the book and shall be deemed to
have been legally issued.

4.14 Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE)
at site &should contain all the Hindrances to the work due to the reasons
attributed either to the Contractor or Port date wise and date of resumption
of work. The Contractor and Engineer in charge should sign each entry in
token of having seen the same.

4.15 The Contractor is responsible for taking precautionary measures for the
safety of the lives of the workmen working under him and the responsibility
arising due to any mishap during the execution of work, the payment of any
compensation etc., lies entirely on the part of the Contractor. Safety nets, life
jackets, Helmets required while working in site and Danger Boards,
barricades are to be provided by the Contractor without any extra cost to the
Port Authority.

4.16 The Contractor should ensure, that all necessary arrangements for the safety
of others and also his men and materials while performing the work, are well
maintained at his cost, risk and responsibility. He should ensure proper
watch of the signals by providing barricades, lights, vigils, precautionary
measures etc., to ensure safety at his work.

4.17 The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to
5.00 P.M. If any work is carried out by the Contractor requiring supervision
beyond Port working hours, the Contractor shall apply in writing well in
advance of such work to the Engineer to arrange for such supervision.

4.18 All rules and regulations governing the New Mangalore Port Authority shall
be applicable.
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4.19 The site for the work will be handed over to the Contractor in phases for the
execution as soon as the work order is given. In case the entire site is not
handed over to the Contractor, he should programme his work in such a way
so as not to hamper the progress in any way and a suitable extension of time
shall be considered.

4.20 Any damages caused to the Port property either directly or indirectly shall be
made good by the Contractor at his own cost.

4.21 The Tenderer(s) shall be required to quote his / their rates in figures as well
as in words without any correction(s). If there is any correction(s) in the
tender, such corrections should be attested by the Tenderer(s) before
submission of the tender. However, the rates shall be quoted in words and
figures, in case of dispute, rates in words shall be taken as final.

4.22 Port entry passes to the Contractor and his workmen and vehicle during the
period of work will be issued on a chargeable basis to carry out the work
as per rules.

4.23 Completion Drawing & Documentation:
On the basis of drawings issued and additional drawings generated during
the course of execution of works & documentation required for various
components and sub-components, the Contractor should prepare completion
documents generally as below but not limited to;

a. Supply items - The contractor shall furnish one set of original manuals,
leaflets etc. All drawings and documents are to be neatly filed in a heavy
duty binder and indexed.

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to
be presented separately in a folder for records and reference.

4.24 The successful Bidder / Contractor shall furnish an undertaking on their
Firm’s letterhead for the following before executing the Contract agreement;

a. We will ensure that our workforce will be provided with and use all
necessary safety gears and equipments required for the job.
b. We will follow all the required safety procedures while executing the job.

c. We indemnify the Port for any accidents / incidents while carrying out the
Contract.

4.25 The Department’s Standard Operating Procedure (SOP) will be shared with
the successful Bidder / Contractor at the time of signing of agreement. The
successful Bidder / Contractor have to give an undertaking for complying
with the same. In case if the successful Bidder / Contractor does have a
defined SOP for carrying out the tendered work, the same shall be submitted
to the Executive Engineer (E) for scrutiny and approval for its applicability
before commencement of the work.

426 Addition/Alteration:
The Contractor shall not be entitled to any claim of extra or additional work
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unless they have been carried out under the written orders of the Engineer
in charge.

4.27 Others:
1) Accommodation for the deployed staff shall be arranged by the Contractor
at his own cost; however the Port quarters may be allotted on chargeable
basis if available as per applicable rules of NMPA.

2) At the end of the period of contract, all the equipment under this tender
shall be handed over to the Port on as is where basis is in good working
condition.

3) The hardware, software and all related licenses thereto shall be under the
ownership of the Port. The bidder shall obtain/issue licenses or such
other certification/documentation required for the purpose in the name
of the NEW MANGALORE PORT AUTHORITY.

4) The successful Bidder shall be responsible for insurance of all the
manpower & hardware/network supplied and installed by vendor for risk
coverage including accidental hazards, death & disability of person,
material breakage due to negligence, theft, storm, fire or any other
hazards which may occur due to trespassing of vehicles & /or natural
adverse climatic conditions and calamities - War, Fire, Cyclone, salinity
problems at shore etc.

48 |Page




5. SCOPE OF WORK & TECHNICAL SPECIFICATIONS

5.1 Scope of work: The proposed work is to be carried out at NMPA Colony of
New Mangalore Port Authority, Panambur, Mangalore. The work involves
replacement of LT overhead lines by underground cables, providing Feeder
Pillars & LT Distribution panels and replacement of old Metering Boards at
Colony residences. Also, old RCC Street light poles will be replaced with
Octagonal Poles having LED lights.

5.1 TECHNICAL SPECIFICATION of OCTAGONAL POLE:

i. Octagonal pole: 8 Mtrs height, hot dip Galvanized, Top 70mm and
bottom 135mm diameter, base plate 225x225x16mm, PCD 210 and
foundation bolts M20x750 with suitable single arm bracket of min
1500mm.

8 mtr long hot dip Galvanized Octagonal hot dip pole with BSEN 10025
grade S355 JO steel plate for shaft, IS2062 for base plate with door
arrangements, including suitable boards, Bakelite sheet, heavy terminals
and 2 nos 6A DP MCBs as per IS specifications suitable to withstand the
wind speed of 47 m/s for 8m pole in single section and single joint welded
as per IS 9595/IS10178aws having dimensions bottom 135mm, top
70mm with 3mm thick, suitable base plate and 4 nos of M20x750mm
long J bolts along with template and the pole shall be hot dip galvanized
in single dipping with not less than 65micron as per ASTM-A123 and 153
etc.

a. FOUNDATION FOR OCTAGONAL POLE:- Foundation for 8 Mtrs
Octagonal GI Pole shall be carried out as per the manufacturer’s
recommendation and approval of Department.

b. BRACKET OF OCTAGONAL POLE: Supplying and fixing Single arm
bracket 1500mm long made up of GI of suitable dia along with suitable
GI clamps, bolts, nuts etc. complete to 8 Mtrs Octagonal pole. All the
hardware shall be GI/stainless steel only.

5.3 TECHNICAL SPECIFICATIONS of LED STREET LIGHT FITTINGS:-

90 W LED streetlight luminaire shall be with pressure are cast aluminium
housing body for optimal thermal dissipation. Lamp compartment
comprising of anti-glare clear diffuser with Injection moulded polycarbonate
material, delivering superior light output rated life Burning Hrs 5000hr
@Lumen Maintenance of 70%,maximum light intensity should be between
60 degree to 70degree.CCT>5500k,IP66 optical and electrical compartment
&impact resistance of complete luminaire>IKO8. Power factor>0.9 with
mains, Surge Protection -Min 5KV along with Over voltage /Overload/Short
circuit/miss-wiring protection. Compatible for pole mounting with outer
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diaof 40mm toS50mm.Universal Voltage driver to operate wide voltage range
from 100V to 270V 50/60Hz application. Compliance to IS 10322/IEC
60598, LM 79& LM 80 Adherence with RoHS. UL approved MCPCB. Top
access street light with single screw to ensure ease of maintenance at the
sight site location minimized minimal tools. LED Light fixture with 90W
System power consumption. LED Efficiency>130 lum/w, nominal CRI>7S5.
Luminaire manufacture should have accredited by NABL/CPRI & any
Government certified agency & Design & Development facility certified ISO
9001:2008.Housing with  Supplier word mark/name shall be
Engraved/Embossing on the die cast housing/Body part. Warranty of
2 years against any manufacturing defect.

* LM 79 & LM 80 Certificate to be produced during execution of work.

* LED fittings shall have 2 years Guarantee.

Description Remarks

Voltage Rating 1.1KV grade

Working Voltage 415V TPN system

Frequency S0Hz

Type of Earthing Solidly Grounded

No. of Cores / Size Required 4Cx 10 Sq.mm, 3.5C x 25 sq.mm & 3.5C
x 50 sq.mm 3.5C x 185 sq.mm

Core Colours Red-Yellow-Blue for Phase and Black for
Neutral

Conductor Material Stranded Aluminum, IS 8130/1984
with latest amendments

Type of Insulation XLPE

Laying of core Right hand lay for outer most layer
cables, successive layers in opposite
layers

Inner sheath type As per IS: 5831-1984 with latest
amendments

Armouring Galvanised steel wire / Taped

Outer sheath type As per IS: 5831-1984 with Ilatest
amendments

Embosing of cable make, Size of | Required as per relevant IS

cables, Running length in meters

Type Test Certificate Required as per IS

Routine Test Certificate Required as per IS

Acceptance Test Required

5.4 TECHNICAL SPECIFICATIONS OF LT UG CABLE:

Note: The cable to be embossed the length on every running meter and on each
meter length on the outer sheath, year of Manufacture conforming to IS:7098
part-I for XLPE cable.
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5.4.1 Manufacturer’s Identification:
The manufacturer shall be identified throughout the length of cable by
manufacturers name or trade-mark and the voltage grade and year of
manufacture indented, printed or embossed or by means of a tape bearing
this information. The indentation, printing or embossing shall be done
only on the outer sheath.

5.4.2Cable Laying and Handling

The cable shall be laid directly in ground on bedding free from large
stones, pieces of rocks, etc. and drawn in Hume pipes or ducts wherever
necessary. Cables shall be laid carefully to avoid any damage. It should
be ensured that both ends of the cable are properly sealed to prevent
absorption of moisture during transportation, storage, etc. Sufficient
number of sealing caps shall be available at site to ensure sealing of cable
ends in case of part use of drum. When cable drums have to be moved
over short distances, they should be rolled in the direction of the arrow,
marked on the drum. While removing cables the drums shall be properly
mounted on jacks or on a cable wheel. The Tenderer should store the
cable drums at site on hard packed surface, protect from the sun and
rain, duly allowing free circulation of air. Where gradients and changes
in depths are unavoidable, they shall be gradual. The bottom of the trench
shall be level and free from stone, brick bats etc. Cable laying on existing
trench, Drain, Duct, GI pipe, On wall, Hume pipe and Structure as
required. If it is removed, pavor blocks and re fixing the blocks. Any minor
civil work during laying of cables will be carried out by the contractor as
required.

5.4.3 Packing and Markings:

The cable shall be wound on a drum conforming to 1S:10418-1982 and
packed. The ends of the cable shall be sealed by means of non -
hygroscopic sealing material.

The cable drum shall carry the following information stenciled on the
drum:

i) Manufacturer’s Name and Trademark.

ii) Type of Cable and Voltage Grade.

iii) Number of Cores.

iv) Nominal cross-sectional area of conductor.

v) Cable code.

vi) Length of Cable on drum.

vii) No. of lengths on the drum if more than one

viii) Direction of rotation of Drum

ix) Gross weight

x) Weight of Drum with Battens (if any)

xi) Weight of cable

xii) Reference of any Indian Standard, ISI Mark.

Xiii) Year of Manufacturing
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5.4.4 Technical Specifications of Feeder Pillar:

Stainless steel outdoor double door type feeder pillar shall be suitable capacity, 440volts
50Hz, three phase neutral having copper bus bars with proper insulation sleeves. Feeder pillar
shall be made of SS 304 grade enclosure with rain canopy, double door at front, having
locking arrangements, door sealing gaskets, gland plates, IP 54, with holes suitable for cables,
gland plate, provision for 2 nos. earthing connections, A continuous earth bus shall be provided
for the entire length of the feeder pillar, cable entry from bottom etc. complete.

5.4.4 (i) Feeder Pillar 15T Cross
Incomer :
a) 400A change over switch — 1 no.
b) 400A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1 no.
(termination of 3.5¢c x 185sqmm cable)

Out going
i))250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH. —

2 nos.
(Bi directional)
ii) 63A TPN MCB - 6nos
iii) 40A DP MCB -2nos

c) Elmex , CBT 110 Connectors — 28n0s

d) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm — Earth

(Approx size 1200mmw x1600mm h x 500mm D)

5.4.4 (ii) Feeder Pillar at 7th Cross

Incomer :
a) 400A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1 no.
( termination of 3.5¢ x 185sqmm cable)

Out going:
i) 250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH.

— 1 no (Bi directional)
ii) 63A TPN MCB - 4nos
iii) 40A DP MCB -2nos
a) Elmex , CBT 110 Connectors — 20nos
b) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm — Earth
(Approx size 1200mmw x1600mm h x S500mm D)
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5.4.4 (iii) Feeder Pillar near CISF Barrack.

Incomer :

a) 400A change over switch — 1 no.
b) 400A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1 no.

( termination of 3.5¢ x 185sqmm cable)
Out going:
a) 250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH.

— 3nos
b) 63A TPN MCB - 4nos

c) 40A DP MCB -2nos
24 hr programmable time switch — 1no

63A 4P Contactor — 1no

d) Elmex , CBT 110 Connectors — 20nos

e) Bus Bar,

40x6mm — phase & neutral.

25x6mm - Aux
25 x3mm — Earth(Approx size 1200mmw x1600mm h x 500mm D)

5.4.4(iv)Feeder Pillar at Central school road & 247TH street

Incomer :
a) 200A change over switch — 1 no.
b) 200A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH.

-2 nos. (termination of 3.5¢ x 185sqmm cable)
Out going:
ii) 63A TPN MCB - 6 nos
iii) 40A DP MCB -2 nos
c) Elmex , CBT 110 Connectors — 28 nos

d) Bus Bar,
40x6mm — phase & neutral.

25x6mm - Aux
25 x3mm — Earth
(Approx size 1200mmw x1600mm h x 500mm D)

5.4.4(vi) Feeder Pillar 21st Street.

Incomer :
a) 400A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1 no.

( termination of 3.5¢ x 185sqmm cable)

Out going:

53| Page




a) )250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH. -
1 no.
(Bi directional)
ii) 63A TPN MCB -12nos

b) Elmex , CBT 110 Connectors — 48nos

c) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm — Earth

(Approx size 1200mmw x1600mm h x S500mm D)

5.4.4(vi) Feeder Pillar at 20th Street.
Incomer :
a) 400A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1
no. (termination of 3.5¢c x 185sqmm cable)

Outgoing:
a) 250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH.

— 1 no. (Bi directional)
ii) 63A TPN MCB -8nos
b) Elmex , CBT 110 Connectors — 32nos
c) Bus Bar,
40x6mm - phase & neutral.
25x6mm - Aux
25 x3mm - Earth
(Approx size 1200mmw x1600mm h x 5S00mm D)

5.4.4(vii) Feeder Pillar at 19t Street.
Incomer
a) 400A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1 no.
( termination of 3.5¢ x 185sqmm cable)

Out going
a) 250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH.

— 2 nos. (Bi directional)
iij) 63A TPN MCB -6nos

b) Elmex , CBT 110 Connectors — 24nos
c) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm — Earth
(Approx size 1200mmw x1600mm h x 500mm D)
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5.4.4(viii) LT Distribution panel at 10th street Trcentre. (Outdoor type)

Incomer
a) 630A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1 no.
(termination of 3.5¢c x 185sqmm cable)

Out going
a) 400A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH. —
2 nos.
i) 250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH.
- 8 nos.
ii) 40A TPN MCB -3nos
b) Elmex , CBT 110 Connectors — 12nos
c) Bus Bar,
40x10mm - phase & neutral.
25x10mm - Aux
25 x3mm — Earth
(Approx size 2400mmw x1900mm h x 500mm D)

5.4.4(ix) LT Distribution panel at CISF Pump House. (Indoor type)

Incomer
a) 630A 4P MCCB, 415v, 35KA, O/L, S/C release with spreaders and ROH. -1 no.
( termination of 3.5¢ x 240sqmm cable)

Out going
a) 400A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH. —

2 nos.
i) 250A 4P MCCB, 415v, 35KA, O/L, S/c release with spreaders and ROH.
— 4 nos.
ii) 40A TPN MCB -3nos
b) Elmex , CBT 110 Connectors — 12nos
c) Bus Bar,
40x10mm - phase & neutral.
25x10mm - Aux
25 x3mm — Earth
(Approx size 1600mmw x2100mm h x 1000mm D)
Including installation

5.5 INSPECTION:

The Octagonal Poles with GI foundation bolts, brackets, cables and LED
street lights shall be subjected for witness inspection (routine tests for cable
as per IS), before dispatch / during manufacturing by client or his
authorized representative. Inspection shall be waived off if not required for
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these items subject to submission of proof required Test
certificate/Documents to fulfill the Technical Specification of Tender.

a) General construction: All the drawings, catalogues/Brochures of
Octagonal pole, UG Cable, related Test certificates, should be submitted by
the contractor in THREE sets invariably mentioned or not in the Tender
Schedule.

b) All drawings & Specifications to be got approved by the Engineer —in —charge
before supply, laying etc.

c) All the works of installation, laying, testing commissioning to be carried out
in the presence of Engineer-in-charge.

d) The components not specifically mentioned but required, shall be
considered and included in the quoted price at the time of submission of
bid. No claim will be entertained after opening of Price bid.

e) All the Hardware materials/Miscellaneous materials should be got approved
by the Engineer — in-charge before installation and commissioning.

5.6 The total project should be guaranteed for a period of 12 months from the
last date of commissioning for all the materials and work carried out by the
contractor. In the event of failure during the Guarantee Period, the
restoration work shall be done free of cost by the Contractor within 24
Hours of giving notice or else, the expenditure incurred by NMPA to carry-
out the defective work will be recovered from the performance guarantee
amount with the NMPA.

5.7 ALLIED ELECTRICAL WORKS:

a) All allied Electrical works as per the Bill of Quantities to be carried out by
the Contractor in all respects invariably mentioned or not in the
specification to complete the work in all respects.

b) The materials required / intended for the work should be handled carefully
and neatly installed / laid / commissioned and any damages during
installation will be Contractors account and same shall be rectified
immediately to its original condition.

c)The Miscellaneous works to be carried out invariably whether clearly
mentioned or not in the specifications and BOQ and to be completed in all
respects the said work.

*kk khkk
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Annexure-1

PARTICULARS OF BIDDER

All individual firms or each of the partners of an organization submitting
the tender must complete the information in this form.

1. Full name of the Firm:

2. Head Office address:

3. | Contact person name
at Head office:

4. | Telephone number/s:

5. | Fax number/s:

6 E-mail Id

7. | Branch Office address if any:

8. Contact person name
at Branch office:

9. | Telephone number/s:

10. | Fax number/s:

11. | E-mail Id

12. | Works address:

13. | Contact person name
at Works:

14. | Telephone number/s:

15. | Fax number/s:

16. | E-mail Id

17. | Place of Registration/
Incorporation:

18. | Year of Registration/
Incorporation

Signature & seal of the Bidder
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Annexure — 2

TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender

To,

Form)

The Chief Mechanical Engineer,
New Mangalore Port Authority,
Panambur, Mangalore - 575 010.

India.

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and
having satisfied ourselves of the site conditions for the Tender for
“Replacement of LT overhead lines and RCC poles by LT UG cables at
NMPA colony” we the undersigned, offer to execute the Contract as per
conditions of contract, at rates for items of work in the Schedule of items of

work and rates attached herewith.

. We further undertake, if our tender is accepted, to deposit within 21 days

from the date of receipt of the letter of acceptance, Bank Guarantees to the
extent of 10% (Ten percent) of the contract price in the manner set forth
in the GCC of tender.

We further undertake, if our tender is accepted, to enter into and execute
within 14 days of our being called upon to do so, an Agreement in the form
annexed and the conditions of contract with such modifications as are
agreed upon.

Unless and until a formal agreement is prepared and executed, this tender
together with your written acceptance thereof, shall constitute a binding
contract between us.

We have submitted the Tender Fees, EMD/exemption for the same as per

the instructions.
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6. We further agree that in the event of our withdrawing the tender before the
receipt of the final decision or in the event of our failing to deposit the
Performance Security in such form as contained in the GCC of tender or in
the event of our tender being accepted, fail to execute an agreement in the
form aforesaid within 14 days or extended time thereafter from the date of
receipt of letter of acceptance, we may be disqualified and debarred for a
period of two (2) years from participating for tenders at New Mangalore Port

Authority duly informing the MSME authorities if applicable.

7. We agree that the payment shall be made direct to us by the Port Authority

in Rupees.
8. We understand that you are not bound to accept the lowest or any tender

you may receive.

Dated this Day of in the capacity of duly
authorized to sign the Tender for and on behalf of

(IN BLOCK CAPITALS) Signature:

Witness

Address:
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Annexure - 3

FORM OF AGREEMENT

THIS AGREEMENT made at Mangalore this day of BETWEEN

M/s. (hereinafter called "the Contractor") which

expression shall unless excluded by or repugnant to the context or meaning
thereof be deemed to include his heirs, executors, administrators successors and
permitted assigns) of the one part and “The Board of New Mangalore Port
Authority, a body constituted under Major Port Authorities Act 2021” having its
Office at Panambur, Mangalore ( herein after called "The Board") which expression
shall unless excluded by or repugnant to the context or meaning hereof, be
deemed to include their successors and assigns) of other part, WHEREAS the
Board have accepted a tender by the Contractor for “Replacement of LT
overhead lines and RCC poles by LT UG cables at NMPA colony” vide work
order NO......cocoveiiiiiiiiiiiinninn.. dated...................

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as
are respectively assigned to them in the conditions of Contract hereinafter
referred to.

2. The following documents annexed herein shall be deemed to form and be

read and construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

C) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures

f) The Contractor’s all correspondence, by which the Contract is added,

amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as
hereinafter mentioned the Contractor HEREBY COVENANT with the Board
for “Replacement of LT overhead lines and RCC poles by LT UG cables
at NMPA colony” in conformity in all respects with the provision of the
Contract.
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4. The Board HEREBY COVENANT to pay to the Contractor in consideration
of the work of‘Replacement of LT overhead lines and RCC poles by LT
UG cables at NMPA colony” , the Contract Price or and such other sum
as may be payable at the time and in the manner prescribed by the
Contract.

5. IN WITNESS WHEREOF the parties hereunto have set their hands and
seals, the day and year first above written. This Agreement is assigned as
CMEA- ..... /202-2dated...../..../2024 and contains with.......... pages in all.

Signed, sealed and delivered

by for and on behalf of

(Contractor)

COMPANY SEAL

CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA
(Board)

Witness 1.
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Annexure - 4

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE

1. In consideration of “The Board of New Mangalore Port Authority, a body
constituted under Major Port Authorities Act 2021”(hereinafter called “The
Board”) which expression shall unless excluded by or repugnant to the context
or meaning thereof be deemed to include its successors and assigns has
awarded the Contract for “Replacement of LT overhead lines and RCC poles
by LT UG cables at NMPA colony” vide Work Order No._  (hereinafter
called ‘the Contract’) to M/s. “Name of the Contractor” (hereinafter called the
‘Contractor’) which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include his heirs, executives,
administrators, successors and permitted assigns under the terms and
conditions of the Contract, made between the Contractors and the Board, the
Contractor is bound to submit a performance Guarantee of Rs.----- /-(Rupees-
----) to Board, we the Corporation Bank, full address of the bank to be
mentioned(hereinafter referred to as ‘the Bank’ ) at the request of the
Contractors do hereby undertake to pay to the Board an amount not exceeding

Rs. /-( Rupees ) against any loss or damage caused to

or suffered or which would be caused to or suffered by the Board by reason of

any breach by the Contractors of any of the terms and conditions of the said

Contract.
2. We, (Name of the Bank), do hereby undertake to pay Rs. /-
(Rupees ) as the amounts due and payable under this guarantee

without any demur, merely on a demand from the Board stating that the
amount claimed is due by way of loss or damage caused to or which would be
caused to or suffered by the Board by reason of the Contractor’s failure to
perform the said Contract. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this

Guarantee. However, our liability under this Guarantee shall be restricted to

an amount not exceeding Rs. /-(Rupees ).
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3. We, (Name of the Bank), undertake to pay to the Board any money so
demanded notwithstanding any dispute or disputes raised by the Contractor
in any suit or proceeding before any court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for
payment there under and the Contractor shall have no claim against us for
making such payment.

4. We, (Name of the Bank), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and it
shall continue to be enforceable till all the dues of the Board under or by virtue
of the said Contract have been fully paid and its claims satisfied or discharged
or till the Chief Mechanical Engineer of the said Board certified that the terms
and conditions of the said Contract have been fully and properly carried out
by the said Contractors and accordingly discharge this guarantee. Unless the
demand or claim under this guarantee is made on us in writing on or before

, we shall be discharged from all liabilities under this guarantee
thereafter. This Guarantee will remain in force from the date hereof, i.e. till
and unless a demand or suit or action to enforce any claim under
the guarantee is made within three months from the date of expiry of this
guarantee, i.e. on or before ,all your rights under this guarantee
shall be forfeited and we shall be relieved and discharged from all liabilities
under this guarantee thereafter PROVIDED, that the Bank shall at the request
of the Board but at the cost of the Contractors, renew or extend this guarantee
for such further period or periods as the Board may require from time to time.

5. We, (Name of the Bank), further agree with the Board that the Board
shall have the fullest liberty without our consent and without affecting in any
manner our obligations hereunder to vary any of the terms and conditions of
the said Contract or to extend the time of performance by the said Contractors
from time to time to postpone from any time or from time to time any of the
powers exercisable by the Board against the said Contractors and to forebear
or enforce any of the terms and conditions relating to the said Contract and
we shall not be relieved from our liability by reason of any such variation or
extension being granted to the Contractors or for any forbearance, act or
omission on the part of the Board or any indulgence shown by the Board to
the Contractors or by any such matter or thing whatsoever which under the
law relating to sureties would but for this provision, have effect of so relieving
us.
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9.

. This Guarantee will remain valid for the entire period as agreed, even though

there happens to be change in the constitution of the bank or that of the

Contractor.

. We, (Name of the Bank), lastly undertake not to revoke this guarantee

during its currency except with the previous consent of the Board in writing.

. Our liability under this Guarantee shall not exceed Rs. /-
(Rupees ).
This Guarantee shall valid up to

10. We, are liable to pay the guaranteed amount or any part thereof under this

11.

guarantee only & only if you serve us a written claim or demand on or before

The Bank Guarantee is en-cashable at our branch

at Mangaluru, Karnataka

For

(Authorised Signatory/s)

(Name & Code No.)

(For and on behalf of Bank.)
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Annexure-5
Format for Declaration
(To be executed on bidder’s letter head)
To

“Replacement of LT overhead lines and RCC poles by LT UG cables at
NMPA colony”
Ref:
The wundersigned, having studies the pre-qualification submission for the
abovementioned project, hereby states:

(@)  The information furnished in our bid is true and accurate to the best of
my knowledge.

(b) That in case of being pre-qualified, we acknowledge that the Employer
may invite us to participate in due time for the opening of Price cover of
the tender on the basis of provisions made in the tender documents to
follow.

(c) When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture
changes, we commit ourselves to inform you and acknowledge your sole
right to review the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-
qualification evaluation.

(e) We state that no changes have been made by us in the downloaded
tender documents and also understand that in the event of any
discrepancies observed, the printed tender document No. is full
and final for all legal/contractual obligations (delete if not required).

4] No conditions are incorporated in the Financial Bid. In case any

conditions are specified in the Financial Bid, the Tender will be
rejected summarily without making any further reference to the
Bidder.

(g) We also state that we have not made any payment or illegal gratification
to any person/authority connected with the bid process so as to
influence the bid process and have not committed any offence under the
PC Act in connection with the bid.

(h) We also undertake that, currently we don’t have any litigation.

Date:
Place:

Name of the Applicant

Represented by (Name & capacity)
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Annexure - 6

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF -------mmm oo (Name,
Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of
the authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors) do hereby sub-delegate/delegate, in terms of the powers
delegated to me by the Board of Directors, ------------- (name of the Co.) to Shri ---

————————— (name, designation & address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the
Board of Directors), do hereby authorize and empower Shri ----------- (name,
designation & address of the Attorney) to do severally amongst others, for the

purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
“Replacement of LT overhead lines and RCC poles by LT UG cables
at NMPA colony”. Or any other works incidental to such works

b) To discuss the technical and financial matters, negotiate and accept
prices and take decisions regarding terms and conditions and sign
agreements and contracts and also to bind the (name of the Co.) to the
arbitration clause included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise
execute such deed or deeds, transfer or transfers, endorsement or
endorsements and to perform such other acts, matters, things as the
Attorney shall consider requisite or advisable as full and effectively as

the Company could do, if present and acting there.
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I, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors) in terms of the powers
delegated to me by the Board of Directors of (name of the Co.), do hereby agree
that all acts, deeds and things done by the said Attorney by virtue of this power

of attorney, shall be construed as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate
powers, delegated on him by the Board of Directors), further undertake to ratify
and confirm whatever our said attorney shall do or cause to be done for the
Company, the said Company, in the premises, by virtue of the powers hereby

given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------
(name & designation of the Attorney), on this day of , 20
(Two thousand )

WHEREAS, even though this sub-delegation is signed on this day of
20 (Two thousand ), will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to
sub-delegate /delegate powers, delegated on him by the Board of Directors) has,
this day of 20 (Two thousand ) set my hands and

subscribed my signature unto this instrument.

SIGNED AND DELIVERED ON

BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)
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Annexure - 7

Bank Information for E-Payment

1 Name and full address
of the Bidder

2 Credit Account No.
(Should be full 14 digit)

3 Account type
(SB or CA or OD)

4 Name of the Bank

S Branch (Full address
with Telephone No.)

6 MICR code
(should be 9 digit)

7 Telephone/Mobile/Fax/ | Telephone:
e-mail of the Bidder

Mobile:
e-mail:
8 Xerox copy of a
cheque should be
enclosed
9 PAN
(Xerox copy of

Permanent Account
Number shall be
enclosed)

Signature and seal of the Bidder
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Annexure - 8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between (the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either
party, i.e contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have contracted
for the execution of (Project name) (the "Contract")
and WHEREAS, the contract provides for the establishment and
operation of the DR Board NOW THEREFORE, the parties hereto agree as
follows -

1. The parties agree to the establishment and operation of the DR
Board in accordance with this DR Board Agreement.

2. Except for providing the services required hereunder, the DR Board
Members should not give any advice to either party or to the Engineer
or Engineer’s Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the
Engineer or Engineer’s Representative, or a financial interest in the
contract, except for payment for services on the DR Board_

(b) shall have had no previous employment by, or financial ties to, any party
to the contract, or the Engineer or Engineer’s Representative, except
for fee based consulting services on other projects, all of which must
be disclosed prior to appointment to the DR Board.

69| Page




(c) shall have disclosed in writing to the parties prior to signature of this
Agreement any and all recent or close professional or personal or
personal relationships with any director, officer, or employee of any
party to the contract, or the Engineer or Engineer’s Representative, and
any and all prior involvement in the project to which the contract relates;

(d) shall not, while a DR Board Member, be employed whether as a consultant
or otherwise by either party to the contract, or the Engineer or
Engineer’s Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or
Engineer’s Representative, regarding employment whether as a
consultant or otherwise either after the contract is completed or after
services as a DR Board Member is completed;

(f) shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer/ Board, the Contractor, the
Engineer or Engineer’s Representative, and one another any fact or
circumstances which might be such to cause either the Port or the
Contractor to question the continued existence of the impartiality and
independence required of DR Board Members.

3 Except for its participation in the DR Board's activities as provided in
the contract and in this Agreement none of the Employer/ Board, the
Contractor, the Engineer or Engineer’s Representative, and one a
nother any fact or circumstances which might be such to cause either
the Employer/ Board or the Contractor to question the continued
existence of the impartiality and independence required of DR Board
Members.

4 The Contractor shall

a) furnish to each DR Board Members one copy of all documents which
the DR Board may request including contract documents, progress
reports, variation orders, and other documents, pertinent to the
performance of the Contract.

b) in co-operation with the Employer/ Board, co-ordinate the Site visits of
the DR Board, including conference facilities and secretarial and
copying services.

S. The DR Board shall serve throughout the operation of the contract. It shall begin
operation following execution of this Agreement, and shall terminate its
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10.

11.

activities -after issuance of the taking over Certificate and the DR Board's
issuance of its Recommendations on all disputes referred to it.

DR Board Member, shall not assign or subcontract any of their work under
this Agreement

The DR Board Members are independent and not employees or agents of
either the Employer/ Board or the Contractor.

The DR Board Members are absolved of any personal or professional liability
arising from the activities and the Recommendations of the DR Board.

Fees and expenses of the DR Board Member[s| shall be agreed to and shared
equally by the Employer/ Board and the Contractor. If the DR Board requires
special services, such as accounting, data research, and the like, both
parties must agree and the costs shall be shared by them as mutually
agreed.

DR Board Site visits:

a) The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the Engineer or Engineer’s
Representative at regular intervals, at times of critical construction
events, and at the written request of either party. The timing of Site
visit failing agreement shall be fixed by the DR Board.

b)  Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both
attended by personnel from the Employer/ Board, the Contractor and
the Engineer or Engineer’s Representative.

c) If requested by either party or the DR Board, the Employer/ Board will
prepare minutes of the meetings and circulate them for comments of
the parties and the Engineer or Engineer’s Representative.

Procedure for disputes referred to the DR Board :

a) If either party objects to any action or inaction of the other party or
the Engineer or Engineer’s Representative, the objecting party may
file a written notice of Dispute to the other party with a copy to the
Engineer or Engineer’s Representative stating that it is given
pursuant to Clause [number] and stating clearly and in detail the basis
of the dispute.

b) The party receiving the notice of Dispute will consider it and respond in
writing within 7 days after receipt.
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This response shall be final and conclusive on the subject, unless a
written

appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the
matter further to attempt to settle the dispute. When it appears that
the dispute can not be resolved without the assistance of the DR Board
either party may refer the dispute to the DR Board by written Request
for Recommendation to the Board, the other party and the Engineer or
Engineer’s Representative stating that it is made pursuant to (insert
relevant clause no.).

The Request for recommendation shall state clearly and in full detail
the specific issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is
satisfied that the dispute requires the DR Board's assistance, the DR
Board shall decide when to conduct a hearing on the dispute. The DR
Board may request that written documentation and arguments from
both parties be submitted to each DR Board Members before the
hearing begins. The parties shall submit insofar as possible agreed
statements of the relevant facts

During the hearing, the Contractor, the Employer/ Board, and the
Engineer or Engineer’s Representative shall each have ample
opportunity to be heard and to offer evidence. The DR Board's
Recommendations for resolution of the dispute will be given in
writing, to the Employer/ Board, the Contractor and the Engineer
or Engineer’s Representative as soon as possible, and in any event
not more than 28 days after the DR Board's final hearing on the
dispute.

12 Conduct of Hearings:

a)

b)

<)
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normally hearing will be conducted at the Site, but any location that
would be more convenient and still provide all required facilities and
access to necessary documentation may be utilised by the DR
Board. Private sessions of the DR Board may be held at any location
convenient to the DR Board,

The Employer/ Board, the Engineer or Engineer’s Representative
and the Contractor shall have representatives at all hearings.

During the hearings, no DR Board Member shall express any




13.

opinion concerning the merit of any facet of the case.

d) After the hearing is concluded, the DR Board shall meet
privately to formulate its Recommendations. All DR Board
deliberations shall be conducted in private, with all individual views
kept strictly confidential. The DR Board's Recommendations,
together with an explanation of its reasoning shall be submitted in
writing to both parties and to the Engineer or Engineer’s
Representative. The Recommendations shall be based on the
pertinent contract provisions, applicable laws and regulations,
and the facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall
decide and the dissenting member any prepare a written minority
report for submission to both parties.

[Note: Delete if it is one member DR Board]

If during the contract period, the Employer/Board and the Contractor are
of the opinion that the Dispute Review Board is not performing its
functions properly, the Employer/Board and the Contractor may together
disband the Disputes Review Board. In such an event, the disputes shall
referred to Arbitration straightway.

The Employer / Board and the Contractor shall jointly sign a notice
specifying that the DR Board shall stand disbanded with effect from the
date specified in the notice. The notice shall be posted by a registered
letter with AD or delivery of the letter, even if he refuses to do so.
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Annexure - 9

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.10.2024

Sl

Work Order

no | Description

Work Order
no. & date

Work
Order
Value

Department
which has
issued the
Work order

Date of
completion as
per work order

Sign & Seal of the Contractor

VERIFICATION OF LOCAL CONTENT

Annexure-10

Tender no & Name of the work

Bidder shall enter, the % of Local
Content

(%)

Tender No. NMPA/Mech/EE(E)I
/2024/0877, dtd 21.11.2024

“‘Replacement of LT overhead
lines and RCC poles by LT UG

cables at NMPA colony”

Sign & Seal of the Contractor

74

|Page




Annexure - 11

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake to

indemnify, keep indemnifies, depended and hold harmless the NMPA and its
Officers against all losses, penalties, costs and expenses, duties of any kind
whatsoever which may arise on account of breach un-authorized act, fraud deed
or any other acts of ours or any of our personnel. We hereby further agree and
undertake to indemnify and keep indemnifies against any order passed by any
executive, quasi judicial or judicial authority wherein the NMPA is compelled to

obey the order which arise due to breach of contract by us.

We (Bidders name ) shall indemnify, protect and defend
at our own cost, New Mangalore Port Authority and its agents & employees from

& against any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions
or any right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of
the contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf
of any workman employed by us in connection with the contract, for injury
or death by accident under the Workman Compensation Act (Act VIII of
1923) as amended from time to time.

We (Bidders name ) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose.
NMPA shall not be responsible in any manner whatsoever, in matters of
injury/death/health etc. of our employees performing duties under the
contract.

We (Bidders name ) hereby undertake that ,

a. The workforce deployed under this contract will be provided with all the
necessary safety gears and equipment for the job.

b. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure - 12

INDEMNITY BOND
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
Indemnifier’ which expression shall unless repugnant to the context or meaning
thereof, include its successors, Administrator, representatives and assignees in
favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein
after referred to as Indemnified’ which expression shall unless repugnant to the
context or meaning thereof include its representatives and assignees witnesses as
to.

Whereas the indemnified herein as awarded to the indemnifier herein a

Tender/Contract or for supply of / Construction of ............ on terms and
conditions set out interalia in the work order No........... valued at Rs..................
AND Whereas, the clauses No.............. of the above mentioned work order

provides for indemnifying the indemnified by the indemnifier for any accident,
damage or compensation payable to any workmen or other person in the
employment of the contractor or any sub contractor during the period of
tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the
indemnified against all damages or compensation payable at law in respect of or
in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or sub-contractor against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto and the indemnified shall be at liberty to deduct or adjust from
the bills payable to the indemnifier by the indemnified for an amount that the
indemnified may be called upon to pay towards claims, demands, proceedings,
costs, charges and expenses whatsoever in respect of or in relation to any accident
or injury referred to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen
Compensation Act or any other applicable legislation and the Muncipal by-laws
or other statutory Rules and Regulations whatsoever in force if these are
applicable. Any obligations finding or otherwise missed under any statutory
enactments rules & regulations there under shall be the responsibility of the
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Indemnifier and the Indemnified will have no responsibility for the same. The
Indemnifier shall obtain Workmen’s Compensation Policy for his workers, who are
not covered under ESI and submit the same to the ESIC immediately after
commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers /
persons engaged by him for the satisfactory execution of the works. If any claim
is made against Indemnified arising out of this work, the Port shall have the right
to deduct the same from the bill amount payable to the Indemnifier after
verification of the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required
depending on nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to
indemnify the indemnified against any unforeseen incidents / accidents, which
may lead to fatality including death, permanent/ partial disablement, injury,
financial loss, legal issues or any other etc of the labourers / workmen’s/ staffs
of the contractor / sub-contractor for which the indemnified and its officers /
representation are in no way responsible.

For....oooiiiiii
INDEMINIFIER

(Signature with Name and
Designation)

Company Seal
Station:
Date:

Witness:

Signature with Name, Designation & Address
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Annexure -13

PRE-CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made
on day of the month of , between, on one hand, the Board
of Trustees of New Mangalore Port Authorlty acting through Shri
Chief Mechanical Engineer, New Mangalore Port Authority (hereinafter called the
'BUYER/EMPLOYER', which expression shall mean and include, unless the
context otherwise requires, his successors in office and assigns) of the First Part
and M/s represented by Shri
Chief Executive Officer (hereinafter called the ‘BIDDER’ which expression shall
mean and include, unless the context otherwise requires, his successors and
permitted assigns) of the Second Part.

WHEREAS the 'BUYER/EMPLOYER' has invited bids for “Replacement of LT
overhead lines and RCC poles by LT UG cables at NMPA colony” and the
BIDDER is submitting his bid for the same and

WHEREAS the BIDDER is a Private company / Public company / Government
undertaking / registered partnership firm, constituted in accordance with the
relevant law in the matter and the 'BUYER/EMPLOYER' is New Mangalore Port
Authority.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and
free from any influence/prejudiced dealings prior to, during and subsequent to
the currency of the contract to be entered into with a view to:-

Enabling the ‘BUYER/EMPLOYER’ to obtain the desired said
stores/equipment/services/works at a competitive price in conformity with the
defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice
in order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing and other corrupt practices and the
'BUYER/EMPLOYER' will commit to prevent corruption, in any form, by its
officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as
follows:
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Commitments of the 'BUYER/ EMPLOYER'

1.1

1.2

1.3

The 'BUYER/EMPLOYER' wundertakes that no official of the
'BUYER/EMPLOYER', connected directly or indirectly with the contract, will
demand, take a promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit
or any other advantage from the BIDDER, either for themselves or for any
person, organisation or third party related to the contract in exchange for an
advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

The 'BUYER/EMPLOYER' will, during the pre-contract stage, treat all
BIDDERS alike and will provide to all BIDDERS the same information and
will not provide any such information to any particular BIDDER which could
afford an advantage to that particular BIDDER in comparison to other
BIDDERS.

All the officials of the 'BUYER/EMPLOYER' will report to the appropriate
Government office any attempted or completed breaches of the above
commitments as well as any substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is
reported by the BIDDER to the 'BUYER/ EMPLOYER' with full and verifiable
facts and the same is prima facie found to be correct by the
'BUYER/EMPLOYER' necessary disciplinary proceedings, or any other action
as deemed fit, including criminal proceedings may be initiated by the
'BUYER/ EMPLOYER' and such a person shall be debarred from further
dealings related-to the contract process. In such a case while an enquiry is
being conducted by the 'BUYER/ EMPLOYER' the proceedings under the
contract would not be stalled.

Commitments of BIDDERS

3.

3.1
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The BIDDER commits itself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract
or in furtherance to secure it and in particular commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official
of the 'BUYER/EMPLOYER' connected directly or indirectly with the
bidding process, or to any person, organisation or third party related to the
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3.2

3.3

3.4

3.5

3.6

3.7

3.8

contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the 'BUYER/EMPLOYER' or
otherwise in procuring the Contract or forbearing to do or having done any
act in relation to the obtaining or execution of the contract or any other
contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract
with the Government.

BIDDERS shall disclose the name and address of agents and
representatives and Indian BIDDERS shall disclose their foreign principals
or associates.

BIDDERS shall disclose the payments to be made by them to
agents/brokers or any other intermediary, in connection with this
bid /contract.

The BIDDER further confirms and declares to the 'BUYER/EMPLOYER'
that the BIDDER has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to
recommend to the ‘BUYER/EMPLOYER' or any of its functionaries, whether
officially or unofficially to the award of the contract to the BIDDER, nor has
any amount been paid, promised or intended to be paid to any such
individual, firm or company in respect of any such intercession, facilitation
or recommendation.

The BIDDER, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he
has made, is committed to or intends to make to officials of the 'BUYER/
EMPLOYER' or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services
agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract
to impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.
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3.9

3.10

3.11

3.12

3.13

The BIDDER shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the
'BUYER/ EMPLOYER' as part of the business relationship, regarding plans,
technical proposals and business details, including information contained
in any electronic data carrier. The BIDDER also undertakes to exercise due
and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable
facts.

The BIDDER shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

If the BIDDER or any employee of the BIDDER or any person acting on
behalf of the BIDDER, either directly or indirectly, is a relative of any of the
officers of the 'BUYER/EMPLOYER' or alternatively, if any relative of an
officer of the 'BUYER/EMPLOYER' has financial interest/stake in the
BIDDER's firm, the same shall be disclosed by the BIDDER at the time of
filing of tender.

The term 'relative' for this purpose would be as defined in Section 6 of the
Companies Act 1956.

The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee
of the ' BUYER/EMPLOYER'.

4. Previous Transgression

4.1

4.2

The BIDDER declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged
hereunder or with any Public Sector Enterprise in India or any Government
Department in India that could justify bidder's exclusion from the tender
process.

The BIDDER agrees that if it makes incorrect statement on this subject,
BIDDER can be disqualified from the tender process or the contract, if
already awarded, can be terminated for such reason.

5. Earnest Money Deposit (EMD)

The BIDDER shall submit EMD /exemption for the same.
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6. Sanctions for Violations

6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed
by it or acting on its behalf (whether with or without the knowledge of the
BIDDER) shall entitle the ' BUYER/EMPLOYER' to take all or any one of the
following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning
any reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

(ii) The disqualification of bidder and debarring for a period of three years
duly informing MSME authorities if applicable and forfeiture of
Performance Security/Performance Bond (after the contract is signed)
either fully or partially, as decided by the 'BUYER/EMPLOYER' and the
'BUYER/ EMPLOYER' shall not be required to assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

(iv) To recover all sums already paid by the ‘BUYER/EMPLOYER', and in
case of an Indian BIDDER with interest thereon at 2% higher than the
prevailing Prime Lending Rate of State Bank of India, while in case of a
BIDDER from a country other than India with interest thereon at 2% higher
than the LIBOR. If any outstanding payment is due to the BIDDER from
the BUYER/EMPLOYER' in connection with any other contract, such
outstanding payment could also be utilized to recover the aforesaid sum
and interest.

(v) To encash the advance bank guarantee and performance bond /warranty
bond, if furnished by the BIDDER, in order to recover the payments, already
made by the BUYER/EMPLOYER', alongwith interest.

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER
shall, be liable to pay compensation for any loss or damage to the
'BUYER/EMPLOYER' resulting from such cancellation/rescission and the
'BUYER/EMPLOYER' shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processes for
a minimum period of five years, which may be further extended at the
discretion of the ' BUYER/EMPLOYER".

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing the contract.
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6.2

6.3

7.

(ix) In cases where irrevocable Letters of Credit have been received in
respect of any contract signed by the ‘BUYER/EMPLOYER' with the
BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Guarantee in case of a decision by the
'BUYER/ EMPLOYER' to forfeit the same without assigning any reason for
imposing sanction for violation of this Pact.

The 'BUYER/EMPLOYER' will be entitled to take all or any of the actions
mentioned at para 6.1(i) to (x) of this Pact also on the Commission by the
BIDDER or any one employed by it or acting on its behalf (whether with or
without the knowledge of the BIDDER), of an offence as defined in Chapter
IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or
any other statute enacted for prevention of corruption.

The decision of the 'BUYER/EMPLOYER' to the effect that a breach of the
provisions of this Pact has been committed by the BIDDER shall be final
and conclusive on the BIDDER. However, the BIDDER can approach the
Independent Monitor(s) appointed for the purposes of this Pact.

Fall Clause

7.1 The BIDDER undertakes that it has not performed/is not performing

8.

8.1

similar project at a price lower than that offered in the present bid in respect
of any other Ministry/Department of the Government of India or PSU and
if it is found at any stage that similar project was performed by the BIDDER
in any other Ministry/Department of the Government of India or a PSU at
a lower price, then that very price, with due allowance for elapsed time, will
be applicable to the present case and the difference in the cost would be
refunded by the BIDDER to the 'BUYER/EMPLOYER)/, if the contract has
already been concluded.

Independent Monitors

The 'BUYER/EMPLOYER' has appointed the following Independent
Monitor (hereinafter referred to as Monitor) for this Pact in consultation
with the Central Vigilance Commission

Name and Address of the Monitor :

i. Dr.Subhash Chandra Khuntia, IAS (Retd.)

16-C, MCHS Colony,HSR Layout (Sector 6),
Bangalore — 560102.

Mobile No. -9868247979
E-mail: skhuntia@hotmail.com
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ii. Ms. SunitaPuri, IRS (Retd.)
H.No.2095, Sector 15 C, Chandigarh — 560102

Mobile No. — 9872099717
E-mail:Sunita.puril S@gmail. com

8.2  The task of the Monitor shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations
under this Pact.

8.3  The Monitor shall not be subject to instructions by the representatives
of the parties and perform his functions neutrally and independently.

8.4 Both the parties accept that the Monitor has the right to access all the
documents relating to the project/bidding, including minutes of
meetings.

8.5 As soon as the Monitor notices, or has reason to believe, a violation of
this Pact, he will so inform the Authority designated by the
‘BUYER/EMPLOYER’.

8.6  The BIDDER(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the ‘BUYER/EMPLOYER’,
including that provided by the BIDDER. The BIDDER will also grant the
Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation. The
same is applicable to Subcontractors. The Monitor shall be under
contractual obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

8.7 The ‘BUYER/EMPLOYER’, will provide to the Monitor sufficient
information about all meetings among the parties related to the Project
provided such meetings could have an impact on the contractual
relations between the parties. The parties will offer to the Monitor the
option to participate in such meetings.

8.8  The Monitor will submit a written report to the designated Authority of
‘BUYER/EMPLOYER’ within 8 to 10 weeks from the date of reference or
intimation to him by the BUYER / EMPLOYER / BIDDER and, should
the occasion arise, submit proposals for correcting problematic
situations.

9. Facilitation of Investigation

In case of any allegation of violation of any provisions of this pact or payment of
commission, the ‘BUYER/EMPLOYER'’ or its agencies shall be entitled to examine
all the documents including the Books of Accounts of the BIDDER and the
BIDDER shall provide necessary information and documents in English and shall
extend all possible help for the purpose of such examination.
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10. Law and Place of Jurisdiction

This Pact is subject to Indian Law." The place of performance and
jurisdiction is the seat of the ‘ BUYER/EMPLOYER’.

11. Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any
other legal action that may follow in accordance with the provisions of the extant
law in force relating to any civil or criminal proceedings.

12. Validity

12.1 The validity of this Integrity Pact shall be from date of its signing and
extend upto 5 years or the complete execution of the contract to the
satisfaction of both the ‘BUYER/EMPLOYER’ and the BIDDER,
including warranty period, whichever is later. In case BIDDER is
unsuccessful, this Integrity Pact shall expire after six months from the
date of the signing of the contract.

12.2 Should one or several provisions of this Pact turn out to be invalid, the
remainder of this Pact shall remain valid. In this case, the parties will
strive to come to an agreement to their original intentions.

12.3 If the BIDDER is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

13. The parties hereby sign this Integrity Pact at on /___ /202
BUYER/EMPLOYER BIDDER
Name of the Officer CHIEF EXECUTIVE OFFICER

and Designation

Witness
1.

2.

* Provisions of these clauses would need to be amended/deleted in line with the
policy of the BUYER/ EMPLOYER in regard to involvement of Indian agents of
foreign bidders.
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BILL OF QUANTITIES

TENDER NO: NMPA/Mech/EE(E)I/2024/0877

PART-III

Dated: 10/12/2024

Name of Work: “Replacement of LT overhead lines and RCC poles by LT UG

cables at NMPA colony”.

S1.No

Description of work

Qty.

Rate
(Rs.)

Amount
(Rs.)

1

Supplying of 1.1KV LT UG cable
XLPE insulated, PVC extruded inner
sheath armoured UG cable as per IS
having aluminium conductor
galvanized, steel wire/ tape
armoured cable with PVC outer
sheathing 1.1 KV class.

a) 4c x 10 sq.mm

b) 3.5C x 25 sq.mm

c) 3.5¢ x 50sq.mm

c) 3.5C x 185 sq.mm

2250 Mtrs
2000 Mtrs
250 Mtrs
4500 Mtrs

Earth excavation for cable trench
0.5mtr width and depth O0.6mtr,
refilling the trench and consolidating
and depositing of surplus earth with
a lead of 200 mtrsetc complete.

a) In hard soil

900 CMT

Earth excavation for cable trench
0.75mtr width and depth O.6mtr,
refilling the trench and consolidating
and depositing of surplus earth with
a lead of 200 mtrsetc complete.

a) In hard soil

135 CMT

Cutting of road for cable trenches
and depositing of the excavated earth
as directed barricading and refilling
the trench and consolidating and
depositing of surplus earth with a
lead of 200 mtrs etc. complete.
cable trenches.

a) Tar road

b) CC Road

126 CMT
25 CMT

Labour charges for laying of 1.1KV
class ug cable in
exisistingtrench/hume pipe/on wall
as required.
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a) 4c x 10 sqmm

b) 3.5C x 25 sqmm
c) 3.5C x 95 sqmm
d) 3.5C x 185 sqgmm

2250 Mtrs
2000 Mtrs
250 Mtrs
4500 Mtrs

Providing and filling sand in
excavated trench to cover already laid
UG cable to a depth of 150mm
around the cable.

4700 Mtrs

Supplying and laying of Semicircular
(C-cut) RCC pipes of 150mm dia,
25mm thickness and lmetre length.

4700 Nos..

Supplying and laying of NP2 RCC
Hume pipe of 300mm dia with
required collars.

420 Mtrs

Providing and laying in position plain
cement cement concrete of mix M20
with cement @320kg with 20mm and
down size graded granite metal
coarse aggregates @ 0.873 cum fine
machine mixed concrete laid in layers
not exceeding 15cms thick, well
compacted including cost of labour,
HOM of machinery curing complete
or Providing Asphalt as per site
requirement.

63 CMT

10

Design, Fabrication, Supplying of
stain less steel (SS 304) Outdoor
double door type Feeder Pillar
suitable for 400A, 3ph & N,
440volts,50Hz capacity, [IP54 Busbar
copper with following.(as per detailed
specification)

A)

Feeder Pillar 15T Cross
Incomer
a) 400A change over switch — 1 no.
b) 400A 4P MCCB, 415v, 35KA,
O/L, S/C release with spreaders
and ROH. -1 no.
(termination of 3.5¢ x 185sqmm
cable)
Out going
i))250A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 2 nos.
(Bi directional)
i1) 63A TPN MCB - 6 nos
iii) 40A DP MCB -2 nos

1 No.
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c¢) Elmex , CBT 110 Connectors — 28
nos

d) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm - Earth

pprox size 1200mmw x1600mm h x
500mm D)

B) Feeder Pillar at 7th Cross
Incomer 1 No.

a) 400A 4P MCCB, 415v, 35KA, O/L,
S/C release with spreaders and
ROH. -1 no.
( termination of 3.5¢ x 185sgmm
cable)
Out going
i))250A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 1 no
(Bi directional)
i) 63A TPN MCB - 4 nos
iii) 40A DP MCB -2 nos

b) Elmex , CBT 110 Connectors — 20
nos

c) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm - Earth

pprox size 1200mmw x1600mm h x
500mm D)

C) Feeder Pillar near CISF Barrack.
Incomer 1 No.

a) 400A change over switch — 1 no.

b) 400A 4P MCCB, 415v, 35KA,
O/L, S/C release with spreaders
and ROH. -1 no.
(termination of 3.5¢ x 185sqmm
cable)
Out going

a) 250A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 3 nos

b) 63A TPN MCB - 4 nos

c) 40A DP MCB -2 nos

25 hr programmable time switch —
Ino

63A 4P Contactor — 1no

Elmex , CBT 110 Connectors —
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20 nos
Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm - Earth
Approx size 1200mmw x1600mm h x
500mm D)

a) 400A 4P MCCB, 415v, 35KA,
O/L, S/C release with spreaders
and ROH. -1 no.

( termination of 3.5¢ x 185sqmm
cable)
Out going

a) )250A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 1 no.

(Bi directional)
i1)) 63A TPN MCB -12 nos

b) Elmex, CBT 110 Connectors —48
nos

c) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm - Earth

Approx size 1200mmw x1600mm h x
500mm D

D) Feeder Pillar at Central school
road & 24TH street 2 Nos.
Incomer
a) 200A change over switch — 1 no.
b) 200A 4P MCCB, 415v, 35KA,
O/L, S/C release with spreaders
and ROH. -2 nos.
( termination of 3.5¢ x 185sqmm
cable)
Out going
ii) 63A TPN MCB - 6 nos
iiij) 40A DP MCB -2 nos
a) Elmex, CBT 110 Connectors —28
nos
b) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm - Earth
(Approx size 1200mmw x1600mm h
x S00mm D)
E) Feeder Pillar 21st Street.
Incomer 1 No.
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F) Feeder Pillar at 20th Street.
Incomer 1 No.
a) 400A 4P MCCB, 415v, 35KA, O/L,
S/C release with spreaders and
ROH. -1 no.
( termination of 3.5¢ x 185sgmm
cable)
Out going
a) 250A 4P MCCB, 415v, 35KA, O/L,
S/c release with spreaders and
ROH. - 1 no.
b) (Bi directional)
ii) 63A TPN MCB -8 nos
b) Elmex , CBT 110 Connectors — 32
nos
c) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm - Earth
pprox size 1200mmw x1600mm h x
500mm D)
G) Feeder Pillar at 19th Street.
Incomer 1 No.
a) 400A 4P MCCB, 415v, 35KA, O/L,
S/C release with spreaders and
ROH. -1 no.
( termination of 3.5¢ x 185sgmm
cable)
Out going
i)250A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 2 nos.
ii) 63A TPN MCB -6 nos
(Bi directional)
b) Elmex , CBT 110 Connectors — 24
nos
c) Bus Bar,
40x6mm — phase & neutral.
25x6mm - Aux
25 x3mm - Earth
(Approx size 1200mmw x1600mm
h x 500mm D)
H) LT Distribution panel at 10th street
Tr center. (Outdoor type) 1 No.
Incomer
a) 630A 4P MCCB, 415v, 35KA, O/L,
S/C release with spreaders and
ROH. -1 no.
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( termination of 3.5¢ x 185sgmm
cable)
Out going
a) 400A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 2 nos.
i))250A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 8 nos.
ii) 40A TPN MCB -3 nos

b) Elmex , CBT 110 Connectors — 12
nos

c) Bus Bar,
40x10mm - phase & neutral.
25x10mm - Aux
25 x3mm - Earth
(Approx size 2400mmw x1900mm
h x 500mm D)

I) LT Distribution panel at CISF
Pump House. (Indoor type)
Including installation complete.
Incomer
a) 630A 4P MCCB, 415v, 35KA, O/L,
S/C release with spreaders and
ROH. -1 no.
( termination of 3.5¢ x 240sgmm
cable)
Out going
a) 400A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 2 nos.
i))250A 4P MCCB, 415v, 35KA,
O/L, S/c release with spreaders
and ROH. - 4 nos.
ii) 40A TPN MCB -3 nos
b) Elmex , CBT 110 Connectors — 12
nos
c) Bus Bar,
40x10mm - phase & neutral.
25x10mm - Aux
25 x3mm - Earth
(Approx size 1600mmw x2100mm
h x 1000mm D)

1 No.

11 Installation, commissioning and
testing of Feeder Pillar - Making of
brick masonry plinth suitable for
fixing of feeder pillar 0.6 mtr above
the ground level and 0.6 mtr below

8 Nos.
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the ground level and fixing of Feeder
pillar on plinth by using stain less
steel bolts and nuts, etc complete.
work also includes fixing and wiring
of cables by supplying of SS Glands,
by metal lugs and fixing by SS bolts
and nuts at new panel and at
incomer panel complete.

12

Installation, commissioning and
testing of Distribution Panel. fixing
and wiring of cables by supplying of
SS Glands, by metal lugs and fixing
by SS bolts and nuts at new panel
and at incomer panel complete.

1 No.

13

Supplying, fixing and wiring earth
electrode for grounding feeder pillar
using 40mm dia, 2.90mm thick GI
pipe 2.5 mtr long with GI funnel with
mesh and suitable size reducer fixed
on the top of electrode. The funnel
should be enclosed in a cc chamber
of 400 x 400 x 400mm with a cast
iron cover.the earth electrode shall
have staggered holes of 12mm dia
and the electrode should be covered
150mm alround with alternate
layers of salt and charcoal from the
bottom of the CC chamber.

9 Nos.

14

Supplying and running of 10 swg
copper wire for grounding
connections using necessary fixing
materials.

45 Mtrs

15

Supplying and fixing of cable route
marker (RCC) “NMPT HT/LT Cable” of
size 1000mm(H)x 500mm(W)
x60mm(D) with yellow paint and red
colour letters.

120 Nos.

16

Supplying and fixing of PVC heavy
gauge pipe of
a) SO0mm dia.

440 Mtrs

17

Fabrication, supplying and erection
of 8 mtr long hot dip Galvanized
Octagonal hot dip pole with BSEN
10025 grade S355 JO steel plate for
shaft, IS2062 for base plate with door
arrangements, including suitable
boards, Bakelite sheet, heavy
terminals and 2 nos 6A DP MCBs as

65 Nos.
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per IS specifications suitable to
withstand the wind speed of 47 m/s
for 8m pole in single section and
single joint welded as per IS
9595/1S10178aws having
dimensions bottom 135mm, top
70mm with 3mm thick, suitable base
plate and 4 nos of M20x750mm long
J bolts along with template and the
pole shall be hot dip galvanized in
single dipping with not less than
65micron as per ASTM-A123 and 153
etc.

18 Supplying and fixing of hot dip
Galvanized M.S. bracket suitable for
outdoor luminaries and mounted on
Octagonal pole using necessary bolts,
nuts etc complete.

Single Arm bracket with 1500 mm
standard 40mm dia.

65 Nos.

19 Providing foundation for 8 mtrs
Octagonal pole with excavation and
making of RCC foundation using M20
concrete, steel reinforcement,
shuttering complete as per pole
suppliers approved foundation
drawing or depending upon site
condition.

65 Nos.

20 Supplying, fixing and wiring of 90w
LED street light fittings having 9000
system lumens output and wiring
with 3cx 2.5 sqmm flexible copper
wire and complete.

65 Nos.

21 Supplying and laying of 3c x
2.5sqmm pvc insulation, sheathed
flexible multi core copper cable from
marshalling box to the fittings.

650 Mtrs

22 Supply and installation of outdoor
type Thermoplastic modular panel
enclosure with transparent
polycarbonate lid, shock proof, water
proof  IP65 having internally
embedded gasket on both lid and flap
with suitable hinged flapfor operating
and wiring with 16/10sqmm copper
wire, termination of wire with lugs
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and SS bolts and nuts and consisting
of following components.

Meter board to 21st street quarters

300 x 300 x 214mm - 2nos.

600 x 600 x 170 mm — 1 no.

63A TPN MCB - 1 no.

40A DP MCB - 2 nos.

5-20A Electronic Energy

meters — 2 nos.

6. 25x3mm Copper Bus bar -
lmtr

ahrL =

10 Nos.

b)

Meter board to 20th street

quarters.

300 x 600 x 170mm - 1 no.

600 x 600 x 170 mm — 1 no.

63A TPN MCB - 1 no.

40A DP MCB - 4 nos.

5-20A Electronic Energy

meters — 4 nos.

6. 25x3mm Copper Bus bar -
Imtr.

AR

6 Nos.

Meter board to 19th street
quarters.

300 x 600 x 170mm - 1 no.
600 x 600 x 170 mm - 1 no.
63A TPN MCB - 1 no.

40A DP MCB - 4 nos.

5-20A Electronic Energy
meters — 4 nos.

25x3mm Copper Bus bar —
Imtr

AR

o

5 Nos.

d)

Meter board to 1stCross quarters.

300 x 600 x 170mm - 1 no.

600 x 600 x 170 mm - 1 no.

63A TPN MCB - 1 no.

40A DP MCB - 4 nos.

5-20A Electronic Energy

meters — 4 nos.

6. 25x3mm Copper Bus bar -
lmtr.

aAhLN =

4 Nos.

Meter board to 7th Cross quarters.
300 x 600 x 170mm - 1 no.
600 x 600 x 170 mm - 1 no.
63A TPN MCB - 1 no.

40A DP MCB - 4 nos.

5-20A Electronic Energy
meters — 4 nos

AR

2 Nos.
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6. 25x3mm Copper Bus bar -
lmtr.

Meter board to Dy Commandant,
Asst Commandant, CISF Canteen,
Temple.
1. 300 x 600 x 170mm — 1 no.
2. 40A DP MCB -1 no
3. 5-20A Electronic Energy
meters — 1 no.

4 Nos.

23

Removing and releasing of ACSR
conductors -4.6 KM, RCC poles — 67
nos, Meter boards LT cables -L.S and
other materials and transporting to
Sub dn premises.

Lumpsum

24

Removing and re fixing of culvert slab
and blocks.

200 Sqg.mtr

25

Supplying and fixing of HS type
jointing kit suitable for
3.5¢cx185sgqmm 1.1kv class LT UG
cable.

6 Nos.

26

Supply and wiring 6 sqmm PVC
insulated copper wire.

100 Mtrs

Total

Applicable GST

Grand Total including GST

& data cables etc.
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. Note: The Bidder should visit the site before quoting, since the area
proposed for cable laying is infested with Gas pipe lines, HT Cables

. Applicable GST shall be mentioned separately.

. L1 will be considered based on BOQ exclusive of GST.




Name of the Payee:

NMPA BANK DETAILS

PART- IV

The FA & CAO, NMPA, Panambur, Mangaluru for remitting Tender fee through

NEFT / RTGS.

Name of the bank State Bank of India,

Panambur, Mangaluru -575 010

2 Bank Account No. 10205649448
3 IFSC Code. SBIN0002249
4 MICR Code. 575002011
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CHECK LIST

TENDER NO: NMPA/Mech/EE(E)I/2024/0877 Dated: 10/12/2024

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG
WITH TECHNO-COMMERCIAL BID

DETAILS OF DOCUMENT TO BE SUBMITTED vES | NO

EMD & Tender fee or supporting document for
1 exemption of EMD /Tender Fee as per clause 2.2.1
(n)
Supporting documentary evidence of work orders
9 and satisfactory completion certificate issued by
the client duly self-attestedand TDS certificate of
the supporting work.
Copies of Profit and Loss Account statements,
balance sheet and Auditor’s report for the last
three years, endorsed by Chartered Accountant
with attestation.
Certificates:
a) Valid Electrical Contract License
4 b) GST Registration Certificate.
c) ESI, PF Registration Certificates &PAN card
copy
Tender Document, sealed and signed by the bidder
S along with Pre-bid replies,
Corrigendum/Addendums if any.
a) Annexure - 1 - Particulars of Bidder.
b) Annexure - 2 - Tender Form
c) Annexure - 5 - Format of Declaration
d) Annexure - 6 - Power of Attorney
e) Annexure - 7 - Bank information for E-payment

TECHNICAL BID

6 f) Annexure - 8 - Dispute review Board agreement
g) Annexure - 9 - Details of ongoing Contracts at
NMPA

h) Annexure - 10- Verification of Local Content

i) Annexure - 11 - Undertaking on indemnification
j) Annexure -12 - Indemnity Bond

k) Annexure — 13 - Pre-Contract Integrity Pact

PRICE | PART-III - Price Schedule (Online Mode Only)
Bid
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