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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 
NIT No: CIVIL/CE(C)/EE(C)/67/2024-25 Date: 08-01-2025 

TENDER ID: 2025_NMPT_843463_1 

i) NOTICE INVITING TENDER   

(Through E-Procurement only) 
E-Tenders are invited by New Mangalore Port Authority, Panambur, 
Mangalore-575010 through https://www.eprocure.gov.in/eprocure/app 
of CPP portal from the reputed Contractor fulfilling the Minimum Eligibility 
Criteria stipulated in this notice in two cover bidding procedure for the 
work of “Providing painting and minor repairs to the exterior walls of 
A.O.Building, NMPA”   
Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of month 
previous to the one in which applications are invited shall be either of the 
following 
At least Three similar completed works costing not less than the amount equal 
to Rs. 21.97 Lakhs each  
or 
At least Two similar completed works costing not less than the amount equal 
to Rs. 27.46 Lakhs each 
or 
At least One similar completed works costing not less than the amount equal 
to  Rs. 43.93 Lakhs 
Note 1: *Similar work(s) means “Painting works executed with a guarantee for 
workmanship for not less than 5 years executed under Tripartite Agreement 
with paint manufacturers and the client. The paint manufacturers should 
have established themselves in the market for more than 10 years. " 
Note 2: Documentary evidence for successful completion of the work shall be 
furnished along with work order and work completion certificate. 
Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 
wise) or more works completed under the contract. Certificate for ‘substantial 
completion’ of project/work/asset should contain two parts. Part -I shall 
contain ‘financial value of work done’ and part-II shall contain ‘certificate of 
functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 
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2021-22, 2022-23 and 2023-24 shall be at least Rs.16.48 Lakhs. 
The financial capacity of bidders would be evaluated considering the works in 
hand at NMPA on the due date of submission of bid. The port would deduct 
the turnover required for execution of work in hand at NMPA from the average 
financial turnover of the bidder. The remaining net financial turnover of the 
bidder will be considered for eligibility criteria. The financial capacity to be 
3.33 times of the average financial turnover of last three years of the bidder 
minus works in hand at NMPA. The bidder must fill the annexure-6. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate 
along with the tender. 
Pertinent information is given in the following table: 

i) Estimated Amount put to 
Tender 

Rs 54,91,235/- 

ii) Earnest Money Deposit (EMD)    Rs. 1,29,600/- (Rupees One Lakh 
TwentyNine Thousand Six Hundred  
Only.) 
The EMD shall be paid by RTGS in favour 
of F.A. & C.A.O., NMPA. Scanned copy 
should be uploaded along with bid. 
The benefit of Exemption of EMD to all 
Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the 
proof of their being MSE registered with 
district industries center (DIC) or Khadhi 
and village industries commission or 
Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries 
Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam 
Registration Certificate or any other body 
specified by Ministry of MSME. 

iii) Cost of Tender (Tender fee) Rs. 1,120/- (Rupees One Thousand One 
Hundred Twenty Only) Payment of Tender 
fee by NEFT in favour of F.A. & C.A.O., 
NMPA. Scanned copy should be uploaded 
along with bid. The benefit of Exemption 
of Tender Fees to all Micro and small 
enterprises (MSE) registered with district 
industries center (DIC) or Khadhi and 
village industries commission or Khadhi 
and Industries board (KVIV) or Coir board 
or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or any other body specified by 
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Ministry of MSME, will be considered. 
iv) Document download start date 

and time 
08-01-2025 at 17.30 HRS 

v) Seek clarification start date and 
time 

NA  

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

16-01-2025 at 10.00 HRS 

vii) Bid submission closing date 
and time 

23-01-2025 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
24-01-2025 at  15.30 HRS 
Shall be communicated separately. 

x) Completion period 2 (Two  ) Months 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 1120/-(Rupees One 
Thousand One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 / 2887308 and 0824- 2407493 
Email id:bhagyalaxmi.b@nmpt.gov.in and chiefengineer@nmpt.gov.inAmendments / 
further information etc. pertaining to the tender, if any shall be uploaded only on 
websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be 
referred by the prospective Tenderer from time to time.            
         -sd- 

      Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/67/2024-25 
E-Tender event No. 2025_NMPT_843463_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 
INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service provider 
is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 
requested to read the terms & conditions of this tender before submitting your 
online tender. Tenderers who do not comply with the conditions with 
documentary proof (wherever required) will not qualify in the Tender. 
1. Bidder should do Online Enrolment in the Portal using the option Click 

Here to Enroll available in the Home Page. Then the Digital Signature 
enrollment has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 
enrollment. 

3. The e-token that is registered should be used by the bidder and should 
not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 
account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 
certificates, purchase order details etc., under My Documents option and 
these can be selected as per tender requirements and then attached 
along with bid documents during bid submission. This will ensure lesser 
upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go 
through them carefully and then submit the documents as per the tender 
document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the 
same should be uploaded after filling the relevant columns, else the 
bidder is liable to be rejected for that tender. Bidders are allowed to enter 
the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-
Procurement Portal, or through the contact details given in the tender 
document. Bidder should take into account of the corrigendum 
published before submitting the bids online on the portal or on 
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www.newmangaloreport.gov.in Bidder, in advance, should prepare the 
bid documents to be submitted as indicated in the tender schedule and 
they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the 
tender. The benefit of Exemption of EMD and Tender Fees to all Micro 
and small enterprises (MSE) registered with district industries center 
(DIC) or Khadhi and village industries commission or Khadhi and 
Industries board (KVIV) or Coir board or National Small Industries 
Corporation (NSIC) or Directorate of handicrafts and handlooms or 
Udyam Registration Certificate or any other body specified by Ministry of 
MSME, will be considered. Necessary document should be submitted 
along with Technical Bid. The bidders who avail exemption from payment 
of EMD, shall submit "Bid Security Declaration" in the prescribed format 
as per Annexure 14, accepting that if they withdraw or modify their bids 
during period of validity etc., they will be suspended for the time specified 
in the tender document.   

10. The bidder should read the terms and conditions and accepts the same 
to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in advance 
before the prescribed time to avoid any delay or problem during the bid 
submission process. 

12. There is no limit on the size of the file uploaded at the server end. 
However, the upload is decided on the Memory available at the Client 
System as well as the Network bandwidth available at the client side at 
that point of time. In order to reduce the file size, bidders are suggested 
to scan the documents in 75-100 DPI so that the clarity is maintained 
and the size of file gets reduced. This will help in quick uploading even 
at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze Bid 
Button, to ensure that, he/she completes the Bid Submission Process. 
Bids, which are not frozen, are considered as Incomplete/Invalid bids 
and are not considered for evaluation purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for any 
sort of delay or the difficulties faced during the submission of bids online 
by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, through 
this portal. Offline documents will not be handled through this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 
successful bid updating message after uploading all the bid documents 
submitted and then a bid summary will be shown with the bid no., date 
& time of submission of the bid with all other relevant details. The 
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documents submitted by the bidders will be digitally signed using the e-
token of the bidder and then submitted. 

17. After the bid submission, the bid summary has to be printed and kept as 
an acknowledgement as a token of the submission of the bid. The bid 
summary will act as a proof of bid submission for a tender floated and 
will also act as an entry point to participate in the bid opening event. 

18. Successful bid submission from the system means, the bids as uploaded 
by the bidder is received and stored in the system. System does not certify 
for its correctness. 

19. The bidder should see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, during 
tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the tender 
Portal, will be valid for all actions of requesting bid submission, bid 
opening etc., in the e-Procurement portal. The Time followed in this 
portal is as per Indian Standard Time (IST) which is GMT+5:30. The 
bidders should adhere to this time during bid submission. 

21. The bidders are requested to submit the bids through online e-
Procurement system to the Tender Inviting Authority (TIA) well before the 
bid submission end date and time (as per Server System Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- Technical 
BID. BID submitted without fees, as mentioned above will not be 
considered for evaluation and shall be rejected summarily. The benefit of 
Exemption of EMD to all Micro and small enterprises (MSE) will be 
considered. The bidders shall  upload with their offer, the proof of their 
being MSE registered with district industries center (DIC) or Khadhi and 
village industries commission or Khadhi and Industries board (KVIV) or 
Coir board or National Small Industries Corporation (NSIC) or Directorate 
of handicrafts and handlooms or Udyam Registration Certificate or any 
other body specified by Ministry of MSME. The bidders who avail 
exemption from payment of EMD, shall submit "Bid Security Declaration" 
in the prescribed format as per Annexure 14, accepting that if they 
withdraw or modify their bids during period of validity etc., they will be 
suspended for the time specified in the tender document.   

23. The bidder/tenderer/contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 

24. The bidder/tenderer/contractor shall file the applicable returns with Tax 
departments in time and submit the same as documentary proof. 
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25. The GST applicable shall be shown as a separate line items in the Tax 
invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
 The following documents shall be uploaded online only. 
1. Scanned copy of NEFT Payment details for cost of tender or exemption 

certificate  
2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. The original document to be 
submitted by post or by hand immediately after the closing date for 
submission of online e-tender)  

3. Scanned copy of documents as per Annexure 1 to 13 of section I(iii)  of 
volume-I. The Original power of attorney i.e. Annexure 2 to be submitted 
by post or by hand immediately after the closing date for submission of 
online e-tender. However, such Power of Attorney would not be required if 
the bid is signed by an authorized partner or Director (on the Board of 
Directors) of the bidder, in case the bidder is a partnership firm or limited 
liability partnership or public limited. 

4. Scanned copy of valid Pan card, PF, ESI and GST Registration certificate. 
5. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form 
6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  
7. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications if any. 
3. Cover – II Detail (Finance) 

PRICE BID (Bill Of Quantities)  
Price should be quoted in the BOQ template available in the portal. The BOQ 
template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant columns, else the bidder is liable to be 
rejected for that tender. The Bidder shall fill in the rate for each items in the 
Bill of Quantities through CPP e-portal. Bidders are allowed to enter the Bidder 
Name and Values only. 
Any indication of ‘Quoted price’ in the online technical bid documents shall 
lead to rejection of the bid outright. 
The price bid submitted through e-portal mode only will be taken up for the 
purpose for evaluation. 

4. Opening of bids 
A. Part I Techno-Commercial bid will be opened electronically on specified 

date and time as given in the NIT. Bidder(s) can witness electronic opening 
of bid. 
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B. Part II Price bid will be opened electronically of only those bidder(s) whose 
Part I Techno-Commercial Bid is found to be Techno-Commercially 
acceptable by NMPA. Such bidder(s) will be intimated, the date of opening 
of Part II Price bid, through valid email confirmed by them. 
Note: The tenderers are advised to offer their best possible rates.  There 
would generally be no negotiations hence most competitive prices may be 
quoted while submitting the price bid. However in case the lowest rate 
appears to be reasonable taking into account the prevailing market 
conditions, the work may be awarded to the lowest bidder and if the rate 
is still considered high, action as per prevailing instructions / guidelines 
shall be taken. All entries in the tender should be entered in online 
Technical & Commercial Formats without any ambiguity. 

5. Evaluation process: 
A proposal shall be considered responsive if – 
a. It is received by the proposed Due Date and Time. 
b. It is signed. 
c. It contains the information and documents as required in the Tender 

Document. 
d. It contains information in formats specified in the Tender Document. 
e. It mentions the validity period as set out in the document. 
f. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been provided 
in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 
supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 
criteria. 

i. A Tender that is substantially responsive is one that conforms to the 
preceding requirements without material deviation or reservation.  A 
material deviation or reservation is one (1) which affects in any substantial 
way, the scope, quality, or performance of the Tenderer or (2) which limits 
in any substantial way, inconsistent with the Tender document, or (3) 
whose rectification would affect unfairly the competitive position of other 
Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its 
opinion is non-responsive and no request for alteration, modification, 
substitution or withdrawal shall be entertained by the Port Authority in 
respect of such Tenders. 

k. The Port Authority would have the right to review the Technical 
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Qualification and seek clarifications wherever necessary. 
l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek 
clarification if any and list out the firms, which are found technically 
suitable and Cover-II Price Bid of such tenderers only will be opened and 
EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 
suitable and Cover – II of such tenderers will be opened on the specified 
date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 
o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  

Only detailed complete offers received through online prior to closing time 
and date of the tenders will be taken as valid. 

B. Instructions To Tenderers (General) 

1. Introduction: 
This work essentially comprises of “Providing painting and minor repairs to 
the exterior walls of A.O.Building, NMPA”  

2. Applicants: 
Contractors who wish to bid for the tender for the contract work should 
download the tender document.  The successful bidder will be expected to 
complete the works by the intended completion date specified in the Contract 
document. 

3. Invitation for Bids: 
The online Invitation for Bids is open to all eligible bidders meeting the 
eligibility criteria. The bidders may submit bids for the works detailed in the 
NIT through e-tender mode only. 

4. Purchase of Tender Documents: 
Tender document can be downloaded from NMPA website 
www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.go
v.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 
Each bidder shall submit only one bid for one package. Bidder who submits 
or participates in more than one Bid will cause all the proposals with the 
Bidder’s participation to be disqualified.  
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6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission 
of his Bid, and the Employer will in no case be responsible and liable for those 
costs. 

7. Site visit: 
The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 
and examine the work site and its surroundings and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for 
construction of the Works.  The costs of visiting the site shall be at the Bidders’ 
own expense.  

8. Content of Bidding Documents: 
 Tender Document will consist of: 
 

Volume 
I 

Section I Notice Inviting Tenders 
Instructions to Tenderers 
Annexure (1 to 13) 

 Section II Form of Agreement 
 Section III Conditions of Contract: Part A - 

E: General Conditions 
Conditions of Contract : Part F: 
Special Conditions 
Contract Data 
Form of Securities (A & B) 
Appendix – I and Appendix - II 

Volume 
II 

Section IV Technical Specifications 

 Section V Drawings 
Volume 
III 

Section VI Preamble 
Bill of Quantities 
For of tender 

 Section 
VII 

Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 
the bid outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted, upload the 
entire document on the CPP portal only. 
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9. Clarification of the Bidding Documents: 
The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred to 

the Chief Engineer (Civil) in writing, so as to reach before seek clarification 

end date and time. It is to be noted that queries asked after due date and time 

will not be answered. Employer’s clarifications shall be furnished in the CPP 

e-portal or shall be issued a corrigendum in the web site without identifying 

the source. 

A provision is made in the CPP e-portal for seeking clarification online during 

the date mentioned in the NIT. The bidders can ask queries if any during the 

period through online. The queries of the bidders shall be answered online or 

a separate consolidated list of queries and clarifications shall be uploaded in 

web sites. 

10. Amendment of Bidding Documents: 
Any modification of the tender documents as a result of any ambiguity shall 
be shall be made exclusively through the issue of an Addendum. Any 
addendum thus issued shall be part of the tender documents and will be 
uploaded in CPP e-portal and Port website to all the bidders. Prospective 
bidders shall acknowledge receipt of each addendum to the Employer. Such 
addenda will be numbered and it shall be submitted by the Tenderers as part 
of Part I of their bid.  The Addendum can also be downloaded from NMPA 
official website from ‘Ongoing Project link’. The responsibility of downloading 
such addendum / amendment from NMPA website and CPP e-portal fully lies 
with the bidder 

11. Preparation of bids: 
All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 
a) The tenderers must have experience of having successfully or substantially 

completed *similar works during last 7 (seven) years ending last day of 
month previous to the one in which applications are invited shall be either 
of the following 
At least Three similar completed works costing not less than the amount 
equal to Rs. 21.97 Lakhs each  
or 
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At least Two similar completed works costing not less than the amount 
equal to Rs. 27.46 Lakhs each 
or 
At least One similar completed works costing not less than the amount 
equal to  Rs. 43.93 Lakhs 
Note 1: *Similar work(s) means “Painting works executed with a guarantee 
for workmanship for not less than 5 years executed under Tripartite 
Agreement with paint manufacturers and the client. The paint 
manufacturers should have established themselves in the market for more 
than 10 years" 
Note 2: Documentary evidence for successful completion of the work shall 
be furnished along with work order and work completion certificate. 
Note 3: Substantial completion shall be based on 80 (eighty) per cent (value 
wise) or more works completed under the contract. Certificate for 
‘substantial completion’ of project/work/asset should contain two parts. 
Part -I shall contain ‘financial value of work done’ and part-II shall contain 
‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial 
years 2021-22, 2022-23 and 2023-24 shall be at least Rs.16.48 Lakhs. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration 
certificate along with the tender. 
The financial capacity of bidders would be evaluated considering the works 
in hand at NMPA on the due date of submission of bid. The port would 
deduct the turnover required for execution of work in hand at NMPA from 
the average financial turnover of the bidder. The remaining net financial 
turnover of the bidder will be considered for eligibility criteria. The financial 
capacity to be 3.33 times of the average financial turnover of last three 
years of the bidder minus works in hand at NMPA. The bidder must fill the 
annexure-6. 
In case the average turnover is Rs. 3.00crores, the financial capacity of the 
contractor will considered as (3x3.333) Rs.10.00crores. 
The turnover means sales/ contract receipts excluding taxes other income 
shall not be considered for calculation of turnover 
Copy of the work order, Client’s satisfactory work completion Certificate, 
along with any other documentary proof certifying the date of completion, 
brief description of the project and project completion cost shall be 
submitted in support of the assignments performed and claimed by the 
tenderer to fulfill the eligibility criteria for qualification. Work completion 
certificate issued by a private organization shall be considered, only if Tax 
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Deducted at Source Certificate with respect to referred work, issued by 
Competent Authority is enclosed along with the tender. In case work 
executed on subcontract, only approved or authorized subcontract shall 
be considered for eligible assignment. 
A statement duly certified by the Chartered accountant showing the 
average annual Financial Turnover over the last 3 financial years duly 
indicating UDIN shall be submitted. 
Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have:  
i. made misleading or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification 
requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date 
of application, such as abandoning the work, rescission of the contract 
for reasons which are attributable to non-performance of the 
contractor, inordinate delays in completion, consistent history of 
litigation resulting in awards against the contractor or any of the 
constituents, or financial failure due to bankruptcy, and so on. The 
rescission of a contract of venture JV on account of reasons other than 
nonperformance, such as the most experienced partner (major partner) 
of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 
The contract shall be for the whole works as described in based on the priced 
Bill of Quantities submitted through CPP e-portal by the Bidder. The Bidder 
shall fill rate in the Bill of Quantities through CPP e-portal. Items for which 
no rate or price is entered will not be paid for by the Employer when executed 
and shall be deemed covered by the other rates and prices in the Bill of 
Quantities 

14. Currencies of Bid and Payment: 
The Unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees 

15. Bid Validity: 
Bids shall remain valid for a period not less than ninety days (90 days) after 
the last date for online bid submission. A bid valid for a shorter period shall 
be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the original bid validity period, 
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the Employer may request that the bidders may extend the period of validity 
for a specified additional period.  The request and the bidders’ responses shall 
be made in writing or by cable.  A bidder agreeing to the request will not be 
permitted to modify his bid and also shall submit an extension for EMD, if it 
is in the form of Bank Guarantee 

16. Bid Security / EMD: 
i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 
RTGS/NEFT in favour of Financial Adviser &  Chief Accounts Officer, New 
Mangalore Port Authority, Mangalore  
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011. 
The Techno Commercial Bid shall be accompanied by the RTGS/NEFT 
deposit details towards Earnest Money Deposit of Rs. 129600/- (Rupees 
One Lakh TwentyNine Thousand Six Hundred  Only) as stipulated in the 
tender. The tender without EMD shall be treated invalid.  

ii. The benefit of Exemption of EMD to all Micro and small enterprises (MSE) 
will allowed. Shall upload with their offer, the proof of their being MSE 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or  Udyam Registration Certificate or any other 
body specified by Ministry of MSME. 

iii. The bidders who avail exemption from payment of EMD, shall submit "Bid 
Security Declaration" in the prescribed form as per Annexure 14, accepting 
that if they withdraw or modify their bids during period of validity etc., they 
will be suspended for the time specified in the tender document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender 
validity period of 90 days from the last date for online bid submission, the 
tender shall be cancelled and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned 
without interest on conclusion of contract. The Earnest Money Deposit of 
the successful bidder shall be refunded (without interest) after he has 
signed the agreement and furnished required performance security. 

vi. The Bid Security of a successful bidder will be forfeited in the following 
cases: 
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a) If the bidder withdraws his Tender during the period of bid validity. 
b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 
ii) within the specified time limit to sign the Agreement or furnish the 

required Performance Security. In the event of forfeiting the EMD / 
SD / LD and while imposing penalty GST as applicable will be 
collected.   

17. No Alternative Proposals by Bidders: 
Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the drawing 
and specifications. Alternatives will not be considered.  

18. Format and Signing of Bid: 
The Bid shall be in online mode. The Bid shall contain no alterations or 
additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 
Tender document including quoted bid price have to be submitted online only 
through CPP Portal before deadline for online submission of bid.  
For evaluation purpose the uploaded offer documents will be treated as 
authentic and final.  
The Tender shall be submitted in Two Bids.    
I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno 
Commercial Bid should not contain Price Bid.  “Disclosure/indication 
of Price in the Techno Commercial Bid shall render the tender 
disqualified and rejected. 

ii) The details of payment of EARNEST MONEY DEPOSIT for Rs. 129600/- 
(Rupees One Lakh TwentyNine Thousand Six Hundred  Only)  

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 
1120/-(Rupees One Thousand One Hundred Twenty Only) (To be paid 
by RTGS/NEFT to NMPA Bank Account). 

iv) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form. 

II. FINANCIAL BID: shall contain only the Price. The Bidder shall fill the 
excess or less in percentage in the Bill of Quantities 

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 
mentioned in the NIT 
NMPA may at its sole discretion reserves the right to extend the date for 
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receipt of Bid.  Bid after the aforesaid time and date or the extended time 
and date, if any, shall not be accepted by the portal.  
The following details pertaining to Techno Commercial Bid shall be 
uploaded online. 
a) Letter of Submission- Covering letter (vide Annexure – 1) 
b) Power of Attorney in favour of signatory/s to the Tender, duly 

authenticated public notary (vide Annexure -2) (Original power of 
attorney ie. Annexure 2 to be submitted by post or by hand so as to 
reach the Executive Engineer (Civil) immediately after the closing date 
for submission of online e-tender). However, such Power of Attorney 
would not be required if the bid is signed by an authorized partner or 
Director (on the Board of Directors) of the bidder, in case the bidder is 
a partnership firm or limited liability partnership or public limited. 

c) Organization Details (vide Annexure-3) 
d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction 

to Tenderers and certificates (Client Certificates / work completion 
certificates or any other documentary evidences with respect to the 
eligibility work) (vide Annexure-4) of condition of contract. The following 
specific instruction may be noted ; 
i) Bidders are expected to provide information in respect of Eligible 

Assignments in this Section.  The assignments cited must comply 
with the criteria specified in Clause No. 12 (a) for “Minimum 
eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments. 
iii) the details are to be supplemented by documentary proof from the 

respective client for having carried out such assignment duly 
certified by client’s completion certificates and work orders etc. 

e) A statement duly certified by Chartered Accountant with UDIN showing  
Average Financial turnover of the tenderer over the last three financial 
years (vide Annexure-5) with balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the 
prescribed form (Annexure 6). 

g) A list of Plant and equipment proposed to be engaged for work.  (vide 
Annexure-7) The equipment indicated in the Annexure -7 will form part 
of contract agreement and as such the bidders are requested to indicate 
the availability of the equipment at site at what stage of the 
construction period the equipment would made available. 

h) A declaration to the effect that (vide Annexure -8):- 
a. All details regarding construction plant and machinery, 
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temporary work and personnel for site organization considered 
necessary and sufficient for the work have been furnished in the 
Annexure to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organization will 
be available at appropriate time of relevant works for which the 
equipment have been proposed at site till the completion of the 
respective work. 

b. No conditions are incorporated in the financial bid. In case any 
conditions are specified in the financial bid, the tender will be 
rejected summarily without making any further reference to the 
bidder. 

c. We have not made any payment or illegal gratification to any 
persons/ authority connected with the bid process so as to 
influence the bid process and have not committed any offence 
under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or 
propose to be made to any intermediaries (agents) etc in 
connection with the bid. 

e. We have not been barred by the [Central/ State] Government, or 
any entity controlled by it, from participating in any project and 
the bar subsist as on the due date of Tender. 

i) NEFT Payment details towards cost of tender. 
j) RTGS/NEFT Payment details towards EMD / documentary evidence of 

exemption of EMD. 
k) Tenderer should submit copy of Permanent Account Number. (PAN), 

ESI, PF and GST Registration (GSTIN) Number along with certificates 
issued by the authority as applicable 

20. Deadline for Submission of the Bids: 
i) The completed bid shall be submitted in the electronic form by the date 

and time mentioned in NIT only through CPP e-portal. 
ii) The Employer may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in 
the online technical bid documents shall lead to rejection of the bid 
outright. For evaluation purpose the uploaded offer documents will be 
treated as authentic and final. No hard copy shall be submitted for 
reference purpose. The bid submitted through e-tendering mode only will 
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be taken up for the purpose for evaluation. 
iv) The uploaded Port Tender Document will be treated as authentic tender 

and if any discrepancy is noticed at any stage between the Port’s tender 
document and the one submitted/uploaded by the tenderer, the conditions 
mentioned in the Port’s uploaded document shall prevail. Besides, the 
tenderer shall be liable for legal action for the lapses.   

21. Late Bids: 
The tenderer should ensure that their tender is received online at NMPA before 
the deadline prescribed in Clause 20  
The time that is displayed from the server clock at the top of the CPP e-portal, 
will be valid for all actions of requesting bid submission, bid opening etc., The 
bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 
i) Bidders may modify the offers by deleting their already freezed bids in 

online only through CPP e-portal (after submission of bid) and 
resubmit/upload the revised offer before the deadline prescribed in Clause 
20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the 
bidder after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15 may 
result in the forfeiture of the Bid Security pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids 
by Resubmitting Bid only in accordance with this clause through CPP e-
portal. 

23. Bid Opening - Technical Bid: 
a. On the due date and time as specified in Clause 20, the Employer will On 

the due date and time as specified in Clause 20, the Employer will first 
open Techno Commercial bids of all bids received online in presence of the 
Bidders or their representatives who choose to attend. In the event of 
specified date for bid opening is declared as holiday by the Employer, the 
bid will be opened at the appointed time and location on the next working 
day. 

b. In the first instance the Techno Commercial Bid containing the 
RTGS/NEFT payment details of EMD & Cost of tender document will be 
verified.  If EMD and Tender Fee is in line with the Tender Condition there 
after the Techno Commercial Bid will be considered for evaluation.The 
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benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 
allowed. Shall upload with their offer, the proof of their being MSE 
registered with district industries center (DIC) or Khadhi and village 
industries commission or Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation (NSIC) or Directorate of 
handicrafts and handlooms or Udyam Registration Certificate or any other 
body specified by Ministry of MSME.  

c. If all Bidders have submitted unconditional Bids together with requisite 
Bid security, then all Bidders will be so informed then and there. If any Bid 
contains any deviation from the Bids documents and / or if the same does 
not contains Bid security in the manner prescribed in the Bid documents, 
then that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 
The date and time of opening of price bid (cover-II) shall be intimated to the 
qualified bidders based on the evaluation of the technical bid. The price bid 
(cover-II) of such eligible bidders shall be opened on the specified date and 
time. 
If bidder withdraws his tender after opening of price bid the bidder will be 
disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 
To assist in the examination and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdown 
of unit rates. The request for clarification and the response shall be in writing, 
but no change in the price or substance of the Bid shall be sought, offered, or 
permitted. 
No Bidder shall contact the Employer on any matter relating to his bid from 
the time of the bid opening to the time the contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he should 
do so in writing.  
Any effort by the Bidder to influence the Employer’s bid evaluation, bid 
comparison or contract award decisions, may result in the rejection of his bid. 
Employer reserves the right to reject any Bid, if the Bidder does not provide 
the clarification sought for by the Employer, within the time specified by the 
Employer, for proper evaluation of the Bid. 
The employer may proceed to evaluate the bid by construing the particulars 
requiring clarification to the best of its understanding, and the bidder shall be 
barred from subsequently questioning such interpretation of the employer.  
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26. Examination of Bids and Determination of Responsiveness: 
Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 
a) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power of 
Attorney shall interalia include a provision to bind the Bidder to settlement 
of disputes clause; 

b) is accompanied by the requisite Bid security and; 
c) meets the eligibility criteria as defined in Clause 12.   
d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 
specification of the Bidding documents, without material deviation or 
reservation. A material deviation or reservation is one  
i. which affects in any substantial way the scope, quality or performance 

of the Works; 
ii. which limits in any substantial way, the Employer’s rights or the 

Bidder’s obligations under the Contract; or 
iii. whose rectification would affect unfairly the competitive position of 

other Bidders presenting responsive Bids.  
The tenderer shall submit a certificate in the tender schedule in the Technical 
Bid that he has not incorporated any conditions in the Financial Bid and in 
case any conditions are specified in the financial bid his tender will be rejected 
without making any further reference to him. 
If a Bid is not substantially responsive, it shall be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of 
the non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 
The Employer will evaluate and compare only the Bids determined to be 
responsive in accordance with Clause 26. In evaluating the Bids, the Employer 
will determine for each Bid the evaluated Bid Price by adjusting the Bid Price 
as follows:  
a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 
No alteration shall be made in any of the tender documents or in the Bill of 
Quantities and the tender shall comply strictly with the terms and conditions 
of the tender document.  The Employer may however ask any tenderer for 
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clarifications of his tender if required.  Nevertheless, no tenderer will be 
permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 
The Tenderer shall note that alternative or qualifying tender conditions, or 
alternative design proposal for whole or part of the work will not be acceptable. 
Tenders containing any qualifying conditions or even Bidder's clarifications in 
any form will be treated as non-responsive and will run the risk of rejection.   
Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 
The Employer will award the Contract to the bidder whose bid has been 
determined to be responsive to the bidding documents and who has offered 
the lowest evaluated bid price, provided that such bidder has been determined 
to be  
a) Eligible in accordance with the provisions of Clause 12, and 
b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 
i) The Bidder whose Bid has been accepted will be notified about the award 

by the Employer prior to expiration of the Bid validity period by, fax or e-
mail and confirmed by registered letter.  This letter (hereinafter and in the 
Conditions of Contract called the “Letter of Acceptance”) will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called the “Contract 
Price”).  

ii) The notification of award will constitute the formation of the Contract 
subject only to the furnishing of a performance security in accordance with 
the provisions of Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged 
between the employer and the successful bidder.  Within 21 days of receipt 
of Letter of Acceptance, the successful bidder will furnish the performance 
security and sign the Agreement with the Employer. The contractor shall 
make 10 copies of the Agreement and submit to the employer within 7 days 
following the date of signing of Agreement. The work shall not be 
commenced without signing contract agreement. 

iv) The successful bidder, within 7 days of receipt of Letter of Acceptance shall 
execute a Tripartite Agreement entered between the successful bidder, the 
approved Paint Manufacturer and the New Mangalore Port Authority 
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(NMPA). Upon entering into the Tripartite Agreement, in the prescribed 
format, it shall be the responsibility of the approved Paint Manufacturer to 
submit a Warranty Certificate in writing for a Warranty period of 10 
years for the exterior paints of the building. The Paint Manufacturer at 
their own risk and cost shall rectify the defects noticed on the exterior 
walls during the warranty period. 

33. Release of Bid Security / EMD: 
The Earnest Money Deposit of unsuccessful bidder shall be returned (in case 
of BG) or refunded without interest by RTGS/NEFT on conclusion of Contract. 
The Earnest Money Deposit of the successful bidder shall be refunded (without 
interest) after he has signed the agreement and furnished required 
performance security. 

34. Performance Security: 
i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security remitted by RTGS or Bank 

Guarantee (BG) for an amount equivalent to 5% of the Contract price (Contract 

price including GST), as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank 

having its branch at Mangalore acceptable by NMPA and cashable at Mangalore. 

The BG shall be issued in favor of FA&CAO, New Mangalore Port Authority in the 

Format enclosed in Volume I as Annexure-A.  

iii) The Contractors are shall furnish the BG by the issuing bank directly to the Port 

through SFMS mode with ICICI Bank IFSC Code ICICI0000014. This will not near 

any interest. Bank Guarantee, obtained from the Nationalized bank / Scheduled 

bank in the format prescribed shall be in complaince with for a digital confirmation 

for the Bank guarantee and the BG not complying with this shall not be considered.    

35. Fraud and Corrupt Practices: 
The bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Selection Process. 
Notwithstanding anything to the contrary contained in this document, the 
Port shall reject the tender without being liable in any manner whatsoever to 
the bidder, if it determines that the bidder has, directly or indirectly or through 
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice (collectively the “Prohibited 
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Practices”) in the Selection Process. In such an event, the Port shall, without 
prejudice to its any other rights or remedies, forfeit and appropriate the Bid 
Security or Performance Security, as the case may be, as mutually agreed 
genuine pre-estimated compensation and damages payable to the Port for, 
inter alia, time, cost and effort of the Authority, in regard to the Tender, 
including consideration and evaluation of such Bidder’s Proposal.  Such 
Bidder shall not be eligible to participate in any tender or RFP issued by the 
Authority during a period of 2 (two) years from the date such Bidder is found 
by the Authority to have directly or through an agent, engaged or indulged in 
any corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice, as the case may be.  
For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them:  
(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected with 
the Selection Process (for avoidance of doubt, offering of employment  
to or employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the Authority who is or has been associated in 
any manner, directly or indirectly with the Selection Process or the LOA 
or has dealt with matters concerning the Agreement or arising there 
from, before or after the execution thereof, at any time prior to the 
expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed 
to constitute influencing the actions of a person connected with the 
Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection 
Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter 
relating to the Project or the LOA or the Agreement, who at any time 
has been or is a legal, financial or technical consultant/ adviser of the 
Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 
disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any persons or  property to influence any 
person’s participation or action in the Selection Process; 

(d) “undesirable practice” means 
i) establishing contact with any person connected with or employed or 
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engaged by  the Authority with the objective of canvassing, lobbying or 
in any manner influencing or attempting to influence the Selection 
Process; or 

ii) having a Conflict of Interest; and  
(e) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 
restricting or manipulating a full and fair competition in the Selection 
Process.  

36. Rejection of Tender: 
Any Tender not conforming to the foregoing instructions will not be 
considered.  The Employer does not bind himself to accept the lowest or any 
tender and has the right to reject any tender without assigning any reason 
thereof. No representation whatsoever will be entertained on this account. 

37. Additional Information: 
The "Instructions to Tenderers" shall not form part of the Contract. They are 
intended only to aid the Tenderers in the preparation of their tender. 
The successful bidder, within 7 days of receipt of Letter of Acceptance shall 
execute Tripartite Agreement with approved paint manufacturers and execute 
the work as per manufacturers specification and shall give guarantee for 
workmanship for not less than 5 years. 

38. Compliance of Local Content as per Make in India Policy: 
Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-
09-2020 in respect of Local Content and furnish an undertaking in the 
prescribed format as per Annexure 13, to that effect, failing which, the bid 
may be liable for cancellation. 
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Annexure – 1 
LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 
Date: 
To 
The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 
Sir, 
 Sub: The work of “Providing painting and minor repairs to the exterior walls 
of A.O.Building, NMPA” 
 
 Being duly authorized to represent and act on behalf of ……………………. 
(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all 
of the requirements of the bid document and information provided, the undersigned 
hereby apply for the project referred above. 
 We are submitting our Bid enclosing the following, with the details as per the 
requirements of the Bid Document, for your evaluation. 
i. Tender Document along with Addendum No ----,  
ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates - (Annexure 

4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. List of ongoing works at New Mangalore Port Authority (Annexure 6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
xii. Copy of valid ESI, PF &GST Registration certificate. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 2 
ON STAMP PAPER of Rs 100/- 

“PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 
OF A.O.BUILDING, NMPA” 

-- 
FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 
 
 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- 
(Name, Designation, Company name) 
 
 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to 
me by the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, 
designation & address of the Attorney) the following: 
 
 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 
authorized person to sub-delegate/delegate powers, delegated on him by the Board 
of Directors), do hereby authorize and empower Shri ----------- (name, designation & 
address of the Attorney) to do severally amongst others, for the purpose of carrying 
on our business, the following: 
a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, 

prepare, sign, execute and submit tenders for execution of (Name of work)or any 
other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and 
take decisions regarding terms and conditions and sign agreements and contracts 
and also to bind the (name of the Co.) to the arbitration clause included in the 
contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 
such deed or deeds, transfer or transfers, endorsement or endorsements and to 
perform such other acts, matters, things as the Attorney shall consider requisite 
or advisable as full and effectively as the Company could do, if present and acting 
there. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors) in terms of the powers delegated to me 
by the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds 
and things done by the said Attorney by virtue of this power of attorney, shall be 
construed as acts, deeds and things done by the Company. 
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 I, (Name & address of the authorized person to sub-delegate/delegate powers, 
delegated on him by the Board of Directors), further undertake to ratify and confirm 
whatever our said attorney shall do or cause to be done for the Company, the said 
Company, in the premises, by virtue of the powers hereby given. 
 WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 
(name & designation of the Attorney), on this _______ day of ______________, 20____ 
(Two thousand __________ ). 
 WHEREAS, even though this sub-delegation is signed on this ______ day of 
__________ 20______ (Two thousand __________ ), will have effect from the date he 
signs and receives this delegation. 
 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this 
______ day of ______ 20_____ (Two thousand ___________) set my hands and 
subscribed my signature unto this instrument. 
 
 SIGNED AND DELIVERED ON 
____________________ BY 
 
(Name of authorized person to delegate powers) 
 
WITNESS: 
 
SIGNED AND RECEIVED ON 
 _____________________ BY 
(Name & designation of Attorney) 
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Annexure – 3 
“PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 

OF A.O.BUILDING, NMPA” 
-- 

ORGANIZATION DETAILS 
 
CONTACT No.: 
NAME OF APPLICANT: 
 

1. Name of the Owner: 
2. Address: 

 Telephone No. : 
 Fax No. 

3. Description of Applicant 
 (for e.g. General, Civil Engineering 
  Contract or Joint Venture/Consortium etc.) 
 

4. Registration and Classification of Contractors: 
5. Name and address of bankers: 
6. Number of years of experience as a general contractor:- 
 In own Country: 
 Internationally: 
7. Number of years of experience as a sub-contractor: 
 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 
 
8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 
9. Name and address of the companies / Sub-contractors who will be involved 

in the execution of works, namely: 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 
OF A.O.BUILDING, NMPA” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of 
Minimum Eligible Criteria (MEC) of Instruction to Tenderer and certificates in the 
following format (Client Certificates/work completion certificates or any other 
documentary evidences with respect to the eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 
Assignment Number: 

Sl. 
No. 

Description Bidder to fill up the details 
here 

1 Name and Address of the Client  
2 Title of the Eligible Assignment  
3 Date of completion of the Eligible 

Assignment 
 

4 Project Cost  
5 Reference No of  the enclosed work order  
6 Reference No of  the enclosed Client work 

Completion Certificate 
 

7 Reference No of any other documentary 
evidence; if enclosed. 

 

8 Name, telephone no, telefax no and email 
address of the client’s representative 

 

9 Description  and Scope of Work  
 

Signature 
(Authorised Signatory) 

Certificate from the Statutory Auditor 
This is to certify that the information contained in Column 4 above is correct as per 
the accounts of the Applicant and/ or the clients.  

 
(Signature, name and designation of the authorised signatory)  

Date: Name and seal of the audit firm:  
In case the Applicant does not have a statutory auditor, it shall provide the certificate 
from its chartered accountant that ordinarily audits the annual accounts of the 
Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work 

completion certificate) from the respective client for having carried out such 
assignment duly certified by clients. 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 
OF A.O.BUILDING, NMPA” 

FINANCIAL CAPABLITY 
 

(A)  Net worth & Average Annual Turnover of the Bidder 
 

Net 
Worth 

Turnover 

Year 1 
2022-23 

Year 1 
2023-24 

Year 2 
2022-23 

Year 3 
2021-22 

Average 

     
Instructions:  
 
Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + 
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will 
be the Financial Year 2022-23. Year 2 shall be the year immediately preceding Year 
1 and Year 3 shall be the year immediately preceding Year 2. The Bidder shall provide 
audited Annual Reports as required under this Bid Document. 
Net worth & Annual turnover of the bidder shall be submitted duly verified by 
Charted Accountant or Competent Authority. 
(B) (Here specify proposed sources of credit line to meet the Cash flow demand for 
the work) 

Source of Credit line Amount 

  

  

 
There should be a letter from the Bank mentioning that line of credit offered is 
specifically for this work/contract. 
NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 
through their internal resources without availing the loan of credit, a specific mention 
to be made to this effect and proof for such resources shall be enclosed. 
 
Certified by C.A      Signature 
 (Authorised Signatory) 
UDIN :  
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

““PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 
OF A.O.BUILDING, NMPA 

 
LIST OF ONGOING WORKS IN HAND AT NEW MANGALORE PORT 
 
The Tenderer shall furnish in the format given below details of works 

being carried out by him at the time of bidding in New Mangalore Port  
 

Sl.No. Name of 
work  

Work order No. 
and Date 

Value of 
Work Order 
in Rs. 

Average 
annual 
financial 
turnover as 
per MEC for 
the work 

  
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

      
 

Contractor 
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Annexure – 6A (Not applicable) 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 
OF A.O.BUILDING, NMPA” 

 
DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 
Bidder shall furnish a detailed method statement (Technical Note) for carrying out of 
the works, along with a construction programme showing sequence of operation and 
the time frame for various segments of temporary and permanent works. 

 
 
 
 
 
 
 
 
 
 

Signature 
(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 
OF A.O.BUILDING, NMPA” 

-- 
PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 
undertaking the work and whether this plant is ready in ownership or will be 
purchased or hired. 

Descri
ption  
of 
equip
ment 

Require
ment 
no. / 
capacity 

Owned / 
leased / 
to be 
procured 

Nos / 
capac
ity 

Age / 
conditi
on 

Remarks 
(from whom 
to be 
purchased) 

At what stage  of 
contract period 
the equipment  
will be  available 

       
       
       
       
       
       
       
       
       
       
       

 
Note: The equipment indicated in the above statement will form part of contract 
agreement and as such the bidders are requested to indicate the availability of the 
equipment at site and at what stage of the construction period in a separate column. 

 
 

Signature 
(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“PROVIDING PAINTING AND MINOR REPAIRS TO THE EXTERIOR WALLS 
OF A.O.BUILDING, NMPA” 

 
DECLARATION  

  
We M/s. (Name & address of the bidder) hereby declare that:- 
 
i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) 

and Vol.III (Section V and VII) and agreed to the terms and conditions mentioned 
therein. 

ii. All details regarding construction plant, temporary work and personnel for site 
organisation considered necessary and sufficient for the work have been 
furnished in the Annexures to Conditions of Contract in Volume I and that such 
plant, temporary works and personnel for site organisation will be available at 
the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 
specified in the financial bid, the tender will be rejected summarily without 
making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority 
connected with the bid process so as to influence the bid process and have not 
committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 
damages or compensation payable at Law in respect of or in consequence of any 
accident or injury to any workman or other person in the employment of the 
Contractor or Sub-Contractor against all claims, demands, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto and 
the Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, demands, 
proceedings, costs, charges and expenses Whatsoever in respect of or in relation 
to any accident or injury referred to above without any reference to the 
Contractor.  

vi. We shall comply with all the Central State and Municipal Laws and Rules and 
we shall be solely responsible for complying with the provisions of the Contract 
Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 
Abolition) Karnataka Rules 1974 and rules there under and the enactments that 
may be applicable including ESI Act, the payment of wages act, Provident Fund 
Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation 
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Act or any other applicable legislation and the Municipal by-laws or other 
statutory Rules and Regulations whatsoever in force if these are applicable. Any 
obligations finding or othenrvise missed under any statutory enactments, rules 
& regulations there under shall be the responsibility of the Contractor and the 
NMPA will take no responsibility for the same. The Contractor should take 
Workmen's Compensation Policy for his Workers, who are not covered under 
ESI and submit the same to the EIC immediately after commencement of the 
work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the works. 
lf any claim is made against New Mangalore Port Authority on this work, the 
Port Authority shall have the right to deduct the same from the bill amount 
payable to the contractor after verification of the validity and if admissible as 
per rules 

viii. We have not been barred by the [Central/ State] Government, or any entity 
controlled by it, from participating in any project and the bar subsist as on the 
due date of Tender. 

ix. *We disclose with that we have made / not made payments or propose to be 
made to any intermediaries (agents) etc in connection with the bid. 

 
* Note: Delete whichever is not applicable. 

 
 
 

Signature 
(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) (Not applicable to this contract)  

 
WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) 
has submitted his bid dated__________________________ [date] for the Providing 
painting and minor repairs to the exterior walls of A.O.Building, NMPA(hereinafter 
called “the Bid”).  
KNOW ALL PEOPLE by these presents that We _______________________________ 
[name of bank] of _____________________ (name of country) having our registered office 
at ____________________________ (hereinafter called “the Bank”) are bound unto The 
Board of New Mangalore Port Authority, a body constituted under Major Port 
Authority Act 2021 (hereinafter called “the Employer”) in the sum of Rs. 129600/- 
(Rupees One Lakh TwentyNine Thousand Six Hundred  Only.) 
 i* for which payment well and truly to be made to the said Employer the Bank binds 
itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 2024  
THE CONDITIONS of these obligations are:  
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  
or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 
during the period of bid validity:  
(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  
(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  
(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him owing to the occurrence of one or any of the three conditions, specifying 
the occurred condition or conditions.  
This Guarantee will remain in force up to and including the date _________ ii* days 
after the deadline for submission of Bids as such deadline is stated in the 
Instructions to Bidders or as it may be extended by the Employer, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs. 129600/- (Rupees One Lakh 
TwentyNine Thousand Six Hundred  Only.)  and unless a claim in writing is lodged 
with us within 3 months of the date of expiry or the extended date of expiry of this 
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guarantee all our liabilities under this guarantee shall stand discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
…… 2024 
DATE_______________ SIGNATURE OF THE BANK__________________ 
WITNESS______________________________SEAL_____________________________________
_____________________________________________________ 
_________________________ 
 [Signature, name and address]  
 
______________ _________ _________________ ____________________ 
 
________________ _____________ 
 
i*The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in Clause 
16 of the Instructions to Bidders.  
 
ii*30 days after the end of the validity period of the Bid.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 
SYSTEM FROM NEW MANGALORE PORT AUTHORITY 
 
Name of the Party : 
  
Bank A/c No  : 
 
Account type  :  (Savings / Current / Overdraft) 
 
Bank Name  : 
 
Branch  : 
 
IFSC Code Number : (11 digit code) 
 
Centre (Location) : 
 
FAX No.  : 
 
E-Mail ID  : (For forwarding information of remittance) 
 
Mobile No  : 
 
 
 
 

Signature of the Party                                  
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Annexure-11 
 
FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 
 

1 Name and full address of the 
beneficiary 

 

2 Credit Account No. 
(Should be full 14 digit) 

 

3 Account Type 
(SB or CA or OD) 

 

4 Name of the Bank  
5 Branch 

(Full address with telephone No.) 
 

6 IFSC Code Number (11 digit)  
7 MICR code 

(Should be 9 digit) 
 

8 Telephone/Mobile/Fax No. of the 
beneficiary 
 
 

Telephone: 
Mobile     : 
Fax           : 

9 Photostat copy of a Cheque  
 
 
 
 
                                                                     Signature of the party with seal 
 
 

 Verified the details furnished by the party and it is ascertained that the 
information furnished are in full shape as required.  Xerox copy of a Cheque is also 
enclosed. 

 
 
 
Signature of the HOD/HOO with seal 
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Annexure-12 
Indemnity Bond 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for ……………….………… on terms and conditions set out 

interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury referred 

to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules 

and shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation & 

Abolition) Karnataka Rules 1974 and rules there under and the enactments that may 

be applicable including ESI Act, the payment of wages act, Provident Fund Act, the 

Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and 
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Regulations whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments rules & regulations there under 

shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation 

Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

 In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For………………………….................. 

INDEMINIFIER 

(Signature with Name and 

Designation) 

Company Seal 

Station: 

Date: 
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Annexure-13 
 

Format for Self Certification under Preference to “MAKE 

IN INDIA” Policy 
(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 
In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

___________________________________________________________________________

___________________________________________________________________________

__ 

Details of location at which local value addition will be made is as follows:  

----------------------------------------------------------------------------------------------

--- -------------------------------------------  

We also understand, false declarations will be in breach of the Code of 

Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 

which a bidder or its successors can be debarred for up two years as per Rule 

151 (iii) of the General Financial Rules along with such other actions as may 

be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place :  
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Annexure-14 
 

BID SECURITY DECLARATION FORM 
 

Date: [insert date (as day, month and year)] 

NIT No: CIVIL/CE(C)/EE(C)/67/2024-25 dtd. 08-01-2025 TENDER ID: 

2025_NMPT_843463_1 
Name of Work : Providing painting and minor repairs to the exterior walls of 

A.O.Building, NMPA 

To: 

The Executive Engineer (Civil) 

New Mangalore Port Authority, 

NMPA, Panambur – 575 010 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 

declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with New 

Mangalore Port Trust for a period of 2 (two) years starting from the date of notification from 

the Employer, if the undertaking of the affidavit submitted by us or our constituents in 

pursuance to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted 

by us are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 

during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of 

bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of 
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i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 
Signed: [insert signature of person whose name and capacity are shown] 
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 
Signing]       

Signature of the Bidder  
Corporate seal [where appropriate] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



53 
 

 
  
 

Annexure-15 
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SECTION - II 

iii) FORM OF AGREEMENT 
THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") 

of the one part and _____________ _________________ __________ 

__________________________________________________________________________________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is 

desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the Contractor for 

the execution and Completion of such works and the remedying of any defects therein 

at a contract price of Rs .....................................................................  

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement, viz.- 

a) The Letter of Acceptance; 

b) The Said Tender (Technical Bid); 

c) The Conditions of Contract (Parts I and II) 

d) The Specifications;  

e) The Drawings;  

f) The Bill of Quantities and 

g) The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer to 

execute and complete the works and remedy any defects therein in conformity in 

all respect with the provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein the 

Contract Price or and such other sum as may become payable under the 

Provisions of the Contract at the times and in the manner prescribed by the 
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Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

the day and year first above written in accordance with their respective laws.  

This document contains ....... pages in all. This agreement is assigned No. CEA ...... 

/20XX-XX. 

 
The Common Seal of       
____________________________ 
____________________________ 
was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined 
terms.  
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid.  
Compensation Events are those defined in Clause 44. 
The Completion Date is the date of completion of the Works as certified by the 
Engineer or his nominee in accordance with Sub Clause 54 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below.  
The Contract Data defines the documents and other information which comprise the 
Contract. 
The Contractor is a person or corporate body whose Bid to carry out the Works has 
been accepted by the Employer. 
The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 
to the Employer.  
The Contract Price is the price stated in the letter of acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract.  
Days are calendar days, months are calendar months.  
A Defect is any part of the Works not completed in accordance with the Contract.  
The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 
to construct the Works.  
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance.  
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer or his 
nominee by issuing an extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
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The Engineer or his nominee is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of the 
Engineer or his nominee) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing and 
valuing Variations to the Contract, awarding extensions of time and valuing the 
Compensation Events.  
Plant is any integral part of the Works which is to have mechanical, electrical, electronic 
or chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Site Investigation Reports are those which are included in the Bidding documents and 
are factual interpretative reports about the surface and sub-surface conditions at the 
site.  
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer or his nominee.  
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Date. 
A Subcontractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the Site.  
Temporary Works are works designed, constructed, installed and removed by the 
Contractor which are needed for construction or installation of the Works. 
A Variation is an instruction given by the Engineer or his nominee which varies the 
Works.  
The Works are what the Contract requires the Contractor to construct, install and turn 
over to the Employer as defined in the Contract Data.  
The Trained Work Person are those employed / proposed to be employed by the 
Contractor at the Project Site, who have participated and are in possession of a valid 
Competency Certificate through a programme run under the auspices of a University, 
State Technical Board, Ministry of Government of India. 

2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer or his nominee will provide 
instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
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the Completion Date and Intended Completion date for the whole of the Works).  
2.3 The documents forming the Contract shall be interpreted in the following order 

of priority:  
(1) Agreement  
(2) Letter of Acceptance and notice to proceed with works  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) any other documents listed in the Contract Data as forming part of the Contract.  

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 
4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the role 
representing the Employer.  

5. Delegation 
5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 
any delegation after notifying the Contractor.  

6. Communications 
Communications between parties which are referred to in the conditions are effective 
only when in writing.  A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act 1872).  

7. Contract Agreement 
A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 
Upon signing the Contract Agreement, the Contractor shall make 10 copies of Contract 
Documents in hardbound cover which shall cover documents used in 
Contract/Agreement and provide the same to the Employer at no extra cost.   
Data made available by the Employer in accordance with provisions of the Condition 
of Contract shall be deemed to include data listed elsewhere in the Contract and open 
for inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore 
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Port Authority (by prior appointment with the Engineer). The work shall not be 
commenced without signing contract agreement. 

8. Subcontracting 
8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 
in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  
8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of other contractors. The Contractor shall as referred to in the 
Contract Data, also provide facilities and services for them as described in the 
Schedule. The employer may modify the schedule of other contractors and 
shall notify the contractor of any such modification.  

9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer or his nominee. 
The Engineer or his nominee will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant experience are 
substantially equal to or better than those of the personnel listed in the 
schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 
a member of the contractor’s staff of his work force stating the reasons, the 
contractor shall ensure that the person leaves the site within seven days and 
has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 
10.1   The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are contractor’s 
risks.  

11. Employer’s Risks 
11.1 The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country 
where the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil 
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war;  
iii) ionizing radiations, or contamination by radioactivity from any nuclear 

fuel, or from any nuclear waste, from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any 
explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 
sonic or supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of 
the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 
Monsoon period as stated in the Tender), floods, tornadoes, 
earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 
or part of the Permanent Works, except as may be provided for in the 
Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 
than any part of the design provided by the Contractor or for which the 
Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 
an experienced contractor:  
i) could not have reasonably foreseen, or 
ii) could reasonably have foreseen, but against which he could not 

reasonably have taken at least one of the following measures:  
A) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 
B) insure against.  

12. Contractor’s Risks 
12.1  All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract other 
than the excepted risks are the responsibility of the Contractor.  

13. Insurance 
13.1  The Contractor shall provide in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractors risks.  
a)  loss of or damage to the Works, Plant and Materials  
b)  loss of or damage to Equipment;  



61 
 

 
  
 

c)  loss of or damage of property (except the Works, Plant, Materials and 
Equipment) in connection with the Contract; and 
d) personal injury or death. 
13.2  Policies and certificates for insurance shall be delivered by the contractor to the 
Engineer or his nominee for the Engineer or his nominee’s approval before the start 
date. All such insurances shall provide for compensation to be payable in the types 
and proportions of currencies required to rectify the loss or damage incurred.  
13.3  If the contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
contractor or, if no payment is due, the payment of the premiums shall be a debt due.  
13.4  Alterations to the terms of insurance shall not be made without the approval of 
the Engineer or his nominee.  
13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 
The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred 
to in the Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data 
The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 
The Contractor shall construct and install the works in accordance with the 
Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 
The Contractor may commence execution of the works on the Start Date and shall 
carry out the works in accordance with the program submitted by the contractor as 
updated with the approval of the Engineer or his nominee, and complete them by the 
Intended Completion Date.  

18. Approval by the Engineer or his nominee 
18.1  The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Engineer or his nominee, who is to approve them if 
they comply with the specifications and Drawings.  
18.2  The Contractor shall be responsible for design of Temporary Works.  
18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 
responsibility for design of the Temporary Works.  
18.4 All Drawings prepared by the contractor for the execution of the temporary or 
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permanent Works, are subject to prior approval by the Engineer or his nominee before 
their use.  

19. Safety 
The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 
Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site is the property of the Employer.  The Contractor is to notify the Engineer or 
his nominee of such discoveries and carry out the Engineer or his nominee’s 
instructions for dealing with them.  

21. Possession of the Site 
The Employer shall give possession of all parts of the Site to the Contractor, free from 
encumbrances. If possession of a part is not given by the start date stated in the 
Contract Data the Employer is deemed to have delayed the start of the relevant 
activities and this will be a Compensation Event. 

22. Access to the Site 
The Contractor shall allow the Engineer or his nominee and any person authorized by 
the Engineer or his nominee access to the Site to any place where work in connection 
with the Contract is being carried out or is intended to be carried out and to any place 
where materials or plant are being manufactured, fabricated and/or assembled for the 
works. 

23. Instructions 
The Contractor shall carry out all instructions of the Engineer or his nominee which 
comply with the applicable laws where the Site is located. 

24. Disputes 
If the Contractor believes that a decision taken by the Engineer or his nominee was 
either outside the authority given to the Engineer or his nominee by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the Dispute 
Review Board (DRB) within 28 days of the notification of the Engineer or his nominee’s 
decision. 

25. Settlement of Disputes 
25.1  If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of the Contract or the execution of the 
Works, whether during the execution of the Works or after their completion and 
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whether before or after repudiation or after termination of the Contract, including any 
disagreement by either party with any action, inaction, opinion, instruction, 
determination, certificate or valuation of the Engineer or his nominee, the matter in 
dispute shall, in the first place be referred to the Disputes Review Board [DRB] 
established pursuant to Appendix 1 hereto.  
Unless the Contract has already been repudiated or terminated or frustrated the 
Contractor shall in every case, continue to proceed with the Works with all due 
diligence and the Contractor and the Employer shall give effect forthwith to every 
decision of the Engineer or his nominee unless and until the same shall be revised, as 
hereinafter provided, in a Dispute Review Board Recommendation / Arbitral Award.  
25.2 Arbitration 
Any dispute in respect of in respect of contracts where party is dissatisfied by the 
Dispute Review Board’s (DRB) decision shall be decided by arbitration as set forth 
below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance 
with the Indian Arbitration and Conciliation Act, 1996, or any statutory 
amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each 
to be appointed by the Employer and the contractor, and the third to be 
appointed by the mutual consent of both the arbitrators, failing which by making 
a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 
evidence or arguments already put before the Engineer or his nominee or the 
Board, as the case may be, for the purpose of obtaining said 
recommendations/decision. No such recommendations/decision shall 
disqualify the Engineer or his nominee or any of the members of the Board, as 
the case may be, from being called as a witness and giving evidence before 
the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall 
not then be or be alleged to be complete, provided always that the obligations 
of the Employer, the Engineer or his nominee and the Contractor shall not be 
altered by reason of the arbitration being conducted during the progress of the 
works. Neither party shall be entitled to suspend the works to which the dispute 
relates, and payment to the Contractor shall be continued to be made as 
provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], 
within 14 days after receipt of the notice of the appointment of its arbitrator by 
the other party, then President/Chairman of the nominated Institution shall 
appoint arbitrator within 14 days of the receipt of the request by the nominated 
institution. A certified copy of the President’s/ Chairman’s order, making such 
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an appointment shall be furnished to both the parties. 
v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications 
between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 
Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall 
be shared equally by the Employer and the Contractor. However, the expenses 
incurred by each party in connection with the preparation, presentation, etc. of 
its case prior to, during and after the arbitration proceedings shall be borne by 
each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the 
award. 

ix) Performance under the contract shall continue during the arbitration 
proceedings and payments due to the contractor by the Employer shall not be 
withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of Conciliator (Deleted) 
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B. TIME CONTROL 

27. Program 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the works along with 
monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing 
of the remaining work including any changes to the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or such 
longer period as the Engineer may from time to time direct, a progress report in 
an approved form showing up-to-date total progress, progress achieved against 
planned progress, during the previous week and progress forecast for the 
following week for all important items in each section or portion of the Works, in 
relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 
updated Program at intervals no longer than the period stated in the Contract 
Data. If the Contractor does not submit an updated Program within this period, 
the Engineer or his nominee may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the 
next payment after the date on which the overdue Program has been submitted.  

28. Revised Program 
The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 
obligations.  The Contractor may revise the Program and submit it to the Engineer or 
his nominee again at any time. A revised Program is to show the effect of Variations 
and Compensation Events.  

29. Extension of the Intended Completion Date 
29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 
for Completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to extend 
the Intended Completion Date within 21 days of the Contractor asking the 
Engineer or his nominee for a decision upon the effect of a Compensation 
Event or Variation and submitting full supporting information.  If the Contractor 
has failed to give early warning of a delay or has failed to cooperate in dealing 
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with a delay, the delay by this failure shall not be considered in assessing the 
new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 
The Engineer or his nominee may instruct the Contractor to delay the start or progress 
of any activity within the Works.  

31. Management Meetings 
31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall 
be to review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the Employer.  The responsibility of the parties for actions to be taken is 
to be decided by the Engineer or his nominee either at the management 
meeting or after the management meeting and stated in writing to all who 
attended the meeting.  

32. Early Warning 
32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price or delay the execution 
of works. The Engineer or his nominee may require the Contractor to provide 
an estimate of the expected effect of the event or circumstance on the Contract 
Price and Completion Date. The estimate is to be provided by the Contractor 
as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 
The Engineer or his nominee shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer or his nominee may instruct the Contractor 
to search for a Defect and to uncover and test any work that the Engineer or his 
nominee considers may have a Defect.  

34. Tests 
If the Engineer or his nominee  instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a Defect and the test shows that it 
does the Contractor shall pay for the test and any samples. If there is no Defect the 
test shall be a Compensation Event.  

35. Defect Liability 
35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and 
is defined in the Contract Data. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer or his nominee’s 
notice. To the intent that the works shall, at or as soon as practicable after the 
expiration of the Defects Liability Period, be delivered to the Employer in the 
condition required by the Contract, fair wear and tear excepted, to the  
satisfaction of the Engineer, the Contractor shall : 
(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the engineer 
and  

(b) execute all such work of amendment, reconstruction, and remedying 
defects, shrinkages or other faults as the Engineer may, during the 
Defects Liability Period or within 14 days after its expiration, as a result 
of an inspection made by or on behalf of the Engineer prior to its 
expiration, instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 
All work referred to in Sub-Clause 35.2 shall be executed by the contractor at 
his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 
a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 
b) Where the Contractor is responsible for the design of part of the Permanent 
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Works, any fault in such design, or the neglect or failure on the part of the 
Contractor to comply with any obligation, expressed or implied, on the 
Contractor's part under the Contract. 

35.4 Defects Liability Certificate 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the 
Employer, with a copy to the Contractor, stating the date on which the 
Contractor shall have completed his obligations to execute and complete the 
Works and remedy any defects therein to the Engineer's satisfaction.  The 
Defects Liability Certificate shall be given by the Engineer within 28 days after 
the expiration of the Defects Liability Period, or, if different defects liability 
periods shall become applicable to different Sections or parts of the Permanent 
Works, the expiration of the latest such period, or as soon thereafter as any 
works instructed, pursuant to Clauses 35, have been completed to the 
satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and 
the Employer shall remain liable for the fulfillment of any obligation incurred 
under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time such Defects Liability 
Certificate is issued and, for the purposes of determining the nature and extent 
of any such obligation, the Contract shall be deemed to remain in force between 
the parties to the Contract. 

36. Uncorrected Defects. 
If the Contractor has not corrected a Defect within the time specified in the Engineer 
or his nominee’s notice the Engineer or his nominee will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 
37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  
37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item.  

38. Changes in the Quantities 
38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 
exceeds +10% of initial Contract Price, the Engineer or his nominee shall adjust 
the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities 
if thereby the Initial Contract Price is exceeded by more than 15 percent except 
with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 
item(s) is abnormally high, the Contractor shall provide the Engineer or his 
nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 
39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he 
shall have the authority to instruct the Contractor to do and the Contractor shall 
do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 
b) omit any such work, 
c)  change the character or quality or kind of any such work, 
d) change the levels, lines, position and dimension of any part of the Works, 
e) execute additional work of any kind necessary for the completion of the Works, 
f) change any specified sequence or timing of construction of any part of the 

Works. 
No such variation shall in any way vitiate or invalidate the Contract, by the 
effect, if any, of all such variations shall be valued in accordance with Clause 
40. Provided that where the issue of an instruction to vary the works is 
necessitated by some default of or breach of contract by the contractor or for 
which he is responsible, any additional cost attributable to such default shall be 
borne by the contractor. All Variations shall be included in updated Programs 
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produced by the contractor.  
39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 
Engineer. Provided that no instruction shall be required for increase or 
decrease in the quantity of any work where such increase or decrease is not 
the result of an instruction given under this clause, but is the result of the 
quantities exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 
40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 
for executing varied work, extra work or substitution, and before the 
commencement of such work, notice shall be given either (a) by the contractor 
to the Employer of his intention to claim extra payment or a varied rate or price, 
or (b) by the Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill 
of Quantities, rate payable should be determined by methods given below and 
in the order given below:  
i) Rates and prices in Contract, if applicable plus escalation as per 

contract. 
ii)  Rates and prices in the Schedule of Rates applicable to the Contract 

plus ruling percentage. 
iii)  Market rates of materials and labor, hire charges of plant and 

machinery used, plus 10% for overheads and profits of contractor.  
40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in the 
Bill of Quantity plus the permissible variation should be:  
i) Rates and prices in contract, if reasonable plus escalation, failing which 

(ii) and (iii) below will apply  
ii) Rates and prices in the schedule of Rates applicable to the contract 

plus ruling percentage.  
iii) Market rates of material and labor, hire charges of plant and machinery 

used plus 10% for overheads and profits of contractor.  
40.4  If there is delay in the Employer and the Contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the Employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 
prevent a quotation being given and considers not delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation 
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Event.  

41. Cash flow forecasts 
41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 
42.1  The Contractor shall submit to the Engineer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount 
certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 
within 14 days and certify the amount to be paid to the Contractor after taking 
into account any credit or debit for the month in question in respect of materials 
for the works in the relevant amounts and under conditions set forth in sub-
clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 
nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 
items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 
Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information.  
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43. Payments 
43.1  Bills /Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 
billing stage. System of 4 copies of measurements, one each for Contractor, 
Employer and Engineer or his nominee, and signed by both Contractor and 
Employer shall be followed.  

43.2  75% of bill amount shall be paid within 14 days of submission of the bill. 
Balance amount of the verified bill shall be paid within 28 days of the 
submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days of issue of defects liability 
certificate. Client’s Engineer or his nominee shall check the bill within 60 days 
after its receipt and return the bill to Contractor for corrections, if any. 50% of 
undisputed amount shall be paid to the Contractor at the stage of returning the 
bill. 

43.4  The contractor should re-submit the bill, with corrections within 30 days of its 
return by the Engineer or his nominee. The re-submitted bill shall be checked 
and paid within 60 days of its receipt. 

43.5   If an amount certified is increased in a later certificate as a result of an award 
by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
date upon which the increased amount would have been certified in the 
absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract.  

44. Compensation Events 
44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  
(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  
(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  
(d) The Engineer or his nominee instructs the Contractor to uncover or to 

carry out additional tests upon work which is then found to have no 
Defects.  
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(e) The Engineer or his nominee unreasonably does not approve for a 
subcontract to be let.  

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including the Site 
Investigation Reports), from information available publicly and form a 
visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional work 
required for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not 
work within the dates and other constraints stated in the Contract that 
cause delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   
(j) Other Compensation Events listed in the Contract Data or mentioned in 

the contract.  
Whenever any compensation event occurs, the contractor will notify the employer, 
within 14 days and provide a forecast cost of the compensation event.  
44.2  If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 
be increased and/or the Intended Completion Date shall be extended. The 
Engineer or his nominee shall decide whether and by how much he Contract 
Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast has been provided by the Contractor, it is to be 
assessed by the Engineer or his nominee and the Contract Price shall be 
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 
Engineer or his nominee shall adjust the Contract Price based on Engineer or 
his nominee’s own forecast. The Engineer or his nominee will assume that the 
Contractor will react competently and promptly to the event.  

45. Tax 
45.1  The rates quoted by the Contractor to be inclusive of Taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 
The Employer will perform such duties in regard to the deduction of such taxes 
at sources as per applicable law. Any new Taxes, levies, duties imposed after 
signing the Contract shall be reimbursed by the employer on production of 
documentary evidence.  
The GST shall be quoted separately in tax invoice.  
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The Contractor shall file the applicable returns with tax department in time and 
submit the same as documentary evidence. 

46. Currencies 
46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 
47.1  Contract price shall be adjusted for increase or decrease in rates and prices of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given below:  
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion 
date or extensions granted by the Engineer or his nominee and shall 
not apply to the work carried beyond the stipulated time for reason 
attributable to the contractor.  

(b) The price adjustment shall be determined during each quarter from the 
mutually agreed formula given in the contract data based on the 
following premises.  

I (A) Formula for Labour Component  
 

V1  = 0.85 x (R-C) x 
K1  

x 
l – l0  

100 l0 

 
Where V1 =  Amount of variation payable for a value R of work done. 
R =  Value of work done during the period under consideration. 
C =  Cost of Cement & steel calculated on star rates for quantity as per design, 
incorporated in to the work during the period under consideration to be taken from II A 
and II B. 
K1 =  Percentage of Labour Component to be taken as 25%. 
I0 =  Basic Consumer Price Index for Bangalore Centre (Base 2001 = 100) for 
industrial workers declared as per the Labour Bureau, Ministry of Labour & 
Employment, Government of India as prevailing on the Base Date (28 days prior to the 
latest date for submission of the Bid). 
I =  Average Consumer Price Index for Bangalore  Centre (Base 2001 = 100) for 
industrial workers declared by the Labour Bureau, Ministry of Labour & Employment, 
Government of India for the period in which the value R of work is done. If the period 
covered by a bill does not coincide with a calendar month, then weighted time average 
for the period will be taken for I.  
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I (B)  Formula for Balance Material Component (excluding cement, steel). 
 

V2  = 0.85 x (R-C) x 
K2  

x 
M – M0  

100 M0 

 
Where V2 =  Amount of variation payable for a value R of work done on account of 
material.  
R = Value of work done during the period under consideration. 
C =  Cost of Cement and steel at Star rate calculated on star rates for quantity as 
per design, incorporated in to the work during the period under consideration to be 
taken from II A and II B.  
K2 =  Percentage of Material Component to be taken as 70%. 
M0=  Wholesale price index for all commodities prepared by the office of Economic 
Advisor, Ministry of Industry, Government of India as prevailing on the Base Date (28 
days prior to the latest date for submission of the Bid). 
M = Average wholesale price index for all commodities prepared by the office of 
Economic Advisor, Ministry of Industry, Government of India, during the period under 
consideration. If the period covered by a bill does not coincide with a calendar month, 
then weighted time average for the period will be taken for M.  
I (C)  Formula for Petrol, Oil and Lubricant (POL) Component  
 

V3  = 0.85 x (R-C) x 
K3 

x 
P – P0  

100 P0 

 
Where V3 =  Amount of variation payable for a value R of work done on account of 
POL component. 
 R=  Value of work done during the period under consideration. 
C =  Cost of Cement & steel calculated on star rates for quantity as per 
design/specification, incorporated in to the work during the period under consideration 
to be taken from II A  and II B .  
K3 =  Percentage of POL Component to be taken as 5%.  
P0= The price (average of the prices declared by IOC/HPCL/BPCL) of HSD for 
Mangalore on the Base Date (28 days prior to the latest date for submission of the 
Bid).  
P = Average Price (average of the prices declared by IOC/HPCL/BPCL) of HSD-
RSP (Rs/litre) for Mangalore during the period under consideration.  
 
After removal of actual cost of cement & steel for B above, price adjustment for the 
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cost of cement and steel will be made as follows: 
Price Adjustment 
(II) (A) For Cement 
 

Pc = Rc x Qcc x 
lc – l0c  

l0c 

 
Where Pc =  Price adjustment for cement 
R c=  Rate per MT of cement prevailing on the Base Date (28 days prior to the latest 
date for submission of the Bid) i.e. Star Rate. 
Ic =  Average Index for cement published by the Reserve Bank of India (source: 
office of the economic advisor, Ministry of commerce & Industry Government of India) 
under “Index numbers of Wholesale Prices by Group and Sub-Groups (Monthly data) 
under Group (1) – Non Metallic Mineral Products Sub-Group (C) – Cement and Lime, 
” or Monthly whole sale price index published by the office of economic advisor, 
government of India under cement & Lime forming the base forming the base of 
calculation for index of wholesale prices during the period under consideration. 
Ioc =  Index for cement published by the Reserve Bank of India (source: office of the 
economic advisor, Ministry of commerce & Industry Government of India) under Index 
numbers of Wholesale Prices by Group and Sub-Group (Monthly data) under Group 
(1) – Non Metallic Mineral Products Sub-Group (C) – Cement & Lime or Monthly whole 
sale price index published by the office of economic advisor, government of India under 
cement & Lime forming the base of calculation for index of wholesale prices on the 
date 28 days preceding the latest date prescribed for the receipt of the Bid.  
Qcc=  Quantity in MT of cement as per design incorporated in to the work during the 
period under consideration.  
II (B) For Steel 

Ps  = Rs x Qsc x 
ls – l0s 

l0s 

Where Ps =  Price adjustment for steel 
Rs=  Rate per MT of steel prevailing on the Base Date (28 days prior to the latest 
date for submission of the Bid). i.e. Star rate. 
Is =  Average Index for iron and steel published by the Reserve Bank of India 
(source: office of the economic advisor, Ministry of commerce & Industry Government 
of India) under “Index numbers of Wholesale Prices by Group and Sub-Groups 
(Monthly data) under Group (J) – Basic Metals, Alloys & Metal Products, Sub-Group 
(a) Ferrous metals – (a1) Iron & Semis” or Monthly whole sale price index published 
by the office of economic advisor, government of India under Iron & Semis forming the 
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base of calculation for index of wholesale prices during the period under consideration. 
a. Ios = Average Index for Iron and Steel published by the Reserve Bank of 

India (source: office of the economic advisor, Ministry of commerce & Industry 
Government of India) under “Index numbers of Wholesale Prices by Group and 
Sub-Groups (Monthly data) under Group (J) – Basic Metals, Alloys & Metal 
Products, Sub-Group (a) Ferrous metals – (a1) Iron & Semis”  or Monthly whole 
sale price index published by the office of economic advisor, government of India 
under Iron & Semis forming the base forming the base of calculation for index of 
prices on the date 28 days preceding the latest date prescribed for the receipt of 
the Bid.  
Qsc =  Quantity in MT of steel as per design incorporated in to the work during 
the period under consideration. 
Notes: 
(i) The quantities of cement and steel considered for working out price variation 

shall be certified by the Engineer based on approved designs and as 
consumed in the work excluding wastage.  

(ii) The time for completion of the contract shall mean the period commencing 
from the date of the commencement of the contract and ending on the date 
when the time allowed for the work specified expires, taking into 
consideration the extension of time, if any, for completion of the work granted 
by the Engineer under the relevant clause or the conditions of contract in 
cases other than those where such extension is necessitated on account of 
default of the contractor. The decision of the Engineer as regards the time of 
completion of the contract shall be final, conclusive and binding on the 
contractor, where compensation for delay is levied on the contractor on 
account of delay in completion or inadequate progress under the relevant 
contract provision the escalation amount for the balance work from the date 
of levy of such compensation shall be worked out as follows: 
Indices I, M, P, Ic, & Is will be pegged to the levels corresponding to the date 
from which such compensation for delay is levied. 

b. Pegged indices as well as actual indices prevailing at the time of calculation of 
escalation for the period under consideration will be compared and lower of the two 
will be taken for calculating actual escalation amount. 
(iii) Price variation shall be calculated in accordance with the formulae 

mentioned at (I)(A)(B) above, separately for labour, material and POL 
components, as well as for price adjustment for cement and steel in 
accordance with formulae mentioned at (II) (A) and(B) above. The relevant 
websites for ascertaining the various indices are as follows: 
http://www.iocl.com/Products/HighSpeedDiesel.aspx 
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http://rbidocs.rbi.org.in/rdocs/Bulletin/PDFs/38T_BUL110610.pdf 
http://labourbureau.gov.in/indtab.pdfindiabudget.nic.in/es2006-
07/chapt2007/tab53.pdf 
http://www.eaindustry.nic.in/default.html 
http://labourbureau.nic.in/indnum.htm 

(iv) The price variation under clause 47.1 shall not be payable for the extra 
items required to be executed during the progress of the work and  where 
the rates payable for the extra items have been fixed as per the current 
market rates provided under Clause of General Conditions of Contract or 
mutually agreed. 

(v) The clause No.47.1 is operative both ways, i.e. if the price variation in the 
said Wholesale Price Index for all commodities, Consumer Price Index 
(New Series) or price of HSD of Bangalore or cost of cement or steel or 
bitumen is on the plus side, payment on account of the price variation shall 
be allowed to the Contractor and if it is on the negative side, the NMPA 
shall be entitled to recover the same from the contractor and the amount 
shall be deductible from the Contractor’s bill for the respective period in 
which there are fluctuation. 

(vi) In order to facilitate computation of price variation to be made under clause 
47.1 the contractor shall keep such books of accounts and other documents 
as are necessary. The contractor shall allow inspection of the same by an 
Engineer or his nominee and shall at the request of the Engineer may 
require true copies of any document so kept and such other information as 
the Engineer may require for verification. 

(vii) Calculation of Price Variation and Price Adjustment amount at the time of 
preparation of interim and final bill will be based on confirm indices and the 
prices of the POL products and bitumen products declared by 
IOC/BPCL/HPCL. 

(viii) Save and except for what is provided in the foregoing clause, nothing herein 
shall be construed to entitle the contractor to reimbursement of any 
increase in the price of materials or in the wages of labour occurring at any 
time and for any reason whatsoever, including the imposition of any tax, 
duty or fee or an increase in the price of any petroleum product, coal, 
electricity or water effected by or under the order of the Central Government 
of a State Government. 

(ix) The basic price (star rate) will be fixed as per the prevailing rate at the time 
of invitation of the tender before 28 days from date of submission of the 
tenders. 

(x) The mobilization and de-mobilization shall not be considered for calculation 
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of Price Variations and the price variation for the items quoted on Lump 
sum basis shall not be payable . 

47.2  To the extent that full compensation for any rise or fall in costs to the contractor 
is not covered by the provisions of this or other clauses in the contract, the unit 
rates and prices included in the contract shall be deemed to include amount to 
cover the contingency of such other rise or fall in costs.  

47.3  Subsequent Legislation  
If, after the date 28 (Twenty eight) days prior to the date for submission of 
tenders for the contract there occur changes to any National or Statute Stature, 
Ordinance or Decree or other Law or any regulation or bye law of any local or 
other duly constituted authority or introduction of any such state statute, 
Ordinance, Decree, Law, regulation or  bye law which causes additional or 
reduced cost to the contractor in execution of the contract, such additional or 
reduced cost shall, after due consultation with the Employer and the contractor 
be determined by the Engineer or his nominee and shall be added to or 
deducted from the contract price and the Engineer or his nominee shall notify 
the contractor accordingly with a copy to the Employer.  

48. Retention 
48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 
Works.  

48.2  Retention Money shall be deducted at the rate of 10% from first Running Bill 
onwards subject to a max. of 5% of the contract price (Contract price including 
GST). Retention money shall be refunded after completion of defect liability 
period along with performance security. 

49. Liquidated Damages 
49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 
delay, or part thereof subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 
within a reasonable time after the specified time for completion, may allow 
further extension of time at its discretion with or without the levy of L.D. In the 
event of extension granted being with L.D, the Employer will be entitled without 
prejudice to any other right or remedy available in that behalf, to recover from 
the contractor as agreed damages equivalent to half per cent (½%) of the 
contract value of the works for each week or part of the week subject to the 
ceiling defined in sub-Clause 49 A. In the event of forfeiting the LD/EMD/SD 
performance guaranty and while imposing penalty GST at applicable rate is 
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applicable. 
49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 
work within further extension of time allowed as aforesaid, shall be entitled, 
without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract.  

 
49A(iii)The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 
frame, shall be entitled to terminate the contract.  

 
49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 
cent (10%) of the contract value and forfeit the security deposit made by the 
contractor besides getting the work completed by other means at the risk and 
cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port operates 
the portion for commercial purposes, the rate of LD will be restricted to the 
uncompleted value of work,  the maximum LD being on the entire contract 
value. 

50. Nominated Subcontractors 
All specialists, merchants, tradesmen and others executing any work or supplying any 
good, materials, Plant or services for which provisional Sums are included in the 
Contract, who may have been or be nominated or selected or approved by the 
Employer or the Engineer, and all persons to whom by virtue of the provisions of the 
Contract, the Contractor is required to subcontract shall, in the execution of such work 
or the supply of such goods, materials, Plant or services, be deemed to be 
subcontractors to the Contractor and are referred to in this Contract as “Nominated 
Subcontractors”. 

51. Advance payment (not applicable) 
The Employer shall make the following advance payments:  
51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilization has 
started and next installment shall be paid after satisfactory utilisation of earlier 
advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 
Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 
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SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 
employer and against Bank Guarantee for Mobilization Advance and against 
hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 
shall be paid after Construction Equipment has arrived at the site and next 
installment shall be paid after satisfactory utilization of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start when 
15% of the work is executed and recovery of total advance should be 
completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance:The Engineer or his nominee shall make advance payment 
in respect of materials and plant brought to site but not yet incorporated and 
installed in the Works in accordance with conditions stipulated in the Contract 
Data.  
75% of cost of materials and plant brought to site for incorporation into the 
works only shall be paid as Secured Advance. Materials which are of perishable 
nature should be adequately insured.  

52. Securities 
52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  
b) Retention Money to be recovered from Running Bills.  

52.2 The Security Deposit at 10% of the Contract amount including GST of which 
5% of contract price should be submitted as Bank Guarantee within 21 days of 
receipt of letter of acceptance and balance 5% recovered as retention money 
from running bills.  Recovery of 5% of retention money shall commence from 
the first RA bill onwards @ 10% for each bill.  The retention money shall be 
refunded after completion of defect liability period. The performance Bank 
Guarantee will be released after completion of defect liability period.  

53. Removal of Craft or Plant which has sunk (not applicable to this 
contract) 
The Contractor shall forthwith and with dispatch at his own cost raise and 
remove any craft or plant (floating or otherwise) belonging to him or to any 
sub-contractor employed by him (including also any plant which is held by 
the Contractor or any sub-contractor under agreement for hire or hire-
purchase) which may be sunk in the course of the construction completion or 
maintenance of the Works or otherwise deal with the same as the Engineer 
may direct or until the same shall be raised and removed, the contractor shall 
set al such buoys and display at night such lights and do all such things for 
the safety of navigation as may be required by the Engineer or by Employer.  
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In the event of the Contractor not carrying out his obligation imposed upon 
him by this clause the Employer may provide buoy and light such sunken 
craft or plant and raise and remove the same (without prejudice to the right 
of the Employer to hold the Contractor liable under General Conditions) and 
the Contractor shall refund to the Employer all costs incurred in connection 
therewith. 
Contractor’s Temporary Moorings 
Should the Contractor need, in connection with implementing the Works, to 
provide temporary moorings for his craft he may be allowed to do so in location 
and manner approved by the Engineer subject to all necessary permissions 
being first obtained by the Contractor from the authorities concerned.  The 
Contractor shall not lay his temporary moorings such as to interfere with the 
port traffic and such moorings shall be removed if and when required by the 
Employer. 

54. Cost of Repairs 
53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage arises 
from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 
After completion of the work, the contractor will serve a written notice to the Engineer 
or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 
receipt of this notice shall conduct a complete joint survey of the work within 7 days 
and prepare a defects list jointly. The defects pointed out by the Engineer or his 
nominee/Employer would be rectified by the contractor within 14 days and thereafter 
acceptance report be signed jointly by the contractor and the Employer. This joint 
acceptance report shall be treated as ‘Completion Certificate’.  

56. Taking Over 
The Employer shall take over the Site and the Works within seven days of the Engineer 
or his nominee issuing a certificate of Completion.  

57. Final Account 
The Contractor shall supply to the Engineer or his nominee a detailed account of the 
total amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor within 60 
days of receiving the Contractor’s account if it is correct and complete. If it is not, the 
Engineer or his nominee shall issue within 15 days a schedule that states the scope of 
the corrections or additions that are necessary for the correction and certify payment 
of 50% of the undisputed amount to the contractor. If the Final Account is still 
unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide 
on the amount payable to the Contractor and issue a payment certificate, within 60 
days of receiving the Contractor’s revised account.  

58. Submission of ‘As built Drawings’ 
“As built” Drawings are required to be submitted by the Contractor and shall be 
supplied by them by the dates stated in the Contract Data. If the Contractor does not 
supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 
do not receive the Engineer or his nominee’s approval, the Engineer or his nominee 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor.  

59. Termination 
59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  
59.2  Fundamental breaches of Contract include, but shall not be limited to the 
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following:  
(a) The Contractor stops work for 28 days when no stoppage of work is 

shown on the current Program and the stoppage has not been 
authorized by the Engineer or his nominee.  

(b) The Engineer or his nominee instructs the Contractor to delay the 
progress of the Works and the instruction is not withdrawn within 28 
days.  

(c) The Employer or the Contractor becomes bankrupt or goes into 
liquidation other than for a reconstruction restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the 
Employer to the Contractor within 50 days of the date of the Engineer 
or his nominee’s certificate:  

(e) The Engineer or his nominee gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Engineer or his nominee.  

(f) The Contractor does not maintain a security which is required.  
(g) the Contractor has delayed the completion of works by the number days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data and  

(h) If the Contractor, in the judgment of the Employer has engaged in 
corrupt or fraudulent practices in competing for or in the executing the 
Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution.  “Fraudulent 
practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the 
Employer, and includes collusive practice. Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 
Engineer or his nominee for a cause other than those listed under Sub Clause 
59.2 above, the Engineer or his nominee shall decide whether the breach is 
fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 
convenience subject to payment of compensation to the contractor including 
loss of profit on uncompleted works. Loss of profit shall be calculated on the 
same basis as adopted for calculation of extra/additional items.  
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59.5  If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible.  

60. Payment upon Termination 
60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 
value of the work done less advance payments received up to the date of the 
issue of the certificate, less other recoveries due in terms of the contract, less 
taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract 
Data. Additional Liquidated Damages shall not apply.  If the total amount due 
to the Employer exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer or his nominee 
shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the 
Works and loss of profit on uncompleted works  less advance payments 
received up to the date of the certificate, less other recoveries due in terms of 
the contract and less taxes due to be deducted at source as per applicable law.  

61. Property 
All materials on the Site, Plant, Equipment, Temporary Works and Works for which 
payment has been made to the contractor by the Employer, are deemed to be the 
property of the Employer, if the Contract is terminated because of a Contractor’s 
default.  

62. Release from Performance 
If the Contract is frustrated by the outbreak of war or by other event entirely outside 
the control of either the Employer or the Contractor, the Engineer or his nominee shall 
certify that the Contract has been frustrated. The Contractor shall leave the Site and 
stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which 
commitment was made.   
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) 
as modified or added by the following condition of special conditions as provided in 
Section – III(vi) herein, which shall be read and construed with the general condition in 
Section – 3 A to E as if they were incorporated therein. In so far as any of the condition 
of the special conditions may conflict or be in consisting with any of general conditions 
of in Section -3F- Special condition of the contract shall prevail.  

63. Labour 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport.  
The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer 
or his nominee a return in detail, in such form and at such intervals as the Engineer or 
his nominee may prescribe, showing the staff and the numbers of the several classes 
of labour from time to time employed by the Contractor on the Site and such other 
information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 
During continuance of the contract, the Contractor and his sub-contractors shall abide 
at all times by all existing labour enactment and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and 
any other labour law (including rules) regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
Central Government or the local authority. Salient features of some of the major labour 
laws that are applicable to construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention of any of the provisions of any Act 
or rules made there under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse such amounts as may be necessary to cause 
or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor the Engineer or his nominee/Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. The 
Employer / Engineer or his nominee shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer.  
The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time.  
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65. Safety, Security and Protection of the Environment. 
Subject and without prejudice to any other provision of the Contract, the Contractor 
shall take all reasonable precautions: 
(a) In connection with underground water resources (including percolating water) 

to prevent 
(i) Any interference with the supply to or abstraction from such sources 
(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 
Contractor shall indemnify the Employer from and against any liability for 
damages on account of noise or other disturbance created while or in carrying 
out the work and from and against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in regard or in relation to such 
liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 
Temporary Works, Materials and Plant and shall provide all such marks and 
lights as may be required by the Employer or the Engineer or any other 
authority having jurisdiction over the Site together with all labour stores and 
services required for their efficient working and use at any time, day or night. 
The Contractor shall also provide at his own cost every description of watching 
and maintenance required in connection with the foregoing, and all other 
services for protecting and securing all places dangerous whether to 
Contractor's workmen or to other persons until the Works are handed over to 
the Employer, or till such time when the Engineer decides that such services 
are no longer required. 
All lights provided by the Contractor shall be placed or screened such as not to 
interfere with any navigation lights or with any traffic or signal lights of any local 
or other authority. 

66. Insurance of Works and Contractor’s Equipment 
The Insurance shall be issued by Nationalized Insurance Company from its Mangalore 
Branch which has been determined by the Contractor to be acceptable to the 
Employer. 
The contractor shall at his own costs and expenses obtain and shall cause 
any subcontractor to obtain such insurance as may be necessary to cover the 
liability of the contractor or as the case may be of such subcontractor in 
respect of personal injuries and death arising out of or in the course of or 
caused during the execution of the works for a minimum amount of Rs. 25 
lakhs and shall produce or cause any such subcontractor to produce for 
inspection the relevant policy or policies together with receipt for the premium 
paid under such policy/policies as and when required by the Employer. 
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i. The Employer (NMPA) shall not be liable for any accident, damage or 
compensation payable to any workman or other person in the employment 
of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 
indemnified the Employer i.e. NMPA against all damages or compensation 
payable at Law in respect of or in consequence of any accident or injury to 
any workman or other person in the employment of the Contractor or Sub-
Contractor against all claims, demands, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto and the 
Employer shall be at liberty to deduct or adjust from the Contactor's bills 
an amount that Employer may be called upon to pay towards claims, 
demands, proceedings, costs, charges and expenses Whatsoever in respect 
of or in relation to any accident or injury referred to above without any 
reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 
and Rules and shall be solely responsible for complying with the provisions 
of the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
labour (Regulation & Abolition) Karnataka Rules 1974 and rules there 
under and the enactments that may be applicable including ESI Act, the 
payment of wages act, Provident Fund Act, the Minimum Wages Act, the 
Factory's Act. The Workmen Compensation Act or any other applicable 
legislation and the Municipal by-laws or other statutory Rules and 
Regulations whatsoever in force if these are applicable. Any obligations 
finding or otherwise missed under any statutory enactments, rules & 
regulations there under shall be the responsibility of the Contractor and 
the NMPA will take no responsibility for the same. The Contractor should 
take Workmen's Compensation Policy for his Workers, who are not covered 
under ESI and submit the same to the EIC immediately after 
commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 
Labourers/persons engaged by him for the satisfactory execution of the 
works. lf any claim is made against New Mangalore Port Authority on this 
work, the Port Authority shall have the right to deduct the same from the 
bill amount payable to the contractor after verification of the validity and 
if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the 
use of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 
Harness or any other equipment as required depending on nature of work 
by his staff at site. 

67. War Risks Insurance 
If the Contractor receives instructions from the Employer to insure against war risks, 
such insurance if normally available shall be effected, at the cost of the Employer, with 
the Insurance Company acceptable to the Employer and shall be in the joint names of 
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the Employer and the Contractor. 

68. Royalty 
Except where otherwise stated, the contractor shall pay to the authority all tonnage 
and other royalties, rent and other payments or compensation if any, for getting stone, 
sand, gravel, clay or other materials by him and his subordinates and his 
subcontractors and required for the works, at the rates and such conditions as notified 
by the State Government. The applicable rates for royalty is enclosed as Schedule-A 
in Volume –III. The contractor should submit the Mineral Dispatch Permit (MDP) in 
original for the quantity executed by the contractor for the requisite quantity of material 
incorporated in works for which MDP is issued by the authorized supplier. If contractor 
fails to submit the MDP in original the amount equal to 5 times the royalty charges shall 
be deducted from the contractor’s bills as per prevailing orders issued by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 
If it is found necessary for the Contractor to move one or more loads of heavy 
constructional plant or equipment materials or pre-constructed units or parts of units of 
work over roads, highways or bridges on which such oversized and over weight items 
are not normally allowed to be moved, the Contractor shall obtain prior permission from 
the concerned authorities. Payments for complying with the requirements, if any, for 
protection of or strengthening of the roads, highways or bridges shall be deemed to be 
included in his contract price. 

70. Transport of Materials or Plant 
The contractor shall save harmless and indemnify the Employer in respect of all claims, 
proceedings, damages, costs, charges and expenses whatsoever arising out of or in 
relation to any claim made by the concerned authorities in respect of damage or injury 
to roads, highways or bridges. In case of failure of the Contractor to settle such claims 
and in case the Employer is held responsible for payment to the authorities, then the 
Employer shall settle the claim and the Employer’s expenses in this regard, as certified 
by the Engineer, may be deducted by the Employer from any money due or to become 
due to the Contractor and the Engineer shall notify the Contractor accordingly with a 
copy to the Employer. 

71. Labor Laws & Regulations 
The Contractor shall at all times during the continuance of the Contract comply fully 
with all existing Acts, regulations and bye-laws including all statutory amendments and 
re-enactment of State or Central Govt. and other local authorities and any other 
enactments and act that may be passed in future either by the State or the Central 
Govt. or local authority, including Indian Workmen’s Compensation Act, Contract 
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Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 
Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident 
Fund Regulations. Employees’ Provident Fund Act and schemes made under the 
same Act, Health and Sanitary Arrangements for Workmen, Insurance and other 
benefits and shall keep the Employer indemnified in case any action is commenced for 
contravention by the Contractor. If the Employer is caused to pay or reimburse any 
amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated here-forth on the part of the Contractor, the Engineer shall have 
the right to recover from the Contractor any sum required estimated to be required for 
making good the loss or damage suffered by the Employer. The Tenderers must have 
valid ESI and PF registration and shall maintain the records prescribed under ESI 
Regulations and PF Act & make the contribution towards ESI and PF in respect of 
persons employed by the Contractor. These contributions on the part of Employer paid 
by the contractor shall be reimbursed by the Engineer –in –charge to the contractor on 
actual basis. The contractor shall make available such records for inspection by ESI 
and PF authorities during inspection and furnish the copies of such records to the 
employer regularly. The EPF and ESI contribution on the part of the employer in 
respect of this contract shall be paid by the contractor. These contributions on the part 
of Employer paid by the contractor shall be reimbursed by the Engineer –in –charge to 
the contractor on actual basis. The minimum wages applicable for Mangalore City is 
enclosed as Schedule – B in Volume – III. 
71.1. Accident Prevention/Safety Officer 
 The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This 
officer shall be qualified for this work and shall have the authority to issue 
instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 
The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his staff and labour and 
for the preservation of peace and protection of Persons and property in the 
neighborhood of the Works from the same. 

71.3 Health and Safety 
Due precautions shall be taken by the Contractor, and at his own cost, to 
ensure the safety of his staff and labour and, in collaboration with and to the 
requirements of the local health authorities, to ensure that medical staff, first 
aid equipment and stores, sick bay and suitable ambulance services are 
available at the camps, housing and on the site at all times throughout the 
period of the Contract and that suitable arrangements are made for the 
prevention of epidemics and for all necessary welfare and hygiene 
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requirements. 
71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions provide on the Site, to the satisfaction of the Engineer’s 
Representative, an adequate supply of drinking and other water for the use of 
the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 
The Contractor shall not, otherwise than in accordance with the Statues, 
Ordinances and Government Regulations or Orders for the time being in force, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs 
or permit or suffer any such importation, sale, and gift, barter disposal by his 
sub-contractions agents or employees.  

71.6 Arms and Ammunition 
The Contractor shall not give, barter or otherwise dispose of to any persons or 
person, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid. 

71.7 Festivals and Religious Customs 
The Contractor shall in all dealings with labour in his employment have due 
regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 
In the event of any outbreak of illness of an epidemic nature, the Contractor 
shall comply with and carry out such regulations, orders and requirements as 
may be made by the Govt., or the local medical or sanitary authorities for the 
purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 
The Contractor shall not recruit or attempt to recruit his staff and labour from 
amongst persons in the service of the Employer or other agencies engaged for 
any works of the Employer. 

71.10 Housing for Labour 
Save in so far as the Contract otherwise provides, the Contractor shall provide 
and maintain such accommodation and amenities as he may consider 
necessary for all his staff and labour employed for the purposes of or in 
connection with the Contract, including all fencing water supply (both for 
drinking and other purposes), electricity supply, sanitation, cook houses fire 
prevention and fire-fighting equipment, crèche for children of his staff and 
labour employed for the purposes, furniture other requirements in connection 
with such accommodation or amenities. On completion of the Contract, unless 
otherwise agreed with the Employer, the temporary camps/housing provided 
by the Contractor shall be removed and the site reinstated to its original 
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condition, all to the approval of the Engineer. The land for construction of labour 
camps shall be allotted outside the security area to the extent available and 
such area allotted for labour camps will be charged a ground rent at TAMP 
approved rates depending upon the location. The ground rent is liable for 
change as per the prevailing TAMP rates from time to time during the currency 
of the contract. 

71.11 Fair Wages, Records, Inspection 
The Contractor shall pay the labourers engaged by him on the work not less 
than a fair wage which expression shall mean whether for time or piecework 
the respective rates of wages as fixed by the Public Works Department as fair 
wages for Dakshina Kannada District payable to the different categories of 
labourers of those notified under the Minimum Wages Act. 
The Contractor shall maintain records of Wages and other remuneration paid 
to his employee in such form as may be convenient and to the requirements of 
the Employer/Engineer and the Labour Enforcement Officer (Central), Ministry 
of Labour, Govt. of India, or such other authorized person appointed by the 
Central Govt. The Contractor shall allow inspection of the aforesaid Wage 
Records and Wage Slips to the Engineer and to any of his workers or to his 
agent at a convenient time and place after due notice is received, or to any 
other person authorized by him on his behalf. 

71.12 Reporting of Accidents 
The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the local police authorities immediately by 
the available means. 

71.13 Observance by Sub-Contractors 
The Contractor shall be responsible for observance by his sub-contractors of 
the foregoing provisions. 

71.14 Port Entry Permission(Not applicable to this contract) 
The Contractor shall submit prior application for Port entry passes to the 
concerned Port authority for his Materials, labours and the staffs engaged in 
the works. The Contractor has to get the vehicle and labour RIFD based passes 
for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area (Not applicable to this contract) 
The Site of Work is a protected area. Entry to the Port premises is regulated by 
entry passes. These passes will be issued by the Central Industrial Security 
Force or any other authority authorized by the Employer. The Contractor should 
furnish a list of person for whom the passes are to be issued to the Engineer 
and arrange to obtain the passes from the appropriate authority, based on the 



93 
 

 
  
 

recommendation of the Engineer and abide by the Rules of the New Mangalore 
Port Authority with regard to entry etc. For the entry of trucks and other vehicles 
also, the Contractor should obtain necessary permits.  
The Contractor shall retain the original passes obtained by them in respect of 
their labour and staffs engaged in the Works and produce the same to the 
Engineer as and when called for. It should not be either destroyed or allowed 
to be taken by the labour/staff after its use. 
The entry and exit of construction equipment, Plants, construction materials 
etc., into the Port premises is also regulated by Gate passes. These gate 
passes will be issued by the Engineer and the Contractor shall produce the 
same at the security Gate during the entry and exit of the materials. The 
duplicate copy of the inward pass shall be retained by the Contractor and shall 
be produced at the Gate during the exit of the materials along with the outward 
gate pass. 

72. Life Saving Appliances and First Aid 
The Contractor shall provide and maintain upon the Works sufficient proper and 
efficient lifesaving appliances and first aid equipment to the approval of the Engineer. 
The appliances and equipment shall be available for use at all times. 

73. Diving Operations (Not Applicable) 
a) Any diving work shall be carried out in accordance with the Diving 

Operations Regulations of the Government of India. 
b) Before any diving work is undertaken the Contractor shall supply the 

Engineer or his representative with two copies of the Code of signals to 
be employed and is to have a copy of such Code Prominently displayed 
on the craft or structure from which the operations take place 

74. Bribes 
If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 
give to any person any bribe, gift, gratuity or commission as an inducement or reward 
for doing or forbearing to do any action in relation to the Contract or any other contract 
with the Employer, or for showing or forbearing to show favour or disfavor to any person 
in relation to the Contract or to any other contract with the Employer, then the Employer 
may enter upon the Site and the works and terminate the employment of the Contractor 
and the provisions of Clause 63 hereof shall apply as if such entry and termination had 
been made pursuant to that Clause. 
The bidders shall give an undertaking that they have not made any payment or illegal 
gratification to any person/authority connected with the bid process so as to influence 
the bid process and have not committed any offence under the PC Act in connection 



94 
 

 
  
 

with the bid. 
The bidders shall disclose any payments made or proposed to be made to any 
intermediaries (agents etc) in connection with the bid. 

75. Details to be Confidential 
The Contractor shall treat the details of the contract as private and confidential, save 
insofar as may be necessary for the purposes thereof, and shall not publish or disclose 
the same or any particulars thereof in any trade or technical paper of elsewhere without 
the previous consent in writing of the employer. If any dispute arises as to the necessity 
of any publication or disclosure for the purpose of the Contract the same shall be 
referred to the decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 
76.1 The Contractor shall submit to the Engineer for his approval not less than 15 
days before commencement of erection of any part of Temporary Works, drawings and 
detailed proposals for the method of construction of Temporary works such as office, 
store, false work and temporary platforms etc. which he intends to construct for the 
execution of the contract and no such work shall be constructed before obtaining the 
written approval of Chief Engineer. These temporary works, office, store etc. shall be 
erected at or near the work area subject to approval of the Employer and the land 
space for the same will be allotted free of ground rent to the extent available. The 
Contractor shall obtain permission for any Temporary Works and would ensure that 
during execution of works the statutory requirements of the concerned authorities such 
as New Mangalore Port Authority, Police, Customs, etc. would be complied with.  
 
76.2 Submission of Reports, Returns, etc. 
 
All reports, statements, returns, drawings, diagrams etc. which the Contractor is 
required to submit to the Engineer during the progress of the Works, shall be furnished 
in triplicate without any additional cost. 

77. Water Supply 
Water to the extent available will be supplied to the Contractor at a fixed point on the 
main water supply line within the Port area. The plumbing connection and extension of 
necessary supply pipeline to the working area shall be arranged by the Contractor at 
his own cost. The Contractor shall also provide a water meter at his cost for metering 
the quantity of water used. Charges for the consumption of the water will be paid by 
the Contractor to the Employer at theprevailingrate notified time to time during the 
currency of the Contract. For non-supply of water at any stage port will not be 
responsible and the Contractor shall not have any claim whatever for loss or damage. 
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78. Power Supply 
The Electricity connection for lighting, welding and other mechanical works to the 
extent available will be made available by the Employer within the Port area. Drawing 
of power lines etc. from the available point of supply of power to the actual work site 
either by overhead lines or underground cables shall be arranged by the contractor at 
his cost. The temporary lines and connections by the Contractor shall be approved by 
the Engineer's representative before availing power. The Contractor shall provide 
Trivector Meter to read consumption in units, power demand and power factor. 
 
The Contractor shall indicate his requirement of power to the Engineer within 15 days 
from the date of the letter of acceptance of the tender. lf the power requirement is more 
than 50 KW, the Contractor has to avail the power supply at 11 KV and install his own 
transformer of suitable capacity and work carried out as per IE Rules & Regulations as 
approved by the CEA. The Contractor shall pay to the Employer, the power charges 
as per the prevailing Tariff schedule of MESCOM in force during the work of the 
Contractor with applicable demand charges and security deposit along with 
departmental charges @ 23.75% of the bill amount. The Contractor shall also pay the 
connection and disconnection charges as applicable. 
The Contractor shall ensure that the power factor of the system does not fall below 
0.90 at any time and shall provide at his cost required capacity capacitors bank to 
maintain the Power Factor of all power loads. If the capacity of the capacitor found less 
than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit will 
be levied. The contractor shall pay refundable Security Deposit before availing the 
power supply. 
The Contractor shall submit a complete drawing of the power points, wiring, diagram 
indicating all electrical loads, earthing etc. in complete shape along with the completion 
report. The Trivector Meter provided is calibrated either by M/s. MESCOM or NITK, 
Surathkal, and such a Certificate to be produced. For non supply of power at any stage 
port will not be responsible and the Contractor shall not have any claim whatever for 
loss or damage. 

79. Taxes and Duties 
79.1 The Contractor shall pay tax if any, and other levies as applicable from time to 
time. GST at applicable rate shall be shown separate line items in the tax invoice. 
79.2 Sales / Turnover Tax on Works Contract (DELETED) 
79.3 Income Tax 
The Contractor and his staff shall be responsible for payment of all personal income 
taxes to the concerned authorities as per the law in force from time to time.  Deduction 
of Income Tax shall be made by the Employer from each certificate of payment to the 
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contractor at the rate of 2% plus surcharge or such other rates as may be specified by 
the Central Government from time to time, on the gross amount of the Contractor’s bill 
for payment. 
79.4  Goods and Service Tax  
The contractor shall not include GST component in rate. The GST shall be paid to the 
contractor separately as applicable. The contractor shall submit running account bills 
indicating GST separately as applicable. The Contractor shall be responsible for the 
payment of GST applicable, to the GST authority.  

80. Price Adjustment (not applicable to this contract) 
The following clause shall be read in continuation to clause no. 47 of GCC. The 
sanction towards the compensation for escalation or deduction on account of de-
escalation and the amount thus sanctioned will be included in the next running account 
bill or final bill as the case may be. The cost of work for which escalation/de-escalation 
is applicable / deductible shall be worked out as per cl. 32.8.6.1., CPWD works manual, 
2003. 
The cost of work for which escalation/de-escalation is applicable / deductible shall be 
worked out as below: 
(a) Gross value of work done up to this quarter (A) 
(b) Gross value of work done up to the last quarter (B) 
(c) Gross value of work done since previous quarter (a) – (b) (C) 
(d) Full assessed value of SA fresh paid in this quarter (D) 
(e) Full assessed value of SA recovered in this quarter (E) 
(f) Full assessed value of SA for which escalation is payable in this quarter 
     (d) – (e) (F) 
(g) Advance payment made during the quarter (G) 
(h) Advance payment recovered during the quarter (H) 
(i) Advance payment for which escalation is payable in this quarter (g)– (h) (I) 
(j) EI paid based on prevailing M/R during the quarter (J) 
      X = C ± F ± I – J 
                  Y = 0.85 X 
(k) Less cost of materials supplied by the department & recovered during the   quarter 
(K) 
(l) Less cost of services tendered at fixed charges & recovered during the quarter (L) 
(m) Cost of work for which escalation/de-escalation is applicable W=Y – (K + L) 

81. Noise and Disturbance 
All works shall be carried out without unreasonable noise and disturbance.  The 
Contractor shall indemnify the Employer from and against any liability for damages on 
account of noise or other disturbance created while or in carrying out the work and 
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from and against all claims demands proceedings damages costs charges and 
expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 
Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 
contractor and he will be held responsible for any violations of the same. The set of 
such conditions (regulation) is available with NMPA and the contractor is required to 
go through it before tendering. 
Besides the above, the Contractor shall also scrupulously adhere to and observe the 
following safety codes:  
The Contractor has to provide sufficient barricades to site of work so that traffic plying 
nearby should not damage the recently concreted work. In case of any damage on 
account of above, the entire responsibility will remain with contractor and nothing extra 
will be paid on this account. 
Suitable and strong scaffolds should be provided for the workmen for all work that 
cannot be safely done from ground.  No portable single ladder shall be over 8 meters 
in length.   
Hoisting machines and tackles used in the works including their attachments, and 
supports shall be in perfect condition as per stipulations of the relevant Rules.  The 
ropes used for hoisting or lowering materials or as means or suspension shall be of 
durable quality and adequate strength and free from defects. 
The excavated material shall no be placed within 1.5 meters of the edge of the trench 
or half of the depth of the trench, whichever is more.  All trenches and excavation shall 
be provided with necessary fencing to lighting.  Every opening in the floor of a building 
or in a working platform shall be provided with suitable fence to prevent the fall of 
persons or materials.  No floor, roof or other parts of the structure shall be so 
overloaded with debris or materials as to render it unsafe. 
Workers employed on mixing and handling materials such cement, cement mortar, 
concrete, lime mortar and asphalt shall be provided with protective footwear and rubber 
hand gloves and thin cloth for covering face and head.  
Those engaged in welding work shall be provided with welder protective eye shield 
and glove. 
All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant Rules. 

83. Port Authority Rules 
The Contractor shall observe the Conservancy Rules relating to the harbour and shall 
always take such necessary additional steps to keep the harbour waters free of 
noxious or unhygienic matters coming from his works as are required by the Employer.  
Under no circumstances shall inflammable materials be allowed to spill into the harbour 
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waters. 
The Contractor shall always observe and comply with the working rules and regulations 
of the Port Authority in force or as issued from time to time. 

84. Execution of work 
The contractor shall be required to execute the work in such a way so as not 
to cause any damage, hindrance or interference with port activities going on 
in the area or nearby. He should not also deposit the materials at such places 
which may cause inconvenience to the public and the work going on in the 
nearby area The Contractor shall have to make good all damages done by him 
to the structures nearby while executing the work and no extra payment shall 
be made to him on that account.  
All the materials required to be used in the work shall have to be got approved 
from the Engineer-in-Charge before stacking at the site of work. Barricading, 
including proper lighting arrangement in the night at the required places shall 
have to be provided by the contractor at his own cost, including necessary 
arrangements for proper movement of traffic by carefully maintained 
approaches and road diversions with suitable sign boards for indications of 
road signs etc. as directed by the Engineer-in-Charge.  
A Tripartite Agreement shall be entered between the successful bidder, the 
approved Paint Manufacturer and the New Mangalore Port Authority (NMPA). 
Upon entering into the Tripartite Agreement, in the prescribed format, it shall 
be the responsibility of the approved Paint Manufacturer to submit a Warranty 
Certificate in writing for a Warranty period of 10 years for the exterior paints 
of the building. The Paint Manufacturer at their own risk and cost shall rectify 
the defects noticed on the exterior walls during the warranty period.  
The successful bidder shall submit the details of the manufacturer and type 
of exterior emulsion paint for approval of the department before proceeding 
with the work. The materials shall be used for consumption only after the 
approval of the engineer – in – charge. The brand of paint along with relevant 
test certificates shall be submitted for approval prior to commencement of 
work. No change in brand is permitted for reasons whatsoever. 

85. Customs Duty 
Being Port Development Project, Customs Duty shall be applicable as per 
project import chapter 9801.00 read with Notification 17-2001, serial No. 38 
(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 
of India.  
Customs Duty leviable shall be paid directly by the Contractor to the Customs 
Authorities, Government of India. The Employer shall reimburse this amount 
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upon submission of documentary evidence in original for the proof of payment 
of such Customs Duty. The reimbursement of such amount towards Customs 
Duty shall be limited to the Ceiling amount quoted by the Contractor in the 
Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 
than the said Ceiling Amount, the reimbursement by the Employer shall be 
limited to the documented cost of Customs Duty levies actually paid to the 
Customs Authorities, Government of India. If the Actual Customs Duty levies 
paid by the Contractor exceeds the said Ceiling Amount, then the 
reimbursement by the Employer shall be limited to the Ceiling Amount. The 
reimbursement of the Customs Duty will be limited only to the Imported 
Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 
execution of the Works, if it necessitates for expeditious completion of the 
Works, Contractor may resort to import of any of the materials not listed 
aforesaid, with the approval of the Employer. However, the aggregate amount 
of Customs Duty to be reimbursed shall not exceed the lump sum amount 
offered in the Priced Bill of Quantities.  
It shall be the responsibility of the Contractor to provide the requisite 
particulars and documents to the customs and other Government authorities 
and get the Imported Materials cleared and transported in time. The 
Contractor shall be fully responsible for port and Customs clearance including 
stevedoring, handling, unloading, loading, storage, inland transportation, if 
any of materials, equipments and plant to storage godowns, yards, sites etc. 
The contractor shall be fully responsible for any delays, penalties charges and 
losses if any in this regard. 
The Employer shall upon request from the Contractor along with necessary 
details, provide recommendatory letter(s) for Imported Materials at concession 
rate or Customs Duty as applicable. However, the responsibility for obtaining 
such concession rate of customs duty shall be that of the Contractor. 
It shall be the responsibility of the Contractor to check the latest position on 
Customs duty levies applicable and the Employer does not accept any liability 
on the account. For bill of Lading, the “Consignee” for permanent materials to 
be incorporated into the Works will be the New Mangalore Port Authority. The 
Contractor will be “Notify Party”. Notwithstanding the above, obtaining 
“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 
Duty, etc. shall be the responsibility of the Contractor. 
 
The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and 
incorporated into the works covered under the Tender _____ _____ _____ 
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we request New Mangalore Port Authority to be consignee in the matter 
of permanent materials to be imported by us at our cost (covering 
payments of materials by letter of credit) including freight, insurances, 
taxes and any other charges whatsoever payable in connection with the 
import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority 
becoming consignee, it will not absolve us from any of the obligations, 
and will not alter the payment terms under the Contract No. SCB II/ 
2009 dated …………………….. between ………………………. (the 
Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of 
convenience and we undertake to abide by all the obligations, 
responsibilities etc. as if we are our self a consignee.  

d) In respect of nay consequences arising out of New Mangalore Port 
Authority becoming the consignee we hereby unequivocally and 
irrevocably agree to indemnify New Mangalore Port Authority for such 
consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. 
at our own cost. New Mangalore Port Authority’s responsibilities in this 
regard will be the same as under the said contract and limited to 
issuing required recommendatory letters for obtaining such permits 
and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities 
and obligations cast upon us by Contract No. SCB II/ 2009 dated 
………….. between ……………………….(the Contractor) and New 
Mangalore Port Authority.  

86. Drawings & Designs (Not applicable to this contract) 
(a)  General details of the works are shown on the drawings accompanying this tender 

document. The Engineer will supply to the Contractor from time to time during the 
progress of the works such further working drawings as will be necessary in his 
opinion for the proper and adequate execution and maintenance of the Works in 
accordance with the Engineer’s designs and/or any modification thereof as decided 
by the Engineer and the Contractor shall carry out the work in accordance with the 
said working drawings. Two sets of such working drawings will be issued. If the 
Contractor requires more sets he will have to make his own arrangement at his 
cost. Residual Design, Detailing & Engineering: - The Engineer to the project has 
done the detailed design and engineering for the subject tender. During execution 
of the work the residual design, detailing and engineering, if needed, is to be carried 
out by the contractor at no extra cost to the Employer. For equipment/ Installations 
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detailed drawings need to be produced by the contractor at no extra cost to the 
Employer. The contractor shall also get approved such design, detailing & 
engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 
Engineer’s design, detail, method of construction, he shall at his own expenses 
prepare and submit for approval of the Engineer copies in duplicate (in the first 
instance) of detailed working drawings which may be required for such 
alteration/modification and at the same time call the attention of the Engineer to 
any alternative detail or modification of the contract drawings which the Contractor 
may wish to make at least 30 days prior to the commencement of the work or part 
of the work to which such drawings relate. The contractor shall at the same time, if 
so required by the Engineer, furnish calculation sheets in duplicate relating to the 
strength and anticipated deflections in respect of such altered/modified works. The 
Engineer will, after any such alteration which he may approve, record on the copies 
as amended his approval and will return one copy of the drawings and calculation 
sheets to the contractor, who shall carryout the work in accordance therewith. The 
contractor shall forward to the Engineer three additional copies of the working 
drawings and calculation sheets as approved in additions to these working 
drawings and calculation sheets as approved. In addition to these working 
drawings are also to be submitted (the same procedure as in the ease of the 
contractor) in respect of any work proposed to be executed by sub-contractors. 
The approval of the Engineer of all or any of the calculation sheets, drawings shall 
not relieve the contractor of responsibility in connection with the execution of the 
altered/modified or subcontractor’s work. 

(c)  Submission of ‘As built Drawings’  
“As built” Drawings are required to be submitted by the Contractor and shall be 
supplied by them by the dates stated in the Contract Data. If the Contractor does 
not supply the Drawings and/or manuals by the dates stated in the Contract Data, 
or they do not receive the Engineer or his nominee’s approval, the Engineer or his 
nominee shall withhold the amount stated in the Contract Data from payments due 
to the Contractor.  

87. Monsoon Period 
Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 
The following reports shall be submitted for review; as an input to the Management 
meeting to be held as per Clause No 31 of Conditions of Contract.   
88.1  Daily reports   
The contractor shall submit daily report indicating daily activities, weather condition, 
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actual manpower, equipment and the prominent materials available and arriving to site. 
The contractor shall submit the daily report format to the Department for prior approval.  
88.2    Monthly Reports  
Monthly progress reports shall be prepared by the Contractor and submitted to the 
Engineer in triplicate. The first report shall cover the period up to the end of the first 
calendar month following the Commencement Date. Reports shall be submitted 
monthly thereafter, each within 7days after the last day of the period to which it relates. 
Reporting shall continue until the Contractor has completed all work, which is known 
to be outstanding at the completion date, stated in the Taking-Over Certificate for the 
Works.  
Each report shall include:  
Charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor’s Documents, procurement, manufacture, delivery to Site, construction, 
erection and testing; and including these stages for work by each Sub-Contractor,  
Photographs in hardcopy & digital copy and videography in two sets showing the 
various stages of progress on the Site monthly;  
For the supply of manufactured items, the name of the manufacturer, manufacture 
location, percentage progress, and the actual or expected dates of:  
Commencement of manufacture, 
Contractor’s/Engineer’s inspections,  
Tests,  
Shipment and arrival at the Site;  
Copies of quality assurance documents, test results and certificates of Materials;  
 Safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and  
Comparisons of actual and planned progress, with details of any events or 
circumstances which may jeopardize the completion In accordance with the Contract, 
and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents 
To treat that the work has been completed and issue a final payment certificate, the 
following documents will be deemed to form the completion documents:  
i. The Technical documents according to which the work was carried out.  
ii. Certificates of final levels and dimensions as set out for various works.  
iii. Certificates of tests performed for various works. 

90. Facilities / Services to be provided at the site (Not Applicable) 
After the issue of Engineer's notice to commence, the Contractor shall as soon as 
possible, make available of the following facilities for the staff of the Engineer at the 
Site of Work, all to the approval of the Engineer or his Representative and the Contract 
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Price shall be deemed to be inclusive of the provision for these facilities:  
Provide and maintain, throughout the period of Contract, one no of Office 
accommodation at site office / Porta cabin measuring not less than 4m x 5m. each, 
with electricity and water supply and adequate ventilation for the sole use of Engineer's 
Representative, his staff. 
Provide and maintain suitable furniture for the office, including: Tables with two 
lockable drawers and chairs, Almirah with shelves and necessary electrical fittings. 
Provide and maintain, throughout the period of Contract, a Toilet along with washroom 
facilities with electricity and water supply and adequate ventilation for the sole use of 
Engineer's Representative, his staff. 
Desk top Computers of latest configuration with printers and all other necessary 
accessories, internet and loaded with the latest version of software like M.S. Office, 
AutoCAD etc. with windows operating system. 
One photocopying machine capable of Black & White copying / Scanning A4 & A3 size 
of paper, with auto feed of papers (Source to be copied) along with sorting facilities. 
The contractor shall make available during the currency of contract all the Survey 
instruments and various measuring devices necessary for the execution of the project. 
A lock and four (4) keys for the office room. There shall be no spare keys in the 
possession of any person other than Engineer's Representative. 

91. Payments 
The Clause No. 43 payments shall be replaced as follows  
i. The Contractor has to submit the bill within 7 days of joint measurement taken 

along with the concerned Engineer. The Engineer has to ensure that joint 
measurement to be completed within 7 days of completing of part work / running 
work.  The concerned Engineer i/c shall check and make entries into bill/M.B within 
10 days of submission of the interim bill and submit to Executive Engineer/ 
Superintending Engineer (Civil).  The Executive Engineer/ Superintending 
Engineer (Civil) shall check the bills and after certification of the quantities as per 
manual shall forward to the Finance Department within 3 working days.  The 
Contractor and Assistant Engineer both jointly complete the measurements, if 
Contractor due to any reason does not attend/avoid joint survey/measurements the 
Executive Engineer shall give notice to the contractor to be present at the site for 
joint measurement within 7 days’ notice.  If the contractor fails to attend the joint 
measurement second notice shall be issued to the contractor to attend the joint 
measurement within 3 days failure to attend the site for joint measurement the 
Assistant Engineer and AEE or EE would record the reason and complete the 
measurements in a transparent manner departmentally and submit the bill. Bills 
shall be prepared and submitted by the Contractor. Joint measurements shall be 
taken continuously and need not be connected with billing stage. System of 4 
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copies of measurements, one each for Contractor, Employer and Engineer or his 
nominee, and signed by both Contractor and Employer shall be followed.  
ii. Interim of bill amount will be paid within 14 days of submission of the bill.  
iii. Contractor shall submit final Bill within 60 days from the date of completion of 

work and the same will be paid by the Port within 30 days from the date of 
submission 

iv. The payment will be made to the contractor after deducting any dues payable 
to the Port statutory authorities etc 

v. If an amount certified is increased in a later certificate as a result of an award 
by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the 
date upon which the increased amount would have been certified in the 
absence of dispute. 

vi. Items of the Works for which no rate or price has been entered in will not be 
paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

92. Retention 
The Clause No. 48 Retention shall be replaced as follows 
The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 
Retention Money shall be deducted at 10% from Running Bills subject to a max. of 5% 
of the contract price plus Goods Service tax applicable. Retention money shall be 
refunded after issue of No defects certificate. 

93. Submission of statutory documents 
The successful bidder, within 7 days from the date of work order, shall submit self-
attested copy of statutory documents such PAN card, GST registration certificate, ESI 
registration certificate, EPF registration certificate, Labour Identification Number (LIN) 
and any other documents required for successful completion of work. 
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK  
(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment.  
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death at the rate of 15 days wages for every completed year of 
service. The Act is applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer and workers @ 13.61% and 12% respectively. The 
benefits payable under the Act are:  
(i) Pension to family pension on retirement or death, as the case may be.  
(ii) Deposit linked insurance on the death in harness of the worker.  
(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 
workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law.  
The Principal Employer is required to- take Certificate of Registration and the Contractor 
is required to take license from the designated Officer.  The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 20 or more contract 
labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the employment 
is a scheduled employment Construction of Buildings, Roads, Runways are scheduled 
employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid 
when it will be paid and what deductions can be made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work of 
equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or 
more employees. The Act provides for payments of annual bonus subject to a minimum 
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per 
month or less. The bonus to be paid to employees getting Rs. 2500/- per month or above 
up to Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- per month 
only.  The Act does not apply to certain establishments. The newly set-up establishments 
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are exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability of this 
Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 
1979:The Act is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant 
workmen, in establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, travelling expenses from home 
upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and Conditions 
of Service) Act 1996 and the Cess Act of 1996:-All the establishments who carry on any 
building or other construction work and employs 10 or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not exceeding 2% 
of the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the Building or Construction 
work and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, 
Housing accommodations for workers near the work place etc. The Employer to whom 
the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  
Sl. 
No. 

Description Reference Cl. 
No. 

1 The following documents are also part of the Contract          
 The Schedule of other contractors    (8) 
 The Schedule of Key personnel   (9) 
2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  
 

3 The Employer is  (1) 
                     New Mangalore Port Authority, 

Panambur,  
Mangalore – 575010 

 

 Name of Authorized Representative:    
 Name :        

                    Chairman,  
                    New Mangalore Port Authority, 
Panambur,  
Mangalore – 575010 

 

4 The Engineer is   
 Name :        

Chief Engineer (C),    
New Mangalore Port Authority, Panambur,        
Mangalore- 57501010 

 

 Name of  Nominee  is  
 Name :        

  Superintending Engineer (C1) 
  Civil Engineering Department, 
NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   
 Name of Contract :- “Providing painting and minor repairs to the 

exterior walls of A.O.Building, NMPA” 
Tender no: CIVIL/DyCE(C)/EE(C)/67/2024-25 

(1) 

6 The works consist of Providing painting and minor repairs to the 
exterior walls of A.O.Building, NMPA.  
 

(1) 
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Sl. 
No. 

Description Reference Cl. 
No. 

7 The start date shall be 
15 days from the date of Issue of Letter of Acceptance. However 
the work shall be commenced only after signing contract 
agreement   

Conditions of 
contract       A-
General  
1.Definitions  

8 The Contract Price is the price stated in the letter of acceptance 
and thereafter as adjusted in accordance with the provisions of the 
Contract. However payment will be made as per actual work done 
accordance with the contract provisions. 

1.Definitions  
 

9 The Intended completion Date for the whole of the Work is 2 (Two  
) Months with the following milestones: 

(17,28) 

10 Milestone dates:  
 
Physical works to be 
completed 

Period from the date of 
commencement of work  

Milestones dates shall be provided to the Contractor by the Executive 
Engineer executing the work ,for completion of the work as per the 
scheduled date. 
 

 

 

11 The following shall form part of the Contract Document:  
(1) Form of Agreement  
(2) Letter of Acceptance  
(3) Contractor’s Bid  
(4) Contract Data  
(5) Conditions of Contract including Special Conditions of 

Contract  
(6) Specifications  
(7) Drawings  
(8) Bill of quantities and  
(9) Any other documents listed in the Contract Data as forming 
part of the Contract.  
(10)  Correspondence exchanged after the opening of the Bid and 
before the issue of Letter of Acceptance by which the Condition of 
Contract are amended, varied or modified in any way by mutual 
consent (to be enumerated). 

(2.3) 

12 The Contractor shall submit a Program for the Works within 14 
days of delivery of the letter of Acceptance.  

(27) 
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Sl. 
No. 

Description Reference Cl. 
No. 

13 The site possession date     
The site will be handed over immediately after issue of Letter of 
acceptance and the site is free from encumbrances.   

(21) 

14 The site is located at Panambur in NMP area and is defined in 
drawing No. 5/258/MW-LP 01 

 

15 The Defects Liability Period is 10 (Ten  ) year.  (35) 
 

16 The minimum insurance cover for physical property, injury and 
death is Rs. 5,00,000/- (Rupees five Lakhs) per occurrence with 
the number of occurrences limited to four.  After each occurrence, 
contractor will pay additional premium necessary to make 
insurance valid for four occurrences always.  

(13) 

17 The following events shall also be Compensation Events:  
The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 
19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 
(27) 

20 The Penalty for the delay in submission of the Performance 
guarantee shall be at the rate of 0.25% of the amount of 
performance guarantee for each week or part of the week for the 
number of weeks delayed beyond the stipulated date of 
submission. 

(52.2) 
34.1 

21 The language of the Contract documents is English. (3) 
22 The law, which applies to the Contract, is the law of Union of India. (3) 
23 The currency of the Contract is Indian Rupees. (46) 
24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board as per actual and equally shared by both 
the parties. 

(25) 

25 The Dispute Review Board shall be constituted after signing of the 
agreement on mutually agreed terms.(Appendix 1). (Not 
applicable to this contract) 

(25) 

26 Price Adjustment (deleted) (47) 
(80) 

27 The proportion of payments retained (retention money) shall be 
10% of total tax invoice value from each running bill subject to a 
maximum of 5% of the contract price (Contract price including 
GST) as applicable.  

(48) 
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Sl. 
No. 

Description Reference Cl. 
No. 

28 The maximum amount of liquidated damages for the whole of the 
works is 10 % of the contract price plus taxes and duties. The half 
per cent (½%) per week L.D is applicable for delay period of ଵ

ଷ
 of 

contract period and thereafter 10% L.D is applicable.  

[49] 

29 Clause No. 49A (v) deleted.  
30 Advance payment is not applicable to this contract [51]  
31 Repayment of secured advance: deleted (51.6) 
32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 
(52) 

33 Performance Security in the form of Bank guarantee for 5% of 
contract price (Contract price including GST) 

(52.2) 

34 The standard form of Performance Security acceptable to the 
Employer shall be an unconditional Bank Guarantee of the type as 
presented in Section III (iv) of the Bidding Documents. 
 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 
Performance Security form at this time. Only the successful Bidder will be required to 
provide Performance and Advance Payment Securities in accordance with one of the 
forms, or in a similar form acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 
PERFORMANCE BANK GUARANTEE 

 
To: ____________________________________ [name of Employer] 
____________________________________ [address of Employer]  
WHEREAS______________________________________ [name and address of Contractor] 
(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
_______________________________ No._________ dated_____________ to execute 
______________________________ ___________________ [name of Contract and brief 
description of Works] (hereinafter called “the Contract”).  
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligations in accordance with the Contract;  
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 
behalf of the Contractor, up to a total of 
_________________________________________________ [amount of guarantee]1 
_________________________________________ [In words], such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we undertake 
to pay you, upon your first written demand, and without cavil or argument, any sum or sums 
within the limits of _____________________________________ [amount of guarantee]1 as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein.  
We hereby waive the necessity of your demanding the said debt from the Contractor before 
presenting us with the demand.  
We further agree that no change or addition to or other modification of the terms of the Contract 
or of the Works to be performed there under or of any of the Contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification.  
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs…………………. (Rupees 
…………………….. only) and unless a claim in writing is lodged with us within 3 months of the 
date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharges. 

 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 
………….. 
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Signature and seal of the guarantor _________________________________ 
Name of Bank __________________________________________________ 
Address_______________________________________________________Date________
__________________________________________________ 

 
1 An amount shall be inserted by the Guarantor, representing the percentage of the 
Contract Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B 
BANK GUARANTEE FOR ADVANCE PAYMENT  
To:  ____________________________________ [name of Employer]  
____________________________________ [address of Employer]  

____________________________________ [name of Contract]  
Gentlemen:  
In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 (“Advance 
Payment”) of the above mentioned Contract, _______________________[name and address 
of Contractor] (hereinafter called “the Contractor”) shall deposit 
with________________________[name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
1 
_____________________[amount of guarantee] ____________________[in words].  
We, the____________________________ [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as Surety merely, the payment to_____________________________[name of Employer] on 
his first demand without whatsoever right of objection on our part and without his first claim to 
the Contractor, in the amount not exceeding ________________[amount of guarantee]1 
___________________________________________[in words].  
We further agree that no change or addition to or other modification of the terms of the Contract 
or of Works to be performed there under or of any of the Contract documents which may be 
made between__________________________[name of Employer] and the Contractor, shall 
in any way release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification.  
The guarantee shall remain valid and in full effect from the date of the advance payment under 
the Contract until___________________________________[name of Employer] receives full 
repayment of the same amount from the Contractor.  
Notwithstanding anything mentioned above, 
Our liability against this guarantee is restricted to Rs………………….(Rupees 
……………………..only) and unless a claim in writing is lodged with us within 3 months of the 
date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharges. 
 
    IN WITNESS WHEREOF this guarantee has been duly executed on this ………day of 
………….. 
 
Yours truly,  
Signature and seal:______________________________ 
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Name of Bank/Financial Institution:_______________________  
Address:__________________________________________  
Date:______________________ 1. An amount shall be inserted by the bank or financial 
institution representing the amount of the Advance Payment, and denominated in Indian 
Rupees.  
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APPENDIX – I (Not applicable to this contract) 
TO GENERAL CONDITIONS OF CONTRACT 

 
DISPUTES REVIEW BOARD AGREEMENT  

THIS AGREEMENT, made and entered into this ................……………. Day of ………….. 
20.............…. Between ….......…….....…….. (“the Employer”) 
and.............................................................................................................................................
........................................... (“the Contractor”),and the Disputes Review Board (“the Board”) 
consisting of One / three Board  Members, (1) 
……………………………………………………………………………………… (2) 
……………………………………………………………………………………… (3) 
……………………………………………………………………………………… 
 
[Note: Delete whatever is not applicable] 
 
WITNESSETH, that 
WHEREAS, the Employer and the Contractor have contracted for the construction of the 
……………………………………………………………… 
……………………………….…………………………………………………………………………
……………………. (Project name) 
……………………………………………………………………… (the “Contract”) and 
WHEREAS, the contract provides for the establishment and operation of the Board NOW 
THEREFORE, the parties hereto agree as follows: 
The parties agree to the establishment and operation of the Board in accordance with this 
Board Agreement.  
Except for providing the services required hereunder, the Board Members should not give any 
advice to either party or to the Engineer or his nominee concerning conduct of the Works.  
The Board Members:  
(a) shall have no financial interest in any party to the contract or the Engineer or his nominee, 

or a financial interest in the contract, except for payment for services on the Board.  
(b) shall have had no previous employment by, or financial ties to, any party to the contract, 

or the Engineer or his nominee, except for fee based consulting services on other projects, 
all of which must be disclosed prior to appointment to the Board.  

(c) shall have disclosed in writing to the parties prior to signature of this Agreement any and 
all recent or close professional or personal or personal relationships with any director, 
officer, or employee of any party to the contract, or the Engineer or his nominee, and any 
and all prior involvement in the project to which the contract relates;  
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(d) shall not, while a Board Member, be employed whether as a consultant or otherwise by 
either party to the contract, or the Engineer or his nominee, except as a Board Member. 

(e) shall not, while a Board Member, engage in discussion or make any agreement with any 
party to the contract, or with the Engineer or his nominee, regarding employment whether 
as a consultant or otherwise either after the contract is completed or after services as a 
Board Member is completed;  

(f) shall be and remain impartial and independent of the parties and shall disclose in writing 
to the Employer, the Contractor, the Engineer or his nominee, and one another any fact or 
circumstances which might be such to cause either the Employer or the Contractor to 
question the continued existence of the impartiality and independence required of Board 
Members.  

Except for its participation in the Board’s activities as provided in the contract and in this 
Agreement none of the Employer, the Contractor, the Engineer or his nominee, and one 
another any fact or circumstances which might be such to cause either the Employer or the 
Contractor to question the continued existence of the impartiality and independence required 
of Board Members.  
The Contractor shall : 
a) furnish to each Board Members one copy of all documents which the Board may request 

including contract documents, progress reports, variation orders, and other documents, 
pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, including 
conference facilities, and secretarial and copying services.  
The Board shall serve throughout the operation of the contract. It shall begin operation 
following execution of this Agreement, and shall terminate its activities after issuance of 
the taking over Certificate and the Board’s issuance of its Recommendations on all 
disputes referred to it.  
Board Member shall not assign or subcontract any of their work under this Agreement.  
The Board Members are independent and not employees or agents of either the 
Employer or the Contractor.  
The Board Members are absolved of any personal or professional liability arising from 
the activities and the Recommendations of the Board.  
Fees and expenses of the Board Member[s] shall be agreed to and shared equally by 
the Employer and the Contractor. If the Board requires special services, such as 
accounting, data research, and the like, both parties must agree and the costs shall be 
shared by them as mutually agreed.  
Board Site visits : 

 
a) The Board shall visit the Site and meet with representatives of the Employer and the 

Contractor and the Engineer or his nominee at regular intervals, at times of critical 
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construction events, and at the written request of either party. The timing of Site 
failing agreement shall be fixed by the Board.  

b) Site meetings shall consist of an informal discussion of the status of the construction 
of the works followed by an inspection of the works, both attended by personnel from 
the Employer, the Contractor and the Engineer or his nominee.  

c) If requested by either party or the Board, the Employer will prepare minutes of the 
meetings and circulate them for comments of the parties and the Engineer or his 
nominee.  

11. Procedure for disputes referred to the Board:  
a) If either party objects to any action or inaction of the other party or the Engineer 

or his nominee, the objecting party may file a written Notice of Dispute to the 
other party with a copy to the Engineer or his nominee stating that it is given 
pursuant to Clause 65 and stating clearly and in detail the basis of the dispute.  

b) The party receiving the Notice of Dispute will consider it and respond in writing 
within 7 days after receipt.  

c) This response shall be final and conclusive on the subject, unless a written 
appeal to the response is filed with the responding party within 7 days of receiving 
the response. Both parties are encouraged to pursue the matter further to attempt 
to settle the dispute. When it appears that the dispute cannot be resolved without 
the assistance of the Board either party may refer the dispute to the Board by 
written Request for Recommendation to the Board, the other party and the 
Engineer or his nominee stating that it is made pursuant to Clause 65.  

d) The Request for recommendation shall state clearly and in full detail the specific 
issues of the dispute to be considered by the Board.  

e) When a dispute is referred to the Board, and the Board is satisfied that the dispute 
requires the Board’s assistance, the Board shall decide when to conduct a 
hearing on the dispute. The Board may request that written documentation and 
arguments from both parties be submitted to each Board Member before the 
hearing begins. The parties shall submit insofar as possible agreed statements 
of the relevant facts.  

f) During the hearing, the Contractor, the Employer, and the Engineer or his 
nominee shall each have ample opportunity to be heard and to offer evidence. 
The Board’s Recommendations for resolution of the dispute will be given in 
writing, to the Employer, the Contractor and the Engineer or his nominee as soon 
as possible, and in any event not more than 28 days after the Board’s final 
hearing on the dispute.  

12. Conduct of Hearings:  
a) Normally hearing will be conducted at the Site, but any location that would be 

more convenient and still provide all required facilities and access to necessary 
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documentation may be utilised by the Board. Private Sessions of the Board may 
be held at any location convenient to the Board.  

b) The Employer, the Engineer or his nominee and the Contractor shall have 
representatives at all hearings.  

c) During the hearings, no Board Member shall express any opinion concerning the 
merit of any facet of the case.  
After the hearings are concluded, the Board shall meet privately to formulate its 
Recommendations. All Board deliberations shall be conducted in private, with all 
individual views kept strictly confidential. The Board’s Recommendations, 
together with an explanation of its reasoning shall be submitted in writing to both 
parties and to the Engineer or his nominee. The Recommendations shall be 
based on the pertinent contract provisions, applicable laws and regulations, and 
the facts and circumstances involved in the dispute.  
The Board shall make every effort to reach a unanimous Recommendation. If 
this proves impossible, the majority shall decide, and the dissenting member any 
prepare a written minority report for submission to both parties.  
[Note: Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion that 
the Dispute Review Board is not performing its functions properly; the Employer and 
the Contractor may together disband the Disputes Review Board. In such an event, 
the disputes shall be referred to Arbitration straightaway.  
The Employer and the Contractor shall jointly sign a notice specifying that the Board 
shall stand disbanded with effect from the date specified in the notice. The notice 
shall be posted by a registered letter with AD or delivery of the letter, even if he 
refuses to do so.  
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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/DyCE(C)/EE(C)/xx/2024-25 
 

Tender for 

 
“Providing painting and minor repairs to the exterior walls of 

A.O.Building, NMPA” 
 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 12) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - 

E: General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume III Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 
A. GENERAL 

1. INTRODUCTION  
The intent of this technical specification covers construction of all civil works as 
covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design / drawings standardized by the 
Consultant / Owner and the specification provided by the Consultant / Owner. All 
standard drawings are enclosed with the tender documents. In case any item is not 
covered under specification then the same shall be carried out as per CPWD 
specification and applicable Standards and Codes. Any item for which specification 
is not provided herein and is not covered under CPWD specification shall be 
executed as per manufacturer guidelines. All materials shall be of best quality 
conforming to relevant Standards and Codes. In case of any conflict between 
Standards / Code and Technical Specification, the provisions of Technical 
Specification shall prevail, and the Engineer’s decision on interpretation shall be 
final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary 
works, constructional plant and machinery, fuel supply, transportation and all 
other incidental items not shown or specified but as may be required for complete 
performance of the Works in accordance with drawings, specifications and direction 
of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill 
areas and dump yard. The cost of excavation to include for necessary lead and lift 
as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be 
arranged by the Contractor. All testing required shall be arranged by the Contractor 
at his own cost. The contractor shall execute the work as per the standard Field 
Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed 
site, climatic conditions including monsoon patterns, local conditions and site 
specific parameters and shall include for all such conditions and contingent 
measures in the bid, including those which may not have been specifically brought 
out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every 
floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic level 
machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall 
provide all necessary materials, equipment and labour etc. for the execution and 
maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in the 
Bill of Quantity and other bidding documents read along with CPWD (Central Public 
Works Department) specifications for civil works and IS codes with up-to-date 
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revisions. For non-schedule items specification as given along with tender 
document and similar items of CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and 
best practices. 

For deep excavations, necessary shoring is to be done, the design of which will be 
provided by the contractor, after assessing site and soil conditions, and work only 
to be commenced on site after the same is duly approved by NMPT. Any approval if 
required from the Mineral department or any other statutory body that has 
jurisdiction on such excavations has to be obtained by the contractor. 

All earth used for back filling should be of approved quality. 

For ready mixed cement concrete, in addition to the CPWD specification, the 
following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item 
due to mixing of fly ash shall be deducted as per relevant BOQ item. The design mix 
shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 
Instructions of Engineer in Charge. 

All paints shall be of best quality, approved by the Engineer in Charge shall be 
used.       

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the Drawing No: 
2024/1028/Mtc-I/01/LP. The Contractor shall confine his activities strictly to the 
allotted site area(s) and shall not allow his personnel to trespass upon any other 
areas occupied by the Employer.  

1.4 Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The 
base line shall be referenced to the site co-ordinate system (based on the Local 
Coordinates of New Mangalore Port). This bench mark and base line will be the 
basis for the setting-out for all the Works. The main levels and lines for each 
portion of the Works shall be established from the bench mark and base line by the 
Contractor.                    

1.5 Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 
temperature of 36C. The average annual rainfall is approximately 3330 mm and 
concentrated in the south-west monsoon months of June, July, August and 
September during which period the average rainfall is as much as 82% of the total 
annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 
south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The 
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winds in the remaining months of the year are predominantly from the north-west 
and the maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 
Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 
cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 
speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 
m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 
(26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department 
reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 
days in the south-west monsoon period. The maximum number of foggy days in a 
year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, 
equipment and tools for Site Preparation, clearing and all other works. Clearing 
shall mean to completely demolish, remove and dispose with all leads, lifts and 
descents from the area marked, trees, bushes, deadfalls, embedded logs, dislodged 
roots, stumps, snogs, boulders, mounds, existing structures and other 
objectionable materials. The areas required to be cleared shall consist of the work 
Site, ditches, borrow pits, diversions and all other areas necessary for the 
construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his 
proposal along with complete drawings of all Temporary Work, he may require for 
the execution of the Works in advance to the Engineer for approval.  The Contractor 
shall also submit his calculations relating to the design of temporary works, 
strength, etc. if required by the Engineer and shall carry out the modifications that 
the Engineer may require of such temporary works at Contractor's own cost.  The 
Contractor shall be solely responsible for the stability and safety of all Temporary 
Work. 

It will be the responsibility of the Contractor to make timely procurement of all 
materials and mobilize all essential equipment for both Temporary and Permanent 
Works. 

1.6 Site Information 

The detailed drawing No. 2024/1028/Mtc-I/01/LP of the construction site for 
adaptation of methodology for the construction. However, on account of this change 
in the geographical profile of site, no extra cost for additional arrangement required 
to be made will be paid for. 

1.7 The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 
information/guidelines of the tenderers and the successful contractor shall not 
claim for any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 
Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 
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proposal of the manner of presentation of these records. Three copies of all such 
records shall be furnished to the Engineer-in-charge on completion of each test or 
operation. 
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B.  WORKS 
A Tripartite Agreement shall be entered between the successful bidder, the 
approved Paint Manufacturer and the New Mangalore Port Authority (NMPA). Upon 
entering into the Tripartite Agreement, in the prescribed format, it shall be the 
responsibility of the approved Paint Manufacturer to submit a Warranty 
Certificate in writing for a Warranty period of 10 years for the exterior paints of the 
building. The Paint Manufacturer at their own risk and cost shall rectify the defects 
noticed on the exterior walls during the warranty period.  
The successful bidder shall submit the details of the manufacturer and type of 
exterior emulsion paint for approval of the department before proceeding with the 
work. The materials shall be used for consumption only after the approval of the 
engineer – in – charge. The brand of paint along with relevant test certificates shall 
be submitted for approval prior to commencement of work. No change in brand is 
permitted for reasons whatsoever. 
1. SPECIFICATION OF PAINTING 
1. 1st QUALITY ACRYLIC DISTEMPER  
Materials : 1 st quality acrylic distemper having VOC content less than 50 gms/litre 
of approved brand and manufacture shall be used. The acrylic distemper shall be 
diluted with water or any other prescribed thinner in a manner recommended by 
the manufacturer. Only sufficient quantity of distemper required for day’s work 
shall be prepared.  
FINISHING : The distemper shall be brought by the contractor in sealed tins in 
sufficient quantities at a time to suffice for a fortnight’s work, and the same shall be 
kept in the joint custody of the contractor and the Engineer-in-Charge. The empty 
tins shall not be removed from the site of work, till this item of work has been 
completed and passed by the Engineer-in-Charge.  
Preparation of the Surface : For new work the surface shall be thoroughly cleaned 
of dust, old white or colour wash by washing and scrubbing. The surface shall then 
be allowed to dry for at least 48 hours. It shall then be sand papered to give a 
smooth and even surface. Any unevenness shall be made good by applying putty, 
made of plaster of paris mixed with water on the entire surface including filling up 
the undulations and then sand papering the same after it is dry. In the case of old 
work, all loose pieces and scales shall be removed by sand papering. The surface 
shall be cleaned of all grease, dirt etc. Pitting in plaster shall be made good with 
plaster of paris mixed with the colour to be used. The surface shall then be rubbed 
down again with a fine grade sand paper and made smooth. A coat of the distemper 
shall be applied over the patches. The patched surface shall be allowed to dry 
thoroughly before the regular coat of distemper is applied.  
Application : Priming Coat : The priming coat shall be with distemper primer or 
cement primer, as required in the description of the item. In the case of new work, 
the treatment shall consist of a priming coat of whiting (As per 13.16 of CPWD 
specification Vol 2, 2019) followed by the application of two or more coats of 
distemper till the surface shows an even colour. For old work, the surface prepared 
as described in (13.14 of CPWD specification Vol 2, 2019) shall be applied one or 
more coats of distemper till the surface attains an even colour. The application of 
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each coat shall be as follows:  
The entire surface shall be coated with the mixture uniformly, with proper 
distemper brushes (ordinary white wash brushed shall not be allowed) in horizontal 
strokes followed immediately by vertical ones which together shall constitute one 
coat. The subsequent coats shall be applied only after the previous coat has dried. 
The finished surface shall be even and uniform and shall show no brush marks. 
Enough distemper shall be mixed to finish one room at a time. The application of a 
coat in each room shall be finished in one operation and no work shall be started in 
any room, which cannot be completed the same day. After each day’s work, the 
brushes shall be washed in hot water and hung down to dry. Old brushes which 
are dirty or caked with distemper shall not be used. 
The application of the distemper primer shall be as described in  
Note : If the wall surface plaster has not dried completely, cement primer shall be 
applied before distempering the walls. But if distempering is done after the wall 
surface is dried completely, distemper primer shall be applied. For old work no 
primer coat is necessary. Distemper Coat : For new work, after the primer coat has 
dried for at least 48 hours, the surface shall be lightly sand papered to make it 
smooth for receiving the distemper, taking care not to rub out the priming coat. All 
loose particles shall be dusted off after rubbing. One coat of distemper properly 
diluted with thinner (water or other liquid as stipulated by the manufacturer) shall 
be applied with brushes in horizontal strokes followed immediately by vertical ones 
which together constitutes one coat. The subsequent coats shall be applied in the 
same way. Two or more coats of distemper as are found necessary shall be applied 
over the primer coat to obtain an even shade. A time interval of at least 24 hours 
shall be allowed between successive coats to permit proper drying of the preceding 
coat. For old work the distemper shall be applied over the prepared surface in the 
same manner as in new work. One or more coats of distemper as are found 
necessary shall be applied to obtain an even and uniform shade. 15 cm double 
bristled distemper brushes shall be used. After each days work, brushes shall be 
thoroughly washed in hot water with soap solution and hung down to dry. Old 
brushes which are dirty and caked with distemper shall not be used on the work. 
The specifications in respect of scaffolding, protective measures and measurements 
shall be as described under 13.14. Rate The rate shall include the cost of all labour 
and materials involved in all the above operations (including priming coat) 
described above. 
15.31. SPECIFICATIONS FOR CEMENT PRIMER COAT  
15.31.0. Cement primer coat is used as a base coat on wall finish of cement, lime or lime cement 
plaster or on asbestos cement surfaces before oil emulsion distemper paints are applied on them.  
The cement primers is composed of a medium and pigment which are resistant to the alkalis present 
in the cement, lime or lime cement in wall finish and provides a barrier for the protection of subsequent 
coats of oil emulsion distemper paints. 
Primer coat shall be preferably applied by brushing and not by spraying.  Hurried priming shall be 
avoided particularly on absorbent surfaces.  New plaster patches in old work should also be treated 
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with cement primer before applying oil emulsion paints etc. 
15.31.1. Preparation of the surface: The surface shall be thoroughly cleaned of dust, old white or 
colour wash by washing and scrubbing. The surface shall then be allowed to dry for at least 48 hours. 
It shall then be sand papered to give a smooth and even surface. Any unevenness shall be made 
good by applying putty, made of Plaster of Paris mixed with water on the entire surface including filling 
up the undulations and then sand papering the same after it is dry. 
15.31.2. Application: The cement primer shall be applied with a brush on the clean dry and smooth 
surface. Horizontal strokes shall be applied immediately afterwards. This entire operation will 
constitute one coat.  The surface shall be finished as uniformly as possible leaving no brush marks.  It 
shall be allowed to dry for at least 48 hours, before oil emulsion paint is applied. 
The specifications in respect of scaffolding, protective measures, measurements and rate shall be as 
described under 15.25 
15.32. SPECIFICATIONS FOR CEMENT PAINT  
15.32.1. Material -The cement paint shall be (conforming to IS: 5410) of approved brand and 
manufacture. 
The cement paint shall be brought to the site of work by the contractor in its original containers is 
sealed condition.  The material shall be brought in at a time in adequate quantities to suffice for the 
whole work or at least a fortnight’s work. The materials shall be kept in the joint custody of the 
contractor and the engineer.  The empties shall not be removed from the site of work till the relevant 
item of work has been completed and permission obtained from the engineer. 
15.32.2. Preparation of surface - For new work, the surface shall be thoroughly cleaned of all mortar 
dropping, dirt dust, algae grease and other foreign matter by brushing and washing.  Pitting in plaster 
shall be made good and a coat of water proof cement paint shall be applied over patches after wetting 
them thoroughly. 
15.32.3. Preparation of mix - Cement paint shall be mixed in such quantities as can be used up within 
an hour of its mixing as otherwise the mixture will set and thicken, affecting flow and finish. Cement 
paint shall be mixed with water in two stages.  The first stage shall comprise of 2 parts of cement paint 
of one part of water stirred thoroughly and allowed to stand for 5 minutes. Care shall be taken to add 
the cement paint gradually to the water and not vice versa.  The second stage shall comprise of 
adding further one part of water to the mix and stirring thoroughly to obtain a liquid of workable and 
uniform consistency.  In all cases the manufacturer’s instructions shall be followed meticulously. 
The lids of cement paint drums shall be kept tightly closed when not in use, as by exposure to 
atmosphere the cement paint rapidly becomes air set due to its hygroscopic qualities. 
In case of cement paint brought in gunny bags, once the bag is opened, the contents should be 
consumed in full on the day of its opening.  If the same is not likely to be consumed in full, the balance 
quantity should be transferred and preserved in an airtight container to avoid its exposure to 
atmosphere. 
15.32.4. Application  
15.32.4.1. The solution shall be applied on the clean and wetted surface with brushes or spraying 
machine.  The solution shall be kept well stirred during the period of application.  It shall be applied on 
the surface which is on the shady side of the building so that the direct heat of the sun on the surface 
is avoided. The method of application of cement paint shall be as per manufacturer’s specification.  
The completed surface shall be watered after the day’s work. 
15.32.4.2. The second coat shall be applied after the first coat has been set for at least 24 hours. 
Before application of the second or subsequent coats, the surface of the previous coat shall not be 
wetted. 
15.32.4.3. For new work, the surface shall be treated with three or more coats of water proof cement 
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paint as found necessary to get a uniform shade. 
15.32.4.4. For old work, the treatment shall be with one or more coats as found necessary to get a 
uniform shade. 
15.32.5. Precaution - Water proof cement paint shall not be applied on surfaces already treated with 
white wash, colour wash, distemper dry or oil bound, varnishes, paints etc.  It shall not be applied on 
gypsums, would and metal surfaces. 
15.32.6. The specifications in respect of scaffolding, protective measures, measurements and rate 
shall be as described in 15.25.  The coefficient for cement paint on RCC jalli shall be the same as 
provided in Sl. No. 7 of Table 1 under para 15.33.6.4 for painting trellis work. 
15.33. SPECIFICATIONS FOR PAINTING  
15.33.1. Materials - Paints, oils, varnishes etc. of approved brand and manufacture shall be used. 
Only ready mixed paint (Exterior grade) as received from the manufacturer without any admixture 
shall be used. 
If for any reason, thinning is necessary in case of ready mixed paint the brand of thinner 
recommended by the manufacturer or as instructed by the Engineer shall be used. 
Approved paints, oil or varnishes shall be brought to the site of work by the contractor in their original 
containers in sealed condition.  The material shall be brought in at a time in adequate quantities to 
suffice for the whole work or at least a fortnight’s work.  The materials shall be kept in the joint custody 
of the contractor and the engineer.  The empties shall not be removed from the site of work, till the 
relevant item of work has been completed and permission obtained from the engineer. 
15.33.2. Commencing Work - Painting shall not be started until the engineer has inspected the items 
of work to be painted, satisfied himself about their proper quality and given his approval to commence 
the painting work.  Painting of external surface should not be done in adverse weather condition like 
hail storm and dust storm. 
Painting, except the priming coat, shall generally be taken in hand after practically finishing all other 
building work. 
The rooms should be thoroughly swept out and the entire building cleaned up, at least one day in 
advance of the paint work being started. 
15.33.3. Preparation of Surface - The surface shall be thoroughly cleaned and dusted off.  All rust, dirt, 
scales, smoke splashes, mortar droppings and grease shall the thoroughly removed before painting is 
started. The prepared surface shall have received the approval of the engineer after inspection, before 
painting is commenced. 
15.33.4. Application  
15.33.4.1. Before pouring into smaller containers for use, the paint shall be stirred thoroughly in its 
containers, when applying also, the paint shall be continuously stirred in the smaller containers so that 
its consistency is kept uniform. 
15.33.4.2. The painting shall be laid on evenly and smoothly by means of crossing and laying off, the 
latter in the direction of the grains of wood.  The crossing and laying off consists of covering the area 
over the paint, brushing the surface hard for the first time over and then brushing alternately in 
opposite direction, two or three times and then finally brushing lightly in a direction at right angles to 
the same. In this process, no brush marks shall be left after the laying off is finished. The full process 
of crossing and lying off will constitute one coat. 
15.33.4.3. Where so stipulated, the painting shall be done by spraying.  Spray machine used be (a) 
high pressure (small air aperture) type, or (b) a low pressure (large air gap) type, depending on the 
nature and location of work to be carried out.  Skilled and experienced workmen shall be employed to 
the requisite consistency by adding a suitable thinner.  
15.33.4.4. Spraying should be done only when dry condition prevails.  Each coat shall be allowed to 
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dry out thoroughly and rubbed smooth before the next-coat is applied. This should be facilitated by 
thorough ventilation.  Each one except the last coat, shall be lightly rubbed down with sand paper or 
fine pumice stone and cleaned off dust before the next coat is laid. 
15.33.4.5. No left over paint shall be put back into the stock tins.  When not in use, the containers 
shall be kept properly closed. 
15.33.4.6. No hair marks from the brush or clogging of paint puddles in the corners of panels, angles 
of moldings etc.  shall be left on the work. 
15.33.4.7. In painting doors and windows, the putty round the glass panes must also be painted but 
care must be taken to see that no paint stains etc. are left on the glass.  Tops of shutters and surfaces 
in similar hidden locations shall not be left out in painting.  However, bottom edge of the shutters 
where the painting is not practically possible, need not be done nor any deduction on this account will 
be done but two coats of primer of approved make shall be done on the bottom edge before fixing the 
shutters. 
15.33.4.8. On painting steel work, special care shall be taken while painting over bolts, nuts, rivets 
overlaps etc. 
14.33.4.9. The additional specifications for primer and other coats of paints shall be as according to 
the detailed specifications under the respective headings. 
15.33.5. Brushes and containers - After work, the brushes shall be completely cleaned of paint and 
linseed oil by rinsing with turpentine.  A brush in which paint has dried up is ruined and shall on no 
account be used for painting work.  The containers when not in use shall be kept closed and free from 
air so that paint does not thicken and also shall be kept safe from dust.  When the paint has been 
used, the containers shall be washed with turpentine and wiped dry with soft clean cloth, so that they 
are clean, and can be used again. 
15.33.6. Measurements  
15.33.6.1. The length and breadth shall be measured correct to a cm. The area shall be calculated in 
sqm (correct to two places of decimal), except otherwise stated. 
15.33.6.2. Small articles not exceeding 10 sq. decimeter (0.1 sqm) of painted surfaces where not in 
conjunction with similar painted work shall be enumerated. 
15.33.6.3. Painting up to 10 cm in width or in girth and not in conjunction with similar painted work 
shall be given in running meters and shall include cutting to line where so required. 
Note: Components of trusses, compound girders, stanchions, lattices and similar work shall, however, 
be given in sq. meters irrespective of the size or girth of members.  Priming coat of painting shall be 
included in the work of fabrication. 
15.33.6.4. In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The coefficients 
as indicated in following tables shall be used to obtain the area payable. The coefficients shall be 
applied to the areas measured flat and not girthed. 
Table 1 Equivalent plain areas of uneven surface 
Sl. 
No. 

Description of work How measured Multiplying 
coefficients 

1 2 3 4 
I. Wood work doors, windows etc.  
1 Panelled or framed and braced doors, 

windows etc.  
Measured flat (not girthed 
including) 

1.30 (for each 
side) 

2 Ledged and battened or ledged, 
battened and braced doors, windows 
etc.   

Frame, edges chocks, cleats, 
etc. shall be deemed to be 
included in the item. 

 

3 Flush doors etc.  - do -  1.20 (for each 
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side) 
4 Part panelled and part glazed or gauzed 

doors, windows etc. (Excluding painting 
of wire gauze portion) 

- do -  1.00 (for each 
side) 

5 Fully glazed or gauged doors, windows 
etc. (Excluding painting of wire gauze
 portion) 
  

- do -  0.80 (for each 
side) 

6 Fully venetianed or louvered doors, - do -  1.80 (for each 
windows etc. 
side) 

7 Trellis work one way or two way Measured flat overall, no 
deduction shall be made for 
open spaces, suppor ting 
members shall not be 
measured separately 

2 ( for pain- ting 
all over) 

8 Carved or enriched work  Measured flat 2 ( for each 
side) 

9 Weather boarding  Measured flat (not girthed 
supporting frame work shall 
not be measured separately) 

1.20 (for each 
side) 

10 Wood shingle roofing  Measured flat (not girthed)
  

1.10 (for each 
side) 

11 Boarding with cover fillets and Measured flat (not girthed)
  

1.05 (for each 
match boarding 
side) 

12 Tile and slate battening Measured flat overall no 
deductions shall be made for 
open spaces 

0.80 (for 
painting all over) 

II. Steel Work Doors, Windows, etc.  
13 Plain sheeted steel doors or windows Measured flat (not girthed 

including frame edges etc.) 
1.10 (for each 
side) 

14 Fully glazed or gauzed steel doors and 
windows (excluding painting of wire 
gauze portion) 
 

- do -  0.50 (for each 
side) 

 Partly panelled and partly glazed doors 
and windows (excluding painting of wire 
gauze portion) 
 

- do - 0.80 (for each 
side) 

16 Corrugated sheeted steel doors or 
windows  

- do -  1.25 (for each 
side) 

17 Collapsible gates Measured flat  1.50 (for 
painting all over) 

18 Rolling shutters of interlocked laths Measured flat (size of
 opening) all over ; 
jamb guides, bottom rails and 

1.10 (for each 
side) 
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locking arrangement etc. shall 
be included in the item (top 
cover shall be measured 
separately) 

III. General   
19 Expanded metal,  hard drawn steel Wire 

fabric  of approved quality, grill works 
and gratings in guard Bars, balustrades, 
railing partitions and MS bars in 
windows frames 

Measured flat overall, no 
deduction shall be made for 
open spaces; supporting 
members shall not be 
measured separately. 

1 (for paint all 
over) 

 Open palisade fencing and gates inclu 
ding standards, braces, rails stays etc. 
in timber or steel. 

- do - (see note No. 12)
  

1 (for paint all 
over) 

 Corrugated iron sheeting in roofs, side 
cladding etc. 

- do – Measured flat (not 
girthed) 

1.14 (for each 
side) 

 AC semi-corrugated  sheeting in roofs, 
side cladding etc.   

- do -  1.20 (for each 
side) 

 AC semi-corrugated sheeting in roofs, 
side cladding etc. or  Nainital pattern 
using plain sheets 

- do - 1.10 (for each 
side) 

 Wire gauze shutters including painting 
of wire gauze.  

- do-  1.00 (for each 
side) 

       
Explanatory notes for Table 1: 
1)  Measurements for doors windows etc., shall be taken flat (and not girthed) over all including 
frames, where provided. Where frames are not provided, the shutter measurements shall be taken. 
2)  Where doors, windows, etc., are of composite types other than those included in Table 1 the 
different portion shall be measured separately with their appropriate coefficients, the centre line of the 
common rail being taken as the dividing line between the two portions. 
3)  The coefficients for door and windows shall apply irrespective of the size of frames and shutter 
members. 
4)  In case steel frames are used the area of doors, windows shutters shall be measured flat excluding 
frames. 
5)  When the two faces of a door, window etc. are to be treated with different specified finishes, 
measurable under separate items, the edges of frames and shutters shall be treated with the one or 
the other type of finish as ordered by the Engineer and measurement of this will be deemed to be 
included in the measurement of the face treated with that finish. 
6)  In the case where shutters are fixed on both faces of the frames, the measurement for the door 
frame and shutter on one face shall be taken in the manner already described, while the additional 
shutter on the other face will be measured for the shutter only excluding the frame. 
7)  Where shutters are provided with clearance at top or / and bottom each exceeding 15 cm height, 
such openings shall be deducted from the overall measurements and relevant coefficient shall be 
applied to obtain the area payable. 
8) Collapsible gates shall be measured for width from outside to outside of gate in its expanded 
position and for height from bottom to top of channel verticals. No separate measurements shall be 
taken for the top and bottom guide rails rollers, fittings etc. 
9)  Coefficients for sliding doors shall be the same as for normal types of doors in the table. 
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Measurements shall be taken outside to outside of shutters, and no separate measurements shall be 
taken for the painting guide rails, rollers, fittings, etc. 
10)   Measurements of painting as above shall be deemed to include painting all iron fittings in the 
same or different shade for which no extra will be paid. 
11)  The measurements of guard bars, expanded metal, hard drawn steel wire fabric of approved 
quality, grill work and gratings, when fixed in frame work, painting of which is once measured else 
where shall be taken exclusive of the frames. In other cases the measurements shall be taken 
inclusive of the frames. 
12)  For painting open palisade fencing and gates etc., the height shall be measured from the bottom 
of the lowest rail, if the palisades do not go below it, (or from the lower end of the palisades, if they 
project below the lowest rail), up to the top of rails or palisades whichever are higher, but not up to the 
top of standards when the latter are higher than the top rails or the palisades. 
15.33.6.5. Width of moulded work of all other kinds, as in hand rails, cornices, architraves shall be 
measured by girth. 
15.33.6.6. For trusses, compound girders, stanchions, lattice girders, and similar work, actual areas 
shall be measured in sq. meters and no extra shall be paid for painting on bolt heads, nuts, washers 
etc. even when they are picked out in a different tint to the adjacent work. 
15.33.6.7. Painting of rain water, soil, waste, vent and water pipes etc. shall be measured in running 
metres of the particular diameter of the pipe concerned. Painting of specials such as bends, heads, 
branches, junctions, shoes, etc. shall be included in the length and no separate measurements shall 
be taken for those or for painting brackets, clamps etc. 
15.33.6.8. Measurements of wall surfaces and wood and other work not referred to already shall be 
recorded as per actual. 
15.33.6.9. Flag staffs, steel chimneys, aerial masts, spires and other each objects requiring special 
scaffolding shall be measured separately. 
15.33.7. Precautions - All furnitures fixtures, glazing, floors, etc. shall be protected by covering and 
stains, smears, splashings, if any shall be removed and any damages done shall be made good by 
the contractor at his cost. 
15.33.8. Rate - Rates shall include cost of all labour and materials involved in all the operations 
described above and in the particular specifications given under the several items. 
 
15.34. SPECIFICATIONS FOR PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED 
SURFACES 
15.34.1. Primer  
15.34.1.1. The primer for wood work, iron work or plastered surface shall be as specified in the 
description of item. 
15.34.1.2. Primer for plaster / wood work/ Iron & Steel / Aluminium surfaces shall be as specified 
below: 
S. 
No. 

Surfaces  Primer to be used 

1 Wood work (hard and soft wood)  Pink conforming to IS: 3536 
2 Resinour wood and plywood Aluminium primer conforming to IS: 3585 
3 (A)  Aluminium and light alloys Zinc chromate primer conforming to IS: 104 
 (B)  Iron, Steel and Galvanized steel  Red Oxide Zinc chromate Primer conforming  

to IS: 2074 
4 Cement / Concrete / RCC / Brick work, 

Plastered surfaces, asbestos surfaces to 
Cement primer conforming to IS: 109 
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receive Oil bound distemper or paint finish
  

15.34.1.3. The primer shall be ready mixed primer of approved brand and manufacture. 
15.34.1.4. Where primer for wood work is specified to be mixed at site, it shall be prepared from a 
mixture of red lead, white lead and double boiled linseed oil in the ratio of 0.7 kg: 0.7 kg: 1 litre. 
15.34.1.5. Where primer for steel work is specified to be mixed at site, it shall be prepared from a 
mixture of red lead, raw linseed oil and turpentine in the ratio of 2.8 kg: 1 litre: 1 litre. 
15.34.1.6. The specifications for the base vehicle and thinner for mixed on site primer shall be as 
follows: 
a)  White lead -  The White lead shall be pure and free from adulterants like barium sulphate and 
whiting. It shall conform to IS: 103-1962 
b)  Red lead - This shall be in powder form and shall be pure and free from adulterants like brick dust 
etc. It shall conform to IS: 102-1962 
c)  Raw linseed oil - Raw linseed oil shall be lightly viscous but clear and of yellowish colour with light 
brown tinge. Its specific gravity at a temperature of 30 degree C shall be between 0.923 and 0.928. 
Note - The oil shall be mellow and sweet to the taste with very little smell.  The oil shall be of 
sufficiently matured quality. Oil turbid or thick, with acid and bitter taste and rancid odour and which 
remains sticky for a considerable time shall be rejected. The oil shall conform in all respects to IS: 75-
1973.  The oil shall be of approved brand and manufacture. 
d)  Double boiled linseed oil - This shall be more viscous than the raw oil, have a deeper colour and 
specific and specific gravity between 0.931 and 0.945 at a temperature of 30 degree C.  It shall dry 
with a glossy surface. It shall confirm in all respects to IS: 77-1976.  The oil shall be of approved brand 
and manufacture. 
e) Turpentine: Mineral turpentine i.e., petroleum distillate which has the same rate of evaporation as 
vegetable turpentine shall be used. It shall have no grease or other residue when allowed to 
evaporate. It shall conform to IS: 533-1998 
15.34.1.7. All the above materials shall be of approved manufacture and brought to site in their 
original packing in sealed condition. 
15.34.2. Preparation of Surface   
15.34.2.1. Wooden Surface:   The wood work to be printed shall be dry and free from moisture. 
The surface shall be thoroughly cleaned.  All unevenness shall be rubbed down smooth with sand 
paper and shall be well dusted. Knots if any, shall be covered with preparation of red lead made by 
grinding red lead in water and mixing with strong glue sized and used hot.  Appropriate filler material 
conforming to IS: 345-1952 with same shade as paint shall be used where specified.  The surface 
treated for knotting shall be dry before paint is applied. After obtaining approval of engineer for wood 
work, the priming coat shall be applied before the wood work is fixed in position.  After the priming 
coat is applied, the holes and indentation on the surface shall be stopped with glazier’s putty or wood 
putty respectively.  Stopping shall not be done before the priming coat is applied as the wood will 
absorb the oil in stopping and the latter is therefore liable to crack. 
15.34.2.2. Iron & Steel Surface - All rust and scales shall be removed by scrapping or by brushing with 
steel wire brushes. Hard skin of oxide formed on the surface of wrought iron during rolling which 
becomes loose by rusting, shall be removed. 
All dust and dirt shall be thoroughly wiped away from the surface. 
If the surface is wet, it shall be dried before priming coat is undertaken. 
Plastered Surface - The surface shall ordinarily not be painted until it has dried completely.  Trial 
patches of primer shall be laid at intervals and where drying is satisfactory, painting shall then be 
taken in hand.  Before primer is applied, holes and undulations shall be filled up with plaster of paris 
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and rubbed smooth. 
15.34.2.3. Application - The primer shall be applied with brushes, worked well into the surface and 
spread even and smooth.  The painting shall be done by crossing and laying off as described in 
15.33.4 
15.35.2. SPECIFICATION FOR PAINTING ON OLD SURFACE  
The surface which has been painted earlier shall be considered. 
15.35.2.1. Preparation of Surface  
a)  Wood work - If the old paint is sound and firm and its removal is considered unnecessary, the 
surface shall be rubbed down with pumice stone after it has been cleaned of all smoke and grease by 
washing with lime and rinsing with water and drying.  All dust and loose paint shall be completely 
removed. The surface shall then be washed with soap and water. 
If the old painted surface is blistered or flaked badly old paint shall be completely removed as 
described and such removal shall be paid for separately. Holes and cracks if any shall be stopped with 
glazier’s putty or wood putty conforming to IS: 419-1967.  Further the painting itself shall be treated as 
on new surface and paid for, accordingly. 
b)  Iron and steel work -  If the old paint is sound and firm and its removal is considered unnecessary, 
it shall be rubbed with wire brushes and any loosened paint taken off.  All dust shall then be 
thoroughly wiped away. The surface shall then be wiped finally with mineral turpentine to remove 
grease and perspiration of hand marks etc. and then allowed to dry. 
If the old painted surface is in bad condition and blistered and flaked, the old paint shall be completely 
removed and the surface prepared, as described.  Such removal shall be paid for separately. The 
painting including the priming coat shall be treated as on nee work and paid for accordingly. 
c)  Plastered surface - It shall be as specified for wood work.  If before painting any portion of the wall 
shows signs of dampness, the causes shall be investigated and the damp surface shall be properly 
treated. Such treatment shall be paid for separately.  A thin coat of white lead if so required shall be 
applied on the wet or patchy portion of the surface before painting is undertaken and this shall be paid 
extra. 
15.35.2.2. Application - The specifications as described shall hold good as far as possible.  The 
number of coats to be given shall be as stipulated in the description of the item. 
The specifications described 15.3.3 shall hold good in so far as they are applicable. 
15.42. SPECIFICATIONS FOR WALL PAINTING WITH PLASTIC EMULSION PAINT  
15.42.0. The plastic emulsion paint is not suitable for application on external, wood and iron surface 
and surfaces which are liable to heavy condensation.  These paints are to be used on internal 
surfaces except wooden and steel. 
15.42.1. Plastic emulsion paint as per IS: 5411 of approved brand and manufacture and of the 
required shade shall be used. 
15.42.2. Painting on new surface  
15.42.2.1. The wall surface shall be prepared as specified in 15.33.3.  
15.42.2.2. Application - The number of coats shall be as stipulated in the item.  The paint will be 
applied in the usual manner with brush, spray or roller.  The paint dries by evaporation of the water 
content and as soon as the water has evaporated the film gets hard and the next coat can be applied. 
The time of drying varies from one hour on absorbent surfaces to 2 to 3 hours on non-absorbent 
surfaces. 
The thinning of emulsion is to be done with water and not with turpentine.  Thinning with water will be 
particularly required for the under coat which is applied on the absorbent surface.   The quantity of 
water to be added shall be as per manufacturer’s instructions. 
The surface on finishing shall present a flat velvety smooth finish.  If necessary more coats will be 
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applied till the surfaces presents a uniform appearance.  
15.42.2.3. Precautions  
a)  Old brushes if they are to be used with emulsion paints should be completely dried of turpentine or 
oil paints by washing in warm soap water. Brushes should be quickly washed in water immediately 
after use and kept immersed in water during break periods to prevent the paint from hardening on the 
brush. 
b)  In the preparation of wall for plastic emulsion painting, no oil base putties shall be used in filling 
cracks, holes etc. 
c)  Splashes on floors etc. shall be cleaned out without delay as they will be difficult to remove after 
hardening. 
d)  Washing of surfaces treated with emulsion paints shall not be done within 3 or 4 weeks of 
application. 
Other details shall be as specified as far as they are applicable. 
15.42.3. Painting on old surface  
15.42.3.1. Preparation of surface 
This shall be done, generally as specified except that the surface before application of paint shall be 
flattened well to get the proper flat velvety finish after painting. 
15.42.3.2. Application: The number of coats to be applied shall be as in description of item. 
The application shall be as specified in 15.42.2.2 except that thinning with water shall not normally be 
required. 
15.42.3.3 Other details shall be as specified in 15.33 as far as applicable. 
 
15.43. SPECIFICATIONS FOR PAINTING WITH ENAMEL PAINT 
15.43.1. Enamel paint (conforming to is: 2933) of approved brand and manufacture and of the 
required colour shall be used.  
For the under coat, the paint of same quality but of shade to suit that of the top coat shall be used. 
15.43.2. Preparation of surface and application shall be as specified under 15.35 for painting on new 
surfaces or old surfaces, as the case may be. 
15.43.3. Other details shall be as specified in 15.33 as far as applicable.  
15.44. SPECIFICATIONS FOR PAINTING WITH SYNTHETIC ENAMEL PAINT  
15.44.1. Synthetic enamel paint (conforming to IS: 2932) of approved brand and manufacture and of 
the required colour shall be used for the top coat and an undercoat of ordinary paint of shade to match 
the top coat as recommended by the same manufacturer shall be used. 
15.44.2. Painting on new surface  
15.44.2.1 Preparation of surface shall be as specified in 15.35.1.1(a) and (b) as the case may be. 
15.44.2.2. Application: The number of coats including the undercoat shall be as stipulated in the item. 
a) Under coat: One coat of the specified ordinary paint of shade suited to the shade of the top coat, 
shall be applied and allowed to dry overnight.  It shall be rubbed next day with the finest grade of wet 
abrasive paper to ensure a smooth and even surface, free from brush marks and all loose particles 
dusted off. 
b)  Top coat:  Top coats of synthetic enamel paint of desired shade shall be applied after the 
undercoat is thoroughly dry.  Additional finishing coats shall be applied if found necessary to ensure 
properly uniform glossy surface. 
15.44.2.3. Other details shall be as specified in 15.33 as far as they are applicable. 
15.44.3. Painting on old surface  
15.44.3.1. Preparation of surface - Where the existing paint is firm and sound it shall be cleaned of 
grease, smoke etc. and rubbed with sand paper to remove all loose particles dusted off. All patches 
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and cracks shall then be treated with stopping and filler prepared with the specified paint.  The surface 
shall again be rubbed and made smooth and uniform. 
If the old paint is blistered and flaked it will be necessary to completely remove the same as described 
in 15.54.  Such removal shall be paid for separately and the painting shall be treated as on new 
surface. 
15.44.3.2. Painting - The number of coats as stipulated in the item shall be applied with synthetic 
enamel paint.  Each coat shall be allowed to dry and rubbed down smooth with very fine wet abrasive 
paper, to get an even glossy surface. If however, the surface is not satisfactory additional coats as 
required shall be applied to get correct finish. 
15.44.3.3. Other details shall be specified in 15.33 as far as they are applicable. 
2. RELEVANT BIS CODE FOR TECHNICAL SPECIFICATION  
S. 
No. 

IS Code Description 

E. PLASTERING AND POINTING 

1 IS: 269 Specification for 33 Grade Ordinary Portland Cement. 

2 IS: 712 Specification for Building Limes. 

3 IS:1542 Specification for Sand for Plaster. 

4 IS:1630 Specification for Mason's Tools for plaster work and pointing 
work. 

5 IS:1661 Code of Practice for application of cement lime plaster finishes. 

6 IS:2402 Code of Practice for external rendered finishes. 

7 IS:8041 Specification for Rapid Hardening Portland Cement. 

8 IS:8112 Specification for 43 Grade Ordinary Portland Cement. 

9 IS:12600 Specification for Low Heat Portland Cement. 

F. PAINTING 

1 IS: 63 Whiting for Paints. 

2 IS:110 Reading mixed paint, brushing, gray filler for Enamels, for use 
over primers. 

3 IS:426 Specification for paste filler for color coats. 

4 IS:428 Specification for Distemper, Oil Emulsion, color as required. 

5 IS:710 Specification for Marine Plywood. 

6 IS:1477 
(Part I) 

Code of Practice for painting of ferrous metals in buildings - 
Pretreatment. 

7 IS:1477 
(Part II) 

Code of Practice for painting of ferrous metals in buildings - 
Painting. 

8 IS:2338 
(Part I) 

Code of Practice for finishing of wood and wood based materials - 
Operations and Workmanship for finishing. 

9 IS:2338 
(Part II) 

Code of Practice for finishing of wood and wood based materials - 
Schedules. 
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10 IS:2395 
(Part I) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Operation and workmanship. 

11 IS:2395 
(Part II) 

Code of Practice for painting concrete masonry and plaster 
surfaces - Schedules. 

12 IS:2524 
(Part I) 

Code of Practice for painting of non-ferrous metals in buildings - 
Pre-treatment. 

13 IS:2524 
(Part II) 

Code of Practice for painting of non-ferrous metals in buildings - 
Painting. 

14 IS:3140 Code of Practice for painting asbestos cement building products. 

15 IS:5410 Specification for cement paints, colour as required. 
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SECTION V 

DRAWINGS 
Brief Description of drawing 
The Works are shown in the following drawings that are issued as a part of the 
Tender Documents: 

 

Sl. 
No 

Drawing No. Description 

1 2024/1028/Mtc-I/01/LP LOCATION PLAN 

2 2024/1028/Mtc-I/02/PLAN GROUND FLOOR 

3 2024/1028/Mtc-I/03/PLAN FIRST FLOOR 

4 2024/1028/Mtc-I/04/PLAN SECOND FLOOR 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 
1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed 
to have examined the Drawings, Specifications, Conditions of 
Contract and to have acquainted himself with the detailed 
descriptions of the Works to be done, and the way in which they are 
to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 
shall be deemed to be supplementary to and complementary of every 
other part and shall be read with it or into it so far as it may 
practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the 
Specifications are not necessarily being repeated in the Bill of 
Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before 
preparing his tender and to have examined for himself the conditions 
under which the work will proceed and all other matters affecting the 
carrying out of the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarised himself with all local 
conditions, in so far as they affect the work, means of access and the 
locality of existing services, in order to execute the Works measured 
and described hereinafter. No claims for want of knowledge in this 
respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
1.2.1 Rates and prices set against items are to be the all inclusive value of 

the finished work shown on the Drawings and/or described in the 
Specification or which can reasonably be inferred there from and are 
to cover the cost of provision of plant, labour, supervision, materials, 
test charges, freight, transportation, erection, installation, 
performance of work, care of works, insurance, maintenance, 
overheads and profits and every incidental and contingent cost and 
charges whatsoever including taxes if any excluding GST including 
every kind of temporary work executed or used in connection 
therewith (except those items in respect of which provision has been 
separately made in the general condition of contract) and all the 
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Contractor's obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of the 
Works.  

1.2.2 The rates and prices set down against the items are to be the full 
inclusive value of the finished work shown on the Drawing and/or 
described in the Specification or which can reasonably be inferred the 
reform and to cover the cost of every description of Temporary Works 
executed or used in connection therewith (except those items in 
respect of which specific provision has been separately made in these 
Bills of Quantities) and all the Contractor's obligations under the 
Contract including testing, giving samples and all matters and things 
necessary for the proper execution, completion and maintenance of 
the Works.  

1.2.3 The Specifications are intended to cover the supply of material and 
the execution of all work necessary to complete the works. Should 
there be any details of construction or material which have not been 
referred to in the Specifications or in the Bill of Quantities and 
Drawings, but the necessity for which may reasonably be implied or 
inferred there from, or which are usual or essential to the completion 
of all works in all trades, the same shall be deemed to be included in 
the rates and prices entered in the Bill of Quantities. The rates and 
prices are to cover the item as described in the Bill of Quantities and 
if there is inconsistency in the description between the Bill of 
Quantities, Specifications or Drawings, the interpretation will be 
done according to General Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to 
provide a common basis for tendering. They are not to be taken as a 
guarantee that the quantities scheduled will be carried out or 
required or that they will not be exceeded. The Employer / Engineer 
reserves the right to delete any item and / or increase / reduce 
quantities indicated in the Bills of Quantities at any time. Payment 
will be made according to the actual quantities of work ordered and 
carried out in the contract. However, the rates quoted shall be valid 
for any extent of variation in quantity of each individual item 
provided that the total contract value does not get altered by more 
than indicated in conditions of contract. No claim whatsoever for 
extra payment due to variation of quantities within the above said 
limit would be entertained.  

1.2.5 The drawings for tender purposes are indicative only of the work to 
be carried out. However, the Tenderer must allow within his price for 
the items of work included in the Tender Documents for the details 
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which will appear on subsequent drawings developed for construction 
purposes. Rate and price shall include any additional design/ 
detailing to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate items are 
given) for the provision and operation of the following items, for 
compliance with the Conditions of Contract, Special Conditions, the 
specifications and Tender drawings: 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and 

transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 
contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare 
facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 
huts, maintenance and storage areas;  

vii) Taxes if on the transfer of property in goods in the execution of 
works, other than GST, Customs Duty for materials to be 
permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall 

be net off the dimensions of the works shown on the drawings except 
as mentioned below:  

1.4.2  Units of Measurement: The units of measurement used in this Bill of 
Quantities are in metric units as follows:  

 
i) Linear: Linear metre, centimeterormillimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  
ii) Superficial: Square metre or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  
iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre 

abbreviated to 'L'  
iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  



149 
 

v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be 
priced in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  
2.2.2 Effort for placement of precast concrete at the final locations shall 

not be measured unless a specific item is provided in the Bill of 
Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts unless 
larger than 0.1 sq.m. sectional area and 0.03 cu.m. in volume. No 
extra volume will be measured for splays or fillets smaller than 50 
sq.cm. sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, 
mixing, transporting, hoisting or lowering to any height / depth, 
placing in position and compaction in work of any sectional area or 
thickness including shuttering, forming necessary construction 
joints, shear keys and stop ends, and for curing and protecting etc. 
all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys 
and surfaces against which next stage concrete is to be cast and 
building in fittings including pipes and bolts except where specifically 
billed separately. No separate payment will be made for making 
openings/pockets/pits of any size and shape. Where surfaces are to 
receive finishes the rates shall include for leaving the surface rough 
or for hacking and roughening the surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and 
other inserts in position accurately, concreting while they are in 
position and also for protecting the same as the work proceeds.  

2.3.6   Unless otherwise noted, the rates for concrete items shall 
include for finishing the top surface to levels and slopes and surface 
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finish as specified. Rates for concrete shall include for finishing the 
slab to specified slope towards drains, etc.  

2.4 Reinforcement  
2.4.1 Steel reinforcement will be measured by weight and fixed in 

accordance with Drawings and Specifications. The weight of 
reinforcement bars -whether plain, deformed or ribbed etc., -of 
various diameters will be calculated in accordance with Table 1 of 
IS:1732 'Dimensions for Round and Square Steel Bars for Structural 
and General Engineering Purposes'.  

2.4.2 The rates shall include for cutting, weldinglaps, and waste, 
straightening short and long lengths, bending, fixing, rolling margin 
and the provision of spacer bars or support, chairs, binding wire, 
saddles, forks and all dense concrete spacer blocks, etc., including 
preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 
cleaning to remove all rust and mill scale, dirt, grease and other 
deleterious matter before fixing and whilst still exposed during 
construction.  

2.5 Structural and Miscellaneous Steel work  
2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and 
all charges for welding, cutting, bending, bolting, site connections, 
fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  
i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, fixings 

and fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), 

including making good any damage if provided in the BOQ 
item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 
Tenderer is to include for all the fittings, etc., described. All items 
shall include the necessary fabrication, joints, angles, intersections 
and ends, all bolts or fixing lugs, all hoisting and scaffolding required 
and casting in fixings or later cutting out or forming pockets for 
same, grouting, supporting and making good.  

2.5.4 Rates are to include for all necessary scaffolding, working over water 
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and at any height staging and hoisting and tarpaulin or other 
protective covers and the cleaning and removal of paint stains and 
spots, etc.  

3.4.1 The Contractor's unit rates and prices shall include all equipment, 
apparatus, material indicated in the Drawings, and/or Specifications 
in connection with the item in question and also associated labour as 
well as all additional equipment, apparatus, material, consumables 
usually necessary to complete the system even though not 
specifically shown, described or otherwise referred to and also 
associated labour.  

3.4.2 The rate for providing and fixing above items shall include all fittings, 
fixtures, base and sole plates, anchor bolts, including epoxy grouting, 
etc. all complete as specified, including the necessary additional 
supervision to ensure accurate alignment  

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and 

Bill of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m / MTR :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 
sq.m. /m2 

/SQMT: 
square metre 

sq.cm. : square centimeters 
mm 2 :  Square Millimetre 
Cu.m/CUM. :  cubic meters 
YST :  yield stress 
dia :  Diameter 
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wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
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BILL OF QUANTITIES 
NAME OF WORK: ANNUAL PAINTING OF THE RESIDENTIAL 
BUILDINGS (AREA - PART A) IN THE COLONY AREA IN NMPA 

Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 

(Rs. Ps.) 

1 

 

 

Item Description and approximate 
area of paining 

a) Providing and Applying Two 
Coats of good quality Premium 
Anti-fungal Exterior Emulsion 
Paint of approved paint 
manufacturers over a base coat 
after thoroughly cleaning the 
surface using pressure water 
wash to the external walls, 
beams, ceiling etc., removing all 
loose materials, filling the cracks 
using crack filler compound of 
branded manufacturers 
including cost and conveyance of 
all materials, labour, T&P and all 
other incidental charges etc. 
complete for successful 
completion of the work as 
directed by the department. Area 
of painting 17,020/- Sqm 
(Approximate) 

b) Providing and Applying Two 
Coats of good quality Enamel 
Paint Finishing for M.S. Work 
and Window with good quality 
paints of branded manufacturers 
after thoroughly cleaning the 
surface, removing all loose 
materials including cost and 
conveyance of all materials, 
labour, T&P and all other 
incidental charges etc. complete 
for successful completion of the 
work as directed by the 
department. Area of painting 
5080 Sqm (Approximate) 

c) Providing and Applying Pressure 
Water Washing for ACP / Glass 

1 Job 41,91,235.20 

 

41,91,235.20 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 

(Rs. Ps.) 

cladding provided to wall surface on 
the South-West side of Annex. to A.O. 
Building including cost and 
conveyance of all materials, labour, 
T&P and all other incidental charges 
etc. complete for successful 
completion of the work as directed by 
the department. Area of painting 
100 Sqm (Approximate) 

d) Providing and Applying Pressure 
Water Wash, one coat of Exterior 
Primer and Two Coats of good quality 
Ace Exterior Emulsion Paint for 
Compound Wall (Stone masonry 
surfaces) of branded manufacturers 
including cost and conveyance of all 
materials, labour, T&P and all other 
incidental charges etc. complete for 
successful completion of the work as 
directed by the department. Area of 
polishing 2680 Sqm (Approximate) 

2 Repairs to the damaged wall, slab, ceiling, 
soffits, beams columns etc. by providing 
and applying plastering in patches with 
suitable chemical compound 
manufactured by branded manufacturers 
mixed with cement mortar in suitable 
proportion as per the manufacturer's 
specification and finishing the surface 
smooth including cost and conveyance of 
all materials, labour, T&P, providing and 
removing scaffoliding, curing and all other 
incidental charges etc. complete as 
directed by the department. Area of 
1702.00 Sqm (Approximate) 

1702.00 Sqm 458.28 780000.00 

3 Repairs to the damaged waste water pipes 
of toilets by carefully dismantling the wall 
and floor tiles, removing and replacing the 
damaged waste water pipes and fittings, 
carrying out water proofing with suitable 

10.00 Job 52,000.00 5,20,000.00 
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Item 
No. 

DESCRIPTION OF ITEM QTY Unit RATE IN 
figures 

AMOUNT 

(Rs. Ps.) 

chemicals compounds manufactured by 
branded manufacturers as per their 
specification, and finishing by replacing 
the damaged wall / floor tiles with new 
ones including cost and conveyance of all 
materials, labour, T&P, providing and 
removing scaffoliding wherever 
necessary, curing and all other incidental 
charges etc. complete as directed by the 
department 

Total Rs. 54,91,235.20 

Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 
 

(Quoted amount - Rupees ……………………………. 

Note: 

1) A Tripartite Agreement shall be entered between the successful bidder, the approved 

Paint Manufacturer and the New Mangalore Port Authority (NMPA). Upon entering into 

the Tripartite Agreement, in the prescribed format, it shall be the responsibility of the 

approved Paint Manufacturer to submit a Warranty Certificate in writing for a Warranty 

period of 10 years for the exterior paints of the building. The Paint Manufacturer at their 

own risk and cost shall rectify the defects noticed on the exterior walls during the warranty 

period.  

2) The successful bidder shall submit the details of the manufacturer and type of exterior 

emulsion paint for approval of the department before proceeding with the work. The 

materials shall be used for consumption only after the approval of the engineer – in – 

charge. The brand of paint along with relevant test certificates shall be submitted for 

approval prior to commencement of work. No change in brand is permitted for reasons 

whatsoever. 

3) The bidder shall quote excess or less over entire estimated cost of Rs. 54,91,235.20. 

4) The successful bidder required to paint entire building. In case any portion of the building 

is not painted upon the instructions of the Engineer – in – charge, the cost of panting shall 

be deducted from the contractor’s bill for the respective item of painting at the rate 

mentioned below with applicable percentage of tender premium quoted by the successful 

bidder:- 
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Item Description  Rate per 
Sqmt. 

a Providing and Applying Two Coats of good quality 
Premium Anti-fungal Exterior Emulsion Paint 

193.68 

b Providing and Applying Two Coats of good quality Enamel 
Paint 

107.60 

c Providing and Applying Pressure Water Washing for ACP 
/ Glass cladding 

21.52 

d Providing and Applying Pressure Water Wash, one coat of 
Exterior Primer 

129.12 

5) GST as applicable will be paid separately in the Tax invoice. 
6) Contractor shall file the applicable returns with Tax department in time and submit the 

same as documentary evidence. 

 

   

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

NAME OF CONTRACT.................................................  

 

To 
The Chairman  
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
Sir, 

1. We have examined the Conditions of Contract, Specification, 

Drawings, Bill of Quantities, and Addenda Nos---------- for the 

execution of the above-named Works, and we the undersigned, 

offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, 

Specifications, Drawings and Bill of Quantities and Addenda 

2.  We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the 

Works as soon as is reasonably possible after the receipt of the 

Engineer's notice to commence, and to complete the whole of 

the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 120 days from 

the last date fixed for receiving the same and it shall remain 

binding upon us and may be accepted at any time before the 

expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, 

this Tender together with your written acceptance thereof shall 

constitute a binding Contract between us. 

6. We understand that you are not bound to accept the lowest or 

any tender you may receive. 

Dated this_____________________________ day of ____________ 201____ 
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Signature _____________________ in the Capacity of __________________ 

duly  

authorised to sign Tenders for and on behalf of    ____ ___________  ___ 

__ ____________ _____  _______ ______________ 

 

                                                                                     (IN BLOCK 
LETTERS) 

 

 Address:____________________________ 

 ____________________________ 

 ____________________________ 

 ____________________________ 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE – A 

ROYALTY 
 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of 
Royalty 

Royalty to be 
revised 

Export Domestic 
1 Ornamental and Decorative 

Building Stones as defined 
under clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
 
 
 
 
15% of Sale Value or of 
Average Selling Price on 
advalorembasisor 
Rs.4,500 per m3 which 
is higher. 

 
 
 
 
 
Rs.1,200 
per MT 

 

 
 
 
 
 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price 
on advalorem basis 
orRs.1,500 per m3 
which is higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price 
on advulorembasis or 
Rs.1,500per m3 
which is higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and 
BadamiTaluk of Bagalkot 
District, Kustagi of Koppal 
District. 

 
 
15%of Sale Value or of 
Average Selling Price on 
advalorembasis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400per
MT 
 

 (ii) Pink and Red Granites, 
Gneissess and their structural 
verities (other than Ilkal Pink 
Variety) 

15% of Sale Value or 
Average Selling Price 
on advalorem basis or 
Rs.1,800 Variety)
 per m3 which is 
higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites and 
their varieties: 
(i) Very fine grained Grey 

granite (SiragreyVariety)
 Price on Chintanmi, 
SiddlaghattaofChikkaball

15% of SaleValue or of 
Average Selling Price 
on advalorembasisor 
Rs.1,350 per m3 
which is higher.    

 
 
 
Rs.500 
per MT 

 
 
 
Rs.350  
per MT 
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apuraDistrictHoskote of 
Bangalore District. 

  
 

 (ii) Greyandwhite granites 
and textural varieties 
having shades of grey,     
balckand white colours 
(other than (i) above 
Entire State. 

 

15% of SaleValue or of 
Average Selling Price 
on advalorembasisor 
Rs.1,050 per m3 
which is higher.    

Rs.375 
per MT 
 

Rs.250  
per MT 

 

 (iii) Grey granite of 
DevanahalliTaluk of 
Bangalore Rural District 
and 
Chikkaballapurtaluk of 
Chikkaballapur District 

15% of  SaleValue  or  
of  Average Selling 
Price on 
advalorembasisor 
Rs.600 per m3 which 
is higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- Entire 
State  

15% of  SaleValue  or  
of  Average Selling Price 
on advalorembasisor 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 
and their varieties suitable 
for use as  Ornamental  
Stone- Entire State  

15% of Sale Value  or  
of  Average Selling Price 
on advalorembasisor 
Rs.1800 per m3 which 
is higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  as 
ornamental  Stone- Entire 
State 

15% of Sale Value  or  
of  Average Selling Price 
on advalorembasisor 
Rs.1800 per m3 which 
is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  of 
permit issued For Fullers 
Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 
"Shahabad Stone" 

Rs.70 per 10 
Sqmeters or  Rs.70 
per MT 

Rs.50 per 10 
Sqmeters or  Rs.50 
per MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) of 
Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar(non cement) 
Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint- 240 per MT 300 per MT 
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Entire  State 
14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 
15 Steatite and sand stone 

used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of soils)-
Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation under 
Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 
generated in Ornamental 
stone quarry, which is not 
suitable for ornamental 
purpose (used for making 
aggregates and m-sand) 
Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See explanation 
under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 
not exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Greycolour) 
(iii) C, D Grade &Waste 

6.5% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 
8% of average selling 
price or of sale value 
whichever is 
higheronad-valorem 
basis. 
 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average 
sellingpriceor of sale 
value whichever is 
higher on ad-valorem 
basis 

15% of Sale Value or of 
Average Selling Price 
on ad valorem basis 
which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 
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26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

120 per MT 

28 Gypsum 20% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

150 per MT 

29 Jasper 12% of average 
selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

150 per MT 

30 Quartz, feldspar 15% of average 
selling price or of sale 
value whichever is 
higher on ad-
valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher 
on ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable for 
use as Ornamental 
/Gemstones 

12% of average 
selling price or of 
sale value whichever  
is higher on ad-
valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use in 

cement or chemical 
industries or Abrasive 
or Refractory purpose 
(below threshold value 
as specified by IBM from 
time to time) 

ii) For use as building 
stone (below threshold 
value as specified by 
IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average 

selling price or of 
sale value whichever 
is higher on ad-
valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average 

selling price or of sale 
value whichever is 
higher on ad-valorem 
basis 

100 per MT 
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39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on 
ad-valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which is 

not specified in schedule-II) 
Entire State 

30% of sale value on ad-
valorem  basis 

30% of Sale Value or 
of Average Selling 
Price on ad-valorem 
basis which is 
higher. 

 

As per order of Deputy Director mines and Geological department dated 
11-11-2021. The prevailing rates as per the updated order of the 
Geological Department during the course of the project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the 
authority all tonnage and other royalties, rent and other payments or 
compensation if any, for getting stone, sand, gravel, clay or other 
materials by him and his subordinates and his subcontractors and 
required for the works, at the rates and such conditions as notified by 
the State Government. The contractor should submit the Mineral 
Dispatch Permit (MDP) in original for the quantity executed by the 
contractor for the requisite quantity of material incorporated in works for 
which MDP is issued by the authorized supplier. If contractor fails to 
submit the MDP in original the amount will be deducted at 5 times the 
royalty charges from the contractor’s bills as per prevailing orders issued 
by the Authority. 
 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 
MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 
NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.10.2024 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 

Category  
 Area: A Area: B Area: C 
Unskilled 783.00 655.00 526.00 
Semiskilled/ 
Unskilled Supervisory 

868.00 739.00 614.00 

Skilled/Clerical 954.00 868.00 739.00 
Highly Skilled 1035.00 954.00 868.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/27(3)/2023-LS-II dated 25.09.2024.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 

Area Rates of wages Rs. 
‘A’ 783.00 
‘B’ 655.00 
‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 

Area Rates of wages Rs. Rates of wages Rs. 

‘A’ 954.00 1035.00 

‘B’ 868.00 954.00 

‘C’ 739.00 868.00 

For further details log on to Ministry of Employment 


