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NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE -575010
CIVIL ENGINEERING DEPARTMENT
NIT No: CIVIL/CE(C)/EE(C)/87/2024-25 Date: 14-03-2025

TENDER ID: 2025_NMPT_853325_1

i) NOTICE INVITING TENDER

(Through E-Procurement only)

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor

fulfilling the Minimum Eligibility Criteria stipulated in this notice in two cover bidding

procedure for the work of “Restoration and repair works in R.C.C pipe racks at Oil jetty area”

Minimum Eligibility Criteria:

a)

b)

The tenderers must have experience of having successfully completed *similar works
during last 7 (seven) years ending last day of month previous to the one in which
applications are invited shall be either of the following:-

At least Three similar completed works costing not less than the amount equal to
Rs.37.62lakhs each (Excluding GST)

or

At least Two similar completed works costing not less than the amount equal to
Rs.47.03lakhs each (Excluding GST)

or

At least One similar completed works costing not less than the amount equal to
Rs.75.24lakhs (Excluding GST)

Notel:*Similar work(s) means “Civil construction or renovation or repair works”.

Note2: Documentary evidence for successful completion of the work shall be furnished
along with work order and work completion certificate.

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or more
works completed under the contract. Certificate for ‘substantial completion’ of
project/work/asset should contain two parts. Part -1 shall contain ‘financial value of work
done’ and part-Il shall contain ‘certificate of functional completion of project/work/asset'.
Average Financial turnover of the tenderer over the last three financial years 2021-22,
2022-23 and 2023-24 shall be at least Rs.94.05lakhs.

The financial capacity of bidders would be evaluated considering the works in hand at
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NMPA. The port would award the work not exceeding the remaining financial capacity of
the bidder. The financial capacity to be 3.33times of the average financial turnover of last
three years of the bidder minus works in hand at NMPA. The bidder must fill the
Annexure-6. In case the average turnover is Rs. 3.00 crores, the financial capacity of the
contractor will considered as (3x3.333) Rs.10.00crores.

The turnover means sales/ contract receipts excluding taxes other income shall not be

considered for calculation of turnover.

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with

the tender.

Pertinent information is given in the following table:

Estimated Amount put to Tender Rs. 94,04,608/-

ii)

Earnest Money Deposit (EMD) Rs. 2,22,000/- (Rupees Two Lakh Twenty Two
Thousand Only) The EMD shall paid by
RTGS/NEFT in favour of F.A. & C.A.0., NMPA.
Scanned copy should be uploaded along with
bid. The benefit of Exemption of EMD to all
Micro and small enterprises (MSE) will
allowed. Shall upload with their offer, the
proof of their being MSE registered with
district industries center (DIC) or Khadhi and
village industries commission or Khadhi and
Industries board (KVIV) or Coir board or
National Small Industries Corporation (NSIC)
or Directorate of handicrafts and handlooms
or Udyam Registration Certificate or any other
body specified by Ministry of MSME. The
bidder shall submit "Bid Security Declaration"

in the prescribed form as per Annexure 13.

iii)

Cost of Tender (Tender fee) Rs.1,120/- (Rupees One Thousand One
Hundred Twenty Only) Payment of Tender fee
by NEFT in favour of F.A. & C.A.0., NMPA.
Scanned copy should be uploaded along with
bid. Scanned copy should be uploaded along
with bid. The benefit of Exemption of Tender
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fee to Micro and small enterprises (MSE) will
allowed. Shall upload with their offer, the
proof of their being MSE registered with
district industries center (DIC) or Khadhi and
village industries commission or Khadhi and
Industries board (KVIV) or Coir board or
National Small Industries Corporation (NSIC)
or Directorate of handicrafts and handlooms
or Udyam Registration Certificate or any other
body specified by Ministry of MSME.

iv) Document download start date and | 14-03-2025 at 15.00 HRS

time

v) Seek clarification start date and | NA

time

vi) Seek clarification end date and | NA
time
vii) | Bid submission start date and time | 28-03-2025 at 10:00HRS
vii) | Bid submission closing date and | 04-04-2025 at 15.00 HRS

time
ix) Date & time of opening of 07-04-2025 at 15.30 HRS
Cover -| : Technical Shall be communicated separately.
Part - Il : Financial
X) Completion period 6 (Six) Months (including monsoon)
Xi) Validity of Tender 90 days from the date of closing of online

submission of e-tender.

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.1,120/-(Rupees One Thousand
One Hundred Twenty Only) by NEFT in favour of F.A. & C.A.0., NMPA.

NMPA Bank Details.

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 575 010.

2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 575002011

Contact Nos. 0824-2887306 and 0824-2407149

Email id: bhgayalaxmi.o@nmpt.gov.in /chiefengineer@nmpt.gov.in

Amendments / further information etc. pertaining to the tender, if any shall be uploaded only
on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred
by the prospective Tenderer from time to time.

-sd-
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Executive Engineer (Civil)
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NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE -575010
NIT No: CIVIL/CE(C)/EE(C)/87/2024-25
E-Tender event No. 2025_NMPT_853325_1

ii) Instructions To Tenderers
A. Instructions for E-Tendering
INSTRUCTION TO E-TENDERING

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS
ONLINE THROUGH THIS E-PROCUREMENT PORTAL

This is an e-procurement event of NMPA. The e-procurement service provider is

1.

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read

the terms & conditions of this tender before submitting your online tender. Tenderers

who do not comply with the conditions with documentary proof (wherever required)

will not qualify in the Tender.

1.

Bidder should do Online Enrolment in the Portal using the option Click Here to
Enroll available in the Home Page. Then the Digital Signature enrollment has to
be done with the e-token, after logging into the portal.

Bidder then logs into the portal giving user id / password chosen during
enrollment.

The e-token that is registered should be used by the bidder and should not be
misused by others.

DSC once mapped to an account cannot be remapped to any other account. It can
only be inactivated.

The Bidders can update well in advance, the documents such as certificates,
purchase order details etc., under My Documents option and these can be
selected as per tender requirements and then attached along with bid documents
during bid submission. This will ensure lesser upload of bid documents.

After downloading / getting the tender schedules, the Bidder should go through
them carefully and then submit the documents as per the tender document;
otherwise, the bid will be rejected.

The BOQ template must not be modified/replaced by the bidder and the same
should be uploaded after filling the relevant columns, else the bidder is liable to
be rejected for that tender. Bidders are allowed to enter the Bidder Name and

Values only.
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1.

12.

13.

14.

15

If there are any clarifications, this may be obtained online through the e-
Procurement Portal, or through the contact details given in the tender document.
Bidder should take into account of the corrigendum published before submitting

the bids online on the portal or on www.newmangaloreport.gov.in Bidder, in

advance, should prepare the bid documents to be submitted as indicated in the
tender schedule and they should be in PDF formats.

Bidder should arrange for the EMD and tender fee as specified in the tender. The
benefit of Exemption of EMD to all Micro and small enterprises (MSE) will
allowed. Bidder Shall upload with their offer, the proof of their being MSE
registered with district industries center (DIC) or Khadhi and village industries
commission or Khadhi and Industries board (KVIV) or Coir board or National
Small Industries Corporation (NSIC) or Directorate of handicrafts and handlooms
or Udyam Registration Certificate or any other body specified by Ministry of MSME
will be considered. The bidder should read the terms and conditions and accepts
the same to proceed further to submit the bids.

The bidder has to submit the tender document(s) online well in advance before
the prescribed time to avoid any delay or problem during the bid submission
process.

There is no limit on the size of the file uploaded at the server end. However, the
upload is decided on the Memory available at the Client System as well as the
Network bandwidth available at the client side at that point of time. In order to
reduce the file size, bidders are suggested to scan the documents in 75-100 DPI
so that the clarity is maintained and the size of file gets reduced. This will help in
quick uploading even at very low bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze Bid Button, to
ensure that, he/she completes the Bid Submission Process. Bids, which are not
frozen, are considered as Incomplete/Invalid bids and are not considered for
evaluation purposes.

The Tender Inviting Authority (TIA) will not be held responsible for any sort of
delay or the difficulties faced during the submission of bids online by the bidders
due to local issues.

The bidder may submit the bid documents online mode only, through this portal.

Offline documents will not be handled through this system.
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16.

17.

18.

19.

20.

21.

22.
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At the time of freezing the bid, the e-Procurement system will give a successful
bid updating message after uploading all the bid documents submitted and then
a bid summary will be shown with the bid no., date & time of submission of the
bid with all other relevant details. The documents submitted by the bidders will
be digitally signed using the e-token of the bidder and then submitted.

After the bid submission, the bid summary has to be printed and kept as an
acknowledgement as a token of the submission of the bid.

The bid summary will act as a proof of bid submission for a tender floated and
will also act as an entry point to participate in the bid opening event.

Successful bid submission from the system means, the bids as uploaded by the
bidder is received and stored in the system. System does not certify for its
correctness.

The bidder should see that the bid documents submitted should be free from virus
and if the documents could not be opened, due to virus, during tender opening,
the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the tender Portal,
will be valid for all actions of requesting bid submission, bid opening etc., in the
e-Procurement portal. The Time followed in this portal is as per Indian Standard
Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid
submission.

The bidders are requested to submit the bids through online e-Procurement
system to the Tender Inviting Authority (TIA) well before the bid submission end
date and time (as per Server System Clock).

Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID
submitted without fees, as mentioned above will not be considered for evaluation
and shall be rejected summarily the benefit of Exemption of EMD and tender fee
to all Micro and small enterprises (MSE) registered with district industries center
(DIC) or Khadhi and village industries commission or Khadhi and Industries board
(KVIV) or Coir board or National Small Industries Corporation (NSIC) or
Directorate of handicrafts and handlooms o or any other body specified by
Ministry of MSME, will be considered. The bidder shall upload with their offer, the
proof of their being MSE.

The bidder/tenderer/contractor shall file the applicable returns with Tax

departments in time and submit the same as documentary proof. The GST
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applicable shall be shown as a separate line items in the Tax invoices to avail in

put credit to Port.

2. Cover - | Details (Technical)

The following documents shall be uploaded online only.

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence

for exemption of tender fee.

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for

exemption of EMD.

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) of volume-I
(Original power of attorney duly authenticated by Notary Public) i.e. Annexure 2 to
be submitted by post or by hand immediately after the closing date for submission
of online e-tender). However, such Power of Attorney would not be required if the
Application is signed by an authorized partner or Director (on the Board of
Directors) of the Applicant, in case the Applicant is a partnership firm or limited
liability partnership
copy of valid PAN card, ESI, PF and GST Registration certificate.

List of Ongoing works in hand at NMPA should be indicated in the prescribed form.

Scanned copy of Form of Tender as per Section VI(iii) of volume -IlI

N o o &~

Technical bid document - Cover | (Volume | to Volume Ill) along with amendments
and clarifications.
3. Cover - Il Detail (Finance)
PRICE BID (Bill of Quantities)
Price should be quoted in the BOQ template available in the portal. The BOQ template
must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevant columns, else the bidder is liable to be rejected for that tender.
Bidders are allowed to enter the Bidder Name and Values only.
Any indication of ‘Quoted price’ in the online technical bid documents shall lead to
rejection of the bid outright.
The price bid submitted through e-portal mode only will be taken up for the purpose
for evaluation.
4. Opening of bids
A. Part | Techno-Commercial bid will be opened electronically on specified date and

time as given in the NIT. Bidder(s) can witness electronic opening of bid.
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B. Part Il Price bid will be opened electronically of only those bidder(s) whose

Part | Techno-Commercial Bid is found to be Techno-Commercially acceptable by
NMPA. Such bidder(s) will be intimated, the date of opening of Part Il Price bid,
through valid email confirmed by them

Note: The tenderers are advised to offer their best possible rates. There would
generally be no negotiations hence most competitive prices may be quoted while
submitting the price bid. However, in case the lowest rate appears to be reasonable
taking into account the prevailing market conditions, the work may be awarded to
the lowest bidder and if the rate is still considered high, action as per prevailing
instructions / guidelines shall be taken. All entries in the tender should be entered

in online Technical & Commercial Formats without any ambiguity.

5. Evaluation process:

A proposal shall be considered responsive if; -

o o

e 0

It is received by the proposed Due Date and Time.

It is Digitally Signed.

It contains the information and documents as required in the Tender Document.

It contains information in formats specified in the Tender Document.

It mentions the validity period as set out in the document.

It provides the information in reasonable detail. The Port Authority reserves the
right to determine whether the information has been provided in reasonable detail.
There are no significant inconsistencies between the proposal and the supporting
documents.

The Technical qualification conforms to as specified in the qualification criteria.

A Tender that is substantially responsive is one that conforms to the preceding
requirements without material deviation or reservation. A material deviation or
reservation is one (1) which affects in any substantial way, the scope, quality, or
performance of the Tenderer or (2) which limits in any substantial way, inconsistent
with the Tender document, or (3) whose rectification would affect unfairly the
competitive position of other Qualified Applicant presenting substantially
responsive bids.

The Port Authority reserves the right to reject any tender which in its opinion is
non-responsive and no request for alteration, modification, substitution or
withdrawal shall be entertained by the Port Authority in respect of such Tenders.

The Port Authority would have the right to review the Technical Qualification and
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seek clarifications wherever necessary.

. Since the tenderinvolves selection based on pre-qualification criteria and technical
specification, the Chief Engineer will examine and seek clarification if any and list
out the firms, which are found technically suitable and Cover-Il Price Bid of such
tenderers only will be opened and EMD will be returned to the unsuccessful
tenderers

m. The date and time will be intimated to tenderers whose offers are found suitable
and Cover - Il of such tenderers will be opened on the specified date and time

n. The cost of stamping Agreement must be borne by the successful Tenderer

0. The Fax/E-Mail offers will be treated as defective, invalid and rejected. Only
detailed complete offers received through online prior to closing time and date of

the tenders will be taken as valid.

B. Instructions to Tenderers (General)

1.

Introduction:

This work essentially comprises of “Restoration and repair works in R.C.C pipe racks
at Oil jetty area”

Applicants:

Contractors who wish to bid for the tender for the contract work should apply for the
tender document. The successful bidder will be expected to complete the works by the

intended completion date specified in the Contract document.

Invitation for Bids:

The online Invitation for Bids is open to all eligible bidders meeting the eligibility
criteria. The bidders may submit bids for the works detailed in the NIT through e-tender

mode only.

Purchase of Tender Documents:

Tender document can be downloaded from NMPA website

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/epro

cure/app of CPP portal

One Bid per Bidder:

Each bidder shall submit only one bid for one package. Bidder who submits or
participates in more than one Bid will cause all the proposals with the Bidder’s

participation to be disqualified.
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6. Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his

Bid, and the Employer will in no case be responsible and liable for those costs.

7. Site visit:

The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the work site and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the

Works. The costs of visiting the site shall be at the Bidders’ own expense.

8. Content of Bidding Documents:

Tender Document will consist of:

Volume | Section | Notice Inviting Tenders
Instructions to Tenderers

Annexure (1to 13)

Section Il Form of Agreement

Section IlI Conditions of Contract: Part A - E:
General Conditions
Conditions of Contract : Part F:
Special Conditions
Contract Data
Form of Securities (A & B)
Appendix - | and Appendix - Il

Volume li Section IV Technical Specifications
Section V Drawings
Volume il Section VI Preamble

Bill of Quantities
For of tender

Section VII Schedules (A & B)

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid
outright. For evaluation purpose the uploaded offer documents will be treated as
authentic and final. No hard copy shall be submitted, upload the entire document on

the CPP portal only.



9.

10

11.

12.

a)

21

Clarification of the Bidding Documents:

The Tenderers are advised to examine the Tender Document carefully and if there be
or appear to be any ambiguity or discrepancy in the documents, or any clarifications
needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil)
in writing, so as to reach at least three days before start date of submission of bid. It
is to be noted that queries asked after closing date of pre bid meeting will not be
answered. Employer’s clarifications shall be furnished in the CPP e-portal or shall be
issued a corrigendum in the web site after closing date of online pre-bid meeting
without identifying the source.

A provision is made in the CPP e-portal for online pre-bid meeting during the date
mentioned in the NIT. The bidders can ask queries if any during the period of pre-bid
meeting through online. The queries of the bidders shall be answered online or a
separate consolidated list of queries and clarifications shall be uploaded in web sites

after closing date of online pre-bid meeting.

. Amendment of Bidding Documents:

Any modification of the tender documents as a result of any ambiguity shall be shall
be made exclusively through the issue of an Addendum. Any addendum thus issued
shall be part of the tender documents and will be uploaded in CPP e-portal and Port
website to all the bidders. Prospective

bidders shall acknowledge receipt of each addendum to the Employer. Such addenda
will be numbered and it shall be submitted by the Tenderers as part of Part | of their
bid. The Addendum can also be downloaded from NMPA official website from ‘Ongoing
Project link’. The responsibility of downloading such addendum / amendment from

NMPA website and CPP e-portal fully lies with the bidder.

Preparation of bids:

All documents relating to the bid shall be in the English language.

Minimum Eligibility Criteria:

The tenderers must have experience of having successfully completed *similar works
during last 7 (seven) years ending last day of month previous to the one in which
applications are invited shall be either of the following:-

At least Three similar completed works costing not less than the amount equal to Rs.

37.62 lakhs each (Excluding GST)
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or
At least Two similar completed works costing not less than the amount equal to Rs.
47.03 lakhs each (Excluding GST)

or

At least One similar completed works costing not less than the amount equal to Rs.
75.24 lakhs (Excluding GST)

Notel:*Similar work(s) means “Civil construction or renovation or repair works “.
Note2: Documentary evidence for successful completion of the work shall be furnished
along with work order and work completion certificate

Average Financial turnover of the tenderer over the last three financial years
2021-22, 2022-23 and 2023-24 shall be at least Rs.94.05lakhs.

financial capacity of bidders would be evaluated considering the works in hand at
NMPA. The port would award the work not exceeding the remaining financial capacity
of the bidder. The financial capacity to be 3.33times of the average financial turnover
of last three years of the bidder minus works in hand at NMPA. The bidder must fill
the Annexure-é.

In case the average turnover is Rs.3.00crores, the financial capacity of the contractor
will considered as (3x3.333) Rs.10.00crores.

The turnover means sales / contract receipts excluding taxes other income shall not
be considered for calculation of turnover.

The tenderer shall submit a copy of valid ESIC & EPF registration certificate.

along with the tender Copy of the work order, Client’s satisfactory work completion
Certificate, along with any other documentary proof certifying the year of completion,
brief description of the project and project completion cost shall be submitted in
support of the assignments performed and claimed by the tenderer to fulfill the
eligibility criteria for qualification. Experience of the tenderer / contractor for
completed works, executed in private organization shall be considered only if the Tax
Deducted at Source Certificate with respect to referred work, issued by Competent
Authority is enclosed by the tenderer along with the tender A statement duly certified
by the Chartered accountant showing the average annual Financial Turnover over the
last 3 financial years shall be submitted.

A statement duly certified by the Chartered accountant showing the average annual

Financial Turnover over the last 3 financial years duly indicating UDIN shall be
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submitted.
Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
i made misleading or false representations in the forms, statements, affidavits
and attachments submitted in proof of the qualification requirements; and/ or;
ii. Records of poor performance during the last five years, as on the date of
application, such as abandoning the work, rescission of the contract for
reasons which are attributable to non-performance of the contractor,
inordinate delays in completion, consistent history of litigation resulting in
awards against the contractor or any of the constituents, or financial failure
due to bankruptcy, and so on. The rescission of a contract of venture JV on
account of reasons other than nonperformance, such as the most experienced
partner (major partner) of JV pulling out;

ii.  Onaccount of currency of debarment by any Government agency.

Bid Prices:

The contract shall be for the whole works as described in based on the priced Bill of
Quantities submitted through CPP e-portal by the Bidder. The Bidder shall fill in the
percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for
which no rate or price is entered will not be paid for by the Employer when executed

and shall be deemed covered by the other rates and prices in the Bill of Quantities.

Currencies of Bid and Payment:

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees

Bid Validity:

Bids shall remain valid for a period not less than Ninety days (90 days) after the last
date for online bid submission. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder agreeing to the request will not be permitted to modify his bid and

also shall submit an extension for EMD, if it is in the form of Bank Guarantee



24

16. Bid Security / EMD:
i. The EMD shall be paid by RTGS/NEFT in favour of Financial Adviser & Chief

Accounts Officer, New Mangalore Port Authority, Mangalore

1. Name of the Bank: State Bank of India, Panambur, Mangalore - 10.
2. Bank A/C No. 10205649448

3. IFSC Code: SBIN0002249

4. MICR Code: 57500201

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit
details towards Earnest Money Deposit of Rs.2,22,000/- (Rupees Two Lakh Twenty
Two Thousand Only) as stipulated in the tender. The tender without EMD shall be
treated invalid. The benefit of Exemption of EMD and tender fee to all Micro and
small enterprises (MSE) registered with district industries center (DIC) or Khadhi
and village industries commission or Khadhi and Industries board (KVIV) or Coir
board or National Small Industries Corporation (NSIC) or Directorate of handicrafts
and handlooms or any other body specified by Ministry of MSME, will be considered.
The bidder shall upload with their offer, the proof of their being MSE.

iii. Inthe event of Bidder withdrawing his Bid before the expiry of tender validity period
of 90 days from the last date for online bid submission, the tender shall be
cancelled and EMD shall be forfeited.

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without
interest as early as possible by RTGS/NEFT on conclusion of contract. The Earnest
Money Deposit of the successful bidder shall be refunded (without interest) after
he has signed the agreement and furnished required performance security.

v. The Bid Security of a successful bidder will be forfeited in the following cases:

a) If the bidder withdraws his Tender during the period of bid validity.
b) In case of a successful tenderer fails
i) to commence the work, apart forfeiture of other claims
ii) within the specified time limit to sign the Agreement or furnish the required
Performance Security. In the event of forfeiting the EMD / SD / LD and while
imposing penalty GST as applicable will be collected.

17. No Alternative Proposals by Bidders:

Bidders shall submit offers that comply with the requirements of the bidding
documents, including the basic technical design as indicated in the drawing and

specifications. Alternatives will not be considered.
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18. Format and Signing of Bid:

The Bid shall be in online mode. The Bid shall contain no alterations or additions,

except those comply with instructions issued by the Employer

19. Bid Submission:

Tender document including quoted bid price have to be submitted online only through

CPP Portal before deadline for online submission of bid.

For evaluation purpose the uploaded offer documents will be treated as authentic and

final. Any documents submitted in the form of hard copy except Power of attorney.

The Tender shall be submitted in Two Bids.

Technical Bid: Shall contain the following.

i)

ii)

iii)

Techno Commercial Bid: Shall contain all the documents. Techno Commercial
Bid should not contain Price Bid. “Disclosure/indication of Price in the Techno
Commercial Bid shall render the tender disqualified and rejected.

The details of payment of EARNEST MONEY DEPOSIT for Rs.2,22,000/- (Rupees
Two Lakh TwentyTwo Thousand Only) by RTGS/NEFT to NMPA Bank Account,
failing which the Techno commercial Bid shall not be considered).

Transaction details of payment towards the COST OF TENDER Fee: Rs. 1120/-
(Rupees One Thousand One Hundred Twenty Only) (To be paid by RTGS/NEFT to
NMPA Bank Account).

FINANCIAL BID: shall contain only the Price.
LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date mentioned in
the NIT

NMPA may at its sole discretion reserves the right to extend the date for receipt of

Bid. Bid after the aforesaid time and date or the extended time and date, if any,

shall not be accepted by the portal.

The following details pertaining to Techno Commercial Bid shall be uploaded online.

a)
b)

Letter of Submission- Covering letter (vide Annexure - 1).

Power of Attorney in favour of signatory/s to the Tender, (vide Annexure -2)
(Original power of attorney i. e. Annexure 2 to be submitted by post or by hand
so as to reach the Executive Engineer (Civil) immediately after the closing date
for submission of online e-tender) duly authenticated by Notary Public.
However, such Power of Attorney would not be required if the Application is
signed by an authorized partner or Director (on the Board of Directors) of the

Applicant, in case the Applicant is a partnership firm or limited liability



f)

9)

h)

i)

26

partnership.

Organization Details (vide Annexure-3)

Details of “Minimum eligibility criteria” as per Clause 12 of instruction to

Tenderers and certificates (Client Certificates / work completion certificates or

any other documentary evidences with respect to the eligibility work) (vide

Annexure-4) of condition of contract. The following specific instruction may be

noted ;

i) Bidders are expected to provide information in respect of Eligible
Assignments in this Section. The assignments cited must comply with the
criteria specified in Clause No. 12(a) for “Minimum eligibility”.

ii) A separate sheet should be filled for each of the eligible assignments the
details are to be supplemented by documentary proof from the respective
client for having carried out such assignment duly certified by client’s
completion certificates and work orders etc.

iii) The works indicated in Annexure- 4 will only be considered for evaluation.
Mere submission of work completion certificate will not be considered as
Eligible Assignments

A statement duly certified by Chartered Accountant showing Average Financial

turnover of the tenderer over the last three financial years (vide Annexure-5)

with balance sheet.

List of Ongoing works in hand at NMPA should be indicated in the prescribed

form (Annexure 6)

A list of Plant and equipment proposed to be engaged for work. (vide Annexure-

7) The equipment indicated in the Annexure -7 will form part of contract

agreement and as such the bidders are requested to indicate the availability of

the equipment at site at what stage of the construction period the equipment
would made available.

Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF

and GST Registration (GSTIN) Number along with certificates issued by the

authority as applicable

A declaration to the effect that (vide Annexure -8):-

All details regarding construction plant and machinery, temporary work and

personnel for site organization considered necessary and sufficient for the work

have been furnished in the Annexure to Conditions of Contract in Volume | and that
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such plant, temporary works and personnel for site organization will be available
at appropriate time of relevant works for which the equipment have been proposed
at site till the completion of the respective work.

No conditions are incorporated in the financial bid. In case any conditions are
specified in the financial bid, the tender will be rejected summarily without making
any further reference to the bidder.

We have not made any payment or illegal gratification to any persons/ authority
connected with the bid process so as to influence the bid process and have not
committed any offence under PC Act in connection with the bid.

We disclose with that we have made / not made payments or propose to be made
to any intermediaries (agents) etc in connection with the bid.

NEFT Payment details towards cost of tender / documentary evidence for
exemption of tender cost.

RTGS/NEFT Payment details towards EMD / documentary evidence for exemption
of EMD

Deadline for Submission of the Bids:

i)

ii)

iii)

iv)

The completed bid shall be submitted in the electronic form by the date and
time mentioned in NIT only through CPP e-portal.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the
online technical bid documents shall lead to rejection of the bid outright. For
evaluation purpose the uploaded offer documents will be treated as authentic
and final. No hard copy shall be submitted for reference purpose. The bid
submitted through e-tendering mode only will be taken up for the purpose for
evaluation.

The uploaded Port Tender Document will be treated as authentic tender and if
any discrepancy is noticed at any stage between the Port’s tender document
and the one submitted/uploaded by the tenderer, the conditions mentioned in
the Port’'s uploaded document shall prevail. Besides, the tenderer shall be liable

for legal action for the lapses.
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21. Late Bids:

22.

The time that is displayed from the server clock at the top of the CPP e-portal, will be

valid for all actions of requesting bid submission, bid opening etc., The bidders should

adhere to this time during bid submission.

Modification and Withdrawal of Bids:

i)

ii)

iii)

Bidders may modify the offers by deleting their already freeze bids in online
only through CPP e-portal (after submission of bid) and resubmit/upload the
revised offer before the deadline prescribed in Clause 20.

No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder
after the deadline for submission of bids.

Withdrawal of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15 may result
in the forfeiture of the Bid Security or the bidder shall be disqualified from
bidding for any contract with New Mangalore Port Authority for a period of 2
(two) years in pursuant to Clause 16.

Bidders may only modify the prices and other required details of their Bids by

Resubmitting Bid only in accordance with this clause through CPP e-portal.

23. Bid Opening - Technical Bid:

g.

On the due date and time as specified in Clause 20, the Employer will first open
Techno Commercial bids of all bids received online in presence of the Bidders or
their representatives who choose to attend. In the event of specified date for bid
opening is declared as holiday by the Employer, the bid will be opened at the
appointed time and location on the next working day.

In the first instance the Techno Commercial Bid containing the RTGS/NEFT payment
details of EMD & Cost of tender document will be verified. If EMD and Tender Fee
is in line with the Tender Condition there after the Techno Commercial Bid will be
considered for evaluation.

If all Bidders have submitted unconditional Bids together with requisite Bid
security, then all Bidders will be so informed then and there. If any Bid contains any
deviation from the Bids documents and / or if the same does not contains Bid
security in the manner prescribed in the Bid documents, then that Bid will be

rejected and the Bidder informed accordingly.
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Bid Opening - Financial Bid:

The date and time of opening of price bid (cover-Il) shall be intimated to the qualified
bidders based on the evaluation of the technical bid. The price bid (cover-Il) of such
eligible bidders shall be opened on the specified date and time.

If bidder withdraws his tender after opening of price bid the bidder will be disqualified

for participating in NMPA tender for a period of two years.

Clarification of Bids:

To assist in the examination and comparison of Bids, the Employer may, at his
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates.
The request for clarification and the response shall be in writing, but no change in the
price or substance of the Bid shall be sought, offered, or permitted.

No Bidder shall contact the Employer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

The employer may proceed to evaluate the bid by construing the particulars requiring
clarification to the best of its understanding, and the bidder shall be barred from

subsequently questioning such interpretation of the employer.

Examination of Bids and Determination of Responsiveness:

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid

a) meets the eligibility criteria as defined in Clause 12.

b) has been properly signed by an authorized signatory (accredited
representative) holding Power of Attorney in his favour, duly authenticated by
Notary Public. The Power of Attorney shall interalia include a provision to bind
the Bidder to settlement of disputes clause.

c) is accompanied by the requisite Bid security and;

d) is responsive to the requirements of the Bidding documents.

A responsive Bid is one which conforms to all the terms, conditions and specification

of the Bidding documents, without material deviation or reservation. A material

deviation or reservation is one

a) which affects in any substantial way the scope, quality or performance of the

Works;
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b) which limits in any substantial way, the Employer's rights or the Bidder’s
obligations under the Contract; or

c) whose rectification would affect unfairly the competitive position of other Bidders
presenting responsive Bids.

The tenderer shall submit a certificate in the tender schedule in the Technical Bid that

he has not incorporated any conditions in the Financial Bid and in case any conditions

are specified in the financial bid his tender will be rejected without making any further

reference to him.

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation.
Correction of Errors: (Not Applicable)

Evaluation and Comparison of Bids:

The Employer will evaluate and compare only the Bids determined to be responsive in
accordance with Clause 26. In evaluating the Bids, the Employer will determine for each
Bid the evaluated Bid Price by adjusting the Bid Price as follows:

a) making appropriate adjustments to reflect discounts or other price modifications

offered in accordance with Clause 22.

Alteration of tender documents:

No alteration shall be made in any of the tender documents or in the Bill of Quantities
and the tender shall comply strictly with the terms and conditions of the tender
document. The Employer may however ask any tenderer for clarifications of his tender
if required. Nevertheless, no tenderer will be permitted to alter his tender price after

opening of the tender.

Alternative conditions and Proposal:

The Tenderer shall note that alternative or qualifying tender conditions, or alternative
design proposal for whole or part of the work will not be acceptable. Tenders
containing any qualifying conditions or even Bidder's clarifications in any form will be
treated as non-responsive and will run the risk of rejection. Part Il: Price Bid of such

Bidder's will not be opened.
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31. Award of Contract:

The Employer will award the Contract to the bidder whose bid has been determined to

be responsive to the bidding documents and who has offered the lowest evaluated bid

price, provided that such bidder has been determined to be

a)
b)

Eligible in accordance with the provisions of Clause 12, and

Qualified in accordance with the provisions of Clause 12.

32. Notification of Award:

i)

ii)

iii)

The Bidder whose Bid has been accepted will be notified about the award by the
Employer prior to expiration of the Bid validity period by, fax or e-mail and
confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Employer
will pay the Contractor in consideration of the execution, completion and
maintenance of the works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the Contract subject only
to the furnishing of a performance security in accordance with the provisions of
Clause 33.

The Agreement will also incorporate all correspondence exchanged between the
employer and the successful bidder. Within 21 days of receipt of Letter of
Acceptance, the successful bidder will furnish the performance security and sign
the Agreement with the Employer. The contractor shall make 12 copies of the
Agreement and submit to the employer within 7 days following the date of signing

of Agreement.

33. Release of Bid Security / EMD:

The Earnest Money Deposit of unsuccessful bidder, shall be returned without interest

by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of the successful

bidder if deposited in cash, shall be refunded (without interest) after he has signed the

agreement and furnished required performance security.

34. Performance Security:

i)  Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver

to the Employer a Performance Security shall be remittance by RTGS/NEFT or in the
form of Bank Guarantee directly to the Port through SFMS mode with ICIC bank ISFC
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code : ICIC0000014 for an amount equivalent to 5% of the Contract price including GST,
as applicable rounded off to the nearest 1000.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank having its
branch at Mangalore acceptable by NMPA (will not bear any interest). The BG shall be
issued in favor of New Mangalore Port Authority in the Format enclosed in Volume | as
Annexure-A (BG shall be in compliance with a digital confirmation) and the BG not

complying this shall not be considered.

Fraud and Corrupt Practices:

The bidder and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Selection Process. Notwithstanding anything
to the contrary contained in this document, the Port shall reject the tender without
being liable in any manner whatsoever to the bidder, if it determines that the bidder
has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice (collectively the
“Prohibited Practices”) in the Selection Process. In such an event, the Port shall,
without prejudice to its any other rights or remedies, forfeit and appropriate the Bid
Security or Performance Security, as the case may be, as mutually agreed genuine
pre-estimated compensation and damages payable to the Port for, inter alia, time, cost
and effort of the Authority, in regard to the Tender, including consideration and
evaluation of such Bidder's Proposal. Such Bidder shall not be eligible to participate
in any tender or RFP issued by the Authority during a period of 2 (two) years from the
date such Bidder is found by the Authority to have directly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice, as the case may be.
For the purposes of this Clause, the following terms shall have the meaning hereinafter
respectively assigned to them:
(a) “corrupt practice” means
i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of
value to influence the action of any person connected with the Selection
Process (for avoidance of doubt, offering of employment to or employing or
engaging in any manner whatsoever, directly or indirectly, any official of the
Authority who is or has been associated in any manner, directly or indirectly

with the Selection Process or the LOA or has dealt with matters concerning the
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Agreement or arising there from, before or after the execution thereof, at any
time prior to the expiry of one year from the date such official resigns or retires
from or otherwise ceases to be in the service of the Authority, shall be deemed
to constitute influencing the actions of a person connected with the Selection
Process; or

ii) engaging in any manner whatsoever, whether during the Selection Process or
after the issue of the LOA or after the execution of the Agreement, as the case
may be, any person in respect of any matter relating to the Project or the LOA
or the Agreement, who at any time has been or is a legal, financial or technical
consultant/ adviser of the Authority in relation to any matter concerning the
Project;

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure
of incomplete facts, in order to influence the Selection Process;

(c) “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any persons or property to influence any person’s
participation or action in the Selection Process;

(d) “undesirable practice” means
i) establishing contact with any person connected with or employed or engaged

by the Authority with the objective of canvassing, lobbying or in any manner
influencing or attempting to influence the Selection Process; or
ii) having a Conflict of Interest; and

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or

arrangement among Applicants with the objective of restricting or manipulating a

full and fair competition in the Selection Process.

Rejection of Tender:

Any Tender not conforming to the foregoing instructions will not be considered. The
Employer does not bind himself to accept the lowest or any tender and has the right to
reject any tender without assigning any reason thereof. No representation whatsoever

will be entertained on this account.

Additional Information:

The "Instructions to Tenderers" shall not form part of the Contract. They are intended

only to aid the Tenderers in the preparation of their tender.
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38. Compliance of Local Content as per Make in India Policy:

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-Il) dtd. 16-09-2020 in
respect of Local Content and furnish an undertaking in the prescribed format as per

Annexure 13, to that effect, failing which, the bid may be liable for cancellation.

Annexure -1

LETTER OF SUBMISSION - COVERING LETTER
(ON THE LETTER HEAD OF THE BIDDER)
Date:
To
The Executive Engineer (Civil),
New Mangalore Port Authority,
Administration Building,
Panambur, Mangalore - 575 010
Sir,
Sub: The work of “Restoration and repair works in R.C.C pipe racks at Oil jetty area”
Being duly authorized to represent and act on behalf of ................. (Hereinafter
referred to as “the Bidder”) and having reviewed and fully understood all of the requirements
of the bid document and information provided, the undersigned hereby apply for the project
referred above.
We are submitting our Bid enclosing the following, with the details as per the
requirements of the Bid Document, for your evaluation.

i Tender Document along with Addendum No ----,

ii. Power of Attorney - (Annexure - 2)

iii. Organization Details - (Annexure - 3)

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates -
V. (Annexure 4)
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Vi. Average Financial turnover over the last three financial year - (Annexure 5)

vii. List of ongoing works at NMPA -(Annexure-6)

viii.  List of plant and equipment - (Annexure - 7)

iX. Declaration - (Annexure - 8)

X. EMD Paid by RTGS/NEFT vide UTR No.......dtd. ........... of (name and address of the
branch).

Xi. Banker’s Details - Annexure 10 & 11

Xii. Tender fee paid by NEFT vide vide UTR No.........dtd............ of (name and address of

the branch).
Xiil. Copy of valid PAN Card ESI, PF &GST Registration certificate.
Xiv. Bid security (Annexure - 13)
Signature
(Authorised Signatory)

Annexure - 2

ON STAMP PAPER of Rs 500/-
“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”

FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF =--cemmmmmmommm oo

(Name, Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, |, (Name & address of the authorized
person to sub-delegate/delegate powers, delegated on him by the Board of Directors) do
hereby sub-delegate/delegate, in terms of the powers delegated to me by the Board of
Directors, -=--==-==---- (name of the Co.) to Shri -=-==--—---- (name, designation & address

of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized
person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do

hereby authorize and empower Shri ----------- (name, designation & address of the Attorney)
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to do severally amongst others, for the purpose of carrying on our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare,
sign, execute and submit tenders for execution of (Name of work)or any other works
incidental to such construction works.

b) To discuss the technical and financial matters, negotiate and accept prices and take
decisions regarding terms and conditions and sign agreements and contracts and also to
bind the (hame of the Co.) to the arbitration clause included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed
or deeds, transfer or transfers, endorsement or endorsements and to perform such other
acts, matters, things as the Attorney shall consider requisite or advisable as full and
effectively as the Company could do, if present and acting there.

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on

him by the Board of Directors) in terms of the powers delegated to me by the Board of

Directors of (name of the Co.), do hereby agree that all acts, deeds and things done by the said

Attorney by virtue of this power of attorney, shall be construed as acts, deeds and things done

by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm whatever
our said attorney shall do or cause to be done for the Company, the said Company, in the

premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name &
designation of the Attorney), on this _______ day of 20 (Two thousand
—_—)

WHEREAS, even though this sub-delegation is signed on this ______ dayof __________
20______ (Two thousand __________ ), will have effect from the date he signs and receives this

delegation.

IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this
—_20_____ (Two thousand

instrument.

SIGNED AND DELIVERED ON
BY
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(Name of authorized person to delegate powers)

WITNESS:

SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney)

Note: i) This Document to be duly authenticated by Notary Public.

ii) Please strike off whichever is not applicable.

Annexure - 3

“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”

ORGANIZATION DETAILS

CONTACT No.:
NAME OF APPLICANT:
1. Name of the Owner:
2. Address:
Telephone No. :
Fax No.
3. Description of Applicant
(for e.g. General, Civil Engineering
Contract or Joint Venture/Consortium etc.)
4. Registration and Classification of Contractors:

5. Name and address of bankers:
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Number of years of experience as a general contractor:-

In own Country:

Internationally:

Number of years of experience as a sub-contractor:

Name and Address of partners or associated companies to be involved in the
project and whether Parent/Subsidiary/other:

Name and address of any associates knowledgeable in the procedures of customs,
immigration and local experience in various aspect of the project etc.

Name and address of the companies / Sub-contractors who will be involved in the

execution of works, namely:

Signature

(Authorised Signatory)
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Annexure - 4

NEW MANGALORE PORT AUTHORITY
“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of Minimum Eligible
Criteria (MEC) of Instruction to Tenderer and certificates in the following format (Client
Certificates/work completion certificates or any other documentary evidences with respect to the
eligibility work)

ELIGIBLE ASSIGNMENT DETAILS FOR MEC

Assignment Number:

Description Bidder to fill up the details here
Name and Address of the Client

Title of the Eligible Assignment

Date of completion of the Eligible Assignment
Project Cost

Reference No of the enclosed work order
Reference No of the enclosed Client work
Completion Certificate

Reference No of any other documentary
evidence; if enclosed.

Name, telephone no, telefax no and email
address of the client’s representative
Description and Scope of Work

Signature
(Authorised Signatory)
Certificate from the Statutory Auditor

This is to certify that the information contained in SL. No 4 above is correct as per the accounts

of the Applicant and/ or the clients.

(Signature, name and designation of the authorised signatory)
Date: Name and seal of the audit firm:

In case the Applicant does not have a statutory auditor, it shall provide the certificate from its

chartered accountant that ordinarily audits the annual accounts of the Applicant.

Instructions:

i. Bidders are expected to provide information in respect of Eligible Assignments in this
Section. The assignments cited must comply with the criteria specified Clause No. 12.0(a)
Minimum eligibility of the “Instructions to Tenderers”.

ii. A separate sheet should be filled for each of the eligible assignments.

iii. The details are to be supplemented by documentary proof (Work order and work
completion certificate) from the respective client for having carried out such assignment

duly certified by clients.
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Annexure -5
NEW MANGALORE PORT AUTHORITY
“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”

FINANCIAL CAPABLITY
(A) Net worth & Average Annual Turnover of the Bidder

Net Turnover
Worth
Year 1 Year 1 Year 2 Year 3 Average

Instructions:

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves +
Miscellaneous expenditure not written off + depreciation not provided for). Year 1 will be the
Financial Year 2023-24. Year 2 shall be the year immediately preceding Year 1 and Year 3 shall
be the year immediately preceding Year 2. The Bidder shall provide audited Annual Reports as
required under this Bid Document.

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted
Accountant or Competent Authority.

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the

work)

Source of Credit line Amount

There should be a letter from the Bank mentioning that line of credit offered is specifically for
this work/contract.

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their
internal resources without availing the loan of credit, a specific mention to be made to this

effect and proof for such resources shall be enclosed.

Certified by C.A
(Authorised Signatory)
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NEW MANGALORE PORT AUTHORITY

Annexure - 6

“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”

LIST OF ONGOING WORKS IN HAND AT NMPA

The Tenderer shall furnish in the format given below details of works being carried out by him

at the time of bidding in NMPA.

SL

No.

Name of work

Work order No.

and Date

Value of Work

Order in Rs.

Average annual
financial turnover as

per MEC for the work

Contractor
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Annexure - 6A (Not applicable)

NEW MANGALORE PORT AUTHORITY
“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”

DETAILS OF PROPOSED APPROACH & METHODOLOGY

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the

works, along with a construction programme showing sequence of operation and the time

frame for various segments of temporary and permanent works.

Signature

(Authorised Signatory)
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Annexure -7

NEW MANGALORE PORT AUTHORITY
“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”
PLANT AND EQUIPMENT PROPOSED FOR THE WORK
Please indicate the main plant and equipment considered to be necessary for undertaking the

work and whether this plant is ready in ownership or will be purchased or hired.

Descripti | Require | Owned/ | Nos/ | Age/ Remarks At what stage of

on of ment no. | leased/ | capaci | conditio | (from whom | contract period the
equipme | / capacity | to be ty n to be equipment will be
nt procured purchased) | available

Note: The equipment indicated in the above statement will form part of contract agreement
and as such the bidders are requested to indicate the availability of the equipment at site and

at what stage of the construction period in a separate column.

Signature

(Authorised Signatory)



44

Annexure - 8

NEW MANGALORE PORT AUTHORITY

“RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA”

DECLARATION

We M/s. (Name & address of the bidder) hereby declare that:-

Vi.

| have read the tender document Vol. | (Section | to Ill) Vol.Il (Section IV and V) and Vol.lll
(Section V and VII) and agreed to the terms and conditions mentioned therein.

All details regarding construction plant, temporary work and personnel for site
organisation considered necessary and sufficient for the work have been furnished in
the Annexures to Conditions of Contract in Volume | and that such plant, temporary
works and personnel for site organisation will be available at the site till the completion
of the respective work.

No conditions are incorporated in the financial bid. In case any conditions are specified
in the financial bid, the tender will be rejected summarily without making any further
reference to the bidder.

We have not made any payment or illegal gratification to any persons/ authority
connected with the bid process so as to influence the bid process and have not
committed any offence under PC Act in connection with the bid.

We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or
compensation payable at Law in respect of or in consequence of any accident or injury
to any workman or other person in the employment of the Contractor or Sub-Contractor
against all claims, demands, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto and the Employer shall be at liberty to deduct or
adjust from the Contactor's bills an amount that Employer may be called upon to pay
towards claims, demands, proceedings, costs, charges and expenses Whatsoever in
respect of or in relation to any accident or injury referred to above without any reference
to the Contractor. The contractor shall execute indemnity bond in the prescribed format
as per Annexure - 12

We shall comply with all the Central State and Municipal Laws and Rules and we shall
be solely responsible for complying with the provisions of the Contract Labour
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation &Abolition)
Karnataka Rules 1974 and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages

Act, the Factory's Act. The Workmen Compensation Act or any other applicable legislation
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and the Municipal by-laws or other statutory Rules and Regulations whatsoever in force
if these are applicable. Any obligations finding or othenrvise missed under any statutory
enactments, rules & regulations there under shall be the responsibility of the Contractor
and the NMPA will take no responsibility for the same. The Contractor should take
Workmen's Compensation Policy for his Workers, who are not covered under ESI and
submit the same to the EIC immediately after commencement of the work

We undertake that, we are liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the works. lf any
claim is made against New Mangalore Port Authority on this work, the Port Authority
shall have the right to deduct the same from the bill amount payable to the contractor
after verification of the validity and if admissible as per rules

*We disclose with that we have made / not made payments or propose to be made to any

intermediaries (agents) etc. in connection with the bid.

* Note: Delete whichever is not applicable.

Signature

(Authorised Signatory)
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Annexure-9

BID SECURITY (BANK GUARANTEE) (NA)

WHEREAS, [Name of Bidder] (hereinafter called “the Bidder”) has

submitted his bid dated [date] for the Restoration and repair works

in R.C.C pipe racks at Oil jetty area(hereinafter called “the Bid").
KNOW ALL PEOPLE by these presents that We [name of bank]

of (name of country) having our registered office at

(hereinafter called “the Bank”) are bound unto

[name of Employer] (hereinafter called “the Employer”) in

the sum of 1 for which payment well and truly to be made to the said

Employer the Bank binds itself, his successors and assigns by these presents.
SEALED with the Common Seal of the said Bank this ______ day of 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity
specified in the Form of Bid;
or
(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during
the period of bid validity:
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions
to Bidders, if required; or
(b)fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Bidders, or
(c) does not accept the correction of the Bid Price pursuant to Clause 27;
We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him owing to the occurrence
of one or any of the three conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 2 days after the
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as
it may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived.
Any demand in respect of this Guarantee should reach the Bank not later than the above date.
Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs .......ccceceeeeceee. (RUPEES coreececc s
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only) and unless a claim in writing is lodged with us within 3 months of the date of expiry or
the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand

discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this ........ day of ... 20

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name and address]

The Bidder should insert the amount of the guarantee in words and figures denominated in
Indian Rupees. This figure should be the same as shown in Clause 16 of the Instructions to
Bidders.

30 days after the end of the validity period of the Bid. Date should be inserted by the Employer

before the Bidding documents are issued.
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Annexure-10

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT SYSTEM FROM
NEW MANGALORE PORT AUTHORITY

Name of the Party

Bank A/c No

Account type : (Savings / Current / Overdraft)

Bank Name

Branch

IFSC Code Number : (11 digit code)

Centre (Location)

FAX No.

E-Mail ID : (For forwarding information of remittance)

Mobile No

Signature of the Party
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Annexure-11

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT

1 Name and full address of the beneficiary
2 Credit Account No.
(Should be full 14 digit)

3 Account Type
(SB or CA or OD)
4 Name of the Bank
5 Branch
(Full address with telephone No.)
6 IFSC Code Number (11 digit)
7 MICR code
(Should be 9 digit)
8 Telephone/Mobile/Fax  No. of the | Telephone:
beneficiary Mobile
Fax
9 Photostat copy of a Cheque

Signature of the party with seal

Verified the details furnished by the party and it is ascertained that the information

furnished are in full shape as required. Xerox copy of a Cheque is also enclosed.

Signature of the HOD/HOO with seal
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Annexure 12

INDEMNITY BOND

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper)
This deed of indemnity is executed by ........... herein after referred to as ‘Indemnifier’ which
expression shall unless repugnant to the context or meaning thereof, include its successors,
Administrator, representatives and assignees in favour of New Mangalore Port Authority,
Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which expression shall
unless repugnant to the context or meaning thereof include its representatives and assignees

withesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for

supply of / Construction of ........ on terms and conditions set out interalia in the work order
No........ valued at Rs...............
AND Whereas, the clauses No.......... of the above mentioned work order provides for

indemnifying the indemnified by the indemnifier for any accident, damage or compensation
payable to any workmen or other person in the employment of the contractor or any sub

contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against
all damages or compensation payable at law in respect of or in consequence of any accident
or injury to any workmen or other person in the employment of the contractor or sub-
contractor against all claims, demands, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty to
deduct or adjust from the bills payable to the indemnifier by the indemnified for an amount
that the indemnified may be called upon to pay towards claims, demands, proceedings, costs,
charges and expenses whatsoever in respect of or in relation to any accident or injury referred
to above without any reference to the indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall
be solely responsible for complying with the provisions of the Contract Labour (Regulations &
Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka Rules 1974 and
rules there under and the enactments that may be applicable including ESI Act, the payment
of wages act, Provident Fund Act, the Minimum Wages Act, the Factory's Act, the Workmen
Compensation Act or any other applicable legislation and the Muncipal by-laws or other

statutory Rules and Regulations whatsoever in force if these are applicable. Any obligations
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finding or otherwise missed under any statutory enactments rules & regulations there under
shall be the responsibility of the Indemnifier and the Indemnified will have no responsibility
for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for his workers,
who are not covered under ESI and submit the same to the ESIC immediately after

commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons engaged
by him for the satisfactory execution of the works. If any claim is made against Indemnified
arising out of this work, the Port shall have the right to deduct the same from the bill amount

payable to the Indemnifier after verification of the validity and if admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand
gloves, safety harness or any other equipment as required depending on nature of work by his

staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the
indemnified against any unforeseen incidents / accidents, which may lead to fatality including
death, permanent/ partial disablement, injury, financial loss, legal issues or any other etc of
the labourers / workmen'’s/ staffs of the contractor / sub-contractor for which the indemnified

and its officers / representation are in no way responsible.

0] (U
INDEMINIFIER
(Signature with Name and Designation)

Company Seal

Station:

Date:

Witness:

Signature with Name, Designation & Address

Signature with Name, Designation & Address
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Annexure-13

BID SECURITY DECLARATION FORM
Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
To: [insert complete name of the Employer]
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid security

declaration

I/We accept that we will automatically be disqualified from bidding for any contract with New
Mangalore Port Authority for a period of 2 (Two) years starting from the date of notification
from the Employer, if the undertaking of the affidavit submitted by us or our constituents in
pursuance to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted

by us are found to be false at any stage during the process of bid evaluation; or
| am /We are in a breach of any obligation(s) under the bid conditions, because |/We

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid

during the period of bid validity specified in the form of Bid; or
b) do not accept the correction of errors in accordance with the Instructions to Bidders; or

c) having been notified of the acceptance of our Bid by the employer during the period of bid

validity,
i.  fail or refuse to execute the contract, if required; or

ii. fail or refuse to furnish the Performance Security, in accordance with the

Instructions to Bidders; or

iii.  fail or refuse to furnish a domestic preference security, if required.

I/We understand this Bid Security Declaration shall cease to be valid if | am/we are not the

successful Bidder, upon the earlier of

the receipt of your notification of the name of the successful Bidder; or
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ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid
Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration]
Name: [insert complete name of person signing the Bid-security Declaration]
Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder]

Datedon ______________ day of linsert date of Signing]

Corporate seal [where appropriate]
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Annexure-14

Format for Self-Certification under
Preference to “MAKE IN INDIA” Policy
(Refer Clause No. 38 of ITT)

CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020, as amended from time to time and as applicable on the date of submission of tender, we

hereby certify that we M/s (name of the Bidder) are local

supplier meeting the requirement of minimum Local content (50%) as defined in above orders

for the material against Tender NIT No for the work of

Details of location at which local value addition will be made is as follows:

We also understand, false declarations will be in breach of the Code of Integrity under Rule
175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can be
debarred for up two years as per Rule 151 (jii) of the General Financial Rules along with such

other actions as may be permissible under law. Seal and Signature of Authorized Signatory

Signature of the Bidder
Date :

Place :
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SECTION - 1I
iii) FORM OF AGREEMENT

THIS AGREEMENT made the dayof ____________20___BETWEEN

New Mangalore Port Authority (hereinafter called "the Employer") of the one part and

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that
certain works should be executed by the Contractor,
Viz-mmmm e - and has accepted a Tender by the Contractor for
the execution and Completion of such works and the remedying of any defects therein at a

contract price 0f RS ..o

NOW THIS AGREEMENT WITNESSETH as follows:

1 In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part
of this Agreement, viz.-

a) The Letter of Acceptance;

b) The Said Tender (Technical Bid);

c) The Conditions of Contract (Parts | and II)

d) The Specifications;

e) The Drawings;

f) The Bill of Quantities and

g) The Addenda

h) Letters exchanged between the Employer and the Tenderer up to the issue of
Letter of Acceptance as separately listed and annexed here to.

3. In consideration of the payments to be made by the Employer to the contractor as
hereinafter mentioned the Contractor hereby covenants with the Employer to execute
and complete the works and remedy any defects therein in conformity in all respect
with the provisions of the Contract.

4, The Employer hereby covenants to pay the Contractor in consideration of the execution

and completion of the works and the remedying of defects therein the Contract Price
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or and such other sum as may become payable under the Provisions of the Contract at

the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed

the day and year first above written in accordance with their respective laws.

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-XX.

The Common Seal of

was hereunto affixed in the presence of :
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SECTION - 1lI

iv) CONDITIONS OF CONTRACT

A.

General

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined
terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 44.

The Completion Date is the date of completion of the Works as certified by the Engineer
or his nominee in accordance with Sub Clause 54

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3
below.

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor
to the Employer.

The Contract Price is the price stated in the letter of acceptance and thereafter as

adjusted in accordance with the provisions of the Contract.

Days are calendar days, months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site
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to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of

Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer or his

nominee by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for

incorporation in the Works.

The Engineer or his nominee is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of the
Engineer or his nominee) who is responsible for supervising the Contractor,
administering the Contract, certifying payments due to the Contractor, issuing and
valuing Variations to the Contract, awarding extensions of time and valuing the

Compensation Events.

Plant is any integral part of the Works which is to have mechanical, electrical,

electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which are included in the Bidding documents and
are factual interpretative reports about the surface and sub-surface conditions at the

site.

Specification means the Specification of the Works included in the Contract and any

modification or addition made or approved by the Engineer or his nominee.

The Start Date is given in the Contract Data. It is the date when the Contractor shall

commence execution of the works. It does not necessarily coincide with any of the Site
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Possession Date.

A Subcontractor is a person or corporate body who has a Contract with the Contractor

to carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed and removed by the

Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer or his nominee which varies the

Works.

The Works are what the Contract requires the Contractor to construct, install and turn

over to the Employer as defined in the Contract Data.

The Trained Work Person are those employed / proposed to be employed by the
Contractor at the Project Site, who have participated and are in possession of a valid
Competency Certificate through a programme run under the auspices of a University,

State Technical Board, Ministry of Government of India.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer or his nominee will provide

instructions clarifying queries about the Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to

the Completion Date and Intended Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order

of priority:
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() Agreement

(2) Letter of Acceptance and notice to proceed with works

3) Contractor’s Bid

(4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract
(6) Specifications

(7) Drawings

(8) Bill of quantities and

(9 any other documents listed in the Contract Data as forming part of the Contract.

Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in

the Contract Data.

Engineer or his nominee’s Decisions

4.1 Except where otherwise specifically stated, the Engineer or his nominee will
decide contractual matters between the Employer and the Contractor in the

role representing the Employer.

Delegation

5.1 The Engineer or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation

after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of

Indian Contract Act 1872).

Contract Agreement

A suitable form is annexed as “FORM OF AGREEMENT" to the Contract Document. Upon
signing the Contract Agreement, the Contractor shall make 12 copies of Contract
Documents in hardbound cover which shall cover documents used in
Contract/Agreement and provide the same to the Employer at no extra cost.

Data made available by the Employer in accordance with provisions of the Condition of

Contract shall be deemed to include data listed elsewhere in the Contract and open for
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inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore Port

Authority (by prior appointment with the Engineer).

8. Subcontracting

8.1

The Contractor may subcontract with the approval of the Engineer or his
nominee but may not assign the Contract without the approval of the Employer

in writing. Subcontracting does not alter the Contractor’s obligations.

Other Contractors

8.2

The Contractor shall co-operate and share the site with other contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of other contractors. The Contractor shall as referred to in the
Contract Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and shall

notify the contractor of any such modification.

9. Personnel

9.1

9.2

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer or his nominee.
The Engineer or his nominee will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience are
substantially equal to or better than those of the personnel listed in the
schedule.

If the Engineer or his nominee asks the contractor to remove a person who is
a member of the contractor’'s staff of his work force stating the reasons, the
contractor shall ensure that the person leaves the site within seven days and

has no further connections with the work in the contract.

10. Employer’s and Contractor’s Risks

10.1

The Employer carries the risks which this Contract states are Employer’s risks

and the contractor carries the risks which this Contract states are contractor’s

risks.

11. Employer’s Risks

11.1 The Employers risks are
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a) In so far as they directly affect the execution of the Works in the country where
the Permanent Works are to be executed:

i) war and hostilities (whether war be declared or not), invasion, act of foreign

enemies;

i) rebellion, revolution, insurrection, or military or usurped power, or civil war;

iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof;

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic

or supersonic speeds; and

v) riot, commotion or disorder, unless solely restricted to the employees of the

Contractor or of his Subcontractors and arising from the conduct of the Works;

Vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon

period as stated in the Tender), floods, tornadoes, earthquakes and landslides.

b) loss or damage due to the use or occupation by the Employer of any Section or part
of the Permanent Works, except as may be provided for in the Contract;

c) loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

d) any operation of the forces of nature (in so far as it occurs on the Site) which an
experienced contractor:

i) could not have reasonably foreseen, or

ii) could reasonably have foreseen, but against which he could not reasonably

have taken at least one of the following measures:
A) prevent loss or damage to physical property from occurring by taking
appropriate measures, or

B) insure against.

Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the Contract other

than the excepted risks are the responsibility of the Contractor.
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Insurance

13.1 The Contractor shall provide in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability
Period, in the amounts and deductibles stated in the Contract Data for the following

events which are due to the Contractors risks.

a) loss of or damage to the Works, Plant and Materials
b) loss of or damage to Equipment;
c) loss of or damage of property (except the Works, Plant, Materials and

Equipment) in connection with the Contract; and

d) personal injury or death.

13.2  Policies and certificates for insurance shall be delivered by the contractor to
the Engineer or his nominee for the Engineer or his nominee’s approval before
the start date. All such insurances shall provide for compensation to be payable
in the types and proportions of currencies required to rectify the loss or
damage incurred.

13.3  If the contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4  Alterations to the terms of insurance shall not be made without the approval of
the Engineer or his nominee.

13.5 Both parties shall comply with all conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred

to in the Contract Data, supplemented by any information available to the Bidder.

Queries about the Contract Data

The Engineer or his nominee will clarify queries on the Contract Data.

Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the

Specification and Drawings.
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The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the works on the Start Date and shall carry
out the works in accordance with the program submitted by the contractor as updated
with the approval of the Engineer or his nominee, and complete them by the Intended

Completion Date.

Approval by the Engineer or his nominee

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer or his nominee, who is to approve them if
they comply with the specifications and Drawings.

18.2  The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer or his nominee’s Approval shall not alter the contractor’s
responsibility for design of the Temporary Works.

18.4  All Drawings prepared by the contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer or his nominee

before their use.

Safety

The contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on the Site is the property of the Employer. The Contractor is to notify the Engineer or
his nominee of such discoveries and carry out the Engineer or his nominee’s

instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor, free from
encumbrances. If possession of a part is not given by the start date stated in the
Contract Data the Employer is deemed to have delayed the start of the relevant

activities and this will be a Compensation Event.

. Access to the Site

The Contractor shall allow the Engineer or his nominee and any person authorized by

the Engineer or his nominee access to the Site to any place where work in connection
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with the Contract is being carried out or is intended to be carried out and to any place
where materials or plant are being manufactured, fabricated and/or assembled for the

works.

Instructions

The Contractor shall carry out all instructions of the Engineer or his nominee which

comply with the applicable laws where the Site is located.

Disputes

If the Contractor believes that a decision taken by the Engineer or his nominee was
either outside the authority given to the Engineer or his nominee by the Contract or
that the decision was wrongly taken, the decision shall be referred to the Dispute
Review Board (DRB) within 28 days of the notification of the Engineer or his nominee’s

decision.

Settlement of Disputes

251 If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of the
Works, whether during the execution of the Works or after their completion and
whether before or after repudiation or after termination of the Contract, including any
disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Engineer or his nominee, the matter in
dispute shall, in the first place be referred to the Disputes Review Board [DRB]
established pursuant to Appendix 1 hereto. (Not applicable to this contract)
Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Engineer or his nominee unless and until the same shall be revised, as
hereinafter provided, in a Dispute Review Board Recommendation / Arbitral Award.
25.2. Arbitration

Any dispute in respect of in respect of contracts where party is dissatisfied by

the Dispute Review Board's (DRB) decision shall be decided by arbitration as

set forth below:

i) A dispute with contractor shall be finally settled by arbitration in accordance

with the Indian Arbitration and Conciliation Act, 1996, or any statutory
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amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one each
to be appointed by the Employer and the contractor, and the third to be
appointed by the mutual consent of both the arbitrators, failing which by making
a reference to CIDC-SIAC Arbitration Center from their panel.

ii) Neither party shall be limited in the proceedings before such arbitrators to the
evidence or arguments already put before the Engineer or his nominee or the
Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall
disqualify the Engineer or his nominee or any of the members of the Board, as
the case may be, from being called as a witness and giving evidence before the
arbitrators or any matter whatsoever relevant to the dispute.

iii) The reference to arbitration shall proceed notwithstanding that the works shall
not then be or be alleged to be complete, provided always that the obligations
of the Employer, the Engineer or his nominee and the Contractor shall not be
altered by reason of the arbitration being conducted during the progress of the
works. Neither party shall be entitled to suspend the works to which the dispute
relates, and payment to the Contractor shall be continued to be made as
provided by the contract.

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause
[i], within 14 days after receipt of the notice of the appointment of its arbitrator
by the other party, then President/Chairman of the nominated Institution shall
appoint arbitrator within 14 days of the receipt of the request by the nominated
institution. A certified copy of the President’s/ Chairman’s order, making such
an appointment shall be furnished to both the parties.

v) Arbitration proceedings shall be held at Mangalore, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be ‘English

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC
Arbitration Center.

vii) The decision of the majority of arbitrators shall be final and binding upon both
parties. The expenses of the arbitrators as determined by the arbitrators shall
be shared equally by the Employer and the Contractor. However, the expenses
incurred by each party in connection with the preparation, presentation, etc. of

its case prior to, during and after the arbitration proceedings shall be borne by
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each party itself.
viii)  All arbitration awards shall be in writing and shall state the reasons for the
award.
ix) Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the Employer shall not be

withheld, unless they are subject matter of the arbitration proceedings.

26. Replacement of conciliator (deleted)
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TIME CONTROL

Program

27.1 Within the time stated in the Contract Data the Contractor shall submit to the

27.2

Engineer or his nominee for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the works along with

monthly cash flow forecast.

An update of the Program shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of

the remaining work including any changes to the sequence of the activities.

27.3 The Contractor shall submit to the Engineer on the first day of each week or such

longer period as the Engineer may from time to time direct, a progress report in
an approved form showing up-to-date total progress, progress achieved against
planned progress, during the previous week and progress forecast for the
following week for all important items in each section or portion of the Works, in

relation with the approved Program.

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an

updated Program at intervals no longer than the period stated in the Contract
Data. If the Contractor does not submit an updated Program within this period,
the Engineer or his nominee may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the

next payment after the date on which the overdue Program has been submitted.

Revised Program

The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s

obligations. The Contractor may revise the Program and submit it to the Engineer or

his nominee again at any time. A revised Program is to show the effect of Variations

and Compensation Events.

Extension of the Intended Completion Date

29.1

The Engineer or his nominee shall extend the Intended Completion Date if a
Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the

Contractor taking steps to accelerate the remaining work and which would
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cause the Contractor to incur additional cost.

The Engineer or his nominee shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking the
Engineer or his nominee for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in dealing with
a delay, the delay by this failure shall not be considered in assessing the new

Intended Completion Date.

30. Delays Ordered by the Engineer or his nominee

The Engineer or his nominee may instruct the Contractor to delay the start or progress

of any activity within the Works.

31. Management Meetings

311

31.2

Either the Engineer or his nominee or the Contractor may require the other to
attend a management meeting. The business of a management meeting shall
be to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer or his nominee shall record the business of management
meetings and is to provide copies of his record to those attending the meeting
and to the Employer. The responsibility of the parties for actions to be taken is
to be decided by the Engineer or his nominee either at the management meeting
or after the management meeting and stated in writing to all who attended the

meeting.

32. Early Warning

321

322

The Contractor is to warn the Engineer or his nominee at the earliest
opportunity of specific likely future events or circumstances that may adversely
affect the quality of the work, increase the Contract Price or delay the execution
of works. The Engineer or his nominee may require the Contractor to provide
an estimate of the expected effect of the event or circumstance on the Contract
Price and Completion Date. The estimate is to be provided by the Contractor as
soon as reasonably possible.

The Contractor shall cooperate with the Engineer or his nominee in making and

considering proposals for how the effect of such an event or circumstance can
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be avoided or reduced by anyone involved in the work and in carrying out any

resulting instruction of the Engineer or his nominee.



C.

33.

34.

35.

71

QUALITY CONTROL

Identify Defects

The Engineer or his nominee shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the Contractor
to search for a Defect and to uncover and test any work that the Engineer or his

nominee considers may have a Defect.

Tests

If the Engineer or his nominee instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a Defect and the test shows that it
does the Contractor shall pay for the test and any samples. If there is no Defect the

test shall be a Compensation Event.

Defect Liability

35.1 The Engineer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and
is defined in the Contract Data. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer or his nominee’s
notice. To the intent that the works shall, at or as soon as practicable after the
expiration of the Defects Liability Period, be delivered to the Employer in the
condition required by the Contract, fair wear and tear excepted, to the
satisfaction of the Engineer, the Contractor shall:

(@) Complete the work, if any, outstanding on the date stated in the
Taking-Over Certificate within the date to be intimated by the engineer
and

(b) execute all such work of amendment, reconstruction, and remedying
defects, shrinkages or other faults as the Engineer may, during the
Defects Liability Period or within 14 days after its expiration, as a result
of an inspection made by or on behalf of the Engineer prior to its
expiration, instruct the Contractor to execute.

35.3 Cost of Remedying Defects
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All work referred to in Sub-Clause 35.2 shall be executed by the contractor at his own
cost if the necessity thereof is, in the opinion of the Engineer, due to:
a) The use of materials, Plant or workmanship not in accordance with the
Contract, or
b) Where the Contractor is responsible for the design of part of the Permanent
Works, any fault in such design, or the neglect or failure on the part of the
Contractor to comply with any obligation, expressed or implied, on the
Contractor's part under the Contract.
35.4 Defects Liability Certificate
The Contract shall not be considered as completed until a Defects Liability
Certificate shall have been signed by the Engineer and delivered to the
Employer, with a copy to the Contractor, stating the date on which the
Contractor shall have completed his obligations to execute and complete the
Works and remedy any defects therein to the Engineer's satisfaction. The
Defects Liability Certificate shall be given by the Engineer within 28 days after
the expiration of the Defects Liability Period, or, if different defects liability
periods shall become applicable to different Sections or parts of the Permanent
Works, the expiration of the latest such period, or as soon thereafter as any
works instructed, pursuant to Clauses 35, have been completed to the
satisfaction of the Engineer.
35.5 Unfulfilled Obligations
Notwithstanding the issue of the Defects Liability Certificate the Contractor and
the Employer shall remain liable for the fulfillment of any obligation incurred
under the provisions of the Contract prior to the issue of the Defects Liability
Certificate which remains unperformed at the time such Defects Liability
Certificate is issued and, for the purposes of determining the nature and extent
of any such obligation, the Contract shall be deemed to remain in force between

the parties to the Contract.

36. Uncorrected Defects.

If the Contractor has not corrected a Defect within the time specified in the Engineer
or his nominee’s notice the Engineer or his nominee will assess the cost of having the

Defect corrected, and the Contractor will pay this amount.
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D. COST CONTROL

37. Bill of Quantities

37.1

37.2

The Bill of Quantities shall contain items for the construction, supply,
installation, testing and commissioning work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for

each item.

38. Changes in the Quantities

38.1

38.2

38.3

If the final quantity of the work done differs from the quantity in the Bill of
Quantities for the particular item by more than +25 % provided the change
exceeds +10% of initial Contract Price, the Engineer or his nhominee shall adjust
the rate(s), to allow for the change.

The Engineer or his nominee shall not adjust rates from changes in quantities
if thereby the Initial Contract Price is exceeded by more than 15 percent except
with the Prior approval of the Employer.

If requested by the Engineer or his nominee where the quoted rate(s) of any
item(s) is abnormally high, the Contractor shall provide the Engineer or his

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.

39. Variations

39.1

The Engineer shall make any variation of the form, quality or quantity of the
Works or any part thereof that may, in his opinion, be necessary and for that
purpose, or if for any other reason it shall, in his opinion, be appropriate, he
shall have the authority to instruct the Contractor to do and the Contractor shall
do any of the following:

increase or decrease the quantity of any work included in the Contract,

omit any such work,

change the character or quality or kind of any such work,

change the levels, lines, position and dimension of any part of the Works,
execute additional work of any kind necessary for the completion of the Works,
change any specified sequence or timing of construction of any part of the
Works.

No such variation shall in any way vitiate or invalidate the Contract, by the
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effect, if any, of all such variations shall be valued in accordance with Clause
40. Provided that where the issue of an instruction to vary the works is
necessitated by some default of or breach of contract by the contractor or for
which he is responsible, any additional cost attributable to such default shall
be borne by the contractor. All Variations shall be included in updated
Programs produced by the contra

ctor.

Instructions for Variations

The Contractor shall not make any such variation without an instruction of the
Engineer. Provided that no instruction shall be required for increase or
decrease in the quantity of any work where such increase or decrease is not
the result of an instruction given under this clause, but is the result of the

quantities exceeding or being less than those stated in the Bill of Quantities.

40. Payments for Variations

40.1

40.2

40.3

Variation permitted shall not exceed +25% in quantity of each individual item,
and +10% of the total contract price. Within 14 days of the date of instruction for
executing varied work, extra work or substitution, and before the
commencement of such work, notice shall be given either (a) by the contractor
to the Employer of his intention to claim extra payment or a varied rate or price,
or (b) by the Employer to the contractor of his intention to vary rate or price.

For items not existing in the Bill of Quantities or substitution to items in the Bill
of Quantities, rate payable should be determined by methods given below and,

in the order, given below:

i) Rates and prices in Contract, if applicable plus escalation as per
contract.
ii) Rates and prices in the Schedule of Rates applicable to the Contract

plus ruling percentage.
iii) Market rates of materials and labor, hire charges of plant and
machinery used, plus 10% for overheads and profits of contractor.
For items in the Bill of Quantities but where quantities have increased beyond
the variation limits, the rate payable for quantity in excess of the quantity in the

Bill of Quantity plus the permissible variation should be:
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i) Rates and prices in contract, if reasonable plus escalation, failing which
(i) and (iii) below will apply

ii) Rates and prices in the schedule of Rates applicable to the contract plus
ruling percentage.

iii) Market rates of material and labor, hire charges of plant and machinery
used plus 10% for overheads and profits of contractor.

If there is delay in the Employer and the Contractor coming to an agreement on

the rate of an extra item, rates as proposed by the Employer shall be payable

provisionally till such time as the rates are finally determined or till date

mutually agreed.

If the Engineer or his nominee decides that the urgency of varying the work

prevent a quotation being given and considers not delaying the work, no

quotation shall be given and the Variation shall be treated as a Compensation

Event.

Cash flow forecasts

411

When the Program is updated, the contractor is to provide the Engineer or his

nominee with an updated cash flow forecast.

Payment Certificates

421

42.2

423
42.4

42.5

42.6

The Contractor shall submit to the Engineer or his nominee monthly statements
of the estimated value of the work completed less the cumulative amount
certified previously.

The Engineer or his nominee shall check the Contractors’ monthly statement
within 14 days and certify the amount to be paid to the Contractor after taking
into account any credit or debit for the month in question in respect of materials
for the works in the relevant amounts and under conditions set forth in sub-
clause 51.6 of the Contract Data (Secured Advance).

The value of work executed shall be determined by the Engineer or his nominee.
The value of work executed shall comprise the value of the quantities of the
items in the Bill of quantities completed.

The value of work executed shall include the valuation of variations and
Compensation Events.

The Engineer or his nominee may exclude any item certified in a previous

certificate or reduce the proportion of any item previously certified in any
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certificate in the light of later information.



77

43. Payments

43.1

43.2
43.3

43.4

43.5

The bills for other Construction/Renovation/Miscellaneous works which are not
paid on monthly basis the Contractor has to submit the bill within 7 days of joint
measurement taken along with the concerned Engineer. The Engineer has to
ensure that joint measurement to be completed within 7 days of completing of
part work / running work. The concerned Engineer i/c shall check and make
entries into bill/M.B within 10 days of submission of the interim bill and submit
to Executive Engineer/ Superintending Engineer (Civil). The Executive
Engineer/ Superintending Engineer (Civil) shall check the bills and after
certification of the quantities as per manual shall forward to the Finance
Department within 3 working days. The Contractor and Assistant Engineer both
jointly complete the measurements, if Contractor due to any reason does not
attend/avoid joint survey/measurements the Executive Engineer shall give
notice to the contractor to be present at the site for joint measurement within
7 days’ notice. If the contractor fails to attend the joint measurement second
notice shall be issued to the contractor to attend the joint measurement within
3 days failure to attend the site for joint measurement the Assistant Engineer
and AEE or EE would record the reason and complete the measurements in a
transparent manner departmentally and submit the bill.

Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint
measurements shall be taken continuously and need not be connected with
billing stage. System of 4 copies of measurements, one each for Contractor,
Employer and Engineer or his nominee, and signed by both Contractor and
Employer shall be followed.

Interim of bill amount will be paid within 14 days of submission of the bill.
Contractor shall submit final Bill within 60 days from the date of completion of
work and the same will be paid by the Port within 30 days from the date of
submission

The payment will be made to the contractor after deducting any dues payable
to the Port statutory authorities etc

If an amount certified is increased in a later certificate as a result of an award
by the DRB or an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the

date upon which the increased amount would have been certified in the absence
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of dispute.

43.6 ltems of the Works for which no rate or price has been entered in will not be

paid for by the Employer and shall be deemed covered by other rates and prices

in the Contract.

44. Compensation Events

441 The following mutually agreed Compensation Events unless they are caused by

the Contractor would be applicable:

(a)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

(i)
()

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Contract Data.

The Employer modifies the schedule of other contractors in a way which
affects the work of the contractor under the contract.

The Engineer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.
The Engineer or his nominee instructs the Contractor to uncover or to
carry out additional tests upon work which is then found to have no
Defects.

The Engineer or his nominee unreasonably does not approve for a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of Letter of Acceptance
from the information issued to Bidders (including the Site Investigation
Reports), from information available publicly and form a visual
inspection of the site.

The Engineer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work
required for safety or other reasons.

Other contractors, public authorities, utilities or the Employer does not
work within the dates and other constraints stated in the Contract that
cause delay or extra cost to the Contractor.

The effect on the Contractor of any of the Employer’s Risks.

Other Compensation Events listed in the Contract Data or mentioned in

the contract.

Whenever any compensation event occurs, the contractor will notify the employer,

within 14 days and provide a forecast cost of the compensation event.
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If a Compensation Event would cause additional cost or would prevent the work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The
Engineer or his nominee shall decide whether and by how much he Contract
Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event
upon the Contractor’s forecast has been provided by the Contractor, it is to be
assessed by the Engineer or his nominee and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the
Engineer or his nominee shall adjust the Contract Price based on Engineer or
his nominee’s own forecast. The Engineer or his nominee will assume that the

Contractor will react competently and promptly to the event.

The rates quoted by the Contractor to be inclusive of taxes if any excluding GST
that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law. Any new Taxes, levies, duties imposed after
signing the Contract shall be reimbursed by the employer on production of
documentary evidence. The GST shall be quoted separately in tax invoice. The
contractor shall file the applicable returns with tax department in time and

submit the same as documentary evidence.

46. Currencies

46.1

All payments shall be made in Indian Rupees unless specifically mentioned.

47. Price Adjustment. (Not Applicable)

48. Retention

48.1

48.2

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.

Retention Money shall be deducted at the rate of 10% of the total tax invoice,

from first Running Bill onwards subject to a max of 5% plus of the contract price
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including GST. Retention money shall be refunded after completion of defect

liability period along with performance security.

49. Liquidated Damages

49A  In case of delay in completion of the contract, liquidated damages (L.D) may be
levied at the rate of half per cent (.%) of the contract price per week of delay,
or part thereof subject to a maximum of 10 per cent of the contract price.

49A(i) The Employer, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion, may allow
further extension of time at its discretion with or without the levy of L.D. In the
event of extension granted being with L.D, the Employer will be entitled without
prejudice to any other right or remedy available in that behalf, to recover from
the contractor as agreed damages equivalent to half per cent (%%) of the
contract value of the works including GST for each week or part of the week
subject to the ceiling defined in sub-Clause 49 A.
In the event of forfeiting the LD / EMD / SD performance Guarantee and while
imposing penalty GST at applicable rate is applicable.

49A(ii) The Employer, if not satisfied that the works can be completed by the
contractor, and in the event of failure on the part of the contractor to complete
work within further extension of time allowed as aforesaid, shall be entitled,
without prejudice to any other right, or remedy available in that behalf, to
rescind the contract.

49A(iii)The Employer, if not satisfied with the progress of the contract and in the event
of failure of the contractor to recoup the delays in the mutually agreed time
frame, shall be entitled to terminate the contract.

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii)
or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per
cent (10%) of the contract value and forfeit the security deposit made by the
contractor besides getting the work completed by other means at the risk and
cost of the contractor.

49A(v) In case Part / portions of the work can be commissioned and the Port operates
the portion for commercial purposes, the rate of LD will be restricted to the
uncompleted value of work, the maximum LD being on the entire contract value.

49A(vi)LD shall be applicable in case of failure to complete interim stages as under
a. progress of work should be 25% at 40% contract time period
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b. progress of work should be 45% at 60% contract time period

c. progress of work should be 70% at 80% contract time period

d. progress of work should be 100% at 100% contract time period

LD applied at a stage is refundable if cumulative progress is achieved in
next stage

50. Nominated Subcontractors

51.

All specialists, merchants, tradesmen and others executing any work or supplying any

good, materials, Plant or services for which provisional Sums are included in the

Contract, who may have been or be nominated or selected or approved by the Employer

or the Engineer, and all persons to whom by virtue of the provisions of the Contract,

the Contractor is required to subcontract shall, in the execution of such work or the

supply of such goods, materials, Plant or services, be deemed to be subcontractors to

the Contractor and are referred to in this Contract as “Nominated Subcontractors”.

Advance payment (Not Applicable)

The Employer shall make the following advance payments:

51.1

51.2

51.3

51.4

51.5

Mobilisation Advance shall be paid up to 10% of Contract price, payable in two
equal installments. The first installment shall be paid after mobilisation has
started and next installment shall be paid after satisfactory utilisation of earlier

advance.

Construction / installation equipment Advance shall be paid up to 5% of Contract

price, limited to 90% of assessed cost of machinery.

Mobilisation Advance and Construction Equipment Advance shall be paid at SBI
PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the
employer and against Bank Guarantee for Mobilisation Advance and against

hypothecation of Construction Equipment to the Employer.

Equipment advance will be paid in two or more installments. First installment
shall be paid after Construction Equipment has arrived at the site and next

installment shall be paid after satisfactory utilization of earlier advance (s).

Recovery of Mobilisation and Construction Equipment advance will start when

15% of the work is executed and recovery of total advance should be completed
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by the time 80% of the original Contract work is executed.

51.6  Secured Advance: The Engineer or his nominee shall make advance payment in
respect of materials and plant brought to site but not yet incorporated and
installed in the Works in accordance with conditions stipulated in the Contract
Data.

75% of cost of materials and plant brought to site for incorporation into the
works only shall be paid as Secured Advance. Materials which are of perishable

nature should be adequately insured.

52. Securities

521 521  Security deposit shall consist of two parts
a) Performance security to be submitted at award of the work
b) Retention Money to be recovered from Running Bills.

52.2 The Security deposit at 10% of the contract amount including GST, of which 5%
of contract price should be submitted as Performance Security within 21 days
of receipt of letter of acceptance and balance 5% recovered as retention money
from running bills. Recovery of 5% of retention money shall commence from
the first RA bill onwards @ 10% for each bill. Retention money shall be refunded
after completion of defect liability period. The performance Bank Guarantee will
be released after completion of defect liability period.

Removal of Craft or Plant which has sunk (NA to this contract)

The Contractor shall forthwith and with dispatch at his own cost raise and remove any

craft or plant (floating or otherwise) belonging to him or to any sub-contractor

employed by him (including also any plant which is held by the Contractor or any sub-
contractor under agreement for hire or hire-purchase) which may be sunk in the
course of the construction completion or maintenance of the Works or otherwise deal
with the same as the Engineer may direct or until the same shall be raised and
removed, the contractor shall set al such buoys and display at night such lights and do
all such things for the safety of navigation as may be required by the Engineer or by

Employer. In the event of the Contractor not carrying out his obligation imposed upon

him by this clause the Employer may provide buoy and light such sunken craft or plant

and raise and remove the same (without prejudice to the right of the Employer to hold
the Contractor liable under General Conditions) and the Contractor shall refund to the

Employer all costs incurred in connection therewith.
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Contractor’s Temporary Moorings

Should the Contractor need, in connection with implementing the Works, to provide
temporary moorings for his craft he may be allowed to do so in location and manner
approved by the Engineer subject to all necessary permissions being first obtained by
the Contractor from the authorities concerned. The Contractor shall not lay his
temporary moorings such as to interfere with the port traffic and such moorings shall

be removed if and when required by the Employer.

Cost of Repairs

53.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Correction period shall be
remedied by the Contractor at the Contractor’s cost if the loss or damage arises

from the Contractor’'s acts or omissions.

FINISHING THE CONTRACT

Completion

After completion of the work, the contractor will serve a written notice to the Engineer
or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon
receipt of this notice shall conduct a complete joint survey of the work within 7 days
and prepare a defects list jointly. The defects pointed out by the Engineer or his
nominee/Employer would be rectified by the contractor within 14 days and thereafter
acceptance report be signed jointly by the contractor and the Employer. This joint

acceptance report shall be treated as ‘Completion Certificate’.

Substantial Completion of Parts

If any part of the Permanent Works has been substantially completed and satisfactorily
passed any Tests on Completion prescribed by the Contract, the Engineer may issue a
Taking-Over Certificate in respect of that part of the Permanent works before
completion of the whole of the Works and, upon the issue of such Certificate, the
Contractor shall be deemed to have undertaken to complete with due expedition any
outstanding work in that part of the Permanent Works during the Defects Liability
Period.

Surfaces Requiring Reinstatement
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Provided that a Taking-Over Certificate given in respect of any Section or part of the
Permanent Works before completion of the whole of the Works shall not be deemed to
certify completion of any ground or surfaces requiring reinstatement, unless such

Taking-Over Certificate shall expressly so state.

55. Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer
or his nominee issuing a certificate of Completion.

Taking-Over Certificate

When the whole of the Works have been substantially completed and have
satisfactorily passed any Tests on Completion prescribed by the Contract, the
Contractor may give a notice to that effect to the Engineer, with a copy to the Employer,
accompanied by a written undertaking to finish with due expedition any outstanding
work during the Defects Liability Period. Such notice and undertaking shall be deemed
to be a request by the Contractor for the Engineer to issue a Taking- over Certificate
in respect of the Works. The Engineer shall, within 21 days of the date of delivery of
such notice, either issue to the Contractor, with a copy to the Employer, a Taking- Over
Certificate, stating the date on which, in his opinion, the Works were substantially
completed in accordance with the Contract, or give instruction in writing to the
Contractor specifying all the work which in the Engineer's opinion, is required to be
done by the Contractor before the issue of such Certificate. The Engineer shall also
notify the Contractor of any defects in the Works affecting substantial completion that
may appear after such instructions and before completion of the Works specified
therein. The Contractor shall be entitled to receive such Taking-Over Certificate within
21 days of completion, to the satisfaction of the Engineer, of the Works so specified and

remedying any defects so notified.

Taking Over of Sections or Parts
Similarly, in accordance with the procedure set out in above Clause, the Contractor
may request and the Engineer shall issue a Taking-Over Certificate in respect of :

a. any Section in respect of which a separate Time for Completion is provided in

the appendix to Tender, or

b. any substantial part of the Permanent Works which has been both completed

to the satisfaction of the Engineer and, otherwise than as provided for in the
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Contract, occupied or used by the Employer, or

c. any part of the Permanent Works which the Employer has elected to occupy or
use prior to completion (where such prior occupation or use is not provided for
in the Contract or has not been agreed by the Contractor as a temporary

measure).

Final Account

The Contractor shall supply to the Engineer or his nominee a detailed account of the
total amount that the Contractor considers payable under the Contract before the end
of the Defects Liability Period. The Engineer or his nominee shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor within 60
days of receiving the Contractor’s account if it is correct and complete. If it is not, the
Engineer or his nominee shall issue within 15 days a schedule that states the scope of
the corrections or additions that are necessary for the correction and certify payment
of 50% of the undisputed amount to the contractor. If the Final Account is still
unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide
on the amount payable to the Contractor and issue a payment certificate, within 60 days

of receiving the Contractor’s revised account.

Submission of ‘As built Drawings’

“As built” Drawings are required to be submitted by the Contractor and shall be
supplied by them by the dates stated in the Contract Data. If the Contractor does not
supply the Drawings and/or manuals by the dates stated in the Contract Data, or they
do not receive the Engineer or his nominee’s approval, the Engineer or his nominee
shall withhold the amount stated in the Contract Data from payments due to the

Contractor.

Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

59.2 Fundamental breaches of Contract include, but shall not be limited to the
following:
(@) the Contractor stops work for 28 days when no stoppage of work is

shown on the current Program and the stoppage has not been
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authorised by the Engineer or his nominee.

(b) the Engineer or his nominee instructs the Contractor to delay the
progress of the Works and the instruction is not withdrawn within 28
days.

(c) the Employer or the Contractor becomes bankrupt or goes into
liquidation other than for a reconstruction restructure or amalgamation.

(d) a payment certified by the Engineer or his nominee is not paid by the
Employer to the Contractor within 50 days of the date of the Engineer or
his nominee’s certificate:

(e) the Engineer or his nominee gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor
fails to correct it within a reasonable period of time determined by the
Engineer or his nominee.

(f) the Contractor does not maintain a security which is required.

(9) the Contractor has delayed the completion of works by the number days
for which the maximum amount of liquidated damages can be paid as
defined in the Contract data and

(h) if the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in the executing the
Contract.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,

receiving or soliciting of any thing of value to influence the action of a public

official in the procurement process or in contract execution. “Fraudulent
practice” means a misrepresentation of facts in

order to influence a procurement process or the execution of a contract to the

detriment of the Employer, and includes collusive practice. Bidders (prior to or

after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open
competition.”

When either party to the Contract gives notice of a breach of contract to the

Engineer or his nominee for a cause other than those listed under Sub Clause

59.2 above, the Engineer or his nominee shall decide whether the breach is

fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
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convenience subject to payment of compensation to the contractor including
loss of profit on uncompleted works. Loss of profit shall be calculated on the
same basis as adopted for calculation of extra/additional items.

If the Contract is terminated the Contractor shall stop work immediately, make

the Site safe and secure and leave the Site as soon as reasonably possible.

59. Payment upon Termination

60.1

60.2

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer or his nominee shall issue a certificate for the
value of the work done less advance payments received up to the date of the
issue of the certificate, less other recoveries due in terms of the contract, less
taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable to the Employer.

If the Contract is terminated at the Employer's convenience or because of a
fundamental breach of Contract by the Employer, the Engineer or his nominee
shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment repatriation of the Contractor's personnel employed
solely on the Works, and the Contractor’s costs of protecting and securing the
Works and loss of profit on uncompleted works less advance payments
received up to the date of the certificate, less other recoveries due in terms of

the contract and less taxes due to be deducted at source as per applicable law.

60. Property

61.

All materials on the Site, Plant, Equipment, Temporary Works and Works for which

payment has been made to the contractor by the Employer, are deemed to be the

property of the Employer, if the Contract is terminated because of a Contractor’s

default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by other event entirely outside

the control of either the Employer or the Contractor, the Engineer or his nominee shall

certify that the Contract has been frustrated. The Contractor shall leave the Site and
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stop work as quickly as possible after receiving this certificate and shall be paid for all
work carried out before receiving it and for any work carried out afterwards to which

commitment was made.
SPECIAL CONDITIONS OF CONTRACT

The conditions of contract shall be the general conditions of contract in Section-Ill (v)
as modified or added by the following condition of special conditions as provided in
Section - Ill(vi) herein, which shall be read and construed with the general condition in
Section - 3 A to E as if they were incorporated therein. In so far as any of the condition
of the special conditions may conflict or be in consisting with any of general conditions

of in Section -3F- Special condition of the contract shall prevail.

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer
or his nominee a return in detail, in such form and at such intervals as the Engineer or
his nominee may prescribe, showing the staff and the numbers of the several classes
of labour from time to time employed by the Contractor on the Site and such other

information as the Engineer or his nominee may require.

Compliance with labour regulations

During continuance of the contract, the Contractor and his sub-contractors shall abide
at all times by all existing labour enactment and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and
any other labour law (including rules) regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given below. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or
rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse such amounts as may be necessary to cause

or observe, or for non-observance of the provisions stipulated in the notifications/bye
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laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor the Engineer or his nominee/Employer shall have the right to deduct any
money due to the Contractor including his amount of performance security. The
Employer / Engineer or his nominee shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated

as the employees of the Employer at any point of time.

Safety, Security and Protection of the Environment.

Subject and without prejudice to any other provision of the Contract, the Contractor

shall take all reasonable precautions:

(@) In connection with underground water resources (including percolating water)
to prevent
(i) Any interference with the supply to or abstraction from such sources
(ii) Pollution of the water so as to affect adversely the quality thereof.

(b) All works shall be carried out without unreasonable noise and disturbance. The
Contractor shall indemnify the Employer from and against any liability for
damages on account of noise or other disturbance created while or in carrying
out the work and from and against all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever in regard or in relation to such
liability.

(c) The Contractor at his own cost shall make such provisions for lighting of Works,
Temporary Works, Materials and Plant and shall provide all such marks and
lights as may be required by the Employer or the Engineer or any other
authority having jurisdiction over the Site together with all labour stores and
services required for their efficient working and use at any time, day or night.

(d)  The Contractor shall also provide at his own cost every description of watching
and maintenance required in connection with the foregoing, and all other
services for protecting and securing all places dangerous whether to
Contractor's workmen or to other persons until the Works are handed over to
the Employer, or till such time when the Engineer decides that such services
are no longer required.

All lights provided by the Contractor shall be placed or screened such as not to

interfere with any navigation lights or with any traffic or signal lights of any
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local or other authority.

65. Insurance of Works and Contractor’s Equipment

The Insurance shall be issued by Nationalized Insurance Company from its Mangalore

Branch which has been determined by the Contractor to be acceptable to the Employer.

The contractor shall at his own costs and expenses obtain and shall cause any

subcontractor to obtain such insurance as may be necessary to cover the liability of

the contractor or as the case may be of such subcontractor in respect of personal

injuries and death arising out of or in the course of or caused during the execution of

the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any such

subcontractor to produce for inspection the relevant policy or policies together with

receipt for the premium paid under such policy/policies as and when required by the

Employer.

The Employer (NMPA) shall not be liable for any accident, damage or compensation
payable to any workman or other person in the employment of the Contractor or
any Subcontractor.

Employer Liability Insurance: The Contractor shall indemnify and keep indemnified
the Employer i.e. NMPA against all damages or compensation payable at Law in
respect of or in consequence of any accident or injury to any workman or other
person in the employment of the Contractor or Sub-Contractor against all claims,
demands, proceedings, costs, charges and expenses whatsoever in respect thereof
or in relation thereto and the Employer shall be at liberty to deduct or adjust from
the Contactor's bills an amount that Employer may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses Whatsoever in respect
of or in relation to any accident or injury referred to above without any reference
to the Contractor.

The Contractor shall comply with all the Central State and Municipal Laws and
Rules and shall be solely responsible for complying with the provisions of the
Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour
(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the
enactments that may be applicable including ESI Act, the payment of wages act,
Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen
Compensation Act or any other applicable legislation and the Municipal by-laws or
other statutory Rules and Regulations whatsoever in force if these are applicable.

Any obligations finding or otherwise missed under any statutory enactments, rules
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& regulations there under shall be the responsibility of the Contractor and the
NMPA will take no responsibility for the same. The Contractor should take
Workmen's Compensation Policy for his Workers, who are not covered under ESI
and submit the same to the EIC immediately after commencement of the work.

iv. The Contractor is liable to pay all Statutory Compensation to the
Labourers/persons engaged by him for the satisfactory execution of the works. If
any claim is made against New Mangalore Port Authority on this work, the Port
Authority shall have the right to deduct the same from the bill amount payable to
the contractor after verification of the validity and if admissible as per rules.

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of PPE
such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or any

other equipment as required depending on nature of work by his staff at site.

War Risks Insurance

If the Contractor receives instructions from the Employer to insure against war risks,
such insurance if normally available shall be effected, at the cost of the Employer, with
the Insurance Company acceptable to the Employer and shall be in the joint names of

the Employer and the Contractor.

Royalty

Except where otherwise stated, the contractor shall pay to the authority all tonnage
and other royalties, rent and other payments or compensation if any, for getting stone,
sand, gravel, clay or other materials by him and his subordinates and his
subcontractors and required for the works, at the rates and such conditions as notified
by the State Government. The applicable rates for royalty is enclosed as Schedule-A in
Volume -Ill. The contractor should submit the Mineral Dispatch Permit (MDP) in original
for the quantity executed by the contractor for the requisite quantity of material
incorporated in works for which MDP is issued by the authorized supplier. If contractor
fails to submit the MDP in original the amount equal to 5 times the royalty charges
shall be deducted from the contractor’s bills as per prevailing orders issued by the

Authority.

68. Transport of Contractor’s Equipment or Temporary Works

If it is found necessary for the Contractor to move one or more loads of heavy

constructional plant or equipment materials or pre-constructed units or parts of units
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of work over roads, highways or bridges on which such oversized and overweight
items are not normally allowed to be moved, the Contractor shall obtain prior
permission from the concerned authorities. Payments for complying with the
requirements, if any, for protection of or strengthening of the roads, highways or

bridges shall be deemed to be included in his contract price.

Transport of Materials or Plant

The contractor shall save harmless and indemnify the Employer in respect of all
claims, proceedings, damages, costs, charges and expenses whatsoever arising out of
or in relation to any claim made by the concerned authorities in respect of damage or
injury to roads, highways or bridges. In case of failure of the Contractor to settle such
claims and in case the Employer is held responsible for payment to the authorities,
then the Employer shall settle the claim and the Employer’s expenses in this regard,
as certified by the Engineer, may be deducted by the Employer from any money due or
to become due to the Contractor and the Engineer shall notify the Contractor

accordingly with a copy to the Employer.

Labor Laws & Regulations

The Contractor shall at all times during the continuance of the Contract comply fully
with all existing Acts, regulations and bye-laws including all statutory amendments
and re-enactment of State or Central Govt. and other local authorities and any other
enactments and act that may be passed in future either by the State or the Central
Govt. or local authority, including Indian Workmen’s Compensation Act, Contract
Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976,
Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident
Fund Regulations. Employees’ Provident Fund Act and schemes made under the same
Act, Health and Sanitary Arrangements for Workmen, Insurance and other benefits and
shall keep the Employer indemnified in case any action is commenced for
contravention by the Contractor. If the Employer is caused to pay or reimburse any
amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated here-forth on the part of the Contractor, the Engineer shall have
the right to recover from the Contractor any sum required estimated to be required for
making good the loss or damage suffered by the Employer. The Tenderers must have
valid ESI and PF registration and shall maintain the records prescribed under ESI

Regulations and PF Act & make the contribution towards ESI and PF in respect of



93

persons employed by the Contractor. The contractor shall make available such records

for inspection by ESI and PF authorities during inspection and furnish the copies of

such records to the employer regularly. The EPF and ESI contribution on the part of the

employer in respect of this contract shall be paid by the contractor. These contributions

on the part of Employer paid by the contractor shall be reimbursed by the Engineer -

in -charge to the contractor on actual basis. The minimum wages applicable for

Mangalore City is enclosed as Schedule - B in Volume - Ill.

..

n.2

na3

.4

7.5

Accident Prevention/Safety Officer

The Contractor shall have on his staff on site an officer dealing with all matters
regarding safety and protection against, accidents of all staff and labour. This
officer shall be qualified for this work and shall have the authority to issue
instructions and shall take protective measures to prevent accidents.
Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst his staff and labour and
for the preservation of peace and protection of Persons and property in the
neighborhood of the Works from the same.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure
the safety of his staff and labour and, in collaboration with and to the
requirements of the local health authorities, to ensure that medical staff, first
aid equipment and stores, sick bay and suitable ambulance services are
available at the camps, housing and on the site at all times throughout the
period of the Contract and that suitable arrangements are made for the
prevention of epidemics and for all necessary welfare and hygiene
requirements.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions provide on the Site, to the satisfaction of the Engineer’s
Representative, an adequate supply of drinking and other water for the use of
the Contractor’s staff and work people.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statues,
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Ordinances and Government Regulations or Orders for the time being in force,
import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs
or permit or suffer any such importation, sale, and gift, barter disposal by his
sub-contractions agents or employees.

Arms and Ammunition

The Contractor shall not give, barter or otherwise dispose of to any persons or
person, any arms or ammunition of any kind or permit or suffer the same as
aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with labour in his employment have due
regard to all recognized festivals, days of rest and religious or other customs.
Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor
shall comply with and carry out such regulations, orders and requirements as
may be made by the Govt., or the local medical or sanitary authorities for the
purpose of dealing with and overcoming the same.

Employment of Person in the Service of Others

The Contractor shall not recruit or attempt to recruit his staff and labour from
amongst persons in the service of the Employer or other agencies engaged for
any works of the Employer.

Housing for Labour

Save in so far as the Contract otherwise provides, the Contractor shall provide
and maintain such accommodation and amenities as he may consider
necessary for all his staff and labour employed for the purposes of or in
connection with the Contract, including all fencing water supply (both for
drinking and other purposes), electricity supply, sanitation, cook houses fire
prevention and fire-fighting equipment, créche for children of his staff and
labour employed for the purposes, furniture, other requirements in connection
with such accommodation or amenities. On completion of the Contract, unless
otherwise agreed with the Employer, the temporary camps/housing provided
by the Contractor shall be removed and the site reinstated to its original
condition, all to the approval of the Engineer. The land for construction of labour
camps shall be allotted outside the security area to the extent available and

such area allotted for labour camps will be charged a ground rent at TAMP
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approved rates. The ground rent is liable for change as per the prevailing TAMP
rates from time to time during the currency of the contract.
Fair Wages, Records, Inspection
The Contractor shall pay the labourers engaged by him on the work not less
than a fair wage which expression shall mean whether for time or piecework
the respective rates of wages as fixed by the Public Works Department as fair
wages for Dakshina Kannada District payable to the different categories of
labourers of those notified under the Minimum Wages Act.
The Contractor shall maintain records of Wages and other remuneration paid
to his employee in such form as may be convenient and to the requirements of
the Employer/Engineer and the Labour Enforcement Officer (Central), Ministry
of Labour, Govt. of India, or such other authorized person appointed by the
Central Govt. The Contractor shall allow inspection of the aforesaid Wage
Records and Wage Slips to the Engineer and to any of his workers or to his
agent at a convenient time and place after due notice is received, or to any other
person authorized by him on his behalf.
Reporting of Accidents
The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident, the
Contractor shall, in addition, notify the local police authorities immediately by
the available means.
Observance by Sub-Contractors
The Contractor shall be responsible for observance by his sub-contractors of
the foregoing provisions.
Port Entry Permission
The Contractor shall submit prior application for Port entry passes to the
concerned Port authority for his Materials, labors and the staffs engaged in
the works. The Contractor has to get the vehicle and labor RIFD based passes
for the entry inside the wharf area based on prevailing rates.
Site - Protected Area
The Site of Work is a protected area. Entry to the Port premises is regulated by
entry passes. These passes will be issued by the Central Industrial Security
Force or any other authority authorized by the Employer. The Contractor should

furnish a list of person for whom the passes are to be issued to the Engineer
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and arrange to obtain the passes from the appropriate authority, based on the
recommendation of the Engineer and abide by the Rules of the New Mangalore
Port Authority with regard to entry etc. For the entry of trucks and other
vehicles also, the Contractor should obtain necessary permits. The Contractor
shall retain the original passes obtained by them in respect of their labour and
staffs engaged in the Works and produce the same to the Engineer as and when
called for. It should not be either destroyed or allowed to be taken by the

labour/staff after its use.

Life Saving Appliances and First Aid

The Contractor shall provide and maintain upon the Works sufficient proper and
efficient lifesaving appliances and first aid equipment to the approval of the Engineer.

The appliances and equipment shall be available for use at all times.

Diving Operations (NA)
a) Any diving work shall be carried out in accordance with the Diving Operations
Regulations of the Government of India.
b) Before any diving work is undertaken the Contractor shall supply the Engineer
or his representative with two copies of the Code of signals to be employed and
is to have a copy of such Code Prominently displayed on the craft or structure

from which the operations take place

Bribes

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to
give to any person any bribe, gift, gratuity or commission as an inducement or reward
for doing or forbearing to do any action in relation to the Contract or any other contract
with the Employer, or for showing or forbearing to show favour or disfavor to any
person in relation to the Contract or to any other contract with the Employer, then the
Employer may enter upon the Site and the works and terminate the employment of the
Contractor and the provisions of Clause 63 hereof shall apply as if such entry and
termination had been made pursuant to that Clause.

The bidders shall give an undertaking that they have not made any payment or illegal
gratification to any person/authority connected with the bid process so as to influence
the bid process and have not committed any offence under the PC Act in connection

with the bid.
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Details to be Confidential

The Contractor shall treat the details of the contract as private and confidential, save
insofar as may be necessary for the purposes thereof, and shall not publish or disclose
the same or any particulars thereof in any trade or technical paper of elsewhere
without the previous consent in writing of the employer. If any dispute arises as to the
necessity of any publication or disclosure for the purpose of the Contract the same

shall be referred to the decision of the Employer whose award shall be final.

Contractor’'s Temporary works, office, etc.

76.1  The Contractor shall submit to the Engineer for his approval not less than 15
days before commencement of erection of any part of Temporary Works, drawings and
detailed proposals for the method of construction of Temporary works such as office,
store, false work and temporary platforms etc. which he intends to construct for the
execution of the contract and no such work shall be constructed before obtaining the
written approval of Chief Engineer. These temporary works, office, store etc. shall be
erected at or near the work area subject to approval of the Employer and the land
space for the same will be allotted free of ground rent to the extent available. The
Contractor shall obtain permission for any Temporary Works and would ensure that
during execution of works the statutory requirements of the concerned
authorities such as New Mangalore Port Authority, Police, Customs, etc. would be

complied with.

76.2  Submission of Reports, Returns, etc.

All reports, statements, returns, drawings, diagrams etc. which the Contractor is
required to submit to the Engineer during the progress of the Works, shall be furnished

in triplicate without any additional cost.

Water Supply

Water to the extent available will be supplied to the Contractor at a fixed point on the
main water supply line within the Port area. The plumbing connection and extension of
necessary supply pipeline to the working area shall be arranged by the Contractor at
his own cost. The Contractor shall also provide a water meter at his cost for metering
the quantity of water used. Charges for the consumption of the water will be paid by

the Contractor to the Employer at notify rate as applicable time to time during the
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currency of the Contract. For non-supply of water at any stage port will not be

responsible and the Contractor shall not have any claim whatever for loss or damage.

Power Supply

The Electricity connection for lighting, welding and other mechanical works to the
extent available will be made available by the Employer within the Port area. Drawing
of power lines etc. from the available point of supply of power to the actual work site
either by overhead lines or underground cables shall be arranged by the contractor at
his cost. The temporary lines and connections by the Contractor shall be approved by
the Engineer's representative before availing power. The Contractor shall provide

Trivector Meter to read consumption in units, power demand and power factor.

The Contractor shall indicate his requirement of power to the Engineer within 15 days
from the date of the letter of acceptance of the tender. If the power requirement is
more than 50 KW, the Contractor has to avail the power supply at 11 KV and install his
own transformer of suitable capacity and work carried out as per IE Rules &
Regulations as approved by the CEA. The Contractor shall pay to the Employer, the
power charges as per the prevailing Tariff schedule of MESCOM in force during the
work of the Contractor. At present, it is Rs.7.46 per unit consumed and demand charges
@ Rs.190.00 per KVA or part thereof per month on connected load, security deposit Rs.
4,604.00 per KVA along with departmental charges @ 23.75% of the bill amount. The
Contractor shall also pay the connection and disconnection charges as applicable.
The Contractor shall ensure that the power factor of the system does not fall below
0.90 at any time and shall provide at his cost required capacity capacitors bank to
maintain the Power Factor of all power loads. If the capacity of the capacitor found less
than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit will
be levied. The contractor shall pay refundable Security Deposit of Rs. 4,604/- per KVA
of the sanctioned load, before availing the power supply in the form of a Demand Draft
drawn in favour of FA&CAO, NMPA from any Scheduled Bank.

The Contractor shall submit a complete drawing of the power points, wiring, diagram
indicating all electrical loads, earthing etc. in complete shape along with the completion
report. The Trivector Meter provided is calibrated either by M/s. MESCOM or NITK,
Surathkal, and such a Certificate to be produced. For non-supply of power at any stage
port will not be responsible and the Contractor shall not have any claim whatever for

loss or damage.
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78. Taxes and Duties

79.1

79.2
79.3

79.4

The Contractor shall pay Tax if any and other levies as applicable from time to
time. GST at applicable rate shall be shown separate line items in the Tax
invoice.

Sales / Turnover Tax on Works Contract (Deleted)

Income Tax

The Contractor and his staff shall be responsible for payment of all personal
income taxes to the concerned authorities as per the law in force from time to
time. Deduction of Income Tax shall be made by the Employer from each
certificate of payment to the contractor at the rate of 2% plus surcharge or such
other rates as may be specified by the Central Government from time to time,
on the gross amount of the Contractor’s bill for payment.

Goods and Service tax

The contractor shall not include GST component in rate. The GST shall be paid
to the contractor separately as applicable. The contractor shall submit running
account bills indicating GST separately as applicable. The Contractor shall be
responsible for the payment of GST applicable, to the GST authority. The
contractor shall file the applicable returns with tax department in time and

submit the same as documentary evidence.

The invoice with respect to supplies should contain following information:-

- Name of the Customer : New Mangalore Port Authority
- GSTIN of the Customer : 29AAALN0O057A2ZG

- All other information as specified in GST act and GST tax invoice rules such as SAC

code, Supplier address, Supplier GSTIN, IRN number QR code etc.

Noncompliance of the above result in rejection of invoice.

The Invoice should be uploaded to GST website on monthly basis with in the due
date as specified by GST act. Input tax credit lost by Port due to any error,
omission or non filing of return will be recovered from any amount due to the
supplier Any input tax credit lost by the Port due to due to any error, omission
or non filing of return will be recovered from the bills and other monies

available with the Port
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79. Price Adjustment (not applicable to this contract)

80. Noise and Disturbance

81.

All works shall be carried out without unreasonable noise and disturbance. The
Contractor shall indemnify the Employer from and against any liability for damages on
account of noise or other disturbance created while or in carrying out the work and
from and against all claims demands proceedings damages costs charges and

expenses whatsoever in regard or in relation to such liability.

Safety Code

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the
contractor and he will be held responsible for any violations of the same. The set of
such conditions (regulation) is available with NMPA and the contractor is required to
go through it before tendering.

Besides the above, the Contractor shall also scrupulously adhere to and observe the
following safety codes:

The Contractor has to provide sufficient barricades to site of work so that traffic plying
nearby should not damage the recently concreted work. In case of any damage on
account of above, the entire responsibility will remain with contractor and nothing
extra will be paid on this account.

Suitable and strong scaffolds should be provided for the workmen for all work that
cannot be safely done from ground. No portable single ladder shall be over 8 meters
in length.

Hoisting machines and tackles used in the works including their attachments, and
supports shall be in perfect condition as per stipulations of the relevant Rules. The

ropes used for hoisting or lowering materials or as means or

suspension shall be of durable quality and adequate strength and free from defects.
The excavated material shall no be placed within 1.5 meters of the edge of the trench
or half of the depth of the trench, whichever is more. All trenches and excavation shall
be provided with necessary fencing to lighting. Every opening in the floor of a building
or in a working platform shall be provided with suitable fence to prevent the fall of
persons or materials. No floor, roof or other parts of the structure shall be so
overloaded with debris or materials as to render it unsafe.

Workers employed on mixing and handling materials such cement, cement mortar,
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concrete, lime mortar and asphalt shall be provided with protective footwear and
rubber hand gloves and thin cloth for covering face and head.

Those engaged in welding work shall be provided with welder protective eye shield and
glove.

All safety rules shall be strictly followed while working on live electrical systems or

installations as stipulated in the relevant Rules.

Port Authority Rules

The Contractor shall observe the Conservancy Rules relating to the harbour and shall
always take such necessary additional steps to keep the harbour waters free of
noxious or unhygienic matters coming from his works as are required by the Employer.
Under no circumstances shall inflammable materials be allowed to spill into the
harbour waters.

The Contractor shall always observe and comply with the working rules and

regulations of the Port Authority in force or as issued from time to time.

Execution of work

The contractor shall be required to execute the work in such a way so as not to cause
any damage, hindrance or interference with port activities going on in the area or
nearby. He should not also deposit the materials at such places which may cause
inconvenience to the public and the work going on in the nearby area The Contractor
shall have to make good all damages done by him to the structures nearby while
executing the work and no extra payment shall be made to him on that account.

All the materials required to be used in the work shall have to be got approved from
the Engineer-in-Charge before stacking at the site of work.

Barricading, including proper lighting arrangement in the night at the required places
shall have to be provided by the contractor at his own cost, including necessary
arrangements for proper movement of traffic by carefully maintained approaches and

road diversions with suitable sign boards for

indications of road signs etc. as directed by the Engineer-in-Charge.

Customs Duty

Being Port Development Project, Customs Duty shall be applicable as per project

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and Notification
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42-96 amended by 21-2000 of customs tariff, Government of India.

Customs Duty leviable shall be paid directly by the Contractor to the Customs
Authorities, Government of India. The Employer shall reimburse this amount upon
submission of documentary evidence in original for the proof of payment of such
Customs Duty. The reimbursement of such amount towards Customs Duty shall be
limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as above.
If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, the
reimbursement by the Employer shall be limited to the documented cost of Customs
Duty levies actually paid to the Customs Authorities, Government of India. If the Actual
Customs Duty levies paid by the Contractor exceeds the said Ceiling Amount, then the
reimbursement by the Employer shall be limited to the Ceiling Amount. The
reimbursement of the Customs Duty will be limited only to the Imported Materials
listed in “Preamble and Bill of Quantities”, BOQ No.__. During the execution of the
Works, if it necessitates for expeditious completion of the Works, Contractor may
resort to import of any of the materials not listed aforesaid, with the approval of the
Employer. However, the aggregate amount of Customs Duty to be reimbursed shall not
exceed the lump sum amount offered in the Priced Bill of Quantities.

It shall be the responsibility of the Contractor to provide the requisite particulars and
documents to the customs and other Government authorities and get the Imported
Materials cleared and transported in time. The Contractor shall be fully responsible for
port and Customs clearance including stevedoring, handling, unloading, loading,
storage, inland transportation, if any of materials, equipments and plant to storage
godowns, yards, sites etc. The contractor shall be fully responsible for any delays,
penalties charges and losses if any in this regard.

The Employer shall upon request from the Contractor along with necessary details,
provide recommendatory letter(s) for Imported Materials at concession rate or
Customs Duty as applicable. However, the responsibility for obtaining such concession
rate of customs duty shall be that of the Contractor.

It shall be the responsibility of the Contractor to check the latest position on Customs
duty levies applicable and the Employer does not accept any liability on the account.

For bill of Lading, the “Consignee” for permanent materials to

be incorporated into the Works will be the New Mangalore Port Authority. The

Contractor will be “Notify Party”. Notwithstanding the above, obtaining “Essentiality
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Certificate” (if any), payment of deposit (if any) towards Customs Duty, etc. shall be the
responsibility of the Contractor.
The Contractor shall give an undertaking follows:

a) Being the ultimate Employer of the materials to be imported and incorporated

into the works covered under the Tender we request New

Mangalore Port Authority to be consignee in the matter of permanent materials
to be imported by us at our cost (covering payments of materials by letter of
credit) including freight, insurances, taxes and any other charges whatsoever

payable in connection with the import and its incorporation into the work.

b) We hereby confirm, in the event of New Mangalore Port Authority becoming
consignee, it will not absolve us from any of the obligations, and will not alter
the payment terms under the Contract No. SCB I/ 2009 dated ......cccuc....

between .......ccce.. (the Contractor) and New Mangalore Port Authority.

c) New Mangalore Port Authority becoming a consignee is a matter of
convenience and we undertake to abide by all the obligations, responsibilities

etc. as if we are our self a consignee.

d) In respect of nay consequences arising out of New Mangalore Port Authority
becoming the consignee we hereby unequivocally and irrevocably agree to
indemnify New Mangalore Port Authority for such consequences.

e) We also undertake and confirm to obtained all permits and licenses etc. at our
own cost. New Mangalore Port Authority’s responsibilities in this regard will be
the same as under the said contract and limited to issuing required
recommendatory letters for obtaining such permits and licenses.

f)  This undertaking does not in anyway vitiate our contractual liabilities and
obligations cast upon us by Contract No. / 20XX dated ........ between

eeemennnen:(Fh€ CONtractor) and New Mangalore Port Authority.

85. Drawings & Designs

(@) General details of the works are shown on the drawings accompanying this
tender document. The Engineer will supply to the Contractor from time to time during
the progress of the works such further working drawings as will be necessary in his

opinion for the proper and adequate execution and maintenance of the Works in
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accordance with the Engineer’s designs and/or any modification thereof as decided by
the Engineer and the Contractor shall carry out the work in accordance with the said
working drawings. Two sets of such working drawings will be issued. If the Contractor
requires more sets he will have to make his own arrangement at his cost. Residual
Design, Detailing & Engineering: - The Engineer to the project has done the detailed
design and engineering for the subject tender. During execution of the work the
residual design, detailing and engineering, if needed, is to be carried out by the
contractor at no extra cost to the Employer. For equipment/ Installations detailed
drawings need to be produced by the contractor at no extra cost to the Employer. The
contractor shall also get approved such design, detailing & engineering from the

Engineer.

(b) In the event of the Contractor proposing any alteration/modification to the
Engineer’s design, detail, method of construction, he shall at his own expenses prepare
and submit for approval of the Engineer copies in duplicate (in the first instance) of
detailed working drawings which may be required for such alteration/modification and
at the same time call the attention of the Engineer to any alternative detail or
modification of the contract drawings which the Contractor may wish to make at least
30 days prior to the commencement of the work or part of the work to which such
drawings relate. The contractor shall at the same time, if so required by the Engineer,
furnish calculation sheets in duplicate relating to the strength and anticipated
deflections in respect of such altered/modified works. The Engineer will, after any such
alteration which he may approve, record on the copies as amended his approval and
will return one copy of the drawings and calculation sheets to the contractor, who shall
carryout the work in accordance therewith. The contractor shall forward to the
Engineer three additional copies of the working drawings and calculation sheets as
approved in additions to these working drawings and calculation sheets as approved.
In addition to these working drawings are also to be submitted (the same procedure
as in the ease of the contractor) in respect of any work proposed to be executed by
sub-contractors. The approval of the Engineer of all or any of the calculation sheets,
drawings shall not relieve the contractor of responsibility in connection with the
execution of the altered/modified or subcontractor's work.

(c) Submission of ‘As built Drawings’



86.

87.

105

“As built” Drawings are required to be submitted by the Contractor and shall be
supplied by them by the dates stated in the Contract Data. If the Contractor does not
supply the Drawings and/or manuals by the dates stated in the Contract Data, or they
do not receive the Engineer or his nominee’s approval, the Engineer or his nominee
shall withhold the amount stated in the Contract Data from payments due to the

Contractor.

Monsoon Period

Monsoon period will be reckoned from 1st June to 30th September.

Progress Report

The following reports shall be submitted for review; as an input to the Management
meeting to be held as per Clause No 31 of Conditions of Contract.

88.1  Daily reports

The contractor shall submit daily report indicating daily activities, weather condition,
actual manpower, equipment and the prominent materials available and arriving to
site. The contractor shall submit the daily report format to the Department for prior
approval.

88.2 Monthly Reports

Monthly progress reports shall be prepared by the Contractor and submitted to the
Engineer in triplicate. The first report shall cover the period up to the end of the first
calendar month following the Commencement Date. Reports shall be submitted
monthly thereafter, each within 7days after the last day of the period to which it relates.
Reporting shall continue until the Contractor has completed all work, which is known
to be outstanding at the completion date, stated in the Taking-Over Certificate for the
Works.

Each report shall include:

a) Charts and detailed descriptions of progress, including each stage of design (if
any), Contractor's Documents, procurement, manufacture, delivery to Site,
construction, erection and testing; and including these stages for work by each
Sub-Contractor,

b) Photographs in hardcopy & digital copy and videography in two sets showing
the various stages of progress on the Site monthly;

c) For the supply of manufactured items, the name of the manufacturer,

manufacture location, percentage progress, and the actual or expected dates
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of:
i) Commencement of manufacture,
ii) Contractor's/Engineer’s inspections,
iii) Tests,
iv) Shipment and arrival at the Site;
d) Copies of quality assurance documents, test results and certificates of
Materials;
e) Safety statistics, including details of any hazardous incidents and activities
relating to environmental aspects and public relations; and
f) Comparisons of actual and planned progress, with details of any events or
circumstances which may jeopardize the completion In accordance with the

Contract, and the measures being (or to be) adopted to overcome delays.

88. Completion Documents (not applicable)

To treat that the work has been completed and issue a final payment certificate, the
following documents will be deemed to form the completion documents:
i) The Technical documents according to which the work was carried out.
ii) The set of construction drawings showing therein the modifications and
corrections made during the course of execution signed by the Engineer.
iii) Certificates of final levels and dimensions as set out for various works.
iv) Certificates of tests performed for various works.

v) “As Built” Drawings.

89. Submission of statutory documents

The successful bidder, with in 7days from the date of work order, shall submit self-
attested copy of statutory documents such PAN card, GST registration certificate, ESI
registration certificate, EPF registration certificate, Labour Identification Number (LIN)

and any other documents required for successful completion of work.
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SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK
Workmen Compensation Act 1923:- The Act provides for compensation in case

of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has
completed 5 years’ service or more on death at the rate of 15 days wages for
every completed year of service. The Act is applicable to all establishments

employing 10 or more employees.

Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the employer and workers @ 13.00% and12%
respectively. The benefits payable under the Act are:

Pension to family pension on retirement or death, as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F accumulation on retirement/death etc.

Maternity Benefit Act 1951:-The Act provides for leave and some other benefits
to workmen/ employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in
case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The Principal Employer is required to- take
Certificate of Registration and the Contractor is required to take license from
the designated Officer. The Act is applicable to the establishments or
Contractor of Principal Employer if they employ 20 or more contract labor.
Minimum Wages Act 1948: The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act
if the employment is a scheduled employment Construction of Buildings, Roads,
Runways are scheduled employment.

Payment of Wages Act 1936:-It lays down as to by what date the wages are to
be paid when it will be paid and what deductions can be made from the wages

of the workers.
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Equal Remuneration Act 1979:-The Act provides for payment of equal wages for
work of equal nature to Male and Female workers and for not making
discrimination against Female employees in the matters of transfers, training

and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs. 2500/- per month or above up to Rs. 3500/- per month
shall be worked out by taking wages as Rs. 2500/- per month only. The Act
does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the purpose

of applicability of this Act.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of
Service) Act 1979:The Act is applicable to an establishment which employs 5 or
more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in establishment to which this Act
becomes applicable, are required to be provided certain facilities such as
housing, medical aid, travelling expenses from home upon the establishment
and back,

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to
pay cess at the rate not exceeding 2% of the cost of construction as may be
modified by the Government. The Employer of the establishment is required to
provide safety measures at the Building or Construction work and other welfare
measures, such as Canteens, First-Aid facilities. Ambulance, Housing

accommodations for workers near the work place etc. The Employer to whom



109

the Act applies has to obtain a registration certificate from the Registering

Officer appointed by the Government.
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v) CONTRACT DATA

Items marked “N/A” do not apply in this Contract.

SL

No.

Description

Reference Cl.

No.

The following documents are also part of the Contract

The Schedule of other contractors

(8)

The Schedule of Key personnel

(9)

The above insertions should correspond to the information

provided in the Invitation of Bids.

The Employer is

(M

New Mangalore Port Authority,
Panambur,
Mangalore - 575010

Name of Authorized Representative:

Name:

Chairman,

New Mangalore Port Authority,
Panambur,
Mangalore - 575010

The Engineer is

Name :
Chief Engineer (C),
New Mangalore Port Authority, Panambur,
Mangalore- 57501010

Name of Nominee is

Name:
Superintending Engineer (C-II)
Civil Engineering Department,
NMPA, Panambur, Mangalore- 575010
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SL.

No.

Description

Reference CLl.

No.

The name and identification number of the Contract is

Name of Contract :- “Restoration and repair works in R.C.C pipe
racks at Oil jetty area”
Tender no: CIVIL/CE( C)/EE( C)/87/2024-25

0

The works consist of ” Restoration and repair works in R.C.C pipe

racks at Oil jetty area”.

(1

The start date shall be

7 days from the date of Issue of Letter of Acceptance.

Conditions of
contract A-
General

1.Definitions

The Contract price is the price stated in the letter of acceptance.
However, payment will be made as per actual work done

accordance with the contract provisions.

1.Definitions

The Intended completion Date for the whole of the Work is 6 (Six

) Months (including monsoon) with the following milestones:

(17,28)

10

Milestone dates:

Physical works to be | Period from the date of

completed commencement of work

Milestones dates shall be provided to the Contractor by the
Executive Engineer executing the work for completion of the

work as per the scheduled date.

[l

The following shall form part of the Contract Document:

m Form of Agreement

(2) Letter of Acceptance

3) Contractor’s Bid

(4) Contract Data

(5) Conditions of Contract including Special Conditions of
Contract

(6) Specifications

(7) Drawings

(8) Bill of quantities and

(2.3)
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SL Description Reference Cl.

No. No.

(9) Any other documents listed in the Contract Data as
forming part of the Contract.
(10) Correspondence exchanged after the opening of the Bid and
before the issue of Letter of Acceptance by which the Condition
of Contract are amended, varied or modified in any way by mutual
consent (to be enumerated).

12 The Contractor shall submit a Program for the Works within 14 | (27)
days of delivery of the letter of Acceptance.

13 The site possession date (21)
The site will be handed over immediately after issue of Letter of
acceptance and the site is free from encumbrances.

14 The site is defined in drawing No.22/171/Mtc Il /2024--LP

15 The Defects Liability Period is 1 (one) year (35)

13

16 The minimum insurance cover for physical property, injury and
death is Rs.5,00,000/- (Rupees five Lakhs) per occurrence with
the number of occurrences limited to four. After each
occurrence, contractor will pay additional premium necessary to
make insurance valid for four occurrences always.

17 The following events shall also be Compensation Events: (44)
The Employer terminates the contract for his convenience.

18 The period between Programme updates shall be 30 days. (27)

19 The amount to be withheld for late submission of an updated | (27)
Programme shall be Rs. 25,000/-.

20 The Penalty for the delay in submission of the Performance | (52.2)
guarantee shall be at the rate of 0.25% of the amount of | 34.1
performance guarantee for each week or part of the week for the
number of weeks delayed beyond the stipulated date of
submission.

21 The language of the Contract documents is English. (3)

22 The law, which applies to the Contract, is the law of Union of India. | (3)

23 The currency of the Contract is Indian Rupees. (46)
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SL.

No.

Description

Reference CLl.

No.

24

Fees and types of reimbursable expenses to be paid to the
Dispute Review Board (Deleted)
As per actuals and equally shared by both the parties. (NA)

(25)

25

The Dispute Review Board shall be constituted after signing of the
agreement on mutually agreed terms.
(Appendix 1). (Deleted) (NA)

(25)

26

Price Adjustment (deleted)

(47)
(80)

27

The proportion of payments retained (retention money) shall be
10% of total tax invoice value from each bill subject to a maximum

of 5% of the contract price including GST as applicable.

(48)

28

The maximum amount of liquidated damages for the whole of the

works is 10 % of the contract price plus taxes and duties. The half
per cent (%.%) per week L.D is applicable for delay period of %of
contract period and thereafter 10% L.D is applicable.

LD shall be applicable in case of failure to complete interim

stages as under

a. progress of work should be 25% at 40% contract time
period

b. progress of work should be 45% at 60% contract time
period

c. progress of work should be 70% at 80% contract time
period

d. progress of work should be 100% at 100% contract time
period

LD applied at a stage is refundable if cumulative progress is

achieved in next stage

[49]

29

Clause No. 49A (v) deleted.

30

Advance payment is not applicable to this contract

[51]

31

Repayment of secured advance: deleted

(51.6)

32

The Securities shall be for the following minimum amounts

equivalent as a percentage of the Contract Price.

(52)

33

Performance Security in the form in the form of Insurance Surety

(52.2)
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SL Description Reference Cl.
No. No.
Bonds, Account Payee Demand draft, Fixed Deposit Receipt from
a commercial bank, remittance by RTGS or in the form of Bank
Guarantee for 5% of the contract price inclusive of GST.
34 The standard form of Performance Security acceptable to the | Annexure-A

Employer shall be an unconditional Bank Guarantee of the type

as presented in Section lll (iv) of the Bidding Documents.
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vi) FORM OF SECURITIES
Acceptable forms of securities are annexed. Bidders should not complete the
Performance Security form at this time. Only the successful Bidder will be required to

provide Performance and Advance Payment Securities in accordance with one of the

forms, or in a similar form acceptable to the Employer.

Annexure A: Performance Bank Guarantee

Annexure B: Bank Guarantee for Advance Payment
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Annexure A
PERFORMANCE BANK GUARANTEE
To: [name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor]

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract

to execute

[name of Contract and brief

description of Works] (hereinafter called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligations in accordance with the Contract;
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the Contractor, up to a total of

[amount of guarantee]l

[In words], such sum being payable in the

types and proportions of currencies in which the Contract Price is payable, and we
undertake to pay you, upon your first written demand, and without cavil or argument,

any sum or sums within the limits of [amount of

guarantee]l as aforesaid without your needing to prove or to show grounds or reasons
for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects
Liability Period.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs............ (Rupees ...

only) and unless a claim in writing is lodged with us within 3 months of the date of
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expiry or the extended date of expiry of this guarantee all our liabilities under this

guarantee shall stand discharges.

IN WITNESS WHEREOF this guarantee has been duly executed on this ...... day of

Signature and seal of the guarantor

Name of Bank

Address Date

1An amount shall be inserted by the Guarantor, representing the percentage of the

Contract Price specified in the Contract and denominated in Indian Rupees.
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Annexure B (NA)
BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE)

To: [name of Employer]

[address of Employer]

[name of Contract]

Gentlemen:
In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1

(“Advance Payment”) of the above mentioned Contract, [name

and address of Contractor] (hereinafter called “the Contractor”) shall deposit

with [name of Employer] a bank guarantee to guarantee his

proper and faithful performance under the said Clause of the Contract in an amount of
1

[amount of guarantee] [in words].

We, the [bank or financial institution], as instructed by the

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator

and not as Surety merely, the payment to [name of

Employer] on his first demand without whatsoever right of objection on our part and
without his first claim to the Contractor, in the amount not exceeding

[amount of guarantee]l [in

words].
We further agree that no change or addition to or other modification of the terms of the
Contract or of Works to be performed there under or of any of the Contract documents

which may be made between [name of Employer] and the

Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

The guarantee shall remain valid and in full effect from the date of the advance payment

under the Contract until [name of Employer] receives

full repayment of the same amount from the Contractor.

Notwithstanding anything mentioned above,

Our liability against this guarantee is restricted to Rs...........(Rupees
e ONLY) @nd unless a claim in writing is lodged with us within 3 months of the

date of expiry or the extended date of expiry of this guarantee all our liabilities under

this guarantee shall stand discharges.
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IN WITNESS WHEREOF this guarantee has been duly executed on this ......day of

Yours truly,

Signature and seal:

Name of Bank/Financial Institution:
Address:

Date: 1. An amount shall be inserted by the bank or financial

institution representing the amount of the Advance Payment, and denominated in

Indian Rupees.
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Annexure - C (NA)

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE)

To,
New Mangalore Port Authority,
Administrative Building,
Panambur,
Mangalore - 575 010.

1. In consideration of the Board Members of the New Mangalore Port Authority,
Mangalore (hereinafter called “The Board” having agreed to refund

(hereinafter

called “the said contractor(s)”) under the terms and conditions of an Agreement

No. made between New Mangalore Port Authority

and (hereinafter called “the said Agreement”)

the retention money for the due fulfillment by the said contractor(s) of the

terms and conditions contained in the said agreement on production of a bank

guarantee for We (hereinafter referred
to as “the Bank”) at the request of M/s. do hereby
undertake to pay the Board an amount not exceeding on
demand.

2. We do hereby undertake to pay the amounts due

and payable under this guarantee without any demur, merely on a demand from
the Board stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said Contractor(s). Any such demand made on
the bank shall be conclusive as regards the amount due and payable by the

Bank under this guarantee. However, our liability under this guarantee shall

be restricted to an amount not exceeding
Rs
3. We undertake to pay the Board any money so

demanded notwithstanding any dispute or disputes raised by the Contractor(s)
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in any suit or proceeding pending before any Court or Tribunal relating there to,
our liability under this present being absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our

liability for payment there under and the Contractor(s) shall

have no claim against us for making such payment.

We further agree that the guarantee herein contained

shall remain in full force and effect during the period that would be taken for
the performance of the said Agreement and that it shall continue to be
enforceable till all the dues of the Board under or by virtue of the said
Agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in-charge on behalf of the Board certifies that the terms and
conditions of the said Agreement have been fully and properly carried out by

the said Contractor(s) and accordingly discharges this guarantee.

We further agree with the Board that Board shall have the

fullest liberty without our consent and without affecting in any manner our
obligations here under to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor(s) from
time to time or to postpone for any time or from time to time any of the powers
exercisable by the Board against the said Contractor(s) and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we
shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Contractor(s) or for any forbearance act or
omission on the part of the Board or any indulgence by the Board to the said
Contractor(s) or by any such matter or thing whatsoever which under the law

relating to sureties would but for this provision, have effect so relieving us.

This guarantee will not be discharged due to the change in the constitution of

the Bank or the Contractor(s).

We lastly undertake not to revoke this guarantee

except with the previous consent of the Board in writing.
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8. This guarantee shall bevalidupto _____________ unless extended on demand by

Board Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to

Rs. and unless a

claim in writing is lodged with us within three months of the date of expiry or
such extended date of expiry of this guarantee all our liabilities under this

guarantee shall stand discharged.

Notwithstanding anything contained herein.

1.

2.

Our liability under this Bank Guarantee restricted to a sum of

Rs. Only).

This bank guarantee shall be valid up to We are

liable to pay the guaranteed amount or any part thereof under this bank
guarantee only and only if you serve upon us a written claim or demand on or

before
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APPENDIX 1
TO GENERAL CONDITIONS OF CONTRACT (NA)
DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE)
THIS AGREEMENT, made and entered into this ................cceueserooo... DAy of.............20.................
Between (“the Employer”)

......................... (“the Contractor”),and the Disputes Review Board (‘the Board”)
consisting of One / three Board Members,

[Note: Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer and the Contractor have contracted for the construction of
the
(Project name)
e (the “Contract”) and WHEREAS, the contract
provides for the establishment and operation of the Board NOW THEREFORE, the
parties hereto agree as follows :
The parties agree to the establishment and operation of the Board in accordance with
this Board Agreement.
Except for providing the services required hereunder, the Board Members should not
give any advice to either party or to the Engineer or his nominee concerning conduct
of the Works.
The Board Members :
a. shall have no financial interest in any party to the contract or the Engineer or

his nominee, or a financial interest in the contract, except for payment for
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services on the Board.

b. shall have had no previous employment by, or financial ties to, any party to
the contract, or the Engineer or his nominee, except for fee based consulting
services on other projects, all of which must be disclosed prior to appointment

to the Board.

c. shall have disclosed in writing to the parties prior to signature of this
Agreement any and all recent or close professional or personal or personal
relationships with any director, officer, or employee of any party to the
contract, or the Engineer or his nominee, and any and all prior involvement in

the project to which the contract relates;

d. shall not, while a Board Member, be employed whether as a consultant or
otherwise by either party to the contract, or the Engineer or his nominee,

except as a Board Member.

e. shall not, while a Board Member, engage in discussion or make any agreement
with any party to the contract, or with the Engineer or his nominee, regarding
employment whether as a consultant or otherwise either after the contract is

completed or after services as a Board Member is completed;

f. shall be and remain impartial and independent of the parties and shall
disclose in writing to the Employer, the Contractor, the Engineer or his
nominee, and one another any fact or circumstances which might be such to
cause either the Employer or the Contractor to question the continued

existence of the impartiality and independence required of Board Members.

Except for its participation in the Board's activities as provided in the contract and in
this Agreement none of the Employer, the Contractor, the Engineer or his nominee,
and one another any fact or circumstances which might be such to cause either the
Employer or the Contractor to question the continued existence of the impartiality

and independence required of Board Members.
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The Contractor shall :

a) furnish to each Board Members one copy of all documents which the Board
may request including contract documents, progress reports, variation
orders, and other documents, pertinent to the performance of the Contract.

b) in co-operation with the Employer, co-ordinate the Site visits of the Board,

including conference facilities, and secretarial and copying services.

The Board shall serve throughout the operation of the contract. It shall begin

operation following execution of this Agreement, and shall terminate its activities

after issuance of the taking over Certificate and the Board's issuance of its

Recommendations on all disputes referred to it.

Board Member shall not assign or subcontract any of their work under this

Agreement.

The Board Members are independent and not employees or agents of either the

Employer or the Contractor.

The Board Members are absolved of any personal or professional liability arising from

the activities and the Recommendations of the Board.

Fees and expenses of the Board Member[s] shall be agreed to and shared equally by

the Employer and the Contractor. If the Board requires special services, such as

accounting, data research, and the like, both parties must agree and the costs shall

be shared by them as mutually agreed.

Board Site visits :

a. The Board shall visit the Site and meet with representatives of the Employer

and the Contractor and the Engineer or his nominee at regular intervals, at
times of critical construction events, and at the written request of either party.

The timing of Site failing agreement shall be fixed by the Board.

b. Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both
attended by personnel from the Employer, the Contractor and the Engineer or

his nominee.

c. If requested by either party or the Board, the Employer will prepare minutes

of the meetings and circulate them for comments of the parties and the



1.

126

Engineer or his nominee.

Procedure for disputes referred to the Board:

a.

If either party objects to any action or inaction of the other party or the
Engineer or his nominee, the objecting party may file a written Notice of
Dispute to the other party with a copy to the Engineer or his nominee stating
that it is given pursuant to Clause 65 and stating clearly and in detail the basis
of the dispute.

The party receiving the Notice of Dispute will consider it and respond in writing
within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written
appeal to the response is filed with the responding party within 7 days of

receiving the response. Both parties are encouraged

to pursue the matter further to attempt to settle the dispute. When it appears
that the dispute cannot be resolved without the assistance of the Board either
party may refer the dispute to the Board by written Request for
Recommendation to the Board, the other party and the Engineer or his
nominee stating that it is made pursuant to Clause 65.

The Request for recommendation shall state clearly and in full detail the
specific issues of the dispute to be considered by the Board.

When a dispute is referred to the Board, and the Board is satisfied that the
dispute requires the Board's assistance, the Board shall decide when to
conduct a hearing on the dispute. The Board may request that written
documentation and arguments from both parties be submitted to each Board
Members before the hearing begins. The parties shall submit insofar as
possible agreed statements of the relevant facts.

During the hearing, the Contractor, the Employer, and the Engineer or his
nominee shall each have ample opportunity to be heard and to offer evidence.
The Board’'s Recommendations for resolution of the dispute will be given in
writing, to the Employer, the Contractor and the Engineer or his nominee as
soon as possible, and in any event not more than 28 days after the Board’s

final hearing on the dispute.

12. Conduct of Hearings :

a.

Normally hearing will be conducted at the Site, but any location that would be
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more convenient and still provide all required facilities and access to
necessary documentation may be utilised by the Board. Private sessions of
the Board may be held at any location convenient to the Board.

b. The Employer, the Engineer or his nominee and the Contractor shall have
representatives at all hearings.

c. During the hearings, no Board Member shall express any opinion concerning
the merit of any facet of the case.

d. After the hearing are concluded, the Board shall meet privately to formulate
its Recommendations. All Board deliberations shall be conducted in private,
with all individual views Kkept strictly confidential. The Board's
Recommendations, together with an explanation of its reasoning shall be
submitted in writing to both parties and to the Engineer or his nominee. The
Recommendations shall be based on the pertinent contract provisions,
applicable laws and regulations, and the facts and circumstances involved in
the dispute.

e. The Board shall make every effort to reach a unanimous Recommendation. If
this proves impossible, the majority shall decide, and the dissenting member
any prepare a written minority report for submission to both parties.

[Note : Delete if it is one member Board]

13. If during the contract period, the Employer and the Contractor are of the opinion that
the Dispute Review Board is not performing its functions properly; the Employer and
the Contractor may together disband the Disputes Review Board. In such an event,
the disputes shall referred to Arbitration straightaway.

The Employer and the Contractor shall jointly sign a notice specifying that the Board
shall stand disbanded with effect from the date specified in the notice. The notice shall
be posted by a registered letter with AD or delivery of the letter, even if he refuses to

do so.
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NEW MANGALORE PORT AUTHORITY

Panambur, Mangalore

Restoration and repair works in R.C.C pipe racks at Oil jetty area

TENDER DOCUMENT

Volume - Il
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NEW MANGALORE PORT AUTHORITY

CIVIL ENGINEERING DEPARTMENT
Tender no: CIVIL/CE(C)/EE(C)/87/2024-25

Tender for

“Restoration and repair works in R.C.C pipe racks at Oil jetty area”

Volume | Section | i) Notice Inviting Tenders
i) Instructions to Tenderers

ii) Annexure (1to 14)

Section Il i) Form of Agreement

Section Il i) Conditions of Contract: Part A - E:
General Conditions
ii) Conditions of Contract : Part F:
Special Conditions
iii) Contract Data
iv) Form of Securities (A & B)
v) Appendix - | and Appendix - Il

Volume |l Section IV i) Technical Specifications
Section V ii) Drawings
Volume Il  Section VI i) Preamble

ii) Bill of Quantities

iii) For of tender

Section VII i) Schedules (A & B)
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SECTION IV

TECHNICAL SPECIFICATIONS

A. GENERAL
1. INTRODUCTION

The intent of this technical specification covers construction of all civil works as covered in

the scope of contract as per drawings supplied by Owner.

All civil works shall be carried out as per design/drawings standardized by the
Consultant/Owner and the specification provided by the Consultant/Owner. All standard
drawings are enclosed with the tender documents. In case any item is not covered under
specification then the same shall be carried out as per CPWD specification and applicable
Standards and Codes. Any item for which specification is not provided herein and is not
covered under CPWD specification shall be executed as per manufacturer guidelines. All
materials shall be of best quality con
forming to relevant Standards and Codes. In case of any conflict between Standards/Code
and Technical Specification, the provisions of Technical Specification shall prevail, and the
Engineer’s decision on interpretation shall be final.

The Contractor shall furnish all labor, tools, equipment, materials, temporary works,
constructional plant and machinery, fuel supply, transportation and all other incidental
items not shown or specified but as may be required for complete performance of the

Works in accordance with drawings, specifications and direction of Owner.

Excavated earth is to be disposed from site as instructed, only into approved landfill areas

and dump yard. The cost of excavation to include for necessary lead and lift as specified.

All materials including cement, reinforcement steel and structural steel etc. shall be
arranged by the Contractor. All testing required shall be arranged by the Contractor at his
own cost. The contractor shall execute the work as per the standard Field Quality Plan
(FQP) of NMPA.

The bidder shall fully apprise himself of the prevailing conditions at the proposed site,
climatic conditions including monsoon patterns, local conditions and site specific
parameters and shall include for all such conditions and contingent measures in the bid,

including those which may not have been specifically brought out in the specifications.

Level and date of concreting shall be marked on the building from outside at every floor

level with proper paint, etc.
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All levels and survey work shall be measured by total station and electronic level machine
at all floors and places.

Brief Description of Works

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all
necessary materials, equipment and labour etc. for the execution and maintenance of the
work till completion.

The work shall be executed in accordance with the specification stipulated in the Bill of
Quantity and other bidding documents read along with CPWD (Central Public Works
Department) specifications for civil works and IS codes with up-to-date revisions. For non-
schedule items specification as given along with tender document and similar items of
CPWD shall be applicable.

The list of references for civil works are CPWD specifications, relevant IS codes and best

practices.

For deep excavations, necessary shoring is to be done, the design of which will be provided
by the contractor, after assessing site and soil conditions, and work only to be commenced
on site after the same is duly approved by NMPT. Any approval if required from the Mineral
department or any other statutory body that has jurisdiction on such excavations has to be

obtained by the contractor.
All earth used for back filling should be of approved quality.

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will

supersede other specifications of cement to be used for the works.

For ready mixed cement concrete, in addition to the CPWD specification, the following also

to be noted:

The cost towards cement quantity reduced from the specified quantity in the item due to
mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be

submitted to Engineer in Charge for approval.

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of

Engineer in Charge.
Site location, Boundaries and Possession

The location and boundaries of the Site shown on the location Drawing. The Contractor shall
confine his activities strictly to the allotted site area(s) and shall not allow his personnel to

trespass upon any other areas occupied by the Employer.
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1.4 Site Datum and Base Lines

A base line shall be established within the working area by the Contractor. The base line
shall be referenced to the site co-ordinate system (based on the Local Coordinates of New
Mangalore Port). This bench mark and base line will be the basis for the setting-out for all
the Works. The main levels and lines for each portion of the Works shall be established

from the bench mark and base line by the Contractor.

1.5 Site Conditions

1.5.1  Location of Work

As per enclosed location plan.

1.5.2 Climate

The climate at Mangalore is tropical with high humidity and a maximum shade temperature
of 36°C. The average annual rainfall is approximately 3330 mm and concentrated in the
south-west monsoon months of June, July, August and September during which period the

average rainfall is as much as 82% of the total annual rainfall.

1.5.3 Wind

The wind in the monsoon months of June, July and August are predominantly from south-
west and west with a maximum intensity of 5 on the Beaufort Scale. The winds in the
remaining months of the year are predominantly from the north-west and the maximum
intensity during this period is also of 5 on the Beaufort Scale.

1.5.4 Cyclones

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea
and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as
severe or frequent as in the Bay of Bengal. The maximum wind speed so far recorded in
cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965
when the maximum speed recorded was 97 kmph (26.9 m/sec.)

1.5.5 Visibility
Thirty year period observations conducted by the Indian Meteorological Department reveal

that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-
west monsoon period. The maximum number of foggy days in a year is only 3.

1.5.6  Site Preparation

The Contractor shall furnish all necessary supervision, labour, materials, equipment and
tools for Site Preparation, clearing and all other works. Clearing shall mean to completely
demolish, remove and dispose with all leads, lifts and descents from the area marked,

trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds,
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existing structures and other objectionable materials. The areas required to be cleared
shall consist of the work Site, ditches, borrow pits, diversions and all other areas
necessary for the construction work as directed by the Engineer-in-Charge.

Before any Temporary Works are commenced, the Contractor shall submit his proposal
along with complete drawings of all Temporary Work, he may require for the execution of
the Works in advance to the Engineer for approval. The Contractor shall also submit his
calculations relating to the design of temporary works, strength, etc. if required by the
Engineer and shall carry out the modifications that the Engineer may require of such
temporary works at Contractor's own cost. The Contractor shall be solely responsible for
the stability and safety of all Temporary Work.

It will be the responsibility of the Contractor to make timely procurement of all materials
and mobilize all essential equipment for both Temporary and Permanent Works.

1.6 Site Information

The construction site drawing is shown in location plan drawing for adaptation of
methodology for the construction. However, on account of this change in the geographical
profile of site, no extra cost for additional arrangement required to be made will be paid for.
1.7 The Nature of Soil Profile

The site comprises of ordinary soil. The details furnished herein are only for the
information/guidelines of the tenderers and the successful contractor shall not claim for
any deviation in the actual subsoil profile encountered at site.

1.8 Records

Complete records of all operations connected with the work shall be kept by the Contractor.
The Contractor shall submit to the Engineer-in-charge for approval his proposal of the
manner of presentation of these records. Three copies of all such records shall be

furnished to the Engineer-in-charge on completion of each test or operation.
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B. Works

1.

Cutting of branches of trees and shrubs.

Cutting of branches of trees and shrubs from the road way or with in R.O.W
including disposal of wood and leaves to suitable location as per technical
Specification.

This work shall consist of cutting, removing and disposing of all materials such
as trees, bushes, shrubs, stumps, roots, grass, weeds, rubbish, top organic soil,
etc. to an average depth of 150 mm in thickness, which in the opinion of the
Engineer are unsuitable for incorporation in the works, from the area of road
land containing road embankment, drains, cross-drainage structures and such
other areas as may be specified on the drawings or by the Engineer. it shall
include necessary excavation, backfilling of pits resulting from uprooting of
trees and stumps to required compaction, handling, salvaging, and disposal of
cleared materials with all leads and lifts. Clearing and grubbing shall be
performed in advance of earthwork operations and in accordance with the
requirements of these Specifications.

Roadside trees, shrubs, any other plants, pole lines. fences, signs, monuments,
buildings, pipelines. sewers and all highway facilities within or adjacent to the
highway which are not to be disturbed shall be protected from injury or damage.
The Contractor shall provide and install at his own cost. suitable safeguards

approved by the Engineer for this purpose.

2. Cutting of shrubs from the road way.

Cutting of shrubs from the road way or with in R.0.W and disposal of shrubs to

suitable locations as per technical specifications.

3. Trimming of grass and weeds from the shoulders/berms.

Trimming of grass and weeds from the shoulders/berms and disposing off the

same to suitable locations as per technical specification.

4. Removal of existing cement concrete wearing coat.

Removal of existing cement concrete wearing coat including its disposal
complete as per Technical Specification without causing any detrimental effect
to any part of the bridge structure and removal of dismantled material with all

lifts and lead.
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5. Anchoring shear connectors

ANCHORING SHEAR CONNECTORS: Providing and fixing the shear connectors
(secondary reinforcement), 10 mm dia holes shall be drilled at the required
locations as per the drawings. The pilot holes shall be drilled using 10mm dia
hammer drill bit. The holes shall be widened using the appropriate drill bit size
16/18 mm dia. Drilling shall be carried out without much of vibration so as not to
disturb adjacent concrete. The holes shall be roughened for better bonding. The
holes shall be cleaned with good water. The base and hardener of anchor grout
shall be mixed and poured to 2/3 of the depth followed by insertion of the shear
connecting rod of 12 mm dia. gently in to the pre poured holes. The resin grout
material utilized shall be tested in accordance with BS 4551, BS 5080 and BS
2782 respectively. Gaps if any shall be packed with mixed grout. Allow it to set
for @ minimum of 20 minutes without disturbing including the cost of all
materials, hire charges of hammer drilling machine and all consumables cost of

12mm shear connecting rod and all labour charges etc., complete.

6. Providing Steel Fabrication.

Steel Fabrication Supplying, fitting and placing TMT FE 550 / 550D Steel
Reinforcement including cost of all materials, machinery, labour, cleaning,
straightening, cutting, bending, hooking, lapping/welding joints, tying with
binding wire / soft annealed steel wire and other ancillary operations complete
as per drawing and technical specification. h). All other type of structures.
7. Anticorrosive treatment

PROVISION OF ANTICORROSIVE TREATMENT TO THE OLD AND NEW
REINFORCEMENT: Anticorrosive coating to the reinforcement: Consist of
providing and Applying zinc Primer two coats for the Re bars, primer shall be an
epoxy based, two component, zinc rich liquid packed and supplied ready to use
confirming to 1S14589:1999 (Reaffirmed 2004). An unbroken 40 microns dft/coat
coating shall be capable of providing active galvanic protection and avoiding the
generation of incipient anodes in the immediately adjacent locations. It shall be

of suitable viscosity to enable the coating to penetrate into imperfections and
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pits within the surface of the structural steel, strictly following the
manufacturers instruction. Cost of all materials, tools and labour cost etc,,
complete.

Patching to damaged concrete

Patching of damaged concrete surface with polymer concrete and curing
compounds, initiator and promoter, available in present formulations, to be

applied as per instructions of manufacturer and as approved by the Engineer.

Finishing walls with water proofing.

Finishing walls with water proofing cement paint of required shade New work
(Two coats applied @ 4.84 kg/10 m?) to give an even shade after thoroughly
brooming the surface to remove all dirt, dust, mortar drops and foreign matter
including preparing the surface even and sand paper smooth, cost of materials,
labour complete as per specifications and as per directions of Engineer-in-

charge.

DRAWINGS
The Works are shown in the following drawings that are issued as a part of the

Tender Documents:

Sl No Drawing No Particulars
1 21/125- LP Location plan
2 21/125-01 Proposed repair works in

RCC pile racks

3 21/125-02 Typical cross section of pipe

rack in oil jetty area.
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Proposed repair works in RCC

pile racks

NEW MANGALORE PORT TRUST

Layout of New Mangalore Port

-

22/125- 01
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+~ Beams of existing pipe rack.

{ — Propase & for Do L Providing Steel Rienforcement in damaged

concrete Portion

Shear Anchor rods 10 mm dia, 250 mm
embaded in Beam or Column

Anchoring Shear Connection in concrete damaged Portion

Name of work : Restoration and Repair works in R.C.C Pipe Racks at Oil jetty area

>
-~
=—‘S-F'ipe Lines /
Fire Hydrant lines
e Beams
Typical Cross Section of Pipe rack in Qil jetty area
Name of work : Restoration and Repair works in R.C.C Pipe Racks at Oil jetty area
/

A/gﬁ_)

22/125- 02 Typical cross section of pipe

rack in oil jetty area.
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NEW MANGALORE PORT AUTHORITY
PANAMBUR, MANGALORE

RESTORATION AND REPAIR WORKS IN R.C.C PIPE
RACKS AT OIL JETTY AREA
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VOLUME Il
SECTION VI

(i) PREAMBLE TO BILL OF QUANTITIES

1. General Instructions

11
111

11.2

113

1.1.4

1.1.5

1.2
1.21

General

This Bill of Quantities must be read with the Drawings, Conditions of Contract
and the Specifications, and the Contractor shall be deemed to have examined
the Drawings, Specifications, Conditions of Contract and to have acquainted
himself with the detailed descriptions of the Works to be done, and the way in
which they are to be carried out.

Notwithstanding that the work has been sectionalized every part of it shall be
deemed to be supplementary to and complementary of every other part and
shall be read with it or into it so far as it may practicable to do so.

The detailed descriptions of work and materials given in the Specifications are
not necessarily being repeated in the Bill of Quantities.

The Contractor shall be deemed to have visited the Site before preparing his
tender and to have examined for himself the conditions under which the work
will proceed and all other matters affecting the carrying out of the works and
cost thereof.

The Tenderer will be held to have familiarized himself with all local conditions,
in so far as they affect the work, means of access and the locality of existing
services, in order to execute the Works measured and described hereinafter.
No claims for want of knowledge in this respect will be reimbursed.

Rates and Prices to be Inclusive

Rates and prices set against items are to be the all inclusive value of the
finished work shown on the Drawings and/or described in the Specification or
which can reasonably be inferred there from and are to cover the cost of
provision of plant, labour, supervision, materials, test charges, freight,
transportation, erection, installation, performance of work, care of works,
insurance, maintenance, overheads and profits and every incidental and
contingent cost and charges whatsoever including all taxes if any excluding
GST and every kind of temporary work executed or used in connection
therewith (except those items in respect of which provision has been

separately made in the general condition of contract) and all the Contractor's
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obligations under the Contract and all matters and things necessary for the
proper completion and maintenance of the Works.

The rates and prices set down against the items are to be the full inclusive
value of the finished work shown on the Drawing and/or described in the
Specification or which can reasonably be inferred the reform and to cover the
cost of every description of Temporary Works executed or used in connection
therewith (except those items in respect of which specific provision has been
separately made in these Bills of Quantities) and all the Contractor's
obligations under the Contract including testing, giving samples and all
matters and things necessary for the proper execution, completion and
maintenance of the Works.

The Specifications are intended to cover the supply of material and the
execution of all work necessary to complete the works. Should there be any
details of construction or material which have not been referred to in the
Specifications or in the Bill of Quantities and Drawings, but the necessity for
which may reasonably be implied or inferred there from, or which are usual
or essential to the completion of all works in all trades, the same shall be
deemed to be included in the rates and prices entered in the Bill of Quantities.
The rates and prices are to cover the item as described in the Bill of Quantities
and if there is inconsistency in the description between the Bill of Quantities,
Specifications or Drawings, the interpretation will be done according to
General Conditions of Contract.

The quantities given in the Bill are approximate and are given to provide a
common basis for tendering. They are not to be taken as a guarantee that the
quantities scheduled will be carried out or required or that they will not be
exceeded. The Employer / Engineer reserves the right to delete any item and /
or increase / reduce quantities indicated in the Bills of Quantities at any time.
Payment will be made according to the actual quantities of work ordered and
carried out in the contract. However, the rates quoted shall be valid for any
extent of variation in quantity of each individual item provided that the total
contract value does not get altered by more than indicated in conditions of
contract. No claim whatsoever for extra payment due to variation of quantities

within the above said limit would be entertained.
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The drawings for tender purposes are indicative only of the work to be carried
out. However, the Tenderer must allow within his price for the items of work
included in the Tender Documents for the details which will appear on
subsequent drawings developed for construction purposes. Rate and price
shall include any additional design/ detailing to be carried out by contractor.

The rates and prices shall include (except where separate items are given) for
the provision and operation of the following items, for compliance with the

Conditions of Contract, Special Conditions, the specifications and Tender

drawings:

i) Supervision and labour for the Works;

i) All materials, installation/erection, handling and transportation;

iii) All Contractor's Equipment;

iv) All testing, commissioning, insurance, maintenance, security, welfare

facilities, overheads and profit and every incidental and contingent
costs and charges whatsoever including;

V) All temporary fencing, watching, lighting, sanitary accommodation,
general security arrangements, welfare facilities and first aid
provision;

Vi) Provision and maintenance of Contractor's site offices, cabins, huts,
maintenance and storage areas;

vii) All taxes if any excluding GST on the transfer of property in goods in
the execution of works, Excise Duty, Duties, etc. (other than Customs
Duty for materials to be permanently incorporated into the Works);

viii)  All necessary temporary services including fresh water, compressed
air lines, electrical cabling and switchgear, telephone, walkie-talkie

and facsimile facilities;

ix) The maintenance of all Contractor's services;
x) All insurances for the Works;
Xi) Allowance for complying with all environmental aspects as specified;

Xii) Detail design of components of temporary works, wherever necessary
as directed by Engineer.

Method of Measurement

Measurement of Work shall be in accordance with IS 1200 and shall be net off

the dimensions of the works shown on the drawings except as mentioned



146

below:

1.4.2 Units of Measurement: The units of measurement used in this Bill of Quantities

are in metric units as follows:

i) Linear: Linear meter, centimeter ormillimeter abbreviated to ‘Rm’, 'cm'
or 'mm' respectively.

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M'
or 'sq.cm' respectively.

iii) Volumetric: Cubic meter abbreviated to 'cum’. Liter abbreviated to 'L

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / 'MT Kilogram
abbreviated to 'kg'

) Numbers: Numbers abbreviated to Nos. or No.
vi) Lump sum: Lump sum abbreviated to 'L.S.

1.5 Currency

1.5.1 Al monetary reference herein and the Bill of Quantities shall be priced in
Indian Rupee Currency.

2. Civil Works

2.2 Precast Concrete

2.2.1 shuttering for precast concrete shall not be measured and paid for separately.

2.2.2 Effort for placement of precast concrete at the final locations shall not be
measured unless a specific item is provided in the Bill of Quantities.

2.2.3 The precast concrete units shall be measured as shown on the detailed
drawings.

23 In-situ Concrete

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for separately.

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional area,
reinforcement bolts and other embedded parts unless larger than 0.1 sq.m.
sectional area and 0.03 cu.m. in volume. No extra volume will be measured for
splays or fillets smaller than 50 sq.cm. sectional area.

2.3.3 The rates for reinforced concrete shall include for all batching, mixing,

transporting, hoisting or lowering to any height / depth, placing in position and
compaction in work of any sectional area or thickness including shuttering,
forming necessary construction joints, shear keys and stop ends, and for

curing and protecting etc. all as specified.
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The rates shall include for preparing construction joints, shear keys and
surfaces against which next stage concrete is to be cast and building in fittings
including pipes and bolts except where specifically billed separately. No
separate payment will be made for making openings/pockets/pits of any size
and shape. Where surfaces are to receive finishes the rates shall include for
leaving the surface rough or for hacking and roughening the surface to form a
key.

Unless otherwise noted, rates shall include for inserting pipes and other
inserts in position accurately, concreting while they are in position and also

for protecting the same as the work proceeds.

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing

2.4
2.41

2.4.2

2.4.3

2.5
251

252

the top surface to levels and slopes and surface finish as specified. Rates for
concrete shall include for finishing the slab to specified slope towards drains,
etc.

Reinforcement

Steel reinforcement will be measured by weight and fixed in accordance with
Drawings and Specifications. The weight of reinforcement bars -whether plain,
deformed or ribbed etc., -of various diameters will be calculated in accordance
with Table 1 of 1S:1732 'Dimensions for Round and Square Steel Bars for
Structural and General Engineering Purposes'.

The rates shall include for laps, cutting and waste, straightening short and long
lengths, bending, fixing, rolling margin and the provision of spacer bars or
support, chairs, binding wire, saddles, forks and all dense concrete spacer
blocks, etc., including preparing bending schedules from the Drawings.

The rates shall include for all necessary descaling, wire brushing and cleaning
to remove all rust and mill scale, dirt, grease and other deleterious matter
before fixing and whilst still exposed during construction.

Structural and Miscellaneous Steel work

Rates for structural steel work and iron work shall include supply, fabrication,
delivery and erection/embedment in concrete at Site and all charges for
welding, cutting, bending, bolting, site connections, fixing to foundations.

The rates for Structural Steelwork shall include:

i) Supply, fabrication, delivery and erection
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ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and fittings

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified
or indicated in the drawing

iv) Fabrication drawings

V) Welding trials and tests

Vi) Erection trials

vii) Protective treatment (painting, hot dip galvanizing etc), including
making good any damage if provided in the BOQ item.

Metalwork items are described in the Bills of Quantities and the Tenderer is to

include for all the fittings, etc., described. All items shall include the necessary

fabrication, joints, angles, intersections and ends, all bolts or fixing lugs, all

hoisting and scaffolding required and casting in fixings or later cutting out or

forming pockets for same, grouting, supporting and making good.

Rates are to include for all necessary scaffolding, working over water and at

any height staging and hoisting and tarpaulin or other protective covers and

the cleaning and removal of paint stains and spots, etc.

The Contractor's unit rates and prices shall include all equipment, apparatus,

material indicated in the Drawings, and/or Specifications in connection with

the item in question and also associated labour as well as all additional

equipment, apparatus, material, consumables usually necessary to complete

the system even though not specifically shown, described or otherwise

referred to and also associated labour.

The rate for providing and fixing above items shall include all fittings, fixtures,

base and sole plates, anchor bolts, including epoxy grouting, etc. all complete

as specified, including the necessary additional supervision to ensure accurate

alignment
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e used in the Specifications and Bill of

Quantities:
IS : Indian Standard
BS: British Standard
Qty. : Quantity
mm : Millimeters
cm: Centimeters
M/m: Meters
LM: linear metre
LS: lump sum
Rs.: Rupees
P.: Paise
Nos. : Numbers
do: Ditto
MS: mild steel
T: Tones
Kg: Kilogram
EO: Extra over (previous sum unless specified otherwise)

2
sq.m. /m / sqmt square metre

sg.cm. : square centimeters
mm 2: Square Millimetre
Cu.m./cum: cubic meters
YST: yield stress

dia: Diameter

wt. : Weight

Drg.No.: drawing number
max. : Maximum

min : Minimum

approx : Approximately
n.e. not exceeding
incl: Including

circ: Circular

set: set / sets

c/c centre to centre
@: at the rate of

Qtl Quintal
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ii) BILL OF QUANTITIES

NAME OF WORK:

RESTORATION AND REPAIR WORKS IN R.C.C PIPE RACKS AT OIL JETTY AREA

ltem
No.

DESCRIPTION OF ITEM

QTy

UNIT

RATE IN

figures

AMOUNT
(Rs. Ps.)

1

Cutting of branches of trees and shrubs
from the road way or with in R.OW
including disposal of wood and leaves to
technical

suitable location as per

Specification.

40.00

No

226.00

9,040.00

Cutting of shrubs from the road way or
with in R.O.W and disposal of shrubs to
locations technical

suitable as per

specifications.

265.00

Each

15.00

3,975.00

Trimming of grass and weeds from the
shoulders/berms and disposing off the
to suitable

same locations as per

technical specification

7,350.00

Sgm

5.00

36,750.00

Removal of existing cement concrete in
cracked or damaged portion including its
disposal complete as per Technical

Specification  without causing any
detrimental effect to any part of the
bridge structure and removal of
dismantled material with all lifts and

lead.

990.00

Sgm

202.00

1,99,980.00
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ANCHORING SHEAR CONNECTORS:
Providing and fixing the shear connectors
(secondary reinforcement), 10 mm dia.
holes shall be drilled at the required
locations as per the drawings. The pilot
holes shall be drilled using 10mm dia.
hammer drill bit. The holes shall be
widened using the appropriate drill bit
size 16/18 mm dia. Drilling shall be carried
out without much of vibration so as not to
disturb adjacent concrete. The holes shall
be roughened for better bonding. The
holes shall be cleaned with good water.
The base and hardener of Anchor grout
shall be mixed and poured to 2/3 of the
depth followed by insertion of the shear
connecting rod of 12 mm dia gently in to
the prepoured holes. The resin grout
material utilized shall be tested in
accordance with BS 4551, BS 5080 and BS
2782 respectively. Gaps if any shall be
packed with mixed grout. Allow it to set
for a minimum of 20 minutes without
disturbing including the cost of all
materials, hire charges of hammer
drilling machine and all consumables
cost of 12mm shear connecting ‘rod and

all labour charges etc., complete.

2,175.00

No.

173.84

3,78,102.00

Steel Fabrication: Supplying, fitting and
placing TMT FE 550 / 550D Steel
Reinforcement including cost of all
materials, machinery, labour, cleaning,

straightening, cutting, bending, hooking,

1000.00

Kg

79.01

79,010.00
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lapping/welding joints, tying with binding
wire / soft annealed steel wire and other
ancillary operations complete as per
drawing and technical specification

h). All other type of structures.

PROVISION OF ANTICORROSIVE
TREATMENT TO THE OLD AND NEW
REINFORCEMENT: Anticorrosive coating
to the reinforcement: Consist of providing
and Applying zinc Primer two coats for
the Re bars, primer shall be an epoxy
based, two component, zinc rich liquid
packed and supplied ready to use
confirming to 1S14589:1999 (Reaffirmed
2004). An unbroken 40 microns dft/coat
coating shall be capable of providing
active galvanic protection and avoiding
the generation of incipient anodes in the
immediately adjacent locations. It shall
be of suitable viscosity to enable the
coating to penetrate into imperfections
and pits within the surface of the
structural steel, strictly following the
manufacturers instruction. Cost of all
materials, tools and labour cost etc,

complete.

210.00

Sgm

1047.86

2,20,050.60

Patching of damaged concrete surface
with polymer concrete and curing
compounds, initiator and promoter,
available in present formulations, to be
applied as per instructions of
manufacturer and as approved by the

Engineer.

990.00

sqm

7970

78,90,300.00
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9 Finishing walls with water proofing 6600.00 Sgm 89.00 5,87,400.00
cement paint of required shade: New
work (Two coats applied @ 4.84 kg/10 m?)
to give an even shade after thoroughly
brooming the surface to remove all dirt,
dust, mortar drops and foreign matter
including preparing the surface even and
sand paper smooth, cost of materials,
labour complete as per specifications

and as per directions of Engineer-in-

charge.
Total Rs. | 94,04,607.60
Excess / Less (In percentage in two decimals)
Quoted amount in Figures Rs.
(Quoted amount in WOrds RUPEES .......ucceveeveeeeeeees s csssnssnnsnssensees)

Note: GST as applicable shall be claimed as separate line item in tax invoice and the same
will be paid separately.
1. Contractor shall file the applicable returns with tax department in time and submit the

same as documentary evidence.

SIGNATURE OF THE BIDDER
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(iii) FORM OF TENDER

NAME OF CONTRACT ...

To,

Sir,

Executive Engineer (Civil)
New Mangalore Port Authority
Panambur, Mangalore - 575 010

We have examined the Conditions of Contract, Specification, Drawings, Bill of
Quantities, and Addenda No---------- for the execution of the above-named Works,
and we the undersigned, offer to execute and complete such Works and remedy any
defects therein in conformity with the Conditions of Contract, Specifications, Drawings

and Bill of Quantities and Addenda

We acknowledge that the Appendix forms part of our Tender.

We undertake, if our Tender is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer's notice to commence, and to
complete the whole of the Works comprised in the Contract within the time stated in

the Appendix to Tender.

We agree to abide by this Tender for the period of 90 days from the last date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any

time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Tender together

with your written acceptance thereof shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may

receive.
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Dated this day of 201

Signature in the Capacity of duly

authorized to sign Tenders for and on behalf of

(IN BLOCK LETTERS)

Address:

Witnesses

1. Signature:

Name
Address :

2. Signature:

Name

Address :
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SECTION VII

SCHEDULE II
(See sub rule (1) of Rule 36)

SI. Name of the Mineral Present Rate of Royalty | Royalty to be revised
No. Export Domestic
1 Ornamental and Decorative
Building Stones as defined 15% of Sale Value or of | Rs.1,200 Rs.600
under clause(m) of Rule 2 Average Selling Price on | per MT per MT
A)Dyke Rock advalorem basis or Rs.4,500
(i)Black granites: per m3 which is higher.
(a)Chamarajanagar
District:
(b)All other Districts other | 15% of Sale Value or of | Rs.1700 Rs.400
than(a)above Average Selling- Price on | per MT per MT
advalorem basis orRs.1,500
per m3 which is higher.
(ii)Other varieties of dyke | 15% of Sale Value or of | Rs.500 Rs.375
other than black | Average Selling Price on | per MT per MT
granites(Entire State) advulorem basis or
Rs.1,500 per m3 which is
higher.
(B)()Pink and Red Granites
(Ilkal Pink Variety)
() Hungunda and Badami 15%of Sale Value or of | Rs.1,000 Rs.400
Taluk of Bagalkot District, Average Selling Price on | per MT perMT
Kustagi of Koppal District. advalorem basis or Rs.1,200
(i) Pink and Red Granites, 15% of Sale Value or | Rs.600 Rs.350
Gneissess and their structural | Average Selling Price on | per MT per MT

verities (other than Ilkal Pink

Variety)

advalorem basis or
Rs.1,800 Variety)

m3 which is higher

per

C)Grey and White Granites and

15% of SaleValue or of
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their varieties:

Average Selling Price on

(i) Very fine grained Grey | advalorem basis or
granite (Sira grey | Rs.1,350 per m3 which is | Rs.500 Rs.350
Variety) Price on | higher. per MT per MT
Chintanmi,

Siddlaghattaof
Chikkaballapura District
Hoskote of Bangalore
District.

(i) Greyand white granites | 15% of SaleValue or of | Rs.375 Rs.250
and textural varieties | Average Selling Price on | per MT per MT
having shades of grey, | advalorem basis or
balck and white colours | Rs.1,050 per m3 which is
(other than (i) above | higher.

Entire State.

(iii) Grey granite of | 15% of Sale Value or of | Rs.300 Rs.200

Devanahalli  Taluk  of | Average Selling Price on | per MT per MT

Bangalore Rural District

and Chikkaballapur taluk

advalorem basis or Rs.600

per m3 which is higher.

of Chikkaballapur
District
Felsite and its varieties
suitable for use as

Ornamental Stone- Entire

State

15% of Sale Value or of
Average Selling Price on

basis or
Rs.1800 per m3 which is

advalorem

higher.

Rs.900 per MT

Quartzite and sand stone
and their varieties suitable
for use as Ornamental

Stone- Entire State

15% of Sale Value or of
Average Selling Price on

basis or
Rs.1800 per m3 which is

advalorem

higher.

Rs.900 per MT

Marable and

15% of Sale Value or of

Rs.1000 per MT
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Crystalline Limestone as

Average Selling Price on

ornamental Stone- Entire | advalorem basis or
State Rs.1800 per m3 which is
higher.
5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT
6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT
7 Buff colour (waste) the Rs.60 per MT Rs.70 per MT
permits notexceed20% of
permit issued For Fullers
Earth
8 Limestone under the title | Rs-70 per 10 Sq meters or | Rs.50 per 10 Sq
"Shahabad Stone" Rs.70 per MT meters or Rs.50 per
MT
9 Limestone(non-cement) Rs.25 per MT Rs.60 per MT
when used for building
stone-Entire State
10 Ordinary Building Rs.60 per MT Rs.70 per MT
Stone(Entire State as
defined under clause(g) of
Rule2(1)
n Limeshell-Entire State 100 per MT 120 per MT
12 Lime Kankar (non cement) | 20 per MT 80 per MT
Entire State
13 | Agate, Chalcedony, Flint- | 240 per MT 300 per MT
Entire State
14 Ordinary Sand-Entire State 60 Per MT 80 Per MT
15 Steatite and sand stone | 40 Per MT 80 Per MT
used formakinghousehold
utensils / articles-Entire
State.
16| (i)Murram (All types of soils)- 20 per MT 40 per MT
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Entire State

(ii)Clay used for
manufacturing tile sand

bricks

40 per MT

60 per MT

17

Waste rocks generated in
ornamental stone quarry-
which is  suitable for
ornamental purpose Entire
State (See explanation under

Rule36)

300 per MT or 850 CUM

300perMT

18

Irregular shaped waste rock
generated in Ornamental
stone quarry, which is not
suitable  for  ornamental
purpose (used for making
m-sand)

aggregates and

Entire State.

60 per MT

40 per MT

19

Waste rocks generated in

Shahabad stone quarry-
Entire State (See explanation

under Rule-36)

60 per MT

40 per MT

20

Finished Kerb stones/cubes
not exceeding 30 cms each

face-Entire State.

10per MT

150 per MT

21

Barytes

(i) A Grade (Grey colour
(i) B Grade (Grey colour)
(i) C, D Grade &Waste

6.5% of average selling price
or of sale value whichever is

higher on ad-valorem basis

400 per MT
300 per MT
200 per MT

22

Calcite

15% of average selling price
or of sale value whicheveris

higher on ad-valorem basis

80 per MT

23

China clay and Kaolin
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(including Ball clay, White
shell, Fireclay and white clay)

i)Crude/Raw

8% of average selling price or
of sale value whichever is

higheron ad-valorem basis.

12% of average selling price

or of sale value whichever

80 Per MT

600 per MT

li)Processed is higher on ad-valorem

basis

24 | Corundum 12% of average sellingprice | 15% of Sale Value or of
or of sale value whichever | Average Selling Price
is higher on ad-valorem |on ad valorem basis
basis which is higher.

25 Dolomite Rs.75 per MT 100 per MT

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT

27 | Felsite (Other than for |12% of average selling |120 per MT

ornamental purpose) price or of sale value

whichever is higher on ad-
valorem basis

28 Gypsum 20% of average selling | 150 per MT
price or of sale value
whichever is higher on
ad-valorem basis

29 Jasper 12% of average selling | 150 per MT
price or of sale value
whichever is higher on
ad-valorem basis

30 Quartz, feldspar 15% of average selling | 100 per MT

price or of sale value
whichever is higher on

ad-valorem basis
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31 Mica 4% of average selling | 1500 per MT
i Crude price or of sale value | 500 per MT
whichever is higher on
II. Waste ad-valorem basis
32 Quartzite & Fuchsite | 12% of average selling | 100 per MT
Quartzite not suitable for | price or of sale value
use as Ornamental | whichever is higher on
/Gemstones ad-valorem basis
33 Laterite
i) /dispatched for use in | Rs-60per MT 160 per MT
cement or chemical
industries or Abrasive
or Refractory purpose
(below threshold value
as specified by IBM from
time to time)
ii) For use as building
stone (below threshold
value as specified by 60 per MT
IBM)
34 | ochre Rs.24 per MT 60 per MT
35 Pyrophyllite 20% of average selling | 200 per MT
price or of sale value
whichever is higher on
ad-valorem basis
36 | shale Rs.60 per MT 150 per MT
37 | slate Rs.45 per MT 150 per MT
38 | sjlica Sand 10% of average selling | 100 per MT

price or of sale value
whichever is higher on

ad-valorem basis
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39 Steatite or Soapstone 18%0f average selling | 200perMT
(Other than for house price or of sale value
hold articles) whichever is higher on ad-
valorem basis
Talc - 200perMT
40 | All other minerals (which 30% of sale value on ad- 30% of Sale Value or
is not specified in valorem basis of Average Selling
schedule-ll) Entire State Price on ad-valorem
basis which is
higher.

As per order of Deputy Director mines and Geological department dated 11-11-2021. The
prevailing rates as per the updated order of the Geological Department during the course of
the project will be applicable.

Note: Except where otherwise stated, the contractor shall pay to the authority all tonnage and
other royalties, rent and other payments or compensation if any, for getting stone, sand, gravel,
clay or other materials by him and his subordinates and his subcontractors and required for
the works, at the rates and such conditions as notified by the State Government. The contractor
should submit the Mineral Dispatch Permit (MDP) in original for the quantity executed by the
contractor for the requisite quantity of material incorporated in works for which MDP is issued
by the authorized supplier. If contractor fails to submit the MDP in original the amount will be
deducted at 5 times the royalty charges from the contractor’s bills as per prevailing orders

issued by the Authority.

ST
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SECTION VII

SCHEDULE - B
MINIMUM RATES OF WAGES
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE WITH
EFFECT FROM 01.10.2024

Minimum Wages applicable “Construction or maintenance of roads, runways or in building

operations including laying down underground electric, wireless, radio, television, telephone
and overseas communication cables and similar other underground cabling work, electric

lines, water supply lines and sewerage pipelines”-

Category
Area: A Area:B Area:C
Unskilled 783.00 655.00 526.00
Semiskilled/ 868.00 739.00 614.00
Unskilled Supervisory
Skilled/Clerical 954.00 868.00 739.00
Highly Skilled 1035.00 954.00 868.00

(Kindly Note: Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum (UA),
Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per Ministry of
Labour and Employment F.No. 1/7(3)/2023-LS-Il dated 02.04.2024.)

“Employment of Sweeping and Cleaning excluding activities prohibited under the Employment

of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 1933".

Area Rates of wages Rs.
‘A 783.00
‘B’ 655.00
‘C’ 526.00

“Employment of Watch and Ward”-Rates of wages for employees employed in watch and ward

- Govt. of India, Ministry of Labour

Without arms With arms
Area Rates of wages Rs. Rates of wages Rs.
‘A’ 954.00 1035.00

‘B’ 868.00 954.00
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739.00

868.00

For further details log on to Ministry of Employment




