
1 
 

 
 

 

 

 

 

TENDER DOCUMENT 

NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

NIT No. CIVIL/CE(C)/EE(C)/65/2025-26 

E-Tender ID NMPT/2025_NMPT_884291_1 

Tender for  

 

“PROVIDING WHITE WASHING AND COLOUR WASHING TO PORT INSIDE 

BOUNDARY WALL NORTH OF MAIN GATE IN CUSTOM BOUND AREA AT 

NMPA-PART-B (RE TENDER)” 

 

 

THROUGH E-TENDERING MODE 

 

Tender Amount   : Rs. 2,87,852/- 

E.M.D. : Rs. 6,800/- 

Tender Fee : Rs. 560/-(Including GST @ 12%) 

   

 

 

 

 

 

 

 

 

 



2 
 

 
 

 

 

 

 

 

TENDER DOCUMENT 

 

NEW MANGALORE PORT AUTHORITY 

 

CIVIL ENGINEERING DEPARTMENT 

 

 

 

Tender for  

 

“PROVIDING WHITE WASHING AND COLOUR WASHING TO PORT INSIDE 

BOUNDARY WALL NORTH OF MAIN GATE IN CUSTOM BOUND AREA AT 

NMPA-PART-B (RE TENDER)” 

 

 

Volume - 1 

 



3 
 

 

  
 

Table of Contents 

i) NOTICE INVITING TENDER .................................................................................... 9 

ii) INSTRUCTIONS TO TENDERERS ........................................................................ 11 

A. Instructions for E-Tendering ................................................................................ 11 

B. Instructions To Tenderers (General) .................................................................... 16 

1. Introduction: ...................................................................................................... 16 

2. Applicants: ........................................................................................................ 16 

3. Invitation for Bids: .............................................................................................. 16 

4. Purchase of Tender Documents: ....................................................................... 16 

5. One Bid per Bidder: ........................................................................................... 16 

6. Cost of Bidding: ................................................................................................. 16 

7. Site visit: ............................................................................................................ 16 

8. Content of Bidding Documents: ......................................................................... 16 

9. Clarification of the Bidding Documents: ............................................................. 17 

10. Amendment of Bidding Documents: .................................................................. 17 

11. Preparation of bids: ........................................................................................... 18 

12. Bid Prices: ......................................................................................................... 18 

13. Currencies of Bid and Payment: ........................................................................ 18 

14. Bid Validity: ....................................................................................................... 18 

15. Bid Security / EMD: ........................................................................................... 18 

16. No Alternative Proposals by Bidders: ................................................................ 19 

17. Format and Signing of Bid: ................................................................................ 20 

18. Bid Submission: ................................................................................................ 20 

19. Deadline for Submission of the Bids: ................................................................. 21 

20. Late Bids: .......................................................................................................... 22 

21. Modification and Withdrawal of Bids: ................................................................. 22 

22. Bid Opening: ..................................................................................................... 22 

23. Clarification of Bids:........................................................................................... 23 



4 
 

 

  
 

24. Examination of Bids and Determination of Responsiveness: ............................. 23 

25. Correction of Errors:  (Not Applicable) ............................................................... 24 

26. Evaluation and Comparison of Bids: .................................................................. 24 

27. Alteration of tender documents: ......................................................................... 24 

28. Alternative conditions and Proposal: ................................................................. 24 

29. Award of Contract: ............................................................................................ 25 

30. Notification of Award: ........................................................................................ 25 

31. Release of Bid Security / EMD: ......................................................................... 25 

32. Performance Security: ....................................................................................... 25 

33. Fraud and Corrupt Practices: ............................................................................ 25 

34. Rejection of Tender: .......................................................................................... 27 

35. Additional Information: ....................................................................................... 27 

36. Compliance of Local Content as per Make in India Policy: ................................ 27 

Annexure – 1 ............................................................................................................... 29 

Annexure – 2 ............................................................................................................... 30 

Annexure – 3 ............................................................................................................... 32 

Annexure – 4 ............................................................................................................... 33 

Annexure - 5 ................................................................................................................ 35 

Annexure - 6 ................................................................................................................ 36 

Annexure - 7 ................................................................................................................ 37 

Annexure - 8 ................................................................................................................ 39 

Annexure-9.................................................................................................................. 40 

SECTION - II ....................................................................................................................... 42 

iii) FORM OF AGREEMENT ....................................................................................... 42 

SECTION - III ...................................................................................................................... 44 

iv) CONDITIONS OF CONTRACT .............................................................................. 44 

A. General ............................................................................................................... 44 

1. Definitions ......................................................................................................... 44 

2. Interpretation ..................................................................................................... 46 



5 
 

 

  
 

3. Language and Law ............................................................................................ 46 

4. Engineer or his nominee’s Decisions ................................................................. 46 

5. Delegation ......................................................................................................... 46 

6. Communications ............................................................................................... 47 

7. Contract Agreement .......................................................................................... 47 

8. Subcontracting .................................................................................................. 47 

9. Personnel .......................................................................................................... 47 

10. Employer’s and Contractor’s Risks .................................................................... 48 

11. Employer’s Risks ............................................................................................... 48 

12. Contractor’s Risks ............................................................................................. 49 

13. Insurance .......................................................................................................... 49 

14. Site Investigation Reports ................................................................................. 50 

15. Queries about the Contract Data ....................................................................... 50 

16. Contractor to Construct the Works .................................................................... 50 

17. The Works to Be Completed by the Intended Completion Date ......................... 50 

18. Approval by the Engineer or his nominee .......................................................... 50 

19. Safety ................................................................................................................ 50 

20. Discoveries ....................................................................................................... 50 

21. Possession of the Site ....................................................................................... 51 

22. Access to the Site ............................................................................................. 51 

23. Instructions ........................................................................................................ 51 

24. Disputes ............................................................................................................ 51 

25. Settlement of Disputes ...................................................................................... 51 

25.1 Amicable Settlement/ Conciliation and Settlement Committee ............................. 51 

26. Replacement of conciliator (deleted) ................................................................. 53 

B. TIME CONTROL ................................................................................................. 54 

27. Program ............................................................................................................ 54 

28. Revised Program .............................................................................................. 54 



6 
 

 

  
 

29. Extension of the Intended Completion Date ...................................................... 54 

30. Delays Ordered by the Engineer or his nominee ............................................... 55 

31. Management Meetings ...................................................................................... 55 

32. Early Warning.................................................................................................... 55 

C. QUALITY CONTROL .......................................................................................... 56 

33. Identify Defects ................................................................................................. 56 

34. Tests ................................................................................................................. 56 

35. Defect Liability ................................................................................................... 56 

36. Uncorrected Defects. ......................................................................................... 57 

D. COST CONTROL ................................................................................................ 58 

37. Bill of Quantities ................................................................................................ 58 

38. Changes in the Quantities ................................................................................. 58 

39. Variations .......................................................................................................... 58 

40. Payments for Variations .................................................................................... 59 

41. Cash flow forecasts ........................................................................................... 60 

42. Payment Certificates ......................................................................................... 60 

43. Payments .......................................................................................................... 61 

44. Compensation Events ....................................................................................... 62 

45. Tax .................................................................................................................... 63 

46. Currencies ......................................................................................................... 63 

47. Price Adjustment. (Not Applicable) .................................................................... 63 

48. Retention ........................................................................................................... 63 

49. Liquidated Damages ......................................................................................... 64 

50. Nominated Subcontractors ................................................................................ 64 

51. Advance payment (Not Applicable) ................................................................... 65 

52. Securities .......................................................................................................... 65 

53. Removal of Craft or Plant which has sunk (not applicable) ................................ 66 

54. Cost of Repairs ................................................................................................. 66 



7 
 

 

  
 

E. FINISHING THE CONTRACT ............................................................................. 67 

55. Completion ........................................................................................................ 67 

56. Taking Over ...................................................................................................... 67 

57. Final Account .................................................................................................... 68 

58. Submission of ‘As built Drawings’ ...................................................................... 69 

59. Termination ....................................................................................................... 69 

60. Payment upon Termination ............................................................................... 70 

61. Property ............................................................................................................ 71 

62. Release from Performance................................................................................ 71 

F. SPECIAL CONDITIONS OF CONTRACT ........................................................... 72 

63. Labour ............................................................................................................... 72 

64. Compliance with labour regulations ................................................................... 72 

65. Safety, Security and Protection of the Environment. .......................................... 73 

66. Insurance of Works and Contractor’s Equipment ............................................... 73 

67. War Risks Insurance ......................................................................................... 75 

68. Royalty .............................................................................................................. 75 

69. Transport of Contractor’s Equipment or Temporary Works ................................ 75 

70. Transport of Materials or Plant .......................................................................... 76 

71. Labor Laws & Regulations................................................................................. 76 

72. Life Saving Appliances and First Aid ................................................................. 80 

73. Diving Operations (NA) ..................................................................................... 80 

74. Bribes ................................................................................................................ 80 

75. Details to be Confidential .................................................................................. 80 

76. Contractor’s Temporary works, office, etc. ........................................................ 81 

77. Water Supply..................................................................................................... 81 

78. Power Supply .................................................................................................... 81 

79. Taxes and Duties .............................................................................................. 82 

80. Price Adjustment (not applicable to this contract) .............................................. 83 



8 
 

 

  
 

81. Noise and Disturbance ...................................................................................... 83 

82. Safety Code ...................................................................................................... 83 

83. Port Authority Rules .......................................................................................... 84 

84. Execution of work .............................................................................................. 85 

85. Customs Duty.................................................................................................... 85 

86. Drawings & Designs (Not applicable to this contract) ........................................ 87 

87. Monsoon Period ................................................................................................ 88 

88. Progress Report ................................................................................................ 88 

89. Completion Documents (not applicable) ............................................................ 89 

90. Submission of statutory documents ................................................................... 89 

G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK ......................... 91 

v) CONTRACT DATA ................................................................................................. 93 

vi) FORM OF SECURITIES ........................................................................................ 97 

Annexure A ................................................................................................................. 98 



9 
 

 

  
 

          NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/65/2025-26 Date: 06-11-2025 

TENDER ID: 2025_NMPT_884291_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 

through https://www.eprocure.gov.in/eprocure/app of CPP portal from the short listed 

Contractors in single cover bidding procedure for the work of “Providing white washing and 

colour washing to Port inside boundary wall North of main gate in Custom bound area at 

NMPA-Part-B (Re Tender)”  

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs 2,87,852/- 

ii) Earnest Money Deposit (EMD)     Rs.6,800/- (Rupees Six Thousand Eight 

Hundred  Only) The EMD shall be in the form 

of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, 

Bankers Cheque or shall be paid by RTGS in 

favour of F.A. & C.A.O., NMPA. Scanned 

copy should be uploaded along with bid. The 

benefit of Exemption of EMD to all Micro and 

small enterprises (MSE) will allowed. Shall 

upload with their offer, the proof of their being 

MSE registered with district industries center 

(DIC) or Khadhi and village industries 

commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small 

Industries Corporation (NSIC) or Directorate 

of handicrafts and handlooms or Udyam 

Registration Certificate or any other body 

specified by Ministry of MSME. The bidder 

shall submit "Bid Security Declaration" in 

the prescribed form as per Annexure 9. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty Only) 
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Payment of Tender fee by NEFT in favour of 

F.A. & C.A.O., NMPA. Scanned copy should 

be uploaded along with bid. Scanned copy 

should be uploaded along with bid. The 

benefit of Exemption of Tender fee to 

Microand small enterprises (MSE) will 

allowed. Shall upload with their offer, the 

proof of their being MSE registered with 

district industries center (DIC) or Khadhi and 

village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or 

National Small Industries Corporation (NSIC) 

or Directorate of handicrafts and handlooms 

or Udyam Registration Certificate or any 

other body specified by Ministry of MSME. 

iv) Document download start date 
and time 

06-11-2025 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA at 15.00 HRS 

vi) Seek clarification end date and 
time 

NA at 10.00 HRS 

vii) Bid submission start date and time 06-11-2025 at 15.00 HRS 
vii) Bid submission closing date and 

time 
13-11-2025 at 15.00 HRS 

ix) Date & time of opening of bids  14-11-2025 at 15.30 HRS 
x) Completion period 15 (Fifteen  ) Days 
xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/- (Rupees Five Hundred 
Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: bhagyalakshmi.b@nmpt.gov.in / chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be uploaded only 
on websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred 
by the prospective Tenderer from time to time. 
                   -sd- 
        Executive Engineer (Civil)  
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     NEW MANGALORE PORT AUTHORITY 
    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/65/2025-26 

E-Tender Event No. 2025_NMPT_884291_1 
ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE  

BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read 

the terms & conditions of this tender before submitting your online tender. Tenderers 

who do not comply with the conditions with documentary proof (wherever required) will 

not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to 

Enroll available in the Home Page. Then the Digital Signature enrollment has to 

be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It 

can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid documents 

during bid submission. This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through 

them carefully and then submit the documents as per the tender document; 

otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable to 

be rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender document. 
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Bidder should take into account of the corrigendum published before submitting 

the bids online on the portal or on www.newmangaloreport.gov.in Bidder, in 

advance, should prepare the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. The 

benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Bidder Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) or Directorate of handicrafts and handlooms 

or Udyam Registration Certificate or any other body specified by Ministry of 

MSME will be considered. The bidder should read the terms and conditions and 

accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

11. There is no limit on the size of the file uploaded at the server end. However, the 

upload is decided on the Memory available at the Client System as well as the 

Network bandwidth available at the client side at that point of time. In order to 

reduce the file size, bidders are suggested to scan the documents in 75-100 DPI 

so that the clarity is maintained and the size of file gets reduced. This will help in 

quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to 

ensure that, he/she completes the Bid Submission Process. Bids, which are not 

frozen, are considered as Incomplete/Invalid bids and are not considered for 

evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the bidders 

due to local issues. 

14. The bidder may submit the bid documents online mode only, through this portal. 

Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful 

bid updating message after uploading all the bid documents submitted and then 

a bid summary will be shown with the bid no., date & time of submission of the 
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bid with all other relevant details. The documents submitted by the bidders will be 

digitally signed using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will 

act as a proof of bid submission for a tender floated and will also act as an entry 

point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the 

bidder is received and stored in the system. System does not certify for its 

correctness. 

18. The bidder should see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, 

will be valid for all actions of requesting bid submission, bid opening etc., in the 

e-Procurement portal. The Time followed in this portal is as per Indian Standard 

Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

20. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission end 

date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation 

and shall be rejected summarily. The benefit of Exemption of EMD and tender 

fee to all Micro and small enterprises (MSE) registered with district industries 

center (DIC) or Khadhi and village industries commission or Khadhi and 

Industries board (KVIV) or Coir board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and handlooms or any other body specified 

by Ministry of MSME, will be considered. The bidder shall upload with their offer, 

the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line items in the Tax invoices to avail in 

put credit to Port. 

2. Cover Details   

The following documents shall be uploaded online only 
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1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence 

for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD (bid security) / 

documentary evidence for exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 8 of section I(iii)of volume-I 

(Original power of attorney i.e. Annexure 2 to be submitted by post or by hand 

immediately after the closing date for submission of online e-tender). 

4. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

6. Technical bid document (Volume I to Volume III) along with amendments and 

clarifications. 

7. Price Bid (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected 

for that tender. Bidders are allowed to enter the Bidder Name and Values only. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

3. Opening of bids 

The bids will be opened electronically on specified date and time as given in the 

NIT. Bidder(s) can witness electronic opening of bid. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted while 

submitting the price bid. However, in case the lowest rate appears to be 

reasonable taking into account the prevailing market conditions, the work may be 

awarded to the lowest bidder and if the rate is still considered high, action as per 

prevailing instructions / guidelines shall be taken. All entries in the tender should 

be entered in online Technical & Commercial Formats without any ambiguity. 

4. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 
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f. It provides the information in reasonable detail.  The Port Authority reserves the 

right to determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, inconsistent 

with the Tender document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting substantially 

responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is 

non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the bid and seek clarifications 

wherever necessary. 

l. The cost of stamping Agreement must be borne by the successful Tenderer 

m. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date of 

the tenders will be taken as valid. 
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B. Instructions To Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing white washing and colour washing to 
Port inside boundary wall North of main gate in Custom bound area at NMPA-Part-B 
(Re Tender)”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for the 

tender document.  The successful bidder will be expected to complete the works by 

the intended completion date specified in the Contract document. 

3. Invitation for Bids: 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 

575010 through https://www.eprocure.gov.in/eprocure/app of CPP portal from the 

short-listed Contractors in single cover bidding procedure. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in, www.tender.gov.in & 

https://www.eprocure.gov.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or 

participates in more than one Bid will cause all the proposals with the Bidder’s 

participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the work site and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  The costs of visiting the site shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 
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Volume 

I 

Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 9) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: Special 

Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume      

II 

Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

For evaluation purpose the uploaded offer documents will be treated as authentic and 

final. No hard copy shall be submitted, upload the entire document on the CPP portal 

only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be 

or appear to be any ambiguity or discrepancy in the documents, or any clarifications 

needed on the Tender Documents; these shall be referred to the Chief Engineer (Civil) 

in writing, so as to reach at least three days before start date of submission of bid.  It is 

to be noted that queries asked after due date will not be answered. Employer’s 

clarifications shall be furnished in the CPP e-portal or shall be issued a corrigendum in 

the web site after closing date of online pre-bid meeting without identifying the source. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be made 

exclusively through the issue of an Addendum. Any addendum thus issued shall be 

part of the tender documents and will be uploaded in CPP e-portal and Port website to 
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all the bidders. Prospective bidders shall acknowledge receipt of each addendum to 

the Employer. Such addenda will be numbered and it shall be submitted by the 

Tenderers as part of their bid.  The Addendum can also be downloaded from NMPA 

official website from ‘Ongoing Project link’. The responsibility of downloading such 

addendum / amendment from NMPA website and CPP e-portal fully lies with the 

bidder 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of 

Quantities submitted through CPP e-portal by the Bidder. The Bidder shall fill in the 

percentage of Excess or Less in the Bill of Quantities through CPP e-portal. Items for 

which no rate or price is entered will not be paid for by the Employer when executed 

and shall be deemed covered by the other rates and prices in the Bill of Quantities. 

13. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

14. Bid Validity: 

Bids shall remain valid for a period not less than ninety days (90days) after the last 

date for online bid submission. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request that the bidders may extend the period of validity for a specified 

additional period.  The request and the bidders’ responses shall be made in writing or 

by cable.  A bidder agreeing to the request will not be permitted to modify his bid and 

also shall submit an extension for EMD, if it is in the form of Bank Guarantee 

15. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in 

favour of Financial Adviser &  Chief Accounts Officer, New Mangalore Port 

Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 
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2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Bid shall be accompanied by the RTGS/NEFT deposit details towards Earnest 

Money Deposit of Rs.6800/- (Rupees Six Thousand Eight Hundred  Only) as 

stipulated in the tender. The tender without EMD shall be treated invalid. The 

benefit of Exemption of EMD and tender fee to all Micro and small enterprises 

(MSE) registered with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or Coir board or 

National Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or any other body specified by Ministry of MSME, will be considered. 

The bidder shall upload with their offer, the proof of their being MSE. 

iii. The bidders who avail exemption from payment of EMD, shall submit "Bid Security 

Declaration" in the prescribed format as per Annexure 9, accepting that if they 

withdraw or modify their bids during period of validity etc., they will be suspended 

for the time specified in the tender document.   

iv. In the event of Bidder withdrawing his Bid before the expiry of tender validity period 

of 90 days from the last date for online bid submission, the tender shall be 

cancelled and EMD shall be forfeited. 

v. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required performance 

security. 

vi. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and 

while imposing penalty GST as applicable will be collected.   

16. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing and 
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specifications. Alternatives will not be considered.  

17. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, 

except those comply with instructions issued by the Employer  

18. Bid Submission: 

Tender document including quoted bid price have to be submitted online only through 

CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic and 

final. Any documents submitted in the form of hard copy will not be considered except 

Power of attorney.     

The Tender shall be submitted in Single cove    

I. The Bid: Shall contain the following. 

i) The details of payment of Earnest Money Deposit for Rs.6800/- (Rupees Six 

Thousand Eight Hundred  Only) by RTGS/NEFT to NMPA Bank Account, or 

documentary evidence for exemption EMD, failing which the Bid shall not be 

considered). 

ii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-

(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 

Account). 

iii) Priced bill of quantity 

II. Last Date for Submission of Online Tender: is as per the date mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt of 

Bid.  Bid after the aforesaid time and date or the extended time and date, if any, 

shall not be accepted by the portal.  

The following details pertaining to the Bid shall be uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1) 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure -2) 

(Original power of attorney i.e. Annexure-2 to be submitted by post or by hand 

so as to reach the Executive Engineer (Civil) immediately after the closing date 

for submission of online e-tender). 

c) A list of Plant and equipment proposed to be engaged for work.  (vide 

Annexure-3) The equipment indicated in the Annexure -3 will form part of 

contract agreement and as such the bidders are requested to indicate the 

availability of the equipment at site at what stage of the construction period the 
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equipment would made available. 

d) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 

and GST Registration (GSTIN) Number along with certificates issued by the 

authority as applicable 

e) A declaration to the effect that (vide Annexure -4):- 

a. All details regarding construction plant and machinery, temporary work and 

personnel for site organization considered necessary and sufficient for the 

work have been furnished in the Annexure to Conditions of Contract in 

Volume I and that such plant, temporary works and personnel for site 

organization will be available at appropriate time of relevant works for which 

the equipment have been proposed at site till the completion of the 

respective work. 

b. No conditions are incorporated in the financial bid. In case any conditions 

are specified in the financial bid, the tender will be rejected summarily 

without making any further reference to the bidder. 

c. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process 

and have not committed any offence under PC Act in connection with the 

bid. 

d. We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

f) NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

g) RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD 

19. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. For evaluation purpose the uploaded 

offer documents will be treated as authentic and final. No hard copy shall be 
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submitted for reference purpose. The bid submitted through e-tendering mode 

only will be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and if 

any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted/uploaded by the tenderer, the conditions mentioned in 

the Port’s uploaded document shall prevail. Besides, the tenderer shall be 

liable for legal action for the lapses.   

20. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, will be 

valid for all actions of requesting bid submission, bid opening etc., The bidders should 

adhere to this time during bid submission.  

21. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by replacing their already freezed bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 

revised offer before the deadline prescribed in Clause 19. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder 

after the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 14 may result in 

the forfeiture of the Bid Security or the bidder shall be disqualified from bidding for 

any contract with New Mangalore Port Authority for a period of 2 (two) years in 

pursuant to Clause 15. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

22. Bid Opening: 

a. On the due date and time as specified in Clause 19, the Employer will first open all 

bids received online in presence of the Bidders or their representatives who 

choose to attend. In the event of specified date for bid opening is declared as 

holiday by the Employer, the bid will be opened at the appointed time and location 

on the next working day. 

b. In the first instance the Bid containing the RTGS/NEFT payment details of EMD & 

Cost of tender document will be verified.  If EMD and Tender Fee is in line with the 

Tender Condition there after the Bid will be considered for evaluation. 
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c. If any Bid contains any deviation from the Bids documents and / or if the same 

does not contains Bid security in the manner prescribed in the Bid documents, 

then that Bid will be rejected and the Bidder informed accordingly.  

d. If bidder withdraws his tender after opening of bid the bidder will be disqualified for 

participating in NMPA tender for a period of two years. 

e. The single cover tender of Part A to D shall be opened as per NIT in the sequence 

of Part - D, Part – C, Part-B and Part-A. The tenderer found lowest in Part – A will 

be declared as L1 tenderer and the price bid for other part quoted by the L1 

tenderer will not be opened. The procedure will be followed for other parts 

respectively. 

23. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide the 

clarification sought for by the Employer, within the time specified by the Employer, for 

proper evaluation of the Bid. 

The employer may proceed to evaluate the bid by construing the particulars requiring 

clarification to the best of its understanding, and the bidder shall be barred from 

subsequently questioning such interpretation of the employer.  

24. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) has been properly signed by an authorized signatory (accredited representative) 

holding Power of Attorney in his favour.  The Power of Attorney shall interalia 

include a provision to bind the Bidder to settlement of disputes clause;  

b) is accompanied by the requisite Bid security and;  

c) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 
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specification of the Bidding documents, without material deviation or reservation. A 

material deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the 

Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s 

obligations under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the Bid that he has not incorporated any 

conditions in the Bid and in case any conditions are specified in the bid his tender will 

be rejected without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

25. Correction of Errors:(Not Applicable) 

26. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 24. In evaluating the Bids, the Employer will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Clause 21. 

27. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities 

and the tender shall comply strictly with the terms and conditions of the tender 

document.  The Employer may however ask any tenderer for clarifications of his 

tender if required.  Nevertheless, no tenderer will be permitted to alter his tender price 

after opening of the tender. 

28. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative 

design proposal for whole or part of the work will not be acceptable. Tenders 

containing any qualifying conditions or even Bidder's clarifications in any form will be 

treated as non-responsive and will run the risk of rejection.   
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29. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to 

be responsive as per Clause 24 of the bidding documents and who has offered the 

lowest evaluated bid price. 

30. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the 

Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Employer 

will pay the Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only 

to the furnishing of a performance security in accordance with the provisions of 

Clause 32.  

iii) The Agreement will also incorporate all correspondence exchanged between the 

employer and the successful bidder.  On receipt of Letter of Acceptance, the 

successful bidder will furnish the performance security and sign the Agreement 

with the Employer. The contractor shall make 12 copies of the Agreement and 

submit to the employer within 7 days following the date of signing of Agreement. 

31. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without interest 

by RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of the 

successful bidder if deposited in cash, shall be refunded (without interest) after he has 

signed the agreement and furnished required performance security. 

32. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall 

deliver to the Employer a Performance Security remitted by RTGS or Bank 

Guarantee (BG) for an amount equivalent to 5% of the Contract price (Contract 

price including GST), as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank 

having its branch at Mangalore acceptable by NMPA and cashable at Mangalore. 



26 
 

 

  
 

The BG shall be issued in favor of FA&CAO, New Mangalore Port Authority in the 

Format enclosed in Volume I as Annexure-A.  

iii) The Contractors shall furnish the BG by the issuing bank directly to the Port 

through SFMS mode with ICICI Bank IFSC Code ICIC0000014. This will not bear 

any interest. Bank Guarantee, obtained from the Nationalized bank / Scheduled 

bank in the format prescribed shall be in compliance with for a digital confirmation 

for the Bank guarantee and the BG not complying with this shall not be considered. 

33. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything 

to the contrary contained in this document, the Port shall reject the tender without 

being liable in any manner whatsoever to the bidder, if it determines that the bidder 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice (collectively the 

“Prohibited Practices”) in the Selection Process. In such an event, the Port shall, 

without prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed genuine 

pre-estimated compensation and damages payable to the Port for, inter alia, time, cost 

and effort of the Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to participate in 

any tender or RFP issued by the Authority during a period of 2 (two) years from the 

date such Bidder is found by the Authority to have directly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  
 

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the action of any person connected with the Selection 

Process (for avoidance of doubt, offering of employment  to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly 

with the Selection Process or the LOA or has dealt with matters concerning the 

Agreement or arising there from, before or after the execution thereof, at any 
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time prior to the expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Selection 

Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure 

of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any persons or property to influence any person’s participation 

or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged 

by  the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Selection Process.  

34. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The 

Employer does not bind himself to accept the lowest or any tender and has the right to 

reject any tender without assigning any reason thereof. No representation whatsoever 

will be entertained on this account. 

35. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended 

only to aid the Tenderers in the preparation of their tender. 

36. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in 
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respect of Local Content and furnish an undertaking in the prescribed format as per 

Annexure 8, to that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 
 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 

 Sub: The work of “Providing white washing and colour washing to Port inside boundary 

wall North of main gate in Custom bound area at NMPA-Part-B (Re Tender)” 

 Being duly authorized to represent and act on behalf of ……………………. 

(Hereinafter referred to as “the Bidder”) and having reviewed and fully understood all of the 

requirements of the bid document and information provided, the undersigned hereby apply for 

the project referred above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 

iii. List of plant and equipment – (Annexure - 3) 

iv. Declaration – (Annexure – 4) 

v. Bid Security / EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 

vi. Banker’s Details – Annexure 5 & 6 

vii. Compliance of Local Content as per Make in India Policy – (Annexure – 8) 

viii. Bid security Declaration (Annexure 9) 

ix. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  (name and 

address of the branch). 

x. Copy of valid PAN Card ESI, PF &GST Registration certificate. 

 

 

       Signature 
(Authorised Signatory) 
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Annexure – 2 

ON STAMP PAPER of Rs 100/- 

“PROVIDING WHITE WASHING AND COLOUR WASHING TO PORT INSIDE 

BOUNDARY WALL NORTH OF MAIN GATE IN CUSTOM BOUND AREA AT NMPA-

PART-B (RE TENDER)” 

--- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the Board of 

Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by the 

Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation & 

address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors), do 

hereby authorize and empower Shri ----------- (name, designation & address of the Attorney) to 

do severally amongst others, for the purpose of carrying on our business, the following: 

 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, 

sign, execute and submit tenders for execution of (Name of work) or any other works 

incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take 

decisions regarding terms and conditions and sign agreements and contracts and also to 

bind the (name of the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed 

or deeds, transfer or transfers, endorsement or endorsements and to perform such other 

acts, matters, things as the Attorney shall consider requisite or advisable as full and 

effectively as the Company could do, if present and acting there. 

 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 
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him by the Board of Directors) in terms of the powers delegated to me by the Board of 

Directors of (name of the Co.), do hereby agree that all acts, deeds and things done by the 

said Attorney by virtue of this power of attorney, shall be construed as acts, deeds and things 

done by the Company. 

 

 I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and confirm whatever 

our said attorney shall do or cause to be done for the Company, the said Company, in the 

premises, by virtue of the powers hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & designation 

of the Attorney), on this _______ day of ______________, 20____ (Two thousand 

__________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of 

__________ 20______ (Two thousand __________ ), will have effect from the date he signs 

and receives this delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day 

of ______ 20_____ (Two thousand ___________) set my hands and subscribed my signature 

unto this instrument. 

 

 SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 
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Annexure – 3 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING WHITE WASHING AND COLOUR WASHING TO PORT INSIDE 

BOUNDARY WALL NORTH OF MAIN GATE IN CUSTOM BOUND AREA AT NMPA-

PART-B (RE TENDER)” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking the 

work and whether this plant is ready in ownership or will be purchased or hired. 

Descripti

on  of 

equipme

nt 

Requirem

ent no. / 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capaci

ty 

Age / 

conditio

n 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period the 

equipment  will be  

available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract agreement 

and as such the bidders are requested to indicate the availability of the equipment at site and 

at what stage of the construction period in a separate column. 

 

 

Signature 
(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING WHITE WASHING AND COLOUR WASHING TO PORT INSIDE 

BOUNDARY WALL NORTH OF MAIN GATE IN CUSTOM BOUND AREA AT NMPA-

PART-B (RE TENDER)” 

 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and Vol. 

III (Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organisation considered necessary and sufficient for the work have been furnished in the 

Annexures to Conditions of Contract in Volume I and that such plant, temporary works 

and personnel for site organisation will be available at the site till the completion of the 

respective work.  

 

iii. No conditions are incorporated in the financial bid. In case any conditions are specified 

in the financial bid, the tender will be rejected summarily without making any further 

reference to the bidder. 

 

iv. We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not 

committed any offence under PC Act in connection with the bid. 

 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or 

compensation payable at Law in respect of or in consequence of any accident or injury 

to any workman or other person in the employment of the Contractor or Sub-Contractor 

against all claims, demands, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto and the Employer shall be at liberty to deduct or 

adjust from the Contactor's bills an amount that Employer may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses Whatsoever in 

respect of or in relation to any accident or injury referred to above without any reference 
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to the Contractor. The contractor shall execute indemnity bond in the prescribed format 

as per Annexure - 7 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall 

be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation &Abolition) 

Karnataka Rules 1974 and rules there under and the enactments that may be applicable 

including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages 

Act, the Factory's Act. The Workmen Compensation Act or any other applicable 

legislation and the Municipal by-laws or other statutory Rules and Regulations 

whatsoever in force if these are applicable. Any obligations finding or otherwise missed 

under any statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no responsibility for the same. 

The Contractor should take Workmen's Compensation Policy for his Workers, who are 

not covered under ESI and submit the same to the EIC immediately after 

commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any 

claim is made against New Mangalore Port Authority on this work, the Port Authority 

shall have the right to deduct the same from the bill amount payable to the contractor 

after verification of the validity and if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to be made to 

any intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 
Signature 

(Authorised Signatory) 
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Annexure - 5 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT 

SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure - 6 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the information 

furnished are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure - 7 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

 

This deed of indemnity is executed by ……………… herein after referred to as ‘Indemnifier’ 

which expression shall unless repugnant to the context or meaning thereof, include its 

successors, Administrator, representatives and assignees in favour of New Mangalore Port 

Authority, Panambur, Mangalore 575010, herein after referred to as ‘Indemnified’ which 

expression shall unless repugnant to the context or meaning thereof include its 

representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for 

supply of / Construction of ………… on terms and conditions set out interalia in the work order 

No……….. valued at Rs……………… 

AND Whereas, the clauses No…………. of the above-mentioned work order provides for 

indemnifying the indemnified by the indemnifier for any accident, damage or compensation 

payable to any workmen or other person in the employment of the contractor or any sub-

contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against 

all damages or compensation payable at law in respect of or in consequence of any accident 

or injury to any workmen or other person in the employment of the contractor or sub-

contractor against all claims, demands, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto and the indemnified shall be at liberty to 

deduct or adjust from the bills payable to the indemnifier by the indemnified for an amount that 

the indemnified may be called upon to pay towards claims, demands, proceedings, costs, 

charges and expenses whatsoever in respect of or in relation to any accident or injury referred 

to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and 

shall be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) Karnataka 

Rules 1974 and rules there under and the enactments that may be applicable including ESI 

Act, the payment of wages act, Provident Fund Act, the Minimum Wages Act, the Factory’s 

Act, the Workmen Compensation Act or any other applicable legislation and the Muncipal by-

laws or other statutory Rules and Regulations whatsoever in force if these are applicable. Any 
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obligations finding or otherwise missed under any statutory enactments rules & regulations 

there under shall be the responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s Compensation Policy for 

his workers, who are not covered under ESI and submit the same to the ESIC immediately 

after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made against 

Indemnified arising out of this work, the Port shall have the right to deduct the same from the 

bill amount payable to the Indemnifier after verification of the validity and if admissible as per 

rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, 

hand gloves, safety harness or any other equipment as required depending on nature of work 

by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the 

indemnified against any unforeseen incidents / accidents, which may lead to fatality including 

death, permanent/ partial disablement, injury, financial loss, legal issues or any other etc of 

the labourers / workmen’s/ staffs of the contractor / sub-contractor for which the indemnified 

and its officers / representation are in no way responsible. 

 

For…………………………................. 

              INDEMINIFIER 

        (Signature with Name and Designation) 

                Company Seal 
Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 
2………………………………… 
Signature with Name, Designation & Address   
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Annexure - 8 

Format for Self-Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-

2020, as amended from time to time and as applicable on the date of submission of tender, 

we hereby certify that we M/s____________________________________ (name of the 

Bidder) are local supplier meeting the requirement of minimum Local content (50%) as 

defined in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

__________________________________________________________________________

__________________________________________________________________________

____ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- ---------------------------

----------------  

 

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can 

be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with 

such other actions as may be permissible under law. Seal and Signature of Authorized 

Signatory 

 

 

 

 

        Signature of the Bidder 
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Annexure-9 

BID SECURITY DECLARATION FORM 

 

Date: [insert date (as day, month and year)] 

NIT No: CIVIL/CE(C)/EE(C)/65/2025-26 dtd. 11/6/2025 TENDER ID: 2025_NMPT_884291_1 

Name of Work : Providing white washing and colour washing to Port inside boundary wall 

North of main gate in Custom bound area at NMPA-Part-B (Re Tender) 

To: 

The Executive Engineer (Civil) 

New Mangalore Port Authority, 

NMPA, Panambur – 575 010 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 

declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with New 

Mangalore Port Trust for a period of 2 (two) years starting from the date of notification from 

the Employer, if the undertaking of the affidavit submitted by us or our constituents in 

pursuance to any of the declarations of Letter of Technical Bid or Letter of Price Bid submitted 

by us are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid 

during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of bid 

validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions 

to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 
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In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 

Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       

 

Signature of the Bidder  
Corporate seal [where appropriate] 
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SECTION - II 

iii) FORM OF AGREEMENT 

THIS AGREEMENT made the ______________________________ day of _____________ 

20___ BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the 

one part and _____________ _________________ __________ 

__________________________________________________________________________

_________ 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that 

certain works should be executed by the Contractor, Viz-------------------------------------- and has 

accepted a Tender by the Contractor for the execution and Completion of such works and the 

remedying of any defects therein at a contract price of Rs 

.....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1 In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h) Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor as 

hereinafter mentioned the Contractor hereby covenants with the Employer to execute and 

complete the works and remedy any defects therein in conformity in all respect with the 

provisions of the Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying of defects therein the Contract Price or 

and such other sum as may become payable under the Provisions of the Contract at the 
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times and in the manner prescribed by the Contract.  

  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

the day and year first above written in accordance with their respective laws.  

 

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-

XX. 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below.  

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has 

been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor 

to the Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and calculated 

from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 
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Data. The Intended Completion Date may be revised only by the Engineer or his 

nominee by issuing an extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of the 

Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and 

valuing Variations to the Contract, awarding extensions of time and valuing the 

Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents and 

are factual interpretative reports about the surface and sub-surface conditions at the 

site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site.  

Temporary Works are works designed, constructed, installed and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the 

Works.  

The Works are what the Contract requires the Contractor to construct, install and turn 

over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the 

Contractor at the Project Site, who have participated and are in possession of a valid 

Competency Certificate through a programme run under the auspices of a University, 

State Technical Board, Ministry of Government of India. 
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2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the 

Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 
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any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are effective 

only when in writing.  A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. 

Upon signing the Contract Agreement, the Contractor shall make 12 copies of 

Contract Documents in hardbound cover which shall cover documents used in 

Contract/Agreement and provide the same to the Employer at no extra cost. No work 

shall be commenced without signing contract agreement.   

Data made available by the Employer in accordance with provisions of the Condition of 

Contract shall be deemed to include data listed elsewhere in the Contract and open for 

inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore Port 

Authority (by prior appointment with the Engineer). 

8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his 

nominee but may not assign the Contract without the approval of the Employer 

in writing. Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 
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substantially equal to or better than those of the personnel listed in the 

schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is a 

member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s risks 

and the contractor carries the risks which this Contract states are contractor’s 

risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a) in so far as they directly affect the execution of the Works in the country where the 

Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign 

enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste, from the combustion of nuclear fuel, radioactive toxic 

explosive or other hazardous properties of any explosive nuclear assembly or 

nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the 

Contractor or of his Subcontractors and arising from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon 

period as stated in the Tender), floods, tornadoes, earthquakes and 

landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or 

part of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than 

any part of the design provided by the Contractor or for which the Contractor is 

responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 
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experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract other 

than the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data for 

the following events which are due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer or his nominee for the Engineer or his nominee’s approval before the 

start date. All such insurances shall provide for compensation to be payable in 

the types and proportions of currencies required to rectify the loss or damage 

incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the contractor should have 

provided and recover the premiums the Employer has paid from payments 

otherwise due to the contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval of 

the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  
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14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report 

referred to in the Contract Data, supplemented by any information available to the 

Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the 

Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall 

carry out the works in accordance with the program submitted by the contractor as 

updated with the approval of the Engineer or his nominee, and complete them by the 

Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to approve 

them if they comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s 

responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his nominee 

before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer.  The Contractor is to notify the Engineer or 

his nominee of such discoveries and carry out the Engineer or his nominee’s 
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instructions for dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the start date stated in the 

Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be a Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorised by 

the Engineer or his nominee access to the Site to any place where work in connection 

with the Contract is being carried out or is intended to be carried out and to any place 

where materials or plant are being manufactured, fabricated and/or assembled for the 

works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which 

comply with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Chief Engineer (Civil) or his 

Representative was either outside the authority given to the Chief Engineer (Civil) or 

his Representative by the Contract or that the decision was wrongly taken or there is 

no decision within a calendar month, the decision shall be referred to the Conciliation 

Settlement Committee (CSC) to be Constituted by the Indian Ports Association as per 

the guidelines dated 24.09.2021 within 30 days of the notification of the Chief Engineer 

(Civil)  or his Representative decision or upon expiry of a calendar month as the case 

may be. 

25. Settlement of Disputes 

25.1 Amicable Settlement/ Conciliation and Settlement Committee  

Disputes of any kind arising between the Board of NMPA and the Contractor in 

connection with, or arising out of the Contract or the execution of the contract 

whether during the execution of the contract or after the completion and whether 

before or after repudiation or termination of the Contract, including any dispute 

as to any opinion, decision, instruction, determination, certificate, payment, or 

valuation under the contract, the mater in dispute shall in the first place, be 

referred in writing to the Chief Engineer (Civil) NMPA or his 
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nominee/representative and an attempt shall first be made by all the parties to 

settle such disputes amicably by serving a copy of such reference in writing to 

the other party and such reference shall state that it is made pursuant to this 

clause. 

If the Contractor believes that a decision taken by the Chief Engineer (Civil) or 

his Representative was either outside the authority given to the Chief Engineer 

(Civil) or his Representative by the Contract or that the decision was wrongly 

taken or there is no decision within a calendar month, the decision shall be 

referred to the Conciliation Settlement Committee (CSC) to be Constituted by the 

Indian Ports Association as per the guidelines dated 24.09.2021 within 30 days 

of the notification of the Chief Engineer (Civil) or his Representative decision or 

upon expiry of a calendar month as the case may be. 

Unless the Contract has already been repudiated or terminated, the Contractor 

shall, in every case, continue to proceed with the Works with all due diligence 

and the Contractor and the Principal Employer shall give effect forthwith to every 

such decision of the Chief Engineer (Civil) unless and until the same shall be 

revised, as hereinafter provided, in a CSC or an arbitral award.  

Provided that, unless the parties otherwise, have exhausted the above remedies 

under the amicable Settlement proviso and the CSC, the parties shall not invoke 

arbitration before the expiry of Thirty days after the day on which the notice of 

failure to settle such dispute was given by the CSC. 

25.2 Procedure of Arbitration:  

Except where otherwise provided for in the contract, all questions and disputes 

relating to the meaning of the words, terms, specifications, operations, and 

instructions, mentioned in this contract and as to the quality of workmanship or 

performance of handling and any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, specifications, 

operating instructions, orders or these conditions; or otherwise concerning the 

transport and handling operations, the execution or failure to execute the same 

whether arising during the progress of the work or after the completion or 

abandonment thereof, shall be referred to a sole arbitrator to be appointed by 

the Tender Accepting Authority of NMPA. There will be no objection if the sole 

arbitrator so appointed is not ineligible for being appointed as an arbitrator 

under the fifth & sixth schedule of the Arbitration & conciliation Act 1996. 

If the Arbitrator, to whom the matter is originally referred, is transferred or 
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vacates his office or is unable to act for any reason, the Tender Accepting 

Authority of NMPA, as aforesaid at the time of such transfer, or vacation of the 

office or inability to act, shall appoint another person to act as Arbitrator in 

accordance with the terms of the contract. Such person shall be entitled to 

proceed with the reference from the stage, at which it was left by his 

predecessor. 

Subject to as aforesaid, the provisions of the Arbitration and Conciliation Act 

1996 and the amended provisions thereto, or any statutory modification or re-

enactment thereof, and the rules made there under, and for the time being in 

force shall apply to the arbitration proceedings under this clause. 

It is a term of the contract that the party invoking arbitration shall specify the 

disputes to be referred to arbitration under this clause together with the amount 

or amounts claimed in respect of each dispute.  

The work under the contract shall, if reasonably possible, continue during the 

arbitration proceedings and no payment due or payable to the contractor shall be 

withheld on account of such arbitration proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date on which 

he issues notices to both the parties fixing the date of the first hearing. 

The Arbitrator shall have power to call for such evidence by way of affidavits or 

otherwise as the Arbitrator shall think proper and it shall be the duty of the parties 

hereto to do or cause to be done all such things as may be necessary to enable the 

Arbitrator to pass the award without any delay. 

The Arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The venue of arbitration shall be at Panambur, Mangalore. The award 

of the Arbitrator shall be final, conclusive and binding on all parties to the contract. The 

Courts at Mangalore shall only have the Jurisdiction to entertain Arbitration Suits/ 

Arbitration Applications. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 

27.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer on the first day of each week or such 

longer period as the Engineer may from time to time direct, a progress report in 

an approved form showing up-to-date total progress, progress achieved against 

planned progress, during the previous week and progress forecast for the 

following week for all important items in each section or portion of the Works, in 

relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this period, 

the Engineer or his nominee may withhold the amount stated in the Contract 

Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Program has been 

submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Engineer or 

his nominee again at any time. A revised Program is to show the effect of Variations 

and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which would 
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cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to extend 

the Intended Completion Date within 21 days of the Contractor asking the 

Engineer or his nominee for a decision upon the effect of a Compensation 

Event or Variation and submitting full supporting information.  If the Contractor 

has failed to give early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the 

new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or progress 

of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other to 

attend a management meeting. The business of a management meeting shall 

be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 
meetings and is to provide copies of his record to those attending the meeting 
and to the Employer.  The responsibility of the parties for actions to be taken is 
to be decided by the Engineer or his nominee either at the management 
meeting or after the management meeting and stated in writing to all who 
attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may adversely 

affect the quality of the work, increase the Contract Price or delay the 

execution of works. The Engineer or his nominee may require the Contractor to 

provide an estimate of the expected effect of the event or circumstance on the 

Contract Price and Completion Date. The estimate is to be provided by the 

Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor’s responsibilities.  The Engineer or his nominee may instruct the Contractor 

to search for a Defect and to uncover and test any work that the Engineer or his 

nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows that it 

does the Contractor shall pay for the test and any samples. If there is no Defect the 

test shall be a Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at Completion and 

is defined in the Contract Data. The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer or his nominee’s 

notice. To the intent that the works shall, at or as soon as practicable after the 

expiration of the Defects Liability Period, be delivered to the Employer in the 

condition required by the Contract, fair wear and tear excepted, to the  

satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the 

Taking-Over Certificate within the date to be intimated by the engineer and  

(b) execute all such work of amendment, reconstruction, and remedying 

defects, shrinkages or other faults as the Engineer may, during the Defects 

Liability Period or within 14 days after its expiration, as a result of an 

inspection made by or on behalf of the Engineer prior to its expiration, 

instruct the Contractor to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at 

his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the 



57 
 

 

  
 

Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent 

Works, any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the 

Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability 

Certificate shall have been signed by the Engineer and delivered to the 

Employer, with a copy to the Contractor, stating the date on which the 

Contractor shall have completed his obligations to execute and complete the 

Works and remedy any defects therein to the Engineer's satisfaction.  The 

Defects Liability Certificate shall be given by the Engineer within 28 days after 

the expiration of the Defects Liability Period, or, if different defects liability 

periods shall become applicable to different Sections or parts of the Permanent 

Works, the expiration of the latest such period, or as soon thereafter as any 

works instructed, pursuant to Clauses 35, have been completed to the 

satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and 

the Employer shall remain liable for the fulfillment of any obligation incurred 

under the provisions of the Contract prior to the issue of the Defects Liability 

Certificate which remains unperformed at the time such Defects Liability 

Certificate is issued and, for the purposes of determining the nature and extent 

of any such obligation, the Contract shall be deemed to remain in force 

between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer or 

his nominee’s notice the Engineer or his nominee will assess the cost of having the 

Defect corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of 

Quantities for the particular item by more than +25 % provided the change 

exceeds +10% of initial Contract Price, the Engineer or his nominee shall 

adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities if 

thereby the Initial Contract Price is exceeded by more than 15 percent except 

with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any 

item(s) is abnormally high, the Contractor shall provide the Engineer or his 

nominee with a detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the 

Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be appropriate, he 

shall have the authority to instruct the Contractor to do and the Contractor shall 

do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the 

Works, 

f) change any specified sequence or timing of construction of any part of the 

Works. 
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No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with Clause 

40. Provided that where the issue of an instruction to vary the works is 

necessitated by some default of or breach of contract by the contractor or for 

which he is responsible, any additional cost attributable to such default shall be 

borne by the contractor. All Variations shall be included in updated Programs 

produced by the contractor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or 

decrease in the quantity of any work where such increase or decrease is not 

the result of an instruction given under this clause, but is the result of the 

quantities exceeding or being less than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, 

and +10% of the total contract price. Within 14 days of the date of instruction 

for executing varied work, extra work or substitution, and before the 

commencement of such work, notice shall be given either (a) by the contractor 

to the Employer of his intention to claim extra payment or a varied rate or price, 

or (b) by the Employer to the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill 

of Quantities, rate payable should be determined by methods given below and 

in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per contract. 

ii) Rates and prices in the Schedule of Rates applicable to the Contract plus 

ruling percentage. 

iii) Market rates of materials and labor, hire charges of plant and machinery 

used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in the 

Bill of Quantity plus the permissible variation should be:  

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) 

and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract plus 



60 
 

 

  
 

ruling percentage.  

iii) Market rates of material and labor, hire charges of plant and machinery 

used plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement on 

the rate of an extra item, rates as proposed by the Employer shall be payable 

provisionally till such time as the rates are finally determined or till date 

mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly statements 

of the estimated value of the work completed less the cumulative amount 

certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of materials 

for the works in the relevant amounts and under conditions set forth in sub-

clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which are not 

paid on monthly basis the Contractor has to submit the bill within 7 days of joint 

measurement taken along with the concerned Engineer. The Engineer has to 

ensure that joint measurement to be completed within 7 days of completing of 

part work / running work.  The concerned Engineer i/c shall check and make 

entries into bill/M.B within 10 days of submission of the interim bill and submit 

to Executive Engineer/ Superintending Engineer (Civil).  The Executive 

Engineer/ Superintending Engineer (Civil) shall check the bills and after 

certification of the quantities as per manual shall forward to the Finance 

Department within 3 working days.  The Contractor and Assistant Engineer  

both jointly complete the measurements, if Contractor due to any reason does 

not attend/avoid joint survey/measurements the Executive Engineer shall give 

notice to the contractor to be present at the site for joint measurement within 7 

days notice.  If the contractor fails to attend the joint measurement second 

notice shall be issued to the contractor to attend the joint measurement within 3 

days failure to attend the site for joint measurement the Assistant Engineer and 

AEE or EE  would record the reason and complete the measurements in a 

transparent manner departmentally and submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion of 

work and the same will be paid by the Port within 30 days from the date of 

submission 

43.4  The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc., 

43.5   If an amount certified is increased in a later certificate as a result of an award 

by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from the 

date upon which the increased amount would have been certified in the 
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absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to carry 

out additional tests upon work which is then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a 

subcontract to be let.  

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of Letter of Acceptance from the 

information issued to Bidders (including the Site Investigation Reports), 

from information available publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work required 

for safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause 

delay or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in the 

contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation 

event.  

44.2  If a Compensation Event would cause additional cost or would prevent the 
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work being completed before the Intended Completion Date, the Contract Price 

shall be increased and/or the Intended Completion Date shall be extended. 

The Engineer or his nominee shall decide whether and by how much he 

Contract Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to be 

assessed by the Engineer or his nominee and the Contract Price shall be 

adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 

Engineer or his nominee shall adjust the Contract Price based on Engineer or 

his nominee’s own forecast. The Engineer or his nominee will assume that the 

Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes 

at sources as per applicable law.Any new Taxes, levies, duties imposed after 

signing the Contract shall be reimbursed by the employer on production of 

documentary evidence.The GST shall be quoted separately in tax invoice. The 

contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, 

from first Running Bill onwards subject to a max of 5% plus of the contract 

price including GST. Retention money shall be refunded after completion of 

defect liability period along with performance security. 
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49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may be 

levied at the rate of half per cent (½%) of the contract price per week of delay, 

or part thereof subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 

further extension of time at its discretion with or without the levy of L.D. In the 

event of extension granted being with L.D, the Employer will be entitled without 

prejudice to any other right or remedy available in that behalf, to recover from 

the contractor as agreed damages equivalent to half per cent (½%) of the 

contract value of the works including GST for each week or part of the week 

subject to the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and while 

imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 

work within further extension of time allowed as aforesaid, shall be entitled, 

without prejudice to any other right, or remedy available in that behalf, to 

rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 

frame, shall be entitled to terminate the contract.  

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 

cent (10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk and 

cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port operates 

the portion for commercial purposes, the rate of LD will be restricted to the 

uncompleted value of work, the maximum LD being on the entire contract 

value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying any 

good, materials, Plant or services for which provisional Sums are included in the 
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Contract, who may have been or be nominated or selected or approved by the 

Employer or the Engineer, and all persons to whom by virtue of the provisions of the 

Contract, the Contractor is required to subcontract shall, in the execution of such work 

or the supply of such goods, materials, Plant or services, be deemed to be 

subcontractors to the Contractor and are referred to in this Contract as “Nominated 

Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable in two 

equal installments. The first installment shall be paid after mobilisation has 

started and next installment shall be paid after satisfactory utilisation of earlier 

advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilisation Advance and Construction Equipment Advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 

employer and against Bank Guarantee for Mobilisation Advance and against 

hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 

installment shall be paid after satisfactory utilisation of earlier advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be 

completed by the time 80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the Contract 

Data.  

75% of cost of materials and plant brought to site for incorporation into the 

works only shall be paid as Secured Advance. Materials which are of 

perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

g) Performance security to be submitted at award of the work  
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h) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 

5% of contract price should be submitted as Performance Security within 21 

days of receipt of letter of acceptance and balance 5% recovered as retention 

money from running bills. Recovery of 5% of retention money shall commence 

from the first RA bill onwards @ 10% for each bill. Retention money shall be 

refunded after completion of defect liability period. The performance Bank 

Guarantee will be released after completion of defect liability period. 

53. Removal of Craft or Plant which has sunk (not applicable) 

The Contractor shall forthwith and with dispatch at his own cost raise and remove any 

craft or plant (floating or otherwise) belonging to him or to any sub-contractor 

employed by him (including also any plant which is held by the Contractor or any sub-

contractor under agreement for hire or hire-purchase) which may be sunk in the 

course of the construction completion or maintenance of the Works or otherwise deal 

with the same as the Engineer may direct or until the same shall be raised and 

removed, the contractor shall set al such buoys and display at night such lights and do 

all such things for the safety of navigation as may be required by the Engineer or by 

Employer.  In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken craft or plant 

and raise and remove the same (without prejudice to the right of the Employer to hold 

the Contractor liable under General Conditions) and the Contractor shall refund to the 

Employer all costs incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide 

temporary moorings for his craft he may be allowed to do so in location and manner 

approved by the Engineer subject to all necessary permissions being first obtained by 

the Contractor from the authorities concerned.  The Contractor shall not lay his 

temporary moorings such as to interfere with the port traffic and such moorings shall 

be removed if and when required by the Employer. 

54. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction period shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice to the Engineer 

or his nominee/Employer to this effect. The Engineer or his nominee/Employer upon 

receipt of this notice shall conduct a complete joint survey of the work within 7 days 

and prepare a defects list jointly. The defects pointed out by the Engineer or his 

nominee/Employer would be rectified by the contractor within 14 days and thereafter 

acceptance report be signed jointly by the contractor and the Employer. This joint 

acceptance report shall be treated as ‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and satisfactorily 

passed any Tests on Completion prescribed by the Contract, the Engineer may issue 

a Taking-Over Certificate in respect of that part of the Permanent works before 

completion of the whole of the Works and, upon the  issue of such Certificate, the 

Contractor shall be deemed to have undertaken to complete with due expedition any 

outstanding work in that part of the Permanent Works during the Defects Liability 

Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of the 

Permanent Works before completion of the whole of the Works shall not be deemed to 

certify completion of any ground or surfaces requiring reinstatement, unless such 

Taking-Over Certificate shall expressly so state. 

56. Taking Over 

The Employer shall take over the Site and the Works within seven days of the 

Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Contractor may give a notice to that effect to the Engineer, with a copy to the  

Employer, accompanied by a written undertaking to finish with due expedition any 

outstanding work during the Defects Liability Period.   Such notice and undertaking 

shall be deemed to be a request by the Contractor for the Engineer to issue a Taking- 
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over Certificate in respect of the Works.  The Engineer shall, within 21 days of the date 

of delivery of such notice, either issue to the Contractor, with a copy to the Employer, a 

Taking- Over Certificate, stating the date on which, in his opinion, the Works were 

substantially completed in accordance with the Contract, or give instruction in writing 

to the Contractor specifying all the work which in the Engineer's opinion, is required to 

be done by the Contractor before the issue of such Certificate.   The Engineer shall 

also notify the Contractor of any defects in the Works affecting substantial completion 

that may appear after such instructions and before completion of the Works specified 

therein.   The Contractor shall be entitled to receive such Taking-Over Certificate 

within 21 days of completion, to the satisfaction of the Engineer, of the Works so 

specified and remedying any defects so notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the Contractor 

may request and the Engineer shall issue a Taking-Over Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in the 

appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both completed to 

the satisfaction of the Engineer and, otherwise than as provided for in the Contract, 

occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy or use 

prior to completion (where such prior occupation or use is not provided for in the 

Contract or has not been agreed by the Contractor as a temporary measure). 

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the 

total amount that the Contractor considers payable under the Contract before the end 

of the Defects Liability Period. The Engineer or his nominee shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor within 60 

days of receiving the Contractor’s account if it is correct and complete. If it is not, the 

Engineer or his nominee shall issue within 15 days a schedule that states the scope of 

the corrections or additions that are necessary for the correction and certify payment 

of 50% of the undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his nominee shall decide 

on the amount payable to the Contractor and issue a payment certificate, within 60 

days of receiving the Contractor’s revised account.  
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58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does not 

supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer or his nominee’s approval, the Engineer or his nominee 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) the Contractor stops work for 28 days when no stoppage of work is shown 

on the current Program and the stoppage has not been authorised by the 

Engineer or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the progress 

of the Works and the instruction is not withdrawn within 28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes into liquidation 

other than for a reconstruction restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer or 

his nominee’s certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to 

correct it within a reasonable period of time determined by the Engineer or 

his nominee.  

(f) the Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number days 

for which the maximum amount of liquidated damages can be paid as 

defined in the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of any thing of value to influence the action of a public 
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official in the procurement process or in contract execution.  “Fraudulent 

practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice. Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub Clause 

59.2 above, the Engineer or his nominee shall decide whether the breach is 

fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including 

loss of profit on uncompleted works. Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 

value of the work done less advance payments received up to the date of the 

issue of the certificate, less other recoveries due in terms of the contract, less 

taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total amount due to 

the Employer exceeds any payment due to the Contractor, the difference shall 

be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works and loss of profit on uncompleted works  less advance payments 

received up to the date of the certificate, less other recoveries due in terms of 

the contract and less taxes due to be deducted at source as per applicable law.  
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61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which 

payment has been made to the contractor by the Employer, are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s 

default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside 

the control of either the Employer or the Contractor, the Engineer or his nominee shall 

certify that the Contract has been frustrated. The Contractor shall leave the Site and 

stop work as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to which 

commitment was made.  
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F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) 

as modified or added by the following condition of special conditions as provided in 

Section – III(vi) herein, which shall be read and construed with the general condition in 

Section – 3 A to E as if they were incorporated therein. In so far as any of the condition 

of the special conditions may conflict or be in consisting with any of general conditions 

of in Section -3F- Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals as the 

Engineer or his nominee may prescribe, showing the staff and the numbers of the 

several classes of labour from time to time employed by the Contractor on the Site and 

such other information as the Engineer or his nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors shall abide 

at all times by all existing labour enactment and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules) regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions of any Act 

or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor the Engineer or his nominee/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The 

Employer / Engineer or his nominee shall also have right to recover from the 
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Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor 

shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) to 

prevent 

(i) Any interference with the supply to or abstraction from such sources 

(j) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for damages 

on account of noise or other disturbance created while or in carrying out the work 

and from and against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 

Temporary Works, Materials and Plant and shall provide all such marks and lights 

as may be required by the Employer or the Engineer or any other authority having 

jurisdiction over the Site together with all labour stores and services required for 

their efficient working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of watching and 

maintenance required in connection with the foregoing, and all other services for 

protecting and securing all places dangerous whether to Contractor's workmen or 

to other persons until the Works are handed over to the Employer, or till such time 

when the Engineer decides that such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to 

interfere with any navigation lights or with any traffic or signal lights of any local or 

other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its Mangalore 

Branch which has been determined by the Contractor to be acceptable to the 

Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 
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subcontractor to obtain such insurance as may be necessary to cover the liability of 

the contractor or as the case may be of such subcontractor in respect of personal 

injuries and death arising out of or in the course of or caused during the execution of 

the works for a minimum amount of Rs. 25 lakhs and shall produce or cause any such 

subcontractor to produce for inspection the relevant policy or policies together with 

receipt for the premium paid under such policy/policies as and when required by the 

Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of the 

Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified 

the Employer i.e. NMPA against all damages or compensation payable at Law in 

respect of or in consequence of any accident or injury to any workman or other 

person in the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the Employer shall be at liberty to deduct or adjust 

from the Contactor's bills an amount that Employer may be called upon to pay 

towards claims, demands, proceedings, costs, charges and expenses Whatsoever 

in respect of or in relation to any accident or injury referred to above without any 

reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments, rules 

& regulations there under shall be the responsibility of the Contractor and the 

NMPA will take no responsibility for the same. The Contractor should take 

Workmen's Compensation Policy for his Workers, who are not covered under ESI 

and submit the same to the EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf 
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any claim is made against New Mangalore Port Authority on this work, the Port 

Authority shall have the right to deduct the same from the bill amount payable to 

the contractor after verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of 

PPE such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or 

any other equipment as required depending on nature of work by his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war risks, 

such insurance if normally available shall be effected, at the cost of the Employer, with 

the Insurance Company acceptable to the Employer and shall be in the joint names of 

the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all tonnage 

and other royalties, rent and other payments or compensation if any, for getting stone, 

sand, gravel, clay or other materials by him and his subordinates and his 

subcontractors and required for the works, at the rates and such conditions as notified 

by the State Government. The applicable rates for royalty is enclosed as Schedule-A 

in Volume –III. The contractor should submit the Mineral Dispatch Permit (MDP) in 

original for the quantity executed by the contractor for the requisite quantity of material 

incorporated in works for which MDP is issued by the authorized supplier. If contractor 

fails to submit the MDP in original the amount equal to 5 times the royalty charges 

shall be deducted from the contractor’s bills as per prevailing orders issued by the 

Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts of units of 

work over roads, highways or bridges on which such oversized and over weight items 

are not normally allowed to be moved, the Contractor shall obtain prior permission 

from the concerned authorities. Payments for complying with the requirements, if any, 

for protection of or strengthening of the roads, highways or bridges shall be deemed to 

be included in his contract price. 
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70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all 

claims, proceedings, damages, costs, charges and expenses whatsoever arising out 

of or in relation to any claim made by the concerned authorities in respect of damage 

or injury to roads, highways or bridges. In case of failure of the Contractor to settle 

such claims and in case the Employer is held responsible for payment to the 

authorities, then the Employer shall settle the claim and the Employer’s expenses in 

this regard, as certified by the Engineer, may be deducted by the Employer from any 

money due or to become due to the Contractor and the Engineer shall notify the 

Contractor accordingly with a copy to the Employer. 

71. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully 

with all existing Acts, regulations and bye-laws including all statutory amendments and 

re-enactment of State or Central Govt. and other local authorities and any other 

enactments and act that may be passed in future either by the State or the Central 

Govt. or local authority, including Indian Workmen’s Compensation Act, Contract 

Labour (Regulation And Abolition) Act 1970 and Equal Remuneration Act 1976, 

Employees’ State Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident 

Fund Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and other 

benefits and shall keep the Employer indemnified in case any action is commenced for 

contravention by the Contractor. If the Employer is caused to pay or reimburse any 

amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated here-forth on the part of the Contractor, the Engineer shall have 

the right to recover from the Contractor any sum required estimated to be required for 

making good the loss or damage suffered by the Employer. The Tenderers must have 

valid ESI and PF registration and shall maintain the records prescribed under ESI 

Regulations and PF Act & make the contribution towards ESI and PF in respect of 

persons employed by the Contractor. The contractor shall make available such 

records for inspection by ESI and PF authorities during inspection and furnish the 

copies of such records to the employer regularly. The EPF and ESI contribution on the 

part of the employer in respect of this contract shall be paid by the contractor. These 

contributions on the part of Employer paid by the contractor shall be reimbursed by the 

Engineer –in –charge to the contractor on actual basis.The minimum wages applicable 
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for Mangalore City is enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This 

officer shall be qualified for this work and shall have the authority to issue 

instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and 

for the preservation of peace and protection of Persons and property in the 

neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 

aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 

period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in force, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs 

or permit or suffer any such importation, sale, and gift, barter disposal by his 

sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 
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71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged for 

any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 

and maintain such accommodation and amenities as he may consider 

necessary for all his staff and labour employed for the purposes of or in 

connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his staff and 

labour employed for the purposes, furniture, other requirements in connection 

with such accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing provided by 

the Contractor shall be removed and the site reinstated to its original condition, 

all to the approval of the Engineer. The land for construction of labour camps 

shall be allotted outside the security area to the extent available and such area 

allotted for labour camps will be charged a ground rent at TAMP approved 

rates. The ground rent is liable for change as per the prevailing TAMP rates 

from time to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework 

the respective rates of wages as fixed by the Public Works Department as fair 

wages for Dakshina Kannada District payable to the different categories of 

labourers of those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid 
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to his employee in such form as may be convenient and to the requirements of 

the Employer/Engineer and the Labour Enforcement Officer (Central), Ministry 

of Labour, Govt. of India, or such other authorized person appointed by the 

Central Govt. The Contractor shall allow inspection of the aforesaid Wage 

Records and Wage Slips to the Engineer and to any of his workers or to his 

agent at a convenient time and place after due notice is received, or to any 

other person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, the 

Contractor shall, in addition, notify the local police authorities immediately by 

the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of 

the foregoing provisions. 

71.14 Port Entry Permission  

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his labours and the staffs engaged in the works. 

The passes will be issued free of cost. 

The Contractor shall retain the original passes obtained by them in respect of 

their labour and staff engaged in the Works and produce the same to the 

Engineer as and when called for. It should not be either destroyed or allowed to 

be taken by the labour/staff after its use. 

71.15 Site - Protected Area  

The Site of Work is a protected area. Entry to the Port premises is regulated by 

entry passes. These passes will be issued by the Central Industrial Security 

Force or any other authority authorized by the Employer. The Contractor 

should furnish a list of person for whom the passes are to be issued to the 

Engineer and arrange to obtain the passes from the appropriate authority, 

based on the recommendation of the Engineer and abide by the Rules of the 

New Mangalore Port Authority with regard to entry etc. For the entry of trucks 

and other vehicles also, the Contractor should obtain necessary permits. 

However, no charges will be levied for the individual passes or the permits for 

the vehicles of the Contractor or his sub-contractors for the bonafide use of the 

work. 
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The Contractor shall retain the original passes obtained by them in respect of 

their labour and staffs engaged in the Works and produce the same to the 

Engineer as and when called for. It should not be either destroyed or allowed to 

be taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and 

efficient life saving appliances and first aid equipment to the approval of the Engineer. 

The appliances and equipment shall be available for use at all times. 

73. Diving Operations (NA) 

a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer or 

his representative with two copies of the Code of signals to be employed and is to 

have a copy of such Code Prominently displayed on the craft or structure from 

which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to 

give to any person any bribe, gift, gratuity or commission as an inducement or reward 

for doing or forbearing to do any action in relation to the Contract or any other contract 

with the Employer, or for showing or forbearing to show favour or disfavor to any 

person in relation to the Contract or to any other contract with the Employer, then the 

Employer may enter upon the Site and the works and terminate the employment of the 

Contractor and the provisions of Clause 63 hereof shall apply as if such entry and 

termination had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person/authority connected with the bid process so as to influence 

the bid process and have not committed any offence under the PC Act in connection 

with the bid. 

75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, save 

insofar as may be necessary for the purposes thereof, and shall not publish or disclose 

the same or any particulars thereof in any trade or technical paper of elsewhere 
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without the previous consent in writing of the employer. If any dispute arises as to the 

necessity of any publication or disclosure for the purpose of the Contract the same 

shall be referred to the decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, 

drawings and detailed proposals for the method of construction of Temporary 

works such as office, store, false work and temporary platforms etc. which he 

intends to construct for the execution of the contract and no such work shall be 

constructed before obtaining the written approval of Chief Engineer. These 

temporary works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same will be 

allotted free of ground rent to the extent available. The Contractor shall obtain 

permission for any Temporary Works and would ensure that during execution 

of works the statutory requirements of the concerned authorities such as New 

Mangalore Port Authority, Police, Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the Contractor 

is required to submit to the Engineer during the progress of the Works, shall be 

furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on the 

main water supply line within the Port area. The plumbing connection and extension of 

necessary supply pipeline to the working area shall be arranged by the Contractor at 

his own cost. The Contractor shall also provide a water meter at his cost for metering 

the quantity of water used. Charges for the consumption of the water will be paid by 

the Contractor to the Employer at notify rate as applicable time to time during the 

currency of the Contract. For non-supply of water at any stage port will not be 

responsible and the Contractor shall not have any claim whatever for loss or damage. 

78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the 

extent available will be made available by the Employer within the Port area. Drawing 

of power lines etc. from the available point of supply of power to the actual work site 
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either by overhead lines or underground cables shall be arranged by the contractor at 

his cost. The temporary lines and connections by the Contractor shall be approved by 

the Engineer's representative before availing power. The Contractor shall provide 

Trivector Meter to read consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 15 days 

from the date of the letter of acceptance of the tender. lf the power requirement is 

more than 50 KW, the Contractor has to avail the power supply at 11 KV and install his 

own transformer of suitable capacity and work carried out as per IE Rules & 

Regulations as approved by the CEA. The Contractor shall pay to the Employer, the 

power charges as per the prevailing Tariff schedule of MESCOM in force during the 

work of the Contractor. At present, it is Rs.7.46 per unit consumed and demand 

charges @ Rs. 190.00 per KVA or part thereof per month on connected load, security 

deposit Rs. 4,604.00 per KVA along with departmental charges @ 23.75% of the bill 

amount. The Contractor shall also pay the connection and disconnection charges as 

applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 

0.90 at any time and shall provide at his cost required capacity capacitors bank to 

maintain the Power Factor of all power loads. If the capacity of the capacitor found 

less than stipulated as per regulation during inspection, surcharge at Rs. 0.03 per unit 

will be levied. The contractor shall pay refundable Security Deposit of Rs. 4,604/- per 

KVA of the sanctioned load, before availing the power supply in the form of a Demand 

Draft drawn in favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, diagram 

indicating all electrical loads, earthing etc. in complete shape along with the 

completion report. The Trivector Meter provided is calibrated either by M/s. MESCOM 

or NITK, Surathkal, and such a Certificate to be produced. For non supply of power at 

any stage port will not be responsible and the Contractor shall not have any claim 

whatever for loss or damage. 

79. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from time to 

time. GST at applicable rate shall be shown separate line items in the Tax 

invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 



83 
 

 

  
 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time to 

time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or such 

other rates as may be specified by the Central Government from time to time, 

on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be paid 

to the contractor separately as applicable. The contractor shall submit running 

account bills indicating GST separately as applicable. The Contractor shall be 

responsible for the payment of GST applicable, to the GST authority. The 

contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as 

SAC code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

 The Invoice should be uploaded to GST website on monthly basis with in the 

due date as specified by GST act. Input tax credit lost by Port due to any error, 

omission or non filing of return will be recovered from any amount due to the supplier 

Any input tax credit lost by the Port due to due to any error, omission or non filing of 

return will be recovered from the bills and other monies available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The 

Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while or in carrying out the work and 

from and against all claims demands proceedings damages costs charges and 

expenses whatsoever in regard or in relation to such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 
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contractor and he will be held responsible for any violations of the same. The set of 

such conditions (regulation) is available with NMPA and the contractor is required to 

go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the 

following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic plying 

nearby should not damage the recently concreted work. In case of any damage on 

account of above, the entire responsibility will remain with contractor and nothing extra 

will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work that 

cannot be safely done from ground.  No portable single ladder shall be over 8 meters 

in length.   

Hoisting machines and tackles used in the works including their attachments, and 

supports shall be in perfect condition as per stipulations of the relevant Rules.  The 

ropes used for hoisting or lowering materials or as means or suspension shall be of 

durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more.  All trenches and excavation shall 

be provided with necessary fencing to lighting.  Every opening in the floor of a building 

or in a working platform shall be provided with suitable fence to prevent the fall of 

persons or materials.  No floor, roof or other parts of the structure shall be so 

overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, 

concrete, lime mortar and asphalt shall be provided with protective footwear and 

rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield 

and glove. 

All safety rules shall be strictly followed while working on live electrical systems or 

installations as stipulated in the relevant Rules. 

83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and shall 

always take such necessary additional steps to keep the harbour waters free of 

noxious or unhygienic matters coming from his works as are required by the Employer.  

Under no circumstances shall inflammable materials be allowed to spill into the 
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harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not to cause 

any damage, hindrance or interference with port activities going on in the area or 

nearby. He should not also deposit the materials at such places which may cause 

inconvenience to the public and the work going on in the nearby area The Contractor 

shall have to make good all damages done by him to the structures nearby while 

executing the work and no extra payment shall be made to him on that account. 

All the materials required to be used in the work shall have to be got approved from 

the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required places 

shall have to be provided by the contractor at his own cost, including necessary 

arrangements for proper movement of traffic by carefully maintained approaches and 

road diversions with suitable sign boards for indications of road signs etc. as directed 

by the Engineer-in-Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project 

import chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and 

Notification 42-96 amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount upon 

submission of documentary evidence in original for the proof of payment of such 

Customs Duty. The reimbursement of such amount towards Customs Duty shall be 

limited to the Ceiling amount quoted by the Contractor in the Bill of Quantities as 

above. If the Contractor incurs Customs Duty Levy less than the said Ceiling Amount, 

the reimbursement by the Employer shall be limited to the documented cost of 

Customs Duty levies actually paid to the Customs Authorities, Government of India. If 

the Actual Customs Duty levies paid by the Contractor exceeds the said Ceiling 

Amount, then the reimbursement by the Employer shall be limited to the Ceiling 

Amount. The reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the execution 

of the Works, if it necessitates for expeditious completion of the Works, Contractor 
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may resort to import of any of the materials not listed aforesaid, with the approval of 

the Employer. However, the aggregate amount of Customs Duty to be reimbursed 

shall not exceed the lump sum amount offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars and 

documents to the customs and other Government authorities and get the Imported 

Materials cleared and transported in time. The Contractor shall be fully responsible for 

port and Customs clearance including stevedoring, handling, unloading, loading, 

storage, inland transportation, if any of materials, equipment’s and plant to storage go-

downs, yards, sites etc. The contractor shall be fully responsible for any delays, 

penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, 

provide recommendatory letter(s) for Imported Materials at concession rate or 

Customs Duty as applicable. However, the responsibility for obtaining such concession 

rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on Customs 

duty levies applicable and the Employer does not accept any liability on the account. 

For bill of Lading, the “Consignee” for permanent materials to be incorporated into the 

Works will be the New Mangalore Port Authority. The Contractor will be “Notify Party”. 

Notwithstanding the above, obtaining “Essentiality Certificate” (if any), payment of 

deposit (if any) towards Customs Duty, etc. shall be the responsibility of the 

Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated into 

the works covered under the Tender _____ _____ _____ we request New 

Mangalore Port Authority to be consignee in the matter of permanent materials to 

be imported by us at our cost (covering payments of materials by letter of credit) 

including freight, insurances, taxes and any other charges whatsoever payable in 

connection with the import and its incorporation into the work.  

b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter the 

payment terms under the Contract No. SCB II/ 2009 dated …………………….. 

between ………………………. (the Contractor) and New Mangalore Port Authority.  

c) New Mangalore Port Authority becoming a consignee is a matter of convenience 

and we undertake to abide by all the obligations, responsibilities etc. as if we are 

our self a consignee.  
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d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 

indemnify New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our own 

cost. New Mangalore Port Authority’s responsibilities in this regard will be the 

same as under the said contract and limited to issuing required recommendatory 

letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No. SCB II/ 2009 dated ………….. between 

……………………….(the Contractor) and New Mangalore Port Authority.  

86. Drawings & Designs (Not applicable to this contract) 

(a)  General details of the works are shown on the drawings accompanying this tender 

document. The Engineer will supply to the Contractor from time to time during the 

progress of the works such further working drawings as will be necessary in his 

opinion for the proper and adequate execution and maintenance of the Works in 

accordance with the Engineer’s designs and/or any modification thereof as 

decided by the Engineer and the Contractor shall carry out the work in accordance 

with the said working drawings. Two sets of such working drawings will be issued. 

If the Contractor requires more sets he will have to make his own arrangement at 

his cost. Residual Design, Detailing & Engineering: - The Engineer to the project 

has done the detailed design and engineering for the subject tender. During 

execution of the work the residual design, detailing and engineering, if needed, is 

to be carried out by the contractor at no extra cost to the Employer. For equipment/ 

Installations detailed drawings need to be produced by the contractor at no extra 

cost to the Employer. The contractor shall also get approved such design, detailing 

& engineering from the Engineer.  

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the first 

instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer to 

any alternative detail or modification of the contract drawings which the Contractor 

may wish to make at least 30 days prior to the commencement of the work or part 

of the work to which such drawings relate. The contractor shall at the same time, if 
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so required by the Engineer, furnish calculation sheets in duplicate relating to the 

strength and anticipated deflections in respect of such altered/modified works. The 

Engineer will, after any such alteration which he may approve, record on the 

copies as amended his approval and will return one copy of the drawings and 

calculation sheets to the contractor, who shall carryout the work in accordance 

therewith. The contractor shall forward to the Engineer three additional copies of 

the working drawings and calculation sheets as approved in additions to these 

working drawings and calculation sheets as approved. In addition to these working 

drawings are also to be submitted (the same procedure as in the ease of the 

contractor) in respect of any work proposed to be executed by sub-contractors. 

The approval of the Engineer of all or any of the calculation sheets, drawings shall 

not relieve the contractor of responsibility in connection with the execution of the 

altered/modified or subcontractor’s work. 

(c)  Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and shall be 

supplied by them by the dates stated in the Contract Data. If the Contractor does 

not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer or his nominee’s approval, the Engineer or his 

nominee shall withhold the amount stated in the Contract Data from payments due 

to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

88. Progress Report 

The following reports shall be submitted for review; as an input to the Management 

meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather condition, 

actual manpower, equipment and the prominent materials available and arriving to 

site. The contractor shall submit the daily report format to the Department for prior 

approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to the 

Engineer in triplicate. The first report shall cover the period up to the end of the first 

calendar month following the Commencement Date. Reports shall be submitted 
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monthly thereafter, each within 7days after the last day of the period to which it relates. 

Reporting shall continue until the Contractor has completed all work, which is known to 

be outstanding at the completion date, stated in the Taking-Over Certificate for the 

Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor’s Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing the 

various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and activities relating 

to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, the 

following documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and corrections 

made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit self-
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attested copy of statutory documents such PAN card, GST registration certificate, 

Labour Identification Number (LIN) and any other documents required for successful 

completion of work.  
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G. Salient Features Of Some Major Laws Applicable To Establishments Engaged In 

Construction Work 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 

service or more on death at the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.00% and12% respectively. The benefits 

payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 

fails to provide, the same are required to be provided, by the Principal Employer by Law.  

The Principal Employer is required to- take Certificate of Registration and the Contractor is 

required to take license from the designated Officer.  The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract 

labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is 

a scheduled employment Construction of Buildings, Roads, Runways are scheduled 

employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum of 

8.33% of wages and maximum of 20% of wages to employees drawing Rs. 3500/- per 
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month or less. The bonus to be paid to employees getting Rs. 2500/- per month or above 

up to Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- per month 

only.  The Act does not apply to certain establishments. The newly set-up establishments 

are exempted for five years in certain circumstances. Some of the State Governments 

have reduced the employment size from 20 to 10 for the purpose of applicability of this 

Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996:-All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the Building or Construction work 

and other welfare measures, such as Canteens, First-Aid facilities. Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to whom the Act 

applies has to obtain a registration certificate from the Registering Officer appointed by the 

Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    (8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur, Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

The Chairman,  

New Mangalore Port Authority, Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

Superintending Engineer (SE(C-II)) 

Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Providing white washing and colour 

washing to Port inside boundary wall North of main gate in 

Custom bound area at NMPA-Part-B (Re Tender)” 

Tender no: CIVIL/CE©/EE(C )/65/2025-26 

(1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

6 The works consist of “Providing white washing and colour 

washing to Port inside boundary wall North of main gate in 

Custom bound area at NMPA-Part-B (Re Tender)”. 

(1) 

7 The start date shall be 7 days from the date of Issue of Letter of 

Acceptance. However no work shall be commenced without 

signing contract agreement.  

Conditions of 

contract       

A-General  

1.Definitions  

8 The Contract price is the price stated in the letter of acceptance 

and thereafter as adjusted in accordance with the provisions of 

the Contract. However payment will be made as per actual work 

done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole Work within 

 15 (Fifteen  ) Days with the following milestones: 

(17,29) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by the 

Executive Engineer executing the work, for completion of the 

work as per the scheduled date. 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid 

(2.3) 
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Sl. 

No. 

Description Reference Cl. 

No. 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in any 

way by mutual consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works within 14 

days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter of 

acceptance and the site is free from encumbrances. However, no 

work shall be commenced without signing contract agreement.  

(21) 

14 The site is defined in Location plan drawing.  

15 The Defects Liability Period is 1(One year) (35) 

16 The minimum insurance cover for physical property, injury and 

death is Rs.5,00,000/- (Rupees five Lakhs) per occurrence with 

the number of occurrences limited to four.  After each 

occurrence, contractor will pay additional premium necessary to 

make insurance valid for four occurrences always.  

13 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for the 

number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

32 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of 

India. 

(3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board (Deleted) 

(25) 
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Sl. 

No. 

Description Reference Cl. 

No. 

As per actuals and equally shared by both the parties. (NA) 

25 The Dispute Review Board shall be constituted after signing of 

the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) shall be 

10% of total tax invoice value from each bill subject to a 

maximum of 5% of the contract price including GST as 

applicable. 

 

(48) 

28 The maximum amount of liquidated damages for the whole of the 

works is 10 % of the contract price plus taxes and duties. The 

half per cent (½%) per week L.D is applicable for delay period of 
ଵ

ଷ
of contract period and thereafter 10% L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form in the form of Insurance Surety 

Bonds, Account Payee Demand draft, Fixed Deposit Receipt 

from a commercial bank, remittance by RTGS or in the form of 

Bank Guarantee for 5% of the contract price inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type 

as presented in Section III (iv) of the Bidding Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for reimbursement of 

ESI and EPF contribution on the part of the employer in respect 

of this contract within 60 days from the date of completion of 

work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be required to 

provide Performance and Advance Payment Securities in accordance with one of the 

forms, or in a similar form acceptable to the Employer.  
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake 

to pay you, upon your first written demand, and without cavil or argument, any sum or sums 

within the limits of _____________________________________ [amount of guarantee]1 as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period.  

Notwithstanding anything mentioned above, 
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Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 months of the 

date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date_________

_________________________________________________ 

 

1 An amount shall be inserted by the Guarantor, representing the percentage of the 

Contract Price specified in the Contract and denominated in Indian Rupees.  
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NEW MANGALORE PORT AUTHORITY 

PANAMBUR, MANGALORE 

 

 

 

Providing white washing and colour washing to Port inside 

boundary wall North of main gate in Custom bound area at 

NMPA-Part-B (Re Tender) 

 

 

TENDER DOCUMENT 

VOLUME - II 
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/65/2025-26 

Tender for 

 

“Providing white washing and colour washing to Port inside boundary wall North of main gate 

in Custom bound area at NMPA-Part-B (Re Tender)” 

 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: General 

Conditions 

ii) Conditions of Contract : Part F: Special 

Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume II Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the 

Consultant/Owner and the specification provided by the Consultant/Owner. All standard 

drawings are enclosed with the tender documents. In case any item is not covered under 

specification then the same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided herein and is not 

covered under CPWD specification shall be executed as per manufacturer guidelines. All 

materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between Standards/Code 

and Technical Specification, the provisions of Technical Specification shall prevail, and the 

Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental items 

not shown or specified but as may be required for complete performance of the Works in 

accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be arranged 

by the Contractor. All testing required shall be arranged by the Contractor at his own cost. 

The contractor shall execute the work as per the standard Field Quality Plan (FQP) of 

NMPA. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific parameters 

and shall include for all such conditions and contingent measures in the bid, including those 

which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level 

with proper paint, etc. 
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All levels and survey work shall be measured by total station and electronic level machine at 

all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPT. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the location plan drawing. The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow his 

personnel to trespass upon any other areas occupied by the Employer.  

1.4  Site Datum and Base Lines  
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A base line shall be established within the working area by the Contractor. The base line 

shall be referenced to the site co-ordinate system (based on the Local Coordinates of New 

Mangalore Port). This bench mark and base line will be the basis for the setting-out for all the 

Works. The main levels and lines for each portion of the Works shall be established from the 

bench mark and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade temperature 

of 36C. The average annual rainfall is approximately 3330 mm and concentrated in the 

south-west monsoon months of June, July, August and September during which period the 

average rainfall is as much as 82% of the total annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from south-

west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds in the 

remaining months of the year are predominantly from the north-west and the maximum 

intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the Arabian Sea 

and those that enter across the Indian Peninsula from Bay of Bengal, cyclones are not as 

severe or frequent as in the Bay of Bengal. The maximum wind speed so far recorded in 

cyclonic storm, generally does not exceed 62 kmph (16.9 m/sec.) except one during 1965 

when the maximum speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department reveal 

that poor visibility (visibility less than 4 Kms) is encountered for about 10 days in the south-

west monsoon period. The maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, equipment and 

tools for Site Preparation, clearing and all other works. Clearing shall mean to completely 

demolish, remove and dispose with all leads, lifts and descents from the area marked, trees, 

bushes, deadfalls, embedded logs, dislodged roots, stumps, snogs, boulders, mounds, 

existing structures and other objectionable materials. The areas required to be cleared shall 
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consist of the work Site, ditches, borrow pits, diversions and all other areas necessary for the 

construction work as directed by the Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of the 

Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for the 

stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and 

mobilize all essential equipment for both Temporary and Permanent Works. 

1.6   Site Information 

 

The location plan of the construction site for adaptation of methodology for the construction. 

However, on account of this change in the geographical profile of site, no extra cost for 

additional arrangement required to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for any 

deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the Contractor. 

The Contractor shall submit to the Engineer-in-charge for approval his proposal of the 

manner of presentation of these records. Three copies of all such records shall be furnished 

to the Engineer-in-charge on completion of each test or operation. 
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B. Works 

1. Providing White washing with lime. 

Providing White washing with lime to give an even shade:New work (three coats) with 

lime of approved quality, after thoroughly brooming the surface to remove all dirt, dust, 

mortar drops and foreign matter including cost of materials, labour complete as per 

specifications and as per directions of Engineer-in-charge 

13.14 WHITE WASHING WITH LIME  

13.14.1 Scaffolding 

13.14.1.1 Wherever scaffolding is necessary, it shall be erected on double supports tied 

together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies, 

bamboos or planks shall rest on or touch the surface which is being white washed. 

3.14.1.2 For all exposed brick work or tile work, double scaffolding having two sets of 

vertical supports shall be provided. The supports shall be sound and strong, tied 

together with horizontal pieces over which scaffolding planks shall be fixed. Note: In 

case of special type of brick work, scaffolding shall be got approved from Engineer-

 in Charge in advance.  

13.14.1.3 Where ladders are used, pieces of old gunny bags shall be tied on their tops 

to avoid damage or scratches to walls. 

13.14.1.4 For white washing the ceiling, proper stage scaffolding shall be erected.  

13.14.2 Preparation of Surface Before new work is white washed, the surface shall be 

thoroughly brushed free from mortar droppings an foreign matter. In case of old work, all 

loose particles and scales shall be scrapped off and holes in plaster as well as patches 

of less than 50 cm area shall be filled up with mortar of the same mix. Where so 

specifically ordered by the Engineer -in- Charge, the entire surface of old white wash 

shall be thoroughly removed by scrapping and this shall be paid for separately. Where 

efflorescence is observed the deposits may be brushed clean and washed. The surface 

shall then be allowed to dry for at least 48 hours before white washing is done. 

13.14.3 Preparation of Lime Wash  

13.14.3.1 The lime wash shall be prepared from fresh stone white lime (Narnauk or 

Dehradun quality). The lime shall be thoroughly slaked on the spot, mixed and stirred 

with sufficient water to make a thin cream. This shall be allowed to stand for a period of 

24 hours and then shall be screened through a clean coarse cloth. 40 gm of gum 

dissolved in hot water, shall be added to each 10 cubic decimeter of the cream. The 

approximate quantity of water to be added in making the cream will be 5 liters of water to 

one kg of lime. 
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13.14.3.2 Indigo (Neel) upto 3 gm per kg of lime dissolved in water, shall then be added 

and stirred well. Water shall then be added at the rate of about 5 litres per kg. of lime to 

produce a milky solution.  

13.14.4 Application  

13.14.4.1 The white wash shall be applied with moon brushes to the specified number of 

coats. The operation for each coat shall consist of a stroke of the brush given from the 

top downwards, another from the bottom upwards over the first stroke, and similarly one 

stroke horizontally from the right and another from the left before it dries.  

13.14.4.2 Each coat shall be allowed to dry before the next one is applied. Further each 

coat shall be inspected and approved by the Engineer-in-Charge before the subsequent 

coat is applied. No portion of the surface shall be left out initially to be patched up later 

on. 

 13.14.4.3 For new work, three or more coats shall be applied till the surface presents a 

smooth and uniform finish through which the plaster does not show. The finished dry 

surface shall not show any signs of cracking and peeling nor shall it come off readily on 

the hand when rubbed. 13.14.4.4 For old work, after the surface has been prepared as 

described in para  

13.14.2 a coat of white wash shall be applied over the patches and repairs. Then a 

single coat or two or more coats of white wash as stipulated in the description of the item 

shall be applied over the entire surface. The white washed surface should present a 

uniform finish through which the plaster patches do not appear. The washing on ceiling 

should be done prior to that on walls.  

Note : In case of Hessian ceiling, on no account, lime shall be used as it rots cloth and 

hessian. 

13.14.5 Protective Measures Doors, windows, floors, articles of furniture etc. and such 

other parts of the building not to be white washed, shall be protected from being 

splashed upon. Splashings and droppings, if any shall be removed by the contractor at 

his own cost and the surfaces cleaned. Damages if any to furniture or fittings and 

fixtures shall be recoverable from the contractor. 13.14.6 Measurements 13.14.6.1 

Length and breadth shall be measured correct to a cm. and area shall be calculated in 

sqm correct to two places of decimals.  

13.14.6.2 Measurements for Jambs, Soffits and Fills etc. for openings shall be as 

described in 13.14.6.3 Corrugated surfaces shall be measured flat as fixed and the area 

so measured shall be increased by the following percentages to allow for the girthed 

area.  

Corrugated non-asbestos cement sheet 20%  
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Semi corrugated non-asbestos cement sheet 10% 

13.14.6.4 Cornices and other such wall or ceiling features, shall be measured along the 

girth and included in the measurements.  

13.14.6.5 The number of coats of each treatment shall be stated. The item shall include 

removing nails, making good holes, cracks, patches etc. not exceeding 50 sq. cm. each 

with material similar in composition to the surface to be prepared.  

13.14.6.6 Work on old treated surfaces shall be measured separately and so described.  

13.14.7 Rate The rate shall include all material and labour involved in all the operations 

described above. 

13.15 SATNA LIME WASHING  

13.15.0 Satna lime wash shall be used as a base coat where so specified. The 

specifications for ‘white washing with lime’ shall apply except that Satna or Katni quality 

lime shall be used in place of Narnauk or Dehradun quality lime and the wash will be 

mixed to a thicker consistency. The other details and specifications described in 13.14 

will apply in toto. 

2.  Providing Colour washing  

Providing Colour washing such as green, blue or buff to give an even shade :New work 

(two coats) with a base coat of white washing with lime with colour of approved quality, 

after thoroughly brooming the surface to remove all dirt, dust, mortar drops and foreign 

matter including cost of materials, labour complete as per specifications and as per 

directions of Engineer-in-charge 

13.17 COLOUR WASHING  

13.17.1 The mineral colours, not affected by lime, shall be added to white wash. Indigo 

(Neel) shall however, not be added. No colour wash shall be done until a sample of the 

colour wash of the required tint or shade has been got approved from the Engineer-in-

Charge. The colour shall be of even tint or shade over the whole surface. If it is blotchy 

or otherwise badly applied, it shall be redone by the contractor. 

For new work, the priming coat shall be of white wash with lime or with whiting as 

specified in the description of the item. Two or more coats, shall then be applied on the 

entire surface till it represents a smooth and uniform finish. 

For old work, after the surface has been prepared as described in 13.14.2 a coat of 

colour wash shall be applied over the patches and repairs. Then a single coat, or two or 

more coats of colour wash, as stipulated in the description of the item shall be applied 

over the entire surface. The colour washed surface shall present a uniform finish. 

The finished dry surface shall not be powdery and shall not readily come off on the hand 

when rubbed. 
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II     DRAWINGS 

The Works are shown in the following drawings that are issued as a part of the 

Tender Documents: 
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

1.1 General  

1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of Contract 

and the Specifications, and the Contractor shall be deemed to have examined 

the Drawings, Specifications, Conditions of Contract and to have acquainted 

himself with the detailed descriptions of the Works to be done, and the way in 

which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it shall be 

deemed to be supplementary to and complementary of every other part and 

shall be read with it or into it so far as it may practicable to do so.  

1.1.3 The detailed descriptions of work and materials given in the Specifications are 

not necessarily being repeated in the Bill of Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing his 

tender and to have examined for himself the conditions under which the work 

will proceed and all other matters affecting the carrying out of the works and 

cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local conditions, 

in so far as they affect the work, means of access and the locality of existing 

services, in order to execute the Works measured and described hereinafter. 

No claims for want of knowledge in this respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  

1.2.1 Rates and prices set against items are to be the all-inclusive value of the 

finished work shown on the Drawings and/or described in the Specification or 

which can reasonably be inferred there from and are to cover the cost of 

provision of plant, labour, supervision, materials, test charges, freight, 

transportation, erection, installation, performance of work, care of works, 

insurance, maintenance, overheads and profits and every incidental and 

contingent cost and charges whatsoever including all taxes if any excluding 

GST and every kind of temporary work executed or used in connection 

therewith (except those items in respect of which provision has been separately 

made in the general condition of contract) and all the Contractor's obligations 

under the Contract and all matters and things necessary for the proper 
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completion and maintenance of the Works.  

1.2.2 The rates and prices set down against the items are to be the full inclusive value 

of the finished work shown on the Drawing and/or described in the Specification 

or which can reasonably be inferred the reform and to cover the cost of every 

description of Temporary Works executed or used in connection therewith 

(except those items in respect of which specific provision has been separately 

made in these Bills of Quantities) and all the Contractor's obligations under the 

Contract including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be any 

details of construction or material which have not been referred to in the 

Specifications or in the Bill of Quantities and Drawings, but the necessity for 

which may reasonably be implied or inferred there from, or which are usual or 

essential to the completion of all works in all trades, the same shall be deemed 

to be included in the rates and prices entered in the Bill of Quantities. The rates 

and prices are to cover the item as described in the Bill of Quantities and if there 

is inconsistency in the description between the Bill of Quantities, Specifications 

or Drawings, the interpretation will be done according to General Conditions of 

Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to provide a 

common basis for tendering. They are not to be taken as a guarantee that the 

quantities scheduled will be carried out or required or that they will not be 

exceeded. The Employer / Engineer reserves the right to delete any item and / 

or increase / reduce quantities indicated in the Bills of Quantities at any time. 

Payment will be made according to the actual quantities of work ordered and 

carried out in the contract. However, the rates quoted shall be valid for any 

extent of variation in quantity of each individual item provided that the total 

contract value does not get altered by more than indicated in conditions of 

contract. No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  

1.2.5 The drawings for tender purposes are indicative only of the work to be carried 

out. However, the Tenderer must allow within his price for the items of work 

included in the Tender Documents for the details which will appear on 

subsequent drawings developed for construction purposes. Rate and price shall 
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include any additional design/ detailing to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate items are given) for 

the provision and operation of the following items, for compliance with the 

Conditions of Contract, Special Conditions, the specifications and Tender 

drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, welfare 

facilities, overheads and profit and every incidental and contingent costs 

and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary accommodation, 

general security arrangements, welfare facilities and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, huts, 

maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods in the 

execution of works, Excise Duty, Duties, etc. (other than Customs Duty 

for materials to be permanently incorporated into the Works); 

viii) All necessary temporary services including fresh water, compressed air 

lines, electrical cabling and switchgear, telephone, walkie-talkie and 

facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as specified; 

xii) Detail design of components of temporary works, wherever necessary 

as directed by Engineer.  

1.4 Method of Measurement  

1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be net off 

the dimensions of the works shown on the drawings except as mentioned 

below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of Quantities 

are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 'Rm', 'cm' 

or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' or 
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'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  

 

1.5  Currency  

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced in Indian 

Rupee Currency.  

2. Civil Works 

2.2 Precast Concrete  

2.2.1 shuttering for precast concrete shall not be measured and paid for separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall not be 

measured unless a specific item is provided in the Bill of Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  

2.3 In-situ Concrete  

2.3.1 Shuttering for In-situ concrete shall not be measured and paid for separately.  

2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. sectional area, 

reinforcement bolts and other embedded parts unless larger than 0.1 sq.m. 

sectional area and 0.03 cu.m. in volume. No extra volume will be measured for 

splays or fillets smaller than 50 sq.cm. sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in position and 

compaction in work of any sectional area or thickness including shuttering, 

forming necessary construction joints, shear keys and stop ends, and for curing 

and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in fittings 

including pipes and bolts except where specifically billed separately. No 

separate payment will be made for making openings/pockets/pits of any size 

and shape. Where surfaces are to receive finishes the rates shall include for 

leaving the surface rough or for hacking and roughening the surface to form a 
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key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other inserts 

in position accurately, concreting while they are in position and also for 

protecting the same as the work proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include for finishing the 

top surface to levels and slopes and surface finish as specified. Rates for 

concrete shall include for finishing the slab to specified slope towards drains, 

etc.  

2.4 Reinforcement  

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance with 

Drawings and Specifications. The weight of reinforcement bars -whether plain, 

deformed or ribbed etc., -of various diameters will be calculated in accordance 

with Table 1 of IS:1732 'Dimensions for Round and Square Steel Bars for 

Structural and General Engineering Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short and long 

lengths, bending, fixing, rolling margin and the provision of spacer bars or 

support, chairs, binding wire, saddles, forks and all dense concrete spacer 

blocks, etc., including preparing bending schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and cleaning 

to remove all rust and mill scale, dirt, grease and other deleterious matter before 

fixing and whilst still exposed during construction.  

2.5 Structural and Miscellaneous Steel work  

2.5.1 Rates for structural steel work and iron work shall include supply, fabrication, 

delivery and erection/embedment in concrete at Site and all charges for 

welding, cutting, bending, bolting, site connections, fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner specified or 

indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including making 

good any damage if provided in the BOQ item. 
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2.5.3 Metalwork items are described in the Bills of Quantities and the Tenderer is to 

include for all the fittings, etc., described. All items shall include the necessary 

fabrication, joints, angles, intersections and ends, all bolts or fixing lugs, all 

hoisting and scaffolding required and casting in fixings or later cutting out or 

forming pockets for same, grouting, supporting and making good.  

2.5.4 Rates are to include for all necessary scaffolding, working over water and at 

any height staging and hoisting and tarpaulin or other protective covers and the 

cleaning and removal of paint stains and spots, etc.  

3.4.1 The Contractor's unit rates and prices shall include all equipment, apparatus, 

material indicated in the Drawings, and/or Specifications in connection with the 

item in question and also associated labour as well as all additional equipment, 

apparatus, material, consumables usually necessary to complete the system 

even though not specifically shown, described or otherwise referred to and also 

associated labour.  

3.4.2 The rate for providing and fixing above items shall include all fittings, fixtures, 

base and sole plates, anchor bolts, including epoxy grouting, etc. all complete 

as specified, including the necessary additional supervision to ensure accurate 

alignment 

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of Quantities:  

IS :  Indian Standard 

BS :  British Standard 

Qty. :  Quantity 

mm :  Millimeters 

cm :  Centimeters 

M / m :  Meters 

LM :  linear metre 

LS :  lump sum 

Rs. :  Rupees 

P. :  Paise 

Nos. :  Numbers 

do :  Ditto 

MS : mild steel 

T : Tones 
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Kg :  Kilogram 

EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 
/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 

YST :  yield stress 

dia :  Diameter 

wt. :  Weight 

Drg.No.: drawing number 

max. :  Maximum 

min : Minimum 

approx :  Approximately 

n.e.:  not exceeding 

incl:  Including 

circ:  Circular 

set :  set / sets 

c/c centre to centre 

@ :  at the rate of 

Qtl Quintal  
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ii) BILL OF QUANTITIES 

NAME OF WORK: PROVIDING WHITE WASHING AND COLOUR WASHING TO PORT INSIDE 

BOUNDARY WALL NORTH OF MAIN GATE IN CUSTOM BOUND AREA AT NMPA-PART-B (RE 

TENDER)  

Item 

No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 

figures 

AMOUNT 

(Rs. Ps.) 

1 Providing White washing with lime to give 

an even shade: New work (three coats) 

with lime of approved quality, after 

thoroughly brooming the surface to 

remove all dirt, dust, mortar drops and 

foreign matter including cost of materials, 

labour complete as per specifications and 

as per directions of Engineer-in-charge 

     8,992.00 

 

SQM 26.00 

 

2,33,792.00 

 

 

2 Providing colour washing such as green, 

blue or buff to give an even shade :New 

work (two coats) with a base coat of white 

washing with lime with colour of approved 

quality, after thoroughly brooming the 

surface to remove all dirt, dust, mortar 

drops and foreign matter including cost of 

materials, labour complete as per 

specifications and as per directions of 

Engineer-in-charge 

       1,590.00 

 

SQM 34.00 

 

54,060.00 

 

 

Total Rs. 2,87,852.00 
 

Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 
 

 
 

(Quoted amount in words Rupees …………………………………………………….)  
 

1. Note:  GST as applicable shall be claimed as separate line item in tax invoice and the 

same will be paid separately. 

2. Contractor shall file the applicable returns with tax department in time and submit the 

same as documentary evidence. 
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3. The single cover tender of Part A to D shall be opened as per NIT in the sequence of 

Part - D, Part – C, Part-B and Part-A. The tenderer found lowest in Part –D will be 

declared as L1 tenderer and the price bid for other part quoted by the L1 tenderer will 

not be opened. The procedure will be followed for other parts respectively. 

 

 

 

 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

NAME OF CONTRACT.................................................  

To, 

 Executive Engineer (Civil) 

 New Mangalore Port Authority 

 Panambur, Mangalore - 575 010 

Sir, 

1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda No---------- for the execution of the above-named Works, and 

we the undersigned, offer to execute and complete such Works and remedy any 

defects therein in conformity with the Conditions of Contract, Specifications, Drawings 

and Bill of Quantities and Addenda  

2 We acknowledge that the Appendix forms part of our Tender.  

3. We undertake, if our Tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer's notice to commence, and to 

complete the whole of the Works comprised in the Contract within the time stated in 

the Appendix to Tender.  

4. We agree to abide by this Tender for the period of 90 days from the last date fixed for 

receiving the same and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period. 

5. Unless and until a formal Agreement is prepared and executed, this Tender together 

with your written acceptance thereof shall constitute a binding Contract between us. 

6 We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this_____________________________ day of ____________ 201____ 

Signature _____________________ in the Capacity of __________________ duly  

authorized to sign Tenders for and on behalf of____ ___________  ___ __ ____________ 

_____  _______ ______________ 

                                                                                     (IN BLOCK LETTERS) 

 Address:____________________________ 

 ____________________________ 

 ____________________________ 

 ____________________________ 

 

Witnesses 
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1.     Signature: _________________________ 

 Name      : __________________________ 

 Address : ___________________________ 

                       ___________________________ 

                       ___________________________  

                       ___________________________ 

 

2.     Signature: __________________________ 

 Name      :  __________________________ 

 Address :   __________________________ 

                         __________________________ 

                         __________________________ 

                         __________________________ 
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SECTION VII 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be 

revised 

Export Domestic 

1 Ornamental and Decorative 

Building Stones as defined 

under clause(m) of Rule 2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or Rs.4,500 

per m3 which is higher. 

 

Rs.1,200 

per MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts other 

than(a)above 

 

15% of Sale Value or of  

Average Selling· Price on 

advalorem basis orRs.1,500 

per m3 which is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of dyke 

other than black 

granites(Entire State) 

15% of Sale Value or of 

Average Selling Price on 

advulorem basis or 

Rs.1,500 per m3 which is 

higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red Granites 

(Ilkal Pink Variety) 

(i) Hungunda and Badami 

Taluk of Bagalkot District, 

Kustagi of Koppal District. 

 

 

15%of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.1,200 

 

 

Rs.1,000 

per MT 

 

 

 

Rs.400 

perMT 

 

 (ii) Pink and Red Granites, 

Gneissess and their structural 

verities (other than Ilkal Pink 

Variety) 

15% of Sale Value or 

Average Selling Price on 

advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 

 

 C)Grey and White Granites and 15% of SaleValue or of   
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their varieties: 

(i) Very fine grained Grey 

granite (Sira    grey 

Variety) Price on 

Chintanmi, 

Siddlaghattaof  

Chikkaballapura District 

Hoskote of Bangalore 

District. 

Average Selling Price on 

advalorem basis or 

Rs.1,350 per m3 which is 

higher.    

 

 

Rs.500 

per MT 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white granites 

and textural varieties 

having shades of grey,     

balck and white colours 

(other than (i) above 

Entire State. 

 

15% of SaleValue or of 

Average Selling Price on 

advalorem basis or 

Rs.1,050 per m3 which is 

higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of Devanahalli 

Taluk of Bangalore Rural 

District and 

Chikkaballapur taluk of 

Chikkaballapur District 

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or Rs.600 

per m3 which is higher.    

Rs.300 

per MT 

 

Rs.200  

per MT 

 

2 Felsite and its  varieties 

suitable for  use as   

Ornamental  Stone- Entire 

State  

15% of  Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 

and their varieties suitable 

for use as  Ornamental  

Stone- Entire State  

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  as 

ornamental  Stone- Entire 

15% of Sale Value  or  of  

Average Selling Price on 

advalorem basis or 

Rs.1800 per m3 which is 

Rs.1000 per MT 
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State higher.    

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  notexceed20%  of 

permit issued For Fullers 

Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 

"Shahabad Stone" 

Rs.70 per 10 Sq meters or  

Rs.70 per MT 

Rs.50 per 10 Sq 

meters or  Rs.50 per 

MT 

9 Limestone(non-cement) 

when used  for  building   

stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under clause(g) of 

Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non cement) 

Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, Flint-

Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 

15 Steatite and sand stone 

used formakinghousehold 

utensils / articles-Entire 

State. 

40 Per MT 80 Per MT 

16 

 
(i)Murram (All types of soils)-

Entire State 

20 per MT 40 per MT 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 
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17 Waste rocks generated in 

ornamental stone  quarry-

which is suitable for 

ornamental purpose Entire 

State (See explanation under 

Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 

generated in Ornamental 

stone quarry, which is not 

suitable for ornamental 

purpose (used for making 

aggregates and m-sand) 

Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See explanation 

under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 

not exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

80 per MT 

23 China clay and Kaolin 

(including Ball clay, White shell, 

Fireclay and white clay) 

i)Crude/Raw 

 

 

 

 

 

8% of average selling price or 

of sale value whichever is 

higheron ad-valorem basis. 

 

 

 

80 Per MT 
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ii)Processed 

 

12% of average selling price 

or of sale value whichever is 

higher on ad-valorem basis 

 

600 per MT 

24 Corundum 12% of average sellingprice 

or of sale value whichever is 

higher on ad-valorem basis 

15% of Sale Value or of 

Average Selling Price 

on ad valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on ad-

valorem basis 

120 per MT 

28 Gypsum 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable for 

use as Ornamental 

12% of average selling 

price or of sale value 

whichever  is higher on 

100 per MT 
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/Gemstones ad-valorem basis 

33 Laterite 

i) /dispatched for use in 

cement or chemical 

industries or Abrasive or 

Refractory purpose 

(below threshold value 

as specified by IBM from 

time to time) 

ii) For use as building 

stone (below threshold 

value as specified by 

IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 

34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

100 per MT 

39 

 
Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on ad-

valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals (which is 

not specified in schedule-II) 

Entire State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value or 

of Average Selling 

Price on ad-valorem 

basis which is higher. 
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As per order of Deputy Director mines and Geological department dated 11-11-2021. The 

prevailing rates as per the updated order of the Geological Department during the course of the 

project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority all tonnage and 

other royalties, rent and other payments or compensation if any, for getting stone, sand, gravel, 

clay or other materials by him and his subordinates and his subcontractors and required for the 

works, at the rates and such conditions as notified by the State Government. The contractor 

should submit the Mineral Dispatch Permit (MDP) in original for the quantity executed by the 

contractor for the requisite quantity of material incorporated in works for which MDP is issued by 

the authorized supplier. If contractor fails to submit the MDP in original the amount will be 

deducted at 5 times the royalty charges from the contractor’s bills as per prevailing orders issued 

by the Authority. 

 

___$$****$$___ 
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SECTION VII 

SCHEDULE – B 

MINIMUM RATES OF WAGES 

ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE WITH 

EFFECT FROM 01.10.2025 

Minimum Wages applicable “Construction or maintenance of roads, runways or in building 

operations including laying down underground electric, wireless, radio, television, telephone 

and overseas communication cables and similar other underground cabling work, electric lines, 

water supply lines and sewerage pipelines”- 

Category  

 Area: A Area: B Area: C 

Unskilled 805.00 674.00 541.00 

Semiskilled/ 

Unskilled Supervisory 

893.00 760.00 632.00 

Skilled/Clerical 981.00 893.00 760.00 

Highly Skilled 1065.00 981.00 893.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), Belgaum (UA), 

Hubli-Dharwad, Area C: All other places in Karnataka not specified above as per Ministry of 

Labour and Employment F.No. 1 /6(3)/2025-LS-II dated 28.03.2025.) 

“Employment of Sweeping and Cleaning excluding activities prohibited under the Employment 

of Manual Scavengers and Construction of Dry latrines (Prohibition) Act, 1933”. 

Area Rates of wages Rs. 

‘A’ 783.00 

‘B’ 655.00 

‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch and ward 

– Govt. of India, Ministry of Labour 

 Without arms With arms 

Area Rates of wages Rs. Rates of wages Rs. 

‘A’ 981.00 1065.00 

‘B’ 893.00 981.00 

‘C’ 760.00 893.00 

For further details log on to Ministry of Employment. 

 


