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       NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

                  NIT No: CIVIL/CE(C)/EE(C)/70/2025-26  Date: 19-08-2025 

TENDER ID: 2025_NMPT_885167_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, Mangalore- 575010 through 

https://www.eprocure.gov.in/eprocure/app of CPP portal from the Contractor fulfilling the Minimum 

Eligibility Criteria stipulated in this notice in two cover bidding procedure for the work of “Providing 

Flooring and roofing sheet to North and East side of wharf canteen.”  

Minimum Eligibility Criteria as follows:  

a) The tenderers must have experience of having successfully completed *similar works during last 

7 (seven) years ending last day of month previous to the one in which applications are invited 

shall be either of the following: - 

At least Three similar completed works costing not less than the amount equal to Rs.2.87lakhs 

each (Excluding GST) 

or 

At least Two similar completed works costing not less than the amount equal to Rs.3.58lakhs 

each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to Rs.5.73lakhs 

(Excluding GST) 

Note1:*Similar work(s) means Civil construction works or civil Repair works or Civil 

Renovation works 

Note2: Documentary evidence for successful completion of the work shall be furnished along with 

work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or more works 

completed under the contract. Certificate for ‘substantial completion’ of project/work/asset should 

contain two parts. Part -I shall contain ‘financial value of work done’ and part-II shall contain 

‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2022-23, 2023-24 

and 2024-25 shall be at least Rs.2.15lakhs. 

The financial turnover of bidders would be evaluated considering the value of work / works in 

hand at NMPA on due date of bid submission. The total value of work orders and value of 
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supplemental orders if any shall be considered as the value of work in hand. The 

30% of value of work in hand shall be considered as the turnover required for execution of work 

in hand. The port would deduct the turnover required for execution of work in hand from average 

financial turnover of the bidder. The remaining net financial turnover of the bidder will be 

considered for eligibility criteria. The bidder must furnish the information in prescribed form as per 

Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work shall be considered as value 

of work in hand.    

The turnover means sales/ contract receipts excluding taxes other income shall not be considered for 

calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate along with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs.715810/- 

ii) Earnest Money Deposit (EMD)    Rs.16900/- (Rupees Sixteen Thousand Nine 

Hundred  Only) The EMD shall be in the form 

of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers 

Cheque or shall be paid by RTGS in favour of 

F.A. & C.A.O., NMPA. Scanned copy should 

be uploaded along with bid. The benefit of 

Exemption of EMD to all Micro and small 

enterprises (MSE) will allowed. Shall upload 

with their offer, the proof of their being MSE 

registered with district industries center (DIC) 

or Khadhi and village industries commission or 

Khadhi and Industries board (KVIV) or Coir 

board or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate 

or any other body specified by Ministry of 

MSME. The bidder shall submit "Bid 

Security Declaration" in the prescribed 
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form as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs.560/- (Rupees Five Hundred Sixty Only) 
Payment of Tender fee by NEFT in favour of 
F.A. & C.A.O., NMPA. Scanned copy should 
be uploaded along with bid. Scanned copy 
should be uploaded along with bid. The benefit 
of Exemption of Tender fee to Micro and small 
enterprises (MSE) will allowed. Shall upload 
with their offer, the proof of their being MSE 
registered with district industries center (DIC) 
or Khadhi and village industries commission or 
Khadhi and Industries board (KVIV) or Coir 
board or National Small Industries Corporation 
(NSIC) or Directorate of handicrafts and 
handlooms or Udyam Registration Certificate 
or any other body specified by Ministry of 
MSME. 

iv) Document download start date and 
time 

12-11-2025 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA at 15.00 HRS 

vi) Seek clarification end date and 
time 

NA at 10.00 HRS 

vii) Bid submission start date and time 26-11-2025 at 15.00 HRS 

vii) Bid submission closing date and 
time 

03-12-2025 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

04-12-2025 at 15.30 HRS 
Shall be communicated separately 

x) Completion period 20 (Twenty) days 

xi) Validity of Tender 90 days from the date of closing of online 
submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.560/-(Rupees Five Hundred Sixty 
Only) by NEFT in favour of F.A. & C.A.O., NMPA. 
NMPA Bank Details. 
1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 
2. Bank A/C No. 10205649448 
3. IFSC Code:  SBIN0002249 
4. MICR Code: 575002011 
Contact Nos.  0824-2887306 and 0824-2407149 
Email id: bhgayalaxmi.b@nmpt.gov.in /chiefengineer@nmpt.gov.in 
Amendments / further information etc. pertaining to the tender, if any shall be uploaded only on 
websites https://www.eprocure.gov.in/eprocure/app of CPP portal, may have to be referred by the 
prospective Tenderer from time to time. 
 
 
                 -sd- 
        Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/70/2025-26 

E-Tender event No. 2025_NMPT_885167_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE BIDS 

ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider is 

https://www.eprocure.gov.in/eprocure/app of CPP portal. You are requested to read the terms 

& conditions of this tender before submitting your online tender. Tenderers who do not comply 

with the conditions with documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll 

available in the Home Page. Then the Digital Signature enrollment has to be done with 

the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during enrollment. 

3. The e-token that is registered should be used by the bidder and should not be misused 

by others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can only 

be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, purchase 

order details etc., under My Documents option and these can be selected as per tender 

requirements and then attached along with bid documents during bid submission. This 

will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them 

carefully and then submit the documents as per the tender document; otherwise, the bid 

will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for that 

tender. Bidders are allowed to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the e-Procurement 

Portal, or through the contact details given in the tender document. Bidder should take 

into account of the corrigendum published before submitting the bids online on the portal 

or on www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 
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documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. The benefit 

of Exemption of EMD to all Micro and small enterprises (MSE) will allowed. Bidder Shall 

upload with their offer, the proof of their being MSE registered with district industries 

center (DIC) or Khadhi and village industries commission or Khadhi and Industries board 

(KVIV) or Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration Certificate or any other body specified 

by Ministry of MSME will be considered. The bidder should read the terms and conditions 

and accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

11. There is no limit on the size of the file uploaded at the server end. However, the upload 

is decided on the Memory available at the Client System as well as the Network 

bandwidth available at the client side at that point of time. In order to reduce the file size, 

bidders are suggested to scan the documents in 75-100 DPI so that the clarity is 

maintained and the size of file gets reduced. This will help in quick uploading even at 

very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure 

that, he/she completes the Bid Submission Process. Bids, which are not frozen, are 

considered as Incomplete/Invalid bids and are not considered for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders due to local 

issues. 

14. The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid 

summary will be shown with the bid no., date & time of submission of the bid with all 

other relevant details. The documents submitted by the bidders will be digitally signed 

using the e-token of the bidder and then submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will also act as an 

entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by the bidder 

is received and stored in the system. System does not certify for its correctness. 
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18. The bidder should see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender opening, the 

bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, will be 

valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement 

portal. The Time followed in this portal is as per Indian Standard Time (IST) which is 

GMT+5:30. The bidders should adhere to this time during bid submission. 

20. The bidders are requested to submit the bids through online e-Procurement system to 

the Tender Inviting Authority (TIA) well before the bid submission end date and time (as 

per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. BID 

submitted without fees, as mentioned above will not be considered for evaluation and 

shall be rejected summarily the benefit of Exemption of EMD and tender fee to all Micro 

and small enterprises (MSE) registered with district industries center (DIC) or Khadhi 

and village industries commission or Khadhi and Industries board (KVIV) or Coir board 

or National Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms o or any other body specified by Ministry of MSME, will be considered. The 

bidder shall upload with their offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax departments in 

time and submit the same as documentary proof. The GST applicable shall be shown as 

a separate line item in the Tax invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  

The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary evidence for 

exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary evidence for 

exemption of EMD. 

3. Scanned copy of documents as per Annexure 1 to 14 of section I(iii) of volume-I (Original 

power of attorney duly authenticated by Notary Public) i.e. Annexure 2 to be submitted by 

post or by hand immediately after the closing date for submission of online e-tender). 

However, such Power of Attorney would not be required if the Application is signed by an 

authorized partner or Director (on the Board of Directors) of the Applicant, in case the 

Applicant is a partnership firm or limited liability partnership 

4. copy of valid PAN card, ESI, PF and GST Registration certificate. 

5. List of Ongoing works in hand at NMPA should be indicated in the prescribed form. 

6. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

7. Technical bid document – Cover I (Volume I to Volume III) along with amendments and 



  

 

15
clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ template must 

not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevant columns, else the bidder is liable to be rejected for that tender. Bidders are allowed 

to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall lead to rejection of 

the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the purpose for 

evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date and time as 

given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially acceptable by NMPA. 

Such bidder(s) will be intimated, the date of opening of Part II Price bid, through valid email 

confirmed by them 

Note: The tenderers are advised to offer their best possible rates.  There would generally 

be no negotiations hence most competitive prices may be quoted while submitting the 

price bid. However in case the lowest rate appears to be reasonable taking into account 

the prevailing market conditions, the work may be awarded to the lowest bidder and if the 

rate is still considered high, action as per prevailing instructions / guidelines shall be taken. 

All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves the right to 

determine whether the information has been provided in reasonable detail. 

g. There are no significant inconsistencies between the proposal and the supporting 

documents. 

h. The Technical qualification conforms to as specified in the qualification criteria. 
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i. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A material deviation or 

reservation is one (1) which affects in any substantial way, the scope, quality, or 

performance of the Tenderer or (2) which limits in any substantial way, inconsistent with 

the Tender document, or (3) whose rectification would affect unfairly the competitive 

position of other Qualified Applicant presenting substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion is non-

responsive and no request for alteration, modification, substitution or withdrawal shall be 

entertained by the Port Authority in respect of such Tenders. 

k. The Port Authority would have the right to review the Technical Qualification and seek 

clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and technical 

specification, the Chief Engineer will examine and seek clarification if any and list out the 

firms, which are found technically suitable and Cover-II Price Bid of such tenderers only 

will be opened and EMD will be returned to the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found suitable and Cover 

– II of such tenderers will be opened on the specified date and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only detailed 

complete offers received through online prior to closing time and date of the tenders will 

be taken as valid. 

B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing Flooring and roofing sheet to North and East 

side of wharf canteen.”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply for the tender 

document.  The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the eligibility criteria. The 

bidders may submit bids for the works detailed in the NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.gov.in/eprocure/ap
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p of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits or participates in 

more than one Bid will cause all the proposals with the Bidder’s participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Employer will in no case be responsible and liable for those costs. 

7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 

work site and its surroundings and obtain all information that may be necessary for preparing 

the Bid and entering into a contract for construction of the Works.  The costs of visiting the site 

shall be at the Bidders’ own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: Special 

Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume III Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of the bid outright. 

For evaluation purpose the uploaded offer documents will be treated as authentic and final. 
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No hard copy shall be submitted, upload the entire document on the CPP portal 

only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if there be or 

appear to be any ambiguity or discrepancy in the documents, or any clarifications needed on 

the Tender Documents; these shall be referred to the Chief Engineer (Civil) in writing, so as 

to reach at least three days before start date of submission of bid.  It is to be noted that queries 

asked after closing date of pre bid meeting will not be answered. Employer’s clarifications shall 

be furnished in the CPP e-portal or shall be issued a corrigendum in the web site after closing 

date of online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the date mentioned 

in the NIT. The bidders can ask queries if any during the period of pre-bid meeting through 

online. The queries of the bidders shall be answered online or a separate consolidated list of 

queries and clarifications shall be uploaded in web sites after closing date of online pre-bid 

meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall be shall be made 

exclusively through the issue of an Addendum. Any addendum thus issued shall be part of the 

tender documents and will be uploaded in CPP e-portal and Port website to all the bidders. 

Prospective  

bidders shall acknowledge receipt of each addendum to the Employer. Such addenda will be 

numbered and it shall be submitted by the Tenderers as part of Part I of their bid.  The 

Addendum can also be downloaded from NMPA official website from ‘Ongoing Project link’. 

The responsibility of downloading such addendum / amendment from NMPA website and CPP 

e-portal fully lies with the bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar works during 

last 7 (seven) years ending last day of month previous to the one in which applications are 

invited shall be either of the following:- 

At least Three similar completed works costing not less than the amount equal to Rs. 2.87 

lakhs each (Excluding GST) 
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or 

At least Two similar completed works costing not less than the amount equal to Rs. 3.58 lakhs 

each (Excluding GST) 

or 

At least One similar completed works costing not less than the amount equal to    Rs. 5.73 

lakhs (Excluding GST) 

Note 1:*Similar work(s) means Civil construction works or civil Repair works or Civil 

Renovation works 

Note 2: Documentary evidence for successful completion of the work shall be furnished along 

with work order and work completion certificate. 

Note 3: Substantial completion shall be based on 80 (eighty) per cent (value wise) or more 

works completed under the contract. Certificate for ‘substantial completion’ of 

project/work/asset should contain two parts. Part -I shall contain ‘financial value of work done’ 

and part-II shall contain ‘certificate of functional completion of project/work/asset’. 

b) Average Financial turnover of the tenderer over the last three financial years 2022-23, 2023-

24 and 2024-25 shall be at least Rs.2.15lakhs. 

The financial turnover of bidders would be evaluated considering the value of work / works in 

hand at NMPA on due date of bid submission. The total value of work orders and value of 

supplemental orders if any shall be considered as the value of work in hand. The 30% of value 

of work in hand shall be considered as the turnover required for execution of work in hand. 

The port would deduct the turnover required for execution of work in hand from average 

financial turnover of the bidder. The remaining net financial turnover of the bidder will be 

considered for eligibility criteria. The bidder must furnish the information in prescribed form as 

per Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work shall be considered 

as value of work in hand.    

The turnover means sales/ contract receipts excluding taxes other income shall not be 

considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC & EPF registration certificate.  

The Copy of the work order, Client’s satisfactory work completion Certificate, along with any 

other documentary proof certifying the year of completion, brief description of the project and 

project completion cost shall be submitted in support of the assignments performed and 

claimed by the tenderer to fulfill the eligibility criteria for qualification. Experience of the 
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tenderer / contractor for completed works, executed in private organization shall 

be considered only if the Tax Deducted at Source Certificate with respect to referred work, 

issued by Competent Authority is enclosed by the tenderer along with the tender A statement 

duly certified by the Chartered accountant showing the average annual Financial Turnover 

over the last 3 financial years shall be submitted.  

A statement duly certified by the Chartered accountant showing the average annual Financial 

Turnover over the last 3 financial years duly indicating UDIN shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have:  

i. made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/ or;  

ii. Records of poor performance during the last five years, as on the date of application, 

such as abandoning the work, rescission of the contract for reasons which are 

attributable to non-performance of the contractor, inordinate delays in completion, 

consistent history of litigation resulting in awards against the contractor or any of the 

constituents, or financial failure due to bankruptcy, and so on. The rescission of a 

contract of venture JV on account of reasons other than nonperformance, such as the 

most experienced  

partner (major partner) of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced Bill of Quantities 

submitted through CPP e-portal by the Bidder. The Bidder shall fill in the percentage of Excess 

or Less in the Bill of Quantities through CPP e-portal. Items for which no rate or price is entered 

will not be paid for by the Employer when executed and shall be deemed covered by the other 

rates and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) after the last date for 

online bid submission. A bid valid for a shorter period shall be rejected by the Employer as 

non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, the Employer 

may request that the bidders may extend the period of validity for a specified additional period.  
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The request and the bidders’ responses shall be made in writing or by 

cable.  A bidder agreeing to the request will not be permitted to modify his bid and also shall 

submit an extension for EMD, if it is in the form of Bank Guarantee. 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee Demand draft, 

Fixed Deposit Receipt, Bankers Cheque or shall be paid by RTGS/NEFT in favour of 

Financial Adviser & Chief Accounts Officer, New Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit details 

towards Earnest Money Deposit of Rs. 16900/- (Rupees Sixteen Thousand Nine Hundred  

Only) as stipulated in the tender. The tender without EMD shall be treated invalid. The 

benefit of Exemption of EMD and tender fee to all Micro and small enterprises (MSE) 

registered with district industries center (DIC) or Khadhi and village industries commission 

or Khadhi and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other body 

specified by Ministry of MSME, will be considered. The bidder shall upload with their offer, 

the proof of their being MSE. 

iii. In the event of Bidder withdrawing his Bid before the expiry of tender validity period of 90 

days from the last date for online bid submission, the tender shall be cancelled and EMD 

shall be forfeited. 

iv. The Earnest Money Deposit of unsuccessful bidder shall be returned without interest as 

early as possible by RTGS/NEFT on conclusion of contract. The Earnest Money Deposit 

of the successful bidder shall be refunded (without interest) after he has signed the 

agreement and furnished required performance security. 

v. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   
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17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding documents, 

including the basic technical design as indicated in the drawing and specifications. 

Alternatives will not be considered.  

18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or additions, except 

those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only through CPP 

Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as authentic and final. 

Any documents submitted in the form of hard copy except Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial Bid 

should not contain Price Bid.  “Disclosure/indication of Price in the Techno Commercial 

Bid shall render the tender disqualified and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.16900/- (Rupees Sixteen 

Thousand Nine Hundred  Only) by RTGS/NEFT to NMPA Bank Account, failing which 

the Techno commercial Bid shall not be considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 560/-

(Rupees Five Hundred Sixty Only) (To be paid by RTGS/NEFT to NMPA Bank 

Account). 

II. Financial Bid: shall contain only the Price.  

III. Last Date for Submission of Online Tender: is as per the date mentioned in the NIT  

IV. NMPA may at its sole discretion reserves the right to extend the date for receipt of Bid.  

Bid after the aforesaid time and date or the extended time and date, if any, shall not be 

accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded online. 

a) Letter of Submission- Covering letter (vide Annexure – 1). 

b) Power of Attorney in favour of signatory/s to the Tender, (vide Annexure -2) (Original 

power of attorney i.e. Annexure 2 to be submitted by post or by hand so as to reach 

the Executive Engineer (Civil) immediately after the closing date for submission of 

online e-tender) duly authenticated by Notary Public. However, such Power of Attorney 

would not be required if the Application is signed by an authorized partner or Director 
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(on the Board of Directors) of the Applicant, in case the Applicant is a 

partnership firm or limited liability partnership. 

c) Organization Details (vide Annexure-3) 

d) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to Tenderers and 

certificates (Client Certificates / work completion certificates or any other documentary 

evidences with respect to the eligibility work) (vide Annexure-4) of condition of contract. 

The following specific instruction may be noted; 

i) Bidders are expected to provide information in respect of Eligible Assignments in 

this Section.  The assignments cited must comply with the criteria specified in 

Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the details 

are to be supplemented by documentary proof from the respective client for having 

carried out such assignment duly certified by client’s completion certificates and 

work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for evaluation. Mere 

submission of work completion certificate will not be considered as Eligible 

Assignments 

e) A statement duly certified by Chartered Accountant showing Average Financial 

turnover of the tenderer over the last three financial years (vide Annexure-5) with 

balance sheet. 

f) List of Ongoing works in hand at NMPA should be indicated in the prescribed form 

(Annexure 6) 

g) A list of Plant and equipment proposed to be engaged for work (vide Annexure-7) The 

equipment indicated in the Annexure -7 will form part of contract agreement and as 

such the bidders are requested to indicate the availability of the equipment at site at 

what stage of the construction period the equipment would made available. 

h) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF and GST 

Registration (GSTIN) Number along with certificates issued by the authority as 

applicable 

i) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work and personnel for 

site organization considered necessary and sufficient for the work have been furnished in 

the Annexure to Conditions of Contract in Volume I and that such plant, temporary works 

and personnel for site organization will be available at appropriate time of relevant works 

for which the equipment have been proposed at site till the completion of the respective 

work. 

b. No conditions are incorporated in the financial bid. In case any conditions are specified in 
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the financial bid, the tender will be rejected summarily without making any 

further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to influence the bid process and have not committed 

any offence under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or propose to be made to any 

intermediaries (agents) etc in connection with the bid. 

e. NEFT Payment details towards cost of tender / documentary evidence for exemption of 

tender cost. 

f. RTGS/NEFT Payment details towards EMD / documentary evidence for exemption of 

EMD 

20. Deadline for Submission of the Bids: 

i) The completed bid shall be submitted in the electronic form by the date and time 

mentioned in NIT only through CPP e-portal. 

ii) The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and obligations of 

the Employer and the bidders previously subject to the original deadline will thereafter 

be subject to the deadline as extended. 

iii) Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the online 

technical bid documents shall lead to rejection of the bid outright. For evaluation 

purpose the uploaded offer documents will be treated as authentic and final. No hard 

copy shall be submitted for reference purpose. The bid submitted through e-tendering 

mode only will be taken up for the purpose for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic tender and if any 

discrepancy is noticed at any stage between the Port’s tender document and the one 

submitted/uploaded by the tenderer, the conditions mentioned in the Port’s uploaded 

document shall prevail. Besides, the tenderer shall be liable for legal action for the 

lapses.   

21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, will be valid for 

all actions of requesting bid submission, bid opening etc., The bidders should adhere to this 

time during bid submission.  
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22. Modification and Withdrawal of Bids: 

i) Bidders may modify the offers by deleting their already freeze bids in online only 

through CPP e-portal (after submission of bid) and resubmit/upload the revised offer 

before the deadline prescribed in Clause 20. 

ii) No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder after 

the deadline for submission of bids. 

iii) Withdrawal of a Bid between the deadline for submission of bids and the expiration of 

the original period of bid validity specified in Clause 15 may result in the forfeiture of 

the Bid Security or the bidder shall be disqualified from bidding for any contract with 

New Mangalore Port Authority for a period of 2 (two) years in pursuant to Clause 16. 

iv) Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

g. On the due date and time as specified in Clause 20, the Employer will first open Techno 

Commercial bids of all bids received online in presence of the Bidders or their 

representatives who choose to attend. In the event of specified date for bid opening is 

declared as holiday by the Employer, the bid will be opened at the appointed time and 

location on the next working day. 

h. In the first instance the Techno Commercial Bid containing the RTGS/NEFT payment 

details of EMD & Cost of tender document will be verified.  If EMD and Tender Fee is in 

line with the Tender Condition there after the Techno Commercial Bid will be considered 

for evaluation. 

i. If all Bidders have submitted unconditional Bids together with requisite Bid security, then 

all Bidders will be so informed then and there. If any Bid contains any deviation from the 

Bids documents and / or if the same does not contains Bid security in the manner 

prescribed in the Bid documents, then that Bid will be rejected and the Bidder informed 

accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the qualified bidders 

based on the evaluation of the technical bid. The price bid (cover-II) of such eligible bidders 

shall be opened on the specified date and time. 

If bidder withdraws his tender after opening of price bid the bidder will be disqualified for 

participating in NMPA tender for a period of two years. 
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25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price or substance of 

the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. If the Bidder wishes to bring additional information 

to the notice of the Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract 

award decisions, may result in the rejection of his bid. 

The employer may proceed to evaluate the bid by construing the particulars requiring 

clarification to the best of its understanding, and the bidder shall be barred from subsequently 

questioning such interpretation of the employer.  

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) POA has been properly signed by an authorised signatory (accredited representative) 

holding Power of Attorney in his favour. The Power of Attorney shall interalia include a 

provision to bind the Bidder to settlement of disputes clause. However, such Power of 

Attorney would not be required if the bid is signed by an authorized partner or Director (on 

the Board of Directors) of the bidder, in case the bidder is a partnership firm or limited 

liability partnership.  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification of the 

Bidding documents, without material deviation or reservation. A material deviation or 

reservation is one  

a) which affects in any substantial way the scope, quality or performance of the Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s obligations under 

the Contract; or 

c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical Bid that he has 

not incorporated any conditions in the Financial Bid and in case any conditions are specified 

in the financial bid his tender will be rejected without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, and may not 
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subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 

27. Correction of Errors: (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be responsive in 

accordance with Clause 26. In evaluating the Bids, the Employer will determine for each Bid 

the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities and the 

tender shall comply strictly with the terms and conditions of the tender document.  The 

Employer may however ask any tenderer for clarifications of his tender if required.  

Nevertheless, no tenderer will be permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or alternative design 

proposal for whole or part of the work will not be acceptable. Tenders containing any qualifying 

conditions or even Bidder's clarifications in any form will be treated as non-responsive and will 

run the risk of rejection.   Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to be 

responsive to the bidding documents and who has offered the lowest evaluated bid price, 

provided that such bidder has been determined to be  

a) Eligible in accordance with the provisions of Clause 12, and 

b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by the Employer 

prior to expiration of the Bid validity period by, fax or e-mail and confirmed by registered 

letter.  This letter (hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the Contractor in consideration 

of the execution, completion and maintenance of the works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject only to the 
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furnishing of a performance security in accordance with the provisions of 

Clause 33.  

iii) The Agreement will also incorporate all correspondence exchanged between the employer 

and the successful bidder.  Within 21 days of 

receipt of Letter of Acceptance, the successful bidder will furnish the performance security 

and sign the Agreement with the Employer. The contractor shall make 12 copies of the 

Agreement and submit to the employer within 7 days following the date of signing of 

Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without interest by 

RTGS/NEFT on conclusion of Contract. The Earnest Money Deposit of the successful bidder 

if deposited in cash, shall be refunded (without interest) after he has signed the agreement 

and furnished required performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver 

to the Employer a Performance Security in the form in the form of Insurance Surety Bonds, 

Account Payee Demand draft, Fixed Deposit Receipt from a commercial bank, remittance 

by RTGS or in the form of Bank Guarantee for an amount equivalent to 5% of the Contract 

price including GST, as applicable rounded off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued by a Nationalized /Scheduled Indian bank having its branch 

at Mangalore acceptable by NMPA and cashable at Mangalore. The BG shall be issued in 

favor of FA&CAO, New Mangalore Port Authority in the Format enclosed in Volume I as 

Annexure-A.  

iii) The Contractors are shall furnish the BG by the issuing bank directly to the Port through 

SFMS mode with ICICI Bank IFSC Code ICICI0000014. This will not near any interest. 

Bank Guarantee, obtained from the Nationalized bank / Scheduled bank in the format 

prescribed shall be in compliance with for a digital confirmation for the Bank guarantee 

and the BG not complying with this shall not be considered.    

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Selection Process. Notwithstanding anything to the 

contrary contained in this document, the Port shall reject the tender without being liable in any 

manner whatsoever to the bidder, if it determines that the bidder has, directly or indirectly or 
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through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice (collectively the “Prohibited Practices”) in 

the Selection Process. In such an event, the Port shall, without prejudice to its any other rights 

or remedies, forfeit and appropriate the Bid Security or Performance Security, as the case may 

be, as mutually agreed genuine pre-estimated compensation and damages payable to the 

Port for, inter alia, time, cost and effort of the Authority, in regard to the Tender, including 

consideration and evaluation of such Bidder’s Proposal.  Such Bidder shall not be eligible to 

participate in any tender or RFP issued by the Authority during a period of 2 (two) years from 

the date such Bidder is found by the Authority to have directly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the action of any person connected with the Selection Process (for avoidance 

of doubt, offering of employment  to or employing or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been 

associated in any manner, directly or indirectly with the Selection Process or the LOA 

or has dealt with matters concerning the Agreement or arising there from, before or 

after the execution thereof, at any time prior to the expiry of one year from the date 

such official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person connected 

with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or after the 

issue of the LOA or after the execution of the Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the Agreement, 

who at any time has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure of 

incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any persons or  property to influence any person’s participation or action in 

the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged by the 

Authority with the objective of canvassing, lobbying or in any manner influencing or 
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attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be considered.  The Employer 

does not bind himself to accept the lowest or any tender and has the right to reject any tender 

without assigning any reason thereof. No representation whatsoever will be entertained on 

this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are intended only to 

aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020 in respect 

of Local Content and furnish an undertaking in the prescribed format as per Annexure 13, to 

that effect, failing which, the bid may be liable for cancellation. 
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Annexure – 1 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Executive Engineer (Civil), 

New Mangalore Port Authority, 

Administration Building, 

Panambur, Mangalore – 575 010 

Sir, 

Sub: The work of “Providing Flooring and roofing sheet to North and East side of wharf 

canteen.” 

 Being duly authorized to represent and act on behalf of ……………………. (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements of the 

bid document and information provided, the undersigned hereby apply for the project referred above. 

 We are submitting our Bid enclosing the following, with the details as per the requirements of 

the Bid Document, for your evaluation. 

i. Tender Document along with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 

iii. Organization Details - (Annexure - 3) 

iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 

v. (Annexure 4) 

vi. Average Financial turnover over the last three financial year - (Annexure 5) 

vii. List of ongoing works at NMPA -(Annexure-6) 

viii. List of plant and equipment – (Annexure - 7) 

ix. Declaration – (Annexure – 8) 

x. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name and address 

of the branch). 

xi. Banker’s Details – Annexure 10 & 11 

xii. Tender fee paid by NEFT vide vide UTR No…………….dtd.……………. of  (name and address 

of the branch). 

xiii. Copy of valid PAN Card ESI, PF &GST Registration certificate. 

xiv. Bid security (Annexure – 13) 

 

                       Signature 
(Authorised Signatory) 

 



  

 

32
Annexure – 2 

ON STAMP PAPER of Rs 500/- 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF 

WHARF CANTEEN.” 

-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ----------------------------------------- (Name, 

Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address of the authorized 

person to sub-delegate/delegate powers, delegated on him by the Board of Directors) do hereby sub-

delegate/delegate, in terms of the powers delegated to me by the Board of Directors, ------------- (name 

of the Co.) to Shri ------------ (name, designation & address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the authorized person 

to sub-delegate/delegate powers, delegated on him by the Board of Directors), do hereby authorize 

and empower Shri ----------- (name, designation & address of the Attorney) to do severally amongst 

others, for the purpose of carrying on our business, the following: 

 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender documents, prepare, sign, 

execute and submit tenders for execution of (Name of work)or any other works incidental to such 

construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices and take decisions 

regarding terms and conditions and sign agreements and contracts and also to bind the (name of 

the Co.) to the arbitration clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute such deed or deeds, 

transfer or transfers, endorsement or endorsements and to perform such other acts, matters, 

things as the Attorney shall consider requisite or advisable as full and effectively as the Company 

could do, if present and acting there. 

 

I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on him by 

the Board of Directors) in terms of the powers delegated to me by the Board of Directors of (name of 

the Co.), do hereby agree that all acts, deeds and things done by the said Attorney by virtue of this 

power of attorney, shall be construed as acts, deeds and things done by the Company. 
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 I, (Name & address of the authorized person to sub-delegate/delegate powers, delegated on 

him by the Board of Directors), further undertake to ratify and confirm whatever our said attorney shall 

do or cause to be done for the Company, the said Company, in the premises, by virtue of the powers 

hereby given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name & designation of the 

Attorney), on this _______ day of ______________, 20____ (Two thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ day of __________ 

20______ (Two thousand __________ ), will have effect from the date he signs and receives this 

delegation. 

 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person to sub-

delegate/delegate powers, delegated on him by the Board of Directors) has, this ______ day of 

______ 20_____ (Two thousand ___________) set my hands and subscribed my signature unto this 

instrument. 

 

SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

Note: i) This Document to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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 Annexure – 3 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF 

WHARF CANTEEN.” 

--- 

ORGANIZATION DETAILS 

 

CONTACT No: 

Name of Applicant: 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the project and 

whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of customs, 

immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved in the execution 

of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF 

WHARF CANTEEN.” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 12(a) of Minimum Eligible 

Criteria (MEC) of Instruction to Tenderer and certificates in the following format (Client 

Certificates/work completion certificates or any other documentary evidences with respect to the 

eligibility work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible Assignment  

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
 

Signature 

(Authorised Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Sl. No 4 above is correct as per the accounts of the 
Applicant and/ or the clients.  

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

In case the Applicant does not have a statutory auditor, it shall provide the certificate from its chartered 
accountant that ordinarily audits the annual accounts of the Applicant. 
Instructions: 
i. Bidders are expected to provide information in respect of Eligible Assignments in this Section.  

The assignments cited must comply with the criteria specified Clause No. 12.0(a) Minimum 
eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and work completion 

certificate) from the respective client for having carried out such assignment duly certified by 
clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF WHARF 

CANTEEN.” 

FINANCIAL CAPABLITY 

(A)  Net worth & Average Annual Turnover of the Bidder 

 

Net Worth Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

 

Instructions:  

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation reserves + Miscellaneous 

expenditure not written off + depreciation not provided for). Year 1 will be the Financial Year 2023-24. 

Year 2 shall be the year immediately preceding Year 1 and Year 3 shall be the year immediately 

preceding Year 2. The Bidder shall provide audited Annual Reports as required under this Bid 

Document. 

Net worth & Annual turnover of the bidder shall be submitted duly verified by Charted Accountant or 

Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow demand for the work) 

Source of Credit line Amount 

  

  

 

There should be a letter from the Bank mentioning that line of credit offered is specifically for this 

work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project through their internal 

resources without availing the loan of credit, a specific mention to be made to this effect and proof for 

such resources shall be enclosed. 

 

 

 

      Certified by C.A         Signature 
 (Authorised Signatory) 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF WHARF 

CANTEEN.” 

 

LIST OF ONGOING WORKS IN HAND AT  NMPA 

 

The Tenderer shall furnish in the format given below details of works being carried out by him at the 

time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial turnover as 

per MEC for the work 

     

 

      

Contractor 
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Annexure – 6A (Not applicable) 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF WHARF 

CANTEEN.” 

 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying out of the works, along 

with a construction programme showing sequence of operation and the time frame for various 

segments of temporary and permanent works. 

 

 

 

 

 

 

 

 

 

 

         Signature 
(Authorised Signatory) 
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Annexure – 7 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF WHARF 

CANTEEN.” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for undertaking the work 

and whether this plant is ready in ownership or will be purchased or hired. 

Descripti

on  of 

equipme

nt 

Requirem

ent no. / 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capaci

ty 

Age / 

conditio

n 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period the 

equipment  will be  

available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract agreement and as 

such the bidders are requested to indicate the availability of the equipment at site and at what stage 

of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST SIDE OF WHARF 

CANTEEN.” 

 

DECLARATION  

 We M/s. (Name & address of the bidder) hereby declare that:- 

 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and V) and Vol.III 

(Section V and VII) and agreed to the terms and conditions mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site organisation 

considered necessary and sufficient for the work have been furnished in the Annexures to 

Conditions of Contract in Volume I and that such plant, temporary works and personnel for site 

organisation will be available at the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are specified in the 

financial bid, the tender will be rejected summarily without making any further reference to the 

bidder. 

iv. We have not made any payment or illegal gratification to any persons/ authority connected with 

the bid process so as to influence the bid process and have not committed any offence under 

PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all damages or 

compensation payable at Law in respect of or in consequence of any accident or injury to any 

workman or other person in the employment of the Contractor or Sub-Contractor against all 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto and the Employer shall be at liberty to deduct or adjust from the Contactor's 

bills an amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the Contractor. The contractor shall 

execute indemnity bond in the prescribed format as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules and we shall be solely 

responsible for complying with the provisions of the Contract Labour (Regulations & Abolition) 

Act, 1970 & the contract labour (Regulation &Abolition) Karnataka Rules 1974 and rules there 

under and the enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen Compensation 

Act or any other applicable legislation and the Municipal by-laws or other statutory Rules and 
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Regulations whatsoever in force if these are applicable. Any obligations finding or 

othenrvise missed under any statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no responsibility for the same. The 

Contractor should take Workmen's Compensation Policy for his Workers, who are not covered 

under ESI and submit the same to the EIC immediately after commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the Labourers/persons 

engaged by him for the satisfactory execution of the works. lf any claim is made against New 

Mangalore Port Authority on this work, the Port Authority shall have the right to deduct the same 

from the bill amount payable to the contractor after verification of the validity and if admissible 

as per rules 

viii. *We disclose with that we have made / not made payments or propose to be made to any 

intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE) (NA) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 

submitted his bid dated__________________________ [date] for the Providing Flooring and roofing 

sheet to North and East side of wharf canteen.(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We _______________________________ [name of 

bank] of _____________________ (name of country) having our registered office at 

____________________________ (hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called “the Employer”) 

in the sum of _________________________ 1 for which payment well and truly to be made to the 

said Employer the Bank binds itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified in 

the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the 

period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ 2 days after the deadline 

for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand 

in respect of this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… (Rupees 

……………………………………. only) and unless a claim in writing is lodged with us within 3 months 

of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
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guarantee shall stand discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of …… 20 …… 

 

DATE_______________ SIGNATURE OF THE BANK__________________ 

 

WITNESS______________________________SEAL____________________________________

______________________________________________________ 

 

_________________________ 

 [Signature, name and address]  

 

______________ _________ _________________ __________________________ 

_____________ 

 

The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 16 of the Instructions to Bidders.  

 

30 days after the end of the validity period of the Bid. Date should be inserted by the Employer before 

the Bidding documents are issued.  
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Annexure-10 

 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-PAYMENT SYSTEM 

FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the information furnished 

are in full shape as required.  Xerox copy of a Cheque is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ Indemnifier’ which 

expression shall unless repugnant to the context or meaning thereof, include its successors, 

Administrator, representatives and assignees in favour of New Mangalore Port Authority, Panambur, 

Mangalore 575010, herein after referred to as ‘Indemnified’ which expression shall unless repugnant 

to the context or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract or for supply 

of / Construction of ………… on terms and conditions set out interalia in the work order No……….. 

valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides for indemnifying 

the indemnified by the indemnifier for any accident, damage or compensation payable to any workmen 

or other person in the employment of the contractor or any sub-contractor during the period of 

tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified against all 

damages or compensation payable at law in respect of or in consequence of any accident or injury to 

any workmen or other person in the employment of the contractor or sub-contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills payable to the 

indemnifier by the indemnified for an amount that the indemnified may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses whatsoever in respect of or in relation 

to any accident or injury referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules and shall be 

solely responsible for complying with the provisions of the Contract Labour (Regulations & Abolition) 

Act, 1970 & the contract labour (Regulation & Abolition) Karnataka Rules 1974 and rules there under 

and the enactments that may be applicable including ESI Act, the payment of wages act, Provident 

Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen Compensation Act or any other 

applicable legislation and the Muncipal by-laws or other statutory Rules and Regulations whatsoever 

in force if these are applicable. Any obligations finding or otherwise missed under any statutory 

enactments rules & regulations there under shall be the responsibility of the Indemnifier and the 

Indemnified will have no responsibility for the same. The Indemnifier shall obtain Workmen’s 

Compensation Policy for his workers, who are not covered under ESI and submit the same to the 

ESIC immediately after commencement of the work. 
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The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons 

engaged by him for the satisfactory execution of the works. If any claim is made against Indemnified 

arising out of this work, the Port shall have the right to deduct the same from the bill amount payable 

to the Indemnifier after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose masks, hand gloves, 

safety harness or any other equipment as required depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify the indemnified 

against any unforeseen incidents / accidents, which may lead to fatality including death, permanent/ 

partial disablement, injury, financial loss, legal issues or any other etc of the labourers / workmen’s/ 

staffs of the contractor / sub-contractor for which the indemnified and its officers / representation are 

in no way responsible. 

 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure-13 

BID SECURITY DECLARATION FORM 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid security 

declaration 

I/We accept that we will automatically be disqualified from bidding for any contract with New 

Mangalore Port Authority for a period of 2 (Two) years starting from the date of notification from the 

Employer, if the undertaking of the affidavit submitted by us or our constituents in pursuance to any 

of the declarations of Letter of Technical Bid or Letter of Price Bid submitted by us are found to be 

false at any stage during the process of bid evaluation; or 

I am/ We are in a breach of any obligation(s) under the bid conditions, because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, my / our Bid during the 

period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the period of bid 

validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/we are not the successful 

Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 
Name: [insert complete name of person signing the Bid-security Declaration] 
Duly authorized to sign the bid for and behalf of [insert complete name of the Bidder] 
Dated on ______________ day of _______________, _______________ [insert date of Signing]  
     

Corporate seal [where appropriate] 
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Annexure-14 

 

                               Format for Self-Certification under 

Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

 

In line with Government Public Procurement Order No. P-45021/2/2017-PP(B-II) dtd. 16-09-2020, as 

amended from time to time and as applicable on the date of submission of tender, we hereby certify 

that we M/s____________________________________ (name of the Bidder) are local supplier 

meeting the requirement of minimum Local content (50%) as defined in above orders for the material 

against Tender NIT No____________________________ for the work of 

__________________________ 

_______________________________________________________________________________

_________________________________________________________________________ 

Details of location at which local value addition will be made is as follows:  

------------------------------------------------------------------------------------------------- -----------------------------------

--------  

 

We also understand, false declarations will be in breach of the Code of Integrity under Rule 

175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can be 

debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with such other 

actions as may be permissible under law. Seal and Signature of Authorized Signatory 

 

 

        Signature of the Bidder 

Date : 

Place : 
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     SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of _____________ 20___ 

BETWEEN New Mangalore Port Authority (hereinafter called "the Employer") of the one part and 

_____________ _________________ __________ 

_______________________________________________________________________________

_____________  

(hereinafter called "the Contractor") of the other part WHEREAS the Employer is desirous that certain 

works should be executed by the Contractor, Viz-------------------------------------- and has accepted a 

Tender by the Contractor for the execution and Completion of such works and the remedying of any 

defects therein at a contract price of Rs .....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1 In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

h)      Letters exchanged between the Employer and the Tenderer up to the issue of Letter of 

Acceptance as separately listed and annexed here to. 

3. In consideration of the payments to be made by the Employer to the contractor as hereinafter 

mentioned the Contractor hereby covenants with the Employer to execute and complete the 

works and remedy any defects therein in conformity in all respect with the provisions of the 

Contract.   

4.  The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the works and the remedying of defects therein the Contract Price or and such 

other sum as may become payable under the Provisions of the Contract at the times and in 

the manner prescribed by the Contract.  
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 IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day 

and year first above written in accordance with their respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA ...... /20XX-XX. 

 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of :                     
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SECTION - III 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  

Compensation Events are those defined in Clause 44. 

The Completion Date is the date of completion of the Works as certified by the Engineer or his 

nominee in accordance with Sub Clause 54 

The Contract is the contract between the Employer and the Contractor to execute, complete 

and maintain the Works. It consists of the documents listed in Clause 2.3 below.  

The Contract Data defines the documents and other information which comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Works has been 

accepted by the Employer. 

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor to the 

Employer.  

The Contract Price is the price stated in the letter of acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract.  

Days are calendar days, months are calendar months.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date.  

The Employer is the party who will employ the Contractor to carry out the Works.  

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 

construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer or his nominee by issuing an 

extension of time. 

Materials are all supplies, including consumables, used by the contractor for incorporation in 

the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of the 
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Engineer or his nominee) who is responsible for supervising the Contractor, 

administering the Contract, certifying payments due to the Contractor, issuing and valuing 

Variations to the Contract, awarding extensions of time and valuing the Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, electronic or 

chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding documents and are 

factual interpretative reports about the surface and sub-surface conditions at the site.  

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Engineer or his nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the work in the Contract which includes work on the Site.  

Temporary Works are works designed, constructed, installed and removed by the Contractor 

which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which varies the Works.  

The Works are what the Contract requires the Contractor to construct, install and turn over to 

the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by the Contractor 

at the Project Site, who have participated and are in possession of a valid Competency 

Certificate through a programme run under the auspices of a University, State Technical 

Board, Ministry of Government of India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer or his nominee will provide instructions clarifying 

queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority:  
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(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) any other documents listed in the Contract Data as forming part of the Contract.  

3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will decide 

contractual matters between the Employer and the Contractor in the role representing 

the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and responsibilities to 

other people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are effective only 

when in writing.  A notice shall be effective only when it is delivered (in terms of Indian Contract 

Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract Document. Upon 

signing the Contract Agreement, the Contractor shall make 12 copies of Contract Documents 

in hardbound cover which shall cover documents used in Contract/Agreement and provide the 

same to the Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the Condition of 

Contract shall be deemed to include data listed elsewhere in the Contract and open for 

inspection at the office of the Deputy Chief Engineer (Civil) of the New Mangalore Port 

Authority (by prior appointment with the Engineer). 
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8. Subcontracting 

8.1 The Contractor may subcontract with the approval of the Engineer or his nominee but 

may not assign the Contract without the approval of the Employer in writing. 

Subcontracting does not alter the Contractor’s obligations.  

Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of other 

contractors. The Contractor shall as referred to in the Contract Data, also provide 

facilities and services for them as described in the Schedule. The employer may modify 

the schedule of other contractors and shall notify the contractor of any such 

modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in the 

Schedule or other personnel approved by the Engineer or his nominee. The Engineer 

or his nominee will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal to or better than 

those of the personnel listed in the schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is a member 

of the contractor’s staff of his work force stating the reasons, the contractor shall ensure 

that the person leaves the site within seven days and has no further connections with 

the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1   The Employer carries the risks which this Contract states are Employer’s risks and the 

contractor carries the risks which this Contract states are contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

a) In so far as they directly affect the execution of the Works in the country    where the 

Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of foreign enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil war;  

iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or from any 

nuclear waste, from the combustion of nuclear fuel, radioactive toxic explosive or other 

hazardous properties of any explosive nuclear assembly or nuclear component 
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thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees of the Contractor 

or of his Subcontractors and arising from the conduct of the Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the Monsoon period as 

stated in the Tender), floods, tornadoes, earthquakes and landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section or part of the 

Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other than any part 

of the design provided by the Contractor or for which the Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably have taken 

at least one of the following measures:  

A) prevent loss or damage to physical property from occurring by taking appropriate 

measures, or 

B) insure against.  

12. Contractor’s Risks 

12.1  All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks are the responsibility of the Contractor.  

13. Insurance 

13.1  The Contractor shall provide in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which are 

due to the Contractors risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the contractor to the 

Engineer or his nominee for the Engineer or his nominee’s approval before the start 
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date. All such insurances shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

contractor or, if no payment is due, the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the approval of the 

Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation Report referred to in 

the Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with the Specification and 

Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date and shall carry out 

the works in accordance with the program submitted by the contractor as updated with the 

approval of the Engineer or his nominee, and complete them by the Intended Completion Date.  

18. Approval by the Engineer or his nominee 

18.1  The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer or his nominee, who is to approve them if they 

comply with the specifications and Drawings.  

18.2  The Contractor shall be responsible for design of Temporary Works.  

18.3  The Engineer or his nominee’s Approval shall not alter the contractor’s responsibility 

for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer or his nominee before 

their use.  
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19. Safety 

The contractor shall be responsible for the safety of all activities on the Site.  

20. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer.  The Contractor is to notify the Engineer or his nominee 

of such discoveries and carry out the Engineer or his nominee’s instructions for dealing with 

them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the Contractor, free from 

encumbrances. If possession of a part is not given by the start date stated in the Contract Data 

the Employer is deemed to have delayed the start of the relevant activities and this will be a 

Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person authorized by the 

Engineer or his nominee access to the Site to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where materials 

or plant are being manufactured, fabricated and/or assembled for the works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his nominee which comply 

with the applicable laws where the Site is located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his nominee was either 

outside the authority given to the Engineer or his nominee by the Contract or that the decision 

was wrongly taken, the decision shall be referred to the Dispute Review Board (DRB) within 

28 days of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and the Contractor 

in connection with, or arising out of the Contract or the execution of the Works, whether during 

the execution of the Works or after their completion and whether before or after repudiation or 

after termination of the Contract, including any disagreement by either party with any action, 

inaction, opinion, instruction, determination, certificate or valuation of the Engineer or his 

nominee, the matter in dispute shall, in the first place be referred to the Disputes Review Board 
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[DRB] established pursuant to Appendix 1 hereto. (Not applicable to this 

contract) 

 

Unless the Contract has already been repudiated or terminated or frustrated the Contractor 

shall in every case, continue to proceed with the Works with all due diligence and the 

Contractor and the Employer shall give effect forthwith to every decision of the Engineer or his 

nominee unless and until the same shall be revised, as hereinafter provided, in a Dispute 

Review Board Recommendation / Arbitral Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is dissatisfied by the 

Dispute Review Board’s (DRB) decision shall be decided by arbitration as set forth 

below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance with the 

Indian Arbitration and Conciliation Act, 1996, or any statutory amendment thereof. The 

arbitral tribunal shall consist of 3 arbitrators, one each to be appointed by the Employer 

and the contractor, and the third to be appointed by the mutual consent of both the 

arbitrators, failing which by making a reference to CIDC-SIAC Arbitration Center from 

their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the evidence 

or arguments already put before the Engineer or his nominee or the Board, as the case 

may be, for the purpose of obtaining said recommendations/decision. No such 

recommendations/decision shall disqualify the Engineer or his nominee or any of the 

members of the Board, as the case may be, from being called as a witness and giving 

evidence before the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works shall not then 

be or be alleged to be complete, provided always that the obligations of the Employer, 

the Engineer or his nominee and the Contractor shall not be altered by reason of the 

arbitration being conducted during the progress of the works. Neither party shall be 

entitled to suspend the works to which the dispute relates, and payment to the 

Contractor shall be continued to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i], within 

14 days after receipt of the notice of the appointment of its arbitrator by the other party, 

then President/Chairman of the nominated Institution shall appoint arbitrator within 14 

days of the receipt of the request by the nominated institution. A certified copy of the 

President’s/ Chairman’s order, making such an appointment shall be furnished to both 

the parties. 
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v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 

Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both parties. 

The expenses of the arbitrators as determined by the arbitrators shall be shared 

equally by the Employer and the Contractor. However, the expenses incurred by each 

party in connection with the preparation, presentation, etc. of its case prior to, during 

and after the arbitration proceedings shall be borne by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for the award. 

ix) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the Employer shall not be withheld, unless they are 

subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer or 

his nominee for approval a Program showing the general methods, arrangements, order, 

and timing for all the activities in the works along with monthly cash flow forecast. 

 

27.2  An update of the Program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities. 

 

27.3  The Contractor shall submit to the Engineer on the first day of each week or such longer 

period as the Engineer may from time to time direct, a progress report in an approved 

form showing up-to-date total progress, progress achieved against planned progress, 

during the previous week and progress forecast for the following week for all important 

items in each section or portion of the Works, in relation with the approved Program. 

 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an updated 

Program at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Program within this period, the Engineer or his 

nominee may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the date on 

which the overdue Program has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the Contractor’s 

obligations.  The Contractor may revise the Program and submit it to the Engineer or his 

nominee again at any time. A revised Program is to show the effect of Variations and 

Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for 

Completion to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining work and which would cause the Contractor 

to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to extend the 
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Intended Completion Date within 21 days of the Contractor asking the 

Engineer or his nominee for a decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information.  If the Contractor has failed to give 

early warning of a delay or has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or progress of any 

activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review the 

plans for remaining work and to deal with matters raised in accordance with the early 

warning procedure.  

31.2  The Engineer or his nominee shall record the business of management meetings and 

is to provide copies of his record to those attending the meeting and to the Employer.  

The responsibility of the parties for actions to be taken is to be decided by the Engineer 

or his nominee either at the management meeting or after the management meeting 

and stated in writing to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of 

the work, increase the Contract Price or delay the execution of works. The Engineer or 

his nominee may require the Contractor to provide an estimate of the expected effect 

of the event or circumstance on the Contract Price and Completion Date. The estimate 

is to be provided by the Contractor as soon as reasonably possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in making and 

considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Engineer or his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor’s responsibilities.  

The Engineer or his nominee may instruct the Contractor to search for a Defect and to uncover 

and test any work that the Engineer or his nominee considers may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does the 

Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 

Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at Completion and is defined in 

the Contract Data. The Defects Liability Period shall be extended for as long as Defects 

remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer or his nominee’s notice. To the intent 

that the works shall, at or as soon as practicable after the expiration of the Defects 

Liability Period, be delivered to the Employer in the condition required by the Contract, 

fair wear and tear excepted, to the satisfaction of the Engineer, the Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate within the date to be intimated by the engineer and  

(b) execute all such work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as the Engineer may, during the Defects Liability 

Period or within 14 days after its expiration, as a result of an inspection made 

by or on behalf of the Engineer prior to its expiration, instruct the Contractor to 

execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the contractor at his own cost if 

the necessity thereof is, in the opinion of the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the Contract, 

or 

b) Where the Contractor is responsible for the design of part of the Permanent Works, 
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any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the Contractor's 

part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects Liability Certificate 

shall have been signed by the Engineer and delivered to the Employer, with a copy to 

the Contractor, stating the date on which the Contractor shall have completed his 

obligations to execute and complete the Works and remedy any defects therein to the 

Engineer's satisfaction.  The Defects Liability Certificate shall be given by the Engineer 

within 28 days after the expiration of the Defects Liability Period, or, if different defects 

liability periods shall become applicable to different Sections or parts of the Permanent 

Works, the expiration of the latest such period, or as soon thereafter as any works 

instructed, pursuant to Clauses 35, have been completed to the satisfaction of the 

Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the 

Employer shall remain liable for the fulfillment of any obligation incurred under the 

provisions of the Contract prior to the issue of the Defects Liability Certificate which 

remains unperformed at the time such Defects Liability Certificate is issued and, for 

the purposes of determining the nature and extent of any such obligation, the Contract 

shall be deemed to remain in force between the parties to the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in the Engineer or his 

nominee’s notice the Engineer or his nominee will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, installation, 

testing and commissioning work to be done by the Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the Bill of Quantities for 

the particular item by more than +25 % provided the change exceeds +10% of initial 

Contract Price, the Engineer or his nominee shall adjust the rate(s), to allow for the 

change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in quantities if thereby 

the Initial Contract Price is exceeded by more than 15 percent except with the Prior 

approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of any item(s) is 

abnormally high, the Contractor shall provide the Engineer or his nominee with a 

detailed cost breakdown of such rate in the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity of the Works or 

any part thereof that may, in his opinion, be necessary and for that purpose, or if for 

any other reason it shall, in his opinion, be appropriate, he shall have the authority to 

instruct the Contractor to do and the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the effect, if 

any, of all such variations shall be valued in accordance with Clause 40. Provided that 

where the issue of an instruction to vary the works is necessitated by some default of 

or breach of contract by the contractor or for which he is responsible, any additional 

cost attributable to such default shall be borne by the contractor. All Variations shall be 

included in updated Programs produced by the contra 



  

 

66
ctor.  

 

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an instruction of the 

Engineer. Provided that no instruction shall be required for increase or decrease in the 

quantity of any work where such increase or decrease is not the result of an instruction 

given under this clause, but is the result of the quantities exceeding or being less than 

those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each individual item, and 

+10% of the total contract price. Within 14 days of the date of instruction for executing 

varied work, extra work or substitution, and before the commencement of such work, 

notice shall be given either (a) by the contractor to the Employer of his intention to 

claim extra payment or a varied rate or price, or (b) by the Employer to the contractor 

of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items in the Bill of 

Quantities, rate payable should be determined by methods given below and, in the 

order, given below:  

i) Rates and prices in Contract, if applicable plus escalation as per contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract plus ruling 

percentage. 

iii)  Market rates of materials and labor, hire charges of plant and machinery used, 

plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond the 

variation limits, the rate payable for quantity in excess of the quantity in the Bill of 

Quantity plus the permissible variation should be:  

 

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) and 

(iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage.  

iii) Market rates of material and labor, hire charges of plant and machinery used 

plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement on the 

rate of an extra item, rates as proposed by the Employer shall be payable provisionally 

till such time as the rates are finally determined or till date mutually agreed.  
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40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no quotation shall 

be given and the Variation shall be treated as a Compensation Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his nominee 

with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking into account any 

credit or debit for the month in question in respect of materials for the works in the 

relevant amounts and under conditions set forth in sub-clause 51.6 of the Contract 

Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the items in 

the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and Compensation 

Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any certificate in the light of 

later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which are not paid on 

monthly basis the Contractor has to submit the bill within 7 days of joint measurement 

taken along with the concerned Engineer. The Engineer has to ensure that joint 

measurement to be completed within 7 days of completing of part work / running work.  

The concerned Engineer i/c shall check and make entries into bill/M.B within 10 days 

of submission of the interim bill and submit to Executive Engineer/ Superintending 

Engineer (Civil).  The Executive Engineer/ Superintending Engineer (Civil) shall check 

the bills and after certification of the quantities as per manual shall forward to the 

Finance Department within 3 working days.  The Contractor and Assistant Engineer 

both jointly complete the measurements, if Contractor due to any reason does not 

attend/avoid joint survey/measurements the Executive Engineer shall give notice to 

the contractor to be present at the site for joint measurement within 7 days’ notice.  If 

the contractor fails to attend the joint measurement second notice shall be issued to 

the contractor to attend the joint measurement within 3 days failure to attend the site 

for joint measurement the Assistant Engineer and AEE or EE would record the reason 

and complete the measurements in a transparent manner departmentally and submit 

the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with billing 

stage. System of 4 copies of measurements, one each for Contractor, Employer and 

Engineer or his nominee, and signed by both Contractor and Employer shall be 

followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion of work and 

the same will be paid by the Port within 30 days from the date of submission 

43.4  The payment will be made to the contractor after deducting any dues payable to the 

Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an award by the 

DRB or an Arbitrator, the Contractor shall be paid interest upon the delayed payment 

as set out in this clause. Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 

43.6  Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract.  
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44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused by the 

Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which affects 

the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to carry out 

additional tests upon work which is then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a subcontract 

to be let.  

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of Letter of Acceptance from the information 

issued to Bidders (including the Site Investigation Reports), from information 

available publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety or 

other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause delay 

or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in the 

contract.  

Whenever any compensation event occurs, the contractor will notify the employer, within 14 

days and provide a forecast cost of the compensation event.  

 

44.2  If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended. The Engineer or his nominee 

shall decide whether and by how much he Contract Price shall be increased and 

whether and by how much the Intended Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event upon 

the Contractor’s forecast has been provided by the Contractor, it is to be assessed by 
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the Engineer or his nominee and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable the Engineer or his 

nominee shall adjust the Contract Price based on Engineer or his nominee’s own 

forecast. The Engineer or his nominee will assume that the Contractor will react 

competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding GST that 

the Contractor will have to pay for the performance of this Contract. The Employer will 

perform such duties in regard to the deduction of such taxes at sources as per 

applicable law.Any new Taxes, levies, duties imposed after signing the Contract shall 

be reimbursed by the employer on production of documentary evidence.The GST shall 

be quoted separately in tax invoice. The contractor shall file the applicable returns with 

tax department in time and submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, from 

first Running Bill onwards subject to a max of 5% plus of the contract price including 

GST. Retention money shall be refunded after completion of defect liability period 

along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may be levied 

at the rate of half per cent (½%) of the contract price per week of delay, or part thereof 

subject to a maximum of 10 per cent of the contract price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time for completion, may allow further extension of 

time at its discretion with or without the levy of L.D. In the event of extension granted 

being with L.D, the Employer will be entitled without prejudice to any other right or 

remedy available in that behalf, to recover from the  contractor as agreed damages 

equivalent to half per cent (½%) of the contract value of the works including GST for 
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each week or part of the week subject to the ceiling defined in sub-Clause 49 

A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and while imposing 

penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the contractor, and 

in the event of failure on the part of the contractor to complete work within further 

extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 

right, or remedy available in that behalf, to rescind the contract.  

49A(iii)The Employer, if not satisfied with the progress of the contract and in the event of failure 

of the contractor to recoup the delays in the mutually agreed time frame, shall be 

entitled to terminate the contract.  

49A(iv)In the event of such termination of the contract as described in clauses 49A(ii) or 

49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per cent (10%) 

of the contract value and forfeit the security deposit made by the contractor besides 

getting the work completed by other means at the risk and cost of the contractor.  

49A(v) In case Part / portions of the work can be commissioned and the Port operates the 

portion for commercial purposes, the rate of LD will be restricted to the uncompleted 

value of work,  the maximum LD being on the entire contract value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or supplying any good, 

materials, Plant or services for which provisional Sums are included in the Contract, who may 

have been or be nominated or selected or approved by the Employer or the Engineer, and all 

persons to whom by virtue of the provisions of the Contract, the Contractor is required to 

subcontract shall, in the execution of such work or the supply of such goods, materials, Plant 

or services, be deemed to be subcontractors to the Contractor and are referred to in this 

Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilisation Advance shall be paid up to 10% of Contract price, payable in two equal 

installments. The first installment shall be paid after mobilisation has started and next 

installment shall be paid after satisfactory utilisation of earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of Contract price, 

limited to 90% of assessed cost of machinery.  

51.3  Mobilisation Advance and Construction Equipment Advance shall be paid at SBI PLR 

+ 2% p.a. (as on date of payment) interest rate at the discretion of the employer and 
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against Bank Guarantee for Mobilisation Advance and against 

hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment shall be 

paid after Construction Equipment has arrived at the site and next installment shall be 

paid after satisfactory utilisation of earlier advance (s).  

51.5  Recovery of Mobilisation and Construction Equipment advance will start when 15% of 

the work is executed and recovery of total advance should be completed by the time 

80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance payment in 

respect of materials and plant brought to site but not yet incorporated and installed in 

the Works in accordance with conditions stipulated in the Contract Data.  

75% of cost of materials and plant brought to site for incorporation into the works only 

shall be paid as Secured Advance. Materials which are of perishable nature should be 

adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

a) Performance security to be submitted at award of the work  

b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 5% of 

contract price should be submitted as Performance Security within 21 days of receipt 

of letter of acceptance and balance 5% recovered as retention money from running 

bills. Recovery of 5% of retention money shall commence from the first RA bill onwards 

@ 10% for each bill. Retention money shall be refunded after completion of defect 

liability period. The performance Bank Guarantee will be released after completion of 

defect liability period. 

Removal of Craft or Plant which has sunk (NA to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and remove any craft or 

plant (floating or otherwise) belonging to him or to any sub-contractor employed by him 

(including also any plant which is held by the Contractor or any sub-contractor under 

agreement for hire or hire-purchase) which may be sunk in the course of the construction 

completion or maintenance of the Works or otherwise deal with the same as the Engineer may 

direct or until the same shall be raised and removed, the contractor shall set al such buoys 

and display at night such lights and do all such things for the safety of navigation as may be 

required by the Engineer or by Employer.  In the event of the Contractor not carrying out his 

obligation imposed upon him by this clause the Employer may provide buoy and light such 

sunken craft or plant and raise and remove the same (without prejudice to the right of the 
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Employer to hold the Contractor liable under General Conditions) and the Contractor 

shall refund to the Employer all costs incurred in connection therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to provide temporary 

moorings for his craft he may be allowed to do so in location and manner approved by the 

Engineer subject to all necessary permissions being first obtained by the Contractor from the 

authorities concerned.  The Contractor shall not lay his temporary moorings such as to 

interfere with the port traffic and such moorings shall be removed if and when required by the 

Employer. 

53. Cost of Repairs 

53.1  Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction period shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

E. FINISHING THE CONTRACT 

54. Completion 

After completion of the work, the contractor will serve a written notice to the Engineer or his 

nominee/Employer to this effect. The Engineer or his nominee/Employer upon receipt of this 

notice shall conduct a complete joint survey of the work within 7 days and prepare a defects 

list jointly. The defects pointed out by the Engineer or his nominee/Employer would be rectified 

by the contractor within 14 days and thereafter acceptance report be signed jointly by the 

contractor and the Employer. This joint acceptance report shall be treated as ‘Completion 

Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and satisfactorily passed 

any Tests on Completion prescribed by the Contract, the Engineer may issue a Taking-Over 

Certificate in respect of that part of the Permanent works before completion of the whole of 

the Works and, upon the  issue of such Certificate, the Contractor shall be deemed to have 

undertaken to complete with due expedition any outstanding work in that part of the Permanent 

Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part of the 

Permanent Works before completion of the whole of the Works shall not be deemed to certify 

completion of any ground or surfaces requiring reinstatement, unless such Taking-Over 
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Certificate shall expressly so state. 

55. Taking Over 

The Employer shall take over the Site and the Works within seven days of the Engineer or his 

nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and have satisfactorily 

passed any Tests on Completion prescribed by the Contract, the Contractor may give a notice 

to that effect to the Engineer, with a copy to the  Employer, accompanied by a written 

undertaking to finish with due expedition any outstanding work during the Defects Liability 

Period.   Such notice and undertaking shall be deemed to be a request by the Contractor for 

the Engineer to issue a Taking- over Certificate in respect of the Works.  The Engineer shall, 

within 21 days of the date of delivery of such notice, either issue to the Contractor, with a copy 

to the Employer, a Taking- Over Certificate, stating the date on which, in his opinion, the Works 

were substantially completed in accordance with the Contract, or give instruction in writing to 

the Contractor specifying all the work which in the Engineer's opinion, is required to be done 

by the Contractor before the issue of such Certificate.   The Engineer shall also notify the 

Contractor of any defects in the Works affecting substantial completion that may appear after 

such instructions and before completion of the Works specified therein.   The Contractor shall 

be entitled to receive such Taking-Over Certificate within 21 days of completion, to the 

satisfaction of the Engineer, of the Works so specified and remedying any defects so notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the Contractor may 

request and the Engineer shall issue a Taking-Over Certificate in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in the 

appendix to Tender, or 

 

b. any substantial part of the Permanent Works which has been both completed to the 

satisfaction of the Engineer and, otherwise than as provided for in the Contract, 

occupied or used by the Employer, or 

 

c. any part of the Permanent Works which the Employer has elected to occupy or use 

prior to completion (where such prior occupation or use is not provided for in the 

Contract or has not been agreed by the Contractor as a temporary measure). 

56. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed account of the total 
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amount that the Contractor considers payable under the Contract before the end of 

the Defects Liability Period. The Engineer or his nominee shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within 60 days of receiving 

the Contractor’s account if it is correct and complete. If it is not, the Engineer or his nominee 

shall issue within 15 days a schedule that states the scope of the corrections or additions that 

are necessary for the correction and certify payment of 50% of the undisputed amount to the 

contractor. If the Final Account is still unsatisfactory after it has been resubmitted the Engineer 

or his nominee shall decide on the amount payable to the Contractor and issue a payment 

certificate, within 60 days of receiving the Contractor’s revised account.  

57. Submission of ‘As built Drawings’ (NA) 

“As built” Drawings are required to be submitted by the Contractor and shall be supplied by 

them by the dates stated in the Contract Data. If the Contractor does not supply the Drawings 

and/or manuals by the dates stated in the Contract Data, or they do not receive the Engineer 

or his nominee’s approval, the Engineer or his nominee shall withhold the amount stated in 

the Contract Data from payments due to the Contractor.  

58. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party causes 

a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the following:  

(a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current Program and the stoppage has not been authorised by the Engineer 

or his nominee.  

(b) the Engineer or his nominee instructs the Contractor to delay the progress of 

the Works and the instruction is not withdrawn within 28 days.  

(c) the Employer or the Contractor becomes bankrupt or goes into liquidation other 

than for a reconstruction restructure or amalgamation.  

(d) a payment certified by the Engineer or his nominee is not paid by the Employer 

to the Contractor within 50 days of the date of the Engineer or his nominee’s 

certificate:  

(e) the Engineer or his nominee gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to correct 

it within a reasonable period of time determined by the Engineer or his nominee.  

(f) the Contractor does not maintain a security which is required.  

(g) the Contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in 
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the Contract data and  

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of any thing of value to influence the action of a public official in 

the procurement process or in contract execution.  “Fraudulent practice” means a 

misrepresentation of facts in 

 order to influence a procurement process or the execution of a contract to the 

detriment of the Employer, and includes collusive practice. Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels and to 

deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the Engineer 

or his nominee for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer or his nominee shall decide whether the breach is fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for convenience 

subject to payment of compensation to the contractor including loss of profit on 

uncompleted works. Loss of profit shall be calculated on the same basis as adopted 

for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible.  

59. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer or his nominee shall issue a certificate for the value of the 

work done less advance payments received up to the date of the issue of the certificate, 

less other recoveries due in terms of the contract, less taxes due to be deducted at 

source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract Data. Additional Liquidated Damages shall not 

apply.  If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment repatriation of the Contractor’s personnel employed solely on the Works, 

and the Contractor’s costs of protecting and securing the Works and loss of profit on 

uncompleted works  less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be deducted 
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at source as per applicable law.  

60. Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works for which payment 

has been made to the contractor by the Employer, are deemed to be the property of the 

Employer, if the Contract is terminated because of a Contractor’s default.  

61. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event entirely outside the control 

of either the Employer or the Contractor, the Engineer or his nominee shall certify that the 

Contract has been frustrated. The Contractor shall leave the Site and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before receiving 

it and for any work carried out afterwards to which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in Section-III (v) as 

modified or added by the following condition of special conditions as provided in Section – 

III(vi) herein, which shall be read and construed with the general condition in Section – 3 A to 

E as if they were incorporated therein. In so far as any of the condition of the special conditions 

may conflict or be in consisting with any of general conditions of in Section -3F- Special 

condition of the contract shall prevail.  

62. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the Engineer or his 

nominee a return in detail, in such form and at such intervals as the Engineer or his nominee 

may prescribe, showing the staff and the numbers of the several classes of labour from time 

to time employed by the Contractor on the Site and such other information as the Engineer or 

his nominee may require.  

63. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 

times by all existing labour enactment and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules) regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or the local authority. 
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Salient features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse such amounts as may 

be necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor the Engineer or his nominee/Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance security. The Employer / Engineer 

or his nominee shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

64. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the Contractor shall take 

all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) to 

prevent 

(i) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. The 

Contractor shall indemnify the Employer from and against any liability for damages on 

account of noise or other disturbance created while or in carrying out the work and 

from and against all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in regard or in relation to such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of Works, 

Temporary Works, Materials and Plant and shall provide all such marks and lights as 

may be required by the Employer or the Engineer or any other authority having 

jurisdiction over the Site together with all labour stores and services required for their 

efficient working and use at any time, day or night. 

(d) The Contractor shall also provide at his own cost every description of watching and 

maintenance required in connection with the foregoing, and all other services for 

protecting and securing all places dangerous whether to Contractor's workmen or to 

other persons until the Works are handed over to the Employer, or till such time when 

the Engineer decides that such services are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not to interfere 
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with any navigation lights or with any traffic or signal lights of any local or 

other authority. 

65. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its Mangalore Branch 

which has been determined by the Contractor to be acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any subcontractor 

to obtain such insurance as may be necessary to cover the liability of the contractor or as the 

case may be of such subcontractor in respect of personal injuries and death arising out of or 

in the course of or caused during the execution of the works for a minimum amount of Rs. 25 

lakhs and shall produce or cause any such subcontractor to produce for inspection the relevant 

policy or policies together with receipt for the premium paid under such policy/policies as and 

when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep indemnified the 

Employer i.e. NMPA against all damages or compensation payable at Law in respect of or 

in consequence of any accident or injury to any workman or other person in the 

employment of the Contractor or Sub-Contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the Employer shall be at liberty to deduct or adjust from the Contactor's bills 

an amount that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws and Rules and 

shall be solely responsible for complying with the provisions of the Contract Labour 

(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 

Karnataka Rules 1974 and rules there under and the enactments that may be applicable 

including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages 

Act, the Factory's Act. The Workmen Compensation Act or any other applicable legislation 

and the Municipal by-laws or other statutory Rules and Regulations whatsoever in force if 

these are applicable. Any obligations finding or otherwise missed under any statutory 

enactments, rules & regulations there under shall be the responsibility of the Contractor 

and the NMPA will take no responsibility for the same. The Contractor should take 

Workmen's Compensation Policy for his Workers, who are not covered under ESI and 

submit the same to the EIC immediately after commencement of the work.  
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iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. lf any claim 

is made against New Mangalore Port Authority on this work, the Port Authority shall have 

the right to deduct the same from the bill amount payable to the contractor after verification 

of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use of PPE 

such as helmets, safety shoes, nose masks, hand gloves, Safety Harness or any other 

equipment as required depending on nature of work by his staff at site. 

66. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against war risks, such 

insurance if normally available shall be effected, at the cost of the Employer, with the Insurance 

Company acceptable to the Employer and shall be in the joint names of the Employer and the 

Contractor. 

67. Royalty (NA) 

Except where otherwise stated, the contractor shall pay to the authority all tonnage and other 

royalties, rent and other payments or compensation if any, for getting stone, sand, gravel, clay 

or other materials by him and his subordinates and his subcontractors and required for the 

works, at the rates and such conditions as notified by the State Government. The applicable 

rates for royalty is enclosed as Schedule-A in Volume –III. The contractor should submit the 

Mineral Dispatch Permit (MDP) in original for the quantity executed by the contractor for the 

requisite quantity of material incorporated in works for which MDP is issued by the authorized 

supplier. If contractor fails to submit the MDP in original the amount equal to 5 times the royalty 

charges shall be deducted from the contractor’s bills as per prevailing orders issued by the 

Authority. 

68. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy constructional 

plant or equipment materials or pre-constructed units or parts of units of work over roads, 

highways or bridges on which such oversized and over weight items are not normally allowed 

to be moved, the Contractor shall obtain prior permission from the concerned authorities. 

Payments for complying with the requirements, if any, for protection of or strengthening of the 

roads, highways or bridges shall be deemed to be included in his contract price. 

69. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of all claims, 
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proceedings, damages, costs, charges and expenses whatsoever arising 

out of or in relation to any claim made by the concerned authorities in respect of damage or 

injury to roads, highways or bridges. In case of failure of the Contractor to settle such claims 

and in case the Employer is held responsible for payment to the authorities, then the Employer 

shall settle the claim and the Employer’s expenses in this regard, as certified by the Engineer, 

may be deducted by the Employer from any money due or to become due to the Contractor 

and the Engineer shall notify the Contractor accordingly with a copy to the Employer. 

70. Labor Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract comply fully with all 

existing Acts, regulations and bye-laws including all statutory amendments and re-enactment 

of State or Central Govt. and other local authorities and any other enactments and act that 

may be passed in future either by the State or the Central Govt. or local authority, including 

Indian Workmen’s Compensation Act, Contract Labour (Regulation And Abolition) Act 1970 

and Equal Remuneration Act 1976, Employees’ State Insurance Act, 1948, Factories Act, 

Minimum Wages Act, Provident Fund Regulations. Employees’ Provident Fund Act and 

schemes made under the same Act, Health and Sanitary Arrangements for Workmen, 

Insurance and other benefits and shall keep the Employer indemnified in case any action is 

commenced for contravention by the Contractor. If the Employer is caused to pay or reimburse 

any amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated here-forth on the part of the Contractor, the Engineer shall have the right 

to recover from the Contractor any sum required estimated to be required for making good the 

loss or damage suffered by the Employer. The Tenderers must have valid ESI and PF 

registration and shall maintain the records prescribed under ESI Regulations and PF Act & 

make the contribution towards ESI and PF in respect of persons employed by the Contractor. 

The contractor shall make available such records for inspection by ESI and PF authorities 

during inspection and furnish the copies of such records to the employer regularly. The EPF 

and ESI contribution on the part of the employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of Employer paid by the contractor shall be 

reimbursed by the Engineer –in –charge to the contractor on actual basis. The minimum wages 

applicable for Mangalore City is enclosed as Schedule – B in Volume – III. 

 

71.1. Accident Prevention/Safety Officer 

 The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This officer 

shall be qualified for this work and shall have the authority to issue instructions and 

shall take protective measures to prevent accidents. 
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71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and for the 

preservation of peace and protection of Persons and property in the neighborhood of 

the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 

safety of his staff and labour and, in collaboration with and to the requirements of the 

local health authorities, to ensure that medical staff, first aid equipment and stores, sick 

bay and suitable ambulance services are available at the camps, housing and on the 

site at all times throughout the period of the Contract and that suitable arrangements 

are made for the prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 

The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s Representative, an 

adequate supply of drinking and other water for the use of the Contractor’s staff and 

work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, Ordinances 

and Government Regulations or Orders for the time being in force, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor, or drugs or permit or suffer any such 

importation, sale, and gift, barter disposal by his sub-contractions agents or 

employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or person, 

any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due regard to 

all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Govt., or the local medical or sanitary authorities for the purpose of dealing with 

and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from amongst 
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persons in the service of the Employer or other agencies engaged for any 

works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide and 

maintain such accommodation and amenities as he may consider necessary for all his 

staff and labour employed for the purposes of or in connection with the Contract, 

including all fencing water supply (both for drinking and other purposes), electricity 

supply, sanitation, cook houses fire prevention and fire-fighting equipment, crèche for 

children of his staff and labour employed for the purposes, furniture, other 

requirements in connection with such accommodation or amenities. On completion of 

the Contract, unless otherwise agreed with the Employer, the temporary 

camps/housing provided by the Contractor shall be removed and the site reinstated to 

its original condition, all to the approval of the Engineer. The land for construction of 

labour camps shall be allotted outside the security area to the extent available and 

such area allotted for labour camps will be charged a ground rent at TAMP approved 

rates. The ground rent is liable for change as per the prevailing TAMP rates from time 

to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less than a fair 

wage which expression shall mean whether for time or piecework the respective rates 

of wages as fixed by the Public Works Department as fair wages for Dakshina Kannada 

District payable to the different categories of labourers of those notified under the 

Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid to his 

employee in such form as may be convenient and to the requirements of the 

Employer/Engineer and the Labour Enforcement Officer (Central), Ministry of Labour, 

Govt. of India, or such other authorized person appointed by the Central Govt. The 

Contractor shall allow inspection of the aforesaid Wage Records and Wage Slips to 

the Engineer and to any of his workers or to his agent at a convenient time and place 

after due notice is received, or to any other person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible 

after its occurrence. In the case of any fatality or serious accident, the Contractor shall, 

in addition, notify the local police authorities immediately by the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of the 

foregoing provisions. 
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71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the concerned 

Port authority for his Materials, labors and the staffs engaged in the works. The 

Contractor has to get the vehicle and labor RIFD based passes for the entry inside 

the wharf area based on prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is regulated by entry 

passes. These passes will be issued by the Central Industrial Security Force or any 

other authority authorized by the Employer. The Contractor should furnish a list of 

person for whom the passes are to be issued to the Engineer and arrange to obtain 

the passes from the appropriate authority, based on the recommendation of the 

Engineer and abide by the Rules of the New Mangalore Port Authority with regard to 

entry etc. For the entry of trucks and other vehicles also, the Contractor should obtain 

necessary permits. The Contractor shall retain the original passes obtained by them in 

respect of their labour and staffs engaged in the Works and produce the same to the 

Engineer as and when called for. It should not be either destroyed or allowed to be 

taken by the labour/staff after its use. 

71. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper and efficient life 

saving appliances and first aid equipment to the approval of the Engineer. The appliances and 

equipment shall be available for use at all times. 

72. Diving Operations (NA) 

a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer or his 

representative with two copies of the Code of signals to be employed and is to have a 

copy of such Code Prominently displayed on the craft or structure from which the 

operations take place 

73. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or offers to give to 

any person any bribe, gift, gratuity or commission as an inducement or reward for doing or 

forbearing to do any action in relation to the Contract or any other contract with the Employer, 

or for showing or forbearing to show favour or disfavor to any person in relation to the Contract 

or to any other contract with the Employer, then the Employer may enter upon the Site and 
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the works and terminate the employment of the Contractor and the 

provisions of Clause 63 hereof shall apply as if such entry and termination had been made 

pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person/authority connected with the bid process so as to influence the bid 

process and have not committed any offence under the PC Act in connection with the bid. 

74. Details to be Confidential 

The Contractor shall treat the details of the contract as private and confidential, save insofar 

as may be necessary for the purposes thereof, and shall not publish or disclose the same or 

any particulars thereof in any trade or technical paper of elsewhere without the previous 

consent in writing of the employer. If any dispute arises as to the necessity of any publication 

or disclosure for the purpose of the Contract the same shall be referred to the decision of the 

Employer whose award shall be final. 

75. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 days 

before commencement of erection of any part of Temporary Works, drawings and detailed 

proposals for the method of construction of Temporary works such as office, store, false work 

and temporary platforms etc. which he intends to construct for the execution of the contract 

and no such work shall be constructed before obtaining the written approval of Chief Engineer. 

These temporary works, office, store etc. shall be erected at or near the work area subject to 

approval of the Employer and the land space for the same will be allotted free of ground rent 

to the extent available. The Contractor shall obtain permission for any Temporary Works and 

would ensure that during execution of works the statutory requirements of the                          

concerned authorities such as New Mangalore Port Authority, Police, Customs, etc. would be 

complied with.  

 

76.2 Submission of Reports, Returns, etc. 

 

All reports, statements, returns, drawings, diagrams etc. which the Contractor is required to 

submit to the Engineer during the progress of the Works, shall be furnished in triplicate without 

any additional cost. 

76. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point on the main 

water supply line within the Port area. The plumbing connection and extension of necessary 



  

 

86
supply pipeline to the working area shall be arranged by the Contractor at his own 

cost. The Contractor shall also provide a water meter at his cost for metering the quantity of 

water used. Charges for the consumption of the water will be paid by the Contractor to the 

Employer at notify rate as applicable time to time during the currency of the Contract. For non-

supply of water at any stage port will not be responsible and the Contractor shall not have any 

claim whatever for loss or damage. 

77. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to the extent 

available will be made available by the Employer within the Port area. Drawing of power lines 

etc. from the available point of supply of power to the actual work site either by overhead lines 

or underground cables shall be arranged by the contractor at his cost. The temporary lines 

and connections by the Contractor shall be approved by the Engineer's representative before 

availing power. The Contractor shall provide Trivector Meter to read consumption in units, 

power demand and power factor. 

 

The Contractor shall indicate his requirement of power to the Engineer within 15 days from the 

date of the letter of acceptance of the tender. lf the power requirement is more than 50 KW, 

the Contractor has to avail the power supply at 11 KV and install his own transformer of 

suitable capacity and work carried out as per IE Rules & Regulations as approved by the CEA. 

The Contractor shall pay to the Employer, the power charges as per the prevailing Tariff 

schedule of MESCOM in force during the work of the Contractor. At present, it is Rs.7.46 per 

unit consumed and demand charges @ Rs. 190.00 per KVA or part thereof per month on 

connected load, security deposit Rs. 4,604.00 per KVA along with departmental charges @ 

23.75% of the bill amount. The Contractor shall also pay the connection and disconnection 

charges as applicable. 

The Contractor shall ensure that the power factor of the system does not fall below 0.90 at 

any time and shall provide at his cost required capacity capacitors bank to maintain the Power 

Factor of all power loads. If the capacity of the capacitor found less than stipulated as per 

regulation during inspection, surcharge at Rs. 0.03 per unit will be levied. The contractor shall 

pay refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, before availing 

the power supply in the form of a Demand Draft drawn in favour of FA&CAO, NMPA from any 

Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, diagram indicating 

all electrical loads, earthing etc. in complete shape along with the completion report. The 

Trivector Meter provided is calibrated either by M/s. MESCOM or NITK, Surathkal, and such 

a Certificate to be produced. For non-supply of power at any stage port will not be responsible 
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and the Contractor shall not have any claim whatever for loss or damage. 

78. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from time to time. 

GST at applicable rate shall be shown separate line items in the Tax invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal income 

taxes to the concerned authorities as per the law in force from time to time.  Deduction 

of Income Tax shall be made by the Employer from each certificate of payment to the 

contractor at the rate of 2% plus surcharge or such other rates as may be specified by 

the Central Government from time to time, on the gross amount of the Contractor’s bill 

for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be paid to the 

contractor separately as applicable. The contractor shall submit running account bills 

indicating GST separately as applicable. The Contractor shall be responsible for the 

payment of GST applicable, to the GST authority. The contractor shall file the 

applicable returns with tax department in time and submit the same as documentary 

evidence. 

 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such as SAC code, 

Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the due date 

as specified by GST act. Input tax credit lost by Port due to any error, omission or non 

filing of return will be recovered from any amount due to the supplier Any input tax 

credit lost by the Port due to due to any error, omission or non filing of return will be 

recovered from the bills and other monies available with the Port 

79. Price Adjustment (not applicable to this contract) 

80. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  The Contractor 
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shall indemnify the Employer from and against any liability for damages on account 

of noise or other disturbance created while or in carrying out the work and from and against 

all claims demands proceedings damages costs charges and expenses whatsoever in regard 

or in relation to such liability. 

81. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to by the 

contractor and he will be held responsible for any violations of the same. The set of such 

conditions (regulation) is available with NMPA and the contractor is required to go through it 

before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and observe the following 

safety codes:  

The Contractor has to provide sufficient barricades to site of work so that traffic plying nearby 

should not damage the recently concreted work. In case of any damage on account of above, 

the entire responsibility will remain with contractor and nothing extra will be paid on this 

account. 

Suitable and strong scaffolds should be provided for the workmen for all work that cannot be 

safely done from ground.  No portable single ladder shall be over 8 meters in length.   

Hoisting machines and tackles used in the works including their attachments, and supports 

shall be in perfect condition as per stipulations of the relevant Rules.  The ropes used for 

hoisting or lowering materials or as means or 

 

suspension shall be of durable quality and adequate strength and free from defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the trench or half 

of the depth of the trench, whichever is more.  All trenches and excavation shall be provided 

with necessary fencing to lighting.  Every opening in the floor of a building or in a working 

platform shall be provided with suitable fence to prevent the fall of persons or materials.  No 

floor, roof or other parts of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

Workers employed on mixing and handling materials such cement, cement mortar, concrete, 

lime mortar and asphalt shall be provided with protective footwear and rubber hand gloves 

and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye shield and glove. 

All safety rules shall be strictly followed while working on live electrical systems or installations 

as stipulated in the relevant Rules. 
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82. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour and shall always 

take such necessary additional steps to keep the harbour waters free of noxious or unhygienic 

matters coming from his works as are required by the Employer.  Under no circumstances 

shall inflammable materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and regulations of the 

Port Authority in force or as issued from time to time. 

83. Execution of work 

The contractor shall be required to execute the work in such a way so as not to cause any 

damage, hindrance or interference with port activities going on in the area or nearby. He 

should not also deposit the materials at such places which may cause inconvenience to the 

public and the work going on in the nearby area The Contractor shall have to make good all 

damages done by him to the structures nearby while executing the work and no extra payment 

shall be made to him on that account. 

All the materials required to be used in the work shall have to be got approved from the 

Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the required places shall 

have to be provided by the contractor at his own cost, including necessary arrangements for 

proper movement of traffic by carefully maintained approaches and road diversions with 

suitable sign boards for  

 

indications of road signs etc. as directed by the Engineer-in-Charge. 

84. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per project import 

chapter 9801.00 read with Notification 17-2001, serial No. 38 (vi) and Notification 42-96 

amended by 21-2000 of customs tariff, Government of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs Authorities, 

Government of India. The Employer shall reimburse this amount upon submission of 

documentary evidence in original for the proof of payment of such Customs Duty. The 

reimbursement of such amount towards Customs Duty shall be limited to the Ceiling amount 

quoted by the Contractor in the Bill of Quantities as above. If the Contractor incurs Customs 

Duty Levy less than the said Ceiling Amount, the reimbursement by the Employer shall be 

limited to the documented cost of Customs Duty levies actually paid to the Customs 

Authorities, Government of India. If the Actual Customs Duty levies paid by the Contractor 

exceeds the said Ceiling Amount, then the reimbursement by the Employer shall be limited to 
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the Ceiling Amount. The reimbursement of the Customs Duty will be 

limited only to the Imported Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. 

During the execution of the Works, if it necessitates for expeditious completion of the Works, 

Contractor may resort to import of any of the materials not listed aforesaid, with the approval 

of the Employer. However, the aggregate amount of Customs Duty to be reimbursed shall not 

exceed the lump sum amount offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite particulars and 

documents to the customs and other Government authorities and get the Imported Materials 

cleared and transported in time. The Contractor shall be fully responsible for port and Customs 

clearance including stevedoring, handling, unloading, loading, storage, inland transportation, 

if any of materials, equipments and plant to storage godowns, yards, sites etc. The contractor 

shall be fully responsible for any delays, penalties charges and losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary details, provide 

recommendatory letter(s) for Imported Materials at concession rate or Customs Duty as 

applicable. However, the responsibility for obtaining such concession rate of customs duty 

shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on Customs duty 

levies applicable and the Employer does not accept any liability on the account. For bill of 

Lading, the “Consignee” for permanent materials to  

 

be incorporated into the Works will be the New Mangalore Port Authority. The Contractor will 

be “Notify Party”. Notwithstanding the above, obtaining “Essentiality Certificate” (if any), 

payment of deposit (if any) towards Customs Duty, etc. shall be the responsibility of the 

Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated into the 

works covered under the Tender _____ _____ _____ we request New Mangalore Port 

Authority to be consignee in the matter of permanent materials to be imported by us at 

our cost (covering payments of materials by letter of credit) including freight, 

insurances, taxes and any other charges whatsoever payable in connection with the 

import and its incorporation into the work.  

 

b) We hereby confirm, in the event of New Mangalore Port Authority becoming consignee, 

it will not absolve us from any of the obligations, and will not alter the payment terms 

under the Contract No. SCB II/ 2009 dated …………………….. between 

………………………. (the Contractor) and New Mangalore Port Authority.  
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c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, responsibilities etc. as 

if we are our self a consignee.  

 

d) In respect of nay consequences arising out of New Mangalore Port Authority becoming 

the consignee we hereby unequivocally and irrevocably agree to indemnify New 

Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our own 

cost. New Mangalore Port Authority’s responsibilities in this regard will be the same as 

under the said contract and limited to issuing required recommendatory letters for 

obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and obligations 

cast upon us by Contract No.     / 20XX dated ………….. between 

……………………….(the Contractor) and New Mangalore Port Authority.  

85. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying this tender 

document. The Engineer will supply to the Contractor from time to time during the progress of 

the works such further working drawings as will be necessary in his opinion for the proper and 

adequate execution and maintenance of the Works in accordance with the Engineer’s designs 

and/or any modification thereof as decided by the Engineer and the Contractor shall carry out 

the work in accordance with the said working drawings. Two sets of such working drawings 

will be issued. If the Contractor requires more sets he will have to make his own arrangement 

at his cost. Residual Design, Detailing & Engineering: - The Engineer to the project has done 

the detailed design and engineering for the subject tender. During execution of the work the 

residual design, detailing and engineering, if needed, is to be carried out by the contractor at 

no extra cost to the Employer. For equipment/ Installations detailed drawings need to be 

produced by the contractor at no extra cost to the Employer. The contractor shall also get 

approved such design, detailing & engineering from the Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to the Engineer’s 

design, detail, method of construction, he shall at his own expenses prepare and submit for 

approval of the Engineer copies in duplicate (in the first instance) of detailed working drawings 

which may be required for such alteration/modification and at the same time call the attention 

of the Engineer to any alternative detail or modification of the contract drawings which the 

Contractor may wish to make at least 30 days prior to the commencement of the work or part 

of the work to which such drawings relate. The contractor shall at the same time, if so required 
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by the Engineer, furnish calculation sheets in duplicate relating to the strength and 

anticipated deflections in respect of such altered/modified works. The Engineer will, after any 

such alteration which he may approve, record on the copies as amended his approval and will 

return one copy of the drawings and calculation sheets to the contractor, who shall carryout 

the work in accordance therewith. The contractor shall forward to the Engineer three additional 

copies of the working drawings and calculation sheets as approved in additions to these 

working drawings and calculation sheets as approved. In addition to these working drawings 

are also to be submitted (the same procedure as in the ease of the contractor) in respect of 

any work proposed to be executed by sub-contractors. The approval of the Engineer of all or 

any of the calculation sheets, drawings shall not relieve the contractor of responsibility in 

connection with the execution of the altered/modified or subcontractor’s work. 

(c)   Submission of ‘As built Drawings’  

 

“As built” Drawings are required to be submitted by the Contractor and shall be supplied by 

them by the dates stated in the Contract Data. If the Contractor does not supply the Drawings 

and/or manuals by the dates stated in the Contract Data, or they do not receive the Engineer 

or his nominee’s approval, the Engineer or his nominee shall withhold the amount stated in 

the Contract Data from payments due to the Contractor.  

86. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  

87. Progress Report 

The following reports shall be submitted for review; as an input to the Management meeting 

to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather condition, actual 

manpower, equipment and the prominent materials available and arriving to site. The 

contractor shall submit the daily report format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted to the Engineer 

in triplicate. The first report shall cover the period up to the end of the first calendar month 

following the Commencement Date. Reports shall be submitted monthly thereafter, each 

within 7days after the last day of the period to which it relates. Reporting shall continue until 

the Contractor has completed all work, which is known to be outstanding at the completion 

date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  
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a) Charts and detailed descriptions of progress, including each stage 

of design (if any), Contractor’s Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each Sub-

Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing the 

various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, manufacture 

location, percentage progress, and the actual or expected dates of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of Materials;  

e) Safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the Contract, 

and the measures being (or to be) adopted to overcome delays. 

88. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment certificate, the following 

documents will be deemed to form the completion documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and corrections 

made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

89. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit self-attested 

copy of statutory documents such PAN card, GST registration certificate, ESI registration 

certificate, EPF registration certificate, Labour Identification Number (LIN) and any other 

documents required for successful completion of work.  
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G. Salient Features of Some Major Laws Applicable to Establishments Engaged in 

Construction Work 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years’ 

service or more on death at the rate of 15 days wages for every completed year of 

service. The Act is applicable to all establishments employing 10 or more employees.  

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the employer and workers @ 13.00% and12% respectively. The 

benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits to 

workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law.  The Principal Employer is required to- take Certificate of 

Registration and the Contractor is required to take license from the designated Officer.  

The Act is applicable to the establishments or Contractor of Principal Employer if they 

employ 20 or more contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment Construction of Buildings, Roads, Runways 

are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to be paid 

when it will be paid and what deductions can be made from the wages of the workers.  

(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages for work 

of equal nature to Male and Female workers and for not making discrimination against 

Female employees in the matters of transfers, training and promotions etc.  

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 

or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20% of wages to employees drawing 
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Rs. 3500/- per month or less. The bonus to be paid to employees getting 

Rs. 2500/- per month or above up to Rs. 3500/- per month shall be worked out by 

taking wages as Rs. 2500/- per month only.  The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years in certain 

circumstances. Some of the State Governments have reduced the employment size 

from 20 to 10 for the purpose of applicability of this Act.  

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant 

workmen, in establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home 

upon the establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the establishments who 

carry on any building or other construction work and employs 10 or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate 

not exceeding 2% of the cost of construction as may be modified by the Government. 

The Employer of the establishment is required to provide safety measures at the 

Building or Construction work and other welfare measures, such as Canteens, First-

Aid facilities. Ambulance, Housing accommodations for workers near the work place 

etc. The Employer to whom the Act applies has to obtain a registration certificate from 

the Registering Officer appointed by the Government.  
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v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference Cl. 

No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name :        

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name :        

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 57501010 

 

 Name of  Nominee  is  

 Name :        

  Superintending Engineer (SE(C-II)) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract :- “Providing Flooring and roofing sheet to North 

and East side of wharf canteen.” 

(1) 
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Sl. 

No. 

Description Reference Cl. 

No. 

Tender no: CIVIL/CE( C)/EE( C)/70/2025-26 

6 The works consist of ” Providing Flooring and roofing sheet to 

North and East side of wharf canteen.”. 

(1) 

7  The start date shall be 

7 days from the date of Issue of Letter of Acceptance. 

Conditions of 

contract       A-

General  

1.Definitions  

8 The Contract price is the price stated in the letter of acceptance. 

However, payment will be made as per actual work done 

accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 20 

(Twenty   ) days with the following milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by the 

Executive Engineer executing the work for completion of the 

work as per the scheduled date. 
 

 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming 

part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid and 

before the issue of Letter of Acceptance by which the Condition of 

Contract are amended, varied or modified in any way by mutual 

consent (to be enumerated). 

(2.3) 
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Sl. 

No. 

Description Reference Cl. 

No. 

12 The Contractor shall submit a Program for the Works within 14 

days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter of 

acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined location plan drawing  

15 The Defects Liability Period is 1 (one) year (35) 

13 

16 The minimum insurance cover for physical property, injury and 

death is Rs.5,00,000/- (Rupees five Lakhs) per occurrence with 

the number of occurrences limited to four.  After each occurrence, 

contractor will pay additional premium necessary to make 

insurance valid for four occurrences always.  

 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an updated 

Programme shall be Rs. 25,000/- 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for the 

number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union of India. (3) 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after signing of the 

agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 
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Sl. 

No. 

Description Reference Cl. 

No. 

27 The proportion of payments retained (retention money) shall be 

10% of total tax invoice value from each bill subject to a maximum 

of 5% of the contract price including GST as applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole of the 

works is 10 % of the contract price plus taxes and duties. The half 

per cent (½%) per week L.D is applicable for delay period of 
ଵ

ଷ
of 

contract period and thereafter 10% L.D is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form in the form of Insurance Surety 

Bonds, Account Payee Demand draft, Fixed Deposit Receipt from 

a commercial bank, remittance by RTGS or in the form of Bank 

Guarantee for 5% of the contract price inclusive of GST. 

(52.2) 

34 The standard form of Performance Security acceptable to the 

Employer shall be an unconditional Bank Guarantee of the type as 

presented in Section III (iv) of the Bidding Documents. 

Annexure-A 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the Performance 

Security form at this time. Only the successful Bidder will be required to provide Performance 

and Advance Payment Securities in accordance with one of the forms, or in a similar form 

acceptable to the Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of Contractor] 

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 

_______________________________ No._________ dated_____________ to execute 

______________________________ ___________________ [name of Contract and brief 

description of Works] (hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake 

to pay you, upon your first written demand, and without cavil or argument, any sum or sums 

within the limits of _____________________________________ [amount of guarantee]1 as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may 

be made between you and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 

Period.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 3 months of the 

date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 
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IN WITNESS WHEREOF this guarantee has been duly executed on this ……… day of 

………….. 

 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date________

__________________________________________________ 

 

 

An amount shall be inserted by the Guarantor, representing the percentage of the Contract 

Price specified in the Contract and denominated in Indian Rupees.  
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Annexure B (NA) 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

To:   

____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

 

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 51.1 (“Advance 

Payment”) of the above mentioned Contract, _______________________[name and address 

of Contractor] (hereinafter called “the Contractor”) shall deposit 

with________________________[name of Employer] a bank guarantee to guarantee his 

proper and faithful performance under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as Surety merely, the payment to_____________________________[name of Employer] on 

his first demand without whatsoever right of objection on our part and without his first claim to 

the Contractor, in the amount not exceeding ________________[amount of guarantee]1 

___________________________________________[in words].  

We further agree that no change or addition to or other modification of the terms of the Contract 

or of Works to be performed there under or of any of the Contract documents which may be 

made between__________________________[name of Employer] and the Contractor, shall 

in any way release us from any liability under this guarantee, and we hereby waive notice of 

any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the advance payment under 

the Contract until___________________________________[name of Employer] receives full 

repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 3 months of the 

date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharges. 

   

IN WITNESS WHEREOF this guarantee has been duly executed on this ………day of 

………….. 
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Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or financial 

institution representing the amount of the Advance Payment, and denominated in Indian 

Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ 

(hereinafter called “the said contractor(s)”) under the terms and conditions of an 

Agreement No._____________________________ made between New Mangalore 

Port Authority and __________________________________ (hereinafter called “the 

said Agreement”) the retention money for the due fulfillment by the said contractor(s) 

of the terms and conditions contained in the said agreement on production of a bank 

guarantee for _____________________. We __________________ (hereinafter 

referred to as “the Bank”) at the request of M/s.________________________ do 

hereby undertake to pay the Board an amount not exceeding ____________________ 

on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts 

due and payable under this guarantee without any demur, merely on a demand from 

the Board stating that the amount claimed is required to meet the recoveries due or 

likely to be due from the said Contractor(s).  Any such demand made on the bank shall 

be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an amount 

not exceeding 

Rs._________________________________________________________________

__ 

 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the Contractor(s) in any 

suit or proceeding pending before any Court or Tribunal relating there to, our liability 
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under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability 

for payment there under and the Contractor(s) shall  

 

have no claim against us for making such payment. 

 

4. We _____________________ further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the performance 

of the said Agreement and that it shall continue to be enforceable till all the dues of the 

Board under or by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-in-charge on behalf of the Board certifies that 

the terms and conditions of the said Agreement have been fully and properly carried 

out by the said Contractor(s) and accordingly discharges this guarantee. 

 

5. We _____________________ further agree with the Board that Board shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

here under to vary any of the terms and conditions of the said agreement or to extend 

time of performance by the said Contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Board against the said 

Contractor(s) and to forbear or enforce any of the terms and conditions relating to the 

said Agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Contractor(s) or for any forbearance 

act or omission on the part of the Board or any indulgence by the Board to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating 

to sureties would but for this provision, have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this guarantee 

except with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand by 

Board Notwithstanding anything mentioned above, our liability against this guarantee 

is restricted to 

Rs.___________________________________________________________ and 

unless a claim in writing is lodged with us within three months of the date of expiry or 
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such extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged. 

 

 

Notwithstanding anything contained herein. 

1. Our liability under this Bank Guarantee restricted to a sum of Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are 

liable to pay the guaranteed amount or any part thereof under this bank guarantee only 

and only if you serve upon us a written claim or demand on or before ____________. 
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APPENDIX 1 

TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and.................................................................................................................................

....................................................... (“the Contractor”),and the Disputes Review Board 

(“the Board”) consisting of One / three Board  Members,                                   

(1)………………………………………………………………………………………  

(2)………………………………………………………………………………………  

(3)……………………………………………………………………………………… 

 

[Note: Delete whatever is not applicable] 

 

WITNESSETH, that 

 

WHEREAS, the Employer and the Contractor have contracted for the construction of 

the ……………………………………………………………… 

……………………………….…………………………………………………………………

……………………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the Board 

NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in accordance with 

this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members should not 

give any advice to either party or to the Engineer or his nominee concerning conduct 

of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer or 

his nominee, or a financial interest in the contract, except for payment for 

services on the Board.  
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b. shall have had no previous employment by, or financial ties to, any party to the 

contract, or the Engineer or his nominee, except for fee based consulting 

services on other projects, all of which must be disclosed prior to appointment 

to the Board.  

 

c. shall have disclosed in writing to the parties prior to signature of this Agreement 

any and all recent or close professional or personal or personal relationships 

with any director, officer, or employee of any party to the contract, or the 

Engineer or his nominee, and any and all prior involvement in the project to 

which the contract relates;  

 

d. shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, except 

as a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any agreement 

with any party to the contract, or with the Engineer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is 

completed or after services as a Board Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall disclose 

in writing to the Employer, the Contractor, the Engineer or his nominee, and 

one another any fact or circumstances which might be such to cause either the 

Employer or the Contractor to question the continued existence of the 

impartiality and independence required of Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract and in 

this Agreement none of the Employer, the Contractor, the Engineer or his nominee, 

and one another any fact or circumstances which might be such to cause either the 

Employer or the Contractor to question the continued existence of the impartiality and 

independence required of Board Members.  

 

4. The Contractor shall :  

a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation orders, 

and other documents, pertinent to the performance of the Contract.  
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b) in co-operation with the Employer, co-ordinate the Site visits of 

the Board, including conference facilities, and secretarial and copying services.  

 

5. The Board shall serve throughout the operation of the contract. It shall begin operation 

following execution of this Agreement, and shall terminate its activities after issuance 

of the taking over Certificate and the Board’s issuance of its Recommendations on all 

disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this Agreement. 

7. The Board Members are independent and not employees or agents of either the 

Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability arising from 

the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared equally by 

the Employer and the Contractor. If the Board requires special services, such as 

accounting, data research, and the like, both parties must agree and the costs shall be 

shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the Employer 

and the Contractor and the Engineer or his nominee at regular intervals, at 

times of critical construction events, and at the written request of either party. 

The timing of Site failing agreement shall be fixed by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both attended 

by personnel from the Employer, the Contractor and the Engineer or his 

nominee.  

 

c. If requested by either party or the Board, the Employer will prepare minutes of 

the meetings and circulate them for comments of the parties and the Engineer 

or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the Engineer 

or his nominee, the objecting party may file a written Notice of Dispute to the 

other party with a copy to the Engineer or his nominee stating that it is given 

pursuant to Clause 65 and stating clearly and in detail the basis of the dispute.  

b. The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt.  
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c. This response shall be final and conclusive on the subject, 

unless a written appeal to the response is filed with the responding party within 

7 days of receiving the response. Both parties are encouraged  

 

to pursue the matter further to attempt to settle the dispute. When it appears 

that the dispute cannot be resolved without the assistance of the Board either 

party may refer the dispute to the Board by written Request for 

Recommendation to the Board, the other party and the Engineer or his nominee 

stating that it is made pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the 

dispute requires the Board’s assistance, the Board shall decide when to 

conduct a hearing on the dispute. The Board may request that written 

documentation and arguments from both parties be submitted to each Board 

Members before the hearing begins. The parties shall submit insofar as 

possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his 

nominee shall each have ample opportunity to be heard and to offer evidence. 

The Board’s Recommendations for resolution of the dispute will be given in 

writing, to the Employer, the Contractor and the Engineer or his nominee as 

soon as possible, and in any event not more than 28 days after the Board’s 

final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that would be 

more convenient and still provide all required facilities and access to necessary 

documentation may be utilised by the Board. Private sessions of the Board may 

be held at any location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall have 

representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning 

the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate its 

Recommendations. All Board deliberations shall be conducted in private, with 

all individual views kept strictly confidential. The Board’s Recommendations, 

together with an explanation of its reasoning shall be submitted in writing to 

both parties and to the Engineer or his nominee. The Recommendations shall 
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be based on the pertinent contract provisions, applicable laws and 

regulations, and the facts and circumstances involved in the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the opinion that 

the Dispute Review Board is not performing its functions properly; the Employer and 

the Contractor may together disband the Disputes Review Board. In such an event, 

the disputes shall referred to Arbitration straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the Board 

shall stand disbanded with effect from the date specified in the notice. The notice shall 

be posted by a registered letter with AD or delivery of the letter, even if he refuses to 

do so.  
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NEW MANGALORE PORT AUTHORITY 

Panambur, Mangalore 

 

 

 

 

Providing Flooring and roofing sheet to North and East 

side of wharf canteen. 

 

 

 

 

TENDER DOCUMENT 

Volume - II 
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NEW MANGALORE PORT AUTHORITY 

CIVIL ENGINEERING DEPARTMENT 

Tender no: CIVIL/CE(C)/EE(C)/70/2025-26 

Tender for 

“Providing Flooring and roofing sheet to North and East side of wharf 

canteen.” 

Volume I Section I i) Notice Inviting Tenders 

i) Instructions to Tenderers 

ii) Annexure (1 to 14) 

 Section II i) Form of Agreement 

 Section III i) Conditions of Contract: Part A - E: 

General Conditions 

ii) Conditions of Contract : Part F: 

Special Conditions 

iii) Contract Data 

iv) Form of Securities (A & B) 

v) Appendix – I and Appendix - II 

Volume II Section IV i) Technical Specifications 

 Section V ii) Drawings 

Volume II Section VI i) Preamble 

ii) Bill of Quantities 

iii) For of tender 

 Section VII i) Schedules (A & B) 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION  

The intent of this technical specification covers construction of all civil works 

as covered in the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by 

the Consultant/Owner and the specification provided by the 

Consultant/Owner. All standard drawings are enclosed with the tender 

documents. In case any item is not covered under specification then the 

same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided 

herein and is not covered under CPWD specification shall be executed as per 

manufacturer guidelines. All materials shall be of best quality con 

forming to relevant Standards and Codes. In case of any conflict between 

Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation 

shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, 

temporary works, constructional plant and machinery, fuel supply, 

transportation and all other incidental items not shown or specified but as 

may be required for complete performance of the Works in accordance with 

drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved 

landfill areas and dump yard. The cost of excavation to include for necessary 

lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. 

shall be arranged by the Contractor. All testing required shall be arranged 

by the Contractor at his own cost. The contractor shall execute the work as 

per the standard Field Quality Plan (FQP) of NMPA. 
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The bidder shall fully apprise himself of the prevailing conditions at the 

proposed site, climatic conditions including monsoon patterns, local 

conditions and site-specific parameters and shall include for all such 

conditions and contingent measures in the bid, including those which may 

not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at 

every floor level with proper paint, etc. 

All levels and survey work shall be measured by total station and electronic 

level machine at all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor 

shall provide all necessary materials, equipment and labour etc. for the 

execution and maintenance of the work till completion. 

The work shall be executed in accordance with the specification stipulated in 

the Bill of Quantity and other bidding documents read along with CPWD 

(Central Public Works Department) specifications for civil works and IS 

codes with up-to-date revisions. For non-schedule items specification as 

given along with tender document and similar items of CPWD shall be 

applicable. 

The list of references for civil works are CPWD specifications, relevant IS 

codes and best practices. 

For deep excavations, necessary shoring is to be done, the design of which 

will be provided by the contractor, after assessing site and soil conditions, 

and work only to be commenced on site after the same is duly approved by 

NMPT. Any approval if required from the Mineral department or any other 

statutory body that has jurisdiction on such excavations has to be obtained 

by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. 

This will supersede other specifications of cement to be used for the works. 
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For ready mixed cement concrete, in addition to the CPWD specification, the 

following also to be noted: 

The cost towards cement quantity reduced from the specified quantity in the 

item due to mixing of fly ash shall be deducted as per relevant BOQ item. 

The design mix shall be submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the 

Instructions of Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown in the location plan 

drawing The Contractor shall confine his activities strictly to the allotted site 

area(s) and shall not allow his personnel to trespass upon any other areas 

occupied by the Employer.  

1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the 

Contractor. The base line shall be referenced to the site co-ordinate 

system (based on the Local Coordinates of New Mangalore Port). This 

bench mark and base line will be the basis for the setting-out for all 

the Works. The main levels and lines for each portion of the Works 

shall be established from the bench mark and base line by the 

Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

 As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum 

shade temperature of 36C. The average annual rainfall is approximately 

3330 mm and concentrated in the south-west monsoon months of June, 

July, August and September during which period the average rainfall is as 

much as 82% of the total annual rainfall. 
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1.5.3  Wind 

The wind in the monsoon months of June, July and August are 

predominantly from south-west and west with a maximum intensity of 5 on 

the Beaufort Scale.  The winds in the remaining months of the year are 

predominantly from the north-west and the maximum intensity during this 

period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in 

the Arabian Sea and those that enter across the Indian Peninsula from Bay 

of Bengal, cyclones are not as severe or frequent as in the Bay of Bengal. The 

maximum wind speed so far recorded in cyclonic storm, generally does not 

exceed 62 kmph (16.9 m/sec.) except one during 1965 when the maximum 

speed recorded was 97 kmph (26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological 

Department reveal that poor visibility (visibility less than 4 Kms) is 

encountered for about 10 days in the south-west monsoon period. The 

maximum number of foggy days in a year is only 3. 

1.5.6 Site Preparation 

The Contractor shall furnish all necessary supervision, labour, materials, 

equipment and tools for Site Preparation, clearing and all other works. 

Clearing shall mean to completely demolish, remove and dispose with all 

leads, lifts and descents from the area marked, trees, bushes, deadfalls, 

embedded logs, dislodged roots, stumps, snogs, boulders, mounds, existing 

structures and other objectionable materials. The areas required to be 

cleared shall consist of the work Site, ditches, borrow pits, diversions and all 

other areas necessary for the construction work as directed by the Engineer-

in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit 

his proposal along with complete drawings of all Temporary Work, he may 

require for the execution of the Works in advance to the Engineer for 

approval.  The Contractor shall also submit his calculations relating to the 
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design of temporary works, strength, etc. if required by the Engineer and 

shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely 

responsible for the stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of 

all materials and mobilize all essential equipment for both Temporary and 

Permanent Works. 

1.6   Site Information 

The detailed location plan drawing of the construction site for adaptation of 

methodology for the construction. However, on account of this change in the 

geographical profile of site, no extra cost for additional arrangement required 

to be made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for 

the information/guidelines of the tenderers and the successful contractor 

shall not claim for any deviation in the actual subsoil profile encountered at 

site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by 

the Contractor. The Contractor shall submit to the Engineer-in-charge for 

approval his proposal of the manner of presentation of these records. Three 

copies of all such records shall be furnished to the Engineer-in-charge on 

completion of each test or operation. 
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B. Works 

1. Earth work  

Earth work excavation for Foundation by mechanical means for all 
works & depth upto 3 m, as per drawing and technical specifications, 
including setting out, shoring, strutting, barricading, caution lights, 
including dressing of excavated surfaces, disposing off or levelling the 
excavated earth or sorting & stacking the selected earth for reuse in a 
radius of 50 m and lift upto 1.5 m including cost of labour, tools, usage 
of machinery & other appurtenaces required to complete the work. In all 
kinds of soils Depth upto 3 m 
 
2. Position cement Concrete(1:3:6) 

Providing and laying in position Cement Concrete for levelling course for all 
works in foundation. The granite/trap/basalt crushed graded coarse 
aggregates and fine aggregates as per relevant IS Codes machine mixed, laid 
in layers not exceeding 150 mm thickness, well compacted using plate 
vibrators, including all lead & lifts, cost of all materials of quality, labour, 
Usage charges of machinery, curing, and all the other appurtenances 
required to complete the work as per technical specifications. Mix 1:3:6 
Using 20 mm nominal size graded crushed coarse aggregates. 
 
3. Position cement Concrete(1:2:4)M15 

Providing and laying in position Cement Concrete Mix 1:2:4 (M15) Using 20 
mm nominal size graded crushed coarse aggregates for all Sub structures of 
building, Irrigation works, Sub structure works of bridges, Drain works & 
other parallel works from 0.50m to 3.50 m height. The granite/trap/basalt 
crushed graded coarse aggregates and fine aggregates as per relevant IS 
Codes machine mixed with super plasticisers, laid in layers, well compacted 
using needle vibrators, providing weep holes wherever necessary, including 
all lead & lifts, cost of all materials of quality, confirming to the requirements 
of relevant IS codes, labour, Usage charges of machinery, curing and all 
other appurtenances required to complete the work as per technical 
specifications. including cost of cantering and shuttering  

 

4. G.I B class pipe(80mm) 

Providing and fixing 80mm G.I. B class pipe of approved make and quality, 
including cost of materials, labour charges, welding, painting fixing 
transportation charges and all other incidental charges etc. complete. 
 
5. G.I B class pipe(65mm) 

Providing and fixing 65mm G.I. B class pipe of approved make and quality, 
including cost of materials, labour charges, welding, painting fixing 
transportation charges and all other incidental charges etc. complete. 
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6.  G.I B class(50mm) pipe 

Providing and fixing 50mm G.I. B class pipe of approved make and quality, 
including cost of materials, labour charges, welding, painting fixing 
transportation charges and all other incidental charges etc. complete. 
 
7.  Galvanised iron profit sheets 

Providing and fixing precoated galvanised iron profile sheets (size, shape  
and pitch of corrugation as approved by Engineer-in-charge) 0.50 mm  
(+ 0.05 %) total coated thickness with zinc coating 120 grams per m2 as  
per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both  
side of the sheet and polyester top coat 15-18 microns. Sheet should  
have protective guard film of 25 microns minimum to avoid scratches during 
transportation and should be supplied in single length up-to 12 m or as 
desired by Engineer-in-charge. The sheet shall be fixed using self 
drilling/self tapping screws of size (5.5x 55 mm) with EPDM seal, complete 
upto any pitch in horizontal/ vertical or curved surfaces, excluding the cost 
of purlins, rafters and trusses and including cutting  
to size and shape wherever required. 
 
8. Carriage of materials 

Carriage of materials: A : Cost of Haulage Excluding Loading and Unloading: 
Case-1 : Surfaced Road :  lead up to 5 km. The material shall be deposited 
out side the Wharf as decided by the department. 
 
9. Supply of polished granite 

Supply of polished Granite of any colour, 18 mm thick (slab area above 0.50 
m2) and Providing edge moulding to 18mm thick Granite stone counters, 
vanities etc.,  
including machine polishing to edge to give high gloss finish including cost 
of materials, labour charges, nosing charges, transportation charges and all 
other incidental charges etc complete as directed by the department. 
 
10. Place identification Signs 

Direction and Place Identification Signs with size more  
than 0.9 m2 size Board. Providing and erecting direction and place 
identification retro reflectorised sign as per IRC:67:2022 made of high 
intensity grade sheeting vide clause 801.3, fixed over aluminium sheeting, 2 
mm thick or Aluminium composite material sheet with overall thickness of 
4mm with area exceeding 0.9 m2 fixed over back support frame of min 40 x 
40 x 5mm angle mounted on a mild steel circular pipe 65 NB, firmly fixed to 
the ground by means of properly designed foundation with M25 grade 
cement concrete  45 x 45 x 60 cm, 60 cm below ground level as per approved 
drawing 
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II       DRAWINGS 

The Works are shown in the following drawings that are issued as a 

part of the Tender Documents: 

Sl 

No  

Drawing 

No 

Particulars 

1 01 Cross section B-B’ 

2 02 plan 

3 03 Plan of rest room at canteen 

4 04 sectional details  

5 06 Location plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



124 
 

                             
  



125 
 

                             
 

 

 

 

 

 

 



126 
 

                             
 

 

 



127 
 

                             
 

 

 

 



128 
 

                             
 

 

 



130 
 

 
 

 

 

 

 

NEW MANGALORE PORT AUTHORITY 

 PANAMBUR, MANGALORE  

 
 
 
 

 
 

PROVIDING FLOORING AND ROOFING SHEET TO NORTH 

AND EAST SIDE OF WHARF CANTEEN. 

 

 

 

TENDER DOCUMENT 

Volume – III 

 
 
 
 
 
 
 
 
 

 



131 
 

 
 

Table of Contents 

SECTION VI ........................................................................................................ 132 

(i) PREAMBLE TO BILL OF QUANTITIES .............................................................. 132 

1. General Instructions ............................................................................................ 132 

2. Civil Works ............................................................................................................ 135 

3. Abbreviations ........................................................................................................ 138 

(iii) FORM OF TENDER ............................................................................................ 144 

SECTION VII ...................................................................................................... 146 

 

  



132 
 

 
 

VOLUME III 
SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 
1. General Instructions 

1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to 
have examined the Drawings, Specifications, Conditions of Contract 
and to have acquainted himself with the detailed descriptions of the 
Works to be done, and the way in which they are to be carried out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 

shall be deemed to be supplementary to and complementary of every 

other part and shall be read with it or into it so far as it may practicable 

to do so.  

1.1.3 The detailed descriptions of work and materials given in the 

Specifications are not necessarily being repeated in the Bill of 

Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before preparing 

his tender and to have examined for himself the conditions under which 

the work will proceed and all other matters affecting the carrying out of 

the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 

conditions, in so far as they affect the work, means of access and the 

locality of existing services, in order to execute the Works measured and 

described hereinafter. No claims for want of knowledge in this respect 

will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
 

1.2.1 Rates and prices set against items are to be the all inclusive value of the 
finished work shown on the Drawings and/or described in the 
Specification or which can reasonably be inferred there from and are to 
cover the cost of provision of plant, labour, supervision, materials, test 
charges, freight, transportation, erection, installation, performance of 
work, care of works, insurance, maintenance, overheads and profits and 
every incidental and contingent cost and charges whatsoever including 
all taxes if any excluding GST and every kind of temporary work 
executed or used in connection therewith (except those items in respect 
of which provision has been separately made in the general condition of 
contract) and all the Contractor's obligations under the Contract and 
all matters and things necessary for the proper completion and 
maintenance of the Works.  
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1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 

described in the Specification or which can reasonably be inferred the 

reform and to cover the cost of every description of Temporary Works 

executed or used in connection therewith (except those items in respect 

of which specific provision has been separately made in these Bills of 

Quantities) and all the Contractor's obligations under the Contract 

including testing, giving samples and all matters and things necessary 

for the proper execution, completion and maintenance of the Works.  

1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 

any details of construction or material which have not been referred to 

in the Specifications or in the Bill of Quantities and Drawings, but the 

necessity for which may reasonably be implied or inferred there from, 

or which are usual or essential to the completion of all works in all 

trades, the same shall be deemed to be included in the rates and prices 

entered in the Bill of Quantities. The rates and prices are to cover the 

item as described in the Bill of Quantities and if there is inconsistency 

in the description between the Bill of Quantities, Specifications or 

Drawings, the interpretation will be done according to General 

Conditions of Contract.  

1.2.4 The quantities given in the Bill are approximate and are given to provide 

a common basis for tendering. They are not to be taken as a guarantee 

that the quantities scheduled will be carried out or required or that they 

will not be exceeded. The Employer / Engineer reserves the right to 

delete any item and / or increase / reduce quantities indicated in the 

Bills of Quantities at any time. Payment will be made according to the 

actual quantities of work ordered and carried out in the contract. 

However, the rates quoted shall be valid for any extent of variation in 

quantity of each individual item provided that the total contract value 

does not get altered by more than indicated in conditions of contract. 

No claim whatsoever for extra payment due to variation of quantities 

within the above said limit would be entertained.  
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1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 

items of work included in the Tender Documents for the details which 

will appear on subsequent drawings developed for construction 

purposes. Rate and price shall include any additional design/ detailing 

to be carried out by contractor.  

1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 

compliance with the Conditions of Contract, Special Conditions, the 

specifications and Tender drawings: 

i) Supervision and labour for the Works;  

ii) All materials, installation/erection, handling and transportation;  

iii) All Contractor's Equipment;  

iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 

contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 

accommodation, general security arrangements, welfare facilities 

and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 

huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in goods 

in the execution of works, Excise Duty, Duties, etc. (other than 

Customs Duty for materials to be permanently incorporated into 

the Works); 

viii) All necessary temporary services including fresh water, 

compressed air lines, electrical cabling and switchgear, 

telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  

x) All insurances for the Works;  

xi) Allowance for complying with all environmental aspects as 

specified; 

xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
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1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be 

net off the dimensions of the works shown on the drawings except as 

mentioned below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of 

Quantities are in metric units as follows:  

i) Linear: Linear meter, centimeter ormillimeter abbreviated to 

'Rm', 'cm' or 'mm' respectively.  

ii) Superficial: Square metre or Square centimeter abbreviated to 

'Sq.M' or 'sq.cm' respectively.  

iii) Volumetric: Cubic meter abbreviated to 'cum'. Liter abbreviated 

to 'L'  

iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ 

Kilogram abbreviated to 'kg'  

v) Numbers: Numbers abbreviated to Nos. or No.  

vi) Lump sum: Lump sum abbreviated to 'L.S.'  
 

1.5  Currency  
 

1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  

2. Civil Works 
2.2 Precast Concrete  

2.2.1 shuttering for precast concrete shall not be measured and paid for 

separately.  

2.2.2 Effort for placement of precast concrete at the final locations shall 
not be measured unless a specific item is provided in the Bill of 
Quantities.  

2.2.3 The precast concrete units shall be measured as shown on the 
detailed drawings.  

2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts 
unless larger than 0.1 sq.m. sectional area and 0.03 cu.m. in 
volume. No extra volume will be measured for splays or fillets 
smaller than 50 sq.cm. sectional area.  
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2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 

transporting, hoisting or lowering to any height / depth, placing in 

position and compaction in work of any sectional area or thickness 

including shuttering, forming necessary construction joints, shear keys 

and stop ends, and for curing and protecting etc. all as specified.  

 
2.3.4  The rates shall include for preparing construction joints, shear keys and 

surfaces against which next stage concrete is to be cast and building in 

fittings including pipes and bolts except where specifically billed 

separately. No separate payment will be made for making 

openings/pockets/pits of any size and shape. Where surfaces are to 

receive finishes the rates shall include for leaving the surface rough or 

for hacking and roughening the surface to form a key.  

 
2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 

inserts in position accurately, concreting while they are in position and 

also for protecting the same as the work proceeds.  

 
2.3.6 Unless otherwise noted, the rates for concrete items shall include for 

finishing the top surface to levels and slopes and surface finish as 

specified. Rates for concrete shall include for finishing the slab to 

specified slope towards drains, etc.  

2.4 Reinforcement  
 

2.4.1 Steel reinforcement will be measured by weight and fixed in accordance 

with Drawings and Specifications. The weight of reinforcement bars -

whether plain, deformed or ribbed etc., -of various diameters will be 

calculated in accordance with Table 1 of IS:1732 'Dimensions for Round 

and Square Steel Bars for Structural and General Engineering 

Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short 

and long lengths, bending, fixing, rolling margin and the provision of 

spacer bars or support, chairs, binding wire, saddles, forks and all 

dense concrete spacer blocks, etc., including preparing bending 

schedules from the Drawings.  
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2.4.3 The rates shall include for all necessary descaling, wire brushing and 

cleaning to remove all rust and mill scale, dirt, grease and other 

deleterious matter before fixing and whilst still exposed during 

construction.  

2.5 Structural and Miscellaneous Steel work  
 

2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and 

all charges for welding, cutting, bending, bolting, site connections, 

fixing to foundations.  

2.5.2 The rates for Structural Steelwork shall include:  

i) Supply, fabrication, delivery and erection  

ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  

iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 

iv) Fabrication drawings  

v) Welding trials and tests  

vi) Erection trials  

vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 

2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 

include the necessary fabrication, joints, angles, intersections and 

ends, all bolts or fixing lugs, all hoisting and scaffolding required and 

casting in fixings or later cutting out or forming pockets for same, 

grouting, supporting and making good.  
 

2.5.4 Rates are to include for all necessary scaffolding, working over 
water and at any height staging and hoisting and tarpaulin or 
other protective covers and the cleaning and removal of paint 
stains and spots, etc.  

 

3.4.1 The Contractor's unit rates and prices shall include all 
equipment, apparatus, material indicated in the Drawings, 
and/or Specifications in connection with the item in question and 
also associated labour as well as all additional equipment, 
apparatus, material, consumables usually necessary to complete 
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the system even though not specifically shown, described or 
otherwise referred to and also associated labour.  

 

3.4.2 The rate for providing and fixing above items shall include all 
fittings, fixtures, base and sole plates, anchor bolts, including 
epoxy grouting, etc. all complete as specified, including the 
necessary additional supervision to ensure accurate alignment 

 
 
 

3. Abbreviations 
4.1.1 The following abbreviations are used in the Specifications and Bill 

of Quantities:  
IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified 

otherwise) 

sq.m. /m
2 
/ 

sqmt 

square metre 

sq.cm. : square centimeters 

mm 
2 
:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
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circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 

NAME OF WORK: PROVIDING FLOORING AND ROOFING SHEET TO NORTH AND EAST 

SIDE OF WHARF CANTEEN. 

Item 

No. 

DESCRIPTION OF ITEM QTY UNIT RATE IN 

figures 

AMOUNT 

(Rs. Ps.) 

 1. Earth work excavation for Foundation 
by mechanical means for all 
works & depth upto 3 m, as per 
drawing and technical specifications, 
including setting out, shoring, 
strutting, barricading, caution lights, 
including dressing of excavated 
surfaces, disposing off or levelling the 
excavated earth or sorting & stacking 
the selected earth for reuse in a 
radius of 50 m and lift upto 1.5 m 
including cost of labour, tools, usage 
of machinery & other appurtenaces 
required to complete the work. In all 
kinds of soils Depth upto 3 m 
 

63.00 CUM 102.00 6,426.00 

2. Providing and laying in position 
Cement Concrete for levelling course 
for all works in foundation. The 
granite/trap/basalt crushed graded 
coarse aggregates and fine aggregates 
as per relevant IS Codes machine 
mixed, laid in layers not exceeding 
150 mm thickness, well compacted 
using plate vibrators,  
including all lead & lifts, cost of all 
materials of quality, labour, Usage 
charges of machinery, curing, and all 
the other appurtenances required to 
complete the work as per technical 
specifications. Mix 1:3:6 Using 20 mm 
nominal size graded crushed coarse 
aggregates 
 

27.00 CUM 6,217.00 1,67,859.00 

3 Providing and laying in position 
Cement Concrete Mix 1:2:4 (M15) 
Using 20 mm nominal size graded 
crushed coarse aggregates for all Sub 
structures of building, Irrigation 
works, Sub structure works of 
bridges, Drain works & other parallel 

37.00 CUM 6724.20 2,48,795.40 
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works from 0.50m to 3.50 m height. 
The granite/trap/basalt crushed 
graded coarse aggregates and fine 
aggregates as per relevant IS Codes 
machine mixed with super 
plasticizers, laid in layers, well 
compacted using needle vibrators, 
providing weep holes wherever 
necessary, including all lead & lifts, 
cost of all materials of quality, 
confirming to the requirements of 
relevant IS codes, labour, Usage 
charges of machinery, curing and all 
other appurtenances required to 
complete the work as per technical 
specifications. including cost of 
centering and shuttering  
 

4. Providing and fixing 80mm G.I. B 
class pipe of approved make and 
quality, including cost of materials, 
labour charges, welding, painting 
fixing transportation charges and all 
other incidental charges etc. 
complete. 

36.00 RM 902.55 32,491.80 

5. Providing and fixing 65mm G.I. B 
class pipe of approved make and 
quality, including cost of materials, 
labour charges, welding, painting 
fixing transportation charges and all 
other incidental charges etc. 
complete. 

42.00 RM 705.12 29,615.04 

6. Providing and fixing 50mm G.I. B 
class pipe of approved make and 
quality, including cost of materials, 
labour charges, welding, painting 
fixing transportation charges and all 
other incidental charges etc. complete  
 

123.00 RM 465.37 57,240.51 

7. Providing and fixing precoated 
galvanised iron profile sheets (size, 
shape  
and pitch of corrugation as approved 
by Engineer-in-charge) 0.50 mm  
(+ 0.05 %) total coated thickness with 
zinc coating 120 grams per m2 as  
per IS: 277, in 240 mpa steel grade, 
5-7 microns epoxy primer on both  
side of the sheet and polyester top 
coat 15-18 microns. Sheet should  

106.00 SQM 568.00 60208.00 
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have protective guard film of 25 
microns minimum to avoid scratches 
during transportation and should be 
supplied in single length upto 12 m or 
as desired by Engineer-in-charge. The 
sheet shall be fixed using self 
drilling/self tapping screws of size 
(5.5x 55 mm) with EPDM seal, 
complete upto any pitch in 
horizontal/ vertical or curved 
surfaces, excluding the cost of 
purlins, rafters and trusses and 
including cutting  
to size and shape wherever required 
 

8. Carriage of materials: A : Cost of 
Haulage Excluding Loading and 
Unloading: Case-1 : Surfaced Road :  
lead up to 5 km. The material shall be 
deposited out side the Wharf as 
decided by the department 
 

50.50 MT 60.00 3030.00 

9. Supply of polished Granite of any 
colour, 18 mm thick (slab area above 
0.50 m2) and Providing edge molding 
to 18mm thick Granite stone 
counters, vanities etc.,  
including machine polishing to edge 
to give high gloss finish including cost 
of materials, labour charges, nosing 
charges, transportation charges and 
all other incidental charges etc., 
complete as directed by the 
department 
 

23.00 SQM 3526.40 81,038.20 

10. Direction and Place Identification 
Signs with size more  
than 0.9 m2 size Board. Providing and 
erecting direction and place 
identification retroreflectors sign as 
per IRC:67:2022 made of high 
intensity grade sheeting vide clause 
801.3, fixed over aluminum sheeting, 
2 mm thick or Aluminum composite 
material sheet with overall thickness 
of 4mm with area exceeding 0.9 m2 
fixed over back support frame of min 
40 x 40 x 5mm angle mounted on a 
mild steel circular pipe 65 NB, firmly 
fixed to the ground by means of 

3.00 SQM 9702.00 29,106.00 
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properly designed foundation with 
M25 grade cement concrete  45 x 45 
x 60 cm, 60 cm below ground level as 
per approved drawing 
 

Total Rs. 7,15,809.95 

Excess / Less (In percentage in two decimals)  

Quoted amount in Figures Rs. 
 

 

(Quoted amount in words Rupees …………………………………………………….)  
 
 

 
Note: GST as applicable shall be claimed as separate line item in tax invoice and 

the same will be paid separately. 
1. Contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 
 
 
 
 

  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 
 

 
NAME OF CONTRACT.................................................  
 
To, 
 Executive Engineer (Civil) 
 New Mangalore Port Authority 
 Panambur, Mangalore - 575 010 
 
Sir, 
 
1. We have examined the Conditions of Contract, Specification, Drawings, 

Bill of Quantities, and Addenda No---------- for the execution of the 
above-named Works, and we the undersigned, offer to execute and 
complete such Works and remedy any defects therein in conformity with 
the Conditions of Contract, Specifications, Drawings and Bill of 
Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as 

soon as is reasonably possible after the receipt of the Engineer's notice 
to commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 90 days from the last 

date fixed for receiving the same and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

 
5. Unless and until a formal Agreement is prepared and executed, this 

Tender together with your written acceptance thereof shall constitute a 
binding Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any 

tender you may receive. 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorized to sign Tenders for and on behalf of____ ___________  ___ __ 
____________ _____  _______ ______________ 
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                                                                                     (IN BLOCK LETTERS) 
 
 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature: _________________________ 
 Name      : __________________________ 
 Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature: __________________________ 
 Name      :  __________________________ 
 Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 
SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.

No

. 

Nam'e of the Mineral Present Rate of 

Royalty 

Royalty to be 

revised 

Export Domesti

c 

1 Ornamental and 

Decorative Building 

Stones as defined 

under clause(m) of Rule 

2 

A)Dyke Rock 

(i)Black granites: 

(a)Chamarajanagar 

District: 

 

15% of Sale Value or of 

Average Selling Price on 

advalorem basis or 

Rs.4,500 per m3 which 

is higher. 

 

Rs.1,20

0 per 

MT 

 

 

Rs.600   

per MT 

 

 (b)All other Districts 

other than(a)above 

 

15% of Sale Value or of  

Average Selling· Price 

on advalorem basis 

orRs.1,500 per m3 

which is higher. 

Rs.1700 

per MT 

 

Rs.400   

per MT 

 

 (ii)Other varieties of 

dyke other than black 

granites(Entire State) 

15% of Sale Value or 

of Average Selling 

Price on advulorem 

basis or Rs.1,500 per 

m3 which is higher. 

Rs.500 

per MT 

Rs.375   

per MT 

 (B)(l)Pink and Red 

Granites (Ilkal Pink 

Variety) 

(i) Hungunda and 

Badami Taluk of 

 

 

15%of Sale Value or of 

Average Selling Price 

on advalorem basis or 

 

 

Rs.1,00

0 per 

MT 

 

 

Rs.400 

perMT 
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Bagalkot District, 

Kustagi of Koppal 

District. 

Rs.1,200  

 (ii) Pink and Red Granites, 

Gneissess and their 

structural verities (other 

than Ilkal Pink Variety) 

15% of Sale Value or 

Average Selling Price 

on advalorem basis or 

Rs.1,800 Variety) per 

m3 which is higher 

Rs.600 

per MT 

 

Rs.350  

per MT 

 

 C)Grey and White 

Granites and their 

varieties: 

(i) Very fine grained 

Grey granite (Sira    

grey Variety) Price 

on Chintanmi, 

Siddlaghattaof  

Chikkaballapura 

District Hoskote of 

Bangalore District. 

15% of SaleValue or of 

Average Selling Price 

on advalorem basis or 

Rs.1,350 per m3 

which is higher.    

 

 

 

Rs.500 

per MT 

 

 

 

 

Rs.350  

per MT 

 

 

 (ii) Greyand white 

granites and 

textural varieties 

having shades of 

grey,     balck and 

white colours (other 

than (i) above Entire 

State. 

 

15% of SaleValue or of 

Average Selling Price 

on advalorem basis or 

Rs.1,050 per m3 

which is higher.    

Rs.375 

per MT 

 

Rs.250  

per MT 

 

 (iii) Grey granite of 

Devanahalli Taluk of 

Bangalore Rural 

15% of  Sale Value  or  

of  Average Selling 

Price on advalorem 

Rs.300 

per MT 

 

Rs.200  

per MT 
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District and 

Chikkaballapur 

taluk of 

Chikkaballapur 

District 

basis or Rs.600 per 

m3 which is higher.    

2 Felsite and its  

varieties suitable for  

use as   Ornamental  

Stone- Entire State  

15% of  Sale Value  or  

of  Average Selling 

Price on advalorem 

basis or Rs.1800 per 

m3 which is higher.    

Rs.900 per MT 

3 Quartzite and sand  

stone and their 

varieties suitable for 

use as  Ornamental  

Stone- Entire State  

15% of Sale Value  or  

of  Average Selling 

Price on advalorem 

basis or Rs.1800 per 

m3 which is higher.    

Rs.900 per MT 

4 Marable and 

Crystalline  Limestone  

as ornamental  Stone- 

Entire State 

15% of Sale Value  or  

of  Average Selling 

Price on advalorem 

basis or Rs.1800 per 

m3 which is higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire 

State 

Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 

permits  

notexceed20%  of 

permit issued For 

Fullers Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the 

title "Shahabad Stone" 

Rs.70 per 10 Sq 

meters or  Rs.70 per 

Rs.50 per 10 Sq 

meters or  Rs.50 
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MT per MT 

9 Limestone(non-

cement) when used  

for  building   stone-

Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  

Stone(Entire State as 

defined under 

clause(g) of Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non 

cement) Entire   State 

50 per MT 80 per MT 

13 Agate, Chalcedony, 

Flint-Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire 

State 
60 Per MT 80 Per MT 

15 Steatite and sand 

stone used 

formakinghousehold 

utensils / articles-

Entire State. 

40 Per MT 80 Per MT 

16 

 

(i)Murram (All types

 of soils)-Entire 

State 

20 per MT 40 per MT 

(ii)Clay used for 

manufacturing tile sand 

bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 

ornamental stone  

quarry-which is suitable 

300 per MT or 850 CUM 300perMT 
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for ornamental purpose 

Entire State (See 

explanation under 

Rule36) 

18 Irregular shaped waste 

rock generated in 

Ornamental stone 

quarry, which is not 

suitable for ornamental 

purpose (used for 

making aggregates and 

m-sand) Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 

Shahabad stone quarry-

Entire State (See 

explanation under Rule-

36) 

60 per MT 40 per MT 

20 Finished Kerb 

stones/cubes not 

exceeding 30 cms each 

face-Entire State. 

110per MT 150 per MT 

21 Barytes 

(i) A Grade (Grey colour 

(ii) B Grade (Grey colour) 

(iii) C, D Grade &Waste 

6.5% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

400 per MT 

300 per MT  

200 per MT 

22 Calcite 15% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

80 per MT 

23 China clay and Kaolin   
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(including Ball clay, White 

shell, Fireclay and white 

clay) 

i)Crude/Raw 

 

 

 

 

 

ii)Processed 

 

 

8% of average selling 

price or of sale value 

whichever is higheron 

ad-valorem basis. 

 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

 

 

80 Per MT 

 

 

 

 

600 per MT 

24 Corundum 12% of average 

sellingprice or of sale 

value whichever is 

higher on ad-valorem 

basis 

15% of Sale Value 

or of Average 

Selling Price on ad 

valorem basis 

which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 

26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 

27 Felsite (Other than for 

ornamental purpose) 

12% of average selling 

price or of sale value 

whichever is higher on 

ad-valorem basis 

120 per MT 

28 Gypsum 20% of average 

selling price or of sale 

value whichever is 

higher on ad-valorem 

basis 

150 per MT 

29 Jasper 12% of average 

selling price or of sale 

value whichever is 

150 per MT 
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higher on ad-

valorem basis 

30 Quartz, feldspar 15% of average 

selling price or of sale 

value whichever is 

higher on ad-

valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 

price or of sale value 

whichever is higher 

on ad-valorem basis 

1500 per MT 

500 per MT 

32 Quartzite & Fuchsite 

Quartzite not suitable 

for use as 

Ornamental 

/Gemstones 

12% of average 

selling price or of 

sale value whichever  

is higher on ad-

valorem basis 

100 per MT 

33 Laterite 

i) /dispatched for use 

in cement or 

chemical industries 

or Abrasive or 

Refractory purpose 

(below threshold 

value as specified by 

IBM from time to 

time) 

ii) For use as building 

stone (below 

threshold value as 

specified by IBM) 

 

Rs.60 per MT 

 

160 per MT 

 

 

 

 

 

 

 

 

60 per MT 
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34 Ochre Rs.24 per MT 60 per MT 

35 Pyrophyllite 20% of average 

selling price or of 

sale value whichever 

is higher on ad-

valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 

37 Slate Rs.45 per MT 150 per MT 

38 Silica Sand 10% of average 

selling price or of sale 

value whichever is 

higher on ad-valorem 

basis 

100 per MT 

39 

 

Steatite or Soapstone 

(Other than for house 

hold articles) 

18%of average selling  

price  or of sale value 

whichever is higher on 

ad-valorem  basis 

200perMT 

Talc -- 200perMT 

40 All other minerals 

(which is not specified 

in schedule-II) Entire 

State 

30% of sale value on ad-

valorem  basis 

30% of Sale Value 

or of Average 

Selling Price on 

ad-valorem basis 

which is higher. 

 

As per order of Deputy Director mines and Geological department dated 11-11-

2021. The prevailing rates as per the updated order of the Geological 

Department during the course of the project will be applicable. 

Note: Except where otherwise stated, the contractor shall pay to the authority 

all tonnage and other royalties, rent and other payments or compensation if 

any, for getting stone, sand, gravel, clay or other materials by him and his 
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subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The contractor should 

submit the Mineral Dispatch Permit (MDP) in original for the quantity executed 

by the contractor for the requisite quantity of material incorporated in works for 

which MDP is issued by the authorized supplier. If contractor fails to submit 

the MDP in original the amount will be deducted at 5 times the royalty charges 

from the contractor’s bills as per prevailing orders issued by the Authority. 

 

___$$****$$___ 
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SECTION VII 
SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2025 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 

Category  
 Area: A Area: B Area: C 
Unskilled 805.00 674.00 541.00 
Semiskilled/ 
Unskilled Supervisory 

893.00 760.00 632.00 

Skilled/Clerical 981.00 893.00 760.00 

Highly Skilled 1065.00 981.00 893.00 
(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No. 1 
/6(3)/2025-LS-II dated 28.03.2025.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 

Area Rates of wages Rs. 
‘A’ 783.00 
‘B’ 655.00 
‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 981.00 1065.00 
‘B’ 893.00 981.00 
‘C’ 760.00 893.00 

For further details log on to Ministry of Employment 
 
 
 


