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NEW MANGALORE PORT AUTHORITY 

  PANAMBUR, MANGALORE -575010 

CIVIL ENGINEERING DEPARTMENT 

NIT No: CIVIL/CE(C)/EE(C)/71/2025-26  Date: 18-11-2025  

TENDER ID: 2025_NMPT_885998_1 

i) NOTICE INVITING TENDER 

(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/app of 

CPP portal from the Contractor fulfilling the Minimum Eligibility Criteria 

stipulated in this notice in two cover bidding procedure for the work of 

“Providing and fixing of ACP cladding work for Modifications to the KK Gate 

facing to South side, East side and West side of the building at NMPA”  

Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed *similar 

works during last 7 (seven) years ending last day of month previous to the one 

in which applications are invited shall be either of the following: - 

At least Three similar completed works costing not less than the amount equal 

to Rs. 30.72 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 38.40lakhs each 

or 

At least One similar completed works costing not less than the amount equal 

to  Rs.61.44 lakhs  

Note1:*Similar work(s) means ACP cladding including  allied works or 

Aluminum/steel Fabrication works. 

Note 2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 

b) Average Financial turnover of the tenderer over the last three financial years, 

2022-23, 2023-24 & 2024-25 shall be at least Rs. 23.04 lakhs. 

The financial turnover of bidders would be evaluated considering the value of 

work / works in hand at NMPA on due date of bid submission. The total value 

of work orders and value of supplemental orders if any shall be considered as 

the value of work in hand. The 30% of value of work in hand shall be 
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considered as the turnover required for execution of work in hand. The port 

would deduct the turnover required for execution of work in hand from average 

financial turnover of the bidder. The remaining net financial turnover of the 

bidder will be considered for eligibility criteria. The bidder must furnish the 

information in prescribed form as per Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work 

shall be considered as value of work in hand.    

The turnover means sales/ contract receipts excluding taxes other 

income shall not be considered for calculation of turnover. 

c) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates 

along with the tender. 

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs.76,79,916/- 

ii) Earnest Money Deposit (EMD)    Rs.1,81,300/- (Rupees One Lakh Eighty 

One Thousand Three Hundred  Only) The 

EMD shall be in the form of Insurance 

Surety Bonds, Account Payee Demand 

draft, Fixed Deposit Receipt, Bankers 

Cheque or shall be paid by RTGS in favour 

of F.A. & C.A.O., NMPA. Scanned copy 

should be uploaded along with bid. The 

benefit of Exemption of EMD to all Micro 

and small enterprises (MSE) will allowed. 

Shall upload with their offer, the proof of 

their being MSE registered with district 

industries center (DIC) or Khadhi and 

village industries commission or Khadhi 

and Industries board (KVIV) or Coir board 

or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration 
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Certificate or any other body specified by 

Ministry of MSME. The bidder shall 

submit "Bid Security Declaration" in the 

prescribed form as per Annexure 13. 

iii) Cost of Tender (Tender fee) Rs. 1,120/- (Rupees One Thousand One 

Hundred Twenty Only) Payment of Tender 

fee by NEFT in favour of F.A. & C.A.O., 

NMPA. Scanned copy should be uploaded 

along with bid. The benefit of Exemption 

of Tender fee to Micro and small 

enterprises (MSE) will allowed. Shall 

upload with their offer, the proof of their 

being MSE registered with district 

industries center (DIC) or Khadhi and 

village industries commission or Khadhi 

and Industries board (KVIV) or Coir board 

or National Small Industries Corporation 

(NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration 

Certificate or any other body specified by 

Ministry of MSME. 

iv) Document download start date 

and time 

18-11-2025 at 15.00 HRS 

v) Seek clarification start date and 

time 

NA 

vi) Seek clarification end date and 

time 

NA      

vii) Bid submission start date and 
time 

02-12-2025 at 15:00 HRS 

vii) Bid submission closing date and 
time 

09-12-2025 at 15.00 HRS 
 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
10-12-2025 at 15.30 HRS 
Shall be communicated separately. 

x) Completion period 1 (One ) Month 

xi) Validity of Tender 90 days from the date of closing of online 

submission of e-tender. 

Tenderer shall have to pay the prescribed cost of tender i.e., Rs.1,120/-
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(Rupees One Thousand One Hundred Twenty Only) by NEFT in favour of F.A. 

& C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: bhagyalaxmi.b@nmpt.gov.in /chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall 

be uploaded only on websites https://www.eprocure.gov.in/eprocure/app of 

CPP portal, may have to be referred by the prospective Tenderer from time to 

time. 

 

 

            -sd-  

Executive Engineer (Civil)  
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NEW MANGALORE PORT AUTHORITY 

    PANAMBUR, MANGALORE -575010 

NIT No: CIVIL/CE(C)/EE(C)/71/2025-26 

E-Tender event No. 2025_NMPT_885998_1 

ii) INSTRUCTIONS TO TENDERERS 

A. Instructions for E-Tendering 

INSTRUCTION TO E-TENDERING  

1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF 

THE  BIDS ONLINE THROUGH THIS E-PROCUREMENT PORTAL 

This is an e-procurement event of NMPA.  The e-procurement service provider 

is https://www.eprocure.gov.in/eprocure/app of CPP portal. You are 

requested to read the terms & conditions of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with 

documentary proof (wherever required) will not qualify in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option Click Here 

to Enroll available in the Home Page. Then the Digital Signature enrollment 

has to be done with the e-token, after logging into the portal. 

2. Bidder then logs into the portal giving user id / password chosen during 

enrollment. 

3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 

4. DSC once mapped to an account cannot be remapped to any other account. 

It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then attached along with bid 

documents during bid submission. This will ensure lesser upload of bid 

documents. 

6. After downloading / getting the tender schedules, the Bidder should go 

through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevant columns, else the bidder is liable 

to be rejected for that tender. Bidders are allowed to enter the Bidder Name 

and Values only. 
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8. If there are any clarifications, this may be obtained online through the e-

Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum published 

before submitting the bids online on the portal or on 

www.newmangaloreport.gov.in Bidder, in advance, should prepare the bid 

documents to be submitted as indicated in the tender schedule and they 

should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in the tender. 

The benefit of Exemption of EMD to all Micro and small enterprises (MSE) will 

allowed. Bidder Shall upload with their offer, the proof of their being MSE 

registered with district industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board or National 

Small Industries Corporation (NSIC) or Directorate of handicrafts and 

handlooms or Udyam Registration Certificate or any other body specified by 

Ministry of MSME will be considered. The bidder should read the terms and 

conditions and accepts the same to proceed further to submit the bids. 

10. The bidder has to submit the tender document(s) online well in advance before 

the prescribed time to avoid any delay or problem during the bid submission 

process. 

11. There is no limit on the size of the file uploaded at the server end. However, 

the upload is decided on the Memory available at the Client System as well as 

the Network bandwidth available at the client side at that point of time. In 

order to reduce the file size, bidders are suggested to scan the documents in 

75-100 DPI so that the clarity is maintained and the size of file gets reduced. 

This will help in quick uploading even at very low bandwidth speeds. 

12. It is important to note that, the bidder has to click on the Freeze Bid Button, 

to ensure that, he/she completes the Bid Submission Process. Bids, which are 

not frozen, are considered as Incomplete/Invalid bids and are not considered 

for evaluation purposes. 

13. The Tender Inviting Authority (TIA) will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the 

bidders due to local issues. 

14. The bidder may submit the bid documents online mode only, through this 

portal. Offline documents will not be handled through this system.  

15. At the time of freezing the bid, the e-Procurement system will give a successful 

bid updating message after uploading all the bid documents submitted and 
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then a bid summary will be shown with the bid no., date & time of submission 

of the bid with all other relevant details. The documents submitted by the 

bidders will be digitally signed using the e-token of the bidder and then 

submitted. 

16. After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid  

summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

17. Successful bid submission from the system means, the bids as uploaded by 

the bidder is received and stored in the system. System does not certify for its 

correctness. 

18. The bidder should see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is liable to be rejected. 

19. The time that is displayed from the server clock at the top of the tender Portal, 

will be valid for all actions of requesting bid submission, bid opening etc., in 

the e-Procurement portal. The Time followed in this portal is as per Indian 

Standard Time (IST) which is GMT+5:30. The bidders should adhere to this 

time during bid submission. 

20. The bidders are requested to submit the bids through online e-Procurement 

system to the Tender Inviting Authority (TIA) well before the bid submission 

end date and time (as per Server System Clock). 

21. Tender form Fee and EMD shall be submitted with the Part I- Technical BID. 

BID submitted without fees, as mentioned above will not be considered for 

evaluation and shall be rejected summarily the benefit of Exemption of EMD 

and tender fee to all Micro and small enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village industries commission or Khadhi 

and Industries board (KVIV) or Coir board or National Small Industries 

Corporation (NSIC) or Directorate of handicrafts and handlooms or any other 

body specified by Ministry of MSME, will be considered. The bidder shall 

upload with their offer, the proof of their being MSE.  

22. The bidder/tenderer/contractor shall file the applicable returns with Tax 

departments in time and submit the same as documentary proof. The GST 

applicable shall be shown as a separate line items in the Tax invoices to avail 

in put credit to Port. 

2. Cover – I Details (Technical)  



  

 

16
The following documents shall be uploaded online only. 

1. Scanned copy of NEFT Payment details for cost of tender / documentary 

evidence for exemption of tender fee. 

2. Scanned copy of RTGS/NEFT Payment details for EMD/ documentary 

evidence for exemption of EMD. 

a) Scanned copy of documents as per Annexure 1 to 13 of section I(iii) of volume-

I (Original power of attorney i.e. Annexure 2 to be submitted by post or by 

hand immediately after the closing date for submission of online e-tender).( 

Note: Power of Attorney duly Authenticated by Public Notary as per Annexure 

-2). 

3. Scanned copy of valid PAN card, ESI, PF and GST Registration certificate. 

4. List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form. 

5. Scanned copy of Form of Tender as per Section VI(iii) of volume -III  

6. Technical bid document – Cover I (Volume I to Volume III) along with 

amendments and clarifications. 

3. Cover – II Detail (Finance) 

PRICE BID (Bill of Quantities)  

Price should be quoted in the BOQ template available in the portal. The BOQ 

template must not be modified/replaced by the bidder and the same should 

be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for that tender. Bidders are allowed to enter the Bidder Name and 

Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents shall 

lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for the 

purpose for evaluation. 

4. Opening of bids 

A. Part I Techno-Commercial bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) whose 

 Part I Techno-Commercial Bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of opening of 

Part II Price bid, through valid email confirmed by them. 

Note: The tenderers are advised to offer their best possible rates.  There would 

generally be no negotiations hence most competitive prices may be quoted 
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while submitting the price bid. However in case the lowest rate appears to be 

reasonable taking into account the prevailing market conditions, the work 

may be awarded to the lowest bidder and if the rate is still considered high, 

action as per prevailing instructions / guidelines shall be taken. All entries in 

the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

5. Evaluation process: 

A proposal shall be considered responsive if – 

a. It is received by the proposed Due Date and Time. 

b. It is Digitally Signed. 

c. It contains the information and documents as required in the Tender 

Document. 

d. It contains information in formats specified in the Tender Document. 

e. It mentions the validity period as set out in the document. 

f. It provides the information in reasonable detail. The Port Authority reserves 

the right to determine whether the information has been provided in 

reasonable detail. 

g. There are no significant inconsistencies between the proposal and the 

supporting documents. 

h. The Technical qualification conforms to as specified in the qualification 

criteria. 

i. A Tender that is substantially responsive is one that conforms to the preceding 

requirements without material deviation or reservation.  A material deviation 

or reservation is one (1) which affects in any substantial way, the scope, 

quality, or performance of the Tenderer or (2) which limits in any substantial 

way, inconsistent with the Tender document, or (3) whose rectification would 

affect unfairly the competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

j. The Port Authority reserves the right to reject any tender which in its opinion 

is non-responsive and no request for alteration, modification, substitution or 

withdrawal shall be entertained by the Port Authority in respect of such 

Tenders. 

k. The Port Authority would have the right to review the Technical Qualification 

and seek clarifications wherever necessary. 

l. Since the tender involves selection based on pre-qualification criteria and 

technical specification, the Chief Engineer will examine and seek clarification 
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if any and list out the firms, which are found technically suitable and Cover-

II Price Bid of such tenderers only will be opened and EMD will be returned to 

the unsuccessful tenderers 

m. The date and time will be intimated to tenderers whose offers are found 

suitable and Cover – II of such tenderers will be opened on the specified date 

and time 

n. The cost of stamping Agreement must be borne by the successful Tenderer 

o. The Fax/E-Mail offers will be treated as defective, invalid and rejected.  Only 

detailed complete offers received through online prior to closing time and date 

of the tenders will be taken as valid. 

B. Instructions to Tenderers (General) 

1. Introduction: 

This work essentially comprises of “Providing and fixing of ACP cladding work 

for Modifications to the KK Gate facing to South side, East side and West side 

of the building at NMPA”  

2. Applicants: 

Contractors who wish to bid for the tender for the contract work should apply 

for the tender document.  The successful bidder will be expected to complete 

the works by the intended completion date specified in the Contract 

document. 

3. Invitation for Bids: 

The online Invitation for Bids is open to all eligible bidders meeting the 

eligibility criteria. The bidders may submit bids for the works detailed in the 

NIT through e-tender mode only. 

4. Purchase of Tender Documents: 

Tender document can be downloaded from NMPA website 

www.newmangaloreport.gov.in,www.tender.gov.in&https://www.eprocure.go

v.in/eprocure/app of CPP portal 

5. One Bid per Bidder: 

Each bidder shall submit only one bid for one package. Bidder who submits 

or participates in more than one Bid will cause all the proposals with the 

Bidder’s participation to be disqualified.  

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will in no case be responsible and liable for those 

costs. 
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7. Site visit: 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

and examine the work site and its surroundings and obtain all information 

that may be necessary for preparing the Bid and entering into a contract for 

construction of the Works.  The costs of visiting the site shall be at the Bidders’ 

own expense.  

8. Content of Bidding Documents: 

Tender Document will consist of: 

Volume I Section I Notice Inviting Tenders 

Instructions to Tenderers 

Annexure (1 to 13) 

 Section II Form of Agreement 

 Section III Conditions of Contract: Part A - E: 

General Conditions 

Conditions of Contract : Part F: 

Special Conditions 

Contract Data 

Form of Securities (A & B) 

Appendix – I and Appendix - II 

Volume II Section IV Technical Specifications 

 Section V Drawings 

Volume 

III 

Section VI Preamble 

Bill of Quantities 

For of tender 

 Section VII Schedules (A & B) 

Any indication of “Quoted price” in the technical bid, shall lead to rejection of 

the bid outright. For evaluation purpose the uploaded offer documents will be 

treated as authentic and final. No hard copy shall be submitted, upload the 

entire document on the CPP portal only. 

9. Clarification of the Bidding Documents: 

The Tenderers are advised to examine the Tender Document carefully and if 

there be or appear to be any ambiguity or discrepancy in the documents, or 

any clarifications needed on the Tender Documents; these shall be referred to 

the Chief Engineer (Civil) in writing, so as to reach at least three days before 

start date of submission of bid. It is to be noted that queries asked after due 

date will not be answered. Employer’s clarifications shall be furnished in the 
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CPP e-portal or shall be issued a corrigendum in the web site after closing date 

of online pre-bid meeting without identifying the source. 

A provision is made in the CPP e-portal for online pre-bid meeting during the 

date mentioned in the NIT. The bidders can ask queries if any during the 

period of pre-bid meeting through online. The queries of the bidders shall be 

answered online or a separate consolidated list of queries and clarifications 

shall be uploaded in web sites after closing date of online pre-bid meeting. 

10. Amendment of Bidding Documents: 

Any modification of the tender documents as a result of any ambiguity shall 

be shall be made exclusively through the issue of an Addendum. Any 

addendum thus issued shall be part of the tender documents and will be 

uploaded in CPP e-portal and Port website to all the bidders. Prospective  

Bidders shall acknowledge receipt of each addendum to the Employer. Such 

addenda will be numbered and it shall be submitted by the Tenderers as part 

of Part I of their bid.  The Addendum can also be downloaded from NMPA 

official website from ‘Ongoing Project link’. The responsibility of downloading 

such addendum / amendment from NMPA website and CPP e-portal fully lies 

with the bidder. 

11. Preparation of bids: 

All documents relating to the bid shall be in the English language. 

12. Minimum Eligibility Criteria: 

a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month previous 

to the one in which applications are invited shall be either of the following: - 

At least Three similar completed works costing not less than the amount equal 

to Rs. 30.72 lakhs each  

or 

At least Two similar completed works costing not less than the amount equal 

to Rs. 38.40lakhs each 

or 

At least One similar completed works costing not less than the amount equal 

to                    Rs.61.44 lakhs  

Note1:*Similar work(s) means ACP cladding including  allied works or 

Aluminum/steel Fabrication works. 

Note2: Documentary evidence for successful completion of the work shall be 

furnished along with work order and work completion certificate. 
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b) The tenderer shall submit a copy of valid ESIC, EPF Registration Certificates 

along with the tender. 

c) Average Financial turnover of the tenderer over the last three financial years, 

2022-23, 2023-24 & 2024-25 shall be at least Rs. 23.04 lakhs. 

The financial turnover of bidders would be evaluated considering the value of 

work / works in hand at NMPA on due date of bid submission. The total value 

of work orders and value of supplemental orders if any shall be considered as 

the value of work in hand. The 30% of value of work in hand shall be 

considered as the turnover required for execution of work in hand. The port 

would deduct the turnover required for execution of work in hand from average 

financial turnover of the bidder. The remaining net financial turnover of the 

bidder will be considered for eligibility criteria. The bidder must furnish the 

information in prescribed form as per Annexure-6.    

Illustration :  

 Average Financial Turnover = Rs. 10.00 Cr 

 Total value of work in hand = Rs. 24.00 Cr. 

 Net turnover = 10.00 - (24.00 x 0.30) = Rs. 2.80 Cr. 

In case of Annual Maintenance Contracts, the annualized value of work shall 

be considered as value of work in hand.    

The turnover means sales/ contract receipts excluding taxes other income 

shall not be considered for calculation of turnover. 

Copy of the work order, Client’s satisfactory work completion Certificate, along 

with any other documentary proof certifying the date of completion, brief 

description of the project and project completion cost shall be submitted in 

support of the assignments performed and claimed by the tenderer to fulfill 

the eligibility criteria for qualification. Work completion certificate issued by a 

private organization shall be considered, only if Tax Deducted at Source 

Certificate with respect to referred work, issued by Competent Authority is 

enclosed along with the tender. In case work executed on subcontract, only 

approved or authorized subcontract shall be considered for eligible 

assignment. 

A statement duly certified by the Chartered accountant showing the average 

annual Financial Turnover over the last 3 financial years duly indicating UDIN 

shall be submitted. 

Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have:  
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i. made misleading or false representations in the forms, statements, affidavits 

and attachments submitted in proof of the qualification requirements; and/ 

or;  

ii. Records of poor performance during the last five years, as on the date of 

application, such as abandoning the work, rescission of the contract for 

reasons which are attributable to non-performance of the contractor, 

inordinate delays in completion, consistent history of litigation resulting in 

awards against the contractor or any of the constituents, or financial failure 

due to bankruptcy, and so on. The rescission of a contract of venture JV on 

account of reasons other than nonperformance, such as the most experienced 

partner (major partner) of JV pulling out;  

iii. On account of currency of debarment by any Government agency. 

13. Bid Prices: 

The contract shall be for the whole works as described in based on the priced 

Bill of Quantities submitted through CPP e-portal by the Bidder. The Bidder 

shall fill in the percentage of Excess or Less in the Bill of Quantities through 

CPP e-portal. Items for which no rate or price is entered will not be paid for by 

the Employer when executed and shall be deemed covered by the other rates 

and prices in the Bill of Quantities. 

14. Currencies of Bid and Payment: 

The Unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees 

15. Bid Validity: 

Bids shall remain valid for a period not less than Ninety days (90 days) after 

the last date for online bid submission. A bid valid for a shorter period shall 

be rejected by the Employer as non-responsive. 

In exceptional circumstances, prior to expiry of the original bid validity period, 

the Employer may request that the bidders may extend the period of validity 

for a specified additional period.  The request and the bidders’ responses shall 

be made in writing or by cable.  A bidder agreeing to the request will not be 

permitted to modify his bid and also shall submit an extension for EMD, if it 

is in the form of Bank Guarantee 

16. Bid Security / EMD: 

i. The EMD shall be in the form of Insurance Surety Bonds, Account Payee 

Demand draft, Fixed Deposit Receipt, Bankers Cheque or shall be paid by 

RTGS/NEFT in favour of Financial Adviser & Chief Accounts Officer, New 
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Mangalore Port Authority, Mangalore  

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 10. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

ii. The Techno Commercial Bid shall be accompanied by the RTGS/NEFT deposit 

details towards Earnest Money Deposit of Rs.181300/- (Rupees One Lakh 

EightyOne Thousand Three Hundred  Only) as stipulated in the tender. The 

tender without EMD shall be treated invalid.  

iii. The benefit of Exemption of EMD and tender fee to all Micro and small 

enterprises (MSE) registered with district industries center (DIC) or Khadhi 

and village industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or any other body specified by Ministry of MSME, 

will be considered. The bidder shall upload with their offer, the proof of their 

being MSE. 

iv. The bidders who avail exemption from payment of EMD, shall submit "Bid 

Security Declaration" in the prescribed form as per Annexure 13, accepting 

that if they withdraw or modify their bids during period of validity etc., they 

will be suspended for the time specified in the tender document.   

v. The Earnest Money Deposit of unsuccessful bidder shall be returned without 

interest as early as possible by RTGS/NEFT on conclusion of contract. The 

Earnest Money Deposit of the successful bidder shall be refunded (without 

interest) after he has signed the agreement and furnished required 

performance security. 

vi. The Bid Security of a successful bidder will be forfeited in the following cases: 

a) If the bidder withdraws his Tender during the period of bid validity. 

b) In case of a successful tenderer fails 

i) to commence the work, apart forfeiture of other claims 

ii) within the specified time limit to sign the Agreement or furnish the required 

Performance Security. In the event of forfeiting the EMD / SD / LD and while 

imposing penalty GST as applicable will be collected.   

17. No Alternative Proposals by Bidders: 

Bidders shall submit offers that comply with the requirements of the bidding 

documents, including the basic technical design as indicated in the drawing 

and specifications. Alternatives will not be considered.  
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18. Format and Signing of Bid: 

The Bid shall be in online mode. The Bid shall contain no alterations or 

additions, except those comply with instructions issued by the Employer  

19. Bid Submission: 

Tender document including quoted bid price have to be submitted online only 

through CPP Portal before deadline for online submission of bid.  

For evaluation purpose the uploaded offer documents will be treated as 

authentic and final. Any documents submitted in the form of hard copy except 

Power of attorney.     

The Tender shall be submitted in Two Bids.    

I. Technical Bid: Shall contain the following. 

i) Techno Commercial Bid: Shall contain all the documents. Techno Commercial 

Bid should not contain Price Bid. “Disclosure/indication of Price in the Techno 

Commercial Bid shall render the tender disqualified and rejected. 

ii) The details of payment of Earnest Money Deposit for Rs.181300/- (Rupees 

One Lakh EightyOne Thousand Three Hundred  Only) by RTGS/NEFT to 

NMPA Bank Account, failing which the Techno commercial Bid shall not be 

considered). 

iii) Transaction details of payment towards the COST OF TENDER Fee: Rs. 

1120/-(Rupees One Thousand One Hundred Twenty Only) (To be paid by 

RTGS/NEFT to NMPA Bank Account). 

II. FINANCIAL BID: shall contain only the Price.  

III. LAST DATE FOR SUBMISSION OF ONLINE TENDER: is as per the date 

mentioned in the NIT 

NMPA may at its sole discretion reserves the right to extend the date for receipt 

of Bid.  Bid after the aforesaid time and date or the extended time and date, if 

any, shall not be accepted by the portal.  

The following details pertaining to Techno Commercial Bid shall be uploaded 

online. 

b) Letter of Submission- Covering letter (vide Annexure – 1) 

c) The Power of Attorney should be in favor of the signatory and must be 

authenticated by a Public Notary. The original Power of Attorney (as per 

Annexure -2) must be submitted either by post or hand-delivered to the 

Executive Engineer (Civil) immediately after the online e-tender submission 

deadline. If the tender application is signed by an authorized partner or a 

director listed on the board, a Power of Attorney is not required. This 
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exemption applies if the Applicant is a partnership firm or a limited liability 

partnership. (If the person signing the tender is an authorized partner or 

director, you do not need to submit the Power of Attorney. If the signatory is 

not an authorized partner or director, ensure that the notarized Power of 

Attorney is delivered to the Executive Engineer.) 

d) Organization Details (vide Annexure-3) 

e) Details of “Minimum eligibility criteria” as per Clause 12 of instruction to 

Tenderers and certificates (Client Certificates / work completion certificates 

or any other documentary evidences with respect to the eligibility work) (vide 

Annexure-4) of condition of contract. The following specific instruction may be 

noted; 

i) Bidders are expected to provide information in respect of Eligible Assignments 

in this Section.  The assignments cited must comply with the criteria specified 

in Clause No. 12 (a) for “Minimum eligibility”. 

ii) A separate sheet should be filled for each of the eligible assignments the details 

are to be supplemented by documentary proof from the respective client for 

having carried out such assignment duly certified by client’s completion 

certificates and work orders etc. 

iii) The works indicated in Annexure- 4 will only be considered for evaluation. 

Mere submission of work completion certificate will not be considered as 

Eligible Assignments 

f) A statement duly certified by Chartered Accountant showing Average 

Financial turnover of the tenderer over the last three financial years (vide 

Annexure-5) with balance sheet. 

g) List of Ongoing works in hand at NMPA should be indicated in the prescribed 

form (Annexure-6) 

h) A list of Plant and equipment proposed to be engaged for work. (vide Annexure-

7) The equipment indicated in the Annexure -7 will form part of contract 

agreement and as such the bidders are requested to indicate the availability 

of the equipment at site at what stage of the construction period the equipment 

would made available. 

i) Tenderer should submit copy of Permanent Account Number. (PAN), ESI, PF 

and GST Registration (GSTIN) Number along with certificates issued by the 

authority as applicable 

j) A declaration to the effect that (vide Annexure -8):- 

a. All details regarding construction plant and machinery, temporary work and 
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personnel for site organization considered necessary and sufficient for the 

work have been furnished in the Annexure to Conditions of Contract in 

Volume I and that such plant, temporary works and personnel for site 

organization will be available at appropriate time of relevant works for which 

the equipment have been proposed at site till the completion of the respective 

work. 

b. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

c.  We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process 

and have not committed any offence under PC Act in connection with the bid. 

d. We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc., in connection with the bid. 

k) NEFT Payment details towards cost of tender / documentary evidence for 

exemption of tender cost. 

l) RTGS/NEFT Payment details towards EMD / documentary evidence for 

exemption of EMD 

20. Deadline for Submission of the Bids: 

i. The completed bid shall be submitted in the electronic form by the date and 

time mentioned in NIT only through CPP e-portal. 

ii. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all rights and 

obligations of the Employer and the bidders previously subject to the original 

deadline will thereafter be subject to the deadline as extended. 

iii. Price should be quoted in CPP e-portal. Any indication of ‘Quoted price’ in the 

online technical bid documents shall lead to rejection of the bid outright. For 

evaluation purpose the uploaded offer documents will be treated as authentic 

and final. No hard copy shall be submitted for reference purpose. The bid 

submitted through e-tendering mode only will be taken up for the purpose for 

evaluation. 

iv. The uploaded Port Tender Document will be treated as authentic tender and 

if any discrepancy is noticed at any stage between the Port’s tender document 

and the one submitted/uploaded by the tenderer, the conditions mentioned 

in the Port’s uploaded document shall prevail. Besides, the tenderer shall be 

liable for legal action for the lapses.   
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21. Late Bids: 

The time that is displayed from the server clock at the top of the CPP e-portal, 

will be valid for all actions of requesting bid submission, bid opening etc., The 

bidders should adhere to this time during bid submission.  

22. Modification and Withdrawal of Bids: 

i. Bidders may modify the offers by deleting their already freeze bids in online 

only through CPP e-portal (after submission of bid) and resubmit/upload the 

revised offer before the deadline prescribed in Clause 20. 

ii. No bid shall be withdrawn and resubmitted through CPP e-portal by the bidder 

after the deadline for submission of bids. 

iii. Withdrawal of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15 may 

result in the forfeiture of the Bid Security or the bidder shall be disqualified 

from bidding for any contract with New Mangalore Port Authority for a period 

of 2 (two) years in pursuant to Clause 16. 

iv. Bidders may only modify the prices and other required details of their Bids by 

Resubmitting Bid only in accordance with this clause through CPP e-portal. 

23. Bid Opening - Technical Bid: 

a. On the due date and time as specified in Clause 20, the Employer will first 

open Techno Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event of specified 

date for bid opening is declared as holiday by the Employer, the bid will be 

opened at the appointed time and location on the next working day. 

b. In the first instance the Techno Commercial Bid containing the RTGS/NEFT 

payment details of EMD & Cost of tender document will be verified.  If EMD 

and Tender Fee is in line with the Tender Condition there after the Techno 

Commercial TDS Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with requisite Bid 

security, then all Bidders will be so informed then and there. If any Bid 

contains any deviation from the Bids documents and / or if the same does not 

contains Bid security in the manner prescribed in the Bid documents, then 

that Bid will be rejected and the Bidder informed accordingly.  

24. Bid Opening – Financial Bid: 

The date and time of opening of price bid (cover-II) shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The price bid 

(cover-II) of such eligible bidders shall be opened on the specified date and 
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time. 

If bidder withdraws his tender after opening of price bid the bidder will be 

disqualified for participating in NMPA tender for a period of two years. 

25. Clarification of Bids: 

To assist in the examination and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdown 

of unit rates. The request for clarification and the response shall be in writing, 

but no change in the price or substance of the Bid shall be sought, offered, or 

permitted. 

No Bidder shall contact the Employer on any matter relating to his bid from 

the time of the bid opening to the time the contract is awarded. If the Bidder 

wishes to bring additional information to the notice of the Employer, he should 

do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, bid 

comparison or contract award decisions, may result in the rejection of his bid. 

Employer reserves the right to reject any Bid, if the Bidder does not provide 

the clarification sought for by the Employer, within the time specified by the 

Employer, for proper evaluation of the Bid. 

26. Examination of Bids and Determination of Responsiveness: 

Prior to detailed evaluation of Bids, NMPA will determine whether each Bid 

a) meets the eligibility criteria as defined in Clause 12. 

b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour only in the prescribed 

form as per Annexure 2.  The Power of Attorney shall interalia include a 

provision to bind the Bidder to settlement of disputes clause; However, such 

Power of Attorney would not be required if the bid is signed by proprietor or 

an authorized partner or Director (on the Board of Directors) of the bidder, in 

case the bidder is a partnership firm or limited liability partnership 

a) is accompanied by the requisite Bid security and;  

b) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and 

specification of the Bidding documents, without material deviation or 

reservation. A material deviation or reservation is one  

a) which affects in any substantial way the scope, quality or performance of the 

Works; 

b) which limits in any substantial way, the Employer’s rights or the Bidder’s 
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obligations under the Contract; or 

c) whose rectification would affect unfairly the competitive position of other 

Bidders presenting responsive Bids.  

The tenderer shall submit a certificate in the tender schedule in the Technical 

Bid that he has not incorporated any conditions in the Financial Bid and in 

case any conditions are specified in the financial bid his tender will be rejected 

without making any further reference to him. 

If a Bid is not substantially responsive, it shall be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of 

the non-conforming deviation or reservation. 

27. Correction of Errors:  (Not Applicable) 

28. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to be 

responsive in accordance with Clause 26. In evaluating the Bids, the Employer 

will determine for each Bid the evaluated Bid Price by adjusting the Bid Price 

as follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with Clause 22. 

29. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of 

Quantities and the tender shall comply strictly with the terms and conditions 

of the tender document.  The Employer may however ask any tenderer for 

clarifications of his tender if required.  Nevertheless, no tenderer will be 

permitted to alter his tender price after opening of the tender. 

30. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender conditions, or 

alternative design proposal for whole or part of the work will not be acceptable. 

Tenders containing any qualifying conditions or even Bidder's clarifications in 

any form will be treated as non-responsive and will run the risk of rejection.   

Part II: Price Bid of such Bidder’s will not be opened. 

31. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been 

determined to be responsive to the bidding documents and who has offered 

the lowest evaluated bid price, provided that such bidder has been determined 

to be  

a) Eligible in accordance with the provisions of Clause 12, and 
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b) Qualified in accordance with the provisions of Clause 12.  

32. Notification of Award: 

i) The Bidder whose Bid has been accepted will be notified about the award by 

the Employer prior to expiration of the Bid validity period by, fax or e-mail and 

confirmed by registered letter.  This letter (hereinafter and in the Conditions 

of Contract called the “Letter of Acceptance” will state the sum that the 

Employer will pay the Contractor in consideration of the execution, completion 

and maintenance of the works by the Contractor as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”).  

ii) The notification of award will constitute the formation of the Contract subject 

only to the furnishing of a performance security in accordance with the 

provisions of Clause 34.  

iii) The Agreement will also incorporate all correspondence exchanged between 

the employer and the successful bidder.  Within 21 days of receipt of Letter of 

Acceptance, the successful bidder shall furnish the performance security and 

sign the Agreement with the Employer. The contractor shall make 12 copies 

of the Agreement and submit to the employer within 7 days following the date 

of signing of Agreement. 

33. Release of Bid Security / EMD: 

The Earnest Money Deposit of unsuccessful bidder, shall be returned without 

interest by RTGS/NEFT on conclusion of Contract. The Earnest Money 

Deposit of the successful bidder if deposited in cash, shall be refunded 

(without interest) after he has signed the agreement and furnished required 

performance security. 

34. Performance Security: 

i) Within 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security in the form in the form 

of Insurance Surety Bonds, Account Payee Demand draft, Fixed Deposit 

Receipt from a commercial bank, remittance by RTGS for an amount 

equivalent to 5% of the Contract price including GST, as applicable rounded 

off to the nearest 1000. 

ii) If the performance security is provided by the successful Bidder in the form of 

a Bank Guarantee, it shall be issued by a Nationalized /Scheduled Indian 

bank having its branch at Mangalore acceptable by NMPA. The BG shall be 

issued in favor of New Mangalore Port Authority in the Format enclosed in 

Volume I as Annexure-A.  
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iii) The successful bidder/contractor is required to submit the performance 

guarantee in the form of an Electronic Bank Guarantee (E-BG) through the 

NESL (National E-Governance Services Ltd.) portal. This condition applies if 

the performance security is being provided via bank guarantee. The contractor 

shall ensure that the E-BG meets all the tender conditions and is in 

compliance with the requirements specified by the New Mangalore Port 

Authority. Failure to adhere to this condition may result in the rejection of the 

performance guarantee and may affect the award of the contract. 

35. Fraud and Corrupt Practices: 

The bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Selection Process. 

Notwithstanding anything to the contrary contained in this document, the Port 

shall reject the tender without being liable in any manner whatsoever to the 

bidder, if it determines that the bidder has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate the Bid 

Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Port for, 

inter alia, time, cost and effort of the Authority, in regard to the Tender, 

including consideration and evaluation of such Bidder’s Proposal.  Such 

Bidder shall not be eligible to participate in any tender or RFP issued by the 

Authority during a period of 2 (two) years from the date such Bidder is found 

by the Authority to have directly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be.  

For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence the action of any person connected with the Selection 
Process (for avoidance of doubt, offering of employment  to or employing or 
engaging in any manner whatsoever, directly or indirectly, any official of the 
Authority who is or has been associated in any manner, directly or indirectly 
with the Selection Process or the LOA or has dealt with matters concerning 
the Agreement or arising there from, before or after the execution thereof, at 
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any time prior to the expiry of one year from the date such official resigns or 
retires from or otherwise ceases to be in the service of the Authority, shall be 
deemed to constitute influencing the actions of a person connected with the 
Selection Process; or  

ii) engaging in any manner whatsoever, whether during the Selection Process or 

after the issue of the LOA or after the execution of the Agreement, as the case 

may be, any person in respect of any matter relating to the Project or the LOA 

or the Agreement, who at any time has been or is a legal, financial or technical 

consultant/ adviser of the Authority in relation to any matter concerning the 

Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or 

disclosure of incomplete facts, in order to influence the Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any persons or property to influence any person’s 

participation or action in the Selection Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or employed or engaged 

by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

(e) “Restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Selection Process.  

36. Rejection of Tender: 

Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest or any 

tender and has the right to reject any tender without assigning any reason 

thereof. No representation whatsoever will be entertained on this account. 

37. Additional Information: 

The "Instructions to Tenderers" shall not form part of the Contract. They are 

intended only to aid the Tenderers in the preparation of their tender. 

38. Compliance of Local Content as per Make in India Policy: 

Bidder shall comply with DPIIT Order No. P-45021/2/2017-PP(B-II) dtd. 16-

09-2020 in respect of Local Content and furnish an undertaking in the 

prescribed format as per Annexure 14, to that effect, failing which, the bid 

may be liable for cancellation. 
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Annexure – 1 

 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To, 

The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 

Sir, 

 

Sub:  The work of “Providing and fixing of ACP cladding work for 

Modifications to the KK Gate facing to South side, East side and West 

side of the building at NMPA” 

 

 Being duly authorized to represent and act on behalf of 
……………………. (Hereinafter referred to as “the Bidder”) and having reviewed 
and fully understood all of the requirements of the bid document and 
information provided, the undersigned hereby apply for the project referred 
above. 
 We are submitting our Bid enclosing the following, with the details as 

per the requirements of the Bid Document, for your evaluation. 

i. Tender fee paid by NEFT vide UTR No…………….dtd. Tender Document along 
with Addendum No ----,  

ii. Power of Attorney - (Annexure - 2) 
iii. Organization Details - (Annexure - 3) 
iv. Details to fulfill the “Minimum Eligibility Criteria” and certificates – 

(Annexure 4) 
v. Average Financial turnover over the last three financial year - (Annexure 5) 
vi. list of ongoing works In hand at NMPA-(Annexure-6) 
vii. List of plant and equipment – (Annexure - 7) 
viii. Declaration – (Annexure – 8) 
ix. EMD Paid by RTGS/NEFT vide UTR No…………….dtd. ……………. of  (name 

and address of the branch). 
x. Banker’s Details – Annexure 10 & 11 
xi. ……………. of  (name and address of the branch). 
xii. Copy of valid PAN Card ESI, PF and GST Registration certificate. 
xiii. Bid security Declaration form Annexure -13 

 
 
 

Signature 
(Authorized Signatory) 

 



  

 

34
ANNEXURE – 2 

ON STAMP PAPER of Rs.500/- 

“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, 

EAST SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

--- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF -------------------------------------

---- (Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address 

of the authorized person to sub-delegate/delegate powers, delegated on him 

by the Board of Directors) do hereby sub-delegate/delegate, in terms of the 

powers delegated to me by the Board of Directors, ------------- (name of the Co.) 

to Shri ------------ (name, designation & address of the Attorney) the following: 

 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors), do hereby authorize and empower Shri ----------- (name, 

designation & address of the Attorney) to do severally amongst others, for the 

purpose of carrying on our business, the following: 

 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of (Name 

of work) or any other works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices 

and take decisions regarding terms and conditions and sign agreements and 

contracts and also to bind the (name of the Co.) to the arbitration clause 

included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise execute 

such deed or deeds, transfer or transfers, endorsement or endorsements and 

to perform such other acts, matters, things as the Attorney shall consider 

requisite or advisable as full and effectively as the Company could do, if 

present and acting there. 
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I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated 

to me by the Board of Directors of (name of the Co.), do hereby agree that all 

acts, deeds and things done by the said Attorney by virtue of this power of 

attorney, shall be construed as acts, deeds and things done by the Company. 

 

 I, (Name & address of the authorized person to sub-delegate/delegate 

powers, delegated on him by the Board of Directors), further undertake to 

ratify and confirm whatever our said attorney shall do or cause to be done for 

the Company, the said Company, in the premises, by virtue of the powers 

hereby given. 

 WHEREAS, this sub-delegation is signed and delivered to Shri ---------

--- (name & designation of the Attorney), on this _______ day of ______________, 

20____ (Two thousand __________ ). 

 WHEREAS, even though this sub-delegation is signed on this ______ 

day of __________ 20______ (Two thousand __________ ), will have effect from 

the date he signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person 

to sub-delegate/delegate powers, delegated on him by the Board of Directors) 

has, this ______ day of ______ 20_____ (Two thousand ___________) set my 

hands and subscribed my signature unto this instrument. 

 

SIGNED AND DELIVERED ON 

____________________ BY 

 

(Name of authorized person to delegate powers) 

 

WITNESS: 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney) 

 

 

Note: i) This Document to be duly authenticated by Notary Public.  

ii) Please strike off whichever is not applicable.  
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Annexure – 3 

“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST 

SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

-- 

ORGANIZATION DETAILS 

 

CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

Telephone No. : 

Fax No. 

3. Description of Applicant 

(for e.g. General, Civil Engineering etc.,) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

 Name and Address of partners or associated companies to be involved in the 

project and whether Parent/Subsidiary/other: 

8. Name and address of any associates knowledgeable in the procedures of 

customs, immigration and local experience in various aspect of the project etc. 

9. Name and address of the companies / Sub-contractors who will be involved 

in the execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 

NEW MANGALORE PORT AUTHORITY 
“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST 
SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 
12(a) of Minimum Eligible Criteria (MEC) of Instruction to Tenderer and 
certificates in the following format (Client Certificates/work completion 
certificates or any other documentary evidences with respect to the eligibility 
work)  

ELIGIBLE ASSIGNMENT DETAILS FOR MEC 

Assignment Number: 

Description Bidder to fill up the details here 
Name and Address of the Client  
Title of the Eligible Assignment  
Date of completion of the Eligible 
Assignment 

 

Project Cost  
Reference No of  the enclosed work order  
Reference No of  the enclosed Client work 
Completion Certificate 

 

Reference No of any other documentary 
evidence; if enclosed. 

 

Name, telephone no, telefax no and email 
address of the client’s representative 

 

Description  and Scope of Work  
                                                                                   

Signature 
(authorized Signatory) 

Certificate from the Statutory Auditor 

This is to certify that the information contained in Column 4 above is correct 
as per the accounts of the Applicant and/ or the clients.  
 

(Signature, name and designation of the authorised signatory)  
Date: Name and seal of the audit firm:  

 
In case the Applicant does not have a statutory auditor, it shall provide the 
certificate from its chartered accountant that ordinarily audits the annual 
accounts of the Applicant. 
Instructions: 

i. Bidders are expected to provide information in respect of Eligible Assignments 
in this Section.  The assignments cited must comply with the criteria specified 
Clause No. 12.0(a) Minimum eligibility of the “Instructions to Tenderers”. 

ii. A separate sheet should be filled for each of the eligible assignments. 
iii. The details are to be supplemented by documentary proof (Work order and 

work completion certificate) from the respective client for having carried out 
such assignment duly certified by clients. 
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Annexure – 5 

NEW MANGALORE PORT AUTHORITY 
“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST 
SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

FINANCIAL CAPABLITY 
(A)  Net worth & Average Annual Turnover of the Bidder 

Net Worth Turnover 

Year 1 Year 1 Year 2 Year 3 Average 

     

Instructions:  

 

Net Worth = (Subscribed and Paid-up Equity + Reserves) - (Revaluation 

reserves + Miscellaneous expenditure not written off + depreciation not 

provided for). Year 1 will be the Financial Year 2024-25. Year 2 shall be the 

year immediately preceding Year 1 and Year 3 shall be the year immediately 

preceding Year 2. The Bidder shall provide audited Annual Reports as required 

under this Bid Document. 
 

Net worth & Annual turnover of the bidder shall be submitted duly verified by 

Charted Accountant or Competent Authority. 

(B) (Here specify proposed sources of credit line to meet the Cash flow 

demand for the work) 

Source of Credit line Amount 

  

  

There should be a letter from the Bank mentioning that line of credit offered 

is specifically for this work/contract. 

NOTE: If the Tenderer intends to meet the “Cash Flow Demand” for the project 

through their internal resources without availing the loan of credit, a specific 

mention to be made to this effect and proof for such resources shall be 

enclosed. 

 

 

Certified by C.A Signature 

(Authorised Signatory) 

UDIN No. 
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Annexure – 6 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST 

SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

 

LIST OF ONGOING WORKS IN HAND AT NMPA 

 

The Tenderer shall furnish in the format given below details of works being 

carried out by him at the time of bidding in NMPA. 

 

Sl. 

No. 

Name of work  Work order No. 

and Date 

Value Of 

Work Order 

In Rs. 

Average annual 

financial turnover as 

per MEC for the 

work 

     

 

      

Contractor 
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Annexure – 6A 

 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST 

SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY (Not applicable) 

 

 

Bidder shall furnish a detailed method statement (Technical Note) for carrying 

out of the works, along with a construction programme showing sequence of 

operation and the time frame for various segments of temporary and 

permanent works. 

 

 

  Signature 

(Authorised Signatory) 
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Annexure – 7 

 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST 

SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descript

ion  of 

equipme

nt 

Require

ment 

no. / 

capacity 

Owned / 

leased / 

to be 

procure

d 

Nos / 

capac

ity 

Age / 

conditi

on 

Remarks 

(from 

whom to 

be 

purchased) 

At what stage  of 

contract period 

the equipment  

will be  available 

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of 

contract agreement and as such the bidders are requested to indicate the 

availability of the equipment at site and at what stage of the construction 

period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 

NEW MANGALORE PORT AUTHORITY 

“PROVIDING AND FIXING OF ACP CLADDING WORK FOR 

MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST 

SIDE AND WEST SIDE OF THE BUILDING AT NMPA” 

DECLARATION  

  

We M/s. (Name & address of the bidder) hereby declare that:- 

i. I have read the tender document Vol. I (Section I to III) Vol.II (Section IV and 

V) and Vol.III (Section V and VII) and agreed to the terms and conditions 

mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel for site 

organization considered necessary and sufficient for the work have been 

furnished in the Annexures to Conditions of Contract in Volume I and that 

such plant, temporary works and personnel for site organization will be 

available at the site till the completion of the respective work.  

iii. No conditions are incorporated in the financial bid. In case any conditions are 

specified in the financial bid, the tender will be rejected summarily without 

making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid process 

and have not committed any offence under PC Act in connection with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against all 

damages or compensation payable at Law in respect of or in consequence of 

any accident or injury to any workman or other person in the employment of 

the Contractor or Sub-Contractor against all claims, demands, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the Employer shall be at liberty to deduct or adjust from the 

Contactor's bills an amount that Employer may be called upon to pay towards 

claims, demands, proceedings, costs, charges and expenses Whatsoever in 

respect of or in relation to any accident or injury referred to above without any 

reference to the Contractor. The contractor shall execute indemnity bond in 

the prescribed format as per Annexure - 12 

vi. We shall comply with all the Central State and Municipal Laws and Rules and 

we shall be solely responsible for complying with the provisions of the Contract 

Labour (Regulations & Abolition) Act, 1970 & the contract labour (Regulation 
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&Abolition) Karnataka Rules 1974 and rules there under and the enactments 

that may be applicable including ESI Act, the payment of wages act, Provident 

Fund Act, the Minimum Wages Act, the Factory's Act. The Workmen 

Compensation Act or any other applicable legislation and the Municipal by-

laws or other statutory Rules and Regulations whatsoever in force if these are 

applicable. Any obligations finding or otherwise missed under any statutory 

enactments, rules & regulations there under shall be the responsibility of the 

Contractor and the NMPA will take no responsibility for the same. The 

Contractor should take Workmen's Compensation Policy for his Workers, who 

are not covered under ESI and submit the same to the EIC immediately after 

commencement of the work 

vii. We undertake that, we are liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 

lf any claim is made against New Mangalore Port Authority on this work, the 

Port Authority shall have the right to deduct the same from the bill amount 

payable to the contractor after verification of the validity and if admissible as 

per rules 

viii. *We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc. in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

 

 

Signature 
(Authorised Signatory) 
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Annexure-9 

BID SECURITY (BANK GUARANTEE)(NA) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the 

Bidder”) has submitted his bid dated__________________________ [date] for the 

Providing and fixing of ACP cladding work for Modifications to the KK Gate 

facing to South side, East side and West side of the building at 

NMPA(hereinafter called “the Bid”).  

KNOW ALL PEOPLE by these presents that We 

_______________________________ [name of bank] of _____________________ 

(name of country) having our registered office at ____________________________ 

(hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called 

“the Employer”) in the sum of _________________________ 1 for which payment 

well and truly to be made to the said Employer the Bank binds itself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 

20 ___ 

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid 

validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer 

during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date _________ 2 

days after the deadline for submission of Bids as such deadline is stated in 
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the Instructions to Bidders or as it may be extended by the Employer, notice 

of which extension(s) to the Bank is hereby waived. Any demand in respect of 

this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… 

(Rupees ……………………………………. only) and unless a claim in writing is 

lodged with us within 3 months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall stand 

discharges. 

 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 

day of …… 20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL______________________________

____________________________________________________________ 

_________________________ 

 [Signature, name and address]  

______________ _________ _________________ __________________________ 

_____________ 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 

Clause 16 of the Instructions to Bidders.  

30 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued.  
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Annexure-10 

  

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-

PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No  : 

 

Account type  :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

 

Signature of the Party                                  
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Annexure-11 

 

        FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

 

Signature of the party with seal 

 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque 

is also enclosed. 

 

 

 

Signature of the HOD/HOO with seal 
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Annexure 12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.500 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as 

‘Indemnifier’ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, Administrator, representatives and 

assignees in favour of New Mangalore Port Authority, Panambur, Mangalore 

575010, herein after referred to as ‘Indemnified’ which expression shall unless 

repugnant to the context or meaning there of include its representatives and 

assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and 

conditions set out interalia in the work order No……….. valued at 

Rs……………………………… 

AND Whereas, the clauses No………….. of the above mentioned work order 

provides for indemnifying the indemnified by the indemnifier for any accident, 

damage or compensation payable to any workmen or other person in the 

employment of the contractor or any sub-contractor during the period of 

tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of 

or in consequence of any accident or injury to any workmen or other person 

in the employment of the contractor or sub-contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto and the indemnified shall be at liberty to deduct 

or adjust from the bills payable to the indemnifier by the indemnified for an 

amount that the indemnified may be called upon to pay towards claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect of 

or in relation to any accident or injury referred to above without any reference 

to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws 

and Rules and shall be solely responsible for complying with the provisions of 
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the Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages 

act, Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the 

Workmen Compensation Act or any other applicable legislation and the 

Muncipal by-laws or other statutory Rules and Regulations whatsoever in 

force if these are applicable. Any obligations finding or otherwise missed under 

any statutory enactments rules & regulations there under shall be the 

responsibility of the Indemnifier and the Indemnified will have no 

responsibility for the same. The Indemnifier shall obtain Workmen’s 

Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers 

/ persons engaged by him for the satisfactory execution of the works. If any 

claim is made against Indemnified arising out of this work, the Port shall have 

the right to deduct the same from the bill amount payable to the Indemnifier 

after verification of the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, 

nose masks, hand gloves, safety harness or any other equipment as required 

depending on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, 

which may lead to fatality including death, permanent/ partial disablement, 

injury, financial loss, legal issues or any other etc of the labourers / 

workmen’s/ staffs of the contractor / sub-contractor for which the 

indemnified and its officers / representation are in no way responsible. 

 

For…………………………................. 
INDEMINIFIER 
(Signature with Name and Designation) 
Company Seal 
 
Station: 
Date: 
Witness: 
1……………………………….. 
Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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Annexure-13 

BID SECURITY DECLARATION FORM 

 

Date: [insert date (as day, month and year)] 

Bid No.: [insert number of bidding process] 

To: [insert complete name of the Employer] 

I/We. The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported 

by a Bid security declaration 

I/We accept that we will automatically be disqualified from bidding for any 

contract with New Mangalore Port Authority for a period of 2 (Two) years 

starting from the date of notification from the Employer, if the undertaking of 

the affidavit submitted by us or our constituents in pursuance to any of the 

declarations of Letter of Technical Bid or Letter of Price Bid submitted by us 

are found to be false at any stage during the process of bid evaluation; or 

I am  / We are in a breach of any obligation(s) under the bid conditions, 

because I/We 

a) have withdrawn / modified / amended, impairs or derogates from the bid, 

my / our Bid during the period of bid validity specified in the form of Bid; or 

b) do not accept the correction of errors in accordance with the Instructions to 

Bidders; or 

c) having been notified of the acceptance of our Bid by the employer during the 

period of bid validity, 

i. fail or refuse to execute the contract, if required; or 

ii. fail or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

iii. fail or refuse to furnish a domestic preference security, if required. 

 

I/We understand this Bid Security Declaration shall cease to be valid if I 

am/we are not the successful Bidder, upon the earlier of 

i. the receipt of your notification of the name of the successful Bidder; or 

ii. 28 (Twenty eight) days after the expiration of the validity of my/our Bid 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid-Securing 

Declaration] 
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Name: [insert complete name of person signing the Bid-security Declaration] 

Duly authorized to sign the bid for and behalf of [insert complete name of the 

Bidder] 

Dated on ______________ day of _______________, _______________ [insert date of 

Signing]       

Corporate seal [where appropriate] 
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Annexure-14 

 

Format for Self Certification under Preference to “MAKE IN INDIA” Policy 

(Refer Clause No. 38 of ITT) 

 

CERTIFICATE 

In line with Government Public Procurement Order No. P-45021/2/2017-

PP(B-II) dtd. 16-09-2020, as amended from time to time and as applicable on 

the date of submission of tender, we hereby certify that we 

M/s____________________________________ (name of the Bidder) are local 

supplier meeting the requirement of minimum Local content (50%) as defined 

in above orders for the material against Tender NIT 

No____________________________ for the work of __________________________ 

___________________________________________________________________________

___________________________________________________________________________

__ 

Details of location at which local value addition will be made is as follows:  

----------------------------------------------------------------------------------------------

--- -------------------------------------------  

We also understand, false declarations will be in breach of the Code of Integrity 

under Rule 175(1)(i)(h) of the General Financial Rule for which for which a 

bidder or its successors can be debarred for up two years as per Rule 151 (iii) 

of the General Financial Rules along with such other actions as may be 

permissible under law. Seal and Signature of Authorized Signatory 

 

 

       Signature of the Bidder 

Date : 

Place : 
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SECTION - II 

iii) FORM OF AGREEMENT 

 

THIS AGREEMENT made the ______________________________ day of 

_____________ 20___ BETWEEN New Mangalore Port Authority (hereinafter 

called "the Employer") of the one part and _____________ _________________ 

__________ 

___________________________________________________________________________

_________________  

 

(hereinafter called "the Contractor") of the other part WHEREAS the Employer 

is desirous that certain works should be executed by the Contractor, 

Viz-------------------------------------- and has accepted a Tender by the 

Contractor for the execution and Completion of such works and the remedying 

of any defects therein at a contract price of Rs 

.....................................................................  

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the General Conditions hereinafter 

referred to. 

  

2. The following documents shall be deemed to form and be read and construed 

as part of this Agreement, viz.- 

 a)  The Letter of Acceptance; 

 b)  The Said Tender (Technical Bid); 

 c)  The Conditions of Contract (Parts I and II) 

 d)  The Specifications;  

 e)  The Drawings;  

 f)  The Bill of Quantities and 

 g)    The Addenda 

3. Letters exchanged between the Employer and the Tenderer up to the issue of 

Letter of Acceptance as separately listed and annexed here to. 

 

4. In consideration of the payments to be made by the Employer to the contractor 

as hereinafter mentioned the Contractor hereby covenants with the Employer 
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to execute and complete the works and remedy any defects therein in 

conformity in all respect with the provisions of the Contract.   

 

5. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein 

the Contract Price or and such other sum as may become payable under the 

Provisions of the Contract at the times and in the manner prescribed by the 

Contract.  

 

 IN WITNESS whereof the parties hereto have caused this Agreement to 

be executed the day and year first above written in accordance with their 

respective laws.  

 

This document contains ....... pages in all. This agreement is assigned No. CEA 

...... /20XX-XX. 

 

 

 

The Common Seal of       

____________________________ 

____________________________ 

was hereunto affixed in the presence of : 
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SECTION – III 

 

iv) CONDITIONS OF CONTRACT 

A. General 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are 

used to identify defined terms.  

 

Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid.  

 

Compensation Events are those defined in Clause 44. 

 

The Completion Date is the date of completion of the Works as certified by the 

Engineer or his nominee in accordance with Sub Clause 54 

 

The Contract is the contract between the Employer and the Contractor to 

execute, complete and maintain the Works. It consists of the documents listed 

in Clause 2.3 below.  

 

The Contract Data defines the documents and other information which 

comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works 

has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding documents submitted by the 

Contractor to the Employer.  

 

The Contract Price is the price stated in the letter of acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract.  

 

Days are calendar days, months are calendar months.  

 

A Defect is any part of the Works not completed in accordance with the 
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Contract.  

 

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  

The Employer is the party who will employ the Contractor to carry out the 

Works.  

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to 

the Site to construct the Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter 

of Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised 

only by the Engineer or his nominee by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works.  

The Engineer or his nominee is the person named in the Contract Data (or any 

other competent person appointed and notified to the contractor to act in 

replacement of the Engineer or his nominee) who is responsible for supervising 

the Contractor, administering the Contract, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract, awarding 

extensions of time and valuing the Compensation Events.  

Plant is any integral part of the Works which is to have mechanical, electrical, 

electronic or chemical or biological function.  

The Site is the area defined as such in the Contract Data.  

Site Investigation Reports are those which are included in the Bidding 

documents and are factual interpretative reports about the surface and sub-

surface conditions at the site.  

Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Engineer or his 

nominee.  

The Start Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the works. It does not necessarily coincide with 

any of the Site Possession Date. 

A Subcontractor is a person or corporate body who has a Contract with the 
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Contractor to carry out a part of the work in the Contract which includes work 

on the Site.  

Temporary Works are works designed, constructed, installed and removed by 

the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer or his nominee which 

varies the Works.  

The Works are what the Contract requires the Contractor to construct, install 

and turn over to the Employer as defined in the Contract Data.  

The Trained Work Person are those employed / proposed to be employed by 

the Contractor at the Project Site, who have participated and are in possession 

of a valid Competency Certificate through a programme run under the 

auspices of a University, State Technical Board, Ministry of Government of 

India. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer or his nominee will provide 

instructions clarifying queries about the Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority:  

(1) Agreement  

(2) Letter of Acceptance and notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(9) Any other documents listed in the Contract Data as forming part of the 

Contract.  
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3. Language and Law 

3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data.  

4. Engineer or his nominee’s Decisions 

4.1 Except where otherwise specifically stated, the Engineer or his nominee will 

decide contractual matters between the Employer and the Contractor in the 

role representing the Employer.  

5. Delegation 

5.1 The Engineer or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel 

any delegation after notifying the Contractor.  

6. Communications 

Communications between parties which are referred to in the conditions are 

effective only when in writing.  A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act 1872).  

7. Contract Agreement 

A suitable form is annexed as “FORM OF AGREEMENT” to the Contract 

Document. Upon signing the Contract Agreement, the Contractor shall make 

12 copies of Contract Documents in hardbound cover which shall cover 

documents used in Contract/Agreement and provide the same to the 

Employer at no extra cost.   

Data made available by the Employer in accordance with provisions of the 

Condition of Contract shall be deemed to include data listed elsewhere in the 

Contract and open for inspection at the office of the Deputy Chief Engineer 

(Civil) of the New Mangalore Port Authority (by prior appointment with the 

Engineer). Within 21 days of receipt of Letter of Acceptance, the successful 

bidder shall furnish the performance security and sign the Agreement with 

the Employer. However No work shall be commenced before signing of contract 

Agreement. 

8. Subcontracting 

8.1 The works contract may provide for the contractor to get specified works 

executed from sub-contractors included in the pre-qualification application or 

later agreed to by the Procuring Entity, with a caveat that the responsibility 

for all sub-contract work rests with the prime contractor. Sub-contracting will 

generally be for specialized items of work, such as reinforced earth retaining 

walls, pre-stressing works, and so on. Procurement of material, hire of 
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equipment or engagement of labour will not mean sub-contracting. The total 

value of sub-contracting work will not exceed the per cent of the contract price 

as specified in the contract (say 25 (twenty-five) percent). Sub-contracting by 

the contractor without the approval of the Procuring Entity shall be a breach 

of contract, unless explicitly permitted in the contract.  

  Other Contractors  

8.2 The Contractor shall co-operate and share the site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of other contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The employer may modify the schedule of other contractors and 

shall notify the contractor of any such modification.  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 

in the Schedule or other personnel approved by the Engineer or his nominee. 

The Engineer or his nominee will approve any proposed replacement of key 

personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the 

schedule.  

9.2 If the Engineer or his nominee asks the contractor to remove a person who is 

a member of the contractor’s staff of his work force stating the reasons, the 

contractor shall ensure that the person leaves the site within seven days and 

has no further connections with the work in the contract.  

10. Employer’s and Contractor’s Risks 

10.1  The Employer carries the risks which this Contract states are 

Employer’s risks and the contractor carries the risks which this 

Contract states are contractor’s risks.  

11. Employer’s Risks 

11.1 The Employers risks are  

(a) In so far as they directly affect the execution of the Works in the country 

where  the Permanent Works are to be executed: 

i) war and hostilities (whether war be declared or not), invasion, act of 

foreign  

Enemies; 

ii) rebellion, revolution, insurrection, or military or usurped power, or civil 
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war;  

iii) ionizing radiations, or contamination by radioactivity from  

any nuclear fuel, or from any nuclear waste, from the combustion of 

nuclear fuel, radioactive toxic explosive or other hazardous properties 

of any explosive nuclear assembly or nuclear component thereof;  

iv) pressure waves caused by aircraft or other aerial devices travelling at 

sonic or  

Supersonic speeds; and  

v) riot, commotion or disorder, unless solely restricted to the employees 

of the  

Contractor or of his Subcontractors and arising from the conduct of the 

Works; 

vi) Unforeseen Rains (Rains if any; during the period other than the 

Monsoon  

period as stated in the Tender), floods, tornadoes, earthquakes and 

landslides. 

b) loss or damage due to the use or occupation by the Employer of any Section 

or part of the Permanent Works, except as may be provided for in the Contract;  

c) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 

Contractor is responsible; and  

d) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor:  

i) could not have reasonably foreseen, or 

ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures:  

iii) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 

iv) insure against.  

12. Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance 

of the Contract other than the excepted risks are the responsibility of 

the Contractor.  

13. Insurance 

13.1 The Contractor shall provide in the joint names of the Employer and 
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the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts and deductibles stated in the 

Contract Data for the following events which are due to the Contractors 

risks.  

a)  loss of or damage to the Works, Plant and Materials  

b)  loss of or damage to Equipment;  

c)  loss of or damage of property (except the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

d) personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the 

contractor to the Engineer or his nominee for the Engineer or his 

nominee’s approval before the start date. All such insurances shall 

provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred.  

13.3  If the contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the contractor or, if no payment is due, 

the payment of the premiums shall be a debt due.  

13.4  Alterations to the terms of insurance shall not be made without the 

approval of the Engineer or his nominee.  

13.5  Both parties shall comply with all conditions of the insurance policies.  

14. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on the Site Investigation 

Report referred to in the Contract Data, supplemented by any 

information available to the Bidder.  

15. Queries about the Contract Data 

The Engineer or his nominee will clarify queries on the Contract Data.  

16. Contractor to Construct the Works 

The Contractor shall construct and install the works in accordance with 

the Specification and Drawings.  

17. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the works on the Start Date 

and shall carry out the works in accordance with the program 

submitted by the contractor as updated with the approval of the 

Engineer or his nominee, and complete them by the Intended 
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Completion Date.  

18. Approval by the Engineer or his nominee 

18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer or his nominee, who is to 

approve `them if they comply with the specifications and Drawings.  

18.2 The Contractor shall be responsible for design of Temporary Works.  

18.3 The Engineer or his nominee’s Approval shall not alter the contractor’s  

          Responsibility for design of the Temporary Works.  

18.4 All Drawings prepared by the contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 

Engineer or his nominee before their use.  

19. Safety 

The contractor shall be responsible for the safety of all activities on the 

Site.  

20. Discoveries 

Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site is the property of the Employer.  

The Contractor is to notify the Engineer or his nominee of such 

discoveries and carry out the Engineer or his nominee’s instructions for 

dealing with them.  

21. Possession of the Site 

The Employer shall give possession of all parts of the Site to the 

Contractor, free from encumbrances. If possession of a part is not given 

by the start date stated in the Contract Data the Employer is deemed 

to have delayed the start of the relevant activities and this will be a 

Compensation Event. 

22. Access to the Site 

The Contractor shall allow the Engineer or his nominee and any person 

authorized by the Engineer or his nominee access to the Site to any 

place where work in connection with the Contract is being carried out 

or is intended to be carried out and to any place where materials or 

plant are being manufactured, fabricated and/or assembled for the 

works. 

23. Instructions 

The Contractor shall carry out all instructions of the Engineer or his 

nominee which comply with the applicable laws where the Site is 
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located. 

24. Disputes 

If the Contractor believes that a decision taken by the Engineer or his 

nominee was either outside the authority given to the Engineer or his 

nominee by the Contract or that the decision was wrongly taken, the 

decision shall be referred to the Dispute Review Board (DRB) within 28 

days of the notification of the Engineer or his nominee’s decision. 

25. Settlement of Disputes 

25.1  If a dispute of any kind whatsoever arises between the Employer and 

the Contractor in connection with, or arising out of the Contract or the 

execution of the Works, whether during the execution of the Works or 

after their completion and whether before or after repudiation or after 

termination of the Contract, including any disagreement by either party 

with any action, inaction, opinion, instruction, determination, 

certificate or valuation of the Engineer or his nominee, the matter in 

dispute shall, in the first place be referred to the Disputes Review Board 

[DRB] established pursuant to Appendix 1 hereto. (Not applicable to 

this contract) 

Unless the Contract has already been repudiated or terminated or 

frustrated the Contractor shall in every case, continue to proceed with 

the Works with all due diligence and the Contractor and the Employer 

shall give effect forthwith to every decision of the Engineer or his 

nominee unless and until the same shall be revised, as hereinafter 

provided, in a Dispute Review Board Recommendation / Arbitral 

Award.  

25.2. Arbitration 

Any dispute in respect of in respect of contracts where party is 

dissatisfied by the Dispute Review Board’s (DRB) decision shall be 

decided by arbitration as set forth below:  

i) A dispute with contractor shall be finally settled by arbitration in accordance 

with the Indian Arbitration and Conciliation Act, 1996, or any statutory 

amendment thereof. The arbitral tribunal shall consist of 3 arbitrators, one 

each to be appointed by the Employer and the contractor, and the third to be 

appointed by the mutual consent of both the arbitrators, failing which by 

making a reference to CIDC-SIAC Arbitration Center from their panel.  

ii) Neither party shall be limited in the proceedings before such arbitrators to the 
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evidence or arguments already put before the Engineer or his nominee or the 

Board, as the case may be, for the purpose of obtaining said 

recommendations/decision. No such recommendations/decision shall 

disqualify the Engineer or his nominee or any of the members of the Board, 

as the case may be, from being called as a witness and giving evidence before 

the arbitrators or any matter whatsoever relevant to the dispute. 

iii) The reference to arbitration shall proceed notwithstanding that the works 

shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, the Engineer or his nominee and the Contractor 

shall not be altered by reason of the arbitration being conducted during the 

progress of the works. Neither party shall be entitled to suspend the works to 

which the dispute relates, and payment to the Contractor shall be continued 

to be made as provided by the contract. 

iv) If one of the parties fails to appoint its arbitrators in pursuance of sub-clause 

[i], within 14 days after receipt of the notice of the appointment of its arbitrator 

by the other party, then President/Chairman of the nominated Institution 

shall appoint arbitrator within 14 days of the receipt of the request by the 

nominated institution. A certified copy of the President’s/ Chairman’s order, 

making such an appointment shall be furnished to both the parties. 

v) Arbitration proceedings shall be held at Mangalore, and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be ‘English 

vi) The Arbitration shall be conducted by the experts from the panel of CIDCSIAC 

Arbitration Center. 

vii) The decision of the majority of arbitrators shall be final and binding upon both 

parties. The expenses of the arbitrators as determined by the arbitrators shall 

be shared equally by the Employer and the Contractor. However, the expenses 

incurred by each party in connection with the preparation, presentation, etc. 

of its case prior to, during and after the arbitration proceedings shall be borne 

by each party itself. 

viii) All arbitration awards shall be in writing and shall state the reasons for 

the award. 

ix) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the Employer shall not be 

withheld, unless they are subject matter of the arbitration proceedings. 

26. Replacement of conciliator (deleted) 
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B. TIME CONTROL 

27. Program 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer or his nominee for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the works along with 

monthly cash flow forecast. 

27.2  An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining work including any changes to the sequence of the activities. 

27.3  The Contractor shall submit to the Engineer on the first day of each week or 

such longer period as the Engineer may from time to time direct, a progress 

report in an approved form showing up-to-date total progress, progress 

achieved against planned progress, during the previous week and progress 

forecast for the following week for all important items in each section or 

portion of the Works, in relation with the approved Program. 

27.4 The Contractor shall submit to the Engineer or his nominee, for approval an 

updated Program at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Program within this 

period, the Engineer or his nominee may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Program 

has been submitted.  

28. Revised Program 

The Engineer or his nominee’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program and submit 

it to the Engineer or his nominee again at any time. A revised Program is to 

show the effect of Variations and Compensation Events.  

29. Extension of the Intended Completion Date 

29.1  The Engineer or his nominee shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which makes it 

impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work and 

which would cause the Contractor to incur additional cost.  

29.2  The Engineer or his nominee shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor 

asking the Engineer or his nominee for a decision upon the effect of a 
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Compensation Event or Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay 

or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date.  

30. Delays Ordered by the Engineer or his nominee 

The Engineer or his nominee may instruct the Contractor to delay the start or 

progress of any activity within the Works.  

31. Management Meetings 

31.1  Either the Engineer or his nominee or the Contractor may require the 

other to attend a management meeting. The business of a management 

meeting shall be to review the plans for remaining work and to deal with 

matters raised in accordance with the early warning procedure.  

31.2  The Engineer or his nominee shall record the business of management 

meetings and is to provide copies of his record to those attending the 

meeting and to the Employer.  The responsibility of the parties for 

actions to be taken is to be decided by the Engineer or his nominee 

either at the management meeting or after the management meeting 

and stated in writing to all who attended the meeting.  

32. Early Warning 

32.1 The Contractor is to warn the Engineer or his nominee at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price or 

delay the execution of works. The Engineer or his nominee may require 

the Contractor to provide an estimate of the expected effect of the event 

or circumstance on the Contract dead  and Completion Date. The 

estimate is to be provided by the Contractor as soon as reasonably 

possible.  

32.2  The Contractor shall cooperate with the Engineer or his nominee in 

making and considering proposals for how the effect of such an event 

or circumstance can be avoided or reduced by anyone involved in the 

work and in carrying out any resulting instruction of the Engineer or 

his nominee.  
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C. QUALITY CONTROL 

33. Identify Defects 

The Engineer or his nominee shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such checking shall 

not affect the Contractor’s responsibilities.  The Engineer or his 

nominee may instruct the Contractor to search for a Defect and to 

uncover and test any work that the Engineer or his nominee considers 

may have a Defect.  

34. Tests 

If the Engineer or his nominee  instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a 

Defect and the test shows that it does the Contractor shall pay for the 

test and any samples. If there is no Defect the test shall be a 

Compensation Event.  

35. Defect Liability 

35.1  The Engineer or his nominee shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at 

Completion and is defined in the Contract Data. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  

35.2  Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer or his 

nominee’s notice. To the intent that the works shall, at or as soon as 

practicable after the expiration of the Defects Liability Period, be 

delivered to the Employer in the condition required by the Contract, fair 

wear and tear excepted, to the  satisfaction of the Engineer, the 

Contractor shall : 

(a) Complete the work, if any, outstanding on the date stated in the Taking-Over 

Certificate within the date to be intimated by the engineer and  

(b) execute all such work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as the Engineer may, during the Defects Liability 

Period or within 14 days after its expiration, as a result of an inspection made 

by or on behalf of the Engineer prior to its expiration, instruct the Contractor 

to execute. 

35.3  Cost of Remedying Defects 

All work referred to in Sub-Clause 35.2 shall be executed by the 

contractor at his own cost if the necessity thereof is, in the opinion of 
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the Engineer, due to: 

a) The use of materials, Plant or workmanship not in accordance with the 

Contract, or 

b) Where the Contractor is responsible for the design of part of the Permanent 

Works, any fault in such design, or the neglect or failure on the part of the 

Contractor to comply with any obligation, expressed or implied, on the 

Contractor's part under the Contract. 

35.4 Defects Liability Certificate 

The Contract shall not be considered as completed until a Defects 

Liability Certificate shall have been signed by the Engineer and 

delivered to the Employer, with a copy to the Contractor, stating the 

date on which the Contractor shall have completed his obligations to 

execute and complete the Works and remedy any defects therein to the 

Engineer's satisfaction.  The Defects Liability Certificate shall be given 

by the Engineer within 28 days after the expiration of the Defects 

Liability Period, or, if different defects liability periods shall become 

applicable to different Sections or parts of the Permanent Works, the 

expiration of the latest such period, or as soon thereafter as any works 

instructed, pursuant to Clauses 35, have been completed to the 

satisfaction of the Engineer.    

35.5 Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of 

any obligation incurred under the provisions of the Contract prior to 

the issue of the Defects Liability Certificate which remains unperformed 

at the time such Defects Liability Certificate is issued and, for the 

purposes of determining the nature and extent of any such obligation, 

the Contract shall be deemed to remain in force between the parties to 

the Contract. 

36. Uncorrected Defects. 

If the Contractor has not corrected a Defect within the time specified in 

the Engineer or his nominee’s notice the Engineer or his nominee will 

assess the cost of having the Defect corrected, and the Contractor will 

pay this amount.  
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D. COST CONTROL 

37. Bill of Quantities 

37.1  The Bill of Quantities shall contain items for the construction, supply, 

installation, testing and commissioning work to be done by the 

Contractor.  

37.2  The Bill of Quantities is used to calculate the Contract Price. The 

Contractor is paid for the quantity of the work done at the rate in the 

Bill of Quantities for each item.  

38. Changes in the Quantities 

38.1  If the final quantity of the work done differs from the quantity in the 

Bill of Quantities for the particular item by more than +25 % provided 

the change exceeds +10% of initial Contract Price, the Engineer or his 

nominee shall adjust the rate(s), to allow for the change.  

38.2  The Engineer or his nominee shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by more than 

15 percent except with the Prior approval of the Employer.  

38.3  If requested by the Engineer or his nominee where the quoted rate(s) of 

any item(s) is abnormally high, the Contractor shall provide the 

Engineer or his nominee with a detailed cost breakdown of such rate in 

the Bill of Quantities.  

39. Variations 

39.1  The Engineer shall make any variation of the form, quality or quantity 

of the Works or any part thereof that may, in his opinion, be necessary and 

for that purpose, or if for any other reason it shall, in his opinion, be 

appropriate, he shall have the authority to instruct the Contractor to do and 

the Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the Contract, 

b) omit any such work, 

c)  change the character or quality or kind of any such work, 

d) change the levels, lines, position and dimension of any part of the Works, 

e) execute additional work of any kind necessary for the completion of the Works, 

f) change any specified sequence or timing of construction of any part of the 

Works. 

No such variation shall in any way vitiate or invalidate the Contract, by the 

effect, if any, of all such variations shall be valued in accordance with Clause 

40. Provided that where the issue of an instruction to vary the works is 
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necessitated by some default of or breach of contract by the contractor or for 

which he is responsible, any additional cost attributable to such default shall 

be borne by the contractor. All Variations shall be included in updated 

Programs produced by the contra 

ctor.  

39.2 Instructions for Variations 

The Contractor shall not make any such variation without an 

instruction of the Engineer. Provided that no instruction shall be 

required for increase or decrease in the quantity of any work where 

such increase or decrease is not the result of an instruction given under 

this clause, but is the result of the quantities exceeding or being less 

than those stated in the Bill of Quantities. 

40. Payments for Variations 

40.1  Variation permitted shall not exceed +25% in quantity of each 

individual item, and +10% of the total contract price. Within 14 days of 

the date of instruction for executing varied work, extra work or 

substitution, and before the commencement of such work, notice shall 

be given either (a) by the contractor to the Employer of his intention to 

claim extra payment or a varied rate or price, or (b) by the Employer to 

the contractor of his intention to vary rate or price.  

40.2  For items not existing in the Bill of Quantities or substitution to items 

in the Bill of Quantities, rate payable should be determined by methods given 

below and in the order given below:  

i) Rates and prices in Contract, if applicable plus escalation as per contract. 

ii)  Rates and prices in the Schedule of Rates applicable to the Contract plus 

ruling percentage. 

iii)  Market rates of materials and labor, hire charges of plant and machinery 

used, plus 10% for overheads and profits of contractor.  

40.3  For items in the Bill of Quantities but where quantities have increased beyond 

the variation limits, the rate payable for quantity in excess of the quantity in 

the Bill of Quantity plus the permissible variation should be:  

 

i) Rates and prices in contract, if reasonable plus escalation, failing which (ii) 

and (iii) below will apply  

ii) Rates and prices in the schedule of Rates applicable to the contract plus ruling 

percentage.  
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iii) Market rates of material and labor, hire charges of plant and machinery used 

plus 10% for overheads and profits of contractor.  

40.4  If there is delay in the Employer and the Contractor coming to an agreement 

on the rate of an extra item, rates as proposed by the Employer shall be 

payable provisionally till such time as the rates are finally determined or till 

date mutually agreed.  

40.5  If the Engineer or his nominee decides that the urgency of varying the work 

prevent a quotation being given and considers not delaying the work, no 

quotation shall be given and the Variation shall be treated as a Compensation 

Event.  

41. Cash flow forecasts 

41.1  When the Program is updated, the contractor is to provide the Engineer or his 

nominee with an updated cash flow forecast.  

42. Payment Certificates 

42.1  The Contractor shall submit to the Engineer or his nominee monthly 

statements of the estimated value of the work completed less the cumulative 

amount certified previously.  

42.2  The Engineer or his nominee shall check the Contractors’ monthly statement 

within 14 days and certify the amount to be paid to the Contractor after taking 

into account any credit or debit for the month in question in respect of 

materials for the works in the relevant amounts and under conditions set forth 

in sub-clause 51.6 of the Contract Data (Secured Advance).  

42.3  The value of work executed shall be determined by the Engineer or his 

nominee.  

42.4  The value of work executed shall comprise the value of the quantities of the 

items in the Bill of quantities completed.  

42.5  The value of work executed shall include the valuation of variations and 

Compensation Events.  

42.6  The Engineer or his nominee may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 

certificate in the light of later information.  
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43. Payments 

43.1  The bills for other Construction/Renovation/Miscellaneous works which are 

not paid on monthly basis the Contractor has to submit the bill within 7 days 

of joint measurement taken along with the concerned Engineer. The Engineer 

has to ensure that joint measurement to be completed within 7 days of 

completing of part work / running work.  The concerned Engineer i/c shall 

check and make entries into bill/M.B within 10 days of submission of the 

interim bill and submit to Executive Engineer/ Superintending Engineer 

(Civil).  The Executive Engineer/ Superintending Engineer (Civil) shall check 

the bills and after certification of the quantities as per manual shall forward 

to the Finance Department within 3 working days.  The Contractor and 

Assistant Engineer  both jointly complete the measurements, if Contractor due 

to any reason does not attend/avoid joint survey/measurements the 

Executive Engineer shall give notice to the contractor to be present at the site 

for joint measurement within 7 days notice.  If the contractor fails to attend 

the joint measurement second notice shall be issued to the contractor to 

attend the joint measurement within 3 days failure to attend the site for joint 

measurement the Assistant Engineer and AEE or EE would record the reason 

and complete the measurements in a transparent manner departmentally and 

submit the bill. 

 Bills / Tax invoice shall be prepared and submitted by the Contractor. Joint 

measurements shall be taken continuously and need not be connected with 

billing stage. System of 4 copies of measurements, one each for Contractor, 

Employer and Engineer or his nominee, and signed by both Contractor and 

Employer shall be followed. 

43.2  Interim of bill amount will be paid within 14 days of submission of the bill.  

43.3  Contractor shall submit final Bill within 60 days from the date of completion 

of work and the same will be paid by the Port within 30 days from the date of 

submission 

43.4  The payment will be made to the contractor after deducting any dues payable 

to the Port statutory authorities etc 

43.5   If an amount certified is increased in a later certificate as a result of an award 

by the DRB or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause. Interest shall be calculated from 

the date upon which the increased amount would have been certified in the 

absence of dispute. 
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43.6  Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract.  

44. Compensation Events 

44.1  The following mutually agreed Compensation Events unless they are caused 

by the Contractor would be applicable:  

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data.  

(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract.  

(c) The Engineer or his nominee orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time.  

(d) The Engineer or his nominee instructs the Contractor to uncover or to carry 

out additional tests upon work which is then found to have no Defects.  

(e) The Engineer or his nominee unreasonably does not approve for a subcontract 

to be let.  

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of Letter of Acceptance from the information 

issued to Bidders (including the Site Investigation Reports), from information 

available publicly and form a visual inspection of the site.  

(g) The Engineer or his nominee gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional work required for 

safety or other reasons.  

(h) Other contractors, public authorities, utilities or the Employer does not work 

within the dates and other constraints stated in the Contract that cause delay 

or extra cost to the Contractor.  

(i) The effect on the Contractor of any of the Employer’s Risks.   

(j) Other Compensation Events listed in the Contract Data or mentioned in the 

contract.  

Whenever any compensation event occurs, the contractor will notify the 

employer, within 14 days and provide a forecast cost of the compensation 

event.  

44.2  If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract Price 

shall be increased and/or the Intended Completion Date shall be extended. 

The Engineer or his nominee shall decide whether and by how much he 
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Contract Price shall be increased and whether and by how much the Intended 

Completion Date shall be extended.  

44.3  As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast has been provided by the Contractor, it is to be 

assessed by the Engineer or his nominee and the Contract Price shall be 

adjusted accordingly. If the Contractor’s forecast is deemed unreasonable the 

Engineer or his nominee shall adjust the Contract Price based on Engineer or 

his nominee’s own forecast. The Engineer or his nominee will assume that the 

Contractor will react competently and promptly to the event.  

45. Tax 

45.1  The rates quoted by the Contractor to be inclusive of taxes if any excluding 

GST that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes 

at sources as per applicable law. Any new Taxes, levies, duties imposed after 

signing the Contract shall be reimbursed by the employer on production of 

documentary evidence. The GST shall be quoted separately in tax invoice. The 

contractor shall file the applicable returns with tax department in time and 

submit the same as documentary evidence. 

46. Currencies 

46.1  All payments shall be made in Indian Rupees unless specifically mentioned.  

47. Price Adjustment. (Not Applicable) 

48. Retention 

48.1  The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works.  

48.2  Retention Money shall be deducted at the rate of 10% of the toatal tax invoice, 

from first Running Bill onwards subject to a max of 5% plus of the contract 

price including GST. Retention money shall be refunded after completion of 

defect liability period along with performance security. 

49. Liquidated Damages 

49A In case of delay in completion of the contract, liquidated damages (L.D) may 

be levied at the rate of half per cent (½%) of the contract price per week of 

delay, or part thereof subject to a maximum of 10 per cent of the contract 

price.  

49A(i) The Employer, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time for completion, may allow 
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further extension of time at its discretion with or without the levy of L.D. In 

the event of extension granted being with L.D, the Employer will be entitled 

without prejudice to any other right or remedy available in that behalf, to 

recover from the contractor as agreed damages equivalent to half per cent 

(½%) of the contract value of the works including GST for each week or part 

of the week subject to the ceiling defined in sub-Clause 49 A. 

In the event of forfeiting the LD / EMD / SD performance Guarantee and while 

imposing penalty GST at applicable rate is applicable.   

49A(ii) The Employer, if not satisfied that the works can be completed by the 

contractor, and in the event of failure on the part of the contractor to complete 

work within further extension of time allowed as aforesaid, shall be entitled, 

without prejudice to any other right, or remedy available in that behalf, to 

rescind the contract.  

 

49A(iii) The Employer, if not satisfied with the progress of the contract and in the event 

of failure of the contractor to recoup the delays in the mutually agreed time 

frame, shall be entitled to terminate the contract.  

 

49A(iv) In the event of such termination of the contract as described in clauses 49A(ii) 

or 49A(iii) or both the Employer shall be entitled to recover L.D. up to ten per 

cent (10%) of the contract value and forfeit the security deposit made by the 

contractor besides getting the work completed by other means at the risk and 

cost of the contractor.  

 

49A(v)  In case Part / portions of the work can be commissioned and the Port operates 

the portion for commercial purposes, the rate of LD will be restricted to the 

uncompleted value of work,  the maximum LD being on the entire contract 

value. 

50. Nominated Subcontractors 

All specialists, merchants, tradesmen and others executing any work or 

supplying any good, materials, Plant or services for which provisional Sums 

are included in the Contract, who may have been or be nominated or selected 

or approved by the Employer or the Engineer, and all persons to whom by 

virtue of the provisions of the Contract, the Contractor is required to 

subcontract shall, in the execution of such work or the supply of such goods, 

materials, Plant or services, be deemed to be subcontractors to the Contractor 
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and are referred to in this Contract as “Nominated Subcontractors”. 

51. Advance payment (Not Applicable) 

The Employer shall make the following advance payments:  

51.1  Mobilization Advance shall be paid up to 10% of Contract price, payable in 

two equal installments. The first installment shall be paid after mobilization 

has started and next installment shall be paid after satisfactory utilizations of 

earlier advance.  

51.2  Construction / installation equipment Advance shall be paid up to 5% of 

Contract price, limited to 90% of assessed cost of machinery.  

51.3  Mobilization Advance and Construction Equipment Advance shall be paid at 

SBI PLR + 2% p.a. (as on date of payment) interest rate at the discretion of the 

employer and against Bank Guarantee for Mobilization Advance and against 

hypothecation of Construction Equipment to the Employer.  

51.4  Equipment advance will be paid in two or more installments. First installment 

shall be paid after Construction Equipment has arrived at the site and next 

installment shall be paid after satisfactory utilization of earlier advance (s).  

51.5  Recovery of Mobilization and Construction Equipment advance will start when 

15% of the work is executed and recovery of total advance should be completed 

by the time 80% of the original Contract work is executed.  

51.6 Secured Advance :The Engineer or his nominee shall make advance payment 

in respect of materials and plant brought to site but not yet incorporated and 

installed in the Works in accordance with conditions stipulated in the 

Contract Data. 75% of cost of materials and plant brought to site for 

incorporation into the works only shall be paid as Secured Advance. Materials 

which are of perishable nature should be adequately insured.  

52. Securities 

52.1  Security deposit shall consist of two parts  

(a) Performance security to be submitted at award of the work  

(b) Retention Money to be recovered from Running Bills.  

52.2  The Security deposit at 10% of the contract amount including GST, of which 

5% of contract price should be submitted as performance security within 21 

days of receipt of letter of acceptance and balance 5% recovered as retention 

money from running bills. Recovery of 5% of retention money shall commence 

from the first RA bill onwards @ 10% for each bill. Retention money shall be 

refunded after completion of defect liability period. The performance Bank 

Guarantee will be released after completion of defect liability period. 
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53. Removal of Craft or Plant which has sunk (not applicable to this contract) 

The Contractor shall forthwith and with dispatch at his own cost raise and 

remove any craft or plant (floating or otherwise) belonging to him or to any 

sub-contractor employed by him (including also any plant which is held by 

the Contractor or any sub-contractor under agreement for hire or hire-

purchase) which may be sunk in the course of the construction completion or 

maintenance of the Works or otherwise deal with the same as the Engineer 

may direct or until the same shall be raised and removed, the contractor shall 

set al such buoys and display at night such lights and do all such things for 

the safety of navigation as may be required by the Engineer or by Employer.  

In the event of the Contractor not carrying out his obligation imposed upon 

him by this clause the Employer may provide buoy and light such sunken 

craft or plant and raise and remove the same (without prejudice to the right 

of the Employer to hold the Contractor liable under General Conditions) and 

the Contractor shall refund to the Employer all costs incurred in connection 

therewith. 

Contractor’s Temporary Moorings 

Should the Contractor need, in connection with implementing the Works, to 

provide temporary moorings for his craft he may be allowed to do so in location 

and manner approved by the Engineer subject to all necessary permissions 

being first obtained by the Contractor from the authorities concerned.  The 

Contractor shall not lay his temporary moorings such as to interfere with the 

port traffic and such moorings shall be removed if and when required by the 

Employer. 

54. Cost of Repairs 

54.1  Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 

period shall be remedied by the Contractor at the Contractor’s cost if 

the loss or damage arises from the Contractor’s acts or omissions. 

E. FINISHING THE CONTRACT 

55. Completion 

After completion of the work, the contractor will serve a written notice 

to the Engineer or his nominee/Employer to this effect. The Engineer 

or his nominee/Employer upon receipt of this notice shall conduct a 

complete joint survey of the work within 7 days and prepare a defects 

list jointly. The defects pointed out by the Engineer or his 
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nominee/Employer would be rectified by the contractor within 14 days 

and thereafter acceptance report be signed jointly by the contractor and 

the Employer. This joint acceptance report shall be treated as 

‘Completion Certificate’.  

Substantial Completion of Parts 

If any part of the Permanent Works has been substantially completed and 

satisfactorily passed any Tests on Completion prescribed by the Contract, the 

Engineer may issue a Taking-Over Certificate in respect of that part of the 

Permanent works before completion of the whole of the Works and, upon the  

issue of such Certificate, the Contractor shall be deemed to have undertaken 

to complete with due expedition any outstanding work in that part of the 

Permanent Works during the Defects Liability Period. 

Surfaces Requiring Reinstatement 

Provided that a Taking-Over Certificate given in respect of any Section or part 

of the Permanent Works before completion of the whole of the Works shall not 

be deemed to certify completion of any ground or surfaces requiring 

reinstatement, unless such Taking-Over Certificate shall expressly so state. 

56. Taking Over 

The Employer shall take over the Site and the Works within seven days 

of the Engineer or his nominee issuing a certificate of Completion.  

Taking-Over Certificate 

When the whole of the Works have been substantially completed and 

have satisfactorily passed any Tests on Completion prescribed by the 

Contract, the Contractor may give a notice to that effect to the Engineer, 

with a copy to the  Employer, accompanied by a written undertaking to 

finish with due expedition any outstanding work during the Defects 

Liability Period.   Such notice and undertaking shall be deemed to be a 

request by the Contractor for the Engineer to issue a Taking- over 

Certificate in respect of the Works.  The Engineer shall, within 21 days 

of the date of delivery of such notice, either issue to the Contractor, 

with a copy to the Employer, a Taking- Over Certificate, stating the date 

on which, in his opinion, the Works were substantially completed in 

accordance with the Contract, or give instruction in writing to the 

Contractor specifying all the work which in the Engineer's opinion, is 

required to be done by the Contractor before the issue of such 

Certificate.   The Engineer shall also notify the Contractor of any defects 
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in the Works affecting substantial completion that may appear after 

such instructions and before completion of the Works specified therein.   

The Contractor shall be entitled to receive such Taking-Over Certificate 

within 21 days of completion, to the satisfaction of the Engineer, of the 

Works so specified and remedying any defects so notified. 

Taking Over of Sections or Parts 

Similarly, in accordance with the procedure set out in above Clause,  the 

Contractor may request and the Engineer shall issue a Taking-Over Certificate 

in respect of : 

a. any Section in respect of which a separate Time for Completion is provided in 

the appendix to Tender, or 

b. any substantial part of the Permanent Works which has been both completed 

to the satisfaction of the Engineer and, otherwise than as provided for in the 

Contract, occupied or used by the Employer, or 

c. any part of the Permanent Works which the Employer has elected to occupy 

or use prior to completion (where such prior occupation or use is not provided 

for in the Contract or has not been agreed by the Contractor as a temporary 

measure). 

57. Final Account 

The Contractor shall supply to the Engineer or his nominee a detailed 

account of the total amount that the Contractor considers payable 

under the Contract before the end of the Defects Liability Period. The 

Engineer or his nominee shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 60 days 

of receiving the Contractor’s account if it is correct and complete. If it 

is not, the Engineer or his nominee shall issue within 15 days a 

schedule that states the scope of the corrections or additions that are 

necessary for the correction and certify payment of 50% of the 

undisputed amount to the contractor. If the Final Account is still 

unsatisfactory after it has been resubmitted the Engineer or his 

nominee shall decide on the amount payable to the Contractor and 

issue a payment certificate, within 60 days of receiving the Contractor’s 

revised account.  

58. Submission of ‘As built Drawings’ 

“As built” Drawings are required to be submitted by the Contractor and 

shall be supplied by them by the dates stated in the Contract Data. If 
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the Contractor does not supply the Drawings and/or manuals by the 

dates stated in the Contract Data, or they do not receive the Engineer 

or his nominee’s approval, the Engineer or his nominee shall withhold 

the amount stated in the Contract Data from payments due to the 

Contractor.  

59. Termination 

59.1  The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

59.2  Fundamental breaches of Contract include, but shall not be limited to the 

following:  

(a) The Delay in signing of contract agreement beyond prescribed time 

limit.  

(b) The Contractor stops work for 28 days when no stoppage of work is 

shown on  

the current Program and the stoppage has not been authorized by the 

Engineer or his nominee.  

(c) the Engineer or his nominee instructs the Contractor to delay the 

progress of the Works and the instruction is not withdrawn within 28 days.  

(d) the Employer or the Contractor becomes bankrupt or goes into 

liquidation other than for a reconstruction restructure or amalgamation.  

(e) a payment certified by the Engineer or his nominee is not paid by the 

Employer to the Contractor within 50 days of the date of the Engineer or his 

nominee’s certificate:  

(f) the Engineer or his nominee gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to correct 

it within a reasonable period of time determined by the Engineer or his 

nominee.  

(g) the Contractor does not maintain a security which is required.  

(h) the Contractor has delayed the completion of works by the number days for 

which the maximum amount of liquidated damages can be paid as defined in 

the Contract data and  

(i) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the Contract.  

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract execution.  
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“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

Employer, and includes collusive practice. Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition.”  

59.3  When either party to the Contract gives notice of a breach of contract to the 

Engineer or his nominee for a cause other than those listed under Sub Clause 

59.2 above, the Engineer or his nominee shall decide whether the breach is 

fundamental or not.  

59.4  Notwithstanding the above, the Employer may terminate the Contract for 

convenience subject to payment of compensation to the contractor including 

loss of profit on uncompleted works. Loss of profit shall be calculated on the 

same basis as adopted for calculation of extra/additional items.  

59.5  If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 

possible.  

60. Payment upon Termination 

60.1  If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer or his nominee shall issue a certificate for the 

value of the work done less advance payments received up to the date of the 

issue of the certificate, less other recoveries due in terms of the contract, less 

taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract 

Data. Additional Liquidated Damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Employer.  

60.2  If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer or his nominee 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works and loss of profit on uncompleted works  less advance payments 

received up to the date of the certificate, less other recoveries due in terms of 

the contract and less taxes due to be deducted at source as per applicable law.  

61. Property 

All materials on the Site, Plant, Equipment, Temporary Works and 
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Works for which payment has been made to the contractor by the 

Employer, are deemed to be the property of the Employer, if the 

Contract is terminated because of a Contractor’s default.  

62. Release from Performance 

If the Contract is frustrated by the outbreak of war or by other event 

entirely outside the control of either the Employer or the Contractor, 

the Engineer or his nominee shall certify that the Contract has been 

frustrated. The Contractor shall leave the Site and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work 

carried out before receiving it and for any work carried out afterwards 

to which commitment was made.  

F. SPECIAL CONDITIONS OF CONTRACT 

The conditions of contract shall be the general conditions of contract in 

Section-III (v) as modified or added by the following condition of special 

conditions as provided in Section – III(vi) herein, which shall be read and 

construed with the general condition in Section – 3 A to E as if they were 

incorporated therein. In so far as any of the condition of the special conditions 

may conflict or be in consisting with any of general conditions of in Section -

3F- Special condition of the contract shall prevail.  

63. Labour 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and 

for their payment, housing, feeding and transport.  

The Contractor shall, if required by the Engineer or his nominee, deliver to the 

Engineer or his nominee a return in detail, in such form and at such intervals 

as the Engineer or his nominee may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer or his 

nominee may require.  

64. Compliance with labour regulations 

During continuance of the contract, the Contractor and his sub contractors 

shall abide at all times by all existing labour enactment and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules) 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or Central Government or 
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the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor the Engineer or his 

nominee/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer / 

Engineer or his nominee shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

65. Safety, Security and Protection of the Environment. 

Subject and without prejudice to any other provision of the Contract, the 

Contractor shall take all reasonable precautions: 

(a) In connection with underground water resources (including percolating water) 

to prevent 

(j) Any interference with the supply to or abstraction from such sources 

(ii) Pollution of the water so as to affect adversely the quality thereof. 

(b) All works shall be carried out without unreasonable noise and disturbance. 

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 

carrying out the work and from and against all claims, demands, proceedings, 

damages, costs, charges and expenses whatsoever in regard or in relation to 

such liability. 

(c) The Contractor at his own cost shall make such provisions for lighting of 

Works, Temporary Works, Materials and Plant and shall provide all such 

marks and lights as may be required by the Employer or the Engineer or any 

other authority having jurisdiction over the Site together with all labour stores 

and services required for their efficient working and use at any time, day or 

night. 

(d) The Contractor shall also provide at his own cost every description of watching 
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and maintenance required in connection with the foregoing, and all other 

services for protecting and securing all places dangerous whether to 

Contractor's workmen or to other persons until the Works are handed over to 

the Employer, or till such time when the Engineer decides that such services 

are no longer required. 

All lights provided by the Contractor shall be placed or screened such as not 

to interfere with any navigation lights or with any traffic or signal lights of any 

local or other authority. 

66. Insurance of Works and Contractor’s Equipment 

The Insurance shall be issued by Nationalized Insurance Company from its 

Mangalore Branch which has been determined by the Contractor to be 

acceptable to the Employer. 

The contractor shall at his own costs and expenses obtain and shall cause any 

subcontractor to obtain such insurance as may be necessary to cover the 

liability of the contractor or as the case may be of such subcontractor in 

respect of personal injuries and death arising out of or in the course of or 

caused during the execution of the works for a minimum amount of Rs. 25 

lakhs and shall produce or cause any such subcontractor to produce for 

inspection the relevant policy or policies together with receipt for the premium 

paid under such policy/policies as and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the employment of 

the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and keep 

indemnified the Employer i.e. NMPA against all damages or compensation 

payable at Law in respect of or in consequence of any accident or injury to any 

workman or other person in the employment of the Contractor or Sub-

Contractor against all claims, demands, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto and the Employer 

shall be at liberty to deduct or adjust from the Contactor's bills an amount 

that Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of or in 

relation to any accident or injury referred to above without any reference to 

the Contractor.  

iii. The Contractor shall comply with all the Central State and Municipal Laws 

and Rules and shall be solely responsible for complying with the provisions of 
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the Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages 

act, Provident Fund Act, the Minimum Wages Act, the Factory's Act. The 

Workmen Compensation Act or any other applicable legislation and the 

Municipal by-laws or other statutory Rules and Regulations whatsoever in 

force if these are applicable. Any obligations finding or otherwise missed under 

any statutory enactments, rules & regulations there under shall be the 

responsibility of the Contractor and the NMPA will take no responsibility for 

the same. The Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the EIC 

immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of the works. 

lf any claim is made against New Mangalore Port Authority on this work, the 

Port Authority shall have the right to deduct the same from the bill amount 

payable to the contractor after verification of the validity and if admissible as 

per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure the use 

of PPE such as helmets, safety shoes, nose masks, hand gloves, Safety 

Harness or any other equipment as required depending on nature of work by 

his staff at site. 

67. War Risks Insurance 

If the Contractor receives instructions from the Employer to insure against 

war risks, such insurance if normally available shall be effected, at the cost of 

the Employer, with the Insurance Company acceptable to the Employer and 

shall be in the joint names of the Employer and the Contractor. 

68. Royalty 

Except where otherwise stated, the contractor shall pay to the authority all 

tonnage and other royalties, rent and other payments or compensation if any, 

for getting stone, sand, gravel, clay or other materials by him and his 

subordinates and his subcontractors and required for the works, at the rates 

and such conditions as notified by the State Government. The applicable rates 

for royalty is enclosed as Schedule-A in Volume –III. The contractor should 

submit the Mineral Dispatch Permit (MDP) in original for the quantity 

executed by the contractor for the requisite quantity of material incorporated 
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in works for which MDP is issued by the authorized supplier. If contractor fails 

to submit the MDP in original the amount equal to 5 times the royalty charges 

shall be deducted from the contractor’s bills as per prevailing orders issued 

by the Authority. 

69. Transport of Contractor’s Equipment or Temporary Works 

If it is found necessary for the Contractor to move one or more loads of heavy 

constructional plant or equipment materials or pre-constructed units or parts 

of units of work over roads, highways or bridges on which such oversized and 

overweight items are not normally allowed to be moved, the Contractor shall 

obtain prior permission from the concerned authorities. Payments for 

complying with the requirements, if any, for protection of or strengthening of 

the roads, highways or bridges shall be deemed to be included in his contract 

price. 

70. Transport of Materials or Plant 

The contractor shall save harmless and indemnify the Employer in respect of 

all claims, proceedings, damages, costs, charges and expenses whatsoever 

arising out of or in relation to any claim made by the concerned authorities in 

respect of damage or injury to roads, highways or bridges. In case of failure of 

the Contractor to settle such claims and in case the Employer is held 

responsible for payment to the authorities, then the Employer shall settle the 

claim and the Employer’s expenses in this regard, as certified by the Engineer, 

may be deducted by the Employer from any money due or to become due to 

the Contractor and the Engineer shall notify the Contractor accordingly with 

a copy to the Employer. 

71. Labour Laws & Regulations 

The Contractor shall at all times during the continuance of the Contract 

comply fully with all existing Acts, regulations and bye-laws including all 

statutory amendments and re-enactment of State or Central Govt. and other 

local authorities and any other enactments and act that may be passed in 

future either by the State or the Central Govt. or local authority, including 

Indian Workmen’s Compensation Act, Contract Labour (Regulation And 

Abolition) Act 1970 and Equal Remuneration Act 1976, Employees’ State 

Insurance Act, 1948, Factories Act, Minimum Wages Act, Provident Fund 

Regulations. Employees’ Provident Fund Act and schemes made under the 

same Act, Health and Sanitary Arrangements for Workmen, Insurance and 

other benefits and shall keep the Employer indemnified in case any action is 
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commenced for contravention by the Contractor. If the Employer is caused to 

pay or reimburse any amounts as may be necessary to cause or observe, or 

for non-observance of the provisions stipulated here-forth on the part of the 

Contractor, the Engineer shall have the right to recover from the Contractor 

any sum required estimated to be required for making good the loss or damage 

suffered by the Employer. The Tenderers must have valid ESI and PF 

registration and shall maintain the records prescribed under ESI Regulations 

and PF Act & make the contribution towards ESI and PF in respect of persons 

employed by the Contractor. The contractor shall make available such records 

for inspection by ESI and PF authorities during inspection and furnish the 

copies of such records to the employer regularly. The EPF and ESI 

contribution on the part of the employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of Employer paid by 

the contractor shall be reimbursed by the Engineer –in –charge to the 

contractor on actual basis. The minimum wages applicable for Mangalore City 

is enclosed as Schedule – B in Volume – III. 

71.1. Accident Prevention/Safety Officer 

The Contractor shall have on his staff on site an officer dealing with all matters 

regarding safety and protection against, accidents of all staff and labour. This 

officer shall be qualified for this work and shall have the authority to issue 

instructions and shall take protective measures to prevent accidents. 

71.2 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent 

any unlawful, riotous or disorderly conduct by or amongst his staff and labour 

and for the preservation of peace and protection of Persons and property in 

the neighborhood of the Works from the same. 

71.3 Health and Safety 

Due precautions shall be taken by the Contractor, and at his own cost, to 

ensure the safety of his staff and labour and, in collaboration with and to the 

requirements of the local health authorities, to ensure that medical staff, first 

aid equipment and stores, sick bay and suitable ambulance services are 

available at the camps, housing and on the site at all times throughout the 

period of the Contract and that suitable arrangements are made for the 

prevention of epidemics and for all necessary welfare and hygiene 

requirements. 

71.4 Supply of Water 
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The Contractor shall, so far as is reasonably practicable, having regard to local 

conditions provide on the Site, to the satisfaction of the Engineer’s 

Representative, an adequate supply of drinking and other water for the use of 

the Contractor’s staff and work people. 

71.5 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Statues, 

Ordinances and Government Regulations or Orders for the time being in force, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs 

or permit or suffer any such importation, sale, and gift, barter disposal by his 

sub-contractions agents or employees.  

71.6 Arms and Ammunition 

The Contractor shall not give, barter or otherwise dispose of to any persons or 

person, any arms or ammunition of any kind or permit or suffer the same as 

aforesaid. 

71.7 Festivals and Religious Customs 

The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 

71.8 Epidemics 

In the event of any outbreak of illness of an epidemic nature, the Contractor 

shall comply with and carry out such regulations, orders and requirements as 

may be made by the Govt., or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

71.9 Employment of Person in the Service of Others 

The Contractor shall not recruit or attempt to recruit his staff and labour from 

amongst persons in the service of the Employer or other agencies engaged for 

any works of the Employer. 

71.10 Housing for Labour 

Save in so far as the Contract otherwise provides, the Contractor shall provide 

and maintain such accommodation and amenities as he may consider 

necessary for all his staff and labour employed for the purposes of or in 

connection with the Contract, including all fencing water supply (both for 

drinking and other purposes), electricity supply, sanitation, cook houses fire 

prevention and fire-fighting equipment, crèche for children of his staff and 

labour employed for the purposes, furniture, other requirements in connection 

with such accommodation or amenities. On completion of the Contract, unless 

otherwise agreed with the Employer, the temporary camps/housing provided 
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by the Contractor shall be removed and the site reinstated to its original 

condition, all to the approval of the Engineer. The land for construction of 

labour camps shall be allotted outside the security area to the extent available 

and such area allotted for labour camps will be charged a ground rent at TAMP 

approved rates. The ground rent is liable for change as per the prevailing TAMP 

rates from time to time during the currency of the contract. 

71.11 Fair Wages, Records, Inspection 

The Contractor shall pay the labourers engaged by him on the work not less 

than a fair wage which expression shall mean whether for time or piecework 

the respective rates of wages as fixed by the Public Works Department as fair 

wages for Dakshina Kannada District payable to the different categories of 

labourers of those notified under the Minimum Wages Act. 

The Contractor shall maintain records of Wages and other remuneration paid 

to his employee in such form as may be convenient and to the requirements 

of the Employer/Engineer and the Labour Enforcement Officer (Central), 

Ministry of Labour, Govt. of India, or such other authorized person appointed 

by the Central Govt. The Contractor shall allow inspection of the aforesaid 

Wage Records and Wage Slips to the Engineer and to any of his workers or to 

his agent at a convenient time and place after due notice is received, or to any 

other person authorized by him on his behalf. 

71.12 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 

possible after its occurrence. In the case of any fatality or serious accident, 

the Contractor shall, in addition, notify the local police authorities 

immediately by the available means. 

71.13 Observance by Sub-Contractors 

The Contractor shall be responsible for observance by his sub-contractors of 

the foregoing provisions. 

71.14 Port Entry Permission 

The Contractor shall submit prior application for Port entry passes to the 

concerned Port authority for his Materials, labors and the staffs engaged in 

the works. The Contractor has to get the vehicle and labor RIFD based passes 

for the entry inside the wharf area based on prevailing rates. 

71.15 Site - Protected Area 

The Site of Work is a protected area. Entry to the Port premises is regulated 

by entry passes. These passes will be issued by the Central Industrial Security 
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Force or any other authority authorized by the Employer. The Contractor 

should furnish a list of person for whom the passes are to be issued to the 

Engineer and arrange to obtain the passes from the appropriate authority, 

based on the recommendation of the Engineer and abide by the Rules of the 

New Mangalore Port Authority with regard to entry etc. For the entry of trucks 

and other vehicles also, the Contractor should obtain necessary permits at 

prevailing rates. The Contractor shall retain the original passes obtained by 

them in respect of their labour and staffs engaged in the Works and produce 

the same to the Engineer as and when called for. It should not be either 

destroyed or allowed to be taken by the labour/staff after its use. 

72. Life Saving Appliances and First Aid 

The Contractor shall provide and maintain upon the Works sufficient proper 

and efficient life saving appliances and first aid equipment to the approval of 

the Engineer. The appliances and equipment shall be available for use at all 

times. 

73. Diving Operations(NA) 

a) Any diving work shall be carried out in accordance with the Diving Operations 

Regulations of the Government of India. 

b) Before any diving work is undertaken the Contractor shall supply the Engineer 

or his representative with two copies of the Code of signals to be employed and 

is to have a copy of such Code Prominently displayed on the craft or structure 

from which the operations take place 

74. Bribes 

If the Contractor, or any of his Subcontractors, agents or servants gives or 

offers to give to any person any bribe, gift, gratuity or commission as an 

inducement or reward for doing or forbearing to do any action in relation to 

the Contract or any other contract with the Employer, or for showing or 

forbearing to show favour or disfavor to any person in relation to the Contract 

or to any other contract with the Employer, then the Employer may enter upon 

the Site and the works and terminate the employment of the Contractor and 

the provisions of Clause 63 hereof shall apply as if such entry and termination 

had been made pursuant to that Clause. 

The bidders shall give an undertaking that they have not made any 

payment or illegal gratification to any person/authority connected with the 

bid process so as to influence the bid process and have not committed any 

offence under the PC Act in connection with the bid. 
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75. Details to be Confidential 

The Contractor shall treat the details of the contract as private and 

confidential, save insofar as may be necessary for the purposes thereof, and 

shall not publish or disclose the same or any particulars thereof in any trade 

or technical paper of elsewhere without the previous consent in writing of the 

employer. If any dispute arises as to the necessity of any publication or 

disclosure for the purpose of the Contract the same shall be referred to the 

decision of the Employer whose award shall be final. 

76. Contractor’s Temporary works, office, etc. 

76.1 The Contractor shall submit to the Engineer for his approval not less than 15 

days before commencement of erection of any part of Temporary Works, 

drawings and detailed proposals for the method of construction of Temporary 

works such as office, store, false work and temporary platforms etc. which he 

intends to construct for the execution of the contract and no such work shall 

be constructed before obtaining the written approval of Chief Engineer. These 

temporary works, office, store etc. shall be erected at or near the work area 

subject to approval of the Employer and the land space for the same will be 

allotted free of ground rent to the extent available. The Contractor shall obtain 

permission for any Temporary Works and would ensure that during execution 

of works the statutory requirements of the concerned authorities such as New 

Mangalore Port Authority, Police, Customs, etc. would be complied with.  

76.2 Submission of Reports, Returns, etc. 

All reports, statements, returns, drawings, diagrams etc. which the Contractor 

is required to submit to the Engineer during the progress of the Works, shall 

be furnished in triplicate without any additional cost. 

77. Water Supply 

Water to the extent available will be supplied to the Contractor at a fixed point 

on the main water supply line within the Port area. The plumbing connection 

and extension of necessary supply pipeline to the working area shall be 

arranged by the Contractor at his own cost. The Contractor shall also provide 

a water meter at his cost for metering the quantity of water used. Charges for 

the consumption of the water will be paid by the Contractor to the Employer 

at notify rate as applicable time to time during the currency of the Contract. 

For non-supply of water at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 
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78. Power Supply 

The Electricity connection for lighting, welding and other mechanical works to 

the extent available will be made available by the Employer within the Port 

area. Drawing of power lines etc. from the available point of supply of power 

to the actual work site either by overhead lines or underground cables shall 

be arranged by the contractor at his cost. The temporary lines and connections 

by the Contractor shall be approved by the Engineer's representative before 

availing power. The Contractor shall provide Trivector Meter to read 

consumption in units, power demand and power factor. 

The Contractor shall indicate his requirement of power to the Engineer within 

15 days from the date of the letter of acceptance of the tender. lf the power 

requirement is more than 50 KW, the Contractor has to avail the power supply 

at 11 KV and install his own transformer of suitable capacity and work carried 

out as per IE Rules & Regulations as approved by the CEA. The Contractor 

shall pay to the Employer, the power charges as per the prevailing Tariff 

schedule of MESCOM in force during the work of the Contractor. At present, 

it is Rs.7.46 per unit consumed and demand charges @ Rs. 190.00 per KVA 

or part thereof per month on connected load, security deposit Rs. 4,604.00 

per KVA along with departmental charges @ 23.75% of the bill amount. The 

Contractor shall also pay the connection and disconnection charges as 

applicable. 

The Contractor shall ensure that the power factor of the system does not fall 

below 0.90 at any time and shall provide at his cost required capacity 

capacitors bank to maintain the Power Factor of all power loads. If the capacity 

of the capacitor found less than stipulated as per regulation during inspection, 

surcharge at Rs. 0.03 per unit will be levied. The contractor shall pay 

refundable Security Deposit of Rs. 4,604/- per KVA of the sanctioned load, 

before availing the power supply in the form of a Demand Draft drawn in 

favour of FA&CAO, NMPA from any Scheduled Bank. 

The Contractor shall submit a complete drawing of the power points, wiring, 

diagram indicating all electrical loads, earthing etc. in complete shape along 

with the completion report. The Trivector Meter provided is calibrated either 

by M/s. MESCOM or NITK, Surathkal, and such a Certificate to be produced. 

For non-supply of power at any stage port will not be responsible and the 

Contractor shall not have any claim whatever for loss or damage. 
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79. Taxes and Duties 

79.1 The Contractor shall pay Tax if any and other levies as applicable from time 

to time. GST at applicable rate shall be shown separate line items in the Tax 

invoice.  

79.2 Sales / Turnover Tax on Works Contract (Deleted) 

79.3 Income Tax 

The Contractor and his staff shall be responsible for payment of all personal 

income taxes to the concerned authorities as per the law in force from time to 

time.  Deduction of Income Tax shall be made by the Employer from each 

certificate of payment to the contractor at the rate of 2% plus surcharge or 

such other rates as may be specified by the Central Government from time to 

time, on the gross amount of the Contractor’s bill for payment. 

79.4  Goods and Service tax  

The contractor shall not include GST component in rate. The GST shall be 

paid to the contractor separately as applicable. The contractor shall submit 

running account bills indicating GST separately as applicable. The Contractor 

shall be responsible for the payment of GST applicable, to the GST authority. 

The contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence. 

The invoice with respect to supplies should contain following information:- 

- Name of the Customer : New Mangalore Port Authority 

- GSTIN of the Customer : 29AAALN0057A2ZG 

- All other information as specified in GST act and GST tax invoice rules such 

as SAC code, Supplier address, Supplier GSTIN, IRN number QR code etc.  

Noncompliance of the above result in rejection of invoice. 

The Invoice should be uploaded to GST website on monthly basis with in the 

due date as specified by GST act. Input tax credit lost by Port due to any error, 

omission or non filing of return will be recovered from any amount due to the 

supplier Any input tax credit lost by the Port due to due to any error, omission 

or non filing of return will be recovered from the bills and other monies 

available with the Port 

80. Price Adjustment (not applicable to this contract) 

81. Noise and Disturbance 

All works shall be carried out without unreasonable noise and disturbance.  

The Contractor shall indemnify the Employer from and against any liability 

for damages on account of noise or other disturbance created while or in 
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carrying out the work and from and against all claims demands proceedings 

damages costs charges and expenses whatsoever in regard or in relation to 

such liability. 

82. Safety Code 

Necessary Indian Safety regulations for the safety purpose shall be adhered to 

by the contractor and he will be held responsible for any violations of the same. 

The set of such conditions (regulation) is available with NMPA and the 

contractor is required to go through it before tendering. 

Besides the above, the Contractor shall also scrupulously adhere to and 

observe the following safety codes:  

The Contractor has to provide sufficient barricades to site of work so that 

traffic plying nearby should not damage the recently concreted work. In case 

of any damage on account of above, the entire responsibility will remain with 

contractor and nothing extra will be paid on this account. 

Suitable and strong scaffolds should be provided for the workmen for all work 

that cannot be safely done from ground.  No portable single ladder shall be 

over 8 meters in length. Hoisting machines and tackles used in the works 

including their attachments, and supports shall be in perfect condition as per 

stipulations of the relevant Rules.  The ropes used for hoisting or lowering 

materials or as means or 

suspension shall be of durable quality and adequate strength and free from 

defects. 

The excavated material shall no be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more.  All trenches and 

excavation shall be provided with necessary fencing to lighting.  Every opening 

in the floor of a building or in a working platform shall be provided with 

suitable fence to prevent the fall of persons or materials.  No floor, roof or other 

parts of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

Workers employed on mixing and handling materials such cement, cement 

mortar, concrete, lime mortar and asphalt shall be provided with protective 

footwear and rubber hand gloves and thin cloth for covering face and head.  

Those engaged in welding work shall be provided with welder protective eye 

shield and glove. 

All safety rules shall be strictly followed while working on live electrical 

systems or installations as stipulated in the relevant Rules. 
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83. Port Authority Rules 

The Contractor shall observe the Conservancy Rules relating to the harbour 

and shall always take such necessary additional steps to keep the harbour 

waters free of noxious or unhygienic matters coming from his works as are 

required by the Employer.  Under no circumstances shall inflammable 

materials be allowed to spill into the harbour waters. 

The Contractor shall always observe and comply with the working rules and 

regulations of the Port Authority in force or as issued from time to time. 

84. Execution of work 

The contractor shall be required to execute the work in such a way so as not 

to cause any damage, hindrance or interference with port activities going on 

in the area or nearby. He should not also deposit the materials at such places 

which may cause inconvenience to the public and the work going on in the 

nearby area The Contractor shall have to make good all damages done by him 

to the structures nearby while executing the work and no extra payment shall 

be made to him on that account. 

All the materials required to be used in the work shall have to be got approved 

from the Engineer-in-Charge before stacking at the site of work. 

Barricading, including proper lighting arrangement in the night at the 

required places shall have to be provided by the contractor at his own cost, 

including necessary arrangements for proper movement of traffic by carefully 

maintained approaches and road diversions with suitable sign boards for 

indications of road signs etc. as directed by the Engineer-in-Charge. 

85. Customs Duty 

Being Port Development Project, Customs Duty shall be applicable as per 

project import chapter 9801.00 read with Notification 17-2001, serial No. 38 

(vi) and Notification 42-96 amended by 21-2000 of customs tariff, Government 

of India.  

Customs Duty leviable shall be paid directly by the Contractor to the Customs 

Authorities, Government of India. The Employer shall reimburse this amount 

upon submission of documentary evidence in original for the proof of payment 

of such Customs Duty. The reimbursement of such amount towards Customs 

Duty shall be limited to the Ceiling amount quoted by the Contractor in the 

Bill of Quantities as above. If the Contractor incurs Customs Duty Levy less 

than the said Ceiling Amount, the reimbursement by the Employer shall be 

limited to the documented cost of Customs Duty levies actually paid to the 
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Customs Authorities, Government of India. If the Actual Customs Duty levies 

paid by the Contractor exceeds the said Ceiling Amount, then the 

reimbursement by the Employer shall be limited to the Ceiling Amount. The 

reimbursement of the Customs Duty will be limited only to the Imported 

Materials listed in “Preamble and Bill of Quantities”, BOQ No.__. During the 

execution of the Works, if it necessitates for expeditious completion of the 

Works, Contractor may resort to import of any of the materials not listed 

aforesaid, with the approval of the Employer. However, the aggregate amount 

of Customs Duty to be reimbursed shall not exceed the lump sum amount 

offered in the Priced Bill of Quantities.  

It shall be the responsibility of the Contractor to provide the requisite 

particulars and documents to the customs and other Government authorities 

and get the Imported Materials cleared and transported in time. The 

Contractor shall be fully responsible for port and Customs clearance including 

stevedoring, handling, unloading, loading, storage, inland transportation, if 

any of materials, equipments and plant to storage godowns, yards, sites etc. 

The contractor shall be fully responsible for any delays, penalties charges and 

losses if any in this regard. 

The Employer shall upon request from the Contractor along with necessary 

details, provide recommendatory letter(s) for Imported Materials at concession 

rate or Customs Duty as applicable. However, the responsibility for obtaining 

such concession rate of customs duty shall be that of the Contractor. 

It shall be the responsibility of the Contractor to check the latest position on 

Customs duty levies applicable and the Employer does not accept any liability 

on the account. For bill of Lading, the “Consignee” for permanent materials to 

be incorporated into the Works will be the New Mangalore Port Authority. The 

Contractor will be “Notify Party”. Notwithstanding the above, obtaining 

“Essentiality Certificate” (if any), payment of deposit (if any) towards Customs 

Duty, etc. shall be the responsibility of the Contractor. 

The Contractor shall give an undertaking follows: 

a) Being the ultimate Employer of the materials to be imported and incorporated 

into the works covered under the Tender _____ _____ _____ we request New 

Mangalore Port Authority to be consignee in the matter of permanent materials 

to be imported by us at our cost (covering payments of materials by letter of 

credit) including freight, insurances, taxes and any other charges whatsoever 

payable in connection with the import and its incorporation into the work.  
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b) We hereby confirm, in the event of New Mangalore Port Authority becoming 

consignee, it will not absolve us from any of the obligations, and will not alter 

the payment terms under the Contract No. SCB II/ 2009 dated 

…………………….. between ………………………. (the Contractor) and New 

Mangalore Port Authority.  

 

c) New Mangalore Port Authority becoming a consignee is a matter of 

convenience and we undertake to abide by all the obligations, responsibilities 

etc. as if we are our self a consignee.  

 

d) In respect of nay consequences arising out of New Mangalore Port Authority 

becoming the consignee we hereby unequivocally and irrevocably agree to 

indemnify New Mangalore Port Authority for such consequences.  

e) We also undertake and confirm to obtained all permits and licenses etc. at our 

own cost. New Mangalore Port Authority’s responsibilities in this regard will 

be the same as under the said contract and limited to issuing required 

recommendatory letters for obtaining such permits and licenses. 

f)  This undertaking does not in anyway vitiate our contractual liabilities and 

obligations cast upon us by Contract No.     / 20XX dated ………….. between 

……………………….(the Contractor) and New Mangalore Port Authority.  

86. Drawings & Designs 

(a)  General details of the works are shown on the drawings accompanying this 

tender document. The Engineer will supply to the Contractor from time to time 

during the progress of the works such further working drawings as will be 

necessary in his opinion for the proper and adequate execution and 

maintenance of the Works in accordance with the Engineer’s designs and/or 

any modification thereof as decided by the Engineer and the Contractor shall 

carry out the work in accordance with the said working drawings. Two sets of 

such working drawings will be issued. If the Contractor requires more sets he 

will have to make his own arrangement at his cost. Residual Design, Detailing 

& Engineering: - The Engineer to the project has done the detailed design and 

engineering for the subject tender. During execution of the work the residual 

design, detailing and engineering, if needed, is to be carried out by the 

contractor at no extra cost to the Employer. For equipment/ Installations 

detailed drawings need to be produced by the contractor at no extra cost to 
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the Employer. The contractor shall also get approved such design, detailing & 

engineering from the Engineer.  

 

(b) In the event of the Contractor proposing any alteration/modification to the 

Engineer’s design, detail, method of construction, he shall at his own expenses 

prepare and submit for approval of the Engineer copies in duplicate (in the 

first instance) of detailed working drawings which may be required for such 

alteration/modification and at the same time call the attention of the Engineer 

to any alternative detail or modification of the contract drawings which the 

Contractor may wish to make at least 30 days prior to the commencement of 

the work or part of the work to which such drawings relate. The contractor 

shall at the same time, if so required by the Engineer, furnish calculation 

sheets in duplicate relating to the strength and anticipated deflections in 

respect of such altered/modified works. The Engineer will, after any such 

alteration which he may approve, record on the copies as amended his 

approval and will return one copy of the drawings and calculation sheets to 

the contractor, who shall carryout the work in accordance therewith. The 

contractor shall forward to the Engineer three additional copies of the working 

drawings and calculation sheets as approved in additions to these working 

drawings and calculation sheets as approved. In addition to these working 

drawings are also to be submitted (the same procedure as in the ease of the 

contractor) in respect of any work proposed to be executed by sub-contractors. 

The approval of the Engineer of all or any of the calculation sheets, drawings 

shall not relieve the contractor of responsibility in connection with the 

execution of the altered/modified or subcontractor’s work. 

 

(c)   Submission of ‘As built Drawings’  

“As built” Drawings are required to be submitted by the Contractor and shall 

be supplied by them by the dates stated in the Contract Data. If the Contractor 

does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer or his nominee’s approval, 

the Engineer or his nominee shall withhold the amount stated in the Contract 

Data from payments due to the Contractor.  

87. Monsoon Period 

Monsoon period will be reckoned from 1st June to 30th September.  
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88. Progress Report 

The following reports shall be submitted for review; as an input to the 

Management meeting to be held as per Clause No 31 of Conditions of Contract.   

88.1  Daily reports   

The contractor shall submit daily report indicating daily activities, weather 

condition, actual manpower, equipment and the prominent materials 

available and arriving to site. The contractor shall submit the daily report 

format to the Department for prior approval.  

88.2    Monthly Reports  

Monthly progress reports shall be prepared by the Contractor and submitted 

to the Engineer in triplicate. The first report shall cover the period up to the 

end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7days after the last day of 

the period to which it relates. Reporting shall continue until the Contractor 

has completed all work, which is known to be outstanding at the completion 

date, stated in the Taking-Over Certificate for the Works.  

Each report shall include:  

a) Charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor’s Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

Sub-Contractor,  

b) Photographs in hardcopy & digital copy and videography in two sets showing 

the various stages of progress on the Site monthly;  

c) For the supply of manufactured items, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates 

of:  

i) Commencement of manufacture, 

ii) Contractor’s/Engineer’s inspections,  

iii) Tests,  

iv) Shipment and arrival at the Site;  

d) Copies of quality assurance documents, test results and certificates of 

Materials;  

e) Safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and  

f) Comparisons of actual and planned progress, with details of any events or 

circumstances which may jeopardize the completion In accordance with the 
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Contract, and the measures being (or to be) adopted to overcome delays. 

89. Completion Documents (not applicable) 

To treat that the work has been completed and issue a final payment 

certificate, the following documents will be deemed to form the completion 

documents:  

i) The Technical documents according to which the work was carried out.  

ii) The set of construction drawings showing therein the modifications and 

corrections made during the course of execution signed by the Engineer.  

iii) Certificates of final levels and dimensions as set out for various works.  

iv) Certificates of tests performed for various works. 

v) “As Built” Drawings. 

90. Submission of statutory documents 

The successful bidder, with in 7days from the date of work order, shall submit 

self-attested copy of statutory documents such PAN card, GST registration 

certificate, ESI registration certificate, EPF registration certificate, Labour 

Identification Number (LIN) and any other documents required for successful 

completion of work.  
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G. SALIENT FEATURES OF SOME MAJOR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN CONSTRUCTION WORK 

 

(a) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment.  

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed 5 years service or more on death at the rate of 15 days wages for 

every completed year of service. The Act is applicable to all establishments 

employing 10 or more employees.  

 

(c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the employer and workers @ 13.00% and12% 

respectively. The benefits payable under the Act are:  

(i) Pension to family pension on retirement or death, as the case may be.  

(ii) Deposit linked insurance on the death in harness of the worker.  

(iii) Payment of P.F accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951:-The Act provides for leave and some other benefits 

to workmen/ employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970:-The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 

and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by Law.  The Principal Employer is 

required to- take Certificate of Registration and the Contractor is required to 

take license from the designated Officer.  The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more 

contract labor.  

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act 

if the employment is a scheduled employment Construction of Buildings, 

Roads, Runways are scheduled employment.  

(g) Payment of Wages Act 1936:-It lays down as to by what date the wages are to 

be paid when it will be paid and what deductions can be made from the wages 

of the workers.  
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(h) Equal Remuneration Act 1979:-The Act provides for payment of equal wages 

for work of equal nature to Male and Female workers and for not making 

discrimination against Female employees in the matters of transfers, training 

and promotions etc.  

 

i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20% of wages 

to employees drawing Rs.3,500/- per month or less. The bonus to be paid to 

employees getting Rs.2,500/- per month or above up to Rs.3,500/- per month 

shall be worked out by taking wages as Rs.2,500/- per month only.  The Act 

does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the purpose 

of applicability of this Act.  

 

j) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979:The Act is applicable to an establishment which employs 5 

or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated 

in another state). The Inter-State migrant workmen, in establishment to which 

this Act becomes applicable, are required to be provided certain facilities such 

as housing, medical aid, travelling expenses from home upon the 

establishment and back,  

k) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 

establishments who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of 

the establishment is required to provide safety measures at the Building or 

Construction work and other welfare measures, such as Canteens, First-Aid 

facilities. Ambulance, Housing accommodations for workers near the work 

place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government.  
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104 
v) CONTRACT DATA 

Items marked “N/A” do not apply in this Contract.  

Sl. 

No. 

Description Reference 

Cl. No. 

1 The following documents are also part of the Contract         

 

 

 The Schedule of other contractors    

  

(8) 

 The Schedule of Key personnel   

  

(9) 

2 The above insertions should correspond to the information 

provided in the Invitation of Bids.  

 

 

3 The Employer is  (1) 

 New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

 Name of Authorized Representative:    

 Name : 

                    Chairman,  

                    New Mangalore Port Authority, 

Panambur,  

Mangalore – 575010 

 

4 The Engineer is   

 Name : 

Chief Engineer (C),    

New Mangalore Port Authority, Panambur,        

Mangalore- 575010 

 

 Name of  Nominee  is  

 Name : 

  Superintending Engineer (SE(C-II)) 

  Civil Engineering Department, 

NMPA, Panambur, Mangalore- 575010 

 

5 The name and identification number of the Contract is   

 Name of Contract:- “Providing and fixing of ACP cladding (1) 
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Sl. 

No. 

Description Reference 

Cl. No. 

work for Modifications to the KK Gate facing to South side, 

East side and West side of the building at NMPA” 

Tender no: CIVIL/CE(C )/EE(C )/71/2025-26 

6 The works consist of “Providing and fixing of ACP cladding 

work for Modifications to the KK Gate facing to South side, 

East side and West side of the building at NMPA”. 

(1) 

7 Schedule date of commencement 7 days from the date of 

Issue of Letter of Acceptance. 

 

 

However No work shall be commenced before signing of 

contract Agreement. 

Conditions 

of contract       

A-General  

1.Definitions 

 

59.2(a)  

8 The Contract price is the price stated in the letter of 

acceptance. However, payment will be made as per actual 

work done accordance with the contract provisions. 

1.Definitions  

 

9 The Intended completion Date for the whole of the Work is 

1 (One ) Month with the following milestones: 

(17,28) 

10 Milestone dates:  

Physical works to be 

completed 

Period from the date of 

commencement of work  

Milestones dates shall be provided to the Contractor by 

the Executive Engineer executing the work for completion 

of the work as per the scheduled date. 
 

(27) 

11 The following shall form part of the Contract Document:  

(1) Form of Agreement  

(2) Letter of Acceptance  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Special Conditions of 

Contract  

(6) Specifications  

(7) Drawings  

(8) Bill of quantities and  

(2.3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

(9) Any other documents listed in the Contract Data as 

forming part of the Contract.  

(10)  Correspondence exchanged after the opening of the Bid 

and before the issue of Letter of Acceptance by which the 

Condition of Contract are amended, varied or modified in 

any way by mutual consent (to be enumerated). 

12 The Contractor shall submit a Program for the Works within 

14 days of delivery of the letter of Acceptance.  

(27) 

13 The site possession date     

The site will be handed over immediately after issue of Letter 

of acceptance and the site is free from encumbrances.   

(21) 

14 The site is defined in Location plan drawing   

15 The Defects Liability Period is One year (35) 

13 

16 The minimum insurance cover for physical property, injury 

and death is Rs. 5,00,000/- (Rupees five Lakhs) per 

occurrence with the number of occurrences limited to four.  

After each occurrence, contractor will pay additional 

premium necessary to make insurance valid for four 

occurrences always.  

(13) 

(66) 

17 The following events shall also be Compensation Events:  

The Employer terminates the contract for his convenience. 

(44) 

18 The period between Programme updates shall be 30 days. (27) 

19 The amount to be withheld for late submission of an 

updated Programme shall be Rs. 25,000/-. 

(27) 

20 The Penalty for the delay in submission of the Performance 

guarantee shall be at the rate of 0.25% of the amount of 

performance guarantee for each week or part of the week for 

the number of weeks delayed beyond the stipulated date of 

submission. 

(52.2) 

34.1 

21 The language of the Contract documents is English. (3) 

22 The law, which applies to the Contract, is the law of Union 

of India. 

(3) 
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Sl. 

No. 

Description Reference 

Cl. No. 

23 The currency of the Contract is Indian Rupees. (46) 

24 Fees and types of reimbursable expenses to be paid to the 

Dispute Review Board (Deleted) 

As per actuals and equally shared by both the parties. (NA) 

(25) 

25 The Dispute Review Board shall be constituted after signing 

of the agreement on mutually agreed terms. 

(Appendix 1). (Deleted) (NA) 

(25) 

26 Price Adjustment (deleted) (47) 

(80) 

27 The proportion of payments retained (retention money) shall 

be 10% of total tax invoice value from each bill subject to a 

maximum of 5% of the contract price including GST as 

applicable. 

(48) 

28 The maximum amount of liquidated damages for the whole 

of the works is 10 % of the contract price plus taxes and 

duties. The half per cent (½%) per week L.D is applicable for 

delay period of 
ଵ

ଷ
of contract period and thereafter 10% L.D 

is applicable. 

[49] 

29 Clause No. 49A (v) deleted.  

30 Advance payment is not applicable to this contract [51]  

31 Repayment of secured advance: deleted (51.6) 

32 The Securities shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price. 

(52) 

33 Performance Security in the form of Bank guarantee for 5% 

of the contract price including GST. 

(52.2) 

34 The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee of 

the type as presented in Section III (iv) of the Bidding 

Documents. 

Annexure-A 

35 The Contractor has to submit the final claim for 

reimbursement of ESI and EPF contribution on the part of 

the employer in respect of this contract within 60 days from 

the date of completion of work. 

(71) 
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vi) FORM OF SECURITIES 

Acceptable forms of securities are annexed. Bidders should not complete the 

Performance Security form at this time. Only the successful Bidder will be 

required to provide Performance and Advance Payment Securities in 

accordance with one of the forms, or in a similar form acceptable to the 

Employer.  

Annexure A:  Performance Bank Guarantee  

Annexure B:  Bank Guarantee for Advance Payment 
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Annexure A 

PERFORMANCE BANK GUARANTEE 

 

To: ____________________________________ [name of Employer] 

____________________________________ [address of Employer]  

WHEREAS______________________________________ [name and address of 

Contractor] (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract _______________________________ No._________ 

dated_____________ to execute ______________________________ 

___________________ [name of Contract and brief description of Works] 

(hereinafter called “the Contract”).  

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for 

the sum specified therein as security for compliance with his obligations in 

accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee;  

NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible to you, on behalf of the Contractor, up to a total of 

_________________________________________________ [amount of guarantee]1 

_________________________________________ [In words], such sum being payable 

in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand, and 

without cavil or argument, any sum or sums within the limits of 

_____________________________________ [amount of guarantee]1 as aforesaid 

without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any of 

the Contract documents which may be made between you and the Contractor 

shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification.  

This guarantee shall be valid until 28 days from the date of expiry of the 

Defects Liability Period.  
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Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs…………………. (Rupees 

…………………….. only) and unless a claim in writing is lodged with us within 

3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

……… day of ………….. 

 

Signature and seal of the guarantor _________________________________ 

Name of Bank __________________________________________________ 

Address_______________________________________________________Date________

__________________________________________________ 

 

1An amount shall be inserted by the Guarantor, representing the percentage 

of the Contract Price specified in the Contract and denominated in Indian 

Rupees.  
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Annexure B (NA) 

 

BANK GUARANTEE FOR ADVANCE PAYMENT (NOT APPLICABLE) 

 

To: ____________________________________ [name of Employer]  

____________________________________ [address of Employer]  

____________________________________ [name of Contract]  

Gentlemen:  

In accordance with the provisions of the Conditions of Contract, Sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, 

_______________________[name and address of Contractor] (hereinafter called 

“the Contractor”) shall deposit with________________________[name of 

Employer] a bank guarantee to guarantee his proper and faithful performance 

under the said Clause of the Contract in an amount of 

1 

_____________________[amount of guarantee] ____________________[in words].  

We, the____________________________ [bank or financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to 

guarantee as primary obligator and not as Surety merely, the payment 

to_____________________________[name of Employer] on his first demand 

without whatsoever right of objection on our part and without his first claim 

to the Contractor, in the amount not exceeding ________________[amount of 

guarantee]1 ___________________________________________[in words].  

We further agree that no change or addition to or other modification of the 

terms of the Contract or of Works to be performed there under or of any of the 

Contract documents which may be made 

between__________________________[name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification.  

The guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until___________________________________[name 

of Employer] receives full repayment of the same amount from the Contractor.  

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 

3 months of the date of expiry or the extended date of expiry of this guarantee 
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all our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

Yours truly,  

Signature and seal:______________________________ 

Name of Bank/Financial Institution:_______________________  

Address:__________________________________________  

Date:______________________ 1. An amount shall be inserted by the bank or 

financial institution representing the amount of the Advance Payment, and 

denominated in Indian Rupees.  
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Annexure – C (NA) 

BANK GUARANTEE FOR RETENTION MONEY (NOT APPLICABLE) 

To, 

New Mangalore Port Authority, 

Administrative Building, 

Panambur, 

Mangalore – 575 010. 

 

1. In consideration of the Board Members of the New Mangalore Port Authority, 

Mangalore (hereinafter called “The Board” having agreed to refund 

________________________ _____________________________________ (hereinafter 

called “the said contractor(s)”) under the terms and conditions of an 

Agreement No._____________________________ made between New Mangalore 

Port Authority and __________________________________ (hereinafter called “the 

said Agreement”) the retention money for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said agreement on 

production of a bank guarantee for _____________________. We 

__________________ (hereinafter referred to as “the Bank”) at the request of 

M/s.________________________ do hereby undertake to pay the Board an 

amount not exceeding ____________________ on demand. 

 

2. We _______________________________ do hereby undertake to pay the amounts 

due and payable under this guarantee without any demur, merely on a 

demand from the Board stating that the amount claimed is required to meet 

the recoveries due or likely to be due from the said Contractor(s).  Any such 

demand made on the bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding 

Rs.___________________________________________________________________ 

3. We ______________________________ undertake to pay the Board any money so 

demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) in any suit or proceeding pending before any Court or Tribunal 

relating there to, our liability under this present being absolute and 

unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our 
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liability for payment there under and the Contractor(s) shall have no claim 

against us for making such payment. 

4. We _____________________ further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for 

the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Board under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till 

Engineer-in-charge on behalf of the Board certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by 

the said Contractor(s) and accordingly discharges this guarantee. 

 

5. We _____________________ further agree with the Board that Board shall have 

the fullest liberty without our consent and without affecting in any manner 

our obligations here under to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said Contractor(s) from 

time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Board against the said Contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we 

shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor(s) or for any forbearance act or 

omission on the part of the Board or any indulgence by the Board to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would but for this provision, have effect so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

 

7. We _____________________________ lastly undertake not to revoke this 

guarantee except with the previous consent of the Board in writing. 

 

8. This guarantee shall be valid up to _____________ unless extended on demand 

by Board Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to 

Rs.___________________________________________________________ and unless a 

claim in writing is lodged with us within three months of the date of expiry or 

such extended date of expiry of this guarantee all our liabilities under this 
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guarantee shall stand discharged. 

 

Notwithstanding anything contained herein. 

 

1. Our liability under this Bank Guarantee restricted to a sum of 

Rs._________________ 

____________________________________________________Only). 

2. This bank guarantee shall be valid up to _____________________________We are 

liable to pay the guaranteed amount or any part thereof under this bank 

guarantee only and only if you serve upon us a written claim or demand on or 

before ____________. 
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APPENDIX 1TO GENERAL CONDITIONS OF CONTRACT (NA) 

 

DISPUTES REVIEW BOARD AGREEMENT (NOT APPLICABLE) 

 

THIS AGREEMENT, made and entered into this ................……………. Day 

of…………..20.............…. Between ….......…….....…….. (“the Employer”) 

and................................................................................................................

........................................................................ (“the Contractor”),and the 

Disputes Review Board (“the Board”) consisting of One / three Board  

Members, (1) 

……………………………………………………………………………………… (2) 

……………………………………………………………………………………… (3) 

……………………………………………………………………………………… 

 

[Note : Delete whatever is not applicable ] 

WITNESSETH, that 

WHEREAS, the Employer and the Contractor have contracted for the 

construction of the ……………………………………………………………… 

……………………………….…………………………………………………………………

……………………………. (Project name) 

……………………………………………………………………… (the “Contract”) and 

WHEREAS, the contract provides for the establishment and operation of the 

Board NOW THEREFORE, the parties hereto agree as follows : 

1. The parties agree to the establishment and operation of the Board in 

accordance with this Board Agreement. 

2. Except for providing the services required hereunder, the Board Members 

should not give any advice to either party or to the Engineer or his nominee 

concerning conduct of the Works.  

The Board Members : 

a. shall have no financial interest in any party to the contract or the Engineer or 

his nominee, or a financial interest in the contract, except for payment for 

services on the Board.  

b. shall have had no previous employment by, or financial ties to, any party to 

the contract, or the Engineer or his nominee, except for fee based consulting 
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services on other projects, all of which must be disclosed prior to appointment 

to the Board.  

c. shall have disclosed in writing to the parties prior to signature of this 

Agreement any and all recent or close professional or personal or personal 

relationships with any director, officer, or employee of any party to the 

contract, or the Engineer or his nominee, and any and all prior involvement 

in the project to which the contract relates;  

 

d. shall not, while a Board Member, be employed whether as a consultant or 

otherwise by either party to the contract, or the Engineer or his nominee, 

except as a Board Member. 

 

e. shall not, while a Board Member, engage in discussion or make any agreement 

with any party to the contract, or with the Engineer or his nominee, regarding 

employment whether as a consultant or otherwise either after the contract is 

completed or after services as a Board Member is completed;  

 

f. shall be and remain impartial and independent of the parties and shall 

disclose in writing to the Employer, the Contractor, the Engineer or his 

nominee, and one another any fact or circumstances which might be such to 

cause either the Employer or the Contractor to question the continued 

existence of the impartiality and independence required of Board Members.  

 

3. Except for its participation in the Board’s activities as provided in the contract 

and in this Agreement none of the Employer, the Contractor, the Engineer or 

his nominee, and one another any fact or circumstances which might be such 

to cause either the Employer or the Contractor to question the continued 

existence of the impartiality and independence required of Board Members.  

 

4. The Contractor shall : 

 

a) furnish to each Board Members one copy of all documents which the Board 

may request including contract documents, progress reports, variation orders, 

and other documents, pertinent to the performance of the Contract.  

b) in co-operation with the Employer, co-ordinate the Site visits of the Board, 
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including conference facilities, and secretarial and copying services.  

5. The Board shall serve throughout the operation of the contract. It shall begin 

operation following execution of this Agreement, and shall terminate its 

activities after issuance of the taking over Certificate and the Board’s issuance 

of its Recommendations on all disputes referred to it. 

6. Board Member shall not assign or subcontract any of their work under this 

Agreement. 

7. The Board Members are independent and not employees or agents of either 

the Employer or the Contractor. 

8. The Board Members are absolved of any personal or professional liability 

arising from the activities and the Recommendations of the Board. 

9. Fees and expenses of the Board Member[s] shall be agreed to and shared 

equally by the Employer and the Contractor. If the Board requires special 

services, such as accounting, data research, and the like, both parties must 

agree and the costs shall be shared by them as mutually agreed. 

10. Board Site visits : 

a. The Board shall visit the Site and meet with representatives of the Employer 

and the Contractor and the Engineer or his nominee at regular intervals, at 

times of critical construction events, and at the written request of either party. 

The timing of Site failing agreement shall be fixed by the Board.  

 

b. Site meetings shall consist of an informal discussion of the status of the 

construction of the works followed by an inspection of the works, both 

attended by personnel from the Employer, the Contractor and the Engineer or 

his nominee.  

 

c. If requested by either party or the Board, the Employer will prepare minutes 

of the meetings and circulate them for comments of the parties and the 

Engineer or his nominee. 

11. Procedure for disputes referred to the Board: 

a. If either party objects to any action or inaction of the other party or the 

Engineer or his nominee, the objecting party may file a written Notice of 

Dispute to the other party with a copy to the Engineer or his nominee stating 

that it is given pursuant to Clause 65 and stating clearly and in detail the 

basis of the dispute.  
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b. The party receiving the Notice of Dispute will consider it and respond in writing 

within 7 days after receipt.  

c. This response shall be final and conclusive on the subject, unless a written 

appeal to the response is filed with the responding party within 7 days of 

receiving the response. Both parties are encouraged to pursue the matter 

further to attempt to settle the dispute. When it appears that the dispute 

cannot be resolved without the assistance of the Board either party may refer 

the dispute to the Board by written Request for Recommendation to the Board, 

the other party and the Engineer or his nominee stating that it is made 

pursuant to Clause 65.  

d. The Request for recommendation shall state clearly and in full detail the 

specific issues of the dispute to be considered by the Board.  

e. When a dispute is referred to the Board, and the Board is satisfied that the 

dispute requires the Board’s assistance, the Board shall decide when to 

conduct a hearing on the dispute. The Board may request that written 

documentation and arguments from both parties be submitted to each Board 

Members before the hearing begins. The parties shall submit insofar as 

possible agreed statements of the relevant facts.  

f. During the hearing, the Contractor, the Employer, and the Engineer or his 

nominee shall each have ample opportunity to be heard and to offer evidence. 

The Board’s Recommendations for resolution of the dispute will be given in 

writing, to the Employer, the Contractor and the Engineer or his nominee as 

soon as possible, and in any event not more than 28 days after the Board’s 

final hearing on the dispute.  

12. Conduct of Hearings : 

a. Normally hearing will be conducted at the Site, but any location that would be 

more convenient and still provide all required facilities and access to necessary 

documentation may be utilized by the Board. Private sessions of the Board 

may be held at any location convenient to the Board.  

b. The Employer, the Engineer or his nominee and the Contractor shall have 

representatives at all hearings.  

c. During the hearings, no Board Member shall express any opinion concerning 

the merit of any facet of the case. 

d. After the hearing are concluded, the Board shall meet privately to formulate 

its Recommendations. All Board deliberations shall be conducted in private, 
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with all individual views kept strictly confidential. The Board’s 

Recommendations, together with an explanation of its reasoning shall be 

submitted in writing to both parties and to the Engineer or his nominee. The 

Recommendations shall be based on the pertinent contract provisions, 

applicable laws and regulations, and the facts and circumstances involved in 

the dispute. 

e. The Board shall make every effort to reach a unanimous Recommendation. If 

this proves impossible, the majority shall decide, and the dissenting member 

any prepare a written minority report for submission to both parties.  

[Note : Delete if it is one member Board]  

13. If during the contract period, the Employer and the Contractor are of the 

opinion that the Dispute Review Board is not performing its functions 

properly; the Employer and the Contractor may together disband the Disputes 

Review Board. In such an event, the disputes shall be referred to Arbitration 

straightaway. 

The Employer and the Contractor shall jointly sign a notice specifying that the 

Board shall stand disbanded with effect from the date specified in the notice. 

The notice shall be posted by a registered letter with AD or delivery of the 

letter, even if he refuses to do so.  
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“Providing and fixing of ACP cladding work for Modifications to the KK Gate facing to 

South side, East side and West side of the building at NMPA” 
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i) Instructions to Tenderers 
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Conditions 
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v) Appendix – I and Appendix - II 
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SECTION IV 

TECHNICAL SPECIFICATIONS 

A. GENERAL 

1. INTRODUCTION 

 

The intent of this technical specification covers construction of all civil works as covered in 

the scope of contract as per drawings supplied by Owner. 

All civil works shall be carried out as per design/drawings standardized by the 

Consultant/Owner and the specification provided by the Consultant/Owner. All standard 

drawings are enclosed with the tender documents. In case any item is not covered under 

specification then the same shall be carried out as per CPWD specification and applicable 

Standards and Codes. Any item for which specification is not provided herein and is not 

covered under CPWD specification shall be executed as per manufacturer guidelines. All 

materials shall be of best quality conforming to relevant Standards and Codes. In case of any 

conflict between Standards/Code and Technical Specification, the provisions of Technical 

Specification shall prevail, and the Engineer’s decision on interpretation shall be final.  

The Contractor shall furnish all labor, tools, equipment, materials, temporary works, 

constructional plant and machinery, fuel supply, transportation and all other incidental items 

not shown or specified but as may be required for complete performance of the Works in 

accordance with drawings, specifications and direction of Owner.  

Excavated earth is to be disposed from site as instructed, only into approved landfill areas 

and dump yard. The cost of excavation to include for necessary lead and lift as specified. 

All materials including cement, reinforcement steel and structural steel etc. shall be arranged 

by the Contractor. All testing required shall be arranged by the Contractor at his own cost. 

The contractor shall execute the work as per the standard Field Quality Plan (FQP) of NMPT. 

The bidder shall fully apprise himself of the prevailing conditions at the proposed site, 

climatic conditions including monsoon patterns, local conditions and site specific parameters 

and shall include for all such conditions and contingent measures in the bid, including those 

which may not have been specifically brought out in the specifications.  

Level and date of concreting shall be marked on the building from outside at every floor level 

with proper paint, etc. 
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All levels and survey work shall be measured by total station and electronic level machine at 

all floors and places.  

Brief Description of Works  

The scope of work is defined in the Notice Inviting Tender. The Contractor shall provide all 

necessary materials, equipment and labour etc. for the execution and maintenance of the 

work till completion. 

The work shall be executed in accordance with the specification stipulated in the Bill of 

Quantity and other bidding documents read along with CPWD (Central Public Works 

Department) specifications for civil works and IS codes with up-to-date revisions. For non-

schedule items specification as given along with tender document and similar items of 

CPWD shall be applicable. 

The list of references for civil works are CPWD specifications, relevant IS codes and best 

practices. 

For deep excavations, necessary shoring is to be done, the design of which will be provided 

by the contractor, after assessing site and soil conditions, and work only to be commenced 

on site after the same is duly approved by NMPT. Any approval if required from the Mineral 

department or any other statutory body that has jurisdiction on such excavations has to be 

obtained by the contractor. 

All earth used for back filling should be of approved quality. 

Portland Cement of IS 8112 shall be used for all cement & concrete works. This will 

supersede other specifications of cement to be used for the works. 

For ready mixed cement concrete, in addition to the CPWD specification, the following also 

to be noted: 

The cost towards cement quantity reduced from the specified quantity in the item due to 

mixing of fly ash shall be deducted as per relevant BOQ item. The design mix shall be 

submitted to Engineer in Charge for approval. 

All hard ware fittings shall be of best quality and shall be selected as per the Instructions of 

Engineer in Charge. 

Site location, Boundaries and Possession  

The location and boundaries of the Site are shown on the location plan Drawing. The 

Contractor shall confine his activities strictly to the allotted site area(s) and shall not allow his 

personnel to trespass upon any other areas occupied by the Employer.  
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1.4  Site Datum and Base Lines  

A base line shall be established within the working area by the Contractor. The base 

line shall be referenced to the site co-ordinate system (based on the Local 

Coordinates of New Mangalore Port). This bench mark and base line will be the basis 

for the setting-out for all the Works. The main levels and lines for each portion of the 

Works shall be established from the bench mark and base line by the Contractor.                    

1.5  Site Conditions  

1.5.1  Location of Work 

  As per enclosed location plan. 

1.5.2  Climate 

The climate at Mangalore is tropical with high humidity and a maximum shade 

temperature of 36C. The average annual rainfall is approximately 3330 mm and 

concentrated in the south-west monsoon months of June, July, August and 

September during which period the average rainfall is as much as 82% of the total 

annual rainfall. 

1.5.3  Wind 

The wind in the monsoon months of June, July and August are predominantly from 

south-west and west with a maximum intensity of 5 on the Beaufort Scale.  The winds 

in the remaining months of the year are predominantly from the north-west and the 

maximum intensity during this period is also of 5 on the Beaufort Scale.   

1.5.4 Cyclones 

Even though Mangalore is within the cyclonic area of storms originating in the 

Arabian Sea and those that enter across the Indian Peninsula from Bay of Bengal, 

cyclones are not as severe or frequent as in the Bay of Bengal. The maximum wind 

speed so far recorded in cyclonic storm, generally does not exceed 62 kmph (16.9 

m/sec.) except one during 1965 when the maximum speed recorded was 97 kmph 

(26.9 m/sec.) 

1.5.5 Visibility 

Thirty year period observations conducted by the Indian Meteorological Department 

reveal that poor visibility (visibility less than 4 Kms) is encountered for about 10 days 

in the south-west monsoon period. The maximum number of foggy days in a year is 

only 3. 

1.5.6 Site Preparation 
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The Contractor shall furnish all necessary supervision, labour, materials, equipment 

and tools for Site Preparation, clearing and all other works. Clearing shall mean to 

completely demolish, remove and dispose with all leads, lifts and descents from the 

area marked, trees, bushes, deadfalls, embedded logs, dislodged roots, stumps, 

snogs, boulders, mounds, existing structures and other objectionable materials. The 

areas required to be cleared shall consist of the work Site, ditches, borrow pits, 

diversions and all other areas necessary for the construction work as directed by the 

Engineer-in-Charge.  

Before any Temporary Works are commenced, the Contractor shall submit his proposal 

along with complete drawings of all Temporary Work, he may require for the execution of the 

Works in advance to the Engineer for approval.  The Contractor shall also submit his 

calculations relating to the design of temporary works, strength, etc. if required by the 

Engineer and shall carry out the modifications that the Engineer may require of such 

temporary works at Contractor's own cost.  The Contractor shall be solely responsible for the 

stability and safety of all Temporary Work. 

It will be the responsibility of the Contractor to make timely procurement of all materials and 

mobilize all essential equipment for both Temporary and Permanent Works. 

1.6   Site Information 

 

The detailed in location plan drawing the construction/laying site for adaptation of 

methodology for the construction. However, on account of this change in the 

geographical profile of site, no extra cost for additional arrangement required to be 

made will be paid for. 

1.7   The Nature of Soil Profile  

The site comprises of ordinary soil. The details furnished herein are only for the 

information/guidelines of the tenderers and the successful contractor shall not claim for 

any deviation in the actual subsoil profile encountered at site.  

1.8 Records 

Complete records of all operations connected with the work shall be kept by the 

Contractor. The Contractor shall submit to the Engineer-in-charge for approval his 

proposal of the manner of presentation of these records. Three copies of all such records 

shall be furnished to the Engineer-in-charge on completion of each test or operation. 
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B. Works 

1. Providing and fixing Steel work in built up tubular.  

 Providing and fixing Steel work in built up tubular (round, square or 

rectangular hollow tubes etc.) trusses etc., including cutting, hoisting, fixing in 

position and applying a priming coat of approved steel primer, including 

welding and bolted with special shaped washers etc. complete. Hot finished 

welded type tubes including cost of materials, labour, usage charges of 

machinery complete as per specification and per the Engineer in charge. 

2. Providing and applying two coats of epoxy paint over two coats 

 Providing and applying two coats of epoxy paint over two coats of epoxy 

primer to structural steel members and a final correction coat of epoxy paint at 

site if required including all labour charges and materials etc. complete. 

3. Providing and fixing of Aluminium composite panel. 

Providing and fixing of Aluminium composite panel of approved make and 

colour for wall cladding for Brick/Rcc/stone walls & coloumns/beams with 

necessary aluminium frame works at required level made out of 50x25x4mm 

C section or equivalent. The panel should consist of 3mm thick non-

halogenated FR grade mineral based polymer ( 2 hrs fire resistance as per 

ASTM E119-12 and clause B, S1, do as per ENT 13501-1sandwiched 

between 0.50 skins thick aluminium sheet making a total panel thickness of 

4mm. The surfaces will be finished with PVDF based coating on topsides and 

service coating on reverse sides would be in polyester paint. The system shall 

be fixed using GI brackets, aluminium L cleats and stainless-steel bolts and all 

other necessary rods etc. complete for straight Portion  
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1. SECTION V 

DRAWINGS 

 Brief Description of drawing 

The Works are shown in the following drawings that are issued as a part of the Tender 

Documents: 

Sl. No Drawing No. Description 

1 21/154-LP Location Plan 

2 21/154-I Front elevation/section 

3 21/154-2  Existing KK gate Cross section 

4 21/154-3 Cross Section  

5 21/154- 4 Front elevation  
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VOLUME III 

SECTION VI 

(i) PREAMBLE TO BILL OF QUANTITIES 

1. General Instructions 

1.1 General  
1.1.1 This Bill of Quantities must be read with the Drawings, Conditions of 

Contract and the Specifications, and the Contractor shall be deemed to 
have examined the Drawings, Specifications, and Conditions of 
Contract and to have acquainted himself with the detailed descriptions 
of the Works to be done, and the way in which they are to be carried 
out.  

1.1.2 Notwithstanding that the work has been sectionalized every part of it 
shall be deemed to be supplementary to and complementary of every 
other part and shall be read with it or into it so far as it may practicable 
to do so.  

1.1.3 The detailed descriptions of work and materials given in the 
Specifications are not necessarily being repeated in the Bill of 
Quantities.  

1.1.4 The Contractor shall be deemed to have visited the Site before 
preparing his tender and to have examined for himself the conditions 
under which the work will proceed and all other matters affecting the 
carrying out of the works and cost thereof.  

1.1.5 The Tenderer will be held to have familiarized himself with all local 
conditions, in so far as they affect the work, means of access and the 
locality of existing services, in order to execute the Works measured 
and described hereinafter. No claims for want of knowledge in this 
respect will be reimbursed.  

1.2 Rates and Prices to be Inclusive  
1.2.1 Rates and prices set against items are to be the all-inclusive value of 

the finished work shown on the Drawings and/or described in the 
Specification or which can reasonably be inferred there from and are to 
cover the cost of provision of plant, labour, supervision, materials, test 
charges, freight, transportation, erection, installation, performance of 
work, care of works, insurance, maintenance, overheads and profits 
and every incidental and contingent cost and charges whatsoever 
including all taxes if any excluding GST and every kind of temporary 
work executed or used in connection therewith (except those items in 
respect of which provision has been separately made in the general 
condition of contract) and all the Contractor's obligations under the 
Contract and all matters and things necessary for the proper completion 
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and maintenance of the Works.  
 
1.2.2 The rates and prices set down against the items are to be the full 

inclusive value of the finished work shown on the Drawing and/or 
described in the Specification or which can reasonably be inferred the 
reform and to cover the cost of every description of Temporary Works 
executed or used in connection therewith (except those items in respect 
of which specific provision has been separately made in these Bills of 
Quantities) and all the Contractor's obligations under the Contract 
including testing, giving samples and all matters and things necessary 
for the proper execution, completion and maintenance of the Works.  

 
1.2.3 The Specifications are intended to cover the supply of material and the 

execution of all work necessary to complete the works. Should there be 
any details of construction or material which have not been referred to 
in the Specifications or in the Bill of Quantities and Drawings, but the 
necessity for which may reasonably be implied or inferred there from, or 
which are usual or essential to the completion of all works in all trades, 
the same shall be deemed to be included in the rates and prices 
entered in the Bill of Quantities. The rates and prices are to cover the 
item as described in the Bill of Quantities and if there is inconsistency in 
the description between the Bill of Quantities, Specifications or 
Drawings, the interpretation will be done according to General 
Conditions of Contract.  

 
1.2.4 The quantities given in the Bill are approximate and are given to provide 

a common basis for tendering. They are not to be taken as a guarantee 
that the quantities scheduled will be carried out or required or that they 
will not be exceeded. The Employer / Engineer reserves the right to 
delete any item and / or increase / reduce quantities indicated in the 
Bills of Quantities at any time. Payment will be made according to the 
actual quantities of work ordered and carried out in the contract. 
However, the rates quoted shall be valid for any extent of variation in 
quantity of each individual item provided that the total contract value 
does not get altered by more than indicated in conditions of contract. 
No claim whatsoever for extra payment due to variation of quantities 
within the above said limit would be entertained.  

 
1.2.5 The drawings for tender purposes are indicative only of the work to be 

carried out. However, the Tenderer must allow within his price for the 
items of work included in the Tender Documents for the details which 
will appear on subsequent drawings developed for construction 
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purposes. Rate and price shall include any additional design/ detailing 
to be carried out by contractor.  

 
1.2.6 The rates and prices shall include (except where separate items are 

given) for the provision and operation of the following items, for 
compliance with the Conditions of Contract, Special Conditions, the 
specifications and Tender drawings: 

 
i) Supervision and labour for the Works;  
ii) All materials, installation/erection, handling and transportation;  
iii) All Contractor's Equipment;  
iv) All testing, commissioning, insurance, maintenance, security, 

welfare facilities, overheads and profit and every incidental and 
contingent costs and charges whatsoever including;  

v) All temporary fencing, watching, lighting, sanitary 
accommodation, general security arrangements, welfare facilities 
and first aid provision;  

vi) Provision and maintenance of Contractor's site offices, cabins, 
huts, maintenance and storage areas;  

vii) All taxes if any excluding GST on the transfer of property in 
goods in the execution of works, Excise Duty, Duties, etc. (other 
than Customs Duty for materials to be permanently incorporated 
into the Works); 

viii) All necessary temporary services including fresh water, 
compressed air lines, electrical cabling and switchgear, 
telephone, walkie-talkie and facsimile facilities; 

ix) The maintenance of all Contractor's services;  
x) All insurances for the Works;  
xi) Allowance for complying with all environmental aspects as 

specified; 
xii) Detail design of components of temporary works, wherever 

necessary as directed by Engineer.  
1.4 Method of Measurement  
1.4.1 Measurement of Work shall be in accordance with IS 1200 and shall be 

net off the dimensions of the works shown on the drawings except as 
mentioned below:  

1.4.2 Units of Measurement: The units of measurement used in this Bill of 
Quantities are in metric units as follows:  
i) Linear: Linear metre, centimeterormillimeter abbreviated to 'Rm', 'cm' 

or 'mm' respectively.  
ii) Superficial: Square metre or Square centimeter abbreviated to 'Sq.M' 

or 'sq.cm' respectively.  
iii) Volumetric: Cubic metre abbreviated to 'cu.m'. Litre abbreviated to 'L'  
iv) Weight: Tonne = 1000 Kilograms, abbreviated to 'T', / ’MT’ Kilogram 

abbreviated to 'kg'  
v) Numbers: Numbers abbreviated to Nos. or No.  
vi) Lump sum: Lump sum abbreviated to 'L.S.'  
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1.5  Currency  
1.5.1 All monetary reference herein and the Bill of Quantities shall be priced 

in Indian Rupee Currency.  

2. Civil Works 

2.2 Precast Concrete  
2.2.1 Shuttering for precast concrete shall not be measured and paid for 

separately.  
2.2.2 Effort for placement of precast concrete at the final locations shall not 

be measured unless a specific item is provided in the Bill of Quantities.  
2.2.3 The precast concrete units shall be measured as shown on the detailed 

drawings.  
2.3 In-situ Concrete  
2.3.1 Shuttering for In-situ concrete shall not be measured and paid for 

separately.  
2.3.2 No deduction will be made for chamfers smaller than 50 sq.cm. 

sectional area, reinforcement bolts and other embedded parts unless 
larger than 0.1 sq.m. sectional area and 0.03 cu.m. in volume. No extra 
volume will be measured for splays or fillets smaller than 50 sq.cm. 
sectional area.  

2.3.3  The rates for reinforced concrete shall include for all batching, mixing, 
transporting, hoisting or lowering to any height / depth, placing in 
position and compaction in work of any sectional area or thickness 
including shuttering, forming necessary construction joints, shear keys 
and stop ends, and for curing and protecting etc. all as specified.  

2.3.4  The rates shall include for preparing construction joints, shear keys and 
surfaces against which next stage concrete is to be cast and building in 
fittings including pipes and bolts except where specifically billed 
separately. No separate payment will be made for making 
openings/pockets/pits of any size and shape. Where surfaces are to 
receive finishes the rates shall include for leaving the surface rough or 
for hacking and roughening the surface to form a key.  

2.3.5 Unless otherwise noted, rates shall include for inserting pipes and other 
inserts in position accurately, concreting while they are in position and 
also for protecting the same as the work proceeds.  

2.3.6 Unless otherwise noted, the rates for concrete items shall include for 
finishing the top surface to levels and slopes and surface finish as 
specified. Rates for concrete shall include for finishing the slab to 
specified slope towards drains, etc.  

2.4 Reinforcement  
2.4.1 Steel reinforcement will be measured by weight and fixed in accordance 
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with Drawings and Specifications. The weight of reinforcement bars -
whether plain, deformed or ribbed etc., -of various diameters will be 
calculated in accordance with Table 1 of IS:1732 'Dimensions for 
Round and Square Steel Bars for Structural and General Engineering 
Purposes'.  

2.4.2 The rates shall include for laps, cutting and waste, straightening short 
and long lengths, bending, fixing, rolling margin and the provision of 
spacer bars or support, chairs, binding wire, saddles, forks and all 
dense concrete spacer blocks, etc., including preparing bending 
schedules from the Drawings.  

2.4.3 The rates shall include for all necessary descaling, wire brushing and 
cleaning to remove all rust and mill scale, dirt, grease and other 
deleterious matter before fixing and whilst still exposed during 
construction.  

2.5 Structural and Miscellaneous Steel work  
2.5.1 Rates for structural steel work and iron work shall include supply, 

fabrication, delivery and erection/embedment in concrete at Site and all 
charges for welding, cutting, bending, bolting, site connections, fixing to 
foundations.  

2.5.2 The rates for Structural Steelwork shall include:  
i) Supply, fabrication, delivery and erection  
ii) Rolling margin, cutting and waste, weld metal, bolts, fixings and 

fittings  
iii) Hoisting, drilling, bolting or welding and fixing in the manner 

specified or indicated in the drawing 
iv) Fabrication drawings  
v) Welding trials and tests  
vi) Erection trials  
vii) Protective treatment (painting, hot dip galvanizing etc), including 

making good any damage if provided in the BOQ item. 
2.5.3 Metalwork items are described in the Bills of Quantities and the 

Tenderer is to include for all the fittings, etc., described. All items shall 
include the necessary fabrication, joints, angles, intersections and ends, 
all bolts or fixing lugs, all hoisting and scaffolding required and casting 
in fixings or later cutting out or forming pockets for same, grouting, 
supporting and making good.  

 
2.5.4 Rates are to include for all necessary scaffolding, working over water 

and at any height staging and hoisting and tarpaulin or other protective 
covers and the cleaning and removal of paint stains and spots, etc.  

 
3.4.1 The Contractor's unit rates and prices shall include all equipment, 

apparatus, material indicated in the Drawings, and/or Specifications in 
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connection with the item in question and also associated labour as well 
as all additional equipment, apparatus, material, consumables usually 
necessary to complete the system even though not specifically shown, 
described or otherwise referred to and also associated labour.  

 
3.4.2 The rate for providing and fixing above items shall include all fittings, 

fixtures, base and sole plates, anchor bolts, including epoxy grouting, 
etc. all complete as specified, including the necessary additional 
supervision to ensure accurate alignment  

 
 
 
 
 
 

3. Abbreviations 

4.1.1 The following abbreviations are used in the Specifications and Bill of 
Quantities:  

IS :  Indian Standard 
BS :  British Standard 
Qty. :  Quantity 
mm :  Millimeters 
cm :  Centimeters 
M / m :  Meters 
LM :  linear metre 
LS :  lump sum 
Rs. :  Rupees 
P. :  Paise 
Nos. :  Numbers 
do :  Ditto 
MS : mild steel 
T : Tones 
Kg :  Kilogram 
EO :  Extra over (previous sum unless specified otherwise) 

sq.m. /m
2 

/ sqmt square metre 

sq.cm. : square centimeters 

mm 
2 

:  Square Millimetre 

Cu.m. / cum:  cubic meters 
YST :  yield stress 
dia :  Diameter 
wt. :  Weight 
Drg.No.: drawing number 
max. :  Maximum 
min : Minimum 
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approx :  Approximately 
n.e.:  not exceeding 
incl:  Including 
circ:  Circular 
set :  set / sets 
c/c centre to centre 
@ :  at the rate of 
Qtl Quintal  
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ii) BILL OF QUANTITIES 

NAME OF WORK: PROVIDING AND FIXING OF ACP CLADDING WORK FOR 
MODIFICATIONS TO THE KK GATE FACING TO SOUTH SIDE, EAST SIDE AND WEST 
SIDE OF THE BUILDING AT NMPA 
Ite
m 

No. 
DESCRIPTION OF ITEM QTY UNIT 

RATE IN 
figures / 
WORDS 

AMOUNT 
(Rs. Ps.) 

1 Providing and fixing Steel work in 
built up tubular (round, square or 
rectangular hollow tubes etc.) 
trusses etc., including cutting, 
hoisting, fixing in position and 
applying a priming coat of approved 
steel primer, including welding and 
bolted with special shaped washers 
etc. complete. Hot finished welded 
type tubes including cost of 
materials, labour, usage charges of 
machinery complete as per 
specification and per the Engineer 
in charge.  

 
20540.00 

 
 kgs 

 
136.00 

 
27,93,440.00 

 
 
 
 
 
 
 
 

2 Providing and applying two coats of 
epoxy paint over two coats of epoxy 
primer to structural steel members 
and a final correction coat of epoxy 
paint at site if required including all 
labour charges and materials etc. 
complete. 

20540.00 Kgs 11.65     2,39,291.00 

3 Providing and fixing of Aluminium 
composite panel of approved make 
and colour for wall cladding for 
Brick/Rcc/stone walls & 
coloumns/beams with necessary 
aluminium frame works at required 
level made out of 50x25x4mm C 
section or equivalent. The panel 
should consist of 3mm thick non-
halogenated FR grade mineral 
based polymer ( 2 hrs fire 
resistance as per ASTM E119-12 
and clause B, S1, do as per ENT 
13501-1sandwiched between 0.50 
skins thick aluminium sheet making 
a total panel thickness of 4mm. The 
surfaces will be finished with PVDF 
based coating on topsides and 
service coating on reverse sides 
would be in polyester paint. The 

 
 1165.00 

 

 
Sqm 

 
3989.00 

 
 46,47,185.00 
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system shall be fixed using GI 
brackets, aluminium L cleats and 
stainless steel bolts and all other 
necessary rods etc. complete for 
straight Portion 

 TOTAL  Rs. 76,79,916-00 
 Excess/Less (In Percentage)  

Quoted Amount in Figures  

 
(Quoted amount in Words Rupees ……………………………………….) 
Note: 
1. GST as applicable shall be claimed as separate line item in tax invoice and the 

same will be paid separately. 
2. Contractor shall file the applicable returns with tax department in time and submit 

the same as documentary evidence. 
   

 
 

                                                                  SIGNATURE OF THE BIDDER 
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(iii) FORM OF TENDER 

 
 
NAME OF CONTRACT.................................................  
 
To 
Executive Engineer (Civil) 
New Mangalore Port Trust 
Panambur 
Mangalore - 575 010 
 
Sir 
 
1. We have examined the Conditions of Contract, Specification, Drawings, Bill of 

Quantities, and Addenda Nos---------- for the execution of the above-named 
Works, and we the undersigned, offer to execute and complete such Works 
and remedy any defects therein in conformity with the Conditions of Contract, 
Specifications, Drawings and Bill of Quantities and Addenda  

 
2 We acknowledge that the Appendix forms part of our Tender.  
 
3. We undertake, if our Tender is accepted, to commence the Works as soon as 

is reasonably possible after the receipt of the Engineer's notice to commence, 
and to complete the whole of the Works comprised in the Contract within the 
time stated in the Appendix to Tender.  

 
4. We agree to abide by this Tender for the period of 90 days from the last date 

fixed for receiving the same and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 

 
5. Unless and until a formal Agreement is prepared and executed, this Tender 

together with your written acceptance thereof shall constitute a binding 
Contract between us. 

 
6 We understand that you are not bound to accept the lowest or any tender you 

may receive. 
 
 
 
 
Dated this_____________________________ day of ____________ 201____ 
 
Signature _____________________ in the Capacity of __________________ duly  
authorised to sign Tenders for and on behalf of    ____ ___________  ___ __ 
____________ _____  _______ ______________ 
 
 
                                                                                     (IN BLOCK LETTERS) 
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 Address:____________________________ 
 ____________________________ 
 ____________________________ 
 ____________________________ 
 
Witnesses 
 
1.     Signature : _________________________ 
       Name      : __________________________ 
Address : ___________________________ 
                       ___________________________ 
                       ___________________________  
                       ___________________________ 
 
2.     Signature : __________________________ 
       Name      :  __________________________ 
Address :   __________________________ 
                         __________________________ 
                         __________________________ 
                         __________________________ 
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SECTION VII 

SCHEDULE II 

(See sub rule (1) of Rule 36) 

SI.
No. 

Nam'e of the Mineral Present Rate of Royalty Royalty to be 
revised 

Export Domestic 

1 Ornamental and Decorative 
Building Stones as defined 
under clause(m) of Rule 2 
A)Dyke Rock 
(i)Black granites: 
(a)Chamarajanagar 
District: 

 
15% of Sale Value or of 
Average Selling Price on 
advalorem basis or Rs.4,500 
per m3 which is higher. 

 
Rs.1,200 
per MT 

 

 
Rs.600   
per MT 

 

 (b)All other Districts other 
than(a)above 

 

15% of Sale Value or of  
Average Selling· Price on 
advalorem basis 
orRs.1,500 per m3 which is 
higher. 

Rs.1700 
per MT 
 

Rs.400   
per MT 
 

 (ii)Other varieties of dyke 
other than black 
granites(Entire State) 

15% of Sale Value or of 
Average Selling Price on 
advulorem basis or 
Rs.1,500 per m3 which is 
higher. 

Rs.500 
per MT 

Rs.375   
per MT 

 (B)(l)Pink and Red Granites 
(Ilkal Pink Variety) 
(i) Hungunda and Badami 
Taluk of Bagalkot District, 
Kustagi of Koppal District. 

 
 
15%of Sale Value or of 
Average Selling Price on 
advalorem basis or 
Rs.1,200 

 
 
Rs.1,000 
per MT 
 

 
 
Rs.400 
perMT 
 

 (ii) Pink and Red Granites, 
Gneissess and their structural 
verities (other than Ilkal Pink 
Variety) 

15% of Sale Value or 
Average Selling Price on 
advalorem basis or 
Rs.1,800 Variety) per 
m3 which is higher 

Rs.600 
per MT 
 

Rs.350  
per MT 
 

 C)Grey and White Granites and 
their varieties: 
(i) Very fine grained Grey 

granite (Sira    grey 
Variety) Price on 
Chintanmi, 
Siddlaghattaof  
Chikkaballapura District 
Hoskote of Bangalore 
District. 

15% of SaleValue or of 
Average Selling Price on 
advalorem basis or 
Rs.1,350 per m3 which is 
higher.    

 
 
 
Rs.500 
per MT 
 

 
 
 
Rs.350  
per MT 
 

 

 (ii) Greyand white granites 
and textural varieties 

15% of SaleValue or of 
Average Selling Price on 

Rs.375 
per MT 

Rs.250  
per MT 
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having shades of grey,     
balck and white colours 
(other than (i) above 
Entire State. 

 

advalorem basis or 
Rs.1,050 per m3 which is 
higher.    

 
 

 (iii) Grey granite of 
Devanahalli Taluk of 
Bangalore Rural District 
and Chikkaballapur taluk 
of Chikkaballapur 
District 

15% of  Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.600 per m3 which is 
higher.    

Rs.300 
per MT 
 

Rs.200  
per MT 
 

2 Felsite and its  varieties 
suitable for  use as   
Ornamental  Stone- Entire 
State  

15% of  Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which is 
higher.    

Rs.900 per MT 

3 Quartzite and sand  stone 
and their varieties suitable 
for use as  Ornamental  
Stone- Entire State  

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which is 
higher.    

Rs.900 per MT 

4 Marable and 
Crystalline  Limestone  as 
ornamental  Stone- Entire 
State 

15% of Sale Value  or  of  
Average Selling Price on 
advalorem basis or 
Rs.1800 per m3 which is 
higher.    

Rs.1000 per MT 

5 Bentonite-Entire State Rs.400 per MT Rs.500 per MT 

6 Fuller Earth-Entire State Rs.125 per MT Rs.125 per MT 

7 Buff colour (waste) the 
permits  notexceed20%  of 
permit issued For Fullers 
Earth 

Rs.60 per MT Rs.70 per MT 

8 Limestone under the title 
"Shahabad Stone" 

Rs.70 per 10 Sq meters 
or  Rs.70 per MT 

Rs.50 per 10 Sq 
meters or  Rs.50 per 
MT 

9 Limestone(non-cement) 
when used  for  building   
stone-Entire State 

Rs.25 per MT Rs.60 per MT 

10 Ordinary Building  
Stone(Entire State as 
defined under clause(g) of 
Rule2(1) 

Rs.60 per MT Rs.70 per MT 

11 Limeshell-Entire State 100 per MT 120 per MT 

12 Lime Kankar (non cement) 
Entire   State 

50 per MT 80 per MT 
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13 Agate, Chalcedony, Flint-
Entire  State 

240 per MT 300 per MT 

14 Ordinary Sand-Entire State 60 Per MT 80 Per MT 
15 Steatite and sand stone 

used formakinghousehold 
utensils / articles-Entire 
State. 

40 Per MT 80 Per MT 

16 
 

(i)Murram (All types of soils)-
Entire State 

20 per MT 40 per MT 

(ii)Clay used for 
manufacturing tile sand 
bricks 

40 per MT 60 per MT 

17 Waste rocks generated in 
ornamental stone  quarry-
which is suitable for 
ornamental purpose Entire 
State (See explanation under 
Rule36) 

300 per MT or 850 CUM 300perMT 

18 Irregular shaped waste rock 
generated in Ornamental 
stone quarry, which is not 
suitable for ornamental 
purpose (used for making 
aggregates and m-sand) 
Entire State. 

60 per MT 40 per MT 

19 Waste rocks generated in 
Shahabad stone quarry-
Entire State (See explanation 
under Rule-36) 

60 per MT 40 per MT 

20 Finished Kerb stones/cubes 
not exceeding 30 cms each 
face-Entire State. 

110per MT 150 per MT 

21 Barytes 
(i) A Grade (Grey colour 
(ii) B Grade (Grey colour) 
(iii) C, D Grade &Waste 

6.5% of average selling price 
or of sale value whichever is 
higher on ad-valorem basis 

400 per MT 
300 per MT  
200 per MT 

22 Calcite 15% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

80 per MT 

23 China clay and Kaolin 
(including Ball clay, White 
shell, Fireclay and white clay) 
i)Crude/Raw 
 
 
 
 
 
ii)Processed 

 
 
 

8% of average selling price or 
of sale value whichever is 
higheron ad-valorem basis. 
 

12% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

 
 
 
80 Per MT 
 
 
 
 
600 per MT 

24 Corundum 12% of average sellingprice 
or of sale value whichever 

15% of Sale Value or of 
Average Selling Price 
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is higher on ad-valorem 
basis 

on ad valorem basis 
which is higher. 

25 Dolomite Rs.75 per MT 100 per MT 
26 Dunite and Pyroxenite Rs. 30 per MT 60 per MT 
27 Felsite (Other than for 

ornamental purpose) 
12% of average selling 
price or of sale value 
whichever is higher on ad-
valorem basis 

120 per MT 

28 Gypsum 20% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

29 Jasper 12% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

150 per MT 

30 Quartz, feldspar 15% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

100 per MT 

31 Mica 

i. Crude 

ii. Waste 

4% of average selling 
price or of sale value 
whichever is higher on 
ad-valorem basis 

1500 per MT 
500 per MT 

32 Quartzite & Fuchsite 
Quartzite not suitable for 
use as Ornamental 
/Gemstones 

12% of average selling 
price or of sale value 
whichever  is higher on 
ad-valorem basis 

100 per MT 

33 Laterite 
i) /dispatched for use in 

cement or chemical 
industries or Abrasive 
or Refractory purpose 
(below threshold value 
as specified by IBM 
from time to time) 

ii) For use as building 
stone (below threshold 
value as specified by 
IBM) 

 
Rs.60 per MT 

 
160 per MT 
 
 
 
 
 
 
 
 
60 per MT 

34 Ochre Rs.24 per MT 60 per MT 
35 Pyrophyllite 20% of average selling 

price or of sale value 
whichever is higher on 
ad-valorem basis 

200 per MT 

36 Shale Rs.60 per MT 150 per MT 
37 Slate Rs.45 per MT 150 per MT 
38 Silica Sand 10% of average selling 100 per MT 
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price or of sale value 
whichever is higher on 
ad-valorem basis 

39 
 

Steatite or Soapstone 
(Other than for house 
hold articles) 

18%of average selling  
price  or of sale value 
whichever is higher on ad-
valorem  basis 

200perMT 

Talc -- 200perMT 
40 All other minerals (which is 

not specified in schedule-II) 
Entire State 

30% of sale value on ad-
valorem  basis 

30% of Sale Value or 
of Average Selling 
Price on ad-valorem 
basis which is 
higher. 

 
As per order of Deputy Director mines and Geological department dated 11-11-2021. The 
prevailing rates as per the updated order of the Geological Department during the course of the 
project will be applicable. 
Note: Except where otherwise stated, the contractor shall pay to the authority all tonnage and 
other royalties, rent and other payments or compensation if any, for getting stone, sand, gravel, 
clay or other materials by him and his subordinates and his subcontractors and required for the 
works, at the rates and such conditions as notified by the State Government. The contractor 
should submit the Mineral Dispatch Permit (MDP) in original for the quantity executed by the 
contractor for the requisite quantity of material incorporated in works for which MDP is issued 
by the authorized supplier. If contractor fails to submit the MDP in original the amount will be 
deducted at 5 times the royalty charges from the contractor’s bills as per prevailing orders 
issued by the Authority. 

 
___$$****$$___ 
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SECTION VII 
SCHEDULE – B 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT NOTIFICATIONS 

MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), MANGALORE 

WITH EFFECT FROM 01.10.2025 

Minimum Wages applicable “Construction or maintenance of roads, runways or in 

building operations including laying down underground electric, wireless, radio, 

television, telephone and overseas communication cables and similar other 

underground cabling work, electric lines, water supply lines and sewerage 

pipelines”- 

Category  

 Area: A Area: B Area: C 

Unskilled 805.00 674.00 541.00 

Semiskilled/ 

Unskilled Supervisory 

893.00 760.00 632.00 

Skilled/Clerical 981.00 893.00 760.00 

Highly Skilled 1065.00 981.00 893.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 

Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not specified 

above as per Ministry of Labour and Employment F.No. 1 /6(3)/2025-LS-II dated 

25.09.2025.) 

“Employment of Sweeping and Cleaning excluding activities prohibited under the 

Employment of Manual Scavengers and Construction of Dry latrines (Prohibition) 

Act, 1933”. 

Area Rates of wages Rs. 

‘A’ 783.00 

‘B’ 655.00 

‘C’ 526.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in watch 

and ward – Govt. of India, Ministry of Labour 

 Without arms With arms 

Area Rates of wages Rs. Rates of wages Rs. 

‘A’ 981.00 1065.00 

‘B’ 893.00 981.00 

‘C’ 760.00 893.00 

For further details log on to Ministry of Employment 

 
********************* 

 


