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PART -1

SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-SUBMISSION OF THE
BIDS ONLINE THROUGH E-PROCUREMENT PORTAL

NIT No.: NMPA/Mech/EE(E)II/2026/1878 Date: 06.08.2026

Name of Work: Providing Access Controlled Swing Barrier System & allied works at Entry /
Exit of AO Building, NMPA including On Site support and CAMC.

1. FAETAT H ZIH IS H IuAe oA [RAT E TANA T STANT Heh Teed H AT ATHIEHT HLAT
AR T Tt X AT =9 3 % 18 2214 % a1 fres ey vaiede #2741 R |
Bidder should do Online Enrolment in the Portal using the option Click Here to Enroll
available in the Home Page. Then the Digital Signature enrollment has to be done with
the e-token, after logging into the portal.

2. T ACATTE ATHIRT F G oA TT ITTNTHAT ST / THES e § AN T4 HT IO |

Bidder then logs into the portal giving user id / password chosen during enroliment.

3.  TAY G TETANT 7 Fd U IS -2 & START ATATETAT I gf (36T ST AR |
The e-token that is registered should be used by the Bidder and should not be misused
by others.

4. ol =T § 89 0 ST 9% DSC T ot se &1 § T Agl §SIT ST FhdT g1 Tg haof A ohd
T EFATE |

DSC once mapped to an account cannot be remapped to any other account. It can only
be inactivated.

5.  ATCrarar TR ®7 F T2ra« Fi¥ Thd 8, SeaTael T8 THTY, g Areer fHewor af, 3% ey
foreT % q8d 3T Tv2 MTaaT AraeT=harell & SAqaT FA7 ST ThdT & Y 6T FieAt ST F2A &
T ATl IEATASTl o A1 HAd AT ST 9haT gl Tg T[T TEqTasii & HF TTATS I I r2ad
AT |

The Bidders can update well in advance, the documents such as certificates, purchase
order details etc., under My Documents option and these can be selected as per tender
requirement and then attach them along with bid documents during bid submission. This
will ensure easier upload of bid documents.

6. fAfeET Friww S F / YTH F34 & 1%, qATrdT il qEdIgas® 39 JTeqqH 8 ST
AT ¥ TR TEET TEaresT & AT EaTast STHT HTAT A1, ST, AT AT TR T &F
STUAY |
After downloading / getting the tender schedules, the Bidder should go through them
carefully and then submit documents as stated in the tender document; otherwise, the bid
will be rejected.

7. TSI SFIIE FT ST TETAT GTT Herterd / Tiaeriod a8t B ST A1feu o Safard iy av
F 918 I ATATES TohAT ST AT, =TT Frefiarar S9 Hiaar & o seefia g e & oo

SALETAT g1 TATATAT T Fael (AT ATH T o7 TS FIA T ATHTT 2

The BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevant columns, else the bid is liable to be rejected. Bidders are
allowed to enter the Bidder Name and Values only.

8.  Ifa s TUSsRor 8, a7 A S-S TIeet o AT 7 A7 [Afaar axarast # faw rw w5k e
E 1 e B L B o N L O o O T 0 4 L B B R L 1

http:/eprocure.gov.in/eprocure/app or http://www.newmangaloreport.gov.in 9% STt &qa
FIA T T TR FF0 70 R T a1 § @7 AR, Fretiardr o AW § ayeft s=qrest
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10.

11.

12.

13.

14.

15.

TATE A AT ATET gt # 390 A Toqd a1 ST 310 37 F f=TUE Jredi
g AR |

If there are queries connected with this tender, have to be clarified online through the e-
Procurement Portal, or through the contact details given in the tender document. Bidder
should take into account the corrigendum published before submitting the bids online on
the portal or on http://eprocure.gov.in/eprocure/app or
http://www.newmangaloreport.gov.in. All documents to be submitted, as indicated in the
tender schedule should be in PDF formats.

Frefrarar &t Afaar #§ Afdy Suast siv AfaeT s ft srae #71 J1RU g9 F1 (S91 96 81)
fafeer & foro areft st w2 ft 9 i gy & fiar,  [faEr s witswrh i satera
® ¥ qreeaA g €9 9 g7 ST [fu/atay

Bidder should arrange for the EMD & tender fee (as applicable) as specified in the tender.
The original should be posted/couriered/given in person to the Tender Inviting Authority,
within the bid submission date and time for the tender.

T ST AT 7 FRFET i ordt R TEAT AR T Arfert A ST Fe o e wmw % oy
IHT T TR FLAT AR |

The Bidder should read the terms and conditions of the tender and accept the same before
proceeding with submission to tender.

FTAT STELT HXed ol TORAT o ZT TRt Y 3T AT T9ET & T= o (70 Jieft a7 arer & fAgia
THT | Il HTEaT a&arasit &l Aqarsd ST AT 9T g0 |

The Bidder has to submit the tender document(s) online well in advance, before the
prescribed time to avoid any delay or problem during the bid submission process.

AT o AT H ATATES T TS WIS F SATHRE 6T s HHAT A5l gl AL, TTATES FoATee Beay o
SIS HART % ATT-AT 39 G997 FATee G125 UL 3Udsd dedh derasd 9T a7 a1 Jrar gl
FTSA T AL FH FIA & (o0, arertarara H1 75-100 DPI # FEqTasl T T F4 1 AT
T SITaT § qTfeR FEAT St I 3T WISA F7 R w7 gl AT T Tgd FH dSage il T 97
AT AT ATATE LT | HIE FHT |

There is no limit on the size of the file that can be uploaded at the server end. However,
the upload is dependent on the Memory available at the Client System as well as the
Network bandwidth available at the client side at that point of time. In order to reduce the
file size, bidders are suggested to scan the documents in 75-100 DPI so that the clarity is
maintained and file size is optimum. This will help in quick uploading even at very low
bandwidth speeds.

Tg &A1 TEAT Hgedqul g 1o, FIAT oM AT M ShIST JTefT ded q¥ & FeAT g, T8 gated
2 % forw 3 ag et seqa e it TR O3 At 81 Sifer, St dass gu Ael @, F STt/
FHT FATTTT 6 & H HIAHL TAT AT 32971 F o7 81 /AT ST |

It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that,
Bid Submission Process is completed. Bids, which are not frozen, are considered as
Incomplete/Invalid bids and are not considered for evaluation purposes.

TITIT TN o HEOT ATATGTATA GRT AAATSA AT T 6 I Rt ST Jahre & 34 =47
FISATSAT FT ATHAT F2A % o0 [AfEaT s arfaraeor (TIA) #r e J8t 28T ST

The Tender Inviting Authority (TIA) will not be held responsible for any delay or the
difficulties faced during submission of bids online by the bidders due to local issues.

FTATETAT TH TIe o ATETH T gf AT GEqTASI| [ AAATST I H STHT FT ThaT gl TH T0TAT 6
HTEAH | SAFATST TEATAST Fl TATAT Al SITUIAT| TRt ATt T et gre HidT 55 (TH) 1,
TAUHATET 1 Fd a0 & 92 Tgadt A0 A iardr I8 Afd Ham 6 Aaq TRaar &
Tefarg aefY EaTasti T AT At o qr T 9 F sroare T S, ’oed s g
T ATAT T AEATRTL FT (&FT SAT0AT |
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16.

17.

18.

19.

20.

21.

22.

The bidder may submit the bid documents in online mode only, through this portal. Offline
documents will not be accepted. The bidder shall ensure that all the documents pertaining
to minimum qualification shall be compulsorily uploaded along with the technical Bid failing
which the bid shall be rejected.

AT T SIS 2 o G, S-TTFIH ey Tt Siell Searasii ff ATATS FLA 6 978 UF T6HA
ATAT AT H2 9T 2T T ToRT STt ATETer 7 et Ja<, At s 971 29 F 997 & |1y e
STTUTT| 317 FHT STH R [aeoll & A7 St a0 S harsi g1 Teqd aedrasil w1 arearar
& T-21h T STANT Fh [SToled &9 | FEATA A [T SITUIT 3 e Seqa oA ST

At the time of freezing the bid, the e-Procurement system will give a successful bid
updating message after uploading all the bid documents submitted and then a bid
summary will be shown with the bid no., date & time of submission of the bid along with
all other relevant details. The documents submitted by the bidder should then digitally
signed using the e-token of the bidder and then submitted.

AT TEIA FHLA  ATE, ST AT AT e FIAT AT AT FAT TEIT FLA & 0o 6 &9 § TH
UHIISTHE o &9 | T@AT g Jreft grerer [Hiear MiEaT & o Siet seqd Fed & TH0 6 &9 F
T FIT 3T FTAT SHTEA FIAFHH § T A o o7 qaer &g F = 7 off F:7 F:am)

After the bid submission, the bid summary has to be printed and kept as proof of
submission of the bid. Entry to bid opening event will be restricted to bidders having proof
of bid submission of the subject tender.

oeeq § I FEAT T&T FA F qAqAd ¢, [ TG g7 ATATES 6l T2 FITeET AT graT
Toeeq § SUgia & off AT §; Toeew saaht gpEar & forw Jo1iorg a5t Fear gl
Successful bid submission means, the bids as uploaded by the bidder is received and
stored in the system. System does not certify for correctness of the bid.

FTAT T AT T TG F@AT AT 136 TEIT T T STAT FEATAST ATILH & H{<h ¢ o< Ife Afaar
G F T ATICH % FHTL0T TEATAS Al GA T 3 AT ATAT STEATHIT FT & AT THh oI
AT e AE 2Rt

The bidder should ensure that the bid documents submitted are free from virus. If NMPA
is unable to open documents due to virus or any other reason during tender opening, the
bid is liable to be rejected. NMPA will not be responsible for rejection of such bids.

T IS * o U= a7 o= | TRTT g1 ATAT qHY, T-FAHE Ted | el TEd HL, Jrel
G AT & AL & FHT FAT F o7 AT SR T T § Aqad] q0F AT A% q99
(IST) % AATATT g ST GMT + 5: 30 g1 FTAT T F ST AT TQTdTel il 6 THT FT ATAT HLAT
I

:ﬁztime displayed from the server clock at the top of the tender Portal, will be valid for all
actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The
Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The
bidders should adhere to this time during bid submission.

ATl & ST TRt SITaT & T F FTeft g e il ATa¥ [arer 37 q97 (q97 (feeq =%
& ATHTY) | Tgel HTaaT AT & 0 sfiaars s-TaaHe s & qreaq | [fears weqa #:2
The bidders are requested to submit the bids through online e-Procurement system to the
Tender Inviting Authority (TIA) well before the bid submission end date and time (as per
Server System Clock).

TATeaT T <o Sl SUHST AT I -qae el STeAT o |12 STHT T3t STTURTT| [ 3% SUAST & (ot
STHT T T2 AT, ST o6 ST Ioore FFar a1 8, gedtdha & forw = a8t BT st siw
CIESETS EC IS

Tender form Fee and EMD shall be submitted with the Part | - Technical BID. BID
submitted without fees and EMD, as mentioned above will not be considered for
evaluation and shall be rejected.
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23. Tl oI ATt/ AfEETERT / Sha i A o A Ay e a9 # STie F $i) aEdrasi
STHTOT % &9 H T&qd HAT g7 |
The Bidder/Contractor shall file the applicable returns with Tax departments in time and
submit the same as documentary proof.

24. U F HEE FIA % o0 STUHE AR S ATATT § T AT ATSH ATSEH 6 &9 H {&@ 13T STUAT|

The GST applicable shall be shown as a separate line item in the Tax invoices to avalil
input credit to Port.

25. ZUAST/UAST/ UHST &l STedq Heed i (EATd |, STUHET AR &; TAT AT o0 & G Saer
N f3FaT ST 1 In the event of forfeiting the EMD/SD GST is applicable and while
imposing penalty/LD applicable GST shall be collected.
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Part-ll
SCHEDULE OF TENDER (SoT)

NIT No.: NMPA/Mech/EE(E)I1/2026/1878 Date: 06.08.2026

NOTICE INVITING TENDER

(Through E-Procurement only)
E-Tenders are invited by New Mangalore Port Authority through electronic tendering system
under two bid system through CPP Portal i.e. http://eprocure.gov.in/eprocure/app

Name of the Work Providing Access Controlled Swing Barrier System &
allied works at Entry / Exit of AO Building, NMPA including
On Site support and CAMC

Mode of tender E-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il - Price Bid) through e-
procurement portal

https://eprocure.gov.in/cppp/

Estimated cost Rs. 84,40,790/- (Rupees Eighty Four Lakh Forty
Thousand Seven Hundred and Ninety Only) excluding
GST

Tender Fees Rs. 590/- (Rupees Five Hundred Ninety only) inclusive of

18% GST - Non-refundable OR exemption certificate as
per clause No 2.2.1(n) of ITB

Earnest Money Deposit Rs. 1,99,203/- (Rupees One Lakh Ninety Nine Thousand
Two Hundred Three only) inclusive of 18% GST ‘OR’
exemption certificate as per clause No 2.2.1(n) of ITB.

06/08/2026 at 09:00 Hrs.

Date of Tender Document
available to parties to download

Date of starting of Pre-Bid Queries 06/08/2026 at 09:00 Hrs.
Date of closing of Pre-Bid Queries 12/08/2026 at 17:30 Hrs.
Date of Starting of e-Tender for

submission Bid on line at 13/08/2026 at 10:00 Hrs.

http://eprocure.gov.in/eprocure/cpp

Date of closing of e-Tender for
submission of Bid.

Date & Time of opening of 27/08/2026 at 16:00 Hrs
Technical Bids ) '

26/08/2026 at 15:00 Hrs.

Date & Time of opening of Price Will be communicated separately to the qualified

Bid Bidders
Contract Period SITC Part - 90 days from the due date of execution of
Agreement.

Onsite Support Part - 48 months from the date of
commissioning and acceptance of system.

CAMC Part - 36 months from the expiry of one year
warranty period post commissioning and handing over of
system.

Validity of Tender 180 days from the date of opening of Tender (Technical
Bids)

Amendments to the tender (if any) will be issued only through web site
http://www.newmangaloreport.gov.in and on CPP Portal www.eprocure.gov.in/eprocure/app

Sd/-
Executive Engineer (Ele) - |
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2. INSTRUCTIONS TO THE BIDDERS (ITB)

2.1 SCOPE OF BID

E-Tenders in Two Cover system (Techno-Commercial Bid and Price Bid) are invited by
Executive Engineer (E)-Il on behalf of New Mangalore Port Authority for the work of
“Providing Access Controlled Swing Barrier System & allied works at Entry / Exit of AO
Building, NMPA including On Site support and CAMC”.

2.2 TENDER SUBMISSION:

The Tender shall be uploaded as follows:

2.2.1Technical Bid shall contain the following:

a)

f)
g9)

— N s —
XA T
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EMD in the form of (i) Insurance Surety Bonds or (ii) Account Payee Demand
Draft or (iii) Fixed Deposit Receipt or (iv) Banker's Cheque or (v) Bank
Guarantee from any of the Commercial Banks or (vi) payment online is
accepted.

Earnest Money Deposit of Rs. 1,99,203/- (Rupees One Lakh Ninety Nine
Thousand Two Hundred Three only) inclusive of 18% GST- NEFT Receipt
shall be uploaded along with the Technical Bid ‘OR’ exemption certificate as
per clause No 2.2.1(n) of ITB. Failure in submission of EMD will render the
Bidders disqualified, except in the case as per clause No. 2.2.1 (n) below.
TENDER FEE for Rs. 590/- (Rupees Five Hundred Ninety only) inclusive of
18% GST - non-refundable - NEFT Receipt shall be uploaded along with the
Technical Bid ‘OR’ exemption certificate as per clause No 2.2.1(n) of ITB.
Failure in submission of Tender fee will render the Bidders disqualified,
except in the case as per clause No. 2.2.1 (n) below.

All the documents should be as per the MQC. Technical Bid should not
contain Price Bid. “Disclosure/indication of Price in the Technical Bid shall
render the tender disqualified and rejected.

The Tender document duly signed and sealed by the Bidder on each page
along with Annexure duly filled along with amendments issued by NMPA if
any.

Particulars of Bidder - Annexure — 1.

Supporting documentary evidence of work orders and also satisfactory
completion certificate issued by the client.

Tender Form - Annexure — 2.

Form of Declaration — Annexure — 5.

Power of Attorney - Annexure — 6.

Bank Details of the Bidder for E-Payment — Annexure - 7.

Copies of the GST Registration Certificate, ESI & PF Registration and
PAN card to be submitted.

Copies of profit and loss statements, balance sheet and Auditor’s report for
the last three years.

Micro and Small Enterprises (MSE) registered with District Industries Centre
(DIC) or Khadi and Village Industries commission or Khadi & Industries Board
(KVIB) or Coir Board or National Small Industries Corporation (NSIC) or




Directorate of Handicrafts and Handlooms or Udyog Aadhar memorandum
or any other body specified by Ministry of MSME shall be exempted of EMD
& Tender Fee on producing self-attested supporting certificates along with
Technical Bid.

o) Dispute review Board — Annexure — 8.

p) Details of ongoing contracts at NMPA — Annexure — 9.

q) Verification of Local Content — Annexure — 10.

r) Undertaking on Indemnification — Annexure — 11.

s) Indemnity Bond — Annexure — 12.

t) Undertaking For Site Visit — Annexure — 13.

2.2.2 Price Bid shall be uploaded only through ONLINE: Technical Bid and Price
Bid shall be uploaded through online only. Price bid should be quoted in the
BOQ template available in the CPP portal only. The BOQ template must not be
modified/ replaced by the bidder and the same should be uploaded after filling
the relevant columns, else the bidder is liable to be rejected for that tender.
Bidders are allowed to enter the Bidder Name and Values only. Any condition
imposed in the price bid shall make the tender liable for out-right rejection. The
contract shall be for the whole works as described in the scope of work based
on the priced Bill of Quantities submitted through CPP portal by the Bidder. The
Bidder shall fill in rates and prices for all items of the works described in the Bill
of Quantities through CPP portal. Items for which no rate or price is entered by
the Bidder will not be paid for by the Port when executed and shall be deemed
covered by the other rates and prices in the Bill of Quantities.

2.3 ELIGIBLE BIDDER:-

2.3.1 The invitation for bids is open only to all eligible Bidders meeting the eligibility
criteria as defined in clause No.2.4

2.3.2 Tender Form information as per Annexure-2

2.3.3 Government owned Enterprises may only participate if they are legally and
financially autonomous operate under commercial law and are not a dependent
agency of the employer subject to fulfillment of minimum qualifying criteria.

2.3.4 Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by the employer in accordance with clause
No.2.21

2.4 MINIMUM QUALIFICATION CRITERIA OF THE BIDDERS: (MQC)

2.4.1 FINANCIAL CRITERIA

The Bidder should have an average Annual financial turnover of Rs. 25,32,237/-
for the last 3 financial years 2023-24, 2024-25 & 2025-26.

Note: - 1. Documentary evidence duly self-attested viz — Auditor’s Certificates (with
UDIN No)/balance sheet / latest income tax return filed/profit and loss
statement for the three years shall be uploaded along with the bid.

2. If the bidder is already having ongoing contracts in NMPA, then his
combined work order value of all the ongoing contracts shall be deducted
from his Financial Capacity. The Financial Capacity of the bidder shall be
assessed from the Average Annual Financial Turnover of the Bidder for
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the last three years ending March-2026. The Bidder shall be technically
qualified, only if his balance Financial Capacity after reduction, is equal to
or more than the estimate put to tender.

{Example: If the Average Annual Turnover of the bidder is Rs. 3,00,000/-
(Rupees Three lakhs only), then the Financial Capacity of the Bidder is
considered to be Rs.10,00,000/- (Rupees Ten lakhs only). If the contractor
declares total ongoing works at NMPA of value Rs. 4,00,000/- (Rupees
Four lakhs only) in Annexure-9, then the contractor can Bid only for the
remaining Financial Capacity i.e., Rs. 6,00,000/- (Rupees Six lakhs only)}

2.4.2 TECHNICAL CRITERIA

The Bidder shall have successfully completed Similar Works during last
7 (Seven) years ending last day of month previous to the one in which tenders
are invited should be either of the following:

One similar completed work costing not less than Rs. 67,52,632/-
(Excluding GST)

OR
Two similar completed works each costing not less than Rs. 42,20,395/-

(Excluding GST)

OR

Three similar completed works each costing not less than Rs. 33,76,316/-
(Excluding GST)

“Similar Work” means “SITC of Biometric / RFID / FRS based access
controlled system through swing barrier / boom barrier / automatic gate
| E-gate operation system”.

Note: In case of Composite work, amount pertaining to similar works

mentioned above will only be considered for evaluation.
1. If the projects include SITC and AMC and if the AMC is ongoing, in such
cases, Work order value of SITC and pro-rata value of completed portion of
AMC till the last date of the month previous to the month of publishing of
tender will be considered for evaluation.
2. In order to meet the Technical criteria as per clause No.2.4.2. above, the
bidder shall submit the following documents along with the technical bid:-
a. Copy of Work Order containing detailed BOQ and value to meet similar
work criteria.

b. Satisfactory Completion Certificate issued by the client indicating value
of completed work and date of completion of work.

c. Form 26 AS from ITD containing TDS details of the Work Order
submitted as per clause no. 2.4.2.

i) In order to meet the Technical criteria as per clause No.2.4.2.(i) above, the
bidder shall submit the following documents along with the technical bid:-

a. Self-attested photocopies of LOA/Work Order/Agreements showing the
awarded contract value for “similar works” and satisfactory Completion
Certificates issued by the Client, indicating the date of Completion and
completed Contract Value. The Bidder shall also enclose detailed BOQ
with rates and scope of work supporting the LOA/work
order/agreements/completion certificates. TDS certificate clearly showing
the tax deduction from client for related work orders/agreements shall be
attached for verification.
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b. If the similar work carried out on sub-contract basis, then permission
obtained by the prime contractor from the client for sub-contracting
should be submitted.

c. Work Order/Work Completion Certificate submitted by the bidder will
be sent for client confirmation.

2.4.3 Even though the Bidders meet the qualifying criteria as per clause 2.4, they are
subject to be disqualified and debarred for a period of two (2) years from
participating for tenders at New Mangalore Port Authority duly informing the MSME
authorities if applicable, if they have:

i. made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

ii. Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion or financial failures etc.

2.5 LAST DATE FOR SUBMISSION OF TENDER: NMPA may at its sole discretion
reserves the right to extend the date for receipt of tender.

251 RATES TO BE INCLUDED FOR ALL OPERATIONAL EXPENSES:
i. The contractor may visit the Port Authority area before quoting. The Bidder

should quote the rate by taking into consideration all expenses.

ii. The GST as applicable will be paid extra by the Port. The GST Registration
Number of the Bidder shall be furnished invariably in the tender as well as the
Bills/Invoices. Copy of GST registration certificate shall be enclosed along with
the tender.

iii. GST will be paid on production of documentary proof of registration with the
Central Excise Department only.

2.6 AUTHORITY IN SIGNING TENDER DOCUMENTS:

i.  The tender, if submitted on behalf of a Partnership Firm should be signed
either by all the partners or some of the partners or other person/s holding a
valid “Power of Attorney” from other partners or all the partners constituting
the firm.

i. In case of a Company, the tender should be signed by a person holding a
valid Power of Attorney executed in his favour in accordance with the
constitution of the Company.

2.7 ONE BID PER BIDDER

2.7.1 Each bidder shall submit only one bid for one package. A bidder who submits
or participates in more than one Bid (other than as a subcontractor or in cases
of alternatives that have been permitted or requested) will cause all the
proposals with the Bidder's participation to be disqualified.
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2.7.2

A Bidder shall not have a conflict of interest. All Bidders found to have conflict
of interest shall be disqualified. Bidders may be considered to have a conflict
of interest with one or more parties in this Tendering process, if they are or

. have been associated in the past, with a firm or any of its affiliates which have
been engaged by the Employer to provide consulting services for the
preparation of the design, specifications, and other documents to be used for
the services to be rendered under these Tendering Documents; or

b. Submit more than one Tender in this Tendering process.

iv.

A Bidder that is under a declaration of ineligibility by the Employer in
accordance with ITB Clause 2.21, at the date of contract award, shall be
disqualified.

Bidders shall provide such evidence of their continued eligibility satisfactory to
the Employer, as the Employer shall reasonably request.

2.8 BIDDER TO INFORM HIMSELF FULLY

2.8.1

2.8.2

2.8.3

The Bidder is expected to examine carefully the contents of all the documents
provided like instructions to the Bidders, Tender Conditions, Scope of work
etc. Failure to comply with the requirements of the tender will be at the Bidders
own risk. The Bidder to ensure to make a complete and careful examination
of requirements and other information set out in the tender document. The
Bidder shall be deemed to have, visited the site and surroundings and have
obtained all necessary information in all the matters whatsoever that might
influence while carrying out the Works as per the conditions of the tender and
to satisfy himself to sufficiency of his tender etc.

The Bidder shall examine carefully the conditions of contract in the Tender
documents supplied herewith. Though every effort is made herein to give
basic data as exhaustively as possible, the Bidder is advised to visit the New
Mangalore Port and its approaches and get himself thoroughly acquainted with
all necessary data concerning weather conditions, working conditions, sea
conditions, etc. for the purposes of making a correct offer. All costs, charges
and expenses that may be incurred by the Bidder in connection with such
investigations for the submission of his offer shall be borne by him and the
Board accepts no liability or responsibility whatsoever therefore.

Bidder shall bear all costs associated with the preparation and submission of
his tender and NMPA will in no case be responsible or liable for these costs,
regardless of the conduct or outcome of the tendering process.

2.9 EARNEST MONEY DEPOSIT:

The tender shall be accompanied by proof of Earnest Money deposit of
Rs. 1,99,203/- (Rupees One Lakh Ninety Nine Thousand Two Hundred Three only)
inclusive of 18% GST ‘OR’ exemption certificate as per clause No 2.2.1(n) of
ITB. EMD in the form of (i) Insurance Surety Bonds or (ii) Account Payee
Demand Draft or (iii) Fixed Deposit Receipt or (iv) Banker's Cheque or (v) Bank
Guarantee from any of the Commercial Banks or (vi) payment online is
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accepted. The tender without EMD shall be rejected, except in the case as per
clause No.2.2.1 (n).

2.9.1 In the event of Tenderer withdrawing his tender before the expiry of tender
validity period of 180 days from the date of opening, the tender shall be
cancelled and EMD shall be forfeited. Applicable GST shall be recovered on
forfeiture of EMD.

2.9.2 The Earnest Money Deposit of unsuccessful Tenderers shall be returned
without interest as early as possible on award of Contract to the successful
Tenderer. The Earnest Money Deposit of the successful Tenderer shall be
refunded (without interest) only on receipt of Security Deposit cum
Performance Guarantee as stipulated in the tender clause 2.20. In the event
of forfeiting of EMD/LD/SD and while imposing penalty GST shall be collected.

2.9.3 NMPA reserves the right to forfeit the Earnest Money Deposit in respect of
successful Tenderer, if he fails to enter into a Contract and furnish the
necessary Bank Guarantee towards performance within 14 days from the date
of issue of LOA/Work Order.

2.9.4 In the event of forfeiting the Performance Security, GST is applicable and while
imposing penalty & Liquidated damages GST as applicable shall be collected.

2.9.5 The bidder shall be disqualified/terminated duly forfeiting EMD (if applicable)
and may be debarred for a period of two (2) years from participating for tenders
at New Mangalore Port Authority duly informing the MSME authorities if
applicable, if

i. The Bidder withdraws the Bid after Bid opening during the period of Bid
Validity;

2.9.6 The successful Bidder fails within the specified time limit to:

i.  Sign the Agreement AND / OR furnish the required Performance security.

ii. Fail to commence the work on the specified date as per LOA/Work order.

ii. If the bid is varied or modified in a manner not acceptable to the Employer
during the validity or extended validity period duly agreed by the Bidder.

iv. If any information or representation submitted by Bidder is found to be false
or incorrect.

v. Any effort by the Bidder to influence the Employer on bid evaluation, bid
comparison or contract award decision.

2.10 TENDER VALIDITY:
The tender shall remain valid for acceptance for a period of 180 days from the
date of opening of Technical Bid. NMPA reserves their right to extend the period
of validity for a specific time. The request and the response, thereto, shall be
made in writing by post or by Fax/e-mail. A bidder may refuse the request which
may be accepted by NMPA. However, in the event of the Bidder agreeing to the
request; he shall not be permitted to modify his tender.

2.11 AMENDMENTS:
2.11.1 Atany time, prior to the last date for submission of tenders, NMPA reserves the
right to amend and modify the tender document by issuing
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2.11.2

Addendum/Corrigendum which shall be uploaded in the CPP/PORT Websites.
The Addendum/Corrigendum so issued shall form part of the Contract and shall
be binding upon the Bidders. NMPA may at their discretion, extend the last date
for submission of the tender, to enable the Bidders to have reasonable time to
submit their tender after taking into consideration such amendments, which
shall also be uploaded to the Websites. The Bidder shall acknowledge receipt
of such Addenda/ Corrigenda and submit the same along with his Tender duly
signed and sealed in all pages.

2.12 LANGUAGE OF TENDER:

The Tender submitted by the Bidder and all correspondence and documents
relating to the Tender exchanged by the Bidder and the NMPA shall be written
in the English language. Any printed literature, other than English language,
shall be accompanied by an English translation, in which case, for purpose of
interpretation of the tender, the English translation shall govern.

2.13 MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF PROPOSAL.:

No offer shall be modified, substituted or withdrawn by the Bidder after the
closing time on due date. Withdrawal of a proposal during the interval between
closing time on proposed due date and expiry of the proposal validity period
would result in disqualification of the bidder as per clause 2.9 of Tender
Document.

2.14 TENDERED CURRENCIES:

Prices shall be quoted in Indian Rupees only and all payments will be made in
Indian Rupees.

2.15 PRE BID QUERIES

Pre-bid queries received in online mode on CPP portal will only be considered.
Queries received through email or post will not be considered.

2.16 TENDER OPENING AND EVALUATION:

2.16.1 OPENING OF TECHNICAL BID: Technical bids of the Tender, received up

to closing time on stipulated date, shall be opened as per the Important
Instructions of CPP.

2.16.2 SCRUTINY AND EVALUATION OF THE TENDER

2.16.2.1 Prior to the detailed evaluation of bid, the employer will determine

whether each bid (a) meets the eligibility criteria defined at 2.3 & 2.4
above (b) has been properly signed by an authorized signatory holding
Power of Attorney in his favor (c) accompanied by Tender fee (if
applicable), EMD (if applicable) and (d) is responsive to the requirement
of the bidding documents. If any of the above conditions are not satisfied,
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the bid shall be rejected outright.

2.16.2.2 Conditional offer or alternative offers will not be considered further in the

process of tender evaluation.

2.16.2.3 A substantially responsive technical and Financial Bid is one which

conforms to all the terms, conditions and specifications of the bidding
documents, without material deviation. A material deviation or
reservation is one (a) which affects in any substantial way the scope,
quality or performance of the works; (b) which limits in any substantial
way, the employers right or bidders obligations under the contract or (c)
whose rectification would affect unfairly the competitive position of others
bidders presenting responsive bids. The Bidder who does not fulfill the
tender requirements shall not be considered for further evaluation.

2.16.2.4 After the tender opening, the whole process involving scrutiny,

clarifications, evaluation and comparison of tenders and
recommendations regarding award of Contract shall be confidential. Any
efforts on part of any Bidder to influence the Port Authority in any way in
the process of scrutiny, evaluation, comparison of tenders and decision
concerning award of Contract may result in rejection of the Bidder’s bid.

2.16.2.5 To assess the scrutiny, evaluation and comparison of tenders, the Port

Authority may ask Bidder individually for clarifications. Clarifications shall
be sought only on the documents submitted along with the bid. No new
documents/work orders shall be entertained which was not part of the
original submission whose acceptance would affect unfairly the
competitive position of others bidders presenting responsive bids.
Request for clarification and response thereto shall be in writing/email or
through fax. If the Bidder fails to submit the requested documents within
the time specified by the department, his bid is liable to be rejected. No
change in Price or substance of the tender shall be sought, offered or
permitted nor is the Bidder permitted to withdraw the tender before the
expiry of the validity period of the tenders in the process of clarifications.

2.16.2.6 If a Technical Bid is not substantially responsive, it will be rejected by the

employer, and may not subsequently be made responsive by correction
or withdrawal of the non-conforming deviation or reservation. The
Price/Financial Bid of those bidders shall not be opened.

2.16.3 OPENING OF PRICE BID:

1.

ii.

iii.

iv.

Tenders, which are found to be in conformity with NMPA’s Tender
requirement, shall be considered for opening of Price Bid.

The Bidders found to be qualified and responsive shall be informed about the
date and time of opening of their Price Bids. On the stipulated date and time
the Price Bids of such Bidders shall be opened online.

The Bidders has to quote the rate for the subject work in the price Bid format—
PART Il excluding GST.

The evaluation shall be done on the basis of total lowest value (L1) quoted.
The GST element if any will not be considered for comparison.

Further, in order to promote the Make in India Initiative by the Government of
India, Class 1 Local suppliers shall get purchase preference over Class Il local
suppliers as well as Non-Local supplier as per the following procedure (Refer
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GCC Clause 3.1 definitions):-

a. Among all qualified bids, the lowest bid will be termed as L1, if L1 is
Class | Local supplier, the contract will be awarded to L1.

b. If L1 is not a Class-I Local Supplier, the lowest bidder among the Class-
| local supplier, will be invited to match the L1 price subject to Class-I
local Supplier's quoted price falling within the margin of Purchase
preference, and the contract shall be awarded to such Class-I Local
supplier subject to matching the L1 price.

c. In case such Lowest eligible Class- | local supplier fails to match the L1
price, the Class-I local supplier with the next higher bid within the margin
of purchase preference shall be invited to match the L1 price and so on
and contract shall be awarded accordingly. In case none of the Class |
supplier within the margin of purchase preference matched the L1 price,
the contract may be awarded to the L1 bidder.

Note: The Class-I local supplier/Class-Il Local Supplier shall submit the self-
attested copy of Annexure-11 compulsorily along with the Bid clearly
indicating the percentage of local content (local staffs that the contractor
shall be deploying, in case the contract is awarded to him) and provide
self-certification that the services/items offered meets the local content
requirement for Class | supplier/Class Il local supplier, as the case may
be.

vi. The Bidder, whose bid is accepted by the Port Authority, shall be duly informed
in writing. Within 7 days of receipt of intimation, regarding acceptance of its bid,
the Bidder shall submit draft Contract agreement in the format approved by the
Port Authority as in the ANNEXURE-3 of Tender Document, and within a week
thereafter the Contract agreement shall be signed between the Port Authority
and the successful Bidder.

vii. If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer or his Representative’s estimate of the cost of work to be performed
under the contract, the Employer may require the Bidder to produce detailed
price analysis for any or all items of the Bill of Quantities, to demonstrate the
internal consistency of those prices with the implementation/construction
methods and schedule proposed.

viii. Offers, deviations & other factors which are in excess of the requirement of the
Tender document or otherwise result in the accrual of unsolicited benefits to the
Employer shall not be taken into account in Tender evaluation.

ix. The price Bid with any counter conditions will be summarily rejected.

217 AWARD OF CONTRACT:
Award Criteria: The employer will award the contract to the L1 Bidder whose bid

has been determined to be responsive to the bidding documents and who has
offered the lowest evaluated Bid Price, provided that such bidder has been
determined to be (a) eligible in accordance with the provisions of Clause No.2.3
and (b) qualified in accordance with the provisions of clause No.2.4.

2.18 EMPLOYERS RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL:
Notwithstanding Clause No.2.17, the employer reserves the right to accept or
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reject any bid and to cancel the bidding process and reject all bids, at any time
prior to the award of contract, without thereby incurring any liability to the affected
bidder or bidders of the grounds for employer’s action. Further, NMPA does not
bind them to accept the lowest offer.

2.19 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT :
2.19.1.1The bidder whose bid has been accepted will be notified of the award by

the employer prior to expiration of the bid validity period. This letter (herein
after and in the conditions of contract called the “letter of acceptance”) will
state the sum that the employer will pay the contractor in consideration of the
execution completion and maintenance of the works by the contractor as
prescribed by the contract (hereinafter and in the contract called the “contract
price”).

2.19.1.2 The notification of award will constitute the formation of the contract
subject only to the furnishing of a performance security in accordance with the
provision of clause 2.20.

2.19.1.3The agreement will incorporate all correspondence between the employer
and the successful bidder. The Contractor shall enter into and execute the
Contract Agreement, to be prepared and completed at the cost of the
Contractor, in the Annexure-3 with such modifications as may be necessary
within 14 Days from the Date of issue of LOA. The Agreement to be executed
on a non-judicial Stamp paper of value Rs. 500/- issued from Mangaluru
jurisdiction. The Bidder shall submit 5 sets of Agreement copies at his
own cost.

2.20 PERFORMANCE SECURITY:

a) SITC — (BOQ line item 1 to 8): Performance Security for a sum equivalent of
10% of the contract value of SITC part including GST shall be submitted in the
form of (i) Insurance Surety Bonds or (ii) Account Payee Demand Draft or (iii) Fixed
Deposit Receipt from a Commercial Bank or (iv) Electronic Bank Guarantee (eBG)
from a Commercial Bank in the approved format or (v) online payment.
Performance Security shall be submitted within 14 days from the date of issue of
LOA/Work Order. The Performance security shall be kept valid for the total
contract period of SITC for 90 days and Guarantee for 1 year (total 1 year and
90 days), plus Three Months claim Period. Thereafter, the total of 10% of
Performance Security shall be released to the Contractor after successful
completion of the Guarantee Period, deducting any dues payable to the Port.
Failure to comply with the above shall lead to termination of contract as per clause
No. 2.9 of ITB. If the contract is extended on mutual consent at the same rates,
terms and conditions of the contract, then the Performance security shall also be
extended for the same period plus Three Months claim period.
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b) Onsite support and CAMC - (BOQ line item 9 & 10): Performance Security
for a sum equivalent of 10% of the contract value of onsite support and CAMC
part including GST shall be submitted in the form of (i) Insurance Surety Bonds or
(i) Account Payee Demand Draft or (iii) Fixed Deposit Receipt from a Commercial
Bank or (iv) Electronic Bank Guarantee (eBG) from a Commercial Bank in the
approved format or (v) online payment. Performance Security shall be submitted
within 14 days from the date of issue of LOA/Work Order. The Performance
security shall be kept valid for the total onsite support and CAMC contract period
for 4 years and 90 days, plus Three Months claim Period. Thereafter, the total
of 10% of Performance Security shall be released to the Contractor after
successful completion of the CMC contract period, deducting any dues payable to
the Port. Failure to comply with the above shall lead to termination of contract as
per clause No. 2.9 of ITB. If the contract is extended on mutual consent at the
same rates, terms and conditions of the contract, then the Performance security
shall also be extended for the same period plus Three Months claim period.

Note: - i) Failure to furnish Performance Security and Signing of Agreement as per
Clause 2.20 & 2.19 will result in cancellation of Work order,
disqualification of bidder, forfeiture of EMD.

i) The Penalty for the delay in submission of the Performance Guarantee
within the stipulate date above shall be at the rate of 0.25% of the
amount of performance guarantee for each week or part of the week for
the number of weeks delayed beyond the stipulated date of submission.

iii) The performance security shall be complied as per the
orders/amendments issued by the Authorities.

“Bank Guarantee, obtained from the Nationalized Bank/Scheduled bank in the
format prescribed shall be in compliance with for a digital confirmation for the
Bank Guarantee and the BG not complying with this shall not be considered”

The successful bidder / contractor is required to submit the performance guarantee in
the form of an Electronic Bank Guarantee (E-BG) through the NESL (National E-
Governance Services Ltd.) portal. This condition applies if the performance security is
being provided via bank guarantee. The contractor shall ensure that the E-BG meets all
the tender conditions and is in compliance with the requirements specified by the New
Mangalore Port Authority. Failure to adhere to this condition may result in the rejection
of the performance guarantee and may affect the award of the contract.

The following details must be submitted i.r.t submission of E-BG.

Sl. | Description Details
No.
1 PAN/UIN of the Legal Entity AAALNOO57A

2 Name/ Designation/ Department| New Mangalore Port
in whose favour the eBG needs to | Authority
be issued

3 Email ID of Department user mahalingam.v@nmpt.gov.in
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4 Name /Designation/Department
in whose favour the eBG needs to
be issued
5 Mobile Number of the entity or
departmental user
6 Relation to contract — Beneficiary
7 BG Amount
8 BG Currency
9 Expiry date of BG
10 | Claim expiry date
11 | Bank Account to encash the BG | 10205649448
12 | Bank Name State Bank of India
13 |[IFSC SBIN0002249
14 | Branch Panambur Branch

2.21 CORRUPT OR FRAUDULENT PRACTICES

The Employer requires that Bidders/Suppliers/Contractors under this contract,
observe the highest standard of ethics during the procurement and execution of

this contract. In pursuance of this policy, the Employer

i. defines, for the purpose of these provisions, the terms set forth below as

follows:

ii. Will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
competing for the contract in question.

iii. Will declare a Bidder ineligible, either indefinitely or for a stated period of time,
to be awarded a contract/contracts if he at any time determines that the Bidder
has engaged in corrupt or fraudulent practices in competing for, or in

a.

"corrupt practice" means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the

procurement process or in contract execution; and

“fraudulent practice" means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Employer, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial
non-competitive levels and to deprive the Employer of the benefits of free

and open competition.

executing, the contract.

2.22 THE LAW, WHICH APPLIES TO THE CONTRACT:

The Contract shall be governed by the Indian Contract Act and under the Indian
Law. The Arbitration for settlement of disputes shall be held in Mangalore,

Karnataka, India.
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Apart from the above, conciliation through conciliation committees/ councils
comprising of independent subject experts may also be explored to settle the
disputes.
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3. GENERAL CONDITIONS OF CONTRACT

A: GENERAL:

3.1

DEFINITIONS:

Terms which are defined in the Contract Data are not also defined in the Conditions

of

Contract but keep their defined meanings. Capital initials are used to identify

defined terms;

i

ii.

iii.

iv.

vi.

vii.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause No.3.30.

The Completion Date is the date of completion of the Works as certified by the Engineer
or his nominee in accordance with Clause No.3.36.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause No.
3.2(iii).

The Contract Data defines the documents and other information which comprise the
Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding documents submitted by the Contractor
to the Employer.

viii. The Contract Price is the price stated in the letter of acceptance and thereafter as

ix.

Xi.

Xii.

adjusted in accordance with the provisions of the Contract.
Days are calendar days, months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

xiii. The Site is the area defined as such in the Contract Data.

xiv. The Intended Completion Date is the date on which it is intended that the Contractor

XV.

XVi.
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shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer or his nominee
by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for incorporation
in the Works.

The Engineer or his nominee is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of the

Engineer or his nominee) who is responsible for supervising the Contractor, administering
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the Contract, certifying payments due to the Contractor, issuing and valuing Variations to
the Contract, awarding extensions of time and valuing the Compensation Events.

xvii. Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer or his nominee.

xviii. The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the works. It does not necessarily coincide with any
of the Site Possession Date.

xix. A Variation is an instruction given by the Engineer or his nominee which varies
the Works.

xx. The Works are what the Contract requires the Contractor to Supply, install and
turn over to the Employer as defined in the Contract Data.

xxi. “Local Content” means the amount of value added in India which shall unless
otherwise prescribed by the Nodal Ministry, be the total value of the item procured
(excluding net domestic indirect taxes) minus the value of imported content in the
item (including all customs duties) as a proportion of the total value, in percent.

xxii. “Class — | local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement , has local content equal to or more than
50%.

xxiii “Class — Il Local Supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content more than 20% but
less than 50%.

xxiv. “Non Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than or equal to
20%.

xxv “Margin of purchase preference” means the maximum extent to which the price
quoted by a Class — | local supplier may be above the L1 for the purpose of
purchase preference, which shall be 20%.

xxvi “L1” means the lowest tender or lowest bid or the lowest quotation received in a
tender, bidding process or other procurement solicitation as adjudged in the
evaluation process as per the tender or other procurement solicitation.

xxvii “Nodal Ministry” means the Ministry or Department identified pursuant to this
order in respect of a particular item of goods or services or works.

xxviii “Procurement entity” means a Ministry of Department or attached or subordinate
office of or autonomous body controlled by, the Government of India and includes
Government companies as defined in the companies act.

3.2 INTERPRETATION:
i. Ininterpreting these Conditions of Contract, singular also means plural, male also

means female or neuter and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
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3.3

3.4

3.5

3.6

3.7

Contract unless specifically defined. The Engineer or his nominee will provide
instructions clarifying queries about the Conditions of Contract.

i. If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion date for the whole of the Works).

iii. The Si[ocuments forming the Contract shall be interpreted in the following order of
riority:
g. Agreement
Letter of Intent and work order.
Contractors Bid
Contract Data
Conditions of Contract including Special Conditions of Contract.
Specifications
Drawings, if any
Bill of quantities and
any other documents listed in the Contract Data as forming part of the
Contract.

—T@ Mo ao0T

LANGUAGE AND LAW:

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

ENGINEER OR HIS NOMINEES DECISION:

Except where otherwise specifically stated, the Engineer or his nominee will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

DELEGATION:

The Engineer or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

COMMUNICATIONS:

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act 1872).

PERSONNEL.:

The Contractor shall employ the personnel as Onsite Support Resource as
referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Engineer or his nominee. The Engineer or his
nominee will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or better
than those of the personnel listed in the schedule.

If the Engineer or his nominee asks the contractor to remove a person who is a
member of the contractor's staff of his work force stating the reasons, the
contractor shall ensure that the person leaves the site within seven days and has
no further connections with the work in the contract.
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3.8 EMPLOYERS AND CONTRACTORS RISKS:

The Employer carries the risks which this Contract states are Employer’s risks and
the contractor carries the risks which this Contract states are contractor’s risks.

3.9 EMPLOYERS RISKS:
The Employers risks are

a. in so far as they directly affect the execution of the Works in the country where
the Permanent Works are to be executed:

1. war and hostilities (whether war be declared or not), invasion, act of foreign
enemies;

2. rebellion, revolution, insurrection, or military or usurped power, or civil war;

3. ionizing radiations, or contamination by radioactivity from any nuclear fuel,
or from any nuclear waste, from the combustion of nuclear fuel, radioactive
toxic explosive or other hazardous properties of any explosive nuclear
assembly or nuclear component thereof;

4. pressure waves caused by aircraft or other aerial devices travelling at
sonic or supersonic speeds; and

5. riot, commotion or disorder, unless solely restricted to the employees of
the Contractor or of his Subcontractors and arising from the conduct of the
Works;

6. Unforeseen Rains (Rains if any; during the period other than the Monsoon
period as stated in the Tender), floods, tornadoes, earthquakes and
landslides.

b. loss or damage due to the use or occupation by the Employer of any Section or
part of the Permanent Works, except as may be provided for in the Contract;

c. loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

d. any operation of the forces of nature (in so far as it occurs on the Site) which an
experienced contractor:

1. could not have reasonably foreseen, or
2. could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:

A. prevent loss or damage to physical property from occurring by taking
appropriate measures, or
B. Insure against.

3.10 CONTRACTORS RISKS:

All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other
than the excepted risks are the responsibility of the Contractor.

3.11 INSURANCE:
The insurance shall be as follows;
1. All the materials shall stand insured in the name of New Mangalore Port Authority
from the time of arrival at site till commencement of installation against fire,

pilferage and damage for the value of 90% of each item. The charges for the
insurance shall be borne by the Contractor.
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2. During erection and till the work is completed and satisfactory taken over by the
N.M.P.A after testing the materials shall stand covered by suitable erection
Insurance also for the value of 110% of the item. The charges for the insurance
shall be borne by the Contractor.

3. All the men/women to be deployed by the Contractor for performing the contract
shall be insured against injury/accidents/death by the Contractor at his own cost.

4. The Contractor shall indemnify New Mangalore Port Authority against all losses
and claims In case of death or injury caused to any person by him during the
execution of the work.

5. The Contractor shall effect and maintain the following policies at no cost to
NMPA, during Contract period with an Indian Insurance Company approved by
Insurance Regulatory Development Authority of India (IRDA).

i. Commercial General Liability (CGL): The Contractor is required to take a
Commercial General Liability (CGL) Insurance policy during execution of
contract work to the extent of 50% of the contract value to cover Third party
Liability with cross liability extension. The following third party liabilities shall be
covered,;

a. Third party bodily injuries / death / disablement (persons not belonging to
Employer and/or Contractors.

b. Third party Property damage which includes damages to others
materials/pipeline/cargo/inventories/equipment/other facilities belonging
to third party and inclusive of properties during construction/erection/
Government properties.

c. The value of third party legal liability for compensation for loss of human
life or partial / total disablement as well as for damage to others
equipment/material/property shall be of required statutory limit where
applicable or as awarded by Court of Law.

The policy will be on claim made basis with retroactive date from the date of
commencement of the contract and shall be valid throughout the tenure of the
contract period (including defect liability period) and be also valid during the
extended period if any.

The policy will be having claim series clause and extended notification clause
with cross liability extension.

i. Employer Liability Insurance: The Contractor shall indemnify and keep
indemnified the Employer against all damages or compensation payable at
Law in respect of or in consequence of any accident or injury to any workman
or other person in the employment of the Contractor or Sub-Contractor against
all claims, demands, proceedings, costs, charges and expenses whatsoever
in respect thereof or in relation thereto and the Employer shall be at liberty to
deduct or adjust from the Contactor’s bills an amount that Employer may be
called upon to pay towards claims, demands, proceedings, costs, charges and
expenses whatsoever in respect of or in relation to any accident or injury
referred to above without any reference to the Contractor.

The Contractor shall be registered under ESI as per the relevant statute and
act and shall continue such insurance till completion of the Contract covering
all the employees/workers/casual labour/contract labour/outsourced persons
under his supervision deputed for the said contract work. The Contractor shall
also submit such policy of insurance as and when required by the Employer /
Employers representatives.
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3.12

3.13

3.14

3.15

3.16

3.17

iii. Automobile Liability Insurance covering use of vehicles / mobile
equipments used by Contractor or sub-contractor(s) (whether or not owned
by them) in connection with the execution of the contract.

iv. Claim Lodgement: In all cases the Contractor shall lodge the claim with the
underwriters and also settle the claims. All claims shall be settled in India.
However, the Contractor shall proceed with the repairs and/or replacement of
the damaged structures / facilities without waiting for the settlement of the
claims. In case seizure of materials by concerned authorities the Contractor
shall arrange prompt release against bond, securities or cash as required.

The Contractor will indemnify to the fullest extent permitted by law and keep the
Employer, its officers, employees and other related parties hold harmless from all
claims for bodily injury and property damage that may arise from the performance
of the work

THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION
PERIOD:

The Contractor may commence execution of the works on the Start Date and shall
carry out the works in accordance with the Bar Chart submitted by the contractor
as updated with the approval of the Engineer or his nominee, and complete them
by the Intended Completion Date.

SAFETY:
The Contractor shall be responsible for the safety of all activities on the Site.
POSSESSION OF THE SITE:

The Employer shall give possession of all parts of the Site to the Contractor, free
from encumbrances. If possession of a part is not given by the start date stated in
the Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event.

ACCESS TO THE SITE:

The Contractor shall allow the Engineer or his nominee and any person authorized
by the Engineer or his nominee access to the Site to any place where work in
connection with the Contract is being carried out or is intended to be carried out
and to any place where materials or plant are being manufactured, fabricated
and/or assembled for the works.

INSTRUCTIONS:

The Contractor shall carry out all instructions of the Engineer or his nominee which
comply with the applicable laws where the Site is located.

DISPUTES:

If the Contractor believes that a decision taken by the Engineer or his nominee
was either outside the authority given to the Engineer or his nominee by the
Contract or that the decision was wrongly taken, the decision shall be referred to
the Dispute Review Board (DRB) within 28 days of the notification of the Engineer
or his nominee’s decision.
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3.17.1

3.17.2

SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of the Contract or the execution of the
Works, whether during the execution of the Works or after their completion and
whether before or after repudiation or after termination of the Contract, including
any disagreement by either party with any action, inaction, opinion, instruction,
determination, certificate or valuation of the Engineer or his nominee, the matter
in dispute shall, in the first place be referred to the Disputes Review Board [DRB].

Unless the Contract has already been repudiated or terminated or frustrated the
Contractor shall in every case, continue to proceed with the Works with all due
diligence and the Contractor and the Employer shall give effect forthwith to every
decision of the Engineer or his nominee unless and until the same shall be revised,
as hereinafter provided, in a Dispute Review Board Recommendation / Arbitral
Award.

Arbitration: Any dispute in respect of in respect of contracts where party is
dissatisfied by the Dispute Review Board’s (DRB) decision shall be decided by
arbitration as set forth below:

i) A dispute with contractor shall be finally settled by arbitration in accordance with

ii)
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the Indian Arbitration and Conciliation Act, 1996, or any statutory amendment
thereof. The arbitral tribunal shall consist of 3 arbitrators, one each to be
appointed by the Employer and the contractor, and the third to be appointed by
the mutual consent of both the arbitrators, failing which by making a reference to
CIDC-SIAC Arbitration Center from their panel.

Neither party shall be limited in the proceedings before such arbitrators to the
evidence or arguments already put before the Engineer or his nominee or the
Board, as the case may be, for the purpose of obtaining said
recommendations/decision. No such recommendations/decision shall disqualify
the Engineer or his nominee or any of the members of the Board, as the case
may be, from being called as a witness and giving evidence before the arbitrators
or any matter whatsoever relevant to the dispute.

The reference to arbitration shall proceed notwithstanding that the works shall
not then be or be alleged to be complete, provided always that the obligations of
the Employer, the Engineer or his nominee and the Contractor shall not be altered
by reason of the arbitration being conducted during the progress of the works.
Neither party shall be entitled to suspend the works to which the dispute relates,
and payment to the Contractor shall be continued to be made as provided by the
contract.

If one of the parties fails to appoint its arbitrators in pursuance of sub-clause [i],
within 14 days after receipt of the notice of the appointment of its arbitrator by the
other party, then President/Chairman of the nominated Institution shall appoint
arbitrator within 14 days of the receipt of the request by the nominated institution.
A certified copy of the President's/ Chairman’s order, making such an
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vi)

vii)

appointment shall be furnished to both the parties.

Arbitration proceedings shall be held at Mangalore, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be ‘English

The Arbitration shall be conducted by the experts from the panel of CIDC-SIAC
Arbitration Center.

The decision of the majority of arbitrators shall be final and binding upon both
parties. The expenses of the arbitrators as determined by the arbitrators shall be
shared equally by the Employer and the Contractor. However, the expenses
incurred by each party in connection with the preparation, presentation, etc. of its
case prior to, during and after the arbitration proceedings shall be borne by each
party itself.

viii) All arbitration awards shall be in writing and shall state the reasons for the award.

iX)

3.19

Performance under the contract shall continue during the arbitration proceedings
and payments due to the contractor by the Employer shall not be withheld, unless
they are subject matter of the arbitration proceedings.

BAR CHART:

. Bar Chart showing stage wise activities of the work should be uploaded along

with the Technical Bid. However, the successful Bidder shall review the Bar
Chart & take prior approval from the Engineer before commencement of work.
An update of the Bar Chart shall be a program showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer on the first day of each week or such
longer period as the Engineer may from time to time direct, a progress report in
an approved form showing up-to-date total progress, progress achieved against
planned progress, during the previous week and progress forecast for the
following week for all important items in each section or portion of the Works, in
relation with the approved Program.

The Contractor shall submit to the Engineer or his nominee, for approval an
updated Program at intervals no longer than the period stated in the Contract
Data. If the Contractor does not submit an updated Program within this period, the
Engineer or his nominee may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Program has been submitted.
The Engineer or his nominee’s approval of the Bar Chart shall not alter the
Contractor’s obligations. The Contractor may revise the Bar Chart and submit it
to the Engineer or his nominee again at any time. A revised Bar Chart is to show
the effect of Variations and Compensation Events.

EXTENSION OF INTENDED COMPLETION DATE:

1. The Engineer or his nominee shall extend the Intended Completion Date if a
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Compensation Event occurs or a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost.
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3.20

3.21

3.22

2. The Engineer or his nominee shall decide whether and by how much to extend
the Intended Completion Date within 21 days of the Contractor asking the
Engineer or his nominee for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in dealing with
a delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

DELAYS ORDERED BY THE ENGINEER OR HIS NOMINEE:

The Engineer or his nominee may instruct the Contractor to delay the start or
progress of any activity within the Works.

MANAGEMENT MEETINGS:

. Either the Engineer or his nominee or the Contractor may require the other to
attend a management meeting. The business of a management meeting shall be
to review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

. The Engineer or his nominee shall record the business of management meetings
and is to provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be decided
by the Engineer or his nominee either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

EARLY WARNING:

. The Contractor is to warn the Engineer or his nominee at the earliest opportunity
of specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price or delay the execution of works.
The Engineer or his nominee may require the Contractor to provide an estimate of
the expected effect of the event or circumstance on the Contract Price and
Completion Date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

. The Contractor shall cooperate with the Engineer or his nominee in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer or his nominee.

B. QUALITY CONTROL.:

3.23

3.24

IDENTIFY DEFECTS:

The Engineer or his nominee shall check the Contractor’'s work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Engineer or his nominee may instruct the
Contractor to search for a Defect and to uncover and test any work that the
Engineer or his nominee considers may have a Defect.

TESTS:
If the Engineer or his nominee instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect and the test
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shows that it does the Contractor shall pay for the test and any samples. If there
is no Defect the test shall be a Compensation Event.

3.25 CORRECTION OF DEFECTS:

1. The Engineer or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended for
as long as Defects remain to be corrected.

2. Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer or his nominee’s notice.

3.26 UNCORRECTED DEFECTS:

If the Contractor has not corrected a Defect within the time specified in the
Engineer or his nominee’s notice the Engineer or his nominee will assess the cost
of having the Defect corrected, and the Contractor will pay this amount.

C. COST CONTROL.:
3.27 BILL OF QUANTITIES:

1. The Bill of Quantities shall contain items for the supply, installation, testing and
commissioning work.

2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

3.28 VARIATIONS AND ITS VALUATION:

i. The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or correct
quantities of the works to be executed by the contractor in fulfillment of his
obligation under the contract.

ii. The Engineer shall have the power to order the Contractor in writing to make any
variation of the Quantity, quantity or form of the works or any part thereof that
may, in his opinion, be necessary and the Contractor upon receipt of such an
order shall act as follows;

Increase or decrease the quantity of any work included in the Contract.

Omit any work included in the contract.

Change the routes, position and dimensions of any part of the work.

Execute extra and additional work of any kind necessary for completion of the
works.

Qe oo

iii. No such variation shall in any way vitiate or invalidate the contract or be treated
as revocation of the contract, but the value (if any) of all such variations evaluated
in accordance with the Engineer’s sole decision shall be taken into account and
the contract price shall be varied accordingly.

iv. Provided variation in the quantity of any work will be permitted which is necessary
to complete the works where such increase is not the result of any variation order
given under this clause but is the result of the quantities exceeding those stated
in the bill of quantities. Provided the variation shall be complied with by the
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Contractor and the Engineer’s subsequent written confirmation of such variation
shall be deemed to be an order in writing within the meaning of this clause.

v. No price escalation is allowed. The rate(s) quoted against the work shall remain
firm during the entire contract period. Any change in Forex/rate shall not be
considered for price variation.

vi. The purpose of this document is to define the minimum requirements for the
supply, design & engineering, manufacturing, installation, inspection,
Commissioning and documentation of all the items and other activities as per
BOQ (Bill of Quantities) attached with tender document, for the Job /construction
contractor in performing the work of “Providing Access Controlled Swing
Barrier System & allied works at Entry / Exit of AO Building, NMPA including
On Site support and CAMC”.

vii. The Contractor shall note that all the activities that are required to be performed
for completion and successful commissioning of the project needs to be
considered in his scope of work. Any missing activities/ supplies in BOQ or in any
other project issued documents, but essential for the completion and success full
implementation of the project shall be the sole responsibility of the contractor at
his cost.

viii. a. The Contractor shall not be entitled to any claim of extra or additional work
unless they have been carried out under the written orders of the Engineer.

b. The Engineer shall solely determine the amount (if any) to be added to or
deducted from the sum named in the tender in respect of any extra work
done or work omitted by his order.

d. All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates and prices set out in
the contract, if in the opinion of the Engineer, the same shall be applicable.
If the contract does not contain any rates or prices directly applicable to the
extra additional or substituted work, then the Engineer may decide the
suitable rates on the basis of Schedule of Rates, if any thereon. In all other
cases the Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable, and his decision shall be final,
binding and conclusive.

3.29 PAYMENTS:

Part A (for SITC): 100% payment shall be released on submission of invoice upon
completion of Supply, Installation, Testing & Commissioning of entire system and
acceptance of the system.

Part B (for technical onsite support and CAMC): 100% payment will be made on
monthly basis on submission of invoice with all documentary support, subject to
deductions for non - availability of the system.

Payment along with applicable GST will be released within 15 days subject to
recoveries if any, from the date of submission of Tax Invoice after satisfactory
completion of work in all respect.

Note: To address delays in GST remittance by vendors and ensure smooth
claiming of Input Tax Credit (ITC), NMPA will retain the GST portion of the
vendor’s payment for all the bill payments. The retained amount will be
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released upon verification of GST compliance, confirmed by the submission
of relevant documents and confirmation from the Taxation Cell of NMPA.

3.30 COMPENSATION EVENTS:

The following mutually agreed Compensation Events unless they are caused by
the Contractor would be applicable;

a. The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

b. The Employer modifies the schedule of other contractors in a way which affects
the work of the contractor under the contract.

c. The Engineer or his nominee orders a delay or does not issue drawings,
specifications or instructions required for execution of works on time.

d. The Engineer or his nominee instructs the Contractor to uncover or to carry out
additional tests upon work which is then found to have no Defects.

e. The Engineer or his nominee gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional work required for
safety or other reasons.

f. Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract that cause delay
or extra cost to the Contractor.

g. Other Compensation Events listed in the Contract Data or mentioned in the
contract.

Whenever any compensation event occurs, the Contractor will notify the employer,
within 14 days in writing. If a compensation event would prevent the work being
completed before the Intended Completion Date, the Intended Completion Date
shall be extended. The Engineer or his nominee shall decide whether and by how
much the Intended Completion Date shall be extended.

3.31 LIQUIDATED DAMAGES:

In case of delay in completion of the contract, liquidated damages (L.D) may be
levied at the rate of 0.5% of the total rates of SITC part of the contract plus
applicable GST per week of delay or part thereof subject to a maximum of 10 per
cent of the total rates of SITC part of the contract.

The Employer, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time for completion, may allow further
extension of time at its discretion with or without the levy of L.D. In the event of
extension granted being with L.D, the Employer will be entitled without prejudice
to any other right or remedy available in that behalf, to recover from the Contractor
as agreed damages equivalent to 0.5% of the total rates of SITC part of the
contract value plus applicable GST for each week or part thereof subject to the
ceiling defined in Clause 3.31(i).
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Vi.

The Employer, if not satisfied that the works can be completed by the contractor,
and in the event of failure on the part of the contractor to complete work within
further extension of time allowed as aforesaid, shall be entitled, without prejudice
to any other right, or remedy available in that behalf, to rescind the contract.

The Employer, if not satisfied with the progress of the contract and in the event
of failure of the contractor to recoup the delays in the mutually agreed time frame,
shall be entitled to terminate the contract.

In the event of such termination of the contract as described in clauses 3.31(iii)
or 3.31(iv) or both the Employer shall be entitled to recover L.D. up to ten per
cent (10%) and forfeit the security deposit made by the Contractor besides getting
the work completed by other means at the risk and cost of the Contractor.

Contractor hereby agree after due assessment of damages that there will be
definite loss to the Employer in case of delay in completion of work and the
amount of Liquidated damages fixed above is genuine and reasonable to be
recovered. Contractor hereby further agrees that Employer is not required to
prove the loss suffered to him before recovery of LD.

3.32 OBLIGATIONS OF THE CONTRACTOR:

The Contractor shall exercise all reasonable care and diligence in the discharge
of all technical, professional and contractual duties to be performed by them
under this Contract within the Time for Completion. The Contractor shall be fully
responsible to the NMPA for proper, efficient and effective discharge of their
duties.

The Contractor shall when called upon so to do enter into and execute a Contract
agreement as per clause 2.19 of this tender document.

The successful Tenderer shall furnish bond in the form of Bank Guarantee
towards the performance of the work as per clause 2.20 of this tender document.

If the Board shall consider itself entitled to any claim under the performance
Guarantee it shall forth with so inform the Contractor specifying the default of the
Contractor upon which he relies. If the Contractor fails to remedy such default
within 20 days after the receipt of such notice the Board shall be entitled to forfeit
to the extent of the loss or damage incurred by reason of the default.

The Contractor shall proceed with the Works in accordance with the decisions,
instructions and orders given by the Engineer in accordance with the condition of
the Contract.

3.33 EXECUTION:

The Contractor shall execute and do the works set forth as described in the scope
of the work and specifications, including any amendments.

3.34 EXTRAS:

Any extra expenses incurred in connection to the Works by the NMPA in the
performance of the Works owing to the neglect or omission on the part of the
Contractor in any of the case mentioned in this Contract shall be deducted from
any sum due or which may thereafter become due to the Contractor or from any
amount lying with them or under their control or he may be called upon to pay the
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amount of such extra expense to such person or persons as the NMPA may
appoint to receive the same and in the event of the Contractor failing to make such
payment, the said amount shall be recoverable from him in such manner as the
NMPA may determine.

3.35 EXISTING SERVICES:

3.36

3.37

Vi.

The Contractor shall not store any materials or otherwise occupy any part of the
site in a manner likely to hinder the Port operation. Any damage/loss caused by
the contractor to the Port property, same shall be rectified at his own cost without
any delay with the satisfaction of the Engineer.

COMPLETION PERIOD:

For the work “Providing Access Controlled Swing Barrier System & allied
works at Entry / Exit of AO Building, NMPA including On Site support and
CAMC” completion periods are:-

i) For SITC part of the work, completion period shall be 90 days from the due date
of signing of Contract Agreement.

i) Technical on-site support will be for a period of 48 months from the
commissioning and acceptance of the system.

iii) CAMC will be for a period of 36 months from the expiry of one year warranty
period post commissioning and handing over of the system.

INSPECTION & TESTS:

The Employer or his representative shall have right to inspect the work being
carried out under this Contract and to test the system to confirm conformity with
the specifications. The employer shall notify the Contractor in writing of the
identity of a representatives retained for these purposes.

The tests may be conducted on the premises of the Contractor or its
subcontractor (s) at point of delivery and at the final destination. Where
conducted on the premises of the Contractor or its subcontractor (s), all
reasonable facilities and assistance shall be furnished to the inspector at no
discharge to the Employer.

Should any tested systems fail to conform to the specification, the Employer may
reject them, and the Contractor shall make suitable alterations with prior approval
of Employer to meet the requirements of the specifications, without any effect on
cost of delivery times / project schedules.

The Employer’s right to inspect, test and where necessary, reject the system shall
be in no way limited or waived by reason of the systems having previously been
tested and passed by the Employer or its representatives prior to dispatch of the
system.

The Contractor shall submit the Quality Assurance plan (QAP), Technical
drawings for prior approval before commencement of Inspection / Test at
manufacturer's work / Site to the Inspection Agencies / Engineers
representatives.

To ensure compliance of relevant standards and Tender Specifications, the
SITC of the entire system will be inspected by the TPl Agency engaged by
NMPA. TPI charges will be borne by NMPA.

35| Page




vii. Payment shall be released to the contractor based on the certification

received from the TPl Agency, on satisfactory compliance of the Terms and
Conditions of the Tender, as per payment terms of the Tender

3.38 FINAL ACCEPTANCE:

Upon completion of the work under the Contract a meeting shall be held for the
purpose of accepting the system and services. Such meeting shall constitute the
Final Acceptance Test under the Contract. In case defects or shortcomings or both

which are considered essential, a new meeting shall be convened when the

contractor has given notice of completion of the corrective work carried out.
Otherwise NMPA may accept the system if the defects or shortcomings or both
are not considered essential and the Contractor has agreed to carry out the
modifications in conformity with this Contract.

3.39 REJECTION OF DEFECTIVE WORK:

If the complete system at site or any portion thereof before being taken over, is
defective, or fail to fulfill the requirements of the Contract, the Engineer shall give
notice to the Contractor setting forth particulars of such defects and the
Contractor shall forthwith make the defective supply/Installation good or alter the
same to make it comply with the requirements of the Contract.

If Contractor fails to do so within a reasonable time, NMPA may reject and replace
the same at the cost of Contractor, the whole, or any portion of the work, as the
case may be, which is defective or fails to fulfill the requirements of the Contract.
The Contractor's fails and extreme liability under this clause shall be satisfied by
the payment to NMPA, the extra cost, if any, of such replacement delivered and
erected. Such extra cost being ascertained shall be deducted from the
Contractor's bill.

If any supply of defective items shall have caused delay in the completion of the
Contract so as to give rise to a claim for damage on the part of the NMPA under
Clause 3.26 of Tender Document nothing contained in this clause shall interfere
with or prejudice any rights of the Board of Directors with respect to such claim.

3.40 TAKING OVER CERTIFICATE:

When the whole of the works have been substantially completed and have
satisfactorily passed any tests on completion prescribed by the contract, the
contractor may give a notice to that effect to the engineer, with a copy to the
employer, accompanied by a written undertaking to finish with due expedition any
outstanding work during the defects liability period. Such notice and undertaking
shall be deemed to be a request by the contractor for the engineer to issue a taking
over certificate in respect of the works. The Engineer shall, within 21 days of the
date of delivery of such notice, either issue to the contractor, with a copy to the
employer, a taking over certificate, stating the date on which, in his opinion, the
works were substantially completed in accordance with the contract, or give
instruction in writing to the contractor specifying all the work which in the engineer
opinion, is required to be done by the contractor before the issue of such
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3.41

certificate. The Engineer shall also notify the contractor of the any defects in the
works affecting substantial completion that may appear after such instructions and
before completion of the works specified there in. The contractor shall be entitled
to receive such taking over certificate within 21 days of completion, to the
satisfaction of the engineer, of the works so specified and remedying any defects
so noticed.

DEFECT LIABILITY PERIOD AFTER TAKING OVER:

In this condition the expression 'Defect liability period’ shall mean a period of
12 months calculated from the date of Taking Over in accordance with clause
3.40 of Tender Document for all works.

The Contractor shall be responsible for making good with all possible speed at his
expense any defect in or damage to any portion of the Works which may appear
or occur during the defect liability period without extra cost to NMPA and which
arises either;

a. From any defective materials, workmanship or Design or
b. From any act or omission of the Contractor done or omitted during the
said period.

If any such defects shall appear or damage occur the Engineer shall forthwith
inform the Contractor thereof stating in writing the nature of defect or damage.
The provision of this clause shall apply to all replacements or renewals carried
out by the Contractor to remedy defects and damage as if the said replacements
and renewals had been taken over on the date, they were completed to the
satisfaction of Engineer but not so as to extend the Defects Liability Period in
respect thereof beyond three years from the date of taking over decided by the
Engineer as the respective case of remedying may warrant.

If any such defect or damages were not remedied within a reasonable time,
NMPA may proceed to do the work at the Contractor's risk and expense provided
that he does so in a reasonable manner.

3.42 INCOME TAX DEDUCTION:

Income Tax as at such rates applicable from time to time will be deducted at source
from all running bills and Final Bill and a certificate to this effect will be issued. The
deduction of Income Tax can, however, is waived if exemption certificate is
produced from Income Tax Authorities. Deduction of income tax at reduced rate
can be considered subject to production of valid certificate for the period from
Income tax authorities.

The GST applicable shall be shown as a separate line item in the tax invoices, and
shall be paid extra. Contractor should provide proper tax invoice as per GST act.

The Tenderer / Contractor shall file the applicable returns with tax departments in
time and submit the same as documentary proof.
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Contractor shall submit all the GST returns with in time specified. Any ITC lost by
NMPA due to non-filling of return will be recovered from the contractor.

The payment will be made through E-Payment. The Tenderers are required to
furnish Bank details for making E-Payment as per the schedule- Il of this Tender
document.

3.44 MAINTENANCE OF RECORDS/REGISTERS, INSTRUCTION BOOK:

The Instruction Book is to be kept by the Contractor at the site. Any order or
instructions issued by the EIC or his authorized representative shall be entered in
the book. The Contractor shall sign each entry in token of having seen the same.
This shall be returned to the EIC in good condition after the completion of the
Contract period.

3.45 NO INTEREST ON ACCOUNT OF DELAYED PAYMENTS:

Any claim for interest will not be entertained by the NMPA with respect to any
payment or balance which may be in their hands owing to any disputes between
themselves and the Contractor or with respect to any delay on the part of the
NMPA in making payment.

3.46 GUARANTEE PERIOD:

The items to be supplied under this Contract shall be guaranteed for a period of
12 months from date of commissioning for all works towards satisfactory
performance. The Contractor shall be responsible for any defects that may
develop under proper use arising from faulty materials, Designs, workmanship in
the work but not otherwise and shall at his own cost remedy such defects when
called upon to do so by the Engineer who shall state in writing in what respect
any portion is faulty.

If it becomes necessary for the Contractor to replace or renew any defective
portions of the supply of the items under this clause, the provisions of this clause
shall apply to the portions of the supply so replaced or renewed until the expiry of
12 months from the date of such replacement or renewal of the above-mentioned
period of 12 months, whichever may be later. If any defects are not remedied
within a reasonable time, the Port may proceed to do the work at the Contractors'
risk and expenses but without prejudice to any other rights, which the Port may
have against the Contractor in respect of such defects.

In the event of failure of any system component during the Guarantee
Period, the restoration work shall be done free of cost by the Contractor
within 24 Hours of giving notice or else, the expenditure incurred by New
Mangalore Port Authority to carry-out the defective work will be recovered
from the performance guarantee amount with the NMPA.

. The necessary spares need to be stored at site in case of immediate

replacement of faulty equipment as per the recommendation of Engineer In
charge.
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3.47 EXTENSION OF COMPLETION PERIOD:

If the quantum of total work increases due to additional work against the BOQ
for the subject works “Providing Access Controlled Swing Barrier System
& allied works at Entry / Exit of AO Building, NMPA including On Site
support and CAMC” suitable extension of completion period shall be taken
during the approval of additional work from the Competent Authority.

3.48 DEFAULT OF THE CONTRACTOR & TERMINATION:

If the Contractor makes any default or on the happenings of anyone or more
of the following events that is to say;

a.
b.

If the Contractor without reasonable cause abandons the Contract or
Suspends the carrying out of the Works for a reasonable time after
receiving written notice from the NMPA without any lawful excuse or fails
to make proper progress with Works after receiving written notice from the
Engineer or

Fails to proceed diligently with the work or

Fails to give the NMPA proper facilities for inspection of the Works of any
part thereof for three days after receiving notice in writing by the NMPA
demanding the same or

The Contractor has become insolvent or

The Contractor has gone into liquidation or passes the resolution for
winding up or

Upon the Contractor making an arrangement with or assignment in favour
of his creditor or Upon his assigning this contract or

Upon an execution being levied upon the Contractor's good or

Upon winding up order being passed by the court or a Receiver or manager
is appointed in respect of any of the property of the Contractor or
Possession is taken by or on behalf of any holder of any debentures
secured by floating charges of any of the property of the Contractor or
Fails to complete all or any part of the Works during the time specified for
completion of the Contract or such extended time as may be granted by
the NMPA.

3.49 TERMINATION OF THE CONTRACT

In the event of repeated instances of unsatisfactory service or any failure at any
time on the part of the contractor to comply with the terms and provisions of this
contract to the satisfaction of NMPA (who shall be the sole judge and whose
decision shall be final, it shall also be open to NMPA to terminate this contract by
giving not less than 30 (thirty) days’ notice in writing to that effect and if the
contractor, does not make good his default within the notice period, NMPA shall
be entitled to terminate the contract as a whole or in part.

. In the event of such termination of the contract, NMPA shall be entitled to:
1. forfeit the Performance Guarantee as it may consider fit;

39| Page




2. get the balance/remaining work done by making alternative arrangements as
deemed necessary and until such time NMPA is able to appoint a new regular
Contractor; and recover from the contractor (appointed under this tender) any
extra expenditure incurred by NMPA in getting the work done and damages
which NMPA may sustain as a consequence of such action.

ii. If the extra expenditure incurred by NMPA on account of unsatisfactory
performance of the contractor as mentioned in paragraphs above is more than the
Security Deposit proposed to be forfeited, the expenditure over and in excess of
the Security Deposit may be recovered by deducting the said amount from pending
bills of the contractor under this tender or from money due to the contractor by
NMPA under this or any other contract or otherwise. The contractor shall have no
claim whatsoever against NMPA, in consequence on such recoveries or
termination of the contract, as stated above.

if at any time the contractor becomes insolvent or files an application for
insolvency or any creditor of his moves the court for adjudicating him as an
insolvent or, if he is convicted by any court of law, withdraws from the contract,
NMPA will have the absolute option of terminating the contract forthwith and he
shall have no right for damages or compensations on this account.
Further, NMPA reserves the right to terminate/pre-close the contract at its
convenience, without assigning reasons to the contractor by giving a notice period
of 30 days. The contractor shall not have right of any claim on NMPA on account
of such termination.

3.50 DEBARRING OF BUSINESS DEALINGS:

In the event of premature termination of contract in terms of provisions of clause
3.48 above, NMPA shall also be entitled to debar the Contractor for participation in
future tenders of NMPA for a period of two (02) years.

Further, in case if it comes to the notice of NMPA that the Bidder/Contractor has
used forged documents or misrepresented the facts in any manner either to get the
contract or during the pendency of the contract, in such cases NMPA at its sole
discretion may disqualify the bid / terminate the contract and debar such
Bidder/Contractor for participation in future tenders of NMPA for a period of two
(02) years.

3.51 NMPA’s LIEN:

The NMPA shall have a lien on and over all or any money that may become due
and payable to the Contractor under this Contract or any other Contract or from
any amount lying with them or under their control and in respect of any debt or sum
that may become due and payable by the NMPA to the Contractor either alone or
jointly with another or other and either under this Contract or under any other
Contracts or transaction of any nature whatsoever the NMPA and the Contractor.
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3.52 FORCE MAJEURE:

If the supply, Commissioning and Testing of equipment/materials is hindered due
to force majeure such as war, riots, civii commotion, fire, epidemics, natural
calamities, heavy/continuous rain for 8 hrs in a day time during monsoon such
period shall be exempted from Liquidated Damages as mentioned in clause 3.31
of this tender document.

3.53 LABOUR LAWS:

3.54

The Contractor shall comply with all the provisions of the Labour Laws and the
rules and regulations made there under as amended from time to time and as
applicable from time to time with regard to the employees to be deployed by the
Contractor for Electrification, Testing, Commissioning and Maintenance of the
system.

ACTS & STATUTORY RULES:

The contractor shall comply with all the Central State and Municipal laws and rules
and shall be solely responsible for complying with the provisions of the contract
labour (regulations and abolition) Act 1970 and rules there under and the other
enactments that may be applicable including ESI Act, the payment of wages Act,
Provident Fund Act, the minimum wages Act, the factories Act, the workmen
compensation act or any other applicable legislation and the Municipal by laws or
other statutory rules and regulations whatsoever in force in so far as these are
applicable. Any obligations finding or otherwise missed under any statutory
enactments, rules and regulations there under shall be the responsibility of the
contractor and the NMPA will take no responsibility for the same.

i) The Tenderer must possess documents certifying registration under
Employees State Insurance Act, EPF & MP Act and GST.

ii) If the Tenderer is not registered under ESI Act and EPF & MP Act for
the reasons that he has not employed 10 or more workers as required
under said laws, he shall submit an affidavit in this regard that he has
never employed 10 or more workers on any given day preceding 12
months from the inception of its operations.

iii) The Tenderer to whom ESI Act and EPF & MP Act does not apply, shall
mandatorily cover his workers deployed at NMPA site/premises under
Employees Compensation Act Policy declaring proper wages.

iv) The Tenderer shall submit “Indemnity Bond” as per ANNEXURE - 12
for undertaking to indemnify NMPA both loss/legal expenses incurred
in case of any claims filed against NMPA by EPFO/ESIC authorities
with regard to the workers of the bidder/contractor.

3.55 SAFETY GEARS:

The Contractor shall at his own expenses provide all safety gears for all labours
engaged during the work and failing to do so, the NMPA shall provide the same
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and recover the cost there of from any amount due or which may become due to
the Contractor or from any amount lying with them or under their control.

3.56 INDEMNIFICATION:

The Contractor shall agree and undertake (ANNEXURE-11) to indemnify, keep
indemnifies, depended and hold harmless the NMPA and its Officers against all
losses, penalties, costs and expenses, duties of any kind whatsoever which may
arise on account of breach un-authorized act, fraud deed or any other acts of
Contractor or any of its personnel. The Contractor shall also agree and undertake
to indemnify and keep indemnifies against any order passed by any executive,
quasi-judicial or judicial authority wherein the NMPA is compelled to obey the order
which arise due to breach of contract by the Contractor.

The Contractor shall indemnify, protect and defend at its own cost, New Mangalore
Port Authority and its agents & employees from & against any/all actions, claims,
losses or damages arising out of;

i. Any violation by the Contractor in course of its execution of the contract of any
legal provisions or any right of third parties.

ii. Contractor’'s failure to exercise the skill and care required for satisfactory
execution of the contract.

iii. The Contractor shall indemnify NMPA against all claims for compensation by
or on behalf of any workman employed by him in connection with the contract,
for injury or death by accident under the Workman Compensation Act (Act VIII
of 1923) as amended from time to time.

iv. The Contractor shall be responsible for all commissions and omissions on part
of manpower engaged for the purpose. NMPA shall not be responsible in any
manner whatsoever, in matters of injury/death/health etc. of the Contractor’s
employees performing duties under the contract.
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.1

4.12

4. SPECIAL CONDITIONS OF CONTRACT

The rates quoted shall be Firm and inclusive of all cost & Duties and exclusive of
applicable GST. The Employer shall not provide any concessional “C” or “D” Form.

The Contractor should have GST & PAN - all in the same name (Bidder's name)
and same should be uploaded along with the Technical Bid.

The Contractor shall carryout the work as a complete job i.e. Supply materials,
their storage, keeping under safe custody, transporting to work site, fixing, testing
and commissioning of the whole work. The Tenderers should satisfy themselves
about the quantities indicated in the Schedule and it is the responsibility of the
supplier to supply and make the system operational to the satisfaction of Engineer.

The supply items should have Test Certificates/warranty certificates and the same
shall be submitted along with supply of materials.

Delay in making the execution site available to the Contractor will not form a cause
for any claims. The Port Authority will inform the Contractor of such possible delay
in advance and a suitable extension of time for completion shall be considered.

The Successful Contractor shall take approval from the Engineer in charge for
technical datasheets, drawings etc. before procurement of material / fabrication of
materials etc. and should supply all materials/equipments as per relevant standard
& Tender specifications and carryout the complete work including Testing and
commissioning as per applicable act.

Any part or whole of the system, which requires the approval of the statutory body,
if any, should be arranged by the Contractor at his cost. It is the responsibility of
the Contractor to submit the system drawings with all details to the statutory body
and obtain their approval, if any.

All related Civil works shall be responsibility of the Contractor. The Contractor
should take timely action to complete all civil works in all respects.

Power supply, if available, will be given to the Contractor on chargeable basis.
Wherever such source is not available, the contractor has to make his own
arrangements. Tapping of power from the source point of NMPA to the required
location will have to be arranged by the Contractor at his cost conforming to IE
Rules / Standards.

The Contractor has to make his own arrangement for engaging all tools & tackles,
testing equipment’s etc.

The Equipment shall be insured in the name of Employer for 110% of Ex-works
cost from the place of dispatch to the place of destination & till handing over / taking
over of the Equipment to the satisfaction of the Employer.

The Contractor has to make his own arrangements for construction of temporary
stores; office work sheds etc., for their requirements at his own cost. Land for such
temporary work sheds, stores, site office etc., till the work is completed will be given
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4.13

4.14

4.15

4.16

417

4.18

4.19

4.20

4.21

free of rent at spot approved by NMPA. The sheds shall be constructed with non-
inflammable materials like G.l. sheets etc., and shall be removed in reasonable
time after the work is completed. In case the Contractor fails to remove the same,
the Department will remove the same and the cost of such removal will be
recovered from any amount due from the Contractor.

Site Register is to be maintained by the Site Engineer (AE/AEE/EE) at site on
daily basis with details of works carried out on that particular day, defects noticed
by the Site Engineer (AE/AEE/EE) and instructions given to the Contractor etc.
Any orders or instructions issued by the Engineer-in-Charge or Higher Authorities
shall be entered in the book and shall be deemed to have been legally issued.

Hindrance Register is to be maintained by the Site Engineer (AE/AEE/EE) at site
& should contain all the Hindrances to the work due to the reasons attributed either
to the Contractor or Port date wise and date of resumption of work. The Contractor
and Engineer in charge should sign each entry in token of having seen the same.

The Contractor is responsible for taking precautionary measures for the safety of
the lives of the workmen working under him and the responsibility arising due to
any mishap during the execution of work, the payment of any compensation etc.,
lies entirely on the part of the Contractor. Safety nets, life jackets, Helmets required
while working in site and Danger Boards, barricades are to be provided by the
Contractor without any extra cost to the Port Authority.

The Contractor should ensure, that all necessary arrangements for the safety of
others and also his men and materials while performing the work, are well
maintained at his cost, risk and responsibility. He should ensure proper watch of
the signals by providing barricades, lights, vigils, precautionary measures etc., to
ensure safety at his work.

The Port working hour is from 8.00 A.M. to 1.00 noon and from 2.00 P.M. to 5.00
P.M. If any work is carried out by the Contractor requiring supervision beyond Port
working hours, the Contractor shall apply in writing well in advance of such work to
the Engineer to arrange for such supervision.

All rules and regulations governing the New Mangalore Port Authority shall be
applicable.

The site for the work will be handed over to the Contractor in phases for the
execution as soon as the work order is given. In case the entire site is not handed
over to the Contractor, he should programme his work in such a way so as not to
hamper the progress in any way and a suitable extension of time shall be
considered.

Any damages caused to the Port property either directly or indirectly shall be made
good by the Contractor at his own cost.

The Tenderer(s) shall be required to quote his / their rates in figures as well as in
words without any correction(s). If there is any correction(s) in the tender, such
corrections should be attested by the Tenderer(s) before submission of the tender.
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4.22

4.23

4.24

4.25

4.26

4.27

However the rates shall be quoted in words and figures, in case of dispute, rates in
words shall be taken as final.

Port entry passes to the Contractor and his workmen and vehicle during the period
of work will be issued on a chargeable basis to carry out the work as per rules.

Completion Drawing & Documentation:
On the basis of drawings issued and additional drawings generated during the
course of execution of works & documentation required for various components
and sub-components, the Contractor should prepare completion documents
generally as below but not limited to;

a. Supply items - The contractor shall furnish one set of original manuals, leaflets
etc. All drawings and documents are to be neatly filed in a heavy duty binder
and indexed.

b. Copy of all the Test reports and Guarantee/Warrantee certificates are to be
presented separately in a folder for records and reference.

The successful Bidder / Contractor shall furnish an undertaking on their Firm’s
letterhead for the following before executing the Contract agreement;

a. We will ensure that our workforce will be provided with and use all necessary
safety gears and equipment required for the job.

b. We will follow all the required safety procedures while executing the job.

c. We indemnify the Port for any accidents / incidents while carrying out the
Contract.

The Department’s Standard Operating Procedure (SOP) will be shared with the
successful Bidder / Contractor at the time of signing of agreement. The successful
Bidder / Contractor have to give an undertaking for complying with the same. In
case if the successful Bidder / Contractor does have a defined SOP for carrying
out the tendered work, the same shall be submitted to the Executive Engineer (E)
for scrutiny and approval for its applicability before commencement of the work.

Addition/Alteration:
The Contractor shall not be entitled to any claim of extra or additional work unless
they have been carried out under the written orders of the Engineer in charge.

SERVICE LEVEL AGREEMENT:

The implemented system performance will be governed by the Service Level
Agreement (SLA) format as given below. New Mangalore Port will use the following
performance indicators to monitor and evaluate the performance of the System
during warranty Period.

SI. No. | Key Performance Indicators (KPI)| Minimum Guaranteed Performance

1 System Availability 100% at all times

2 System Failure Not more than 4 Hours
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4.28 PENALTY:

System Downtime Penalty

Penalty for the downtime of the System will be imposed and recovered from the

contractor’s Bill during Warranty / CAMC period as below :

Duration of downtime

Penalty

Upto 4 Hrs

No Penalty

4 Hrs to 24 Hrs

Rs.150/- Per lane

24 Hrs to 48 Hrs

Rs. 225/- Per lane per day

Beyond 48 Hrs

Rs.300/- Per lane per day on Pro-

rata basis.

If the system goes fully in breakdown for more than 7 days continuously, the
contract with the selected vendor shall be terminated without any further notice.

429 Others:

1)

2)

3)

4)

Accommodation for the deployed staff shall be arranged by the Contractor at
his own cost; however the Port quarters may be allotted on chargeable basis if
available as per applicable rules of NMPA.

At the end of the period of contract, all the equipment under this tender shall be
handed over to the Port on as is where basis is in good working condition.
The hardware, software and all related licenses thereto shall be under the
ownership of the Port. The bidder shall obtain/issue licenses or such other
certification/documentation required for the purpose in the name of the NEW
MANGALORE PORT AUTHORITY.

The successful Bidder shall be responsible for insurance of all the manpower
& hardware/network supplied and installed by vendor for risk coverage
including accidental hazards, death & disability of person, material breakage
due to negligence, theft, storm, fire or any other hazards which may occur due
to trespassing of vehicles & /or natural adverse climatic conditions and
calamities - War, Fire, Cyclone, salinity problems at shore etc.
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5. SCOPE OF WORK & TECHNICAL SPECIFICATIONS

5.1 SCOPE OF WORK (SOW)

Supply, Installation, Testing & Commissioning Swing Barriers of Access Control, Face
Recognition & Pedestrian Management System

1. Project Overview

The scope of work includes the supply, installation, testing, commissioning, training, and
handover of a complete Pedestrian Access Control and Attendance Management System
integrated with the existing Attendance Management System. The solution shall comprise
Swing Barrier Gates, P-Type Gates, Face Recognition Terminals, Network Infrastructure, Glass
and Stainless-Steel Barricading, UPS System.

The system shall facilitate secure and controlled pedestrian movement, user authentication,
attendance management, anti-tailgating protection, and comprehensive reporting capabilities to
ensure efficient access control and enhanced security management.
2. Scope of Supply & Installation
The Contractor shall provide the following:
2.1 Pedestrian Access Control System

e SITC of FRS enabled Dual Lane Swing Barrier Gates.

e SITC of FRS enabled Motorized P-Type Swing Gates.

e Integration of all field devices with the existing attendance and access control platform.
2.2 User Enroliment & Configuration

e Enroliment of users as directed by the TIA.

o Configuration of employee database, access levels and attendance parameters.

» Verification of facial recognition.
2.3 Integration Works

» Integration with existing Attendance Management Software provided by customer.

o Configuration of database synchronization and attendance data transfer.

o Integration of all barriers, gates and face recognition terminals into a unified platform.
2.4 Existing Server Integration

o Integration of the complete system with existing Access Control and Attendance

Management Server provided by NMPA (customer).
o Configuration and testing of communication between field devices and server
infrastructure.

2.5 Network Infrastructure

e Supply and installation of network switches, racks and accessories.

e Installation and configuration of structured cabling, networking components and
associated hardware.
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2.6 Cabling & Conduit laying

e Supply and installation of CAT-6 data cables, power cables, conduits and associated
accessories.
e Termination, labeling and testing of all installed cables.

2.7 Barricading Works

o Fabrication and installation of SS304 stainless steel and glass barricading.
o Elimination of unauthorized bypass routes.

2.8 Emergency Exit System

e Supply and installation of emergency exit push buttons.
o Integration with access control devices for emergency release functionality.

2.9 UPS System

e Supply and installation of 3 kVA Online UPS with batteries and accessories for the
backup of min 30 Min.

2.11 PC/ Workstation

e Supply and installation of operator PC/ workstation.
o Configuration and commissioning for monitoring and administration of the system.

3. System Integration
The Contractor shall provide complete integration among:

Face Recognition Terminals

Dual Lane Swing Barriers

P-Type Swing Gates

Existing Attendance Management Software
Existing Server

Operator PC / Workstation

Network Infrastructure

Emergency Exit System

UPS System

4. Testing & Commissioning
The Contractor shall perform:

Device Functional Testing
Integration Testing

Network Connectivity Testing
Attendance Validation Testing
Emergency Release Testing

5. Documentation
The Contractor shall submit:

e Technical Datasheets
e |IP Addressing Scheme provided by Customer
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Test & Commissioning Reports for the Handover by the customer
Warranty Certificates or Documents

Operation & Maintenance Manuals

OEM Technical Compliance Sheet

Manufacturer Authorization Certificate (MAF)

CE / Equivalent Product Certification

6. Training

The Contractor shall provide:

e Administrator Training

e Operator Training

e Basic Troubleshooting Training

o System Backup and Restoration Procedures
7. Warranty

e Minimum One (01) Year Warranty from the date of Successful Commissioning and
Acceptance.

e Warranty shall cover all hardware, accessories, configuration and integration works
supplied under the contract scope.

o Defective components shall be repaired or replaced at no additional cost to the
Employer.

8. On-Site Technical Support (Four Years)

The Contractor shall provide dedicated Technical Support Services (1 Person) for a period of
Four (04) Years from the date of successful commissioning.

The scope shall include:

Preventive maintenance.

Corrective maintenance support.

Health check of all installed devices.

Remote and onsite troubleshooting assistance.

Support for user enrollment and reconfiguration whenever required.
Assistance during audits, inspections and operational requirements.

9. Comprehensive Annual Maintenance Contract (CAMC)

After completion of the One (01) Year Warranty Period post commissioning of the entire system,
the Contractor shall provide Comprehensive Annual Maintenance Contract (CAMC) services for
a further period of Thirty-Six (36) Months.

The CAMC shall include:

Repair and replacement of all defective hardware supplied under this contract.
Preventive maintenance visits at regular intervals.

Breakdown maintenance services.

Technical manpower support during emergencies.

Supply and replacement of spare parts, modules, power supplies, controllers, readers,
communication modules and accessories.

System health monitoring and performance optimization.

e Submission of maintenance reports and service records.
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Sample images for reference are given below:

P- Type Swing barrier
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Sample schematic diagram for installation in the building is shown as below

Page 1 of|3

P type for the existing gate . -
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Note: The dimensions given in the image are for reference purpose

dimensions may vary according to the site conditions.
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P type for the existing gate

Page 2 of

Old Admin Building
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Note: The dimensions given in the image are for reference purpose only. Actual dimensions
may vary according to the site conditions.
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ANNEXURE -A
TECHNICAL SPECIFICATIONS
1. DUAL LANE FLAP BARRIER

Equipment Description

Dual Lane Electromechanical Swing/Flap Barrier with SS304 Housing, Intelligent Controller,
Infrared Safety Sensors, Anti-Tailgating Function, Emergency Fail-Safe Operation, LED Status
Indicators, Access Control Integration Capability, Complete with all Accessories, Mounting
Hardware, Power Supply Units, Interconnection Cables and Software etc. required for
successful operation. The swing lane should be motorised for pedestrian control in both
directions, with a safety feature of opening automatically in case of fire, emergency or power
failure.

A. CONSTRUCTION & MECHANICAL SPECIFICATIONS

SI. No. |Parameter Minimum Tender Requirement

A1 Equipment Type |Dual Lane Flap Barrier/Swing barrier

A2 Operation Electromechanical Type

A3 Housing Material |[Minimum SS 304 Grade Stainless Steel
A4 Surface Finish Hairline/Brushed Stainless Steel Finish
A5 Design Heavy Duty Industrial Grade Construction
A6 Duty Cycle 100% Continuous Duty, 24x7 Operation
A7 Drive Type rIEnI((jtc(;t:o-Magnetic |/ Electro-Mechanical DC Drive/ servo
A8 Passage Width Minimum 550 mm per Lane

A9 Number of Lanes |Dual Lane Configuration

A10 Mechanical Life  ||[Minimum 3 Million Operations

A11 Operating Noise ||Low Noise & Vibration Free Operation

Equipment Approx. 1410 x 340 x 1005 mm but customizable as per

AT2 Dimensions site conditions.

B. ELECTRICAL SPECIFICATIONS

SI. No. ||Parameter Minimum Tender Requirement
B1 Input Power Supply 100-240 VAC, 50/60 Hz
B2 Operating Voltage 24 VDC
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Sl. No. (|[Parameter Minimum Tender Requirement
B3 Maximum Power Consumption [[Maximum 120 Watts

B4 Protection Rating Minimum |1P44

B5 Operating Temperature -20°C to +60°C or Better

B6 Surge & Overload Protection  ||Available

B7 Motor Protection Overheat & Overload Protection

C. SAFETY & SECURITY FEATURES

Sr. No.[[Parameter Minimum Tender Requirement

C1 Infrared Sensors g/lér:]lsrjlt:? 6 Nos. / Adequate nos. IR Safety
C2 Anti-Tailgating Detection Mandatory

C3 gzs:;gg:zed Entry Mandatory

C5 Obstruction Detection Mandatory

C6 Anti-Pinch Protection Mandatory

C7 Safety During Passage User Safety through IR Detection

C8 Emergency Free Passage |Automatic Opening during Emergency

C9 Fail-Safe Operation Mandatory

C10 ||Power Failure Operation Wings Shall Retract/Open Automatically

D. CONTROL & OPERATIONAL FEATURES

Sr. No. |Parameter Minimum Tender Requirement

D1 Controller Type Intelligent Microprocessor Based Controller
D2 Operating Mode Unidirectional / Bidirectional Selectable

D3 Auto Reset Function Available

D4 Passage Authorization Reader Controlled Operation

D5 Adjustable Passage Time User Configurable

D6 Adjustable Closing Delay 1 — 60 Seconds Adjustable
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Sr. No. ||Parameter Minimum Tender Requirement
D7 Adjustable Time-Out Available
D8 Dry Contact Input Available
D9 Dry Contact Output Available
D10 Multifunction Relay Interface ||Available

E. INTEGRATION REQUIREMENTS (Should Support as & when Required)

|Sr. No. ”Parameter ”Minimum Tender Requirement |
F1 RFID Reader Integration Supported

F2 Smart Card Integration Supported

F3 Biometric Reader Integration Supported

F4 QR Code Reader Integration Supported

F5 Visitor Management System Integration Supported

F6 Access Control System/FRS Integration Supported

F7 Building Management System Integration Supported

F8 Fire Alarm System Interface Supported

F9 Open Protocol Architecture Supported

F10 Third Party Integration Capability Mandatory

F. STANDARDS & CERTIFICATIONS

Sr. No. ||Parameter Minimum Tender Requirement

G1 Product Certification CE / Equivalent International Standard
G2 Environmental Compliance RoHS (if applicable)

G3 Manufacturing Quality Standard ISO 9001 Certified OEM Preferred

G4 Protection Rating Minimum P44

G. WARRANTY & SUPPORT

Sr. No. |Parameter Minimum Tender Requirement
H1 Warranty Minimum 12 Months Comprehensive Onsite Warranty
H2 Technical Support ||OEM Backed Support
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Sr. No. ||[Parameter Minimum Tender Requirement

H3 Documentation Datasheet, Manual & Compliance Sheet

2. P-TYPE SWING GATE (PEDESTRIAN ACCESS CONTROL GATE)

Equipment Description

P-Type Swing Gate suitable for Pedestrian Access Control applications, comprising SS304
Stainless Steel Housing, Toughened Glass Swing Panels, Brushless Servo Motor Drive,
Intelligent Controller, Infrared Safety Protection, Anti-Tailgating Detection, Emergency Free
Passage Function, RS485 Communication Interface and complete integration with RFID, Smart
Card, QR Code and Biometric Access Control Systems, including all accessories, mounting
hardware, power supply units, interconnection cabling and commissioning.

A. GENERAL REQUIREMENTS

Sr. No. [|[Parameter Minimum Tender Requirement

A1 Equipment Type ||[P-Type Swing Gate for Pedestrian Access Control
A2 Configuration Single / Dual Lane Modular Configuration

A3 Operation Motorized Swing Gate

A4 Application Indoor Access Control & Visitor Management

A5 Duty Cycle 100% Continuous Duty Cycle

A6 Service Life Long Life Industrial Grade Mechanism

B. CONSTRUCTION & MECHANICAL SPECIFICATIONS

|Sr. No. ”Parameter HMinimum Tender Requirement

B1 Housing Material SS304 Grade Stainless Steel

B2 Swing Arm Material Toughened Glass Panels

B3 Mechanical Design Heavy Duty Industrial Grade Construction
B4 Passage Width Minimum 900 mm

B5 Throughput Capacity Minimum 25-45 Persons Per Minute

B6 Opening / Closing Speed Adjustable up to 0.2 Seconds

B7 Drive Mechanism Brushless Servo Motor
B8 Operating Noise Low Noise, Smooth Operation
B9 Mechanical Reliability Designed for Long Service Life

C. ELECTRICAL SPECIFICATIONS

Sr. No. |Parameter Minimum Tender Requirement
C1 Input Power Supply 100-240 VAC, 50/60 Hz
C2 Operating Voltage 24 VDC
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Sr. No. |Parameter Minimum Tender Requirement
C3 Frequency 50-60 Hz

C4 Motor Type Brushless Servo Motor

C5 Protection Rating Minimum IP55

C6 Operating Temperature -25°C to +70°C

D. SAFETY & SECURITY FEATURES

Sr. No/|Parameter Minimum Tender Requirement
D1 Infrared Safety Sensors Infrared Anti-Clip Protection
D2 Anti-Pinch Protection Mandatory
D3 Anti-Tailgating Detection Mandatory
D4 Antl-Rgverse Passage Mandatory
Detection
D5 Unauthorlzed Passage Mandatory
Detection
D6 Obstruction Detection Mandatory
|D7 ”Emergency Opening Function HAutomatic Opening During Power Failure
D8 Fire Alarm Integration Compatible with Fire Emergency Egress
D9 Fail-Safe Operation Mandatory
D10 |User Safety Protection Infrared Based Protection During Gate
Movement

E. CONTROL & OPERATIONAL FEATURES

Sr. No. |Parameter Minimum Tender Requirement

E1 Controller Type Intelligent Microprocessor Based Controller
E2 Direction Control Bi-Directional Operation

E3 Operating Modes Open Mode / Closed Mode

E4 Memory Function Configurable Memory / Non-Memory Mode
ES Auto Reset Function Available

E6 Passage Timeout Function ||User Adjustable
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Sr. No. |Parameter Minimum Tender Requirement
E7 Two-Way Authentication Supported

ES8 One-Way Authentication Supported

E9 Multiple Working Modes Supported

E10 Automatic Re-Locking Available After Timeout

F. COMMUNICATION & SYSTEM INTEGRATION (Should Support as & when Required)

Sr. No. ||Parameter Minimum Tender Requirement
F1 Communication Interface RS485

F2 RFID Card Reader Integration Supported

F3 Smart Card Integration Supported

F4 IC Card Integration Supported

F5 ID Card Integration Supported

F6 Face Recognition Integration Supported

F7 QR/Barcode Reader Integration Supported

F8 Visitor Management System Integration Supported

F9 Access Control System Integration Supported

F10 Third Party System Integration Supported

G. PERFORMANCE REQUIREMENTS

Sr. No. |[Parameter Minimum Tender Requirement

G1 Passage Width Minimum 900 mm Clear Passage

G2 Throughput Rate Minimum 30 - 35 Persons Per Minute
G3 Response Time High Speed Response

G4 Opening Time Adjustable up to 0.2 Seconds
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Sr. No. |[Parameter Minimum Tender Requirement

G5 Continuous Operation Suitable for 24x7 Operation

G6 Smooth Operation Mandatory

H. STANDARDS & CERTIFICATIONS

Sr. No. |Parameter Minimum Tender Requirement

H1 Protection Class Minimum IP55

H2 Product Certification CE / Equivalent International Certification
H3 Safety Compliance OEM Standard Safety Compliance

. WARRANTY & AFTER SALES SUPPORT

Sr. No. ||[Parameter Minimum Tender Requirement

11 Warranty Minimum 12 Months Comprehensive Onsite Warranty

12 Technical Support ||OEM Authorized Support

13 Documentation Datasheet, Manuals and Technical Compliance Sheets

3. FACE DETECTION & RECOGNITION TERMINAL

Equipment Description

Enterprise Grade Al Based Face Detection & Recognition Terminal with min 8” to 10" Capacitive
Touch Screen Display, Deep Learning based Facial Recognition Engine, Dual RGB & IR
Cameras, Anti-Spoofing Technology, Access Control Interfaces, IP65 Rated Housing, suitable
for Attendance Management, Access Control and Visitor Management Applications, complete
with all accessories, mounting hardware, software licenses, power supply and commissioning.
Device should support 256-bit encrypted algorithm to protect important information such as
personal info transmitted, Support TLS standard security communication protocols.

The device firmware and associated software shall be designed to pass independent
Vulnerability Assessment and Penetration Testing (VAPT) conducted by a CERT-IN-
empaneled or equivalent cybersecurity agency.

A. GENERAL REQUIREMENTS

Sr. No.||Parameter Minimum Tender Requirement

A1 Equipment Type Al Based Face Recognition Terminal

A2 Technology Deep Learning & Al Based Face Recognition
A3 Application Access Control & Attendance Management
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Sr. No.||Parameter Minimum Tender Requirement

A4 User Authentication Face Recognition

A5 Anti-Spoofing Technology ||[Mandatory

A6 Liveness Detection Mandatory

A7 Mounting Wall Mounted / Pole Mounted / e-Gate Integration

B. PROCESSOR & SYSTEM HARDWARE

Sr. No. ||Parameter Minimum Tender Requirement
B1 Processor Minimum 1.8 GHz Quad Core
B3 GPU ARM G52 MP4 or Better

B4 RAM Minimum 2 GB

BS Internal Storage Minimum 16 GB eMMC

B6 Al Processing Engine Dedicated NPU / Al Processor
B7 Operating System Customized Android Based OS

C. DISPLAY & USER INTERFACE

Sr. No. Parameter Minimum Tender Requirement
C1 Display Size Minimum 8 Inch

C3 Display Type IPS TFT Full View Display

C4 Touch Technology Multi-Point Capacitive Touch
C5 Screen Protection Toughened Glass

C6 Screen Orientation Vertical Display

D. FACE RECOGNITION PERFORMANCE

Sr. No. ||Parameter Minimum Tender Requirement

D1 Face Database Capacity Minimum 50,000 Faces

D2 User & Transaction Capacity Minimum 1 Million Records

D3 Face Recognition Mode 1:N Matching Supported

D4 Face Verification Mode 1:1 Matching Supported

D5 Face Recognition Accuracy 299.9% under Normal Light Conditions
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Sr. No. ||Parameter Minimum Tender Requirement

D6 External Light Accuracy 295% under Outdoor Light Conditions
D7 Recognition Speed <300 ms
D8 Stranger Detection Supported

D9 Face Recognition with Mask Supported

D10 Liveness Detection Supported

E. CAMERA (FRS) SPECIFICATIONS

Sr. No. ||Parameter Minimum Tender Requirement

E1 Camera Type Dual RGB & Near Infrared Camera
E2 Camera Resolution Minimum 2 MP

E3 Frame Rate Minimum 30 FPS

E4 Minimum lllumination 0.1 Lux or Better

ES Dynamic Range Minimum 100 dB HDR

E6 Focus Distance 30 cm — 150 cm

E7 White Balance Auto

E8 Fill Light Visible & IR Dual Flood Light

E9 Live Face Detection Supported

F. COMMUNICATION & ACCESS CONTROL INTERFACES

Sr. No. |Parameter Minimum Tender Requirement
F1 Ethernet Interface 10/100 Mbps RJ45 Port

F2 Wi-Fi Supported

F3 Bluetooth Supported

F4 RS232 Interface Minimum 1 Port

F5 RS485 Interface Minimum 1 Port

F6 USB Interface USB Type-A

F7 Wiegand Interface Input & Output Supported
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Sr. No. |Parameter Minimum Tender Requirement

F8 Relay Output Minimum 2 Relay Outputs (NC/NO/COM)

F9 PoE Support Supported

G. ACCESS CONTROL & SECURITY INTERFACES

Sr. No. ||Parameter Minimum Tender Requirement
G1 Egress Switch Interface Supported
G2 Fire Alarm Integration Supported
G3 Emergency Switch Interface Supported
G4 Alarm Output Supported

I. ENVIRONMENTAL & PHYSICAL SPECIFICATIONS

Sr. No. ||Parameter Minimum Tender Requirement

11 Housing Construction Die-Cast Industrial Grade Housing
12 Protection Rating Minimum IP65

13 Impact Protection IKO9 Rated

16 Operating Humidity 10% to 90% RH Non-Condensing

J. CERTIFICATIONS

Sr. No. Parameter Minimum Tender Requirement
J1 CE Certification Mandatory

J2 RoHS Compliance Mandatory

J3 FCC Certification Mandatory

J5 IP Rating IP65 Certified

J6 IK Rating IKO9 Certified

J7 IEC / EN Compliance Supported
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K. WARRANTY & SUPPORT

Sr. No. ||Parameter Minimum Tender Requirement

K1 Warranty Minimum 12 Months Comprehensive Onsite Warranty
K2 Documentation |Datasheet, Compliance Sheet

4. UPS

Equipment Description

3 kVA True Online Double Conversion UPS with DSP based control technology, IGBT rectifier
and inverter, inbuilt maintenance-free battery bank with minimum 30 Min backup on full load,
LCD display, automatic bypass, battery management system, complete with input/output
protections, internal cooling arrangement, interconnecting accessories and comprehensive

onsite warranty, suitable for powering Access Control Systems, IT Equipment and Network
Infrastructure.

3 kVA True Online UPS with Inbuilt Battery Bank

ﬁllc.) Parameter Minimum Tender Requirement
1 ||JuPS Type [True Online Double Conversion UPS |
2 Capacity 3 kVA /2.4 kKW
3 |Technology IDSP Controlled, IGBT Based |
4 Input 230 VAC, Single Phase
5 Output 230 VAC, Single Phase, Pure Sine Wave
6 Efficiency Minimum 90%
7 Output Frequency |50 Hz £0.1 Hz
8 Battery Type Inbuilt Maintenance Free VRLA Battery
9 Battery Backup Minimum 1 Hour
Battery . .
10 Management Intelligent Automatic Battery Management System
11 Protection Features Overload, Short Circuit, Bat.tery Low Voltage, Over
Temperature and Surge Protection
|12 HBypass Facility HAutomatic Static Bypass |
|13 HDispIay HLCD Display with Status Indications |
14  ||Cooling Forced Air Cooling with Exhaust Fan
15 |[Enclosure Minimum P21
Protection
1 |Operating 0°C to 55°C
Temperature
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Sl.

No Parameter Minimum Tender Requirement

17  ||Relative Humidity ||Up to 95% Non-Condensing

18 |/Installation Floor Mounted Indoor Type
19 |lstandards IEC /1S Standards, SO 9001 Certified OEM
20 ||Warranty 12 Months Comprehensive Onsite Warranty

5. PC / Workstation

Equipment Description

Desktop Computer with minimum Intel Core i5 Processor, 16 GB RAM, 256 GB SSD, 4 TB HDD,
DVD RW drive, 21.5-inch LED monitor, wired USB keyboard and mouse, preloaded with
Windows 10 Professional (upgradable to Windows 11), Gigabit Ethernet interface, complete with
all accessories.

Desktop Computer with Monitor

SI. No. |[Parameter Minimum Tender Requirement

1 Equipment Type Desktop Computer with Monitor

2 Processor Intel Core i5 Processor 12" Gen or better

3 RAM Minimum 16 GB DDR RAM

4 SSD Storage Minimum 256 GB SSD

5 Secondary Storage |[Minimum 4 TB HDD

6 Display Size Minimum 21.5 Inch LED Monitor

7 Keyboard & Mouse |Wired USB Keyboard and Mouse Combo

8 Operating System  ||[Windows 10 Pro, Upgradable to Windows 11
9 USB Ports Minimum 4 USB Ports

10 Network Interface 10/100/1000 Mbps Ethernet Port

11 Audio Interface Integrated Audio Ports

12 Power Supply Suitable SMPS with Surge Protection

13 Warranty Minimum 1 Year Comprehensive Onsite Warranty

o The Bidder shall be deemed to have carefully examined the scope of work,
technical specifications, and the site conditions prior to submission of the bid.
Any material, equipment, accessories, consumables, hardware, software, or
ancillary items not specifically mentioned in the tender documents but required
for the complete, successful, safe, and satisfactory execution, installation,
testing, commissioning, integration, and handing over of the project in all
respects shall be supplied and executed by the Bidder without any additional cost
to the Purchaser.

e The Bidder is strongly advised to visit and inspect the project site, assess the
existing infrastructure and site conditions, and familiarize themselves with all
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factors that may affect the execution of the work before submitting the bid. No
claim for additional payment, extension of time, or variation in scope arising out
of the Bidder's failure to inspect the site or assess the project requirements shall
be entertained after the submission of the bid.

5.3 ALLIED WORKS :

a) All allied works as per the Bill of Quantities to be carried out complete the work in all

b)

c)

d)

respects.

The materials required / intended for the work should be handled carefully and neatly
installed / laid / commissioned and any damages during installation will be Contractors
account and same shall be rectified immediately to its original condition.

The Miscellaneous item/works to be carried out invariably whether clearly
mentioned or not in the specifications and BOQ and to be completed in all respects
the said project work.

NMPA has an existing Face biometric based Attendance system and a fully-fledged
attendance monitoring application which is integrated to the ERP system followed
in the NMPA. Bidder to ensure that the subject tender work covers necessary
integration with the existing supplier of NMPA for data transfer, exchange of
information related to attendance that shall be marked by the FRS of the flap / P
type barriers controlling access in this subject tender work. Bidder has to develop
and integrate (in full scope) seamlessly and any costs arising from this has to be
borne by the bidder. All existing features of the existing attendance system have to
be continued in the existing application, for which the bidder has to facilitate by
providing required data.

5.4 GENERAL NOTES:

a)
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All the built in drawings of the installed systems, schematic, catalogues/Brochures etc.
should be submitted by the contractor in THREE sets invariably mentioned or not in the
Tender Schedule. After the completion of work, As Built drawings in THREE sets to be
submitted.

All the drawings/schematics to be got approved by the Engineer—in—charge before
Fabrication, Assembly, installation etc.

All the works of installation, testing commissioning to be carried out in the presence of
Engineer-in-charge.

Since the project / works is on turnkey basis, the items / components not specifically
mentioned but required, shall be considered and included in the quoted price at the time
of submission of bid. No claim will be entertained after opening of Price bid.

All the Hardware materials/Miscellaneous materials should be got approved by the
Engineer— in-charge before installation and commissioning.

The contractor should provide all facilities to test the materials at site.

The total turn-key project should be guaranteed for a period of 12 months from
date of Taking Over of complete system. In the event of failure during the
Guarantee Period, the restoration work shall be done free of cost by the
Contractor within 24 Hours of giving notice or else, the expenditure incurred by
New Mangalore Port Authority to carry-out the defective work will be recovered
from the performance guarantee amount with the NMPA.
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Annexure-1

PARTICULARS OF BIDDER

All individual firms or each of the partners of an organization submitting the
tender must complete the information in this form.

1. Full name of the Firm:

2. Head Office address:

3. Contact person name at
Head office:

4. Telephone number/s:

5. Fax number/s:

6 E-mail Id

7. Branch Office address if any:

8. Contact person name at
Branch office:

9. Telephone number/s:

10. | Fax number/s:

11. | E-mail Id

12. | Works address:

13. | Contact person name at
Works:

14. | Telephone number/s:

15. | Fax number/s:

16. | E-mail Id

17. | Place of Registration/
Incorporation:

18. | Year of Registration/
Incorporation

Signature & seal of the Bidder
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Annexure — 2

TENDER FORM

(Note: - Bidders are required to fill up all the blank spaces in this Tender Form)

To,

The Chief Mechanical Engineer,
New Mangalore Port Authority,
Panambur, Mangalore — 575 010.
India.

. Having examined the Instructions to Bidders, Conditions of Contract,

Specifications and Schedules attached to the Tender with Annexure and having
satisfied ourselves of the site conditions for the Tender for “Providing Access
Controlled Swing Barrier System & allied works at Entry / Exit of AO
Building, NMPA including On Site support and CAMC”.

we the undersigned, offer to execute the Contract as per conditions of contract,
at rates for items of work in the Schedule of items of work and rates attached
herewith.

We further undertake, if our tender is accepted, to deposit within 14 days from
the date of receipt of the letter of acceptance/Work Order, Performance Security
to the extent of 10% (Ten percent) of the contract price in the manner set forth
in the GCC of tender.

We further undertake, if our tender is accepted, to enter into and execute within
14 days of our being called upon to do so, an Agreement in the form annexed
and the conditions of contract with such modifications as are agreed upon.
Unless and until a formal agreement is prepared and executed, this tender
together with your written acceptance thereof, shall constitute a binding contract
between us.

We have submitted the Tender Fees, EMD/exemption for the same as per the
instructions.

We further agree that in the event of our withdrawing the tender before the receipt
of the final decision or in the event of our failing to deposit the Performance
Security in such form as contained in the GCC of tender or in the event of our
tender being accepted, fail to execute an agreement in the form aforesaid within
14 days or extended time thereafter from the date of receipt of letter of

acceptance, we may be disqualified and debarred for a period of two (2) years
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from participating for tenders at New Mangalore Port Authority duly informing the

MSME authorities if applicable.

8. We agree that the payment shall be made direct to us by the Port Authority in

Rupees.
9. We understand that you are not bound to accept the lowest or any tender you

may receive.

Dated this Day of in the capacity of duly
authorized to sign the Tender for and on behalf of

(IN BLOCK CAPITALS) Signature:

Witness

Address:
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Annexure — 3

FORM OF AGREEMENT

i. THIS AGREEMENT made at Mangalore this day of
BETWEEN M/s. (hereinafter called "the

Contractor") which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include his heirs, executors,
administrators successors and permitted assigns) of the one part and THE
BOARD OF NEW MANGALORE PORT AUTHORITY, a body constituted under
Major Port Authorities Act 2021 having its Office at Panambur, Mangalore ( herein
after called "The Board") which expression shall unless excluded by or repugnant
to the context or meaning hereof, be deemed to include their successors and
assigns) of other part, WHEREAS the Board have accepted a tender by the
Contractor for “Providing Access Controlled Swing Barrier System & allied
works at Entry / Exit of AO Building, NMPA including On Site support and
CAMC” vide work order NO..o i dated..........

NOW THIS AGREEMENT WITNESSESTH AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the conditions of Contract hereinafter referred
to.

2. The following documents annexed herein shall be deemed to form and be read
and construed as part of this Agreement, viz —

a) The said tender

b) The acceptance of tender

c) The conditions of Contract

d) The scope of work/specifications.

e) The Price schedule and all other Annexures

f) The Contractor’s all correspondence, by which the Contract is added,

amended, varied or modified in any way by mutual consent.

3. In consideration of the payments to be made to the Contractor as hereinafter
mentioned the Contractor HEREBY COVENANT with the Board for “Providing
Access Controlled Swing Barrier System & allied works at Entry / Exit of
AO Building, NMPA including On Site support and CAMC” in conformity in
all respects with the provision of the Contract.
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4. The Board HEREBY COVENANT to pay to the Contractor in consideration of the
work of “Providing Access Controlled Swing Barrier System & allied works
at Entry / Exit of AO Building, NMPA including On Site support and CAMC”,
the Contract Price or and such other sum as may be payable at the time and in
the manner prescribed by the Contract.

5. IN WITNESS WHEREOF the parties hereunto have set their hands and seals,
the day and year first above written. This Agreement is assigned as
CMEA...../2026......... dated...../..../2026 and contains with.......... pages in all.

Signed, sealed and delivered

by for and on behalf of
(Contractor) Witness: 1.
COMPANY SEAL
2.
CHIEF MECHANICAL ENGINEER
For and On behalf of the NMPA
(Board)
Witness 1.
2.
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Annexure — 4

FORMAT OF PERFORMANCE SECURITY DEPOSIT BANK GUARANTEE

1. In consideration of “The Board of New Mangalore Port Authority, a body constituted
under Major Port Authorities Act 2021”(hereinafter called “The Board”) which
expression shall unless excluded by or repugnant to the context or meaning thereof
be deemed to include its successors and assigns has awarded the Contract for
“Providing Access Controlled Swing Barrier System & allied works at Entry /
Exit of AO Building, NMPA including On Site support and CAMC” vide Work
Order No.__ (hereinafter called ‘the Contract’) to M/s. “Name of the Contractor”
(hereinafter called the ‘Contractor’) which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include his heirs,
executives, administrators, successors and permitted assigns under the terms and
conditions of the Contract, made between the Contractors and the Board, the
Contractor is bound to submit a performance Guarantee of Rs.----- /-(Rupees-----) to
Board, we the Corporation Bank, full address of the bank to be
mentioned(hereinafter referred to as ‘the Bank’ ) at the request of the Contractors
do hereby undertake to pay to the Board an amount not exceeding
Rs. /-( Rupees ) against any loss or damage caused to

or suffered or which would be caused to or suffered by the Board by reason of any

breach by the Contractors of any of the terms and conditions of the said Contract.

2. We, (Name of the Bank), do hereby undertake to pay Rs. /-

(Rupees ) as the amounts due and payable under this guarantee

without any demur, merely on a demand from the Board stating that the amount
claimed is due by way of loss or damage caused to or which would be caused to or
suffered by the Board by reason of the Contractor’s failure to perform the said
Contract. Any such demand made on the Bank shall be conclusive as regards the

amount due and payable by the Bank under this Guarantee. However, our liability

under this Guarantee shall be restricted to an amount not exceeding Rs. /-
(Rupees )-
3. We, (Name of the Bank), undertake to pay to the Board any money so

demanded notwithstanding any dispute or disputes raised by the Contractor in any

suit or proceeding before any court or Tribunal relating thereto, our liability under this
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present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment there under and the
Contractor shall have no claim against us for making such payment.

4. We, (Name of the Bank), further agree with the Board that the guarantee
herein contained shall remain in full force and effect during the period that would be
taken for the performance of the said Contract and it shall continue to be enforceable
till all the dues of the Board under or by virtue of the said Contract have been fully
paid and its claims satisfied or discharged or till the Chief Mechanical Engineer of
the said Board certified that the terms and conditions of the said Contract have been
fully and properly carried out by the said Contractors and accordingly discharge this
guarantee. Unless the demand or claim under this guarantee is made on us in
writing on or before , we shall be discharged from all liabilities under this
guarantee thereafter. This Guarantee will remain in force from the date hereof, i.e.

till and unless a demand or suit or action to enforce any claim under

the guarantee is made within three months from the date of expiry of this guarantee,
i.e. on or before ,all your rights under this guarantee shall be forfeited
and we shall be relieved and discharged from all liabilities under this guarantee
thereafter PROVIDED, that the Bank shall at the request of the Board but at the cost
of the Contractors, renew or extend this guarantee for such further period or periods
as the Board may require from time to time.

5. We, (Name of the Bank), further agree with the Board that the Board
shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said Contract
or to extend the time of performance by the said Contractors from time to time to
postpone from any time or from time to time any of the powers exercisable by the
Board against the said Contractors and to forebear or enforce any of the terms and
conditions relating to the said Contract and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the Contractors or for
any forbearance, act or omission on the part of the Board or any indulgence shown
by the Board to the Contractors or by any such matter or thing whatsoever which
under the law relating to sureties would but for this provision, have effect of so

relieving us.
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6. This Guarantee will remain valid for the entire period as agreed, even though there

happens to be change in the constitution of the bank or that of the Contractor.

7. We, (Name of the Bank), lastly undertake not to revoke this guarantee

during its currency except with the previous consent of the Board in writing.

8. Our liabilty wunder this Guarantee shall not exceed Rs. /-
(Rupees )-

9. This Guarantee shall valid up to

10. We, are liable to pay the guaranteed amount or any part thereof under this guarantee
only & only if you serve us a written claim or demand on or before ----/-----/202 .

11. The Bank Guarantee is en-cashable at our branch at

Mangaluru, Karnataka

For

(Authorised Signatory/s)
(Name & Code No.)

(For and on behalf
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Annexure -5

Format for Declaration
(To be executed on bidder’s letter head)
To

“Providing Access Controlled Swing Barrier System & allied works at Entry / Exit
of AO Building, NMPA including On Site support and CAMC”.

Ref:

The undersigned, having studies the pre-qualification submission for the

abovementioned project, hereby states:

(@)  The information furnished in our bid is true and accurate to the best of my
knowledge.

(b)  That in case of being pre-qualified, we acknowledge that the Employer may
invite us to participate in due time for the opening of Price cover of the tender
on the basis of provisions made in the tender documents to follow.

(c) When the call for tenders is issued, if the legal, technical or financial
conditions, or the contractual capacity of the firm or joint venture changes, we
commit ourselves to inform you and acknowledge your sole right to review
the pre-qualification made.

(d) We enclose all the required pre-qualification data format and all other
documents and supplementary information required for the pre-qualification
evaluation.

(e)  We state that no changes have been made by us in the downloaded tender
documents and also understand that in the event of any discrepancies
observed, the printed tender document No. is full and final for all
legal/contractual obligations (delete if not required).

) No conditions are incorporated in the Financial Bid. In case any conditions
are specified in the Financial Bid, the Tender will be rejected summarily
without making any further reference to the Bidder.

(@0  We also state that we have not made any payment or illegal gratification to
any person/authority connected with the bid process so as to influence the
bid process and have not committed any offence under the PC Act in
connection with the bid.

()  We also undertake that, currently we don’t have any litigation.

Date:
Place:

Name of the Applicant

Represented by (Name & capacity)
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Annexure — 6

(To be executed on Non-Judicial Stamp Paper of Rs.100/-)
FORMAT OF POWER OF ATTORNEY (in original)

In favour of signatory/s to the Tender, duly authenticated by Notary Public.

POWER OF ATTORNEY IN FAVOUR OF (Name,
Designation, Company name)

TO ALL TO WHOM THESE PRESENTS shall come, |, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors) do hereby sub-delegate/delegate, in terms of the powers delegated to me by
the Board of Directors, ------------- (name of the Co.) to Shri ------------ (name, designation
& address of the Attorney) the following:

NOW KNOW YE AND THOSE PRESENTS that |, (Name & address of the
authorized person to sub-delegate/delegate powers, delegated on him by the Board of
Directors), do hereby authorize and empower Shri ----------- (name, designation &
address of the Attorney) to do severally amongst others, for the purpose of carrying on

our business, the following:

a) To represent lawfully the (name of the Co.) for obtaining bid/tender
documents, prepare, sign, execute and submit tenders for execution of
“Providing Access Controlled Swing Barrier System & allied works at
Entry / Exit of AO Building, NMPA including On Site support and CAMC”
Or any other works incidental to such works

b) To discuss the technical and financial matters, negotiate and accept prices
and take decisions regarding terms and conditions and sign agreements and
contracts and also to bind the (name of the Co.) to the arbitration clause
included in the contract.

c) For all or any of the purposes here of to sign and deliver or otherwise execute
such deed or deeds, transfer or transfers, endorsement or endorsements and
to perform such other acts, matters, things as the Attorney shall consider
requisite or advisable as full and effectively as the Company could do, if
present and acting there.

I, (Name & address of the authorized person to sub-delegate/delegate powers,

delegated on him by the Board of Directors) in terms of the powers delegated to me by

the Board of Directors of (name of the Co.), do hereby agree that all acts, deeds and
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things done by the said Attorney by virtue of this power of attorney, shall be construed

as acts, deeds and things done by the Company.

I, (Name & address of the authorized person to sub-delegate/delegate powers,
delegated on him by the Board of Directors), further undertake to ratify and confirm
whatever our said attorney shall do or cause to be done for the Company, the said

Company, in the premises, by virtue of the powers hereby given.

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ (name

& designation of the Attorney), on this day of , 20 (Two
thousand ).

WHEREAS, even though this sub-delegation is signed on this day of

20 (Two thousand ), will have effect from the date he

signs and receives this delegation.

IN WITNESS WHEREOF, |, (Name & address of the authorized person to sub-
delegate/delegate powers, delegated on him by the Board of Directors) has, this
day of 20 (Two thousand ) set my hands and subscribed

my signature unto this instrument.

SIGNED AND DELIVERED ON

BY

(Name of authorized person to delegate powers)
WITNESS:
SIGNED AND RECEIVED ON
BY

(Name & designation of Attorney
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Annexure — 7

Bank Information for E-Payment

1 Name and full address of
the Bidder
2 Credit Account No.

(Should be full 14 digit)

3 Account type

(SB or CA or OD)
4 Name of the Bank
5 Branch (Full address with

Telephone No.)

6 MICR code
(should be 9 digit)

7 Telephone/Mobile/Fax/ e- | Telephone:
mail of the Bidder

Mobile:

e-mail:

8 Xerox copy of a cheque
should be enclosed

9 PAN

(Xerox copy of Permanent
Account Number shall be
enclosed)

Signature and seal of the Bidder
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Annexure - 8

DISPUTES REVIEW BOARD AGREEMENT

(To be executed on Rs.100/- non-judicial Stamp Paper)

THIS AGREEMENT, made and entered into this
Day of 20 Between ("the Employer/ Board")
and ("the Contractor"), and the Disputes Review Board ("the DR Board")
consisting of One/three DR Board Members, (Members from either party,
i.e. contractor and Employer/ Board)

[ Note Delete whatever is not applicable]

WITNESSETH, that

WHEREAS, the Employer/ Board and the Contractor have contracted for
the execution of (Project name) (the "Contract") and
WHEREAS, the contract provides for the establishment and operation of the
DR Board NOW THEREFORE, the parties hereto agree as follows -

1. The parties agree to the establishment and operation of the DR Board
in accordance with this DR Board Agreement.

2. Except for providing the services required hereunder, the DR Board
Members should not give any advice to either party or to the Engineer or
Engineer’s Representative concerning conduct of the Works.

The DR Board Members

(a) shall have no financial interest in any party to the contract or the Engineer or
Engineer’s Representative, or a financial interest in the contract, except for
payment for services on the DR Board_

(b) shall have had no previous employment by, or financial ties to, any party to the
contract, or the Engineer or Engineer’s Representative, except for fee based
consulting services on other projects, all of which must be disclosed prior to
appointment to the DR Board.

(c) shall have disclosed in writing to the parties prior to signature of this Agreement
any and all recent or close professional or personal or personal
relationships with any director, officer, or employee of any party to the
contract, or the Engineer or Engineer’s Representative, and any and all prior
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involvement in the project to which the contract relates;

(d) shall not, while a DR Board Member, be employed whether as a consultant or
otherwise by either party to the contract, or the Engineer or Engineer’s
Representative, except as a DR Board Member.

(e) shall not, while a DR Board Member, engage in discussion or make any
agreement with any party to the contract, or with the Engineer or
Engineer's Representative, regarding employment whether as a
consultant or otherwise either after the contract is completed or after
services as a DR Board Member is completed;

(f) shall be and remain impartial and independent of the parties and shall disclose
in writing to the Employer/ Board, the Contractor, the Engineer or
Engineer’'s Representative, and one another any fact or circumstances
which might be such to cause either the Port or the Contractor to question
the continued existence of the impartiality and independence required of DR
Board Members.

3 Except for its participation in the DR Board's activities as provided in the
contract and in this Agreement none of the Employer/ Board, the Contractor,
the Engineer or Engineer’s Representative, and one another any fact or
circumstances which might be such to cause either the Employer/ Board or
the Contractor to question the continued existence of the impartiality and
independence required of DR Board Members.

4 The Contractor shall
a) furnish to each DR Board Members one copy of all documents which the DR
Board may request including contract documents, progress reports,
variation orders, and other documents, pertinent to the performance of the

Contract.
b) in co-operation with the Employer/ Board, co-ordinate the Site visits of the
DR Board, including conference facilities and secretarial and copying
services.
5. The DR Board shall serve throughout the operation of the contract. It shall begin

operation following execution of this Agreement, and shall terminate its activities -
after issuance of the taking over Certificate and the DR Board's issuance of its
Recommendations on all disputes referred to it.

6. DR Board Member, shall not assign or subcontract any of their work under this
Agreement
7. The DR Board Members are independent and not employees or agents of either

the Employer/ Board or the Contractor.

8. The DR Board Members are absolved of any personal or professional liability
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arising from the activities and the Recommendations of the DR Board.

9. Fees and expenses of the DR Board Member[s] shall be agreed to and shared
equally by the Employer/ Board and the Contractor. If the DR Board requires
special services, such as accounting, data research, and the like, both parties
must agree and the costs shall be shared by them as mutually agreed

10. DR Board Site visits:

a)

The DR Board shall visit the Site and meet with representatives of the
Employer/ Board and the Contractor and the Engineer or Engineer’s
Representative at regular intervals, at times of critical construction events,
and at the written request of either party. The timing of Site visit failing
agreement shall be fixed by the DR Board.

Site meetings shall consist of an informal discussion of the status of the
construction of the works followed by an inspection of the works, both attended
by personnel from the Employer/ Board, the Contractor and the Engineer or
Engineer’s Representative.

If requested by either party or the DR Board, the Employer/ Board will
prepare minutes of the meetings and circulate them for comments of the
parties and the Engineer or Engineer’s Representative.

11.  Procedure for disputes referred to the DR Board:

a)

If either party objects to any action or inaction of the other party or the
Engineer or Engineer’s Representative, the objecting party may file a
written notice of Dispute to the other party with a copy to the Engineer or
Engineer’'s Representative stating that it is given pursuant to Clause
[number] and stating clearly and in detail the basis of the dispute.

The party receiving the notice of Dispute will consider it and respond in writing
within 7 days after receipt.

This response shall be final and conclusive on the subject, unless a written

appeal to the response is filed with the responding party within 7 days of
receiving the response. Both parties are encouraged to pursue the matter
further to attempt to settle the dispute. When it appears that the dispute
cannot be resolved without the assistance of the DR Board either party may
refer the dispute to the DR Board by written Request for Recommendation to
the Board, the other party and the Engineer or Engineer’s Representative
stating that it is made pursuant to (insert relevant clause no.).

The Request for recommendation shall state clearly and in full detail the
specific issues of the dispute to be considered by the DR Board.

When a dispute is referred to the DR Board, and the DR Board is satisfied




that the dispute requires the DR Board's assistance, the DR Board shall
decide when to conduct a hearing on the dispute. The DR Board may
request that written documentation and arguments from both parties be
submitted to each DR Board Members before the hearing begins. The
parties shall submit insofar as possible agreed statements of the relevant
facts

f) During the hearing, the Contractor, the Employer/ Board, and the
Engineer or Engineer’'s Representative shall each have ample
opportunity to be heard and to offer evidence. The DR Board's
Recommendations for resolution of the dispute will be given in writing,
to the Employer/ Board, the Contractor and the Engineer or Engineer’s
Representative as soon as possible, and in any event not more than 28
days after the DR Board's final hearing on the dispute.

12 Conduct of Hearings:

a) normally hearing will be conducted at the Site, but any location that would
be more convenient and still provide all required facilities and access to
necessary documentation may be utilised by the DR Board. Private
sessions of the DR Board may be held at any location convenient to the
DR Board,

b) The Employer/ Board, the Engineer or Engineer’'s Representative
and the Contractor shall have representatives at all hearings.

c) During the hearings, no DR Board Member shall express any opinion
concerning the merit of any facet of the case.

d) After the hearing is concluded, the DR Board shall meet privately
to formulate its Recommendations. All DR Board deliberations shall be
conducted in private, with all individual views kept strictly confidential.
The DR Board's Recommendations, together with an explanation of its
reasoning shall be submitted in writing to both parties and to the
Engineer or Engineer’s Representative. The Recommendations shall
be based on the pertinent contract provisions, applicable laws and
regulations, and the facts and circumstances involved in the dispute.

The DR Board shall make every effort to reach a unanimous
Recommendation. If this proves impossible, the majority shall decide

and the dissenting member any prepare a written minority report for
submission to both parties.

[ Note: Delete if it is one member DR Board]

13.  If during the contract period, the Employer/Board and the Contractor are of the
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opinion that the Dispute Review Board is not performing its functions properly,
the Employer/Board and the Contractor may together disband the Disputes
Review Board. In such an event, the disputes shall referred to Arbitration
straightway.

The Employer / Board and the Contractor shall jointly sign a notice specifying
that the DR Board shall stand disbanded with effect from the date specified in
the notice. The notice shall be posted by a registered letter with AD or
delivery of the letter, even if he refuses to do so.
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Annexure -9

DETAILS OF ONGOING CONTRACTS AT NMPA BEYOND 31.07.2026

Sl.

Work Order

no | Description

Work Order
no. & date

Work
Order
Value

Department
which has
issued the Work
order

Date of
completion as
per work order

Sign & Seal of the Contractor

VERIFICATION OF LOCAL CONTENT

Annexure - 10

Tender no & Name of the work

Bidder shall en
Content

ter, the % of Local

(%)

Tender No.

NMPA/Mech/EE(E)II/2026/

1878, dtd 06-08-2026

“Providing Access
Barrier System & allied works at Entry /
Exit of AO Building, NMPA including On

Site support and CAMC”.

Controlled Swing
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Annexure - 11

UNDERTAKING ON INDEMNIFICATION

We (Bidders Name ) hereby agree and undertake to

indemnify, keep indemnifies, depended and hold harmless the NMPA and its Officers
against all losses, penalties, costs and expenses, duties of any kind whatsoever which
may arise on account of breach un-authorized act, fraud deed or any other acts of ours
or any of our personnel. We hereby further agree and undertake to indemnify and keep
indemnifies against any order passed by any executive, quasi judicial or judicial
authority wherein the NMPA is compelled to obey the order which arise due to breach

of contract by us.

We (Bidders name ) shall indemnify, protect and defend

at our own cost, New Mangalore Port Authority and its agents & employees from &

against any/all actions, claims, losses or damages arising out of;

i. Any violation in course of execution of the contract of any legal provisions or any
right of third parties.

ii. Failure to exercise the skill and care required for satisfactory execution of the
contract.

iii. Shall indemnify NMPA against all claims for compensation by or on behalf of any
workman employed by us in connection with the contract, for injury or death by
accident under the Workman Compensation Act (Act VIl of 1923) as amended
from time to time.

We (Bidders name) shall be responsible for all
commissions and omissions on part of manpower engaged for the purpose. NMPA
shall not be responsible in any manner whatsoever, in matters of injury/death/health
etc. of our employees performing duties under the contract.

We (Bidders name) hereby undertake that,

a. The workforce deployed under this contract will be provided with all the
necessary safety gears and equipment for the job.

b. Bidder/deployed staffs will follow all the required safety procedures while
executing the job.

Sign and Seal of the Bidder/ Bidders Authorized representative
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Annexure - 12

INDEMNITY BOND
(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper)

This deed of indemnity is executed by .................. herein after referred to as
‘Indemnifier’ which expression shall unless repugnant to the context or meaning thereof,
include its successors, Administrator, representatives and assignees in favour of New
Mangalore Port Authority, Panambur, Mangalore 575010, herein after referred to as
‘Indemnified’” which expression shall unless repugnant to the context or meaning there
of include its representatives and assignees witnesses as to.

Whereas the indemnified herein as awarded to the indemnifier herein a Tender/Contract

or for supply of / Construction of ............ on terms and conditions set out interalia in
the work order No........... valued atRs..................
AND whereas, the clauses No.............. of the above mentioned work order provides

for indemnifying the indemnified by the indemnifier for any accident, damage or
compensation payable to any workmen or other person in the employment of the
contractor or any sub contractor during the period of tender/contract.

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the indemnified
against all damages or compensation payable at law in respect of or in consequence of
any accident or injury to any workmen or other person in the employment of the
contractor or sub-contractor against all claims, demands, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto and the indemnified
shall be at liberty to deduct or adjust from the bills payable to the indemnifier by the
indemnified for an amount that the indemnified may be called upon to pay towards
claims, demands, proceedings, costs, charges and expenses whatsoever in respect of
or in relation to any accident or injury referred to above without any reference to the
indemnifier.

The Indemnifier shall comply with all the Central State and Muncipal Laws and Rules
and shall be solely responsible for complying with the provisions of the Contract Labour
(Regulations & Abolition) Act, 1970 & the contract labour (Regulation & Abolition)
Karnataka Rules 1974 and rules there under and the enactments that may be applicable
including ESI Act, the payment of wages act, Provident Fund Act, the Minimum Wages
Act, the Factory’s Act, the Workmen Compensation Act or any other applicable
legislation and the Muncipal by-laws or other statutory Rules and Regulations
whatsoever in force if these are applicable. Any obligations finding or otherwise missed
under any statutory enactments rules & regulations there under shall be the
responsibility of the Indemnifier and the Indemnified will have no responsibility for the
same. The Indemnifier shall obtain Workmen’s Compensation Policy for his workers,
who are not covered under ESI and submit the same to the ESIC immediately after
commencement of the work.

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / persons
engaged by him for the satisfactory execution of the works. If any claim is made against
Indemnified arising out of this work, the Port shall have the right to deduct the same
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from the bill amount payable to the Indemnifier after verification of the validity and if

admissible as per rules.

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose
masks, hand gloves, safety harness or any other equipment as required depending on

nature of work by his staff at site.

In addition to complying of the above, the Indemnifier hereby undertakes to indemnify
the indemnified against any unforeseen incidents / accidents, which may lead to fatality
including death, permanent/ partial disablement, injury, financial loss, legal issues or
any other etc of the labourers / workmen’s/ staffs of the contractor / sub-contractor for
which the indemnified and its officers / representation are in no way responsible.

Station:
Date:

Witness:

Signature with Name, Designation & Address
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Annexure - 13

Undertaking for site visit

I/We (Company Name), hereby declare that, I/We

have inspected the AO Building, NMPA and assessed the site conditions for “Providing
Access Controlled Swing Barrier System & allied works at Entry / Exit of AO
Building, NMPA including On Site support and CAMC” as per the scope of works
and tender terms and conditions involved in carrying out the work of “Providing Access
Controlled Swing Barrier System & allied works at Entry / Exit of AO Building,
NMPA including On Site support and CAMC” and the rates quoted by us involves all
expenditure to carry out the work as mentioned in the Terms & conditions of the tender

document.

Sign and Seal of the Bidder/ Bidders Authorized representative
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BILL OF QUANTITIES

PART-III

Name of Work: “Providing Access Controlled Swing Barrier System & allied works
at Entry / Exit of AO Building, NMPA including On Site support and

CAMC”.

SL.

No

Item Description

Quantity

Unit

Rate
(In
Rs.)

Amount
(in Rs.)

Supply, Installation, Testing and
Commissioning of dual lane
swing flap barriers

Nos.

Supply, Installation, Testing and
Commissioning of Motorized P
type Swing barriers

11

Nos.

Supply & Installation of IP based
FRS Reader Terminal

30

Nos.

Enrolment of Employees/Staff

Lumpsum

Supply and Installation of UPS 3
KVA with batteries min. 30 mins.
backup

Nos.

Supply of PC with accessories

No.

API Integration with the Existing
Attendance System.

Set

All other Required Allied items,
Glass & SS 304 Barricading, 8-
Port PoE Switches with 6U Rack,
24-Port PoE Switches with 6U
Rack, Structured Cabling,
Emergency Exit Push Buttons,
OFC Cable, CAT 6 Cable/PVC
Conduit/Power Cable etc.

Lumpsum

Technical on-site support for the
period of 4 Years (48 Months)
after successful commissioning/
acceptance of the system

48

Months

10

Comprehensive Annual
Maintenance contract for the
Installed System - 36 Months
from the date of Expiry of
warranty period for one year.

36

Months

Total (Excluding GST)

Note:
1.
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Name of the Payee:

NMPA BANK DETAILS

PART- IV

The FA & CAO, NMPA, Panambur, Mangalore for remitting Tender fee through
NEFT / RTGS.

Name of the bank

State Bank of India,
Panambur,

Mangalore -575 010

2 Bank Account no. 10205649448
3 IFSC Code. SBIN0002249
4 MICR Code. 575002011
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PART -V
CHECK LIST
Tender No: NMPA/Mech/EE(E)I1/2026/1878 Date: 06.08.2026

SCHEDULE FOR CHECKLIST OF DOCUMENTS TO BE UPLOADED ALONG WITH
TECH NO-COMMERCIAL BID

DETAILS OF DOCUMENT TO BE SUBMITTED YEs | NO

EMD & Tender fee or supporting document for exemption of
EMD /Tender Fee as per clause 2.2.1 (n)

Supporting documentary evidence of work orders and satisfactory
2 completion certificate issued by the client duly self-attested and
TDS certificate of the supporting work.

Copies of profit and loss Account statements, balance sheet and
3 Auditor’s report for the last three years, endorsed by Chartered
Accountant with attestation.

Certificates

4 a) GST Registration Certificate.

b) PAN card copy

c) ESI & PF Registration Certificate

TECHNICAL BID

5 Tender Document, sealed and signed by the bidder along
with Pre-bid replies, Corrigendum/Addendums if any.

) Annexure — 1 - Particulars of Bidder.

) Annexure — 2 - Tender Form

) Annexure — 5 - Format of Declaration

) Annexure — 6 - Format of Power of Attorney in original
Hard copy shall be sent by post/Courier.

6 e) Annexure — 7 - Bank information for E-payment

f) Annexure — 8 - Dispute review Board agreement

g) Annexure — 9 - Details of ongoing Contracts at NMPA

h) Annexure — 10 - Verification of Local Content

i) Annexure — 11 - Undertaking on indemnification

j) Annexure —12 - Indemnity Bond in Stamp Paper

k) Annexure — 13 — Undertaking for site visit

a
b
c
d

PRICE

Bid PART-III - Price Schedule (Online Mode Only)
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