
Details of works - Civil Engineering Department - Marine works
Sl. No Name of the project Estimated Cost Remarks
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Project Management 
Consultancy Services for 
Development of Fishing 
Harbour at Kulai, 
Mangalore.                            
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Maintenance Dredging at 
New Mangalore Port for 
the Year 2019-20 at risk 
and cost of M/s. Mercator 
Ltd.                   
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adjacent to existng Toilet 
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