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NEW MANGALORE PORT AUTHORITY 
CIVIL ENGINEERING DEPARTMENT 

NOTICE INVITING TENDER 
SECTION I 

1. NOTICE INVITING TENDER 
(Through E-Procurement only) 

E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore- 575010 through https://www.eprocure.gov.in/eprocure/appof 

CPP portal from the Contractor fulfilling the following Minimum Eligibility 

Criteria in two cover bidding procedure for the work of “Upkeeping of BDC 

Building for the Period 2023-2025”   

Minimum Eligibility Criteria:  

a) The tenderers must have experience of having successfully completed 

*similar works during last 7 (seven) years ending last day of month 

previous to the one in which applications are invited shall be either of the 

following 

At least Three similar completed works costing not less than the amount 

equal to    Rs. 3.60 lakhs each  

or 

At least Two similar completed works costing not less than the amount 

equal to     Rs. 4.50 lakhs each  

or 

At least One similar completed works costing not less than the amount 

equal to    Rs. 7.15 lakhs  

Note1:*Similar work(s) means any Civil Engineering works / Building 

conservancy or road conservancy works. 

Note2: Documentary evidence for successful completion of the work shall 

be furnished along with work order and work completion certificate 

b) Average Financial turnover of the tenderer over the last three financial 

years 2019-20, 2020-21 and 2021-22 shall be at least Rs.2.70 lakhs 

The financial capacity of bidders would be evaluated considering the works 

in hand at NMPA on the due date of submission of bid. The port would 

deduct the turnover required for execution of work in hand at NMPA from 

the average financial turnover of the bidder. The remaining net financial 

turnover of the bidder will be considered for eligibility criteria.  

The financial capacity to be 3.33times of the average financial turnover of 
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last three years of the bidder minus works in hand at NMPA.  The bidder 

must fill the annexure-6. 

In case the average turnover is Rs. 3.00 crores, the financial capacity of 

the contractor will considered as (3x3.333) Rs.10.00crores. 

The turnover means sales/ contract receipts excluding taxes other income 

shall not be considered for calculation of turnover 

Pertinent information is given in the following table: 

i) Estimated Amount put to Tender Rs. 17,81,666/- 
ii) Earnest Money Deposit (EMD) Rs. 42,100/- (Rupees FourtyTwo 

Thousand One Hundred  Only.) 
EMD shall be paid by RTGS in 
favour of F.A. & C.A.O., NMPA.  
The benefit of Exemption of EMD 
to all Micro and small enterprises 
(MSE) registered with district 
industries center (DIC) or Khadhi 
and village industries commission 
or Khadhi and Industries board 
(KVIV) or Coir board or National 
Small Industries Corporation 
(NSIC) or Directorate of 
handicrafts and handlooms or 
Udyam Registration certificate or 
any other body specified by 
Ministry of MSME, will be 
considered. 

iii) Cost of Tender (Tender fee) Rs. 560/- (Rupees Five Hundred 
Sixty Only) Payment of Tender fee 
by NEFT in favour of F.A. & 
C.A.O., NMPA. Scanned copy 
should be uploaded along with 
bid. The benefit of Exemption of 
Tender Fees to all Micro and small 
enterprises (MSE) registered with 
district industries center (DIC) or 
Khadhi and village industries 
commission or Khadhi and 
Industries board (KVIV) or Coir 
board or National Small Industries 
Corporation (NSIC) or Directorate 
of handicrafts and handlooms or 
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Udyam Registration certificate or 
any other body specified by 
Ministry of MSME, will be 
considered. 

iv) Document download start date 
and time 

27-06-2023 at 15.00 HRS 

v) Seek clarification start date and 
time 

NA 

vi) Seek clarification end date and 
time 

NA 

vii) Bid submission start date and 
time 

11-07-2023 at 10.00 HRS 

viii) Bid submission closing date and 
time 

18-07-2023 at 15.00 HRS 

ix) Date & time of opening of  
Cover -I : Technical 
Part - II : Financial  

 
19-07-2023at  15.30 HRS 
Shall be communicated 
separately. 

x) Completion period 24 (Twenty Four  ) Months 
xi) Validity of Tender 120 days from the date of closing 

of online submission of e-tender. 
Tenderer shall have to pay the prescribed cost of tender i.e., Rs. 560/- 

(Rupees Five Hundred Sixty Only) by NEFT in favour of F.A. & C.A.O., NMPA. 

NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore - 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id: yogindra.s@nmpt.gov.in/ chiefengineer@nmpt.gov.in 

Amendments / further information etc. pertaining to the tender, if any shall 

be uploaded only on websites www.mstcecommerce.com/eprochome/nmpt, 

may have to be referred by the prospective Tenderer from time to time. 

 

        -sd- 

                                                                              Executive Engineer (Civil)   
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2. INSTRUCTIONS TO TENDERERS 
A. INSTRUCTION TO E-TENDERING  
1. SPECIAL INSTRUCTIONS TO THE BIDDERS FOR THE E-

SUBMISSION OF THE  BIDS ONLINE THROUGH THIS E-
PROCUREMENT PORTAL 
This is an e-procurement event of NMPA.  The e-procurement service 

provider is https://www.eprocure.gov.in/eprocure/appof CPP portal. 

You are requested to read the terms & conditions of this tender before 

submitting your online tender. Tenderers who do not comply with the 

conditions with documentary proof (wherever required) will not qualify 

in the Tender. 

1. Bidder should do Online Enrolment in the Portal using the option 

Click Here to Enroll available in the Home Page. Then the Digital 

Signature enrollment has to be done with the e-token, after logging 

into the portal. 

2. Bidder then logs into the portal giving user id / password chosen 

during enrollment. 

3. The e-token that is registered should be used by the bidder and 

should not be misused by others. 

4. DSC once mapped to an account cannot be remapped to any other 

account. It can only be inactivated. 

5. The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents 

option and these can be selected as per tender requirements and 

then attached along with bid documents during bid submission. 

This will ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder 

should go through them carefully and then submit the documents 

as per the tender document; otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder 

and the same should be uploaded after filling the relevant 

columns, else the bidder is liable to be rejected for that tender. 

Bidders are allowed to enter the Bidder Name and Values only. 
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8. If there are any clarifications, this may be obtained online through 

the e-Procurement Portal, or through the contact details given in 

the tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online on the 

portal or on www.newmangaloreport.gov.in Bidder, in advance, 

should prepare the bid documents to be submitted as indicated in 

the tender schedule and they should be in PDF formats. 

9. Bidder should arrange for the EMD and tender fee as specified in 

the tender. The original should be posted/couriered/given in 

person to the Tender Inviting Authority, within the bid submission 

date and time for the tender. The benefit of Exemption of EMD and 

Tender Fees to all Microand small enterprises (MSE) registered 

with district industries center (DIC) or Khadhi and village 

industries commission or Khadhi and Industries board (KVIV) or 

Coir board or National Small Industries Corporation (NSIC) or 

Directorate of handicrafts and handlooms or Udyam Registration 

Certificate or any other body specified by Ministry of MSME, will be 

considered. Necessary document for having registered with similar 

category should be submitted along with Technical Bid.   

10. The bidder should read the terms and conditions and accepts the 

same to proceed further to submit the bids. 

11. The bidder has to submit the tender document(s) online well in 

advance before the prescribed time to avoid any delay or problem 

during the bid submission process. 

12. There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the 

Client System as well as the Network bandwidth available at the 

client side at that point of time. In order to reduce the file size, 

bidders are suggested to scan the documents in 75-100 DPI so 

that the clarity is maintained and the size of file gets reduced. This 

will help in quick uploading even at very low bandwidth speeds. 

13. It is important to note that, the bidder has to click on the Freeze 

Bid Button, to ensure that, he/she completes the Bid Submission 

Process. Bids, which are not frozen, are considered as 



7 
 

Incomplete/Invalid bids and are not considered for evaluation 

purposes. 

14. The Tender Inviting Authority (TIA) will not be held responsible for 

any sort of delay or the difficulties faced during the submission of 

bids online by the bidders due to local issues. 

15. The bidder may submit the bid documents online mode only, 

through this portal. Offline documents will not be handled through 

this system.  

16. At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid 

documents submitted and then a bid summary will be shown with 

the bid no., date & time of submission of the bid with all other 

relevant details. The documents submitted by the bidders will be 

digitally signed using the e-token of the bidder and then 

submitted. 

17. After the bid submission, the bid summary has to be printed and 

kept as an acknowledgement as a token of the submission of the 

bid. The bid summary will act as a proof of bid submission for a 

tender floated and will also act as an entry point to participate in 

the bid opening event. 

18. Successful bid submission from the system means, the bids as 

uploaded by the bidder is received and stored in the system. 

System does not certify for its correctness. 

19. The bidder should see that the bid documents submitted should be 

free from virus and if the documents could not be opened, due to 

virus, during tender opening, the bid is liable to be rejected. 

20. The time that is displayed from the server clock at the top of the 

tender Portal, will be valid for all actions of requesting bid 

submission, bid opening etc., in the e-Procurement portal. The 

Time followed in this portal is as per Indian Standard Time (IST) 

which is GMT+5:30. The bidders should adhere to this time during 

bid submission. 

21. The bidders are requested to submit the bids through online e-

Procurement system to the Tender Inviting Authority (TIA) well 
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before the bid submission end date and time (as per Server System 

Clock). 

22. Tender form Fee and EMD shall be submitted with the Part I- 

Technical BID. BID submitted without fees, as mentioned above 

will not be considered for evaluation and shall be rejected 

summarily. The benefit of Exemption of EMD and Tender Fees to 

all Microand small enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board 

or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam Registration certificate or 

any other body specified by Ministry of MSME, will be considered. 

Necessary document for having registered with similar category 

should be submitted along with Technical Bid.   

23. The bidder/tenderer/contractor shall file the applicable returns 

with Tax departments in time and submit the same as 

documentary proof. 

24. The GST applicable shall be shown as a separate line items in the 

Tax invoices to avail in put credit to Port. 

2. Cover – I Details (Technical)  
The following documents shall be uploaded online only. 

1. Covering letter declaring the offer to be unconditional, confirming 

its validity for 120 days and a list of all the documents submitted. 

As per Annexure I 

2. Scanned copy of NEFT Payment details for cost of tender (tender 

fee)/ documentary evidence for exemption of Tender fee. 

3. Scanned copy documentary evidence for exemption of EMD. 

4. Copies of original document defining the constitution or legal 

status, place of registration and principal place of business of the 

company or firm or partnership.  

5. Details of experience and past performance of the Tenderer of 

works of Civil/ Conservancy within the past 7 years and details of 

current works in hand and other contractual commitments in the 

prescribed Forms respectively.  
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6. The qualifications and experience of key personnel in the 

prescribed forms.  

7. Reports on the financial standing of the tenderer including profit 

and loss statements, balance sheets and auditor's report for the 

past three years and an authority from the tenderer to seek 

references from the tenderers bankers. The financial turnover in 

the last three years should be indicated in the prescribed form. 

8. List of Ongoing works in hand at NMPA should be indicated in the 

prescribed form. 

9. Tenderer should submit copy of Permanent Account Number 

(PAN), ESI, PF, TAN and GST Registration certificate. 

10. Information regarding any current litigation in which the tenderer 

is involved.  

11. The tenderer has to meet all the minimum eligibility criteria. 

Relevant information supported by documentary evidence 

regarding fulfillment of the minimum eligibility criteria as 

stipulated in Notice Inviting Tender should be submitted along 

with the tender 

Experience of the tenderer / contractor for completed works in 

private organization as stipulated in Eligibility Criteria shall be 

considered only if the Tax Deduction Certificate with respect to 

referred work is issued by Competent Authority is enclosed by the 

tenderer for the respective works along with the offer. 

12. Power of attorney for the signatory for the tender and carrying out 

the works when awarded. 

3. Cover – II Detail (Finance) 
Price should be quoted in the BOQ template available in the portal. The 

BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for that tender. Bidders are allowed to 

enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up for 
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the purpose for evaluation. 

4. Opening of bids 
A. Part I Technical bid will be opened electronically on specified date 

and time as given in the NIT. Bidder(s) can witness electronic 

opening of bid. 

B. Part II Price bid will be opened electronically of only those bidder(s) 

whose Part I Technical bid is found to be Techno-Commercially 

acceptable by NMPA. Such bidder(s) will be intimated, the date of 

opening of Part II Price bid, through valid email confirmed by them. 

The date and time of opening of price bid shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The 

price bid of such eligible bidders shall be opened on the specified 

date and time. 

Note:  

i. The tenderers are advised to offer their best possible rates. The 

estimated amount put to tender is the bare minimum cost of 

work. If a firm quotes less than or equal to estimated cost put to 

tender, the bid will be considered as the bid with NIL charges / 

NIL Consideration, such  bids shall be treated as unresponsive 

and will not be considered for evaluation. All entries in the tender 

should be entered in online without any ambiguity. 

ii. In case if, two or more bidder quote same minimum charges / 

minimum % and tie occurs, the successful bidder would be 

finalized by drawing the lottery with prior intimation to the 

bidders whose bids are tie, in presence of eligible bidders and 

Tender Committee Members. 

5. Evaluation process 
A proposal shall be considered responsive if – 

b. It is received by the proposed Due Date and Time. 

c. It is Digitally Signed. 

d. It contains the information and documents as required in the Tender 

Document. 

e. It contains information in formats specified in the Tender Document. 

f. It mentions the validity period as set out in the document. 
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g. It provides the information in reasonable detail.  The Port Authority 

reserves the right to determine whether the information has been 

provided in reasonable detail. 

h. There are no significant inconsistencies between the proposal and 

the supporting documents. 

i. The Technical qualification conforms to as specified in the 

qualification criteria. 

j. A Tender that is substantially responsive is one that conforms to the 

preceding requirements without material deviation or reservation.  A 

material deviation or reservation is one (1) which affects in any 

substantial way, the scope, quality, or performance of the Tenderer 

or (2) which limits in any substantial way, inconsistent with the 

Tender document, or (3) whose rectification would affect unfairly the 

competitive position of other Qualified Applicant presenting 

substantially responsive bids. 

k. The Port Authority reserves the right to reject any tender which in 

its opinion is non-responsive and no request for alteration, 

modification, substitution or withdrawal shall be entertained by the 

Port Authority in respect of such Tenders. 

l. The Port Authority would have the right to review the Technical 

Qualification and seek clarifications wherever necessary. 

m. Since the tender involves selection based on pre-qualification criteria 

and technical specification, the Chief Engineer will examine and 

seek clarification if any and list out the firms, which are found 

technically suitable and Price Bid of such tenderers only will be 

opened. 

n. The date and time will be intimated to tenderers whose offers are 

found suitable and price bid of such tenderers will be opened on the 

specified date and time 

o. The cost of stamping Agreement must be borne by the successful 

Tenderer 

p. The Fax/E-Mail offers will be treated as defective, invalid and 

rejected.  Only detailed complete offers received through online prior 

to closing time and date of the tenders will be taken as valid. 
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q. If a firm quotes NIL charges /NIL Consideration, the bid shall be 

treated as unresponsive and will not be considered. 

B. INSTRUCTIONS TO TENDERERS (GENERAL) 
1. E-Tenders are invited by New Mangalore Port Authority, Panambur, 

Mangalore- 575010 through 

https://www.eprocure.gov.in/eprocure/appof CPP portal from the 

contractors fulfilling the following Minimum Eligibility Criteria in two 

cover bidding procedure for the work of “Upkeeping of BDC Building 

for the Period 2023-2025 
2. Tender document can be downloaded from NMPA website 

http://www.newmangaloreport.gov.in, 

www.tender.gov.in&https://www.eprocure.gov.in/eprocure/appThe 

cost of tender documents 560/-( Non-refundable) to paid by NEFT. 

The details of payment shall be attached to the e-tender  
3. The Tenderer is advised to acquaint himself with the job involved at 

the site, examine soil conditions, hydrological conditions, climatic 

conditions, availability of labour, quarry materials, equipment, means 

of transport, communication facilities, entry restrictions to the Port 

being a custom bound secured area, laws and bylaws of Govt. of 

Karnataka or Govt. of India and any other statutory bodies and collect 

all information that may be necessary for preparing and submitting 

the Tender and entering into the contract. 
4. The Tenderers shall bear all the costs of visiting the site, collecting the 

information and cost for preparing and submitting the tender.  
5. The Tenderer and or his servants and agents will be granted 

permission to visit the site for the purpose of inspection. The Tenderer 

will be fully responsible for any injury (whether fatal or otherwise) to 

himself or his servants and agents or for any loss or damage to 

property or for any other loss, damage, costs and expenses 

whatsoever caused which but for the granting of such permission 

would not have arisen. The Tenderer will be liable to indemnify the 

Employer against any loss or damage to the property of the Employer 

or neighboring property which may be caused due to any act of the 

Tenderer or his servants and agents.  



13 
 

6. The Tender prepared by the tenderer, all documents and 

correspondence in respect of or in connection with the tender and the 

work to be executed hereunder shall be in English Language only.  
7. The Tenderer shall examine carefully, all instructions, General 

Conditions of Contract, Specifications, Bill of quantities, Scope of 

work, Drawings etc. and all documents issued along with and for the 

purpose of tender, any amendments made there to from time to time, 

conditions, nature of the ground and substrata, quantity and nature 

of work, materials necessary for the completion of work, the surface 

conditions, the hydrological and climatic conditions, means of access 

to the site, the existing roads and other means of communication, 

required pollution control measures in the marine areas, and in 

general shall be deemed to have been examined and obtained all 

necessary information as to risks, contingencies and other 

circumstances which may influence or affect his tender. Failure to 

comply with the requirements of the tender documents will be on 

tenderers own risks. Tenders who are not substantially responsive to 

the requirement of the tender documents are liable to be rejected.  
8. Tenderer shall bear all costs for preparation and submission of his 

tender. Employer will not be responsible for or pay for any expenses 

or losses which might be incurred or suffered by any tenderer in 

connection with submission of tender. A prospective tenderer 

requiring any clarifications on the Tender documents may request in 

writing for the same from Executive Engineer (Civil), New Mangalore 

Port Authority, Administration Building, Panambur, Mangalore – 575 

010. The response /clarifications (without identifying the source of 

Enquiry) will be sent to all prospective Tenderers who have received 

the Tender documents. These shall form part of Tender documents.  
9. No tender shall be considered which is not accompanied by an 

Earnest Money Deposit of 42100/-(Rupees FourtyTwo Thousand One 

Hundred  Only) documentary evidence for exemption of EMD. In the 

event of tenderer withdrawing his tender before the expiry of 120 days 

from the last date of submission of tender, the tender shall be 

cancelled and the amount payable by an Earnest Money Deposit shall 
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become forthwith payable to Employer and decision of the Employer 

shall be final in that behalf. The earnest Money Deposit of 

unsuccessful tenderer will be discharged /returned as promptly as 

possible, but not later than 60 days after the expiration of period of 

tender validity prescribed by the employer, on award of contract to the 

successful bidder. 
9.1 Tender must be accompanied by Earnest Money Deposit of Rs. 

42100/- (Rupees FourtyTwo Thousand One Hundred  Only) by 

NEFT.  
NMPA Bank Details. 

1. Name of the Bank:  State Bank of India, Panambur, Mangalore 

- 575 010. 

2. Bank A/C No. 10205649448 

3. IFSC Code:  SBIN0002249 

4. MICR Code: 575002011 

Contact Nos.  0824-2887306 and 0824-2407149 

Email id:praveenkumar.kn@nmpt.gov.in / 

chiefengineer@nmpt.gov.in 

The benefit of Exemption of EMD and Tender Fees to all 

Microand small enterprises (MSE) registered with district 

industries center (DIC) or Khadhi and village industries 

commission or Khadhi and Industries board (KVIV) or Coir board 

or National Small Industries Corporation (NSIC) or Directorate of 

handicrafts and handlooms or Udyam registration certificate or 

any other body specified by Ministry of MSME, will be considered. 

9.2 E.M.D. of unsuccessful Tenderer will be returned immediately 

after Conclusion of Contact. 

9.3 Any Tender not accompanied by an acceptable Earnest Money 

Deposit or documentary evidence for exemption of EMD will be 

rejected and such Tender will not be considered for evaluation. 

9.4 The Earnest Money Deposit of the successful bidder shall be 

refunded (without interest) after he has signed the agreement and 

furnished required performance security. 

9.5 Earnest Money deposit will be forfeited. 
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 If a Tenderer withdraws his tender during the period of tender 

validity. 

 In case of successful tenderer's failure to commence and 

complete the work, apart Forfeiture of other claims and dues if 

any payable to Contractor. 

 If the applicant submits false or misleading certificate for 

qualification, withdrawal of tender leading to black listing from 

NMPA works for the period of Three Years. 

 No interest will be payable by NMPA on the amount of tender 

security / Earnest Money deposit. 

 In case of forfeiture of EMD, GST is applicable. 

10. Pre Tender Meeting: Clause -Deleted – 
11. The tenderer shall submit with his tender Permanent Account 

Number (PAN) and as also his PF/ESI/GSTregistration number  
12. The tenderer must use metric units in the specifications and on all 

the drawings.  

13. The Tenderer shall quote realistic rates in respect of works to be 

executed by him. The rates shall be firm and no increase or decrease 

in prices will be allowed except as mentioned in the General 

Conditions and Particular applications of Tender document. 

14. The Chairman of the NMPA reserve their right to reject all or any 

tender without assigning any reasons or to accept any tenders in part 

and does not bind themselves to accept the lowest or any other 

tender. No reasons will be assigned for the rejection of any tender. 

15. The Tender shall remain valid and open for acceptance for a period of 
120 days  from the date fixed for receiving the same. The Employer 

reserves their right to extend the period of validity for a specific time. 

The request and the response thereto shall be made in writing or by 

telegram or telex. The Tenderers will have an option to refuse the 

request without forfeiting his tender security. However, in the event of 

the Tenderer agreeing to the request, he will not be permitted to 

modify his tender. In the event of the tenderer agreeing to the 

extension, the Tenderer shall correspondingly extend the validity of 

his tender security. 
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16. Eligibility and Qualification Requirement:  

16.1 To be eligible for award of contract tenderers shall provide 

evidence, satisfactory to the Employer of their eligibility and of 

their capability and adequacy of resources to carry out the 

subject contract effectively in addition to documents evidencing 

fulfillment of all the minimum eligibility criteria as stipulated in 

the "Notice Inviting Tender". The tenderer shall also submit 

following information.  

a. Details of the experience and past performance of the Tender 

on similar works within the past seven years, and details of 

current works in hand and other contractual commitments in 

the prescribed format.  

b. Reports on the financial standing of the Tenderer including 

profit and loss statements, balance sheets and auditor's 

reports for the past three years. The Chartered Accountant’s 

certificate. 

c. Information regarding any current litigation in which the 

Tenderer is involved. 

d. List of Ongoing works in hand at NMPA should be indicated in 

the prescribed form 

17. For determination of eligibility and responsiveness the tenderer shall, 

in addition to satisfying the requirement of sub clause-16.1 also 

satisfy the following criteria.  

1. Average annual financial turnover of the tenderer during last three 

financial years i.e., 2019-20, 2020-21 and 2021-22 shall be at 

least Rs2.70 lakhs plus the value of ongoing works awarded in 

NMPA. 

The financial capacity of bidders would be evaluated considering 

the works in hand at NMPA on the due date of submission of bid. 

The port would deduct the turnover required for execution of work 

in hand at NMPA from the average financial turnover of the bidder. 

The remaining net financial turnover of the bidder will be 

considered for eligibility criteria.  

The financial capacity to be 3.33times of the average financial 
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turnover of last three years of the bidder minus works in hand at 

NMPA.  The bidder must fill the annexure-6. 

In case the average turnover is Rs. 3.00crores, the financial 

capacity of the contractor will considered as (3x3.333) 

Rs.10.00crrores. 

The turnover means sales/ contract receipts excluding taxes other 

income shall not be considered for calculation of turnover. 

A statement duly certified by the Chartered accountant showing 

the average annual Financial Turnover over the last 3 financial 

years shall be submitted. 

2. The tenderers must have experience of having successfully 

completed *similar works during last 7 (seven) years ending last 

day of month previous to the one in which applications are invited 

shall be either of the following 

At least Three similar completed works costing not less than the 

amount equal to    Rs. 3.60 lakhs each  

or 

At least Two similar completed works costing not less than the 

amount equal to     Rs. 4.50 lakhs each  

or 

At least One similar completed works costing not less than the 

amount equal to    Rs. 7.15 lakhs  

Note1:*Similar work(s) means any Civil Engineering works / 

Building conservancy or road conservancy works. 

Note 2: Copy of the work order, Client’s satisfactory work 

completion Certificate, along with any other documentary proof 

certifying the date of completion, brief description of the project 

and project completion cost shall be submitted in support of the 

assignments performed and claimed by the tenderer to fulfill the 

eligibility criteria for qualification. Experience of the tenderer / 

contractor for completed works, executed in private organization 

shall be considered only if the Tax Deducted at Source Certificate 

with respect to referred work, issued by Competent Authority is 

enclosed by the tenderer along with the tender 
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Even though the bidders meet the above qualifying criteria, they 

are subject to be disqualified if they have:  

i. made misleading or false representations in the forms, 

statements and attachments submitted in proof of the 

qualification requirements; and/or  

ii. record of poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in 

completion, litigation history, or financial failures etc. 

18. At any time prior to the last date for submission of tenders, the 

employer may for any reason whatsoever, change or modify the tender 

documents by amendments. The amendments so carried out will be 

published in the web sites mentioned above for information all the 

prospective tenderers who have obtained the tender documents. 

The amendment so carried out will form part of the tender and shall 

be binding upon the Tenderers. The Employer may at their discretion 

extend the last date for submission of the tenders to enable the 

Tenderers reasonable time to submit their tender after taking into 

consideration such amendments. 

19. Tender shall be prepared, signed and submitted only by that Firm / 

Corporation / Company in their name registered in the CPP portal. 

The tenderer shall submit complete tender and shall be without 

alterations, interlineations or erasures except those to accord with the 

instructions issued by the employer or as may be necessary to correct 

errors made by the Tenderers. All such cancellations, alterations or 

amendments shall be initialed by person or persons signing the 

tender. 

20. Bid Submission 

Tender document including quoted bid price have to be submitted 

online only through CPPP portal before deadline for online submission 

of bid.  

For evaluation purpose the uploaded offer documents will be treated 

as authentic and final except Power of attorney which shall be 

submitted in hard copy immediately after the due date of submission.     

The Tender shall be submitted in Two parts.    
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Cover I – Technical:  

The following documents shall be uploaded in cover I. 

1. Scanned copy of NEFT Payment details for cost of tender / 

documentary evidence for exemption of tender fee. 

2. Scanned copy of NEFT Payment details for EMD (bid security)  or 

documentary evidence for exemption of EMD. 

3. Copies of original document defining the constitution or legal 

status, place of registration and principal place of business of the 

company or firm or partnership.  

4. Details of experience and past performance of the Tenderer of 

works of Civil/ Conservancy within the past 7 years and details 

of current works in hand and other contractual commitments in 

the prescribed Forms respectively.  

5. Reports on the financial standing of the tenderer including profit 

and loss statements, balance sheets and auditor's report for the 

past three years and an authority from the tenderer to seek 

references from the tenderers bankers. The financial turnover in 

the last three years should be indicated in the prescribed form. 

6. List of Ongoing works in hand at NMPA should be indicated in 

the prescribed form 

7. Tenderer should submit copy of Permanent Account Number 

(PAN), ESI, PF and GST Registration certificate. 

8. Information regarding any current litigation in which the tenderer 

is involved.  

9. The tenderer has to meet all the minimum eligibility criteria. 

Relevant information supported by documentary evidence 

regarding fulfillment of the minimum eligibility criteria as 

stipulated in Notice Inviting Tender should be submitted along 

with the tender 

Experience of the tenderer / contractor for completed works in 

private organization as stipulated in Eligibility Criteria shall be 

considered only if the Tax Deduction Certificate with respect to 

referred work is issued by Competent Authority is enclosed by 

the tenderer for the respective works along with the offer. 
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10. Power of attorney for the signatory for the tender and carrying 

out the works when awarded. 

11. Covering letter declaring the offer to be unconditional, confirming 

its validity for 120 days and a list of all the documents 

submitted. 

21. PRICE BID (Bill Of Quantities)  

Price should be quoted in the BOQ template available in the portal. 

The BOQ template must not be modified/replaced by the bidder and 

the same should be uploaded after filling the relevant columns, else 

the bidder is liable to be rejected for that tender. Bidders are allowed 

to enter the Bidder Name and Values only. 

Any indication of ‘Quoted price’ in the online technical bid documents 

shall lead to rejection of the bid outright. 

The price bid submitted through e-portal mode only will be taken up 

for the purpose for evaluation. 

The tenderers are advised to offer their best possible rates. The 

estimated amount put to tender is the bare minimum cost of work. If 

a firm quotes less than or equal to estimated cost put to tender, the 

bid will be considered as the bid with NIL charges / NIL 

Consideration, such  bids shall be treated as unresponsive and will 

not be considered for evaluation. All entries in the tender should be 

entered in online without any ambiguity. 

In case if, two or more bidder quote same minimum charges / 

minimum % and tie occurs, the successful bidder would be finalized 

by drawing the lottery with prior intimation to the bidders whose bids 

are tie, in presence of eligible bidders and Tender Committee 

Members. 

22. The Tenderer should note the following procedure carefully:  

a) The tenderer should quote his basic cost offer only in price bid 

b) The work will be awarded to the tenderers who quotes total lowest 

amount of the bid as a whole.  

c) Tenderer should not indicate his cost offer anywhere directly or 

indirectly in technical bid 

d) The tenderer should quote for the work as per Technical scheme 
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and design and scope of work as specified in tender document. 

23. Tenderer should note follow before submitting the offer: 

a) Only completed work will be considered for qualification. Partly 

completed works or works in progress will not be considered for 

qualification. 

b) The value of work indicated in completion certificate only be 

considered for experience. 

c) If the tenderer have successfully completed the work (Date of 

completion of work) during last 7 years ending last day of month 

previous to the one in which applications are invited irrespective of 

date of commencement/start of work. Such experience of work is 

also considered for evaluation in work experience. 

d) If the tenderer have executed the work in Joint venture before 

submitting the bid, then experience of such entire work will be 

considered only for the lead partner company/firm of the Joint 

Venture. 

24. Deadline for Submission of the Bids 

i) The completed bid shall be submitted in the electronic form by 

the date and time mentioned in NIT only through CPP portal. 

ii) The Employer may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause, in which case 

all rights and obligations of the Employer and the bidders 

previously subject to the original deadline will thereafter be 

subject to the deadline as extended. 

iii) Price should be quoted in CPP portal. Any indication of ‘Quoted 

price’ in the online technical bid documents shall lead to rejection 

of the bid outright. For evaluation purpose the uploaded offer 

documents will be treated as authentic and final. No hard copy 

shall be submitted for reference purpose. The bid submitted 

through e-tendering mode only will be taken up for the purpose 

for evaluation. 

iv) The uploaded Port Tender Document will be treated as authentic 

tender and if any discrepancy is noticed at any stage between the 

Port’s tender document and the one submitted/uploaded by the 
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tenderer, the conditions mentioned in the Port’s uploaded 

document shall prevail. Besides, the tenderer shall be liable for 

legal action for the lapses. 

25. Late Bids 

The tenderer should ensure that their tender is received online at 

NMPA before the deadline prescribed. The time that is displayed from 

the server clock in e-portal, will be valid for all actions of requesting 

bid submission, bid opening etc., The bidders should adhere to this 

time during bid submission. 

26. Modification and Withdrawal of Bids 

i) Bidders may modify the prices and other required details of their 

Bids only in accordance with the provisions available in the CPP 

portal.  

ii) Withdrawal of a Bid between the deadline for submission of bids 

and the expiration of the original period of bid validity may result 

in the forfeiture of the Bid Security  

27. Bid Opening - Technical Bid 

a. On the due date and time, the Employer will first open Techno 

Commercial bids of all bids received online in presence of the 

Bidders or their representatives who choose to attend. In the event 

of specified date for bid opening is declared as holiday by the 

Employer, the bid will be opened at the appointed time and 

location on the next working day. 

b. In the first instance the Technical bid containing the NEFT 

payment details of EMD & Cost of tender document / documentary 

evidence for exemption of EMD and tender cost will be verified.  If 

EMD and Tender Fee is in line with the Tender Condition there 

after the Technical Bid will be considered for evaluation. 

c. If all Bidders have submitted unconditional Bids together with 

requisite Bid security, then all Bidders will be so informed then 

and there. If any Bid contains any deviation from the Bids 

documents and / or if the same does not contains Bid security in 

the manner prescribed in the Bid documents, then that Bid will be 

rejected and the Bidder informed accordingly. 
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28. Bid Opening – Price Bid 

The date and time of opening of price bid shall be intimated to the 

qualified bidders based on the evaluation of the technical bid. The 

price bid of such eligible bidders shall be opened on the specified date 

and time. 

i. The tenderers are advised to offer their best possible rates. The 

estimated amount put to tender is the bare minimum cost of 

work. If a firm quotes less than or equal to estimated cost put to 

tender, the bid will be considered as the bid with NIL charges / 

NIL Consideration, such  bids shall be treated as unresponsive 

and will not be considered for evaluation. All entries in the tender 

should be entered in online without any ambiguity. 

ii. In case if, two or more bidder quote same minimum charges / 

minimum % and tie occurs, the successful bidder would be 

finalized by drawing the lottery with prior intimation to the 

bidders whose bids are tie, in presence of eligible bidders and 

Tender Committee Members. 

The decision of the Port is final and binding on the Tenderers and no 

correspondence will be entertained in the matter. 

29. Clarification of Bids 

To assist in the examination and comparison of Bids, the Employer 

may, at his discretion, ask any Bidder for clarification of his Bid, 

including breakdown of unit rates. The request for clarification and 

the response shall be in writing, but no change in the price or 

substance of the Bid shall be sought, offered, or permitted. 

No Bidder shall contact the Employer on any matter relating to his bid 

from the time of the bid opening to the time the contract is awarded. If 

the Bidder wishes to bring additional information to the notice of the 

Employer, he should do so in writing.  

Any effort by the Bidder to influence the Employer’s bid evaluation, 

bid comparison or contract award decisions, may result in the 

rejection of his bid. 

30. Examination of Bids and Determination of Responsiveness 

Prior to detailed evaluation of Bids, NMPA will determine whether 
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each Bid 

a) meets the eligibility criteria. 

b) has been properly signed by an authorised signatory (accredited 

representative) holding Power of Attorney in his favour.  The Power 

of Attorney shall interalia include a provision to bind the Bidder to 

settlement of disputes clause;  

c) is accompanied by the requisite Bid security and;  

d) is responsive to the requirements of the Bidding documents.A 

responsive Bid is one which conforms to all the terms, conditions 

and specification of the Bidding documents, without material 

deviation or reservation. A material deviation or reservation is one 

i. which affects in any substantial way the scope, quality or 

performance of the Works; 

ii. which limits in any substantial way, the Employer’s rights 

or the Bidder’s obligations under the Contract; or 

iii. whose rectification would affect unfairly the competitive 

position of other Bidders presenting responsive Bids.  

e) The tenderer shall submit a certificate in the tender schedule in 

the Technical Bid that he has not incorporated any conditions in 

the Financial Bid and in case any conditions are specified in the 

financial bid his tender will be rejected without making any further 

reference to him. 

f) If a Bid is not substantially responsive, it shall be rejected by the 

Employer, and may not subsequently be made responsive by 

correction or withdrawal of the non-conforming deviation or 

reservation. 

g) The tenderers are advised to offer their best possible rates. The 

estimated amount put to tender is the bare minimum cost of work. 

If a firm quotes less than or equal to estimated cost put to tender, 

the bid will be considered as the bid with NIL charges / NIL 

Consideration, such  bids shall be treated as unresponsive and will 

not be considered for evaluation. All entries in the tender should 

be entered in online without any ambiguity. 

h) In case if, two or more bidder quote same minimum charges / 
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minimum % and tie occurs, the successful bidder would be 

finalized by drawing the lottery with prior intimation to the bidders 

whose bids are tie, in presence of eligible bidders and Tender 

Committee Members. 

31. Correction of Errors:  (Not Applicable) 

32. Evaluation and Comparison of Bids: 

The Employer will evaluate and compare only the Bids determined to 

be responsive. In evaluating the Bids, the Employer will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows:  

a) making appropriate adjustments to reflect discounts or other price 

modifications offered. 

33. Alteration of tender documents 

No alteration shall be made in any of the tender documents or in the 

Bill of Quantities and the tender shall comply strictly with the terms 

and conditions of the tender document.  The Employer may however 

ask any tenderer for clarifications of his tender if required.  

Nevertheless, no tenderer will be permitted to alter his tender price 

after opening of the tender. 

34. Alternative conditions and Proposal: 

The Tenderer shall note that alternative or qualifying tender 

conditions, or alternative design proposal for whole or part of the work 

will not be acceptable. Tenders containing any qualifying conditions or 

even Bidder's clarifications in any form will be treated as 

non-responsive and will run the risk of rejection.   Part II: Price Bid of 

such Bidder’s will not be opened. 

35. Award of Contract 

The Employer will award the Contract to the bidder whose bid has 

been determined to be responsive to the bidding documents and who 

has offered the lowest evaluated bid price, provided that such bidder 

has been determined to be  

a) Eligible in accordance with the provisions of Clause 17, and 

b) Qualified in accordance with the provisions of Clause 17. Clause 

No.30 

36. Notification of Award 
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i) The Bidder whose Bid has been accepted will be notified about the 

award by the Employer prior to expiration of the Bid validity period 

by, fax or e-mail and confirmed by registered letter.  This letter 

(hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion and 

maintenance of the works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract 

Price”).  

ii) The notification of award will constitute the formation of the 

Contract subject only to the furnishing of a performance security 

in accordance with the provisions of Clause 38.  

iii) The Agreement will also incorporate all correspondence exchanged 

between the employer and the successful bidder.  Within 28 days 

of receipt of Letter of Acceptance, the successful bidder will furnish 

the performance security and sign the Agreement with the 

Employer. No work shall be commenced before signing contract 

agreement. The contractor shall make 8 copies of the Agreement 

and submit to the employer within 7 days following the date of 

signing of Agreement. 

37. Release of Bid Security / EMD 

The Earnest Money Deposit of unsuccessful bidder shall be returned 

without interest as early as possible by NEFT on conclusion of 

Contract. The Earnest Money Deposit of the successful bidder shall be 

refunded (without interest) after he has signed the agreement and 

furnished required performance security. 

38. Performance Security 

i) Within 21 days of receipt of the Letter of Acceptance, the 

successful Bidder shall deliver to the Employer a Performance 

Security in the form in the form of Insurance Surety Bonds, 

Account Payee Demand draft, Fixed Deposit Receipt from a 

commercial bank, remittance by RTGS or in the form of Bank 

Guarantee for an amount equivalent to 5% of the Contract price 

(Contract price including GST), as applicable rounded off to the 
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nearest 1000.  

ii) If the performance security is provided by the successful Bidder in 

the form of a Bank Guarantee, it shall be issued by a Nationalised 

/Scheduled Indian bank having its branch at Mangalore and 

encashable at Mangalore acceptable by NMPA. The BG shall be 

issued in favor of New Mangalore Port Authority in the Format 

enclosed. 

39. Fraud and Corrupt Practices 

The bidder and their respective officers, employees, agents and 

advisers shall observe the highest standard of ethics during the 

Selection Process. Notwithstanding anything to the contrary contained 

in this document, the Port shall reject the tender without being liable 

in any manner whatsoever to the bidder, if it determines that the 

bidder has, directly or indirectly or through an agent, engaged in 

corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice (collectively the “Prohibited Practices”) 

in the Selection Process. In such an event, the Port shall, without 

prejudice to its any other rights or remedies, forfeit and appropriate 

the Bid Security or Performance Security, as the case may be, as 

mutually agreed genuine pre-estimated compensation and damages 

payable to the Port for, inter alia, time, cost and effort of the 

Authority, in regard to the Tender, including consideration and 

evaluation of such Bidder’s Proposal.  Such Bidder shall not be 

eligible to participate in any tender or RFP issued by the Authority 

during a period of 2 (two) years from the date such Bidder is found by 

the Authority to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may 

be.  

For the purposes of this Clause, the following terms shall have the 

meaning hereinafter respectively assigned to them:  

(a) “corrupt practice” means 

i) the offering, giving, receiving, or soliciting, directly or indirectly, 

of anything of value to influence the action of any person 
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connected with the Selection Process (for avoidance of doubt, 

offering of employment  to or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly 

or indirectly with the Selection Process or the LOA or has dealt 

with matters concerning the Agreement or arising there from, 

before or after the execution thereof, at any time prior to the 

expiry of one year from the date such official resigns or retires 

from or otherwise ceases to be in the service of the Authority, 

shall be deemed to constitute influencing the actions of a 

person connected with the Selection Process; or  

ii) engaging in any manner whatsoever, whether during the 

Selection Process or after the issue of the LOA or after the 

execution of the Agreement, as the case may be, any person in 

respect of any matter relating to the Project or the LOA or the 

Agreement, who at any time has been or is a legal, financial or 

technical consultant/ adviser of the Authority in relation to any 

matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of 

facts or disclosure of incomplete facts, in order to influence the 

Selection Process; 

(c) “coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any persons or  property to 

influence any person’s participation or action in the Selection 

Process; 

(d) “undesirable practice” means 

i) establishing contact with any person connected with or 

employed or engaged by  the Authority with the objective of 

canvassing, lobbying or in any manner influencing or 

attempting to influence the Selection Process; or 

ii) having a Conflict of Interest; and  

c) “restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the 

objective of restricting or manipulating a full and fair competition 
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in the Selection Process. 

40. Rejection of Tender 

Any Tender not conforming to the foregoing instructions will not be 

considered.  The Employer does not bind himself to accept the lowest 

or any tender and has the right to reject any tender without assigning 

any reason thereof. No representation whatsoever will be entertained 

on this account. 

41. Additional Information 

The "Instructions to Tenderers" shall not form part of the Contract. 

They are intended only to aid the Tenderers in the preparation of their 

tender. 

Conditional Tender will be rejected outright considering it as non 

responsive     offer  and Tender will be liable to be rejected outright if 

it is found that;  

a) The Tenderer proposes any alternation in the work specified in the 

tender or in time allowed for completing the works or indicate any 

other unacceptable condition. 

b) The downloading of document is not carried strictly as provided on 

website. 

c) Disclosure/indication of the price in the technical bid shall render 

the tender disqualified and rejected.  

42. Prior to the expiration of the prescribed period of tender validity or 

such extended period the Employer will notify the successful tenderer, 

by cable or telex, fax confirming in writing by registered letter that his 

tender has been accepted. The notification of award will constitute the 

formation of the contract. Upon the furnishing by the successful 

tenderer of a performance security in accordance with the provisions 

of General conditions of contract, the Employer will promptly notify 

the unsuccessful tenderers that their tenders have been unsuccessful. 

43. All costs, charges and expenses including stamp duty in connection 

with contract as well as preparations and completion of agreement 

shall be borne by the tenderers. 

44. The contractor shall, in accordance with the requirement of the 

Employer, afford all reasonable opportunities for carrying out their 
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work to any other contractors employed by the Employer and their 

workmen and to the workmen of the Employer and of any other duly 

constituted authorities who may be employed in the execution on or 

near the site of any work not included in the contract or of any 

contract which the employer may enter into in connection with or 

ancillary to the works. 

45. If the tenderer submits false / forged documents in support of 

experience, the tender will be rejected and the tenderer will be black 

listed from NMPA for Two years. 

46. The successful bidder, with in 7 (Seven) days from the date of work 

order, shall submit self-attested copy of statutory documents such as 

PAN card, GST registration certificate, ESI registration certificate, EPF 

registration certificate, Labour Identification Number (LIN) and any 

other documents required for successful completion of work 
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3. ANNEXURES 
ANNEXURE - I 

LETTER OF SUBMISSION - COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 
To 
The Executive Engineer (Civil), 
New Mangalore Port Authority, 
Administration Building, 
Panambur, Mangalore – 575 010 
 
Sir, 
Sub: “Upkeeping of BDC Building for the Period 2023-2025” 

****** 
 Being duly authorized to represent and act on behalf of 
……………………. (Hereinafter referred to as “the Bidder”) and having reviewed 
and fully understood all of the requirements of the bid document and 
information provided, the undersigned hereby apply for the project referred 
above. 

I / We declare that the offer is unconditional, and validity for 120 days 
 I/ We are submitting our Bid enclosing the following, with the details as 
per the requirements of the Bid Document, for your evaluation. 
i. Power of Attorney (if any) 
ii. Organization Details (Annexure 3) 
iii. Details to fulfill the “Minimum Eligibility Criteria” and certificates - 

(Annexure 4) 
iv. Average Financial turnover over the last three financial year - 

(Annexure 5) 
v. List of work in hand at New Mangalore Port (Annexure 6) 
vi. List of tools and plants (Annexure 7) 
vii. Declaration (Annexure 8) 
viii. Format For Furnishing Bank Information for E-Payment Annexure 

10&11 
ix. Indemnity Bond (Annexure 12) 
x. Bid Security / EMD Paid by NEFT vide UTR No…………….dtd. 

……………. of  (name and address of the branch). 
xi. Tender fee paid by NEFT vide vide UTR No…………….dtd. ……………. of  

(name and address of the branch). 
xii. Copy of valid PAN card, ESI, PF &GST Registration certificate. 

 

 

 

Signature 

(Authorised Signatory) 



32 
 

Annexure – 2 
ON STAMP PAPER of Rs 100/- 

 “UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 

-- 

FORMAT OF POWER OF ATTORNEY (in original) 

In favour of signatory/s to the Tender, duly authenticated by Notary Public. 

 

 POWER OF ATTORNEY IN FAVOUR OF ---------------------------------------

-- (Name, Designation, Company name) 

 

 TO ALL TO WHOM THESE PRESENTS shall come, I, (Name & address 

of the authorized person to sub-delegate/delegate powers, delegated on him 

by the Board of Directors) do hereby sub-delegate/delegate, in terms of the 

powers delegated to me by the Board of Directors, ------------- (name of the 

Co.) to Shri ------------ (name, designation & address of the Attorney) the 

following: 

 NOW KNOW YE AND THOSE PRESENTS that I, (Name & address of the 

authorized person to sub-delegate/delegate powers, delegated on him by the 

Board of Directors), do hereby authorize and empower Shri ----------- (name, 

designation & address of the Attorney) to do severally amongst others, for the 

purpose of carrying on our business, the following: 

a) To represent lawfully the (name of the Co.) for obtaining bid/tender 

documents, prepare, sign, execute and submit tenders for execution of 

Construction of New CISF barrack at New Mangalore Port or any other 

works incidental to such construction works. 

b) To discuss the technical and financial matters, negotiate and accept prices 

and take decisions regarding terms and conditions and sign agreements 

and contracts and also to bind the (name of the Co.) to the arbitration 

clause included in the contract. 

c) For all or any of the purposes here of to sign and deliver or otherwise 

execute such deed or deeds, transfer or transfers, endorsement or 

endorsements and to perform such other acts, matters, things as the 

Attorney shall consider requisite or advisable as full and effectively as the 

Company could do, if present and acting there. 
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I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors) in terms of the powers delegated 

to me by the Board of Directors of (name of the Co.), do hereby agree that all 

acts, deeds and things done by the said Attorney by virtue of this power of 

attorney, shall be construed as acts, deeds and things done by the Company. 

I, (Name & address of the authorized person to sub-delegate/delegate powers, 

delegated on him by the Board of Directors), further undertake to ratify and 

confirm whatever our said attorney shall do or cause to be done for the 

Company, the said Company, in the premises, by virtue of the powers hereby 

given. 

  

WHEREAS, this sub-delegation is signed and delivered to Shri ------------ 

(name & designation of the Attorney), on this _______ day of ______________, 

20____ (Two thousand __________ ). 

 

 WHEREAS, even though this sub-delegation is signed on this ______ 

day of __________ 20______ (Two thousand __________ ), will have effect from 

the date he signs and receives this delegation. 

 IN WITNESS WHEREOF, I, (Name & address of the authorized person 

to sub-delegate/delegate powers, delegated on him by the Board of Directors) 

has, this ______ day of ______ 20_____ (Two thousand ___________) set my 

hands and subscribed my signature unto this instrument. 

                                                                     SIGNED AND DELIVERED ON 

____________________ BY 

 

                                            (Name of authorized person to delegate powers) 

 

WITNESS: 

 

SIGNED AND RECEIVED ON 

 _____________________ BY 

(Name & designation of Attorney)  

Annexure – 3 
 “UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 
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ORGANIZATION DETAILS 
 

CONTACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

3. Description of Applicant 

 (for e.g. General, Civil Engineering 

  Contract or Joint Venture/Consortium etc.) 

4. Registration and Classification of Contractors: 

5. Name and address of bankers: 

6. Number of years of experience as a general contractor:- 

 In own Country: 

 Internationally: 

7. Number of years of experience as a sub-contractor: 

8. Name and Address of partners or associated companies to be 

involved in the project and whether Parent/Subsidiary/other: 

9. Name and address of any associates knowledgeable in the procedures 

of customs, immigration and local experience in various aspect of the 

project etc. 

10. Name and address of the companies / Sub-contractors who will 

be involved in the execution of works, namely: 

 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 4 
NEW MANGALORE PORT AUTHORITY 

“UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 
 

LIST OF SIMILAR WORKS COMPLETED  

Sl. 

No

. 

Client 

with 

Addres

s 

Descripti

on of 

Work 

Value 

of 

Contra

ct (Rs.) 

(cost of 

only  

Completion 

time  as 

stated in 

Tender 

Date of  

Commence

ment 

of work 

Actual 

completi

on time 

(Weeks) 

Remar

ks 

 

 

       

 

 

       

  

 

      

        

Note:  
1. Tenderer are specifically requested to furnish all the details about the 

last assignment done with the Client. 

2. Completion date should be that mentioned in the completion certificate 

given by the client. 

3. Only a format in which the information is to be given is indicated above. 

The contractor shall attach additional sheets of bigger sizes to 

accommodate the necessary information, if required. 

 

 

 
Contractor 
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Annexure – 5 
NEW MANGALORE PORT AUTHORITY 

“UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 

FINANCIAL TURNOVER 

The Tenderer shall furnish in the format given below details of its 

financial Turnover during the last three years. The statement shall be duly 

certified by a Chartered Accountant. 

 

 2019-20 2020-21 2021-22 

Turnover in Rs. 

In Lakhs 

 

 

  

 

 

 

Note:  

1.Only a format in which the information is to be given is indicated above. 

The contractor shall attach additional sheets of bigger sizes to accommodate 

the necessary information, if required  

      

 

Contractor 
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Annexure – 6 
NEW MANGALORE PORT AUTHORITY 

“UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 
 

LIST OF ONGOING WORKS IN HAND AT  NEW MANGALORE PORT  

 

The Tenderer shall furnish in the format given below details of works 

being carried out by him at the time of bidding in NMPT 

Sl.No Name of work  Work 

order No. 

and Date 

Value of Work 

Order in Rs. 

Average annual 

financial 

turnover as per 

MEC for the 

work 

  

 

 

 

 

 

  

 

 

 

 

      

 

Bidder 
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Annexure – 6A(Not applicable) 
NEW MANGALORE PORT AUTHORITY 

“UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 

 

DETAILS OF PROPOSED APPROACH & METHODOLOGY 

 

Bidder shall furnish a detailed method statement (Technical Note) for 

carrying out of the works, along with a construction programme showing 

sequence of operation and the time frame for various segments of temporary 

and permanent works. 

 

Signature 

(Authorised Signatory) 
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Annexure – 7 
NEW MANGALORE PORT AUTHORITY 

“UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 

-- 

PLANT AND EQUIPMENT PROPOSED FOR THE WORK (Not Applicable) 

Please indicate the main plant and equipment considered to be necessary for 

undertaking the work and whether this plant is ready in ownership or will be 

purchased or hired. 

Descripti

on  of 

equipme

nt 

Requirem

ent no. / 

capacity 

Owned / 

leased / 

to be 

procured 

Nos / 

capaci

ty 

Age / 

conditi

on 

Remarks 

(from whom 

to be 

purchased) 

At what stage  of 

contract period the 

equipment  will be  

available 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 

Note: The equipment indicated in the above statement will form part of contract agreement 

and as such the bidders are requested to indicate the availability of the equipment at site and 

at what stage of the construction period in a separate column. 

 

 

Signature 

(Authorised Signatory) 
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Annexure – 8 
NEW MANGALORE PORT AUTHORITY 

“UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025” 

DECLARATION  

We M/s. (Name & address of the bidder) hereby declare that:- 

i. I have read the tender document and agreed to the terms and conditions 

mentioned therein. 

ii. All details regarding construction plant, temporary work and personnel 

for site organisation considered necessary and sufficient for the work 

have been furnished in the Annexures to Conditions of Contract in 

Volume I and that such plant, temporary works and personnel for site 

organisation will be available at the site till the completion of the 

respective work.  

iii. No conditions are incorporated in the financial bid. In case any 

conditions are specified in the financial bid, the tender will be rejected 

summarily without making any further reference to the bidder. 

iv. We have not made any payment or illegal gratification to any persons/ 

authority connected with the bid process so as to influence the bid 

process and have not committed any offence under PC Act in connection 

with the bid. 

v. We shall undertake that, the Employer i.e. NMPA is indemnified against 

all damages or compensation payable at Law in respect of or in 

consequence of any accident or injury to any workman or other person in 

the employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto and the Employer shall be at liberty 

to deduct or adjust from the Contactor's bills an amount that Employer 

may be called upon to pay towards claims, demands, proceedings, costs, 

charges and expenses Whatsoever in respect of or in relation to any 

accident or injury referred to above without any reference to the 

Contractor. Indemnity Bond shall executed in prescribed format.  

vi. We shall comply with all the Central State and Municipal Laws and Rules 

and we shall be solely responsible for complying with the provisions of 

the Contract Labour (Regulations & Abolition) Act, 1970 & the contract 
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labour (Regulation & Abolition) Karnataka Rules 1974 and rules there 

under and the enactments that may be applicable including ESI Act, the 

payment of wages act, Provident Fund Act, the Minimum Wages Act, the 

Factory's Act. The Workmen Compensation Act or any other applicable 

legislation and the Municipal by-laws or other statutory Rules and 

Regulations whatsoever in force if these are applicable. Any obligations 

finding or othenrvise missed under any statutory enactments, rules & 

regulations there under shall be the responsibility of the Contractor and 

the NMPA will take no responsibility for the same. The Contractor should 

take Workmen's Compensation Policy for his Workers, who are not 

covered under ESI and submit the same to the EIC immediately after 

commencement of the work. 

vii. We undertake that, we are liable to pay all Statutory Compensation to 

the Labourers/persons engaged by him for the satisfactory execution of 

the works. lf any claim is made against New Mangalore Port Authority on 

this work, the Port Authority shall have the right to deduct the same 

from the bill amount payable to the contractor after verification of the 

validity and if admissible as per rules 

viii. *We disclose with that we have made / not made payments or propose to 

be made to any intermediaries (agents) etc in connection with the bid. 

 

* Note: Delete whichever is not applicable. 

 

Signature 

(Authorised Signatory) 
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Annexure-9 
BID SECURITY (BANK GUARANTEE) (NOT APPLICABLE) 

 

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the 

Bidder”) has submitted his bid dated__________________________ [date] for the 

Upkeeping of BDC Building for the Period 2023-2025 (hereinafter called “the 

Bid”).  

KNOW ALL PEOPLE by these presents that We 

_______________________________ [name of bank] of _____________________ 

(name of country) having our registered office at ____________________________ 

(hereinafter called “the Bank”) are bound unto 

___________________________________ [name of Employer] (hereinafter called 

“the Employer”) in the sum of _________________________ 1 for which payment 

well and truly to be made to the said Employer the Bank binds itself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ______ day of _________ 

20 ______  

THE CONDITIONS of these obligations are:  

(1) If after Bid opening the Bidder withdraws his Bid during the period of 

bid validity specified in the Form of Bid;  

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the 

Employer during the period of bid validity:  

(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Bidders, or  

(c) does not accept the correction of the Bid Price pursuant to Clause 27;  

We undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions.  
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This Guarantee will remain in force up to and including the date _________ 2 

days after the deadline for submission of Bids as such deadline is stated in 

the Instructions to Bidders or as it may be extended by the Employer, notice 

of which extension(s) to the Bank is hereby waived. Any demand in respect of 

this Guarantee should reach the Bank not later than the above date. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs ……………………… 

(Rupees ……………………………………. only) and unless a claim in writing is 

lodged with us within 3 months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall stand 

discharges. 

IN WITNESS WHEREOF this guarantee has been duly executed on this ……… 

day of …… 20 …… 

DATE_______________ SIGNATURE OF THE BANK__________________ 

WITNESS______________________________SEAL_______________________________

___________________________________________________________ 

_________________________ 

 [Signature, name and address]  

______________ _________ _________________ ____________________ _____________ 

The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 

Clause 16 of the Instructions to Bidders.  

30 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued.  
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Annexure-10 
 

DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH E-

PAYMENT SYSTEM FROM NEW MANGALORE PORT AUTHORITY 

 

Name of the Party : 

  

Bank A/c No : 

 

Account type :  (Savings / Current / Overdraft) 

 

Bank Name  : 

 

Branch  : 

 

IFSC Code Number : (11 digit code) 

 

Centre (Location) : 

 

FAX No.  : 

 

E-Mail ID  : (For forwarding information of remittance) 

 

Mobile No  : 

 

 

 

  Signature of the Party                                 
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Annexure-11 
 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the 

beneficiary 

 

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 IFSC Code Number (11 digit)  

7 MICR code 

(Should be 9 digit) 

 

8 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone: 

Mobile     : 

Fax           : 

9 Photostat copy of a Cheque  

 

 

 

                                                                       Signature of the party with seal 

 

 Verified the details furnished by the party and it is ascertained that the 

information furnished are in full shape as required.  Xerox copy of a Cheque 

is also enclosed. 

 

Signature of the HOD/HOO with seal 
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Annexure-12 

INDEMNITY BOND 

 

(To be furnished in Stamp paper not less than Rs.100 e-Stamp paper) 

This deed of indemnity is executed by ……………… herein after referred to as ‘ 

Indemnifier’ which expression shall unless repugnant to the context or meaning 

thereof, include its successors, Administrator, representatives and assignees in 

favour of New Mangalore Port Authority, Panambur, Mangalore 575010, herein after 

referred to as ‘Indemnified’ which expression shall unless repugnant to the context 

or meaning thereof  include its representatives and assignees witnesses as to. 

Whereas the indemnified herein as awarded to the indemnifier herein a 

Tender/Contract or for supply of / Construction of ………… on terms and conditions 

set out interalia in the work order No……….. valued at Rs……………… 

AND Whereas, the clauses No………….. of the above mentioned work order provides 

for indemnifying the indemnified by the indemnifier for any accident, damage or 

compensation payable to any workmen or other person in the employment of the 

contractor or any sub contractor during the period of tender/contract. 

AND Whereas, the Indemnifier hereby irrevocably agrees to indemnify the 

indemnified against all damages or compensation payable at law in respect of or in 

consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor against all claims, demands, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto and the indemnified shall be at liberty to deduct or adjust from the bills 

payable to the indemnifier by the indemnified for an amount that the indemnified 

may be called upon to pay towards claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect of or in relation to any accident or injury 

referred to above without any reference to the indemnifier. 

The Indemnifier shall comply with all the Central State and Muncipal Laws and 

Rules and shall be solely responsible for complying with the provisions of the 

Contract Labour (Regulations & Abolition) Act, 1970 & the contract labour 

(Regulation & Abolition) Karnataka Rules 1974 and rules there under and the 

enactments that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory’s Act, the Workmen 

Compensation Act or any other applicable legislation and the Muncipal by-laws or 

other statutory Rules and Regulations whatsoever in force if these are applicable. 

Any obligations finding or otherwise missed under any statutory enactments rules & 

regulations there under shall be the responsibility of the Indemnifier and the 
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Indemnified will have no responsibility for the same. The Indemnifier shall obtain 

Workmen’s Compensation Policy for his workers, who are not covered under ESI and 

submit the same to the ESIC immediately after commencement of the work. 

The Indemnifier is liable to pay all Statutory Compensation to the Labourers / 

persons engaged by him for the satisfactory execution of the works. If any claim is 

made against Indemnified arising out of this work, the Port shall have the right to 

deduct the same from the bill amount payable to the Indemnifier after verification of 

the validity and if admissible as per rules.   

The Indemnifier shall ensure the use of PPE such as helmets, safety shoes, nose 

masks, hand gloves, safety harness or any other equipment as required depending 

on nature of work by his staff at site. 

In addition to complying of the above, the Indemnifier hereby undertakes to 

indemnify the indemnified against any unforeseen incidents / accidents, which may 

lead to fatality including death, permanent/ partial disablement, injury, financial 

loss, legal issues or any other etc of the labourers / workmen’s/ staffs of the 

contractor / sub-contractor for which the indemnified and its officers / 

representation are in no way responsible. 

 

For…………………………................. 

INDEMINIFIER 

(Signature with Name and 

Designation) 

Company Seal 

 

Station: 

Date: 

Witness: 

1……………………………….. 

Signature with Name, Designation & Address 

2………………………………… 

Signature with Name, Designation & Address   
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4. FORM OF AGREEMENT 
 
Name of work:  

 

Letter of Authority:   ( work order No. and date) 

 

 I.  ( Name of Contractor) , do hereby agree to execute the above work at 

rates noted in the “Schedule of Quantities and Rate”  which amounts to 

Rs.( Agt. Amount)  (Agt. Amount in words     )  subject to the conditions 

and specifications  set forth in the contract, the work shown upon,  the 

drawing described in the said specifications and comply with the rate of  

progress noted  therein. 

 
 This contract document  contains            Pages  including this 
page and    drawing  in all. 
 

 

Signature and Address of the Contractor with date  

 

 

 

Dated signature of the witness to  

the contractor’s signature with full address 

 

 

     The contract agreement is hereby accepted by me on behalf of the Board of 

Trustees of the New Mangalore Port Authority on the …….. day of …..           

2017 and assigned No. CEA/         /2017-18 

 

Signature of the officer who accepts the  Chief Engineer (Civil)  

agreement on behalf of the Board of   New Mangalore Port Authority 

Trustees of New Mangalore Port Authority  
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5. PERFORMANCE BANK GUARANTEE 
 

In consideration of the Board of Trustees of the New Mangalore Port 

Authority, incorporated under the Major Port Trusts Act, 1963, having its 

Administrative office at Panambur, Mangalore, which expression shall mean 

and include its successors and assigns (hereinafter called “the Board”) having 

agreed to exempt ( Name of Contractor Processors having its Registered office 

at ( address) which expression shall mean and include their Successors, and 

Assignees (hereinafter called ‘the said Contractor’) from the demand, under 

the terms and conditions of the Work order No. and date  made between the 

Board and the said contractor for the work of “ ( Name of work)  (hereinafter 

called “the said Work order”) of security deposit for the due fulfillment by the 

said contractor of the terms and conditions contained in the said Agreement 

on production of a Bank Guarantee for Rs…….(Rupees …………………………. 

only), we, M/s …………………………………………..(bank)., a company 

registered under the Companies Act, 1956 and a banking company within the 

meaning of Banking Regulation Act, 1949 and having its registered office and 

one of its branches at…………………………………………………………(bank 

address) (hereinafter referred to s the “Bank”) at the request of the 

Contractor, do hereby irrevocably and unconditionally undertake to pay to 

the Board an amount not exceeding Rs…………….. (Rupees ……………………… 

only) on demand against any non-performance, loss of damage caused to or 

suffered by the Board by reason of any breach by the said Contractor of any 

of the terms or conditions contained in the Agreement. 

NOW THEREFORE THIS DEED OF GUARANTEE WITNESSTH AS UNDER: 

1. We M/s …………………….(bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, 

merely on a demand from the Board stating that the amount claimed is 

required  to  meet   the  recoveries due or likely to be due from the said 

Contractor.   

2. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee.  However, 

our liability under this guarantee shall be restricted to an amount not 
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exceeding to Rs………………./- 

(Rupees…………………………………..only). 

3. We, M/s …………………………(bank).  Undertake to pay to the Board 

any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor in any suit or proceedings pending before any 

Court or Tribunal relating thereto, our liability under this present 

being absolute and unequivocal.  The payment so made by us under 

this guarantee shall be a valid discharge of our liability for payment 

there under and the Contractor shall have no claim against us for 

making such payment. 

4. We M/s …………………..(bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it 

shall continue to be enforceable till all the dues of the Board under or 

by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till the Engineer i/c on behalf of the board 

certifies that the terms and conditions of the said Agreement have been 

fully and properly carried out by the said Contractor and accordingly 

discharges this guarantee. 

5. We, ……………………….(bank) further agree with the board that the 

Board shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Agreement or to extend time of 

performance by the said Contractor from time to time or to postpone 

for any time or from time to time any of the powers exercisable by the 

Board against the said Contractor and to forbear or enforce any of the 

terms and conditions relating to the said Agreement and we shall not 

be relieved from our liability by reasons of any such variation, or 

extension being granted to the said Contractor or for any forbearance 

act or omission on the part of the Board or any indulgence by the 

Board to the said Contractor or by any such matter or thing 

whatsoever which under the law relating to sureties would but for this 

provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to change in the constitution 

of the Bank or the Contractor. 

7. We…………………………………(bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Board in writing. 

8. This guarantee shall remain in full force and effect up 

to…………………….and extendable from time to time upto the defect 

liability period as per the relevant clauses of the tender on demand by 

the Board. 

Notwithstanding anything mentioned above, 

Our liability against this guarantee is restricted to Rs………………….(Rupees 

……………………..only) and unless a claim in writing is lodged with us within 

3 months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharges. 

 

    IN WITNESS WHEREOF this guarantee has been duly executed on this 

………day of ………….. 

 

 

   (Seal with Signature of the Bank) 

 

 

 

Witness:  
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6. SCOPE OF WORK 
The scope of work comprises of: “UPKEEPING OF BDC BUILDING FOR 
THE PERIOD 2023-2025 by awarding the work on contract basis 
includes :- 
i. Upkeeping of N0n-Alloted rooms, staircase, Open space inside the 

building in neat and tidy conditions as required by the department, 
cleaning of all toilets, basins, tiles, floors and windows, ventilators, 
doors, shutters etc. with wet and then with dry cloth, washing the 
corridors, portico with water wash once in a week, sweeping/ wiping 
the floors and disposing the debris/rubbish etc. complete as directed 
by the Engineering-charge, including cost of all labour, T&P, 
chemicals, detergents, phenyl, acid, etc., sweeping, materials etc 
complete. (By deploying daily minimum 4 Nos. unskilled labours)  

ii. Conservancy and cleaning of roads, open space by sweeping the road, 
removing the collected waste, silt, debris, grass vegetation growth, 
roots of trees and all other solid waste materials etc. from the road and 
drain by disposing off with a lead of 500mts and maintaining the road 
and drain in clean condition throughout the year including cost and 
conveyance of all materials, tools and plants, labour etc complete as 
directed by the Department. (By deploying daily minimum of 1 no. of 
unskilled labour) 

The scope of work give above is only indicative and detailed scope of work 
with technical specification are given in tender document and special 
conditions of contract. 

7. SITE INFORMATION 
7.1 Metrological Data 
8.1.1  Climate 

Temperature Max 34°C 
Temperature Min 18°C 
Annual Rainfall About 3450 mm 
Weather Tropical Climate with high 

humidity 
7.1.2  Wind 

The winds in the monsoon months of June, July and August are 

predominantly from South-West and West with a maximum intensity of 5 in 

the Beaufort scale (with occasional squall up to force 6) 

7.1.3  Storms/Cyclones 

Even though Mangalore is within the cyclone area of storms originating in the 

Arabian sea and those that enter across the Indian Peninsula from the Bay of 

Bengal cyclones are not as severe or frequent as in the Bay of Bengal. 

Historically, there has been no major cyclone in the region for last many years 
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7.2 Site 

The location and extent of the site is shown on the drawing No.5/298/LP-01 

The work site falls within notified limit of New Mangalore Port. 
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8. APPENDIX TO TENDER 
Important Clauses of Contract 

 
Clause 

No. 

 
Description 

 
Remarks 

4 Mobilization period 7 days (However no work shall be 
commenced without signing contract 

agreement  
4 Time of completion 24 (Twenty Four  ) Months 
5 Performance Security As per clause 

The Penalty for the delay in submission of 
the Performance guarantee shall be at the 
rate of 0.25% of the amount of performance 
guarantee for each week or part of the week 
for the number of weeks delayed beyond the 
stipulated date of submission. 

26 Labour As per clause 
28 Minimum amount of 

third party insurance 
Rs.  5 lakhs in any one incident and to be 
recouped after every incident till completion 
of work     

33 Traffic Regulation As per clause 
37 Supply of Materials All the materials required for execution of 

work are to be arranged only by the 
Tenderer  

38 Water Supply As per clause 
39 Power Supply Chargeable basis. 
53 Variation Limit +/-10% of the contract award price 
58 Payment of taxes 

Import or a incidental 
charges 

Payment has to be made by the Contractor 

59  Escalation As pr clause 
60(b) Time within which 

payment to be made 
after certification of 
bill by the Engineer in 
charge 

30 days 

62 Limit of retention 
money 

10% of the total tax invoice subject to 
maximum of 5% of contract including GST 

as applicable 
63 Refund of retention 

money 
As per clause 

 
68 Penalty for 

unsatisfactorily works 
As per Clause 
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9. GENERAL CONDITIONS OF CONTRACT 
1. Definitions and Interpretation: 

In the contract (as hereinafter) defined the following words and 

expressions shall have the meanings hereby assigned to them except 

where the context otherwise requires. 

a) “Employer means Board of Trustees of New Mangalore Port Authority a 

body corporate under the major ports trusts Act, 1963 or their 

successors and assigns, acting through its Chairman/Dy. Chairman or 

Chief Engineer (civil) or any other officers so nominated by the Board. 

b) “Contractor and / or Tenderer” means the person or persons, firm, 

corporation, joint venture or company whose tender has been accepted 

by the Employer and includes the Contractor’s servants, agents and 

workmen, personal representatives, successors and permitted assigns. 

c) “Contract” means and includes Tender Documents, Instructions to 

Tenderers, General Conditions of Contract, drawings, specifications, 

Bill of Quantities and Schedules any amendments there to, tender bid, 

letter of acceptance and the Contract Agreement. 

d) “Contract Price” means the sum named in the tender subject to such 

additions thereto or deductions therefrom as may be made under the 

provisions hereinafter contained. 

e) “Specification” means the specification referred to in the tender and any 

modifications thereof or additions thereto or amendments thereto as 

may be from time to time be furnished or approved in writing by the 

Employer. 

f) “Drawings” means the drawings prepared by the Employer and 

attached to Tender document. 

g) “Site” means the land and other areas on, under in or through which 

the permanent works or Temporary works are to be executed or carried 

out and any other lands or area provided by the Employer for the 

purpose of contract. 
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h) “Engineer-in-charge” means an officer of NMPA as nominated to be in 

charge of works of this tender by Chief Engineer (Civil). 

i) “Works” means the work to be executed in accordance with the contract 

as described in the scope of the work, Bill of Quantities, Technical 

Specifications including modified, extra and additional work to be 

executed under the contract and other documents forming part of 

Tender documents.  Specification and drawings submitted by the 

Contractor and shall include all temporary works and permanent 

works. 

j) “ Approved/Approval” means the approval in writing. 

2. Singular and plural: 
Words importing the singular only also include the plural and vice 

versa where the context requires. 

3. Headings or notes: 

The headings and marginal notes in these conditions of contract and 

instructions to tenderers or elsewhere in the tender shall not be taken 

to be part there of tender document or be taken into consideration in 

the interpretation or construction thereof or of the contract. 

4. Completion period: 
The work shall be completed in accordance with the provisions of the 

contract with any authorised alterations, amendments, addition or 

omissions within the completion period stipulated in Tender Notice or 

such further period as may be allowed by the Engineer   

The Contractor shall commence the work within 7 days from the date of 

issue of acceptance letter by the Employer and carry out the same 

expeditiously at whatever point or points and in such portion as the 

Employer may direct.  The completion period of this contract shall be 

24 (Twenty Four  ) Monthsfrom the date of issue of acceptance letter 

excluding first seven days as mobilization period.  

5. Performance Security:  
Within 21 days after the issue of the notification of the award of 

contract from the Employer, the successful Bidder shall deliver to the 

Employer a Performance Security in the form in the form of Insurance 
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Surety Bonds, Account Payee Demand draft, Fixed Deposit Receipt 

from a commercial bank, remittance by RTGS or in the form of Bank 

Guarantee for an amount equivalent to 5% of the Contract price 

(Contract price including GST), as applicable rounded off to the nearest 

1000, as per draft annexed hereto guaranteeing the performance of the 

contract.  The cost of the Bank Guarantee to be so entered into shall be 

borne in all respects by the contractor. Failure of the successful 

tenderer to furnish the required Bank Guarantee shall constitute 

sufficient grounds for the termination of the contract and EMD shall be 

forfeited.  The validity of the performance security shall be renewed 

time to time till completion of the work. The performance security of 5% 

of the contract price (Contract price including GST) shall be valid for 

contract period and will be extended for further if required. 

In the event of forfeiting the EMD / LD / SD / Performance Security 

GST is applicable and while imposing penalty applicable GST shall be 

collected. 

6. Care and diligence: 

The contractor shall exercise all reasonable care and diligence in the 

discharge of all technical, professional and contractual duties to be 

performed by them under this contract and shall be fully responsible to 

the Employer for the proper, efficient and effective carrying out of their 

duties. 

7. Signing of Agreement: 
Upon the receipt of the notification of award, the successful tenderer 

shall prepare a draft of the agreement as per form annexed as “FORM 

OF AGREEMENT” and submit the same to the Employer.  The employer 

shall return the draft duly approved and the successful tenderer shall 

get the same engrossed, have the correct amount of stamp duty and 

thereafter return the same duly signed and executed on behalf of the 

successful tenderer, all at his own. No work shall be commenced 

without signing contract agreement.   

8. Preparation of  copies for the contract documents : 
Upon signing the contract agreement, the contractor shall make Ten 
copies of contract document in hard bound cover which shall comprise 
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all the documents used in contract/Agreement and provide the same to 

the Employer at no extra cost. 

9. Handing over of  site  -    
The Engineer in charge, after the issue or written order to Contractors 

to commence the works, give to the Contractor possession of so much 

of the site as in the opinion of the Engineer in charge may be required 

to enable the Contractor to commence and proceed with the 

construction of the works in accordance with the programme referred to 

in clause 12 of the General Condition of Contract and will from time to 

time as the work proceed, due to the contractor possession of such 

portion of the site as may in the opinion of the Engineer in charge be 

required to enable the Contractor to proceed with the construction of 

the work without interruption of the work in accordance with the said 

programme.  The Engineer in charge reserve the right to take back from 

the Contractor the portions of “site” which in the Engineers opinion is 

considered unnecessary for the purpose of “Works”.  If the Contractor 

suffers any delay due to failure in handing over the site accordance 

with the terms of this clause, the Engineer in charge grant an extension 

of time for the completion of the works without any financial 

repercussions on the either side. 

10. Setting out  - Blank      
11. Assignment and subletting: 

The contractor shall not sublet the works or  any part  thereof without 

the written permission of the Employer nor assign his right and interest 

in these presents nor assume a fresh partner or partners nor dissolve 

the partnership at present existing between him in reference to this 

contract without the written permission of the Employer and such 

consent, if any, given shall not relieve the contractor from any liability 

or obligations under the contract and he shall be responsible for the 

acts, defaults and neglects of any Sub contractor or his servants agents 

or workmen as fully as if they were the acts, defaults or neglects of the 

Contractor provided always that the provisions on labour or a 

piecework basis shall not be deemed to be a sub letting under this 

clause 
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12. Programme of work and progress reports: 
The contractor shall submit to the Employer within two weeks of the 

award of contract six copies of a detailed CPM schedule or bar chart 

showing them approved from estimated date or commencement and 

completion of the various section of the works.  The detailed CPM or 

schedule or bar chart shall be supplied to the employer and when it is 

revised. The Contractor to the employer before the second day of every 

week progress during the preceding week on all items of each section of 

the work in relation to and in respect of the detailed CPM schedule.  

13. Rate of Progress:   
 The Contractor shall submit a weekly progress report to Engineer in-

charge.   If for any reason, the rate of progress of the works or any 

section thereof at any time in the opinion of the Employer is too slow to 

comply within the time for completion, the employer shall so notify the 

contractor who shall there upon take such steps as are necessary, 

subject to the consent of the Employer to expedite progress so as to 

comply with the time of completion.  The contractor shall not be 

entitled to any additional payment for taking such steps, as a result of 

any notice given by Employer under this clause.  If the contractor 

considers that it is necessary to do any work at night or on locally 

recognised days of rest he shall be entitled to seek  the consent of  the 

Employer to fulfillment of  conditions necessary on account of  security, 

safety and ensuring quality of works. 

14. Working Hours: 
 8 (eight) hours per day with one hour recess. No work shall be carried 

out on Sunday, 2nd and 4th Saturday of the month and on NMPA 

holidays except with the previous permission / direction in writing of 

the Employer. Granting of permission will be entirely at the discretion 

of the Employer and cannot be claimed by the Contractor as a matter of 

right and the refusal to grant such permission will not be a ground or 

an excuse for not completing the work within the stipulated time nor a 

ground or an excuse for extension of time for completion of the 

contract.   
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15. Labour Camp Area and area for setting up plant and office: 
 The contractor shall be allotted a rent free area for site office and plant.  

The Contractor shall at his cost and expenses fill the said area upto a 

suitable height including access thereto it so required at his own cost to 

make it habitable.  The contractor shall at his cost and expenses 

arrange required water and electricity, sanitation, cook houses fire 

prevention and fire-fighting equipment, furniture, crèche for children of 

his staff and labour employed for the purposes, other requirements in 

connection with such accommodation or amenities. On completion of 

the Contract, unless otherwise agreed with the Employer, the 

temporary camps/housing provided by the Contractor shall be removed 

and the site reinstated to its original condition, all to the approval of 

the Engineer for their labour camp. The contractor shall have to abide 

by the custom and security restrictions, if any. 

16. Use of Ground: (Deleted) 
17. Temporary fencing, gate etc.:  not applicable 

Tenderer shall provide fencing or gate if necessary during   execution of 

work. 

18. Access to Site: 
 The Contractor shall obtain prior permission of the Employer before 

any person not directly connected with the works visits the site.  

Contractor shall obtain prior permissions for his workers gate pass/for 

materials etc., as may be required to carry out the works inside the 

custom area of from the Employer and shall follow the rules and 

regulations Employer which may be enforced from time to time for 

entry or exit. 

19. Contractor’s Employees: 
19.1  The contractor shall provide and employ on the site in connection 

with the execution and maintenance of the works: 

a) Only such technical assistants as are skilled and experienced 

in their respective fields and such foremen and leading hands 

as are competent to render proper supervision to the works 

they are required to supervise. 
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b) Such skilled, semiskilled and unskilled labours as are 

necessary for the proper and timely execution and 

maintenance of the works. 

19.2 When so directed by the Engineer-in-charge the contractor shall 

remove forthwith from the works any persons mentioned in Cl.19 

above employed by the Contractor in or about the execution or 

maintenance of the works, who in the opinion of the Engineer-in-

charge misconduct himself  or is incompetent or is negligent in 

the proper performance of his duties or whose employment is 

otherwise considered by the Engineer-in-charge to be undesirable 

and such persons shall not be re-employed on the works without 

the written permission of the “Engineer-in-charge”. Any person so 

removed from the works shall be replaced without delay by a 

competent substitute approved by the “Engineer-in-charge”. 

19.3  Any person previously employed by the New Mangalore Port 

Authority on regular basis is not allowed to work as Contractor or 

as his employee for a period of two years from the date of his 

retirement from the Employer’s service, without the previous 

permission of the Employer.  The contract  is liable to be 

cancelled if either the contractor or any his employee is found at 

any time to be such a person who had not obtained permission of 

Employer as aforesaid before submission of tender or engagement 

in the Contractor’s service as the case may be. 

19.4  The Contractor shall if required by the Engineer-in-charge deliver 

to the Engineer-in-charge or his representative return of labour 

in such form and at such intervals as the Engineer-in-charge 

may prescribe showing the details of the supervisory staff and the 

numbers of other class of workers from time to time employed by 

the Contractor on the works. 

20. Contractors Temporary Structures: 
The Contractor may, at his own costs and expenses and subject to the 

approval of the Employer and statutory authorities, construct offices, 

stores, workshop and accommodation of staff and labour in the area 

allocated to him and remove the same as per the orders of the 
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Employer on completion of the contract.  Site office accommodation 

shall not be provided by the Employer.  Whenever required the 

Contractor shall furnish such details of his temporary works as may be 

called for by the Employer and the Contractor shall satisfy the employer 

as to their safety and efficiency.   Employer may direct those temporary 

works which he considers unsafe or inefficient be removed and replaced 

in a satisfactory manner.  The Contractor shall immediately follow 

Employer’s directions/instruction, on maintenance of all the 

equipments and he shall ensure that they are suitable for the work and 

is maintained in such a manner as to ensure their efficient working.  

The employer, may if they deem fit, direct the contractor to remove from 

site any equipment which are not efficient and/or prejudicial to the 

quality of work to be replaced by equipment to their satisfaction.  The 

contractor shall immediately follow Employer’s directions/instructions. 

21. Protection and care of service lines: 
Drains, pipes, cables, overhead wires and similar services whether 

above or below the ground and/or not shown on the drawings which 

may be encountered in the course of the works shall be saved and kept 

harmless from injury and /or loss or damages by the contractor at his 

own costs and expenses so that they continue to be in full and 

uninterrupted use to the Employer.  The contractor shall not store any 

materials or otherwise occupy any part of the site in a manner likely to 

hinder the operation of such services.  The contractor shall at his own 

costs and expenses and without any delay repair and make good to the 

satisfaction of the employer, any injury and/or loss or damage caused 

by the contractor to the same. 

22. Environmental Controls: 
 Safety statistics, including details of any hazardous incidents and 

activities relating to environmental aspects and public relations 
23. Not Foreseeable physical obstructions or conditions: Deleted 
24. Care of Works: 

The contractor shall take full responsibility for the care of the works 

and materials and Plant for incorporation therein from the 

Commencement Date until the date of issue of the Substantial 
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Completion Certificate for the whole of the Works.  When the 

responsibility for the said care shall pass to the Employer provided 

that: 

a) if the Engineer-in-charge issues Substantial Completion Certificate 

for any Section or part of the Permanent Works the Contractor shall 

cease to be liable for the care of that Section or part from the date of 

issue of the Taking-over Certificate, when the responsibility for the 

care of that Section or part shall pass to the Employer, and 

The contractor shall take full responsibility for the care of any 

outstanding works and materials and Plant for incorporation therein 

which he undertake to finish during the Defects Liability period until 

such outstanding works have been completed. 

24.1 Responsibility to Rectify Loss or damage: 

If any loss or damage occurs to the works, or any part thereof, or 

materials or Plant for incorporation therein, during the period for 

which the Contractor is responsible for the care thereof from any 

cause whatsoever other than the risks defined in sub –clause 

24.3, Contractors, shall, at his own cost rectify such loss or 

damage so that the permanent work confirming every aspects 

with them provisions of the contract to the satisfaction of the 

Engineer in charge.  The Contractor shall also be liable for any 

loss or damage to the works occasioned by him in the course of 

any operations carried out by him for the purpose of complying 

with his obligations under Clauses -69.  

24.2 Loss or damage due to Force majeure:  

In the event of any such loss or damage occurring from any of the 

risks defined in sub – clause 24.3 or in combination with the 

other risks, the contractor shall if and to the extent required by 

the employer, rectify the loss or damage and the employer shall 

determined an addition to the contract price in accordance with 

Clause 52 and shall notify the Contractor accordingly. In the case 

of a combination of a risks causing loss or damage any such 

determination shall pay into account the proportional 

responsibilities of the Contractor and the Employer.   
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24.3 Force Majeure:   

Force majeure even shall mean any events or circumstances or a 

combination of events or circumstances set out here and there, 

which materially and adversely affect the contractor or the 

employer claiming force majeure (“effected Party”) performing its 

obligations in whole or in part under this contract and which 

is/or beyond the reasonable control of the effected party and 

which the effected party could not have prevented by the exercise 

of the reasonable skill and care and which (or the consequent of 

which) material and adversely effects the performance by the 

effected party of its obligations under this contract in whole or in 

part: 

a. Acts of god or events, such as storm, cyclone, hurricane, flood, 

landslide, volcanic eruption or fire (to the extent originating 

from a source external to the project) effecting the 

construction or operation of the Project/project facilities and 

services. 

b. War, (Whether war be declared or not), invasion, act of foreign 

enemies. 

c. Rebellion, revolution, insurrection, or military or usurped 

power or civil war. 

d. Epidemic, famine. 

e. Ionizing radiation, or contamination by radio-activity from any 

nuclear fuel, or from any nuclear waste from the combustion 

of nuclear fuel, radio-active toxic explosive or other hazardous 

properties of any explosive nuclear assembly or nuclear 

component thereof. 

f. Pressure waves caused by aircraft or other aerial devices 

traveling at sonic or super sonic speeds. 

g. Riot, commotion or disorder, unless solely restricted to 

employees of the Contractor or of his subcontractors and 

arising from the conduct of the works. 
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h. Loss or damage due to the use of occupation by the Employer 

of any section or part of the permanent works, except as may 

be provided for in the Contract. 

i. Loss or damage to the extent that it is due to the design of the 

works, other than any part of the design provided by the 

Contractor or for which the Contractor is responsible. 

25. Notice and Licenses 
The Contractor shall at his costs and expenses give to the Municipal or 

Panchayat, Police and other authorities all notices etc., that may be 

required in law to be given and obtain all necessary permissions and 

licenses etc. for temporary obstructions, enclosures and pay all fees, 

taxes charges etc., which may livable by such authorities for that 

purpose.  The Contractor shall make good any damage to the adjoining 

property whether public or private. 

26. Labour : 
i. The Contractor shall make his own arrangements for the 

engagement of all labour for doing the work at site or in respect of 

or in connection with the execution of work as also for the 

transport, housing, feeding and payment thereof. 

ii. The Contractor shall provide on the site, an adequate supply of 

drinking and other water for the use of the contractor’s staff and 

labours. 

iii. The Contractor shall not import, sell, give, barter or otherwise 

dispose of any alcoholic liquor, or drugs, or permit or suffer any 

such importation, sale, gift, barter or disposal by his sub-

contractor/s, his/their servants, agents or employees. 

iv. The contractor shall not give, barter or otherwise dispose of to any 

person or persons, any arms or ammunition of any kind or permit 

or suffer the same as aforesaid by his sub-contractor/s, his/their 

servants, agents or employees. 

v. The contractor shall in all dealings with labour in his employment 

have due regard to all recognised festivals, days of rest and other 

customs. 
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vi. In the event of any outbreak of illness of an epidemic nature, the 

contractor shall comply with and carry out such regulations, 

orders and requirements as may be made by the Government, or 

the local medical or sanitary authorities for the purpose of dealing 

with and overcoming the same. 

vii. The contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riots or disorderly conduct by or amongst 

his employees/labour and for the preservation of peace and 

protection of persons and property in the neighborhood of the 

works against the same. 

viii. The contractor shall at all times during the continuance of the 

contract comply fully with all existing Acts, Regulations and bye 

laws including all statutory amendments and reenactment of  State 

or Central Government and other local authorities and any other 

enactments and acts that may be passed in future either by the 

State or the Central  Government or local authority, including 

Indian Workmen’s Compensation Act, Contract labour(Regulation 

and Abolition) Act, Minimum wages Act, Provident  Fund  

Regulations, Employees Provident Fund Act etc., and sanitary 

arrangement for the said Act.  Health and Sanitary Arrangements 

for workmen. Insurance and other benefits, etc., and shall 

indemnify and keep the Employer indemnified in case any 

proceedings are taken/ commenced by any authority against the 

Employer for any contravention of any of the laws or scheme by the 

Contractor.  If as a result or contractor’s failure, negligence, 

omission, default or non-observance of any provisions of any laws, 

the Employer is called upon by any authority to pay or reimburse 

or required  to pay or reimburse any amount, the Employer shall 

be entitled to deduct the same from any moneys due or that may 

become due to the contractor under this contract or any other 

contract or otherwise recover from the contractor any sums which 

the Employer is required or called upon to pay or reimburse on 

behalf of the contractor.  All registration and statutory inspection 
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fees in respect of his work pursuant to the contract shall be paid 

by the Contractor. 

ix. The contractor shall comply with all the Central State and 

Municipal laws and rules and shall be solely responsible for 

complying with the provisions of the contract labour (regulations 

and abolition) Act 1970 and rules thereunder and the other 

enactments that may be applicable including ESI Act, the payment 

of wages Act, Provident Fund Act, the minimum wages Act, the 

factories Act, the workmen compensation act or any other 

applicable legislation and the Municipal by laws or other statutory 

rules and regulations whatsoever in force  in so far as these are 

applicable.  Any obligations finding or otherwise missed under any 

statutory enactments, rules and regulations thereunder shall be 

the responsibility of the contractor and the N.M.P.T. will take no 

responsibility for the same. The contractor  should take workmen's 

Compensation Policy for this work and submit the same to the 

Employer before starting of the work 

x. The contractor shall maintain the records prescribed under ESI 

regulations and make the contribution towards ESI in respect of 

persons employed by the contractor.  The contractor shall also 

make available such records for inspection by ESI inspector during 

the inspection and furnish copies off all such records to the 

Employer regularly.  

xi. The contractor shall pay the labourers engaged by him on the work 

not less than a fair wage, which expression shall mean, whether 

for time or piece work, rates of wages as may be fixed by the Public 

Works Department as fair wages for Mangalore District payable to 

the different categories of labourers or those notified under the 

Minimum Wages Act for corresponding employees of the Employer 

whichever may be higher. The minimum wages shall be paid per 

worker per day as per prevailing wages. 

xii. The contractor shall notwithstanding the provisions of any contract 

to the contrary, cause to be paid a fair wage to the labourers 
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indirectly engaged by sub-contractors in connection with the said 

works as if the labourer had been directly employed by him. 

xiii. The contractor shall, before he commences the work, display and 

correctly maintain in a clean and legible condition at a 

conspicuous place on the site notices in English and in a local 

language spoken by the majority of the workers, stating therein the 

rate of wages which have been fixed as fair wages and the hours of 

work for which such wages are earned and send a copy of such 

notices to the Employer. 

xiv. The contractor shall maintain records of wages and other 

remuneration paid to his employees in such form as may be 

convenient and to the satisfaction of the Employer and the 

Conciliation Officer(Central), Ministry of Labour, Government of  

India, or such other authorised person appointed by Central or 

State Government and the same shall interalia include the 

following particulars of each worker: 

a) Name,works number and grade. 

b) Rate of daily or monthly wage 

c) Nature of work on which employed 

d) Total number of days worked during each wage period. 

e) Total amount payable for the work during each wage period. 

f) All deductions made from the wage with details in each case of 

the ground for which the deduction is made. 

g) Wage actually paid for each wage period. 

xv. The contractor shall provide a wage slip for each worker employed 

on   the works. 

xvi. The wage records and wage slips shall be preserved by the 

Contractor for minimum period of 12 months after the last entry or 

such time as the Employer may fix in that behalf. 

xvii. The contractor shall allow inspection of the aforesaid Wage 

Records and Wage slip to the Employer at a convenient time and 

place after  notice is received by him from the Employer demanding 

such inspection. 
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xviii. The Employer or any other person authorised by them on their 

behalf shall have power to make inquiries with a view to 

ascertaining and enforcing due and proper observance of the Fair 

Wages Clauses.  The Employer shall also have the power to 

investigate into any complaint regarding any default made by the 

Contractor or his sub-contractor in regard to such provision. 

xix. … 

I) A workman shall be entitled to be represented in any 

investigation or enquiry against him by : 

a) An officer of a registered Trade Union of which he is a 

member 

b) An officer of a federation of Trade Unions to which the 

Trade Union referred to in previous sub-clause is affiliated. 

c) Where the worker is not a member of any registered Trade 

Union by an officer of a registered Trade Union connected 

with or by any other workmen employed in the industry in 

which the worker is employed. 

II) The contractor or sub-contractor shall be entitled to be 

represented in any investigations or enquiry under this clause 

by an officer of an Association of Employers of which he is a 

member. 

III) No party shall be represented by a legal practitioner in any 

investigation or enquiry under this clause unless all parties 

agree. 

xx. The contractor shall comply with all the precautions as required 

for the safety of the workmen by I.L.O convention (No.62) as far as 

they are applicable to the contract.  The contractor shall provide all 

necessary safety appliances goggles, helmets, masks, etc. to the 

workmen and the staff. 

xxi. The contractor shall at his own expense provide footwear and other 

gears and equipment for all labour engaged on concrete mixing 

work and all other types of work involving the use of tar, cement 

etc. to the satisfaction of the Employer and on his failure to do so, 

the Employer shall provide the same and recover the cost thereof 
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from any amount due or which may become due to the contractor 

or from any amount lying with them or under their control. 

xxii. Contractor shall furnish particulars of all labour proposed to be 

employed by him on the works in NMPA area indicating their 

names, father’s name, present address, permanent address and 

two photographs.  This is in addition to other requirements 

regarding security passes etc. if any. 

xxiii. The engineer-in-charge shall have the right to withhold for the 

benefit of the worker or workers from the money due to the 

contractor any sum required or estimated to be required for 

making good the loss suffered by a worker or workers by reason of 

non-fulfillment of the conditions of the contract, non-payment of 

wages or of deductions made from his or their wages which are not 

justified by the terms of the contract or non-observance of the 

regulations. 

xxiv. For work carried out in the vicinity of any wharf or quay, the 

Contractor shall abide by all the provisions of the Dock Workers 

(Safety, Health and Welfare) Scheme, 1961. 

27. Insurance for personal injuries: 
The contractor shall at his own costs and expenses obtain and shall 

cause any subcontractor to obtain such insurance as may be necessary 

to cover the liability of the contractor or as the case may be of such 

subcontractor in respect of personal injuries and death arising out of or 

in the course of or caused during the execution of the works for a 

minimum amount of Rs. 25 lakhs and shall produce or cause any such 

subcontractor to produce for inspection the relevant policy or policies 

together with receipt for the premium paid under such policy/policies 

as and when required by the Employer. 

i. The Employer (NMPA) shall not be liable for any accident, damage or 

compensation payable to any workman or other person in the 

employment of the Contractor or any Subcontractor.  

ii. Employer Liability Insurance: The Contractor shall indemnify and 

keep indemnified the Employer i.e. NMPA against all damages or 

compensation payable at Law in respect of or in consequence of any 



71 
 

accident or injury to any workman or other person in the 

employment of the Contractor or Sub-Contractor against all claims, 

demands, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto and the Employer shall be at 

liberty to deduct or adjust from the Contactor's bills an amount that 

Employer may be called upon to pay towards claims, demands, 

proceedings, costs, charges and expenses Whatsoever in respect of 

or in relation to any accident or injury referred to above without any 

reference to the Contractor. The Contractor shall execute indemnity 

bond in prescribed format.  

iii. The Contractor shall comply with all the Central State and 

Municipal Laws and Rules and shall be solely responsible for 

complying with the provisions of the Contract Labour (Regulations & 

Abolition) Act, 1970 & the contract labour (Regulation & Abolition) 

Karnataka Rules 1974 and rules there under and the enactments 

that may be applicable including ESI Act, the payment of wages act, 

Provident Fund Act, the Minimum Wages Act, the Factory's Act. The 

Workmen Compensation Act or any other applicable legislation and 

the Municipal by-laws or other statutory Rules and Regulations 

whatsoever in force if these are applicable. Any obligations finding or 

otherwise missed under any statutory enactments, rules & 

regulations there under shall be the responsibility of the Contractor 

and the NMPA will take no responsibility for the same. The 

Contractor should take Workmen's Compensation Policy for his 

Workers, who are not covered under ESI and submit the same to the 

EIC immediately after commencement of the work.  

iv. The Contractor is liable to pay all Statutory Compensation to the 

Labourers/persons engaged by him for the satisfactory execution of 

the works. lf any claim is made against New Mangalore Port 

Authority on this work, the Port Authority shall have the right to 

deduct the same from the bill amount payable to the contractor after 

verification of the validity and if admissible as per rules. 

v. PERSONAL PROTECTIVE EQUIPMENTS The Contractor shall ensure 

the use of PPE such as helmets, safety shoes, nose masks, hand 
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gloves, Safety Harness or any other equipment as required 

depending on nature of work by his staff at site. 

28. Third Party Insurance: 
 Before commencing the execution of the work the contractor shall 

insure in the joint names of the employer and the contractor against 

any damage or loss or injury which may occur to any property or to any 

person (including property and employees of the employer) by or arising 

out of the execution of the works or temporary works in the carrying 

out of the contract.  Such insurance shall be effected with an Indian 

Insurance Company and in terms approved by the employer (which 

approval shall not be unreasonably withheld) and for at least the 

amount shown in the Appendix to the tender and the contractor shall 

have to produce to the Engineer-in-charge the policy or policies of 

insurance and the receipt for the payment of the current premiums. 

29. Provisions of Latrines, Urinals etc. 
The Contractor shall provide at his own cost proper latrines and urinals 

for his workmen to the satisfaction of the Employer at approved sites in 

such numbers as the Employer may require and shall compel his 

servants, agents and workmen to resort to the use of such latrines and 

urinals.  The said latrines and urinals shall be carefully maintained by 

the Contractor. 

30. Provision of First Aid Box: 
The contractor shall at his own cost provide and maintain at the site of 

works a standard first aid box as directed and approved by the 

Employer. 

31. Anti Malaria Precaution. 
The Contractor shall at his own costs and expenses take such 

precautions as may be necessary to prevent the breeding of mosquitoes 

on the work during the construction and all receptacles used for 

shortage of water for soaking bricks etc. must be suitably protected for 

this purpose or must be emptied at the close of the work every day. 

32. Strike/Lock out by contractors employees: 
Non-availability of labour or strike by the contractor’s employees or lock 

out shall not be a ground or any excuse for not completing the works 
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within the stipulated time nor shall be a ground or any excuse for 

extension of period of completion  of works. 

33. Traffic Regulations: 
The area of execution is in Custom bound area. All operations 

necessary for the execution of the works shall, so far as compliance 

with the requirements of the contract permits, be carried out so as not 

to interfere unnecessarily or improperly with the usual operation, or the 

access to use and occupation of public and private roads or and foot 

paths to or of properties whether in the possession of the Employer or 

of any other person.  The contractor shall indemnify the employer in 

respect of all claims, proceedings, damages, costs, charges and 

expenses whatsoever arising out of or in relation to any such matters in 

so far as the contractor is responsible for. 

34. Opportunities for other contractors –   
The Contractor shall, in accordance with the requirements engineering 

charge afford all reasonable opportunities for carrying out their work to: 

34.1  

a. any other contractors employed by the Employer and their 

workmen. 

b. The workmen of the Employer and  

c. The workmen of any duly constituted authorities who may be 

employed in the execution on or near the site of any work not 

included in the Contract or of any contract which the 

Employer may enter into in connection with or ancillary to the 

works. 

34.1 Facilities for Other Contractors: 

If, however pursuant to Sub-Clause 34.1 the Contractor shall, on 

the written request of the Engineer in charge 

a) Make available to any such other contractor, or to Employer or 

any such authority, any roads or ways for the maintenance of 

which the Contractor is responsible, or 

b) Permit the use, by any such, of Temporary works or 

contractor’s equipment on the site, or 
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c) Provide any other service of whatsoever nature for any such 

the Engineer shall determine an addition in the Contract Price 

in accordance with Clause 52 and shall notify the contractor 

accordingly, with a copy to the Employer. 

35. Plant and equipment: 
Contractor shall at his own costs and expenses provide all labour, 

haulage, transportation of plant and equipments to be used for 

executing the contract, all materials, stores, etc. required for efficiently 

carrying out and completing the work to the satisfaction of the 

Employer. 

36. Insurance of works and Contractors equipment –  
36.1  Exclusions: 

There shall be no obligation for the insurance in sub clause 24.1 to 

include loss or damage cost by Force Majeure events /circumstances as 

per the Clause 24.3hreinabove. 

37. Materials: 
The Employer will not supply any construction materials of whatsoever 

nature and kind for the execution of the contractor shall at his own 

costs and expenses make his own arrangement for obtaining all 

materials required, for the execution of the work and ensure that the 

requisite materials are procured in time.   

38. Water supply: (not applicable to this contract) 
The Contractor shall be allowed to draw water for the execution of work 

from the nearest point of existing water supply line at the rate of 

Rs.14.50 per cum or at prevailing notified rates.  The contractor shall 

note that this rate may vary during the contract period and water 

charges will be recovered at the prevailing notified rates.  The 

Contractor shall at his costs and expenses lay their water pipe line / 

water meter to meet his requirements considering the fluctuations in 

regard to pressure and timings of water supply.  The contractor shall at 

his own costs and expenses provide storage tank, pumps, water meters 

etc., to meet his requirements considering the fluctuations in regard to 

the pressure and timings of water supply.  Non availability of water for 

execution of work within the stipulated time will not be ground or an 
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excuse for not completing the work within the stipulated period nor a 

ground or an excuse for claiming any extra or additional cost which the 

contractor may have to incur for obtaining the same from any other or 

alternate sources nor shall be a ground of any excuse for extension of 

period for completion of works. 

39. Power Supply: 
The Contractor shall be allowed to draw Electrical supply   for the 

execution of work from the nearest existing electrical sub station at rate 

as notified by NMPA from time to time.  The contractor shall at his own 

cost and expenses, lay the electrical cables/fittings, etc to meet his 

requirements. The contractor shall provide Trivector Meter to read 

consumption in units, power demand and power factor. Delay in supply 

or non availability of electrical supply within stipulated time will not be 

a ground or an excuse for claiming any extra time or additional cost 

which the contractor may have to incur for obtaining the same from the 

other or alternative sources or shall be a ground if any excuse for 

extension of period for completion of work 

40. Fuel Supply: Deleted 
41. Telephone : Deleted 
42. Recommendatory letter: 

The Employer shall on written application by the Contractor and 

without guaranteeing and / or without assuming any responsibility in 

that behalf issue a certificate to the concerned authorities supplying 

fuel, power etc. showing the bonafides of the Contractor and detailing 

the work entrusted to him under this contract. 

43. Non availability : 
Non-availability of water, fuel, power any equipments materials 

necessary for execution of work within the stipulated time will not be a 

ground or an excuse or for not completing the work within the 

stipulated time nor a ground or an excuse for claiming any extra or 

additional cost which the contractor may have to incur for obtaining 

the same from any other or alternate sources nor shall be a ground or 

an excuse for extension of period for completion  of  works. 
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44. Keeping the site clean: 
The contractor shall at his own costs and expenses, at all times keep 

the site free   from all obstructions and dispose of all surplus excavated 

materials, rubbish etc., and other materials in such manner as he 

deems fit or as directed by the Employer. 

45. Workmanship 
All the works shall be executed in the best and most substantial 

workman like manner in accordance with particulars contained in or 

implied by the Scope of work, specifications, Bill of Quantities and 

schedules, drawing or according to such other additional  particulars, 

instructions and approved drawings issued during the execution of the 

work to the entire satisfaction of the Employer. 

46. Records: 
The contractor shall keep and maintain work passing register, 

attendance register, PF and ESI contribution register, the copy of Bank 

account details of the labours deployed by the contractor  to be 

submitted to this division,  material account register, work diary and 

such other records which they are bound to keep or which are required 

to be kept under any provisions of law time being in force or that may 

be enacted subsequently and the same shall be made available for 

inspection of the employer from time to time as and when demanded by 

the Employer. 

47. Quality of Material: 
The contractor shall give the specification of quality and workmanship 

of materials to be used in the execution of the work as specified in the 

Tender document.   

48. Inspection :  
i) Employer shall have full liberty from time to time and at all times to 

inspect, examine and test the materials and workmanship and shall 

at any and every such time reject any or all of the materials or 

workmanship, which may seem to  them defective or unfit or 

improper for the purposes to which they are applied or intended to be 

applied or not in accordance with the description mentioned in or 
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intended by the specification or the drawings submitted by the 

Contractor. 

49. Defective Materials: 
If the employer considers any materials unfit for use or not in 

accordance with the specification, the same shall be removed by the 

contractor from the site and / or the work within 3 days after notice to 

that effect has been given to the contractor and on the contractor 

failing to remove such rejected materials, the same shall be removed by 

the Employer at the Contractor’s risk and cost. 

50. Defects in workmanship: 
The Contractor shall within 24 hours after notice in writing to that 

effect has been given by the Employer, pull down and remove such 

portion of the work as the Employer may consider to be not in 

accordance with the specification given by the Contractor or is executed 

in an unsatisfactory manner and shall at his own cost make good, 

within 7 days by reconstruction or otherwise, as the Employer may 

direct, all defects in workmanship, which may appear either during the 

progress of the works or any time within the free maintenance period 

from the date on which completion certificate is issued by the Employer 

although the works or materials may have been previously passed or 

even if the Contractor’s attention had not been previously drawn to the 

unsatisfactory nature thereof.  No certificate that may be granted by the 

Employer under these presents shall relieve the Contractor from his 

liability for and in respect of unsound work, any defect in workmanship 

or work or bad materials discovered subsequent to the date of such 

certificate. 

51. Execution : 
The contractor shall in consideration of payments to be made to him as 

hereinafter provided execute and do the works set forth as described in 

the scope of the work, guidelines and specifications, including any 

amendments or additions or alterations or changes thereto approved by 

the Employer. 

52. Additions and alterations: 
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The Employer shall have power and authority from time to time and at 

all times to make amendments or additions or alterations or changes in 

the scope of the work, and specifications, drawings and Bill of  

Quantities and give such further instructions and directions as may 

appear to the Employer necessary and proper for the guidance of the 

Contractor and the good and efficient execution of the works and the 

Contractor and the good and efficient execution of the works and the 

Contractor shall receive, obey and be bound by the same according to 

the true intent and meaning thereof as if the same had been mentioned 

or referred to in the scope of the work, specifications Bill of Quantities 

and Schedules and drawings.  The Employer may also vary  or alter the 

levels or positions of any of the works contemplated/by approved 

specifications or may order any of the works contemplated thereby to 

be omitted, with or without the substitution of any other works in lieu 

thereof, or may order any work or any portion of works executed or 

partially executed to be removed, changed or altered,  if required, and 

may order that other work shall be substituted in lieu thereof and any 

difference in the cost occasioned by any such diminution or alteration 

so ordered and directed shall be added to or deducted from the amount 

specified by the contractor and where the rates are not specified, then a 

suitable rate backed up by rate analysis shall be submitted by the 

Contractor and agreed upon between the contractor and the employer.  

In the event of disagreement, the Employer shall fix such rates or prices 

as shall in their opinion be reasonable and proper having regard to the 

circumstances.  The contractor shall give to the Employer before the 

tenth day of every month, a statement in writing of any extra work 

which he may have performed during the preceding month, failing 

which any claim for which he may afterwards make for payment on 

account of any such extra work will not be allowed. 

53. Variation Exceeding +/-10%   
If on certified completion of the whole of the works, it shall be found 

that a reduction or increase greater than 10 per cent of the sum named 

in the letter of acceptance results from: 

a) The aggregate effect of  all variation orders and 
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b) All adjustments upon measurement of estimated quantities set out 

in the Bill of Quantities, but not from any other cause the amount of 

the contract price shall be adjusted by such sum as may be agreed 

between the contractor and the Employer or failing agreement, fixed 

by the Employer having regard to all material, and relevant factors, 

including the contractor’s site and general overhead costs of the 

Contract. 

54. Rates and amounts include all charges: 
The rates and amounts submitted by the tenderer shall be gross rates 

and amounts and must include all payments on account of taxes, 

levies, duties, royalties etc, (excluding GST) payable to the State of 

Karnataka or Government of India or any other authority or Body 

Corporate and all other incidental charges that the tenderer may have 

to bear for the execution of the works. 

55. Fixing of Rates for Extra items: 
The employer shall determine any extra or additional work done or 

work to be omitted by his order in writing.  All such work shall be 

valued in the manner mentioned hereunder: 

a) If similar item of work   is available in the Bill of quantities then 

rate in BOQ or a rate derived from BOQ rate shall be applied. 

b) If a similar item of work is not available in the Bill of Quantities 

then the rates as available in PWD SR Mangalore Division 

applicable to the Contract plus ruling percentage shall be 

applicable. 

c) If the rate cannot be fixed as per (a) and (b) above the same shall be 

decided based on the market rates of materials and labor, hire 

charges of plant and machinery used, plus 10% for overheads and 

profits of contractor  

Provided that no variation of the rate shall be made unless as soon as 

after the date of order as practicable and before the commencement of 

the work or thereafter as soon as it is practicable notice shall have been 

given in writing. 

56. Quarry material & Royalty payments – 
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The Contractor shall at his own cost and expenses obtain fill 

material/aggregate, as also find source for obtaining fill 

material/aggregates required for execution of works.  The Contractor 

shall also bear all costs and expenses incurred by him for identification 

of sources, transport of material to the site of work, royalty and other 

expenses in connection with obtaining fill material/aggregate 

57.  
A. Tax certificates: 
The tender should accompanied by the copy of valid GST registration 

certificate along with GST No. 

Deduction of Income Tax, GST as applicable shall be made from any 

amount payable to the contractor as per the relevant provisions of 

income tax act and GST Act. 

The tender shall submit a copy of valid latest GST registration 

certificate along with the tender. In case the notice for non compliance 

is received from the appropriate agencies the amount due will be 

deducted from the bills and other monies available with the Port. The 

GST returns should be filled within time period as specified by GST Act 

and submit the documentary proof / evidence for the same. Any input 

tax credit lost by the Port due to non-filing will be recovered from the 

bills and other monies available with the Port 

B. Provident Fund and ESI  
The contractor has to remit the PF & ESI contribution regularly to the 

concerned department for the labours engaged by him. The EPF and 

ESI contribution on the part of the employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of 

Employer paid by the contractor shall be reimbursed by the Engineer –

in –charge to the contractor on actual basis. 

In case the Notice for non-compliance is received from the appropriate 

agencies (i.e. PF & ESI), the amount due will be deducted from the bills 

and other monies available with the Port 

58. Import duties payment: 
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The contractor shall at his own costs pay import duties or any such 

other payment for the supply of any material and this shall be deemed 

to be price quoted by the tenderer. 

59. Escalation/increase or decrease of cost: 
Adjustment to the contract price shall not be allowed in respect of rise 

or fall in the cost of materials or fuelor any other matters affecting the 

cost of the execution of the works i.e. under no circumstances 

escalation is payable, except labour component. 

60. Setting out and measuring: 
The contractor shall furnish at his own cost all tools, measuring tapes 

and other implements and labour required for proper setting out of the 

work and shall set out, and be entirely responsible for such setting out.  

The Contractor shall provide all men, materials, appliances etc., which 

the Employer may require for measuring or inspecting the works. 

60.1 Certificate and Payment 

a) Form of Bill: 

The Contractor shall submit all the bills / tax invoice on the printed 

forms with an application at the office of the Engineer-in-charge and 

the amounts in the bills shall always be entered at the rates 

specified or decided as per the “Contract” or in the case of any extra 

work ordered in pursuance of these conditions and not mentioned or 

provided for in the contract at the rates herein after provided for 

such work. The bill shall have annexure of attendance list, PF & ESI 

payment receipts from authorities, while claiming the running bill 

the contractor shall bifurcate the contract bill amount and GST 

amount separately to facilitate Port to claim GST input credits. 

b) Payment: 

i. Contractor has to submit the bill on monthly basis on or before 

15th of every month for the work carried out for the previous 

month. 

ii. The bill shall be enclosed with pay slip, Attendance Register 

signed by the supervising officer, Bank payment details etc., of 

the work for which bill is claimed and ESI/EPF payment challans 

with Annexure of payment employee wise of the preceding month 
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along with necessary approvals.  In case of deficiency in 

documents the bills shall be returned to the contractor within 3 

days recording reasons for rejection.  Recovery of LD, Penalty 

etc., shall be made for non-compliance of contract conditions.  

iii. Joint measurement should be taken promptly for all works by the 

concerned Assistant Engineer or Assistant Executive Engineer 

along with contractor and make the entries into the MB book 

within first week of next month.  The AE/AEE would check the 

measurements and preparation of abstract and certify within 5   

working days of the joint measurement and submit to the 

AEE/Executive Engineer. 

iv. Contractor has to make payment to all workers as per minimum 

wages act on or before 7th day of each month through electronic 

mode to the bank accounts of workers. 

c) Interest: 

No claim of interest will be entertained by the Employer with respect 

of any money or balances which may be in its hands owing to any 

dispute between itself and the Contractor or with respect to any 

delays on the part of the Employer in making interim or final 

payment or otherwise. 

d) Final Bill : 

When the final sum has been ascertained(that is to say the gross 

payment for the completion of the whole of the works) due to the 

Contractor, the Engineer-in-charge shall after allowing for the 

amount of all previous certificates and after determining and 

allowing for all other payments due from the Contractor may 

recommend to pay the balance due to him. 

The contract shall submit the final bill/invoice within 60 days from 

the date of completion of the work with all the enclosures viz., 

PF/ESI contribution, and detail measurements with any recoveries.  

The Contractor and Assistant Engineer both jointly complete the 

measurements: if Contractor due to any reason does not 

attend/avoid joint survey/measurements the Executive Engineer 

shall give notice to the contractor  to be present at the site for joint 
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measurement within 7 days.  If the Contractor fails to attend the 

joint measurement second notice shall be issued to the contractor to 

attend the joint measurement within 3 days.  Failure to attend the 

joint measurement the Assistant Engineer/Assistant Executive 

Engineer (Civil)/EE(C) would record the reason and complete the 

measurement in a transparent manner departmentally and submit 

the bill within 60 days 

61. Engineer-in-charges power to correct/modify certificates: 
The Engineer-in-charge shall make any corrections or modifications in 

any of the previous certificates issued by him or by his representative 

and Engineer-in-charge shall have power to withhold approval of any 

certificate if the works or any part thereof are not being carried out to 

his satisfaction. 

62. Retention Money: 
10% of the total tax invoice, due on each Interim Certificate will be 

deducted subject to the maximum 5% of the Contract Price including 

GST. The amount as stated above will not bear any interest. In case of 

forfeiture of Retention Money GST is applicable. 

63. Refund of retention money: 
The retention money deducted will be refunded to the Contractor after 

satisfactory completion of work and released along with final bill.  

64. Employer’s lien 
 The employer shall have a lien on and over all or any money that may 

become due and payable to the contractor under this contract or any 

other contract or from any amount lying with them or under their 

control and in respect of any debt or sum that may become due and 

payable by the employer to the contractor either alone or jointly with 

another or other and either under this contract or under any other 

contracts or transaction of any nature whatsoever between the 

employer and the contractor. 

65. Certification of Substantial completion of works: Deleted 
65.1 Completion Certificate: 

The completion certificate shall be issued by the Engineer-in-charge 

after completion of the work 
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66. Removal of material on completion: 
The contractor shall on completion of the works or when directed by the 

Employer remove all plant, equipment, tools, materials, temporary 

constructions etc. and rubbish which may have accumulated during 

the execution of the work, other than those permanently used into the 

works.  All such rubbish or surplus materials or plant etc. which the 

Employer may require the contractor to remove at any time during the 

progress of the work shall be removed by the contractor within twenty 

four hours after the receipt of written notice from the Employer 

requiring him to remove the same.  In the event of the Contractor’s 

failure or default to comply with such notice, the Employer may 

forthwith remove all such rubbish, surplus materials, plant etc. at the 

risk and cost of the contractor. 

67. Extension of Time for Completion: 
67.1 In the event of: 

a) The amount or nature of extra or additional work. 

b) Any cause of delay referred to in these conditions. 

c) Exceptionally adverse climatic conditions. 

d) Any delay, impediment or prevention by the Employer, or 

e) Other special circumstances which may occur, other than through a 

default of or breach of contract by the Contractor or for which he is 

responsible. 

Being such as fairly to entitle the Contractor to an extension of the 

Time for Completion of the Works, or any Section or part thereof, the 

Employer shall determine the amount of such extension and shall 

notify the Contractor accordingly. 

67.2 Contractor to Provide Notification and Detailed Particulars: 

Provided that the Employer is not bound to make any determination of 

Extension of Time unless the Contractor has 

a) within 30 days after the event warranting request for Extension of  

Time has first arisen notified the Employer and  

b) within 30 days, or such other reasonable time as may be agreed by 

the Employer after such notification submitted to the Employer 

detailed particulars of any extension of time to which he may 
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consider himself entitled in order that such submission may be 

investigated at the time.  

67.3 Interim Determination of Extension : 

Provided also that where an event has a continuing effect such that it is 

not practicable for the Contractor to submit detailed particulars within 

the period of 30 days referred to in Sub-Clause 67.2(b), he shall 

nevertheless be entitled to an extension of time provided that he has 

submitted to the Employer interim particulars at intervals of not more 

than 30 days of the end of the effects resulting from the event.  On 

receipt of such interim particulars, the employer shall, without undue 

delay, make an interim determination of extension of time and on 

receipt of the final particulars, the Employer shall review all the 

circumstances and shall determine an overall extension of time in 

regard to the event.  In both such cases the Employer shall make his 

determination, and shall notify the Contractor. 

67.4 No extra payment to the Contractor : 

Any extension of time period shall be granted by the Employer subject 

to following conditions: 

a) No financial repercussions on either side. 

b) No dispute/claims arising out of extension of time limit so 

granted shall be entertained. 

68. Penalty for non completion/ unsatisfactory work: 
For non-completion of work in every item or operation/quantity, 

penalty of 10% of the amount payable for non-attended quantity of 

work, should be levied and deducted from the payment, in addition to 

deduction of quantity for non-attended work. Engineer in charge may 

withhold payment to the extent of 20% of bill amount on account of 

unsatisfactory work at his discretion. In the event of contractor 

rectifying the defects this payment can be released in the next bill. In 

the event of the contractor not attending to defective work as pointed 

out by Engineer in charge in writing this payment will stand forfeited. 

In case of penalty GST is applicable. 
68.1Taking-Over Certificate: Deleted 

69. Maintenance period: ( Not applicable) 
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69.1 Cessation of Employer’s Liability 

The Employer shall not be liable to the Contractor for any matter or 

thing arising out of or in connection with the Contract or execution of 

the Works, unless the Contractor shall have included a claim in respect 

thereof in his Final Statement and (except in respect of matter or things 

arising after the issue of the Taking-Over Certificate in respect of the 

whole of the Works) not later than 60 days after the issue of the Taking-

Over Certificate in respect of the whole of the Works, the Contractor 

shall submit to the Engineer six copies of a Statement at Completion 

with supporting documents showing in detail, in the form approved by 

the Engineer, 

(a) the final value of all work done in accordance with the Contract up 

to the date stated in such Taking-Over Certificate, 

(b) any further sums which the Contractor considers to be due and  

(c) An estimate of amounts which the Contractor considers will become 

due to him under the Contract. 

69.2  Unfulfilled Obligations 

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the fulfillment of 

any of the obligation incurred under the provisions of the Contract 

prior to the issue of the Defects Liability Certificate which remains 

unperformed at the time such Defects Liability Certificate is issued and, 

for the purposes of determining the nature and extent of any such 

obligation, the Contract shall be deemed to remain in force between the 

parties to the Contract. 

69.3  Urgent Remedial Work 
If, by reason of any accident, or failure, or other event occurring to, in, 

or in connection with the Works, or any part thereof, either during the 

execution of the Works, or during the Defects Liability Period, any 

remedial or other work is, in the opinion of the Engineer, urgently 

necessary for the safety of the Works and the Contractor is unable or 

unwilling at once to do such work, the Employer shall be entitled to 

employ and pay other persons to carry out such work as the Engineer 

may consider necessary. If the work or repair so done by the Employer 
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is work which, in the opinion of the Engineer, the Contractor was liable 

to do at his own cost under the Contract, then all costs consequent 

thereon or incidental thereto shall, after due consultation with the 

Employer and the Contractor, be determined by the Engineer and shall 

be recoverable from the Contractor by the Employer, and may be 

deducted by the Employer from any monies due or to become due to 

the Contractor and the Engineer shall notify the Contractor 

accordingly, with a copy to the Employer. Provided that the Engineer 

shall, as soon after the occurrence of any such emergency as may be 

reasonably practicable, notify the Contractor thereof. 

70. Risk pending completion –  Ref clause 84 
71. Indemnity: 

Notwithstanding that all reasonable and proper precautions may have 

been taken by the contractor at all times during the execution of the 

work and during the free period of maintenance, the contractor shall 

indemnify and keep indemnified the Employer against all losses and/or 

damages suffered by the Employer arising out of the contract either to 

the works or any other property belonging to the Employer or other 

works or to the lives, persons or properties of the others arising directly 

or indirectly as a result of any acts or omission or failure or negligence 

or neglect or default on the part of the Contractor or any sub-

contractor/s, his/their  servants, agents or workmen. 

72. Bribes, Commission: 
Any bribe, commission, gift or advantage given, promised or offered by 

or  on behalf of the contractor or his partner, agent or servant or 

anyone on his or their behalf to any officer, servant representative or 

agent of the employer or to any person on his behalf in relation to the 

obtaining or to the execution of this or any other contract or with the 

employer shall in addition to any criminal liability which he may incur 

subject to the contractor to the cancellation of this and all other 

contracts with the Employer and the contractor shall be liable to pay to 

the Employer such sum or sums which they may have to incur or suffer 

as and by way of  loss or  damage as a result of such cancellation.  The 

Employer shall be entitled to deduct the amount so payable by the 
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contractor from any money otherwise due to the contractor under this 

or any other contract or from any amount lying with them or under 

their control.  Any question or dispute as to the commission of any 

offense under the present Clause shall be settled by the Employer in 

such manner and on such evidence or information as they shall think 

fit and consider sufficient and their decision shall be final and 

conclusive. 

73. Default of Contract: 
If the Contractor makes any default or on the happenings of anyone or 

more of the following events that is to say: 

i) If the contractor without reasonable cause abandons the contract 

or 

ii) Suspends the carrying out of the works for 7 days after receiving 

written notice from the Employer without any lawful excuse or 

fails to make proper progress with works for 7 days after 

receiving written notice from  the Employer to employ more men 

or 

iii) Fails to proceed regularly and diligently with the work or 

 

iv) Fails to remove material from the site or pull down or substitute 

or repair any works for 7days after receiving notice in writing by 

the Employer condemning or rejecting any materials or 

v) Fails to give the Employer proper facilities for inspection of the 

works or any part thereof for three days after receiving notice in 

writing by the Employer demanding the same or 

vi) The contractor has become insolvent or 

vii) The contractor gone into liquidation or passed the resolution for 

winding up or  

viii) Upon the contractor making an arrangement with or assigning in 

favour of his creditor or 

ix) Upon his assigning this contract to a subcontractor or  

x) Upon an execution being levied upon the contractor’s goods or 
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xi) Upon winding up order being passed by the Court or a Receiver 

or manager is appointed in respect of any of the property of the 

contractor or 

xii) Possession is taken by or on behalf of any holders of any 

debentures secured by floating charges of  any of the property of 

the contractor or 

xiii) Fails to complete all or any part of the works during the time 

specified for completion of the contract or such extended time as 

may be granted by the Employer or  

xiv) On his omission or negligence or neglect or default or failure to 

comply with any of the conditions of the contract. 

xv) If the tenderer fails to start the work within 15 days from the date 

of issue of work order, the EMD shall be forfeited 

The Employer may after giving notice by Registered Post A/D specifying 

the default or defaults at the address given by the Contractor, and on 

the Contractor’s failure to rectify or remedy such default for 14 days 

after receipt of such notice or shall at any time thereafter repeat such 

default the employer may enter upon the site and the work and  expel 

the contractor  therefrom and may either themselves complete the work 

or employ any other  contractor to complete the work and  upon such 

entry the contract shall be determined save and except the rights and 

powers conferred upon the Employer may use the materials and the 

plants/machinery/equipment lying on the site and belonging to the 

contractor for completion of the contract.  The value of the materials 

shall be determined jointly between the Employer and the contractor or 

failing by the Employer alone if contractor declines to joint inspection.  

The contractor shall not dispute such valuation and the same will be 

binding upon the contractor.  No amount shall be due to payable to the 

contractor for the use of any plants/machinery/equipment in  

completion of the contract.  In the event of the Employer completing the 

work or employing any other contractor to complete the same, the 

Employer shall be entitled to recover from the contractor the amount 

expended by the Employer and such loss or damage that they may have 

suffered as a result of the contractor’s omission or negligence or neglect 
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or default or failure to execute the works or to comply with any of the 

conditions herein contained and the Employer shall recover the said 

amount from any amount that shall become due or thereafter become 

due to the contractor or from any amount lying with them or under 

their control. 

74. Payment after termination : 
If the employer terminates the contractor’s employment under this 

clause he shall not be liable to pay the contractor any further amount 

(including damages) in respect of contract until the expiration for the 

defects liability period and thereafter until the cost of execution 

completion and remedying of any defects damages for delay in 

completion if any, and all other expenses certified.  The contractor shall 

then be entitled to receive only such sum if any, as the employer may 

certify that would have been payable to him upon due completion by 

him after deducting the said amount.  If such amount exceeds the sum 

which would have been payable to the contractor on due completion by 

him then the contractor shall upon demand pay to the Employer the 

amount for such excess and it shall be deemed a debt due by the 

contractor to the Employer and shall be recoverable accordingly. 

75. Dispute between the contractor and Employer: 
In case of any dispute between the Employer and the contractor, all 

reasonable efforts shall be made for an amicable settlement in the first 

instance.  Unresolved dispute between the contractor and Employer 

shall be referred to solve arbitrator to be mutually agreed upon between 

the parties, failing which to the arbitrators to be appointed in 

accordance with the provisions of the Arbitration and Conciliation Act, 

1996 or any statutory amendments and modifications thereof.  

Arbitration shall be held in Mangalore.  The arbitration proceedings 

shall be in English. 
76. Progress Photographs: (As made drawings and progress photographs 

& video films) (Not applicable to this contract) 

The contractor shall supply to the Engineer in charge a negative and 

three prints of colour progress photographs of such portions of the 

work in progress or completed as directed by Engineer in charge. 
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The negative of the photographs shall become the property of the 

Employer.  The photographs shall be of approximate size 169 mm x 115 

mm each.  The photographs shall be mounted in Albums and shall be 

suitably inscribed and captioned.  The albums shall be handed over to 

the Engineer in charge.  No prints or negatives may be supplied to any 

person or persons without authority of Engineer in charge. 

77. Urgent  Remedial works: 
If by reason of any accident or failure or other even occurring toor in 

connection with the works or any part thereof either during the 

execution of the works, or during the defect liability period, any 

remedial or other work is in the opinion of the employer urgently 

necessary for the safety of the works and the contractor is unable or 

unwilling at once to do such work, the employer shall be entitled to 

employ and pay other persons to carry out such works as the employer 

may consider necessary.  If the work or repair so done by the employer 

is work which, in the opinion of the employer the contractor was liable 

to do at his own cost under the contract, then all costs consequent 

thereon or incidental there to shall be determined by the employer and 

shall be recovered from the contractor by the by the employer, and may 

be deducted by the employer from any monies due or to become due to 

the contractor and the employer shall notify the contractor provided 

that the employer shall soon after occurrence of any such emergency as 

may be reasonably practicable, notify the contractor thereof. 

78. Watching & Lighting: 
78.1 All operations necessary for the execution of the works shall, so 

far compliance with the requirements of the Contract permits, be 

carried on so as not to interfere unnecessarily or improperly, with 

the convenience of the public, or the access to, use and 

occupation of public or private roads and footpaths to or of 

properties whether in the possession of the Employer or of any 

other persons.  The Contractor shall save harmless and 

indemnify the employer in respect of  all claims, proceedings, 

damages, costs, charge, and expenses whatsoever arising out of, 
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or in relation to, any such matters in so far as the Contractor in 

responsible therefor. 

78.2 If, during the execution of the works or at any time thereafter, the 

concerned authorities make any claim in respect of damage or 

injury to roads, highways, or bridges, to the Contractor or 

Employer, then the Contractor shall settle the claim forthwith.  In 

case of  failure of the Contractor in settling the claim and in case 

the Employer is held responsible for payment to the authorities, 

then the Employer shall settle the claim and the Employer’s  

expenses in this regard shall be deducted from the Contractor’s 

dues.  

79. Metric Unit: 
Metric Unit shall be adopted for all design drawings and specifications.  

If the contractor wishes to adopt any other units in respect of any 

particular item, he shall obtain specific approval from the Engineer for 

each of those items. 

80. Duties of the Engineer-in-charge & its Representative 
a) The Engineer-in-charge shall on behalf of the Employer supervise 

the works, exercise site control, scrutinize and approve technical 

proposals and ensure that the works are executed as per contract 

provisions. 

b) The representative of  Engineer-in-charge shall on behalf of the 

Employer assist Engineer-in-charge and be responsible for day to 

day supervision, quality control of materials and workmanship, field 

and laboratory tests, keeping the site documents upto date and in 

safe custody take measurements of  works executed in terms of the 

contract. 

c) Any written instructions on written approval on all technical matters 

given by the Engineer-in-charge to the contractor shall bind the 

contractor as through it has been given by the Employer, provided 

always that: 

i. Failure of the Engineer-in-charge’s representative to disapprove 

any work or materials shall not prejudice the power of Engineer-

in-charge thereafter to disapprove such work or materials and to 
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order to pulling down, removal or breaking up thereof and 

reconstruction at the contractor’s expenses and the contractor 

shall have no claim to compensation therefore. 

ii. If the contractor shall be dissatisfied with any decision of the 

Engineer-in-charge’s representative, he shall be entitled to refer 

the matter to the Engineer-in-charge in writing who shall there 

upon confirm, reverse or very such decision.  It shall be clearly 

understood that the decision of the Engineer-in-charge shall be 

final on all technical matters and shall not form the matter or 

any dispute. 

Note: Neither the Engineer-in-charge nor its representative shall 

have any authority to relieve the contractor of any of his duties or 

obligations under the contract or except as provided for in the 

contract, to order any work involving delay or any extra payment 

by the employer or to make any variations of or in items work or 

in their quantities or in unit rates. 

81. Suspension of work: 
81.1 The Contractor shall, on the instructions of the Employer, 

suspend the progress of the works or any part thereof for such 

time and in such manner as the employer may consider 

necessary and shall, during such suspension, properly protect 

and secure the works or such part thereof so far as is necessary 

in the opinion of the employer.  Unless such suspension is: 

a) Otherwise provided for in the contract. 

b) Necessary by reason of some default of breach of contract by 

the contractor or for which he is responsible. 

c) Necessary by reason of adverse climatic conditions on the site 

or 

d) Necessary for the proper execution of the works or for the 

safety of the works or any part thereof (save to the extent that 

such necessity arises fromany act or default by the Employer 

or fromany of the risks defined in Sub-Clause -24.4.). 

Sub-Clause 78.2 shall apply. 

81.2 Employer’s Determination following Suspension: 
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Where pursuant to Sub-Clause-78.1, this sub-clause applies the 

employer shall, determine: 

a) any extension of time to which the contractor is entitled under 

Clause -67 and  

b) the amount, which shall be added to the contract price, in 

respect of the cost incurred by the contractor by reason of 

such suspension, and shall notify the contractor. 

81.3 Suspension lasting more than 90 days 

If the progress of the works or any part thereof is suspended on 

the instructions of the employer and if permission to resume 

work is not given by the employer within a period of 90 days from 

the date of suspension then, unless such suspension is within 

paragraph (a) (b) (c) (d) of sub-Clause 78.1, the contractor may 

give notice to the Engineer-in-charge requiring permission, within 

30 days from the receipt thereof, to proceed with the works or 

that part thereof in regard to which progress is suspended. 

82. Safety  Requirements  
82.1 Suitable scaffoldings should be provided for workmen for all work 

which cannot safely be done from the ground, or from solid 

construction except such short period work as can be done safely 

from ladders.  When a ladder is used an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for 

carrying materials as well, suitable footholds shall be provided on 

the ladder. 

82.2 Scaffolding or  staging more than 4 meter above the ground or 

floor, swing or suspended from an overhead support or erected 

with stationary support, shall have a guard rail properly attached 

bolted, braced.  Such scaffolding or staging shall be so fastened as 

to prevent it from swaying from the building or structure. 

82.3 Working platform, gang ways and stairways shall be so 

constructed that they should not tag unduly or unequally, and if 

the height of the platform or the gangway or stairway is more than 

12 feet above ground level or floor level, they should be closely 
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boarded, should have adequate width and should be suitably 

fastened, as described in (ii) above. 

82.4 Every opening in floor of a building or in a working platform be 

provided with suitable means to prevent the fall of persons or 

materials by providing suitable fencing or failing whose minimum 

height shall be one meter. 

82.5 Safe means of access shall be provided to all working platform and 

other working places.  Every single ladder shall be securely fixed.  

No portable single ladder between side rails 450mm.  For longer 

ladders this width should be increased by at least 3 cm for each 

additional meter of length.  Uniform step spacing shall not exceed 

25cm.  Adequate precautions shall be taken to prevent danger 

from electrical equipment.  No materials on any of the sites of 

work shall be so stacked are placed as to cause danger or 

inconvenience to any person or the public.  The contractor shall 

provide all necessary fencing and lights to protect the public from 

accident, 

82.6 Excavation and trenching:  All trenches, 1.5 meters or more in 

depth, shall at all times be supplied with at least one ladder for 

each 30 meter in length or fraction thereof.  Ladder shall be 

extended from bottom of the trench to at least 30 cm above 

surface of the ground.  The sides of the trenches which are 2 

meter or more in depth shall be stopped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger 

of sides collapse.  The excavated materials shall not be placed 

within 1.5 meter of the edges of the trench whichever is more.  

Cutting shall be done from top to bottom.  Under no 

circumstances undermining or under cutting shall be done 

82.7 Demolition:  before any demolition work is commenced and also 

during the process of the work: 

All roads and open area adjacent to the work site shall either be 

closed or suitably protected. 
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No electric cables or apparatus which is liable to be source of 

danger, or a cable or apparatus used by the operator shall remain 

electrically charged. 

All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding.  No floor, roof 

or other part of a building shall be so overloaded with debris of 

materials as to render it unsafe. 

82.8 All necessary personal safety equipment as per statutory 

requirements or as   considered adequate by the Engineer-in-

charge should be kept available for use of  person employed on 

the site and maintained in a condition suitable for immediate use, 

and the contractor should take adequate steps to ensure proper 

use of  equipment by those concerned. 

Workers employed on mixing epoxy asphaltic material cement and 

lime mortars shall be provided with protective footwear and 

protective goggles. 

Those engaged in white washing and mixing or stacking of cement 

bags or any material which is injurious to eyes will be provided 

with protective goggles. 

Those engaged in welding works shall be provided with welder’s 

protective eyesight leads. 

Stone breakers shall be provided with protective gloves, goggles 

and protective clothing and seated at sufficiently safe intervals. 

When workers are employed in sewers and manholes, which are 

in use, the contractor shall ensure that the manhole covers are 

opened and are ventilated at least for an hour before workers are 

followed to get into the manholes and the manholes so opened 

shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to public. 

The contractor shall not employ men below the age of 18 years 

and women on the work of painting with products containing lead 

in any form.  Whenever men above the age of 18 are employed on 

the work of lead painting, the following precautions should be 

taken. 
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No paint containing lead products shall be used except in the form 

of   paste or readymade paint. 

Suitable face masks should be supplied for use by the workers 

when paint is applied in the form of spray or surface having lead 

paint dry rubbed and scrapped. 

When work is done near any place where there is risk of crowning, 

all necessary equipment should be provided and kept ready for 

use and all necessary steps taken for prompt rescue of any person 

in danger and adequate provision should made for prompt first 

aid treatment of  all injuries likely to be sustained during the 

course of the work. 

Use of hoisting machines, and tackle including their attachments 

anchorage and supports shall conform to the following standards 

of conditions:- 

These shall be good mechanical construction, sound material and 

adequate strength and free from patent defects and shall be kept 

in good repair and in good working order. 

Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and 

free from patent defects. 

Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years should be in 

charge of any hoisting machine including any scaffolding winch or 

giving signals to operator. 

In case of every hoisting machine and every chain ring hook, 

shackle, shrivel and pulley block used in hoisting or as means of 

suspension the safe working load shall be ascertained by proper 

means.  Every hoisting machine and all gear referred to above 

shall be boldly marked with the safe working load.  In case of 

hoisting machine having a variable safe working load, each safe 

working load and the conditions under which it is applicable shall 

be clearly indicated.  No part of any machine or any gear shall be 

loaded beyond the safe working load except for the purpose of 
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testing, that too under closely monitored and controlled 

conditions. 

In case of departmental machines, the safe working load, shall be 

notified by the Engineer-in-charge.  As regards the Contractors, 

machines the contractor shall notify the safe working load of the 

machine to the Engineer-in-charge whenever he brings any 

machinery to site of work and get it verified by the Engineer –in-

charge.  

82.9 Motors, gearing, transmission,   electric wiring and other 

dangerous parts ofhoisting appliances should be provided with 

such means as will reduce to the minimum the risk of accidental 

descent of  load, and the risk of any part of suspended load 

becoming accidentally displaced.  When workers employed on 

electrical installations which are already energized, insulating 

mats, wearing apparel, such as gloves, allover and both as may be 

necessary should be provided.  The workers should not wear any 

rings, watches and carry keys or other materials which are good 

conductors of electricity. 

82.10 All scaffolds, ladders and other safety devices mentioned or 

described therein shall be maintained in safe conditions and no 

scaffold, ladder or equipment shall be removed, while it is in use.  

Ladders and scaffolds used should be of good quality and 

properly maintained.  Ladders should have non skid bottom. 

82.11 Contractor shall appoint a safety inspector or the site-in-charge 

should be given   responsibility of safety aspects. 

82.12 All the contractors shall submit details of their employees 

indicating designation,     identification etc. for /exit pass and 

pass/identity card shall be produced as and when required by 

the Port officials. 

82.13 The contractor should take necessary hot work permit from the 

officer-in-charge     of the area.  The hot work permit should be 

available with the person actually performing the job and should 

be produced as and when demanded by the Port Officials. 
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82.14 Appropriate personnel protective equipments having ISI mark 

should be given to labourers employed by the contractor at work 

site. 

82.15 All the lifting appliances such as cranes etc., shall have valid test 

and examination certificates from prescribed authorities.  

Certificates/copies of these shall have to be furnished for record 

of the employer.  Originals of these certificates shall be verified by 

the Engineer-in-charge and returned to the contractor. 

82.16 Driver/Operators of heavy equipments shall possess Heavy Duty 

Licence and shall have sufficient experience in safe operations of 

the equipments.  Licences should be produced for verification to 

Engineer-in-charge. 

82.17 First aid box should be provided at site with necessary contents. 

82.18 It is preferable that the labourers employed by the contractor 

have adequate     knowledge of using the fire fighting 

appliances/equipment. 

82.19 When hot job is being performed appropriate fire extinguishers, 

water    buckets, sand buckets and asbestos cloth etc. and other 

appliances/aids as advised by Fire officer should be kept at site. 

82.20 The work area should be barricaded by proper means.  Proper 

sign boards should be displayed at appropriate places. 

82.21 All the electrical equipments should be properly maintained and 

should be properly earthed.  All the rotating parts should be 

properly guarded. 

82.22 Only industrial purpose LPG cylinders with ISI marked pressure 

regulator,   hose and cutter should be used.  It si advisable to use 

D.A cylinder instead of LPG cylinder. 

82.23 Proper house keeping of the work area is the contractor’s 

responsibility.  The scrap material generated during work should 

be kept only at the places as advised by concerned officer. 

82.24 The contractor should instruct the labourers to follow all safety 

rules like ‘USE OF APPROPRIATE PERSONAL PROTECTIVE 

EQUIPMENTS’, ‘NO SMOKING’, ‘DRIVE VEHICLE AT 

RESTRICTED SPEED ONLY’  etc.,  
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82.25 The contractor should submit accident report to Deputy  Director 

Dock Safety and Safety Section, NMPA as per regulation 91 of the 

Dock Workers (Safety, Health and Welfare) Regulation, 1990 in 

prescribed format. 

82.26 In case of any emergency declared by NMPA the contractor has to 

suspend all activities in the port area and make arrangement for 

immediate evacuation of his employees to safe place.. 

82.27 The Contractor shall be bound to bear expenses of defense of 

every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damage and cost which 

may be awarded in any such suit, action or proceeding to any 

such persons or which may with the consent of the contractor be 

paid to compromise any claim by any such person.  

82.28 Apart from the above conditions, the contractor should comply 

with safety Rules laid down by the Safety and Fire & Safety 

Sections of NMPA from time to time during the contract period. 

82.29 These safety provisions should be brought to the notice of all 

concerned by display on a notice board at a prominent place of 

the work spot.  The person responsible for compliance of safety 

code shall be named therein by the contractor 

83 Life Saving Appliances and First Aid Equipment:  
The contractor shall provide and maintain upon the works sufficient 

proper and efficient life saving appliances and first aid equipment to the 

approval of the engineer and in accordance with the requirements of 

LLO Convention No.62.  The appliances and equipments shall be 

available for use at all times. 

84 Risk pending completion: 
All the works comprised in this contract until completion of the 

contract land handing over the works to the employer  shall stand at 

the risk of the contractor who shall be responsible and make good at 

him own costs all losses land damaged caused by or due to fire, 

weather or any other cause and the contractor shall hand lover such 

works complete in every respect on completion of works. 
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85 Port Entry Permission(not applicable to this contract) 
The Contractor shall submit prior application for Port entry passes to 

the concerned Port authority the proof of identity, ESI card, PF account 

details, Bank account number, voter’s ID etc for his labours and the 

staffs engaged in the works. The passes will be issued free of cost. 

The Contractor shall retain the original passes obtained by them in 

respect of their labour and staff engaged in the Works and produce the 

same to the Engineer as and when called for. It should not be either 

destroyed or allowed to be taken by the labour/staff after its use. 

86 Site - Protected Area (not applicable to this contract) 
The Site of Work is a protected area. Entry to the Port premises is 

regulated by entry passes. These passes will be issued by the Central 

Industrial Security Force or any other authority authorized by the 

Employer. The Contractor should furnish a list of person with details of 

ESI, PF and Bank account details for whom the passes are to be issued 

to the Engineer and arrange to obtain the passes from the appropriate 

authority, based on the recommendation of the Engineer and abide by 

the Rules of the New Mangalore Port Authority with regard to entry etc. 

For the entry of trucks and other vehicles also, the Contractor should 

obtain necessary permits. However, no charges will be levied for the 

individual passes or the permits for the vehicles of the Contractor or his 

sub-contractors for the bonafide use of the work. 
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10. SPECIFICATIONS – GENERAL 
10.1 General 

The following Technical Specifications shall be read in conjunction with 

General Conditions of Contract, Conditions of particular applications, 

Schedules, Annexures and Drawings. 

The normal business will be continued throughout the progress of the 

works and the Contractor must conduct his operations so as not to 

obstruct shipping, Port traffic and operations. 

The Contractor shall obey orders and directions given by the Engineers 

or his authorized representative in the course of the discharge of his 

duties.  

10.2 Brief Description of drawing 
The Works are shown in the following drawings that are issued as a 

part of the Tender Documents: 

1 5/298/LP-01 Location Map 
2 5/298/P-01 Ground Floor Plan 
3 5/298/P-02 First Floor Paln 
4 5/298/P-03 Second Floor Plan 
5 5/298/P-04 Third Floor Plan 
6 5/298/GD General Arrangement Dwg. 
7 5/298/Silt F Stilt Floor Plan 

10.3 Contractor’s Working Area 
The Contractor shall work in close co-ordination with the other 

contractors employed by the Board relating to other connected works. 

10.4 Temporary Works 
Before any temporary works are commenced the Contractor shall 

submit at least 14 days in advance to the Engineer-in-Charge for 

approval complete drawings of all temporary works he may require for 

the execution of the Works. The Contractor shall also submit his 

calculations relating to the design of temporary works, viz. storage 

sheds, offices, etc., if required by the Engineer-in-Charge and shall 

carry out the modifications that the Engineer-in-Charge may require of 

such temporary works at Contractor’s own cost. The Contractor shall 

be solely responsible for the stability and safety of all temporary works. 
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10.5 Technical specification 
The work involves the following items:- 

i. Upkeeping of N0n-Alloted rooms, staircase, Open space inside the 

building in neat and tidy conditions as required by the department, 

cleaning of all toilets, basins, tiles, floors and windows, ventilators, 

doors, shutters etc. with wet and then with dry cloth, washing the 

corridors, portico with water wash once in a week, sweeping/ wiping 

the floors and disposing the debris/rubbish etc. complete as 

directed by the Engineering-charge, including cost of all labour, 

T&P, chemicals, detergents, phenyl, acid, etc., sweeping, materials 

etc complete. (By deploying daily minimum 4 Nos. unskilled labours)  

ii. Conservancy and cleaning of roads, open space by sweeping the 

road, removing the collected waste, silt, debris, grass vegetation 

growth, roots of trees and all other solid waste materials etc. from 

the road and drain by disposing off with a lead of 500mts and 

maintaining the road and drain in clean condition throughout the 

year including cost and conveyance of all materials, tools and 

plants, labour etc complete as directed by the Department. (By 

deploying daily minimum of 1 no. of unskilled labour) 

11. SPECIAL CONDITIONS OF CONTRACT 
The Scope of work is to UPKEEPING OF BDC BUILDING FOR THE 
PERIOD 2023-2025 in neat and tidy conditions by carrying out all such 

works that may requires as instructed and as directed by the department 

staff from time to time and work is to be carried out to the entire 

satisfaction of the department whose decision is final and binding in this 

respect. 

1. The contractor or his representative / supervisor should be available 

at the site premises all the working time to receive instructions from 

the department staff. 

2. A labour register should be kept at work site and this register should 

signed by the contractor for the numbers of labours deployed for item 

of work done. 

3. The contractor has to pay wages which are not less than the 

minimum wages fixed to the labours as prescribed to the competent 
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authority from time to time. The minimum wage of unskilled labour 

considered for preparation of estimate is Rs. 616/- per day. If 

minimum wages increase or decreases if contractor claims the 

difference in wages including PF/ESI will be reimbursed by 

department as per applicable minimum wages. 

4. If the contractor fails to complete the specific item of work in time, an 

amount equal to 10% of the amount payable for non-attended works 

shall be deducted from his running bill as penalty, in addition to 

deduction of quantity for non attended work. 

5. It is the responsibility of the contractor to obtain all necessary 

permission from the competent authority before taking out the cut 

tree/branches of the tree from the site. 

6. The contractor has to be take care regarding the safety of the workers 

necessary. 

7. The estimated amount put to tender is the bare minimum cost of 

work. If a firm quotes less than or equal to estimated cost put to 

tender, the bid will be considered as the bid with NIL charges / NIL 

Consideration, such  bids shall be treated as unresponsive and will 

not be considered for evaluation 

8. The total Nos of Manpower required for execution of entire work for 

two years is 2810 man days. The contractor should deploy a 

minimum of 5 nos of unskilled labours per day for execution of work. 

9. The contractor should issue RFID passes to the workmen / labour 

deployed for the work. 

10. The contractor should make payment to all the workers as per 

minimum wages act on or before 7th day of each month through 

electronic mode to the bank account of workers. Further the proof of 

payment made to the workmen shall be submitted by the 

Contractor to the concerned Executive Engineer on or before 8th day 

of each month. 

11. The area of cleaning is calculated based on the Un-allotted floor area 

and the common area such as passage, staircase, corridor etc. The 

area as and when allotted will be deducted from the total quantity and 

if the total area of fresh allotment is equal to or more than  1670 sqm 
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as estimated per labour per day, then  1 labour  shall be reduced for 

every 1670 sqm area of allotment.   

12. LIST OF TOOLS AND PLANTS 

 Hand Carts 

 Spades 

 Pick Axe 

 Sickle 

 Showel 

 Rubber Baskets 

 Rope 

 Plastic Sheet 

 Jungle Cutting Machine 

 Cutting Scissor 

 Steel chatty 

 Brooms  

13. DRAWINGS 
The Works are shown in the following drawings that are issued as a part 

of the Tender Documents: 

1 3/198/LP-01 Location Map 
2 3/198/P-01 Ground Floor Plan 
3 3/198/P-02 First Floor Paln 
4 3/198/P-03 Second Floor Plan 
5 3/198/P-04 Third Floor Plan 
6 3/198/GD General Arrangement Dwg. 
7 3/198/Silt F Stilt Floor Plan 
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14. BILL  OF  QUANTITIES 
PREAMBLE 

1. GENERAL  INSTRUCTIONS 

1.1. The Bill of Quantities must be read with the Drawings.  Conditions of  

Contract and the Specifications and the Contractor shall be deemed to 

have examined the drawings, Conditions of Contract and the 

Specifications, and to have acquainted himself with all the details of the 

Work to be done  and the way the works are to be carried out. 

1.2. Notwithstanding that the work may have been sectionalised, every part 

of it shall be deemed to be supplementary to complementary of every 

other part and shall be read with it or into it so far as it may be 

practicable to do so. 

1.3. The detailed description of work and materials given in the 

Specifications are not necessarily repeated in the Bill of Quantities. 

1.4. The quantities entered in the Bill of Quantities are approximate only 

and are given to provided a common base of tendering.  Payment will be 

made for the actual quantities of work carried out in accordance with 

the drawings and orders of the Engineer and will be measured by the 

Engineer’s Representative and valued at the rates and prices quoted in 

the Bill of Quantities and the rates fixed by the Engineer for varied 

work, all in accordance with the provisions of the terms of this contract.  

Any increase in the quantities of individual items from those indicated 

in the Bill of Quantities shall not form a basis for alteration of the rates 

quoted and accepted. 

2 RATE AND PRICES : 

2.1 The rates and prices set out against the items are to be the full all-

inclusive rates of the finished work as described in the Bill of 

Quantities and or shown on the Drawings and described I the 

Specifications or which can be reasonably be inferred therefrom and are 

to cover the cost of  provision of plant and equipment, materials, 

labour, erection, maintenance, supervision, overheads and profits and 

every incidental and contingent cost and charge whatsoever including 

all tax if any excluding GST and any other conditions of Contract and 
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the specifications and every kind of temporary work (except those items 

for which separate provision has been made in the Bill of Quantities) 

and all matters and things necessary for proper completion and 

maintenance of the works.  

2.2 The Specifications are intended to cover the supply of materials and the 

execution of all works necessary to complete the works.  Should there 

be any details of execution which have not been referred to in the 

Specification or in the Bill of  materials or construction which have not 

been mentioned or referred to in the Specifications or in the Bill of 

Quantities and Drawings, but the necessary for which it may 

reasonably implied or referred therefrom, or which are usual or 

essential to the completion of all the works in all trades the same shall 

be deemed to be included in the rates and prices named by the 

Contractor in the Bill of  Quantities.  The rates and prices are to cover 

the items and described in the Bill of Quantities read with the Drawings 

and Specifications and if there is any inconsistency between the Bill of 

Quantities, Specifications and the Drawings, the description in the Bill 

of Quantities shall prevail. 

2.3 The Contractor is deemed to have ascertained for himself the extent to 

which the work has to be carried out for the proposed work including 

electrical works and his rates and prices shall include for all costs and 

charges whatsoever arising out of such working. 

2.4 Arithmetical errors in the Bill of Quantities will be rectified on the 

following basis. 

(i) If the figure entered at percentage rate in the Bill of Quantities 

does not tally with the quoted amount the percentage rate, in 

words will prevail and the amount will be rectified accordingly. 

(ii) If the total amount entered does not tally with the sum of the 

amounts entered against percentage rate the later will prevail and 

the total amount will be rectified accordingly. 

(iii) In case of same percentage quotes the two bidders will have to 

participate in rebidding for offering a rebate. 

3. METHOD  OF  MEASUREMENT 
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i.) Standard Method: The work included in Bill of Quantities once 

completed will be presented to the Engineer’s representative for 

checking quality and quantity of work.  The Engineer’s 

representative after satisfying himself issue a certificate to that 

effect.  Unless stated or billed otherwise quantities shall be 

measured in accordance with the Indian Standard Code No.1200 

for civil work and shall be not as they are provide in the works.  

The rates and prices shall include whatsoever allowance is 

considered to be necessary for wastage, working spaces, 

construction slopes, batters. 

ii.) The mode of measurement and payment described in the relevant 

technical specifications shall apply for the relevant items. 

4.  PART RATES 

1. Engineer may sanction part rates for partly executed work under any 

item of the Bill of Quantities as may be deemed proper and fit by him.  

For this purpose, the Contractor shall submit written application for 

grant of part rates, furnishing calculations in support of the part rates 

requested. 

2. Part rates will not be sanctioned merely for materials (natural or 

manufactured) brought to site by the Contractor, but only for partly 

executed work which by its very nature, is not easily removable form 

the site. 

3. Abbreviations 

The following abbreviations are used in the Specifications and Bill 

of Quantities:  

IS : Indian Standard 

BS : British Standard 

Qty. : Quantity 

mm : Millimeters 

cm : Centimeters 

M / m : Meters 

LM : linear metre 

LS : lump sum 
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Rs. : Rupees 

P. : Paise 

Nos. : Numbers 

do : Ditto 

MS : mild steel 

T : Tones 

Kg : Kilogram 

EO : Extra over (previous sum unless specified 

otherwise) 

sq.m./m
2 
 square metre 

sq.cm. : square centimeters 

mm 
2 
: Square Millimetre 

Cu.m. : cubic meters 

YST : yield stress 

dia : Diameter 

wt. : Weight 

Drg.No.: drawing number 

max. : Maximum 

min : Minimum 

approx : Approximately 

n.e.: not exceeding 

incl: Including 

circ: Circular 

set : set / sets 

c/c centre to centre 

@ : at the rate of 

Opn Operation 
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BILL OF QUANTITIES 
Name of work: UPKEEPING OF BDC BUILDING FOR THE PERIOD 2023-2025 

It 
No Description of items Probable 

quantity Unit 

Rate (in 
figures 
and in 
words ) 

Amount 
Rs.  Ps. 

1 Upkeeping of Non-Alloted 
rooms, staircase, Open 
space inside the building in 
neat and tidy conditions as 
required by the department, 
cleaning of all toilets, 
basins, tiles, floors and 
windows, ventilators, doors, 
shutters etc. with wet and 
then with dry cloth, washing 
the corridors, portico with 
water wash once in a week, 
sweeping/ wiping the floors 
and disposing the 
debris/rubbish etc. 
complete as directed by the 
Engineering-charge, 
including cost of all labour, 
T&P, chemicals, detergents, 
phenyl, acid, etc., sweeping, 
materials etc complete. (By 
deploying daily minimum 4 
Nos. unskilled labours)  

4153700  Sqm 0.346 14,37,180.20 

2 Conservancy and cleaning of 
roads, open space by 
sweeping the road, removing 
the collected waste, silt, 
debris, grass vegetation 
growth, roots of trees and all 
other solid waste materials 
etc. from the road and drain 
by disposing off with a lead 
of 500mts and maintaining 
the road and drain in clean 
condition throughout the 
year including cost and 
conveyance of all materials, 

1680420 Sqm 0.205 3,44,486.10 
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tools and plants, labour etc 
complete as directed by the 
Department. (By deploying 
daily minimum of 1 no. of 
unskilled labour) 

 TOTAL AMOUNT Rs. 17,81,666.30 
 Excess / Less (in percentage in two decimals)   

 Quoted amount in Figures  

 

(Quoted amount :Rupees …………………………………………………….)  

Note : 

1. GST as applicable shall be claimed as separate line item in tax invoice and 

the same will be paid separately. 

2. Contractor shall file the applicable returns with tax department in time 

and submit the same as documentary evidence 

3. The estimated amount put to tender is the bare minimum cost of work. If a 

firm quotes less than or equal to estimated cost put to tender, the bid will 

be considered as the bid with NIL charges / NIL Consideration, such  bids 

shall be treated as unresponsive and will not be considered for evaluation. 

4. In case if, two or more bidder quote same minimum charges / minimum % 

and tie occurs, the successful bidder would be finalized by drawing the 

lottery with prior intimation to the bidders whose bids are tie, in presence 

of eligible bidders and Tender Committee Members. 

      

 

SIGNATURE OF THE CONTRACTOR 
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15. TENDER FORM 
 
Sub:- Upkeeping of BDC Building for the Period 2023-2025 

Tender no:- CIVIL/CE(C)/EEC/19/2023-24dated  27-06-2023 

(Tenderers are required to fill up all the blank space in this tender form:) 

The Executive Engineer (C) 

Civil Engineering Department, 

NMPA, Panambur.  

Sir, 

Having visited the site and examined the instructions to Tenderers, 

Conditions of Contract, Specifications, Schedules, Bill of Quantities and the 

Tender Drawings for the above named works, we offer to execute as per 

instructions to Tenderers, Conditions of  Contract, Specifications, Bill of 

Quantities, Schedules and the Tender Drawings etc.  as per the rates quoted 

in the price bid.  

If our offer is accepted we undertake to commence the work as specified in 

the tender document on receipt of the acceptance letter and to execute the 

entire work within the stipulated period calculated from the date of issue of 

letter of acceptance / dates shown in the letter of acceptance by the 

Employer. 

We undertake to abide by our Tender for a period of 120 days from the bid 

due date or such extension of time as may be accepted by us and same shall 

be binding on us and you are entitled to accept the same at any time before 

the expiration of the said period. 

We Undetake that the Price bid submitted along with the tender does not 

contain any conditions/ clarifications/ understandings other than the total 

cost as specifically sought in the tender documents.  

We confirm and give an Undertaking to the effect that, we have not altered, 

modified, corrected or substituted contents of Tender Document. 

We also confirm that all pages of the submitted Tender Document and 

addendum (if any) is duly signed. 
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Unless and until a formal agreement is prepared and executed, this Tender 

together with your written acceptance thereof, shall constitute a binding 

contract between us. 

We understand that you are not bound to accept the lowest or any Tender 

you may receive. 

We have independently considered the amount shown in Appendix as 

liquidated damages and agree that they represent a fair estimate of the 

damages likely to be suffered by you in the event of the work not being 

completed in time. 

If our Tender is accepted we understand that we are to be held solely 

responsible for the due performance of the contract  

“I/We hereby indemnify the Port in the event of any notice served by PF & ESI 

Authority towards recovery of PF & ESI due to this contract, Port is free to 

recover the money from the bills any and any moneys with the Port.” 

We also attach herewith NEFT Payment details ofRs42100/-( Rupees 

FourtyTwo Thousand One Hundred  Only) as Earnest Money Deposit/Tender 

security. 

Dated this      day of                                    2017 

Signature in the capacity of duly authorised to sign tenders for and on behalf 

of …………….. 

Dated this ---------------------------------------- day of -------------- 

Signature  ------------------------ in the capacity of ------------------------------ 

--------------------------------------- dulyauthorised to sign Tenders for  

and 

on behalf ----------------------------------------------------------------- 

Address       --------------------------------------------- 

   --------------------------------------------- 

Witness      ______________________________ 

Address       _ _____________________________ 

  _______________________________ 
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16. SCHEDULE 

MINIMUM RATES OF WAGES 
ABSTRACT OF MINIMUM RATES OF WAGES FROM RELEVANT 

NOTIFICATIONS 
MINIMUM RATES OF WAGES APPLICABLE IN THE BEAT OF ALC(C), 
MANGALORE WITH EFFECT FROM 01.04.2023 
Minimum Wages applicable “Construction or maintenance of roads, runways 
or in building operations including laying down underground electric, 
wireless, radio, television, telephone and overseas communication cables and 
similar other underground cabling work, electric lines, water supply lines and 
sewerage pipelines”- 
Category  
 Area: A Area:B Area:C 
Unskilled 736.00 616.00 494.00 
Semiskilled/ 
Unskilled Supervisory 

816.00 695.00 577.00 

Skilled/Clerical 897.00 816.00 695.00 
Highly Skilled 973.00 897.00 816.00 

(Kindly Note:  Area A: Bangalore (UA), Area B: Mangalore (UA), Mysore (UA), 
Belgaum (UA), Hubli-Dharwad, Area C: All other places in Karnataka not 
specified above as per Ministry of Labour and Employment F.No.1/5 
(3)/2023-LS-II dated 03.04.2023.) 
“Employment of Sweeping and Cleaning excluding activities prohibited under 
the Employment of Manual Scavengers and Construction of Dry latrines 
(Prohibition) Act, 1933”. 
Area Rates of wages Rs. 
‘A’ 736.00 
‘B’ 616.00 
‘C’ 494.00 

“Employment of Watch and Ward”-Rates of wages for employees employed in 
watch and ward – Govt. of India, Ministry of Labour 
 Without arms With arms 
Area Rates of wages Rs. Rates of wages Rs. 
‘A’ 897.00 973.00 
‘B’ 816.00 897.00 
‘C’ 695.00 816.00 

For further details log on to Ministry of Employment 
 

 


